
 
भारतीय �रज़वर् बैंक Reserve Bank of India 

संपदा िवभाग Estate Department 
बेंगलूरु Bengaluru 

 
 

िनिवदा आमंत्रण सूचना 

भारतीय �रज़वर् बैंक, मु� कायार्लय भवन, सुरक्षा याडर् के्षत्र में �ील रूिफंग शीट प्रदान करना और ठीक 
करना के िलए पात्र सूचीबद्ध िवके्रताओ ंसे एमएसटीसी वेबसाइट के मा�म से ई-टेंडर आमंित्रत करता है। िव�ृत 
िनिवदा सूचना के साथ ई-टेंडर सीपीपी पोटर्ल https://etenders.gov.in/eprocure/app और आरबीआई की 
वेबसाइट https://www.rbi.org.in पर “टेंडर” मेनू के अंतगर्त उपल� है। 
 
2. सभी सूचीबद्ध बोलीदाताओ ंको ई-िनिवदा प्रिक्रया में भाग लेने के िलए सीपीपीपी वेबसाइट पर �यं को पंजीकृत 
करना होगा। 
 
3. कायर् की अनुमािनत लागत ₹9,85,000/- (मात्र नौ लाख पचासी हज़ार रुपये) है, हालांिक वा�िवक रािश 
िभ� हो सकती है। 
 
4. ई-िनिवदा प्रिक्रया का कायर्क्रम िन�ानुसार है: 
क ई-िनिवदा सं. RBI/Bangalore Regional Office/Estate/13/26-

27/ET/002 
ख ई-टेंडर आईडी 2026_RBI_286177 

ग िनिवदा का तरीका ई-खरीद प्रणाली 
(ऑनलाइन भाग I - तकनीकी-वािण��क बोली और भाग 
II - मू� बोली के मा�म से) 
(https://etenders.gov.in/eprocure/app) 

घ वह ितिथ िजससे िनिवदा द�ावेज पािटर्यो ंके 
िलए डाउनलोड हेतु उपल� होगा 

31 जुलाई, 2026; शाम 05.00 बजे से 

ङ बोली-पूवर् बैठक 05 अग�, 2026 को सुबह 11.00 बजे 

च बोली आरंभ ितिथ 07 अग�, 2026; सुबह 10.00 बजे से 

छ िनिवदा प्र�ुत करने की अंितम ितिथ 17 अग�, 2026 सुबह 10.00 बजे तक 

ज िनिवदा के भाग I (तकनीकी बोली) के खुलने 
की ितिथ 

18 अग�, 2026; सुबह 11.00 बजे 

 
5. भाग–I में िनधार्�रत सभी मानदंडो ंको पूरा करने वाले िनिवदाकारो/ंबोली लगाने वालो ंसे ही संबंिधत भाग-II 

अथार्त कीमत बोली को उसी िदन या बाद की तारीख में, बैंक द्वारा यथासूिचत, खोला जाएगा । बैंक के पास 
िबना कोई कारण बताए िकसी भी या सभी ई-िनिवदाओ ंको �ीकार करने या अ�ीकार करने का अिधकार 
सुरिक्षत है। 

 
िटप् पणी : सभी िनिवदाकतार् कृपया �ान दें  िक ई-िनिवदा में कोई भी संशोधन / सुधार भिव� में िकए जाने पर, 
यिद कोई हो,ं  उन् हें िसफर्  भा�रबैं और सीपीपीपी  वेबसाइट पर अिधसूिचत िकया जाएगा और अखबार में प्रकािशत 
नही ंिकया जाएगा। 
 
 
 

https://etenders.gov.in/eprocure/app
https://www.rbi.org.in/
https://etenders.gov.in/eprocure/app


 
 
इसके अलावा, यह नोिटस केवल जानकारी के िलए प्रकािशत िकया जा रहा है और इस सीिमत िनिवदा में उद्धरण 
देने के िलए खुला िनमंत्रण नही ंहै। इस िनिवदा में भागीदारी केवल आमंत्रण द्वारा की जाती है और यह चयिनत 
खरीद इकाई के सूचीबद्ध ठेकेदारो ंतक सीिमत है। अवांिछत प्र�ावो ंको नजरअंदाज िकया जा सकता है। तथािप, 
जो ठेकेदार भिव� में ऐसी िनिवदाओ ंमें भाग लेने की इ�ा रखते हैं, वे प्रिक्रया के अनुसार भारतीय �रजवर् बैंक 
के पास नामांकन के िलए आवेदन कर सकते हैं। 
 
 

के्षत्रीय िनदेशक 
भारतीय �रज़वर् बैंक  

बेंगलुरु 
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RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 
 
 

e-Tender  
 

for 

Providing and fixing of Steel Roofing Sheet in Safety Yard Area, Main 
Office Building, Reserve Bank of India 

Name of Tenderer: ______________________________________________________ 

Address:  _____________________________________________________________________ 

 

PART - I  
(Techno - Commercial Bid) 

 

 ACTIVITY DATE 

1 Date of availability of Tender in RBI Website  July 31, 2026; 05:00 PM onwards 

2 Bid Start Date August 07, 2026; 10:00 AM 

3 Due date for submission of Tender August 17, 2026 till 10:00 AM onwards 

4 Date of opening of Tender August 18, 2026 at 11:00 AM 

 
 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed 

or recorded on any medium, electronic or otherwise, without the RBI’s written permission 

thereof, except for the purpose of responding to RBI for the said purpose. The use of the 

contents of this document, even by the authorized personnel / agencies for any purpose other 

than the purpose specified herein, is strictly prohibited and shall amount to copyright violation 

and thus, shall be punishable under the Indian Law. 
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DISCLAIMER 

Reserve Bank of India (RBI), Estate Department, Bengaluru, has prepared this document to 

give background information on the Project to the interested parties. While RBI has taken 

due care in the preparation of the information contained herein and believe it to be in order, 

neither RBI nor any of its authorities or agencies nor any of their respective officers, 

employees, agents or advisors give any warranty or make any representations, express or 

implied as to the completeness or accuracy of the information contained in this document or 

any information which may be provided in association with it.  

 

The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries and they do not rely only on the information provided by RBI in submitting the 

Tender. The information is provided on the basis that it is non - binding on RBI or any of its 

authorities or agencies or any of their respective officers, employees, agents or advisors.  

 

RBI reserves the right not to proceed with the Project or to change the configuration of the 

Project, to alter the timetable reflected in this document or to change the process or procedure 

to be applied. It also reserves the right to decline to discuss the matter further with any party 

expressing interest. No reimbursement of cost of any type will be paid to persons or entities 

expressing interest. 
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NOTICE INVITING TENDER 
 

Providing and fixing of Steel Roofing Sheet in Safety Yard Area, Main Office 
Building, Reserve Bank of India 

Reserve Bank of India, Bengaluru invites e-tenders for the captioned work from the Bank’s 

empanelled vendors/contractors under the said category of the work costing up to 10.00 
Lakh. The tendering would be done through Central Public Procurement Portal (CPPP) 
(https://etenders.gov.in/eprocure/app). All interested empanelled vendors /contractors 

must register themselves on the CPP Portal through the above-mentioned website to 

participate in the e-tendering process. The Schedule of e-Tender is as follows: 

 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 
RBI Website and Central Public Procurement Portal (CPPP) as given above and will not be 
published in the newspaper. 

 

a. Name of Work Providing and fixing of Steel Roofing Sheet in 
Safety Yard Area, Main Office Building, Reserve 
Bank of India 

b. Estimated Cost of the Work ₹9,85,000/- inclusive of GST 

c. e-Tender Reference Number RBI/Bangalore Regional Office/13/26-27/ET/002 

d. e-Tender ID 2026_RBI_286177 

e. Mode of Tender e-Procurement System  
(Online: Part I - Techno-Commercial Bid and  
Part II - Price Bid through CPPP 
(https://etenders.gov.in/eprocure/app)) 

f. Date of NIT available to parties to 
download 

  July 31, 2026; 05.00 PM onwards 

g. Date of Pre-Bid Meeting   August 05, 2026 at 11.00 AM 

h. Date of starting of e-Tender for 
submission of Techno-Commercial 
Bid and price Bid in CPP Portal 

  August 07, 2026 at 10.00 AM onwards 

i. Date and time of closing of online e-
tender for submission of Techno-
Commercial Bid & Price Bid 

August 17, 2026 till 10.00 AM 

j. Date and time of opening of tender August 18, 2026 at 11.00 AM 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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Important instructions for E-Procurement 
 

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is 

the Central Public Procurement Portal (CPPP) (https://etenders.gov.in/eprocure/app).  

Process of E-tender:  Bidder manual kit is available on home page  

Registration for new bidder:  

The process involves vendor’s registration with CPP portal which is free of cost. 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

For any technical related queries please call at 24 x 7 Help Desk Number 

      0120-4001 002  

 0120-4001 005  

 0120-4493 395  

Email Support: For any Issues or Clarifications relating to the published tenders, bidders are 

requested to contact the respective Tender Inviting Authority  

Technical - support-eproc@nic.in  

Policy Related - cppp-doe@nic.in 
 

Contact person at RBI, Bengaluru: 

1. Shri Mitesh Kumar Singh (Assistant Manager, Tech-Civil); 080-22180256 

2. Smt Deepika Purohit (Assistant Manager, Estate Department); 080-22180272 

3. Shri Chandrakanta B (Assistant Manager, Estate Department); 080-22180588 
 
 

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at 

(https://etenders.gov.in/eprocure/app). Tenders will be opened electronically on specified 

date and time as given in the tender. 

 

All entries in the tender should be entered in online Technical and Commercial Formats 

without any ambiguity. 

 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
https://etenders.gov.in/eprocure/app
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FORM OF TENDER 
 

 
To,                                                            Date 

  Place 
The Regional Director, 

Reserve Bank of India, 

Estate Department, 

10/3/8, Nrupathunga Road, 

Bengaluru-560001 

 
Madam/ Sir, 
 

Having examined the specifications, designs and Schedule of Quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the site of 

the works specified in the said memorandum and having acquired the requisite information 

relating thereto as affecting the tender, I / We hereby offer to execute the works specified in 

the said memorandum within the time specified at the rates mentioned in the attached 

Schedule of Quantities, specifications, and in accordance, in all respects, with the 

specifications, Designs, Drawings (if any) and instructions in writing referred to in Articles of 

Agreement, Special Conditions, Schedule of Quantities and General Conditions of Contract, 

Annexures and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as they may be applicable.      

 
MEMORANDUM 

 
(a) Name of work Providing and fixing of Steel Roofing Sheet in 

Safety Yard Area, Main Office Building, RBI 

(b) Estimated cost ₹ 9,85,000/- inclusive of GST 
(c) Retention Money to be 

deducted from the bills 

5% from each bill (Maximum of 5% of contract 

amount). 

(d) Time allowed for completion 

of the work  

45 days from the 10th day of issue of work 

order 

(e) Liquidated Damages for 

delay in completion of the 

work 

0.25% of the ‘Contract Amount’ per week 

subject to a ceiling of 10% of the ‘Contract 

Amount’. 
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(f) Defects Liability Period 1 Year from the date of ‘Virtual Completion’ of 

the work. 

 
 
 

I / We agree to: 
  

1. Should this tender be accepted, I / We hereby agree to abide by and fulfil the terms 

and provisions of the said conditions of the contract annexed here so far as they may 

be applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the 

amount mentioned in the said conditions. 
 
 

 
   
 
Name of the firm: 
 
Signature of Authorized signatory along with date: 
 
Address of the firm: 
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INSTRUCTIONS TO BIDDERS 
 

1. E-tenders comprising Part I (Techno-Commercial Bid) and Part II (Price Bid) of the 

tender should be submitted in Central Public Procurement Portal (CPPP) under RBI 

Portal for the work of ‘Providing and fixing of Steel Roofing Sheet in Safety Yard Area, 

Main Office Building’ not later than August 17, 2026 till 10:00 AM. Telegraphic, Fax, 

e-mail and any other mode of tenders shall not be accepted. No tender received after 

August 17, 2026 till 10:00 AM shall be accepted by Central Public Procurement 

Portal (CPPP). 

2. Bidders may get their doubts clarified during pre-bid meeting in Main Office Building, 

RBI Bengaluru. Any change in mode of meeting shall be intimated to bidders in 

advance. The Bank discourages stipulation of any additional conditions by the 

tenderers. However, in case the tenderers wish to include any condition / clarification, 

it shall be separately uploaded in Central Public Procurement Portal (CPPP) in their 

letter head. The clarifications / conditions etc. uploaded if any will be examined and 

after discussions with all the tenderers, the conditions that are acceptable to the Bank 

will be intimated to the tenderers. No request for any change in rate or conditions after 

the opening of the tender will be entertained. However, decision of the Bank on 

acceptance of conditions put by the bidders is final and binding. 

3. Bidders may choose to present for Tender Opening Event in the Bank’s Main Office 

at scheduled date and time. Part I (Techno-Commercial Bid) of the tender shall be 

opened at 11:00 AM on August 18, 2026. Part II (Price Bid) shall be opened on a 

subsequent date and time which shall be intimated to the bidders who are successfully 

qualified in Part I of tender.  

4. All information, correspondence letters, shall be submitted through email on the email 

id estatebangalore@rbi.org.in and addressed to the Regional Director, Reserve Bank 

of India, Estate Department, Bengaluru. 

5. Tenders shall remain valid for acceptance by the Bank for a period of three months 

from the date of opening of Part I of the tender which period may be extended by 

mutual agreement and the tenderer shall not cancel or withdraw the tender during this 

period. 

mailto:estatebangalore@rbi.org.in
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6. The rates quoted shall be based on the Part-II (Price-Bid) of tender and shall be firm 

and binding without any escalation whatsoever till the completion of the contract. Due 

to limitation in number of words in price bid in Central Public Procurement Portal 

(CPPP), full description may not be available. However, tenderer shall read all 

specifications/drawings/conditions from the Techno-Commercial Bid (Part I). 

7. For any item, if the rate and amount do not tally with respect to the bill of quantities, 

then the amount arrived on the basis of quoted rates shall only be considered. 

8. Digital Signatures may be used to submit the tender in token of his / their acquainted 

himself / themselves with the terms and conditions of the Techno-Commercial Bid.  

9. If any of the document is missing, the tender may be considered invalid by the Bank 

at its discretion. No advice of any change in rate or conditions after opening of the 

tender will be entertained. 

10. The Reserve Bank of India does not bind itself to accept, the lowest or any tender and 

reserve to itself the right to accept or reject any or all the tenders, either in whole or in 

part, without assigning any reasons for doing so.  

11. On receipt of intimation from the Employer of acceptance of his / their tender, the 

successful bidder shall be bound to implement the contract and within fourteen days 

thereof the successful bidder shall sign an agreement in accordance with the draft 

agreement and the Schedule of Conditions but the written acceptance by the Reserve 

Bank of India of a tender will constitute a binding contract between the Reserve Bank 

of India and the person so tendering, whether such formal agreement is or is not 

subsequently executed. 

12.  5% of the value of the work done will be deducted by the Employer from each payment 

and bills to be made to the Contractors towards Retention Money. This Retention 

Money to be deducted of the accepted Contract Value submitted by the successful 

bidder will be termed as ‘Total Security Deposit’. Security Deposit, i.e., Retention 

Money, will be released by the Employer after successful completion of the Defect 

Liability Period including rectification of the defects observed during the Defects 

Liability Period. This amount retained by the Employer shall not bear any interest. 
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13. All compensation or other sums of money payable by the Contractor to the Employer 

under the terms of this Contract may be deducted from the Security Deposit if the 

amount so permits and the Contractor shall, unless such deposit has become 

otherwise payable, within ten days after such deduction make good in cash the amount 

so deducted. 

14. The whole of the works included in the contract shall be executed by the contractor 

and the contract or any part/share thereof or any interest therein shall not be sublet 

without the written consent of the Bank. Engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to 

be subletting. In case of breach of these conditions, the Bank may serve a notice in 

writing on the contractor rescinding the Contract whereupon the security deposit shall 

stand forfeited to the Bank. 

15. The Contractor shall carry out all the work strictly in accordance with Design and 

drawings (if any), details, specifications and instructions of the Bank’s Engineer. If in 

the opinion of the Bank's Engineer changes have to be made in the design and with 

the prior approval in writing of the Employer, they desire the Contractor to carry out 

the same, the contractor shall carry out the same without any extra charge. The Bank's 

decision in such cases shall be final and shall not be open to arbitration. 

16. A Schedule of Probable Quantities in respect of each work and specifications 

accompany these Instructions to Bidders. The Schedule of Probable Quantities is 

liable to alteration by omissions, deductions or additions at the discretion of the Bank.  

17. The tenderer must obtain for himself on his own responsibility and at his own expenses 

all the information which may be necessary for the purpose of making a tender and for 

entering into a contract and must examine the drawings (if any) and must inspect the 

site of the work and acquaint himself with all local conditions, means of access to the 

work, nature of the work and all matters appertaining thereto.  

18. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, plant and equipment, temporary lines for 

drawing plumbing and electricity supply arrangements (water and electricity may be 

made available at the available sources within the Bank’s Premises), protection of the 

public and safety of walls, buildings and all other erections, matters or things and the 

Contractor shall take down and remove any or all such scaffolding, etc., as occasion 
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shall require or when ordered so to do and fully reinstate and make good all matters 

and things disturbed during the execution of work and to the satisfaction of the Bank. 

The rates quoted shall be deemed to be for the finished work to be measured at site. 

The rates shall also be firm and shall not be subject to exchange variations, Labour 

conditions, fluctuations in freight charges or any conditions whatsoever. 

19. The rates for each item in Part II (Price Bid) in Central Public Procurement Portal 
(CPPP) shall be quoted excluding GST. Total Amount including GST shall be 
automatically calculated by the Central Public Procurement Portal (CPPP) and 
the total amount for all the items including the GST will be taken as the total 
Contract Value. Each invoice / bill shall indicate amongst other things, the contractor’s 

PAN and GST Registration Number. Any change in GST on works contract will be 

adjusted. The contract value will also be subject to TDS / Withholding Tax as per 

statutes. While submitting the bill/ invoice for the work, the contractor shall clearly 

indicate the various components of GST involved in the work value. 

20. The quantities in the Schedule of Quantities approximately indicate the total extent of 

work but may vary to any extent and may even be omitted thus altering the aggregate 

value of the Contract. However, during actual execution of work, if the quantities of 

any of the items of work exceeds by more than 25% of the tender quantities, the 

quantities of such items executed, by the authority of the Bank’s Engineer, in excess 

of 25% of the tender quantity, shall be considered as an extra item of work for which 

the Contractors shall submit fresh rates supported by rate analysis worked on the 

actual cost basis plus 15% towards establishment charges, contractor's overheads 

and profit. The rates for all such items of work, being current ones, will not be eligible 

for price adjustment due to increase or decrease in prices of materials and Labour 

rates. If any of the items of work is omitted from the accepted tender at the sole 

discretion of the Employer, the contractor shall not be entitled to any claim on this 

account. 

21. Time allowed for carrying out the work as mentioned in the Memorandum shall be 

strictly observed by the Contractor and it shall be reckoned from the 10th day of issue 

of written order to commence the work. 

22. The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence and if the Contractor fails to complete the work within the specified 
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period, he shall be liable to pay compensation as defined in Clause 27 of the General 

Conditions of the Contract. The tenderer shall before commence the work, prepare a 

detailed work programme which shall be approved by the employer. If the contractor 

fails to continue the work as per the detail work program or fails to deploy Labours as 

required for the smooth flow of the work, the Bank reserves right to cancel the contract 

agreement entered into.  

23. Tenders will be considered only from list of contractors empanelled by the Bank in the 

trades concerned. 

24. The Contractor shall not be entitled to any compensation for any loss suffered by him 

on account of delays in commencing or executing the work, whatever the cause of 

delays may be, including delays arising out of modifications to the work entrusted to 

him or in any sub-contract connected therewith or delays in awarding contracts for 

other trades of the project or in commencement or completion of such works or in 

procuring Government controlled or other building materials or in obtaining water and 

power connections for construction purposes or for any other reason whatsoever and 

the Employer shall not be liable for any claim in respect thereof. The Employer does 

not accept liability for any sum besides the tender amount, subject to such variations 

as are provided for herein. 

25. The successful tenderer is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the quantities and 

rates. Schedule of instructions in respect of such additional items and their quantities 

will be issued in writing by the Bank’s Engineer.  

26. The successful tenderer must co-operate with the other Contractors appointed by the 

Employer so that the execution of work shall proceed smoothly with the least possible 

delay and to the satisfaction of the Bank’s Engineer. 

27. The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the Specifications, design drawings (if any) made by the Bank and 

also in compliance of the requirements of the local public authorities and to the 

requirements of the Bank and no deviation on any account will be permitted. Quality 

of the work should be satisfactory to the Bank as per work specifications. Contractor 

shall make good the Bank for any low quality of work executed. 



 
 
 

Page 13 of 65 
 

Providing and fixing of Steel Roofing Sheet in Safety Yard Area, Main Office Building, Reserve Bank of India  
 

 

28. The successful tenderer should make his own arrangement to obtain all materials 

required for the work. The materials as far as procurable shall be first / premium quality 

as approved by the Bank’s Engineer conforming to relevant Indian Standards.  

29. The tenderer shall have to use materials of the makes / manufacturers specified in the 

list of material of approved brand and / or manufacture contained in the e-tender 

clauses. 

30. Electricity and water shall be provided free of cost for execution of the work at one 

point within the premises. Contractor shall make their own arrangements for conveying 

the same to the required locations. The contractor shall, however, take care to ensure 

that no undue wastage of electricity and water is caused. Necessary safety measures 

shall be taken by the contractor to avoid any mishap. The contractor shall be penalized 

by the Bank if any laxity on his part is observed in this matter. 

31. The Contractor shall strictly comply with the provisions in the Safety & Fire Safety 

Codes annexed hereto. 

32. IS Code numbers wherever mentioned in the tender shall be the latest version as on 

the date of opening of tenders. 

33. Total Security Deposit (Retention Money) of the successful tenderer will be forfeited if 

he / they fail to comply with any conditions of the Contract. 

34. Errors, Omission and Descriptions:  

a) In case of discrepancy between the Schedule of Quantities, specification and/or the 

Drawings, the following order of preference shall be observed i) Description of 

Schedule of Quantities ii) Specifications in Techno-Commercial Bid (Part I) and 

Special Condition, if any iii) Drawings  

b) In case of difference between the rates mentioned in figures and words, the rate 

adopted for working out the total amount of item in the original tender form, shall be 

taken as correct. In all other cases the correct rate would be that which is lower. 

35. Clarifications if any with respect to General Conditions, Special Conditions, Scope of 

work, specifications, design & drawings (if any) or any other matter required for 

submitting the tender shall be obtained from the Bank during working hours of the 

Bank, before submitting the tenders. Once a tender is submitted, the matter will be 
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decided according to conditions in the tender in the absence of such authentic pre-

clarification. 

36. The contractor shall abide by and fulfil all requirements laid down under various 

provisions of Contract Labour (Regulation and Abolition) Act, 1970 and the rules 

framed there-under. The contractor shall submit to the Bank the maximum number of 

Labours to be engaged on a single day in the job. Any subsequent increase should be 

informed to the Bank without delay. The contractor shall obtain the license from the 

Regional Labour Commissioner as per prevailing norms, wherever applicable. The 

contractor should ensure payment of minimum wages to all Laborers / workmen staff 

employed by him and maintain record of Labours employed for the work. 

37. Contractor should ensure that the instructions/ directions issued by Central as well as 

State Government, and also by the Bank in connection with Covid-19 Pandemic are 

followed scrupulously by the workmen deployed at the Bank. Workmen from 

containment area or under quarantine should not be deployed for work. Further, you 

are required to closely monitor the staff deployed to the Bank and in case of any 

staff/family member of staff is found ‘Covid’ infected, action to be taken to replace the 

staff at once. Staff should be sensitised to follow strict social distancing norms while 

they remain deployed. You shall provide them with necessary gloves, masks, sanitizer, 

etc., at no extra cost to the Bank. Further, you shall indemnify and keep indemnified 

the Bank from any financial/ legal liability arising out of your failure, fault or negligence 

in complying-with the above instructions. Any hindrance to the work due to COVID-19 

pandemic or any other reasons shall be intimated to the Bank’s engineer.  

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 
 
 
Date :  
 
Place : 
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GENERAL CONDITIONS OF CONTRACT 
 
The Conditions Hereinbefore Referred To 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them except 

where the subject or context otherwise requires. 
 

a) "Bank" 

 

 

 

b) "Employer" 

Shall mean Reserve Bank of India, Estate 

Department, Bengaluru having its Central Office 

at Shahid Bhagat Singh Road, Mumbai 400001 

 

Shall mean the Regional Director, Reserve Bank 

of India, Estate Department, Bengaluru and shall 

include its assigns and successors. 

 

c) “Contractor”  

 

 

 

 

 

 

 

 

e) “Bank’s Engineer” 

"Contractor shall mean the individual, firm or a 

company whether incorporated or not, 

undertaking the works and shall include the legal 

personal representative of such individual or the 

persons composing such firm or company, or the 

successors of such firm or company and the 

permitted assignees of such individual, firm or 

company. 
 

Shall means the person appointed by the 

Employer to act as Bank’s Engineer for the 

purpose of the contract and named as such in the 

conditions. [AM (Tech)/ Manager (Tech)/ AGM 

(Tech)]. 
 

f) "Site" Shall mean the site of the contract works including 

any building and erection thereon and any other 

land (inclusively) as aforesaid allotted by the 

Employer for the Contractor's use. 
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g) "This Contract" 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

h) “Specifications” 

 

 

 

 

Shall mean all the documents forming the tender 

and acceptance thereof, together with any 

correspondence leading thereto and the formal 

Agreement executed between the Competent 

Authority on behalf of the Employer and the 

Contractor, together with the documents referred 

to therein, including the instructions to the 

bidders, the special conditions, the general 

conditions, the Appendix/Annexures, the 

schedule of quantities and specifications, design 

drawings (if any), correspondences exchanged 

and instructions issued from time to time by the 

Bank’s Engineer/Employer. All these documents 

taken together, shall be deemed to form one 

contract and shall be complementary to one 

another. 
 

Means the specification of the works included in 

the Contract and any modification thereof or 

addition thereto made or submitted by the 

Contractor and approved by the Engineer. 

i) “Notice in writing” 

 

 

 

 

 

 

 

 

 

Shall mean a notice in written, typed or printed or 

written notice" characters sent (unless delivered 

personally otherwise proved to have been 

received) by registered post/e-mail to the last 

known private or business address or registered 

office/ e-mail id of the addressee and shall be 

deemed to have been received when in the 

ordinary course of post/ e-mail, it would have 

been delivered. 
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j) “Schedule of 

Quantities” 

Means the priced and completed schedule of 

quantities forming the part of Tender 
 

k) “Tender” 

 

 

 

  

 

l) “Day” 

 

m) “Month” 

 

n) “Year” 

 

o) “Letter of acceptance” 

 

 

p) “Act of Insolvency" 

Means The Contractor’s priced offer to the 

Employer for the execution and completion of the 

works and remedying of any defects therein in 

accordance with the provisions of the contract, as 

accepted by the letter of acceptance. 

 

Shall mean calendar day 

 

Shall mean calendar month 

 

Shall mean the calendar year 

 

Means the formal acceptance by the Employer of 

the tender 

 

Shall mean any Act of insolvency as defined by 

the Presidency Town Insolvency Act, or the 

provincial insolvency Act or any Act amending 

such original Act.  

 

q) "Net Prices" 

 

If in arriving at the contract amount the Contractor 

shall have added to or deducted from the total of 

items in the Tender any sum, either as a 

percentage or otherwise, then net price of any 

item in their tender shall be the sum arrived at by 

adding to or deducting from the actual figures 

appearing in the Tender as the price of that the 

item a similar percentage or proportionate sum 

provided always that in determining the 

percentage or proportion of the sum so added or 



 
 
 

Page 18 of 65 
 

Providing and fixing of Steel Roofing Sheet in Safety Yard Area, Main Office Building, Reserve Bank of India  
 

 

deducted by the Contractor the total amount of 

the any Prime Cost items and provisional sums of 

money shall be deducted from the total amount of 

the tender. The expression "net rates" or "net 

prices" when used with reference to the contract 

or account shall be held to mean rates or prices 

so arrived at. 

 

r) "The works" 

 

Shall mean “Providing and fixing of Steel 
Roofing Sheet in Safety Yard Area, Main 
Office Building, Reserve Bank of India” as 

provided herein. 

 
Note: Words imparting persons include firms and corporations. Words imparting the singular 

only also include the plural and vice versa where the context requires. 
 
2. Scope of Contract: The contractor shall carry out and complete the said work in every 

respect in accordance with this contract and with the directions of and to the satisfaction 

of the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time-

to-time issue further drawings and/or written instructions, details, direction and 

explanations which are hereafter collectively referred to as "Bank's Engineer's instruction 

in regard to":  

a) The variations or modifications of the design, quality or works or the addition or 

omission or substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or drawing 

and/or specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 & 21 hereof. 
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The contractor shall forthwith comply with and duly execute any work comprised in such 

Bank's Engineer's instructions provided always that verbal instructions, directions and 

explanations given to the Contractor or his representative upon the works by the Bank's 

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within 

seven days, such shall be deemed to be Employer's instructions within the scope of the 

Contract. 

3. Variations/deviations to be approved by the Employer: The contractor shall submit a 

statement of variations/deviations giving quantity and rates duly supported by analysis of 

rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 

form a supplementary tender. Minor alterations (of the order of a few centimeters) as per 

site conditions may be carried out during execution with respect to the drawings. The 

Employer shall not be liable for payment of such variations until these statements are 

sanctioned by him. 

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and the 

Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy 

of each for his use. The Contractor on the signing hereof shall be furnished by the Bank’s 

Engineer free of cost one copy of the specifications and drawings, etc., issued during the 

progress of the works. Any further copies of such Drawings required by the Contractor 

shall be paid for by him. The contractor shall keep one copy of all Drawings on the works 

and the Bank’s Engineer or his representative shall at all reasonable times have access 

to the same. Before the issue of the final certificate to the Contractor he shall forthwith 

return to the Bank’s Engineer all Drawings and Specifications. 

5 Contractor to provide everything necessary at his cost: The contractor shall provide 

at his cost everything necessary for the proper execution of the work according to the 

intent and meaning of the drawing. Schedule of quantities and specification taken 

together with whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there from and if the contractor 

finds any discrepancy in the drawings or between the drawings schedule of quantities 

and specifications he shall immediately and in writing refer same to the Bank’s Engineer 

who shall decide which is to be followed. Between drawings and specifications/ schedule 

of Quantities, schedule of quantities will prevail. 

6 Authorities, notices and patents: The contractor shall conform to the provisions of any 

Act of the legislature relating to the works and to the regulations and bye-laws of any 
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authority, and of any water, electric supply and other companies and / or authorities with 

whose, systems the structure is proposed to be connected, and shall, before making any 

variations from the drawings (if any) or Specifications that may be necessitated by so 

conforming, give to the Bank’s Engineer written notice, specifying the variation proposed 

to be made and the reason for making it and apply for instruction thereon. In case the 

Contractor shall not within ten days receive such instructions, he shall proceed with the 

work conforming to the provisions, regulations, or by-laws in question, and any variation 

so necessitated shall be dealt with under Clause 18 thereof.  

The contractor shall bring to the attention of the Employer all notices required by the said 

Acts, regulations or bye-laws to be given to any authority and pay to such authority or to 

any public office all fees that may be properly chargeable-in respect of the works and 

lodge the receipts with the Employer. 

 
7. Setting out of work: The Contractor shall set out the works and shall be responsible for 

the true and perfect setting out of the same and for the correctness of the positions, levels, 

dimensions, and alignment of all parts thereof and got approved prior to proceeding of the 

work. If the contractor fails in their role, any errors/defects shall be rectified at his own 

expense to the satisfaction of the Bank/ Employer 

8. Materials and Workmanship to conform to description: All materials and workmanship 

shall so far as procurable be of the respective kinds described in the Schedule of 

Quantities and/or Specifications and in accordance with the Bank’s Engineer’s 

instructions, and the Contractor shall upon the request of the Bank’s Engineer furnish him 

with all invoices, accounts, receipts and other vouchers to prove that the materials comply 

therewith.  

9. Contractor's superintendence and representative on the works: The Contractor shall 

give all necessary personal superintendence during the execution of the works, and as 

long thereafter as the Bank’s Engineer may consider necessary until the expiry of the 

“Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 

the whole time the works are in progress employ a competent, qualified and experienced 

Supervisor who shall be constantly in attendance at the works while the men are at work. 

Any directions explanation, instructions or notices given by the Bank’s Engineer to such 

representative shall be held to be given to the Contractor. 
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10. Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer 

immediately dismiss from the works any person employed thereon by him who may, in 

the opinion of the Bank’s Engineer, be incompetent or misconduct himself and such 

persons shall not be again employed on the works without the permission of the 

Consultant. 

11. Access to works: The Employer, the Bank’s Engineer and their respective 

representatives shall at all reasonable times have free access to the work and / or to the 

workshops, factories or other places where materials are lying or from which they are 

being obtained and the Contractor shall give every facility to the Employer, the Bank’s 

Engineer and their representatives necessary for inspections and examination and test of 

the materials and workmanship. No person not authorized by the Employer or the Bank’s 

Engineer except the representatives of public authorities shall be allowed on the works at 

any time.  

12. Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech): The term "Assistant Manager 

(Tech)/ Manager (Tech)/ AGM (Tech)” shall mean the person appointed and paid by the 

Employer to inspect the works. The Contractor shall afford Assistant Manager (Tech)/ 

Manager (Tech)/ AGM (Tech) every facility and assistance for inspecting the works and 

materials and for checking and measuring time and materials.  

Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech) or the Employer shall have 

power to give notice to the Contractor or to his representative of non-approval or any work 

or materials and such work shall be suspended, or the use of such materials shall be 

discontinued. The work will from time to time be examined by the Assistant Manager 

(Tech)/ Manager (Tech)/ AGM (Tech) but such examination shall not in any way 

exonerate the Contractor from the obligation to remedy any defects, which may be found 

to exist at any stage of the works or after the same is completed. Subject to the limitations 

of this clause the Contractor shall take instructions only from the Bank's Engineer. 

13. Assignment and Subletting: The whole of the works included in the Contract shall be 

executed by the Contractor and the contractor shall not directly or indirectly transfer, 

assign or under-let the Contract or any part share thereof or any interest therein without 

the prior written consent of the Employer and not undertaking shall relieve the Contractor 

from the full and entire responsibility of the Contract or from active superintendence of the 
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works during their progress. The whole or part of work may be carried out by 

manufacturer’s authorized applicator with prior consent of the Employer. Authorization 

letter need to be submitted before commencement of work.  

14. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate 

this contract except instructions/ notice of Employer (through Bank’s Engineer) at any time 

during the progress of the works to make any alterations in, or addition to, or omissions 

from the works or any alteration in the kind of quality of the materials to be used therein 

and shall give notice thereof in writing under its hand to the Contractor. The Contractor 

shall alter, add to, or omit from, as the case may be, in accordance with such notice, but 

the contractor shall not do any work extra to or make any alterations or additions to or 

omissions from the works or any deviation from any of the provisions of the Contract, 

Stipulations, specifications or Contract Drawings without the previous consent in writing 

of the Employer and the value of such extra alterations, additions or omission shall, in all 

cases, be determined by the Employer in accordance with the provisions of Clause 18 

hereof, and the same shall be added to, or deducted from the Contract Amount, as the 

case may be accordingly.  

15. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard Method of Measurement 

specified in relevant IS code. 

Any error in description or in quantity or in omission of items from the schedule of 

quantities shall not vitiate this contract but shall be rectified and the value thereof, as 

ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract 

Amount (as the case may be) provided that no rectification of errors, if any, shall be 

allowed in the Contractor's schedule of rates. 

 

16. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender for 

the works and of the prices stated in the Schedule of Quantities and/or the schedule of 

rates and prices which rates and prices shall cover all his obligations under the contract, 

and all matters and things necessary for the proper completion of the works. 
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17. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall forthwith 

attend or send a qualified agent to assist the Bank’s Engineer in taking such 

measurements and calculations and to furnish all particulars or to give all assistance 

required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent then the 

measurement taken by the Bank's Engineer or a person approved by him shall be taken 

to be correct measurement of the works. Unless otherwise stated in the tender, such 

measurements shall be taken in accordance with the Method of Measurements detailed 

in the latest relevant IS Codes of practice. 

The Contractor or his Agent may at the time of measurement take such notes and 

measurement as he may require. 

All authorized extra works, omissions and all variations made with the Bank’s Engineer’s 

instructions, subsequently conveyed in writing shall be included in such measurements. 

18. Prices for extra etc., ascertainment of: The Contractor may, when authorized and shall, 

when directed, in writing by the Employer, add to, omit from or vary the works shown upon 

the drawings, or described in the specification, or included in the schedule of Quantities, 

but the contractor shall make no addition, omission or variation without such authorization 

or direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by 

them in writing within seven days, be deemed to have been given in writing. 

However, during actual execution of work if the quantities of any of the items of work 

exceeds by more than 25% of the tender quantities, the quantities of such items executed, 

by the authority of the Bank's Engineer, in excess of 25 % of the tender quantity shall be 

considered as an extra item of work for which the contractors shall submit fresh rates 

supported by rate analysis worked on the actual cost basis plus 15% towards 

establishment charges, contractor’s overhead and profit. The rates for all such items of 

work, being current ones, will not be eligible for price adjustment due to increase or 

decrease in prices of materials and Labor rates. If any of the items of work is omitted from 

the accepted tender at the sole discretion of the employer, the contractor shall not be 

entitled to any claim on this account.  
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No claim for an extra/deviation shall be allowed unless it shall have been executed 

under provisions of Clause 3 and 6 hereof with the concurrence of the Employer herein 

mentioned.  

Any such extra/deviation herein referred to as authorized and shall be made in 

accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the 

extra work where such extra work in similar character and executed under 

conditions as the work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given 

in the priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted 

provided if omissions vary the conditions under which any remaining items of works 

are carried out, the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omissions or 

additions relative the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Bank's engineer, the net rate or price 

contained in the priced Schedule of Quantities or tender or for any item of the works 

involves loss or expenses beyond that reasonably contemplated by the contractor 

or is by reason of such omission or addition rendered unreasonable or inapplicable, 

the Bank's Engineer shall fix such other rate or price as in the circumstances he 

shall think reasonable and proper, with the prior approval in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be 

allowed day work prices as the net rates stated in the tender or the Priced Schedule 

or Quantities or, if not so stated, then in accordance with the local day work rates 

and wages for the district provided that in either case vouchers specifying the daily 

time (the workmen's names) and materials employed be delivered for verification 

to the Bank's Engineer at or before the end of the week following that in which the 
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work has been executed. The measurement and valuation in respect of the 

Contract shall be completed within the "period of final measurements".  

(e) It is further, clarified that for all such authorized extra items where rates cannot be 

derived from tender, the contractor shall submit rates, supported by rate analysis 

worked out based on CPWD schedule of rate analysis or for items not available in 

CPWD schedule, based on market rate with “actual cost basis”, plus 15% towards 

establishment charges, contractor’s overheads and profit. Such items will not be 

eligible for price adjustment/escalation due to increase or decrease in prices of 

materials and labour rates. 

19. Unfixed materials when taken into account to be the property of the Employer: 
Where in any certificates (of which the Contractor has received payment) the Bank's 

Engineer has included the value of any unfixed materials included for and/or placed on or 

adjacent to the works such materials shall become the property of the Employer and they 

shall not be removed except for use upon the works, without the written authority of the 

Employer. The Contractor shall be liable for any loss of, or damage to, such materials 

20. Removal of improper work: The Employer shall, during the progress of the works, have 

power to order in writing from time to time the removal from the works within such 

reasonable time or times as may be specified in the order of any materials which in the 

opinion of the Bank's Engineer are not in accordance with the Specifications, the 

substitutions of proper materials, and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the drawings (if any) & 

specifications or instructions and the contractor shall forthwith carry out such order at his 

own cost. In case of default on the part of Contractor to carry out such order, the Employer 

shall have the power to employ and pay other persons to carry out the same; and all 

expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or 

may be deducted by the Employer from any moneys due, or that may become due, to the 

Contractor. 

21. Defects after virtual completion : Any defect, shrinkage, settlement or other fault which 

may appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none 

stated them within sixty months after the date of issue of virtual completion certificate of 

the work, arising in the opinion of the Employer from materials and/or workmanship not in 
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accordance with the contract, shall upon the direction in writing of the Employer, and 

within such reasonable time as shall be specified therein, be amended and made good 

by the Contractor, at his own cost, or in case of default, the Employer may employ and 

pay other persons to amend and make good such defects or other faults, and all damages, 

loss and expenses consequent thereon or incidental thereto shall be made good and 

borne by the Contractor or may be deducted by the Employer, upon the Bank's Engineer's 

Certificate in writing, from any money due or that may become due to the Contractor, or 

the Employer may in lieu of such amending and making good by the Contractor deduct 

from any money due to the Contractor a sum, to be determined by the Bank's Engineer 

equivalent to the cost of amending such work and in the event of the amount retained  as 

security deposit being insufficient, recover the balance from the Contractor, together with 

any expenses the Employer may have incurred in connection therewith. Should any 

defective work have been done or materials supplied by any sub-contractor employed on 

the works who has been nominated as provided under Clause 13 and 23 hereof, the 

contractor shall be liable to make good in the same manner as if such work or material 

had been done or supplied by the Contractor and been subject to the provision of this 

Clause and Clause 2 hereof. The contractor shall remain liable under the provisions of 

the clause notwithstanding the signing of any certificate or the passing of any accounts 

by the Employer. 

22. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have 

been virtually completed. The defects liability period shall commence from the date of 

issue of virtual completion certificate. 

23. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others 

executing any work of supplying and fixing any goods for which the prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or Specifications who 

may be nominated or selected by the Employer or hereby declared to be sub-contractors 

employed by the contractor and are herein referred to as nominated sub-contractors. 

No nominated sub-contractors shall be employed on or in connection with the works 

against the Contractor shall make reasonable objection are (save where the Employer 

and the Contractor shall otherwise agree) who will not enter into contract providing. 
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(a) That the nominated sub-contractor shall indemnify the contractor against the same 

obligation in respect of the sub-contract as the contractor is under in respect of 

this contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims 

in respect of any negligence by the sub-contractors his servants or agents or any 

misuse by him or them or any scaffolding or other plant, the property of the 

Contractor or under any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of 

his receipt of the Employer's Certificate provided that before any Certificate is 

issued the Contractor shall upon request furnish to the Bank proof that all 

nominated sub-contractors accounts included in previous certificates have been 

duly discharged; in default whereof, the Employer may pay the same upon a 

Certificate of the Bank and deduct the amount thereof from any sums due to the 

Contractor. The exercise of this power shall not create private of contract as 

between Employer and Sub-Contractor. 

24. Other persons employed by Employer: The Employer reserves the right to use 

premises and any portion of the site for the execution of any work not included in this 

Contract which it may desire to have carried out by other persons, and the Contractor 

shall allow all reasonable facilities for the execution of such work but shall not be required 

to provide any plant or material for the execution of such work except by special 

arrangement with the Employer. Such work shall be carried out in such manner as not to 

impede the progress of the works included in the Contract and the Contractor shall not be 

responsible for any damage or delay which may happen to or occasioned by such work. 

25. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury or damage to persons, animals or things and for all damage to 

property which may arise from any factor omission on the part of the Contractor or any 

Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability 

under this clause shall cover also, inter-alia any damages to structures, whether 

immediately adjacent to the works or otherwise; any damage to roads, streets, footpaths, 

bridges as well as damage caused to the buildings and other structures and works forming 

the subject matter of this contract. The contractor shall also be responsible for any 
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damage caused to the building and other structures and works forming the subject, matter 

of this contract due to rain, wind, frost or other inclemency of weather. The contractor 

shall, indemnify and keep indemnified the Employer and hold him harmless in respect of 

all and any loss and expenses arising from any such injury or damage to persons or 

property as aforesaid and also against any claim made in respect of injury or damage, 

whether under any statute or otherwise and also in respect of any award or compensation 

or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till completion of Defect 

Liability Period (DLP) under this contract, with an insurance company approved by the 

Employer, an All-Risk Policy for Insurance for the full amount of the contract in the joint 

names of the employer and the contractor (the name of the former being placed first in 

the policy) against all risk policy for contractors and deposit such policy or policies with 

the employer before commencing the works.  

The Contractor shall also indemnify and keep indemnified the Employer against all claims 

which may be made against the Employer by any person in respect of anything which 

may arise in respect of the works or in consequence thereof and shall at his own expense, 

effect and maintain until completion of Defect Liability Period (DLP) of the contract, with 

an Insurance Company approved by the employer a policy of Insurance in the joint names 

of the Employer and the Contractor (name of the former being placed first in the policy) 

against such risk and deposit such policy or policies before commencement of the works. 

The minimum limit of the coverage under the policy shall be ₹2 lakh per person for any 

one accident or occurrence and ₹5 lakh in respect of damage to property for any one 

accident or occurrence subject to an overall ceiling of ₹10 lakh. The contractor shall also 

indemnify the employer against all claim which may be made upon the Employer, whether 

under the Workmen’s Compensation Act or any other statute in force, during the 

currency of this contract or at Common Law in respect of any employee of the contractor 

or of Sub-Contractor and shall at his own expense effect and maintain until the 

completion of Defect Liability Period (DLP) of the contract or with an Insurance Company, 

approved by the Employer, a policy of insurance against such risks and deposit such 

policy or policies with the Employer from time to time during the currency of this contract.  
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In default of the contractor insuring as providing above, the employer may so insure and 

may deduct the premiums paid from any moneys due or which may become due to the 

contractor. 

 

The contractor shall be responsible for any liability which may not be covered by the 

Insurance Policies referred to above and also for all other damages to any person, animal 

or defective carrying out of this contract, whatever, may be the reasons due to which the 

damage shall have been caused. 

 

The contractor shall also indemnify and keep Indemnified the Employer against all and 

any costs, charges or expenses arising out of any claim or proceedings relating to the 

works and also in respect of any of damage or compensation arising there from.  

Without prejudice to the other rights of the employer against contractor in respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor 

the amount of any damages, compensation costs, charges and other expenses paid by 

the employer and which are payable the contractor under this clause.  

 

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to re-build or repair the works destroyed of damaged. 

In this event all the monies received from the Insurer in respect of such damage shall be 

paid to the Contractor and the contractor shall not be entitled to any further payment in 

respect of the expenditure incurred for re-building or repairing of the materials or goods 

destroyed or damaged. 

 

The contractor, in case of re-building or reinstatement after damage shall be entitled to 

such extension of time for completion as the Bank’s Engineer may deem fit, but shall, 

however, not be entitled to reimbursement by the employer of any shortfall or deficiency 

in the amount finally paid by the insurer in settlement of any claim arising as set out herein. 

 

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall produce 

or cause to produce to the employer such policies. The contractor shall not permit a 
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nominated sub-contractor to commence work at the site unless the said insurance 
policies are submitted. In the event of failure of the sub-contractor to take out such a 

policy of insurance before commencing the works at the site, the contractor shall be 

responsible for any claim or damage attributable to the said sub-contractor 

The Contractor shall at his own expense, arrange to effect and maintain with an approved 

office, the following insurance policies in the joint name of employer and himself with the 

employer being first (Principal) and deposit such policy or policies with the employer from 

time during the currency of this contract. 

a) Workmen compensation policy, b) CAR Policy, and c) Third party liability policy  

All policies shall be taken before commencement of work and shall be maintained without 

any gap till completion of Defect Liability Period (DLP). 

26. Date of commencement and completion: The Contractor shall be allowed admittance 

to the site on "Date of Commencement shall be as stated in the Appendix hereto, or later 

date as may be specified by the Employer and be shall thereupon and forthwith begin the 

works and shall regularly proceed with and complete the same (except such painting or 

other decorative work as the Bank may desire to delay) or before the "Date of Completion" 

stated in the Appendix subject nevertheless to provisions for extension of time hereinafter 

contained. 

27. Liquidated damages for non-completion: If the Contractor fails to complete the works 

by the date stated in the Appendix or within any extended time under Clause 28 here the 

Contractor shall pay the Employer the sum named in the Appendix as "Liquidated 

Damages" for the period during which the said works shall so remain incomplete and the 

Employer may deduct such damages from any money due to the Contractor. 

28. Delay and extension of time: If in the opinion of the Employer the works be delayed (a) 

by force majeure or (b) by reason of any exceptionally inclement weather or (c) by reason 

of proceedings taken or threatened by or dispute with adjoining or neighboring owners or 

public authorities arising otherwise than through contractor's own default or (d) by the 

works or delays of other contractor or Tradesmen engaged or nominated by the Employer 

and not referred to in the schedule of quantities and/or specifications or (e) by reasons of 

Bank's Engineer instruction as per Clause 2 hereof (f) by reason of civil commotion, local 

commotion of workmen or strike or lockout affecting any of the building trades or (g) in 

consequence of the Contractor not having received in due time necessary instructions 
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from the Bank for which he shall have specifically applied in writing or (h) from other 

causes which the Bank may certify as beyond the control of contractor or (I) in the event, 

the value of the work exceed the value of the Priced Schedule of Quantities owing to 

variation, the Bank may make a fair and reasonable extension of time for completion. 

Contractor shall immediately give written notice thereof to the Bank but the Contractor 

shall nevertheless constantly use his endeavors to prevent delay and shall do all that may 

reasonably has required to the satisfaction of Bank to proceed with work. Decision of the 

Bank if delay is due to force majeure or not shall be final and binding on the contractor.  

29. Contractor's failure to comply with Employer’s instruction: If the Contractor after 

receipt of written notice from the Employer requiring compliance within 10 days fails to 

comply with such further drawings and/or Bank's instructions the Employer may employ 

and pay other persons to execute any such work whatsoever that may be necessary to 

give effect thereto, and all costs incurred in connection therewith shall be recoverable 

from the Contractor by the Employer as a debt or may be deducted by him from any 

moneys due to the Contractor. 

30. Termination of Contract by the Employer: If the Contractor being an individual or a firm 

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 

company shall have an order for compulsory winding up made against it or pass an 

effective resolution for winding up voluntarily or subject to the supervisions of the court 

and the Official Assignee or the Liquidator in such acts of insolvency or winding up, as 

the case may be, shall be unable within seven days after notice to him requiring him to do 

so to show the reasonable satisfaction of the Employer that he is able to carry out and 

fulfil the Contract and to give security therefore, if so required by the Employer. 

Or if the Contractor whether an individual, first or incorporated company shall suffer 

execution or other process of court attaching property to be issued against the Contractor. 

Or shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the Contractors.  

Or shall assign to sublet this Contract without the consent in writing of the Employer 

firsthand and obtained. 
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Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder. 

Or if the Bank’s Engineer shall certify in writing that the Contractor, 

(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after receiving 

from the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for 

seven days receiving from the Bank written notice that the said materials or work 

were condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, 

matter or things by the Contract to be observed and performed by the Contractor 

for seven days after written notice shall have been given to the Contractor requiring 

the Contractor to observe or perform the same. 

Then and in any of the said cases the Employer may, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the contract, 

the whole of which shall continue in force as fully as if the Contract has not been so 

determined, and so if the works subsequently execute had been executed by or on behalf 

of the Contractor. And further, the Employer by his agents or servants may enter upon 

and taken possession of the works and all plant, tools scaffoldings, sheds, machinery, 

steam and other power utensils and materials lying upon the premises or the adjoining 

lands or roads, and use the same as his own property or may employ the same by means 

of his own servants and workmen in carrying on and completing the work or by employing 

any other Contractor or other person or persons to complete the works, and the Contractor 

shall not in any way interrupt or do any act matter or thing to prevent or hinder such other 

contractor or other person or persons employed for completing and finishing or using the 
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materials and plant for the works. When the works shall be completed or as soon 

thereafter as convenient the Bank shall give a notice in writing to the Contractor to remove 

his surplus materials and plant, and should the Contractor fail to do so within a period of 

fourteen days after receipt thereof by him, the Employer may sell the same by public 

auction, and give credit to the Contractor for the net amount realized. The employer shall 

thereafter ascertain and certify in writing under his hand what of the said plant and 

materials so taken possessions or by the Employer and the expenses or loss which the 

Employer shall have been put to in procuring the works to be completed and the amount. 

If any, owing the Contractor and the amount which shall be so certified shall thereupon 

be paid by the Employer to the Contractor or by the Contractor to the Employer, as the 

case may be, and the Certificate of the Bank shall be final and conclusive between the 

parties. 

31. Termination of Contract by Contractor: If this payment of the amount payable by the 

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty 

days after notice in writing requiring payment of the amount as aforesaid shall have been 

given by the Contractor to the Employer, or if the Employer interferes with or obstructs the 

issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the 

works be stopped for three months under the order of the Employer or by any injunction 

or other order of any court of Law, then and in any of the said cases the Contractor shall 

be in liberty to terminate the Contract by notice in writing to the Employer, and he shall be 

entitled to recover from the Employer, payment for all works executed and for any loss he 

may sustain upon any plant or materials supplied or purchased or prepared for the 

purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in the Contractor's 

original Tender shall be followed or where the same may not apply valuation shall be 

made in accordance with Clause 18 hereof. 

32. Certificates and Payments:  

a. The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account 

of the works executed when in the opinion of the Bank’s Engineer, work to the 

approximate value named in the Appendix as ‘Value of work for Interim Certificates’ 
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(or less at the reasonable discretion of the Bank’s Engineer) has been executed in 

accordance with this Contract, subject, however, to a retention of the percentage of 

such value named in the Appendix hereto as ‘Retention Percentage for Interim 

Certificates’ until the total amount retained shall reach the sum named in Appendix as   

‘Total “Retention Money’ after which time instalments shall be up to the full value of 

the work subsequently so executed and fixed in the building. And when the works have 

been virtually completed and the Bank’s Engineer shall have certified in writing that 

they have been completed, the Contractor shall be paid by the Employer in 

accordance with the Certificate to be issued by the Bank’s Engineer the sum of money 

named in the Appendix as ‘Instalment after Virtual Completion’ being a part of the said 

Total Retention money. And the Contractor shall be entitled to the payment of the final 

balance in accordance with the Final Certificate to be issued in writing by the Bank’s 

Engineer at the expiration of the period referred to as the ‘Defect Liability Period’ in 

the Appendix hereto from the date of Virtual Completion or as soon as after the 

expiration of such period as the works shall have been finally completed and all defect 

made good according to the true intent and meaning hereof whichever shall last 

happen, provided always that the issue by the Bank’s Engineer of any Certificate 

during the progress of the works or at or after their completion shall not relieve the 

contractor from his liability under Clause 2 and 21, in cases of fraud, dishonesty, or 

fraudulent concealment relating of the works or material or to any matter dealt with in 

the Certificate, and in case of all defects and insufficiencies in the works or materials 

which a reasonable examination would not have disclosed. No certificate of the Bank’s 

Engineer shall of itself be conclusive evidence that any works or materials to which it 

relates are in accordance with the Contract neither will the Contractor have a claim for 

any amounts which the Bank’s Engineer might have certified in any interim bill and 

paid by the Employer, and which might subsequently be discovered as not payable 

and in this respect the Employer’s decision shall be final and binding. 

b. The contractor, on signing an undertaking on stamp paper in the proforma given at 

Annex 3, shall be entitled to be paid during the progress of the execution of the work 

up to 75% of the assessed value of any materials or an amount not exceeding 75% of 

the material element cost in the tendered rate of the finished item of the work, 

whichever is lower, which are in the opinion of the Engineer-in-Charge non-perishable, 

nonfragile and non-combustible and are in accordance with the contract and which 
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have been brought on the site in connection therewith and are adequately stored 

and/or protected against damage by weather or other causes but which have not at 

the time of advance been incorporated in the works. When materials on account of 

which an advance has been made under this sub-clause are incorporated in the work, 

the amount of such advance shall be recovered/deducted from the next payment made 

under any of the clause or clauses of this contract. The decision of the Engineer-in-

Charge shall be final and binding on the contractor in this matter. No secured advance, 

shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

c. The Contractor has to submit along with his all running account bills and final bill, a 

statement showing the details as well as the quantities of cement, steel and other 

building materials procured by him up to the date of the bill for verification of the same 

before settlement of such bills by the Bank. 

d. The Bank’s Engineer shall have power to withhold any Certificate if the works or any 

parts thereof are not being carried out to his satisfaction. 

e. The Bank’s Engineer may make any correction in any previous Certificate which shall 

have been issued by him. 

f. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor fails 

to insure the work and keep them insured till the completion of Defect Liability Period 

(DLP). 

g. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods 

named in the Appendix as ‘Period for honor of Certificates’ after such Certificates have 

been delivered to the Employer. 

 

The following terms of payment only are applicable for the work. 

On account bills shall be made as under detailed item-wise measurement will be taken 

and payment shall be made based on completion of specific item of work basis on the 

quoted rate. All payment shall be subject to recovery of 5% towards Retention Money & 
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applicable taxes as per the statuary requirements. Contractor shall note that the interim 

value of work done towards payment of running bill is 40% of Contract Value. 

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not 

paid within the 'period of honoring certificates' named in the Appendix carry interest at the 

rate named in the Appendix as the "Rate of interest for delayed payment" from the date 

upon which sum ought to have been paid by the Employer until the payment subject to 

production of all required information/ clarifications by the contractor. 

 

34. Matters to be finally determined by Bank: The decision, opinion, direction Certificate 

(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 

17, 18, 19, 20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as 

the expected matters) shall be final and conclusive and binding on the parties hereto and 

shall be without appeal. Any other decision, opinion, direction, shall be subject to the right 

of Arbitration and review under the Clause 35 hereof in the same way in all respects 

(including the provisions as to opening the reference) as if it were a decision of the Bank’s 

Engineer. 

 

35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever 

arising out of or in connection with the contract or the carrying out of the works (whether 

during the progress of the works or after their completion and whether before or after the 

determination abandonment or breach of the contract) shall be referred to and settled by 

the Bank who shall state its decision in writing. Such decision may be in the form of a final 

certificate or otherwise. The decision of the Bank with respect to any of the excepted 

matters shall be final and without appeal as stated in preceding clauses. But if either, the 

Contractor be dissatisfied on any matter the Contractor may within 28 days after receiving 

notice of such decision give a written notice to the other party requiring that the matters 

in dispute be arbitrated upon. Such written notice shall specify the matters, which are in 

dispute or difference of which such written notice has been given. If both the parties agree 

a single arbitrator would be appointed for the purpose. In case no agreement could be 

reached on the appointment of single arbitrator, both the parties will nominate one person 

each as an arbitrator on their behalf. The two arbitrators nominated by the parties shall 

nominate one more person to act as third arbitrator or umpire. 
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     The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 

revise any certificate, opinion, decision, requisition or notice, save in regard to the 

excepted matters, referred to in the preceding clause, and to determine all matters to 

dispute which shall be submitted to arbitration and of which notice shall have been given 

as aforesaid. 

    

     The arbitrator or arbitrators, as the case may be, shall make his or their award within one 

year (or such further extended time as may be decided by him or them as the case may 

be with the consent of the parties) from the date of entering on the reference. In case 

during the arbitration proceedings the parties mutually settle or compromise their dispute 

or difference, on the parties filing their joint memorandum of the settlement or 

compromise, the arbitrator or the arbitrators as the case may be, shall make an award in 

terms of such settlement or compromise. 

 

     Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, 

who may determine the amount thereof or direct the same to be taxed as between the 

party and party, and shall direct by whom and to whom and in what manner the same 

shall be borne and paid.  

 

     This submission shall be deemed to be a submission to arbitration within the meaning of 

the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The 

award of the arbitrator or arbitrators, as the case may be, shall be final and binding on the 

parties. It is agreed that the Contractor shall not delay the carrying out of the works by 

reason of any such matter, question or dispute being referred to arbitration, but shall 

proceed with the works with all due diligence and shall until the decision of the arbitrator 

or arbitrators is given, abide by the decision of the Bank. No award of the arbitrator or 

arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere 

strictly to the Bank's instructions with regard to the actual carrying out of the works. The 

Employer and the Contractor hereby also agree that arbitration under this clause shall be 

a condition precedent to any right of action under the contract. 
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36. Right of technical scrutiny of final bill: The Employer shall have a right to cause a 

technical examination of the works by any of the persons or organization as appointed by 

the employer and the final bill of the Contractor including all supporting vouchers, 

abstracts, etc. If as a result of this examinations or otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the Employer to recover the sum from 

any payment due to the Contractor for this works or any other works being carried out by 

the contractors elsewhere under the RESERVE BANK OF INDIA. 

37. Employer entitled to cover compensation paid to workmen: If, for any reason, the 

Employer is obliged, by virtue of the  provisions of the Workmen's Compensation Act, 

1923, or any statutory modification or re-enactment thereof to pay compensation to a 

workman employed by the Contractor in execution of the works, the Employer shall be 

entitled to recover from the Contractor the amount of compensation so paid, and without 

prejudice to the rights of the Employer under the said Act, the Employer shall be at liberty 

to recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due to the Contractor. The Employer shall not be bound to contest any 

claim made against it under the said Act, except on the written request of the Contractor 

and upon his giving to the Employer full security to the satisfaction of the Employer for all 

costs for which the Employer might become liable in consequence of contesting such 

claim. 

38. Abandonment of works: If at any time after the acceptance of the tender, the Employer 

shall for any reasons whatsoever not requires the whole or any part of the works to be 

carried out, the Bank shall give notice in writing to the Contractor who shall have no claim 

to any payment of compensation or other-wise whatsoever on account of any profit or 

advantage which he might have derived from the execution of the whole works. 

39.Return of surplus materials: Notwithstanding anything to the contrary contained in any 

or all the clauses of this Contact, where any material for the execution of the Contract is 

procured with the assistance of the Employer by purchase made under orders or permits 

or licenses  issued by Government, the Contractor shall hold the said materials 

economically and solely for the purpose of the Contract and not dispose of them without 

the prior written permission of the Employer and return it to the Employer, if required by 

the Employer, at the price to be determined by the Bank having due regard to the 
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conditions of the materials, the price to be determined not be exceed the purchase price 

thereof inclusive of GST and other such levies paid by the Contractor in respect thereof, 

in the event of breach of the aforesaid condition, the Contractor shall in addition to being 

liable to action for contravention of the terms of licenses or permit and/or criminal breach 

of trust, be liable to Employer for all moneys, advantages or profits resulting or which in 

the usual course would have resulted to his by reason of such breach. 

40. Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure / systems / equipment etc., 

which may come to the possession or knowledge of the Contractor during the course of 

discharging its contractual obligations in connection with this agreement, to any third party 

and shall at all times hold the same in strictest confidence. The Contractor shall treat the 

details of the contract as private and confidential, except to the extent necessary to carry 

out the obligations under it or to comply with applicable laws. The Contractor shall not 

publish, permit to be published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Employer. The 

Contractor shall indemnify the Employer for any loss suffered by the Employer as a result 

of disclosure of any confidential information. Failure to observe the above shall be treated 

as breach of contract on the part of the Contractor and the Employer shall be entitled to 

claim damages and pursue legal remedies.  

The Contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this Agreement is 

fully satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will survive 

the expiry or termination of this agreement for whatever reason. 

41. Right of employer to terminate contract in the event of death of Contractor if 
individual: Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Employer shall have the option of terminating 

the contract without incurring any liability for such termination. 

42. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
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Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, or the modifications 

thereof or any other relevant laws and the rules made thereunder from time to time. 

43. The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labor (Regulation and Abolition) Act, 1970 (CLRA Act) and the rules framed there under. 

44. The contractor should ensure payment of minimum wages to all laborers/workmen staff 

employed by him. Contractor should submit a certificate to the effect that, he has actually 

paid all the dues of all the laborers of all descriptions engaged by him for completion of 

the awarded job/work/project at the rate which is not less than the one prescribed under 

Minimum Wages Act, 1948 and he has complied with the provisions of CLRA Act with 

regard to providing the essential amenities to the contract laborers. Further, he may 

facilitate Bank’s representative to verify the veracity of such certificate. 
45. The contractor shall comply with the provisions of the Employee Provident Fund and 

Miscellaneous Provision Act, 1952. 
46. The contractor shall comply with the provisions of the Building and Other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and Building and 

Other Construction Workers’ Welfare Cess Act, 1996 and to take steps to obtain 

registration of the Bank from the Competent Authority (Labor Department); ensure timely 

filing of returns; make the payment of Cess as per the Notification issued by the Central 

Government. 

47. Sexual Harassment of women at workplace  

a) The contractor / agency shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) 

Act, 2013”. In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 

action under the said Act in respect of the complaint.  

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaint 

Committee constituted by the Bank.  
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c) The contractor shall be responsible for any monetary relief that may need to be paid in 

case the incident involves the employees of the contractor, for instance any monetary relief 

to the Bank’s employee, if sexual violence by the employee of the contractor is proved.  

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at work place and related issues.  

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank’s premises. 

48. The bid and contract must show the GST tax rates and GST amount explicitly and 

separate from the bid/contract price (exclusive of GST). Contract shall stipulate that all taxes, 

levies, and cess including labour cess as may be applicable in respect of the contract shall 

be payable by the contractor and Bank shall not entertain any claim whatsoever in this 

respect. 

49. Clarification & Evaluation of bids: 

The Bank after opening the bids would examine and evaluate the bids as below: 

(i) Only those tenders, which meet the criteria set out in this tender shall be processed further. 
After verification of the correctness / legality and adequacy of the information and supporting 
documents furnished, etc. and price-bids of only those bidders who are technically qualified 
as per Part I of tender shall be opened. 

(ii) The price-bids of unqualified bidders will not be opened, and no communication will be 
sent in this regard. 

(iii) Amount quoted for each item shall be considered during verification / scrutiny. 

(iv) To assist in the examination, evaluation and comparison of the bid, the Bank may ask the 
bidders individually for clarifications. The request for clarification and the response shall be 
in writing. No change in the price or substance of the bid shall be sought, offered or permitted 
except as required during the evaluation of bids in accordance with tender clauses. 

(v) In the case of any tender where amount quoted/ unit rate of any item(s) appears 
unrealistic, such tender will be considered as unbalanced and in case the tenderer is unable 
to provide satisfactory explanation, such a tender is liable to be disqualified and rejected. 

(vi) In case the lowest tendered amount (worked out based on quoted rates of Individual 
items) of two or more bidders is same, then such lowest bidders may be asked to submit a 
revised offer quoting percentage discount on their already quoted tender amount which shall 
be applicable on all tender items except buy-back amount. The lowest tender shall be decided 
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based on the revised offer. Further, if any such lowest bidder does not revise his bid on lower 
side, his original bid shall remain valid for further processing. 

(vii) If the revised tendered amount (worked out based on quoted rate of individual items) of 
two or more bidders received in revised offer is again found to be equal, then the Bank shall 
decide future course of action which shall be final and binding on all the bidders. 

50. Materials at Basic Prices/ Basic rates 

i. For carrying out certain items of work, the tender provides for procurement of 
certain materials at “Basic Prices/ Basic Rates” as specified in the tender document. 

ii. Wherever the ‘basic rate’ for the material is specified, the contractor shall furnish 
all the paid bills for Employer’s verification. In absence of these documents, his claim 
for positive adjustment in Basic rates/Prices shall not be considered. The material 
and purchase rate shall be got approved in writing from the Engineer-in-charge 
before purchasing. The adjustment in price shall be made only on measured quantity 
for the finished items of work. No overhead and profit shall be considered on the cost 
difference. The basic prices are ex-godown and are excluding taxes, duties, etc., as 
well as transportation to site, loading, unloading, storing, insurance, labour, wastage 
and handling etc. The rate quoted for the items shall include above excluded 
parameters. 
 
I / We hereby declare that I / we have read and understood the above instructions 
for guidance of tenderers and accept the same. 
 
Date :  
 
Place : 
 
 
Signature of Authorized signatory with seal. 
 
Name and Address: 
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APPENDIX HEREIN BEFORE REFERRED 
 

1. Defects liability Period 1 Years from the date of issue of virtual 
completion certificate. 

2. Date of commencement 10th day from the date of award of work 

3. Date of completion 45 days from the date of commencement  
 

4. Liquidated Damages 0.25% of the contract amount per week subject 
to a maximum of 10% of the total accepted 
contract value. 

6. Value of work for Interim 
Certificate 

40% of Contract Value 
 

7. Percentage of retention money to  
   be deducted from bills (R.M.) 
   Total Retention Money 

5% of the value of bill  
 
5% of the contract value 

8. Total Security Deposit  
   SD = RM  

RM (5%) of contract value  

9. Security Deposit  
(Retention Money) 

After successful expiry of defects liability 
period. 

10. Period of honoring interim  
   certificate 

38 days if bill is acceptable and payable 
 

11. Period of honoring final  
 certificate 

3 Months 
 

12. Interest for delayed payment 
 

3% (three percent) per annum 

         
 
 
                                       
 
Place:                                   Signature of the Contractor 

Date:                                  With the seal of their Company 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Since the work has to be carried out in secured campus, entry pass to any labor/staff of 

vendor will only be provided after proper identity verification. The Contractor shall have 

the addresses, identity card and photographs of their workmen being engaged by them 

for the said work. The entry of workmen will be allowed inside the campus only on 

producing the photo pass issued by the Bank and also have to subject themselves to 

the security restrictions imposed by the Bank. Waiting time for issue of entry pass, needs 

to be considered while quoting the rates.  

2. The work has to be carried out in Office campus which may restrict the availability of 

work fronts during working hours. The tenderers are therefore advised to plan for 

execution of work accordingly. The above aspect may be kept in mind while submitting 

the tender. 

3. The Contractor should have valid Labor License from Labor commissioner, wherever 

applicable.  

4. No Laborers shall be permitted to stay inside the campus after working hours.  

5. Rate quoted should include for all necessary testing of materials as required and 

directed by Bank’s Engineer, conforming to relevant coding practice from the approved 

laboratory. The contractor shall use only approved materials as specifically stated in the 

Schedule of Quantities, approved makes/ list of materials indicated in Part - I of the 

tender. The Bank will be at liberty to choose any makes of materials from the approved 

makes/ manufacturers in the list. Samples of any materials used in any of the works 

should be got approved by Bank’s Engineer before proceeding with bulk purchase. The 

work shall be carried out as per manufacturer’s application guide/ method statement, 

specifications for the complete work. 

6. The contractor shall submit a properly planned & prepared work programme to the Bank 

before commencement of the work so as to enable the Bank to intimate other agencies 

in advance for smooth working, progress and coordination and the time schedule in the 

work programme should be strictly adhered to. 
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7. All the materials shall be first/premium quality confirming to IS and other standards 

prescribed by the manufacturers’. 

8. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials. This quantity of the 

material brought at site and consumed shall be cross checked with the actual 

requirement as specified in the technical specification of the work. 

9. The Contractor shall make their own arrangements for storing of their materials at site.  

10. The Contractor shall also be responsible for safety & security of their materials & also 

for ensuring fire prevention steps at all the times in working premises including their part 

of work. 

11. The Registers/ Documents - Hindrance Registers / Site Order Book, Material 

consumption register etc., shall be maintained at site by the Contractor at his own cost 

and updated regularly as instructed by the Bank’s Engineer. 

12. The entire work involved shall be carried out with least disturbance to other agencies 

carrying out the work in premises and also day-to-day cleaning of the debris / dust 

generated has to be carried out by the Contractor. 

13. Contractor should post a suitable qualified supervisor for day-to-day work. The work 

shall be carried out through the manufacturer’s authorized applicator only. Authorization 

letter need to be submitted before commencement of work. 

14. No lapses from the Contractors side, which may cause damage to the property and 

injury to the occupants/neighbors in the opinion of the Bank's Engineer, shall be 

permitted.  

15. Any damage caused to any of Bank's property shall be made good by the Contractor at 

their own risk and cost.  

16. The completion period mentioned in the tender is inclusive of monsoon period and 

holidays including Sundays / Saturdays falling within in the contract period. The 

contractors shall comply with statutory requirements to work on holidays at their own 

risk & cost and indemnify the Banks for any risks associated with it.  
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17. The contractor shall furnish A-4 size, computerized sheets printed in the format of a 

conventional Measurement Book (MB), duly machine numbered pages and with a 

provision for providing an MB number. The contractors shall incorporate necessary 

corrections in these sheets as directed by Bank’s Engineer. After making necessary 

correction the contractor shall submit new copies. All pages of the finalized 

computerized MB sheets, after due check / test check measurements shall have full 

signature with date of the authorized official of the contractor. The measurement sheets 

approved as ‘final’ shall be bound in the form of a MB at the cost of the Contractor and 

submitted to the Bank. 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
Date:  

 

Place : 

Signature of Authorized signatory with 

seal. 

Name and Address: 
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SAFETY CODE 
1. There shall be maintained in a readily accessible place with first aid appliances including 

adequate supply of sterilized dressings and cotton wool. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot 

safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm(clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged 

for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 

half of the depth of trench, whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening and working platform shall be provided with suitable means to prevent the 

fall of persons or materials by providing suitable fencing or railing; minimum height shall 

be one meter. 

7. No part of the structure shall be so overloaded with debris of materials as to render it 

unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition. 
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13. The ropes sued in hoisting or lowering material or a means of suspension shall be of 

durable quality and adequate strength and free from defects. 

14. Any other safety norms to be followed for the work shall be as per relevant Standards/ 

Construction practices. 

15. Application of flooring chemicals should be done in a ventilated area away from any heat 

source. Wear protective clothing gear for hands and eyes and avoid breathing of vapor. 

If mixed resin comes into contact with the skin, it should be promptly removed before 

hardening, followed by thoroughly washing the skin with soap and water. In case of heavy 

vapor inhalation, place affected person in an open-air area. In case of contact with eyes, 

wash thoroughly with clean water. If swallowed, do not induce vomiting. In all cases, seek 

medical attention. In case of fire, use CO 2 foam to extinguish. Tightly seal containers 

when not in use, store them away from heat and carefully dispose empty ones. For 

confined area, suitable respiratory protective equipment must be used. 

 

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 

 

 

Date:  

 

Place: 

 

 

Signature of Authorized signatory with 

seal. 

Name and Address: 
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FIRE SAFETY CODE 

 
i. Cutting / drilling machine and other electrically operated equipment used at site shall be 

plugged into correctly rated electrical outlets. 

ii. LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’.  

iii. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  

iv. Electrical power cables / wires used shall not have any joints and shall be properly rated. 

v. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 

vi. Before commencing the welding work for the first time on any day, Bank’s Officer shall be 

informed and only after the site inspection, work shall be started. 

vii. Two buckets of water and sand shall be kept in an easily accessible area on the site.  

viii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.  

ix. Used paint drums shall be stored in specified store only after closing them properly. 

x. None of the passages near lift lobby and staircases shall be used for stacking / dumping any 

kind of materials/waste.  

xi. None of the fire extinguishers shall be removed / shifted from its designated location.  

xii. Power supply shall be switched off from the mains when equipment is not in use.  

xiii. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner.  

xiv. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner 

xv. Battery operated emergency light / torches shall be provided by the contractor to the workmen 

while working beyond office hours.  

xvi. All the electrical/mechanical/electro-mechanical appliance shall be connected to sufficiently 

rated circuit breakers before tapping to a power source.  

 

I / We hereby declare that I / we have read and understood the above instructions for guidance of 

tenderers and accept the same. 
 
 

 

Date:  

 

Place: 

 

 

Signature of Authorized signatory with seal. 

Name and Address: 
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Technical Specifications 
 

The scope of work covers execution, completion and testing of the work of ‘Providing and 
fixing of Steel Roofing Sheet in Safety Yard Area, Main Office Building, Reserve Bank 
of India’ in accordance with drawings (if any) and specifications prepared by the Bank’s 
Engineer and to   the satisfaction of the Bank’s Engineer. 

 
 
1. Quality: Materials to be used for the work shall confirm to relevant Codes/guidelines as 

far as procurable & best quality of their respective kinds as specified herein and shall be 
of approved make and shall comply strictly with the tests prescribed hereinafter or, where 
tests are not laid down, with the requirements of the latest edition of the relevant Indian 
standards approved by the Engineer. 

2. Inspection and Testing: Materials before used in the Works shall be subjected to 
inspection as provided in the Conditions of Contract and elsewhere in the Specifications. 
Contractor shall submit to Engineer-in-Charge the material testing certificate(s) (MTC) 
provided by Manufacturer for every supply by Manufacturer to Contractor supported by 
substantiating document (acceptable to Engineer-in-Charge) linking material supplied by 
Manufacturer to its MTC.  In case the procured material is observed unsure, or Contractor 
is not able to furnish MTC of manufacturer as specified here above, the material shall be 
tested to ensure its conformity to the relevant Code (s). Type of test(s) to be performed 
shall be decided by Engineer-in-Charge for a particular material conforming to the 
procedure, sampling, frequency etc. specified in the relevant Code(s). All the charges and 
costs in this regard shall bear by the Contractor. No materials shall be used in the works 
unless they have first been approved by the Engineer or his representative 

3. Cost of Transportation: The Contractor shall allow in his cost for all transporting, 
unloading, stacking and storing of supplies of goods and materials for this work on the 
site and in the places approved from time to time by the Bank’s Engineer. The Contractor 
shall allow in his price for transport of all materials controlled or otherwise to the site.  

4. Samples of Material: The contractor shall, before placing orders for supply of materials, 
furnish to the Bank’s Engineer at his own expense, samples of materials including 
patented products and those under specific makes, proposed to be used in the works, 
well in time, notwithstanding prior approval by Bank’s Engineer/Employer of such products 
and makes; such prior approval shall not constitute a waiver of the rule regarding approval 
of samples.  In all cases manufacturers test certificates shall be produced by the 
contractor along with the samples for products/ materials/ equipments. 

5. Clearing of Site & debris: The Contractor shall ensure to clear the site of all debris and 
left-over materials at his own expense to the entire satisfaction of the employer to a place 
permissible by Municipal or other local public authorities.  
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6. Preparation of building for occupation and use on completion: The whole of the work 
shall be thoroughly inspected by the Contractors and all deficiencies and defects set right. 
On completion of such inspection, the Contractor shall inform the employer in writing that 
he was finished the work and it is ready for the Bank’s engineers’ inspection. On 
completion, the contractor shall clean site and every part of the work area including oiling 
of all hardware. He will leave the entire work area neat and clean and ready for immediate 
occupation and to the satisfaction of the employer.  

7. Vouchers: The Contractor shall furnish the employer with vouchers on request, to prove 
that the materials are as specified and to indicate the rates at which the materials 
purchased in order to work out the rate analysis of the non-tender items which he may be 
called upon to carry out thereafter.  

8.  Protection: The contractor shall properly cover up and protect all work throughout the 
duration of work until completion, particularly masonry / finish, moldings, special floor 
finishes, staircases and balustrades, doors and windows frames, plaster angles, lighting 
and sanitary fittings, glass, paint work and all finishes, etc., 

10. MATERIALS AND WORKMANSHIP  
  
The contractor under this contract bind himself to use first class materials. Quality of 
workmanship shall be of the highest order befitting the nature of the project. All work not up 
to the standard shall be summarily rejected and the Contractor will be required to dismantle 
the defective work and redo the work at his own cost and risk. The decision of Bank’s 
Engineer regarding the quality/standard of workmanship shall be final and binding on the 
contractor. Work shall be as per typical details of drawing (if any) enclosed. 
  
MATERIALS:  

a) Materials shall be of the best approved manufacture quality and they shall comply with 
the respective latest IS/ relevant standard code specified.  

b) All materials supplied by the Employer / any other specialist firm shall be properly 
stored and the Contractor shall be responsible for its safe custody until they are 
required on the works and till the completion of work.  

c) Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities 
or Specified Conditions, the quality of materials, workmanship, dimensions etc. shall 
be as specified herein under. 
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LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURER 
 

Sl.No Description of Items Approved Brands 

1 
Cement Ultratech, A.C.C, Coramandal, Birla or approved 

equivalent. 

2 
Mild steel built-up 
sections/ Structural steel 
sections 

Tata Steel, JSW Steel Ltd., SAIL, APL Apollo Tubes, 
RINL or approved equivalent 

3 
Steel Primer  Asian, Nerolac, Berger, Dulux or approved 

equivalent 

4 
Epoxy Paint Asian, Nerolac, Berger, Dulux or approved 

equivalent 

5. 
Aluminum Composite 
Panel  

Maple, EuroBond, Alucobond, Alstone or approved 
equivalent 

 
Note:  

1) Equivalent means equivalent in Cost and Quality.  
2) The tenderer shall quote his rates on the basis of the price of quality and grade of the 

product of the brand /make stipulated in the schedule of quantities and as described in the 
list of approved makes.  

3) Bank reserves the right to select any of the brands indicated in the list of approved makes 
or alternate equivalent brand of the material other than the one specified in the list of 
approved makes. The decision of Engineer-in-Charge shall be final in this regard. The 
Contractor shall obtain prior approval from the Engineer-in-charge before placing order for 
any specific material.  

4) In case of non-availability of the brand specified in the contract the Contractor shall 
approach Engineer-in-charge to acquiring alternate equivalent brand of the material 
subject to submission of documentary evidence of non- availability of the specified brand. 
Any additional expenditure and time because of this shall be solely on contractor’s account 
and no claims whatsoever shall be entertained by the Employer in this regard. 

 
 
 
 
Place: 
 
Date:  

Signature / Digital Signature of tenderer  
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Annexure - 1 
 

Articles of Agreement 
 
ARTICLES OF AGREEMENT made the ____________ day of ______________ between 

the Reserve Bank of India, Bengaluru (hereafter called “Employer”) of the one part and 

_______________ __________________________________ (hereinafter called “the 

Contractor”) of the other part. 

WHEREAS the Bank is desirous of carrying out the “Providing and fixing of Steel Roofing 
Sheet in Safety Yard Area, Main Office Building, Reserve Bank of India” and has 

prepared drawing and/or Schedule of Quantities showing and describing the work to be done 

under the direction of Bank’s Engineer. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been 

signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set 

forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of 

Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 

“the said Conditions”) the works shown upon the said drawings and/or described in the said 

specification and included in the Schedule of Quantities at the respective rates therein set 

forth amounting to the sum as therein arrived at or such other sum as shall become payable 

there-under (hereinafter referred to as ‘the said Contract Amount’) 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of said Contract Amount to be paid at the times and in the manner set 

forth in the said conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said conditions. 

3. All the documents forming the tender and acceptance thereof, together with any 

correspondence leading thereto and the formal Agreement executed between the 

Competent Authority on behalf of the Employer and the Contractor, together with the 

documents referred to therein, including the instructions to the bidders, the special 

conditions, the general conditions, the Appendix/Annexures, the schedule of quantities 
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and specifications, design drawings (if any), correspondences exchanged and instructions 

issued from time to time by the Bank’s Engineer/Employer shall be read and construed as 

forming part of this agreement and the parties hereto shall respectively abide by, submit 

themselves to the said Conditions and perform the agreements on their part respectively 

in the said Conditions contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. 

5. This Contract is neither a fixed Lump sum Contract nor a Piece Work Contract but is a 

Contract to for the complete work to be paid for according to actual measured quantities 

at the rates contained in the Schedule of Rates and Probable quantities or as provided in 

the said Conditions. 

6. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors etc. after the 

completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings, specifications and nature of 

the work by adding to or omitting any items of work or having portions of the same carried 

out without prejudice to this contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby 

agrees to commence the work from tenth day of date of work award letter and to complete 

the entire work within 45 days, subject nevertheless to the provisions for extension of time 

in writing by such form (i.e., by way of a deed of agreement or by exchange of letters/ 

emails) as may be mutually decided by the parties. 

9. All payments by The Bank under this Contract will be made only at Bengaluru 

10. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Bengaluru and only Courts in Bengaluru shall have jurisdiction to 

determine the same. 

11. That the several parts of this Contact have been read by the Contractor and fully 

understood by the Contractor. 

If the contractor is a Partnership or an 
Individual 

IN WITNESS WHEREOF The Bank and the 
Contractor have set their respective hands to 
these presents and two duplicate hereof the 
day and year first hereinabove written. 
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If the contractor is a Company IN WITNESS WHEREOF The Bank has set its 

hand to these presents through its duly 
authorized official and the Contractor has 
caused its common seal to be affixed 
hereunto and the said two duplicate/has 
caused these presents and the said two 
duplicates hereof to be executed on its behalf, 
the day and year first hereinabove written. 

  
  
  
  

 
Signature Clause   
   
SIGNED AND DELIVERED BY THE    
Reserve Bank of India by the hand of    
Shri 
____________________________________ 

  

(name and designation)   
in the presence of   
(1)   
Address   
   
   
(2)   
Address   
   
   
Witnesses   
   
SIGNED AND DELIVERED BY  If the party is a partnership firm 

or an individual should be 
signed by all or on behalf of all 
the partners. 

________________________ in the presence 
of 

 

(1)  
Address  
  
  
(2)  
Address  
   
   
Witnesses   
   
THE COMMON SEAL OF 
___________________ 

  

was hereunto affixed pursuant to the 
resolutions passed by its Board of Directors 
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at the meeting held on __________________ 
in the presence of  
 
(1) 

  

 
 
 
(2) 

  

   
 
 
Directors, who have signed these presents in 
token thereof in the presence of  

  
 
If the Contractor signs under its 
common seal, the signature 
clause should tally with sealing 
clause in the Articles of 
Association. 

 
(1) 

  

 
 
(2) 

  

   
SIGNED AND DELIVERED BY  If the Contractor is signing by 

the hand of power of attorney, 
whether a company or 
individual. 

The Contractor by the hand of    
Shri 
____________________________________ 

  

And duly constituted attorney. 
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Annexure 2 
FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

The Regional Director 

Estate Department  

Reserve Bank of India 

Bengaluru 

 

Sir/Madam, 

 

……….(Name of work) 
 

 

We………………………………..………………………….(Name of the Tenderer and address 

of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………… ……………………………………..…… ………(Name and residential 

address of Power of Attorney holder) who is presently employed with us and holding the 

position of ………………………………………………………….………………. as our 

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our bid for the captioned Project, including signing and 

submission of all documents and providing information / responses to the Reserve Bank of 

India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all 

matters in connection with our proposal for the said Project.   

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

 

 

Signature/(s) of the Tenderer 

Name/(s) 

 

Stamp/Seal of the Tenderer 

Note:  
Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished by Tenderer shall be irrevocable. 

 



 
 
 

Page 58 of 65 
 

Providing and fixing of Steel Roofing Sheet in Safety Yard Area, Main Office Building, Reserve Bank of India  
 

 

Annexure 3 
Undertaking in connection with Payment of advance on materials consumed in ready 

to install parts delivered by the Contractor at the site 
(On Non-Judicial Stamp Paper of appropriate value) 

 
To,  

The Regional Director 

Estate Department  

Reserve Bank of India 

Bengaluru 

 

Sir/Madam, 

 

………… (Name of work) 
 
This undertaking made this ___________ day of _________________ by M/s 

________________ (Name of the Contractor) hereinafter referred as Contractor. 

The Employer and the Contractor have entered into an Agreement dated ______ hereinafter 

called as the said Agreement and in terms of Clause No.32 in the General Conditions of 

Contract, the Employer has agreed at his discretion on the request of Contractor that the 

Contractor will be paid an advance of up to 75% of the cost of materials consumed in ready 

to install parts delivered by the Contractor to the site (hereinafter called as Material) for 

installation in the works. 

The Contractors have applied to the Employer that they be allowed advances on the security 

of materials absolutely belonging to him and brought by him to the site of work. The Employer 

has agreed to do so on the terms and conditions hereinafter set out. 

Now this letter of Undertaking witnesses that in consideration of the said Agreement, and in 

consideration of the amount paid/payable to the Contractors by the Employer and of any 

further advances as may be made to the Contractor as aforesaid, the Contractor hereby 

agrees with the Employer and undertake as under: 
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1. The amount advanced by the Employer to the Contractor as aforesaid and all or any further 

sum or sums advanced shall be employed by the Contractor in or towards expending the 

execution of the said Works and for no other purpose whatsoever. 

2. That the materials which have been offered to and accepted by the Employer as security 

are absolutely the Contractor's own property and free from encumbrances of any kind and 

the Contractor will not make any application for or receive a further advance on the security 

of materials which are not absolutely his own property and not free from encumbrances of 

any kind and the Contractors indemnifies the Employer against all claims in respect of which 

an advance has been made to them as aforesaid. 

3. That the materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereinafter called the said Materials) shall be used by the Contractors 

solely in the execution of the said Works in accordance with the directions of the Bank’s 

Engineer and in the terms of the said Agreement. 

4. That the Contractor shall make at his own cost all necessary and adequate arrangement 

for the proper watch, safe custody and protection against all risk of the said Materials and 

that until used in installation as aforesaid, the said Materials shall remain at the site of the 

said Works in the Contractor's custody and on their own responsibility and shall at all times 

be open to inspection by the Bank's Engineers or any officer authorized by the Engineer-in-

Charge. 

In the event of the said Materials or any part thereof being stolen, destroyed or damaged, the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same complete in all respect conforming to the specifications of Contract. 

5. That the said materials shall not on any account be removed from the site of the said Works 

except with the written permission of the Engineer-in-Charge. 

6. That the advances shall be repayable in full when or before the Contractors received 

payment from the Employer of the price payable to them for the said Works under the terms 

and the provisions of the said Agreement provided that if any intermediate payments are 

made to the Contractors on account of work done, then on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the Contractor's bill for such 

payment by deducting therefrom the value of the said Materials the actually used in the 

construction and in respect of which recovery has not been made previously the value for this 
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purpose being determined in respect of each description of materials at the rates at which 

the amounts of the advances made under these presents were calculated. 

7. That if Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said Agreement or of the presents, the 

total amount of the advance or advances that may still be owing to the Employer shall 

immediately on the happening of such default be repayable by the Contractor to the Employer 

together with interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, charges, damages 

and expenses incurred by the Employer in or for the recovery thereof or the enforcement of 

this security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agree with the Employer to repay and pay the same respectively to him 

accordingly. 

8. That the Contractor hereby charges all the said Materials with the repayment to the 

Employer of the sum or sums, advances as aforesaid and all cost, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said Agreement and without prejudice to the 

powers contained therein if and whenever the covenant for payment and repayment 

hereinbefore contained shall become enforceable and the money owing shall not be paid in 

accordance therewith, the Employer may at anytime thereafter adopt all or any of the 

following courses as he may deem best. 

(a) Seize and utilize the said materials or any part thereof in the completion of the said Works 

on behalf of the Contractor in accordance with the provisions in that behalf contained in the 

said Agreement, debiting the Contractor with the actual cost of effecting such completion and 

the amount due in respect of advances under these presents and crediting the Contractor 

with the value of work done as if he had carried it out in accordance with the said Agreement 

and at the rates thereby provided. If the balance is against the Contractor, he is to pay same 

to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from sale retain all the sums aforesaid repayable or payable to the Employer 

under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the money owing out of the security deposits or any sum due to 

the Contractor under the said Agreement. 
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9. That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said Advance shall be payable. 

10. That in the event on any conflict between the provisions of these presents and the said 

Agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which 

has not been hereinbefore expressly provided for, the same shall be referred to the Employer 

whose decision shall be final and no appeal shall lie against his decision before any court, 

arbitrator or authority. 

11. The provision of this undertaking shall be deemed to be supplemental to the said 

Agreement. 

 

IN WITNESS WHEREOF the Contractor have set their hands to these presents the day and 

year first hereinabove written. 

 

SIGNED, SEALED AND DELIVERED 

BY THE CONTRACTOR  

IN THE PRESENCE OF 

 

Witness One 

 

Signature 

 

Name 

 

Address 

 

Witness Two 

 

Signature 

 

Name 

 

Address 
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RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 
 
 

e-Tender  
 

for 

Providing and fixing of Steel Roofing Sheet in Safety Yard Area, Main 
Office Building, Reserve Bank of India 

Name of Tenderer: ______________________________________________________ 

Address:  _____________________________________________________________________ 

 

PART - II  
(Schedule of Quantities/ Price Bid) 

 

 ACTIVITY DATE 

1 Date of availability of Tender in RBI Website  July 31, 2026; 05:00 PM onwards 

2 Bid Start Date August 07, 2026; 10:00 AM onwards 

3 Due date for submission of Tender August 17, 2026 till 10:00 AM 

4 Date of opening of Tender August 18, 2026 at 11:00 AM 

 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed 

or recorded on any medium, electronic or otherwise, without the RBI’s written permission 

thereof, except for the purpose of responding to RBI for the said purpose. The use of the 

contents of this document, even by the authorized personnel / agencies for any purpose other 

than the purpose specified herein, is strictly prohibited and shall amount to copyright violation 

and thus, shall be punishable under the Indian Law. 
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RESERVE BANK OF INDIA, BENGALURU 
ESTATE DEPARTMENT 

Providing and fixing of Steel Roofing Sheet in Safety Yard Area, Main Office Building, 
Reserve Bank of India 

ESTIMATE 
Item 
no 

Description of the work Quantity Unit Rate 
₹  

Amount 
₹   

1 a) Dismantling of existing flooring 
and bed concrete etc., Carefully 
dismantling of existing flooring 
consisting of mosaic tiles/kota stone 
along with bed mortar/PCC of all 
thickness as per lift pit and shaft 
layout drawings. Note: Rate quoted 
shall include for (i) disposing off the 
all debris (debris temporarily stacked 
shall be barricaded till disposed off) 
out of the Bank's premises to a place 
diretected by municipal corporation 
(ii) making good the damages to 
RCC floor  etc., with required 
quantity  cement mortar CM 1:4 (1 
cement : 4 sand) or readymade 
micro concrete (1 cement : 2 sand : 
4 aggregate),  etc.,  complete as 
directed by the Bank's Engineer.  
b) Earth work excavation by 
mechanical means/ manual means 
for pits including disposal of 
excavated earth at a place directed 
by municipal authorities etc., 
complete as directed by Bank's 
Engineer. etc., complete. 
Note: Work shall be carried out 
carefully without disturbing the 
structural elements. 
c) Providing and laying PCC Base 
course in 1:2:4 (1 Cement: 2 
Coarse Sand: 4 hard stone 
aggregate 20 mm & down size) for pit 
including mixing, laying, compacting, 
shuttering, curing, etc., all complete 
as per layout drawings. 

1 Lumpsum Rate to be 
quoted in 
Price Bid 
(Part – II) 
sheet 
separately 
on CPP 
Portal  

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal 
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2 Providing, cutting, fabricating, 
hoisting /erecting, fixing in 
position and welding of MS 
structural steel built up 
tubular/rolled sections for framework 
with approved make materials and 
grade with required welding as per 
latest applicable IS standard 
specifications , etc. complete as 
directed by the Bank's Engineer. The 
rate also includes the seamless arc 
welding throughout, using welding 
electrodes, except for spikes where 
tack-welding may be used, wastage 
to obtain finished sizes, erection 
machinery/equipment, temporary 
supporting structure and members 
required for erection, etc complete as 
directed by the Bank's Engineer.  
Providing and applying two or 
more coats of approved make and 
shade high sheen satin finish 
epoxy paint over a coat of 
approved make zinc chromate 
primer as per manufacturer 
specifications/instructions and as 
directed by the Bank's Engineer, 
over the exposed surfaces and both 
sides of the M.S sections, to get the 
required finish and sheen. Rate shall 
include preparing the surface by 
removing the mill scales, rust, dust, 
etc by sand papering dusting etc.  
Note: The rate quoted should be 
inclusive of scaffolding, proper 
welding with grinding the edges and 
projections. The entire work should 
be done in proper line level with good 
workmanship. 

1150 Kg Rate to be 
quoted in 
Price Bid 
(Part – II) 
sheet 
separately 
on CPP 
Portal 

 

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal 

3 Providing Fabricating and erecting in 
position roofing of zinc – aluminium 
alloy coated coloured /natural finish 
steel sheets (0.5mm thickness) of 
approved make with necessary 
fasteners all as per the drawings, 
based on the manufacturers 
specifications and etc. complete as 
directed by the Bank's Engineer.  

150 Sqm Rate to be 
quoted in 
Price Bid 
(Part – II) 
sheet 
separately 
on CPP 
Portal 

 

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal 
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4 ACP Sheet Panelling: Providing 
and fixing 4mm thick ACP sheet of 
approved make and design on MS 
Grill frame. The rate quoted should 
be inclusive of sealent joints, 
necessary rivets for punching 
required for fixing ACP sheet on MS 
grill in proper line and level in proper 
workmanship and as per 
manufacturer specifications and 
direction of the Banks Engineer, etc. 
at all heights complete as per 
specification and as directed by the 
Bank's Engineer/ Architect. 
Note: The rate quoted should be 
inclusive of scaffolding. Finished 
elevation area in sqm with 
multiplying factor as 1 will be 
measured for payment 

140 Sqm Rate to be 
quoted in 
Price Bid 
(Part – II) 
sheet 
separately 
on CPP 
Portal 

 

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal 

  Sub Total …. (A)        
  (B)(i)   Add CGST @ 9% on A         
  (B)(ii)   Add SGST @ 9% on A        
  Total C= A+B(i)+B(ii)           
  Total value of the work including 

GST  
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