
 
 

Reserve Bank of India/ भारतीय �रज़वर् बैंक 
Estate Department / संपदा िवभाग 

Guwahati / गुवाहाटी 
 
 
 

भारतीय �रज़वर् बैंक इटानगर के कायार्लय भवन के प्रथम तल पर अ�ायी पोटार् कैिबन का िनमार्ण 
तथा वॉशरूम/भंडार कक्षो ंका नवीनीकरण 

 
ई-िनिवदा नं:  RBI/GUWAHATI/ESTATE/8/25-26/ET/750 

 
िनिवदा सूचना 

 
भारतीय �रज़वर् बैंक, गुवाहाटी उपयुर्� कायर् के िलए दो बोली प्रणाली (तकनीकी-वािण��क और िव�ीय बोली) के 
तहत ई-िनिवदाएं एक साथ आमंित्रत करता है। िनिवदा प्रपत्र 24 िदस�र 2025 को आरबीआई की वेबसाइट 
www.rbi.org.in और एमएसटीसी ई-पोटर्ल www.mstcecommerce.com पर देखने / डाउनलोड करने के िलए 
उपल� होगंी। 

आपकी िनिवदा, िविधवत भरी हुई और ई-ह�ाक्ष�रत, केवल एमएसटीसी �ू कॉमन पोटर्ल (MSTC New 
Common Portal) www.mstcecommerce.com के मा�म से ई-टेंड�रंग मोड द्वारा प्र�ुत की जानी चािहए। 
ई-िनिवदा प्रिक्रया की अनुसूची और संिक्ष� िववरण इस प्रकार हैं: 
 

1. कुल अनुमािनत लागत: ₹9,95,937/- 
 

2. इवेंट का प्रकाशन- िदनांक और समय: 24.12.2025 को 17:00 बजे से। 
 

3. बोली प्रारंभ होने की िदनांक और समय: 24.12.2025 को 17:00 बजे से। 
 

4. बोली-पूवर् बैठक की िदनांक: 30.12.2025 को 11:00 बजे से बैंक मु� कायार्लय भवन पर 
 

5. बोली बंद होने की िदनांक और समय: 15.01.2026 को 14:00 बजे। 
 
6. बोली खोलने की िदनांक और समय: 15.01.2026 को 15:00 बजे से। 

 
 

इस िनिवदा के संबंध में कोई भी संशोधन/शु�द्धपत्र/��ीकरण केवल वेबसाइट/ई-पोटर्ल पर अपलोड िकया जाएगा। 
 
बैंक �ूनतम िनिवदा �ीकार करने के िलए बा� नही ंहै और िकसी भी या सभी िनिवदाओ ंको िबना कोई कारण 
बताए अ�ीकार करने का अिधकार बैंक सुरिक्षत रखता है। 

यह एक सीिमत ई-टेंडर है। केवल वे बोलीदाता/िवके्रता जो ₹10 लाख मू� शे्रणी तक के तहत ऐसे िसिवल काय� 
के िलए आरबीआई गुवाहाटी के साथ सूचीबद्ध हैं, इस ई-िनिवदा प्रिक्रया में भाग लेने के िलए पात्र हैं।  
        

प्रभारी महाप्रबंधक  
भारतीय �रज़वर् बैंक 

               गुवाहाटी 
 

https://www.rbi.org.in/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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 Construction of temprorary porta cabin at Ground floor and renovation of 
washrooms/storerooms at 1st floor of Office building RBI Itanagar 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or otherwise, 
without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the contents of this documents, 
even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright 

violation and thus, shall be punishable under the Indian Law. 

 

e-tender for 
 
 

 
e-tender no:  RBI/GUWAHATI/ESTATE/8/25-26/ET/750 

 
PART-I 

 
Name of the Tenderer:   

 

Address:   
 
 

e-mail ID & Phone No:   
 
 
 
 
 

 
Date of Publication of e-Tender 

 
December 24, 2025 at 17:00 Hours 

 
Date of Pre-Bid Meeting 

 
December 30, 2025 at 11:00 Hours onwards 

 
Last date of Submission of Bid 

 
 January 15, 2026 up-to 14:00 Hours 

 
Date of Opening of Part- I of e-Tender 

 
 January 15, 2026 from 15:00 Hours 
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DISCLAIMER 
 

Reserve Bank of India, Estate Department, Guwahati, has prepared this document to give 

background information on the Project to the interested parties. While Reserve Bank of India 

has taken due care in the preparation of the information contained herein and believes it to 

be accurate, neither Reserve Bank of India nor any of its authorities or agencies nor any of 

their respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it. 
 

The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries. Respondents to this e-tender are required to make their own inquiries and they 

should not rely solely on the information contained in the blank e-tender documents / forms. 

The Reserve Bank of India is not responsible if no due diligence is performed by the 

Respondents. 
 

The information is provided on the basis that it is non – binding on Reserve Bank of India or 

any of its authorities or agencies or any of their respective officers, employees, agents, or 

advisors. 
 

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process or procedure to be applied. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. No reimbursement of cost of any type will be paid 

to persons or entities expressing interest. 



 
 

3 

 

 

 

SCHEDULE OF TENDER (SOT) 
 

This is a LIMITED e-TENDER. Only those bidders/vendors who are empaneled with 
RBI Guwahati for such Civil works under the Price Category of “₹10 Lakh & above 
and up-to ₹25 Lakh” or otherwise allowed by the Bank are eligible to participate in 

this e-tender process. 
 

Particulars Description 

1. e-Tender No RBI/GUWAHATI/ESTATE/8/25-26/ET/750 

2. Name of the Work Construction of temporary porta cabin and 
renovation of washrooms/storerooms at 1st 
floor of  Office building RBI Itanagar 

 

3. Estimated Cost of the Work ₹9,95,937/- (Rupees  Nine Lakhs Ninety five  
Thousand nine hundred thirty seven only ) 

3. Mode Of Tender e-Procurement System Online (Part I – Techno- 
Commercial Bid and Part II - Financial Bid through 
MSTC Common Portal at www.mstcecommerce.com 

4. Date of NIT available to Parties to 
download from RBI website and 
MSTC Portal 

December 24, 2025 from 11:00 Hours onwards 

5. Date and venue of the Pre-Bid 
Meeting (offline) 

December 30, 2025 from 11:00 Hours onwards at 4th 
Floor, Estate Department, RBI Guwahati 

6. Earnest Money Deposit: NA 
 

7. Bid Start date (Techno- 
commercial Bid and Financial Bid) 
through MSTC Common Portal at 
www.mstcecommerce.com 

December 24, 2025 from 11:00 Hours onwards 

8. Last date of submission of DD/ 
Bank Guarantee for EMD 

NA 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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9. Date of closing of online bid 
submission for Techno-Commercial 
Bid & Price Bid 

January 15, 2026 up to 14:00 Hours 

10. Date and Time of opening of Part- 
I (i.e. Techno-Commercial Bid) 

January 15, 2026 from 15:00 Hours onwards 

11. Date and Time of opening of 
Part-II (i.e. Financial Bid) 

Opening of Financial Bid will be intimated to all 
the eligible bidders later via email/ telephone. 

12. Time allowed for completion of the 
works from tenth day after the date of 
written order to commence work 

90 Days 

13. Retention Money (RM) to be 
deducted from each bill 

5% of the bill amount 

14. Bank guarantee - 
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IMPORTANT INSTRUCTIONS FOR e-PROCUREMENT 
 

Bidders are requested to read the terms & conditions of this tender before submitting their 
online e-tender. Bidders who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the e-Tender for opening of the price bid. 

 
1. Process of e-Tender: 

 
(A) Registration: The process involves vendor’s registration with MSTC e-procurement 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids 
electronically. Electronic Bidding for submission of Technical Bid will be done over the 
internet. The vendor should possess Class III signing type digital certificate. Vendors are 
to make their own arrangement for bidding from a P.C. connected with Internet. MSTC 
is not responsible for making such arrangement. (Bids will not be recorded without Digital 
Signature). 

 
Special note: 
The Technical Bid has to be submitted on-line at through MSTC Portal (Common Portal) at 
www.mstcecommerce.com. 
a) Vendors are required to register themselves online with www.mstcecommerce.com→ e- 
Procurement → Common Portal → Vendor Login → Register → Filling up details and creating 
own user id and password → Submit 

 
b) Vendors will receive a system generated mail confirming their registration in their email 
which has been provided during filling the registration form. 

 
In case of any clarification, please contact RBI/MSTC, before the scheduled time of e-Tender. 

 
Contact person (RBI): 

 
S/No Name of the Person Designation Phone Number 

1 Shri Pawan Das Assistant Manager (Tech-Civil) +91 8424058452 
2 Shri Govind Bhaskar Assistant Manager (Estate) +91 7319759798 

 
e-mail ID of Estate Department: estateguwahati@rbi.org.in 

Contact person (MSTC Ltd): 
 
 

S/N Name of the Person e-mail Phone Number 
 
 

1 

 
 

Shri Prashant Chitranjan 

pchitranjan@mstcindia.co.in 0361-2221199 
ghyopn1@mstcindia.in, 
ghyopn2@mstcindia.in 
helpdeskghy@mstcindia.in and 
bmghymstc@mstcindia.in 

+91 8592888286 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
mailto:estateguwahati@rbi.org.in
mailto:pchitranjan@mstcindia.co.in
mailto:ghyopn1@mstcindia.in
mailto:ghyopn2@mstcindia.in
mailto:helpdeskghy@mstcindia.in
mailto:bmghymstc@mstcindia.in
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MSTC Technical Help Desk: 0361-2221199 
 

(B) System Requirements: 
 

a) Windows 7 or above Operating System 
 

b) IE-7 and above Internet Explorer 
 

c) Signing type digital signature 
 

d) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system 
to disable “Protected Mode” for DSC to appear in the signer box following settings may be 
applied. 

 
 

 Tools => Internet Options =>Security => Disable protected Mode if enabled- i.e., 
Remove the tick from the tick box mentioning “Enable Protected Mode”. 

 
(C) Other Settings: 

 
 Tools => Internet Options => General => Click on Settings under “browsing 

history/ Delete Browsing History” => Temporary Internet Files => Activate “Every time 
I Visit the Webpage”. 

 
 To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→ 
Internet Options 
→ custom at (Please run IE settings from the page www.mstcecommerce.com once). 

 
(D) Bidders are advised to refer to the “Vendor Guide” and a “Video Guide” before 
proceeding with the tendering process. 

 
The Technical Bid and the Financial Bid will have to be submitted online at 
www.mstcecommerce.com Bids will be opened electronically on t he specified date and 
time as given in the Tender. 

 
All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity. 

 
2. Special Note towards Transaction Fee: The vendors shall pay the transaction fee using 
“Transaction Fee Payment” Link under “My Menu” in the vendor login. The vendors have to 
select the particular tender from the event dropdown box. The vendor shall have the facility 
of making the payment either through NEFT or Online Payment. On selecting NEFT, the 
vendor shall generate a Challan by filling up a form. The vendor shall remit the transaction 
fee amount as per the details printed on the Challan without making change in the same. On 
selecting Online Payment, the vendor shall have the provision of making payment using its 
Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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account, the transaction fee shall be auto authorized and the vendor shall be receiving a 
system generated mail. 
3. Transaction fee is non-refundable. A vendor will not have the access to online e-Tender 
without making the payment towards transaction fee. 

 
NOTE: Bidders are advised to remit the transaction fee well in advance before the closing 
time of the event so as to give themselves sufficient time to submit the bid. 

 
4. Tenderers are required to ensure that their corporate email I.D. provided is valid and 
updated at the time of registration with MSTC portal. Tenderers are also requested to ensure 
validity of their DSC (Digital Signature Certificate). 

 
5. e-Tender cannot be accessed after the due date and time mentioned in NIT. 

 
6. Bidding in e-Tender: 

 
a) Vendor(s) need to submit necessary Tender fees (if any) and Transaction fees (if any) to 
be eligible to bid online in the e-Tender. Tender fees and Transaction fees are non-
refundable. 

 
b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 

 
c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid and 
Commercial Bid through internet in MSTC website www.mstcecommerce.com → Common 
Portal → Vendor Login → Register → My menu→ Auction Floor Manager → live event 
→Selection of the live event. 

 
d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common 
terms/Commercial specification and save the same. After that click on the Technical bid. If 
this application is not run, then the vendor will not be able to save/submit his Technical bid. 

 
e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. 
Once the same is done, the Commercial Bid link becomes active and the same has to filled 
up and then vendor should click on “save” to record their Commercial bid. Then once both 
the Technical bid has been saved, the vendor can click on the “Final submission” button to 
register their bid. 

 
f) Vendors are instructed to use Attach Doc button to upload documents. Multiple documents 
can be uploaded. 

 
g) In all cases, vendor should use their own ID and Password along with Digital Signature at 
the time of submission of their bid. 

https://www.mstcecommerce.com/
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h) During the entire e-Tender process, the vendors will remain completely anonymous to one 
another and to everybody else. 

 
i) The e-Tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. All electronic bids submitted during the e-Tender process shall 
be legally binding on the vendor. Any bid will be considered as the valid bid offered by that 
vendor and acceptance of the same by the Buyer will form a binding contract between Buyer 
and the Vendor for execution of supply. 

 
j) It is mandatory that all the bids are submitted with digital signature certificate, otherwise 
the same will not be accepted by the system. 

 
k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof. 

 
l) No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-Tender floor by any vendor confirms his acceptance of terms & conditions of 
the tender. 

 
m) Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

 
n) The tender inviting authority has the right to cancel this e-Tender or extend the due date 
of receipt of bid(s) without assigning any reason thereof. 

 
o) Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com to familiarize them with the system before bidding. 

 

p) No deviation to the technical and commercial terms & conditions are allowed. 
 

q) Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 
conditions for the tender. Any order resulting from this tender shall be governed by the terms 
and conditions mentioned therein. The tender inviting authority has the right to cancel this e- 
tender or extend the due date of receipt of bid(s) without assigning any reasons thereof. 

 
r) The bid will be evaluated based on the filled-in technical & commercial formats. 

 
s) The documents uploaded by bidder(s) will be scrutinized. In case any of the information 
furnished by the bidder is found to be false during scrutiny,  punitive action including 
suspension and banning of business can also be taken against defaulting bidders. 

 
Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com to familiarize them with the system before bidding. 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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To, 

FORM OF TENDER  
Date: 
Place: 

 

Smt Sushmita Phukan 
Regional Director 
Reserve Bank of India, Guwahati 
Estate department 

Madam, 

Construction of temporary porta cabin and renovation of washrooms/storerooms at 1st 
floor of  Office building RBI Itanagar 
 Having examined the drawings, specifications, designs and schedule of quantities relating to the works 

specified in the memorandum hereinafter set out and having examined the site of the works specified in the 

said memorandum and having acquired the requisite information relating thereto as affecting the tender, 

I/We hereby offer to execute the works specified in the said memorandum within the time specified in the 

said memorandum at the rates mentioned in the attached schedule of quantities (Part II) and in accordance 

in all respects with the specifications, designs, drawings and instructions in writing referred to in Conditions 

of Tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of 

Contract and with such materials as are provided for, by and in all other respects in accordance with such 

conditions so far as they may be applicable. 

Memorandum 
 

S/N Description of work 
Construction of temporary porta cabin 
and renovation of washrooms/storerooms 
at 1st floor of  Office building RBI Itanagar 

 

1 Estimated cost (Rs.) ₹9,95,937/- (Rupees  Nine Lakhs Ninety five  
Thousand nine hundred thirty seven only ) 

2 Earnest Money (Rs.) NA 

3 Percentage, if- any, to be 
deducted from bill as Retention 
Money 

5% of the Bill amount 

4 Time allowed for completion of 
the works from tenth day after the 
date of written order to 
commence work 

90 days 

 
2. Should this e-Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms 
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and Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your 
successors, or assignees or nominees such sums of money as are stipulated in the conditions 
contained in the e-Tender together with the written acceptance of the Contract. 

 
3. I/We also agree that the e-Tender will remain valid for acceptance by the Bank for 90 
days from the date of opening of Part I of the e-Tender and this period of validity can be 
extended for such period as may be mutually agreed between the Bank and us in writing. 
4. I/We understand that you reserve the right to accept or reject any or all the e-Tender either 
in full or in part without assigning any reason therefor. 

 
5. The e-Tender documents are duly signed, filled and submitted / uploaded in two parts 
separately through online. Part I contains all commercial terms and conditions and technical 
particulars and Part II contains only the price bid in the Bank's pro-forma. 

 
 

2. Our Bankers are: 
i) 

 
 
 

ii) 
 

 
 

5. The names of proprietary /partners of our firm are: 
 

i)   
 

ii)   
 

Name of the partner of the firm 
authorized to sign. 
OR 
Name of person having Power of 
Attorney to sign the Contract 
(Certified copy of the Power 
of Attorney should be attached).   

 
Yours faithfully, 
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Signature of Contractor. 
 

[Note: If the party is a proprietary firm or an individual it should be signed by the proprietor or 
the individual. If the party is a partnership firm it should be signed by all or on behalf of all the 
partners. If the party is a private limited firm/ Incorporate Company, the COMMON SEAL OF 
the firm is to be affixed pursuant to the resolutions passed by its Board of Directors at the 
meeting held on   (Copy of the resolution should be attached). If the Contractor 
signs under common seal, the signature clause should tally with the sealing clause in the 
Articles of Association] 

 
Witnesses: 
1)    

(Signature) 
 

Name:   
 

Address   
 
 
 

 
 
 

 
 

1)    
(Signature) 

 
Name:   

 
Address   
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ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made on the ……………………………. day of ……………… 
between the “Reserve bank of India, Guwahati” having its Central Office at, Mumbai- 400001 
(hereinafter called  "THE  EMPLOYER") of the one part and .............................. (hereinafter 
called "THE CONTRACTOR") of the other part. 

 

WHEREAS the Employer is desirous of getting “Construction of temporary porta cabin and 
renovation of washrooms/storerooms at 1st floor of  Office building RBI 
Itanagar 

”and has prepared drawing and/or Schedule of Quantities showing and describing the work to be 

done under the direction of Bank’s(The Employer’s) Engineer. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been 
signed by or on behalf of the parties hereto. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 
set forth herein and to the conditions set forth in the special Conditions and in the Schedule 
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 
as ‘the said Conditions’) the works shown upon the said drawings and/or described in the 
said specification and included in the Schedule of Quantities at the respective rates there in 
set forth amounting to the sum as therein arrived at or such other sum as shall become 
payable there under (hereinafter referred to as ‘the said Contract Amount’) 

 
Now it is hereby agreed as follows: 

 
1. In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and complete the work shown upon 
the said drawings and described in the said Specifications and the Schedule of Quantities. 

 
2. The employer shall pay the contractor said Contract amount or such other sum as shall 
become payable, at the times and the manner specified in the said Conditions. 

 
3. The said conditions and appendix thereto shall be read and construed as forming part of 
this agreement and the parties hereto shall respectively abide by, submit themselves to the 
said conditions and the correspondence and perform the agreements on their part 
respectively in the said Conditions and the correspondence contained. 

 
4. The plans, agreement and documents mentioned herein shall form the basis of this 
Contract. The Contractor shall not be entitled for the payment for the quantities beyond the 
tendered quantities unless ordered for by specific written instructions from the Bank’s 
Engineer/ official. 

This Contract is neither a fixed Lump Sum Contract nor a piece Work Contract but a contract 
to carry out the work in respect of the work “Construction of temporary porta cabin at   
round  floor and renovation of washrooms/storerooms at 1st floor of  Office building 
RBI Itanagar” amounting to Rs ₹9,95,937/- (Rupees  Nine Lakhs Ninety five  Thousand nine 
hundred thirty seven only ) inclusive of GST and any other 
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applicable taxes & charges) to be paid for according to actual measured quantities at the rate 
contained in the Schedule of rates and Probable Quantities or as provided in the said 
Conditions. 

 
5. The Employer reserves to itself the right of altering the Drawings and/or nature of the 
work by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this contract. 

 
6. Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the site is handed over to him or from tenth day 
after the date of issue of formal work order as provided for in the said Conditions whichever 
is later and to complete the entire work within 90 days subject nevertheless to the provisions 
for extension of time. 

 
7. All payments by the Employer under this Contract will be made only at Guwahati. 

 
8. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 
any claim to the Employer. 

 
9. Contractor must comply with the compliance of Contract Labour (Regulation and 
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 & Assam 
Labour Contract (Regulation and Abolition) Rules 1971 and should display related notice 
board at the work place. 

 
10. Contractor must comply with provisions of “the Sexual Harassment of women at the 
work place (Prevention, Prohibition and Redressal) Act 2013”. The Contractor shall be 
responsible for educating its employees about prevention of sexual harassment at work place 
and related issues. The contractor needs to provide a complete and updated list of the work- 
personnel that will be deployed in the work place. 

 
11. All disputes arising out of or in any way connected with this agreement shall be deemed 
to have arisen at Guwahati and only Courts in Guwahati shall have jurisdiction to determine 
the same. 

 
12. That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 

 
13. The Contractor shall not disclose directly or indirectly any information, materials and 
details of the Employer’s (the Bank's) infrastructure/systems/equipment etc., which may come 
to the possession or knowledge of the Contractor during the course of discharging its 
contractual obligations in connection with this agreement, to any third party and shall at all 
times hold the same in strictest confidence. The Contractor shall treat the details of the 
contract as private and confidential, except to the extent necessary to carry out the obligations 
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under it or to comply with applicable laws. The Contractor shall not publish, permit to be 
published, or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 
confidential information. Failure to observe the above shall be treated as breach of contract 
on the part of the Contractor and the Employer shall be entitled to claim damages and pursue 
legal remedies. 

 
14. The Contractor shall afford every reasonable facility for the carrying out of all works 
relating to civil works and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors etc. after the completion of such 
works. 

 
15. The Contractor's obligations with respect to non-disclosure and confidentiality will 
survive till the expiry or termination of this agreement for whatever reason.” 

 
IN WITNESS WHEREOF the Employer and the Contractor have set their respective hands 
to these presents and two duplicates hereof the day and year first hereinabove written. 

 
(If the Contractor is a partnership or an individual) 

 

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly 
authorised official and the Contractor has caused its common seal to be affixed hereunto and 
the said two duplicates / has caused these presents and the said two duplicates hereof to be 
executed on its behalf, the day and year first herein above written. 

 
(If the Contractor is a Company) 

 

Signature Clause 
 

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of Shri ………………... 
. ....................................................... (Name and Designation) 

 
In the presence of 

Witnesses- 

1) …………………………………………………………….. 

Address: .......................................................................... 
 

2) ..................................................................................... 
 

Address: .......................................................................... 
 

If the part is a partnership firm or any individual should be signed by all or on behalf of all the 
partners 
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SIGNED AND DELIVERED BY 
 

……………………………………………………………………. 

Witnesses- 

1)…………………………………………………………………... 

Address …………………………………………………………... 

2) ………………………………………………………………….. 
 

Address …………………………………………………………... 

The COMMON SEAL OF ....................................................... 

was hereunto affixed pursuant to the resolutions passed by its Board of Directors at the 
meeting held on ...................................................................... 
in the presence of 

 
1) ............................................................................................. 

 
2) ............................................................................................. 

 
If the Contractor signs under its common Seal the signature clause should tally with their 
sealing clause in the Articles of Associations. 

 
The Contractor is signing by the hand of power of attorney whether a company or individual. 

Directors who have signed these presents in taken thereof in the presence of 

1) ……………………………………………………………………. 
 

2) ……………………………………………………………………. 
 

If the Contractor is signed by the hand of Power of Attorney, whether of a company or an 
individual 

 
SIGNED AND DELIVERED BY 

 
The Contractor by the hand of Shri/ Smt./ Ms. …………………………………........................... 
And duly constituted attorney. 
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Pre-Bid Qualification and General Instructions to Contractors 
1) Interested tenderers must upload relevant documents satisfying all the points as stated 
above along with techno-commercial (Part-I) bid of tender. The same Eligibility documents 
should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. It is to be 
duly noted that the tender process shall be executed on the MSTC portal through e-
Tendering. 

 
2) In the event of intending tenderers’ failure to satisfy the Bank; the Bank reserves the right 
to refuse their participation. 

 
3) Tender form will be available for downloading w.e.f. December 24, 2025 from 17:00 hrs. 
An Off-Line Pre-Bid meeting will be held on December 30, 2025 from 11:00 AM onwards 
at 4th Floor, Estate Department, Main Office Building, Reserve Bank of India, Guwahati. The 
minutes of the Pre-Bid meeting or any corrigendum/ amendments will be published in the 
Bank’s website. 

 
Tender form can be downloaded for viewing from RBI website www.rbi.org.in or 
www.mstcecommerce.com. The required pre-Qualification papers should be uploaded with 
the Techno Commercial Bid (Part-I)on the MSTC portal. 

 

4) Interested vendors/firms can participate in e – Tender after getting registration with 
(www.mstcecommerce.com) Online Part I – Techno-Commercial Bid and   Part II–Price  Bid 
shall be opened through (www.mstcecommerce.com) and applicable transaction charges must 
be paid by the firm. 

 
5) Tender in prescribed format shall be uploaded on MSTC website. Part-I of tender will 
contain the Bank's standard technical and commercial conditions for the proposed work, 
tenderers' covering letter 
Part-II of the tender will contain no conditions but Tenderer’s Price Bid, Bank's Schedule 
of quantities, tender drawings, if any, only. 

 
6) Part-I of the tenders will be submitted by the Tenderers in MSTC portal. The same will 
be opened by RBI on January 15, 2026 at 15:00 hrs. Those tenderers who would like to 
depute their representatives, may depute their representatives to Estate Department, 
Reserve Bank of India, Station Road, Pan Bazar, Guwahati- 781001 for the same. Part II of 
the tender will be opened later. Due intimations will be given for the same. 

 
7) The Bank shall obtain reports on the past performance of the tenderer from his clients 
and bankers. The Bank shall evaluate the said reports before opening of the Part-II of the 
tenders. If any tenderer is not found to possess the required eligibility for participating in the 
tendering process at any point of time and / or his performance reports received from his 
clients and / or his bankers and found unsatisfactory, the Bank reserves the right to reject 
his offer even after opening of Part-I of the tender. The Bank is not bound to assign any 
reason for doing so. 

 
8) The Bank is not bound to accept the lowest tender and reserves the right to accept either 
in full or in part of any tender. The Bank also reserves the right to reject all the tenders without 

https://www.rbi.org.in/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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assigning any reason thereof. 
 

9) Tenders shall remain open to acceptance by the Bank for a period of three months from 
the date of opening of the Part- II of the tender which period may be extended by mutual 
agreement and the tenderer shall not cancel or withdraw the tender during this period. 

 
10) Preparation of the Tender: 

 
a) The tenderer must use only the forms issued by the Bank to fill in the rates. 

 
b) Tender form must be filled in Hindi/English. If any of the documents is missing or unsigned, 
the tender may be considered invalid by the Bank at its discretion. 

 
c) Rates should be quoted both in figures and words in the columns specified. No advice of 
any change in rate or conditions after the opening of the tender will be entertained. 

 
d) Each of the tender documents should be signed by the person or persons submitting the 
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tender in token of his/their acquainted himself/themselves with the General Conditions of 
Contract, Specifications, Special Conditions, etc. as laid down. Any tender with any of the 
documents not signed will be rejected. 

 
e) The tender submitted on behalf of a firm shall be signed by all the partners of the firm or 
by a partner who has the necessary authority on behalf of the firm to enter into the proposed 
contract. Otherwise, the tender may be rejected by the Bank. 

 
11) Contract Agreement: On receipt of intimation from the Bank of the acceptance of 
his/their tender, the successful tenderer shall be bound to implement the contract and within 
ten days thereof the successful tenderer shall sign an agreement in accordance with the draft 
agreement and the Schedule of Conditions but the written acceptance by the Reserve Bank 
of India of a tender will constitute a binding contract between the Reserve Bank of India and 
the person so tendering whether such formal agreement is or is not subsequently executed. 
 

13.Refund of SD:The Security Deposit/ Retention Money shall be refunded to the contractor 
without any interest in due course i.e., on successful completion of the DLP and satisfactory 
rectification of all the defects developed and pointed out to the contractor during the said DLP. 
 
14)Assignment / Sub-letting the contract: 
 

a) The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract 
except with the written consent of the Employer. In case of breach of these conditions, the 
Employer may serve a notice in writing on the Contractor rescinding the Contract whereupon 
the security deposit shall stand forfeited to the Employer. 

 
b) The Contractor shall carry out all the work strictly in accordance with drawings, details and 
instructions of the Bank’s Engineer. If in the opinion of the Bank’s Engineer changes have to 
be made in the design and with the prior approval in writing of the Employer they desire the 
Contractor to carry out the same, the Contractor shall carry out the same without any extra 
charge. 
c) If no such facility is available at the site of work and if available and found inadequate, it 
shall be the responsibility of the contractor to make his own arrangement for obtaining water 
and power at his cost 
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 2.Safety Code: The contractor shall strictly comply with the provision of safety code annexed 
hereto. 
 

2) Completion Time Period: 
 

a) Time allowed for completion of the work is 60 calendar days which shall be strictly 
observed by the tenderer. The time shall be reckoned from the tenth (10th) day of written 
order to commence the work is issued. 

 
b) The successful tenderer shall be required to submit the detailed work program and the 
same shall be got approved from the Architect / Employer before commencing the work and 
accordingly progress shall be monitored by the Architect / Employer. 

 
c) The work shall be carried out throughout the stipulated period of the contract with all due 
diligence. 

 
3) Liquidated Damages: If the Contractor fails to complete the work within the specified 
completion period he shall be liable to pay the Liquidated Damages at the rate of ₹356/- per 
day subject to a maximum of 10% of the accepted contract amount. 

 
The Contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work, whatever the cause of delays may 
be, including delays arising out of modifications to the work entrusted to him or in any sub- 
contract connected therewith or delays in awarding contracts for other trader of the project or 
in commencement or completion of such works or in procuring Government controlled or 
other building materials or in obtaining water and power connections for construction purpose 
or for any other reason whatsoever and the employer shall not be liable for any claim in 
respect therefore. The Employer does not accept liability for any sum besides the tender 
amount, subject to such variations as are provided for herein. 

 
4) Basic Prices: 

 
a) Wherever the basic price for the material is specified, the contractor should furnish to the 
Employer for verifications all the tax paid bills. The purchase rate shall be approved from the 
Architect/Bank’s Engineers before purchasing such materials. The adjustment in price of the 
materials shall be made only on measured quantity. Contractor’s overheads and profits shall 
not be considered on the cost difference. 

 
b) The basic prices are ex-go-down and are inclusive of GST and all other duties levied by 
Government or any public body (Ex-go-down referred to here will be the dealers go-down). 
The rate quoted for the respective item shall include transportation to the site, storing, 
handling etc. 

 
5) Tenderer to inform himself/ herself/ themselves fully: 

 
a) The tenderer must obtain for himself on his own responsibility and at his own expense all 
the information which may be necessary for the purpose of making this tender and for 
entering into a contract and must examine the drawings and must inspect the site of the work 
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and acquaint himself with all local conditions, means of access to the work, nature of the work 
and all matter appertaining thereto. 

 
b) The tenderer shall be deemed to have carefully examined the work and site conditions 
including the labour, general and special conditions, the specifications, schedules and 
drawings and shall be deemed to have visited the site of work and have fully informed himself 
regarding the local conditions and carried out his own investigations to arrive at the rates 
quoted in the tender. In this regard, he will be given necessary information available with the 
department but without any guarantee about its accuracy. 

 
c) If the tenderer shall have any doubts as to meaning of any portion of the general conditions, 
or the special conditions, or the scope of work or the specifications and drawings or any other 
matter concerning the contract he shall in good time, before submitting his tender, put forth, 
the particulars thereof and submit them to the Employer in writing in order that such doubts 
may be clarified authoritatively in writing before tendering. Once a tender is submitted the 
matter will be decided according to the tender conditions in the absence of such authentic 
pre-clarification. 

 
35. The successful tenderer should make his own arrangements to procure all materials 
required for the work. 

 
36. The tenderer shall have to use materials of the makes/manufacturers specified in the list 
of material of approved brand and/or manufacture contained in this tender form. 

 
37. The rates quoted in the tender shall include all charges for supply, installation (assembly), 
testing, packing, handling, and transport for all supplies. The rates shall include storage, 
watch, and ward, temporary structures, lighting at night, tools and tackles, labour and other 
services for erection and commissioning works. 

 
38. The rates shall also be firm and shall not be subject to exchange variations, labour 
Condition, fluctuations in railway freights or any conditions whatsoever. Tenderers must 
include in their rates IGST, CGST, SGST, GST, sales tax, VAT (value added tax), excise 
duty, customs duty, octroi work contract tax, Service tax and any other tax and duty or other 
levy levied by the Central Government or any State Government or local authority, if 
applicable. No claim in respect of IGST, CGST, SGST, GST, sales tax, sales tax on works 
contract, Service tax, excise duty, customs duty, VAT, Octroi or other tax or duty or levy 
whether existing or future shall be entertained by the Employer. Bill of the Contractor, 
Supplier, Vendor shall be as per the GST requirements and compliances. 

 
39. IS Code numbers wherever mentioned in the tender shall be the latest version of IS codes 
as on the date of opening of tenders. 

 
40. The successful tenderer shall be required to submit Bar chart for the various activities 
involved in this work including dependencies etc. and regularly monitor the progress of work 
accordingly. 
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41. The security deposit of the successful tenderer will be forfeited if he fails to comply with 
any of the conditions of the Contract. 

 
42. Errors, Omission and Descriptions: 

 
(a) In case of errors, omissions and/or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specification etc. the following order of 
preferences shall apply. 

 
(i) Between actual scaled and written dimension (or description) on a drawing the later shall 
be adopted. 

 
(ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the later shall be taken as correct. 

 
(iii) Between the written description of the item in the specifications and the detailed 
descriptions in the schedule of quantities of the same item, the later shall be adopted. 

 
(b) In case of difference between the rates quoted in figures and words, the rate adopted for 
working out the total amount of item in the original tender form, shall be taken as correct. In 
all other cases the correct rate would be that which is lower. 

 
(c) Between the duplicate/subsequent copies of the tender and original tender, the original 
shall be taken as correct. 

 
(d) In all cases of omissions and/or doubts or discrepancies in any item or specification a 
reference shall be made to the Assistant General Manager (Tech)/ AM(Tech), Estate 
Department, Reserve Bank of India, Guwahati whose elucidation, elaboration or decision 
shall be considered as authentic. The Contractor shall be held responsible for any errors that 
may occur in the work through lack of such reference and precaution. 

 
44. Neat & Clean Site: 

 
After completion of the work contractor shall leave the Building in neat, clean and tidy 
conditions as directed by the Employer. If the contract is terminated prematurely for any 
reason whatsoever, the contractor shall peacefully hand over everything back to the 
Employer and leave the Building in neat, clean and tidy conditions as directed by the 
Employer. The final dues of the contractors will be settled only after removal of all the debris 
from the site. In case of failure on the part of contractor to do so, the Employer will get it done 
at the risk and cost of the Contractor. 

 
45. Labour Laws: 

 
(a) The contractor shall abide by and fulfill all requirements laid down under the Contract 
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other 
relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers employed 
by the contractor is twenty or more, the contractor shall obtain the license from the Regional 
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Labour Commissioner. The contractor shall maintain all registers/ documents as required by 
the Regional Labour Commissioner at site and should furnish the same to the Bank or its 
representative as and when required. 

 
(b) The offices of the Regional Labour Commissioner (Central), Guwahati will have the 
jurisdiction over the implementation of the labour laws under this contract. 

 
46. Debarment / Disqualification: A bidder is liable for debarment / disqualification from 
bidding on the following grounds: 

 
a) If it is determined that the bidder has committed the following acts or omissions in 
contravention of the code of integrity: 

 
i) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either 
directly or indirectly, in exchange for an unfair advantage in the procurement process or to 
otherwise influence the procurement process. 

 
ii) Any omission or misrepresentation that may mislead or attempt to mislead so that financial 
or other benefit may be obtained, or an obligation avoided. 

 
iii) Any collusion bid rigging or anticompetitive behavior that may impair the transparency, 
fairness and the progress of the procurement process. 

 
iv) Improper use of information provided by the procuring entity to the bidder with an intent to 
gain unfair advantage in the procurement process or for personal gain. 

 
v) Any financial or business transactions between the bidder and any official of the procuring 
entity related to tender or execution process of contract which can affect the decision of the 
procuring entity directly or indirectly. 

 
vi) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property 
to influence the procurement process. 

 
vii) Obstruction of any investigation or auditing of a procurement process. 

 
viii) Making false declaration or providing false information for participation in a tender 
process or to secure a contract. 

 
ix) Failing to disclose any previous transgressions made in respect with any public institution/ 
entity in India or any other country during the last three years or being debarred by any public 
procuring institution / entity. 

 
b) For any actions or omissions by the bidder other than violation of code of integrity, which 
in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 
material, non-supply of material, abandonment of works, sub-standard quality of works, 
failure to abide by the terms of the tender, etc. 



 
 

23 

 

 

 

c) If the bidder has been convicted of an offence under 
 

(i) the Prevention of Corruption Act, 1988; or 
 

(ii) the Indian Penal Code or any other law for the time being in force, for causing any loss of 
life or property or causing a threat to public health as part of execution of a public procurement 
contact. 

 
 

I /we hereby declare that I / we have read and understood the above instructions, terms and 
conditions, etc. provided for guidance of tenderers and have accordingly quoted my/our rates. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 

Sign & Seal of The Contractor: 
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SPECIAL INSTRUCTIONS TO THE BIDDERS 
 

1. The workmen will not be allowed to stay within the Building during night. 
 

2. The Contractor shall submit the addresses, personal details and photographs of their 
workmen being engaged by them for the said work to the Bank for obtaining Entry passes. 
Workmen will be allowed inside the Building only on producing the photo passes issued by 
the Bank. The contractor, his staff and the labour will have to comply with the security 
regulations of the Bank. 

 
3. Permission, if any, required from the local bodies shall be obtained by the Contractor. 

 
4. The intending bidder can obtain any clarifications regarding the tender drawings, 
specifications etc. from the office of the Regional Director, Reserve Bank of India, Estate 
Department, Guwahati on any Bank’s working day. 

 
5. The entire materials for the work shall be brought to the working area through the available 
passage only during specified time of working hours, as per instructions of Bank’s Engineer. 

 
6. The bidder may please note that the work must be carried out in an occupied building 
during normal working hours/restricted hours without causing any inconvenience to the other 
occupants. The rates quoted for each item shall be quoted accordingly. 

 
7. The Bidder may please note that, the work has to be carried out during the day time or as 
per the Bank’s instructions. All dismantling work and work generating noise shall be done 
during the daytime and on holidays and day time work may have to be done on restricted 
hours. Contractor shall take into account the above facts while quoting the rates. The entire 
work involved shall be carried out with the least disturbance to the occupants of building and 
also day to day cleaning has to be done by the contractor. The staircase and passages used 
by the labourers shall be cleaned properly, as per the satisfaction of Bank’s Engineer. 

 
8. Neat housekeeping at all times is the responsibility of the contractor. The debris / dust or 
any waste generated out of the above work shall be cleaned as frequently as required and 
shall be stored at the specified place inside the Bank’s Building, as per the instructions of 
the Bank’s Engineer. The bidder shall remove all the debris stored at the specified place 
inside the Bank’s Building and shift it to the approved waste dumping place as per Municipal 
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regulations as and when the accumulated waste is around one truck load or earlier, if 
instructed by Bank’s Engineer. The contractor shall be solely responsible for any penal action/ 
penalties levied by Municipal authorities for violation of their rules/ regulations in this regard. 

 
9. Some other works, such as electrical, structural repairs etc., may be organized by the 
Bank through separate agencies if necessary. The contractor shall coordinate his work with 
all other agencies deployed by the Bank at site so that no hindrances are presented to the 
planned work of any other agency. 

 
10. The successful bidder should prepare the layout of the work and any other working 
drawings related to the said Work, if required, on a 1:4 scale and should get it approved from 
the Bank’s Engineer before commencement of work. 

 
11. Care shall be taken while executing the said job. If anything is damaged, the same shall 
be rectified at no extra cost. 

 
12. Wherever the basic rate for the material is specified, the contractor should furnish all the 
paid bills for Bank’s verification. The contractor should get the purchase rate approved from 
the Bank before purchasing. The adjustment in price shall be made only on measured 
quantity. No overhead and profit shall be considered on the cost difference. The basic prices 
are ex-godown and are inclusive of GST and all other duties levied by Local authority / 
Government. The rate quoted shall include transportation to site, storing and handling etc. 

 
13. Bank will require the contractor to produce, samples of all the materials, 
accessories/finishes prior to procurement/manufacture. The Bank’s Engineer shall approve 
samples of the materials for the work. Failure to comply with these instructions can result in 
rejection of the work. 

 
14. The Bidder should note that he should execute his part of work without causing any 
damage to any part of the building and also without disturbing the existing occupants. Any 
damage so caused shall be made good at the cost & risk of the bidder. 

 
15. The bidder should note that the tender drawings and other documents describing each 
item in the schedule are only indicative in nature and cannot be taken as complete in detail 
and finishes. It is expected that the bidder should understand the intent of the tender drawings 
and specifications and provide for materials, workmanship, finishes and accessories 
appropriately so as to deliver the product of high standards. Bank reserves the right to insist 
on selection of brand, material, workmanship, detailing and finishes, which they consider are 
appropriate and suitable for the intended use. The contractor is not eligible to claim extra on 
this account. No claim from the contractor at a later date will be entertained for his failure to 
understand this condition. The decision of the Bank in respect of the quality of material, type 
of work, workmanship, finish etc., shall be final and binding on the contractor. 

 
16. The successful contractor shall make sure that they protect their materials during and 
after installation and hand them over in good shape to the Bank satisfactorily. At the time of 
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handing over, any damages, scratches, dents, or such defects noticed shall be got rectified 
as directed without any extra charge by the Contractor to the satisfaction of the Bank. 

 
17. The successful bidders shall include, in the quoted price, all allied civil works such as 
chasing in wall, drilling holes etc. to support the frames, partitions, make the surface good 
after grouting, double scaffolding etc. 

 
18. The successful contractor shall also be responsible for the safety and security of all their 
materials and also for ensuring fire prevention steps at all times in the working Building 
including their part of the work. 

 
19. The contractor will be required to plan and organize manpower and resources in a manner 
that the entire work is completed within the stipulated period. 

 
20. The work may have to be carried out in phases (if required as per the site conditions) 
without disturbing the occupants of the office. Necessary barricading of the area, if required 
from the rest of the area shall have to be arranged by the successful contractor at no extra 
cost. 

 
21. The contractor shall depute a qualified and experienced supervisor at all times during 
execution of the work. No work shall be carried out at the site in an unsupervised manner. 

 
22. The contractor shall submit the names and personal details of the site in-charge/ 
supervisor and his authorized representative along with their role, responsibilities, and 
authority (with regard to supervision, quality control, documentation, measurements, signing 
measurement book, correspondence, receiving instructions from bank etc.) within 10 days 
from the date of issue of work order in the approved format. 

 
23. All the bidders shall submit a detailed bar chart indicating the details of various major 
activities involved in the work and their expected completion period, specifying the parallel 
and sequential activities, starting from the scheduled commencement of work so as to 
complete the entire work within the tender specified period along with the Part-I of the tender. 
The bidders shall also indicate the approximate deployment of manpower/ labour, as planned 
by them for the above purpose, commensurate with the planned schedule. After award of 
work, the contractor shall be required to carry out micro planning and the detailed schedule/ 
Bar Chart shall be submitted within 10 days from the date of issue of work order for proper 
planning, monitoring and review of progress of work. 

 
24. The progress of work shall be reviewed by the Bank on a fortnightly basis. The meeting 
may be held at site or in Bank’s Main Office Building. The meeting should be attended by 
the contractor himself (in case of proprietorship firm) or authorized partner/ senior official in 
case of partnership firm/ limited company along with contractor’s site in-charge. For this 
purpose, the contractor shall prepare and submit a progress report indicating the following: 
a) Progress for the previous fortnight and the planning for the next fortnight along with a few 
photographs of work in progress and materials received during the fortnight and expected to 
be received during next fortnight. 
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b) The reasons for major deviations in planned schedule and the actual progress achieved 
along with any hindrances/ decisions required from the Bank. 

 
c) Procurement schedule for long lead items 

 
d) Variations / extra items statement 

 
e) Statement indicating various tests conducted during the fortnight and planned for the next 
fortnight. 

 
25. The contractor shall maintain following registers/ documents/details at site and keep them 
updated on a regular basis. These registers/ documents after completion of work shall be 
handed over to the Bank: 

 
a) Hindrance register in the Bank’s approved format 

 
b) Site instruction book (in duplicate) 

 
c) Certified true copy of the contract 

 
d) Material receipt register along with copies of delivery challans 

 
e) Copies of all bills for which Basic rate is specified in the tender 

 
f) Labour’s daily attendance register 

 
g) Approved detailed schedule/ Bar chart and approved modifications of the same, if any. 

 
h) Signed Minutes of fortnightly progress review meetings 

 
i) Register for extra items/ variation/ deviation items 

 
j) Material test register along with copies of test reports/ certificates received from the 
manufacturer/ laboratory. 

 

26. Payment of Bills by the Bank The payment of bills by the Bank shall be made after the 
successful execution of the work and on submission of Bills complete in all respect. It shall 
be the endeavor of the Bank to settle the bills at the earliest possible time. Final bill will be 
paid within 3 months after virtual completion and Bank’s Engineer’s certification of 
satisfactory work.  

27. The contractor shall use only approved brands of first quality materials as given in the 
Annexure. In absence of any such choice indicated by the bidder in the Part – I, the contractor 
will be required to use the material as per Bank’s instructions. 

 
28. The contractor will have to arrange the services of authorized technical official of the 
manufacturer whose materials have been selected / approved by the Bank for the project 
work who will inspect the materials supplied/ available at site and the method of its uses/ 
application and will be required to submit a report on the manufacturer’s letterhead, under 
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official seal, indicating the genuineness or otherwise of the material and whether the materials 
are being used as per the Manufacturer’s Specifications and specified consumption 
standards. 

 
29. The successful bidder shall make necessary arrangements to protect the glazing, 
vehicles, occupants etc. by barricading/ covering the work area suitably with ply-boards/ 
construction net etc. The successful bidder shall also be required to provide proper danger/ 
caution notice boards at conspicuous places. 

 
30. The bidders shall quote their rates taking in to account all the above instructions and 
conditions of the contract. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 
 

Sign & Seal of The Contractor: 
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SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall 
be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases where 
the injury necessitates hospitalization. 

 
3. Suitable and strong double scaffolds should be provided for workmen for all works that 
cannot safely be done from ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the side 
rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall 
not be more than 30cm. When the ladder is used, an extra mazdoor shall be engaged for 
holding the ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 
half of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or materials 
as to render it unsafe. 

 
8. Workers employed on mixing and handling materials such as asphalt, cement mortar, 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

 
9. Those engaged in welding works shall be provided with welder’s protective eye-shields 
and gloves. 

 
10. i) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paints. 

 
(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied 
in the form of spray or surface having lead paint is dry rubbed and scrapped. 

 
1. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

 
2. Hoisting machines and tackle used in the works, including their attachments, anchorage 
and supports shall be in perfect conditions. 
3. The ropes used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from defects. 
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4. All the workers shall be provided with safety belts, safety shoes and helmets. No workmen 
shall be allowed to work on scaffolding without safety helmets and safety belts. 

 
Electrical Safety 

 
1. All the workers, supervisors should wear proper PPE (Personal Protective Equipment) 
while carrying out the works in the Building. Electrical Safety shoes & safety helmet is 
compulsory, otherwise, the work / respective workers shall not be allowed to do the work. 

 
2. The electric power required for the work can be drawn only from the authorized supply 
points available at site. The contractor must make his own arrangements to take the supply 
to the requisite position. It will be ensured by the contractor, that such arrangements should 
include suitable length electric cables / extension board with proper ELCB/RCCB/RCBO 
(Earth Leakage Protection Device) equipment. Preferably joints should be avoided, and if 
compulsorily needed, all the required joints shall be properly insulated. It will be ensured by 
the contractor that the entire work site is properly illuminated at all time when the work is in 
progress. All the electrical related works shall be carried out by an authorized electrician. 
Wired light fittings should not be taken to inaccessible areas like above false ceiling etc. and 
instead of that portable battery-operated charging lights shall be used 

 
3. Necessary barricading and signage boards in good quantity shall be fixed at proper 
locations of the work site. 

 
4. Inverted V type signage shall be kept showing “Under Maintenance – Estate Department” 
whenever maintenance works go on for the lifts, electrical panels etc. 

 
5. All the works including AMC works should have insurance policies and shall be properly 
maintained. 

 
6. Do’s & Don’ts in terms of Electrical safety to be shared to all the workmen. 

 
7. Contractors should have periodical briefings (pep talks) with their workers about electrical 
safety. 

 
8. Aluminum / steel ladders should have proper rubber insulation on its legs. And if required, 
these ladders shall be kept on electrical safety rubber mats and then use them to prevent 
electrical shocks. 

 
9. Industrial safety training including electrical safety for construction/renovation works, 
Office Building etc., may be given periodically to the contractors, workers, technical & 
general staff etc. by professionals / experts like L&T training center etc. 

 
Place: Name & Address of the Contractor: 
Date: 

Sign & Seal of the Contractor: 
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THE CONDITIONS HEREINAFTER REFERRED TO 
 

1. Interpretation Clauses: In construing these conditions, the Specifications, Schedule of 
Quantities and Contract Agreement, the following words shall have the meanings herein 
assigned to them except where the subject or context otherwise requires. 

 
2. “Employer”: shall mean the Reserve Bank of India and shall include its assigns and 
successors. 

 
3. “Contractor” in the case of a Partnership: “Contractor” shall mean   and 
  trading as partners in the name and style of   and having a 
place of business at   and shall include the partners for the time being of the 
said firm and the legal representatives of a deceased partner. 

 
In the case of Individual: “Contractor” shall mean Shri   trading in the 
name and style of   
representative. 

and shall include his heirs, successors and legal 

 

In the case of Company: “Contractor” shall mean   a company incorporated under 
  and having its registered office at   and shall include its successors 
and assigns. 

 
4. “Site”: shall mean the site of the contract works including any building and erections 
thereon and any other land (inclusively) as aforesaid allotted by the Employer for the 
Contractor’s use. 

 
5. “This Contract”: shall mean the Articles of Agreement, the Special Conditions, the 
Conditions, the Appendix, the Schedule of Quantities and Specifications attached hereto and 
duly signed. 

 
6. “Notice in writing or Written Notice”: shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known private or business address or registered office of the 
addressee and shall be deemed to have been received when in the ordinary course of post 
it would have been delivered. 

 
7. “Act of Insolvency”: shall mean any Act of Insolvency as defined by the Presidency 
Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such original 
Act. 

 
8. “Net Prices”: If in arriving at the contract amount, the Contractor shall have added to or 
deducted from the total of items in the Tender any sum, either as a percentage or otherwise, 
then the net price of any item in the tender shall be the sum arrived at by adding to or 
deducting from the actual figure appearing in the Tender as the price of that item a similar 
percentage or proportionate sum provided always that in determining the percentage or 
proportion of the sum so added or deducted by the Contractor the total amount of any Prime 
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Cost items and provisional sums of money shall be deducted from the total amount of the 
tender. The expression “net rates” or “net prices” when used with reference to the contract 
or accounts shall be held to mean rates or prices so arrived at. 

 

“The works” shall mean the “Construction of temporary porta cabin and renovation of 
washrooms/storerooms at 1st floor of  Office building RBI Itanagar 

” as provided herein. 

 
Words imparting persons include firms and corporations. Words imparting the singular only 
also include the plural and vice versa where the context requires. 

 
9. The Contractor shall carry out and complete the said work in every respect in accordance 
with this Contract and with the direction of and to the satisfaction of the Employer. The 
Employer may in his absolute discretion and from time to time issue further drawings and/or 
written instruction, details, directions and explanations which are hereafter collectively 
referred to as “Employer’s Instructions” in regard to: 

 
(a) The variation or modification of the design, quality or quantity of works or the addition or 
omission or substitution of any work. 

 
(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings 
and/or Specification. 

 
(c) The removal from the site of any materials brought thereon by the Contractor and the 
substitution of any other material therefore. 

 
(d) The removal and/or re-execution of any works executed by the Contractor. 

 
(e) The dismissal from the works of any persons employed thereupon. 

 
(f) The opening up for inspection of any work covered up. 

 
(g) The amending and making good of any defects hereof. 

 
10. The Contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s instructions, directions and explanations given to the Contractor or his 
representative upon the works by the Employer, shall, if involving a variation, be confirmed 
in writing by the Contractor within seven days, and if not dissented from in writing within a 
further seven days by the employer, such shall be deemed to be Employer’s Instructions 
within the scope of the Contract. 

 
For the purpose of entering day to day instructions by the Employer, the contractor shall 
maintain at his own cost, a “Site instruction Book” in triplicate in which the instructions shall 
be entered by the employer and to be maintained by engineer-in- charge of the contractor. 
Instructions to the contractor shall be issued through Employer’s Engineers. 
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Scope of contract includes, but is not limited to, the following: 
 

(a) The co-ordination, scheduling and management of work of component suppliers, 
 

(b) Provide materials as specified in the technical specifications. 
 

(c) Assembly, installation and commissioning of all items as specified and handing over the 
site after completion of work as specified in clean condition to the Employer. 

 
Contractor’s Duties: Contractor’s duties include the following; 

 
(a) Provide and pay for labour, materials and equipment, tools and other facilities and 
services necessary for the proper execution and completion of the specified works. 

 
(b) Secure and pay for required permits statutory workman’s compensation insurance, fees 
and licenses necessary for proper execution and completion of required work. 

 
(c) Give required notices. 

 
(d) Promptly submit written notice to the Employer of observed variance of the Specifications 
from legal requirements. 

 
(e) Enforce strict discipline and good order among contractors. Do not employ unskilled 
persons in assigned tasks. Variations should be approved by Employer. 

 
11. Variations to be approved by Employer 

 
The Contractor shall submit the employer a statement of variations giving quantity and rates 
duly supported by analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance 
by the Employer shall form a supplementary tender. The Employer shall not be liable for 
payment of such variations until these statements are sanctioned by it. 

 
12. Schedule of Quantities and Agreement 

 
The Contract shall be executed in duplicate and the Employer and the Contractor shall be 
entitled to one executed copy each for his use. The Contractor on the signing hereof shall 
be furnished by the Employer one copy of each of the specification. 

 
13. Work Sequence: 

 
The successful bidder shall include all costs in the tender to complete the works in the time 
schedule as given by him in the work schedule table. By submitting a tender, the contractor 
agrees that they have reviewed the project specifications and drawing, toured the site and 
will complete all work in accordance in the overall time period as per the approved schedule. 
The scheduled time frame starts after a notice to proceed, or contract is received from the 
Employer. The Contractor shall provide a detailed project schedule, in accordance with the 
time frame approved as per the work task schedule, prior to award of the project. 
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14. Contractor’s use of Estate: The site of the work is an occupied building. Contractor's 
use of Estate shall be subject to following: 

 
a) Confine operations at the site to areas permitted by law, ordinances, permits, Specification, 
and Employer’s specific instructions. 

 
b) Unreasonable encumbrance of the site with materials or equipment should be avoided. 

 
c) Assume full responsibility for protection and safekeeping of tools and products stored on 
or off Estate. 

 
d) Move stored products which interfere with operations of building or the operations of other 
trades. 

 
e) Obtain and pay for use of additional storage or work areas needed for operations 

 
15. Contractor to provide everything necessary at his/her cost 
The Contractor shall provide at his cost everything necessary for the proper execution of the 
works according to the intent and schedule of Quantities and Specifications taken together 
whether the same may or may not be particularly shown or described therein provided the 
same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in 
the Schedule of Quantities and Specifications he shall immediately and in writing refer same 
to the Employer who shall decide which is to be followed. The Contractor shall provide all 
works under this specification in full accordance with Health and Safety Regulations. 

 
16. No Disruption to Normal Building Functions: 

 
a) This work is to be executed in an occupied office building. It is essential that the Contractor 
gives special attention and priority to all matters concerning safety protection from dust and 
loose materials, reduction of noise ats, protection from water and air infiltration into building 
and maintenance of neat and orderly conditions in and around work areas inside and outside 
of building. Packaging, scrap materials and demolition debris shall be promptly removed from 
the building and site on a daily basis. 

 
b) If the contract includes works, which will disruptive during normal business operations or 
would be dangerous to building occupants, said works shall be performed during hours as 
the Employer dictates. The Contractor shall perform such work during Employer dictated 
hours and shall include all cost in its tender. 

 
c) The Contractor shall keep noise ats below 75 dB during normal building hours. When it is 
necessary to produce noise above this at, the Contractor shall advise the Employer of such 
needs and times will be scheduled as directed. The Contractor shall anticipate any 
excessive noise generating procedures and include an allowance for it in the tender. 

 
d) The Contractor shall take due care for protection of the work and Employer’s property 
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17. Authorities Notices and Patents 
 

The Contractor shall conform to the provisions of any Act of the Legislature relating to the 
works, and to the regulations and bye-laws of any authority and of any water, electric supply 
and other companies and/or authorities with whose systems the structure is proposed to be 
connected, and shall, before making any variations from the Drawings or Specifications that 
may be necessitated by so conforming, given to the Employer written notice, specifying the 
variation proposed to be made and the reason for making it and apply for instructions thereon. 
In case the Contractor shall not within ten days receive such instructions he shall proceed 
with the work conforming to the provisions, regulations, or byelaws in question, and any 
variation so necessitated shall be dealt with under clause 13 hereof. 

 
The Contractor shall bring to the attention of the Employer all notices required by the said 
Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to any 
public office all fees that may be properly chargeable in respect of the works, and lodge the 
receipts with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, 
and shall defend all actions arising from such claims, and shall himself pay all royalties, 
license fees, damages, cost and charges of all and every sort that may be legally incurred in 
respect thereof. 

 
18. Setting out of Works 

 
The Contractor shall set out the works and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, ats, dimensions, and alignment of 
all parts thereof. If at any time any error in this respect shall appear during the progress of 
the works or within a period of one year from the completion of the works, the Contractor 
shall, if so required, at his own expense rectify such error to the satisfaction of the Employer. 

 
19. Material and workmanship to conform to descriptions 

 
All materials and workmanship shall so far as procurable be of the respective kinds described 
in the Schedule of Quantities and/or Specifications and in accordance with the Employer’s 
instructions, and the Contractor shall upon the request of the Employer’s furnish him with all 
invoices, accounts, receipts and other vouchers to prove that the materials comply therewith. 
The Contractor shall at his own cost arrange for and/or carry out any test of any materials 
which the Employer’s may require. 

 
20. Contractor’s superintendence and representative on the works 

 
The Contractor shall give all necessary personal superintendence during the execution of the 
works, and as long thereafter as the Employer may consider necessary until the expiration of 
the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 
the whole time when works are in progress, employ a competent representative who shall be 
constantly in attendance at the works while the men are at work.  Any directions, 
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explanations, instructions or notices given by the Employer to such representative shall be 
held to be given to the Contractor. 

 
21. Dismissal of workmen 

 
The Contractor shall on the request of the employer, immediately dismiss from the works any 
person employed thereon by him who may, in the opinion of the Employer be incompetent or 
misconduct himself and such persons shall not be again employed on the works without the 
permission of the Employer. 

 
22. Access to works 

 
The Employer, and their respective/representatives shall at all times have free access to the 
work and/or to the workshops, factories or other places where materials are lying or from 
which they are being obtained and the Contractor shall give every facility to the employer, 
and their representative necessary for inspections and examination and test of the materials 
and workmanship. Any person not authorized by the Employer, except the representatives 
of public authorities, shall not be allowed on the works at any time. 

 
23. Junior Engineer / Assistant Manager (Tech)/ Manager (Tech)/ Assistant General 
Manager (Tech) Assistant General Manager (ED) 

The term “Junior Engineer” / “Assistant Manager (Tech)” / “Assistant Manager (ED)”/ 
“Assistant General Manager (Tech)”/ “Assistant General Manager (ED)” shall mean the 
person appointed and paid by the Employer to inspect the works. The Contractor shall afford 
the Assistant Manager (T) / Manager (T) every facility and assistance for inspecting the works 
and materials and for checking and measuring. 

 
The Junior Engineer/ Assistant Manager (Tech), or any representative or the Employer shall 
have to give instructions to the Contractor or to his representative of non-approval of any 
work or materials and such work shall be suspended or the use of such materials shall be 
discontinued until the decision of the employer is obtained. The work will from time to time 
be examined by the Junior Engineer / Assistant Manager (Tech) or the Employer’s 
representative, but such examination shall not in any way exonerate the Contractor from the 
obligation to remedy any defects which may be found to exist at any stage of the works or 
after the same is completed. Subject to the limitation of this clause, the Contractor shall take 
instruction only from the Employer. 

 
24. Assignment and Sub-letting 

The whole of the works included in the Contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or under-let the contract or any part 
share thereof or any interest therein without the prior written consent of the Employer, and 
no undertaking shall relieve the Contractor from the full and entire responsibility of the 
Contract or from active superintendence of the works during their progress. 
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25. Alterations/addition/omission etc. 
 

No alteration, omission or variation shall vitiate this contract but in case the employer thinks 
proper at any time during the progress of the works to make any alterations in, or additions 
to, or omissions from, the works or any alteration in the kind or quality of the materials to be 
used therein and shall give notice thereof in writing under his hand to the Contractor, the 
Contractor shall alter, add to, or omit from, as the case may be, in accordance with such 
notice, but the Contractor shall not do any work extra or make any alterations or additions or 
omissions from the works or any deviation from any of the provisions of the Contract, 
Stipulation, Specifications without the previous consent in writing of the Employer and the 
value of such extras, alterations, additions or omission shall in all cases to be determined by 
the Employer in accordance with the provisions of Clause 27 hereof, and the same shall be 
added to, or deducted from the Contract Amount, as the case may be, accordingly. 

 
26. Schedule of Quantities 

 
The Schedule of Quantities, unless otherwise stated shall be deemed to have been prepared 
in accordance with the Standard Method of Measurement. 

 
Any error in description or in quantity or in omission of items from the Schedule of Quantities 
shall not vitiate this contract but shall be rectified and the value thereof shall be added to, or 
deducted, from the Contract Amount (as the case may be) provided that no rectification or 
errors, if any shall be allowed in the Contractor’s Schedule of Rates. 

 
27. Sufficiency of Schedule of Quantities 

 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the prices stated in the Schedule 
of Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all 
his obligations under the Contract, and all matters and things necessary for the proper 
completion of the work. 

 
28. Measurement of works 
The following procedure shall be adopted for taking & recording the Measurements of works: 

i. The measurements shall be recorded and entered in computerised format in the 
first instance by the contractor, and a hard copy shall be submitted to the 
department. All entries shall be made exactly as per the extant procedure for 
recording conventional MBs. 

ii. These measurements shall be then 100% checked by the junior Engineer/ AM 
(Tech). If Junior Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) 
shall perform 100% check of the measurements. The contractor shall incorporate 
all such changes or corrections, as may be done during these checks, to his draft 
computerised measurements and submit to the department, the corrected 
computerised measurement in the form of a book, duly hard bound with its page 
machine numbered. All the pages of this computerised MB shall have full signature 
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with date of the authorised official of the contractor and the official of the bank with 
name and designation. 

iii. The test checking of these computerised measurements shall be carried out by the 
concerned officials as per extant instructions. This book shall be treated as 
computerised Measurement Book. 

iv. The computerised MB given by the contractor, duly bound, with its pages machine 
numbered, shall have no cutting or over- writing. In case of any error, the 
computerised MB shall be cancelled and the contractor shall re-submit a fresh 
computerised MB, duly incorporating all corrections. This should be done before 
the corresponding bill is submitted to the department for payment. 

v. The concerned official shall record the necessary certificates for their checks and 
test checks as per the extant procedure in the computerised MB. It shall be the 
responsibility of the concerned officials to ensure that all the corrections have been 
incorporated in the computerized MB before they record their certificates. 

vi. The computerized MB shall be allotted a serial number as per the register of 
computerised MB to be given by the Bank to the contractor. 

vii. All the pages of the Finalised computerizes MB shall have full signature with date 
of the authorised official of the contractor and the official of the bank with name 
and designation. 

viii. All measurements shall be taken in accordance with the Mode of Measurements 
detailed in the Specifications. Should the Contractor not attend or neglect or omit 
to take the measurements then the measurements taken by the Bank’s Engineer 
or a persons approved by him shall be taken to be correct measurements of the 
works. 

 
 

29. Prices for extras etc. ascertainment of 
 

The Contractor may, when authorized and shall, when directed in writing by the Employer, 
add or omit from or vary the works shown upon the drawings, or described in the 
Specification, or included in the Schedule of Quantities, but the Contractor shall make no 
addition, omission or variation without such authorization or direction. A verbal authority or 
direction by the employers shall if, confirmed by them in writing within seven days, be deemed 
to have been given in writing. 

 
No claim for an extra shall be allowed unless it shall have been executed under provisions of 
Employer or by the authority of the Employer. Any such extra is herein referred to as 
authorized extra and payment shall be made in accordance with the following provisions: 

 
a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar conditions as 
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the work priced therein. Rates for all items, wherever possible should be derived out of the 
rates given in the Priced Schedule of Quantities 

 
(ii) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions vary the conditions under which any remaining items of works are 
carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 
c) Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items of 
works are carried out or if the amount of any omissions or additions relative to the amount of 
the whole of the Contract works or to any part thereof shall be such that in the opinion of the 
employer, the net rate or price contained in the Priced Schedule of Quantities or tender or for 
any item of the works involves loss or expense beyond that reasonably contemplated by the 
Contractor or is by reason of such omission or addition rendered unreasonable or 
inapplicable, the Employer shall fix such other rate or price as in the circumstances he shall 
think reasonable and proper with the prior approval in writing of the Employer. 

 
(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed 
day work prices as the net rates stated in the tender or the Priced Schedule of Quantities or, 
if not so stated, then in accordance with the local day work rates and wages for the district 
provided that in either case, vouchers specifying the daily time (and if required by the 
Employer, the workmen’s names) and materials employed be delivered for verification to the 
Employer, or his representative at or before the end of the week following that in which the 
work has been executed. 

 
(e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from tender, the contractor shall submit rates supported by rate analysis worked on the 
"actual cost basis", plus 15% towards establishment charges, contractor's overhead and 
profit. Such items will not be eligible for escalation. 

 
(f) The measurement and valuation in respect of the Contract shall be completed within the 
“period of final measurements” stated in the Appendix or if not stated then within three months 
of the completion of the Contract works. 

 
30. Unfixed Material When Taken into Account to be the Property of the Employer 

 
Where in any Certificate (of which the Contractor has received payment) the employer has 
included the value of any unfixed materials intended for and/or placed on or adjacent to the 
works such materials shall become the property of the Employer and they shall not be 
removed except for use upon the works, without the written authority of the Employer. The 
Contractor shall be liable for any loss or damage to, such materials. 

 
 

31. Removal of improper work 
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The Employer, shall, during the progress of the works, have power to order in writing from 
time to time the removal from the works within such reasonable time or times as may be 
specified in the order, of any materials which in the opinion of the Employer, are not in 
accordance with the Specifications or the instructions of the Employer, the substitution of 
proper materials, and the removal and proper re-execution of any work executed with 
materials, and the workmanship not in accordance with the Specifications or instructions, and 
the Contractor shall forthwith carry out such order at his own cost. In case of default on the 
part of the Contractor to carry out such order, the Employer shall have the power to employ 
and pay other persons to carry out the same, and all expenses consequent thereon, or 
incidental thereto, as certified by the Employer, shall be borne by the Contractor, or may be 
deducted by the Employer from any money due, or that may become due, to the Contractor. 

 
32. Defects after Virtual Completion 

 
Any defect, shrinkage, settlement or other faults which may appear within the “Defects 
Liability Period” stated in the Appendix hereto, or if none stated then within twelve months 
after the virtual completion of the works, arising in the opinion of the Employer, from materials 
or workmanship not in accordance with the Contract, shall upon the directions in writing of 
the Employer, and within such reasonable time as shall be specified therein, be amended 
and made good by the Contractor, at his own cost and in case of default, the Employer may 
employ and pay other persons to amend and make good such defects shrinkage, settlements 
or other faults, and all damages, loss and expenses consequent thereon or incidental thereto 
shall be made good and borne by the Contractor and such damage, loss and expenses shall 
be recoverable from him by the Employer or may be deducted by the Employer, from any 
money due or that may become due to the Contractor, or the Employer may in lieu of such 
amending and making good by the Contractor deduct from any moneys due to the Contractor 
a sum, to be determined by the Employer equivalent to the cost of amending such work and 
in the event of the amount retained under clause 42 hereof being insufficient, recover the 
balance from the Contractor, together with any expenses, the Employer may have incurred 
in connection therewith. Should any defective work have been done or material supplied by 
Contractor employed on the works the Contractor shall be liable to make good and been 
subject to the provisions of this clause and clause 10 hereof. The Contractor shall remain 
liable under the provisions of this clause notwithstanding the signing of any Certificate or the 
passing of any accounts by the Employer. 

 
33. Certificate of Virtual Completion and Defects Liability Period 

 
The works shall not be considered as completed until the Employer has certified in writing 
that the work has been virtually completed. The Defects Liability Period shall commence 
from the date of such Certificate. 
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34. Nominated Sub-Contractors 
 

All Specialists, Merchants, Tradesman and other executing any work of supplying and fixing 
any goods for which prime cost prices or provisional sums are included in the Schedule of 
Quantities and/or Specifications who may be nominated or selected by the Employer’s 
Engineer are hereby declared to be Sub-Contractors employed by the Contractor and are 
herein referred to as nominated Sub-Contractors. 

 
No nominated Sub-Contractor shall be employed on or in connection with the works against 
the Contractor shall make reasonable objection or (save where the Employer and Contractor 
shall otherwise agree) who will not enter into a Contract provided: 

 
(a) That the nominated Sub-Contractor shall indemnify the Contractor against claims in 
respect of any negligence by the Sub-Contractor, his servants or agents or any misuse by 
him or them of any scaffolding or other plant, the property of the Contractor or under any 
Workmen’s Compensation Act in force. 

 
(b) That the nominated Sub-Contractor shall indemnify the Contractor against the same 
obligation in respect of the Sub-Contract as the Contractor is under in respect of this contract. 

 
(c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his 
receipt of the Bank’s Engineer’s Certificate provided that before any certificate is issued the 
Contractor shall upon request furnish to the Bank’s Engineer proof that all nominated Sub- 
Contractor’s accounts included in previous Certificates have been duly discharged, the 
default whereof the Employer may pay the same upon a Certificate of the Bank’s Engineer 
and deduct the amount thereof from any sum due to the Contractor. The exercise of this 
power shall not create brevity of contract as between Employer and Sub-Contractor. 

 
35. Other persons employed by Employer 

 
The Employer reserves the right to use Building and any portions of the site for the execution 
of any work not included in this Contract which it may desire to have carried out by other 
persons, and the Contractor shall allow all reasonable facilities for the execution of such work 
but shall not be required to provide any plant or material for the execution of such work except 
by special arrangement with the Employer. Such work shall be carried out in such manner 
as not to impede the progress of the works included in the Contract and the Contractor shall 
not be responsible for any damage or delay which may happen to or occasioned by such 
work. 

 
36. Insurance in respect of Damages to Persons and Property 

 
The contractor shall be responsible for all injury or damage to persons, animals or things and 
for all structural and decorative damage to property which may arise from the operation or 
neglect of himself or of any nominated sub-contractor's employees, whether such injury or 
damage arise from carelessness, accident or any other case whatever in any way connected 
with the carrying out of the contract. The liability under this clause shall be held to include 
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inter alia, any damage to buildings, whether immediately adjacent or otherwise, and any 
damage to roads, streets, footpaths, bridges or ways as well as all damage caused to the 
buildings and other structures and works forming the subject matter of this Contract. The 
contractor shall also be responsible for any damage caused to the buildings and other 
structures and works forming the subject matter of this Contract by frost, rain, wind or other 
inclemency of weather. The contractor shall indemnify the Employer and hold him harmless 
in respect of all and any expenses arising from any such injury or damage to persons or 
property as aforesaid and also against any claim made in respect of injury or damage, 
whether under any statute or otherwise and also in respect of any award or compensation or 
damages consequent upon such claims. 

 
The contractor shall, at his own expense, effect and maintain with effect from the date 
of commencement till issue of the Completion Certificate under this contract, with an 
insurance company approved by the employer, an All Risks Policy for Insurance for 
the full amount of the contract including earthquake risk in the joint names of the 
Employer and the Contractor (the name of the Employer “Reserve Bank of India” being 
placed first in the insurance policy) against all risks as per the standard all risk policy 
for Contractors and deposit such policy or policies with the Employer before 
commencing the works. 

The contractor shall, reinstate all damages of every sort mentioned in this clause, so as to 
deliver up the whole of the contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damage to the property or third parties. 

The contractor shall indemnify the Employer against all claims which may be made 
against the Employer by any person/ any member of the public or other third party in 
respect of anything which may arise in respect of the works or in consequence thereof 
and shall at his own expenses arrange to effect and maintain, with effect from the date 
of commencement until the completion of the Contract, with an approved insurance 
company, a policy of insurance in the joint names of the Employer and the Contractor 
(the name of the Employer “Reserve Bank of India” being placed first in the insurance 
policy) against such risks and deposit such Policy or Policies with the Employer before 
commencement of the work. 

 
The contractor shall also similarly indemnify the Employer against all claims which 
may be made upon the Employer whether under the Workmen Compensation Act or 
any other statutes in force during the currency of this contract or at Common Law in 
respect of any employee of the contractor or any sub-contractor and shall at his own 
expense effect and maintain, with effect from the date of commencement until the 
completion of the Contract, with an approved insurance company, a policy of 
insurance in the joint names of the Employer and the Contractor (the name of the 
Employer “Reserve Bank of India” being placed first in the insurance policy) against 
such risk and deposit such policy or policies with the Employer from time to time 
during the currency of the contract. 

 
The minimum limit of the coverage under the “Third Party Insurance Policy” shall be 
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Rs. 2 Lakh per person for any one accident or occurrence and Rs. 5 Lakh in respect of 
damage to property for any one accident or occurrence. 

The Contractor shall be responsible for any Liability which may be excluded from the 
insurance policies referred to above and also for all other damages to any person, animal or 
any property arising out of and incidental to the negligent or defective carrying out of this 
contract. He shall also indemnify the Employer in respect of all and any costs, charges or 
expenses arising out of claim or proceedings of damage arising there from. 

In default of the contractor insuring as provided above, the Employer may so insure and may 
deduct the premiums paid from any money due or which may become due to the contractor. 
The contractor shall also indemnify and keep indemnified the Employer against all and any 
costs, charges or expenses arising out of any claim or proceedings relating to the works and 
also in respect of any award of damage or compensation arising there from. 

Without prejudice to the other rights of the Employer against contractors in respect of such 
default, the Employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages, compensation costs, charges and other expenses paid by the 
Employer and which are payable by the contractor under this clause. 

The contractor shall upon settlement by the insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 
the works destroyed or damaged. In this event, all the money received from the insurer in 
respect of such damage shall be paid to the contractor and the contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 

The contractor, in case of rebuilding or reinstatement after damage shall be entitled to such 
extension of time for completion as the employer may deem fit but shall, however, not be 
entitled to reimbursement by the Employer of any shortfall or deficiency in the amount finally 
paid by the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the contractor shall also cause all 
nominated sub-contractors to affect, for their respective portions of the works a similar 
policies of insurance in accordance with the provisions of this clause and shall produce or 
cause to produce to the Employer such policies. The Contractor shall not permit a nominated 
sub-contractor to commence work at the site unless said insurance policies are submitted. 
In the event of failure of the sub-contractor to take out such policy or policies of insurance 
before commencing the works at the site, the contractor shall be responsible for any claim or 
damage attributable to the said sub-contractor. 

 
37. Date of commencement and completion 

 
The Contractor shall be allowed admittance to the site on the “Date of Commencement” 
stated in the Appendix hereto, or such later date as may be specified by the Employer and 
he shall thereupon and forthwith begin the works and shall regularly proceed with and 
complete the same (except such painting or other decorative work as the Employer may 
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desire to delay) on or before the “Date of Completion” stated in the Appendix subject 
nevertheless to the provisions for extension of time hereinafter contained. 

 
38. Damage for non-completion; 

 
If the Contractor fails to maintain the required progress of the works by the completion time 
stipulated in the Contract or within any extended time under time extension Clause and the 
Employer certifies in writing that in his opinion the same ought reasonably to have been 
completed, the Contractor shall pay the Employer the sum named as “Liquidated 
Damages” for the period during which the said works shall so remain incomplete and the 
Employer may deduct such damages from any moneys due to the Contractor. The contractor 
hereby specifically agrees and authorizes the Employer to deduct such liquidated damages, 
if any, from any installment of payment becoming due and payable to the contractor in terms 
of this contract or from the retention money. 

 
39. Delay and Extension of Time 

 
If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason 
of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened 
by or dispute with adjoining or neighboring owners or public authorities arising otherwise, 
than through the Contractor’s own default or (d) by the works or delays of other Contractor 
or Tradesmen engaged or nominated by the Employer and not referred to in the Schedule of 
Quantities and/or Specification or (e) by reason or Employer’s instructions or (f) by reason of 
civil commotion, local combination of workmen or strike or lockout affecting any of the building 
trade or (g) in consequence of the Contractor not having received in due time necessary 
instructions from the Employer for which he shall have specifically applied in writing or (h) 
from other causes which the Employer may certify as beyond the control of Contractor or (i) 
in the event, the value of the work exceed the value of the Priced Schedule of Quantities 
owing to variation, the Employer may make a fair and reasonable extension of time for 
completion of the Contract Works. In case of such strike or lock-out, the Contractor shall 
immediately give written notice thereof to the Employer but the Contractor shall nevertheless 
constantly use his endeavors to prevent delay and shall do all that may reasonably be 
required to the satisfaction of the Bank’s Engineer to proceed with work. Stoppage of work 
due to normal monsoon cannot be considered as hindrances. 

 
If the contractor needs an extension of time for completion of the work or if the completion of 
work gets delayed for any reason beyond the due date of completion stipulated in the 
contract, the contractor shall apply to the Employer for extension of time in writing at least 7 
days before the expiry of the scheduled time and while applying for extension of time, 
contractor shall furnish the reasons in detail and his justification along with documentary 
evidence (copy of relevant pages of hindrance register), if any, for delays. Only that period of 
extension of time as granted by the employer (on receipt of the application from the contractor 
or even in absence of any such application certification as to the reasonableness of the 
grounds for delay) will qualify for exemption of imposition of liquidated damages. For the 
balance period in excess of original stipulated period and an authorized extension of time 
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granted by the Employer, the provision of liquidated damages as stated under clause 36 will 
become applicable. 

 
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the Contractor has applied or not, for the grant of extension 
of time for completion unless the Employer decides to terminate the contract. The delay for 
completion of work for any reason will not entail any right to the Contractor to claim any 
revision of rates or any extra compensation for any reason. 

 
40. Failure by Contractor to comply with Employer’s Instructions 

 
If the Contractor after receipt of written notice from the Employer requiring compliance within 
ten days fails to comply with such further Employer’s instructions, the Employer may employ 
and pay other persons to execute any such work whatsoever that may be necessary to give 
effect thereto, and all costs incurred in connection therewith shall be recoverable from the 
Contractor by the Employer on the Certificate of the Employer’s Engineer as a debt or may 
be deducted by him from any money due to the Contractor. 

 
41. Termination of Contract by the Employer 

 
If the Contractor being an individual or a firm commits any “Act of insolvency”, or shall be 
adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for winding up voluntarily or subject 
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 
insolvency or winding up, as the case may be, shall be unable within seven days after notice 
to him requiring him to do so to show to the reasonable satisfaction of the Employer that he 
is able to carry out and fulfill the Contract and to give security therefore, if so required by the 
Employer. 
Or 
if the Contractor (whether an individual, firm or incorporated Company) shall suffer execution 
or to other process of Court attaching property to be issued against the Contractor. 

 
Or 
shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor. 
Or 
shall assign or sublet this Contract without the consent of the Employer in writing of the 
Employer firsthand and obtained. 
Or 
shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder. 
Or 

if the Employer shall certify in writing that the Contractor 

(i) has abandoned the Contract, 
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or 
(ii) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for fourteen days after receiving from the 
Employer, notice to proceed 
or 
(iii) has failed to proceed with the works with such diligence and failed to make such progress 
as would enable the works to be completed within the time agreed upon, 
or 
(iv) has failed to remove materials from the site or to pull down and replace work for seven 
days after receiving from the Employer written notice that the said materials or work were 
condemned and rejected by the Employer under these conditions 
or 
(v) has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by this Contract to be observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor requiring the Contractor to observe 
or perform the same. 

 
Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 
after giving 07 (seven) days’ notice in writing to the Contractor, determine the Contract, but 
without thereby affecting the powers of the Employer or the obligations and liabilities of the 
Contract, the whole of which shall continue in force as fully as if the Contract has not been 
so determined, and as if the works subsequently executed had been executed by or on behalf 
of the Contractor and further, the Employer by his agents or servants may enter upon and 
take possession of the works and all plant, tools, scaffoldings, sheds, machinery, steam and 
other power utensils and materials lying upon the Building or the adjoining lands or roads, 
and use the same as his own property or may employ the same by means of his own servants 
and workmen in carrying on and completing the works or by employing any other Contractor 
or other person or persons to complete the works, and the Contractor shall not in any way 
interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other 
person or persons employed for completing and finishing or using the materials and plant for 
the works. When the works shall be completed or as soon thereafter as convenient the 
Employer shall give a notice in writing to the Contractor to remove his surplus materials and 
plant, and should the Contractor fail to do so within a period of fourteen days after receipt 
thereof by him, the Employer may sell the same by public auction, and give credit to the 
Contractor for the net amount realized. The Employer shall thereafter ascertain and certify in 
writing under his hand what (if anything) shall be due or payable to or by the Employer and 
expense or loss which the Employer shall have been put to in procuring the works to be 
completed and the amount, if any, owing to the Contractor and the amount which shall be so 
certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to 
the Employer, as the case may be, and the Certificate of the Employer shall be the final and 
conclusive between the parties. 
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42. Termination of Contracts by Contractor 
 

If the payment of the amount payable by the Employer under Certificate of the Employer shall 
be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount 
as aforesaid shall have been given by the Contractor to the Employer, or if the Employer 
interferes with or obstructs the issues of any such Certificate, or if the Employer shall 
repudiate the Contractor, or if the works be stopped for three months under the order of the 
Employer or by any injunction or other order of any Court of Law, then and in any of the said 
cases the Contractor shall be at liberty to determine the Contract by notice in writing to the 
Employer, and he shall be entitled to recover from the Employer, payment for all works, 
executed and for any loss he may sustain upon any plant or materials supplied or purchased 
or prepared for the purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in Contractor’s original 
Tender shall be followed or where the same may not apply valuation shall be made in 
accordance with the Clause hereof. 

 
43. Certificate of Payments 

 
a) The Contractor shall be paid by the Employer from time to time by installments under 
Interim Certificates to be issued by the Employer to the Contractor on account of the works 
executed when in the opinion of the Employer, works to the approximate value named in the 
Appendix as “Value of work for Interim Certificates” (or less at the reasonable discretion of 
the Employer) has been executed in accordance with this Contract, subject, however to a 
retention of the percentage of such value named in the Appendix hereto as “Retention 
percentage for Interim Certificates” until the total amount retained shall reach the sum named 
in the Appendix as “Total Retention Money” after which time the installments shall be up to 
the full value of the work subsequently so executed and fixed in the building. 

 
b) When the works have been virtually completed and the Employer shall have certified in 
writing that they have been completed, the Contractor shall be paid by the Employer in 
accordance with the Certificate to be issued by the Employer, the sum of money named in 
the Appendix as “Installment after virtual Completion” being a part of the said total retention 
money. And the Contractor shall be entitled to the payment of the final balance in accordance 
with the final certificate to be issued in writing by the Employer at the expiration of the period 
referred to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual 
Completion or as soon as after the expiration of such period as the works have been finally 
completed and all defects made good according to the true intent and meaning hereof 
whichever shall last happen provided always that the issue by the Employer of any Certificate 
during the progress of the works or after their completion shall not relieve the Contractor from 
his liability under the Clause or relieve the Contractor of his liability in case of fraud, 
dishonesty, or fraudulent concealment relating to the works of materials or to any matter dealt 
with in the Certificate, and in case of all defects and insufficiencies in the works or materials 
which a reasonable examination would not have disclosed. No certificate of the Employer 
shall of itself be conclusive evidence that any works or materials to which it relates are in 
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accordance with the Contract neither will the contractor have a claim for any amounts which 
the employer might have certified in any interim bill and paid by the Employer and which 
might subsequently be discovered as not payable and in this respect the Employer’s decision 
shall be final and binding. 

 
b) Site Engineer, pending test checking of work and measurements, checking of details, 
arithmetical accuracy and certification by the competent authority. 

 
c) The Employer shall have power to withhold any Certificate if the works or any parts thereof 
are not being carried out to his satisfaction. 

 
d) The Employer may by any Certificate make any correction in any previous Certificate, 
which shall have been issued by him. 

 
e) No Certificate of payment shall be issued by the Employer if the Contractor fails to insure 
the works and keep them insured till the issue of the Virtual Completion Certificate. 

 
f) Any amounts payable by the Employer to the Contractor in pursuance of any Certificate 
given by the Employer hereunder shall, if not paid within the “Period of honoring Certificates” 
named in the Appendix, carry interest at the rate named in the Appendix as the “Rate of 
Interest for delayed payment” from the date upon which such sum ought to have been paid 
by the Employer until the payment. 

 
44. Matter to be finally determined by Employer 

 
The decision, opinion, direction, Certificate determined by Employer shall be final and 
conclusive and binding on the parties hereto and shall be without appeal. Any other decision, 
opinion, direction, Certificate or valuation of the employer or any refusal of the Employer to 
give any of the same, shall be subject to the right of Arbitration and review under clause 43 
hereof in the same way in all respects (including the provisions as to opening the reference) 
as if it were a decision of the Employer. 

 
 

45. Settlement of disputes by Arbitration 
 

All disputes and differences of any kind whatever arising out of or in connection with the 
Contract or the carrying out of the works (whether during the progress of the works or after 
their completion and whether before or after the determination, abandonment or breach of 
the contract) shall be referred to and settled by the Employer who shall state his decision in 
writing. Such decision may be in the form of a final Certificate or otherwise. The decision of 
the Employer with respect to any of the excepted matters shall be final and without appeal 
as stated under the above mentioned clauses hereof. But if either the Employer or the 
Contractor be dissatisfied, question or dispute of any kind (except any of the excepted 
matters) or as to the withholding by the Employer of any Certificate to which the Contractor 
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may claim to be entitled then and in any such case either party (the Employer or the 
Contractor) may within 28 days after receiving notice of such decision give a written notice to 
the other party through the Employer requiring the matters in dispute be arbitrated upon. 
Such written notice shall specify the matters, which are in dispute or difference, of which such 
written notice has been given. 

 
If both the parties agree, a single arbitrator would be appointed for the purpose. In case no 
agreement could be reached on the appointment of single arbitrator, both the parties will 
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by 
the parties shall nominate one more person to act as third arbitrator or umpire. 

 
The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and 
revise any Certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters referred to in the preceding Clause, and to determine all matters in dispute which 
shall be submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one 
year (or such further extended time as may be decided by him or them as the case may be 
with the consent of the parties) from the date of entering on the reference. In case, during the 
arbitration proceedings, the parties mutually settle, compromise or compound their dispute 
or difference, the reference to arbitration and the appointment of the Arbitrator or Arbitrators, 
as the case may be shall be deemed to have been revoked and arbitration proceedings shall 
stand withdrawn or terminated with effect from the date on which the parties file a joint 
memorandum of settlement thereof, with the Arbitrator or the Arbitrators as the case may be. 

 
Upon every or any such reference, the cost of and incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who 
may determine the amount thereof, or direct the same to be taxed as between attorney and 
client or as between party and shall direct by whom and to whom and in what matter the 
same shall be borne and paid. This submission shall be deemed to be a submission to 
arbitration within the meaning of the Indian Arbitration and Conciliation Act, 1996 or any 
statutory modification thereof. The Award of the Arbitrator or Arbitrators, as the case may be, 
shall be final and binding on the parties. It is agreed that the Contractor shall not delay the 
carrying out of the works by reason of any such matter, question or dispute being referred to 
arbitration, but shall proceed with the works with all due diligence and shall, until the decision 
of the Arbitrator or Arbitrators, as the case may be, is given abide by the decision of the 
Employer and no Award of the Arbitrator or Arbitrators, as the case may be, shall relieve the 
Contractor of his obligations to adhere strictly to the Employer’s instructions with regard to 
the actual carrying out of the works. The Employer and the Contractor hereby also agree that 
arbitration under this Clause shall be a condition precedent to any right of action under the 
Contract. 
The venue of arbitration shall be Guwahati, Assam, India. 
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46. Right of Technical scrutiny of final bill 
 

The Employer shall have a right to cause a technical examination of the works by any of the 
persons or organization as appointed by the Employer and the final bill of the Contractor 
including all supporting vouchers, abstracts etc. If as a result of this examination or otherwise 
any sum is found to have been overpaid or over-certified it shall be lawful for the Employer 
to recover the sum from any payment due to the Contractor for this work or any other work 
or works being carried out by Contractors elsewhere under the “RESERVE BANK OF INDIA”. 

 
47. Employer entitled to recover compensation paid to workman 

 
If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen’s 
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the 
Employer shall be entitled to recover from the Contractor the amount of compensation so 
paid, and without prejudice to the rights of the employer under the Act. The Employer shall 
be at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by the Employer to the Contractor under this Contract or 
otherwise. The Employer shall not be bound to contest any claim made against it under the 
said Act, except on the written request of the Contractor and upon his giving to the Employer 
full security to the satisfaction of the Employer for all costs for which the Employer might 
become liable in consequence of contesting such claim. 

 
48. Abandonment of works 

 
If at any time after the acceptance of the tender, the Employer shall for any reasons 
whatsoever not require the whole or any part of the works to be carried out, the Employer 
shall give notice in writing to the Contractor who shall have no claim to any payment of 
compensation or otherwise whatsoever on account of any profit or advantage which he might 
have derived from the execution of the whole works. 

 
49. Return of surplus materials 

 
Notwithstanding anything to the contrary contained in any or all the clauses of this Contract, 
where any material for the execution of the Contract is procured with the assistance of the 
Employer by purchases made under orders or permits or license or licenses issued by 
Government, the Contractor shall hold the said materials economically and solely for the 
purpose of the contract and not dispose of them without the prior written permission of the 
Employer and return them to the Employer, if required by the Employer, at the price to be 
determined by the Employer having due regard to the conditions of the materials, the price 
to be determined should not exceed the purchase price thereof inclusive of sales tax, octroi 
and other such levies paid by the Contractor in respect thereof. In the event of breach of the 
aforesaid condition, the Contractor shall, in addition to being liable to action for contravention 
of the terms of licenses or permit and/or criminal breach of trust, be liable to Employer for all 
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money, advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. 

 
50. Right of Employer to terminate Contract in the event of Death of Contractor, if 
individual 

 
Without prejudice to any of the rights or remedies under this Contract, if the Contractor being 
an individual, dies the Employer shall have the option of terminating the Contract without 
incurring any liability for such termination. 

 
51. Accident Reports 

 
In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all 
accident reports. The reports shall be sent without delay and at the same time that they are 
forwarded to any other parties. 

52. Non-Disclosure Clause 
 

The contractor shall not disclose directly or indirectly any information, materials and of the 
Bank’s infrastructure/ system/ equipments etc. which may come to the profession or 
knowledge of the contractor during the course of discharging its contractual obligations in 
connection with the agreement, to any third party and shall at all times hold the same in 
strictest confidence. The contractor shall treat the details of the contract as private and 
confidential, except to the extent necessary to carry out the obligations under it or to comply 
with applicable laws. The contractor shall not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical paper or elsewhere without the previous 
written consent of the Employer. The contractor shall indemnify the Employer for any loss 
suffered by the Employer as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part of the contractor and the 
Employer shall be entitled to claim damages and pursue legal remedies. 

 
The contractor shall take all appropriate actions with respect to its employees to ensure that 
the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied. The contractor’s obligations with respect to non-disclosure and confidentiality will 
survive the expiry or termination of this agreement for whatever reason. 

 
53. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 
any claim to the Employer. 

 
54. Contractor must comply with the compliance of Contract Labour (Regulation and 
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 & Assam 
Labour Contract (Regulation and Abolition) Rules 1971 and should display related notice 
board at the work place. 
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55. Prevention of Sexual Harassment of women at work places 
 

a) The Contractor shall be solely responsible for full compliance with the provisions of "the 
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 
2013" In case of any complaint of sexual harassment against its employee within the 
Building of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 
action under the-said Act in respect to the complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 
against any employee of the Employer shall be taken cognizance of by the Regional 
Complaints Committee constituted by the Employer. 

c) The contractor shall be responsible for any monetary Compensation that may need to be 
paid in case the incident involves the employees /workmen of the contractor, for instance 
any monetary relief to Employer's employee, if sexual violence by the employee /workmen 
of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 
sexual harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are 
deployed within the Employer's Building. 

Special Conditions of the Contract 

56. Project Team: 

The contractor shall provide the required project team at site for managing various aspects 
of the project. The details of the Project Team, as required under special instructions to the 
bidders, shall be provided by the contractor if required or as per Bank’s Instructions 

57. Progress of Work 
 

The contractor shall provide the project schedule, as required under Special instructions to 
the bidders. 

 
Upon award of work, the Contractor shall reconfirm, in writing, the starting and completion 
schedule including material delivery dates based upon the information submitted in his tender 
form along with detailed Project schedule/ Bar chart (including details of all the important 
activities involved), as specified in the Special instructions to the bidders 

 
The Contractor shall submit, in writing, progress reports as specifically described in the 
Special Instructions to the Bidders and shall attend the progress review meetings as and 
when convened by the Employer 

 
58. Project Documentation: 
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The contractor shall be required to maintain all the relevant documents, details, registers etc. 
as specifically mentioned in the Special instructions to the bidders at site and shall hand them 
over to the Employer after completion of the work. 

 
59. Marginal Notes 

 
The Marginal Notes in the catch lines hereto and in the annexure hereto are meant only for 
convenience of reference and shall not in any way be taken into account in the interpretation 
of these presents and the annexure hereto. The Contractors will have to carry out and 
complete the said work in every respect in accordance with this contract. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 

Sign & Seal of The Contractor: 
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APPENDIX HEREINBEFORE REFERRED TO 
 

Reference to clauses in Conditions Hereinbefore Referred to: 
 

1 Defects Liability Period 12 Months from the date of virtual completion certificate 
referred to in the section Conditions Hereinafter Referred 
To” 

2 Period of Final Measurement 3 months from the date of virtual completion 

3 Date of commencement 10th day from the date of issue of work order 

4 Date of Completion Date of virtual completion 
5 Completion Period 90 days from the 10th day of issuing work order 

6 Rate of liquidated damages ₹356/- per day of delay subject to maximum of 10% of the 
contract value, in terms of clause 26 of the General 
conditions of Contract 

8 Retention percentage 5% from Each bills 

9 Security Deposit  Total Retention Money 

10 Part of Security Deposit to be 
refunded after virtual completion 

NA 

11 Part of Security Deposit to be 
refunded after defect liability 
period 

Subject to satisfactory services and satisfactory rectification 
of all the defects developed and pointed out to the 
contractor during the said DLP. 
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GENERAL CONDITIONS 
 

Scope of Work: The scope of work covers Construction of temporary porta cabin and 
renovation of washrooms/storerooms at 1st floor of  Office building RBI 
Itanagar 

 for the Reserve Bank of India in accordance with drawings and specifications prepared by and 
under the direction and to the satisfaction of the Bank. 

 
1. Contract: The form of contract shall be according to the printed form “conditions of 
contract”. The following clauses shall be considered as an extension and not in the limitation 
of obligation of the contractor. 

 
All-important drawings are to be mounted on boards and placed in racks and indexed. 

 
2. Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled 
sizes. Large scale details take precedence over small scale drawings. In case if discrepancy 
the contractor is to ask for clarification before proceeding with the work. 

 
3. Contractor to include in his/her rates: The Contractor shall include all the items while 
forming the rate. 

 
4. Contractor to inspect site: The Contractor shall visit and examine the site of work and 
satisfy himself as to the nature of the existing roads or other means of communications, the 
extent and magnitude of the work and facilities for obtaining materials and shall obtain 
generally his own information on all matters affecting the execution of work. No extra charge 
made in consequence of any misunderstanding or incorrect information on any of these 
points or the grounds of insufficient description will be allowed. All expenses incurred by the 
contractor in connection with obtaining information for submitting this tender including his 
visits to site or efforts in compiling the tender shall be borne by the Tenderer and no claims 
for the reimbursement thereof shall be entertained 

 
5. Access to Site: The contractor is to include in his rates for forming access to the site, 
required for the works. 

 
6. Setting out: The contractor shall set out the works in accordance with the plans. All 
grid/center line shall be marked out to the satisfaction of the Employer. The contractor shall 
be responsible for the correctness of the lining out and any inaccuracies are to be rectified at 
his own expenses. 

 
7. Treasure Trove: (If Applicable): Should any treasure, fossils, minerals, or works of art of 
a queried interest be found while carrying out the works, the contractor shall give immediate 
notice to the Employer of any such discovery and shall hand over such find to the Employer. 

 
8. Access for Inspection: The Contractor is to provide at all times during the progress of the 
works and the maintenance period proper means of access, with ladders, etc. and the 
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necessary attendance to move and adapt as directed for the inspection of measurement of 
the works by the Employer. 

 
9. Cost of Transporting: The contractor shall allow in his own cost for all transporting, 
unloading, stacking and storing of supplies and goods and materials for this work on the site 
and in the places approved from time to time by the Employer. The contractor shall allow in 
his price for transport of all materials (controlled or otherwise) to the site. 

 
10. Materials, Workmanship and Samples: Materials shall be of approved quality and the 
best of their kind available and shall generally conform to I.S. Specifications. The contractor 
shall order all the materials required for the execution of work as early as necessary and 
ensure that such materials are on site well ahead of requirements for use in the work. The 
work involved calls for high standard of workmanship combined with speed and to the entire 
satisfaction of the Employer. Rates for Non-Tender Items: 

 
11. Rates of items not included in Schedule of quantities shall be settled by the Employer as 
mentioned in the variation clause of the Contract conditions. 

 
12. Rates to include: The rates quoted shall be for all leads and lifts and finished work. 

 
13. To ascertain from Contractor for the other Trades: The Contractor shall ascertain from 
other contractor as directed by the Employer all particulars relating to their work with regard 
to the order of its execution and the position in which chases, holes and similar items will be 
required, before the work is taken in hand as no claims for extras will be allowed for cutting 
away work already executed in consequence of any neglect by the contractor to ascertain 
these particulars beforehand. Before ordering materials, the contractor shall get the sample 
approved from the Employer well in time. 

 
14. Testing of Work and Material: The contractor shall arrange to test the materials to be 
used for the work as decided and directed by the Employer, at his cost in order to prove their 
soundness and efficiency. Before sending the samples of materials for testing, the samples 
shall be sealed and signed jointly by the contractor and the representative from the Employer 
and each sample shall be given distinct identification mark. On receipt of various test reports, 
proper record shall be maintained for all the test carried out showing respective identification 
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marks of the samples and results. If after any such tests, the work or portion of works is found 
to be defective or unsound in the opinion of the Employer the contractor shall pull down and 
redo such works at their own cost. The materials found to be defective or declared unsound 
or not conforming to specifications etc., after testing, shall be immediately removed from the 
site by the contractor. 

 
In case, the contractor fails to get the work / portion of works / materials tested at appropriate 
time, the Employer will arrange for getting such testing done and all testing charges and other 
incidental expenditure incurred by the Employer in connection with such tests shall be 
recovered from the Contractor. 

 
After any such tests, the work or portion of works is found to be defective or unsound in the 
opinion of the Employer, the contractor shall pull down and redo such works at their own cost. 
The materials found to be defective or declared unsound or not conforming to specifications 
etc., after testing, shall be immediately removed from the site by the contractor. 

 
15. Clearing of Site: As work is to be carried out in office Building the contractor shall 
remove debris and clean the Building at the end of every day on his expense and maintain 
the area in clean and tidy conditions. 
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SPECIAL CONDITIONS AND INSTRUCTIONS FOR WORK 
 

Tenderer may specially note the following: 
 

1. The work involved in this contract is for the provision of modular workstation. Offices of 
the Bank will be functioning in this Building and hence work is required to be carried out in a 
restricted place and no extra claim on this account shall be entertained by the 
Employer/Bank. 

 
2. The work shall be carried out by the Contractor by taking all necessary precautions to avoid 
inconvenience to the offices and the people working therein. 

 
3. The Contractor shall obtain working passes for the laborers to be employed for the work. 
Working passes with Identity Card with Photos to be obtained. The Contractor has to obtain 
the Police Verification done to his work men employed in this work. 

 
4. No debris shall be stored or stacked in any area other than the area designated by the 
Employer/ Bank in the compound area of Building. The contractors shall keep the Building 
clear during the progress of work and ensure to remove the debris / unwanted and or 
unserviceable materials created in the process of work on a day to day basis, and debris shall 
be taken out from Building on regular basis but in no case debris will be allowed to remain 
within Bank for more than a week. Any debris etc. shall, in no case, be kept on Municipal 
footpath. In case of failure to do so, the contractors will be fully responsible for paying all the 
fines, if any, imposed by the Municipality or Court including attending to Court Summons etc. 

 
5. No movement of materials including debris into and out of the Building shall be permitted 
without the requisite formalities. Contractor will keep the Employer/ Bank advised about the 
movement of materials/debris. 

 
6. No worker of the contractor will be allowed to stay at site. 

 
7. The rates quoted shall be valid for working at all ats, heights. No extra payment shall be 
made for scaffolding, staging, ladders etc. for transportation of laborers and materials at 
higher or lower ats. 

 
8. The rates quoted should also include cost of covering all the furniture, computers and its 
peripherals, machines, cooler etc. in the work area with PVC sheet and cleaning and dusting 
the entire area and furniture before opening of office on next day. 

 
 

Place: Contractor’s Name & Address: 

Date: 

Contractor’s Signature & Seal: 
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TECHNICAL SPECIFICATIONS 
1.PAINTING WORKS  
(a) The painting work is to be executed according to the valid standards, codes and regulations 
on their latest revision.  
(b) The contractor has to deliver all the materials and work tools which are needed for performing 
the job. For instance, painting, cleaning solvents, dilution solvents, brushes, special equipment, 
scaffolding, ladders, collective protection material etc. Painting jobs are considered as high risk 
jobs and a safety and environment prevention plan has to be set up by the contractor before start 
of the work.  
(c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be stored in a 
ventilated container or storage room and in an ambient temperature  
(d) Method of appliance of the layers: On the surfaces shall the layer been applied one after 
each other and between the appliance of each layer shall a drying time been respected 
according to the technical specification of the paint/coating manufacturer. The minimum 
thickness as stated in the technical specifications of the manufacturer and in this specification 
shall be respected.  
(e) General precautions: Bolts, nuts, stud bolts, screws shall not been painted and temporarily 
protected for accidental paint, unless otherwise asked by the Client. Tag plates, name plates 
shall not been painted and temporarily protected for accidental paint. The contractor collects all 
removed dust, rust, spilled solvents and paints and any leftovers of paint and solvents and 
removes them from the site of the contractor. All these materials are destroyed or deposit 
conform the local regulations. The contractor shall avoid any spill of paint and / or solvent on 
parts or surfaces belonging to the site of the client. To avoid spills on these parts, the contractor 
shall cover during the execution of the painting work (when needed) the parts.  
(f) Cleaning and removal of rust or other foreign matters: Cleaning of steel and removal of rust: 
All the surfaces which shall be protected by a coating shall thoroughly been cleaned and 
prepared with as objective to remove dust, mill scale, protective coating applied during the rolling 
process, rust, greases, oil, humidity and other foreign matters to assure that the coating adhere 
on the surface and that should last as long as the normal lifetime is expected.  
(g) When painting on wood, the work shall first be cleared of all such projections as glue or 
whiting spots being carefully removed with the stopping knife and duster, after which all knots 
shall be filled with one or more layers of oil and white zinc and size of glue laid on warm and 
rubbed down when dry with sand paper or pumice stone.  
(h) The Concrete/plastered surface shall be thoroughly dried before the priming coat is applied.  
(i) The steel work shall when be primed shall be either as per manufacturer’s specifications or by 
providing with a coat of four parts by weight of white zinc mixed with one part twice boiled linseed 
oil.  
(j) In wood works all holes, cracks and nail heads shall then be stopped with putty, and 
irregularities reduced with sand paper and pumice stone.  
(k) Iron work shall be first thoroughly cleaned from rust and dirt, after which red lead alone shall 
be used as a primer.  
(l) All colour to be laid on evenly and properly with English made or best approved brushes. Each 
coat of colour to be allowed to dry thoroughly before the next is laid on and all, except the last 
coat to be slightly rubbed down with pumice stone.  
(m) No hair marks from the brush shall be left on the work or puddle in the corners of panels, 
angle of mouldings etc.  
(n) In case of doubt regarding the quality, the paints supplied by the contractor shall be tested in 
an approved laboratory as described in IS 101-1964 if considered necessary by the Engineer-in-
charge.  
(o) Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready 
mixed Paint as received from the manufacturer without any admixture shall be used. If for any 
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reason, thinning is necessary in case of ready mixed Paint, the brand of thinner recommended 
by the manufacturer or as instructed by the Engineer-in-Charge shall be used.  
(p) Approved Paints, oil or varnishes shall be brought to the site of work by the contractor in their 
original containers in sealed condition. The material shall be brought in at a time in adequate 
quantities to suffice for the whole work or at least a fortnight’s work. The empties shall not be 
removed from the site of work, till the relevant item of work has been completed and permission 
obtained from the Engineer-in-Charge.  
(q) Commencing Work: Painting shall not be started until the Engineer-in-Charge has inspected 
the items of work to be painted, satisfied himself about their proper quality and given his approval 
to commence the painting work. Painting, except the priming coat, shall generally be taken in 
hand after practically finishing all other building work. The rooms  
should be thoroughly swept out and the entire building cleaned up, at least one day in advance 
of the Paint work being started.  
(r) Preparation of Surface: The surface shall be thoroughly cleaned and dusted off. All rust, dirt, 
scales, smoke splashes, mortar droppings and grease shall be thoroughly removed before 
painting is started. The prepared surface shall have received the approval of the Engineer-in-
Charge after inspection, before painting is commenced  
(s) Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its 
containers, when applying also, the Paint shall be continuously stirred in the smaller containers 
so that its consistency is kept uniform.  
(t) The painting shall be laid on evenly and smoothly by means of crossing and laying off, the 
latter in the direction of the grains of wood. The crossing and laying off consists of covering the 
area over with Paint, brushing the surface hard for the first time over and then brushing 
alternately in opposite direction, two or three times and then finally brushing lightly in a direction 
at right angles to the same. In this process, no brush marks shall be left after the laying off is 
finished. The full process of crossing and laying off will constitute one coat.  
(u) No left over Paint shall be put back into the stock tins. When not in use, the containers shall 
be kept properly closed. No hair marks from the brush or clogging of Paint puddles in the corners 
of panels, angles of mouldings etc. shall be left on the work.  
(v) In painting doors and windows, the putty round the glass panes must also be painted but care 
must be taken to see that no Paint stains etc. are left on the glass. Tops of shutters and surfaces 
in similar hidden locations shall not be left out in painting. However, bottom edge of the shutters 
where the painting is not practically possible, need not be done nor any deduction on this 
account will be done but two coats of primer of approved make shall be done on the bottom edge 
before fixing the shutters.  
(w) On painting steel work, special care shall be taken while painting over bolts, nuts, rivets 
overlaps etc. The additional specifications for primer and other coats of Paints shall be as 
according to the detailed specifications under the respective headings.  
(x) Brushes and Containers: After work, the brushes shall be completely cleaned of Paint and 
linseed oil by rinsing with turpentine. A brush in which Paint has dried up is ruined and shall on 
no account be used for painting work. The containers when not in use, shall be kept closed and 
free from air so that Paint does not thicken and also shall be kept safe from dust. When the Paint 
has been used, the containers shall be washed with turpentine and wiped dry with soft clean 
cloth, so that they are clean, and can be used again.  

(y) Measurements (as per IS 1200) The length and breadth shall be measured correct to a cm. 
The area shall be calculated in sqm (correct to two places of decimal), except otherwise stated. 

MATERIALS:-  
1. Materials shall be of the best approved quality and they shall comply with the respective latest 
IS specified.  
2. In case of non-availability of materials in metrics sizes, the nearest size in FPS units shall be 
provided with the prior approval of the Bank’s Engineer-in-charge for which, neither extra will be 
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paid nor any rebate, be recovered.  
3. All material shall be tested in any testing laboratory approved by the Assistant Engineer/ 
Assistant Executive Engineer / Engineer-in-charge, as per the testing guidelines issued by the 
Employer, which can be perused by the contractor from the office results of such tests in original 
issued by the laboratory shall be submitted to the Architects with copy to Assistant Engineer / 
Assistant Executive Engineer / Engineer-in-charge. The entire charges connected with such 
testing including for repeated tests if ordered by the Bank’s Engineer-in-charge shall be borne by 
the Contractor.  
4. All materials supplied by the Employer / any other specialist firm shall be properly stored and 
the Contractor shall be responsible for its safe custody until they are required on the works and 
till the completion of work.  
5. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or 
Specified Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified 
hereinunder.  
6. All equipments and facilities for carrying out field test on materials shall be provided by the 
Contractors without any extra cost.  
Cement:-  
Cement shall comply in every respect with the requirements of the latest publication of IS-269 
and unless otherwise specified Ordinary Portland cement shall be used.  
The weight of Ordinary Portland cement shall be taken as 1440 kg per CuM (80 lbs per Cft.). 
Cement shall be measured by weight and in whole bags and each undisturbed and sealed 
50kgs. bag being considered equivalent to 34.72 litres (1.2 Cft.) in volume. Care should be taken 
to see that each bag contains full quantity of cement. When part bag is required, cement shall be 
taken by weight or measured in measuring boxes.  
No other make of cement but that approved by the Bank’s Engineer-in-charge will be allowed on 
works and the source of supply shall not be changed without approval of the Bank’s Engineer-in-
charge in writing. Test certificates to show that cement is fully complying with the specifications 
shall be submitted to the Architect and notwithstanding this, the Architects may at their 
discretion, order that the cement brought on site and which they may consider damaged or of 
doubtful quality for any reason whatsoever, shall be retested in an approved testing laboratory 
and fresh certificates of its soundness shall be produced. Cement ordered for retesting shall not 
be used for any work pending results of retests.  
Cement shall be stored in weather proof shed with raised wooden plank, flooring to prevent 
deterioration by dampness of intrusion of foreign matter. It shall be stored in such a way as to 
allow the removal and use of cement in chronological order of receipt i.e. first received being first 
used. Cement deteriorated and / or clotted shall not be used on work but shall be removed at 
once from the site. However, allowing use of warehouse set cement shall be determined by the 
Bank’s Engineer-in-charge.  
Fine Aggregate:-  
Sand shall conform to IS-383 and relevant portion of IS-515. It shall pass through a IS sieve 4.75 
mm (3/16 BS) test sieve leaving a residue not more than 5%. It shall be from natural source 
crushed stone screenings, if allowed, chemically inert, clean, sharp, hard, durable, well graded 
and free from dust, clay, shale large pebbles, salt, organic matter, loam mica or other deleterious 
matter. The sun of percentages of all deleterious materials in sand shall not exceed 5% by 
weight. It shall be washed if directed to reduce the percentage of deleterious substance to 
acceptable limits. Sand shall not contain any trace of salt and it shall be tested and sand 
containing any trace of salt shall be rejected.  
The fine aggregate for concrete shall be graded within limits as specified in IS-383 and the 
Fineness Modulus may range between 2.60 to 3.20.  
The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not get 
mixed up with deleterious foreign materials, if such a surface is not available a platform of planks 
of corrugated iron sheets or brick floor or a thin layer of lean concrete shall be prepared.  
Coarse Aggregate: -  
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Shall consist of crushed or broken stone 85% of which shall be retained on 4.75 mm IS test 
sieve. It shall be obtained from crushing Granite, Quartzite, Trap, Basalt or similar approved 
stones from approved quarry and shall conform to IS-383 and IS-515. Coarse aggregate shall be 
chemically inert when mixed with cement and shall be cubical in shape and free from soft, friable, 
thin porous, laminated or flaky pieces. It shall be free from dust and any other foreign matter.  
Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain cement 
concrete it the Architect is otherwise satisfied about the quality of aggregate. For all RCC works 
the size of coarse aggregate shall be 20 mm and down gauge.  
Water: -  
Water for mixing cement mortar or concrete shall not be salty or brackish and shall be clean, 
reasonably clear and free from objectionable quantities of silt and traces of oil, acid and injurious 
alkali, salts, organic matter and other deleterious materials which will either weaken the mortar or 
concrete or cause efflorescence or attach the steel in reinforced cement concrete. Water shall be 
obtained from sources approved by the Architect. Potable water is generally considered 
satisfactory for mixing and curing concrete, mortar, masonry etc. Where water other than main 
source is used this shall be tested in an approved testing laboratory to establish its suitability. All 
charges connected therewith shall be borne by the Contractors.  
Mortar:- 
Cement and Sand Mortar conform to the specifications; It shall be composed of Portland cement 
and sand. The ingredients shall be accurately gauged by measure and shall be well and evenly 
mixed together in a mechanical pan mixture, care being taken not to add more water than 
required. No mortar that has begun to set shall be used. River sand shall be used unless 
otherwise specified.  
If hand mixing is allowed, then it shall be done on pucca water-proof platform. The gauged 
materials shall be put on the platform and mixed dry. Water sill then be added and the whole 
mixed again until it is homogeneous and of uniform colour. Not more than one bag of cement 
shall be mixed at one time and which can be consumed within half an hour of its mixing.  
Cement mortar:  
For PCC/backing coat to stone/tiles shall be prepared by mixing cement and sand in specified 
proportion. Proportioning shall be carried out as detailed in BOQ. Cement and sand shall be 
thoroughly mixed and water shall be added to it gradually. After addition of water the mix shall be 
mixed for a minimum of 3 minutes. The mortar mixed shall be consumed within 30 minutes of its 
mixing.  
 
Measurement:- 
The flooring shall be measured in square meters. No extra shall be admitted on account of 
cutting of tiles to size in shape, preparing a pattern, or a special border or band. The area of floor 
shall be measured from plaster to plaster or from skirting to skirting as the case may be. Portion 
of flooring below plaster or skirting shall not be measured.  
5. QUALITY CONTROL:- 
1. QUALITY: All materials to be used for works shall be confirm to relevant BIS & best quality of 
their respective kinds as specified herein and shall be approved make and shall comply strictly 
with the tests prescribed hereinafter or, where tests are not laid down in list Specification, with 
the requirements of the latest edition of the relevant India standards approved by the Engineer,  
2. INSPECTION AND TESTING: - All materials before being incorporated in to the Works shall 
be subjected to inspection and testing as provided in the Conditions of Contract and elsewhere in 
the Specifications. The cost of all samples for all tests relevant Standards shall be deemed to be 
included in the Contract rates. No materials shall be used in the works unless they have first 
been approved by the Engineer or his representative. Manufacturer test certificate for the 
material concern shall accompany the lot of material supplied at site which may be sent for 
testing if required by the Bank’s engineer.  
3. SAMPLES- Samples of all materials proposed to be used or incorporated in the works and to 
be supplied by the Contractor may be called for at any time by the Engineer or his 
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Representative.  
4. INDEPENDENT TESTS- Independent tests and analysis of any of the materials may be made 
from time to time by a Testing House or analyst appointed by the Engineer/ Bank in order to 
check the supplier’s works tests and analysis. The procedure for the testing and acceptance 
criteria will be as stated in the respective I.S codes. The contractor shall at his own expenses 
supply and deliver to a Testing House or Analyst such materials as may be directed by the 
Engineer. Should the result of any test be unsatisfactory to the Engineer or his Representative, 
the materials represented will be rejected. The costs of all the tests shall be borne by the 
contractor.  
5. ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after award of 
work. CONTRACTOR shall note that it is required to adopt all such formats  
6. Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected to such 
modifications considered necessary and approval by ENGINEER-IN-CHARGE.  
7. In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after the 
award of contract. This would be reviewed, appropriately modified and approved by ENGINEER-
IN-CHARGE.  
8. INSPECTION: - All materials, workmanship and finished construction shall be subject to 
continuous inspection and approval of ENGINEER-IN-CHARGE. Materials rejected by 
ENGINEER-IN-CHARGE shall be expressly removed from site within 3 (three) working days and 
shall be replaced by CONTRACTOR immediately at no extra cost to OWNER.  
9. CLEAN-UP- Upon the completion of concrete work, all forms, equipment, construction tools, 
protective coverings and any debris, scraps of wood, etc. resulting from the work shall be 
removed and the premises left clean 
 
 
 
 
 
 
 
Place:       Name of the Contractor:  

Date:        Address: 

                                                                                      
Sign & Seal of the Contractor: 
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LIST OF APPROVED MATERIAL AND SUPPLIERS 
 

S/N Materials Approved Manufacturer / Brand name 
1. Cement Ultratech, Ambuja, ACC or 

approved equivalent. 
2. Adhesive Fevicol HI-PER, Fevicol HEATX, Araldite of Ciba Geigy or 

approved equivalent 
3. Cement Primer Shalimar, Goodlass Nerolac, Berger, Asian Paint or 

approved equivalent 
4. Premium Acrylic 

Emulsion paints 
Asian Paint Royale or approved equivalent 

5. Enamel paints Asian Paint Apcolite Premium Gloss Enamel or approved 
equivalent 

6. Zinc chromate (yellow) 
primer 

Shalimar, Asian, Berger. or approved equivalent 

7. Mineral Fiber Tile Armstrong, or approved equivalent 

8. Framing for Mineral 
Fiber Tile 

Select Black Reveal by Armstrong or approved equivalent 

9. Gypsum Board Gyproc by Saint Gobain or Approved Equivalent. 

10. Door Fire Rated Door  Tata Pravesh, Godrej, or approved equivalent 

11. Putty  Birla White putty or approved equivalent 

12 Aluminium /window Jindal, hindalco 

13 Ply Board Green, century or equivalent 

14 Laminate  Century, Greenlam, merino or equivalent 

15 Glass Saint Gobain, Modi or equivalent 

16 Tiles RAK, JOHNSON, SOMANY or equivalent 

17 Alu zinc Sheet  Tata,Jindal or equivalent 

18 Mild Steel Tata, Sail,JSW or equivalent 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 

Sign & Seal of the Contractor: 
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CHECK LIST (wherever applicable) 
 

(To be filled –in by the bidder) 
 

S/N Documents/ Confirmation to be submitted along with Part-I 
of the Tender 

Bidder’s response 
(Yes/No) 

1 Pre- Qualification Criteria: Composition of the firm [Refer Chapter 
5 clause no- 6(a)]- Annexure-I 

 

2 Pre- Qualification Criteria: Work Experience [Refer Chapter 5 
clause no- 6(b)]- Annexure-II 

 

3 Pre- Qualification Criteria: Creditworthiness of the contractor & 
their Turn over during the specified period [Refer Chapter 5 
clause no- 6(c)] 

 

4 Client certificates period [Refer Chapter 5 clause no- 6(h)]  

5 Banker’s Certificate [Refer Chapter 5 clause no- 6(i)]- Annexure- 
III 

 

6 Whether the bidder satisfied himself with all aspects of work 
which may have bearing on project completion and/ or rates 

 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 

Sign & Seal of the Contractor: 



 
 

Annexure-I 
 

66 

 

 

Composition of the Firm/ Company 
(To be uploaded by the Tenderer along in the e-tendering portal-wherever applicable) 

 

(Construction of temporary porta cabin and renovation of washrooms/storerooms at 
1st floor of  Office building RBI Itanagar) 

 
1 Name of the Applicant / Organisation and 

address of the registered office 
 

2 PAN No.  
3 GSTIN  
4 Type of Applicant /Organisation (whether sole 

proprietorship / partnership/ private limited/ 
limited or co-operative body etc.) 

 

5 Name of the Proprietor / Partners 
/Directors of the Applicant / Organisation /Firm. 

 

6 Details of Registration (Firm, Company, 
etc.)Registering Authority, Date, Number etc. 

 

7 Registered Office, Address, 
Mobile No: 

 

Email Id  
Office Address through which the work will be 
handled 

 

8 Indicate if involved in any litigation  

9 Any civil suits pending in any of the works 
executed. Give details. 

 

 
Declaration: 

 
The above information, is true to the best of my / our knowledge and if any information is 
found untrue or false, I/We may be debarred from the tender process/being given the 
contract. 

 
I/We agree to abide by all the terms and conditions stipulated by the Bank. 

 
I/We understand that the Bank reserves the right to accept or reject any or all the tender 
either in full or in part without assigning any reason therefor. 

 
Place: Name of the Contractor: 

 
Date: Address: 

 
Sign & Seal of the Contractor: 
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Annexure-II 

Pro-forma of Bank Guarantee for Security Deposit 
(This guarantee will require stamp duty as applicable in the state, where it is executed and shall be 

signed by the official whose signature and authority shall be verified). 
 

Regional Director Date: 
Reserve Bank of India Place: 
Estate Department 
Guwahati-781001 

 
Madam, 

 
Construction of temporary porta cabin and renovation of washrooms/storerooms at 1st 

floor of  Office building RBI Itanagar 
WHEREAS 
 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai and an 
office at GUWAHATI (hereinafter called the ‘Employer’) has invited tenders for the work " 
Construction of temporary porta cabin and renovation of 
washrooms/storerooms at 1st floor of  Office building RBI Itanagar 

” (hereinafter referred to as ‘the Work’) on the terms and conditions mentioned in the tender 
documents. 

 
1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee 
for a sum of Rs. /-(Rupees only) towards satisfactory performance on 
Comprehensive AMC as per the tender. 

 
2. M/s  (hereinafter called as Tenderer), who are our constituents intend 
to submit their tender for the said work and have requested us to furnish guarantee to the 
Employer in respect of the said sum of Rs.  (Rupees   only). 

 
NOW THIS GUARANTEE WITNESSETH 

 
1. We (Bank) do hereby agree with and undertake to the Reserve Bank of India, their 
Successors, Assigns that in the event of the Reserve Bank of India coming to the conclusion 
that the Tenderer have not performed their obligations under the said conditions of the tender 
or have committed a breach thereof, which conclusion shall be binding on us as well as the 
said Tenderer, we shall on demand by the Reserve Bank of India, pay without demur to the 
Reserve Bank of India, a sum of Rs.   (Rupees only) or any lower amount 
that may be demanded by the Reserve Bank of India. Our guarantee shall be treated as 
Deposit for the due performance of the obligations of the Tenderer under the said Conditions, 
provided, however, that our liability against such sum shall not exceed the sum of Rs.  
 /- only). (Rupees   only). 
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2. Bank of India in enforcing the conditions of the said agreement or in compliance with any 
of the  terms and conditions stipulated in the said tender and/or hereunder or granting of 
any time or showing of any indulgence by the Reserve Bank of India to the Tenderer or any other 
matters in connection therewith shall not discharge us in any way and our obligation under this 
guarantee. This guarantee shall be discharged only by the performance by the Tenderers of their 
obligations and in the event of their failure to do so, by payment by us of the sum not 
exceeding Rs.  /- (Rupees   
only) We also agree to undertake to and confirm that the sum not exceeding Rs. /- 
(Rupees only) as aforesaid shall be paid by 
us without any demur or protest, merely on demand from the Reserve Bank of India on receipt 
of a notice in writing stating the amount is due to them and we shall not ask for any further 
proof or evidence and the notice from the Reserve Bank of India shall be conclusive and 
binding on us and shall not be questioned by us in any respect or manner whatsoever. We 
undertake to pay the amount claimed by the Reserve Bank of India within a period of one 
week from the date of receipt of the notice as aforesaid. 

 
3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 
independent of the agreement or agreements or other understandings between the Reserve 
Bank of India and the Tenderer. This guarantee shall not be revoked by us without prior 
consent in writing of the Reserve Bank of India. 
We hereby further agree that - 
a) Any forbearance or commission on the part of the Reserve 
b) Our liability under these presents shall not exceed the sum of Rs. /- 
(Rupees  only) 
c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents in tendering for the said work or their obligations thereunder or 
by dissolution or change in the constitution of our said constituents. 
d) This guarantee shall remain in force up to   provided that if so 
desired by the Reserve Bank of India, this guarantee shall be renewed for a further period as 
may be indicated by them on the same terms and conditions as contained herein. 
e) Our liability under this presents will terminate unless these presents are renewed as 
provided herein above on the  or on the day when our said constituents comply 
with their obligations, as to which a certificate in writing by the Reserve Bank of India alone 
is the conclusive proof whichever date is later. Unless a claim or suit or action is filed against 
us within six months from that date or any extended period, all the rights of the Reserve Bank 
of India against us under this guarantee shall be forfeited and we shall be released and 
discharged from all our obligations and liabilities hereunder. 

 
Yours’ faithfully, 

 
 

For and on behalf of Bank. 
(Authorized official with seal) 
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Annexure-III 
SCHEDULE OF QUANTITY 

 

Construction of temporary porta cabin and renovation of washrooms/storerooms at 1st 
floor of  Office building RBI Itanagar 

 
 

 
S. 

No. 
Description of Item Unit Qty Rate  Amount 

  
1 Providing and laying P.C.C in  1:2:4 (1 cement: 2 

coarse sand: 4 stone ballast 20mm and down)   in 
proper line, level and slope including compacting, 
curing, hacking to the existing surface, and applying 
broom finish to the top surface etc.to make a bed 
concrete surface for placing of tiles. shuttering,curing, 
cleaning etc. all complete as directed by Bank 

Cum  5    

2 Providing and constructing half brick masonry walls 
with locally available best quality bricks in 
superstructure in CM 1:4 (1 Cement: 4 Coarse sand) 
including providing proper key to the adjoining 
structure, racking the joints, curing, cleaning, carting 
away debris, if any, outside the Bank’s premises.  
The rate shall also include scaffolding, tools & tackle 
and for working at all levels, providing fixing in 
position 2 nos. 6mm dia MS bars in every sixth layer 
of brick masonry embedded etc. as directed by Bank. 
10inch wall wherever needed as per site condition 
will be consider for 2times as 5inch wall for payment, 
etc. all complete as directed by Bank 

Sqm. 40 

  

3 Providing and laying  Damp proof course 40mm thick 
with cement concrete   with 1:2:4 (1 cement : 2 
coarse sand(zone-III) derived from natural  sources : 
4 graded stone aggregate 12.5 mm nominal size 
derived from natural sources)  including the cost of 
centering, shuttering, deshuttering finishing and 
curing, all complete as directed by Bank's Engineers 

Sqm. 10 

  

4 Water proofing treatment over roof surface:Providing 
and applying fibre reinforced elastomeric paint/ water 
proofing membrane with resilient acrylic polymers 
with two or more coats to the roof surface after first 
applying self primer coat as per manufacturer’s 
specification.Elastomeric paint / water-proofing 
membrane which shall have elongation more than 
100%, shall be used as per manufacturer’s 
specification. To be applied using brush / roller. 
Cleaning - All the surfaces which are to receive the 
coating must be free from oil, dirt or any other form of 

Sqm  20 
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foreign matter which can affect adhesion. cracks and 
other such defects to be repaired with cement mortar 
with waterproofing chemical as per manufacturer 
specification.To prepare the surface of terrace before 
application of water-proofing coat (repairing the 
damaged patches with high quality workmanship ) to 
enable the surface to receive self-priming coat and its 
two & more water proofing coatings.Providing and 
applying fibre reinforced elastomeric paint/ water 
proofing membrane with resilient acrylic polymers 
with two or more coats to the roof surface after first 
applying self primer coat as per manufacturer’s 
specification. The waterproofing material shall 
provide for seamless application and shall be suitable 
for old roof surface etc .all complete as directed by 
Bank's Engineers 

5 Providing and placing Reinforced cement concrete 
work in lintels, slabs above plinth level up to floor five 
level,excluding the cost of reinforcement, with 1:1.5:3 
(1 cement : 1.5 coarse sand(zone-III) derived from 
natural  sources : 3 graded stone aggregate 20 mm 
nominal size derived from natural sources)  including 
the cost of centering, shuttering, deshuttering 
finishing and curing, all complete as directed by 
Bank's Engineers. 

Cum 1   

6 Providing and placing Thermo-Mechanically Treated 
bars Reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position 
and binding all complete. 

Kg 75    

7 Providing and applying 15mm (average) thick cement 
plaster in mix CM 1:4 (1 Cement: 4 coarse sand) 
specification on walls and columns. Rate shall 
include for necessary scaffolding, curing, etc., doing 
the plaster in line and level with existing adjoining 
surface, finishing the surface to receive plaster of 
paris, putty, etc. all complete as directed by Bank 

Sqm 75   

8 Providing and fixing vitrified tiles double charge of  
(approx. size 600mmx 600mm or any other size) of 
approved  make and  shade  laid in floor, skirting & 
border with minimum 20 mm thick or more as per site 
requirement bed mortar in CM 1:4 (1 cement : 4 
coarse sand) and cement slurry paste in backing of 
tiles laid in proper line as directed, including grouting 
the joints with white cement and matching pigment 
cleaning the floor surface etc. all to be completed as 
directed by Bank’s Engineer. The rate shall include 
for necessary cleaning, surface preparation etc. 
Measurements shall be taken for finished flooring 
from in to in of skirting  for payment)..Basic rate of 
tiles shall be Rs.900/- per Sqm (including GST). 

Sqm 35    



 
          

 
 

 

 
71  

9 Construction of temporary porta cabin shed: 
Providing, fabrication and  fixing, Mild steel work for 
beam, Columns, fixed framing,  top plate/gusset 
plate, base plate, purlins, rafters, by using MS 
Section like angle, Tee, Channel, flat, Square/round 
bars, Square/tubular circular pipe etc. welded 
properly with electric arc and gas welding welding 
including providing and fixing approved quality, nut 
bolts/plates, bracings, dismantling of concrete and 
grouting with micro concrete etc. as per 
requirements, drilling holes in MS section, painting 
with two or more coats of first quality synthetic 
enamel paint of approved make and shade over 
exposed surface over coat of zinc chromate primer to 
all surfaces surfaces etc. all complete as directed. 
Rate also shall include for all types of anchors/all 
type of sections, anchor etc. including lifting, 
scaffolding, cleaning, at all height and level 
The structure shall be constructed over and above 
existing RCC column/wall/slab/ by using proper base 
plates and angles, welding with base plate. Base 
plate shall be anchored in the wall/slab/beam and 
column. 
Note: Net weight shall be measured and paid . No 
extra payment shall be made for any wastage etc. 
The material should be ISI marked/TATA/SAIL or its 
equivalent all complete as directed by Bank’s 
EngineerThe material should be ISI marked. The MS 
sections are to be used of TATA, SAIL, etc, or any 
other equivalent approved. 

Kg 500   

10 Provision of roof shed:  
Providing and fixing 0.40 mm - 0.55 mm thick, pre- 
painted Alu - zinc alloy coated steel   sheet, ridging, 
eave board of approved make design and colour for 
roofing including vertical / curved surface fixed 
neoprene rubber washer, G.I. screws, etc. complete 
(up to any pitch in horizontal / vertical or curved 
surfaces) excluding the cost of purlins, cuttings to 
size and shape wherever required etc. all complete 
as per drawings or as directed.  Basic rate of metal 
sheet( Rs.800 per sqm including GST) 

sqm 12   

11 Providing and fixing 30 mm thick ISI marked flush 
door shutters conforming to IS: 2202 (Part I) non-
decorative type, core of block board ( Green, 
Century, Duro or other equivallent approved ) 
laminates on both faces of shutters with edges 
finished with 2nd class teak wood leaping including 
providing and fixing 5'' long lacker polish  ISI marked 
brass  butt hinges of 3 or 4 no. each shutters as per 
requirement   with 2'' long heavy duty  necessary 
brass screws including providing and fixing of 

sqm 4.5   
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approved make / quality / design of heavy duty 
brass/antique door lock with fittings [ brass cylindical 
Godrej door lock of model no. GLORIA 240mm door 
handle set with Lock  2C of main door with necessary 
brass screws etc. all complete as directed by Bank 
Engineer..With UNIVERSAL door closure 85KG  (DR 
CLR SLR DC 5285 GODREJ MAKE) and brass door 
stooper. 

12 Door frame: Providing and fixing approved quality 
Hard wood door frames and fixed in position as per 
specification and as per direction of Bank’s Engineer.  
frame of size 100mm x 75mm (finished size)  
including fixing complete, applying two coats of anti-
termite paint on the surfaces etc. finishing the 
exposed faces of door frame with laminate matching 
of approved quality, shade and finish all complete as 
per direction of the Bank’s Engineer.  Extra support 
shall be given to make structure / door frame with  
brick partition  wall. All to be done as directed by 
Bank’s Engineer.   

cum 0.13   

13 Providing, fittings and fixing two track powder coated 
Aluminum sliding window of Hindalco/ Jindal any 
other equivalent approved make /movable type with 
5mm plain glass (Saint Gobain, Modi Guard of 
approved make as per following specification:  
All sections of approved make, fixing with dash 
fasteners of required dia and size, including 
necessary filling up the gaps at junctions. i.e at top, 
bottom and sides with required EPDM 
rubber/neoprene gasket etc. Aluminum sections shall 
be smooth, rust free, straight, jointed mechanically 
wherever required including cleat angle, aluminum 
snap beading for glazing/ paneling, C.P. brass/ 
stainless steel screws with locking / stopping and 
stay arrangement. all complete as per the directions 
of Bank’s Engineer.  
Quoted rates shall include the cost of providing & 
fixing with necessary screws rawl plug, rubber gasket 
(U type for glass fixing & T type for Air gasket), heavy 
duty roller for each shutter, etc., and mending 
damages good matching with surrounding, carting 
away debris out of premises, cleaning the site & 
glass panes etc. all complete as directed by Bank’s 
Engineer.  
Size of widow frame approx.  - 65mm x 35mm and 
thickness of all section will be 1.5mm 

Sqm 9   
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14 Gypboard false ceiling :Providing and fixing 
suspended type gyp Plain board false ceiling system,  
coving and for column capitals in different levels 
firmly fixed on GI frame work section of M/s India 
Gypsum Ltd ,Perimeter channel all along the wall 
fixed with the help of nylon sleeves and screws 
@600mmc/c Intermediate channel 15mm x 45mm x 
0.9 mm at 1200mm c/c Ceiling angle 25mm x10mm x 
0.55mm thick fixed to soffit with GI cleat and steel 
expansion anchor fasteners.Ceiling channel 80mm x 
26mm x0.5 mm @450mm c/c.12mm thick gypsum 
plain board is fixed to the ceiling section with 25mm 
drywall screws @230mm c/c Finally boards are to 
jointed and finished so as to have flush look and 
levelling the board so as to be in one single plane 
which includes filling and finishing the board edges 
with jointing compound, paper tape..All to be 
completed as directed by Bank’s engineers. Rates 
are inclusive of scaffolding, making any type design 
& coving in the Gypboard false ceiling along with arm 
strong panels cut out/ openings for fixing light 
fittings/AC diffusers with necessary additional frame 
work, wastages, finishing all etc complete. 

Sqm 15   

15 MS Grill work in WINDOW :Supply, design, 
installation/Fixing of MS Grill   
Providing, fixing and fabrication Mild steel work of MS 
section of required thickness and spacing, Welded 
properly with electric arc running welding including 
providing and fixing approved quality nut bolt /fastner/  
lug, etc. as per requirement, drilling holes etc, 
painting with two or more coats of first quality 
synthetic enamel paint of approved make and shade 
over exposed surface over a coat of yellow metal 
primer (zinc rich chromate) to all MS surfaces, etc. all 
complete as  directed by Bank’s Engineer.      
Note: - Net weight shall be measured and paid for. 
No extra payment shall be made for any wastage, 
fittings / fixtures, nut bolts, etc.  The material should 
be ISI marked. The MS sections are to be used of 
TATA, SAIL, etc, or any other equivalent approved. 

Kg 125   

16 Providing and applying white cement-based putty of 
average thickness 1 -2mm, of approved brand and 
manufacturer,  over  the  plastered  wall  surface  to 
prepare the surface even and smooth complete.The 
rate shall include scrapping, levelling and preparing 
the surface, etc. all complete as  directed by Bank’s 
Engineer. 

Sqm 100   

17 Providing and applying  two or more coat of high 
quality ( premium ) acrylic emulsion paint having low 
VOC ( VOlatile Organic Compound ) for superior 

Sqm 100   
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quality finish content less than 50 grams  / litre of 
approve manufacturer over one coat of water based 
primer of approved manufacturer and) and approved 
shade as per specification to the interior surface on 
ceiling, beam, walls,  etc. including preparation of 
surface, scaffolding, ploper cleaning etc all complete 
as directed by Bank 

18 Providing and applying two or more coats of 
approved premium exterior quality 100% acrylic 
textured exterior finish paint (apex ultima asian paint 
or approved make and shade) over exterior wall 
primer, as per manufacturer's specifications including 
preparation of surface, scaffolding, proper cleaning 
etc all complete as directed by Bank 

Sqm 50   

19 Carefully   dismantling   the   existing   Marble Mosaic  
tiles/  IPS/  Ceramic  tiles/  Kota  stone flooring/ 
skirtings / wall dado   with bed / back mortar  /  
plaster  (extra  areas  where  new  wall dado tiles 
have to be fixed), brick bat coba from sunken     
portions     of     WC/Bathroom/toilet, including  R.C.C  
/  Kota  /  Kadapa  (Cuddapah) slabs, brick wall / 
Kadapa (Cuddapah) / Kota slab   supports,  existing  
plumbing  /  sanitary  fittings  / fixtures   from   the   
bath   room   /   WC/   toilet, including exposed or 
concealed CI / GI / P.V.C pipes & fittings / specials, 
C.P / brass fittings, mirrors/  medicine  chests  /  
cabinets,  water  / waste  water  connections, etc, 
including plugging the water / waste water inlet / 
outlet temporarily  without  affecting  water  supply  / 
waste  water  flow  to  the  other  areas  disposing  off  
and  carting away   the   debris   out   of   the   
premises as per the local municipal norms.   etc 
complete as directed by the Bank's Engineer. 

    

A Tiles,  Mosaic,Skirting etc.,(floor ,dado with bed 
mortar) Sqm 75 

  

B Plaster/mortar other than existing tiles area for fresh 
wall tiles Sqm 15 

  

C Brick and sunken area coba/PCC/RCC etc Cum 1   

D Plumbing items for 6 washroom Ls 1   

20 Providing and applying waterproof treatment to the 
sunken portion by applying first coat of Dr. Fixit 
Pidifin 2K or any other equivalent approved with roller 
or brush as per manufacturer's specifications on the 
slab and sides up to 300mm above finished floor 
level after thoroughly cleaning of the surface and 
repairing the damages, applying 2nd coat in opposite 
direction, leaving the treated surface for drying for 24 
hours, testing for leakages by water ponding for 24 
hours, providing and rendering 12 mm thick cement 
plaster in mix 1:4 (1 cement: 4 coarse sand) mixed 

Sqm 30 
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with water proofing compound as per the 
manufacture’s specifications over the treated surface, 
testing by water ponding for 24 hours, etc. complete 
as directed. 

21 Providing and fixing ceramic/ vitrified digital  / High 
definition /  Digital Ceramic polished wall dado tiles of 
approved make & shades, pattern, design and size ( 
600mm x300 mm, or other approved size wall dado 
tile) of wall  cladding in required height with backing 
plaster of minimum 12-15 mm thick or more wherever 
required in cement mortar 1:4 ( 1 cement : 4 Coarse 
sand ) &  cement slurry paste in backing of each tile  
in proper line and level including curing, filling the 
joints with cement grout mixed with the matching 
coloured pigments and cleaning, scaffolding, curing 
etc.all complete as required at site as directed by the 
Bank's Engineer-in-Charge.  The basic rate of tile of 
Rs 800/- per sqm including GST. 

Sqm 60 

  

22 Providing & fixing 1st quality anti skid ceramic tiles of 
size 300x300 or   required   size  of approved make & 
shades in   flooring   conforming   to IS:15622, of 
approved brand & manufacturer and of approved 
colour and shade laid on 20 mm (Min.) thick bed 
mortar 1:4 (1 cement: 4 coarse sand) applying 
cement slurry,  tamping,  filling  the  joints  with  white 
cement grout mixed with pigments laid in proper line 
and level, disposing off the debris out  of  Bank's  
premises  while  complying with the statutory norms 
etc. complete as directed by the Bank's Engineer.   
(Basic  rate  of  tile  is Rs.  750/- per Sqm. including 
GST). 

Sqm 30 

  

23 Providing and fixing Over/under counter vitreous 
chinaware wash basin  Wash basin of approved 
make and size  with CP brass fittings, heavy duty 32 
mm fully threaded waste coupling, With CP bottle 
trap and PVC connection pipe and required heavy 
duty GI fastener. Model of the wash hand basin shall 
be got approved before fixing at site.Basic rate of 
wash hand basin Rs 4000/- each including GST 

Nos 3 

  

24 Providing and fixing floor mounted EWC (Vitreous 
Chinaware European type) with low level water 
efficient dual flushing system with all integral fittings 
or CP brass flushing valve and PVC seat –cover  as 
complete as directed by Bank Engineer. The basic 
cost of the EWC seat complete set Rs 14000/- 
including GST .) 

Nos 3 

  

25  Providing and fixing of 15 MM Dia angular CP stop 
cock of approved make ( Jaquar make or approved 
equivalent ) . Basic cost of stop cock of Rs 800/- 
each including GST. 

Nos 18 
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26 Providing and fixing CP 2 Way Bib cock long body 
with flange of approved make . Basic cost of 2 way 
bib cock of Rs 1500/- each including GST. 

Nos 3 
  

27 Providing and fixing CP Towel ring of approved make 
and shade (Basic Price-Rs 1200/- each  including 
GST. 

Nos 3 
  

28 Providing and fixing Toilet Roll Holder with flap fixed 
with pvc cleats /plugs with C.P brass screws and 
washers complete (Basic Price- Rs 1000/- each  
including GST.) 

Nos 3 

  

29 Providing and fixing of rectangular shape glass shelf 
of approximately 600 mm long of approved make and 
design (Basic Price-Rs 1200/- each  including GST.) 

Nos 3 
  

30 Providing and fixing glass shelf / corner tray 
approved make and design (Basic Price-Rs 1000/- 
each  including GST.) 

Nos 3 
  

31 Providing and fixing 15 mm dia CP brass health 
faucet jet of Jaquar or approved equivalent make 
with CP chain type flexible pipe. (Basic Price-Rs 
1500/- each including GST.) 

Nos 3 

  

32 Providing and fixing Double coat hook of approved 
make (basic rate Rs.450/-each excluding GST) Nos 6 

  

33 Providing and fixing15mm diameter 300 to 450mm 
long PVC connection with CP Brass nuts and 
washers of approved make. 

Nos 6 
  

34 Providing and fixing CP brass single level basin 
mixer with sprout of required size with 375 mm long 
copper connection and brass bush including cutting 
and making good the counter wherever required.( 
basic cost oF basin mixer Rs.4000/- including GST 
each) 

Nos 3 

  

35 Providing and fixing 6 mm thick looking mirror  of 
Modi guard or other  equivalent of approved design 
and fixed with  heavy duty 304 grade studs all 
complete as directed. (Basic Price-Rs 1500/- each  
including GST.) 

Nos 3 

  

36 Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes (SDR-11) , having thermal stability for 
hot & cold water supply and all CPVC plain & brass 
threaded fittings, including fixing the pipe with clamps 
at 1.00 m spacing including masonry wall ,chest 
cutting etc. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and testing of 
joints complete as per direction of Engineer in 
Charge. Internal work - Concealed in wall 
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a 20 mm CPVC RMT 30   

 40 mm CPVC RMT 20   

37 Providing, laying and fixing in position proper line & 
slope, approved quality & make PVC  pipes 
(Pressure rating 6 Kg/sqcm.) for concealed / exposed 
work using pipes in required length with specials for 
soil / waste line  with all fittings and specials like 
bends, junctions with or without door Tee, Y junction, 
etc., with sealant caulked, sealant, silicone, solvent, 
adhesive, joints, making connection with PVC trap, 
existing lines, gully traps, manholes, cutting holes in 
the walls,  closing the same with cement concrete 
and finishing with cement mortar, providing and fixing 
heavy quality required clamps, etc. The contractor 
has to be sealed all the joints junctions so that no 
leakage seepage should happen after installation. 
The rate shall also include for scaffolding (internal 
and external side of building), testing, curing,  etc. all 
complete as directed by the Engineer-in-charge. 

    

A 50mm PVC RMT 7   

B 80/100 mm PVC RMT 30   

38 Providing and fixing 15 mm/20mm dia full way valve 
of approved make in the GI inlet lines including 
cutting, threading necessary taplon etc. all complete 
as directed.Basic rate of full way valve- Rs. 900/-
(Excluding Gst) each. 

Nos  4   

39 Providing and fixing in position heavy duty PVC 
Nahani/ floor trap of 100mm diameter & 75mm out let 
diameter having water seal of 40 to 50mm of 
approved equivalent ISI mark having necessary 
length of extension pipe wherever required with 
stainless steel grating top including making 
necessary connection to waste water pipe stack, 
testing etc all complete as required at site. NOTE: 
The rates shall include removing the old traps etc. 
complete all as required at site &as directed by the 
site Engineer. 

Nos  6   
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40 Providing and fixing stainless steel grating with 304 
grade grating all complete as required at site as 
directed by the site Engineer. 

Nos 6   

41 Modification and alteration of existing wooden/ply 
false ceiling for 6 nos existing washroom with ply a of 
19mm, 12mm, 6mm asper requirement 710 grade 
Marine ply/blockboard Green ply/ Century or 
equivalent approved make having sturdy support with 
necessary fastners,screw hardwood frame etc. 
complete all as required at site &as directed by the 
site Engineer. 

Nos 6   

42 Granite stone work for window jambs, sill, soffit 100-
130mm width,using gang saw cut (polished and 
machine cut) granite stone slabs in Jet Black, Cherry 
Red, Elite Brown, Cat Eye or any other approved 
colour / quality in 16-18 mm thickness  etc. wherever 
required, backing filled with a grout of average 12 
mm thickness in cement mortar 1:3 (1 cement : 3 
coarse sand), including pointing with white cement 
mortar an admixture of pigment to match the granite 
shade, moulding of edges on both faces, etc. 
complete as all as per direction of Bank's engineer. 

RMT 6   
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 Construction of temprorary porta cabin at Ground floor and renovation of 
washrooms/storerooms at 1st floor of Office building RBI Itanagar 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or otherwise, 
without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the contents of this documents, 
even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright 

violation and thus, shall be punishable under the Indian Law. 

 
 
 

e-tender for 
 
 

 
e-tender no:  RBI/GUWAHATI/ESTATE/8/25-26/ET/750 

 
PART-II 

 
Name of the Tenderer:   

 

Address:   
 
 

e-mail ID & Phone No:   
 
 
 
 
 

 
Date of Publication of e-Tender 

 
December 24, 2025 at 17:00 Hours 

 
Date of Pre-Bid Meeting 

 
December 30, 2025 at 11:00 Hours onwards 

 
Last date of Submission of Bid 

 
 January 15, 2026 up-to 14:00 Hours 

 
Date of Opening of Part- I of e-Tender 

 
 January 15, 2026 from 15:00 Hours 
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PREAMBLE 
 

The rates quoted shall include the following: 
 

1. The item and quantities indicated in the schedule of quantity are tentative and as per need 
of work and as decided by the Bank certain items/ quantities may not be required to be 
executed or may be executed with reduction in quantities to any extent. The contractor has 
to execute items/quantities as per direction of Bank and no claim on this account whatsoever 
will be entertained by the Bank in respect of non-operation of items/reduction in quantities. It 
is advised to visit the site, gather the information about work and understand the scope of 
work well before quoting the rates 

 
2. The contractor shall abide by and fulfill all requirements laid down under the Contract 
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other 
relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers employed 
by the contractor is twenty or more, the contractor shall obtain the license from the Regional 
Labour Commissioner. The contractor shall maintain all registers/ documents as required by 
the Regional Labour Commissioner at site and should furnish the same to the Bank or its 
representative as and when required. 

 
3. The Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 
any claim to the Employer. 

 
4. Providing for all costs and charges incurred by the contractor complying with all safety 
health and welfare regulations, appertaining to staff and work people employed on the site. 

 
5. The Bank may consider allowing to contractor to take the water (in case of water supply 
with the Bank is sufficient during the work) and electricity from the Bank’s Building.The 
cutting machine etc. shall be arranged by the contractor as per load of the Bank’s meter 
and wires in case if they can use the electricity from Bank’s common area. In case if any 
damage of electric line/electric meter is observed due to work the contractor has to make it 
good at his own cost, failing on which the Bank will recover the cost of damages from the 
bill/security deposit of the contractor without further referring the matter to contractor. 
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6. Necessary charges towards arranging and getting approved the all materials etc. to be 
used for work with reference to their make, quality, shade, size etc. of materials shall be 
borne by the contractor. Only approved materials are to be used in above work. 

 
7. The contractor has to arrange for collection & disposal of debris outside from the Building 
and site is to be kept clean after day-to-day work. 

 
8. The contractor shall ensure validity of the necessary insurance policies and the Bank 
Guarantees for the extended period of the work. 

 
9. Contractors will have to submit a time bound program just after the award of the work 
and get it approved from the Bank before commencement of work. 

 
10. The contractor shall make arrangements for obtaining the necessary work permission / 
gate passes for bringing and taking out of the materials from the Banks Building including 
the permission from the authorities. 

 
11. The rates should be inclusive of all relevant taxes like GST, transportation charge, etc. and 

for all the accessories required for the completion of the work. No extra amount will be paid 

for whatsoever. All fluctuations in prices of all materials & labour shall be borne by the 

contractor. 

12. The Contractor shall at his own cost arrange for and/or carry out any test of any materials 

as decided and directed by the Bank. In case, the contractor fails to get the work / portion of 

works/ materials tested at appropriate time, the Bank will arrange for getting such testing done 

and all testing charges and other incidental expenditure incurred by the Bank in connection 

with such tests shall be recovered from the Contractor. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 

Sign & Seal of the Contractor: 
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SCHEDULE OF QUANTITY 
 

Construction of temporary porta cabin and renovation of washrooms/storerooms at 1st 
floor of  Office building RBI Itanagar 

 
 

 
S. 

No. 
Description of Item Unit Qty Rate  Amount 

  
1 Providing and laying P.C.C in  1:2:4 (1 cement: 2 

coarse sand: 4 stone ballast 20mm and down)   in 
proper line, level and slope including compacting, 
curing, hacking to the existing surface, and applying 
broom finish to the top surface etc.to make a bed 
concrete surface for placing of tiles. shuttering,curing, 
cleaning etc. all complete as directed by Bank 

Cum  5    

2 Providing and constructing half brick masonry walls 
with locally available best quality bricks in 
superstructure in CM 1:4 (1 Cement: 4 Coarse sand) 
including providing proper key to the adjoining 
structure, racking the joints, curing, cleaning, carting 
away debris, if any, outside the Bank’s premises.  
The rate shall also include scaffolding, tools & tackle 
and for working at all levels, providing fixing in 
position 2 nos. 6mm dia MS bars in every sixth layer 
of brick masonry embedded etc. as directed by Bank. 
10inch wall wherever needed as per site condition 
will be consider for 2times as 5inch wall for payment, 
etc. all complete as directed by Bank 

Sqm. 40 

  

3 Providing and laying  Damp proof course 40mm thick 
with cement concrete   with 1:2:4 (1 cement : 2 
coarse sand(zone-III) derived from natural  sources : 
4 graded stone aggregate 12.5 mm nominal size 
derived from natural sources)  including the cost of 
centering, shuttering, deshuttering finishing and 
curing, all complete as directed by Bank's Engineers 

Sqm. 10 

  

4 Water proofing treatment over roof surface:Providing 
and applying fibre reinforced elastomeric paint/ water 
proofing membrane with resilient acrylic polymers 
with two or more coats to the roof surface after first 
applying self primer coat as per manufacturer’s 
specification.Elastomeric paint / water-proofing 
membrane which shall have elongation more than 
100%, shall be used as per manufacturer’s 
specification. To be applied using brush / roller. 
Cleaning - All the surfaces which are to receive the 
coating must be free from oil, dirt or any other form of 
foreign matter which can affect adhesion. cracks and 
other such defects to be repaired with cement mortar 

Sqm  20 
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with waterproofing chemical as per manufacturer 
specification.To prepare the surface of terrace before 
application of water-proofing coat (repairing the 
damaged patches with high quality workmanship ) to 
enable the surface to receive self-priming coat and its 
two & more water proofing coatings.Providing and 
applying fibre reinforced elastomeric paint/ water 
proofing membrane with resilient acrylic polymers 
with two or more coats to the roof surface after first 
applying self primer coat as per manufacturer’s 
specification. The waterproofing material shall 
provide for seamless application and shall be suitable 
for old roof surface etc .all complete as directed by 
Bank's Engineers 

5 Providing and placing Reinforced cement concrete 
work in lintels, slabs above plinth level up to floor five 
level,excluding the cost of reinforcement, with 1:1.5:3 
(1 cement : 1.5 coarse sand(zone-III) derived from 
natural  sources : 3 graded stone aggregate 20 mm 
nominal size derived from natural sources)  including 
the cost of centering, shuttering, deshuttering 
finishing and curing, all complete as directed by 
Bank's Engineers. 

Cum 1   

6 Providing and placing Thermo-Mechanically Treated 
bars Reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position 
and binding all complete. 

Kg 75    

7 Providing and applying 15mm (average) thick cement 
plaster in mix CM 1:4 (1 Cement: 4 coarse sand) 
specification on walls and columns. Rate shall 
include for necessary scaffolding, curing, etc., doing 
the plaster in line and level with existing adjoining 
surface, finishing the surface to receive plaster of 
paris, putty, etc. all complete as directed by Bank 

Sqm 75   

8 Providing and fixing vitrified tiles double charge of  
(approx. size 600mmx 600mm or any other size) of 
approved  make and  shade  laid in floor, skirting & 
border with minimum 20 mm thick or more as per site 
requirement bed mortar in CM 1:4 (1 cement : 4 
coarse sand) and cement slurry paste in backing of 
tiles laid in proper line as directed, including grouting 
the joints with white cement and matching pigment 
cleaning the floor surface etc. all to be completed as 
directed by Bank’s Engineer. The rate shall include 
for necessary cleaning, surface preparation etc. 
Measurements shall be taken for finished flooring 
from in to in of skirting  for payment)..Basic rate of 
tiles shall be Rs.900/- per Sqm (including GST). 

Sqm 35    
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9 Construction of temporary porta cabin shed: 
Providing, fabrication and  fixing, Mild steel work for 
beam, Columns, fixed framing,  top plate/gusset 
plate, base plate, purlins, rafters, by using MS 
Section like angle, Tee, Channel, flat, Square/round 
bars, Square/tubular circular pipe etc. welded 
properly with electric arc and gas welding welding 
including providing and fixing approved quality, nut 
bolts/plates, bracings, dismantling of concrete and 
grouting with micro concrete etc. as per 
requirements, drilling holes in MS section, painting 
with two or more coats of first quality synthetic 
enamel paint of approved make and shade over 
exposed surface over coat of zinc chromate primer to 
all surfaces surfaces etc. all complete as directed. 
Rate also shall include for all types of anchors/all 
type of sections, anchor etc. including lifting, 
scaffolding, cleaning, at all height and level 
The structure shall be constructed over and above 
existing RCC column/wall/slab/ by using proper base 
plates and angles, welding with base plate. Base 
plate shall be anchored in the wall/slab/beam and 
column. 
Note: Net weight shall be measured and paid . No 
extra payment shall be made for any wastage etc. 
The material should be ISI marked/TATA/SAIL or its 
equivalent all complete as directed by Bank’s 
EngineerThe material should be ISI marked. The MS 
sections are to be used of TATA, SAIL, etc, or any 
other equivalent approved. 

Kg 500   

10 Provision of roof shed:  
Providing and fixing 0.40 mm - 0.55 mm thick, pre- 
painted Alu - zinc alloy coated steel   sheet, ridging, 
eave board of approved make design and colour for 
roofing including vertical / curved surface fixed 
neoprene rubber washer, G.I. screws, etc. complete 
(up to any pitch in horizontal / vertical or curved 
surfaces) excluding the cost of purlins, cuttings to 
size and shape wherever required etc. all complete 
as per drawings or as directed.  Basic rate of metal 
sheet( Rs.800 per sqm including GST) 

sqm 12   

11 Providing and fixing 30 mm thick ISI marked flush 
door shutters conforming to IS: 2202 (Part I) non-
decorative type, core of block board ( Green, 
Century, Duro or other equivallent approved ) 
laminates on both faces of shutters with edges 
finished with 2nd class teak wood leaping including 
providing and fixing 5'' long lacker polish  ISI marked 
brass  butt hinges of 3 or 4 no. each shutters as per 
requirement   with 2'' long heavy duty  necessary 
brass screws including providing and fixing of 

sqm 4.5   
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approved make / quality / design of heavy duty 
brass/antique door lock with fittings [ brass cylindical 
Godrej door lock of model no. GLORIA 240mm door 
handle set with Lock  2C of main door with necessary 
brass screws etc. all complete as directed by Bank 
Engineer..With UNIVERSAL door closure 85KG  (DR 
CLR SLR DC 5285 GODREJ MAKE) and brass door 
stooper. 

12 Door frame: Providing and fixing approved quality 
Hard wood door frames and fixed in position as per 
specification and as per direction of Bank’s Engineer.  
frame of size 100mm x 75mm (finished size)  
including fixing complete, applying two coats of anti-
termite paint on the surfaces etc. finishing the 
exposed faces of door frame with laminate matching 
of approved quality, shade and finish all complete as 
per direction of the Bank’s Engineer.  Extra support 
shall be given to make structure / door frame with  
brick partition  wall. All to be done as directed by 
Bank’s Engineer.   

cum 0.13   

13 Providing, fittings and fixing two track powder coated 
Aluminum sliding window of Hindalco/ Jindal any 
other equivalent approved make /movable type with 
5mm plain glass (Saint Gobain, Modi Guard of 
approved make as per following specification:  
All sections of approved make, fixing with dash 
fasteners of required dia and size, including 
necessary filling up the gaps at junctions. i.e at top, 
bottom and sides with required EPDM 
rubber/neoprene gasket etc. Aluminum sections shall 
be smooth, rust free, straight, jointed mechanically 
wherever required including cleat angle, aluminum 
snap beading for glazing/ paneling, C.P. brass/ 
stainless steel screws with locking / stopping and 
stay arrangement. all complete as per the directions 
of Bank’s Engineer.  
Quoted rates shall include the cost of providing & 
fixing with necessary screws rawl plug, rubber gasket 
(U type for glass fixing & T type for Air gasket), heavy 
duty roller for each shutter, etc., and mending 
damages good matching with surrounding, carting 
away debris out of premises, cleaning the site & 
glass panes etc. all complete as directed by Bank’s 
Engineer.  
Size of widow frame approx.  - 65mm x 35mm and 
thickness of all section will be 1.5mm 

Sqm 9   
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14 Gypboard false ceiling :Providing and fixing 
suspended type gyp Plain board false ceiling system,  
coving and for column capitals in different levels 
firmly fixed on GI frame work section of M/s India 
Gypsum Ltd ,Perimeter channel all along the wall 
fixed with the help of nylon sleeves and screws 
@600mmc/c Intermediate channel 15mm x 45mm x 
0.9 mm at 1200mm c/c Ceiling angle 25mm x10mm x 
0.55mm thick fixed to soffit with GI cleat and steel 
expansion anchor fasteners.Ceiling channel 80mm x 
26mm x0.5 mm @450mm c/c.12mm thick gypsum 
plain board is fixed to the ceiling section with 25mm 
drywall screws @230mm c/c Finally boards are to 
jointed and finished so as to have flush look and 
levelling the board so as to be in one single plane 
which includes filling and finishing the board edges 
with jointing compound, paper tape..All to be 
completed as directed by Bank’s engineers. Rates 
are inclusive of scaffolding, making any type design 
& coving in the Gypboard false ceiling along with arm 
strong panels cut out/ openings for fixing light 
fittings/AC diffusers with necessary additional frame 
work, wastages, finishing all etc complete. 

Sqm 15   

15 MS Grill work in WINDOW :Supply, design, 
installation/Fixing of MS Grill   
Providing, fixing and fabrication Mild steel work of MS 
section of required thickness and spacing, Welded 
properly with electric arc running welding including 
providing and fixing approved quality nut bolt /fastner/  
lug, etc. as per requirement, drilling holes etc, 
painting with two or more coats of first quality 
synthetic enamel paint of approved make and shade 
over exposed surface over a coat of yellow metal 
primer (zinc rich chromate) to all MS surfaces, etc. all 
complete as  directed by Bank’s Engineer.      
Note: - Net weight shall be measured and paid for. 
No extra payment shall be made for any wastage, 
fittings / fixtures, nut bolts, etc.  The material should 
be ISI marked. The MS sections are to be used of 
TATA, SAIL, etc, or any other equivalent approved. 

Kg 125   

16 Providing and applying white cement-based putty of 
average thickness 1 -2mm, of approved brand and 
manufacturer,  over  the  plastered  wall  surface  to 
prepare the surface even and smooth complete.The 
rate shall include scrapping, levelling and preparing 
the surface, etc. all complete as  directed by Bank’s 
Engineer. 

Sqm 100   

17 Providing and applying  two or more coat of high 
quality ( premium ) acrylic emulsion paint having low 
VOC ( VOlatile Organic Compound ) for superior 

Sqm 100   
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quality finish content less than 50 grams  / litre of 
approve manufacturer over one coat of water based 
primer of approved manufacturer and) and approved 
shade as per specification to the interior surface on 
ceiling, beam, walls,  etc. including preparation of 
surface, scaffolding, ploper cleaning etc all complete 
as directed by Bank 

18 Providing and applying two or more coats of 
approved premium exterior quality 100% acrylic 
textured exterior finish paint (apex ultima asian paint 
or approved make and shade) over exterior wall 
primer, as per manufacturer's specifications including 
preparation of surface, scaffolding, proper cleaning 
etc all complete as directed by Bank 

Sqm 50   

19 Carefully   dismantling   the   existing   Marble Mosaic  
tiles/  IPS/  Ceramic  tiles/  Kota  stone flooring/ 
skirtings / wall dado   with bed / back mortar  /  
plaster  (extra  areas  where  new  wall dado tiles 
have to be fixed), brick bat coba from sunken     
portions     of     WC/Bathroom/toilet, including  R.C.C  
/  Kota  /  Kadapa  (Cuddapah) slabs, brick wall / 
Kadapa (Cuddapah) / Kota slab   supports,  existing  
plumbing  /  sanitary  fittings  / fixtures   from   the   
bath   room   /   WC/   toilet, including exposed or 
concealed CI / GI / P.V.C pipes & fittings / specials, 
C.P / brass fittings, mirrors/  medicine  chests  /  
cabinets,  water  / waste  water  connections, etc, 
including plugging the water / waste water inlet / 
outlet temporarily  without  affecting  water  supply  / 
waste  water  flow  to  the  other  areas  disposing  off  
and  carting away   the   debris   out   of   the   
premises as per the local municipal norms.   etc 
complete as directed by the Bank's Engineer. 

    

A Tiles,  Mosaic,Skirting etc.,(floor ,dado with bed 
mortar) Sqm 75 

  

B Plaster/mortar other than existing tiles area for fresh 
wall tiles Sqm 15 

  

C Brick and sunken area coba/PCC/RCC etc Cum 1   

D Plumbing items for 6 washroom Ls 1   

20 Providing and applying waterproof treatment to the 
sunken portion by applying first coat of Dr. Fixit 
Pidifin 2K or any other equivalent approved with roller 
or brush as per manufacturer's specifications on the 
slab and sides up to 300mm above finished floor 
level after thoroughly cleaning of the surface and 
repairing the damages, applying 2nd coat in opposite 
direction, leaving the treated surface for drying for 24 
hours, testing for leakages by water ponding for 24 
hours, providing and rendering 12 mm thick cement 
plaster in mix 1:4 (1 cement: 4 coarse sand) mixed 

Sqm 30 
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with water proofing compound as per the 
manufacture’s specifications over the treated surface, 
testing by water ponding for 24 hours, etc. complete 
as directed. 

21 Providing and fixing ceramic/ vitrified digital  / High 
definition /  Digital Ceramic polished wall dado tiles of 
approved make & shades, pattern, design and size ( 
600mm x300 mm, or other approved size wall dado 
tile) of wall  cladding in required height with backing 
plaster of minimum 12-15 mm thick or more wherever 
required in cement mortar 1:4 ( 1 cement : 4 Coarse 
sand ) &  cement slurry paste in backing of each tile  
in proper line and level including curing, filling the 
joints with cement grout mixed with the matching 
coloured pigments and cleaning, scaffolding, curing 
etc.all complete as required at site as directed by the 
Bank's Engineer-in-Charge.  The basic rate of tile of 
Rs 800/- per sqm including GST. 

Sqm 60 

  

22 Providing & fixing 1st quality anti skid ceramic tiles of 
size 300x300 or   required   size  of approved make & 
shades in   flooring   conforming   to IS:15622, of 
approved brand & manufacturer and of approved 
colour and shade laid on 20 mm (Min.) thick bed 
mortar 1:4 (1 cement: 4 coarse sand) applying 
cement slurry,  tamping,  filling  the  joints  with  white 
cement grout mixed with pigments laid in proper line 
and level, disposing off the debris out  of  Bank's  
premises  while  complying with the statutory norms 
etc. complete as directed by the Bank's Engineer.   
(Basic  rate  of  tile  is Rs.  750/- per Sqm. including 
GST). 

Sqm 30 

  

23 Providing and fixing Over/under counter vitreous 
chinaware wash basin  Wash basin of approved 
make and size  with CP brass fittings, heavy duty 32 
mm fully threaded waste coupling, With CP bottle 
trap and PVC connection pipe and required heavy 
duty GI fastener. Model of the wash hand basin shall 
be got approved before fixing at site.Basic rate of 
wash hand basin Rs 4000/- each including GST 

Nos 3 

  

24 Providing and fixing floor mounted EWC (Vitreous 
Chinaware European type) with low level water 
efficient dual flushing system with all integral fittings 
or CP brass flushing valve and PVC seat –cover  as 
complete as directed by Bank Engineer. The basic 
cost of the EWC seat complete set Rs 14000/- 
including GST .) 

Nos 3 

  

25  Providing and fixing of 15 MM Dia angular CP stop 
cock of approved make ( Jaquar make or approved 
equivalent ) . Basic cost of stop cock of Rs 800/- 
each including GST. 

Nos 18 
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26 Providing and fixing CP 2 Way Bib cock long body 
with flange of approved make . Basic cost of 2 way 
bib cock of Rs 1500/- each including GST. 

Nos 3 
  

27 Providing and fixing CP Towel ring of approved make 
and shade (Basic Price-Rs 1200/- each  including 
GST. 

Nos 3 
  

28 Providing and fixing Toilet Roll Holder with flap fixed 
with pvc cleats /plugs with C.P brass screws and 
washers complete (Basic Price- Rs 1000/- each  
including GST.) 

Nos 3 

  

29 Providing and fixing of rectangular shape glass shelf 
of approximately 600 mm long of approved make and 
design (Basic Price-Rs 1200/- each  including GST.) 

Nos 3 
  

30 Providing and fixing glass shelf / corner tray 
approved make and design (Basic Price-Rs 1000/- 
each  including GST.) 

Nos 3 
  

31 Providing and fixing 15 mm dia CP brass health 
faucet jet of Jaquar or approved equivalent make 
with CP chain type flexible pipe. (Basic Price-Rs 
1500/- each including GST.) 

Nos 3 

  

32 Providing and fixing Double coat hook of approved 
make (basic rate Rs.450/-each excluding GST) Nos 6 

  

33 Providing and fixing15mm diameter 300 to 450mm 
long PVC connection with CP Brass nuts and 
washers of approved make. 

Nos 6 
  

34 Providing and fixing CP brass single level basin 
mixer with sprout of required size with 375 mm long 
copper connection and brass bush including cutting 
and making good the counter wherever required.( 
basic cost oF basin mixer Rs.4000/- including GST 
each) 

Nos 3 

  

35 Providing and fixing 6 mm thick looking mirror  of 
Modi guard or other  equivalent of approved design 
and fixed with  heavy duty 304 grade studs all 
complete as directed. (Basic Price-Rs 1500/- each  
including GST.) 

Nos 3 

  

36 Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes (SDR-11) , having thermal stability for 
hot & cold water supply and all CPVC plain & brass 
threaded fittings, including fixing the pipe with clamps 
at 1.00 m spacing including masonry wall ,chest 
cutting etc. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and testing of 
joints complete as per direction of Engineer in 
Charge. Internal work - Concealed in wall 
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a 20 mm CPVC RMT 30   

 40 mm CPVC RMT 20   

37 Providing, laying and fixing in position proper line & 
slope, approved quality & make PVC  pipes 
(Pressure rating 6 Kg/sqcm.) for concealed / exposed 
work using pipes in required length with specials for 
soil / waste line  with all fittings and specials like 
bends, junctions with or without door Tee, Y junction, 
etc., with sealant caulked, sealant, silicone, solvent, 
adhesive, joints, making connection with PVC trap, 
existing lines, gully traps, manholes, cutting holes in 
the walls,  closing the same with cement concrete 
and finishing with cement mortar, providing and fixing 
heavy quality required clamps, etc. The contractor 
has to be sealed all the joints junctions so that no 
leakage seepage should happen after installation. 
The rate shall also include for scaffolding (internal 
and external side of building), testing, curing,  etc. all 
complete as directed by the Engineer-in-charge. 

    

A 50mm PVC RMT 7   

B 80/100 mm PVC RMT 30   

38 Providing and fixing 15 mm/20mm dia full way valve 
of approved make in the GI inlet lines including 
cutting, threading necessary taplon etc. all complete 
as directed.Basic rate of full way valve- Rs. 900/-
(Excluding Gst) each. 

Nos  4   

39 Providing and fixing in position heavy duty PVC 
Nahani/ floor trap of 100mm diameter & 75mm out let 
diameter having water seal of 40 to 50mm of 
approved equivalent ISI mark having necessary 
length of extension pipe wherever required with 
stainless steel grating top including making 
necessary connection to waste water pipe stack, 
testing etc all complete as required at site. NOTE: 
The rates shall include removing the old traps etc. 
complete all as required at site &as directed by the 
site Engineer. 

Nos  6   
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40 Providing and fixing stainless steel grating with 304 
grade grating all complete as required at site as 
directed by the site Engineer. 

Nos 6   

41 Modification and alteration of existing wooden/ply 
false ceiling for 6 nos existing washroom with ply a of 
19mm, 12mm, 6mm asper requirement 710 grade 
Marine ply/blockboard Green ply/ Century or 
equivalent approved make having sturdy support with 
necessary fastners,screw hardwood frame etc. 
complete all as required at site &as directed by the 
site Engineer. 

Nos 6   

42 Granite stone work for window jambs, sill, soffit 100-
130mm width,using gang saw cut (polished and 
machine cut) granite stone slabs in Jet Black, Cherry 
Red, Elite Brown, Cat Eye or any other approved 
colour / quality in 16-18 mm thickness  etc. wherever 
required, backing filled with a grout of average 12 
mm thickness in cement mortar 1:3 (1 cement : 3 
coarse sand), including pointing with white cement 
mortar an admixture of pigment to match the granite 
shade, moulding of edges on both faces, etc. 
complete as all as per direction of Bank's engineer. 

RMT 6   
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