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Reserve Bank of India
Estate Department
Jammu

e-Tender No: RBl/Jammu Regional office/Estate/10/25-26/ET/794

For

Addition/ Alteration/ Renovation Work in SBS &
Briquetting Room at MOB, RBI, Jammu

Part-l

Last date and time for submission of e-tender: January 16, 2026 up to 02:00 PM
Date of opening of Part- | & Il of the e-tender: January 16, 2026 at 03:00 PM

Venue: Reserve Bank of India, Estate Department, Jammu



RESERVE BANK OF INDIA
ESTATE DEPARTMENT
JAMMU

NOTICE INVITING e-TENDER (NIT)

(Only through e-procurement)
SCHEDULE OF TENDER (SOT)

NOTE: THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS
WHO ARE EMPANELLED AS VENDORS WITH RESERVE BANK OF INDIA, JAMMU
FOR SUCH WORKS GIVEN BELOW UNDER RESPECTIVE CATEGORY ARE ELIGIBLE
TO PARTICIPATE IN THIS TENDER. BIDDERS ARE ADVISED TO CHECK WITH RBI,
JAMMU REGARDING THEIR ELIGIBILITY FOR THIS TENDER BEFORE

PARTICIPATING.

a. Name of Work:

Addition/ Alteration/ Renovation Work in
SBS & Briquetting Room at MOB, RBI,
Jammu

b. Tender Specification No

RBl/Jammu
office/Estate/10/25-26/ET/794

Regional

c. Mode of Tender

e-Procurement System

(Online Part | - Techno-Commercial Bid and
Part Il - Price Bid through
https://lwww.mstcecommerce.com/epr
ocn/ of MSTC Ltd.

d. E-Tender No

RBl/Jammu
office/Estate/10/25-26/ET/794

Regional

e. Date of NIT available to parties to
download

January 02, 2026 (14:00 Hrs.)

i) Estimated Cost of Work
i) Earnest Money Deposit (EMD)

iii) Transaction Fee

Important Note:

Please note that vendors will have the
access to online e-tender only after
receipt of Transaction fee by NEFT in
favour of MSTC Limited, Kolkata.

¥12.55 Lakh
NIL

Applicable Transaction fee to be paid at
MSTC portal.

Transaction fee is required to be paid using e-
payment gateway available in your login at
https://lwww.mstcecommerce.com/epr
ocn/ It can be paid either through
NEFT/RTGS wusing challan or by online
payment using credit card/debit card/net
banking. Authorization of payment made
through NEFT/RTGS takes time of 2 hours to
2 days depending on your bank. However
online payment gets authorized immediately
in most of the cases.
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Further transaction fee payments are
authorized by the system itself and there is no
manual intervention. Bidders are advised to
make payment of transaction fee well in
advance to avoid last minute hassle. Further
please note that the transaction fee mentioned
in the tender document may vary slightly by %1
or 2 in case of payment. made through challan
due to approximation error. Whereas in case
of online payment, internet handling charges
shall be added in the basic amount. Above
may please be noted and taken care of while
making the payment.

f. Last date of submission of Transaction
fee through NEFT in favour of MSTC
Limited

January 16, 2026 (1400 Hrs.)

g. Pre-bid meeting

Yes, on January 09, 2026 (1130 Hrs.)

h. Date of Starting of e-Tender for
submission of online Techno-Commercial
Bid and price Bid at
www.mstcecommerce.com/eprochome/r
bind

January 02, 2026 (1400 Hrs.)

I. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

January 16, 2026 (1400 Hrs.).

j. Date & time of opening of Part-l (i.e.,
Techno-Commercial Bid) & Part-Il Price
Bid.

January 16, 2026 (1500 Hrs.).

2. Intending tenderers shall pay earnest money through NEFT to Reserve Bank of India,

Jammu.

3. Applicants intending to apply will have to satisfy the Bank by furnishing documentary
evidence in support of their possessing required eligibility and in the event of their failure
to do so, the Bank reserves the right to reject their bids.

4. Tenderer must ensure to quote in Percentage above, at par or below.

5. The Bank is not bound to accept the lowest tender and reserves the right to accept either
in full or in part any tender. The Bank also reserves the right to reject all the tenders

without assigning any reason thereof.

6. Any amendments / corrigendum to the tender, if any, issued in future will only be notified
on the RBI Website and MSTC Website as given above and will not be published in the

newspaper.




DISCLAIMER

Reserve Bank of India, Estate Department, Jammu, has prepared this document to give
background information on the work to the interested parties. While Reserve Bank of India
has taken due care in the preparation of the information contained herein and believe it to
be accurate, neither Reserve Bank of India nor any of its authorities or agencies nor any of
their respective officers, employees, agents or advisors give any warranty or make any
representations, express or implied as to the completeness or accuracy of the information
contained in this document or any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries. Respondents to this e-tender are required to make their own inquiries
and they should not rely solely on the information contained in the blank e-tender documents
/ forms. The Reserve Bank of India is not responsible if no due diligence is performed by the
Respondents.

The information is provided on the basis that it is non — binding on Reserve Bank of India or
any of its authorities or agencies or any of their respective officers, employees, agents or
advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the matter
further with any party expressing interest. No reimbursement of cost of any type will be paid
to persons or entities expressing interest.



This is an e-procurement event of Reserve Bank of India, Jammu. The e-procurement service

Section |
Important Instructions Regarding e-tender

provider is MSTC Limited.

You are requested to read and understand the Notice Inviting Tender and subsequent
Corrigendum, if any, before submitting your online tender. Tenderers who do not comply with
the conditions with documentary proof (wherever required) will not qualify in the Tender for

opening of price bid.

1.

Process of e-tender:

Registration: The process involves vendor’s registration with MSTC e-procurement
portal which is free of cost. Only after registration, the vendor(s) can submit his/their
bids electronically. Electronic Bidding for submission of Techno-Commercial Bid as
well as Price Bid over the internet will be done. The Vendor should possess Class
Il signing type digital certificate. Vendors are to make their own arrangement for
bidding from a P.C. connected with Internet. MSTC/RBI, JAMMU is not responsible
for making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE ONLY AT https://www.mstcecommerce.com/eprocn/

1). Vendors are required to register themselves online  with
www.mstcecommerce.com— e-Procurement —PSU/ Govt. Depts — RBI Register
as Vendor Filling up details and creating own user id and password— Submit.

2). Vendors will receive a system generated mail confirming their registration in their
email which has been provided while filling the registration form.

In case of any clarification, please contact MSTC/RBI, JAMMU, (before the
scheduled time of the e- tender).

MSTC Central Helpdesk Numbers-033-23400020/23400021/23400022
Email id-helpdesk@mstcindia.co.in
Contact person (MSTC):

Mr. Nitin Anand Shri Pankaj Kumar

Manager (NRO) Assistant Manager (NRO)

Mobile no: 9769760074 Mobile no- 7229068247

Email: bmcdgmstc@mstcindia.co.in Email-pankajkumar@mstcindia.co.in

Contact person (RBlI Jammu):
Smt. Gurdeep Kaur, Assistant General Manager, Estate Department

PHONE: 0191-2472481
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B) System Requirement:
B) System Requirement:

i)  Windows XP-SP3 & above/Windows 7 Operating System
i) IE-7 and above Internet browser.
iil) Signing type digital signature

iv) JRE 8 (x86 Offline) and above software to be downloaded and installed in the
system.

To enable ALL active X controls and disable ‘use pop up blocker under
Tools—Internet Options— custom level

For more details, vendor may refer to the Vendor Guide and FAQ available at
https://www.mstcecommerce.com/eprocn/

1) Log on to our mstcecommerce website https://www,mstcecommerce.com. Click
on Tools -> Compatibility View Settings->Add the mstcecommerce website.
(Address of the website will come automatically. Just click on “Add button”)

2) Click Tools¢Internet Options ¢General tab0Settings and select option “Every time
| visit the webpage” and also delete the history by going to the link “Delete” (Click
Tools¢ Internet Options¢ General tabODelete)

3) Click on Tools->Internet options0Security®Internet icon a) Uncheck the option
“Enable protected mode” b) On the same page, click on “Custom Level” and enable
all the options under “ActiveX controls and plugins” except option “Allow ActiveX
Filtering” which is to be disabled. c) In the same window, enable “Access data source
across domain” under “Miscellaneous” and disable “use Pop-up blocker” and then
click ok

4) Click on Tools-> “Internet options0Security¢Trusted sites icon a) Repeat steps 3
a), b) and c¢) as above. b) On the same page, click on link “Sites” and add website
https://www.mstcecommerce.com and then click “Add”

5) Click on Tools-> “Internet options0Security0Advanced a) Come to the end of the
window and tick “Use TLS 1.0”, “Use TLS 1.1” and “Use TLS 1.2” b) Click apply and
ok After changing the above settings the message might appear on your screen
“Your current security settings put your computer at risk. Click here to change your
security settings” as shown in subsequent screenshots. This should not be fixed
under any circumstances. Initially it might appear with a blue question mark.

Java Related settings:

Your system should have a latest version of Windows X 86 offline- 32-bit JAVA. If it
is available, proceed with the below steps1) Go to control panel and search “Java”
and then click on “Configure Java” a) Click on tab “Java” and then click on “View” to
check whether java version is appropriate and is of 32 bit or not. If x86 is mentioned
without 64 in it, it is the correct version. However, if you still face issue while running
the applet on the “Auc Floor Mgr.” Page, it is better to install the correct version of
Java from the link https://www.oracle.com/java/technologies/javase-jre8-
downloads.html and then download “Windows x86 Offline”. b) You may have to login
on this page for downloading the JAVA (user name-mstc.afzal@gmail.com and
Password-mstc@12345). Alternatively, java can be downloaded from




“https://www.java.com/en/download/manual.jsp” c) Click on the security tab and
select the minimum-security level (high, very high or whichever is lowest) and add
https://www.mstcecommerce.com in the exception site and click add button. d) In
the advanced tab, tick “Show console” available under Java console”, tick “Use TLS
1.0”, “Use TLS 1.1” and “Use TLS 1.2” and also tick “Place java icon in the system
tray” available under “Miscellaneous” tab. e) Click “Apply” and ok Points to be noted
at the time of login At the time of first login with DSC after changing the browser
settings and Java, a blue question mark sign indicates that the website wants to run
certain add-on/s. That should be done by right clicking on the icon and running the
add-ons as shown in subsequent screenshots. Right Click on the message and run
the add-on/s as they appear.

For more details, vendor may refer to the Vendor Guide and FAQ available at
https://www.mstcecommerce.com/eprocn/.

(A) Part | Techno-Commercial bid will be opened electronically on specified date and
time as given in the NIT.

(B) Part Il Price bid will be opened electronically of only those bidder(s) whose Part
| Techno-Commercial Bid is found to be Techno-Commercially acceptable by RBI,
JAMMU. Such bidder(s) will be intimated date of opening of Part |l Price bid, through
valid email confirmed by them.

Note:

The tenderers are advised to offer their best possible rates. There would generally
be no negotiations hence please submit your most competitive prices while
submitting the price bid. However, in case the lowest rate appears to be reasonable
taking into account the prevailing market conditions, the order may be awarded to
the lowest bidder and if the rate is still considered high, action as per prevailing
instruction/guideline shall be taken.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Special Note towards Transaction fee: Transaction fee is required to be paid
using e-payment gateway available in your login at
https://www.mstcecommerce.com/eprocn/.

It can be paid either through NEFT/RTGS using challan or by online payment
using credit card/debit card/net banking. Authorization of payment made through
NEFT/RTGS takes time of 2 hours to 2 days depending on your bank. However
online payment gets authorized immediately in most of the cases.

Further transaction fee payments are authorized by the system itself and there is no
manual intervention. Bidders are advised to make payment of transaction fee well in
advance to avoid last minute hassle. After making the payment for transaction fee,
the vendor should enter the transaction fee details by using the “Transaction Fee
entry” Link under “My Menu” in the vendor login. Here the vendor may select the
particular tender in which they want to participate by clicking on the tick box at the
right and then Clicking on the “Submit” Button at the bottom of the page. Then the
page appears where the vendors are required to fill up the transaction details,
namely the UTR No, Date of Transaction, And the Remitting Bank in the given fields
and then clicking on the “Confirm” Button.




NOTE: The bidders should submit the transaction fee well in advance before the last
date of submission of tender as they will be activated for bid submission only after
receipt of transaction fee by MSTC.

Vendors are advised not to deposit cash in bank as it becomes difficult to ascertain
the details of the remitter from such cash transactions.

Contact Details:

Fax No.: 033- 22831002

Email ids: sanjibpoddar@mstcindia.co.in, arindam@mstcindia.co.in,
rpradhan@mstcindia.co.in, smukherjee@mstcindia.co.in. umesh@mstcindia.co.in

Bidders may please note that the transaction fee should be deposited by debiting
the account of the bidder only; transaction fee deposited from or by debiting any
other party’s account will not be accepted. Transaction fee is non-refundable.

In case of failure to make payment towards Transaction fee for any reason, the
vendor, in term, will not have the access to online e-tender.

Bidder(s) are advised to make remittance of tender fee and EMD if any to Reserve
Bank of India, JAMMU as advised in the NIT.

Vendors are instructed to use Upload Documents link in My menu to upload
documents in document library. Multiple documents can be uploaded. Maximum size
of single document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through
Attach Document link against the particular tender. Please note that if the
documents are not attached to any tender, the same cannot be downloaded by RBI
JAMMU and it will be deemed that the vendor has not submitted the documents. For
further assistance please follow instructions of vendor guide.

All notices and correspondence to the bidder(s) shall be sent by email only during
the process till finalization of tender by RBI, JAMMU as well as by MSTC (e-
procurement service provider). Hence the bidders are required to ensure that their
email address provided is valid and updated at the stage of registration of vendor
with MSTC (i.e., Service Provider). Bidders are also requested to ensure validity of
their DSC (Digital Signature Certificate).

(i) Please note that there is no provision to take out the list of parties downloading
the tender document from the web site mentioned in NIT. As such, bidders
are requested to see the web site once again before the due date of tender
opening to ensure that they have not missed any corrigendum uploaded
against the said tender after downloading the tender document. The
responsibility of downloading the related corrigenda, if any, will be of
the bidders only.

(ii) No separate intimation in respect of corrigendum to this NIT (if any) will be
sent to tenderer (s) who have downloaded the documents from web site.
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Please see website www.mstcecommerce.com/eprochome/rbind of MSTC
Ltd.

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender

a)

Bidder(s) need to submit necessary EMD, Tender fees (If ANY) and
Transaction separately for the e-tender. Tender fees and Transaction fees
are non-refundable. No interest will be paid on EMD. EMD of the
unsuccessful bidder(s) will be refunded by RBI, JAMMU immediately after
award of work.
The process involves Electronic Bidding for submission of Techno
Commercial Bid as well as Price Bid.
The bidder(s) who have submitted the above fees can only submit their
Techno Commercial Bids and Price Bid through internet in MSTC website
www.mstcecommerce.com — e-procurement — PSU /Govt. Depts. —RBI
Login —My menu— Auction Floor Manager— live event —Selection of the
live event— Techno Commercial Bid.
The bidder should allow to run an application namely en Apple by accepting
the risk and clicking on run. This exercise has to be done twice immediately
after reaching the bid floor. If this application is not run, then the bidder will
not be able to save/submit his bid. (For details refer vendor guide & FAQ).
First the vendor needs to fill up the Commercial specification if any and save
it. Then the vendor should fill up the Techno-commercial bid. After filling the
Techno-Commercial Bid, bidder should click ‘save’ for recording their
Techno-Commercial bid. Once the same is done, the Price Bid link becomes
active and the same has to filled up and then bidder should click on “save”
to record their price bid. Then once both the Techno-Commercial bid & price
bid has been saved, the bidder can click on the “Final Submission” button to
register their bid
NOTE: - After clicking the final submission two more options will show
up, “Withdraw bid” and “Delete bid”. If the vendor wants to withdraw
its bid permanently then they should click withdraw bid link. He/she
will not be able to bid again. If the vendor wants to delete the bid after
final submission and re submit the bid, then he/she should click
delete bid and resubmit the same and again click final submission

In all cases, bidder should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

During the entire e-tender process, the bidders will remain completely
anonymous to one another and also to everybody else.

The e-tender floor shall remain open from the pre-announced date & time
and for as much duration as mentioned above.

All electronic bids submitted during the e-tender process shall be legally
binding on the bidder. Any bid will be considered as the valid bid offered by
that bidder and acceptance of the same by the Buyer will form a binding
contract between Buyer and the Bidder for execution of supply/work. Such
successful tenderer shall be called hereafter SUPPLIER/CONTRACTOR.



http://www.mstcindia.com/

j) Itis mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

k) Buyer reserves the right to cancel or reject or accept or withdraw or extend
the tender in full or part as the case may be without assigning any reason
thereof.

[) No deviation of the terms and conditions of the tender document is
acceptable. Submission of bid in the e-tender floor by any bidder confirms
his acceptance of terms & conditions for the tender.

m) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted
should be in Indian Rupee as per UOM indicated in the e-tender floor/tender
document.

Any order resulting from this open e-tender shall be governed by the terms and

10. | conditions mentioned therein.

11. | No deviation to the technical and commercial terms & conditions are allowed.

12. | RBI, JAMMU has the right to cancel this e-tender or extend the due date of receipt
of bid(s) without assigning any reason thereof.

13 | The online tender should be submitted strictly as per the terms and conditions and
procedures laid down on the website www.mstcecommerce.com/eprochome/rbind
of MSTC Ltd.

14. | The bidders must upload all the documents required as per terms of NIT. Any other
document uploaded which is not required as per the terms of the NIT shall not be
considered.

15 | The bid will be evaluated based on the filled-in technical & commercial formats.

16. | The documents uploaded by bidder(s) will be scrutinized. In case any of the

information furnished by the bidder is found to be false during scrutiny, EMD of
defaulting bidder(s) will be forfeited. Punitive action including suspension and
banning of business can also be taken against defaulting bidders.
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Section Il
Form of e-Tender

Place

Date

Shri Chandra Shekhar Azad
Regional Director,

Estate Department,
Reserve Bank of India
Jammu - 180012

Dear Sir,

Having examined the specifications and schedule of quantities relating to the works specified
in the memorandum hereinafter set out and having examined the site of the works specified
in the said memorandum and having acquired the requisite information relating thereto as
affecting the tender, I/We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum at the rates mentioned in
the attached schedule of quantities and in accordance in all respects with the specifications
and instructions in writing referred to in the Article of Agreement, General Instructions &
Special Conditions, Commercial Conditions, Detailed scope of works to the tenderers,
Schedule of quantities and conditions of contract and with such materials as are provided
for, by and in all other respects in accordance with such conditions so far as they may be
applicable.

MEMORANDUM
(a) Description of works Addition/ Alteration/ Renovation Work
in SBS & Briquetting Room at MOB,
RBI, Jammu
(b) Type of e-tender Limited (Only for firms empanelled with

RBI, Jammu under ¥10-50 Lakh category
of Civil Works)

(c) Estimated cost of work ¥ 12.55 Lakh
(d) Earnest Money Deposit (EMD) NIL

(e) Percentage, if any, to be deducted | 5%
from each bill. (Retention Money)
(f) Time allowed for completion of works | 90 Days
from the 14" day after the date of
work order to commence work:

(9) Performance Bank guarantee 5% of the contract value from the
successful bidder.

2. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and
provisions of the said Conditions of Contract annexed hereto so far as they may be
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applicable or in default thereof to forfeit and pay to the Reserve Bank of India the amount
mentioned in the said conditions.

3. We also agree that our tender will remain valid for acceptance by the Bank for 90 days
from the date of opening of Part- Il tender and this period of validity can be extended for
such period as may be mutually agreed between the Bank and us in writing. We also agree
to keep the Bank Guarantee towards Security Deposit, valid for the entire period of validity
of tender.

4. |/We understand that you reserve the right to accept or reject any or all the tenders either
in full or in part without assigning any reason there for.

5. The Tender is in two parts, Part | contains all commercial terms and conditions, technical
particulars and Part Il contains only the price bid in the Bank's Performa.

6. Our bankers are (full address):
(i)
(ii)

The names of partners of our firm are:

Name of the partner of the firm authorized
to sign

OR

Name of person having power of Attorney
to sign the Contract (certified true copy of
the Power of Attorney should be attached)

Yours faithfully,

Signature of Contractor with seal:
Address:

Contact nos.

Signatures and addresses of witnesses:

Signature Address

(i)

(ii)

12



Section Il
Articles of Agreement

ARTICLES OF AGREEMENT made the day of
between the Reserve Bank of India, having its Central Office at Mumbai 400001 (hereinafter
called “the Employer”) of the one part and

(hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desirous of “Addition/ Alteration/ Renovation Work in SBS
& Briquetting Room at MOB, RBI, Jammu” and has the specifications describing the works
to be done and prepared by departmentally.

AND WHEREAS the Specifications and the Schedule of Quantities have been signed by or
on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions
set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to
as “the said Conditions”) the works described in the said Specification and included in the
Schedule of Quantities at the Respective rate therein set forth amounting to the sum as
therein arrived at or such other sum as shall become payable there under (hereinafter
referred to as “the said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS

1. In considerations of the said Contract Amount to be paid at the times and in the
manner set forth in the said Conditions, the Contractors shall upon and subject to
the said Conditions execute and complete the work as described in the said
Specifications and the Schedule of Quantities.

2. The Employer shall pay the Contractor, the said Contract Amount or such other
sum as shall become payable, at the times and in the manner specified in the said
Conditions.

“The term ‘Architect’ in the said conditions shall mean ‘M/s
* for the purpose of architectural planning &
designing etc. of the buildings / structures to be constructed under this contract.
In the event of their ceasing to be Architects for the work mentioned in the contract
for whatever reason such other person or persons as shall be nominated by the
Employer for that purpose will function as Architect.

3(a) The Reserve Bank of India will administer and directly arrange for supervision
of works, certification of bills, making payments and implementation of various
terms, conditions and stipulations of the contract. (Except for the scope of work
as defined under clause 3 above). For this purpose, the term Architect in the said
condition regarding escalation of work, quality of construction, quality of materials,
progress & completion of the project etc. shall mean the Assistant General
Manager (Tech.) / Manager (Tech.) / Asst. Manager (Tech.) or any other person
designated for the purpose by the Competent Authority, Reserve Bank of India.
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10.
11.

12.

As far as the operation of the provision under respective clauses of the Contract
viz. Clause relating to settlement of disputes through arbitration, the term
‘Architect’ shall be read as Deputy General Manager, Estate Department,
Reserve Bank of India, Jammu.

The Competent Authority has the power to designate Engineer-in-Charge for this
work. In case the department does not have AGM with technical background in
that case Engineer-in-Charge for this work can be a Manager (Tech.). Further, in
case of non-availability of Manager (Tech.), Assistant Manager (Tech.) will act as
Engineer-in-Charge with due approval of Competent Authority.

The said conditions and Appendix thereto shall be read and construed as forming
part of this agreement, and the parties hereto shall respectively abide by, submit
themselves to the said Conditions and perform the agreements on their part
respectively in the said Conditions contained.

The plans, agreement and documents mentioned herein shall form the basis of
this Contract.

This Contract is neither a fixed Lump Sum Contract nor a Piece Work Contract
but a Contract to carry out the work in respect of the entire of the “Addition/
Alteration/ Renovation Work in SBS & Briquetting Room at MOB, RBI,
Jammu” to be paid for according to actual measured quantities at_the rate
contained in the schedule of rates and probable quantities or as provided in the
said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all
works relating to civil works, installation of sanitary work and fittings, permanent
water supply, electrical installations, fittings, lifts, telephone, air conditioning and
other ancillary works in the manner laid down in the said conditions and shall make
good any damages done to walls, floors etc. after the completion of such works.

The Employer reserves to itself the right of altering the drawings & nature of the
work by adding to or omitting any items of work or having portions of the same
carried out without prejudice to this contract.

Time shall be considered as vital part of this Contract and the Contractor hereby
agrees to commence the work soon after the site is handed over to him or from
fourteenth day after the date of issue of formal work order as provided for in the
said conditions whichever is later and to complete the entire work within 90 Days
subject nevertheless to the provisions for extension of time

All payments by the Employer under this Contract will be made only at Jammu.

All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen at Jammu and only Courts in Jammu shall have jurisdiction
to determine the same.

That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor. The Contractor shall not be entitled for the payment
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for the quantities beyond the tendered quantities unless ordered for by specific
written instructions from the Bank’s competent authority.

13. The Contractor shall not disclose directly or indirectly any information, materials
and details of the Bank's infrastructure/systems/equipment etc., which may come
to the possession or knowledge of the Contractor during the course of discharging
its contractual obligations in connection with this agreement, to any third party
and shall at all times hold the same in strictest confidence. The Contractor shall
treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws.
The Contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the
previous written consent of the Employer. The Contractor shall indemnify the
Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach
of contract on the part of the Contractor and the Employer shall be entitled to
claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under this
agreement are fully satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality will
survive the expiry or termination of this agreement for whatever reason.”

14. Prevention of Sexual Harassment of women at workplace:
The Contractor / Agency shall be solely responsible for full compliance with the
provision of “the Sexual Harassment of women at workplace (Prevention,
Prohibition and Redressal) Act, 2013.
In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints
Committee constituted by the Contractor / Agency and the Contractor / Agency
shall ensure appropriate action under the-said Act in respect to the complaint.
Any complaint of sexual harassment from any aggrieved employee of the
contractor against any employee of the Bank shall be taken cognizance of by the
Regional Complaints Committee constituted by the Bank.
The contractor shall be responsible for any monetary Compensation that may need
to be paid in case the incident involves the employees of the contractor, for instance
any monetary relief to Bank’s employee, if sexual violence by the employee of the
contractor is proved.
d. The contractor shall be responsible for educating its employees about
prevention of sexual harassment at workplace and related issues.

IN WITNESS WHEREOF the Employer and the If the contractor is a
Contractor have set their respective hands to these partnership or an individual.
presents and two duplicates hereof the day and

year first hereinabove written.

IN WITNESS WHEREOF the Employer has set its If the contractor is a company.
hands to these presents through its duly authorized
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official and the Contractor has caused its common
seal to be affixed hereunto and the said duplicate/
has caused these presents and the said two
duplicates hereof to be executed on its behalf, the
day and year first hereinabove written.

Signature Clause

SIGNED AND DELIVERED by the Reserve bank of
India by the hand of

Shri
(Name and designation)
In the presence of
(1)
Address

(2)
Address

Witness

SIGNED AND DELIVERED by If the party is partnership firm
or an individual should be
signed by all or on behalf of all
the partners.

In the presence of

(1)
Address

(2)
Address

Witness

THE COMMON SEAL OF

Was hereunto affixed pursuant to the resolutions
passed by its Board of Directors at the meeting held
on in the presence of

(1)
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(2)

Directors who have signed these presents in token
thereof in the presence of

(1)

(2)

SIGNED AND DELIVERED BY the Contractor by
the hand of Shri
and duly

constituted attorney.
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sealing clause in the Articles
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Section IV
General Conditions of Contract
(To be read in relevance to e-tendering process only)

1. Issue and Submission of Tender:

Participation in this tender will be allowed to empanelled contractors in respective category
& who have experience in related trades like Civil works including plumbing and carpentry
etc. electrical works and cleaning and maintenance works. Tender for “Addition/
Alteration/ Renovation Work in SBS & Briquetting Room at MOB, RBI, Jammu" as
the case shall be uploaded through MSTC website strictly in accordance with the
procedures prescribed in Section-l of this document & will be remain open to the tenderer
for participation before 14:00 Hrs. on under any circumstances whatsoever.

2. Part | — Technical & Commercial:

a. Part-l shall contain the unpriced tender consisting of scope of works as specified,
specifications of an item of works, documents and commercial terms and conditions
etc. Earnest Money shall be submitted through NEFT only.

b. Part-l of the tender as submitted shall contain the following and to be deposited in
the RBI, Estate Department, Jammu Office unless otherwise stated separately in this
document:

(i) Earnest Money Deposit (EMD) shall be deposited through only NEFT in favour
of Reserve Bank of India, Jammu in the Account No. 8714295, IFSC Code:
RBISOJMPAO1 (0=Zero).

(i) Power of Attorney/authorisation with the seal of the company/firm in the
name of the person signing the tender documents.

(iii) List of deviations, if any, in commercial terms and conditions.
(iv) List of deviation, if any, in technical specification.
(V) Any other technical information the tenderer wishes to furnish.

c. The Tenderers are advised to visit the site and get acquaint themselves of the site
conditions before tendering.

d. The tenderers are advised to submit the tender based strictly on the General
Conditions of the Contract and scope of works as specified contained in the tender
documents, and not to stipulate any deviations. If acceptance of the terms and
conditions given in the tender documents has any price implications, the same should
be considered and included in the quoted price. Tender containing deviations from the
terms and conditions is liable to be rejected.

e. All information, correspondence letters shall be submitted in duplicate and
addressed to Shri Chandra Shekhar Azad, Regional Director, Estate Department,
Reserve Bank of India, Jammu.
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3. Part Il — Price:

a. This part shall contain prices in Indian Rupees only and shall be opened through
online after due fulfilment of condition as per Part-I tender. Change of terms and
conditions and technical deviations, if any, found in Part Il of the tender will not be
taken into account and will be treated as null and void.

b. Rates should be quoted in Indian Rupees only. No request for any change in rate
or conditions after the opening of the part Il tender will be entertained.

c. The rates quoted shall be based on the Part-Il of tender and shall be firm and
binding without any Escalation whatsoever till the entire Contract period.

d. For any item, if the rate and amount do not tally with respect to the bill of quantities,
then the amount arrived on the basis of quoted rates shall only be acceptable and in
case of variation of rates in the original and duplicate, the lower of the two rates will
be considered for arriving at the total amount for that item.

4. Pre-Bid Meeting: Yes, January 09, 2026 (11:30 Hrs.) at Estate Department, Reserve
Bank of India, Rail Head Complex, Jammu-180012

5. Opening of Tender:

As per the procedures laid down in Section-I hereto for opening of e-tender.

6. Broad Scope of Work:

The scope of work shall include the following:

The contractor is advised to visit the site before quoting their rates to assess the quantum
of work as per the detailed scope of work as stated in this contract. The entire work shall
be carried out as per the specification as mentioned in the tender scope of work and as
directed by the Engineer in-Charge of the Bank’s. The specifications mentioned in this
Contract are final & binding to the Contractor to perform the work under this
contract. However, unless otherwise stated, the specifications, methodology for
execution of any items of work etc. as given by relevant IS will form the guide & shall
be binding on the Contractor to execute the work accordingly under this contract.

7. Payment to the Contractor & Performance Bank Guarantee (PBG)

Payment to the contractor shall be made against the amount of work done at site only after
raising the demand by the Contractor. The value of works for interim certificates of payment
is specified in the appendix hereto. If the contractor fails to perform the work as specified
in the Contract, the Bank, at his discretion will encash the Performance Bank Guarantee
specified in the appendix hereto, if any, indicated in the tender and terminate the contract
without assigning any reason and any further reference to the contractor. Bank’s decision
in this regard will be final and binding on the contractor and the contractor will not have
any claim in this regard whatsoever it may be.

Successful bidder shall ensure submission of Performance Bank Guarantee as stipulated
in the tender. In case of delays in submission of unavoidable circumstances, charge for
delay in submission of Performance Bank Guarantee shall be recovered from the bills of
the contractor at Bank rate.
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Release of PBG: As specified in the appendix hereto.

8. Validity of Tender:

The Tender along with the prices shall remain valid initially for a period of 90 days from the
date of opening of Part | of tender, which period may be further extended by agreement in
writing by the Tenderer and the Tenderer shall not cancel or withdraw the tender during
this period.

9. The Reserve Bank of India does not bind itself to accept the lowest or any tender
and reserve to itself the right to accept or reject any or all the tenders, either in whole
or in part, without assigning any reasons for doing so. The Bank reserves the right to
accept the tender either in whole or in part at the same prices quoted by the Tenderer.

The tenderer whose tender is not accepted shall not be entitled to claim any costs,
charges, damages and expenses of and incidental to or incurred by him through or in
connection with his submission of tenders, even though the Bank may elect to
modify/withdraw the tender.

10. Percentage Rate tender:

The estimated cost and schedule / bill of quantities has been provided at Section IX. The
tenderer shall quote the price in percentage terms above / below / at par with the estimated
cost. The quantities in the schedule of quantities approximately indicate the total extent of
work but may vary to any extent and may even be omitted thus altering the aggregate
value of the contract. The quoted percentage shall remain firm for a variation of plus (+) or
minus (-) 25% of the specified quantities of each item in the Schedule of Quantities.

11. Signing of Contract Agreement:

a. The General instructions to the tenderers and hereinbefore referred to Conditions
of Contract and Technical Specifications enclosed with the tender documents, the
subsequent correspondence exchanged between the Bank and the tenderer, and the
work order placed shall be the basis of the final contract to be entered into with the
successful tenderer.

b. The Tenderer shall go through the terms and conditions given in the general
conditions of contract herewith and his offer shall be strictly in line with the terms
specified therein. No deviation from the terms and conditions specified shall be
acceptable. The Contractor shall be acquainted himself/themselves to each page of
the tender documents and having acquainted in the general conditions of contract,
technical specifications, etc.

c. On receipt of intimation from the Bank of the acceptance of his/their tender, the
successful tenderer shall be bound to implement the Contract and within Seven days
thereof, the successful tenderer shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions. Notwithstanding the signing of the
agreement the written acceptance by the Reserve Bank of India of a tender in itself
will constitute a binding agreement between the Reserve Bank of India and the person
so tendering, whether such formal agreement is or is not subsequently executed.
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12. All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the Security Deposit specified in
the appendix hereto, if the amount so permits and the Contractor shall, unless such deposit
has become otherwise payable, within ten days after such deduction make good in cash
the amount so deducted.

13. The Contractor shall not assign the Contract. He shall not sublet any portion of the
Contract except with the written consent of the Employer. In case of breach of these
conditions, the Employer may cause the General Manager/Deputy General Manager,
Estate Department of the Bank or any other representatives nominated by the
Employer, to serve a notice in writing on the Contractor, rescinding the Contract
whereupon the security deposit shall stand forfeited to the Employer without prejudice to
his other remedies against the Contractor.

14. The Contractor shall carry out all the work strictly in accordance with the details of the
tender documents and instructions of the Bank’s Engineer. The Tenderer shall have to use
materials of the makes/manufacturers specified in the list of material of approved
brand and /or manufacturer contained in this tender form.

15. A Schedule of Probable Quantities in respect of each work and Specification
accompany these Special Conditions. The Schedule of Probable Quantities is liable to
alteration by omissions, deductions or additions at the discretion of the Bank. Each tender
should contain not only the rates but also the value of each item of work entered in a
separate column and all the items should be totalled in order to show the aggregate value
of the entire tender.

16. The rates quoted in the tender shall include all charges like for clearing of site before
commencement as well as after completion, meters, scaffolding (single or double as the
case may be), centring, staging, and pumping out water including fencing, plant and
equipment, storage sheds, watching and lighting by night as well as day including Sundays
and holidays, temporary plumbing and electric supply, protection of the publics and
adjacent properties, safety of adjacent roads, streets, pavements, walls, houses, buildings
and all other erections, matters or things and the Contractor shall take down and remove
any or all such centring, scaffolding & staging etc. as occasion shall require or when
ordered so to do and fully reinstate and make good all matters and things disturbed during
the execution of work and to the satisfaction of the Bank. The rates shall not include water
charges and electricity consumption charges for the work as the same shall be supplied
by the Bank at free of cost.

17. The rates quoted shall be deemed to be for the finished work to be measured at site.
The rats shall also be firm and shall not be subject to exchange variations, labour
conditions, fluctuations in railway freights or any conditions whatsoever. Tenderers must
quote their rates inclusive of Goods & services Tax (GST), if applicable. No claim in
respect of Goods & services Tax (GST) or any other tax, duty or levy whether
existing or future shall be entertained by the Employer/RBI.

18. The Contractor should note that unless otherwise stated, the tender is strictly on
percentage rate basis. The quantities in the Schedule of Quantities approximately indicate
the total extent of work but may vary to any extent and may even be omitted thus altering
the aggregate value of the Contract. However, during actual execution of work, if the
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quantities of any of the items of work exceeds by more than 25% of the tender
quantities, the quantities of such items executed, by the Bank and with the concurrence
of the employer, in excess of 25% of the tender quantity shall be considered as an extra
item of work for which the Contractors shall submit fresh rates supported by rate
analysis with original purchase bill / vouchers etc. & worked on the actual cost
basis plus 15% towards establishment charges, contractor's overhead and profit.
The rates for all such items of work, being current ones, will not be eligible for price
adjustment due to increase or decrease in prices of materials and labour rates as per
escalation formula, if any, given in the tender. If any of the items of work is omitted from
the accepted tender at the sole discretion of the employer, the contractor shall not be
entitled to any claim on this account.

19. Time allowed for carrying out the work as mentioned in the Memorandum shall be
strictly observed by the Contractor and it shall be reckoned from the 14t day after written
order to commence the work is issued.

20. The work shall throughout the stipulated period of the contract be proceeded with all
due diligence and if the Contractor fails to complete the work within the specified period,
he shall be liable to pay compensation as defined in the Conditions of Contract.

21. The Contractor shall not be entitled to any compensation for any loss suffered by him
on account of delays in commencing or executing the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in any
sub-contract connected therewith or delays in awarding contracts for other trades of the
project or in commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
construction purposes or for any other reason whatsoever and the Employer shall not be
liable for any claim in respect thereof. The Employer does not appear liability for any sum
besides the tender amount, subject to such variations as are provided for herein.

22. The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be
issued in writing by the Bank’s Engineer with the prior consent in writing of the Employer.

23. The successful tenderer must co-operate with the other Contractors appointed by the
Employer so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Bank.

24. The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with the Specifications made by the Employer/Bank and also in compliance of
the requirements of the local public authorities and to the requirements of the Bank and no
deviation on any account will be permitted.

25. The successful tenderer should make his /her own arrangement to obtain all materials
required for the execution of work.

26. The contractor shall strictly comply with the provision of safety code contained in the
tender form.
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27. The security deposit of the successful tenderer will be forfeited, if he/she fails to comply
with any of the conditions of the Contact.

28. The Contractor shall be deemed to have carefully examined the work and sited
conditions including labour, the general and special conditions, the specifications,
schedules and drainage and shall be deemed to have visited the site of work, to have fully
informed himself regarding the local conditions and carried out his own investigations to
arrive at the rates quoted in the tender. In this regard he will be given necessary information
available with the department but without any guarantee about its accuracy.

29. If the contractor shall have any doubt as to the meaning of any portion of the general
conditions, or the special conditions or the scope of the work or the specifications or any
other matter concerning the contract he/she shall in good time, before submitting his/her
tender, put forth the particulars thereof and submit them to the Bank, in writing in order that
such doubts may be clarified authoritatively in writing before tendering. Once a tender is
submitted, the matter will be decided according to tender conditions, in the absence of
such authentic pre-clarification

30. The Reserve Bank of India reserves the right to sub-divide the work mentioned in the
tender, amongst two or more tenders at its own discretion and contractor will have to
execute orders for part of the items placed with them at the quoted rate for various item.
The Reserve Bank of India also reserves the right to increase or decrease the quantities
and even omit any item of work after the order is placed and the contractor shall execute
the same without claiming anything extra for the same. In this context the rates quoted for
each item must be self-supporting and relevant.

31. Errors, Omission and Descriptions:

In case of errors, omissions and/or disagreement between written & scaled dimensions on
the drawings or between the drawings & specifications etc., the following order of
preferences shall apply:

a. Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification, the later shall be taken as correct.

b. Between the written description of the item in the specifications and the detailed
descriptions in the schedule of quantities of the same item, the later shall be adopted.

c. In case of difference between the rates written in figures and words, the rate
adopted for working out the total amount of item in the original tender form, shall be
taken as correct. In all other cases the correct rate would be that which is lower.

d. Between the duplicate/subsequent copies of the tender and original tender, the
original shall be taken as correct.

32. In all cases of omissions and/or doubts or discrepancies in any item or specification a
reference shall be made to the Dy. General Manager, Estate Department / Officer-In-
Charge, Reserve Bank of India, Jammu, whose elucidation, elaboration or decision shall
be considered as authentic.

33. The Contractor shall be held responsible for any errors that may occur in the work
through lack of such reference and precaution.
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34. Prevention of Sexual Harassment of women at workplace:

The Contractor / Agency shall be solely responsible for full compliance with the provision
of “the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal)
Act, 2013.

In case of any complaint of sexual harassment against its employee within the premises
of the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the Contractor / Agency and the Contractor / Agency shall ensure
appropriate action under the-said Act in respect to the complaint.

Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional
Complaints Committee constituted by the Bank.

The contractor shall be responsible for any monetary Compensation that may need to be
paid in case the incident involves the employees of the contractor, for instance any
monetary relief to Bank’s employee, if sexual violence by the employee of the contractor
is proved.

The contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

35. Labour License from CLC:

The contractor shall abide by and fulfil all requirements laid down under the contract labour
(Regulation and Abolition) Act and the rules framed in the act.

36. Contractors are advised to understand the scope of work and make availability of
sufficient materials in advance to achieve the target within stipulated/scheduled time.

37. i. The quoted rate shall include the amount payable towards ESI, EPF, Bonus or
any other compensation etc. payable under various labour laws. It is obligatory for
the agency or contractor to obtain various registrations / code number for meeting out
various requirements and furnish the same to the Bank before execution of the
agreements. This has to be strictly carried out by agency or contractor. The agency or
contractor shall ensure payments of Employees' State Insurance (ESI) & Employees'
Provident Fund (EPF) as applicable in respect of workmen/contract labors employed by
him/her/ them and submit documentary evidence (i.e. payment receipt obtained from
Employees' Provident Fund Organization (EPFO) and Employees' State Insurance
Corporation (ESIC) portal while making payment) in respect of the same to the Bank,
failing which the Bank shall deposit the same directly and adjust/deduct the amount from
the dues payable to the agency or contractor along with levying penalty as per the terms
and conditions of the contract. No extra payment over & above quoted rates shall be made
to the agency or contractor on this account. The agency or contractor shall be responsible
to comply with all statutory provisions including for ESI and EPF and shall indemnify the
Bank and shall keep indemnified for any contravention and non-compliance of labour laws
including that of EPF and ESI."

ii. The successful tenderer shall comply to BOCW Act and BOCWWC Act, 1996, if
applicable. The applicable cess will be deducted by the Bank from total payables to
contractor / paid by the successful tenderer. The Security deposit will be released after
ensuring payment of this cess amount.

38. A bidder is liable for debarment/disqualification from bidding on the following
grounds:
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1. If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:

a. making offer, solicitation or acceptance of bribe, reward or gift or any material
benefit, either directly or indirectly, in exchange for an unfair advantage in the
procurement process or to otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so
that financial or other benefit may be obtained, or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behaviour that may impair the
transparency, fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with
an intent to gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the
procuring entity related to tender or execution process of contract: which can affect
the decision of the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its
property to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. making false declaration or providing false information for participation in a
tender process or to secure a contract.

i. failed to disclose conflict of interest

j. failed to disclose any previous transgressions made in respect of the provisions
of sub-clause (i) with any public institution / entity in India or any other country
during the last three years or of being debarred by any public procuring institution
/ entity.

2. For any actions or omissions by the bidder other than violation of code of integrity, which
in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard
material, non-supply of material, abandonment of works, sub-standard quality of works,
failure to abide terms of the tender etc.

3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for
causing any loss of life or property or causing a threat to public health as part of execution
of a public procurement contract.
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(a)

(b)

(c)

(d)

CLAUSES OF CONTRACT

Interpretation of Clause:

In construing these conditions, the Specifications, Schedule of Quantities and
Contract Agreement, the following words shall have the meanings herein assigned
to them except where the subject or context otherwise requires.

Employer:

Contractor

In the case of a
partnership firm:

In the case of
individual:

In the case of

company:

Site:

This Contract:

Shall mean The Reserve Bank of India and shall include its
assignees and successors,

Contractor shall mean

and
trading as partners in the name and style of

and having a

place of business at

and shall include
the partners for the time being of the said firm and the legal
representatives of a deceased partner.

Contractor shall mean

trading in the name and

style of

and shall include
his heirs, successors and legal representatives.

Contractor shall mean

a company
incorporated under and having
its registered office at and shall

include its successors and assignees.

Shall mean the site of the contract works at RBI Main Office
premises, Jammu” and any other land (inclusively) as
aforesaid allotted by the Employer for the Contractor’s use under
this contract.

Shall mean the Articles of Agreement, the Special Conditions,
the Conditions, the Appendix, the Schedule of Quantities and
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Specification attached hereto and duly signed and other letters
or communications

(e) Notice in  Or written notice shall mean a notice in written, typed or printed
writing: characters sent (unless delivered personally or otherwise
proved to have been received) by registered post to the last
know private or business address or registered office of the
addressee and shall be deemed to have been received when in

the ordinary course of post, it would have been delivered.

(f) Act of Shall mean any act of insolvency as defined by the Presidency
Insolvency: Towns Insolvency Act or the Provincial Insolvency Act or any Act
amending such original.

(9) Net Prices: If in arriving at the contract amount the Contractor shall have
added to or deducted from the total of the items in the Tender
any sum, either as a percentage or otherwise, then the net price
of any item in tender shall be the sum arrived at by adding or
deducting from the actual figure appearing in the Tender as the
price of that item a similar percentage or determining the
percentage or proportion of the sum so added or deducted by
the contractor the total amount of any Prime Cost items and
provisional sums of money shall be deducted from the total
amount of the tender. The expression “net rates” or “net prices”
when used with reference to the contract or accounts shall be
held to mean rates or prices so arrived at.

(h) Works: “Addition/ Alteration/ Renovation Work in SBS &
Briquetting Room at MOB, RBI, Jammu” as provided herein.
Words importing persons include firms and corporations. Words importing the
singular only also include the plural and vice versa where the context requires.

2. Scope of Contract:
The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract and with the directions of and to the satisfaction of
the Employer. The Employer may in his absolute discretion and from time-to-time
issue further written instructions, detailed directions and explanations which are
hereafter collectively referred to as “Bank’s Instructions” in regard to:

2a The variation or modification of the quality or quantity of works or the addition or
omission or substitution of any work.

2b Any discrepancy in the Schedule of Quantities and/or specification.

2c The removal from the site of any material brought thereon by the Contractor and
the substitution of any other material therefore.

2d The removal and/or re-execution of any works executed by the Contractor.
2e The dismissal from the works of any persons employed thereupon.

2f The opening up for inspection of any work covered up.
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The amending and making good of any defects under clause thereof.

The Contractor shall forthwith comply with and duly execute any work comprised
such Employers instructions provided always that verbal instructions, directions
and explanations given to the Contractor or his representatives upon the works by
the Bank shall, if involving a variation, be confirmed in writing by the Contractor
within seven days, and if not dispensed from in writing within a further seven days
by the employers, such shall be deemed to be Bank’s Instructions within the scope
of the Contract

Contract to Provide everything necessary at his/her cost:

The contractor shall provide at his cost everything necessary for the proper
execution of the work accordingly to the intent and meaning of the schedule of
quantities and specification taken together with whether the same may or may not
be particularly shown or described therein provided that the same can reasonably
be inferred there from and if the Contractor finds any discrepancy in the schedule
of quantities and the specifications, he/she immediately and in writing refer same
to the Bank who shall decide which is to be followed.

The Contractor shall confirm to the provision of any Act of the Legislature relating
to the work, and to the regulations and bye-laws of any authority, and of any water,
electric supply and other companies and/or authorities with whose systems the
structure is proposed to be connected and shall before making any variations from
the Specifications that may be necessitated by so conforming give to the Bank
written notice, specifying the variation proposed to be made and the reason for
making it and apply for instructions thereon. In case the Contractor shall not within
ten days receive such instructions, he shall proceed with the work conforming to
the provisions, regulations or byelaws in question, and any variation so
necessitated shall be dealt with under Clause: 15 thereof.

The Contract shall bring to the attention of the Bank all notices required by the said
Acts, regulations or byelaws to be given to any authority and pay to such authority,
or to any public office all fees that may be properly chargeable in respect of the
works, and lodge the receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of patent
rights, and shall defend all actions arising from such claims, and shall himself pay
all royalties, license fees, damages cost and charges of all and every sort that may
be legally incurred in respect thereof.

Setting out of works:

The Contractor Shall set out the works and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time any error in this respect
shall appear during the progress of the works or within a period of one year from
the completion of the works, the Contractor shall, if so required, at his own expense
rectify such error to the satisfaction of the Bank.

Materials and workmanship to confirm to descriptions:

All materials and workmanship shall so far as procurable be of the respective kinds
described in the Schedule of Quantities and/or Specifications and in accordance
with the Employer’s instructions, and the Contractor shall upon the request of the
Employer furnish him with all invoices, accounts, receipts and other vouchers to
prove that the materials comply therewith. The Contractor shall at his own cost
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1.

12.

13.

14.

arrange for and/or carry out any test of any materials which the Employer may
require.

Contractors’ superintendence and representative on the works:

The contractor shall give all necessary personal superintendence during the
execution of the works, and as long thereafter as the Employer may consider
necessary until the expiry of the “Defects Liability Period” stated in the appendix
hereto. The Contractor shall also engage/employ a competent, qualified and
experienced Engineer who shall be constantly in attendance at the works while the
men are at work. Any directions, explanations, instructions or notices given by the
Bank’s Engineer to such representative shall be held responsible as given to the
Contractor.

Dismissal of workmen:

The Contractor shall on instructions of the Bank’s Engineer immediately dismiss
from the works any person employed thereon by him who may, in the opinion of
the Bank Engineer, be incompetent or misconduct himself and such persons shall
not be again employed on the works without the permission of the Employer.
Access to works:

The Employer, and their respective representative shall at all reasonable times
have free access to the work and/or to the workshops, factories or other places
where materials are lying or from which they are being obtained and the Contractor
shall give every facility to the Employer, the Bank’s Engineer and their
representatives necessary for inspections and examination and test of the
materials and workmanship. No person not authorized by the Employer except the
representatives of public authorities shall be allowed on the works at any time.
Bank’s Engineer

The term “Bank’s Engineer” shall mean the person / Engineer appointed and paid
by the Employer and acting under the orders of the Employer to inspect the works,
the Contractor shall afford the Bank’s Engineer every facility and assistance for
inspecting the works and materials and for checking and measuring time and
materials. Neither the Bank’s Engineer have power to set out works or to revoke,
alter enlarge or relax any requirements of the Contract, or to sanction any day work,
additions, alterations, deviations or omissions or any extra work whatever except
in so far as such authority may be specially conferred by a written order with the
prior concurrence in writing of the Employer.

The Bank’s Engineer or any other representative of the Employer shall have power
to give notice to the Contractor or to his representative for the non-approval of any
work or materials and such work shall be suspended or the use of such materials
shall be discontinued until the decision of the Bank obtained. The work will from
time to time be examined by the Bank, the Bank’s Engineer but such examination
shall not in any way exonerate the Contractor form the obligation to remedy any
defects which may be found to exist at any stage of the works or after the same is
completed. Subject to the limitation of this clause, the Contractor shall take
instructions only from the Bank obtained. The work

Assignment and Sub - letting:

The whole of the works included in the contract shall be executed by the Contractor
and the Contractor or any part/share thereof or any interest therein without the prior
written consent of the Employer, and no undertaking shall relieve the Contractor
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16.

17.

18.

from the full and entire responsibility of the Contract or from active superintendence
of the works during their progress.

Alterations, Additions, Omissions etc.:

No alterations, omission or variation shall vitiate this Contract but in case the
Employer thinks proper at any time during the progress of the works to make any
alterations in, or additions to, or omissions from, the works or any alteration in the
kind or quality of the materials to be used therein and shall give notice thereof under
his hand to the Contractor. The Contractor shall alter, add to, or omit from, as the
case may be in accordance with such notice, but the Contractor shall not do any
work extra to or make any alterations or additions to or omissions from the works
or any deviation from any of the provisions of the contract, stipulation and
specification without the previous consent in writing of the Employer and the value
of such extras, alterations, additions or omissions shall in all cases be determined
by the Employer with the prior approval in writing of the Employer in accordance
with the provisions of Clause mentioned here of, and the same shall be added to
or deducted from the Contract Amount, as the case may be.

Schedule of Quantities:

The Schedule of Quantities, unless otherwise stated shall be deemed to have been
prepared in accordance with the standard method of measurement.

Any error in description or in quantity or in omission of items from the Schedule of
Quantities shall not vitiate this contract but shall be rectified and the value thereof,
as ascertained under Clause 15 hereof, shall be added to, or deducted, from the
Contract Amount (as the case may be) provided that no rectification or errors, if
any, shall be allowed in the contractor’s rates.

Sufficiency of Schedule of Quantities:

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the prices

stated in the Schedule of Quantities and/or Schedule of Rates and prices which
rates and prices shall cover all his obligations under the Contract, and all matters
and things necessary for the proper completion of the works.

Measurement of Works:

The Bank’s Engineer may from time to time intimate to the Contractor and the
Employer that he requires the works to be measured and the Contractor shall
forthwith attend or send a qualified supervisor to assist the Assistant Manager
(Tech) / Manager (Tech)/ Architect in taking such measurements and calculations
and to furnish all particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
measurement taken by the Bank’s Engineer, or a person approved by the Employer
shall be taken to be correct measurements of the works. Such measurements shall
be taken in accordance with the Mode of Measurements laid down in the relevant
parts of IS: 1200 unless otherwise specified in the tender specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

All authorized extra works, omissions and all variations made with the
Employer’s knowledge, but subsequently sanctioned by the competent
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19a

19b

19¢c

19d

19e

19f

authority in writing (with the prior approval in writing of the Employer) shall
be included in such measurements.

Prices for extras etc. ascertainment of:

No claim for an extra shall be allowed unless it shall have been executed under
provisions of Clause 3 hereof or by the authority of the Bank’s Engineer with the
concurrence of the Employer as herein mentioned. Any such extra is herein
referred to as authorized extra and shall be made in accordance with the following
provisions.

(i) The net rates or prices in the original tender shall determine the valuation of
the extra work where such extra work is of similar character and executed
under similar conditions as the work priced therein.

(i)  Rates for all items, wherever possible, should be derived out of the rates
given in the Priced Bill of Quantities.

The net prices of the original tender shall determine the value of the items omitted
provided if omissions vary the conditions under which any remaining items of works
are carried out the prices for the same shall be valued under sub-clause (c) thereof.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items of works are carried out or if the amount of any omissions or
additions relative to the amount of the whole of the contract works or to any part
thereof shall be such that in the opinion of the Bank’s Engineer the net rate or price
contained in the Priced Schedule of Quantities or tender or for any item of the works
involves loss or expense beyond that reasonably contemplated by the Contractor
or is by reason of such omission or addition rendered unreasonable or inapplicable,
the Bank’s Engineer shall fix such other rate or price as in the circumstances he
shall think reasonable and proper, with the prior approval in writing of the Employer.

Where extra work cannot be properly measured or valued the Contractor shall be
allowed day work prices as the net rates stated in the tender of the Priced Schedule
of Quantities or, if not so stated, then in accordance with the local day work rates
and wages for the district, provided that in either case vouchers specifying the daily
time (and if required by the Bank’s Engineer, the workman’s name) and materials
employed be delivered for verification to the Bank’s Engineer or his representative
at or before the end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from tender, the Contractors shall submit rates supported by rate analysis
worked on the “actual cost basis” plus 15% towards establishment charges,
contractor’s overhead and profit. Such items will not be eligible for escalation.

The measurement and valuation in respect of the Contract shall be completed
within the “Period of Final Measurement” stated in the Appendix or if not stated
then within six months of the completion of the Contract works as defined in Clause
18 thereof.
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21.

22,

23.

The successful tenderer should make his own arrangement to obtain all materials
required for the work. The successful tenderer is bound to purchase the required
materials for which the “Basic Price” has been stipulated in item from the dealer or
supplier approved and selected by the Bank and at the rate approved by the Bank
from time to time.

For items where Basic price of materials is stipulated, only the difference in the
basic price including taxes and Actual Price including taxes will be considered and
15% contractor’'s overhead and profit will be allowed on such difference. The
contractor will have to produce tax invoice bill for procurement of such materials.

Unfixed materials when taken into _account to be the property of the
Employer:

Where in any Certificate (of which the Contractor has received payment), the
Bank’s Engineer has included the value of any unfixed materials intended for
and/or placed on or adjacent to the works such materials shall become the property
of the Employer and they shall not be removed except for use upon the works,
without the written authority of the Employer. The Contractor shall be liable for any
loss of or damage to, such materials.

Removal of Improper work:

The Bank’s Engineer shall, during the progress of works, have power to order in
writing from time to time the removal from the works within such reasonable time
or times as may be specified in the order, of any materials which in the opinion of
the Bank’s engineer are not in accordance with the Specifications or instructions of
the Bank’s engineer, the substitution of proper materials, and the removal and
proper re-execution of any work executed with materials and workmanship not in
accordance with the drawings and specifications or instructions, and the Contractor
shall forthwith carry out such order, the Employer shall have the power to employ
and pay other persons to carry out the same, and all expenses consequent
thereon, or incidental thereto, as certified by the Employer /Bank’s engineer shall
be borne by the Contractor, or may be deducted by the Employer from any money
due, or that may become due to the Contractor

Defects after virtual completion:

Any defect, shrinkage, settlement or other faults which may appear within the
“Defects Liability Period” stated in the Appendix hereto or , if none stated, then
within twelve months after the virtual completion of the works, arising in the opinion
of the Bank’s Engineer from materials or workmanship not in accordance with the
contract, shall upon the directions in writing of the Bank’s Engineer, and within such
reasonable times as shall be specified therein, be amended and made good by the
Contractor, at his own and in case of default the Employer may employ and pay
other persons to amend and make good such defects, shrinkage, settlements or
other faults and all damages, loss and expenses consequent thereon or incidental
thereto shall be made good and borne by the Contractor and such damage, loss,
expenses shall be recoverable from him by the Employer or may be deducted by
the Employer, upon the Bank’s Engineer’ Certificate in writing, from any money due
or may become due to the Contractor, or the Employer may in lieu of such
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24.

amending and making good by the Contractor deduct from any money due to the
Contractor, a sum, to be determined by the Bank’s Engineer equivalent to the cost
of amending such work and in the event of the amount retained under Clause 29
thereof being insufficient, recover the balance from the Contractor, together with
any expenses the Employer may have incurred in connection therewith. Should
any defective work have been done or material supplied by any sub-contractor
employed on the works who has been nominated or approved by the Bank’s
Engineer as provided in Clause 10 and 20 thereof, the Contractor shall be liable to
make good in the same manner as if such work or material had been done or
supplied by the Contractor and been subject to the provisions of this Clause and
Clause 2 hereof. The Contractor shall remain liable under the provisions of this
Clause notwithstanding the signing of any certificate or the passing of any
accounts, by the Employer.

Certificate of Virtual Completion and Defects Liability Period:

The works shall not be considered as completed until the Bank’s Engineer has
certified in writing that they have been virtually completed. The Defects Liability
Period shall commence from the date of such certificate.

All Specialists, Merchants, Tradesman and other executing any work of supplying
and fixing any goods for which prime cost prices or provisional sums are included
in the Schedule of Quantities and/or Specifications who may be nominated or
selected by the employer are hereby declared to be Sub-Contractors employed by
the Contractor and are herein referred to as nominated Sub-Contractors.

No nominated Sub-Contractor shall be employed on or in connection with the works
against the Contractor shall make reasonable objection or (save where the
Employer and Contractor shall otherwise agree) who will not enter into a Contractor
providing:

(@) That the nominated Sub-Contractor shall indemnify the Contractor against
the same obligation in respect of the Sub-Contract as the Contractor is under
in respect of this contract.

(b) That the nominated Sub-Contractor shall indemnify the Contractor against
claims in respect of any negligence by the Sub-Contractor, his servants or
agents or any misuse by him or them of any scaffolding or other plant, the
property of the Contractor or under any Workmen’s Compensation Act in
force.

(c) Payment shall be made to the nominated Sub-Contractor within fourteen
days of his receipt of the Bank Engineer’s Certificate provided that before any
certificate is issued the Contractor shall upon request furnish to the Bank’s
Engineer proof that all nominated Sub-Contractor’s accounts included in
previous Certificates have been duly discharged, the default whereof the
Employer may pay the same upon a Certificate of the Bank’s Engineer and
deduct the amount thereof from any sum due to the Contractor. The exercise
of this power shall not create brevity of contract as between Employer and
Sub-Contractor.
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26.

Other persons employed by Employer:

The Employer reserves the right with the concurrences of the Bank’s Engineer to
use premises and any portions of the site for the execution of any work not included
in this Contract which it may desire to have carried out by other persons and the
Contractor shall allow all reasonable facilities for the execution of such work but
shall not be required to provide any plant of material for the execution of such work
except by special arrangement with the Employer. Such work shall be carried out
in such manner as not to impede the progress of the works included in the Contract
and the Contractor shall not be responsible for any damage or delay which may
happen to or occasioned by such work.

Insurance in respect of damages to persons and property:

The Contractor shall be responsible for all injury or damage to persons, animals or
things and for all damage to property which may arise from any factor omission on
the part of the Contractor or any Sub-Contractor or any nominated Sub-Contractor
or any of their employees. The liability under this clause shall cover also inter-alia
any damage to structures, whether immediately adjacent to the works or otherwise,
any damage to roads, streets, footpaths, bridges as well as damage caused to the
building and other structures and works forming the subject matter of this contract.
The contractor shall also be reasonable for any damage caused to the buildings
and other structures and works forming the subject matter of this contract due to
rain, wind, frost or other inclemency of weather. The Contractor shall indemnify and
keep indemnified the Employer and hold him harmless in respect of all and any
loss and expenses arising from any such injury or damage to persons or property
as aforesaid and also against any claim made in respect of injury or damage,
whether under any statute or otherwise and also in respect of any award or
compensation or damage consequent upon such claims. The Contractor shall, at
his own expense, effect and maintain till issue of the virtual completion certificate
under this contract, with an insurance company approved by the Employer, an All
Risks Policy for Insurance for the full amount of the contract including earth quake
risk in the joint names of the Employer and the Contractor (the name of the former
being placed first in the policy) against all risks as per the standard all risk policy
for Contractors and deposit such policy or policies with the Employer before
commencing the works.

The Contractor shall reinstate all damage of every sort mentioned in this clause so
as to do delivery of the whole of the works complete and perfect in every respect
and so as to make good or otherwise satisfy all claims for damage to property or
third parties.

The Contractor shall also indemnity and keep indemnified the Employer against all
claims which may be made against the Employer by any person in respect of
anything which may arise in respect of the works or in consequence thereof and
shall at his own expense, effect and maintain until the virtual completion of the
contract, with an Insurance Company approved by the Employer a policy of
Insurance in the joint names of the Employer and the Contractor (name of the
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former being placed first in the policy) against such risks and deposit such policy
or policies before commencement of the works.

The minimum limit of the coverage under the policy shall be ¥2 lakhs per person
for any one accident or occurrence and %5 lakhs in respect of damage to property
for any one accident or occurrence. The Contractor shall also indemnify the
Employer against all claims which may be made upon the Employer, whether under
the Workmen’s Compensation Act or any other statute in force, during the currency
of this contract or at Common Law in respect of any employee of the Contractor or
Sub-Contractor and shall be at his own expense effect and maintain until the Virtual
Completion or the Contract with an Insurance Company approved by the Employer
a policy of Insurance against such risks and deposit such policy or policies with the
Employer from time to time during the currency of this contract.

In default of the Contractor insuring as provided above, the Employer may so insure
and may deduct the premiums paid from any money due or which may become
due to the Contractor.

The Contractor shall be responsible for any liability which may not be covered by
the insurance policies referred to above and also for all other damages to any
person, animal or defective carrying out of this contract, whatever, may be the
reasons due to which the damage shall have been caused.

The Contractor shall also indemnify and keep indemnified the Employer against all
and any costs, charges or expenses arising out of any claim or proceedings relating
to the works and also in respect of any award of damage or compensation arising
there from.

Without prejudice to the other rights of the Employer against Contractors in respect
of such default, the Employer shall be entitled to deduct from any sums payable to
the Contractor the amount of any damages, compensation costs, charges and
other expenses paid by the Employer, and which are payable by the Contractor
under this clause.

The Contractor shall upon settlement by the insurer of any claim made against the
insurer pursuant to a policy taken under this clause, proceed with due diligence to
rebuild or repair the works destroyed or damaged. In this event all the money
received from the insurer in respect of such damage shall be paid to the Contractor
and the Contractor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or gods destroyed
or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as the Bank’s Engineer/Architect
may deem fit, but shall, however, not be entitled to reimbursement by the Employer
of any shortfall or deficiency in the amount finally paid by the insurer in settlement
of any claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also cause
all nominated sub-Contractors to effect, for their respective portions of the works
similar policies of insurance in accordance with the provisions of this clause and
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28.

shall produce or cause to produce to the Employer such policies. The Contractor
shall not permit a nominated Sub-Contractor to commence work at the site unless
said insurance policies are submitted. In the event of failure, of the Sub-Contractor
to take out such policy or policies of insurance before commencing the works at
the site, the Contractor shall be responsible for any claim or damage attributable
to the said Sub-Contractor.

The bidder shall obtain (at his cost) and maintain insurance policies in respect of
following, in the joint names of the employer and the contractor (the name of the
former being placed first in the policy) for the full amount from date of
commencement of work / date of issue till completion of the work.

1. Contractor’s All Risk Policy for the full Contract Value and available up
to completion of the work.

2. Workmen Compensation Policy for all workmen deployed at site.
Minimum limit of coverage under the policy shall be Rs 2 lakhs per person
for any one accident or occurrence

3. Third party liability. Minimum limit of coverage under the policy shall be
Rs 5 lakh in respect of damage to property for any one accident or
occurrence

Date of commencement and completion:

The Contractor shall be allowed admittance to the site on the “Date of
Commencement” stated in the Appendix hereto, or such later date as may be
specified by the Bank’s Engineer/Employer, and he shall thereupon and forthwith
begin the work and shall regularly proceed with and complete the same on or
before the “Date of Completion” stated in the Appendix subject nevertheless to the
provision for extension of time hereinafter contained.

Damage for non-completion:

If the Contractor fails to complete the works by the date stated in the Appendix or
within any extended time under Clause 29 hereof and the Bank’s Engineer
/Employer certifies in writing that in his opinion the same ought reasonably to have
been completed the Contractor shall pay the Employer the sum names in the
Appendix as “Liquidated Damages” for the period during which the said Works so
remain incomplete and the Employer may deduct such damages from any money
due to the Contractor.
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29.

Delay and Extension of Time:

If in the opinion of the Bank’s Engineer/Employer, the works be delayed:

(a) by force majeure or (b) by reason of any exceptionally inclement weather or (c)
by reason of proceedings taken or threatened by or dispute with adjoining or
neighbouring owners or public authorities arising otherwise than through the
Contractor’s own fault or (d) by the works or delays of other Contractors of
Tradesmen engaged or nominated by the Employer or the Bank’s
Engineer/Employer and not referred to in the Schedule of Quantities and/or
Specification or (e) by reason of Bank’s instruction as per Clause 2 hereof or (f) by
reason of civil commotion, local combination of workmen or strike or lockout
affecting any of the building trades or (g) in consequence of the Contractor not
having received in due time necessary instructions from the Bank’s Engineer for
which he shall have specifically applied in writing or (h) from other causes which
the bank’s Engineer/Employer may certify as beyond the control of Contractor or
(i) in the event, the value of the work exceeds the value of the Priced Schedule of
Quantities owing to variation, the Bank’s Engineer/Employer may with previous
approval in writing of the Employer, make a fair and reasonable extension of time
for completion of the contract works. In case of such strike or lock-out, the
Contractor shall immediately give written notice thereof to the Bank’s
Engineer/Employer, but the Contractor shall nevertheless constantly use his
Endeavour’s to prevent delay and shall do all that may reasonably be required to
the satisfaction of the Bank’s Engineer to proceed with work.

If the Contractor needs an extension of time for the completion of the work or if the
completion of work gets delayed for any reason beyond the due date of completion
stipulated in the contract, the Contractor shall apply to the Employer for extension
of time in writing at least 7 days before the expiry of the scheduled time and while
applying for extension of time Contractor shall furnish the reasons in detail and his
justification, if any, for delays. Only that period of extension of time as granted by
the Employer (on receipt of the application from the Contractor or even in absence
of any such application) will qualify for exemption of imposition of liquidated
damages. For the balance period in excess of original stipulated period and
authorized extension of time granted by the Employer, the provision of liquidated
damages as stated under Clause 28 will become applicable.

Further the contract shall remain in force even for the period beyond the due date
of completion irrespective whether the Contractor has applied or not, for the grant
of extension of time for completion unless the Employer decides to terminate the
contract. The delay for completion of work for any reason will not entail any right to
the Contractor to claim any revision of rates or any extra compensation for any
reason.
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Failure by Contractor to comply with Bank’s Engineer’s/Employer’s
Instructions:

If the Contractor after receipt of written notice from the Bank’s Engineer/Employer
requiring compliance within ten days fails to comply with such further specifications
and/or Bank’s Engineer/Employer instructions, the Employer may employ and pay
other persons to execute any such work whatsoever, that may be necessary to give
effect thereto, and all costs incurred in connection therewith shall be recoverable
from the Contractor by the Employer on the Certificate of the Bank’s Engineer as
a debit or may be deducted by him from any money due to the Contractor.

Termination of Contract by the Employer:

If the Contractor being an individual or a firm commits any “Act of insolvency”, or
shall be adjudged an Insolvent or being an Incorporated Company shall have an
order for compulsory winding up made against it or pass an effective resolution for
winding up voluntarily or subject to the supervision of the Court and the Official
Assignee or the Liquidator in such acts of insolvency or winding up, as the case
may be, shall be unable within seven days after notice to him requiring him to do
so, to show to the reasonable satisfaction of the Bank’s Engineer/Employer that he
is able to carry out and fulfil the contract and to give security therefore, if so required
by the Bank’s Engineer/Employer.

OR if the Contractor (when and individual, firm or Incorporated Company) shall
suffer execution or other process of Court attaching property to be issued against
the Contractor.

OR shall suffer any payment under this Contract to be attached by or on behalf of
any of the creditors or the Contractor.

OR shall assign or sublet this Contract without the consent in writing of the
Employer first hand and obtained.

OR shall charge of encumber this Contract or any payments due or which may
become due to the Contractor hereunder.

OR if the Bank’s Engineer/Employer shall clarify in writing to the Employer that the
Contractor.

(i) Has abandoned the Contract for

(i) Has failed to commence the works or has without any lawful excuse under
these Conditions suspended the progress of the works for fourteen days
after receiving from the Bank’s Engineer/Employer notice to proceed for.

(iii) Has failed to proceed with the works with such due diligence and failed to
make such due progress as would enable the works to be completed within
the time agreed upon or

(iv) Has failed to remove materials from the site or to pull down and replace
work for seven days after receiving from the Bank’s Engineer/Architect
written notice that the said Materials or work were condemned and rejected
by the Bank’s Engineer/Employer under these conditions, or

(v) Has neglected or failed persistently to observe and perform all or any of the
acts, matters of things by this contract to be observed and performed by the
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33.
33a

Contractor for seven days after written shall have been given to the

Contractor requiring the Contractor to observe or perform the same.
Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days’ notice in writing to the Contractor, determine the
Contract, but without thereby affecting the powers of the Bank’s Engineer/Employer
or the obligations and liabilities of the Contractor, the whole of which shall continue
in force as fully as if the Contract had not been so determined, and as if the work
subsequently executed had been executed by or on behalf of the Contractor. And
further, the Employer by his agents or servants may enter upon and take
possession of the works and all plants, tools, scaffoldings, sheds, machinery steam
and other power utensils and materials lying upon the premises or the adjoining
lands or roads, and use the same as his own property of may employ the same by
means of his own servants and workmen in carrying on and completing the works
or by employing any other Contractor or other person or persons to complete the
works, and the Contractor shall not in any way interrupt or do any act, matter or
thing to prevent or hinder such other Contractor or other person or persons
employed for completing and finishing or using the materials and plant for the
works. When the works shall be completed or as soon thereafter as convenient the
Bank’s Engineer/Employer shall give a notice in writing to the Contractor to remove
his surplus materials and plant, and should the Contractor fail to do so within a
period of fourteen days after receipt of thereof by him, the Employer may sell the
same by public auction, and give credit to the Contractor for the net amount
realized. The Employer shall thereafter ascertain and certify in writing under his
hand what (if anything) shall be due or payable to or by the Employer and expense
or loss which the Employer shall have been put to in procuring the works to be
completed and the amount, if any, owing to the Contractor and the amount which
shall be so certified shall thereupon be paid by the Employer to the Contractor or
by the Contractor to the Employer, as the case may be, and the Certificate of the
Engineer shall be final and conclusive between the parties.
Termination of Contracts by Contractor:
If the payment of the amount payable by the Employer under Certificate of the
Bank’s Engineer shall be in arrears and unpaid for thirty days after notice in writing
requiring payment of the amount as aforesaid shall have been given by the
Contractor to the Employer, or if the Employer interferes with or obstructs the issue
of any such Certificate, of if the Employer shall repudiate the Contract, or if the
works be stopped for three months under the order of the Bank’s Engineer or the
Employer or by any injunction or other order of any court of Law, then and in any
of the cases the Contractor shall be at liberty to determine the Contract by notice
in writing to the Employer, through the Bank’s Engineer and he shall be entitled to
recover from the Employer, payment for all works executed and for any loss he
may sustain upon any plant or materials supplied or purchased or prepared for the
purpose of the Contract.

Certificate of Payments:

The Contractor shall be paid by the Employer from time to time by instalments
under Interim Certificates to be issued by the Bank’s Engineer to the Contractor on
account of the works executed when in the opinion of the Architect, work to the
approximate value named in the Appendix as “Value of Work for Interim
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Certificates” (or less at the reasonable discretion of the Bank’s Engineer) has been
executed in accordance with this contract, subject, however, to a retention of the
percentage of such value named in the Appendix hereto as “Retention percentage
for Interim Certificates” until the total amount retained shall reach the sum named
in the Appendix as “Total Retention Money” after which time Instalments shall up
to the full value of the work subsequently so executed and fixed in the building.
The Architect may in his discretion include the Interim Certificate such amount as
he may consider proper on account of materials delivered upon the site by the
Contractor for use in the works. And when the works have been virtually completed
and the Architect shall have certified in writing that they have been completed, the
Contractor shall be paid by the Employer in accordance with the Certificate to be
issued by the Employer / Bank’s Engineer the sum of money named in the
Appendix as “Instalment after Virtual Completion” being a part of the said Total se
Money. The Contractor shall be entitled to the payment of the Final Balance in
accordance with the final certificate to be issued in writing by the Architect at the
expiry of the period referred to as “the Defects Liability Period” in the Appendix
hereto from the date of Virtual Completion of as soon as after the expiration of such
period as the works shall have been finally completed and all defects made good
according to the true interest and meaning hereof whichever shall last happen,
provided always that the issue by the Employer/Bank’s Engineer of any Certificate
during the progress of the works or at or after their completion shall not relieve the
Contractor from his liability under Clause 2 and 18 nor relieve the Contractor of his
liability in case of fraud, dishonesty or fraudulent concealment relating to the works
or materials or to any matter dealt with in the certificate, and in case of all defect
and insufficiencies in the works or materials which a reasonable examination would
not have disclosed. No certificate of the Employer shall of itself be conclusive
evidence that any works or materials to which it relates are in accordance with the
Contract neither will the Contractor have a claim for any amounts which the Bank’s
Engineer might have certified in any interim bill and paid by the Employer, and
which might subsequently be discovered as not payable and in this respect the
Employer’s decision shall be final and binding.

The Contractors will be paid an advance of 75% of the cost of required building
materials brought to the site for consumption in the works, at the discretion of the
Bank. The assessment of the cost of building materials shall be derived either from
the actual or from the tendered rate and the lesser of the two shall be considered
for payment. The Contractor shall give an undertaking on stamp paper for this
payment in the proforma given in Annexure |.

Advance as above may be paid in case of paints of all types whether ready-mix or
dry. However, the material on which such advance is paid has to be used in the
work within six months of the date of manufacture, failing which the whole advance
so paid will be recovered in one lump sum from his next RA Bill after the expiry of
six months from the date of manufacture.

75% of the amount payable to the Contractor on the RA bills will be released as
ad-hoc payment within 7 working days from the date of certification by the Bank’s
Engineer, pending test checking of work and measurement checking of detailed
arithmetical accuracy and certification by Engineers
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34.

35.

36.

The Employer shall have power to withhold any certificate if the works or any parts
thereof are not being carried out to his satisfaction.

The Employer may by any Certificate make any correction in any previous
certificate which shall have been issued by him.

No payment shall be made to the Contractor if the Contractor fails to insure the
works and keep them insured till the issue of the Virtual Completion Certificate.
Payments upon the Bank’s Engineer’s Certificate shall be made within the periods
named in the Appendix as “Period for honour of Certificates”.

Any amounts payable by the Employer to the Contractor in pursuance of any
certificates given by the Bank’s Engineer hereunder shall, if not paid, within the
“Period of honouring certificates’ named in the Appendix carry interest at the rate
named in the Appendix as the “rate of interest for delayed payment” from the date
upon which such sum ought to have been paid by the Employer until the payment.

Matter to be finally determined by the Employer:

The decision, opinion, direction, certificate of payment with respect of to all or any
of the matters under related Clauses of contract hereof (which matters are herein
referred to as excepted matters) shall be final and conclusive and binding on the
parties hereto and shall be without appeal. Any other decision, opinion, direction.
Certificate of valuation of the Employer or any refusal of the Employer to give any
of the same, shall be subject to the right of Arbitration and review under relevant
clause hereof in the same way in all respect (including the provisions as to opening
the reference) as if it were a decision of the Employer.

Settlement of Disputes by Arbitration:

All disputes and differences of any kind whatever arising out of or in connection
with the contract or the carrying out of the works (whether during the progress of
the works or within 12 months from the date of virtual completion of the work or
whether before or within 12 months of the determination abandonment or breach
of the contract) shall be referred to giving inter-alia full details of the matter under
dispute like quantities, rates, amount claimed & the reason thereto, and settled by
the Architect, who shall state his decision in writing. Such decision may be in the
form of a final certificate or otherwise. The decision of the Architect with respect to
any of the excepted matters shall be final and without appeal as stated in the clause
36 hereof. But if either the Employer or the Contractor be dissatisfied with the
decision of the Architect on any matter, question or disputes of any kind of the
excepted matter or as to the withholding by the Architect of any certificate to which
the contractor may claim to be entitled, then and in any such case either party (The
Employer or the Contractor) may within 28 days after receiving notice of such
decision give a written notice to the other party through the Architect requiring that
matter in dispute be arbitrated upon. Such written notice shall specify the matters
with full details & amount which are in dispute or difference of which such written
notice has been given and no other shall be and is hereby referred to the Arbitration
and final decision of an arbitrator to be agreed upon and appointed by the both the
parties.

If both the parties agree a single arbitrator would be appointed for the purpose. In
case no agreement could be reached on the appointment of single arbitrator, both
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37.

the parties will nominate one person each as an arbitrator on their behalf. The two
arbitrators nominated by the parties shall nominate one more person to act as third
arbitrator or umpire.

The arbitrator or arbitrators, as the case may be, shall have power to open up,
review and revise any certificate, opinion, decision, requisition or notice, save in
regard to the excepted matters, referred to in the preceding clause and to
determine all matters in dispute which shall be submitted to arbitration and of which
notice shall have been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his award within one
year (or such further extended time as may be decided by him or them as the case
may be with the consent of the parties) from the date of entering on the reference.
In case during the arbitration proceedings the parties mutually settle, compromise
or compound their dispute or difference, the reference to arbitration and the
appointment of the Arbitrator shall deemed to have been revoked and the
arbitration proceedings shall stand withdrawn or terminated with effect from the
date on which the parties file a joint memorandum of settlement or compromise
thereof, with the arbitrator or the arbitrators as the case may be.

This submission shall be deemed to be a submission to arbitration within the
meaning of the Indian Arbitration Act, 1996 or any statutory modification thereof.

The award of the arbitrator or arbitrators, as the case may be, shall be final and
binding on the parties. It is agreed that that the Contractor shall not delay the
carrying out the works by reason of any such matter, question or dispute being
referred to arbitration, but shall proceed with the work with all due diligence and
shall until the decision of the arbitrator or arbitrators as the case may be, is given
abide by the decision of the Architect and no award of the arbitrator or arbitrators,
as the case may be, shall relieve the contractor of his obligations to adhere strictly
to the Architect instructions with regard to the actual carrying out of the works. The
Employer and the Contractor hereby also agree that arbitration under this clause
shall be a condition precedent to any right of action under the contract.

Right of Technical Scrutiny of Final Bill:

The Employer shall have a right to cause a technical examination of the works by
any of the persons or organization as appointed by the Employer and the final bill
of the Contractor including all supporting vouchers, abstracts etc. If as a result of
this examination or otherwise any sum is found to have been overpaid or over-
certified it shall be lawful for the Employer to recover the sum from any payment
due to the Contractor for this work or any other work or works being carried out by
Contractors elsewhere under the RESERVE BANK OF INDIA.
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Employer entitled to recover compensations paid to workman:

If, for any reason, the Employer is obliged by virtue of the provisions of the
Workmen’s Compensation Act, 1923, or any statutory modification or re-enactment
thereof to pay compensation to a workman employed by the Contractor in
execution of the works, the Employer shall be entitled to recover from the
Contractor the amount of compensation so paid and without prejudice to the rights
of the Employer under the said Act. The Employer shall be at library to recover
such amount or any part thereof by deducting it from the security deposit or from
any sum due by the Employer to the Contractor under this Contract or otherwise.
The Employer shall not be bound to contest any claim made against it under the
said Act, except on the written request of the contractor and upon his giving to the
Employer full security to the satisfaction of the Employer for all costs for which the
Employer might become liable in consequence of contesting such claim.

Abandonment of works:

If at any time after the acceptance of the tender, the Employer shall for any reasons
whatsoever not require the whole or any part of the work to be carried out, the
Employer shall give notice in writing to the Contractor who shall have no claim to
any payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the whole works.

Return of surplus materials:

Notwithstanding anything to the contrary contained in any or all the clause of this
Contract, where any material for the execution of the Contract is procured with the
assistance of the Employer by purchases made under orders or permits or licenses
issued by Government, the Contractor shall hold the said Materials economically
and solely for the purpose of the Contract and not dispose them without the prior
written permission of the Employer and return it to the Employer, if required by the
Employer, at the price to be determined by the Bank’s Engineer having due regard
to the condition of the materials, the price to be determined by the Bank’s Engineer
having due regard to the condition of the material, the price to be determined not
to exceed the purchase price thereof inclusive of sales tax, octroi and other such
levies paid by Contractor in respect thereof. In the event of breach of the aforesaid
condition, the Contract shall, in addition to being liable to action for contravention
of the terms of licenses or permit and or criminal breach of trust, be liable to
Employer for all moneys, advantages or profits resulting or which in the usual
course would have resulted by reason of such breach.

Right of Employer to terminate contract in the event of death of contractor if
individual:

Without prejudice to any of the rights or remedies under this contract, it the
Contractor, being an individual, dies, the Employer shall have the option of
termination of the contract without incurring any liability for such termination.

The Marginal Notes:

The Marginal Notes and in the catch liens hereto and in the annexure hereto are
meant only for convenience of reference and shall not in any way be taken into
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account in the interpretation of these presents and the annexure hereto. The
Contractors will have to carry out and complete the said work in every respect in
accordance with this contract.

While taking up the work, the contractor shall ensure that least disturbance is
caused to the occupants/visitors. The contractor may please note that the
availability of space of work will depend upon different factors, and they may not
be able to get all the areas/flats at a stretch. The work has to be carried out in
different areas / flats according to the availability of area and the rates quoted shall
be valid for the same

The staircase, the common area and the surrounding area of the buildings in which
work is taken up shall be cleaned at the end of the day's work by the contractor to
the entire satisfaction of Bank's Engineer/occupant.

All the debris accumulated by the works shall be removed from the premises on a
weekly basis and the premises shall be kept clean.

One sample shall be taken up first for work and once the materials and detailing
are approved by the Bank, then the contractor shall organize the works as per the
approved sample work and complete the entire work as per completion time period
mentioned in the Appendix. While quoting the rate, the contractor shall take into
account all the above points.

The thickness of the back mortar / plaster indicated in any respective item in BOQ
is the minimum thickness. [f the thickness of the plaster/mortar is required to be
provided more than what is provided in the item based on the site requirement, the
same shall be provided by the contractor without any extra cost.

The arrangement and cost of water and electricity required for the work shall be
done by the contractor at their cost. However, the Bank may consider allowing to
contractor to take the water and electric from the premises at one place for these
purpose water and electricity shall be provided by the bank at free of cost, but
contractor has to make arrangement of suitable length electric wire/extension
board with a cut out. The cutting machine etc. shall be arranged by the contractor
as per load of the Bank’s meter and wires in case if they are willing to take use the
electricity from Bank’s flat. In case if any damage of electric line/electric meter is
observed due to work the contractor has to make it good at his own cost, failing on
which the Bank will recover the cost of damages from the bill/security deposit of
the contractor without further referring the matter to contractor.

The work shall be carried at all heights as per requirement and the rate quoted
shall be inclusive of the same. The rates shall also be inclusive of cleaning of the
surrounding area of buildings after completion of work.

The contractor shall engage one technical supervisor at site throughout the
progress of the work till the virtual completion of the same with the following
details:

a) The supervisor shall be authorized by the contractor to execute all the
works related to site works which includes: receiving verbal/ telephonic /
written orders from the employer with date, execution of extra / variation
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items with proper prior written approval from the employer as specified in
the relevant tender clauses.

b) Employer will allow the supervisor to stay temporarily inside the premises
with the storage facilities for stacking the construction materials, till the
virtual completion of the work, free of cost. In case at any point of time it is
found that the space is used for any sort of malpractice etc. contractor may
be asked to vacate the space immediately.

c) Supervisor shall be provided with a mobile phone with SIM card and shall
act as the authorized representative of the contractor for all the purposes:
like taking day to day measurements, available at site for taking joint
measurements with Bank’s Engineer, attending to the Banks’ Officials
during their visit to the site for inspection of the work, signing the site order
books & measurement books etc. as per the Bank’s norms.

50. EPF and ESI:

The contractor shall ensure that he is registered with EPFO and should abide with
the rules and regulations issued by EPFO and ESI.
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13.

Section V

Special Conditions of Contract
The workmen will not be allowed to stay within the premises.
Permission, if any, required from the local bodies shall be obtained by the Contractor at his
cost.
Even though in finishing items, the number of coats of paint/polish are mentioned, the
contractor shall note that the entire area be finished in top class while handing over,
including, if necessary, additional coat of painting/polishing etc. without any extra cost.
The intending tenderer can obtain any clarifications regarding the e-tender drawings,
specifications etc. if any from the office of the Regional Director, Reserve Bank of India
Estate Department, Jammu on any Bank’s working day.
The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank’s Engineer and make the entire area
clear.
Wherever the basic rate for the material is specified, the contractor should furnish to the
Bank for verification of the entire paid bill. The purchase rate shall be got approved from the
Bank before purchasing. The adjustment in price shall be made only on measured quantity.
15% profit shall be considered on the cost difference. The basic prices are ex-godown and
are exclusive of GST, excise duty, sales tax, octroi and all other duties levied by Local
authority / Government. The rate quoted shall include transportation to site, storing and
handling etc.
Bank reserves the right to insist on selection of material, workmanship, detailing and finishes,
which they consider, are appropriate, and suitable for the intended use. The contractor is not
eligible to claim extra on this account.
Bank will require the contractor to produce, samples of all the materials, accessories/finishes
prior to procurement/manufacture. Failure to comply with these instructions can result in
rejection of the work.
Samples of the materials for the work shall be got approved by the Bank’s Engineer.

. Any inconsistency, deviation found between the specification and drawings while execution,

it is to be expressively noted that the specification will prevail and supersede the drawings.
The tenderer should note that he should execute his part of work without causing any
damage to any component of the building and also without disturbing the existing occupants.
Any damage so caused shall be made good at the cost & risk of the tenderer.

The tenderer should note the e-tender drawings and other documents describing each item
in the schedule are only indicative in nature and cannot be taken as complete in detail and
finishes. Being e-tender for finishing works which calls for workmanship and finish including
use of good quality materials of high standard, it is expected that the tenderer should
understand the intent of the e-tender drawings and specifications and provide for materials,
workmanship, finishes and accessories appropriately so as to deliver the product of high
standards in keeping with the function for which the work is intended. No claim from the
contractor at a later date will be entertained for his failure to understand this condition. The
decision of the Bank in respect of the quality of material, type of work, workmanship, finish
etc., shall be final and binding on the contractor. The contractor’s claim for not providing in
his e-tender for such materials, workmanship and finish cannot be entertained.

The successful contractor shall make sure that they protect their materials and hand them
over in good shape to the Bank satisfactorily. At the time of handing over any damages,
scratches, dents or such defects noticed shall be got rectified as directed without any extra
charge by the Contractor to the satisfaction of the Bank.
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The successful tenderers shall include, in the quoted price, all allied civil works such as
chasing in wall, drilling holes etc., make the surface good after grouting etc.

Neat housekeeping at all times is the responsibility of the successful tenderer, who shall also
ensure that the removal of debris, waste materials etc. from the site at their own cost and
the same shall be organized at regular basis.

The successful contractor shall also be responsible for the safety and security of all
their materials and for ensuring fire prevention steps at all times in the residential/
office premises including their part of the work.

The contractors also have to subject themselves to the security restrictions imposed by the
Bank.
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Safety Code
First-aid appliances, including adequate supply of sterilized dressings and cotton wool,

shall be maintained in a readily accessible place by the Contractors.

The contractor shall provide necessary face masks, globes and other necessary
protective coverings to their workers if advised by the government to contain spread of
COVID-19, if applicable.

An injured person shall be taken to a public hospital without loss of time by the
Contractor, in cases where the injury necessitates hospitalisation.

Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from ground.

No portable single ladder shall be over 8 meters in length, the width between the side
rails not less than 30 cm (clear) and the distance between two adjacent rungs shall not
be more than 30 cm. When a ladder is used, an extra mazdoor shall be engaged for
holding the ladder.

Every opening in the floor of a building or a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one metre.

No floor, roof or other part of the structure shall be as over-loaded with debris or materials
as to render it unsafe.

Workers employed on mixing and handling materials (such as asphalt, cement, mortar
or concrete, lime mortar, cleaning materials, paints & primer etc.) shall be provided with
protective footwear, rubber hand-gloves, etc.

Those engaged in welding works shall be provided with welder’s protective eye-shields
and gloves.

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

Suitable face masks should be supplied for use by the workers when the paint is applied
in the form of spray or surface having lead paint dry rubbed and scrapped.

All the workers shall wear helmet & safety belts while working at site.

Hoisting machines and tackles used in the work, including their attachments, anchorage
and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.

This is an occupied premises and access to site will be provided based on convenience
of the Bank.
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viii.

Xi.
Xii.

FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipment used at site shall be
plugged into correctly rated electrical outlets.

Only ISI marked 3-pin plug and other appliances and equipment shall be used.
Electrical power cables/wires used shall not have any joints and shall be properly rated.
All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

Two buckets of water and sand shall be kept in an easily accessible area on the site.
Fire extinguishers recommended shall be kept on the site. Used paint drums shall be
stored in specified store only after closing them properly.

Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear
plug etc. depending upon the requirement of the work shall be provided by the contractor
to the workmen to prevent occupational health hazards.

The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10 feet from Ground level.

None of the passages near lift lobby and staircases lobby shall be used for stacking /
dumping any kind of materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.
Power supply shall be switched off from the mains when equipment is not in use.

Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.
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Section VI

Appendix Hereinbefore Referred To

Sr. Reference to Clauses in Conditions
No. | hereinbefore referred to Bank’s Terms
1. | Section- | Performance Bank guarantee | 5% of the contract value from the
IV, successful bidder.
Para7 _ _
Release of Performance Bank | On Virtual Completion of work
Guarantee.
2. | Section - | Period of Final Measurement | Three Months from the date of Virtual
IV, Cl. 19 Compiletion.
3. | Section - | Defects Liability Period: 12 months.
IV, Cl. 23
4. | Section - | Insurance in respect of | 1. Contractor’s All Risk Policy for the
IV, Cl. 26 | damages to persons and | full Contract Value and available up to
property completion of the work.
2. Workmen Compensation Policy for
all workmen deployed at site. Minimum
limit of coverage under the policy shall be
Rs 2 lakhs per person for any one
accident or occurrence
3. Third party liability. Minimum limit of
coverage under the policy shall be
Rs 5 lakh in respect of damage to
property for any one accident or
occurrence
5. | Section - | Date of Commencement 14" day from date of work order.
v, Cl. 27
Period for Completion 90 days from the date of
Commencement of work.
6. | Section - | Rate of Liquidated Damages | 0.25% of contract amount per week
IV, Cl. 28 subject to maximum of 10% of accepted
contract amount.
7. | Section - | Minimum value of Works for | ¥4.00 Lakh.
IV, CI.33 | Interim Certificates
Retention Percentage 5% from Each Bill
Security Deposit Total Retention Money
Total Retention Money 5% of the contract value
Period of honouring | One month for interim bills & three
Certificates of Payments months for final bill.
Interest for delayed payments | Three percent per annum subject to
fulfilment of contract clauses.
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Section VI
Detailed Scope of Works

Section A — General

The scope of work covers execution and completion of the work of “Addition/ Alteration/
Renovation Work in SBS & Briquetting Room at MOB, RBI, Jammu” for the Reserve
Bank of India in accordance with the specifications mentioned in Part-1l of this tender.

Contract:

The form of contract shall be according to the printed form “Conditions of Contract’. The
following clauses shall be considered as an extension and not in limitations of obligation of
the contractor.

Contractor to Include in his Rates:
The contractor shall include in his rates for all the items listed in this section.

1. Contractor to Inspect Site:

The contractor shall visit and examine the construction site and satisfy himself as to the
nature of the existing roads or other means of communications, the extent and magnitude of
the work and facilities for obtaining materials and shall obtain generally his own information
on all matters affecting the execution of the work. No extra charge made in consequence of
any misunderstanding or incorrect information on any of these points or on the ground of
insufficient description will be allowed. All expenses incurred by the contractor in connection
with obtaining information for submitting this tender including his visits to the site or efforts
in compiling the tender shall be borne by the tenderer and no claims for reimbursement
thereof shall be entertained.

2. Access to Site:
The contractor is to include in his rates for forming access to the site.

3. Access for Inspection:

The contractor is to provide at all times during the progress of the works and the maintenance
period proper means of access, with ladders, gangways etc. and the necessary attendance
to move and adapt as directed for the inspection of measurement of the works by the Bank’s
Engineer of their representatives.

4. Electric & Water, Supply:

Shall be arranged in accordance with Clause of General Instructions to Contractors and
Special Conditions of the Contract. He shall also allow other Contractors to use the facilities
when requested but compensation charges shall be apportioned by the Bank’s Engineer.

5. Gatekeeper and Watchman:

The contractor from the time of being placed in possession of the site must make
arrangements for watching, lighting and protecting the work, all materials, workmen and the
public by day and night on all days including Sundays and holidays at his own cost.

6. Storage for Materials:

The Contractor shall provide their own for all necessary arrangements for storage and
protection of all the materials required for the work including tools and equipment’s which
are likely to deteriorate by the action of sun, wind, rain or other natural causes due to

51



exposure in the open. However, Bank will provide space for storing the materials under
proper arrangements by the contractor.

All such areas shall be cleared away and the whole area left in good order on completion of
the contract to the satisfaction of the Bank’s Engineer.

All materials which are stored on the site such as bricks, aggregates etc. shall be stacked in
such a manner, so as to facilitate rapid and easy checking of quantities of such materials
and the materials should not be stacked in one spot /area to avoid the structure from
overloading as per IS code requirements.

7. Cost of Transportation:

The Contractor shall allow in his cost for all transporting, unloading, stacking and storing of
supplies of good and materials for this work on the site and in the places approved from time
to time by the Bank’s Engineer.

The Contractor shall allow in his price for transport of all materials controlled or otherwise to
the site.

8. Rates for Non-Tender Items:
Rates of items not included in Schedule of Quantities shall be settled by the Bank’s Engineer
as mentioned in the variation clause of the Contract Conditions.

9. Rate to Include:
The rates quoted shall be for all lead & lift and for finished works Inclusive of all Taxes.

10. To ascertain from Contractors for the other Trades:

The contractor shall ascertain from other Contractors as directed by the Bank all particulars
relating to their work with regard to the order of its execution and the position in which chases,
holes and similar items will be required, before the work is taken in hand as no claims for
extras will be allowed for cutting away work already executed in consequences of any neglect
by the Contractors to ascertain these particulars beforehand.

11. Testing of Work & Material:

The Contractor shall arrange to test all the materials to be used on work and works
or portions of works at his cost in order to prove their soundness and efficiency if
required by the Bank. Before sending the samples of materials for testing the
samples shall be sealed and signed jointly by the contractor and the representative
from the Bank and each sample shall be given distinct identification mark. If after any
such test, the work or portion of works is found to be defective or unsound in the
opinion of the Bank, the contractor shall pull down & re-do such work at their own
cost. The materials which are found not confirming to the relevant I.S. provisions after
testing, shall be immediately removed the site by the Contractor.

12. Foreman and Tradesman:

All tradesmen shall be experienced men properly equipped with suitable tools for
carrying out all the work of repair & re plastering and other specialist trades in a first-
class manner and where the Architects deem necessary, the Contractor shall provide
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any such tools, special or ordinary, which are considered necessary for carrying out
of the work in a proper manner.

All such tradesman shall work under an experienced and properly trained supervisor, who
shall be capable of reading and understanding all the works pertaining to this work and the
contractor shall also comply with other conditions set out in the Conditions of the Contract.

13. Clearing of Site:

The Contractor shall after completion of the work clear the site of all debris and left-
over materials at his own expense to the entire satisfaction of the employer and
Municipal or other public authorities.

14. Preparation of Building for Occupation and Use on Completion:

The whole of the work shall be thoroughly inspected by the Contractors and all
deficiencies and defects put right. On completion of such inspection, the Contractor
shall inform the employer in writing that he has finished the work and it is ready for
the Banks Engineers’ inspection.

On completion, the contractor shall clean all windows and doors and all glass panes including
cleaning of all floors, staircase and every part of the building including oiling of all hardware.
He will leave the entire building neat and clean to the satisfaction of the employer.

15. Vouchers:

The Contractor shall furnish the employers with vouchers on request, to prove that
the materials are as specified and to indicate the rates at which the materials are
purchased in order to work out the rate analysis of the non-tender items which he
may be called upon to carry out thereafter.

16. Protection:

The contractor shall properly cover up and protect all work throughout the duration
of work until completion, particularly masonry/finish, mouldings, steps terrazzo or
special floor finishes, staircases and balustrades, doors and windows frames, plaster
angles, lighting and sanitary fittings, glass, paint work and all finishing.
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Section- B
Materials:

1.

Materials shall be of the best approved quality obtainable, and they shall comply with
the respective specification.

Samples of all materials shall be got approved before placing an order and the
approved sample shall be deposited with the Bank’s Engineer.

In case of non-availability of materials in metric sizes, the nearest size in FPS units
shall not be provided with the prior approval of the Bank’s engineer for which neither
extra will be paid nor shall any rebate be recovered.

All the materials shall be tested in any testing laboratory approved by the Assistant
Manager/ Manager (Technical), as per the testing guidelines issued by the Employer,
which can be perused by the Contractor from the office of the Estate Department at
RBI, Jammu. Results of such tests in original issued by the laboratory shall be
submitted to the Bank. Testing charges paid to the material testing laboratory shall be
reimbursed by the Bank after production of original receipt of payment.

It shall be obligatory for the Contractor to furnish certificate, if demanded by the Bank’s
Engineer, from manufacturer or the material supplier that the work has been carried
out by using their materials and as per their recommendations.

All materials supplied by the Employer/ any other specialist firm shall be properly
stored and the Contractor shall be responsible for its safe custody until they are
required on the works and till the completion of work.

Unless otherwise mentioned in the Schedule of Quantities or Special Conditions, the
quality of materials, workmanship dimensions etc. shall be as specified herein under.

(a) Cement:

Cement shall comply in every respect with the requirements PPC the latest publication
of IS269 and unless otherwise specified pozzolana Portland cement shall be used.

Care should be taken to see that each bag contains full quantity of cement. When part
bag is required, cement shall be taken by weight or measured in measuring boxes.

No other make of cement but that approved by the Bank Engineer will be allowed on
works and the source of supply shall not be changed without approval of the Bank
Engineer in writing. Test certificates to show that cement is full y complying with the
specifications shall be submitted to the Bank Engineer and notwithstanding this, the
Bank Engineer may at their discretion, order that the cement brought on site and which
they may consider damaged or of doubtful quality for any reason whatsoever, shall be
retested in an approved testing laboratory and fresh certificates of its soundness shall
be produced.

Cement ordered for retesting shall not be used for any work pending results of retests.

Cement shall be stored in weatherproof shed with raised wooden plank, flooring to
prevent deterioration by dampness or intrusion of foreign matter. It shall be stored in
such a way as to allow the removal and use of cement in chronological order of receipt
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i.e., first received being first used. Cement deteriorated and/or clotted shall not be
used on work but shall be removed at once from the site. However, allowing use of
warehouse set cement shall be determined by the Architect.

Daily record of cement received and consumed shall be maintained by the Contractor
in an approved form and submitted to the Bank.

(c) Cement Mortar:

Cement Mortar shall be of proportions specified for each type of work in the schedule
of quantities. It shall comprise of Portland cement and sand. Measuring cement and
sand to the proportions specified and sufficient water then be added to it to form thick
slurry. The slurry thus obtained shall then be added to dry cement and sand mixture
and thoroughly mixed to make a workable homogeneous mortar of uniform color by
adding more water if necessary. Mechanical mixers shall generally be used for mixing
such mortars. If hand mixing is allowed, it shall be done on pucca platform.

d) Sand:

Sand shall conform to IS 383 and relevant portion of IS 515. It shall pass through a IS
sieve 4.75 mm (3/16 BS) test sieve leaving a residue not more than 5%. It shall be
from natural source crushed stone screenings, if allowed, chemically inert, clean,
sharp, hard, durable, well graded and free from dust, clay, shale large pebbles, salt,
organic matter, loam mica or other deleterious matter. The sum of percentages of all
deleterious materials in sand shall not exceed 5% by weight. It shall be washed if
directed to reduce the percentage of deleterious substance to acceptable limits. Sand
shall not contain any trace of salt and it shall be tested and sand containing any trace
of salt shall be rejected.

The fine aggregate for concrete shall be graded within limits as specified in IS 383 and
the Fineness Modulus may range between 2.60 to 3.20.

The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will
not get mixed up with deleterious foreign materials, if such a surface is not available a
platform of planks of corrugated iron sheets or brick floor or a thin layer of lean
concrete shall be prepared.

(e) Coarse Aggregate:

Shall consist of crushed or broken stone 95% of which shall be retained on 4.75 mm
IS test sieve. It shall be obtained from crushing Granite, Quartzite, Trap, Basalt or
similar approved stones from approved quarry and shall conform to IS 383 and IS 515.

Coarse aggregate shall be chemically inert when mixed with cement and shall be
cubical in shape and free from soft, friable, thin, porous, laminated or flaky pieces. It
shall be free from dust and any other foreign matter.

Gravel/ Shingle of desired grading may be permitted as a substitute in part or full in
plain cement concrete if the Architect is otherwise satisfied about the quality of
aggregate. For all RCC works the size of coarse aggregate shall be 20 mm and down
gauge
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(f) Reinforcement:

Reinforcement shall be of tor steel tested quality conforming to IS.

All finished bars shall be free from cracks, surface flaws, and laminations, jagged and
imperfect edges.

(9) Finishing & Painting:

The work of painting & colour washing shall be done according to IS 2395(1994) and
1477(1971) shall be to the entire satisfaction of the Engineer.

General Requirements for Finishing & Painting Works:

1.

The entire painting work shall be done in first class manner with premium
quality paints unless otherwise specified. Only ready mixed computerized
formulation paints (exterior grade) as received from manufacturer without any
admixture shall be used.

The Contractor shall deposit with the Engineer at his own cost, samples panels
of paints approved prior to commencement of work at site. The color shades
of the paints approved by the Engineer only shall be used. For outside/ external
painting, sample area shall be prepared, and shade got approved from the
Engineer.

If for any reason thinner is to be used the same should be of the brand
recommended by the manufacturer and shall be carried out in the presence of
Bank’s Engineer.

Approved paints, oils or varnishes shall be brought to the site by the contractor
in their original sealed container. The materials shall be brought in at a time in
adequate quantities to suffice the whole work or the at least the fortnights work,
the material should be kept in joint custody of contractor and engineer-in-
charge.

Special care shall be taken by providing suitable covers tarpaulins etc. to
prevent dust nuisance and for protecting furniture and costly equipment from
stains. The work shall be carried out without any inconvenience to the
occupants. The rates quoted shall include covering of furniture and for handling
and rearranging the furniture etc. and any damage to property caused by the
Contractor, shall be made good by the Contractor at his cost. The internal
painting work in residential buildings, shall be done in a sequence to complete
all works required to be done, in as short a time as possible, in each flat. The
Contractor has to wash and clean the floors, after his work in that area has been
completed.

The painting of the external surface should not be done in adverse conditions
such as hailstorm and dust storm.

Additional coats shall have to be given without any extra cost, if instructed by
the Engineer, over and above the number of coats prescribed in BOQ till the
surface presents smooth and uniform finish.

The Contractor should exclude the cost of erecting double scaffoldings for
finishing & painting work of the buildings from inside and outside.
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10.

11.

12.

13.

14.

15.

16.
17.

18.

19.

20.

21.

The rooms should be thoroughly swept out and the entire building cleaned up
at least day in advance of the paint being started.

Painting except priming coat shall generally in taken in hand after practically
finishing all the repairs and plaster work.

The prepared surface for painting shall have received the approval of the
Engineer-in-Charge after inspection before painting is commenced. Similarly,
work for each coat shall also be got approved from the Engineer before
proceeding to next coat.

Where so stipulated the painting shall be done by spraying, skilled and
experienced workmen shall be employed for this class of work. Spraying
should be done only when the drying conditions prevails.

No left-over paint shall be put back into stock tins. When not in use, the
containers should be kept properly closed.

In painting the doors and windows, the putty around the glass panes must also
be painted but care must be taken to see that no stains etc. are left on the
glass.

Generally, there is tendency with the labour to neglect the top, bottom and the
surfaces in the similar hidden locations of the shutters and these portions are
not painted at all. Hence before recording the measurements the site engineer
should check the shutters carefully and get the hidden and the top portions
neatly painted otherwise the measurements of the painting of shutters shall be
done on reduced rates.

Special care shall be taken while painting over bolts, nuts, rivets, overlaps etc.
The recording of measurements shall be done on the basis of length and
breadth of the painted surfaces. Theses surfaces shall be measured in meters
and quantity of the payment shall be calculated in Sgm.

Small articles not exceeding 0.1 Sgm of the painted surface shall be measured
by counting and recorded in numbers.

Painting of the surface up to 10 cm in width and not in conjunction with similar
painted surface shall be given in running meters

In measuring works like painting, varnishing, oiling of joinery and steel works
etc. the coefficients as indicated against the item mentioned in table shall be
used to obtain areas payable for the respective item. The coefficients shall be
applied to the area measured flat not girthed.

A. Equivalent plains areas of the uneven surfaces

Measurements for doors, windows etc. shall be taken flats (not girthed) overall
including the chowkhat or frames where provided, where chowkhat and frames
are not provided only the measurements of the shutter shall be taken.

Where doors, windows etc. are of composite types other than those included
in the above types, the different portions shall be measured separately with
their appropriate coefficients, the center line of the common rail being taken as
dividing line between the two portions.

The coefficients for the doors, windows shall apply irrespective of the size of
frames and shutters members.
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a) In case steel frames are used the area of the doors, windows, shutters shall
be measured flat excluding the frames.

b) When the two faces of the door, window, etc. are to be treated with different
specified finishes, measurable under spate items, the edges of the frames and
shutter shall be treated with one or the other type of the finish as ordered by
the engineer in charge.

c) In case where the shutters are fixed on both faces of the frame the
measurement for the door frame and shutter on the one face shall be taken in
the manner for shutter only excluding the frame.

d) Where the shutters are provided with clearance at top or/ and bottom each
exceeding 15 cm height such opening shall be deducted from the overall
measurements and relevant coefficient shall be applied to obtains the area
payable.

e) Coefficient for sliding doors shall be the same as normal types of doors. The
measurement shall be taken outside to outside of the shutters, and no separate
measurement shall be taken for the top and bottom guide rails, rollers, fittings
etc.

f) Collapsible gates shall be measured for width from outside to outside of the
gate in its expanded position and for height from bottom guide rails, rollers,
fittings etc.

g) The measurements of guard bars expanded metal, hard drawn steel wire
fabric of the approved quality, grill work and gratings, when fixed in the
framework, painting of which is once measured elsewhere shall be taken
exclusive of frames .in other cases the measurements shall be taken inclusive
of frames.

h) For painting open palisade fencing gates etc., the height shall be measured
from the bottom of the lowest rails, if the palisades do not go below it (or from
the lower end of palisades, if they project below the lowest rails), up to the top
of rails or palisades whichever are higher but not up to the top of standards
when the later are higher than the top rails or palisades.

i) For trusses, compound girders, stanchions, lattice girders, and similar work
actual areas will be measured in sq. meter and nothing extra shall be paid for
painting of bolts heads, nuts, washers, etc. even when they are picked out in
different tint to adjacent work.

j) Painting of rainwater, soil waste, vent and water pipes etc. shall be measured
in running meters of the particular diameter of the pipe concerned. Painting of
specials such as bends, heads, branches, junctions, shoes etc. shall be
included in the length and no separate measurements shall be taken for these
or for painting brackets, clamps etc.

k) Measurements of wall surfaces and wood and other work not referred to
already shall be recorded as per actual.
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) Flag staffs, steel chimneys, aerial masts, spires and other such objects if
requiring special scaffolding shall be measured separately.

Painting of flags shaft, aerial masts, spires etc. will be paid in sq. meter where
Area payable for painting = length of the member x external average diameter
=D x L sq. meter

m) All the furniture’s, fixtures, glazing, floors etc. shall be protected by covering
and stains, smears, splashing, if any shall be removed and any damages done
shall be made good by the contractor at his cost.

n) It is general practice that generally a painter while painting the doors
windows etc. does not care to clean the paint fixtures and other hardware with
result the joinery looks ugly and later it would be very difficult to remove same.

The concerned official before recording the measurements should see that all
the stains on fittings and glazing are removed and if same are not removed
satisfactorily the payment for the item should be recommended at reduced
rates.

The estimate has been based on DSR. The painting priming coat on wood,
iron or plastered surfaces | has applying priming coat.

1. With ready mixed pink or grey primer of approved brand and manufacture
on woodwork (hard or soft wood)

2. With ready mixed aluminium primer of approved brand and manufacture on
resinous wood and plywood.

3. With ready mixed red oxide since chromate yellow primer of approved brand
and manufacture on steel, galvanized iron/steelworks.

4. With ready mixed red oxide zinc chromate of approved brand and
manufacture on steel world (second coat)

In this case the general requirements are:

i. Primer for plaster /woodwork / plywood /iron and steel /aluminium surfaces
shall be as specified in IS: 109, IS: 3536, IS: 3585, IS: 2074 and IS: 104

ii. Where primer for woodwork is specified to be mixed at site, it shall be
prepared from 0.7 kg of white lead:0.7 kg red lead:1 litre double boiled linseed
oil and for steel work it shall be 2.8 kg red lead: 1 litre raw linseed oil: 1 litre
turpentine.

iii. The woodwork to be painted shall be dry and free from moisture.

Vilify the steel surface is wet it shall be dried before the priming coat is
undertaken.

iv. A second coat of ready-mix red oxide zinc chromate primer may be applied
where considered necessary in aggressive environment such as industrial
establishments, coastal regions where steel members are prone to corrosion.
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22.

23.

24.

25.

26.

27.

v. Second coat of primer is not necessary in case the painting with synthetic
enamel paint asset is | applied over an under coat of ordinary paint. The
measurement of this item shall be done as described above for painting.

Painting with ready mixed paint on new steel work (two or more coats)/New
woodwork (two or more coats) of approved brand and manufacture in all shade
to give an even shade

Finishing with epoxy paint on steel word /concrete work (two or more coats) at
all locations prepared and applied as per manufacturer specifications including
appropriate priming coat, preparation of surface etc. complete.

This work will have general requirements as follows:

The surface which has not been painted earlier or the paint been removed by
paint remover, burning, caustic soda shall be considered as new surface.

The surface for applying the paint shall be thoroughly dry before the painting
work being undertaken.

Painting 100/150 mm diameter pipes (two or more coats) on rainwater, soil,
waste and vent pipes and fittings with black anti corrosive bit mastic paint of
approved brand and manufacture over and including a priming of ready mixed
zinc chromate yellow primer on new work.

Painting 100/150 mm diameter pipes (two or more coats) on rainwater, soil,
waste and vent pipes and fittings with synthetic enamel paint of approved
brand and manufacture over and including a priming of ready mixed zinc
chromate yellow primer on new work.

The primer shall be prepared on site or shall be of approved brand and
manufacture.

Painting New work (two or more coats) with oil type wood preservative of
approved brand and manufactures. This shall have general requirements of

i. General oil type wood preservative shall be creosote oil type | or
anthracite oil.
ii. Painting shall be done only when the surface is perfectly dry to permit
good absorption. all roughness shall be sand papered and cleaned.
ii. The first coat shall be allowed of least 24 hours to soak in before the
second (final) coat is applied. The excess preservative which does soak
into wood shall be wiped off with a clean dry piece of cloth.

The measurement shall be given as detailed above.

The Coal tarring shall be done with two coats on new work using 0.16 and 0.12
litre coal tar per Sgm in the first and second coat.

If the painting is done after 12 months of completion do work, only distemper
primer can be used otherwise cement primer to be used.
Spraying should be done only when dry conditions prevail.
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28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

If after the coat of wall paints, the surface obtained is not up to the mark, further
on or more coats as required shall be given after rubbing down the surface and
dusting off all loose particles to obtain smooth and even finish.

Adequate ventilation shall be provided to dispose spray fumes fitments mad
floor shall be protected from the spray.

Wall painting two or more coats on new work with plastic emulsion paint
of approved brand and manufacture to give even shade shall have
following general requirements.

The plastic emulsion paint is not suitable for application on external, wood and
iron surface and iron surface and surfaces which are liable to heavy
condensations

The paint when applied dries by evaporation of water content and as soon as
the water gets evaporated the films get hard and next coat can be applied. The
time of drying varies from one hour on absorbent surface to 2 to 3 hours on
non-absorbent surfaces.

The thinning of emulsion is to be done by water and not by turpentine. The
quantity of water to be added shall be as per manufacturer’s instructions.

The surface on finishing shall present a flat velvety smooth finish, if necessary,
more coats may be applied till the surface presents uniform appearance.

In the preparation of wall for plastic emulsion painting no oil-based putties shall
be used in filling the cracks holes etc.

Splashes on floors etc., shall be cleaned out without delays as they will be
difficult to remove hardening.

Washing of surfaces treated with emulsion paints shall not be done within 3 to
4 weeks of application.

Painting with synthetic enamel paint of approved brand and manufacture
of required colour to give even shade

Two or more coats on new work

Two or more coats on new works over an under coat of suitable shade with
ordinary paint of approved brand and manufacture.

The General requirements for this work are as follows.

One coat of specified ordinary paint of shade suited to the topcoat shall be
applied and allowed to dry overnight. It shall be rubbed next day with finest
grade of wet abrasive paper to ensure smooth and even surface free from
brush marks and all loose particles dusted off.

Topcoat of synthetic enamel paint of desired shade shall be applied after
undercoat is thoroughly dry additional finishing coats shall be applied if
necessary.

Repairs to plaster with CM 1:4/1:5/1:6 of thickness 12 m to 20 mm in
patches of area 2.5 sq. meters and under including cutting the patch in
proper shape and preparing and plastering the surface of walls complete
including disposal of debris to dumping ground.

The general requirements in this kind of works are:
Work includes cutting patch and preparing the wall surface. patches of 2.5 sq.
m area or less shall be, measured under this item
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40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

Patches over 2.5 sq. m in shall be measured under regular plaster as part of
finishing.

If the work can be done safely with a ladder, the same will permitted in place
of scaffolding

The patch shall be cut out to square or rectangular shape at positions marked
on the wall by the departmental staff. The edges shall be slightly undercut to
provide neat joint.

In case of brick masonry, the joints shall be raked up to minimum depth of 10
monad in case of stone masonry the joints should be aced up to minimum
depth of 20 mm.

The surface shall be washed and cleaned and kept in wet till its plastering is
commenced.

In case of the concrete surface the same shall be hacked properly, cleaned
and kept wet till its plastering is commenced.

The plastered surface shall be finished even and flush matching old
surrounding plaster. All rounding’s necessary at the junctions of walls, ceilings
etc. shall be carried out in tidy manner.

Splashing and droppings if any at doors, windows, floors, articles of furniture
etc. shall be removed by the contractor at his own cost and surface cleaned
>damages if any to the furniture or fittings shall be recoverable from the
contractor.

Unless otherwise specified in the item of work the surface shall be
whitewashed or color washed to suit the existing finishing as required after the
plastering work in repair is thoroughly cured and dried.

The length and breadth of the patches done shall be measured in meters and
the quantity for payment shall be worked out in Sgm.

Patches of less the 0.05 Sqm area shall not be measured. The contractor
has to execute the above sized patches under same item without claiming the
cost thereof.

Premeasurements of the patches to be plastered shall be recorded after
the old plaster has been cut and the surface prepared as specified.

This apart the item shall have repairs/replacement of doors and window
shutters; providing and fixing wooden cleats to doors and windows; renewing
glass pane switch putty and nails; renewing the glass panes with wooden
fillets; renewal of old putty of glass panes; colour washing.

Removing old paint

a) With patent paint remover
The general requirements in this kind of works are

Patent paint remover shall consist of volatile organic liquids thickness with
waxes or other ingredients to retard evaporation of liquid and to enable
substantial layer of remover to be applied to surface
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50. The paint remover shall be free from alkaline matter and non-caustic so that it
can be handled by workmen without injury .t shall be of non-inflammatory
quality as far as possible.

51. Paint remover shall be used where burning off with blow lamp is not possible.

52. On the first application, when paint film lifts and wrinkles it shall be stripped
with sharp instrument. if the film is not thoroughly removed second cost of
remover may be applied.

53. On stripping the same shall be wiped down with mineral turpentine to remove
all traces of paraffin waxes, if when left oil pave will prevent the paint from
drying.

54. Neighboring painted surfaces which are not to be treated should be properly
protected from contact with paint remover.

b) with caustic soda

55. Caustic soda dissolved with 48 times its volume of water shall be applied to
the old paint with brush and when the paint film lift and wrinkles it shall be
scrapped off.

56. On stripping the surface properly, the same shall be rinsed with clean water to
remove all the traces of alkali, which if left remain, is likely to spoil the new
paint.

57. A little acetic acid or vinegar added to rinsing water helps neutralize any
remaining alkali.

58. Caustic soda is corrosive liquid hence care should be taken to see than no
liquid falls over skin or cloths.

c) With blow lamp

59. The flame of the blow lamp shall be allowed to play up on the paint just enough
to softens it without charring wither paint or the background.

60. The softened paint can be removed with knife following the flame as it is moved
on the surface.

61. Burning off shall start at the bottom of the surface and shall proceed upwards.

62. Removal with blow lamp shall not be done with narrow or carved undercut
surfaces or where theirs is risk of damaging neighboring materials like panes
in glazed windows.

63. Before quoting the rates for this tender, contractors are advised to visit the site.

Scaffolding

The double scaffolding means providing and erecting strong double scaffolding system
[cup lock type] on the exterior side of all the buildings/ blocks up to the height required
to complete the entire job as per the contract made with 40mm[min] M.S. tube 1.5 metre
C/C in both horizontal & vertical tubes, jointing with cup & lock system with M.S. tubes,
M.S tube challies, M.S clamps and M.S staircase system in the scaffolding for working
platform including stiffener & bracing ,runners, connection with the external surface of
the building etc. where-ever required for inspection of the work at required locations
with essential safety features for the workmen including the repair to the damages to
match the surroundings etc. all complete as required at site up to the completion of the
entire scope of works. The double scaffolding system should be erected in such a way
that it should avoids any type of accidents including inconvenience to the occupant of
the colony.
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The work of double scaffolding shall be deemed to be the part of the work of respective
items under schedule and no extra payment in this regard under any circumstances
shall be admissible.

The scaffolding thus erected shall have to be got approved from the Engineer or his
representative before commencing the work of actual painting.

However, it should be noted that approval from the Engineer shall not relieve the
Contractor of his responsibility and any damage to the property or any loss of life due
to the negligence on this regard shall be at the Contractor's account.

The work shall be carried out with due care & safety of workers as required at site.

Preparation of Surface & Applications of Painting

e Preparation of Internal Surface

The surface shall be scrapped thoroughly to remove existing distemper colour wash or
whitewash or any other protective film. Any major patch repair or crack shall be cut out
and made good as specified under Patch Repairing as per the manufacturer
specifications/tender specifications. Cracks may be wetted thoroughly prior to filling or
priming paint may be applied to the sides of the cracks to avoid undue absorption of
water and subsequent shrinkage of the filling. For filling of cracks readymade putty of
approved make or approved quality crack sealer shall be used.

Prior to painting, fine cracks should be filled with wall care putty / distemper or Enamel
putty depending on the proposed finish.

Distemper or lime wash shall be removed prior to repainting up to the satisfaction of
Engineer. The surfaces shall be wetted thoroughly by sprinkling of water before
scrapping.

Grassy or oily spots in the surface should be removed by approved method. One coat
of primer / chalk and glue may be applied before application of colour/ whitewash.

The rates quoted shall include all the above operations.

o Preparation of External Surface

(i) Carefully cleaning the entire surface area with approved quality wire brush and
sprinkling of water up to the satisfaction of the Engineer-in-Charge 7 as specified by
the paint manufacturer including providing and applying the protective film which
inhabits / prevents the growth of algae and fungi by forming a film to the algae / fungi
affected external surfaces as per the manufacturer specification of approved make
etc. all complete as per site requirement as directed by Engineering-in-Charge
including cost of double scaffolding and cleaning the entire area after completion of
the work.

(i) Filling all the hair line and wider cracks with undiluted crack seal of approved make
and as per the manufacture speciation’s including providing and applying one coat of
primer as per manufacturer specification of approved make etc. all complete as
required at site as directed by the Bank's Engineer-in-Charge including cleaning the
entire area after completion of the work.
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(iii) Providing and applying two or more coats of 100% Acrylic Smooth Exterior
Emulsion paint of high sheen level and with silicon additive as per the manufacturer
specifications of approved make and shade by using exterior approved quality roller/
bristle brush as per the site conditions to achieve the desired finish etc. all complete
as required at site as directed by the Bank's Engineer-in Charge.

The colour / white or any paint shall be applied with roller or brushes (flat brushes) if
approved, in the specified number of coats. The operation of each coat shall consist of
stroke of the brush first given horizontally from right and then from the left and similarly
the subsequent stroke from bottom upwards and the other from top downwards.

Each coat shall be allowed to dry before the next coat is applied for 6 hrs or as per the
manufacturer specifications. No portion of the surface shall be left out to be patched up
later on.

The sequence of application of paint shall be ad under.

(i)  Preparation of surface.

(i)  Apply a coat of primer of approved shade as per the dilution specified by the
manufacturer.

(iii)  Indentations, unevenness etc. shall be filled to yield a uniform plain surface.

(iv) Apply first coat of colour / white or any paint of approved shade on the surface
prepared as stipulated above and as per the manufacturer specifications.

(v)  Subsequently, apply second coat of colour / white or any paint of approved shade
as per the manufacturer specifications.

(vi)  Apply third coat of colour / white or any paint where stipulated by the Engineer-
in-Charge.

Equivalent plain areas of uneven surfaces

Sr. | Description Method of Multiplying

No. measurement coefficient
Woodwork, door, window, etc.

1 Paneled or framed and Measured flats (not 1.30 (for each
braced doors windows girthed) including side)
etc. chowkhat, or frame, edges,

chocks, cleats, etc shall be
deemed to be included in

the items
Ledged and battened or | Measured (not including 1.30 (for each side
ledged battened and flats girthed) chowkhat, or
doors, windows, etc frame, edges chocks,
braced cleats, etc shall be
deemed to be included in
the items
Flush doors etc. Measured girthed) 1.20 (for side)
chowkhat, or edges flats each

(not including frame,
chocks, cleats, etc shall be
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deemed to be included in
the items

Part paneled or part
glazed or gauzed doors
windows etc (excluding
the painting of wire
gauze portion)

Measured flats (not
girthed), chowkhat, or
edges including frame,
chocks, cleats, etc shall be
deemed to be included in
the items

1.00 (for each
side)

Fully glazed or gauzed As above 0.8 (for each side)
doors windows, etc

(excluding painting of

wire gauzed portion)

Fully venetioned As above 1.80 for each side)

louvered, windows etc.
or doors

Trellis (or Jafri) work one
way or two ways.

Measured flats overall no
deduction shall be made
for opens spaces,
supporting members shall
not be measured
separately.

2 (for painting all
over)

Carved or enriched work

Measured flat

2.00 (for each
side)

Weather boarding

Measured flat) (not girthed)
supporting framework shall
not be measured
separately

1.2 (for each side)

Wood shingle roofing

Measured flat) (not girthed)

1.10(for each side)

Boarding with cover
fillets to match boarding

As above

1.05(for each side)

Tile and slate battening

Measured Flat overall no
deductions shall be made
for open spaces

0.8 (for painting all
over)

Plain sheeted steel doors
or windows

Measured Flat (not girthed)
including frames edges etc

1.10 (for each
side)

Fully glazed or gauzed
steel doors and windows
(excluding painting wire
gauze portion)

Measured Flat (not girthed)
including frames edges etc

0.5 (for each side)

Partly paneled and partly
glazed or gauzed doors
and windows (excluding
the painting of wire
gauze portion)

Measured Flat (not girthed)
including frames edges etc

0.8 (for each side)
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Corrugated sheeted steel
doors windows and

Measured Flat (not girthed)
including frames edges etc

1.25 (for each
side)

Collapsible gates

Measured flat

1.5 for painting all
over

Rolling shutter

Measured flat (size of
opening) all over jambs
guides, bottom rails and
locking arrangements etc
shall be included in the
item

(top cover shall be
measured separately)

1.10 (for each
side)

Expanded metal, hard
drawn steel wire fabric
approved quality, grill
works and grating in
guard bars balustrade,
railings partitions mad
MS bars in window
frames

Measured flat overall no
deduction shall be made
for open spaces supporting
members shall not be
measured separately.

1.0 (for paint all
over)

Open palisade fencing
and gates including
standards, braces, rails,
stays, etc in timber or
steel.

Measured flat overall no
deduction shall be made
for open spaces supporting
members shall not be
measured separately.

1.0 (for paint all
over)

Corrugated Iron sheeting
in roofs, side cladding
etc

Measured Flat (not girthed)

1.14 (for each
side)

Non-AC Corrugated
sheeting in roofs, side
cladding etc

Measured Flat (not girthed)

1.20 (for each
side)

Non-AC semi-
Corrugated sheeting in
roofs side cladding etc or
Nainital pattern using
plains sheets

Measured Flat (not girthed)

1.10 (for each
side)

Wire gauze shutters
including painting of wire
gauze

Measured Flat (not girthed)

1.0 (for each side)

Section (C) — Mode of Measurement

The measurements shall be in accordance with the relevant parts of IS: 1200 (Parts
1 to 28) unless otherwise specified.
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Section VIII

List of materials of approved brand/manufacturer

(First quality to be used)

(Civil, waterproofing and painting works)
Note: The Bank reserves the right to select any of material/brand from the following list.

S.N. | Materials Manufacturer/ brand name
1. | Anti-termite (Chlorpyriphos Emulsifiable Concentrate) NOCIL or approved
chemical equivalent
2. | Adhesive For-wood-Fevicol-SH/ Movicole HV or approved equivalent.
3. Hardware fittings EBCO, (Earl Bihari), Hettich, Dorma, Kaff, Ozone, Godrej or
approved equivalent
Locks Godrej or approved equivalent
Brass fittings Leader Engineering Works, Kolkata, L & K Mathura,
Annapurna Metal Works, Kolkata or approved equivalent.
6. Mirrors/ glass ModiGuard, Saint-Gobain, Atul, Ashai or approved equivalent.
7. Ceramic / Vitrified | Johnson, RAK, Kajaria, or approved equivalent.
tiles
8. Pre-laminated Archid, Novapan, Greenlam or approved equivalent.
Particle Board
9. MDF Board NU Wud, Duratuff or approved equivalent.
10. | Softboard Sitatex or approved equivalent
11. | Ply Kitply, Greenply, Century ply, Archid, Duro or approved
equivalent.
12. | Paints Asian paints, Berger, ICl paints, Nerolac or approved
equivalent make
13. | Water proofing Pidilite, Sika, Fosroc, Bal endure, Saint-Gobain or approved
compound and equivalent
Tiles fixing
chemical
14. | Flush door Kitply, Century, Duro, Green or approved equivalent.
15. | Laminates Greenlam , Century , Formica/Sunmica or approved
equivalent make
16. | Cement L & T, Ambuja , Ultratech, Birla, ACC, LAFARGE, Wonder or
approved equivalent make
17. | Vertical blinds Mac, Vista levolor or approved equivalent
18. | False Ceiling Armstrong, Saint-Gobain, Dexune , Gyproc or approved
equivalent
19. | Acrylic solid Corian, LG , Hanex or equivalent
surface
20. | Kitchen Baskets Hettich, Evergreen, Kaff, Sleek
21. | Chequered Nitco, New Tech stone & pavers, GEM or approved equivalent
precast cement
concrete tiles
22. | Gl pipes Jindal, Tata or approved equivalent
23. | Chinaware Jaquar, Jal, Hindware, Parryware, or approved equivalent
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24. | CP fittings Jaquar, Jal, Roca or approved equivalent
25. | Semi Corrugated Tata, Jindal or approved equivalent

sheet

26. | Gypsum board, Gyproc, Saint-Gobain, Armstrong or approved equivalent.
Mineral fibre tile

27. | SS Sink Nirali, Jayna or approved equivalent

28. | Aluminium Aludecor, Alstrong, Alstone or approved equivalent
Composite Panel
Sheet

29. | SS pipe Jindal, Tata, SAIL or approved equivalent

30. | uPVC Windows Fenesta, Alcove or approved equivalent

31. | MS Powder Godrej, Steel Edge, Jindal or approved equivalent

coated wardrobe
32. | Modular Kitchen Hettich, Ebco, Sleek, Dorma, Haffele, Godrej or approved

SS basket & equivalent
accessories
33. | Sensor taps Dolphy, Bharat Photon, Jaquar or approved equivalent

34. | Tissue Dispenser | Dolphy, Euronicks, Jaquar or approved equivalent

Note: - In addition to the above listed materials, materials having BIS marks will also be
construed as the approved materials.
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Annexure-|
Proforma of Performance Bank Guarantee

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of
the issuing bank)

No. Date

To:

The Regional Director
Estate Department
Reserve Bank of India

JAMMU

Dear Sir/Madam,

In consideration of your agreeing to accept the security deposit of INR (INR only)
furnishable to you by Messrs (hereinafter referred to as “the Contractor”) in terms
of their contract with you for “Addition/ Alteration/ Renovation Work in SBS &
Briquetting Room at MOB, RBI, Jammu” as per their Tender dated and your

Special Conditions of Contract and other tender documents relating thereto subject to the
conditions and alterations mutually agreed upon the set forth or referred to in your Contract
dated in the form of guarantee from us in the manner hereinafter contained, we
(Name of the Bank) do hereby covenant and agree with you as follows:

1. We undertake to indemnify you and keep you indemnified from time to time to the
extent of INR INR( only) against any loss or damage caused to or
suffered by or that may be caused to or suffered by you by reason of any breach or
breaches on the part of the Contractor of any of the terms and conditions contained
in the said Contract and in the event of the Contractor making any default or default
in carrying out any of the work under the said Contract or otherwise in the observance
and performance of any of the terms and conditions relating thereto in accordance
with the true intent and meaning thereof, we shall forthwith on demand pay to you
such sum or sums not exceeding in total the said sum of INR (INR
only) as may be claimed by you as your losses and/or damages, costs, charges or
expenses by reason of such default on the part of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor
has made any such default or defaults and the amount or amounts to which you are
entitled by reasons thereof will be binding on us and we shall not be entitled to ask
you to establish your claim or claims under this Guarantee but will pay the same
forthwith on your demand without any protest or demur.

3. This guarantee shall continue and hold good until it is released by you on the
application by the Contractor after expiry of the relative guarantee period of the said
Contract and after the contractor had discharged all his obligations under the said
Contract and produced a certificate of due completion of the work under the said
contract and submitted a “No Demand Certificate”, provided always that this
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10.

11.

guarantee shall in no event remain in force after the day of without
prejudice to your claim or claims arisen and demanded from or otherwise notified to
us in writing before the expiry of six months from the said date which will be
enforceable against us notwithstanding that the same is or are enforced after the said
date.

Should it be necessary to extend this guarantee on account of any reason
whatsoever, we undertake to extend the period of this Guarantee on your request till
such time as may be required by you. Your decision in this respect shall be final and
binding on us.

You will have the fullest liberty without effecting this guarantee from time to time to
vary any of the terms and conditions of the said contract or extend the time of
performance of the Contractor or to postpone for any time or from time to time any of
your rights or powers against the Contractor and either to enforce or forbear to
enforce any of the terms and conditions of the said Contract and we shall not be
released from our liability under this guarantee by the exercise of your liberty with
reference to matters aforesaid or by reason of any time being given to the Contractor
or any other forbearance, act or omission on your part or any indulgence by you to
the Contractor or by any variation or modification of the said contract or any other
act, matter or things whatsoever, which under the law relating to sureties would but
for the provisions hereof have the effect of so releasing us from our liability hereunder
provided always that nothing herein contained will enlarge our liability hereunder
beyond the limit of INR (INR only) as aforesaid.

This guarantee shall not in any way be affected by your taking or varying or giving up
any securities from the Contractor or any other person, firm or company on its behalf
or by the winding up, dissolution, insolvency or death as the case may be, of the
Contractor.

In order to give full effect to the guarantee herein contained you shall be entitled to
act as if we were your principal debtors in respect of all your claims against the
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive all
our rights of suretyship and other rights, if any, which are in any way inconsistent with
any of the provisions of this guarantee.

Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all
your claim or claims against the contractor from time to time arising out of or in
relation to the said contract and in respect of which your claim in writing is lodged on
us before expiry of six months from the date of expiry of this guarantee.

Any notice by way of demand or otherwise hereunder may be sent by special courier,
telex, fax or registered post to our local address as aforesaid and if sent by post, it
shall be deemed to have been given when the same has been posted.

This guarantee and the powers and provisions herein contained are in addition to
and not by way of limitation of or substitution for any other guarantee or guarantees
heretofore given to you by us (whether jointly with others or alone) and now existing
uncancelled and that this guarantee is not intended to and shall not revoke or limit
such guarantee or guarantees.

This guarantee shall not be affected by any change in the constitution of the
contractor or us nor shall it be affected by any change in your constitution or by any
amalgamation or absorption thereof or therewith but will ensure to the benefit of and
be available to and enforceable by the absorbing or amalgamated company or
concern.
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12.

13.

14.

15.

16.

Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said tender or showing of any indulgence by the Bank to the
Tenderer shall not discharge the Surety in any way and the obligations of the Surety
under this guarantee shall be discharged only on the intimation thereof being given
to the Surety by the Bank.

This guarantee is irrevocable during the period of its currency and shall not be
revoked without your previous consent in writing.

We further agree and undertake to pay you without demur the amount demanded by
you in writing notwithstanding any difference or dispute or controversy that may exist
or arise between you and contractor or any other person.

Notwithstanding anything contained herein above our liability under this guarantee is
restricted to INR (INR only). Unless a written claim is lodged on us
for payment under this guarantee within six months from the date of expiry, including
extensions if any, of this guarantee all your rights under the guarantee shall be
forfeited and we shall be deemed to have been released and discharged from all
liabilities thereunder, irrespective of whether or not the original guarantee is returned
to us.

We have power to issue this guarantee in your favour under the Memorandum and
Articles of Association of our Bank and the undersigned has full power to execute
this Guarantee under the Power of Attorney granted to him by the Bank.

SIGNED AND DELIVERED
(For & on behalf of the above-named Bank)

For & on behalf of
(Banker’s Name & Seal)

BRANCH MANAGER
(Banker’s Seal)

Address
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Annexure-ll

Declaration of debarment
(To be submitted by the tenderer on their letterhead)

Name of Work: Addition/ Alteration/ Renovation Work in SBS & Briquetting Room at MOB,
RBI, Jammu.

1. I/We (Name of the bidder) declares that:

a) l/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public
institution/ entity in India or any other country as on (last date of submission of bid).

b) I/ We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution / entity in India or any other
country in last three years as on (last date of submission of bid).

c) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred /
suspended / blacklisted by any public institution / entity in India or any other country on or
before award of work for the captioned work.

2.1/We (Name of the bidder) declare that I/we or our allied firm*(Name of the allied firm(s))
is/ are debarred / suspended / blacklisted by(Name and address of public institution
in India or any other country) and the same effective up to (date). A copy of such letter is
attached for your information and record.

(Seal and signature of the bidder)
Date
Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as "allied firm" if the management is common, or
substantial or majority shares are owned by the banned/ suspended firm and by virtue of this
it has a controlling voice. Further all successor firms will also be considered as allied firms.
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Section IX
Preamble to Part-ll & Bill of Quantities (BOQ)

Addition/ Alteration/ Renovation Work in SBS & Briquetting Room at MOB, RBI,

Jammu

Contractors are advised to visit the site to understand the scope of work before quoting
their rates. They may also like to visit the Estate Department on any working day to
clear their doubts, if any, related to captioned work.

Hindrance register shall be maintained at site by the contractor and same shall be got
certified from Bank's Engineer from time to time.

The quantity shown in BOQ are indicative only. The final payment shall be made on
the basis of actual measurements of work done at site.

All the debris generated shall be removed out of the Bank's premises on regular basis.
No extra shall be paid for any leads & lifts on this account.

Electricity & water for the work shall be provided by the Bank. A single point of source
for electrical supply and water supply shall be provided by the Bank. Contractor shall
arrange for further required connections while ensuring adherence to Fire Safety Code
& Electrical Safety Code.

Vi.

The quoted rates shall be inclusive of all taxes, GST as applicable.

Vii.

The contractors are advised to mobilise sufficient materials in advance to ensure
completion of entire works in stipulated time.

viii.

Contractor will post a supervisor to supervise the work who will take instructions about
the work from Bank’s Engineer.

Price adjustment for basic rate items: Price adjustment will be made only for the actual
quantity measured no wastage will be considered. The price adjustment will be made
as per respective clauses.

Wherever the approved make and product codes have been mentioned, without
mentioning the basic rate, under some items in the tender, the contractors have to
quote the rates for those make & codes only. If any changes are incorporated by the
Bank during the execution of work, then the price adjustments will be affected for these
materials, considering the difference in, M.R.P. of product prescribed and M.R.P. of
product used, plus 15% (fifteen percent) of this difference, towards contractor’s profits
and overheads (Positive or negative). The contractor has to produce documentary
evidence for the same. Cartage, loading, unloading, wastage, taxes, duties etc. over
and above the MRP shall NOT be considered for the price adjustment.

Xi.

Wherever basic rates of the materials are mentioned in the tender items the same are
excluding GST and basic rate and actual approved purchase price (exclusive of GST
& other taxes & duties, imposed by the Central Government /State Government / Local
bodies, and paid by the contractor), plus 15% (fifteen percent) of this difference,
towards contractor’s profits and overheads, shall be considered for price adjustment
(Positive or negative). The contractor has to produce documentary evidence for the
same. Cartage, loading, unloading, wastage etc. shall NOT be considered for the price
adjustment.
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Xii.

The work will normally be carried out between 8.00 a.m. to 6.00 pm. However, working
hours beyond normal working hours may be extended as per mutual consent but no
extra payment will be admissible on this account. The contractor should properly
compensate for work beyond maximum hours as per labour laws.

xiii.

The successful tenderer will be required to arrange for the samples of materials for
each item of work to seek Bank’s approval before taking up the work on large scale.
No payment will be made for arranging the samples. He will also be required to carry
out changes in the sample without any extra cost to the Bank as per Bank’s advice.
The work will be allowed to be taken up on large scale only after approval of samples.

Xiv.

Contractor shall commence work of application of high SRI paint on prepared surface
after obtaining approval from the Bank by submitting technical data sheet of the
material to be applied indicating SRI Value.

XV.

Empty buckets of used material brought at site shall be kept in Bank’s premises up to
final certification of bill and same will be removed from the premises after obtaining
due permission of the Bank.

Xvi.

Contractor will arrange to lift the debris generated out of the work at frequent intervals
or as directed on priority basis from the Banks’ Premises

Xvii.

Tenderer must ensure to quote in Percentage above, at par or below.
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Unpriced BOQ

(Reference to detailed specifications of items of work only)

Addition/ Alteration/ Renovation Work in SBS & Briquetting Room at MOB, RBI,
Jammu

S. Item Description Quantity | Unit
No.
1 Dismantling Work: 1 Job

Carefully Demolishing brick work, counters, wash
basin granite/ marble platforms including RCC/brick
partitions, shelfs and slabs, tile skirting, waterproofing
treatments such as brick bat coba, etc. MS/ wooden
window frames and panes along with Kota jambs, RCC
lintels, holdfasts, etc. necessary for providing new
windows, Wooden door, frames, their holdfasts,
plumbing fixtures and old piping, Floor traps & CI
connections, Wooden Partitions with MS supports, etc.,
by manual/l mechanical means without causing any
damage to exisiting structure outer finishes/ stone cladding
with necessary propping, shoring, scaffolding (safety
measures) means including stacking of serviceable material
and disposal of unserviceable material, debris, all lead and
lifts. No additional payment shall be made for scaffolding
and tools and equipments required for proper safety
measures.

Tentative quantity: Brick wall - 24 Cum, Dado - 36 sgm,
RCC platform with granite/ marble - 0.10 Cum, plaster - 15
Sgm, RCC lintels - 1 cum, flooring (Vitrified tile+mosaic
tile+20mm backing mortar - 100 sqm, Door & door frames -
04 nos., Aluminum grill partition - 21 sgm, sanitaryware &
concealed and exposed Cl & Gl Pipes 1 Lot
Rebate for salvage value of old materials shall be
offered by bidder under 'Rebate' Item No. 12 of this
tender.

2 Providing & laying full brick thick brick masonry with 42 Cum
common burnt FPS (non modular) bricks of class
designation 7.5 with locally available bricks with
Cement mortar 1:6 (1 cement :6 coarse sand) at all
levels, etc. all complete as per site requirement and
instruction of the Bank.

3 Providing, welding and fixing Structural steel work with 65 KG
riveted, bolted or welded in built up sections and framed
work, including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer, etc. all
complete as directed by the Bank.
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Item Description

Quantity

Unit

Providing and laying cement mortar 1:4 (1 cement: 4
coarse sand) as per existing design/pattern and thickness
in patches to match with the neighbouring surfaces
including removal of debris, cleaning, curing, scaffolding
etc. all complete as directed.

60

Sgm

Dismantling and refixing in position double leaf flush
door shutter with frame in opening of required size,
refixed on teak wood frame finished with french spirit polish
fixed in the wall openings with 6 nos of 230mm long x
40mmx3mm thick MS flat holdfast. Door frame shall be
provided with readymade approx. size 1.25" decorative
moulding finished with matching color and tint french spirit
polish, on joint of door frame and wall, etc. all complete as
directed by the Bank.Approx. size of Door frame with
double leaf shutters: 1200mmx2200mm

Each

Providing and laying Polished Granite stone flooring in
required design and patterns, in linear as well as
curvilinear portions of the building all complete as per
the architectural drawings with approx. 16-18 mm thick
stone slab over 20 mm (average) thick base of cement
mortar 1:4 (1 cement : 4 coarse sand) laid and jointed
with cement slurry and pointing with white cement
slurry admixed with pigment of matching shade
including rubbing , curing and polishing etc. all
complete as specified and as directed by the Engineer-
in-Charge.

Polished Granite stone slab colour of Black,
Cherry/Ruby Red or equivalent (Basic Rate:- 2500
Rs/Sgm)

152

Sgm

Providing and fixing approved quality 300mm x 600mm
or any other size ceramic tiles in wall dado laid over
12mm thick (avg.) backing plaster in cement mortar 1:4
(1cement:4 coarse sand) and cement slurry / paste on
backing of the tiles as per the site requirements, in proper
line, level and plumb including filling the joints with white
cement mixed with the matching pigment, cleaning, curing
etc. Rate shall include for preparing the base surface by
provding hacking by manual means for providing key/ hold
for bacing plaster, disposal of debris, dismantling the
existing finishes upto brick masonry surface, disposal of
debris outside the Bank’s premises with all leads and lifts,
wastage, transportation, etc., all complete as directed by
the Bank.
Note: 1). Basic rate of ceramic tiles = ¥700/- per sgqm
inclusive of all taxes/GST (i.e. ex-godown price).
2). The quoted rate shall include the cost for extra thickness
of backing plaster, if so required to get smooth and even
surface as per site conditions.

182

Sgm
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S. Item Description Quantity | Unit
No.
8 Providing and fixing plain moisture resistant gyp board 93 Sgm

false ceiling avg. 12.5 mm thick tapered edge of
approved Makes: Lafarge / Gyproc India or approved
equivelent make with frame work made of special
sections; power pressed M.S. sheet and galvanized with
zinc coating of 120 gms/sgm and consisting of angle cleats
of size 25 mm wide x 1.6 mm thick with flanges of 27 mm
and 37mm, at 1200 mm centre to centre, one flange fixed
to the ceiling with dash fastener 12.5 mm dia x 50mm long
with 6mm dia bolts, other flange of cleat fixed to the angle
hangers of 25x10x0.50 mm of required length with nuts &
bolts of required size and other end of angle hanger fixed
with intermediate G.l. channels 45x15x0.9 mm running at
the spacing of 1200 mm centre to centre, to which the
ceiling section 0.5 mm thick bottom wedge of 80 mm with
tapered flanges of 26 mm each having lips of 10.5 mm, at
450 mm centre to centre, shall be fixed in a direction
perpendicular to G.I. intermediate channel with connecting
clips made out of 2.64 mm dia x 230 mm long G.I. wire at
every junction, including fixing perimeter channels 0.5 mm
thick 27 mm high having flanges of 20 mm and 30 mm long,
the perimeter of ceiling fixed to wall/partition with the help
of rawl plugs at 450 mm centre, with 25mm long dry wall
screws @ 230 mm interval, including fixing of gypsum board
to ceiling section and perimeter channel with the help of dry
wall screws of size 3.5 x 25 mm at 230 mm c/c, including
jointing and finishing to a flush finish of tapered and square
edges of the board with recommended jointing compound ,
jointing tapes , finishing with jointing compound in 3 layers
covering upto 150 mm on both sides of joint and two coats
of primer suitable for board, all as per manufacturer's
specification and also including the cost of making openings
for light fittings, grills, diffusers, cutouts made with frame of
perimeter channels suitably fixed for offsets/steps all
complete as per drawings, design, specifications and
direction of the Engineer in Charge. (excluding the cost of
painting work)Note: Finished one side surface area of MR
gypboard will be considered for measurement and
payment.
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Item Description

Quantity

Unit

Providing and fixing wooden panelling on wall made of
19mm thick MR grade commercial plywood finished with
pasting one side 1mm thick approved quality laminate of
Green/ Kitply / Duro / Century or other approved equivalent
make & quality with providing and fixing 20 gauge thick
aluminium tubular section 38mmx 25mm x20 gauge
thickness (approx.) @ 600x600mm c/c both directions,
necessary headless nails, dash fasteners, gutty, etc.
complete as per direction of the Bank.

Note: 1) Exposed one side finished surface area made out
of 19mm ply pasted one side with laminate will be
considered for measurement and payment.

2) Reference drawings is provided with Part-I of the tender.

Sgm

10

Providing and applying two coats of Premium Acrylic
Smooth Exterior Paints with Silicon Additive as per
manufacturer's specifications or approved make and
approved shades, pattern as desired by the Bank over a
coat of primer to interior/exterior walls, ceilings, sunshades,
copping etc. as per specifications including making of
suitable safe necessary scaffolding / suitable safe hanging
working platform arrangement for all level etc. all complete
as directed by the Bank.

288

Sgm

11

Providing and applying two or more coats of low VOC
Acrylic Emulsion paint (First Quality) over one coat of
cement primer of approved make & shade on interior
ceiling, walls, columns etc. in desired shades and finishes
(roller / brush finish), including preparing the surface
smooth by scraping, sand papering & filling the
unevenness and undulations with putty and/or P.O.P of
approved make. Rate are inclusive for the cost of
scaffolding, removal of debris out of Bank’s premises with
all leads & lifts etc., all complete as directed by the Bank as
required at site. Note: (i) The quoted rates shall also include
providing and erecting necessary scaffolding at any level
and height required during execution of work.

150

12

Rebate for salvage value of removed items which are as
under:

i) Rebate for salvage value of removed item like S.S. sink,
existing stone, etc.).

i) Rebate for salvage value of item removed / damaged
plumbing fittings & fixtures with the approval of Banks
Engineer etc. all complete.

iil) Rebate for salvage value of removed unserviceable door
and window shutters and its fittings with frames as removed
from the relevant item. Door shutters singled / double&
widows shutters with/ without grill & frames, almirah
shutters & shelves, modular kitchen and its components as
the case may be and its fittings.

iv) Rebate for the salvage valve of old sanitaryware along
with its fittings/ fixtures as obtained from relevant items.

Lump
Sum
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