
 
भारतीय �रज़वर् बैंक   / Reserve Bank of India 

स�दा िवभाग   / Estate Department  
चंडीगढ़   / Chandigarh 

 
ई-िनिवदा सूचना 

भारतीय �रज़वर् बैंक, चंडीगढ़ के सै�र 16ए, 30ए एवं 44बी ��त आवासीय प�रसरो ंके 
िविवध टीएचएच एवं वीओएफ़ �ैट्स में ��लट एसी इकाइयो ंकी आपूितर्, �ापना, परीक्षण 

और कमीशिनंग के कायर् हेतु ई-िनिवदा 
1. भारतीय �रज़वर् बैंक, चंडीगढ़ अपने सै�र 16ए, 30ए एवं 44बी ��त आवासीय प�रसरो ंके िविवध 

टीएचएच एवं वीओएफ़ �ैट्स में ��लट एसी इकाइयो ं की आपूितर्, �ापना, परीक्षण और 
कमीशिनंग के कायर्  के िलए पात्र एवं इ�ुक फ़म� से ई-िनिवदाएँ आमंित्रत करता है। कायर् की 
अनुमािनत लागत ₹20.30 लाख मात्र (जी.एस.टी सिहत) है। कायर् समा�ी की ितिथ कायर्देश जारी 
करने के 7वें िदन से 30 िदन की होगी। 

2. यह एक सीिमत ई-िनिवदा है। केवल वे फमर् जो संपदा िवभाग, भारतीय �रज़वर् बैंक, चंडीगढ़ में 
Standalone Air-conditioning works (Trade No. 9) में ₹25.00 लाख (शे्रणी IV) तक के काय� 
के िलए सूचीबद्ध हैं, ई-िनिवदा प्रिक्रया में भाग ले सकें गी। ई-िनिवदा द�ावेज बैंक की वेबसाइट 
www.rbi.org.in पर डाउनलोड के िलए उपल� है। 

3. िनिवदा दो भागो ंमें ऑनलाइन प्र�ुत की जाएगी। िनिवदा के भाग–I में प्र�ािवत कायर् के िलए बैंक 
की मानक तकनीकी और वािण��क शत� होगंी, िजनपर िनिवदाकतार् को सहमत  होना होगा। ई-
िनिवदा के भाग-II में बैंक की मात्राओ ंकी अनुसूची िनधार्�रत की जाएगी और िनिवदाकतार् द्वारा मू� 
बोली ऑनलाइन प्र�ुत की जाएगी।    

4. पात्रता मानदंड को पूरा करने वाली फ़म� और कायर् के आवंटन के िलए िवचार िकए जाने की इ�ुक 
िनिवदाकतार् को 12 अग� 2026 अपराह्न 1:00 बजे तक या उससे पहले सभी आव�क द�ावेज़ो ं
को  https://etenders.gov.in पर अपलोड करना होगा।  

5. िनिवदा के भाग-I को 13 अग� 2026 अपराह्न 1:00 बजे Central Public Procurement (CPP) 
portal पर खोला जाएगा। िनिवदा की समय-सारणी िन�ानुसार है:- 

        
(क) ई-िनिवदा सं RBI/CHD/Estate/2026-27/2/CPPP 
(ख) िनिवदा प्रणाली ई-प्रापण प्रणाली (ऑनलाईन https://etenders.gov.in   

पर भाग I - तकनीकी वािण��क बोली तथा भाग II - मू� 
बोली  

(ग) अनुमािनत लागत ₹20.30 लाख (रूपये बीस लाख तीस हज़ार मात्र) (जीएसटी 
सिहत) 

(घ) िनिवदा द�ावेज़ बैंक की वेबसाइट से 
डाउनलोड करने की प्रार��क ितिथ  

07 अग� 2026 अपराह्न 1:00 बजे से 

(ड़) बयाना रािश (केवल NEFT/DD के 
मा�म से)  

लागू नही ं 

(च) बयाना रािश जमा करने की अंितम 
ितिथ 

लागू नही ं  

https://www.rbi.org.in/
https://etenders.gov.in/
https://etenders.gov.in/


(छ) https://etenders.gov.in पर ई-
िनिवदा (तकनीकी-वािण��क 
बोली और मू� बोली) प्रारंभ होने 
की ितिथ 

07 अग� 2026 अपराह्न 1:00 बजे से 

(ज) बोली पूवर् बैठक की ितिथ एवं समय 10 अग� 2026 को पूवार्ह्न 11:00 बजे  

�ान: संपदा िवभाग, तृतीय तल, मु� कायार्लय भवन, 
भारतीय �रज़वर् बैंक, सेंट� ल िव�ा, से�र-17, चंडीगढ़ 

(झ) ई-िनिवदा (तकनीकी-वािण��क 
बोली एवं मू� बोली) बंद होने की 
ितिथ 

12 अग� 2026 को अपराह्न 1:00 बजे तक 

(ञ) i) ई-िनिवदा का भाग–I (तकनीकी-
वािण��क बोली) खोलने की ितिथ  
ii) भाग II – (मू� बोली) खोलने की 
ितिथ 

13 अग� 2026 अपराह्न 1:00 बजे 
 
यिद बोलीदाताओ ंद्वारा कोई िवचलन प्र�ुत नही ंिकया गया तो 
भाग II उसी िदन खोला जाएगा। अ�था भाग II िकसी अ� 
ितिथ पर खोला जाएगा िजसकी सूचना बोलीदाताओ ंको ईमेल 
के मा�म से दी जाएगी। 

 
सभी इ�ुक कंपिनयो ं / एजेंिसयो ं / फम� को Central Public Procurement (CPP) portal के मा�म से 
उपयुर्� वेबसाइट के द्वारा िनिवदा प्रिक्रया में भाग लेने के िलए अपना पंजीकरण कराना होगा। कृपया यह भी 
�ान दें  आगे का प�रिश� केवल भारतीय �रज़वर् बैंक की वेबसाइट और CPP portal पर प्रकािशत िकया जाएगा। 
बैंक सबसे कम िनिवदा को �ीकार करने के िलए बा� नही ंहै और िकसी भी िनिवदा को पूणर् या आंिशक रूप 
से �ीकार करने का अिधकार सुरिक्षत रखता है। बैंक को िबना कोई कारण बताए िकसी भी िनिवदा या सभी 
िनिवदाओ ंको अ�ीकार करने का अिधकार सुरिक्षत है। 
 

के्षत्रीय िनदेशक 
भारतीय �रज़वर् बैंक, चंडीगढ़ 

https://etenders.gov.in/
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भारतीय ररज़र्व बैंक / Reserve Bank of India 

सम्पदा वर्भाग / Estate Department  

चंडीगढ़ / Chandigarh  

भारतीय ररज़र्व बैंक, चंडीगढ़ के सैक्टर 16ए, 30ए एरं् 44बी स्थित आर्ासीय पररसर  ंके वर्वर्ध 

टीएचएच एरं् र्ीओएफ़ फै्लट्स में स्थिलट एसी इकाइय  ंकी आपूवतव, िापना, परीक्षण और 

कमीशवनंग के कायव  

हेतु 

 ई-वनवर्दा 

E-Tender  

for  

Supply, Installation, Testing and Commissioning (SITC) of split AC units for 

THH & VOF flats at Reserve Bank of India’s residential premises at sectors 16A, 

30A & 44B in Chandigarh 

 

Tender Reference No: RBI/CHD/Estate/2026-27/2/CPPP 

(भाग I तकनीकी -र्ावणस्थिक ब ली) / (Part-I Techno-commercial Bid) 

 

 

ब ली पूर्व बैठक का समय एरं् िान 10 अगस्त 2026 को पूर्वाह्न 11:00 बजे  

स्थवन : संपदव वर्भवग, तृतीय तल, मुख्य कवयवालय भर्न, 

भवरतीय ररज़र्ा बैंक, सेंट्र ल वर्स्टव, सेक्टर-17, चंडीगढ़ 

ब ली प्रसु्तत करने की अंवतम वतवि : 12 अगस्त 2026 को अपरवह्न 1:00 बजे तक 

वनवर्दा का भाग I अिावत तकनीकी -र्ावणस्थिक 

ब ली ख लने की वतवि: 

13 अगस्त 2026 को अपरवह्न 1:00 बजे  

Note: This is an-e tender. Hence, signed & scanned Part I must be uploaded to CPP 

portal. Part II/price bid will be directly filled at the CPP Portal. 

Bidder/Contractor/Tenderer means those who are participating in the tendering 

process. Successful bidder/contractor/Tenders mean who quote Lowest rates after 

evaluating the                           Part I and Part II of tender. 

 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed, or 
recorded on any medium, electronic, or otherwise, without the RBI’s written permission thereof, 
except for the purpose of responding to RBI for the said purpose. The use of the contents of this 
document, even by the authorized personnel / agencies for any purpose other than the purpose specified 
herein, is strictly prohibited, and shall amount to copyright violation and thus, shall be punishable under 
the Indian Law. 
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अस्वीकरण /  
DISCLAIMER 

 

 

भवरतीय ररज़र्ा बैंक, सम्पदव वर्भवग, चंडीगढ़ ने इचु्छक पक्ो ंको कवया की पृष्ठभूवम की जवनकवरी देने के 

वलए यह दस्तवरे्ज़ तैयवर वकयव है। जबवक भवरतीय ररज़र्ा बैंक ने इसमें वनवहत जवनकवरी को तैयवर करने 

में उवचत सवर्धवनी बरती है और इसे सट्ीक मवनते हैं, न तो भवरतीय ररज़र्ा बैंक और न ही इसके वकसी 

भी प्रववधकरण यव एजेंवसयो ंऔर न ही उनके संबन्धित अवधकवररयो,ं कमाचवररयो,ं एजेंट्ो ंयव सलवहकवरो ंमें 

से कोई भी इस दस्तवरे्ज़ में वनवहत जवनकवरी की पूणातव यव सट्ीकतव के संबंध में कोई र्वरंट्ी  यव 

नुमवइंदगी, व्यक्त यव वनवहत प्रदवन करतव है।  

Reserve Bank of India, Estate Department, Chandigarh, has prepared this document 

to give background information on the work to the interested parties. While Reserve 

Bank of India has taken due care in the preparation of the information contained herein 

and believe it to be accurate, neither Reserve Bank of India nor any of its authorities 

or agencies nor any of their respective officers, employees, agents or advisors give 

any warranty or make any representations, express or implied as to the completeness 

or accuracy of the information contained in this document or any information which 

may be provided in association with it. 
 

इस दस्तवरे्ज़ कव प्रयोजन समू्पणा जवनकवरी प्रदवन करने कव नही ंहै। इचु्छक पववट्ायो ंसे अपनी स्वयं की 

पूछतवछ करनव अपेवक्त है। इस ई-वनवर्दव के प्रत्यर्थी को अपनी स्वयं की पूछतवछ करने की आर्श्यकतव 

है और उन्हें केर्ल खवली ई-वनवर्दव दस्तवरे्ज़ो ं/ फवमों में वनवहत जवनकवरी पर भरोसव नही ंकरनव चववहए। 

यवद उत्तरदवतवओ ंद्ववरव सम्यक उद्यम कव पवलन नही ंवकयव जवतव है तो भवरतीय ररज़र्ा बैंक वज़मे्मदवर 

नही ंहोगव। 

The information is not intended to be exhaustive. Interested parties are required to 

make their own inquiries. Respondents to this tender are required to make their own 

inquiries and they should not rely solely on the information contained in the blank 

tender documents / forms. The Reserve Bank of India is not responsible if no due 

diligence is performed by the Respondents. 
 

यह जवनकवरी इस आधवर पर प्रदवन की जवती है वक यह भवरतीय ररज़र्ा बैंक यव इसके वकसी भी प्रववधकरण 

यव एजेंवसयो ंयव उनके संबन्धित अवधकवररयो,ं कमाचवररयो,ं एजेंट्ो ंयव सलवहकवरो ंपर बवध्यकवरी नही ंहै। 

The information is provided on the basis that it is non-binding on Reserve Bank of India 

or any of its authorities or agencies or any of their respective officers, employees, 

agents or advisors.  

 

भवरतीय ररज़र्ा बैंक पररयोजनव के सवर्थ आगे बढ़ने यव पररयोजनव के वर्न्यवस को बदलने, इस दस्तवरे्ज़ 

में पररलवक्त समय सवररणी को बदलने यव लवगू होने र्वली प्रवियव को बदलने कव अवधकवर सुररक्त 

रखतव है। यह रूवच व्यक्त करने र्वले वकसी भी पक् के सवर्थ मवमले पर आगे चचवा करने से इनकवर करने 

कव अवधकवर भी सुररक्त रखतव है। रूवच व्यक्त करने र्वले व्यन्धक्तयो ंयव संस्थवओ ंको वकसी भी प्रकवर 

की लवगत की प्रवतपूवता कव भुगतवन नही ंवकयव जवएगव।  

Reserve Bank of India reserves the right not to proceed with the Project or to change 

the configuration of the Project, to alter the timetable reflected in this document or to 

change the process or procedure to be applied. It also reserves the right to decline to 

discuss the matter further with any party expressing interest. No reimbursement of cost 

of any type will be paid to persons or entities expressing interest.  
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भारतीय ररज़र्व बैंक   / Reserve Bank of India 

सम्पदा वर्भाग   / Estate Department  

चंडीगढ़   / Chandigarh 

 

ई-वनवर्दा सूचना 

भारतीय ररज़र्व बैंक, चंडीगढ़ के सैक्टर 16ए, 30ए एरं् 44बी स्थित आर्ासीय पररसर  ंके वर्वर्ध 

टीएचएच एरं् र्ीओएफ़ फै्लट्स में स्थिलट एसी इकाइय  ंकी आपूवतव, िापना, परीक्षण और 

कमीशवनंग के कायव हेतु ई-वनवर्दा 

1. भवरतीय ररज़र्ा बैंक, चंडीगढ़ अपने सैक्टर 16ए, 30ए एरं् 44बी न्धस्थत आर्वसीय पररसरो ंके वर्वर्ध 

ट्ीएचएच एरं् र्ीओएफ़ फै्लट््स में न्धिलट् एसी इकवइयो ंकी आपूवता, स्थवपनव, परीक्ण और कमीशवनंग 

के कवया  के वलए पवत्र एरं् इचु्छक फ़मों से ई-वनवर्दवएँ आमंवत्रत करतव है। कवया की अनुमववनत लवगत 

₹20.30 लाख मवत्र (जी.एस.ट्ी सवहत) है। कवया समवप्ती की वतवर्थ कवयादेश जवरी करने के 7र्ें वदन 

से 30 वदन की होगी। 

2. यह एक सीवमत ई-वनवर्दव है। केर्ल रे् फमा जो संपदव वर्भवग, भवरतीय ररज़र्ा बैंक, चंडीगढ़ में 

Standalone Air-conditioning works (Trade No. 9) में ₹25.00 लवख (शे्रणी IV) तक के कवयों 

के वलए सूचीबद्ध हैं, ई-वनवर्दव प्रवियव में भवग ले सकें गी। ई-वनवर्दव दस्तवरे्ज बैंक की रे्बसवइट् 

www.rbi.org.in पर डवउनलोड के वलए उपलब्ध है। 

3. वनवर्दव दो भवगो ंमें ऑनलवइन प्रसु्तत की जवएगी। वनवर्दव के भवग – I में प्रस्तववर्त कवया के वलए बैंक 

की मवनक तकनीकी और र्ववणन्धिक शतें होगंी, वजनपर वनवर्दवकतवा को सहमत  होनव होगव। ई-

वनवर्दव के भवग-II में बैंक की मवत्रवओ ंकी अनुसूची वनधवाररत की जवएगी और वनवर्दवकतवा द्ववरव मूल्य 

बोली ऑनलवइन प्रसु्तत की जवएगी।    

4. पवत्रतव मवनदंड को पूरव करने र्वली फ़मों और कवया के आरं्ट्न के वलए वर्चवर वकए जवने की इचु्छक 

वनवर्दवकतवा को 12 अगस्त 2026 अपराह्न 1:00 बजे तक यव उससे पहले सभी आर्श्यक दस्तवरे्ज़ो ं

को  https://etenders.gov.in पर अपलोड करनव होगव।  

5. वनवर्दव के भवग-I को 13 अगस्त 2026 अपराह्न 1:00 बजे Central Public Procurement (CPP) 

portal पर खोलव जवएगव। वनवर्दव की समय-सवरणी वनम्नवनुसवर है:- 

        

(क) ई-वनवर्दव सं RBI/CHD/Estate/2026-27/2/CPPP 

(ख) वनवर्दव प्रणवली 

ई-प्रवपण प्रणवली (ऑनलवईन https://etenders.gov.in   

पर भवग I - तकनीकी र्ववणन्धिक बोली तर्थव भवग II - मूल्य 

बोली  

(ग) अनुमववनत लवगत 
₹20.30 लवख (रूपये बीस लवख तीस हज़वर मवत्र) (जीएसट्ी 

सवहत) 

(घ) 
वनवर्दव दस्तवरे्ज़ बैंक की रे्बसवइट् से 

डवउनलोड करने की प्रवरन्धिक वतवर्थ  
07 अगस्त 2026 अपरवह्न 1:00 बजे से 

(ड़) 
बयवनव रववश (केर्ल NEFT/DD के 

मवध्यम से)  
लवगू नही ं 

https://www.rbi.org.in/
https://etenders.gov.in/
https://etenders.gov.in/
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(च) बयवनव रववश जमव करने की अंवतम 

वतवर्थ 

लवगू नही ं  

(छ) https://etenders.gov.in पर ई-

वनवर्दव (तकनीकी-र्ववणन्धिक 

बोली और मूल्य बोली) प्रवरंभ होने 

की वतवर्थ 

07 अगस्त 2026 अपरवह्न 1:00 बजे से 

(ज) बोली पूर्ा बैठक की वतवर्थ एरं् समय 10 अगस्त 2026 को पूर्वाह्न 11:00 बजे  

स्थवन: संपदव वर्भवग, तृतीय तल, मुख्य कवयवालय भर्न, 

भवरतीय ररज़र्ा बैंक, सेंट्र ल वर्स्टव, सेक्टर-17, चंडीगढ़ 

(झ) ई-वनवर्दव (तकनीकी-र्ववणन्धिक 

बोली एरं् मूल्य बोली) बंद होने की 

वतवर्थ 

12 अगस्त 2026 को अपरवह्न 1:00 तक 

(ञ) i) ई-वनवर्दव कव भवग – I (तकनीकी-

र्ववणन्धिक बोली) खोलने की वतवर्थ  

ii) भवग II – (मूल्य बोली) खोलने की 

वतवर्थ 

13 अगस्त 2026 अपरवह्न 1:00 बजे  

 

यवद बोलीदवतवओ ंद्ववरव कोई वर्चलन प्रसु्तत नही ंवकयव गयव तो 

भवग II उसी वदन खोलव जवएगव। अन्यर्थव भवग II वकसी अन्य 

वतवर्थ पर खोलव जवएगव वजसकी सूचनव बोलीदवतवओ ंको ईमेल 

के मवध्यम से दी जवएगी। 

 

सभी इचु्छक कंपवनयो ं / एजेंवसयो ं / फमों को Central Public Procurement (CPP) portal के मवध्यम से 

उपयुाक्त रे्बसवइट् के द्ववरव वनवर्दव प्रवियव में भवग लेने के वलए अपनव पंजीकरण करवनव होगव। कृपयव यह भी 

ध्यवन दें  आगे कव पररवशष्ट केर्ल भवरतीय ररज़र्ा बैंक की रे्बसवइट् और CPP portal पर प्रकववशत वकयव जवएगव। 

बैंक सबसे कम वनवर्दव को स्वीकवर करने के वलए बवध्य नही ंहै और वकसी भी वनवर्दव को पूणा यव आंवशक रूप 

से स्वीकवर करने कव अवधकवर सुरवक्त रखतव है। बैंक को वबनव कोई कवरण बतवए वकसी भी वनवर्दव यव सभी 

वनवर्दवओ ंको अस्वीकवर करने कव अवधकवर सुरवक्त है। 

 

के्त्रीय वनदेशक 

भवरतीय ररज़र्ा बैंक, चंडीगढ़ 

 
 

https://etenders.gov.in/
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भारतीय ररज़र्व बैंक  / Reserve Bank of India 

सम्पदा वर्भाग  / Estate Department 

चंडीगढ़  /  Chandigarh 
 

Notice Inviting E-Tender  

 

Supply, Installation, Testing and Commissioning (SITC) of split AC units for 

THH & VOF flats at Reserve Bank of India’s residential premises at sectors 16A, 

30A & 44B in Chandigarh 

 

Reserve Bank of India, Chandigarh (therein after referred as ‘‘the Bank’’) invites e-

tender from eligible and willing firms for undertaking “Supply, Installation, Testing and 

Commissioning (SITC) of split AC units for THH & VOF flats at Reserve Bank of India’s 

residential premises at sectors 16A, 30A & 44B in Chandigarh”. The work is estimated 

to cost ₹20.30 lakh (including GST) only to be completed within 30 days from 7th day 

of issue of work order. 

 

2. This is a limited e-tender. Only those firms which are empanelled with Estate 

Department, Reserve Bank of India, Chandigarh in Electrical Works (Trade No. 9: 

Standalone Air-Conditioning works) for undertaking the work up to ₹25.00 Lakh (under 

Category IV) are eligible to take part in the tender process. The tender document is 

available on the Bank’s website www.rbi.org.in for download. 

 

3. E-Tender shall be submitted online in two parts. Part-I of the e-tender will contain 

technical and commercial conditions for the proposed work, which must be agreed to 

by the tenderers. Part-II of the e-tender will contain the Bank’s schedule of quantities 

and price bid to be submitted online. 

 

4. The firms fulfilling the eligibility criteria and desirous of being considered for award of 

the work should upload all the required documents at https://etenders.gov.in/ on or 

before August 12, 2026 1:00 PM. 

 

5. Part-I of the e-tender will be opened on August 13, 2026 1:00 PM on CPP portal. 

The timeline of the tender is as follows:  

 

A E-Tender No. RBI/CHD/Estate/2026-27/2/CPPP 

B Mode of Tender e-Procurement System  

(Online Part I – Techno-Commercial Bid and Part 

II - Price Bid through Central Public Procurement 

(CPP) portal (https://etenders.gov.in) 

C Estimated Cost ₹20.30 lakh (Rupees Twenty Lakh Thirty 

Thousand Only) (Including GST) 

https://www.rbi.org.in/
https://etenders.gov.in/
https://etenders.gov.in/
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D Date of availability of E-

Tender Document for 

download on Central Public 

Procurement (CPP) portal  

August 7, 2026, from 1:00 PM onwards 

E Earnest Money Deposit 

(Only through NEFT/DD)  

Not Applicable 

F Last date of submission of 

EMD 

Not Applicable 

G Starting date of e-tender for 

submission of Part-I (Techno-

Commercial Bid) and Part-II 

(Price Bid) at 

https://etenders.gov.in  

August 7, 2026, from 1:00 PM onwards 

H Date and time of pre-bid 

meeting 

August 10, 2026 at 11:00 AM  

Venue: Estate Department, 3rd Floor, Main Office 

Building, Reserve Bank of India, Central Vista, 

Sector-17A, Chandigarh 

I Last Date of e-tender for 

submission of Techno-

Commercial Bid & Price Bid 

August 12, 2026 till 1:00 PM  

 

J a. Date and Time of opening 

of   Part-I (Techno-

Commercial Bid)  

 

b. Date of opening of Part II 

(Price Bid) 

August 13, 2026 at 1:00 PM 

 

 

Part II will be opened on same day if no deviation 

is submitted by bidders. Otherwise, the Part II will 

be opened on any other date which will be 

communicated to the eligible bidders through 

email. 

 

All eligible and interested companies/agencies/ firms must register themselves with 

Central Public Procurement (CPP) portal. Please also note that further Addendum / 

corrigendum issued if any will be published only on RBI website and CPP portal. 

 

The Bank is not bound to accept the lowest tender and reserves the right to accept 

either in full or in part any tender. The Bank reserves the right to reject any tender or 

all tenders without assigning any reason. 

 

Regional Director 

Reserve Bank of India, Chandigarh 

https://etenders.gov.in/
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ई-वनवर्दा की अनुसूची 

 

1. ई-वनवर्दव नंबर RBI/CHD/Estate/2026-27/2/CPPP 

2. कवया कव वर्र्रण भवरतीय ररज़र्ा बैंक, चंडीगढ़ के सैक्टर 16ए, 30ए एरं् 44बी न्धस्थत 

आर्वसीय पररसरो ंके वर्वर्ध ट्ीएचएच एरं् र्ीओएफ़ फै्लट््स में न्धिलट् एसी 

इकवइयो ंकी आपूवता, स्थवपनव, परीक्ण और कमीशवनंग के कवया हेतु ई-

वनवर्दव 

3. ई-वनवर्दव कव प्रकवर ई-प्रवपण प्रणवली (ऑनलवईन) https://etenders.gov.in  

पर भवग I - तकनीकी र्ववणन्धिक बोली तर्थव भवग II - मूल्य बोली 

4. रे्बसवइट् पर ई-वनवर्दव शुरू होने की 

वतवर्थ उपलब्ध NIT की तवरीख 

07 अगस्त 2026 अपरवह्न 1:00 बजे से 

5. बोली पूर्ा बैठक की वतवर्थ एरं् समय 
10 अगस्त 2026 को पूर्वाह्न 11:00 बजे  

स्थवन : संपदव वर्भवग, तृतीय तल, मुख्य कवयवालय भर्न, भवरतीय ररज़र्ा 

बैंक, सेंट्र ल वर्स्टव, सेक्टर-17, चंडीगढ़ 

6. अनुमववनत लवगत 

 

₹20.30 लवख (रूपये बीस लवख तीस हज़वर मवत्र)   

7. बयवनव रववश (केर्ल NEFT/DD के 

मवध्यम से)  
लवगू नही ं 

8. बयवनव रववश जमव करने की अंवतम वतवर्थ लवगू नही ं

9.परफॉमेंस बैंक गवरंट्ी (PBG) अनुबंध रववश कव 5%. 

10. कवम शुरू करने के वलन्धखत आदेश 

की तवरीख से 7र्ें वदन से कवम पूरव करने 

के वलए समय की अनुमवत 

 

30 वदन 

11. ऑनलवइन ई-ट्ेंडर शुरू होने की 

तवरीख (टे्क्नो-कमवशायल वबड और 

फवइनेंवशयल वबड जमव करने के वलए)  

https://etenders.gov.in      

 

07 अगस्त 2026 अपरवह्न 1:00 बजे से 

12. टे्क्नो-कमवशायल बोली और मूल्य 

बोली प्रसु्तत करने के वलए ऑनलवइन ई-

वनवर्दव के बंद होने की वतवर्थ 

 

12 अगस्त 2026 को अपरवह्न 1:00 बजे तक 

13. भवग-I (अर्थवात टे्क्नो-कमवशायल 

बोली) के खुलने की वतवर्थ और समय 

 

13 अगस्त 2026 अपरवह्न 1:00 बजे  

 

14. भवग-II (अर्थवात मूल्य बोली) 

के खुलने की वतवर्थ और समय 

यवद बोलीदवतवओ ंद्ववरव कोई वर्चलन प्रसु्तत नही ंवकयव गयव तो भवग II उसी 

वदन खोलव जवएगव। अन्यर्थव भवग II वकसी अन्य वतवर्थ पर खोलव जवएगव 

वजसकी सूचनव बोलीदवतवओ ंको ईमेल के मवध्यम से दी जवएगी। 

https://etenders.gov.in/
https://etenders.gov.in/
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Important instructions regarding e-tender 
 

This is an e-procurement event of Reserve Bank of India (Chandigarh). The e-

procurement service provider is Central Public Procurement (CPP) portal 

https://etenders.gov.in/eprocure/app   

This is an e-procurement event of RBI. The e- procurement Service Provider/ 
Contractor is the Central Public Procurement Portal (CPPP)  

 Process of E-tender: Bidder manual kit is available on home page  

 A) Registration for new bidder: The process involves vendor’s registration with CPP 

portal which is free of cost. 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page   

For any technical related queries please call at 24 x 7 Help Desk Number  

0120-4001 002  

0120-4001 005  

0120- 4493395  

  

Email Support:  

For any Issues or Clarifications relating to the published tenders, bidders 

are requested to contact the respective Tender Inviting Authority  
  

Technical - support-eproc@nic.in   

 Policy Related - cppp-doe@nic.in   

Contact person at RBI, Chandigarh (for tender related queries) 

i) Sh. Pushkar Pahwa (Asst. General Manager): (pushkarpahwa@rbi.org.in) 

 

ii)  Sh. Nishant Pandey (AM-Elect.) 8866503556, (nishantpandey@rbi.org.in). 

 
 
 
 

Regional Director 

Reserve Bank of India 

Chandigarh 

 
 

 

  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:pushkarpahwa@rbi.org.in
mailto:nishantpandey@rbi.org.in
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Section I 

Form of e-Tender 

 
The Regional Director 

Reserve Bank of India 

Estate Department,  

Chandigarh 

 
Dear Sir / Madam, 

We have carefully examined the specifications and schedule of quantities relating to 

the works specified in the memorandum hereinafter set out and having visited and 

examined the installation site of the works specified in the said memorandum and 

having acquired the requisite information relating thereto as affecting the e-Tender. We 

hereby offer to execute the works specified in the said memorandum within the time 

specified in the said memorandum at the rates mentioned in the attached Schedule of 

Quantities and in accordance in all respects with specifications and instructions in 

writing referred to in articles of agreement, general instructions to the Tenderers and 

special conditions, conditions hereinbefore referred to, specifications, data sheet and 

schedule of quantities and with such materials as are provided for, by  and in all other 

respects, in accordance with such conditions so far as they may be applicable. 

MEMORANDUM 

(a) Description of works Supply, Installation, Testing and Commissioning 

(SITC) of split AC units for THH & VOF flats at Reserve 

Bank of India’s residential premises at sectors 16A, 

30A & 44B in Chandigarh 

(b) Estimated cost ₹20.30 lakh (Rupees Twenty Lakh Thirty Thousand 

Only) (Including GST) 

(c) Terms of payment As per clause 2.12 of section II (Commercial 

Conditions and General Instructions to Tenderers). 

(d) Earnest Money Not Applicable 

(e) Time allowed for 

completion of work  

30 days from 7th day after the date of issue of work 

order. 

 

2. We also agree that our e-Tender will remain valid for acceptance by the Bank 

for 90 days from the date of opening of Part I of the e-Tender and this period 

of validity can be extended for such period as may be mutually agreed between 
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the Bank and us in writing.  We also agree to keep the Performance Bank 

Guarantee valid during the entire period of validity of e-Tender, as per enclosed 

proforma (Annexure I). 

3.    Should this e-Tender be accepted, I/we hereby agree to abide by and fulfil all the 

Terms and Conditions of the e-Tender and in default thereof, to forfeit and pay to 

you or your successors, or assignees or nominees such sums of money as are 

stipulated in the conditions contained in the e-Tender together with the written 

acceptance of the Contract.   

4.     I/We understand that you reserve the right to accept or reject any or all the e-

Tender either in full or in part without assigning any reason therefor.  

5.    The e-Tender is to be submitted in online mode. 

 

Dated this ___________ day of _____________ 2026 (Two Thousand and Twenty-

Six). 

 

For and on behalf of M/s ____________________________________ 

                                        _________________________________ 

                                                   (Signature with seal) 

Name   ________________________________________ 

Designation ________________________________________ 

Place  ________________________________________ 

Date  ________________________________________ 

 

(Certified true copy of the Power of Attorney of the above signatory should be 

enclosed). 

 

Witnesses 

 

(1) Signature with     _______________________________ 

name, address and date   _______________________________ 

      _______________________________ 

(2) Signature with    _______________________________ 

name, address and date   _______________________________ 
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Section II 

Commercial Conditions and General Instructions to Tenderers 

2.1 Commercial conditions: 

1.  Tenders by e- tendering process are invited for the “Supply, Installation, Testing 

and Commissioning (SITC) of split AC units for THH & VOF flats at Reserve 

Bank of India’s residential premises at sectors 16A, 30A & 44B in Chandigarh”. 

The work is estimated to cost ₹20.30 Lakhs (including GST) and is to be 

completed within 30 days from the 7th day of issue of work order. 

2. In the event of intending tenderers’ failure to satisfy the Bank; the Bank reserves 

the right to refuse their participation.  

3. Tender form will be available for viewing / downloading w.e.f. August 7, 2026, 

from 13.00 Hrs. A pre-bid meeting will be held on August 10, 2026, at 11:00 Hrs. 

in the RBI Chandigarh. 

4. Tender form can be downloaded for viewing from RBI website www.rbi.org.in or 

https://etenders.gov.in.  

5. Interested vendors/firms can participate in e – Tender after getting registration 

with https://etenders.gov.in. Online Part I – Techno-Commercial Bid and Part II 

– Price Bid shall be opened through https://etenders.gov.in and applicable 

transaction charges (if any) have to be paid by the bidders. 

6. Tender in prescribed format shall be submitted in two parts. Part-I of tender will 

contain the Bank's standard technical and commercial conditions for the 

proposed work, tenderers' covering letter. 

Part-II of the tender will contain no conditions but Tenderer’s Price Bid, Bank's 

Schedule of quantities, tender drawings, if any, only.  

7. Part-I of the tenders will be submitted by the Tenderers in Central Public 

Procurement (CPP) portal.  The same will be opened by the Bank on August 

13, 2026, at 1:00 PM Those tenderers who would like to depute their 

representatives, may depute their representatives to Estate Department, 

Reserve Bank of India, Chandigarh for the same. Part II of the tender will be 

opened later.  Due intimations will be given for the same only to the eligible 

vendors. 

8. The Bank is not bound to accept the lowest tender and reserves the right to 

accept either in full or in part of any tender. The Bank also reserves the right to 

reject all the tenders without assigning any reason thereof. 

 

A Tender submitted by a firm which is found to be not satisfying the above criteria will 

be liable for rejection. 

 

2.1.2 e-Tender submission:  

 

The e-Tender shall be prepared and submitted online in two parts, viz., Part I and Part 

II clearly indicating on the covers "Part I – Technical and Commercial" and "Part II – 

Price bid", respectively. All copies of the e-Tenders should be complete in all respects 

https://www.rbi.org.in/
https://www.rbi.org.in/
https://etenders.gov.in/
https://etenders.gov.in/
https://etenders.gov.in/
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with all attachments/ enclosures/ annexures and to be uploaded on Central Public 

Procurement (CPP) portal. 

 

2.2  Tenderers are advised to submit e-Tender on CPP portal (https://etenders.gov.in). 

If applicants desire to submit additional information, they may upload the same on 

CPP portal on their own letter head/ paper. Each page of the forms shall be signed 

and uploaded.  

 

2.3  e-Tenders (Part I and Part II) for “Supply, Installation, Testing and Commissioning 

(SITC) of split AC units for THH & VOF flats at Reserve Bank of India’s residential 

premises at sectors 16A, 30A & 44B in Chandigarh” should be submitted only online 

by 1 PM on August 12, 2026. 

 
 

2.4  a) The e-Tender should be uploaded online within the stipulated time / date. 

 

      b) On receipt of intimation from the Bank of the acceptance of his / their e-Tender, 

the successful Tenderer shall be bound to implement the contract and within 7 

days thereof. The successful Tenderer shall sign an agreement in accordance with 

the draft agreement and the Schedule of Conditions but the written acceptance by 

the Reserve Bank of India of a e-Tender will constitute a binding contract between 

the Reserve Bank of India and the person so Tendering whether such formal 

agreement is or is not subsequently executed. 

c) All compensation or other sums of money payable by the contractor to the Bank 

under the terms of this Contract may be deducted from his Performance Bank 

Guarantee (PBG) and/ or the security deposit if the amount so permits and the 

Contractor shall, unless such deposit as become otherwise payable, within ten 

days after such deduction make good in cash the amount so deducted. 

 

2.5 Part I – Technical & Commercial 

2.5.1 Part I shall contain the unpriced e-Tender consisting of scope of works as 

specified and documents and commercial terms and conditions shall be 

submitted online on Central Public Procurement (CPP) portal.  

 

2.5.2Part I of the e-Tender as submitted shall contain the following: 

a) List of deviation, if any, in commercial/technical specification. 

b) Complete technical details and any special features proposed for 

incorporation must be given for full technical evaluation. Supporting documents 

for the claimed facilities/ features shall also be attached while submitting the 

technical bid. 

c) Technical data sheet as given under Section VII shall be filled up giving full 

information. 

d) Other Certificates / Declarations as per Annexures enclosed to be submitted. 

2.5.3 Tenderers are advised to visit the site of installation and acquaint themselves of 

the site conditions before Tendering. 

https://etenders.gov.in/
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2.5.4 The Tenderers are advised to submit the e-Tender based strictly on the General 

Conditions of the Contract and Technical Specifications contained in the e-

Tender documents, and not to stipulate any deviations.  If acceptance of the 

terms and conditions given in the e-Tender documents has any price 

implications, the same should be considered and included in the quoted price. 

Any Tender containing deviation from the terms and conditions is liable 

for rejection. 

 All information, correspondence letters shall be addressed to Regional Director, 

Reserve Bank of India, Estate Department, Chandigarh. 
 

2.6 Part II – Price 

Part II containing price bid, which must be filled online. 

 (a)  This part shall contain prices in Indian Rupees only per format (Part II).  Change 

of terms & conditions and technical deviations, if any, found in e-Tender will 

not be considered and will be treated as null and void.  

(b) No request for any change in rate or conditions after the opening of the part II 

of the e-Tender will be entertained.  

(c) The rates quoted shall be deemed to be for the finished work and shall be firm 

and binding without any escalation whatsoever till the system is handed over 

to the Bank. 
 

2.7 Opening of e- Tender  

Part I of the e-Tenders will be opened on August 13, 2026, at 1:00 PM. in the 

presence of Tenderers. Price bid (Part II) of only those e-Tenderers who are 

found eligible after scrutiny of their Part I of the Tenders will be opened on a 

subsequent working day which will be intimated to all the eligible Tenderers.   

 

2.8 Brief Scope of Work 

 

2.8.1 The scope of work shall include the following.  

• Delivery of all equipment, materials for the captioned work to Bank's site at 

RBI, Chandigarh including insurance, packing, handling, transporting, 

loading / unloading etc. at site. 

• Installation, Testing and Commissioning of split AC units at Reserve Bank of 

India, Chandigarh’s residential premises in sectors 16A, 30A and 44B and 

handing over the system to Bank after dismantling and taking away split AC 

units under buyback, on as is where is basis. 

• Providing regular Inspection and Upkeep of system inclusive of periodic 

service etc. under defects liability period. 

2.8.2 The Tenderer should indicate the complete description of the working of the 

system / sub systems and their power requirements with all relevant brochures/ 

literature etc. in addition to those called for in the Technical Specifications: 

2.8.3 The Tenderer shall carefully check the specifications and shall satisfy himself 

that the equipment offered is suitable as per the Bank’s Technical Specifications 
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and shall take full responsibility for the efficient operation of the equipment 

offered. 

2.8.4 Tenderer shall supply all tools, qualified technician and consumables etc as 

required for installation, testing and commissioning of the system. 

 

2.9 Validity of e-Tender 

The e-Tender along with the prices shall remain valid initially for a period of 90 days 

from the date of opening of Part I of e-Tender, which period may be further extended 

by mutual agreement in writing by the Tenderer and the Tenderer shall not cancel or 

withdraw the e-Tender during this period. 

 

2.10 Lowest e-Tender Not Necessarily to Be Accepted 

2.10.1 The Bank is not bound to accept the lowest or any e-Tender or to assign any 

reason for non-acceptance. 

2.10.2 The Tenderers shall not be entitled to claim any costs, charges, damages and 

expenses of and incidental to or incurred by him through or in connection with his 

submission of e-Tenders, even though the Bank may elect to modify/withdraw the e-

Tender. 

 

2.11    Retention Money Deposit & Performance Bank Guarantee  

2.11.1 Retention Money Deposit during Defects Liability Period: 

To ensure due fulfilment of the terms and obligations of the defect liability period, 

retention money deposit (RMD) equal to 5% of the value of work executed shall be 

deducted from each RA Bill & final bill of the Contractor. All compensation or other 

sums of money payable by the Contractor to the Bank under the terms of this Contract 

may be deducted from the security deposit, if the amount so permits unless the 

contractor deposits such amounts in cash within ten days of issue of demand notice 

by the Bank. 
 

2.11.2 Performance Bank Guarantee:  

On receipt of intimation from the Employer of the acceptance of his / their tender, the 

successful tenderer shall be bound to implement the contract and within 7 days 

thereof deposit, a Performance Bank Guarantee (PBG) for an amount of 5% of 

the contract value, in prescribed format (see Annexure I)/ or amount equivalent to 

PBG through online mode (NEFT). This PBG will be held for the entire period of 

currency of contract for the due fulfilment of the contractual obligations by the 

contractor. In case of delays in submission of unavoidable circumstances, charge for 

delay in submission of Performance Bank Guarantee shall be recovered from the bills 

of the contractor at Bank rate. The amounts retained by the RBI shall not bear any 

interest. This PBG (as mentioned in clause 2.12.2) will be released after completion 

of work. 
 

2.12    Terms of Payment: 

2.12.1. The payment for the works to be executed under this contract shall be made 

as following subject to statuary deductions-   
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100% of the quoted rates after receipt of the material at site and on submission of the 

following manufacturer's certificates regarding authenticity of the units installed. 

2.12.2. Retention money of 5% of bill value shall be deducted from each RA bill of the 

contactor till the total recovery amounts to 5% of value of work executed as security 

deposit that shall be returned after successful completion of Defect liability period. 

 

2.13    Taxes: The prices quoted shall be deemed to have GST taxes. If the Tenderer 

fails to include such taxes and duties in the e-Tender, no claim thereof will be 

entertained by the Bank afterwards.  As per Indian laws, income tax will be deducted 

at source and a certificate for the same will be issued to the contractor.  

2.14 Insurance: 

The contractor should submit Insurance, insuring the works at his cost and keep them 

insure until the virtual completion of reworks, against loss or damage by fire with an 

office in the joint names of the employer and the contractor (the name of the former 

i.e. RBI being placed first in the policy) for the full amount of the contract.  Such 

policy shall cover the property of the "Bank" only.  The contractor shall deposit the 

policy and receipts for the premium with the employer within fourteen days from the 

date of award of work.  In default of the contractor, insuring as provided above, the 

Bank may so ensure the works and may deduct the premium paid from any money 

due, penalty etc., or which may become due to the Contractor without prejudice to the 

other rights of the Bank in respect of such default.  In case it becomes necessary to 

suspend the works, the Contractor shall as soon as the claim under the policy is settled, 

or the work reinstated by the Insurance Office, should they elect to do so, proceed with 

all due diligence with the completion of the works in same manner as though the fire 

had not occurred and in all respects under the same conditions of Contract.  The 

Contractor in case of rebuilding or reinstatement after fire shall be entitled to such 

extension of time for completion as deems fit. 

 

The contractor shall take all insurances at his cost to cover all kinds of risks from the 

time the equipment/materials leave the manufacturer's works till handing over the said 

system to the Bank, in the joint names of the Bank and the contractor and it shall cover 

the following risks.  

• Storage, erection, testing and commissioning policy. 

• Workmen compensation policy for the employees of the contractor at site. 

• Third party liability policy for a total of Rs.10.00 lakh and with a limit of Rs. 2 

lakh per accident. 

Note: These policies shall be valid till the completion of the work & in the joint name of 

RBI with RBI’s name being the first one. If the contractor does not provide these 

policies, the Bank reserves the right to take the above insurance policies themselves 

and recover the cost thereof from the bill of the contractor or any other action. 
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2.15 Completion Period 

2.15.1 Time allowed for carrying out the work, as mentioned in the Memorandum, shall 

be strictly observed by the Contractor and it shall be 30 days reckoned from the 7th 

day after written order to commence the work is issued. 

 

2.15.2 Liquidated Damages (LD) 

   Time allowed for carrying out the work is 30 days, as mentioned in the Memorandum, 

which shall be strictly observed by the Contractor, and it shall be reckoned from the 

7th day from the date of award of work. The work shall, throughout the stipulated period 

of the contract, be proceeded with all due diligence. If the contractor fails to complete 

the work within this specified period, he shall be liable for liquidated damages @ 0.25% 

of the cost of work executed per week of delay subject to a maximum of 10% of the 

accepted tender amount (contract value means the total value of capital cost of work, 

excluding buyback value etc., at which the work is awarded) as defined in “Appendix 

herein before referred to” of the contract.  

 

2.15.3 Bank will provide storage space within the compound of the building. However, 

the responsibility and safety of the materials stored will be with the contractor. No 

accommodation will be provided for any worker by the Bank.   

 

2.16 Warranty/ Defects Liability Period 

(a) The entire system shall be warranted against any manufacturing/ design/ 

installation defects etc. for a minimum period of one year from the date of virtual 

completion. During this period any defect observed in the system shall be rectified 

within 02 days of the observation and reporting the same, without any additional cost 

to the Bank. 

(b) Supply and replacement of all spares, consumables and parts required for smooth 

operation and serviceability of the system shall be the responsibility of the contractor 

during this period. In this respect the contractor shall maintain sufficient 

spares/consumables for immediate replacement of defective / damaged part during 

day-to-day routine maintenance / breakdown maintenance. Cost of these spares and 

any other spares which may be required during maintenance is deemed to be included 

in the rates quoted by the contractor. The periodicity of service shall be Quarterly. 

(c) Dispute Resolution Arrangements for delay in rectification of fault during DLP: 

 

 Condition Rectification 

time 

Penalty 

(a) Any defects resulting in total 

failure of the system 

02 days ₹100/- per day subject to 

maximum 25% of the retention 

money deposit amount 

In addition to the above, if the system is not rectified within the period of 05 days, the 

Bank shall have right to rectify the system at risk and cost of the contractor. The 

Bank shall have also right to invoke the BG as a penalty for delay in rectifying the 
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system and terminate the contract, if service rendered by the contractor is found to 

be unsatisfactory. 

 

2.17   Packing and Despatch  

The equipment shall be properly and securely packed in boxes and multiple handling 

and transportation by sea/ air / rail / road under Indian conditions. All 

equipment/components shall be delivered at the Bank's office building and residential 

building, Chandigarh. 

 

2.18 Signing of Contract Agreement 

2.18.1 The General instructions to the Tenderers and special conditions, conditions 

hereinbefore referred to Conditions of Contract and Technical Specifications and 

drawings enclosed with the e-Tender documents, the subsequent correspondence 

exchanged between the Bank and the Tenderer, and the work order placed shall be 

the basis of the final contract to be entered into with the successful Tenderer. 

 

2.18.2 The Tenderer shall go through the terms and conditions given in the general 

conditions of contract herewith and his offer shall be strictly in line with the terms 

specified therein.  No deviation from the terms and conditions specified shall be 

acceptable. Each page of the e-Tender documents should be signed for his/their 

having acquainted himself/themselves in the general conditions of contract, Technical 

Specifications, etc. 

 

2.18.3 The e-Tender submitted on behalf of a firm shall be signed by the contractor (in 

case of individual), all the partners of the partnership firm/directors of the company or 

a partner/ director who has the necessary authority on behalf of the firm/company to 

enter into the proposed contract. Otherwise, the e-Tender may be rejected. 

 

2.18.4 On receipt of intimation from the Bank of the acceptance of his/their e-Tender, 

the successful Tenderer shall be bound to implement the Contract and within ten days 

thereof, the successful Tenderer shall sign an agreement in accordance with the draft 

agreement. Notwithstanding the signing of the agreement the written acceptance by 

the Reserve Bank of India of a e-Tender in itself will constitute a binding agreement 

between the Reserve Bank of India and the person so e-Tendering, whether such 

contract is or is not subsequently executed. The agreement should be on a non-judicial 

stamp paper of required value as per applicable stamp act and the cost for the same 

shall be completely borne by the tenderer. 

 

2.18.5 The contractor shall not assign the contract. He shall not sublet any portion of 

the contract except with the written consent of the Bank. In case of breach of these 

conditions, the Bank may serve a notice in writing on the Contractor rescinding the 

contract whereupon the security deposit shall stand forfeited to the Bank, without 

prejudice to his other remedies against the Contractor 
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2.19   Sufficiency of Schedule of Quantities 

2.19.1 The Contractor shall be deemed to have satisfied himself before e-Tendering 

as to the correctness and sufficiency of his e-Tender for the works and of the prices 

stated in the Schedule of Quantities and/or the Schedule of Rates and Prices which 

rates and prices shall cover all his obligations under the Contract, and all matters and 

things necessary for the proper completion of the works. 

 

2.19.2 The quantities in the schedule of quantities approximately indicate the total 

extent of work but may vary to any extent and even be omitted thus altering the 

aggregate value of the contract.  

 

2.20  Language - The e-Tender including all labels in drawings, documents, 

catalogues etc. shall be in English. 

 

2.21   Right to Accept Part e-Tender - The Bank reserves the right to accept the e-

Tender either in whole or in part at the same prices quoted by the Tenderer. 

 

2.22 Evaluation of e-Tender  

e-Tenders will be evaluated based on the overall lowest cost of work as per Schedule 

of Quantities. 

The Bank is, however, not bound to accept the lowest or any tender and reserves the 

right to accept any tender either in full or in part. The Bank also reserves the right to 

reject all the tenders without assigning any reason thereof. 

2.23 Other Issues 

The Contractor shall carry out all the work strictly in accordance with the approved 

specifications and instructions of the Bank’s engineer. If in the opinion of the Bank’s 

engineer/consultant, nominal changes have to be made to suit the site condition and 

with the prior approval in writing of the Bank, the Contractor shall carry out the same 

without any extra charge. 

 

2.24 A Schedule of Probable Quantities in respect of each work and Specifications 

accompany these Special Conditions. The Schedule of Probable Quantities is liable to 

alteration by omissions, deductions or additions at the discretion of the Bank. Each e-

Tender should contain not only the rates but also the value of each item of work entered 

in a separate column and all the items should be totalled in order to show the aggregate 

value of the entire e-Tender. 

 

2.25 The contractor shall not be entitled to any compensation for any loss suffered 

by him on account of delays in commencing or executing the work, whatever the cause 

of delays may be, including delays arising out of modifications to the work entrusted to 

him or in any sub-contract connected therewith or delays in awarding contracts for 

other trades of the project or in commencement or completion of such works. The Bank 

does not accept liability for any sum besides the e-Tender amount, subject to such 

variations as are provided for herein. 
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2.26 The successful Tenderer is bound to carry out all items of work necessary for 

completion of the job even though such items are not included in the quantities and 

rates. Schedule of instruction in respect of such additional items and their quantities 

will be issued in writing by the Bank. 

 

2.27 Minimum wages to the workmen: The contractor shall ensure that minimum 

wages as per statutory requirement are paid to all the workmen.  

 

2.28 Labour License: The contractor shall adhere to various provisions of the 

Contract Labour under ‘The OSHWC Code, 2020’ if applicable under the said contract, 

and fulfil all the statutory requirements. 

 

2.29 The successful Tenderer must co-operate with the other contractors appointed 

by the Bank so that the work shall proceed smoothly with the least possible delay. 

 

2.30  Pre-Bid Meeting:  e-Tender briefing meeting of the intending Tenderers will be 

held offline at 1100 hours on August 10, 2026, in Estate Department, Chandigarh to 

clarify any point/doubt raised by them in respect of the e-Tender. No separate 

communication will be sent for this meeting. All the intending Tenderers are advised to 

be present and study the e-Tender documents. They may indicate any 

points/conditions/specifications which need to be clarified during the meeting. These 

issues will be discussed, and all the Tenderers will be advised suitably. The Tenderers 

are expected to get all the issues clarified during this meeting and therefore should 

desist from deviating from the Bank's e-Tender conditions/specifications in their 

technical (Part I) and Price bids (Part II). 

 

2.31 Drawings and Documents: The successful tenderer shall submit, in duplicate, 

on receipt of acceptance of the tender, detailed working drawings and specifications 

showing the complete details of all work required. The tenderer shall be responsible 

for any discrepancies, errors and omissions in the drawing or particulars submitted by 

him even if these have been approved by the Bank. The drawings will be scrutinized 

by the Bank and returned to the tenderer within two weeks of receipt, duly approved or 

with observations. 

 

2.32 Taxes and subsidies: 

2.32.1 The prices quoted for the work shall include GST and other applicable taxes or 

any other taxes/duties imposed by Central /State Government/ Local Bodies, charges 

for labour, transport, insurance charges etc till the work is finally handed over to the 

Bank. If the Bank is required to discharge the liability of any taxes on the transaction 

like TDS(IT), TDS(GST), Service Tax under reverse mechanism or any other similar 

taxes, which is or becomes payable by the Bank, the same shall be deducted from the 

bills of the contractor. If the Tenderer fails to include such taxes and duties in the 

tender, no claim thereof will be entertained by the Bank afterwards.  As per Indian laws, 
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income tax and works contract tax/GST etc. whatever applicable will be deducted at 

source.  

 

2.32.2 The rates quoted for the work shall be firm till handing over of all the systems. 

No claim in respect of any statutory variations in the existing tax/duties/ imposition of 

new tax etc. shall be entertained during execution of the work. 

 

2.32.3 Any statutory variations in the existing tax rates/ imposition of new tax applicable 

the Comprehensive Annual Maintenance Contract shall be adjusted during the AMC 

period from the date of such variations, subject to submission of documentary evidence 

for the same along with the claim. 

 

2.33 Import and Export License 

 

2.33.1 Import Licence, if required, will be obtained by the Tenderer. All necessary 

documents/fees required to be submitted/paid to the relevant authorities, for obtaining 

the import licence shall be the sole responsibility of the tenderer. 

 

2.33.2 The Tenderer shall obtain and maintain the necessary license for importing 

machines into India from the competent authorities and shall pay all costs and fees 

connected therewith. Failure to obtain and maintain licence shall not be considered as 

Force Majeure. In case the Tenderer fails to obtain or maintain the licenses, or if the 

licenses are withdrawn, the tenderer shall restore them within two months from the 

date of such cancellation/withdrawal. If the tenderer fails to restore the licence, the 

Bank shall have the right to cancel the contract in whole or in part and the Tenderer 

shall forthwith return to the Bank all the amounts paid by the Bank to the Tenderer in 

respect of the supplies and services cancelled, together with all damages suffered by 

the Bank.  In this regard the decision of the Bank shall be final and binding. 

 

2.34 Inspection of materials/work at site 

  

2.34.1 The Bank’s engineer shall inspect the materials at site after delivery before the 

same is used in the work. The Bank's engineer shall also have free and full access at 

any time during execution of the contract to the contractor's works or site in case of the 

execution of work for the aforesaid purpose, and he may require the contractor to make 

arrangements for inspection of work or any part thereof or any material at his premises 

or at any other place specified by the Bank's Engineer and if the contractor has been 

permitted to employ the service of a sub-contractor, reserve to the Bank's Engineer a 

similar right. 

2.34.2 The above will, however, not in any way absolve the contractor of his 

responsibility about proper performance of the system/ components after erection and 

commissioning at the designated place.  

 

2.34.3 The Bank's Engineer shall have the power- 



22 

 

a) Before any equipment or part thereof are submitted for inspection to certify that they 

or any portion thereof are not in accordance with the contract owing to adoption of any 

unsatisfactory method of manufacture.  

b) To reject any equipment or parts submitted as not being in accordance with the 

specification. 

c) To reject the whole of the equipment tendered for inspection, if after inspection of 

such portion thereof as he may in his discretion think fit, he is satisfied that the same 

is unsatisfactory; and  

d) To mark the rejected equipment or parts with a rejection mark so that it may easily 

be identified if re-submitted. 

 

2.35    Consequence of rejection: If on the equipment or a part thereof, being rejected 

by the Bank's Engineer, the contractor fails to make satisfactory supplies or rectify the 

faulty work thus executed within the stipulated period of delivery/completion period, the 

Bank shall be at liberty to: 

 

i) Allow the contractor to re-submit the equipment or parts in replacement of 

those rejected, within a time to be specified, the contractor bearing the cost of freight 

if any, on such replacement without being entitled to any extra payments on that 

account; or 

ii) Purchase/execute or authorise the purchase/execution of quantity/work of the 

equipment or parts rejected or others of a similar description (when equipment or parts 

exactly complying with specifications are not, in the opinion of the Bank which shall be 

final, readily available) to the contractor at his risk and cost and without affecting the 

contractor's liability as regards supply under the contract; or  

iii) Cancel the contract and purchase/execute or authorise the 

purchase/execution of the equipment or others of a similar description (when 

equipment or parts exactly complying with specifications are not in the opinion of the 

Bank, which shall be final, readily available) at the risk and cost of the contractor. In 

the event of action being taken under such clause (ii) above or this clause, the provision 

of delivery clause applies as far as applicable. 

 

2.36 Bank's Engineer's decision as to rejection final: - The Bank's Engineer's 

decision as regards the rejection shall be final (in writing) and binding on the contractor 

subject to contractor's appeal. 

 

2.37   Land Border Clause:- 

 

Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office Memorandum (OM) 

F.No. 6/18/2019-PPD dated July 23, 2020 by Public Procurement Division, Department 

of Expenditure, Ministry of Finance, Government of India, the Public Procurement 

Orders issued in furtherance thereto, and their subsequent revision shall be 

mandatory. 
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In this regard, bidder shall submit a copy of undertaking/Declaration/Certificate on their 

letterhead duly sealed and signed by the authorized signatory as per the format given 

in tender.  

If the Undertaking/Declaration/Certificate submitted by the bidder is found to be false, 

work order will be immediately terminated and legal action in accordance with law 

including forfeiting of Earnest Money Deposit/Security Deposit may be initiated and the 

Bank may also debar the bidder from participating in the tenders invited by the Bank 

in future. 

 

 

Date:                                                          Signature of the firm                                                                                

Place:                                        (By a person holding the Authority/Power of attorney)    
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Section-III 

The Conditions Hereinbefore Referred To 

 

Interpretation Clause 

 

1. In construing these Conditions, the Specifications, Schedule of Quantities and 

Contract Agreement, the following words shall have the meanings herein 

assigned to them except where the subject or context otherwise required. 

 

(a) “Employer” Shall mean The Reserve Bank of India and shall include its 

assigns and successors. 

(b) “Contractor”  

(in the case of a 

partnership) 

“Contractor” shall mean 

_________________________________ and 

________________________ trading in the name and style 

of ___________________________ and having a place of 

business at ______________________ and shall include the 

partners for the time being of the said firm and the legal 

representatives of a deceased partner. 

 (in the case of 

individual) 

“Contractor” shall mean Shri _______________________ 

trading in the name and style of 

___________________________ and shall include his 

heirs, successors and legal representatives. 

 (in the case of 

Company) 

“Contractor” shall mean ______________________ a 

company incorporated under _________________ and 

having its registered office at ___________ and shall include 

its successors and assigns. 

(c) “Site” Shall mean the site of the contract works including any 

building and erections thereon and any other land 

(inclusively) as aforesaid allotted by the Employer for the 

Contractor’s use. 

(d) “This Contract” Shall mean the Articles of Agreement, the Special 

Conditions, the Conditions, the Appendix, the Schedule of 

Quantities and Specifications etc. attached hereto and duly 

signed. 

(e) “Notice in writing” Or written notice shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or 

otherwise proved to have been received) by registered post 

to the last known private or business address to have been 

received when in the ordinary course of post it would have 

been delivered. 

(f) “Act of 

Insolvency” 

Shall mean any Act of Insolvency as defined by the 

Presidency Towns Insolvency Act or the Provincial 

Insolvency Act or any Act amending such original. 
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(g) “Net Prices” If in arriving at the contract amount, the Contractor shall have 

added to or deducted from the total of the items in the Tender 

any sum, either as a percentage or otherwise, then the net 

price of any item in the tender shall be the sum arrived at by 

adding to or deducting from the actual figure appearing in the 

Tender as the price of that item a similar percentage or 

proportion of the sum so added or deducted by the 

Contractor the total amount of any Prime Cost items and 

provisional sums of money shall be deducted from the total 

amount of the tender. The expression “net rates” or “net 

prices” when used with reference to the contract or accounts 

shall be held to mean rates or prices so arrived at. 

(h) “The works” Shall mean the Supply, Installation, Testing and 

Commissioning (SITC) of split AC units for THH & VOF flats 

at Reserve Bank of India’s residential premises at sectors 

16A, 30A & 44B in Chandigarh as provided herein. 

Word importing persons include firms and corporations. Word importing the singular 

only also include the plural and vice-versa where the context requires. 

 

Contractor ’s Duties 

2. Contractor’s duties include the following: 

a) Provide and pay for labour, materials and equipment, tools, construction equipment 

and machinery and other facilities and services necessary for the proper execution and 

completion of the specified works. 

b) Secure and pay for required permits, statutory workmen’s compensation insurance, 

fees and licenses necessary for proper execution and completion of required work. 

c) Give required notices. 

d) Promptly submit written notice to the Employer of observed variance of this 

Specification from legal requirements. 

e) Enforce strict discipline and good order among employees. Do not employ persons 

unskilled in assigned task. 

 

Variations to be approved by Employer 

3. The Contractor shall submit a statement of variations giving a quantity and rates 

duly supported by analysis of rates, vouchers etc. The rates on scrutiny and final 

acceptance by the Employer shall form a supplementary tender. The Employer shall not 

be liable for payment of such variations until these statements are sanctioned by it. 

 

Drawings, Schedule of Quantities & Agreement 

4.The Contract shall be executed in duplicate, and the Contractor shall be entitled to 

one executed copy for his use. Before the issue of the final certificate to the Contractor, 

he shall forthwith return to the Employer all Drawings and Specifications. 

 

Work sequence 
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 5. The successful Contractor shall include all costs in the tender to complete the 

works in the time schedule as given by him in the work schedule table. By submitting a 

tender, the Contractor agrees that they have reviewed the project specifications and 

drawings, toured the jobsite, and will complete all work in accordance with the overall 

time frame of 20 weeks as per the approved schedule.  The schedule time frame starts 

after a notice to proceed or contract is received from the Employer. The Contractor shall 

provide a detailed construction schedule, in accordance with the time frame approved 

as per the work task schedule, prior to award of the project. 

 

Contractor's use of Estate 

6. The site of the work is an occupied building. Contractor's use of Estate shall 

be subject to following: - 

• Confine operations at the site to areas permitted by law, ordinances, permits, 

Specification, and Employer’s specific instructions. 

• Do not unreasonably encumber the site with materials or equipment. Staging 

area shall be located as directed by the Employer. 

• Assume full responsibility for protection and safekeeping of tools and products 

stored on or off Estate. 

• Move stored products which interfere with operations of building or the 

operations of other trades. 

• Obtain and pay for use of additional storage or work areas needed for 

operations. 

 

Contractor to provide everything necessary at his cost 

7. The Contractor shall provide at his cost, everything necessary for the proper 

execution of the works according to the intent and meaning of the Drawings, Schedule 

of Quantities and Specifications taken together whether the same may or may not be 

particularly shown or described therein provided that the same can reasonably be 

inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or 

between the Drawings, Schedule of Quantities and Specifications, he shall immediately 

and in writing refer same to the Employer who shall decide which is to be followed. The 

Contractor shall provide all works under this specification in full accordance with Health 

and Safety Regulations. 

 

No disruption to normal office functions 

8. This project is split AC installation work in existing residential buildings. It is 

essential that the Contractor gives special attention and priority to all matters concerning 

safety, protection from dust and loose materials, reduction of noise levels, protection 

from water and air infiltration into building, and maintenance of neat and orderly 

conditions in and around work areas inside and outside of building.  Packaging, scrap 
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materials and demolition debris shall be promptly removed from the building and site on 

a daily basis. 

9. If the contract includes works, which will be disruptive and would be dangerous 

to building occupants, said works shall be performed during hours as the Employer 

dictates.  Examples of such work include, without limitation, saw cutting of concrete, jack 

hammering, welding, metal cutting, pouring concrete over occupied portions of the 

building. The Contractor shall perform such work during Employer dictated hours and 

shall include all costs in its tender. 

10 The Contractor shall keep noise levels below 75 dB during normal building 

hours.  When it is necessary to produce noise above this level, the Contractor shall 

advise the Employer of such needs and times will be scheduled as directed.  The 

Contractor shall anticipate any excessive noise generating procedures and include an 

allowance for it in the tender. 

 

Protection of Work and Property 

11 The Contractor shall install a suitable protective covering on all finished floors in areas 

where the works are being performed. No material handling equipment shall be 

permitted on or over finished floors unless said floors have been protected in a 

manner approved by the Employer.  Any damage to building finishes caused by the 

Contractor shall be refinished at no additional cost to the Employer. The Contractor 

shall take photographs of any adjacent finishes that may be damaged during the 

works for a photographic record. 

 

Authorities, Notices and Patents 

12. The Contractor shall conform to the provisions of any Act of the Legislature relating 

to the works, and to the regulations and bye-laws of any authority, and of electric 

supply and other companies and/or authorities with whose systems, the installation 

is proposed to be connected and shall, before making any variations from the 

Drawings or Specifications that may be necessitated by so conforming, give to the 

Employer, written notice, specifying the variation proposed to be made and the 

reason for making it and apply for instructions thereon. In case the Contractor shall 

not receive such instructions within ten days, he shall proceed with the work 

conforming to the provisions, regulations or bye-laws, in question, and any variation 

so necessitated shall be dealt with under Clause No. 20 thereof. 

  

The Contractor shall bring to the attention of the Employer, all notices required by the 

said Acts, regulations or bye-laws to be given to any authority and pay to such 

authority, or to any public office, all fees that may be properly chargeable in respect of 

the works, and lodge the receipts with the Employer. 

 

The Contractor shall indemnify the Employer against all claims in respect of rights, and 

shall defend all actions arising from claims, and shall himself pay all royalties, license 
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fees, damages, cost and charges of all and every sort that may be legally incurred in 

respect thereof. 

 

Setting out of work 

13. The Contractor shall set out the works and shall be reasonable for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, 

and alignment of all parts thereof. If at any time any error in this respect shall appear 

during the progress of the works within a period of one year from the completion of 

the works, the Contractor shall, if so required, at his own expense, rectify such error 

to the satisfaction of the Employer. 

 

Materials and workmanship to conform the descriptions 

14. All materials and workmanship shall so far as procurable be of the respective kinds 

described in the Schedule of Quantities and/or Specifications and in accordance with 

the Employer’s instructions, and the Contractor shall upon the request of the Employer 

furnish him with all invoices, accounts receipts and other vouchers to prove that the 

materials comply therewith. The Contractor shall at his own cost arrange for and/or 

carry out any test of any materials which the Employer may require. 

 

Contractor’s superintendence and representative on the works 

15. The Contractor shall give all necessary personal superintendence during the 

execution of the works, and as long thereafter as the Employer may consider 

necessary until the expiration of the “Defects Liability Period” stated in the Appendix 

hereto. The Contractor shall also during the whole time the works are in progress, 

employ a competent representative who shall be constantly in attendance at the 

works while the men are at work. Any directions, explanations, instructions or notices 

given by the Employer to such representative shall be held to be given to the 

Contractor. 

 

Dismissal of Workmen 

16. The Contractor shall on the request of the Employer, immediately dismiss from the 

works, any person employed thereon by him who may, in the opinion of the Employer, 

be incompetent or misconduct himself and such persons shall not be again employed 

on the works, without the permission of the Employer. 

 

Access to Works 

17. The Employer and their respective representatives shall at all reasonable times have 

free access to the works and/or the workshops, factories or other places where 

materials are lying or from which they are being obtained and the Contractor shall give 

every facility to the Employer and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person not authorised by 

the Employer except the representatives of public authorities shall be allowed on the 

works at any time. 

 

Assistant Manager (Tech)/ J.E (Elec) 
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18. The term “Assistant Manager (Tech) / J.E (Elect)” shall mean the person 

appointed and paid by the Employer to inspect the works, the Contractor shall afford 

the Assistant Manager (Tech) / J.E (Elect), every facility and assistance for inspecting 

the works and materials and for checking and measuring time and materials. The 

Assistant Manager (Tech) / J.E (Elec) shall have power to set out works or to revoke, 

alter, enlarge or relax any requirements of the Contract or to sanction any work, 

additions, alterations, deviations or omissions or any extra work whatever, except in 

so far as such authority may be specially conferred by a written order with the prior 

concurrence in writing of the Employer. 

 

The Assistant Manager (Tech) / J.E (Elec) or any representative of the Employer shall 

have power to give notice to the Contractor or to his representative of non-approval of 

any work or materials and such work shall be suspended or the use of such materials 

shall be discontinued by the Assistant Manager(Tech) / J.E (Elec) but such 

examination shall not in any way exonerate the Contractor from the obligation to 

remedy any defects which may be found to exist at any stage of the works or after the 

same is completed. 

 

Assignments and Sub-letting 

19. The whole of the works included in the Contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or under-let the 

Contract or any part share thereof or any interest therein without the prior written 

consent of the Employer, and no undertaking shall relieve the Contractor from the full 

and entire responsibility of the Contract or from active superintendence of the works 

during their progress. 

 

20. No alteration, omission or variation shall vitiate this Contract but in case the Employer 

thinks proper at any time during the progress of the works to make any alterations in 

or additions to or omissions from the works or any alteration in the kind or quality of 

the materials to be used therein and shall give notice thereof in writing under his hand 

to the Contractor, the Contractor shall alter, add to or omit from, as the case may be, 

in accordance with such notice but the Contractor shall not do any work extra to or 

make any alterations or additions to or omissions from the works or any deviation 

from any of the provisions of the Contract, Stipulation, Specifications or Contract 

Drawings without the previous consent in writing of the Employer and the value of 

such extras, alterations, additions or omissions shall in all cases be determined with 

the prior approval in writing of the Employer in accordance with the provisions of 

Clause 24 hereof, and the same shall be added to or deducted from the Contract 

Amount, as the case may be, accordingly. 

 

Schedule of Quantities 

21. The Schedule of Quantities, unless otherwise stated, shall be deemed to have been 

prepared in accordance with the Standard Method of Measurement. 
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 Any error in description or in quantity or in omission of items from the Schedule of 

Quantities shall not vitiate this contract but shall be rectified and the value thereof 

as ascertained under Clause 24 hereof, shall be added to, or deducted from the 

Contract Amount (as the case may be) provided that no rectification of errors, if any, 

shall be allowed in the Contractor’s Schedule of Rates. 

 

Sufficiency of Schedule of Quantities 

22. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in 

the Schedule of Quantities and/or the Schedule of Rates and Prices which rates and 

prices shall cover all his obligations under the Contract, and all matters and things 

necessary for the proper completion of the works. 

 

Measurement of Works 

23. The Assistant Manager (Tech) / J.E (Elec) may from time to time intimate to the 

Contractor and the Employer that he requires the works to be measured, and the 

Contractor shall forthwith attend or send a qualified Agent to assist the Assistant 

Manager (Tech) / J.E (Elec) in taking such measurements and calculations and to 

furnish all particulars or to give all assistance required by any of them. 

  

Should the Contractor not attend or neglect or omit to send such Agent, then the 

measurement taken by the Assistant Manager (Tech) / J.E (Elec) shall be taken to be 

correct measurements of the works. Such measurements shall be taken in accordance 

with the Mode of Measurement detailed in the Specifications.  

 

 The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require. 

  

 All authorised extra works, omissions and all variations made with the prior approval 

in writing of the Employer shall be included in such measurements. 

 

24.  Prices for extra etc. ascertainment of 

 (a) (i) The net rates or prices in the original tender shall determine the valuation 

of the extra work where such extra work is of similar character and 

executed under similar conditions as the work priced therein. 

  (ii) Rates for all items, wherever possible, should be derived out of the rates 

given in the Priced Schedule of Quantities. 

 (b) The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions vary the conditions under which any remaining 

items of works are carried out, the prices for the same shall be valued under 

sub-clause (c) hereof. 
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     The Contractor may, when authorised by Employer, add to, omit from, or vary the 

works shown upon the drawings, or described in the Specification, or included in the 

Schedule of Quantities, but the Contractor shall make no addition, omission or 

variation without such authorisation or direction. A verbal authority or direction by the 

Employer shall, if confirmed by him in writing within seven days, be deemed to have 

been given in writing. 

  

 No claim for any extra shall be allowed unless it shall have been executed under 

provisions of Clause 24 hereof with the concurrence of the Employer as herein 

mentioned. Any such extra is herein referred to as authorised extra and shall be made 

in accordance with the following provisions. 

 

Unfixed materials when taken into account to be the property of the Employer 

25. Where in any Certificate (of which the Contractor has received payment) the 

Employer has included the value of any unfixed materials intended for and/or placed 

on or adjacent to the works, such materials shall become the property of the 

Employer and they shall not be removed except for use upon the works, without the 

written authority of the Employer. The Contractor shall be liable for any loss of or 

damage to such materials. 

 

Removal of improper work 

26. The Employer shall, during the progress of the works, have power to order in writing 

from time to time the removal from the works within such reasonable time or times, 

 (c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omission or 

additions relative to the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Employer the net rate or price 

contained in the Priced Schedule of Quantities or tender or for any item of the 

works involves loss or expense beyond that reasonably contemplated by the 

Contractor or is by reason of such omission or addition rendered unreasonable 

or inapplicable, the Employer shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper. 

 (d) Where extra work cannot be properly measured or valued, the Contractor shall 

be allowed day work prices at the net rates in accordance with the local day 

work rates and wages for the district, provided that in either case vouchers 

specifying the daily time and materials employed, be delivered for verification to 

the Employer at or before the end of the week following that in which the work 

has been executed plus 15% towards establishment charges, contractor’s 

overhead and profits. 

  

 The measurement and valuation in respect of the Contract shall be completed 

within the “period of final measurement” stated in the Appendix, or if not stated, 

then defined in Clause 28 hereof. 
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as may be specified in the order, of any materials which in the opinion of the 

Employer are not in accordance with the Specifications or the instructions of the 

Employer, the substitution of proper materials, and the removal and proper re-

execution  of any work executed with materials or workmanship not in accordance 

with the Drawings and Specifications or instruction, and the Contractor shall 

forthwith carry out such order at his own cost. In case of default on the part of the 

Contractor to carry out such order, the Employer shall have the power to employ 

and pay the other persons to carry out the same, and all expenses consequent 

thereon, or incidental thereto shall be borne by the Contractor, or may be deducted 

by the Employer from any moneys due, or that may become due, to the Contractor. 

 

Defects after virtual completion 

27. Any defect, shrinkage, settlement or other faults which may appear within the 

“Defects Liability Period” stated in the Appendix hereto, if none stated, then within 

12 months after the virtual completion of the works, arising in the opinion of the 

Employer from materials or workmanship not in accordance with the contract, shall 

upon the directions in writing of the Employer, and within such reasonable time as 

shall be specified therein, be amended and made good by the Contractor, at his 

own cost and in case of default, the Employer may employ and pay other persons 

to amend and make good such defects, other faults, and all damages, loss and 

expenses consequent thereon or incidental thereto shall be made good and borne 

by the Contractor and such damage, loss and expenses shall be recoverable from 

him by the Employer or may be deducted by the Employer from any moneys due or 

that may become due to the Contractor, or the Employer may in lieu of such 

amending and making good by the Contractor deduct from any money due to the 

Contractor a sum to be determined by the Employer equivalent to the cost of 

amending such work and in the event of the amount retained as Security Deposit 

being insufficient, recover the balance from the Contractor, together with any 

expenses the Employer may have incurred in connection therewith. Should any 

defective work have been done or material supplied by any Sub-Contractor 

employed on the works who has been nominated or approved by the Employer as 

provided in various clauses hereof, the Contractor shall be liable to make good in 

the same manner as if such work or material had been done or supplied by the 

Contractor and been subject to the provisions of this Clause and Clause 2 hereof. 

The Contractor shall remain liable under the provision of this Clause, 

notwithstanding the signing of any certificate or the passing of any accounts, by the 

Employer. 

 

Certificate of virtual completion and Defects Liability Period 

 

28. The works shall not be considered as completed until the Employer has certified in 

writing that they have been virtually completed. The Defects Liability Period shall 

commence from the date of such Certificate. 
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Nominated Sub-Contractor  

29. All Specialists, Merchants, Tradesman and others executing any work of 

supplying and fixing any goods, for which prime cost prices or provisional sums 

are included in the Schedule of Quantities and/or Specifications, who may be 

nominated or selected by the Employer are hereby declared to be Sub-

Contractors employed by the Contractor and are herein referred to as nominated 

Sub-Contractors. 

 

 No nominated Sub-Contractors shall be employed on or in connection with the 

works against whom the Contractor shall make reasonable objection or (save 

where the Employer and Contractor shall otherwise agree) who will not enter into 

Contract providing. 

  

 (a) That the nominated Sub-Contractors shall indemnify the Contractor 

against the obligation in respect of the Sub-Contractor as the Contractor 

is under in respect of this Contract. 

 (b) That the nominated Sub-Contractor shall indemnify the Contractor 

against claims in respect of any negligence by the Sub-Contractor, his 

servants or agents or any misuse by him or them of any scaffolding or 

other plant, the property of the Contractor or under any Workmen’s 

Compensation Act in force. 

 (c) Payment shall be made to the nominated Sub-Contractor within fourteen 

days provided that all nominated Sub-Contractor’s accounts included in 

previous Certificates have been duly discharged, in default whereof, the 

Employer may pay the same and deduct the amount thereof from any 

sums due to the Contractor. The exercise of this power shall not create 

privity of contract as between Employer and Sub-Contractor. 

 

Other persons employed by Employer  

30. The Employer reserves the right to use the Estate and any portions of the site 

for the execution of any work not included in this Contract, which it may desire 

to have carried out by other persons, and the Contractor shall allow all 

reasonable facilities for the execution of such work but shall not be required to 

provide any plant or materials for the execution of such work. Such work shall 

be carried out in such manner as not to impede the progress of the works 

included in the Contract and the Contractor shall not be responsible for any 

damage or delay which may happen to or occasioned by such work. 

 

Insurance in respect of damage to person and property  

31. The Contractor shall be reasonable for all injury to persons, animals or things, 

and for all structural and decorative damage to property which may arise from 

the operation or neglect of himself or of any nominated Sub-Contractor or any 

employee or either, whether such injury or damage arises from carelessness, 

accident or any other cause whatever, in any way connected with the carrying 

out of this Contract.  This liability under this clause shall be held to include inter 
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alia any damage to buildings, whether immediately adjacent or otherwise, and 

any damage to roads, streets, footpaths, bridges or ways as well as all damage 

caused to the buildings and other structures and works forming the subject 

matter of this Contract. The contractor shall also be responsible for any damage 

caused to the buildings and other structures and works forming the subject 

matter of this Contract by frost, rain, wind or other inclemency of weather. The 

Contractor shall indemnify and keep indemnified the Employer and hold him 

harmless in respect of all and any loss and expenses arising from any such injury 

or damage to persons or property as aforesaid and also against any claim made 

in respect of injury or damage, whether under any Statute or otherwise and also 

in respect of any award of compensation or damages consequent upon such 

claim. The contractor shall, at his own expense, effect and maintain till issue of 

the completion certificate under this contract, with an insurance company 

approved by the Employer, an All Risks Policy for insurance for an amount equal 

to the amount of the contract including earthquake risk in the joint names of 

the Employer and the contractor (the name of the RBI being placed first in 

the policy) against all risks as per the standard all risk policy for 

contractors and deposit such policy or policies with the employer before 

commencing the works. The Contractor shall reinstate all damage of every sort 

mentioned in this Clause, so as to do delivery of the whole of the Contract works 

complete and perfect in every respect and so as to make good or otherwise 

satisfy all claims for damage to the property of third parties. The Contractor shall 

also indemnify and keep indemnified the Employer against all claims which may 

be made against the Employer by any person/ member of the public or other 

third party in respect of anything which may arise in respect of the works or in 

consequence thereof and shall at his own expense arrange to effect and 

maintain, until the completion of the Contract, with an Insurance company 

approved by the employer a policy of Insurance in the joint names of the 

Employer and the Contractor (the name of the former being placed first in 

the policy) against such risks and deposit such Policy or Policies with the 

Employer before commencement of the work. The minimum limit of coverage 

under the policy shall be as defined elsewhere under General instructions to the 

tenderer. The Contractor shall also similarly indemnify the Employer against all 

claims which may be made upon the Employer whether under the Workmen 

Compensation Act or any other statute in force during the currency of this 

contract or at Common Law in respect of any employee of the Contractor or any 

Sub-Contractor and shall at his own expenses effect and maintain, until the 

completion of the Contract, with an Insurance company approved by the 

employer a policy of Insurance in the joint names of the Employer and the 

Contractor( the name of the former being placed first in the policy) against 

such risks and deposit such Policy or Policies with the Employer from time 

to time during the currency of the Contract. In default of the contractor 

ensuring as provided above, the employer may so ensure and may deduct the 

premiums paid from any money due or which may become due to the contractor. 
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 The Contractor shall be responsible for any liability which may be excluded from 

the Insurance Policies above referred to and also for all other damages to any 

person, animal or property arising out of and incidental to the negligent or 

defective carrying out of this Contract, whatever may be the reasons due to 

which the damage shall have been caused. He shall also indemnify and keep 

indemnified the Employer in respect of all and any costs, charges or expenses 

arising out of any claim or proceedings relating to the works and also in respect 

of any award of compensation or damages, arising therefrom. Without prejudice 

to the other rights of the employer against contractor in respect of such default, 

the Employer shall be entitled to deduct from any sums payable to the Contractor 

the amount of any damage, compensation, costs, charges and other expenses 

paid by the employer and which are payable by the contractor under this clause. 

The contractor shall upon settlement by the insurer of any claim made against 

the insurer pursuant to a policy taken under this clause proceed with due 

diligence to rebuild or repair the works destroyed or damaged. In this event all 

the money received from the insurer in respect of such damage shall be paid to 

the contractor and the contractor shall not be entitled to any further payments in 

respect of the expenditure incurred for rebuilding or repairing of the materials or 

goods destroyed or damaged. 

The contractor, in case of re-building or reinstatement after damage shall be 

entitled to such extension of time for completion as the Employer may deem fit, 

but shall, however, not be entitled to reimbursement by the employer of any 

shortfall or deficiency in the amount finally paid by the insurer in settlement of 

any claim arising as set out herein.  

 

32 Without prejudice to his liability under this clause, the contractor shall also cause 

all nominated sub-contractors to effect, for their respective portions of works 

similar policies of insurance in accordance with the provisions of this clause and 

shall produce or cause to produce to the employer such policies. The contractor 

shall not permit a nominated sub-contractor to commence work at site unless 

said insurance policies are submitted. In the event of failure, of the sub-

contractor to take out such policy or policies of insurance before commencing 

the works at site, the contractor shall be responsible for any claim or damage 

attributable to the said sub-contractor. 

 

33. Date of Commencement and Completion: The Contractor shall be allowed 

admittance to the site on the “Date of Commencement” stated in the Appendix hereto 

or such later date as may be specified by the Employer and he shall thereupon and 

forthwith begin the works and shall regularly proceed with and complete the same 

(except such painting or other decorative work as the Employer may desire to delay) 

on or before the “Date of Completion” stated in the Appendix subject nevertheless to 

the provisions for extension of time hereinafter contained. 
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34. Damages for Non-completion:  

If the Contractor fails to complete the work by the date as stipulated in the Contract or 

within any extended time under relevant Clause and the Employer certifies in writing 

that in her/ his opinion the same ought reasonably to have been completed, the 

Contractor shall pay the Employer the sum named as “Liquidated Damages” to be levied 

at 0.25% per week of the cost of work executed, subject to a maximum of 10% of the 

accepted tender amount for the period during which the said works shall so remain 

incomplete and the Employer may deduct such damages from any moneys due to the 

Contractor.  

 

35. Delay and Extension of Time  

 If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason 

of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened 

by or dispute with adjoining or neighbouring owners or public authorities arising otherwise 

than through the Contractor’s own default or (d) by the works or delays of other Contractors 

or Tradesmen engaged or nominated by the Employer and not referred to in the Schedule 

of Quantities, and/or Specification or (e) by reason of Employer’s instructions or (f) by reason 

of civil commotion,  local combination of workmen or strike or lock-out affecting any of the 

building trades  or(g) in consequence of the Contractor not having received in due time, 

necessary instructions from the Employer for which he shall have specifically applied in 

writing or (h) from other causes which the Employer may certify as beyond the control of 

Contractor or (i) in the event the value of the work exceeds the value of the Priced Schedule 

of Quantities owing to variation, make a fair and reasonable extension of time  for completion 

of the Contract works,, in case of such strike or lock-out the Contractor shall nevertheless 

constantly use his endeavours to prevent delay and shall do all that may reasonably be 

required to the satisfaction of the Employer to proceed with work. 

 

Failure by Contractor to comply with Employer’s instructions:  

36. If the Contractor after receipt of written notice from the Employer requiring compliance 

within ten days fails to comply with such further drawings/ instructions and the 

Employer may employ and pay other persons to execute any such work whatsoever 

that may be necessary to give effect thereto, and all costs incurred in connection 

therewith shall be recoverable from the Contractor by the Employer as a debt or may 

be deducted by him from any moneys due to the Contractor. 

 

Termination of Contract by the Employer:  

37. If the Contractor being an individual or a firm commits any “act of insolvency”, or shall 

be adjudged an insolvent or being an Incorporated Company shall have an order for 

compulsory winding up made against it or pass an effective resolution for winding up 

voluntarily or subject to the supervision of the Court and the Official Assignee or the 

Liquidator, in such acts of insolvency or winding up, as the case may be, shall be 

unable, within seven days after notice to him requiring him to do so, to show the 

reasonable satisfaction of the Employer that he is able to carry out and fulfil the 

Contract and to give security therefor, if so required by the Employer. 
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 Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued against the 

Contractor, 

  

    Or shall suffer any payment under this Contract to be attached by or on behalf of any 

of the creditors of the Contractor, 

  

Or shall assign or sublet this Contract without the consent in writing of the Employer  

first had and obtained, 

  

Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder, 

  

 Or if the Employer determine that the Contractor 

  

 (i) has abandoned the Contract, or 

 (ii) has failed to commence the works, or has without any lawful excuse 

under those Conditions suspended the progress of the works for 14 days 

after receiving from the Employer notice to proceed, or 

 (iii) has failed to proceed with the works with such due diligence and failed 

to make such due progress as would enable the works to be completed 

within the time agreed upon, or 

 (iv) has failed to remove materials from the site or to pull down, and replace 

work for seven days after receiving written notice that the said materials 

or work were condemned and rejected by the Employer under these 

Conditions or 

 (v) has neglected or failed persistently to observe and perform all or any of 

the acts, matters or things by the Contract to be observed and performed 

by the Contractor for seven days after written notice shall have been 

given to the Contractor requiring the Contractor to observe or perform the 

same. 

  

Then and in any of the said cases, the Employer may notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the 

Contract and liabilities of the Contractor, the whole of which shall continue in force 

fully as if the Contract had not been so determined, and as if the works subsequently 

executed had been executed by or on behalf of the Contractor and further, the 

Employer by his agents or servants may enter upon and take possession of the works 

and all plant, tools, scaffoldings, machinery and materials lying upon the Estate or 

the adjoining lands or roads, and use the same as his own property or may employ 

the same by means of his own servants and workmen in carrying on and completing 

the works or by employing any other Contractor or other person or persons to 

complete the works, and the Contractor shall not in any way interrupt or do any act, 

matter or thing to prevent or hinder such other contractor or other person or persons 

employed for completing and finishing or using the materials and plant for the works. 
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When the works shall be completed or as soon thereafter as convenient, the 

Employer shall give a notice in writing to the Contractor to remove his surplus 

materials and plant, and should the Contractor fail to do so within a period of fourteen 

days after receipt thereof by him, the Employer may sell the same by public auction, 

and give credit to the Contractor for the net amount realised. The Employer shall 

thereafter ascertain and certify in writing under his hand what (if anything) shall be 

due or payable to, or by the Employer, for the value of the said plant and materials 

so taken possession of by the Employer and the expense or loss which the Employer 

shall have been put to in procuring the works to be completed, and the amount, if 

any, owing to the Contractor and the amount which shall  be so certified shall 

thereupon be paid by the Employer to the Contractor or by the Contractor to the 

Employer, as the case may be, and the decision of the Employer shall be final and 

conclusive between the parties. 

 

Termination of Contract by Contractor: 

 

38. If payment of the amount payable by the Employer under certificate of the Bank’s 

engineer shall be in arrears and unpaid for thirty days after notice in writing requiring 

payment of the amount as aforesaid shall have been given by the Contractor to the 

Employer or if the Employer shall repudiate the Contract, or if the works be stopped 

for three months under the order of the Employer or by any injunction or other order 

of any Court of Law, then and in any of the said cases, the Contractor shall be at 

liberty to determine the Contract by notice in writing to the Employer and he shall be 

entitled to recover from the Employer, payment for all works executed and for any 

loss he may sustain upon any plant or materials supplied or purchased or prepared 

for the purpose of the Contract. 

  

 In arriving at the amount of such payment, the net rates contained in the Contractor’s 

original Tender shall be followed, or where the same may not apply, valuation shall 

be made in accordance with Clause 24 hereof. 

 

Certificates and Payments: 

 

39. The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificate to be issued by the Bank’s engineer on account of the works 

executed, work to the approximate value as per clause 2.12 (or less at the reasonable 

discretion of the Employer) has been executed in accordance with this Contract. The 

Employer may, at his discretion, include in the Interim Certificate such amount as he 

may consider proper on account of materials delivered upon the site by the Contractor 

for use in the works. And when the works have been virtually completed and the 

Employer shall have certified in writing that they have been completed, the contractor 

shall be paid the balance amount by the employer in accordance with the certificate 

to be issued by the Bank’s engineer. The Contractor shall be entitled to the release 

of the Bank guarantee towards Security Deposit in accordance with the Final 

certificate to be issued in writing by the Employer at the expiration of the period 
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referred to as “the Defects Liability Period” in the Appendix hereto from the date of 

Virtual Completion or as soon after the expiration of such period as the works shall 

have been finally completed and defects made good according to the true intent and 

meaning hereof, whichever shall last happen,  provided  always  that  the  issue  by  

the  Employer of any certificate during the  progress of the works at or after their 

completion shall not relieve the Contractor from his liability under Clause 2 and 27 

nor relieve the Contractor of his inability in cases of fraud, dishonesty or fraudulent 

concealment relating to the works or materials or to any matter dealt within the 

Certificate, and in case of all defects and insufficiencies in the works or materials, 

which a reasonable examination would not have disclosed. No Certificate shall of 

itself be conclusive evidence that any works or materials, to which it relates, are in 

accordance with the Contract neither will the Contractor have a claim for any amounts 

which the Employer might have certified in any interim bill and paid by the Employer 

and which might subsequently be discovered as not payable and in this respect the 

Employer’s decision shall be final and binding. 

  

 The Employer shall have power to withhold any Certificate if the works or any parts 

thereof are not being carried out to his satisfaction. 

  

      The Employer may by any Certificate make any correction in any previous certificate 

which shall have been issued by him. 

  

 Payments shall be made within the period named in the Appendix as “Period for 

honouring Certificates” after such Certificates have been delivered to the Employer. 

 

Delayed Payment: 

40. Any amounts payable by the Employer to the Contractor if not paid within the “Period 

for honouring Certificates” named in the Appendix, carry interest at the rate named 

in the Appendix as the “Rate of interest for delayed payment” from the date upon 

which such sum ought to have been paid by the Employer until the payment. 

 

Matters to be finally determined by Employer: 

  

41. The decision, opinion, direction, Certificate (except for payment), with respect to all 

or any of the matter under Clauses 2, 9,14,21,23,34, 41 hereof (which matters are 

herein referred to as the excepted matters) shall be final and conclusive and binding 

on the parties hereto and shall be without appeal. Any other decision, opinion, 

direction, Certificate or valuation of the Employer or any refusal of the Employer to 

give any of the same shall be subject to the right of arbitration and review under 

Clause 42 hereof in the same way in all respects (including the provision as to 

opening the reference) as if it were a decision of the Employer. 
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Settlement of dispute by Arbitration:  

42. All disputes and differences of any kind whatever arising out of or in connection with 

the contract or the carrying out of the works (whether during the progress of the 

works or after the completion and whether before or after the determination, 

abandonment or breach of the contract) shall be referred to and settled by the 

Employer who shall state its decision in writing. Such decision may be in the form 

of a final certificate or otherwise. The decision of the Employer with respect to any 

of the excepted matters shall be final and without appeal as stated in Clause 41 

hereof. But if either party be dissatisfied on any matter, except the excepted matter 

as above, the party may within 28 days after receiving notice of such decision give 

a written notice to the other party requiring that the matters in dispute be arbitrated 

upon. Such written notice shall specify the matters, which are in dispute or difference 

of which such written notice has been given. If both the parties agree a single 

arbitrator would be appointed for the purpose. In case no agreement could be 

reached on the appointment of single arbitrator, both the parties will nominate one 

person each as an arbitrator on their behalf. The two arbitrators nominated by the 

parties shall nominate one more person to act as third arbitrator. 

 

The arbitrator or arbitrators, as the case may be, shall have power to open up, 

review and revise any certificate, opinion, decision, requisition or notice, save in 

regard to the excepted matters, referred to in the preceding clause, and to determine 

all matters to dispute which shall be submitted to arbitration and of which notice shall 

have been given as aforesaid. 

 

The arbitrator or arbitrators, as the case may be, shall make his or their award within 

one year (or such further extended time as may be decided by him or them as the 

case may be with the consent of the parties) from the date of entering on the 

reference. In case during the arbitration proceedings, the parties mutually settle or 

compromise their dispute or difference, on the parties filing their joint memorandum 

of the settlement or compromise, the arbitrator or the arbitrators, as the case may be, 

shall make an award in terms of such settlement or compromise. 

 

Upon any such reference, the decision on the cost incidental to the reference and 

award respectively shall be in the discretion of the arbitrator or arbitrators, as the case 

may be, who may determine the amount thereof or direct the same to be taxed as 

between the party and party and shall direct by whom and to whom and in what 

manner the same shall be borne and paid. 

 

This submission shall be deemed to be a submission to arbitration within the meaning 

of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification 

thereof. 

 

The award of the arbitrator or arbitrators, as the case may be, shall be final and 

binding on the parties. It is agreed that the Contractor shall not delay the carrying out 

of the works by reason of any such matter, question or dispute being referred to 
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arbitration, but shall proceed with the works with all due diligence and shall until the 

decision of the arbitrator or arbitrators is given, abide by the decision of the Bank. No 

award of the arbitrator or arbitrators, as the case may be, shall relieve the Contractor 

of his obligations to adhere strictly to the Bank's instructions with regard to the actual 

carrying out of the works. The Employer and the Contractor hereby also agree that 

arbitration under this clause shall be a condition precedent to any right of action under 

the contract. 

 The venue of arbitration shall be Chandigarh, INDIA. 

 

Right of technical scrutiny of final bill: 

43. The Employer shall have a right to cause a technical examination of the works and 

the final bill of the Contractor including all supporting vouchers, abstracts etc. to be 

made at the time of payment of the final bill. If as a result of this examination or 

otherwise, any sum is found to have been overpaid or over-certified, it shall be lawful 

for the Employer to recover the sum. 

 

Employer entitled to recover compensation paid to workmen: 

44. If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to 

pay compensation to a workman employed by the Contractor in execution of the 

works, the Employer shall be entitled to recover from the Contractor the amount of 

compensation so paid, and without prejudice to rights of the Employer under the said 

Act. The Employer shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by the Employer to the 

Contractor under this Contract or otherwise. The Employer shall not be bound to 

contest any claim made against it under the said Act, except on the written request 

of the Contractor and upon his giving to the Employer full security to the satisfaction 

of the Employer for all costs for which the Employer might become liable in 

consequence of contesting such claim. 

 

Abandonment of Works:   

45. If at any time after acceptance of the tender, the Employer shall, for any reasons 

whatsoever, not require the whole or any part of the works to be carried out, the 

Employer shall give notice in writing to the Contractor who shall have no claim to any 

payment of compensation or otherwise whatsoever on account of any profit or 

advantage which he might have derived from the execution of the whole works. 

 

Return of surplus materials: 

46. Notwithstanding anything contained to the contrary in any or all the Clauses of this 

Contract, where any material for the execution of the Contract is procured with the 

assistance of the Employer by purchases made under orders or permits or licenses 

issued by Government, the Contractor shall hold the said materials economically and 

solely for the purpose of the Contract and not dispose of them without the prior written 

permission of the Employer and return it to the Employer, if required by the Employer, 

at the  price  to be determined by the  Employer having due  regard  to the  condition  
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of  the materials, the price to be determined not to exceed the purchase price thereof 

inclusive of sales tax, octroi and other such levies paid by the Contractor in respect 

thereof. In the event of breach of the aforesaid condition, the Contractor shall, in 

addition to being liable to action for contravention of the terms of licenses or permits 

and/or criminal breach of trust, be liable to the Employer for all moneys, advantages 

or profits resulting, or which in the usual courses would have resulted to him, by 

reason of such breach. 

 

Right of Employer to terminate Contract in the event of death of Contractor, if 

individual  

47. Without prejudice to any of the rights or remedies under this Contract, if the Contractor, 

being an individual, dies, the Employer shall have the option of terminating the Contract 

without incurring any liability for such termination. 

 

Accident Reports 

48. In the event of accidents of any kind, the Contractor shall furnish the Client with copies 

of all accident reports. The reports shall be sent without delay and at the same time 

that they are forwarded to any other parties. 

 

Marginal Notes  

49. The notes in the box and in the catch lines hereto and in the annexures hereto are 

meant only for convenience of reference and shall not in any way be taken into 

account in the interpretation of these presents and the annexures hereto. 

Progress of Work 

50. Upon award of work, the Contractor shall submit the bar chart/Gantt’s chart for 

completion schedule within 10 days from the day of issue of work order. Such chart 

shall include all activities, in Contractor’s as well as in Bank’s scope, like the date of 

factory inspection test, date of delivery of material at site, item wise completion of work 

etc. 

51.  A bidder is liable for debarment/disqualification from bidding on the 

following grounds: 

 

1. If it is determined that the bidder has committed the following acts or omissions in 

contravention of the code of integrity: 

a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 

either directly or indirectly, in exchange for an unfair advantage in the procurement 

process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 



43 

 

d. improper use of information provided by the procuring entity to the bidder with an 

intent to gain unfair advantage in the procurement process or for personal gain. 

e. any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract: which can affect the 

decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. making false declaration or providing false information for participation in a tender 

process or to secure a contract. 

i. failed to disclose conflict of interest failed to disclose any previous transgressions 

made in respect of the provisions of sub-clause  

(i) with any public institution / entity in India or any other country during the last three 

years or of being debarred by any public procuring institution / entity. 

2. For any actions or omissions by the bidder other than violation of code of integrity, 

which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-

standard material, non-supply of material, abandonment of works, sub-standard quality 

of works, failure to abide terms of the tender etc. 

3. If the bidder has been convicted of an offence— (a) under the Prevention of 

Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time being in 

force, for causing any loss of life or property or causing a threat to public health as part 

of execution of a public procurement contract. 

 

 

 

 

Place: 

 

Date:                                                                Signature of the Tenderer with Seal. 
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Safety Code 

1. The contractor shall provide necessary face masks, gloves and other necessary 

protective coverings to his workers. 

2. First-aid appliances, including adequate supply of sterilized dressings and cotton 

wool, shall be maintained in a readily accessible place by the Contractors. 

3. An injured person shall be taken to a public hospital without loss of time by the 

Contractor, in cases where the injury necessitates hospitalisation. 

4. Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from ground.  

5. No portable single ladder shall be over 8 meters in length, the width between the 

side rails not less than 30 cm (clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used, an extra mazdoor shall be 

engaged for holding the ladder. 

6. Every opening in the floor of a building or a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be one metre. 

7. No floor, roof or other part of the structure shall be as over-loaded with debris or 

materials as to render it unsafe. 

8. Workers employed on mixing and handling materials (such as asphalt, cement, 

mortar or concrete, lime mortar, cleaning materials, paints & primer etc.) shall be 

provided with protective footwear, rubber hand-gloves, etc. 

9. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves. 

10.  No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

11. Suitable face masks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

12. All the workers shall wear helmet & safety belts while working at site.  

13. Hoisting machines and tackles used in the work, including their attachments, 

anchorage and supports shall be in perfect condition. 

14. The ropes used in hoisting or lowering material or as a means of suspension shall 

be of durable quality and adequate strength and free from defects. 

15. This is an occupied premises and access to site will be provided based on 

convenience of the Bank. 

 

Place:     Signature of Contractor with Seal 

 

Name & Address  

Date:                                 

                                                                 Telephone / Mobile No. 
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Fire Safety Code 

i. Cutting / drilling machine and other electrically operated equipment used at site 

shall be plugged into correctly rated electrical outlets.  

ii. Only ISI marked 3-pin plug and other appliances and equipment shall be used.  

iii. Electrical power cables/wires used shall not have any joints and shall be properly 

rated.  

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation.   

v. Two buckets of water and sand shall be kept in an easily accessible area on the 

site. 

vi. Fire extinguishers recommended shall be kept on the site. Used paint drums shall 

be stored in specified store only after closing them properly. 

vii. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by the 

contractor to the workmen to prevent occupational health hazards.  

viii. The safety belt shall be provided by the contractor and used by the workmen while 

working from height for more than 10 feet from Ground level.  

ix. None of the passages near lift lobby and staircases lobby shall be used for stacking 

/ dumping any kind of materials/waste.   

x. None of the fire extinguishers shall be removed/shifted from its designated 

location. 

xi. Power supply shall be switched off from the mains when equipment is not in use.   

xii. Any debris generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner.    

 

 

 

Place:                               Signature of the tenderer:  

 

Date:                                                    Address:  
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Appendix 

The condition Herein before Referred To 

 

1. Defects Liability Period One year from the date of Virtual 

Completion 

2. Period of Final Measurement 30 days 

3. Date of Commencement 

 

7th day from the date of issue of work 

order. 

4. Date of Completion From the date of virtual completion 

5. Rate of liquidated damages for 

non-completion of work. 

 

0.25 percent per week of cost of work 

executed delay subject to a maximum of 

10% of the accepted tender amount. 

6. Period for honouring certificates 

 

One month for interim bills and 45 days for 

final bill. 

7. Interest for delayed payment @ of Provident Fund 

 

 

 

 
 Place: 

 
Seal & signature of Contractor 

 
   Date: 
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SECTION-IV 

Commercial Check List 

S.N. Description Bank's terms Whether acceptable 

to the tenderer 

(indicate YES or NO) 

1. Validity 90 days from the date of opening Part I.  

2. EMD Not Applicable  

3. Prices Shall remain fixed for the entire period 

of contract. 

 

4. Completion period 30 days from 7th day of the date of 

issue of work order. 

 

5. Liquidated damages 

for delay in 

completion of work 

As per Section II Para 2.16  

6 Defect liability period 12 months from the date of virtual 

completion 

 

7 Terms of payment As per Section II Para 2.12  

8 Insurance As per Section II Para 2.15  

9 Site visit The vendor shall visit the site before 

quoting their rates. No extra charges will 

be given after the opening price bid. 

 

10 Performance Bank 

guarantee 

As per Section II Para 2.11  

11 Retention Money As per Section II Para 2.11  

 

Part II should not contain any terms and conditions but only priced for bill of quantity.  Terms 

and conditions, if any, incorporated in Part II, will not be valid or considered. 

 

 

Place / Date                                                                 Seal & Signature of Contractor
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SECTION-V 

Schedule of Deviations 

 

A. Schedule of Technical Deviations 

We confirm that all technical terms and conditions and specifications of the Bank 

except for deviations listed below are acceptable to us. 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

 

B. Schedule of Commercial Deviations 
 
We confirm that all commercial terms and conditions of the Bank except for deviations 
listed below are acceptable to us. 
 

Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

 
 
Seal & Signature of Tenderer 
Name:                                                                                                                               
Designation : 
Date  : 
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SECTION - VI 

Technical Specifications 
          

6.0 Technical Scope of Work 

1. The scope of this work shall include supply (including loading, unloading, 

transportation, lifting/ shifting, insurance etc.), installation, testing and 

commissioning of 30 nos. split AC units for various VOF & THH flats in the Bank’s 

residential colonies at sectors 16A, 30A & 44B in Chandigarh.  

2. Details of ACs to be installed 

Sr. 

No. 

Residential 

Premises 

Nominal 

capacity 

Type Qty 

(Nos.) 

Dismantling and 

buyback 

1 16A 1.5 TR Hot & cold 8 Yes (8 Nos.- Trane 

make) 

2 30A 1.5 TR Hot & cold 4 Yes (3 Nos.- Voltas/ 

Trane make)  

3 30A 1.0 TR Cooling only 12 No  

4 44B 1.5 TR Hot & cold 4 Yes (4 Nos.- Daikin 

make) 

5 44B 1.5 TR Cooling only 2 Yes (2 Nos.- Daikin 

make) 

 

3. The AC units shall be guaranteed against all types of defects for the defect liability 

period of one year. Any defects in the system/ sub-assemblies, found within the 

defect liability period, shall be rectified/ replaced without any additional cost to the 

Bank. 

4. Minimum technical requirements of split ACs: 

BoQ 

Item 

No. 

Item Description Specifications 

1 Hi-wall type split AC 

units with heat 

pump (Nominal 

marketing capacity: 

Min. 1.5 TR- should 

meet all technical 

• Capacity at rated standard operating conditions 

Cooling capacity: Min. 5,000 W 

Heating capacity: Min. 5,000 W 

• Performance: ISEER≥4.40 

• Refrigerant: R-32 

• Condenser/ Evaporator: Copper 
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specifications given 

in the next column) 

• Ambient temperature operating range: -6 degC to 

46 degC 

• Year of manufacturing: 2025 or later 

• Approved makes: O General/ Daikin/ Mitsubishi/ 

equivalent (approved by the Bank)  

2 Hi-wall type split AC 

units (Nominal 

marketing capacity: 

Min. 1.5 TR- should 

meet all technical 

specifications given 

in the next column) 

• Capacity at rated standard operating conditions 

Cooling capacity: Min. 5,000 W 

• Performance: ISEER≥5.70 

• Refrigerant: R-32 

• Condenser/ Evaporator: Copper 

• Ambient temperature operating range: -6 degC to 

46 degC 

• Year of manufacturing: 2026 

• Approved makes: O General/ Daikin/ Mitsubishi/ 

equivalent (approved by the Bank) 

3 Hi-wall type split AC 

units (Nominal 

marketing capacity: 

Min. 1.0 TR- should 

meet all technical 

specifications given 

in the next column) 

• Capacity at rated standard operating conditions 

Cooling capacity: Min. 3,500 W 

• Performance: ISEER≥5.70 

• Refrigerant: R-32 

• Condenser/ Evaporator: Copper 

• Ambient temperature operating range: -6 degC to 

46 degC 

• Year of manufacturing: 2026 

• Approved makes: O General/ Daikin/ Mitsubishi/ 

equivalent (approved by the Bank) 

4 Installation of 

cassette type split 

AC units 

Cost of minor civil/ electrical works such as drilling 

through the brick wall, end termination of cables, 

cable tie/ clamps, copper pipe clamps, along with 

anchor fasteners, supports, or as prescribed by OEM 

supports, refrigerant gas top up, brazing of extra 

copper pipes etc. as per site condition should be 

done without any extra charge to Bank. 

8 Drain piping 20/ 25/ 32 mm ND. 
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Approved makes: uPVC pipe: Astral/ Supreme/ 

Finolex/ Ashirvad   

 

5. Contractor shall, at its own cost, arrange all necessary safety PPEs, including 

safety harness/ belts etc. for its workmen working inside the premises. Bank reserves 

the rights to cancel the work/ purchase order in case of advertent/ inadvertent safety 

violation leading to hazardous work environment and potential accident risk.  

 

 

 

Place: 

Date: 

Signature and seal of Tenderer 
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SECTION-VII 
Schedule of Technical Information  

(To be furnished by the bidder with Part-I of the tender) 

 

Item 

Description 

Technical Parameter Bank’s Requirement Bidder’s 

compliance 

1.5 TR Hot 

& Cold type 

hi-wall split 

AC (BoQ 

Item No. 1) 

Make offered Mitsubishi/ Daikin/ O 

General/ equivalent (if 

approved by the Bank) 

 

Model offered To be furnished  

Cooling capacity* ≥5,000 W  

Heating capacity* ≥5,000 W  

ISEER ≥4.40  

Refrigerant gas R-32  

Year of Manufacturing 2025 or later  

1.5 TR 

cooling 

only hi-wall 

split AC 

(BoQ Item 

No. 2) 

Make offered Mitsubishi/ Daikin/ O 

General/ equivalent (if 

approved by the Bank) 

 

Model offered To be furnished  

Cooling capacity* ≥3,500 W  

ISEER ≥5.70  

Refrigerant gas R-32  

Year of Manufacturing 2026  

1 TR 

cooling 

only hi-wall 

split AC 

(BoQ Item 

No. 3) 

Make offered Mitsubishi/ Daikin/ O 

General/ equivalent (if 

approved by the Bank) 

 

Model offered To be furnished  

Cooling capacity* ≥3,500 W  

ISEER ≥5.70  

Refrigerant gas R-32  

Year of Manufacturing 2026  

* standard cooling/ heating at 100% capacity 
 

Note: In case of non-compliance of any one of the above specification 

requirements, the tender is liable to be technically rejected. 

 
 
Seal of company      Signature 
        

Name      
                
Designation    
    
Date 
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Annexure-I 
Proforma of Performance Bank Guarantee 

 

(To be submitted on non-judicial stamp paper of appropriate value purchased in the 

name of the issuing bank) 

 

No. _____________                  Date ___________ 

 

To 

The Regional Director 

Reserve Bank of India, 

Estate Department 

Central Vista, 

Sector 17A, 

Chandigarh 

 

Dear Sir 

 

In consideration of your agreeing to accept the security deposit of INR ____ (INR  

________ only) furnishable to you by Messrs ____________________ (hereinafter 

referred to as “the Contractor”) in terms of their contract with you for its “Supply, 

Installation, Testing and Commissioning (SITC) of split AC units for THH & VOF 

flats at Reserve Bank of India’s residential premises at sectors 16A, 30A & 44B 

in Chandigarh” as per their Tender No. __________ and your Special Conditions of 

Contract and other tender documents relating thereto subject to the conditions and 

alterations mutually agreed upon the set forth or referred to in your Contract No. ____ 

dated _____  in the form of guarantee from us in the manner hereinafter contained, we 

____ (Name of the Bank) do hereby covenant and agree with you as follows : 

 

1. We undertake to indemnify you and keep you indemnified from time to time to 

the extent of INR _______________ ( INR___________________ only) against 

any loss or damage caused to or suffered by or that may be caused to or 

suffered by you by reason of any breach or breaches on the part of the 

Contractor of any of the terms and conditions contained in the said Contract and 

in the event of the Contractor making any default or default in carrying out any 

of the work under the said Contract or otherwise in the observance and 

performance of any of the terms and conditions relating thereto in accordance 

with the true intent and meaning thereof, we shall forthwith on demand pay to 

you such sum or sums not exceeding in total the said sum of INR 

______________  ( INR__________________ only) as may be claimed by you 

as your losses and/or damages, costs, charges or expenses by reason of such 

default on the part of the Contractor. 

2. Notwithstanding anything to the contrary, your decision as to whether the 

Contractor has made any such default or defaults and the amount or amounts 

to which you are entitled by reasons thereof will be binding on us and we shall 
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not be entitled to ask you to establish your claim or claims under this Guarantee 

but will pay the same forthwith on your demand without any protest or demur. 

 
3. This guarantee shall continue and hold good until it is released by you on the 

application by the Contractor after expiry of the relative guarantee period of the 

said Contract and after the contractor had discharged all his obligations under 

the said Contract and produced a certificate of due completion of the work under 

the said contract and submitted a “No Demand Certificate”, provided always that 

this guarantee shall in no event remain in force after the day of 

___________________ without prejudice to your claim or claims arisen and 

demanded from or otherwise notified to us in writing before the expiry of six 

months from the said date which will be enforceable against us notwithstanding 

that the same is or are enforced after the said date. 

 

4. Should it be necessary to extend this guarantee on account of any reason 

whatsoever, we undertake to extend the period of this Guarantee on the request 

of M/s  _____________________________till such time as may be mutually 

decided by you and M/s____________________.  

 
5. You will have the fullest liberty without effecting this guarantee from time to time 

to vary any of the terms and conditions of the said contract or extend the time 

of performance of the Contractor or to postpone for any time or from time to time 

any of your rights or powers against the Contractor and either to enforce or 

forbear to enforce any of the terms and conditions of the said Contract and we 

shall not be released from our liability under this guarantee by the exercise of 

your liberty with reference to matters aforesaid or by reason of any time being 

given to the Contractor or any other forbearance, act or omission on your part 

or any indulgence by you to the Contractor or by any variation or modification of 

the said contract or any other act, matter or things whatsoever, which under the 

law relating to sureties would but for the provisions hereof have the effect of so 

releasing us from our liability hereunder provided always that nothing herein 

contained will enlarge our liability hereunder beyond the limit of INR  ________ 

(INR _______ only) as aforesaid.  

 

6. This guarantee shall not in any way be affected by your taking or varying or 

giving up any securities from the Contractor or any other person, firm or 

company on its behalf or by the winding up, dissolution, insolvency or death as 

the case may be, of the Contractor. 

7. In order to give full effect to the guarantee herein contained you shall be entitled 

to act as if we were your principal debtors in respect of all your claims against 

the Contractor hereby guaranteed by us as aforesaid and we hereby expressly 

waive all our rights of suretyship and other rights, if any, which are in any way 

inconsistent with any of the provisions of this guarantee. 

 



55 

 

8. Subject to the maximum limit of our liability as aforesaid, this guarantee will 

cover all your claim or claims against the contractor from time to time arising out 

of or in relation to the said contract and in respect of which your claim in writing 

is lodged on us before expiry of six months from the date of expiry of this 

guarantee. 

 

9. Any notice by way of demand or otherwise hereunder may be sent by special 

courier, telex, fax or registered post to our local address as aforesaid and if sent 

by post, it shall be deemed to have been given when the same has been posted. 

 

10. This guarantee and the powers and provisions herein contained are in addition 

to and not by way of limitation of or substitution for any other guarantee or 

guarantees heretofore given to you by us (whether jointly with others or alone) 

and now existing un-cancelled and that this guarantee is not intended to and 

shall not revoke or limit such guarantee or guarantees. 

 

11. This guarantee shall not be affected by any change in the constitution of the 

contractor or us nor shall it be affected by any change in your constitution or by 

any amalgamation or absorption thereof or therewith but will endure to the 

benefit of and be available to and enforceable by the absorbing or amalgamated 

company or concern. 

 

12. Any forbearance, act or omission on the part of the Bank in enforcing any of the 

conditions of the said tender or showing of any indulgence by the Bank to the 

Tenderer shall not discharge the Surety in any way and the obligations of the 

Surety under this guarantee shall be discharged only on the intimation thereof 

being given to the Surety by the Bank. 

 

13. This guarantee is irrevocable during the period of its currency and shall not be 

revoked without your previous consent in writing. 

 

14. We further agree and undertake to pay you without demur the amount 

demanded by you in writing notwithstanding any difference or dispute or 

controversy that may exist or arise between you and contractor or any other 

person. 

 

15. Notwithstanding anything contained herein above our liability under this 

guarantee is restricted to INR _____ (INR _______only).  Unless a written claim 

is lodged on us for payment under this guarantee within six months from the 

date of expiry, including extensions if any, of this guarantee all your rights under 

the guarantee shall be forfeited and we shall be deemed to have been released 

and discharged from all liabilities thereunder, irrespective of whether or not the 

original guarantee is returned to us. 
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16. We have power to issue this guarantee in your favour under the Memorandum 

and Articles of Association of our Bank and the undersigned has full power to 

execute this Guarantee under the Power of Attorney granted to him by the Bank. 

 
 

 

 

 

signed and delivered 

(For & on behalf of the above named Bank)                   For & on behalf of  

                  (Banker’s Name & Seal) 

                          

 

 

 

   BRANCH MANAGER 

        (Banker’s Seal) 

Address _______________  
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Annexure-II 

करारनामा का प्रारूप / Draft Articles of Agreement 

(₹100/- स्टवम्प पेपर पर) / (On ₹100/- stamp paper) 

(केर्ल सफल बोलीकतवा हेतु) / (Only for successful bidder) 

 
 

यह करवर र्र्ा 2026 के........... र्ें वदन एक पक् के तौर पर भवरतीय ररज़र्ा बैंक, चंडीगढ़ (वजसे इसके बवद 

“बैंक” कहव गयव है) और दूसरे पक् _________________  (वजन्हें इसके बवद “संवर्दवकतवा” कहव गयव है) 

के बीच वनष्पववदत वकयव गयव।  

ARTICLES OF AGREEMENT made the ____________ day of ______________ 
between the Regional Director, Estate Department, Reserve Bank of India, Chandigarh 
(hereafter called “The Bank”) of the one part and _______________ 
___________________ (thereinafter called “the Contractor”) of the other part. 
 

जबवक वनयोक्तव " भवरतीय ररज़र्ा बैंक, चंडीगढ़ के सैक्टर 16ए, 30ए एरं् 44बी न्धस्थत आर्वसीय पररसरो ं

के वर्वर्ध ट्ीएचएच एरं् र्ीओएफ़ फै्लट््स में न्धिलट् एसी इकवइयो ंकी आपूवता, स्थवपनव, परीक्ण और 

कमीशवनंग कव कवया” करवने कव इचु्छक है और रेखववचत्र एरं् वर्वनदेश तैयवर वकए हैं वजसमें वकए जवने 

र्वले कवयों कव उल् लेख है। 

 

और जबवक उक्त रेखववचत्र, वर्वनदेश, मवत्रवओ ंकी अनुसूची पर उनके द्ववरव अर्थर्व पक्कवरो ंकी ओर से 

हस् तवक्र वकए गए हैं। 

 
WHEREAS the Employer is desirous of carrying out the work of ‘Supply, Installation, 
Testing and Commissioning (SITC) of split AC units for THH & VOF flats at 
Reserve Bank of India’s residential premises at sectors 16A, 30A & 44B in 
Chandigarh’ and has caused drawings and specifications describing the works to be 
done. 
 
AND WHEREAS the said drawings, the Specifications and the Schedule of Quantities 
have been signed by or on behalf of the parties hereto. 
 

और जबवक संवर्दवकतवा इसमें वनधवाररत की गई रेखववचत्रो,ं शतों और संवर्दव की वर्शेर् शतों  और मवत्रव 

अनुसूची में उन्धिन्धखत की गई शतों तर्थव यर्थव संशोवधत एरं् अंवतम रूप से दोनो ंपक्कवरो ंद्ववरव सहमत 

संवर्दव की शतों (वजन्हें समग्रत: इसके बवद “कवर्थत शतें” कहव गयव है) में वनवहत शतों के अधीन बैंक की 

उक् त अपेक्व और /अर्थर्व कवर्थत वर्वनदेश में उन्धिन्धखत कवया और मवत्रव-अनुसूची में शववमल कवया को 

वनष्पववदत करने हेतु सहमत है वजसे र्ह उक्त में तय की गई रववश के अनुसवर अर्थर्व उसके अधीन देय 

होने र्वली रववश के अनुसवर वनधवाररत दर (वजसे इसके बवद ‘कवर्थत संवर्दव रववश’ कहव गयव है) पर करेगव। 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth in the Special Conditions 
and in the Schedule of Quantities and Conditions of Contract (all of which are 
collectively hereinafter referred to as “the said Conditions”) the works shown upon the 
said Drawings and / or described in the said Specification and included in the Schedule 
of Quantities at the Respective rate therein set forth amounting to the sum as therein 
arrived at or such other sum as shall become payable there under (hereinafter referred 
to as “the said Contract Amount”). 
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अतः  अब उनके बीच वनम्नवलन्धखत रूप से करवर वकयव जवतव है : 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

1. वनधवाररत शतों में उन्धिन्धखत समय और तरीके से संवर्दव रववश को ध्यवन में रखते हुए, बोलीकतवा 

वनधवाररत शतों के अनुसवर और उनके अधीन वनवर्दव रेखववचत्रो,ं वर्वनदेशो ंमें और मवत्रव अनुसूची में यर्थव 

उन्धिन्धखत कवया को वनष्पववदत और पूरव करेगव। 
 

In considerations of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and de-
scribed in the said Specifications and the Schedule of Quantities. 
 

2. वनयोक्तव बोलीकतवा को वनधवाररत शतों में वर्वनवदाष्ट समय और तरीके से देय संवर्दव रववश अर्थर्व ऐसी 

अन्य रववश कव भुगतवन करेगव। 

The Employer shall pay the Contractor the said Contract Amount or such other sum as 
shall become payable, at the times and in the manner specified in the said Conditions. 
 

3. भवरतीय ररज़र्ा बैंक कवयों के पयारे्क्ण, वबलो ंके प्रमवणीकरण, भुगतवन करने और वर्वभन्न वनयमो,ं शतों 

और संवर्दव की शतों को लवगू करने के वलए सीधे व्यर्स्थव करेगव। 

The Reserve Bank of India shall administer and directly arrange for supervision of 
works, certification of bills, making payments and implementation of various terms, 
conditions and stipulations of the contract. 
 

4. उक् त शतों और इसके सवर्थ संलग् न पररवशष् ट् को इसके सवर्थ पढ़व जवए और उन्हें इस करवर कव एक 

वहस् सव मवनव जवएगव तर्थव पक्कवरो ंको उक् त शतों कव पवलन करनव होगव और उक् त शतो के अनुसवर 

िमश: अपने-अपने वहस् से कव करवर वनष्पववदत करनव होगव। 

The said conditions and various schedules shall be read and construed as forming part 
of this agreement, and the parties hereto shall respectively abide by, submit 
themselves to the said Conditions and perform the agreements on their part 
respectively in the said Conditions contained. 
 

5. यहवं करवर और इसमें उन्धिन्धखत दस्तवरे्ज इस करवर के आधवर होगें। 

The agreement and documents mentioned herein shall form the basis of this Contract. 
 

6. यह संवर्दव न तो कोई वनयत एकमुस्त संवर्दव है, न ही खंवडत कवया संवर्दव है, बन्धि भवरतीय ररज़र्ा 

बैंक, चंडीगढ़ के सैक्टर 16ए, 30ए एरं् 44बी न्धस्थत आर्वसीय पररसरो ंके वर्वर्ध ट्ीएचएच एरं् र्ीओएफ़ 

फै्लट््स में न्धिलट् एसी इकवइयो ंकी आपूवता, स्थवपनव, परीक्ण और कमीशवनंग के कवया के संबंध में संपूणा 

कवया करने हेतु संवर्दव है, वजसके वलए भुगतवन दर अनुसूची में दी गई दरो ंपर र्वस्तवर्क तयशुदव मवत्रव 

और संभववर्त मवत्रव के अनुसवर अर्थर्व वनधवाररत शतों में वकए गए प्रवर्धवन के अनुसवर वकयव जवनव है। 

 

This Contract is neither a fixed Lump sum contract nor a Piece Work Contract but is a 
Contract to carry out the work in respect of ‘Supply, Installation, Testing and 
Commissioning (SITC) of split AC units for THH & VOF flats at Reserve Bank of 
India’s residential premises at sectors 16A, 30A & 44B in Chandigarh’ to be paid 
for according to actual measured quantities at the rate contained in the Schedule of 
rates and Probable Quantities or as provided in the said Conditions. 
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7. संवर्दवकतवा उक्त शतों में वनधवाररत तरीके से वसवर्ल कवयों, वर्द्युत अवधष्ठवपन, वफवटं्ग और अन्य 

सहवयक कवयों से संबंवधत सभी कवयों को पूरव करने के वलए हर उवचत सुवर्धव को र्हन करेगव और ऐसे 

कवयों के पूरव होने के बवद दीर्वरो,ं फशा आवद को हुये वकसी भी नुकसवन को ठीक करेगव । 

 

The Contractor shall afford every reasonable facility for carrying out of all works relating 
to civil works, electrical installations, fittings and other ancillary works in the manner 
laid down in the said conditions, and shall make good any damages done to walls, 
floors, etc., after the completion of such works. 
 

8. वनयोक्तव को यह अवधकवर होगव वक र्ह इस संवर्दव पर प्रवतकूल प्रभवर् डवले वबनव वकसी भी कवया को 

जोड़कर अर्थर्व हट्वकर अर्थर्व उक्त कवया के वकसी भवग को वकसी और से करवकर कवया के स्वरूप में 

बदलवर् कर सकतव है। 

The Employer reserves to itself the right of altering the Drawings and nature of the 
work by adding to or omitting any items of work or having portions of the same carried 
out without prejudice to this contract. 
 

9. समय अर्वध इस करवर कव सबसे महत्वपूणा कवरक मवनव जवएगव और संवर्दवकतवा यहवँ सहमवत व्यक्त 

करतव है वक उक्त वनयम एरं् शतों के अनुसवर कवया आदेश/स्वीकृवत पत्र जवरी होने के 7र्ें वदन से कवया 

प्रवरि कर देगव और समय के वर्स्तवर के प्रवर्धवनो ंके अधीन समू्पणा कवया 30 वदन के भीतर पूरव करेगव, 

अन्यर्थव वनयोक्तव उक्त शतों के अनुसवर पररसमवपन क्वत की र्सूली करने कव हकदवर होगव।  

 

Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work from the 7th day of issue of works order/letter of 
acceptance as provided for in the said Conditions and to complete the entire work 
within 30 days subject nevertheless to the provisions for the extension of time, failing 
which the employer shall be entitled to recover liquidated damages as per the said 
conditions. 
 

10. ठेकेदवर एतदद्ववरव कवयवादेश की वतवर्थ के 7र्ें वदन से कवम शुरू करने तर्थव 30 वदनो ंके भीतर कवया 

पूणा करने के वलए, दोनो ंपक्ो ंद्ववरव पवरिररक रूप से तय वलन्धखत रूप (यवनी, समझौते के वर्लेख के 

मवध्यम से यव पत्रो ं / ईमेल के आदवन-प्रदवन द्ववरव) में समय वर्स्तवर के प्रवर्धवनो ंके अधीन रहते हुए, 

सहमत है। 

The Contractor hereby agrees to commence the work from 7th day of date of work 
award letter and to complete the entire work within 30 days subject nevertheless to the 
provisions for extension of time in writing by such form (i.e., by way of deed of 
agreement or by exchange of letters / emails) as may be mutually decided by the 
parties. 
 

11. कवया, अनुबंध की वनधवाररत अर्वध के दौरवन, सम्यक उद्यम के सवर्थ वकयव जवएगव और यवद ठेकेदवर 

वनवदाष्ट अर्वध के भीतर कवम पूरव करने में वर्फल रहतव है, तो र्ह पररसमवपन हजवाने कव भुगतवन करने 

के वलए उत्तरदवयी होगव। पररसमवपन हजवाने की र्सूली वनष्पववदत कवया रववश कव 0.25% प्रवत सप्तवह (यव 

उसके भवग) होगी तर्थव अवधकतम स्वीकृत ट्ेंडर रववश कव 10% होगी और वनयोक्तव ठेकेदवर को देय 

वकसी भी धन से ऐसे नुकसवन की कट्ौती कर सकतव है।  

The work shall, throughout the stipulated period of the contract, be preceded with all 
the diligence and if the contractor fails to complete the work within the specified period, 
he shall be liable to pay liquidated damages. The recovery of Liquidated Damages 
shall be 0.25% of the cost of work executed per week (or part thereof) and subject to 
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a maximum 10% of the accepted tender amount and the Employer may deduct such 
damages from any money due to the Contractor. 
 

12. इस संवर्दव के अंतगात वनयोक्तव द्ववरव वकए जवने र्वले सभी भुगतवन केर्ल चंडीगढ़ में वकए जवएंगे। 

All payments by the Employer under this Contract will be made only at Chandigarh. 
 

13. इस करवर से उत्पन्न अर्थर्व इससे वकसी भी रूप में जुड़े सभी वर्र्वदो ंके बवरे में यह मवनव जवएगव वक 

रे् चंडीगढ़ में उत्पन्न हुए हैं और उन पर केर्ल चंडीगढ़ न्धस्थत न्यवयवलयो ंको उन पर वनणाय देने कव 

अवधकवर होगव। 

All disputes arising out of or in any way connected with this agreement shall be deemed 
to have arisen at Chandigarh and only Courts in Chandigarh shall have jurisdiction to 
determine the same. 
 

14. इस संवर्दव के अनेक वहसे्स संवर्दवकतवा द्ववरव पढ़ वलए गए हैं और संवर्दवकतवा द्ववरव पूरी तरह से 

समझ वलए गए हैं। जब तक बैंक के इंजीवनयर-इन-चवजा ने वलन्धखत रूप में वर्शेर् वनदेश न वदए हो तब 

तक संवर्दवकतवा को वनवर्दव में उन्धिन्धखत मवत्रवओ ंके परे भुगतवन नही ंवकयव जवएगव। 

That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. The Contractor shall not be entitled for the payment for 
the quantities beyond the tendered quantities unless ordered for by specific written 
instructions from the Bank’s Engineer-In-Charge. 
 

15. गैर प्रकटीकरण खंड: संवर्दवकतवा और उसकव कमाचवरी प्रत्यक् अर्थर्व परोक् रूप से ऐसी कोई भी 

सूचनव, सवमग्री और बैंक की आधवरभूत संरचनव/ वसस् ट्म / उपकरण आवद कव वर्र्रण जो इस करवर से 

जुड़े अपने  दववयत्वो ंकव वनर्हान करते समय उसके कबे्ज यव संज्ञवन में आई हो,ं वकसी अन् य पक् के सवर्थ 

सवझव नही ंकरेगव और हर समय उसे अतं्यत गोपनीय रखेगव। संवर्दवकतवा करवर के वर्र्रण उस सीमव 

तक वनजी और गोपनीय रखेगव जब तक वक इसके तहत दववयत्वो ंकव वनर्ाहन करने अर्थर्व प्रयोि कवनूनो ं

के पवलन हेतु अन्यर्थव अपेवक्त न हो।  संवर्दवकतवा वनयोक्तव की वलन्धखत पूर्वानुमवत के वबनव कवया के वकसी 

भी वर्र्रण को वकसी व्यवर्सववयक यव तकनीकी पत्र अर्थर्व अन्यत्र न तो प्रकववशत करेगव, न ही प्रकवशन 

की अनुमवत देगव अर्थर्व उसकव खुलवसव ही करेगव।  वकसी गोपनीय सूचनव के प्रकट्न के कवरण वनयोक्तव 

को होने र्वले नुकसवन हेतु संवर्दवकतवा द्ववरव वनयोक्तव को क्वतपूररत वकयव जवएगव। उपयुाक्त कव पवलन 

करने में वर्फलतव को संवर्दवकतवा के स्तर से संवर्दव कव उिंघन मवनव जवएगव और वनयोक्तव को हक 

होगव वक र्ह हुए नुकसवन कव दवर्व करे और कवनूनी कवरार्वई  शुरू कर दे।  

Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any in-
formation, materials and details of the Bank's infrastructure/systems/equipment etc., 
which may come to the possession or knowledge of the Contractor during the course 
of discharging its contractual obligations in connection with this agreement, to any third 
party and shall at all times hold the same in strictest confidence. The Contractor shall 
treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The 
Contractor shall not publish, permit to be published, or disclose any particulars of the 
works in any trade or technical paper or elsewhere without the previous written consent 
of the Employer. The Contractor shall indemnify the Employer for any loss suffered by 
the Employer as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part of the Contractor 
and the Employer shall be entitled to claim damages and pursue legal remedies. 
 

संवर्दवकतवा अपने कमाचवररयो ंके मवमले में रे् सभी उवचत कदम उठवएगव वजससे वक इस करवर के अधीन 

सभी गोपनीय सूचनवओ ंके गैर-प्रकट्ीकरण की शता कव पूणा अनुपवलन हो।  
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The Contractor shall take all appropriate actions with respect to its employees to 
ensure that the obligations of non-disclosure of confidential information under this 
agreement are fully satisfied. 
 

अप्रकट्ीकरण और गोपनीयतव संबंधी संवर्दवकतवा की बवध्यतव इस करवर की समवन्धप्त/वनरस्तीकरण, चवहे 

वजस र्जह से हो, के उपरवंत भी रहेगी। 

The Contractor's obligations with respect to non-disclosure and confidentiality will 
survive the expiry or termination of this agreement for whatever reason. 
 

16. कायविल पर मवहलाओ ंका यौन उत्पीड़न: 

   Sexual Harassment Clause:  

क) कवयास्थल पर मवहलवओ ंके यौन उत्पीड़न (रोकर्थवम, वनरे्ध और वनर्वरण) अवधवनयम, 2013 के 

प्रवर्धवनो ंके पूणा अनुपवलन कव उत्तरदववयत्व पूरी तरह से संवर्दवकतवा कव होगव। बैंक के पररसर के भीतर 

अपने वकसी कमाचवरी के वर्रुद्ध यौन उत्पीड़न की वकसी वशकवयत की न्धस्थवत में संवर्दवकतवा/ एजेंसी द्ववरव 

गवठत आंतररक वशकवयत सवमवत के समक् वशकवयत दजा की जवएगी। 

The Contractor/Agency shall be solely responsible for full compliance with the 
provisions of the Sexual Harassment of Women at Workplace (Prevention, Prohibition 
and Redressal) Act, 2013. In case of any complaint of sexual harassment against its 
employees within the premises of the Bank, the complaint will be filed before the 
Internal Complaints Committee constituted by the Contractor / Agency and the 
Contractor / Agency shall ensure appropriate action under the said Act in respect of 
the compliant. 
 

ख) संवर्दवकतवा के वकसी पीवड़त कमाचवरी से बैंक के वकसी कमाचवरी के वर्रुद्ध प्रवप्त यौन उत्पीड़न संबंधी 

वशकवयत कव संज्ञवन बैंक द्ववरव गवठत के्त्रीय वशकवयत सवमवत द्ववरव वलयव जवएगव। 

Any complaint of sexual harassment from any aggrieved employee of the Contractor 
against any employee of the Bank shall be taken cognizance of by the Regional 
Complaints Committee constituted by the Bank. 
 

ग) संवर्दवकतवा के कमाचवररयो ंकी संवलप्ततव की न्धस्थवत में भुगतवन वकए जवने के वलए आर्श्यक क्वतपूवता 

के वलए संवर्दवकतवा उत्तरदवयी होगव, उदवहरण के वलए यवद संवर्दवकतवा के वकसी कमाचवरी द्ववरव की गई 

यौन वहंसव प्रमववणत हो जवती है तो बैंक कमाचवरी को दी जवने र्वली मौविक रवहत कव भुगतवन संवर्दवकतवा 

द्ववरव वकयव जवएगव। 

The Contractor shall be responsible for any monetary compensation that may need to 
be paid in case the incident involves the employee of the Contractor, for instance any 
relief to Bank’s employee, if sexual violence by the employee of the Contractor is 
proved. 
 

घ) कवयास्थल पर यौन उत्पीड़न तर्थव संबंवधत मवमलो ंके संबंध में अपने कमाचवररयो ंको वशवक्त करने की 

वजमे्मदवरी संवर्दवकतवा की होगी। 

The contactor shall be responsible for educating its employees about Prevention of 
Sexual Harassment at workplace and related issues. 
 

ड़) संवर्दवकतवा अपने उन कमाचवररयो ंकी पूणा और अद्यतन सूची बैंक को उपलब्ध करवएगव वजन्हें बैंक 

पररसर में कवम पर लगवयव गयव है। 

The contractor shall provide a complete and updated list of employees who are 
deployed within the Bank’s premises. 
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17. अप्रत्यावशत घटना Force Majeure:  

18.  

इस करवर के तहत दववयत्वो ंको पूरव करने में वकसी चूक के वलए कोई भी पवट्ी वजमे्मदवर नही ंमवनी 

जवएगी,  यवद चूक वकसी पवट्ी के वनयंत्रण से परे कवया के पररणवमस्वरूप हुई हो (जैसे दैर्ी संकट्, युद्ध 

की न्धस्थवत, वर्िोह, महदूर हड़तवल, वकसी सरकवरी कवया,  भूकंप, तूफवन, ट्वइफून और अन्य प्रवकृवतक 

आपदव आवद)।  प्रते्यक पक् इस करवर के तहत वनष्पवदन वकए जवने र्वले कवयों को जवरी रखने के सभी 

संभर् प्रयवस करने के वलए सहमवत व्यक्त करती है।  यवद अप्रत्यववशत घट्नवओ ंके कवरण कवया वनष्पवदन 

में बवधव की अर्वध 30 वदनो ंसे अवधक हो जवती है, तो पवट्ी वजसकी कवया वनष्पवदन क्मतव प्रभववर्त नही ं

हुई है, वलन्धखत सूचनव देते हुए इस करवर को वनरस्त कर सकती है।  

If either party is unable to perform its obligations under this Agreement due to the 
occurrence of an event beyond its control (such as acts of God, war like situations, 
riots, labour strike, government actions, earthquakes, cyclones, typhoons, and other 
natural calamities, etc.), that party will not be deemed to have defaulted under this 
Agreement. Each party agrees to use all reasonable efforts to enable performance 
under this Agreement to continue. If the period of non-performance due to a force 
majeure event exceeds 30 days, the party whose ability to perform has not been so 
affected may, by giving written notice, terminate this Agreement. 
 

18. संवर्दवकवर वनम्न के संबंध में भवरतीय ररजर्ा बैंक के पक् में बीमव करर्वएगव/संबन्धित दस्तवरे्ज़ 

जमव करेगव और उसे लवगू रखेगव: 

i) कवया के वनष्पवदन से व्यन्धक्त यव संपवत्त को हुये नुकसवन से / दौरवन होने र्वली तीसरी पवट्ी के नुकसवन 

/ उत्पन्न कोई भी दवर्व; 

ii) कवया के वनष्पवदन के दौरवन संवर्दवकवर द्ववरव वनयोवजत श्रवमको ंको होने र्वली हववन/क्वत से उत्पन्न 

होने र्वलव कोई भी दवर्व। 

iii) लवगू पीएफ/श्रम कवनूनो,ं ईएसआई, वर्वनयमो ंआवद के गैर-अनुपवलन के कवरण कोई भी दवर्व। 

 
The Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA 
against: 
i) Any claim arising out of third-party loss/ damage to life or property caused by/during 
execution of the work.  
ii) Any claim arising out of loss/ damage to the workmen engaged by the contractor 
during execution of the work.  
iii) Any claim due to non-compliance of applicable PF/ Labour laws, ESI, regulations 
etc. 
 

19. संवर्दवकवर को कवया शुरू करने से पहले पहली पवट्ी के रूप में भवरतीय ररज़र्ा बैंक के नवम पर 

सभी आर्श्यक बीमव कर्र अर्थवात संवर्दवकवर की समू्पणा जोन्धखम पॉवलसी, श्रवमक क्वतपूवता पॉवलसी, 

तृतीय पक् देयतव आवद, जो भी लवगू हो) लेनव होगव। 

The contractor shall take necessary insurance covers (i.e. Contractor All Risk Policy, 
Workmen Compensation Policy, Third Party Liability etc as applicable) with Reserve 
Bank of India as the first name, at their cost, before commencement of the work. 

20. अनुबंध की समास्थि / Termination of Contract:  

यहवं ऊपर दी गई बवतो ंपर प्रवतकूल प्रभवर् डवले वबनव, बैंक अपने एकमवत्र और पूणा वर्रे्क पर, वबनव 

कोई कवरण बतवए और वबनव वकसी मुआर्जे के भुगतवन के इस समझौते को तुरंत समवप्त करने कव 

हकदवर होगव, यवद बैंक की रवय में (वजसे नही ं बुलवयव जवएगव) ठेकेदवर द्ववरव प्रश्न और ठेकेदवर पर 

बवध्यकवरी होगव) :- 

Without prejudice to what is contained hereinabove, the Bank shall at its sole and ab-
solute discretion, be entitled to terminate this agreement forthwith without assigning 
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any reason and without payment of any compensation, if in the opinion of the bank 
(which shall not be called into question by the contractor and shall be binding on the 
contractor):- 
 

 (i) संवर्दवकतवा बैंक की संतुवष्ट के अनुसवर इस समझौते को लवगू करने में वर्फल रहतव है यव मनव कर 

देतव है। यवद ठेकेदवर वनवर्दव शतों के अनुसवर फै्लट्/फै्लट् में सेर्व देने से बचतव रहतव है यव कवम नही ं

करतव है। 

The contractor fails or refuses to implement this agreement to the Bank's satisfaction. 
If the contractor keeps on avoiding or non-performing the service in flats/flat as per the 
tender conditions.  
and/or  
 

ii. यवद संवर्दवकतवा कव व्यन्धक्त/कमाचवरी वकसी कदवचवर में पवयव जवतव है जैसे वक वनर्वसी के हस्तवक्र 

की जवलसवजी, डू्यट्ी के दौरवन शरवब पीनव। 

If contractor’s person/workers found in any malpractice such as forgery of resident 
signature, drinking of alcohol while in duty.  
and/or  
 

iii संवर्दवकतवा इस अनुबंध के वकसी भी वनयम और शतों कव उिंघन करतव है। 

The contractor commits a breach of any terms and conditions of this agreement. 
 and/or 
 

 iv. संवर्दवकतवा को वदर्ववलयव घोवर्त कर वदयव गयव है यव उसके द्ववरव अपने लेनदवरो ंके सवर्थ समझौतव 

वकयव गयव है यव यवद संकट् यव वनष्पवदन यव अन्य प्रवियव पर लगवयव गयव है यव ठेकेदवर की संपवत्त यव 

संपवत्त के वकसी वहसे्स कव ररसीर्र वनयुक्त वकयव गयव है। 

The contractor is adjudged an insolvent or a compromise is entered by him with his 
creditors or if distress or execution or other process is levied upon or receiver is ap-
pointed of any part of the assets or property of contractor  
and/or  
 

v. वकसी भी कवरण से, संवर्दवकतवा इस समझौते के तहत अपने दववयत्वो ंको पूरव करने के वलए कवनूनन 

अयोग्य हो जवतव है। 

For any reason whatsoever, the contractor becomes disentitled in law to perform his 
obligations under this agreement. 
 and/or  
 

vi. संवर्दवकतवा यव उसके व्यर्सवय के स्वववमत्व/सवझेदवरी यव प्रबंधन में इस तरह के बदलवर् के वलए बैंक 

की वलन्धखत पूर्ा अनुमवत के वबनव कोई वभन्नतव है। 

There is any variation in the ownership/partnership or management of the contractor 
or his business without the prior approval in writing of the Bank to such variation.  
 

21. ठेकेदवर अपने यव अपने उप-ठेकेदवर द्ववरव वनयोवजत श्रवमको ंके संबंध में, बोलीदवतव श्रम वर्वनयम में 

वदए गए सभी प्रवर्धवनो ंकव अनुपवलन करेगव यव करर्वएगव। ठेकेदवर को कवया से संबंवधत सभी प्रवसंवगक 

कवनूनो ंऔर समय-समय पर लवगू होने र्वले अन्य सभी कवनूनो ंऔर उनके अंतगात बनवए गए वनयमो ंकव 

पवलन करनव होगव। 

i. Code on Wages, 2019 

ii. Industrial Relations Code, 2020 

iii. Code on Social Security, 2020 
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iv. Occupational Safety, Health and Working Conditions Code, 2020 (OSHWC 

Code, 2020) 

v. Employer's Liability Act, 1938.  

vi. Child Labour (Prohibition and Regulation) Act, 1986. 

vii. Sexual Harassment of Women at Workplace (Prevention, Prohibition and 

Redressal) Act, 2013 

viii Workmen compensation 

 ix. and/or any other act / law as applicable 

 

The Contractor shall in respect of labour employed by him or his sub-contractor comply 

with or cause to be complied with the Bidder Labour Regulation in regard to all matters 

provided therein. The Contractor shall comply with the provisions of all relevant laws 

in connection with the work and  any other law relating thereto and rules made there 

under from time to time as may be applicable viz.  

i. Code on Wages, 2019 

ii. Industrial Relations Code, 2020 

iii. Code on Social Security, 2020 

iv. Occupational Safety, Health and Working Conditions Code, 2020 (OSHWC 

Code, 2020) 

v. Employer's Liability Act, 1938.  

vi. Child Labour (Prohibition and Regulation) Act, 1986. 

vii. Sexual Harassment of Women at Workplace (Prevention, Prohibition and 

Redressal) Act, 2013 

viii Workmen compensation 

ix. and/or any other act / law as applicable 

 

22. ठेकेदवर को यह सुवनवित करनव चववहए वक रे्तन के वर्लंवबत भुगतवन पर कवमायो ंकी ओर से 

वकसी भी वशकवयत की कोई गंुजवइश न हो। ठेकेदवर द्ववरव वनयुक्त कमाचवरी केर्ल ठेकेदवर के रोजगवर 

में होगें, भवरतीय ररज़र्ा बैंक के नही।ं ठेकेदवर कमाचवरी भवर्ष्य वनवध और वर्वर्ध प्रवर्धवन अवधवनयम, 

1952 और कमाचवरी रवि बीमव अवधवनयम, 1948 के प्रवर्धवनो ंके अनुसवर भवर्ष्य वनवध और कमाचवरी 

रवि बीमव वनवध के संबंध में वनयोक्तव के योगदवन कव भुगतवन करेगव। 

 

The contractor should ensure that there is no scope for any grievance from the 
personnel on delayed payment of wages. The employees engaged by the Contractor 
will be in the employment of the Contractor only and not of the Reserve Bank of India. 
The contractor shall pay the employer’s contribution with regard to provident fund and 
employees’ state insurance fund as per the provisions of the employees’ Provident 
fund and miscellaneous provisions act, 1952 and employees’ state insurance act, 
1948.  
 

23. वकसी भी पररन्धस्थवत में ठेकेदवर और उसके कमाचवररयो/ंकमाचवररयो ंके बीच वर्र्वद के कवरण 

उत्पन्न होने र्वले वकसी भी जुमवाने यव दवरे् के वलए ठेकेदवर पूरी तरह से वजमे्मदवर होगव। यवद ठेकेदवर 

और उसके कमाचवररयो/ंकमाचवररयो ंके बीच वर्र्वद के कवरण कोई दवर्व यव जुमवानव बैंक के वलए कवनूनी 

रूप से बवध्यकवरी है, तो उसे ठेकेदवर से र्सूलव जवएगव। 
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The contractor will be solely responsible for any penalty or claim arising due to dispute 
between the contractor and its employee/es under any circumstance. If any claim or 
penalty is legally binding to the Bank due to the dispute between contractor & its 
employee/es, same shall be recovered from the contractor. 
 

नोट्: दोनो ंभवर्वओ ं(वहन्दी / अँगे्रजी) में वकए गए समझौते की व्यवख्यव में वकसी भी तरह कव वर्रोध होने 

की न्धस्थवत में, अंगे्रजी में समझौते की व्यवख्यव मवन्य होगी। 

Note: In case of any conflict in interpreting the agreement made in both the languages 
(Hindi / English), the interpretation of agreement in English will prevail. 
 

मैं / हमने उपयुाक्त सभी शतों को समझ वलयव है और रे् मुझे / हमें स्वीकवया हैं। 

I / We have understood all the above-mentioned conditions and they are acceptable to 
me/us. 

 
 

यवद संवर्दवकतवा एक सवझेदवरी 

फवमा अर्थर्व व्यन्धक्त हो   

If the Contractor is a 
partnership or an individual 
 
 
 

गर्वह वजनकी मौजूदगी में ऊपर उन्धिन्धखत वदनवंक और र्र्ा को 

वनयोक्तव और संवर्दवकतवा दोनो ंने इस करवर को वनष्पववदत करने 

हेतु हस्तवक्र वकयव है और यह डुप्लीकेट् में तैयवर की गई है।  

IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year 
first herein above written. 
 

यवद संवर्दवकतवा एक कंपनी हो  

 
 
 
If the Contractor is a 
company 

गर्वह वजनकी मौजूदगी में ऊपर उन्धिन्धखत वदनवंक और र्र्ा को 

इस करवर को वनष्पववदत करने हेतु वनयोक्तव और संवर्दवकतवा दोनो ं

ने अपने वर्वधर्त प्रववधकृत अवधकवररयो ंके मवध्यम से मुहर सवहत 

हस्तवक्र वकयव है तर्थव यह डुप्लीकेट् में तैयवर की गई है 

 
IN WITNESS WHEREOF the Employer has set its 
hands to these presents through its duly authorized 
official and the Contractor has caused its common 
seal to be affixed hereunto and the said two duplicates 
/ has caused these presents and the said two 
duplicates hereof to be executed on its behalf, the day 
and year first hereinabove written. 

 

हस्तवक्र खण्ड  
Signature Clause: 

भवरतीय ररज़र्ा बैंक की ओर से वनम्नवलन्धखत द्ववरव हस्तवक्र और सुपुदा  वकयव गयव। 

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of 
 

श्री /Shri …………………………………………………………   )नवमऔरपदनवम( /(Name and 

designation)                           
…………………………………………………… 
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…………………………………………………..की उपन्धस्थती में/in the presence of 

(1) 
------------------------------------------------- 

)पदनवम और नवम(  

(Name & Designation) 

संपदव वर्भवग 

Estate Department 

भवरतीय ररज़र्ा बैंक, चंडीगढ़ कवयवालय 

Reserve Bank of India, Chandigarh   (गर्वह/Witness) 

(2) 
------------------------------------------------- 

)पदनवम और नवम(  

(Name & Designation) 

संपदव वर्भवग 

Estate Department 

भवरतीय ररज़र्ा बैंक, चंडीगढ़ कवयवालय 

Reserve Bank of India, Chandigarh   (गिाह/Witness) 

 

द्ववरव हस्तवक्ररत और सुपुदा SIGNED AND DELIVERED BY     

   
----------------------------------------             

 
यवद पवट्ी सवझेदवरी फ़मा यव एक व्यन्धक्त है तो सभी सवझेदवरो ंद्ववरव यव उन सभी की ओर से हस्तवक्ररत वकयव जवनव 

चववहए 

If the party is a partnership firm or an Individual should be signed by all or on behalf of all the 
Partners 
 

वनम्न की उपन्धस्थती में In the presence of:    
  
(1) 
--------------------------------------------- 

पता/Address: -------------------------- 

---------------------------------------------   (गिाह/Witness) 

 
(2) 
--------------------------------------------   

पता/Address: ------------------------- 

--------------------------------------------   (गिाह/Witness) 

 
Note:  

बैंक, संवर्दवकतवा के सवर्थ करवर से पहले करवर की शतों में संशोधन करने कव अवधकवर सुरवक्त रखतव 

है । 
Bank reserves the right to modify the contents of the Articles of the Agreement before 
the agreement is entered with the contractor. 



Annexure III 
 

Proforma of Undertaking / Declaration / Certificate by the Bidder regarding country 
sharing land border with India 

(To be submitted by the bidders on their letter head duly sealed and signed by the 
authorised signatory) 

 

To 

The Regional Director  

Reserve Bank of India 

Estate Department 

Main Office Building 

Central Vista, Sector 17A 

Chandigarh- 160017 

 

Name of Work: Supply, Installation, Testing and Commissioning (SITC) of split AC 

units for THH & VOF flats at Reserve Bank of India’s residential premises at sectors 

16A, 30A & 44B in Chandigarh 

 
I/We ___________________ (Name and address, including country of location of bidder) 

have read and understood the contents  of the Office Memorandum (OM) F.No. 6/18/2019-

PPD dated July 23, 2020 and its subsequent orders / revision issued by Public 

Procurement Division, Department of Expenditure, Ministry of Finance, Government of 

India regarding the restrictions on procurement from a bidder of a country which shares a 

land border with India. 
 

2. I/We certify that ________________ (Name of the bidder) 

i. Is not from a country sharing land border with India, or 

ii. Is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 

iii. Is from a country sharing land border with India where Government of India has 

extended lines of credit, or 

iv. Is from a country sharing land border with India where Government of India is 

engaged in development projects. 

(strikeout whichever of the above is not applicable) 

3. I/ We further certify that _________________ (Name of the bidder) fulfils all 

requirements in this regard and is eligible to be considered under the provision of the 

above referred Office Memorandum and its subsequent orders / revision. I/We also 

undertake that even in case of contracts where we are permitted by the Bank to sub-
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contract I/We ___________________ (Name of the bidder) will not sub-contract any work 

to a contractor from country(ies) sharing land border with India, unless such contractor 

fulfils all the requirements contained in the above referred office memorandum/ order. 

4. I/We know and understand that, if this Undertaking / Declaration / Certification / 

Certificate submitted by us is found to be false, the Bank shall be free to reject / terminate 

our tender / Work Order and that the Bank shall also be free to initiate any legal action in 

accordance with law including forfeiting of Earnest Money Deposit / Performance Bank 

Guarantee / Security Deposit and / or debarring us from participating in tenders invited by 

the Bank in future. 

 

Signature and name of the authorised signatory of the Bidder with stamp 

Date: 

Place: 
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Annexure IV 
 

Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letter head) 

 
Name of Work: Supply, Installation, Testing and Commissioning (SITC) of split AC 
units for THH & VOF flats at Reserve Bank of India’s residential premises at sectors 
16A, 30A & 44B in Chandigarh 
 

1. I / We ____________________ (Name of the bidder) declare that,  

a) I / We or any of our allied firm* is / or not debarred / suspended / blacklisted by any 

public institution / entity in India or any other country as on ______ (last date of submission 

of bid). 

b) I / We or any of our allied firm* have not made any transgression in respect of the code 

of integrity (as mentioned in the tender) with any public institution / entity in India or any 

other country in last three years as on __________ (last date of submission of bid). 

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of 

Public Procurement (Make in India) Order, 2017, as on ________ (last date of submission 

of bid).  

d) We will inform the Bank in writing, in case, I / We or any of our allied firm* is / are 

debarred / suspended / blacklisted by any public institution / entity in India or any other 

country on or before award of work for the captioned work. 

 

2. I / We ____________________ (Name of the bidder) declares that, I / we or any of our 

allied firm* ___________________ (Name of the allied firm(s)) * is / are debarred / 

suspended / blacklisted by __________________ (Name and address of the public 

institution in India or any other country) and the same effective up to ________ (date). A 

copy of such letter is attached for your information and record. 

 

(Seal and Signature of the bidder) 

Date: 

Place: 

(Note: Strike out one of the above two declarations which is not applicable) 

* Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or majority 

shares are owned by the banned / suspended firm and by virtue of this it has controlling voice. Further all 

successor firms will also be considered as allied firms 
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भारतीय ररज़िव बैंक / Reserve Bank of India 

सम्पदा विभाग / Estate Department  

चंडीगढ़ / Chandigarh 

 

भारतीय ररज़र्व बैंक, चंडीगढ़ के सैक्टर 16ए, 30ए एरं् 44बी स्थित आर्ासीय पररसर  ंके वर्वर्ध टीएचएच एरं् 

र्ीओएफ़ फै्लट्स में स्थिलट एसी इकाइय  ंकी आपूवतव, िापना, परीक्षण और कमीशवनंग के कायव हेतु ई-

वनवर्दा 

 

  

Tender for Supply, Installation, Testing and Commissioning (SITC) of split AC units for THH 

& VOF flats at Reserve Bank of India’s residential premises at sectors 16A, 30A & 44B in 

Chandigarh 

 

Tender Reference No.: RBI/CHD/Estate/2026-27/2/CPPP      

 

भाग-II (मूल्य ब ली) 

Part-II (Price Bid) 

 

 

बोली पूर्ा बैठक कव समय एरं् स्थवन 10 अगस्त 2026 को पूर्वाह्न 11:00 बजे  

स्थवन : संपदव वर्भवग, तृतीय तल, मुख्य कवयवालय भर्न, 

भवरतीय ररज़र्ा बैंक, सेंट्र ल वर्स्टव, सेक्टर-17, चंडीगढ़ 

 

बोली प्रसु्तत करने की अंवतम वतवर्थ : 12 अगस्त 2026 को अपरवह्न 1:00 बजे तक 

वनवर्दव कव भवग I अर्थवात तकनीकी-

र्ववणन्धिक बोली खोलने की वतवर्थ: 

13 अगस्त 2026 को अपरवह्न 1:00 बजे 
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Unpriced Bill of Quantities 

Supply, Installation, Testing and Commissioning (SITC) of split AC units for THH & VOF 

flats at Reserve Bank of India’s residential premises at sectors 16A, 30A & 44B in 

Chandigarh 

(NOTE: Rates and Amount are to be entered on Central Public Procurement (CPP) portal only) 

Sr. 
No. 

Description of Item Qty UoM 

1 Supply of hi-wall type split AC units with heat pump for hot and cold 
conditioned air applications meeting following requirements:  
Rated Cooling capacity: Min. 5,000 W 
Rated Heating capacity: Min. 5,000 W 
Performance: ISEER≥4.40 
Refrigerant: R-32 
Approved makes: Daikin/ Mitsubishi/ O General/ equivalent 
(approved by the Bank) 
Year of manufacturing: 2025 or later 
Location: 16A colony: 8 Nos., 44B colony: 4 Nos., 30A colony: 4 Nos. 
(Rate inclusive of GST, as applicable). 

16 Nos. 

 2 Supply of hi-wall type split AC units for cooling only conditioned air 
applications meeting following requirements:  
Rated Cooling capacity: Min. 5,000 W 
Performance: ISEER≥5.70 
Refrigerant: R-32 
Approved makes: Daikin/ Mitsubishi/ O General/ equivalent 
(approved by the Bank) 
Year of manufacturing: 2026 
Location: 44B colony: 2 Nos. 
(Rate inclusive of GST, as applicable). 

2 Nos. 

3 Supply of hi-wall type split AC units for cooling only conditioned air 
applications meeting following requirements:  
Rated Cooling capacity: Min. 3,500 W 
Heating capacity: Min. 3,500 W 
Performance: ISEER≥5.70 
Refrigerant: R-32 
Approved makes: Daikin/ Mitsubishi/ O General/ equivalent 
(approved by the Bank) 
Year of manufacturing: 2026 
Location: 30A colony: 12 Nos. 
(Rate inclusive of GST, as applicable). 

12 Nos. 

4 Installation, testing & commissioning of hi-wall split AC units along 
with initial charge of refrigerant. 
(Rate inclusive of GST, as applicable). 

30 Nos. 

5 Supply & laying of Insulated interconnecting copper piping with 
flexible multicore copper cable of appropriate size between indoor 
and outdoor units of 1.5 TR split AC units at item no. 1 & 2 above. No 
separate measurement for the length of copper cable shall be done. 
(Rate inclusive of GST, as applicable). 

75 RM 
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6 Supply & laying of Insulated interconnecting copper piping with 
flexible multicore copper cable of appropriate size between indoor 
and outdoor units of 1.0 TR split AC units at item no. 3 above. No 
separate measurement for the length of copper cable shall be done. 
(Rate inclusive of GST, as applicable). 

11
0 

RM 

7 Supply & fixing of duly powder coater MS heavy duty floor/ wall 
mount stand for outdoor units. (Rate inclusive of GST, as applicable). 

30 Nos. 

8 Drain piping: Supply and laying rigid Schedule 40 uPVC drain piping 
(along with all accessories such as tees, bends, couplers etc.) (Rate 
inclusive of GST, as applicable). 

13
5 

RM 

9 Labour charges for dismantling of existing split AC units with old 
copper piping. (Rate inclusive of GST, as applicable) 

17 Nos. 

A Gross Total Value of Work     

10 Buyback for old 1.5 TR nominal capacity split AC units with old 
copper piping (Rate inclusive of GST, but exclusive of TCS) 

17 Nos. 

B Net Total Value of Work     

 

 

Signature & seal of Tenderer 
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