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Reserve Bank of India
Estate Department
Bhubaneswar

Tender for Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class IV) at Staff Quarters
Baramunda, Bhubaneswar, Odisha

e-Tender No: RBI/Bhubaneswar Regional Office/Estate/44/25-26/ET/835

Part | (Techno-Commercial bid)

This document is the property of Reserve Bank of India (RBI). It may not be copied,
distributed or recorded on any medium, electronic or otherwise, without the RBI’s written
permission thereof, except for the purpose of responding to RBI for the said purpose. The
use of the contents of this document, even by the authorized personnel/ agencies for any
purpose other than the purpose specified herein, is strictly prohibited and shall amount to
copyright violation and thus, shall be punishable under the Indian Law.
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Disclaimer

Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. The information
is provided to prospective Bidders to enable them to bid for Tender for Exterior Repair and
Repainting of Blocks G, H, I, J, K, L (Class IV) at Staff Quarters Baramunda, Bhubaneswar,
Odisha.

This tender is neither an agreement with any party, nor invitation to any party to perform work of any
kind. The purpose of this tender is to share requirements of the Bank with all interested parties in
order to enable them to submit their Bid. While the Bank has taken due care in the preparation of
the information contained herein, the Bank does not claim that the information is exhaustive.
Respondents to this tender are required to make their own inquiries and they should not rely
solely on the information in tender. The Bank is not responsible if no due diligence is performed
by the Respondents. The Bank reserves the right not to proceed with this tender, to alter the
timetable reflected in this document, to update scope of work or to change the process or procedure
to be applied. It also reserves the right to decline to discuss the tender further with any respondent.
No reimbursement of cost of any type or on any account will be paid to persons or entities submitting
their Bid.
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SCHEDULE OF TENDER (SOT)

a. e-Tender no

RBI/Bhubaneswar Regional Office/Estate/44/25-
26/ET/835

b. Mode of Tender

e-Procurement System

(Online Part | - Techno-Commercial Bid and
Part Il - Price Bid through
(www.mstcecommerce.com/eprocn)

c. Date of NIT available to parties to download
(Notice for Inviting Tender)

January 12, 2026 after 18:00 Hrs.

d. Pre-Bid meeting

January 20, 2026 at 11:00 Hrs. at Estate

Department, 2" Floor, RBI, Bhubaneswar

e. Date of placing minutes of
the pre-bid meeting on RBI
website

January 21, 2026 by 14:00 Hrs.

f. Earnest Money deposit

EMD of ¥62,172/- (Rupees Sixty-Two Thousand
One Hundred Seventy-Two only) to be remitted
through:
i. NEFT:
A/C No-186003001, Reserve Bank of India, IFSC
Code - RBISOBBPAO1 (0=Zero), Branch Name —
Bhubaneswar.
The details of transaction have to be provided to
estatebhubaneswar@rbi.org.in

Or
ii. Demand Draft/Bank Guarantee:

DD/ BG in favour of Reserve Bank of India,
Bhubaneswar to be delivered in physical form at
Estate Department, 2" Floor, Reserve Bank of India,
Pt. J. N. Marg, Bhubaneswar-751001
The validity of the BG should be up to the validity of
the bid. However, in case of extension of the Bid, the
BG also needs to be extended

g. Date of Starting of e-Tender for
submission of online Techno-Commercial Bid
and price Bid at
www.mstcecommerce.com/eprocn

January 21, 2026 from 14:00 Hrs.

h. Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid

January 28, 2026 up to 14:00 Hrs.

i. Date & time of opening of Part-|

(i.e., Technical Bid)

Part-11 Price Bid: Date of opening of Part Il i.e.,
price bid shall be informed separately

January 28, 2026 at 14:30 Hrs.

j. Transaction Fee

As charged by MSTC Itd. Payment of transaction fees
will be paid online through MSTC payment gateway.
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Reserve Bank of India
Estate Department

Bhubaneswar

Section A
NOTICE INVITING e-TENDER

Name of the work: Tender for Exterior Repair and Repainting of Blocks G, H, I, J, K, L (Class IV) at

Staff Quarters Baramunda, Bhubaneswar, Odisha

A. Eligibility criteria:

1. E-tenders in two parts are invited for “Tender for Exterior Repair and Repainting of Blocks
G, H, |, J, K, L (Class IV) at Staff Quarters Baramunda, Bhubaneswar, Odisha”.

2. The work is estimated to cost ¥31,08,600/- and is to be completed within 75 days from the 14t
day of issue of work order.

3. Only those firms who have valid GST registered and have minimum 5 years of experience in the
field of undertaking Similar Work and have executed successfully similar works individually
costing (a) Three works each costing not less than the amount equal to 40% of the estimated cost
or (b) Two works each costing not less than the amount equal to 50% of the estimated cost or
(c) One work costing not less than the amount equal to 80% of the estimated cost during the last
5 years ending on the last day of the month prior to the one of which applications are invited
and have a minimum annual turnover of ¥31,08,600/- during the last 3 financial years.

4. The tender forms will be issued only to those contractors who invariably furnish, at the time of
applying for e-tender, the following information in writing and submit relevant documents to satisfy
the Bank about their eligibility for participating in the tendering process.

(a) | Composition of the | Full particulars (whether contractor is an individual, or a partnership
firm firm, or a company etc.,) of the composition of the firm of contractors
in details should be uploaded along with name(s) and address (es), of
the partner's copy of the Articles of Association/ Power of
Attorney/other relevant document. copy of Goods and Service Tax
registration certificate.

(b) | Duration of | The bidder should submit documentary evidence as proof of minimum
experience 5 years of experience of undertaking similar work/s and shall submit
the documentary evidence in support of minimum experience of 5
years (i.e., the bidder should have undertaken similar work/s*prior to
December 31, 2020) * viz. copies of detailed work order/s for
qualifying works indicating date of award, contract amount, time given
for completing the work, etc. and the corresponding completion
certificate(s) indicating actual date of completion and actual value of
executed similar work/s issued by the client(s) for works executed for
government /public sector companies and copies of work order, work
completion certificate along with Tax Deducted at Source (TDS)
certificate(s) issued by the client(s) for works executed for private
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companies. The bidder should submit the details of the works
undertaken during last 5 years along with the work orders, work
completion certificate.

()

Work experience &
Completion of
similar works of
specified value
during the specified
period

The bidder should have experience of successfully completed similar

work/s * individually costing (a) Three works each costing not less
thanthe amount equal to 40% of the estimated cost i.e. ¥12,43,440 /- or
(b) Two works each costing not less than the amount equal to 50% of the
estimated cost i.e. ¥15,54,300 /- or (c) One work costing not less than the
amount equal to 80% of the estimated cost i.e. ¥24,86,880 /- during last 5
years ending on December 31, 2025 and should submit Copies of
detailed work order/s for qualifying works indicating date of award,
contract amount, time given for completing the work, etc. and the
corresponding completion certificate(s) indicating actual date of
completion and actual value of executed similar work/s issued by the
client(s) for works executed for government /public sector companies and
copies of work order, work completion certificate along with Tax
Deducted at Source (TDS) certificate(s) issued by the client(s) for works
executed for private companies. Client certificate/s for each of

the qualifying work as per the Format

(d)

Credit worthiness
of the contractor
and their turnover
during the specified
period

Copies of the Income Tax Clearance Certificates/Income Tax
Assessment Orders along with the latest final accounts of the business
of the contractor duly certified by a Chartered Accountant should be
enclosed in proof of turnover for last three years should be uploaded.

()

Name(s) and
address(es) of the
Bankers and their

Written Information about the names and addresses of bankers along
with full details such as names, postal addresses, e-mail IDs,
telephone (landline and mobile) nos., fax nos., etc. of the contact

present contact | executives (i.e., the persons who can be contacted at the office of the
executives bankers of the firm, in case it is so needed) should be uploaded.

(f) | Details of bank | Full particulars of bank accounts, such as account no. type, when
accounts opened etc., should be uploaded.

(g) | Name(s) and | Written information about the names and addresses of clients of the
address(es) of the | firm along with full details, like hames, postal addresses, e-mail IDs,
Clients and their | telephone (landline and mobile) nos., fax nos. etc., of the contact
present contact | executives (i.e., the persons who can be contacted at the office of
executives clients by the Bank in case it is so needed) should be uploaded.

(h) | Details of | The client-wise names of work(s), year(s) of execution of work(s),

completed works

awarded and actual cost(s) of executed work(s), completion time
stipulated in the contract(s) and actual time taken to complete the
work(s), Name(s) and full contact-details of the
officers/authorities/departments under whom the work(s) was/were
executed should be uploaded.

Bankers Certificate

Banker’s certificate of amount equal to estimated cost of the work
should be submitted as per annexure-V should be submitted

5. Interested contractors must upload relevant documents satisfying all the points as stated above
along with techno-commercial (Part-1) bid of tender. The same Eligibility documents and the scanned
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copy of EMD should be uploaded with Techno Commercial Bid (Part-) on the MSTC portal. It is to be
noted that the tender process shall be executed on the MSTC portal through e-Tendering.

6. Tender forms will be available for downloading from MSTC portal w.e.f. January 12, 2026 from
18:00 hours. A pre-bid meeting of Contractors who qualify the pre-requisite eligibility criteria of tender

conditions will be held offline on January 20, 2026 at 11:00 hours at Estate Department, Reserve
Bank of India, Bhubaneswar.

7. Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or
www.mstcecommerce.com/eprocn. The Qualification documents and scanned copy of proof of EMD
payment should be uploaded with Techno Commercial Bid (Part-1) on the MSTC portal. The Demand
Draft/BG should reach in original in a sealed envelope to Estate Department, Reserve Bank of India,
2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 by January 28, 2026 up to 14:00 Hrs. If
paid through NEFT, the NEFT receipt should be uploaded along with pre-qualification documents.
After scrutiny, if any of the contractors are not found to possess the required eligibility, their tenders
will not be accepted by the Bank for further processing. Further, the contractor should submit the
original of the documents to the Bank when demanded to qualify for further tendering process. The
duly filled and stamped Part-I of tender document should be uploaded by the contractors on MSTC
portal along with all the pre-qualification documents.

Interested contractors can participate in e-Tender after getting registered with
www.mstcecommerce.com/eprocn. Online Part | — Techno-Commercial Bid and Part 1I-Price Bid
shall be opened through www.mstcecommerce.com/eprocn and applicable transaction charges have
to be paid by the firm.

8.Tender in prescribed format shall be submitted in two parts. Part-l of tender will contain the Bank's
standard technical and commercial conditions for the proposed work, the EMD of ¥62,172/- (Rupees
Sixty-Two Thousand One Hundred Seventy-Two only) should be submitted through NEFT
transfer to A/C No-186003001, Reserve Bank of India, IFSC Code- RBISOBBPAO01, Branch Name
— Bhubaneswar, Branch Address — Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru
Marg, Bhubaneswar 751001 Or by a demand draft/BG issued by a Scheduled Bank in favor of
‘Reserve Bank of India, Bhubaneswar’. The documents pertaining to EMD should be scanned and
uploaded with the pre-Qualification documents. Part-ll of the tender will contain no conditions but
Contractor’s Price Bid only.

9.Part-l and Part-Il of the tenders will be submitted by the Contractors in MSTC portal. The same will
be opened by RBI on January 28, 2026 at 14:30 Hrs. Those contractors who would like to depute
their representatives, may depute their representatives to Estate Department, Reserve Bank of India,
2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 for the same. Part Il of the tender will
be opened later. Due intimations will be given for the same.

10. The contractors have to submit

i. Client’s certificate as per format at Annex IV from their clients for whom they have carried out
"eligible works" in terms of the eligibility (Pre-qualification) criteria explained in this notice. The
Bank shall obtain reports on the past performance of the Contractor from their clients and
bankers. The Bank shall evaluate the said reports before opening of the Part-Il of the tenders.
If any contractor is not found to possess the required eligibility for participating in the tendering

process at any point of time and / or his performance reports received from his clients and / or
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his bankers and found unsatisfactory, the Bank reserves the right to reject his offer even after
opening of Part-1 of the tender. The Bank is not bound to assign any reason for doing so.

ii. Banker's certificate as per format at annex V from their banker/bankers.

11. The Bank is not bound to accept the lowest tender and reserves the right to accept either in full or
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any
reason there for.

12. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept or reject any
or all Bids without assigning any reasons and also reserves the right to relax any of the terms and
conditions. No Contractor shall have any cause of action or claim against the RBI for rejection of his
Bid.

13. This tender document has been published in English and Hindi. If Hindi translation of this tender
document conflicts with the English version or contains terms in addition to or different from the English
version, the English version shall prevail.
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RESERVE BANK OF INDIA
Estate Department

Bhubaneswar

Section B
Important Information

Tender for Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class IV) at Staff Quarters
Baramunda, Bhubaneswar, Odisha

1.e-Tenders are invited in two Parts for Exterior Repair and Repainting of Blocks G, H, |, J, K, L
(Class IV) at Staff Quarters Baramunda, Bhubaneswar, Odisha. The work is estimated to cost
¥31,08,600/-and is to be completed within 75 days.

2. Tender forms can be downloaded from MSTC portal from 18:00 Hrs. on date January 12, 2026.

3. The tenders for the above work in two parts i.e., Part-l containing technical specifications and
the terms & conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-
Il containing only rates of items stated in figures and words and amounts in figures shall be
filled/uploaded/attached on the MSTC portal, not later than 14:00 Hrs. on January 28, 2026,
Part-l of the tenders will be opened on the same day at 14:30 hrs. Part-ll of the tenders will be
opened on a subsequent date under intimation to the Contractors. Contractors are advised not
to use any other forms on their own letterhead or otherwise for furnishing any information/rates/amount
etc. All the information called for shall be complete in all respects. No enclosure is permitted in Part-I
of the tender. Incomplete tenders or tenders not complying with the requirement are liable for rejection.

4. Before submission of tender, the contractor may inspect the site in person on any working day from
Monday to Friday between 10:00 a.m. and 5:00 p.m. to study and understand the scope of works
specified.

5.The tender of Part | shall be opened in the presence of the Contractors or their representatives who
choose to be present at 14:30 hours on January 28, 2026 and Price bid (Part Il) of such of those
tenders who are found eligible after scrutiny of their Part | of the tenders will be opened on a
subsequent working day which will be intimated to all the eligible Contractors.
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Section C

Form of Tender

The Regional Director
Reserve Bank of India
Bhubaneswar

Dear Sir,

We have carefully examined the specifications, designs and schedule of quantities relating to the works
specified in the memorandum hereinafter set out and have visited and examined the installation site
of the works specified in the said memorandum and have acquired the requisite information relating
thereto as affecting the tender. We hereby offer to execute the works specified in the said
memorandum within the specified time, at the rates mentioned in the attached Schedule of Quantities
and in accordance in all respects with specifications, designs and instructions in writing referred to in
articles of agreement, general instructions to the tenderers and special conditions, conditions
hereinbefore referred to, specifications, schedule of works, data sheet and schedule of quantities and
with such materials as are provided for, by and in all other respects, in accordance with such conditions
so far as they may be applicable.

MEMORANDUM
(a) |Description of works Exterior Repair and Repainting of Blocks
G, H, |, J, K, L (Class IV) at Staff Quarters|
Baramunda, Bhubaneswar, Odisha
(b) |Estimated cost %31,08,600/- including GST
(c) |Mode of payment NEFT or DD or BG
¥ 62,172/- (Rupees Sixty-Two Thousand
(d) |Earnest Money One Hundred Seventy-Two only)
(e) [Time allowed for completion of work within 75 days from the 14t day of issue of
from fourteenth day after the date of work order
letter advising acceptance of
tender.

Having examined the above Memorandum of work (and other details of the work to be executed) and
having acquired the requisite information relating thereto as affecting the tender, 1/We hereby offer to
execute the works specified in the said Memorandum within the time specified in the said
Memorandum at the rates specified in the price bid and as per the specifications of the Bank.

Each page of the tender document has been signed for having acquainted myself /ourselves of the
conditions of the contract.

Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of the Bank
in this regard.

I/We undertake to deposit EMD amount in the form of Demand draft/ /NEFT favouring “Reserve Bank
of India, Bhubaneswar” with Reserve Bank of India, which amount is not to bear any interest. In case,
I/We fail to execute the contract, I/We do hereby agree that this sum shall be forfeited by me/us to the
Reserve Bank of India.
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Our Bankers are:

i)

i)

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are:

i)

) I

iii)

V) s mm e e e -

For and behalf of M/s
Signature with seal of the partner of the firm

Name:
Designation
Place
Date

(Certified true copy of the Power of Attorney of the above signature should be enclosed
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Section D
Important instructions for E-procurement

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the MSTC
Limited.

You are requested to read and understand the Notice Inviting Tender and subsequent corrigenda if
any, before submitting your online tender.

Process of E-tender:

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which
is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be done.
The Vendor should possess Class lll signing and encryption type digital certificate. Vendors are to
make their own arrangement for bidding from a P.C. connected with Internet. RBI is not responsible
for making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-
LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3)

1) Vendors are required to register themselves online with www.mstcecommerce.com/eprocn

Register as Vendor -- Filling up details and creating own user id and password Submit. For further
details, go to Download Guide / Video / Registration

Vendors will receive a system generated mail confirming their registration in their email which has
been provided during filling the registration form. In case of any clarification, please contact MSTC/
RBI, (before the scheduled time of the e- tender).

Contact details:

Contact person (MSTC) For Vendors:

HO Central Help Desk: (For vendors)
Phone Number :07969066600

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending emails)

Availability

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System settings etc.

Contact person (MSTC)
Please visit www.mstcindia.co.in/content/Contact.aspx

Contact Person Mail Mobile
Shri Mahesh Ramavath rmahesh@mstcindia.co.in | 8801281004
Help Desk/ Office helpdesk@mstcindia.co.in | 0674-2544199/ 2950091

Contact person at RBI (RO/TE)
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Shri Prem Shankar Konapala, AGM — premshankark@rbi.org.in (Mobile — 8074376753)

Shri Aakoju Sravan Kumar, AM — asravankumar@rbi.org.in (Mobile — 8247400250)

Ms. Amrita Samal, Manager (Tech-Civil) — amritasamal@rbi.org.in (Mobile — 8895504207)

Guide.

System Requirement:

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available
https://www.mstcecommerce.com/eprocn

System Settings Check Status

Status LSRRt Y  Download System Settings Guide | Download Certificate

Please Correct the Following Settings:

If You Do Not Have Java Installed, Please Install Java Download Java

Based On The Java Version You Have Installed Please - "
21 Latest Version: 11 Installed Version:
Download PKI Application

If You Have Java 32 Bit Installed If You Have Java 64 Bit Installed
Download Download

If You Have Installed Both Java And Pki Application, If You Are Using G ome Or Edge: - Open URL

Please Update Browser Settings https://localhost:1

service/getdata And Click To Allow Connections.

If You Are Using Firefox: - Open URL
https://localhost:13591/signservice/getdata And Add Security Exception To Allow Connections.

i) Windows 7 or above Operating System

ii. Edge/Google Chrome

iii) Signing type digital signature iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and
installed in the system.

To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.
» Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the tick
from the tick box mentioning “Enable Protected Mode”. « Other Settings:

Tools => Internet Options => General => Click On Settings under “browsing history/Delete Browsing
History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under
Tools— Internet Options— custom level (Please run |[|E settings from the page
www.mstcecommerce.com once)

1. Special Note towards Transaction fee: The vendors shall pay the transaction fee using
“Transaction Fee Payment” Link against the specific tender in the “Bid Floor’/through the “Pay
Transaction fee” in “Event catalog” through their login. Service Provider / Contractor / Vendor shall
have the facility of making the payment either through NEFT or Online Payment. On selecting NEFT,
Service Provider / Contractor / Vendor shall generate a challan by filling up a form. Service Provider /
Contractor / Vendor shall remit the transaction fee amount as per the details printed on the challan
without making change in the same. On selecting Online Payment, Service Provider / Contractor /
Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class V) at Staff Quarters Baramunda, Bhubaneswar, Odisha
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Vendor shall have the provision of making payment using its Credit / Debit Card / Net Banking. Once
the payment gets credited to MSTC’s designated bank account, the transaction fee shall be auto
authorized.

Transaction fee is non-refundable. A vendor will not have the access to online e- tender without
payment of the transaction fee.

NOTE: Bidders are advised to remit the transaction fee well in advance before the closing time of the
event so as to give themselves sufficient time to submit the bid.

2 Information about tenders / corrigenda shall be sent by email only during the process till finalization
of tender. Hence the vendors are required to ensure that their corporate email I.D. provided is valid
and updated at the time of registration of vendor with the MSTC Ltd. Vendors are also requested to
ensure validity of their class Il signing and encryption type of DSC (Digital Signature Certificate).

3 E -tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting tender).

4. Bidding in E-tender:

Note: Vendors are instructed to use Upload Documents link in My menu to upload documents in
document library. Multiple documents can be uploaded. Maximum size of single document for upload
is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through Attach
Document link against the particular e-Tender. Please note that if the documents are not attached to
any e-Tender, the same cannot be downloaded by RBI and it will be deemed that the vendor has not
submitted the documents. For further assistance please follow instructions of vendor guide.

a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and Transaction fee
separately for the e-tender. Transaction fees if any are non-refundable. No interest will be paid
on EMD. EMD of the unsuccessful bidder(s) will be refunded by RBI.

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well as
Price Bid.

The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and
Price Bid through internet in MSTC website www.mstcecommerce.com — e-procurement — New
Common Portal — Bid Floor Manager— live event —Selection of the live event— Transaction fee-
>Common terms->Attach Documents->Price Bid.

Please Note: The vendor after successful remittance of the transaction fees and EMD details, will get
the attach documents and common terms tab enabled in their login. Post successful completion of this
step, the vendors will be allowed to save the lot specific terms and submit their price bid against the
lot through the portal or download and upload the excel file for submitting price bids, as the case may
be. In case the attach documents and/or saving common terms step is unsuccessful, the tabs for
saving lot specific terms and submitting price bid would be disabled. The status of whether the same
is successful/pending would be displayed in the bid status button.

c) Firstthe vendor needs to fill up the Commercial specification if any and save it. Then the vendor
should fill up the Techno-commercial bid. After filling the Techno-Commercial Bid, bidder
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should click ‘save’ for recording their Techno-Commercial bid. Once the same is done, the Price
Bid link becomes active and the same has to filled up and then bidder should click on “save” to
record their price bid. Then once both the Techno-Commercial bid & price bid has been saved,
the bidder can click on the “Final Submission” button to register their bid

NOTE: - After clicking the final submission “Delete bid” option would be shown. If the vendor wants to
delete the bid after final submission and re submit the bid, then he/she should click delete bid and
resubmit the same and again click final submission.

d)

e)

f)

g)

In all cases, bidder should use their own ID and Password along with Digital Signature at the
time of submission of their bid.

During the entire e-tender process, the bidders will remain completely anonymous to one
another and also to everybody else.

The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

All electronic bids submitted during the e-tender process shall be legally binding on the bidder.
Any bid will be considered as the valid bid offered by that bidder and acceptance of the same
by the Buyer will form a binding contract between Buyer and the Bidder for execution of
supply/work. Such successful tenderer shall be called hereafter SUPPLIER/CONTRACTOR.

It is mandatory that all the bids are submitted with class Il signing and encryption type of digital
signature certificate otherwise the same will not be accepted by the system.

Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part without assigning any reason thereof.

No deviation of the terms and conditions of the e-Tender document is acceptable. Submission
of bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the
e-Tender.

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian Rupee
as per UOM indicated in the e-tender floor/tender document.
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Section E

GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS

1.1 e-tenders in two parts are invited for Exterior Repair and Repainting of Blocks G, H, I,
J, K, L (Class IV) at Staff Quarters Baramunda, Bhubaneswar, Odisha. The work is
estimated to cost ¥31,08,600/- including GST and is to be completed within 75 days.

1.2 The tenders for the above work in two parts i.e. Part-l containing technical specifications and

the terms conditions (Rates and amounts of items shall not appear anywhere in this part) and
Part-1l containing only rates shall be submitted on MSTC portal not later than 14.00 hrs. on
January 28, 2026. Part-l (Techno commercial bid) of the e-tenders will be opened on the
same day at 14.30 Hrs. Part-ll of the eligible qualifying tenders will be opened on a subsequent
date under intimation to all the Contractors. Contractors have to apply for the e-tender only
through MSTC portal and not to use any other forms on their own letterhead or otherwise for
furnishing any rates/amount etc. All the information called for shall be complete in all respects.

No enclosure is permitted in Part Il of the tender. Incomplete tenders or tenders not complying
with the requirement are liable for rejection.

If the intending Contractor feels that any of the terms and conditions of the tender documents
is not acceptable to them or they feel that additional terms and conditions are required to be
incorporated, they may indicate these conditions or additional or amended conditions only in
separate sealed cover (duplicate). All other terms and conditions on which there are no
observations by the intending Contractors shall be constructed as acceptable to the Contractor.

Part-1l of the Tender, containing only rates of items and amount stated in figures and words will
be opened on a subsequent date to be intimated to all the Contractors.

Tenders shall remain open to acceptance by the Bank for a period of three months from the
date of opening Part-l of the Tender which period may be extended by mutual agreement and
the Contractor shall not cancel or withdraw the Tender during this period.

No advice of any change in rate or conditions after the opening of Part Il of the tender will be
entertained.

Each of the tender documents should be signed by the person or persons submitting the tender
in token of his/their having acquainted himself/themselves with the General Conditions of
Contract, Specifications, and Special Conditions etc. as laid down. Any tender with any of the
documents not signed will be rejected.

The Contractor submitted on behalf of a firm shall be signed by all the partners of the firm or by
a partner who has the necessary authority on behalf of the firm to enter into the proposed
contract, otherwise the tender may be rejected by the bank.

The Reserve Bank of India does not bind itself to accept the lowest or any tender and reserve
to itself to accept or reject any or all the tenders either in whole or in part, without assigning any
reasons for doing so.

1.3 The Contractors shall pay as earnest money a sum % 62,172/- (Rupees Sixty-Two
Thousand One Hundred Seventy-Two only) by way of a BG/demand draft drawn on scheduled
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bank payable to Reserve Bank of India, Bhubaneswar or NEFT. A tender which is not
accompanied by earnest money will not be considered. The earnest money deposit of all
tenders other than successful tenderer shall be refunded on award of work to the successful
tenderer whichever but without any interest.

Under no circumstances, Earnest Money Deposit will be accepted in any other form than
mentioned above.

The validity of the BG should be up to the validity of the bid. However, in case of extension of
the Bid, the BG also needs to be extended

The EMD of successful Contractor shall be released on acceptance of the tender and on
production of a Bank Guarantee called “Performance Bank Guarantee (PBG)” from any

scheduled bank in the form prescribed by the Bank in Annex Il towards security deposit for due
fulfilment of the contract.

1.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the successful
Contractor shall be bound to implement the contract and within fourteen days thereof the
successful Contractor shall sign an agreement in accordance with the draft agreement and the
Schedule of Conditions but the written acceptance by the Reserve Bank of India of a tender will
constitute a binding contract between the Reserve Bank of India and the person so tendering
whether such formal agreement is or is not subsequently executed.

1.5 i. Performance Bank Guarantee (PBG) as security deposit for completion period: On award
of the work, the successful Contractor shall furnish an amount equal to 5% (Five percent) of the
contract value in the form of a Bank Guarantee (BG) from any scheduled Bank in the form
prescribed by the Bank as per Annexure |ll or amount equivalent to PBG through online mode
(NEFT / RTGS) towards security deposit for the due fulfilment of the contract. This Performance
Bank Guarantee (PBG) shall be initially valid for a period of contract duration (till Defect Liability
Period) plus two (2) months and shall be suitably extended till completion of the contract plus
two (2) months in case of extension of contract period. Such Performance Bank Guarantee
(PBG) should be submitted to the Bank within 14 days of the issue of work order and it will be
returned after issue of virtual completion certificate for the work by the site engineers. The
amount retained by the Bank shall not bear any interest.

If the Contractor fails to furnish the Performance Bank Guarantee within stipulated time, in case
of delays in submission in unavoidable circumstances, charges for delay in submission of
Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank rate.

ii. Retention Money (RM): In addition to 5% PBG, retention Money @ 5% will be deducted from
each bill and retention money shall be released after satisfactory completion of defect liability
period (DLP) of one year. The amount retained by the Bank shall not bear any interest.

1.6 All compensation or other sums of money payable by the Contractor to the Bank under the
terms of this Contract may be deducted from his/her earnest money and the security deposit if
the amount so permits and the contractor shall, unless such deposit becomes otherwise
payable, within ten days after such deduction make good in cash the amount so deducted.

1.7 The Contractors shall furnish full details of all such similar works carried out by them during
the last 5 years, as per the proforma included in this tender. The Bank will inspect one or all the
works and satisfy itself about the performance of the work including the quality and completion
time period, etc. before opening Part Il of the tenders.
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1.8 The Contractor shall carry out all the work strictly in accordance with drawings, details and
instructions of the Bank's Engineer. The bidders are requested to check all the drawings related
to this work, which are available at Estate Department, Bhubaneswar Office, before submission
of the tender.

1.9 The rates quoted shall be firm and shall not be subjected to variations in duties, levies or
variation in labour rates. The rates shall be quoted for complete work and shall include
charges for all duties, levies, consumables, labour, transport, insurance, cess under BOCW &
BOCWWC act, storage as also workmen compensation & 3rd party liability policies, execution
& handover the executed work to the Bank but excluding GST. No concessional form for any
taxes, duties and levies will be issued by the Bank. Similarly, no import license will be issued
by the Bank. All payments will be made at Bhubaneswar and will be in Indian rupees only. The
Contractors are advised to exclude the GST in the quoted rates and GST should be quoted
separately as per BOQ. The quoted GST rate on works contract is subjected to variations only
in case of change in GST rates in between.

1.10 Contractors are advised to quote strictly as per BOQ. The schedule of quantities is based
on probable quantities. The Contractor should note that unless otherwise stated the tender is
strictly on item rate basis and his attention is drawn to the fact that rates for the Schedule of
Quantities approximately indicate the total extent of work but may vary to each and every item
should be correct, workable and self-supporting. The quantities upto any extent and may even
be omitted depending upon the site conditions and requirements solely at the discretion of the
Bank thus altering the aggregate value of the Contract. No claim shall be entertained on this
account.

1.11 The tender shall be accompanied by leaflets/literatures giving complete technical &
constructional details along with list of make in offered.

1.12 The Contractor must obtain for himself on his own responsibility and at his own expenses
all the information which may be necessary for the purpose of making a tender and for entering
into a contract and must examine the Drawings (which are available at Estate Department) and
must inspect the site of the work and acquaint himself with all local conditions, means of access
to the work, nature of the work and all matters pertaining thereto.

1.13 Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the 14" day after written order to
commence the work is issued. The work shall throughout the stipulated period of the Contract
be proceeded with all due diligence and if the Contractor fails to complete the work within the
specified period, he/she shall be liable to pay compensation of the Conditions of Contract. The
Contractor shall before the commencing of work prepare a detailed work program which shall
be approved by the Bank's Engineer.

1.14 The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing of the work, whatever the cause of delays may
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project or in
commencement or completion of such works or in procuring Government controlled or other
building materials or in obtaining water and power connections for construction purposes or for
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any other reason whatsoever and the Bank shall not be liable for any claim in respect thereof.
The Bank does not accept liability for any sum besides the tender amount, subject to such
variations as are provided for herein.

1.15 The successful Contractor is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be issued in
writing by the Architect with the prior consent in writing of the Bank.

1.16 The successful Contractor must co-operate with the other contractors appointed by the
bank so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Bank.

1.17 The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with Specifications made by the Architects and also in compliance of the requirements
of the local public authorities and to the requirements.

1.18 The successful Contractor shall submit a Bar Chart programme for completion of the
work.

1.19 The successful Contractor shall execute an agreement with the Bank on stamped paper
of appropriate value as per stamp act within fourteen days of receipt of letter of
acceptance. However, the issue of letter of acceptance by the Bank shall be construed as
a binding contract, as though such an agreement has been executed and all the terms
and conditions shall apply on this contract.

1.20 The payment for the system will be made by Bhubaneswar Office to which the system is
supplied and installed. Any dispute arising out of this contract will also be sorted out within
the jurisdiction of Bhubaneswar only.

1.21 The Contractor shall furnish the name and address of the Bankers with whom they
normally Bank. They shall also furnish the name and addresses of their recent clients for
whom they have carried out similar works/supplies in the recent past, along with full details
like the cost and capacity of the system/machine supplied, the date of the supply etc.

1.22 The Bank reserves the right to accept or reject any or all the tenders either in full or in part
without assigning any reasons thereof.

1.23 The Contractor shall strictly comply with the provision of safety code annexed hereto.

1.24 The contractor shall submit the names and personal details of site in-charge/ supervisor
and his authorized representative along with their role, responsibilities and authority (with
regard to supervision, quality control, documentation, measurements, signing
measurement book, correspondence, receiving instructions from bank etc.) within 14 days
from the date of issue of work order.

1.25 All the bidders shall submit a detailed bar chart indicating the details of various major
activities involved in the work and their expected completion period, specifying the parallel
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1.26

and sequential activities, starting from the scheduled commencement of work so as to
complete the entire work within the tender specified period along with the Part-1 of the
tender. The bidders shall also indicate the approximate deployment of manpower/ labour,
as planned by them for the above purpose, commensurate with the planned schedule.
After award of work, the contractor shall be required to carry out micro planning and the
detailed schedule/ Bar Chart shall be submitted within 14 days from the date of issue of
work order for proper planning, monitoring and review of progress of work.

The progress of work shall be reviewed by the Bank on a weekly basis or as per

requirement of Bank. The meeting may be held at site or in Bank’s Main Office Premises.

The meeting should be attended by the contractor himself (in case of proprietorship firm)

or authorized partner/ senior official in case of partnership firm/ limited company along

with contractor’s site in-charge. For this purpose, the contractor shall prepare and submit

a progress report indicating following:

a) Progress for the previous week and the planning for the next week.

b) The reasons for major deviations in planned schedule and the actual progress achieved
along with any hindrances/ decisions required from the Bank.

¢) Procurement schedule for long lead items

d) Variations / extra item statement

e) Statement indicating various tests conducted during the week and planned for next
week.

1.27 The contractor shall maintain following registers/ documents at site and keep them updated
on a regular basis. These registers/ documents after completion of work shall be handed over

to the Bank:
a) Hindrance register in the Bank’s approved format
b) Site instruction book (in duplicate)
c) Certified true copy of the contract
d) Material receipt register along with copies of delivery challans
e) Copies of all bills for which Basic rate is specified in the tender
f) Labour daily attendance register
9) Approved detailed schedule/ Bar chart and approved modifications of the
same, If any.
h) Signed Minutes of weekly progress review meetings
i) Register for extra items/ variation/ deviation items
i) Material test register along with copies of test reports/ certificates received

from the manufacturer/ laboratory if required

1.28 The contractor shall use only approved brands of materials as given in the Annexure. In
absence of any such choice indicated by the tenderer in the Part — |, the contractor will be
required to use the material as per Bank’s instructions.
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1.29 Wherever the basic rate for the material is specified, the contractor should furnish all the paid
bills for Banks verification. The purchase rate shall be got approved from the Bank before
purchasing. The adjustment in price shall be made only on measured quantity. No overhead
and profit shall be considered on the cost difference. The basic prices are ex-godown and
are inclusive of excise duty, sales tax, octroi and all other duties levied by Local authority /
Government. The rate quoted shall include transportation to site, storing and handling etc.

1.30 Bank will require the contractor to produce, samples of all the materials, accessories/finishes
prior to procurement/manufacture. The Bank’s Engineer shall approve samples of the

materials for the work. Failure to comply with these instructions can result in rejection of the
work.

I/'We have understood all the above-mentioned conditions and they are acceptable to me/us.

Place: Signature of Tenderer
Date: Name:
Designation:

Seal of the firm
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10.
11.

12.
13.
14.

15.

16.

17.

18.

19.

20.

21.

SPECIAL CONDITIONS

. The workmen will not be allowed to stay within the premises.

The water required for the work or workmen can be availed from the available source at site
free of cost. The Contractor has to tap the same from the point shown to them at their own
cost.

The electric power required for the work can also be similarly drawn from the supply available
at site free of cost. The Contractor has to tap the same from the point shown to them at their
own cost.

Permission, if any, required from the local bodies shall be obtained by the Contractor at their
cost.

Even though in finishing items, the number of coats of paint/polish are mentioned, the
contractor shall note that the entire furniture be finished in top class while handing over,
including if necessary, additional coat of painting/polishing etc. without any extra cost.

The intending tenderer can obtain any clarifications regarding the tender drawings,
specifications etc. if any from the office of the Deputy General Manager, Reserve Bank of India,
Estate Department, Bhubaneswar, on any Bank’s working day.

The entire materials for the work shall be brought to the working area through the staircase.
The delivery of materials shall be given on the floors specified in the tenders.

Wherever the basic rate for the material is specified, the contractor should provide to the Bank
for verifications all paid bills of purchased materials for ascertaining the actual rate of purchase
so as to settle the difference in cost of material. The rate shall be got approved from the Bank
before purchasing. The adjustment in price of materials shall be made on measured quantity
only. No overhead or profit shall be considered on the cost difference. The basic price for the
materials shall be taken as the cost of material at dealer’s godown inclusive of taxes.

The debris/dust or any wastage generated out of the above work shall be cleaned as frequently
as required and as instructed by the Bank’s Engineer away from the bank’s premises.

The tenderer shall use only approved brand materials.

A qualified, experienced and responsible full time supervisor shall be posted at site who can
receive instructions, maintain account of materials etc. take decisions at site, without waiting
for the instructions of the contractor.

No lapses from the Contractors side, which may cause damage to the occupants.

The work has to be carried out with least inconvenience to the staff.

Programme should be submitted before commencement of work so as to enable the Bank to
intimate the occupants in advance for smooth working and better progress and the time
schedule should be strictly adhered to.

No labourers shall be permitted to stay inside the campus after working hours.

The Contractors has to obtain permission from the local authorities as per the existing local
byelaws for such works and the charges/fees if any, has to be borne and paid by the contractor
including water and draining charges.

The contractor should have valid Labour license from Labour Commissioner wherever the
number of labourers engaged is 20 or more.

Works contract/ VAT shall be deducted as per instructions of Government at source. The rate
quoted shall include all such taxes and levies.

The contractor shall have the addresses and photographs of their workmen being engaged by
them for the said work. The entry of workmen will be allowed inside the building only on
producing the photo pass issued by the Bank’s Caretaker.

Before quoting the rates contractor should inspect the site and understand the nature and
scope of the work for themselves.

Any damage cause to any of Bank’s properties shall be made good by the contractor at their
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22.
23.

24.
25.

26.

27.

28.

Place:

Date:

own cost.

The contractor shall carry out the work strictly in accordance with specification details and
instructions of the Bank’s Engineer.

The Contractor shall make their own arrangements for storing of their materials at site.

The Contractor shall keep the Bank indemnified against all claims, if any.

The contractor shall only use MS ‘H’ frame scaffolding.

The Contractor shall ensure payment of minimum wages to the workmen employed by him as
per Central Labour Commissioner’s rates and obtain their signature or thumb impression on
wage slip. A copy of such wage slip shall be submitted to the Bank.

Successful contractor shall provide a proper uniform to their worker engaged on site for
identification purpose.

Successful contractor shall post a qualified Engineer at site during execution that shall follow
necessary instruction given by the Bank's Engineer from time to time including keeping proper
record of chemicals and cement brought at site including maintaining the record of day to day
consumption.

Signature of Tenderer with seal
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10.

11.

12.

13.

14.

Section F
SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot

safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side

rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be

engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of trench of

half of the depth of trench whichever is more. All trenches and excavations shall be

provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with suitable

means to prevent the fall of persons or materials by providing suitable fencing or railing

whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials

as to render it unsafe.

Workers employed on mixing and handling material such as asphalts, cement mortar

or concrete and lime mortar shall be provided with protective footwear and rubber hand

gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields

and gloves.

(i)  No paint containing lead or lead products shall be used except in the form of paste
of readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities shall

be provided to enable the working painters to wash during the periods of cessation of

work.

Hoisting machines and tackle used in the works, including their attachments, anchorage

and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be

of durable quality and adequate strength and free from defects.

To strictly follow health related protocol at work site as advised by authority/authorities.
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ELECTRICAL SAFETY

1. All the temporary electrical power for carrying out various services at site such
as cutting / drilling machine shall be provided through properly rated earth leakage
protection devices (ELCB).

2. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.
3. Electrical power cables / wires used shall be properly rated and joints should be
avoided. If there, the joint should be proper and insulated.

4, All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely
and securely earthed to prevent leakage current while in operation.

5. Before commencing the welding work for the first time on any day, fire section
shall be informed.

6. Fire buckets filled clean dry sand and ready for immediate use for extinguishing

fires, in addition to fire extinguishers suitable for dealing with fires, shall be
conspicuously marked and kept at site at convenient location.

7. Personal protective equipment such as safety shoes, hand gloves, welder’s
mask, ear plugs, etc. as applicable depending upon the requirement of the work, shall
be used by the workmen to prevent occupational health hazards.

8. The safety belt shall be sued by the workmen while working from height for more
than 10 feet from ground level.
9. None of the passages near lift lobby and staircases shall be used for stacking /

dumping any kind of materials/waste.

10. Power supply shall be switched off from the Mains when equipmentis not in use.

11. Wood-shavings, saw-dust or any debris generated from the work shall be
collected on daily basis, removed from site and stored at the designated place in proper
manner.

12. The work site shall be properly illuminated during the work.

13. All the electrical works should be carried out by licensed / authorized electricians

[ wiremen.

14. Portable battery-operated lights may be used at work site to avoid laying of
temporary wire for lights.
15. Necessary barricading and sighage boards of good quality shall be fixed at

conspicuous locations at the work site.
16. Aluminum / steel ladders should have proper rubber insulation at the base and
wherever required, these ladders shall be kept on electrical insulating safe rubber mats.

Place :

Date : Signature of the tenderer with Seal
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FIRE SAFETY

i. Cutting / drilling machine and other electrically operated equipment’s used at site shall be plugged
into correctly rated electrical outlets.

i. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.

iv. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall be informed
and only after the site inspection by the Fire officers/Personnel, work shall be started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipment’s such as safety shoes, hand gloves, welder's mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the workmen
to prevent occupational health hazards.

x. The safety belt shall be provided by the contractor and used by the workmen while working from
height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind
of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed
from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and stored
at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen while
working beyond office hours.

Place:

Date: Seal & Signature of the Tenderer.

I/We hereby declare that we have read and understood the safety code of the tender and will fully
abide by the same, should the work tender is awarded to me/us.

Place:
Date:
Signature & seal of the contractor
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Section G
Conditions of contract - commercial

THE CONDITIONS HEREINBEFORE REFERRED TO

1.1 Interpretation Clause

In construing these conditions, the Specifications, Schedule of Quantities and Contract agreement,
the following words shall have the meaning herein assigned to them except where the subject of
context otherwise required.

"Bank" shall mean the Reserve Bank of India, Bhubaneswar and shall include its assigns and
SUCCESSOTrsS.

"Contractor” (i) in the case of partnership shall mean and
trading as partners inthe names and style of and having a place of business at
and shall include the partners for the time being of the said firm and legal
representatives of a deceased partner (i) in the case of individual shall mean Shri

trading in the name and style of and shall include his heirs,
successors and legal representatives (iii) in the case of company shall mean a
company incorporated under 20 and having its registered office at and

shall include its successors and assigns.

"Site" shall mean the site of the Contract works including any building and erections thereon and any
other land (inclusively) as aforesaid allotted by the Bank for the Contractor's use.

"This Contract" shall mean the Articles of Agreement, the Special Conditions, the Conditions, the
Appendix, the Schedule of Quantities, Specifications, and Drawings, etc., attached hereto and duly
signed.

Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid by the Bank
to inspect the works. The Contractor shall afford the Bank's Engineer every facility and assistance for
inspecting the works and materials, and for checking and measuring time and materials. Neither the

The Bank's Engineer or any representative of the Bank shall have power to give notice to the
Contractor or his representative of non-approval of any work or materials and such work shall be
suspended or the use of such materials shall be discontinued.

The work will, from time to time, be examined by the Bank's Engineer/Bank's representative but such
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects
which may be found to exist at any stage of the works or after the same is completed. Subject to the
limitation of this clause the Contractor shall take instructions only from the Bank's Engineer.

(g) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters sent
(unless delivered personally or otherwise proved to have been received) by registered post to the last
known private or business address or registered office and shall be deemed to have been received
when in the ordinary course of post it would have been delivered.

"Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns Insolvency
Act or the Provincial Insolvency Act or any Act amending such original.
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"Net Prices" if in arriving at the Contract amount the Contractor shall have added to or deducted from
the total of the items in the tender any sum either as percentage or otherwise, than the net prices of
any item in the tender shall be the sum arrived at by adding to or deducting from the actual figure
appearing in the tender as the price of that item a similar percentage or proportionate sum provided
always that in determining the percentage of proportion of the sum so added or deducted by the
Contractor the total amount of any Prime Cost items and provisional sums of money shall be
deductedfrom the total amount of the tender. The expression "Net rates" or "Net Prices" when
used with reference to the Contract or accounts shall be held to mean rates or prices so arrived at.

"The Works” shall mean “Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class IV) at Staff
Quarters Baramunda, Bhubaneswar, Odisha.

Words imparting persons include firms and corporations. Words imparting the singular only also
include the plural and vice versa, where the context requires.

1.2 Scope of Contract

1.2.1 The Contractor shall carry out and complete the said work in every respect in accordance with
this Contract and with the directions of and to the satisfaction of the Bank's Engineer. The Bank's
Engineer may in his absolute discretion and from time-to-time issue further drawings and / or written
instructions, details, directions, and explanations which are hereafter collectively referred to as "Bank's
Engineer's Instructions” in regard to,

(a) The variation or modification of the design, quality or quantity of works or
the addition or omission or substitution of any work.
(b) Any discrepancy in the drawings or between the Schedule of Quantities and/or
Drawings and/or Specifications.
The removal from the site of any materials brought thereon by the Contractor and the substitution of
any other material therefor.
The removal and/or re-execution of any works executed by the Contractors.
The dismissal from the works of any persons employed thereupon.
The opening up for inspection of any work covered up.
The amending and making good of any defects under clause 1.19 hereof.

1.2.2 The Contractor shall forthwith comply with and duly execute any work comprised in such Bank's
Engineer's Instructions provided always that verbal instructions, directions and explanations given to
the Contractor or his representative upon the work by the Bank's Engineer shall, if involving a variation,
be confirmed in writing by the Contractor within SEVEN days, and if not dissented from in writing within
a further SEVEN days by the Bank's Engineer, such shall be deemed to be the Bank's Engineer's
Instructions within the scope of Contract.

1.3 Variations to be approved by Bank.

1.3.1 Notwithstanding anything herein contained, the Bank's Engineer or his representative shall not,
without the prior concurrence in writing of the Bank issue any instructions, verbal or in writing, which
will result in the Bank having to pay the Contractor an additional sum and all instructions issued to
the Contractor should forthwith be brought to the notice of the Bank. The Contractor shall submit a
statement of variations giving quantity and rates duly supported by analysis of rates, vouchers, etc.
The rates on scrutiny and final acceptance by the Bank shall form a supplementary agreement. The
Bank shall not be liable for payment of such variations until these statements are sanctioned by it.
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1.4 Drawings, Schedule of Quantities and Agreement

1.4.1 The Contract shall be executed in duplicate, and the Bank and the Contractor shall be entitled to
one executed copy each for his use. The Contractor on the signing hereof, shall be furnished by the
Bank's Engineer, free of cost, one copy each of the said Drawings and of the Specifications. Any further
copies of such Drawings required by the Contractor shall be paid for by him. The Contractor shall keep
one copy of all Drawings on the works and the Bank's Engineer, or his representative shall at all
reasonable times have access to the same. Before the issue of the final certificate to the Contractor
he shall forthwith return to the Bank all Drawings and Specifications.

1.5 Contractor to provide everything necessary at his/her cost.

1.5.1 The Contractor shall provide at his/her cost everything necessary for the proper execution of the
works according to the intent and meaning of the Drawings, Schedule of Quantities and Specifications
taken together whether the same may or may not be particularly shown or described therein provided
that the same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in the
Drawings or between the Drawings, Schedule of Quantities and Specifications he shall immediately
and in writing refer the same to the Bank's Engineer who shall decide which is to be followed.

1.6 Authorities, Notices and Patents

1.6.1 The Contractor shall conform to the provisions of any Act of the Legislature relating to the works,
and to the regulations and byelaws of any authority, and of any water, electric supply and other
companies and/or authorities with whose systems the structure is proposed to be connected, and shall,
before making any variations from the Drawings or Specifications that may be necessitated by so
conforming, give to the Bank's Engineer written notice, specifying the variations proposed to be made
and the reason for making it and apply for instructions thereon. In case the Contractor shall not within
ten days receive such instructions he/she shall proceed with the work conforming to the provisions,
regulations, or byelaws in question and any variation so necessitated shall be dealt.

1.6.2 The Contractor shall bring to the attention of the Bank's Engineer all notices required by the said
Acts, regulations or byelaws to be given to any authority and pay to such authority, or to any public
office all fees that may be properly chargeable in respect of the works and lodge the receipts with the
Bank's Engineer.

1.6.3 The Contractor shall indemnify the Bank against all claims in respect of patent rights and shall
defend all actions arising from such claims and shall himself pay all royalties, license fees, damages
cost and charges of all and every sort that may be legally incurred in respect thereof.

1.7 Setting out of Works

1.7.1 The Contractor shall set out the works and shall be responsible for the true and perfect setting
out of the same and for the correctness of the positions, levels, dimensions and alignment of all parts
thereof. If at any time, any error in this respect shall appear during the progress of the works or within
a period of one year from the completion of the works, the Contractor shall, if so required, at his own
expense rectify such error to the satisfaction of the Bank's Engineer.

1.8 Materials & Workmanship to conform to Descriptions
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1.8.1 All materials and workmanship shall, so far as procurable, be of the respective kinds described
in the Schedule of Quantities and/or Specifications and in accordance with the Bank's Engineers'
instructions and the Contractor shall upon the request of the Bank's Engineer furnish him with all
invoices, accounts, receipt and other vouchers to prove that the materials comply therewith. The
Contractor shall at his own cost arrange for and/or carry out any test of any materials which the Bank's
Engineer may require.

1.9 Contractor's Superintendence & Representative on the works

1.9.1 The Contractor shall give all necessary personal superintendent during the execution of the works
and as long thereafter as the Bank's Engineer may consider necessary until the expiration of the
"Defects Liability Period" stated in the Appendix hereto. The Contractor shall also during the whole
time the works are in progress employ a competent representative who shall be constantly in
attendance at the works while the men are at work. Any directions explanations, instructions or notices
given by the Bank's Engineer to such representative shall be held to be given to the Contractor.

1.10 Dismissal of Workmen

1.10.1 The Contractor shall on the request of the Bank's Engineer immediately dismiss from the works
any person employed thereon by him who may, in the opinion of the Bank's Engineer be incompetent
or misconduct himself and such persons shall not be again employed on the works without the
permission of the Bank's Engineer.

1.11 Access to Works

The Bank and their representatives shall at all reasonable times have free access to the works and/or
to the workshops, factories or other places where the material is lying or from which they are being
obtained and the Contractor shall give every facility to the Bank and their representative necessary for
the inspection and examination and test of the materials and workmanship. Pre-dispatch inspection of
materials will be carried out by Bank’s Technical officer. No person not authorized by the Bank except
the representatives of public authorities shall be allowed on the works at any time.

1.12 Assignment and Sub-letting

1.12.1 The whole of the works included in the Contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part/share
thereof or any interest therein without the prior written consent of the Bank, and no undertaking shall
relieve the Contractor from the full and entire responsibility of the Contract or from active
superintendence of the works during their progress.

1.12.2 No alteration, omission or variation shall vitiate this Contract but in case the Bank's Engineer
thinks proper at any time during the progress of the works to make any alterations in, or additions to,
or omissions from the works or any alterations in the kind or quality of the materials to be used therein
and shall give notice thereof in writing under his hand to the Contractor, the Contractor shall alter, add
to, or omit from, as the case may be, in accordance with such notice, but the Contractor shall not do
any work extra to or make alterations or additions to or omissions from the works or any deviations
from any of the provisions of the Contract, Stipulation, Specification or Contract Drawings without the

previous consent in writing of the Bank's Engineer and the value of such extras, alterations, additions,
or omissions shall in all cases be determined by the Bank's Engineers with the prior approval in writing
of the Bank and the same shall be added to, or deducted from the Contract Amount, as the case may
be, accordingly.
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1.13 Schedule of Quantities

1.13.1 The schedule of quantities, unless otherwise stated shall be deemed to have been prepared in
accordance with the standard method of measurement. The mode of measurement for measurable
items of work shall be as indicated in the sub-section "mode of measurement" under section.

1.13.2 Any error in description or in quantity or in omission of items from the Schedule of Quantities
shall not vitiate this Contract but shall be rectified and the value thereof shall be added to, or deducted
from, the Contract Amount (as the case may be) provided that no rectification of errors, if any, shall be
allowed in the Contractor's Schedule of Rates.

1.14 Sufficiency of Schedule of Quantities

1.14.1 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the prices stated in the schedule of quantities and /
or the Schedule of Rates and prices which rates and prices shall cover all his obligations under the
Contract and all matters and things necessary for the proper completion of the works.

1.15 Measurement of Works

1.15.1 The Bank’s Engineer may from time to time intimate to the Contractor that he requires the works
to be measured and the Contractor shall forthwith attend or send a qualified agent to assist the Bank's
Engineer or his representative in taking such measurements and calculations and to furnish all
particulars or to give all assistance required by any of them.

1.15.2 Should the Contractor not attend or neglect or omit to send such Agent then the measurement
taken by the Bank's Engineer, or a person approved by him shall be taken to be correct measurements
of the works. Such measurements shall be taken in accordance with the Mode of Measurements
detailed in the Specifications.

1.15.3 The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

1.154 All authorised  extra works, omissions, and all variations made  without
the Bank's Engineers' knowledge, if subsequently sanctioned by him in writing (

with the prior approval in writing of the Bank) shall be included in  such
measurements.

The following procedure shall be adopted for taking & recording the Measurements of works

The measurements shall be recorded and entered in computerised format as per Annexure X in the
first instance by the contractor, and a hard copy shall be submitted to the department. All entries shall
be made exactly as per the extant procedure for recording conventional MBs.

These measurements shall be then 100% checked by the junior Engineer/ AM (Tech) If Junior

Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) shall perform 100% check of the

measurements. The contractor shall incorporate all such changes or corrections, as may be done

during these checks, to his draft computerized measurements and submit to the department, the

corrected computerised measurement in the form of a book, duly hard bound with its page machine

numbered. All the pages of this computerised MB shall have full signature with date of the authorised
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official of the contractor and the official of the bank with name and designation.

The test checking of these computerised measurements shall be carried out by the concerned officials
as per extant instructions. This book shall be treated as computerised Measurement Book.

The computerised MB given by the contractor, duly bound, with its pages machine numbered, shall
have no cutting or over- writing. In case of any error, the computerised MB shall be cancelled, and the
contractor shall re-submit a fresh computerised MB, duly incorporating all corrections. This should be
done before the corresponding bill is submitted to the department for payment.

The concerned official shall record the necessary certificates for their checks and test checks as per
the extant procedure in the computerised MB. It shall be the responsibility of the concerned officials to
ensure that all the corrections have been incorporated in the computerized MB before they record their
certificates.

The computerized MB shall be allotted a serial number as per the register of computerised MB to be
given by the Bank to the contractor.

All the pages of the Finalised computerizes MB shall have full signature with date of the authorised
official of the contractor and the official of the bank with name and designation. The measurements
taken by the bank’s engineer or a person approved by him shall be taken to be correct measurements
of the work. All measurements shall be taken in accordance with Mode of Measurements detail in the
specifications.

1.16 Prices for extras etc. - Ascertainment of

1.16.1 The Contractor may, when authorized, and shall, when directed, in writing by the Bank's
Engineer with the approval of the Bank add to, omit from, or vary the works shown upon the drawings,
or described in the Specification, or included in the Schedule of Quantities, but the Contractor shall
make no additions, omissions or variation without such authorization or direction. A verbal authority or
direction by the Bank's Engineer shall, if confirmed by him in writing within seven days, be deemed to
have been given in writing.

1.16.2 No claim for an extra item shall be allowed unless it shall have been executed under provisions
of Clause 1.2.2 hereof or by the authority of the Bank's Engineer with the concurrence of the Bank as
herein mentioned. Any such extra is herein referred to as authorized extra and shall be made in
accordance with the following provisions.

(@)The net rates or prices in the original tender shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the work
priced therein.

(b)Rates for all items, wherever possible, should be derived out of the rates given in the priced
Schedule of Quantities.

The net prices of the original tender shall determine the value of the items omitted provided if omissions
vary the conditions under which any remaining items of works are carried out the prices for the same
shall be valued under sub-clause (c) and (d) hereof.

Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items of works are
carried out or if the amount of any omission or additions relative to the amount of the whole of the
Contract Works or to any part thereof shall be such that in the opinion of the Bank's Engineer the net
rate or price contained in the Priced Schedule of Quantities or tender or for any item of the works
involves loss or expense beyond that reasonably contemplated by the Contractor or it by reason of

such omission or addition rendered unreasonable or inapplicable, the Bank's Engineer shall fix such
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other price as in the circumstances he shall think reasonable and proper, with the prior approval in
writing of the Bank.

Where extra work cannot be properly measured or valued the Contractor shall be allowed day work
prices as the net rates stated in the tender or the Price Schedule of Quantities or, if not so stated, then
in accordance with the local day work rates and wages for the district; provided that in either case
vouchers specifying the daily time (and if required by the Bank's Engineer the workmen's names) and
materials employed be delivered for verification on to the Bank's Engineer or his representative at or
before the end of the week following that in which the work has been executed.

1.16.3 Extra item for variation of quantity: - The Contractor should note that unless otherwise stated
the tender is strictly on item rate basis and his attention is drawn to the fact that rates for each and
every item should be correct, workable and self-supporting. The quantities in the Schedule of
Quantities approximately indicate the total extent of work but may vary to any extent and may even be
omitted thus altering the aggregate value of the contract. However, during the actual execution of work
if the quantities of any of the items of work exceeds by more than 25 % of the tender quantities, the
quantities of such items executed, by the authority of Bank’s Engineer, in excess of 25% of the tender
quantity shall be considered as an extra item of work for which the contractors shall submit fresh rates
supported by rate analysis worked on the actual cost basis plus 15% towards establishment charges,
contractor’s over heads and profit. The rates for all such items of work, being current ones, will not be
eligible for price adjustments due to increase or decrease in prices of materials and labour rates as
per escalation formula, if any given in the tender. If any of the items of work is omitted from the accepted
tender at the sole discretion of the Bank, the contractor shall not be entitled to any claim on this
account.

1.16.4 The measurement and valuation in respect of the Contract shall be completed within the "Period
of final measurements" stated in the Appendix or if not stated, then, within one month of the completion
of the Contract works.

1.17 Unfixed materials when considered to be Property of the Bank

1.17.1 Where in any certificate (of which the Contractor has received payment) the Bank's Engineer
has included the value of any unfixed materials intended for and/or placed on or adjacent to the works
such materials shall become the property of the Bank and they shall not be removed except for use
upon the works, without the written authority of the Bank's Engineer. The Contractor shall be liable for
any loss of or damage to such materials.

1.18 Removal of Improper Works

1.18.1 The Bank's Engineer, shall during the progress of the works, have power to order in writing
from time to time the removal from the works within such reasonable time or times as may be
specified in the order, of any materials which in the opinion of the Bank's Engineer are not in
accordance with the Specifications or the instructions of the Bank's Engineer, the substitution of
proper materials and

the removal and proper re-execution of any work executed with materials or workmanship not in

accordance with the Drawings and Specifications or instructions; and the Contractor shall forth-with

carry out such order at his own cost. In case of default on the part of the Contractor to carry out such

order, the Bank shall have the power to employ and pay other persons to carry out the same; and all
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expense consequent thereon, or incidental thereto, as certified by the Bank's Engineer shall be borne
by the Contractor, or may be deducted by the Bank from any moneys due, or that may become due,
to the Contractor.

1.19 Defects after Virtual Completion

1.19.1 Any defect, shrinkage, settlement or other faults which may appear within the "defect liability
period" stated in the Appendix hereto or, if none stated, then within twelve months from the date of
completion of the work arising in the opinion of the Bank's Engineer from materials or

workmanship not in accordance with the Contract, shall upon the directions in writing of the Bank's
Engineer and within such reasonable time as shall be specified therein, be amended and made good
by the Contractor, at his own cost and in case of default the Bank may employ and pay other persons
to amend and make good such defects, shrinkage, settlements or other faults, and all damages, loss
and expenses consequent thereon or incidental thereto shall be made good and borne by the
Contractor and such damages, loss and expenses shall be recoverable from him/her by the Bank or
may be deducted by the Bank from any money due or that may become due to the Contractor, or the
Bank may in lieu of such amending and making good by the Contractor, deduct from any moneys due
to the Contractor a sum, to be determined by the Bank's Engineer, equivalent to the cost of amending
such work and in the event of the amount retained under Clause 1.28 hereof being insufficient, recover
the balance from the Contractor, together with any expenses the Bank may have incurred in connection
therewith. Should any defective work have been done or material supplied by any sub-Contractor
employed on the works, who has been nominated or approved by the Bank's Engineer ,the Contractor
shall be liable to make good in the same manners as if such work or material had been done or supplied
by this Contractor. The Contractor shall remain liable under the provisions of this clause
notwithstanding the signing of any Certificate or the passing of any accounts, by the Bank's Engineer.

1.20 Other Persons Employed by Bank

1.20.1 The Bank reserves the right to use the premises and any portions of the site for the execution
of any work not included in this Contract which it may desire to have carried out by other persons
and the Contractor shall allow all reasonable Facilities for the execution of such work not included

In this Contract which it may desire to have carried out by other persons and the Contractor shall
allow all reasonable facilities for the execution of such work but shall not be required to provide any
plant or materials for the execution of such work except by special arrangements with the Bank.
Such work shall be carried out in such manner as not to impede the progress of the works included
in the Contract and the Contractor shall not be responsible for any damage or delay which may
happen to or occasioned by such work.

1.21 Insurance in respect of Damage to Person & Property

1.21.1 The Contractor shall be responsible for all injury to persons, animals or things, and for all
structural and decorative damage to property which may arise from the operation or neglect of himself
or of any nominated Sub- Contractor or any employee of either, whether such injury or damage arises
from carelessness, accident or any other cause whatever in any way connected with the carrying out
of this Contract. This Clause shall be held to include inter-alia, any damage to buildings, whether
immediately adjacent or otherwise and any damage to roads, streets, footpaths, bridges or way as well
as all damages caused to the buildings and works forming the subject of this Contract by frost, rain,
wind or other inclemency of weather. The Contractor shall indemnify the Bank and hold him harmless
in respect of all and any expenses arising from any such injury or damage to persons or property as
aforesaid and also in respect of any claim made in respect of injury or damage under any Acts of any

Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class V) at Staff Quarters Baramunda, Bhubaneswar, Odisha

35




award of compensation or damages consequent upon such claim.

1.21.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to deliver
up the whole of the Contract works complete and perfect in

every respect and so as to make good or otherwise satisfy all claims for damage to the property of
third parties.

1.21.3 The Contractor shall indemnify the Bank against all claims which may be made against the
Bank by any member of the public or other third party in respect of anything which may arise in respect
of the work or in consequence thereof and shall at his own expense arrange to effect and maintain,
until the virtual completion of the Contract plus two months with an approved office a Policy of
Insurance in the joint names of the Bank and the Contractor against such risks and deposit such policy
or policies with the Bank's Engineer from time to time during the currency of this Contract. The
Contractor shall also similarly indemnify the Bank against all claims which may be made upon the Bank
whether under the Workmen's Compensation Act or any other statute in force during the currency of
this Contract or at Common Law in respect of any employee of the Contractor or any Sub-Contractor
and shall at his own expense effect and maintain, until the virtual completion of the Contract, with an
approved Office a Policy of Insurance in the Joint names of the Bank and the Contractor against such
risks and deposit such Policy or Policies with the Bank from time to time during the currency of the
Contract.

1.21.4 The Contractor shall be responsible for any liability which may be excluded from the insurance
policies above referred to and also for all other damages to any person, animal, or property arising out
of and incidental to the negligent or defective carrying out of this Contract. He shall also indemnify the
Bank in respect of any costs, charges, or expenses arising out of any claim or proceedings and also
in respect of any award of or compensation or damages arising therefrom.

1.21.5 The Bank shall be entitled to deduct the amount of any damage, compensation, costs, charges
and expenses arising or accruing from, or in respect of any such claims or damage from any or all
sums due or to become due to the Contractor, without prejudice to the Bank's other rights in respect
thereof. The Contractor shall, at his own expense, arrange to effect and maintain (until the virtual
completion of the Contract plus two months) with an approved office, the following insurance policies
in the joint name of the Bank and contractor (RBI name being placed first in the policy) withing 14
days and deposit such policy or policies with the Bank's Engineer from time to time during the currency
of this Contract.

1. (C.A.R. Policy) for the total amount of contract

2. Workmen compensation policy.

3. Third party liability policy with the limits as under

a) Rs.5 lakh in respect of damage to property for any one accident or occurrence subject
to an overall ceiling of Rs.10 lakh.

b) Rs.2 lakh per person for any one accident or occurrence.

1.22 Date of Commencement & Completion

1.22.1 The Contractor shall be allowed admittance to the site on the "Date of Commencement" stated

in the Appendix hereto, or such later date as may be specified by the Bank's Engineer and he shall

thereupon and forthwith begin the works and shall regularly proceed with and complete the same

(except such paint or other decorative work as the Bank's Engineer may desire to delay) on or before

the "Date of Completion" stated in the Appendix subject nevertheless to the provisions for extension
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of time hereinafter contained.
1.23 Damage for Non-completion

If the Contractor fails to maintain the required progress of the works by the completion time stipulated
in the Contract or within any extended time under time extension Clause and the employer certifies in
writing that in his opinion the same ought reasonably to have been completed, the Contractor shall
pay the Employer the sum named as “Liquidated Damages” for the period during which the said works
shall so remain incomplete and the Employer may deduct such damages from any moneys due to the
Contractor. No interest whatsoever shall be paid by the Bank on such withheld amount/s. The
contractor hereby specifically agrees and authorizes the Employer to deduct such liquidated damages,
if any, from any installment of payment becoming due and payable to the contractor in terms of this
contract or from the retention money.

If the Contractor fails to complete the work within the specified completion period, he shall be liable to
pay the Liquidated damages at the rate 0.25% of the contract amount per week of delay beyond
stipulated period will be levied subject to maximum of 10% of the contract amount.

1.24 Delay & Extension of Time

1.24.1 If in the opinion of the Bank, the works be delayed (a) by force majeure or (b) by reason of any
exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or dispute with
adjoining or neighboring owners or public authorities arising otherwise then through the Contractor's
own default or (d) by the works or delays of other Contractors or Tradesmen engaged or nominated
by the Bank and not referred to in the Schedule of Quantities and/or Specifications or (e) by reason of
Bank's Engineer's instructions or (f) by reason of civil commotion, local commotion of workmen or strike
or lock-out affecting any of the building trades or (g) in consequence of the Contractor not having
received in due time necessary instructions from the Bank's Engineer for which he shall have
specifically applied in writing or (h) from other causes which the Bank's Engineer may certify as beyond
the control of Contractor or (i) in the event, the value of the work exceeds the value of the Priced
Schedule of Quantities owing to variation, the Bank's Engineer may with the previous approval in
writing of the Bank make a fair and reasonable extension of time for completion of the Contract works;
in case of such strike or lock-out the Contractor shall, as soon as may be given written notice thereof
to the Bank's Engineer, but the Contractor shall nevertheless constantly use his endeavor to prevent

delay and shall do all that may reasonably be required to the satisfaction of the Bank's Engineer to
proceed with work.

1.25 Failure by Contractor to comply with Bank's Engineer's Instructions

1.25.1 If the Contractor after receipt of written notice from the Bank requiring compliance within ten
days fails to comply with such further drawings and/or Bank's Engineer's instructions, the Bank may
employ and pay other persons to execute any such work whatsoever that may be necessary to give
effect thereto, and all costs incurred in connection therewith shall be recoverable from the Contractor
by the Bank on the Certificate of the Bank's Engineer as a debt or may be deducted by him from any
moneys due to the Contractor.

1.26 Termination of Contract by the Bank

1.26.1 If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall be
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adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory winding
up made against it or pass an effective resolution for winding up, voluntarily or subject to the
supervision of the Court and the Official Assignee or the Liquidator in such acts of insolvency or winding
up, as the case may be, shall within seven days after notice to him requiring him to do so, to show to
the reasonable satisfaction of the Bank's Engineer that he is able to carry out and fulfill the Contract
and to give security therefor, if so, required by the Bank's Engineer. Or, if the Contractor (whether an
individual, firm or Incorporated Company) shall suffer execution or other process of court attaching
property to be issued, against the Contractor.

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors
of the Contractor, Or shall assign or sublet this Contract without the consent in writing of the Bank first
hand obtained. Or shall charge or encumber this Contract or any payments to you, or which may
become due, to the Contractor then and there, Or if the Bank's Engineer shall certify in writing to the
Bank that the Contractor: has abandoned the Contract, or has failed to commence the works, or has
without any lawful excuse under these Conditions suspended the progress of the works for fourteen
days after receiving from the Bank's Engineer notice to proceed, or has failed to proceed with the
works with such due diligence and failed to make such due progress as would enable the works to be
completed within the time agreed upon, or has failed to remove material from the site or to pull down
and replace work for seven days after receiving from the Bank written notice that the said materials or
works were condemned and rejected by the Bank's Engineer under these conditions, or has neglected
or failed persistently to observe and perform all or any of the acts, matters or things by this Contract to
be observed and performed by the Contractor for seven days after written notice shall have been given
to the Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after giving
seven days' notice in writing to the Contractor, determine the Contract, but without thereby affecting
the powers of the Bank's Engineer or the obligations and liabilities of the Contractor, the whole of which
shall continue in force as fully as if the Contract had not been so determined, and as if the works
subsequently executed had been executed by or on behalf of the Contractor. And further, the Bank by
his agents or servants may enter upon and take possession of the works and all plant, tools,
scaffoldings, shade, machinery, steam and other power utensils and materials lying upon the premises
of the adjoining lands or roads, and use the same as his own property or may employ the same by
means of his own servants and workmen in carrying on and completing the works or by employing any
other Contractor or other person or persons to complete the works, and the Contractor shall not in any

way interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other person
or persons employed for completing and finishing or using the materials and plant for the works. When
the works shall be completed or as soon thereafter as convenient the Bank's Engineer shall give a
notice in writing to the Contractor to remove his surplus materials and plant, and should the Contractor
fail to do so within a period of fourteen days after receipt thereof by him, the Bank may sell the same
by public auction, and give credit to the Contractor for the net amount realized. The Bank's Engineer
shall thereafter ascertain and certify in writing under his hand what (if anything) shall be due or payable
to, or by the Bank, for the value of the said plant and materials so taken possession of by the Bank
and the expenses or loss which the Bank shall have been put to in procuring the works to be completed,
and the amount, if any, owing to the Contractor and the amount, which shall be so certified, shall
thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as the case may
be, and the Certificate of the Bank's Engineer shall be final and conclusive between the parties.

1.27 Termination of Contract by Contractor

1.27.1 If payment of the amount payable by the Bank under certificate of the Bank's Engineer shall be
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in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid
shall have been given by the Contractor to the Bank, or if the Bank interferes with or obstructs the
issue of any such certificate, or if the Bank shall repudiate the Contract, or if the works be stopped for
three months under the order of the Bank's Engineer or the Bank or by any injunction or other order of
any Court of Law, then and in any of the said cases, the Contractor shall be at liberty to determine the
Contract by notice in writing to the Bank, through the Bank's Engineer, and he shall be entitled to
recover from the Bank, payment for all works executed and for any loss he may sustain upon any plant
or materials supplied or purchased or prepared for the purpose of the Contract.

1.27.2 In arriving at the amount of such payment, the net rates contained in the Contractor's original
tender shall be followed, or where the same may not apply, valuation shall be made.

1.28 Certificate & Payments

1.28.1 A The Contractor shall be paid by the Bank from time to time by installments under Interim
Certificates to be issued by the Bank's Engineer to the Contractor on account of the works executed
when in the opinion of the Bank's Engineer work to the approximate value named in the Appendix as
Value of work for Interim Certificates (or less at the reasonable discretion of the Bank's Engineer) has
been executed in accordance with the Contract. No certificate of the Bank's Engineer shall of itself be
conclusive evidence that any works or materials to which it relates are in accordance with the Contract
neither will the Contractor have a claim for any amounts which the Bank's Engineer might have certified
in any interim bill and paid by the Bank and which might subsequently be discovered as not payable
and in this respect the Bank's decision shall be final and binding.

1.28.1 B. The contractor, on signing an Undertaking in the specified form, shall be entitled to be paid
during the progress of the execution of the work up to 75% of the assessed value of any materials
(The assessed value shall be the least of the purchase value supported by the tax paid vouchers, duly
verified, or material price derived from the tender rate for the respective item) which are in the opinion
of the Bank’s Engineer non-perishable, non-fragile and are in accordance with the contract and which
have been brought on the site in connection therewith as per the approved progress plan and are
adequately stored and/or protected against damage by weather or other causes but which have not at
the time of advance been incorporated in the works. When materials on account of which an
advancehas been made under this sub-clause are incorporated in the work, the amount of such
advance shall be recovered /deducted from the next payment made under any of the clause or
clauses of this contract.

The decision of the Engineer- in-Charge shall be final and binding on the contractor in this matter. No
secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

1.28.2 The Bank's Engineer shall have power to withhold any certificate if the works or any parts thereof
are not being carried out to his satisfaction.

1.28.3 The Bank's Engineer may by any certificate make any correction in any previous certificate
which shall have been issued by him.

1.28.4 No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to ensure
the works and keep them insured till the completion of the work.
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1.28.5 Payments upon the Bank's Engineer's Certificate shall be made within the periods named in
the Appendix as "Period for honour of Certificate" after such Certificates have been delivered to the
Bank.

1.29 Delayed Payment

Any amounts payable by the Bank to the Contractor in pursuance of any Certificate given by the
Bank's Engineer hereunder shall, if not paid within the "Period for honouring Certificate" named in the
Appendix, carry interest at the rate named in the Appendix, as the "Rate of Interest for Delayed
Payment" from the date upon which such sum ought to have been paid by the Bank until the payment.

1.30 Matters to be finally determined by Bank's Engineer

1.30.1 The decision, opinion, direction, Certificate of the Bank's Engineer (Except for payment) with
respect to all or any of the matters shall be final and conclusive and binding on the parties hereto and
shall be without appeal. Any other decision, opinion, direction, certificate or valuation of the Bank's
Engineer or any refusal of the Bank's Engineer to give any of the same, shall be subject to the right of
Arbitration and review in the same way in all respects (including the provisions as to opening the
reference) as if it were a decision of the Bank's Engineer.

1.31 Settlement of Dispute by Arbitration

1.31.1 All disputes and differences of any kind whatever arising out of or in connection with Contract
or the carrying out of the works (whether during the progress of the works or after their completion
and whether before or after the determination, abandonment or breach of the Contract) shall be
referred to  and settled by the Bank's Engineer, who shall state his decision in writing. Such
decision may be in the form of a final certificate or otherwise. The decision of the Bank's Engineer with
respect to any of the excepted matters shall be final, But if either the Bank or the Contractor be
dissatisfied with the decision of the Bank's Engineer on a matter, question or dispute of any kind
(except any of the excepted matters) or as to the withholding by the Bank's Engineer of any Certificate
to which the Contractor may claim to be entitled, then and in any such case, either party (the Bank or
the Contractor) may within 28 days after receiving notice of such decision given a written notice to the
other party through the Bank’s Engineer requiring that matters in dispute be arbitrated upon. Such
written notice shall specify the matters which are in dispute or difference of which such written notice
has been given and no other shall be and is hereby referred to the arbitration and final decision of an
arbitrator to be agreed upon as appointed by both the parties or, in case of disagreement as to the
appointment of a single arbitrator, to the appointment of two arbitrators, one to be appointed by each
party , which arbitrators shall, before taking upon themselves the burden or reference, appoint an
Umpire.

1.31.2 The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition of notice, save in regard to the excepted matters
referred to in the preceding Clause, and to determine all matters in dispute, which shall be submitted to
arbitration and of which notice shall have been given as aforesaid.

1.31.3 The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year (or
such further extended time as may be decided by him or them, as the case may be, with the consent
of the parties from the date of the Arbitrator entering on the reference. In case during the arbitration
proceedings the parties mutually settle, compromise or compound their dispute or difference, the
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Arbitrator or Arbitrators, as the case may be deemed to have been revoked and the arbitration
proceedings shall stand withdrawn or terminated, with effect from the date on which the parties file a
joint memorandum of settlement thereof, with the Arbitrator or Arbitrators as the case may be.

1.31.4 Upon every or any such reference, the cost of and incidental to the reference and award
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who may
determine, the amount thereof, or direct the same to be taxed as between attorney and client or as
between party and party, and shall direct by whom and to whom and in what manner the same shall
be borne and paid. This submission shall be deemed to be a submission to Arbitration within the
meaning of the Indian Arbitration and Conciliation Act,1996 or any statutory modification thereof. The
Award of the Arbitrator or Arbitrations, as the case shall be final and binding to the parties. It is agreed
that the Contractor shall not delay in carrying out the works by reasons of any such matter, question
or dispute being referred to arbitration but shall proceed with the work with all due diligence and shall,
until the decision of the Arbitrator or Arbitrators, as the case may be, given abide by the decision of
the Bank’s Engineer and no Award of Arbitrator or Arbitrators, as the case maybe , shall relieve the
Contractor of his obligations to adhere strictly to the Bank’s Engineer’s instructions with regard to the
actual carrying out of the works. The Bank and the Contractor hereby also agree that arbitration under
this Clause shall be a condition precedent to any right to action under the Contract.

1.32 Right of Technical Scrutiny of Final Bill

1.32.1 The Bank shall have a right to cause a technical examination of the works by any agency and
the full and the final bill of the Contractor including all supporting vouchers, abstracts, etc, to be made
at the time of payment of the final bill. If as a result of this examination or otherwise any sum is found
to have been overpaid or over-certified it shall be lawful for the Bank to recover the sum.

1.33 Bank Entitled to Recover Compensation Paid to Workmen

1.33.1 If, for any reason, the Bank is obliged, by virtue of the provisions of the workman's
Compensation Act, 1923, or any Statutory Modification or re-enactment thereof to pay compensation
to a workman employed by the Contractor, in execution of the works, the Bank, shall be entitled to
recover from the Contractor the amount of compensation so paid, and without prejudice to the rights
of the Bank under the said Act. The Bank shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by the Bank to the Contractor

Under this Contract or otherwise. The Bank shall not be bound to contest any against it claim made
under the said Act, except on the written request of the Contractor and upon his giving to the Bank
full security to the satisfaction of the Bank for all costs for which the Bank might become liable in
consequence of contesting such claim.

1.34 Abandonment of Works

1.34.1 If at any time after the acceptance of the tender, the Bank shall for any reasons whatsoever not
require the whole or any part of the works to be carried out, the Bank's Engineer shall give notice in
writing to the Contractor who shall have no

claim to any payment of compensation or otherwise whatsoever on account of any profit or advantage
which he might have derived from execution of the whole works.

1.35 Return of Surplus Materials

1.35.1 Notwithstanding anything to the contrary contained in any of all the clauses of this Contract,
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where any materials for the execution of the Contract are procured with the assistance of the Bank by
purchase made under orders or permits or licenses issued by Government the Contractor shall hold
the said materials economically and solely for the purpose of the Contract and not dispose off them
without the prior written permission of the Bank and return them to the Bank, if required by the Bank
at the price to be determined by the Bank's Engineer having due regard to the condition of the
materials, the price to be determined not to exceed the purchase price thereof inclusive of sales tax,
octroi and other such levies paid by the Contractor in respect thereof. In the event of breach of the
aforesaid condition, the Contractor shall, in addition to being liable to action for contravention of the
terms of licenses or permits and/or criminal breach of trust, be liable to the Bank all moneys,
advantages or profits resulting or which in the usual course would have resulted to him by reason of
such breach.

1.36 Right of the Bank to Terminate Contract in the Event of Death of Contractor, if Individual

1.36.1 Without prejudice to any of the rights or remedies under this Contract, if the Contractor being
an individual, dies, the Bank shall have the option of terminating the Contract without incurring any
liability for such termination.

1.37 Testing

As required by Bank’s engineer, certificate/ purchase bill to be submitted if required.

1.38 Prevention of Sexual Harassment

The Contractor / Agency shall be solely responsible for full compliance with the provisions of "the
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013. In case
of any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the Internal Complaints Committee constituted by the Contractor Agency
and the Contractor/Agency shall ensure appropriate action under the said Act in respect to the
complaint.

Any complaint of sexual harassment from any aggrieved employee of the contractor against any
employee of the Bank shall be taken cognizance of by the Regional Complaints Committee constituted
by the Bank.

The contractor shall be responsible for any monetary compensation that may need to be paid in case
the incident involves the employees of the contractor, for instance any monetary relief to Bank's
employee, if sexual violence by the employee of the contractor is proved.

The contractor shall be responsible for educating its employees about prevention of sexual harassment
at workplace and related issues.

The contractor shall provide a complete and updated list of its employees who are deployed within the
Bank's premises.

1.39 Non-Disclosure Clause

The Contractor shall not disclose directly or indirectly any information, materials and details of the
Bank's infrastructure/systems/ equipments etc., which may come to the possession or knowledge of
the Contractor during the course of discharging its contractual obligations in connection with this
agreement, to any third party and shall at all times hold the same in strictest confidence. The Contractor
shall treat the details of the contract as private and confidential, except to the extent necessary to carry
out the obligations under it or to comply with applicable laws. The Contractor shall not publish, permit
to be published, or disclose any particulars of the works in any trade or technical paper or elsewhere
without the previous written consent of the Employer. The Contractor shall indemnify the Employer for
any loss suffered by the Employer as a result of disclosure of any confidential information. Failure to
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observe the above shall be treated as breach of contract on the part of the Contractor and the Employer
shall be entitled to claim damages and pursue legal remedies. The Contractor shall take all appropriate
actions with respect to its employees to ensure that the obligations of non-disclosure of confidential
information under this agreement are fully satisfied. The Contractor's obligations with respect to non-
disclosure and confidentiality will survive the expiry or termination of this agreement for whatever
reason.

1.40 Work at Site

1.40.1 The contractor shall inspect the site and ascertain for himself the nature, character and extent
of work to be executed and shall include all items, whether specifically mentioned or not in the
Specifications, Drawings, or Schedule of quantity to make with the intent and purpose of these
Specifications.

1.40.2 Before submitting the quotations the Contractor is advised to inspect the site and understand
the scope of the work fully. In case of any clarifications required, The Contractor may approach the
Bank’s Engineer.

1.40.3 The labourer of the Contractor will not be allowed to stay within the premises except during the
work.

1.40.4 The electric power required for the work can be drawn from the existing supply point available
a site. Necessary switch boards with fuse, wires etc. and other accessories required for drawing the
power to site will have to be arranged by the contractor.

1.40.5 Permission, if any, required from the local bodies shall have to be obtained by the contractor at
his own cost.

1.40.6 The entire materials for the work shall be brought to the working area through the staircase only
and the lifts of the Bank shall not be used for the purpose.

1.40.7 The intending Contractor may obtain any clarifications regarding the tender from the office of
the AGM, Estate Department, Reserve Bank of India, Bhubaneswar.

1.40.8 The Contractor may please note that the area involved for this work is inside the Residential
Building. This building, therefore, is in occupation. The Contractor, therefore, will have to carry out his
work without causing any inconvenience to the residents staying in the colony.

1.40.9 The work area required to be cleared of debris on a day-to-day basis without any additional cost
to the Bank.

1.40.10 At the site of work either the contractor himself should be present to supervise the work or else
make necessary arrangements to post a qualified supervisor to supervise the work at site. Any
instructions given by the Bank’s engineer to the supervisor will be construed to have been given to the
contractor and similar compliance expected from him.

1.40.11 Any damage caused to the Bank’s/other property (inside the premises) shall be made good by
the contractor at his own cost.

1.40.12 The contractor shall ensure that the labourers employed by him have some official valid
documents (OVD) such as Aadhar card, voter ID card, driving license etc. to facilitate security related
checks on them. In case the labourers do not have any document to prove their identity they may not
be allowed to enter the Bank building premises.

I/'We have understood all the above-mentioned conditions and they are acceptable to me/us.

Place: Signature of Tenderer
Date: Name and designation
Name of firm with Seal
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Section H
A bidder is liable for debarment/disqualification from bidding on the following rounds:

1. Ifitis determined that the bidder has committed the following acts or omissions in contravention
of the code of integrity:

a) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either
directly or indirectly, in exchange for an unfair advantage in the procurement process or to otherwise
influence the procurement process.

b) Any omission or misrepresentation that may mislead or attempt to mislead so that financial or
other benefit may be obtained, or an obligation avoided.

c) Any collusion,bid rigging or anticompetitive behavior that may impair the transparency, fairness
and the progress of the procurement process.

d) Improper use of information provided by the procuring entity to the bidder with an intent to gain
unfair advantage in the procurement process or for personal gain.

e) Any financial or business transactions between the bidder and any official of the procuring entity
related to tender or execution process of contract: which can affect the decision of the procuring
entity directly or indirectly.

f) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property to
influence the procurement process.

g) Obstruction of any investigation or auditing of a procurement process.

h) Making false declaration or providing false information for participation in a tender process or to
secure a contract;

i) Failed to disclose conflict of interest.

j) Failed to disclose any previous transgressions made in respect of the provisions of sub-clause(i)
with any public institution / entity in India or any other country during the last three years or of being
debarred by any public procuring institution / entity

2. For any actions or omissions by the bidder other than violation of code of integrity, which in the
opinion of the Bank warrants debarment, for the reasons like supply of sub-standard material, on-
supply of material, abandonment of works, substandard quality of works, failure to abide terms of the
tender etc.

3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 1988;
or (b) the Indian Penal Code or any other law for the time being in force, for causing any loss of life
or property or causing a threat to public health as part of execution of a public procurement contract.
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Undertaking regarding declaration of debarment by public institution(s)
(To be submitted by the tenderer on their letterhead)

Name of Work: Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class IV) at Staff Quarters
Baramunda, Bhubaneswar, Odisha

Tl WE e (Name of the bidder) declares that

(a) 1 / we or any of our allied firm* is / are not debarred / suspended / blacklisted by any public
institution / entity in India or any other country ason............c.cccoevevennnn. (last date of submission of
bid).

(b) I / we or any of our allied firm* have not made any transgression in respect of the code of
integrity with any public institution / entity in India or any other country in last three years as on....
.............. (last date of submission of bid).

(c) I / we will inform the Bank in writing, in case, | / we or any of our allied firm* is / are debarred /
suspended / blacklisted by any public institution / entity in India or other country on or before award
of work for the captioned work.

20T WE o (Name of the firm) declare that | /we or our allied
fIrM™ e, (Name of the allied firms(s)) is / are debarred / suspended/
blacklisted DY .........cocvoviiiiii (Name and address of public institution in

India or any other country) and the same effective Up to ...
(date). A copy of such letter is attached for your information and record.

(Seal and signature of the applicant)
Date:
Place:

Note: Strike out one of the above two declarations which is not applicable
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or

majority shares are owned by the banned / suspended firm and by virtue of this it has a controlling
voice. Further all successor firms will also be considered as allied firms.
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Annexure |

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made on between the RESERVE BANK OF INDIA,
BHUBANESWAR having its Central Office at Mumbai 400001 (Hereinafter called "The Bank")
of the one part and (hereinafter called " the Contractor")

of the other part.

WHEREAS the Bank desirous of carrying out “Exterior Repair and Repainting of Blocks G,
H, I, J, K, L (Class IV) at Staff Quarters Baramunda, Bhubaneswar, Odisha” and has
caused Drawing and Bills of Quantities showing and describing the work to be done to be
prepared by or under the direction of Bank’s Engineer.

AND WHEREAS the contractor has agreed to execute upon and subject to the conditions set
forth herein and to the conditions set forth in the Special Conditions and in the Schedule of
Quantities and Conditions of Contract ( all of which are collectively hereinafter referred to as

“the said Conditions”) the works shown upon the said Drawings and / or described in the said
Specification and included in the Schedule of Quantities at the respective rate therein set forth
amounting to the sum as therein arrived at or such other sum as shall become payable there
under (hereinafter referred to as “the said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS-:

In consideration of the said Contract Amount to be paid at the times and in the manner set forth
in the said Conditions, the contractor shall upon and subject to the said Conditions execute and
complete the work shown upon the said Drawings and described in the said Specifications and
the Schedule of Quantities.

The Bank shall pay the contractor the said Contract Amount or such other sum as shall become
payable, at the times and in the manner specified in the said Conditions.

The term “Bank’s Engineer” in the said condition regarding execution of the work, quality of
construction, quality of materials, progress and completion of the project etc. shall mean the
Deputy General Manager (Technical), or any other person designated for the purpose by the
Reserve Bank of India. As far as the operation of the provision of the contract viz. clause relating
to settlement of disputes through arbitration, the term “Bank’s Engineer” shall be read as Deputy
General Manager / Officer — in-charge, of the Estate Department, Reserve Bank of India,
Bhubaneswar.

The said Conditions and Appendix thereto shall be read and construed as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said
Conditions perform the agreements on their part respectively in the said Conditions contained.

The plans, agreement and the documents mentioned herein shall form the basis of this
Contract.

. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is a Contract
to carry out the work in respect of Tender for Exterior Repair and Repainting of Blocks G,
H, |, J, K, L (Class IV) at Staff Quarters Baramunda, Bhubaneswar, Odisha to be paid for
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10.

11.

12.

13.

14.

15.

according to actual measured quantities at the rates contained in the Schedule of quantities or
as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works relating to
civil works, installation of sanitary work and fittings, permanent water supply, electrical
installations, fittings, and other ancillary works in the manner laid down in the said Conditions,
and shall make good any damages done to walls, floors, etc. after the completion of such works.

The Bank reserves to itself the right of altering the Drawings and nature of the work by adding
to or omitting any items of work or having portions of the same carried out without prejudice to
this Contract.

The Contractor shall not disclose directly or indirectly any information, materials and details of
the Bank's infrastructure/systems/equipment’s etc., which may come to the possession or
knowledge of the Contractor during discharging its contractual obligations in connection with
this agreement, to any third party and shall at all times hold the same in strictest confidence.
The Contractor shall treat the details of the contract as private and confidential, except to the

extent necessary to carry out the obligations under it or to comply with applicable laws. The
Contractor shall not publish, permit to be published, or disclose any of the works in any trade
or technical paper or elsewhere without the previous written consent of the Bank. The
Contractor shall indemnify the Bank for any loss suffered by the Bank because of disclosure of
any confidential information. Failure to observe the above shall be treated as breach of contract
on the part of the Contractor and the Bank shall be entitled to claim damages and pursue legal
remedies. The Contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under this agreement
are fully satisfied. The Contractor's obligations with respect to non-disclosure and confidentiality
will survive the expiry or termination of this agreement for whatever reason.

The contractor hereby agrees to commence the work from 14 day of date of work award letter
and to complete the entire work within 75 days subject nevertheless to the provisions of
extension of time in writing by such form (l.e., by way of deed of agreement or by exchange of
letters / email) as may be mutually decided by the parties.

All payments by the Bank under this contract will be made only at Bhubaneswar.

All disputes arising out of or in any way connected with this agreement shall be deemed to have
arisen at Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction to determine
the same.

The several parts of this Contract have been read by the Contractor and fully understood by the
Contractor.

The original tender submitted by the successful contractor, a complete set of tender drawings
which were made available to the tenderer or made available for inspection by the intending
tenderers, all the correspondence exchanged between the Bank and the successful tenderer
after the date of opening of the tender till the date of award of the contract and the work order
having letter no. BBS.ESTT.ESAD.No. dated will form part of
the agreement.

The contractor/agency shall be solely responsible for full compliance with the provisions on
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16.

17.

prevention of Sexual harassment of Women at work place under Prevention, Prohibition and
Redressal Act 2013. In case of any complaint of sexual harassment against its employee within
the premises of Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the contractor/agency and the contractor/agency shall ensure appropriate action
under the said Act in respect of the complaint.

(a) Any complaint of sexual harassment from any aggrieved employee of the contractor against
any employee of the Bank shall be taken cognizance of by the Regional Complaints Committee
constituted by the bank.

(b) The contractor shall be responsible for any monetary compensation that may need to be
paid in case of incident involves the employee of the contractor, for instance any monetary relief
to Bank’s employee, if sexual violence by the employee of the contractor id proved.

(c) The contractor shall be responsible for educating its employees about the prevention of
sexual harassment at workplace and related issues.

(d) The contractor shall provide a complete and updated list of its employees who are deployed
within the bank’s premises.

Contractors shall comply with minimum wage Act, labour Act and any other act, in force.
Notices/penalty, if any, issued/ imposed by any statutory bodies in the work due to lapses by
the contractor in complying with the statutory norms/ requirements shall be paid by the
contractor, without any claim to the Bank.

Governing Language

This Agreement has been executed in English and Hindi. If Hindi translation of this Agreement
conflicts with the English version or contains terms in addition to or different from the English
version, the English version shall prevail.

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to these
presents and two duplicates thereof the day and year first hereinabove written. (If the Contractor
is a partnership or an individual).

IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly
authorized officials and the Contractor has caused its common seal to be affixed hereunto and
the said two duplicates/ has caused these presents and the said two duplicates hereof to be
executed on its behalf, the day and year first hereinabove written, (If the Contractor is a
Company).

HRA IS P B R AT AT Id SPERBIRATAT Id

3R e 3R g

SIGNED AND DELIVERED BY SIGNED AND DELIVERED BY
Reserve Bank of India by the hand of the Contractor by the hand of
(Name & Designation) (Name & Designation)
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T[dlg/1n the presence of: 11dlg/In the presence of:

i) i)

Udl /Address Udl /Address
ii) i)

UdTl /Address UdT /Address
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Annexure Il
Proforma Of Bank Guarantee for EMD

(On Non-Judicial Stamp Paper of appropriate value)

The Regional Director, Place
Reserve Bank of India Date
Bhubaneswar

Dear Sir/Madam,

Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class IV) at Staff Quarters
Baramunda, Bhubaneswar, Odisha.

WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai and

an office at Bhubaneswar (hereinafter called the ‘Bank’) has invited e- tenders for the work

Exterior Repair and Repainting of Blocks G, H, I, J, K, L (Class IV) at Staff Quarters

Baramunda, Bhubaneswar, Odisha (hereinafter referred to as ‘the Work’) on the terms and

conditions mentioned in the tender documents.

1. Itis one of the terms of invitation of tenders that the Contractor shall furnish a Bank Guarantee
for a sum of Rs. (Rupees only) as Earnest Money Deposit.

2. M/s , (hereinafter called as
Contractor), who are our constituents intend to submit their tender for the said work and have

requested us to furnish guarantee to the Bank in respect of the said sum of Rs. (Rupees only).

NOW THIS GUARANTEE WITNESS THE

1. We (Bank) do hereby agree with and undertake to the Reserve Bank of India,
their Successors, Assigns that in the event of the Reserve Bank of
India coming to the conclusion that the Contractor have not performed their obligations under
the said conditions of the tender or have committed a breach thereof, which conclusion shall
be binding on us as well as the said Contractor, we shall on demand by the Reserve Bank of
India, pay without demur to the Reserve Bank of India, a sum of Rs.
(Rupees

only) or any lower amount that may be demanded by the Reserve Bank of India. Our
guarantee shall be treated as equivalent to the Earnest Money Deposit for the due
performance of the obligations of the Contractor under the said Conditions, provided,
however, that our liability against such sum shall not exceed the sum of

Rs. /- (Rupees only).
2. We also agree to undertake to and confirm that the sum not exceeding Rs.

/- (Rupees only) as
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aforesaid shall be paid by us without any demur or protest, merely on demand from the
Reserve Bank of India on receipt of a notice in writing stating the amount is due to them
and we shall not ask for any further proof or evidence and the notice from the Reserve
Bank of India shall be conclusive and binding on us and shall not be questioned by us in
any respect or manner whatsoever. We undertake to pay the amount claimed by the
Reserve Bank of India within a period of one week from the date of receipt of the notice as
aforesaid.

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be
independent of the agreement or agreements or other understandings between the
Reserve Bank of India and the Contractor.

This guarantee shall not be revoked by us without prior consent in writing of the Reserve
Bank of India.

We hereby further agree that —

a)

d)

Any forbearance or commission on the part of the Reserve Bank of India in
enforcing the conditions of the said agreement or in compliance with any of the

terms and conditions stipulated in the said tender and/or hereunder or granting of
any time or showing of any indulgence by the Reserve Bank of India to the
Contractor or any other matters in connection therewith shall not discharge us in
any way and our obligation under this guarantee. This guarantee shall be
discharged only by the performance by the Contractors of their obligations and in
the event of their failure to do so, by payment by us of the sum not exceeding Rs.
/- (RUPEES. ..o only)

Our liability under these presents shall not exceed the sum of Rs.

/- (Rupees

only)

Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents in tendering for the said work or their obligations
there under or by dissolution or change in the constitution of our said constituents.
This guarantee shall remain in force upto provided that if so desired
by the Reserve Bank of India, this guarantee shall be renewed for a further period
as may be indicated by them on the same terms and conditions as contained herein

Our liability under this presents will terminate unless these presents are renewed
as provided hereinabove on the or on the day when our said
constituents comply with their obligations, as to which a certificate in writing by the
Reserve Bank of India alone is the conclusive proof whichever date is later. Unless
a claim or suit or action is filed against us within six months from that date or any
extended period, all the rights of the Reserve Bank of India against us under this
guarantee shall be forfeited and we shall be released and discharged from all our
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obligations and liabilities hereunder.
Yours’ faithfully,
For and on behalf of

Bank.

Authorized official.

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annexure lll
Proforma Of Bank Guarantee for Performance Security Deposit
(On Non-Judicial Stamp paper)

The Regional Director, Place
Reserve Bank of India Date
Bhubaneswar

Dear Sir/Madam,

Exterior Repair and Repainting of Blocks G, H, I, J, K, L (Class IV) at Staff Quarters Baramunda,
Bhubaneswar, Odisha

WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, (hereinafter
called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the
"Contract") to M/s (Name of the Contractor)
(hereinaftercalled " the said Contractor" which expression shall include its successors and
assigns). AND Whereas the Contractor is bound by the said Contract to submit to RBI a
Performance

Security for a total amount of 2. (Rupees
only) (Amount in figures and words) for the due
fulfilment by the said contractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the
request of M/s , the contractor, do hereby undertake to pay to the RBI an
amount not exceeding Rs as Performance Guarantee for due fulfilment of the

terms and conditions of the contract.
NOW THIS GUARANTEE WITNESS THE

1. We (Name of the Bank) do hereby agree with
and undertake to RBI, their Successors, Assigns that in the event of the RBI coming to the
conclusion that the Contractor has not performed his obligations under the said conditions of the
contract or have committed a breach thereof, which conclusion shall be binding on us as well
as the said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of
Rs. (Rupees

only) or any lower amount that may be demanded by the RBI. Our guarantee
shall be treated as equivalent to the Performance Guarantee Amount for the due performance
of the obligations of the Contractor under the said Contract, provided, however, that our liability
against such sum shall not exceed the sum of % (Rupees
only).

2. We also agree to undertake to and confirm that the sum not exceeding %

/- (Rupees only) as aforesaid
shall be paid by us without any demur or protest, merely on demand from the Reserve Bank of
India on receipt of a notice in writing stating the amount is due to them and we shall not ask for
any further proof or evidence and the notice from the Reserve Bank of India shall be conclusive
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and binding on us and shall not be questioned by us in any respect or manner whatsoever. The
Bank shall pay to RBI any money so demanded notwithstanding any dispute/disputes raised by
the Contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s
relating thereto and the liability under this guarantee shall be absolute and unequivocal. We
undertake to pay the amount claimed by the RBI within a period of one week from the date of
receipt of the notice as aforesaid.

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be
independent of the agreement or agreements or other understandings between the Reserve
Bank of India and the Contractor.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

a)

Any forbearance or commission on the part of the Reserve Bank of India in enforcing the
conditions of the said agreement or in compliance with any of the terms and conditions
stipulated in the said tender and/or hereunder or granting of any time or showing of any
indulgence by the Reserve Bank of India to the Contractor or any other matters in connection
therewith shall not discharge us in any way and our obligation under this guarantee. This
guarantee shall be discharged only by the performance by the Contractors of their obligations

and in the event of their failure to do so, by payment by us of the sum not exceeding Rs.

Our liability under these presents shall not exceed the sum of Rs. (Rupees only).

Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients or their obligations thereunder or by dissolution or change
in the constitution of our said constituents.

This guarantee shall remain in force up to (60 days beyond the Defect Liability Period)
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as
may be indicated by them on the same terms and conditions as contained herein.

Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with their
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof
whichever date is later. Unless a claim or suit or action is filed against us within or any
extended period, all the rights of the RBI against us under this guarantee shall be forfeited
and we shall be released and discharged from all our obligations and liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ------------ day of -

-(Month) (Year) being herewith duly authorized.

For and on behalf of (Name of the Bank)

Signature of authorized Bank official
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Name:
Designation
Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the
presence of:

Witness 1

Signature ...l

Name ...

AdAress ..o

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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ANNEXURE- “IV”

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR
Name & address of the Client
Details of Works executed by Shri /M/s

Name of work with brief particulars

Agreement No. and date

Agreement amount

Date of commencement of work

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay (indicate
amount) if any

Gross amount of the work completed and paid
Name and address of the authority under whom works
executed

N o ok WN -

© 0o

10 Whether the contractor employed qualified
Engineer/Overseer during execution of work?
11 i) Quality of work (indicate grading) Outstanding/Very Good/
Good/Satisfactory/poor
i) Amt. of work paid on reduced rates, if any.
12 i) Did the contractor go for arbitration?
ii) If yes, total amount of claim
iii) Total amount awarded
13 Comments on the capabilities of the contractor.

a) Technical proficiency Outstanding/Very Good/
Good/Satisfactory/poor
b) Financial soundness Outstanding/Very Good/
Good/Satisfactory/poor
c) Mobilization of adequate T&P Outstanding/Very Good/
Good/Satisfactory/poor
d) Mobilization of manpower Outstanding/Very Good/
Good/Satisfactory/poor
e) General behaviour Outstanding/Very Good/
Good/Satisfactory/poor

Signature of the Reporting Officer* with Office seal

* Regarding performance report/ client’s certificate, for works carried out for Government/
public sector companies, the certificate should be signed by the concerned Executive
Engineer or an officer in an equivalent or higher rank. For works carried out for Private
companies, Copy of TDS has to be submitted for proving the credentials/contract amount.
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ANNEXURE V

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK
On the Letter Head of Bank

Ref. No. Date:

Regional Director
Reserve Bank of India
Estate Department

Pt. J.L Nehru Marg
Bhubaneswar-751001

Respected Sir/Madam,

This is to certify that to the best of our knowledge and information M/s.
TSI i a customer of our bank having marginally noted address,
arelis respectable and can be treated as good for any engagement up to a limt of ¥31,08,600/-
(Rupees Thirty-One Lakh Eight Thousand Six Hundred only)

This certificate is issued without any guarantee or responsibility on the bank or any of its officers.
Other particulars are given below for your perusal and record:

Pro forma for Details of Principal Banker/other bankers

Sr. No. Particulars Principal Banker Banker Banker

1 Address

2 Contact Person

3 E-mail

4 Telephone Number

5 Fax Number

(Signature)
For the Bank
Note:

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to RBI.

In case of partnership firm, certificate should include names of all partners as recorded with the Bank.
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Annexure - VI

List of Clients

i. Details of similar qualifying works undertaken before 5 years (undertaken on or before
December 31, 2020)

Sr.
No.

Name | Name and Nature &

of the | address | specification

work of the of the work
owner

The name and
full address of
the officer
under whom
the work was
carried out

Amount Whether Phone
work Number,
completed | mail id &
in time Contact
person
of the
firm

ii. Details of similar qualifying works executed during the last 5 years (completed on or before
December 31, 2025)

Sr. Name and Nature of Value of |Whether Completion Phone
No. |address of the [similar the work (works period as per [Number, mail id
firm work completed in  |work order & Contact
time or not person of the
(Give date of firm
start & and
date of
completion)
Place:
Date:

Signature of the Tenderer
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Annexure - Vi

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We. .. ... (Name of
the Bidder and address of their registered office) do hereby constitute, appoint and authorize
ML VIS, e e e (Name and

residential address of Power of Attorney holder) who is presently employed with us and holding
the POSItION Of ..o

as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in
connection with or incidental to our bid for the “Exterior Repair and Repainting of Blocks G, H,
I, J, K, L (Class IV) at Staff Quarters Baramunda, Bhubaneswar, Odisha” on Item Rate
Contract basis for Reserve Bank of India including signing and submission of all documents and
providing information / responses to RBI, representing us in all matters before RBI, and generally
dealing with RBI in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and
shall always be deemed to have been done by us.

Note:

Power of Attorney should be properly stamped and notarized

Power of Attorney furnished shall be irrevocable.

Signature/(s) of the Bidder

Name/(s)

Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annexure VI

Appendix Hereinbefore Referred To

1. Defects Liability Period Twelve months from the date of Virtual Completion
Certificate

2. Period of Final Measurement 3 months

3. Date of Commencement 14t day from the date of letter of issue of work
order.

4. Date of Completion Date of virtual completion certificate.

5. Liquidated damages As per LD clause (maximum of 10% of the contract
value)

6. Value of works for interim certificates| %16 lakh

7. Retention percentage 5% from each bill (RA & Final bill)

8. Installment of security deposit after| PBG as SD and RM as SD will be released after

virtual Completion Defect liability Period subject to rectification of

defects pointed out, (if any), satisfactorily.

9. Period for honoring certificates One month for interim bills and 3 months for final
bill.

10. Interest for delayed payment Provided the bill submitted by the contractor is

found to be in order. Where interest is to be paid
the rate of interest shall be the rate of interest of
Provident Fund.
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Annexure IX

Schedule of Commercial Deviations

We confirm that all commercial terms and conditions and specifications of the Bank except for
deviations listed below:

Sr. Section Clause Deviation
No. No. No. proposed
1 2 3 4

Seal & Signature of Tenderer.
Name

Designation
Date
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Annexure X

Schedule of Technical Deviations

We confirm that all technical terms and conditions and specifications of the Bank except for deviations
listed below

Sr. Section Clause Deviation proposed
No. No. No.
1 2 3 4

Seal & Signature of Tenderer.
Name

Designation
Date
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ANNEXURE- “XI”

Format of Computerized Measurement Book

RESERVE BANK OF INDIA
BHUBANESWAR OFFICE
COMPUTERISED MEASUREMENT BOOK

@18 _)
(Pages 1to _)

g Y$F M/s AT PS8

This Book is issued by M/s

DU )PATT™AT )P ST Y$P H, Y- T
Certified that this book contains __Pages

)T 31)/BRI B Y$F SR $1 STl 8, SqP 8$-T T

Signature of the official to
whom the book is issued

Signature of AGM-Estate Department
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Reserve Bank of India

Estate Department

Bhubaneswar

Measurement

Name of the work:

Name of vendor: M/s

Date of commencement of work:

Work Order No:

Inward No:

Invoice No:

Date of completion of work:

S. No.

Description of item

Unit

Quantity

Page No.-_
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Reserve Bank of India

Estate Department

Bhubaneswar

Cash Abstract

Name of the work -

Name of vendor :

Date of commencement of work:

Work Order No:

Inward No:

Invoice No:

Date of completion of work:

S. e . . .. | Rate/Uni | Amo
No. Description of item Unit | Quantity t (in 2) unt

(in ¥)

Total

Page No. -

Notes: All the sheets shall be ruled. (sheets shall be in triplicate in three colours - white, yellow and
green respectively, as per the proforma given above). Each Measurement Book shall be Hard bound
and submitted along with each RA Bill & Final Bill.
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Annexure - ‘XII’
Performa for Undertaking / Declaration / Certificate by the Bidder regarding country sharing
land border with India
(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory)
To,
The Regional Director
Reserve Bank of India
Estate Department, 2nd floor,
Main Office Building,
Bhubaneswar- 751001

Name of Work: Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class 1V) at Staff Quarters
Baramunda, Bhubaneswar, Odisha

Dear Sir,

[/ WE e (Name of bidder) have read and understood the contents of
the Office Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders /
revision issued by Public Procurement Division, Department of Expenditure, Ministry of Finance,
Government of India regarding the restrictions on procurement from a bidder of a country which shares
a land border with India.

2. Based on the definitions mentioned in the above referred order and its subsequent revisions
regarding the bidder, | / We certify that..................... (Name of the bidder)
i. is not from a country sharing land border with India, or
ii. is from a country sharing land border with India and has been registered with the Competent
Authority, the certificate of which is enclosed, or
iii. is from a country sharing land border with India where Government of India has extended
lines of credit, oriv. is from a country sharing land border with India where Government of India
is engaged in developmental projects. (Strikeout whichever of the above is not applicable).

3. | /\We hereby certify that ...................ooiis (Name of bidder) fulfils all requirements in this
regard and is eligible to be considered under the provision of the above referred Office Memorandum
and its subsequent orders / revision. I/We also undertake that I/we............................ (Name of bidder)

will not sub-contract any work to a contractor from such country(ies) unless such contractor fulfils all
the requirements under the above referred office memorandum / order.

4. | have understood that, if this Undertaking / Declaration / Certificate submitted by us found to be
false, Bank shall be free to terminate our tender / Work Order. Bank shall also be free to initiate any
legal action in accordance with law including forfeiting of Earnest Money Deposit / Performance Bank
Guarantee / Security Deposit and / or debarring us from participating in tenders invited by the Bank in
future.

Signature and name of the authorized signatory of the firm with Rubber Stamp
Date:
Place:
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Annexure Xl
Escalation Matrix for Project Follow-up

The tenderers are requested to fill in following particulars.

S.No. Escalation Name of the Person Address E-Mail ID Phone Number
Level & Designation
1 1 (Site -
Supervisor)
2 Junior
Management
3 Middle
Management
4 Top
Management

Escalation Matrix for DLP

The tenderers are requested to fill in following particulars.

S.No. Escalation Name of the Person Address E-Mail ID Phone Number
Level & Designation
1 1 (Service
Manager)
2 Junior
Management
3 Middle
Management
4 Top
Management
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Annexure XIV

Proforma of undertaking in connection with payment of advance of materials brought by the
contractor to the site

This undertaking made this day of between the Reserve Bank of India, a
corporation constituted under the Reserve Bank of India Act, 1934 and having its Central Office at
Shahid Bhagat Singh Road, Mumbai 400001 (hereinafter called the Employer) of the one part and
(hereinafter called the Contractors of the other part).

The Employer and the Contractors have entered into an Agreement dated hereinafter called
as the said agreement and in terms of Clause No. 1.28 of the conditions in the agreement, the
Employer has agreed that the contractor will be paid an advance of 75% of the cost of non-perishable
building materials brought by the contractor to the site for consumption in the works at the discretion
of the Employer.

The Contractor has applied to the Employer that they be allowed advances on the security of materials
absolutely belonging to them and brought by them to the site of work. The Employer has agreed to do
so on the terms and conditions hereinafter set out.

Now this Letter of Undertaking witnesses that in consultation of the said agreement and in
consideration of the amount paid/payable to the contractor by the Employer and of any further
advances as may be made to the Contractors as aforesaid, the Contractor hereby agree with the
Employer and undertake as under:

1. The amount advanced by the Employer to the Contractors as aforesaid and all or any further
sum or sums advanced as aforesaid shall be employed by the Contractor in or towards
expediting the execution of the said works and for no other purpose whatsoever.

2. That the material which have been offered to and accepted by the Employer as security are
absolutely the Contractor's own property and free from encumbrances or any kind and the
Contractor will not make any application for or receive a further advance on the security of
materials which are not absolutely his own property and free from encumbrances of any kind
the Contractor indemnify the Employer against all claims to any materials in respect of which
an advance has been made to them as aforesaid.

3. That the materials on the security of which any further advance of advances may hereafter be
made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely
in the execution of the said works in accordance with the directions of the Bank’s engineer of
the Employer and in accordance with the terms of the said agreement.

4. That the Contractors shall make at their own cost all the necessary and adequate arrangement
for the proper watch, safe custody and protection against all risks of the said materials and that
until used in construction as aforesaid, the said materials shall remain at the site of the said
works in the Contractor's custody and on their own responsibility and shall at all times be open
to inspection by the Employer's Engineers or any officer authorised by the Employer. In the
event of the said materials or any part thereof being stolen, destroyed or damaged, the
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Contractor will forthwith replace the same with other materials of like quantity or repair and
make good the same as required by the Assistant Engineer/ Assistant Executive Engineer.

That the said materials shall not on any account be removed from the site of the said works
except with the permission of the Bank’s engineer.

That the advances shall be repayable in full when or before the Contractors receive payment
from the Employer of the price payable to them for the said works under the terms and the
provisions of the said agreement provided that if any intermediate payments are made to the
Contractors on account of work done, then on occasion of each such payment by deducting
therefrom the value of the said materials then actually used in the construction and in respect
of which recovery has not been made previously, the value for this purpose being determined
in respect of each description of materials at the rates at which the amounts of the advances
made under these presents were calculated.

That if the Contractors shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents, the
total amount of advance or advances that may still be owing to the Employer, shall immediately,
on the happening of such default, be repayable by the Contractors to the Employer together
with interest thereon at 12% per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs charges, damaged and expenses incurred
by the Employer in or for the recovery thereof or the enforcement of this security or otherwise
by reason of the default of the Contractors and the Contractors hereby covenant and agree
with the Employer to repay and pay the same respectively to him accordingly.

That the Contractors hereby charge all the said materials with the repayment to the Employer
of the sum of sums advanced as aforesaid and all costs, charges, damages and expenses
payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the powers contained
therein if and whenever the covenant for payment and repayment hereinbefore contained shall
become enforceable and the money.

owing shall not be paid in accordance therewith, the Employer may at any time thereafter adopt
all or any of the following courses as he may deem best:

a. Seize and utilise the said materials or any part thereof in the completion of the said works
on behalf of the Contractors in accordance with the provisions in that behalf contained in
the said agreement debiting the Contractor with the actual cost of effecting such completion
and the amount due in respect of advances under these presents and crediting the
Contractors with the value of work done as if he had carried it out in accordance with the
said agreement and at the rates thereby provided. If the balance is against the Contractors,
they are bound to pay the same to the Employer on demand.

b. Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractors.
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c. Deduct all or any part of the money owning out of Security Deposits or any sum due to the
Contractor under the said agreement.

9. That except in the event of such default on the part of the Contractors as aforesaid, no interest
shall be payable on the said advance.

10. That in the event on any conflict between the provisions of these presents and the said
agreement, the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction of effect of these presents the settlement of which has
not been herein before expressly provided for the same shall be referred to the Officer-in-
Charge, Premises Department, Mumbai, whose decision shall be final and no appeal shall lie
against his decision before any court, arbitrator or authority.

11. The provision of this Undertaking shall be deemed to be supplemented to the said agreement.

IN WITNESS WHEREOF the Contractors have set their hands to these presents the day and
year first hereinabove written.

Witness Signature
Name
Address

Witness Signature
Name
Address
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Reserve Bank of India
Estate Department
Bhubaneswar

Section |
Technical Specifications- Civil works

Technical Specifications- Civil works

The scope of work covers execution and completion of work of “Exterior Repair and Repainting of Blocks
G, H, I, J, K, L (Class IV) at Staff Quarters Baramunda, Bhubaneswar, Odisha” for the Reserve Bank of
India in accordance with specifications prepared and to the satisfaction of the Bank.

Contract

The form of contact shall be according to the Conditions of Contract”. The following clauses shall be
considered as an extension and not in limitations of obligation of the contractor.

Dimensions

Figured dimension are in all cases to be accepted in preference to scales sizes. Large scale details take
precedence over small scale drawings. In case of discrepancy the Contractor is to ask for clarification
before proceeding with the work.

Contractor to include in his rates

The contractor shall include in his rates for all the items listed in this section.

Contractor to Inspect Site

The contractor shall visit and examine the site and satisfy himself as to the nature of the existing roads
or other means of communications, the extent and magnitude of the work and facilities for obtaining
materials and shall obtain generally his own information on all matters affecting the execution of the
work. No extra charge made in consequence of any misunderstanding or incorrect information on any of
these point or on the ground of insufficient description will be allowed. All expenses incurred by the
contractor in connection with obtaining information for submitting this tender including his visits to the site
or efforts in compiling the tender shall be borne by the bidder and no claims for reimbursement thereof
shall be entertained.

Gatekeeper and Watchman

The contractor from the time of being placed in possession of the site must make arrangements for
watching, lighting and protecting the work, al materials, workmen and the public by day and night on all
days including Sundays and holidays at his own cost.

Storage for materials

The Contractor shall provide for all necessary sheds of adequate dimension for storage and protection of
materials and such other materials including tools and equipment which are likely to deteriorate by the
action of sun, wind, rain or other natural causes due to exposure in the open.

All such sheds shall be cleared away and the whole area left in good order on completion of the contract
to the satisfaction of the Bank.

All materials which are stored on the site shall be stacked in such a manner so as to facilitate rapid and
easy checking of quantities of such materials.

Cost of Transportation

The Contractor shall allow in his cost for all transporting, unloading, stacking and storing of supplies of
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goods and materials for this work on the site and in the places approved from time to time by the Bank.
The Contractor shall include in his price for transport of all materials controlled or otherwise to the site.
Rates for non-tender items

Rates of items not included in Schedule of Quantities shall be settled by the Bank’s Engineer as
mentioned in the variation clause of the Contract Conditions.

Rate to include

The rates quoted shall be for all heights and depths and for finished work.

To ascertain from Contractors for the other trades

The contractor shall ascertain from other Contractors as directed by the Bank all particulars relating to
their work with regard to the order of its execution and the position in which chases, holes and similar
items will be required, before the work is taken in hand as no claims for extras will be allowed for cutting
away work already executed in consequences of any neglect by the Contractors to ascertain these
particulars beforehand.

Testing of Material

The contractor shall, before he place orders for supply of materials, furnish to the Bank’s Engineer at his
own expense, samples of materials including patented products and those under specific makes,
proposed to be used in the works, well in time, notwithstanding prior approval by Bank’s
Engineer/Employer of such products and makes; such prior approval shall not constitute a waiver of the
rule regarding approval of samples. In all cases makers/ manufacturers test certificates shall be
produced by the contractor along with the samples for their goods/articles/ products/
processes/equipment.

Clearing of Site

The Contractor shall ensure to clear the site of all debris and left over materials at his own expense to
the entire satisfaction of the employer and Municipal or other public authorities.

Preparation of building for occupation and use on completion

The whole of the work shall be thoroughly inspected by the Contractors and all deficiencies and defects
set right. On completion of such inspection, the Contractor shall inform the employer in writing, that he
was finished the work and it is ready for the Bank’s engineers’ inspection. On completion, the contractor
shall clean all windows and doors and all glass panes including cleaning of all floors, staircase and every
part of the work area including oiling of all hardware. He will leave the entire work area neat and clean
and ready for immediate occupation and to the satisfaction of the employer.

Vouchers

The Contractor shall furnish the employer with vouchers on request, to prove that the materials are as
specified and to indicate the rates at which the materials purchased in order to work out the rate analysis
of the non-tender items which he may be called upon to carry out thereafter.

Protection

The contractor shall properly cover up and protect all work throughout the duration of work until
completion, particularly masonry / finish, mouldings, steps terrazzo or special floor finishes, staircases
and balustrades, doors and windows frames, plaster angles, lighting and sanitary fittings, glass, paint
work and all finishes.

MATERIALS AND WORKMANSHIP

The contractor under this contract bind himself to use first class materials. Quality of workmanship shall

be of the highest order befitting the nature of the project. All work not upto the standard shall be

summarily rejected and the Contractor will be required to dismantle the defective work and redo the work
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at his own cost and risk. The decision of employer regarding the quality/standard of workmanship shall
be final and binding on the contractor.

MATERIALS: -

1. Materials shall be of the best approved quality and they shall comply with the respective latest IS code
specified.

2. In case of non-availability of materials in metrics sizes, the nearest size in FPS units shall be provided
with the prior approval of the Bank for which, neither extra will be paid nor any rebate, be recovered.

3. All material shall be tested in any testing laboratory approved by the bank, as per the testing
guidelines issued by the Employer, which can be perused by the contractor from the office results of
such tests in original issued by the laboratory shall be submitted to the Bank. The entire charges
connected with such testing including for repeated tests if ordered by the Bank shall be borne by the
Contractor.

4. All materials supplied by the Employer / any other specialist firm shall be properly stored and the
Contractor shall be responsible for its safe custody until they are required on the works and till the
completion of work.

5. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or Specified
Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified herein under.

6. All equipment and facilities for carrying out field test on materials shall be provided by the Contractors
without any extra cost.

Cement: -

Cement shall comply in every respect with the requirements of the latest publication of IS-268 and
unless otherwise specified Ordinary Portland cement shall be used. The weight of Ordinary Portland
cement shall be taken as 1440 kg per CuM (80 Ibs per Cft.). Cement shall be measured by weight and in
whole bags and each undisturbed and sealed 50kgs. bag being considered equivalent to 34.72 liters (1.2
Cft.) in volume. Care should be taken to see that each bag contains full quantity of cement. When part
bag is required, cement shall be taken by weight or measured in measuring boxes.

No other make of cement but that approved by the Bank’s Engineer-in-charge will be allowed on works
and the source of supply shall not be changed without approval of the Bank’s Engineer-in-charge in
writing. Test certificates to show that cement is fully complying with the specifications shall be submitted
to the Bank and notwithstanding this, the Bank may at their discretion, order that the cement brought on
site and which they may consider damaged or of doubtful quality for any reason whatsoever, shall be
retested in an approved testing laboratory and fresh certificates of its soundness shall be produced.
Cement ordered for retesting shall not be used for any work pending results of retests.

Cement shall be stored in weather proof shed with raised wooden plank, flooring to prevent deterioration
by dampness of intrusion of foreign matter. It shall be stored in such a way as to allow the removal and
use of cement in chronological order of receipt i.e. first received being first used. Cement deteriorated
and / or clotted shall not be used on work but shall be removed at once from the site. However, allowing
use of warehouse set cement shall be determined by the Bank’s Engineer-in- charge.

Fine Aggregate: -

Sand shall conform to 1S-383 and relevant portion of IS-515. It shall pass through a IS sieve 4.75 mm
(3/16 BS) test sieve leaving a residue not more than 5%. It shall be from natural source crushed stone
screenings, if allowed, chemically inert, clean, sharp, hard, durable, well graded and free from dust, clay,
shale large pebbles, salt, organic matter, loam mica or other deleterious matter. The sun of percentages
of all deleterious materials in sand shall not exceed 5% by weight. It shall be washed if directed to

reduce the percentage of deleterious substance to acceptable limits. Sand shall not contain any trace of
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salt and it shall be tested and sand containing any trace of salt shall be rejected.

The fine aggregate for concrete shall be graded within limits as specified in 1S-383 and the Fineness
Modulus may range between 2.60 to 3.20.

The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not get mixed up
with deleterious foreign materials, if such a surface is not available a platform of planks of corrugated
iron sheets or brick floor or a thin layer of lean concrete shall be prepared.

Coarse Aggregate: -

Shall consist of crushed or broken stone 85% of which shall be retained on 4.75 mm IS test sieve. It shall
be obtained from crushing Granite, Quartzite, Trap, Basalt or similar approved stones from approved
quarry and shall conform to IS-383 and IS-515. Coarse aggregate shall be chemically inert when mixed
with cement and shall be cubical in shape and free from soft, friable, thin porous, laminated or flaky
pieces. It shall be free from dust and any other foreign matter.

Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain cement
concrete if the employer is otherwise satisfied about the quality of aggregate. For all RCC works the size
of coarse aggregate shall be 20 mm and down gauge.

Water: -

Water for mixing cement mortar or concrete shall not be salty or brackish and shall be clean, reasonably
clear and free from objectionable quantities of silt and traces of oil, acid and injurious alkali, salts,
organic matter and other deleterious materials which will either weaken the mortar or concrete or cause
efflorescence or attach the steel in reinforced cement concrete. Water shall be obtained from sources
approved by the Bank. Potable water is generally considered satisfactory for mixing and curing concrete,
mortar, masonry etc. Where water other than main source is used this shall be tested in an approved
testing laboratory to establish its suitability. All charges connected therewith shall be borne by the
Contractors.

General Repairs and Repainting of exterior surfaces:

1. The entire painting work shall be done in first class manner. The contractors shall use readymade
paints of best quality and of approved manufacturers such as, Asian Paints, Berger Paints, etc. of
appropriate grade or any equivalent approved. The Contractor will not be permitted to carry out any
mixing at site except for addition of thinners for thinning the paint which shall be carried out in the
presence of Bank's staff. The Contractor shall deposit with the Engineer at his own cost, sample panels
of paints approved prior to commencement of work. The colour shades of the paint approved by the
Bank only shall be used. For outside painting, sample area shall be prepared and the shade got
approved.

2. Rates shall be inclusive of doing plaster patch work (not exceeding 0.1 sq.mt. for each patch) and also
making up the broken, edges of walls, columns, beams, sills, ceilings etc. so as to match the existing
surface.

3. Special care shall be taken by providing suitable covers tarpaulins etc. to prevent dust nuisance and
for protecting furniture and costly equipment from stains. The work shall be carried out without any
inconvenience to the occupants. The rates quoted shall include covering of furniture and for handling
and rearranging the furniture etc. and any damage to property caused by the Contractor, shall be made
good by the Contractor at his cost. The Contractor has to wash and clean the floors, after his work in that
area has been completed.

4. Surface prepared for painting shall be got approved before proceeding with painting work. Similarly,
work for each coat shall also be got approved from the Engineer before proceeding to next coat.

5. No further coat shall be applied, till previous coat has completely dried.

6. Additional coats shall have to be given without any extra cost, if instructed by the Engineer, over and
above the number of coats prescribed till the surface presents smooth and uniform finish.

7. After day’s work is over, stains of paint over floor, fittings, furniture, glass panes etc. shall be
thoroughly removed.

8. The Contractor should include the cost of erecting scaffoldings, for painting the building from inside

Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class V) at Staff Quarters Baramunda, Bhubaneswar, Odisha

76




and outside.
9. Care should be taken to paint electric wirings on batten for which no extra payment will be made.

Patch Repairing
The patch repairs shall generally be carried out as under.

(a) Patches should be marked properly on the surface and all loose plaster of the cracked portion shall
be removed as directly by the Engineer.

(b) The surface to be patched, shall be wetted thoroughly and if plain, shall be recked or roughened up
by hacking.

(c) The plastering shall be done as directed. The finishing coat shall match the adjoining surface. The
rate quoted shall include all types of finishing and no extra payment shall be admissible.

(d) The cement mortar used shall be 1:4 (one-part cement to four parts of sand by volume) and the work
shall be done as directed by the Engineer.

(e) The patches thus repaired shall be cured adequately and shall be got approved from the Engineer
before proceeding further.

Double Scaffolding

Double scaffolding as per CPWD standards having two sets of vertical supports shall be provided or as
per suitable method shall be followed provided safety concerns has been accounted for. The supports
shall be sound and strong, tied together by horizontal members over which scaffolding planks shall be
fixed.

The scaffolding thus erected shall have to be got approved from the Bank before commencing the work
of actual painting.

However, it should be noted that approval from the Bank shall not relieve the Contractor of his
responsibility and any damage to the property or any loss of life due to the negligence on this regards
shall be at the Contractor's account.

Painting & Colour Washing

The work of painting colour washing shall be done according to latest version of IS Code 2395(1994)
and 1477(1971) shall be to the entire satisfaction of the Engineer.

(A) Qil Bound Distemper
The paint shall be of approved manufacturer and shade.

(i) Preparation of surfaces - Where the existing paint is firm and sound it shall be cleaned of grease,
smoke etc. and rubbed with sand paper to remove all loose particles dusted off. All patches and cracks
shall then be treated with stopping and filler prepared with the specified paint. The surface shall again be
rubbed and made smooth and uniform. If the old paint is blistered and flaked it will be necessary to
completely remove the same.

(ii) Preparation of paint — The paint shall be prepared strictly according to the manufacturer's instructions
and specifications.

(iii) Application of paint

(a) Before application of primer coat, the surface shall be thoroughly dusted and then a coat of approved
primer shall be applied. After allowing the surface to dry, the surface shall be sand papered lightly and
indentations, unevenness etc. shall be made up by giving a coat of putty to obtain a uniform and plain
surface.

(b) First coat of paint of approved brand and shade of the final approved shade shall be applied
uniformly by using soft bristle brush.

(c) After allowing the surface to dry for a minimum period of 18 hours, light sand papering and touching
up uneven spots with putty, second coat of paint shall be applied. This coat may be of final shade where
coats of paint is specified. Where painting is specified to be in three coats, the shade of paint of the
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second coat may be one tone lighter than the final shade. The third coat where specified shall be of final
approved shade. The final coat of paint shall always be finished by using rollers to obviate brush marks.

(B) Acrylic emulsion paint (Exterior)

The paint shall be of approved manufacturer and shade.

(i) Preparation of surface — Where the existing paint is firm and sound it shall be cleaned of grease,
smoke etc. and rubbed with sand paper to remove all loose particles dusted off. All patches and cracks
shall then be treated with stopping and filler prepared with the specified paint. The surface shall again be
rubbed and made smooth and uniform. If the old paint is blistered and flaked it will be necessary to
completely remove the same.

(ii) Preparation of paint — The paint shall be prepared strictly according to the approved manufacturer's
specifications and directions.

(iii) Application of paint - The painting work shall be carried out as per manufacturer's specification.

(C) Enamel painting — wood and plaster surface

(a) While preparing surface in old wood work, accumulated dirt, grime, mould, growth due to dampness
etc. shall be removed and the surface examined for defects. All projections such as glue or whiting spots
shall be carefully removed with stopping knife and cleaned after which all knots shall be filled with
knotting solution. Resinous or loose knots shall be removed and gaps filled with seasoned timber piece
and made level with the rest of the surfaces.

(b) Surface of previously painted wood work, if it is smooth and in the good conditions, shall be cleaned
with white spirit or other detergent. Rub surfaces with abrasive paper wash, clean, removed with fresh
water and allow the surface to dry. Defective and loose putty shall be replaced.

(c) Where old painted surface has become badly blistered and cracked, the paint shall be completely
removed either with blow lamp or with an approved quality paint remover.

(d) In case of walls dados required to be painted with enamel paint, if the old paint is white or colour
wash, distemper or oil bound distemper, the old coating shall be thoroughly scrapped off till the original
plaster surface is exposed. If old paint is oil paint and in good condition, surface shall be sand papered
and cleaned.

(e) Painting shall be carried out as much as possible in dry and warm weather. Two coats of paint shall
be applied to the surfaces as per schedule of work.

Application of paint - The enamel paint shall be of first quality unless otherwise specified. The painting
work shall be carried out as per manufacturer's specification and as specified under.

(a) Before application of primer coat, the surface shall be thoroughly dusted and then a coat of approved
primer shall be applied. After allowing the surface to dry, the surface shall be sand papered lightly and
indentations, unevenness etc. shall be made up by giving a coat of putty to obtain a uniform and plain
surface.

(b) First coat of paint of approved brand and shade one or two tones lighter than the final approved
shade shall be applied uniformly by using soft bristle brush.

(c) After allowing the surface to dry for a minimum period of 18 hours, light sand papering and touching
up uneven spots with putty, second coat of paint shall be applied. This coat may be of final shade where
coats of paint is specified. Where painting is specified to be in three coats, the shade of paint of the
second coat may be one tone lighter than the final shade. The third coat where specified shall be of final
approved shade. The final coat of paint shall always be finished by using rollers to obviate brush marks.

(D) Enamel painting to steel work

(a) The work shall generally be carried out as per IS 1477 (1971), wherever applicable and as directed
by the Engineer.

(b) The surface shall be thoroughly cleaned of all scale, rust, dirt, old paint, grease and other
imperfections by scrapping and brushing with steel wire brushes and if necessary, the surface shall be
cleaned by chipping or any other best known methods, such as sand blasting and burning. The surface
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shall be made thoroughly dry.

(c) Apply a coat of oil corrosive metal primer of approved make.

(d) Apply a coat of putty to make the surface even and uniform.

(e) Apply first coat of ready mixed enamel paint of approved make, quality and shade. The first coat shall
be a tone lighter when compared to the final approved shade.

(f) Apply finishing coat of approved make as directed.

(E) Painting CI, GI, Asbestos etc. pipes and fittings

(a) Paints — Paints, unless otherwise specified shall be first quality enamel paint of approved make and
shade. The primer coat shall be red oxide or any approved suitable metallic primer ready mixed and of
approved manufacture.

(b) Preparation of surfaces — All rust and scales shall be removed by scrapping or by brushing with steel
wire brushes. All dust and dirt shall be carefully and thoroughly wiped away. The surface, if wet, shall be
sun dried.

(c) Application — After preparing the surface, one coat of primer shall be applied. Care shall be taken to
ensure that the surface is fully and completely covered, special attention being paid to the joints.

(d) When the primer coat has dried up and before any moisture, dirt, dust etc. settles on the surfaces,
paint of the desired shade shall be applied to pipes. Application shall be done with brushes and the paint
shall be spread evenly. The Surface shall be given two or more coats and shall finally present a uniform
appearance.
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SPECIAL CONDITIONS

1. Tenderer may specially note the following: -
1. The work involved in this contract is for the works in the designated place and hence work is

required to be carried out in a restricted place and no extra claim on this account shall be entertained
by the Employer/Bank.
2. The work shall be carried out by the Contractor by taking all necessary precautions to avoid

inconvenience to the occupants in the premises and the people working therein.
3. The Contractor shall obtain working passes for the laborers to be employed for the work.

Working passes with Identity Card with Photos to be obtained. The Contractor has to obtain the Police
Verification done to his work men employed in this work.

No debris shall be stored or stacked in any area other than the area designated by the Bank in the
compound area of premises. The contractors shall keep the premises clear during the progress of work
and ensure to remove the debris / unwanted and or unserviceable materials created in the process of
work on a day to day basis, and debris shall be taken out from premises on regular basis but in no case
debris will be allowed to remain within Bank for more than a week. Any debris etc. shall, in no case, be
kept on Municipal footpath. In case of failure to do so, the contractors will be fully responsible for paying
all the fines, if any, imposed by the Municipality or Court.

4. No movement of materials including debris into and out of the premises shall be permitted without
the requisite formalities. Contractor will keep the Bank advised about the movement of materials/debris.

5. No worker of the contractor other than security staff will be allowed to stay at site.

6. The rates quoted shall be valid for working at all levels, heights. No extra payment shall be made for
scaffolding, staging, ladders etc. for transportation of labourers and materials at higher or lower levels.

7. The rates quoted should also include cost of covering all the furniture, and its peripherals, etc. in the
work area with PVC sheet and cleaning and dusting the entire area and furniture before opening of office
on next day.

NAME AND ADDRESS OF THE CONTRACTOR:

SIGN & SEAL OF THE CONTRACTOR:
Date:
Place:
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Section J

Approved Manufacturer / Brand name

Sr. Materials Approved Manufacturer / Brand name

No.

1. Water proofing chemicals Dr.Fixit, Sika, Fosroc, MC-Bouchemie, BASF or any
other equivalent approved

2. Cement based Putty Birla white, berger, Asian paint or equivalent approved

3. Premium Acrylic Smooth exterior | Asian paint Apex or equivalent approved

paint

4 Synthetic enamel paint Asian Paint, Berger, JSW Paint or equivalent
approved

5 Cement A.C.C, Ultratech, Coramandal, Ramco, Birla, Ambuja

or approved equivalent

NAME AND ADDRESS OF THE CONTRACTOR:

SIGN & SEAL OF THE CONTRACTOR:

Date:
Place:
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Reserve Bank of India
Estate Department
Bhubaneswar
Section K
Tender for Exterior Repair and Repainting of Blocks G, H, I, J, K, L (Class IV) at Staff Quarters

Baramunda, Bhubaneswar, Odisha

e-Tender no: RBI/Bhubaneswar Regional Office/Estate/44/25-26/ET/835

Un- Priced Schedule of Quantities
Part -l

Name of Contractor

Address

Close Bid Date: - January 28, 2026 up to 14:00 Hrs.
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Reserve Bank of India
Estate Department
Bhubaneswar

“Exterior Repair and Repainting of Blocks G, H, I, J, K, L (Class IV) at Staff Quarters
Baramunda, Bhubaneswar, Odisha”

Preamble

The rates quoted shall include the following:

1. The item and quantities indicated in the schedule of quantity are tentative and as per need
of work and as decided by the Bank certain items/ quantities may not be required to be
executed or may be executed with reduction in quantities to any extent. The contractor
has to execute items/quantities as per direction of Bank and no claim on this account
whatsoever it may will be entertained by the Bank in respect of non-operation of
items/reduction in quantities.

2. Charges required to comply with all the provision under contract labour Act 1970(including
subsequent revision if any) and rules therein.

3. Providing for all costs and charges incurred by the contractor complying with all safety
health and welfare regulations, appertaining to staff and work people employed on the site.

4. Keeping the site free from debris arising from the works during the
renovation/construction/repair/ period and leave the site free from debris on completion of
work to the satisfaction of the Employer.

5. Providing electric lights, maintain system, all as required for the works and remove the
temporary installations on completion

6. Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc.
and making good the damages matching to the surrounding specification at no extra cost
to the Bank.

7. Providing and erecting necessary scaffolding and providing access for work area as may

be required for carrying out the repair works and for inspection of work at all levels and
heights and removal the same after satisfactory completion of work.

8. Charges for Inspecting the site and get acquainted with pertaining works just idea for works
to be carried out before quoting the rates.
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10.

11.

12.

13.
14.

Place:

Necessary charges towards providing service of a qualified supervisor on the work site
during entire working hours and shall be who shall be available at work site to receive
instructions from the Bank and act accordingly.

Contractors will have to submit a time bound programme just after the award of the work
and get it approved from the Bank before commencement of work.

The rates shall also include the removal and carting away all debris, etc from Bank’s
premises.

Contractors to provide the original invoices for every supply of materials for Bank’s
verifications. If it is not provided and the materials found not as per specifications/
approved make shall not be measured for the payment.

Curing the items of work involving the use of cement and waterproof paints.

The rates should be inclusive of all relevant transportation charge etc. and for all the
accessories required for the completion of the work. No extra amount will be paid for
whatsoever. All fluctuations in prices of all materials & labour shall be borne by the
contractor. The rate should be exclusive of GST. GST should be quoted separately as per
BOQ.

Signature and Seal of the contractor

Name & address

Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class V) at Staff Quarters Baramunda, Bhubaneswar, Odisha
84




Reserve Bank of India
Estate Department
Bhubaneswar
Un- Priced Schedule of Quantities

Name of the Work: Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class IV) at Staff
Quarters Baramunda, Bhubaneswar, Odisha

Sl.
No.

Description of work

Unit

Qnty.

(a)Re-plastering the damaged portion of plaster by providing and
rendering with cement mortar in 1:4 (1 cement: 4 sand) as per
existing design/pattern and thickness with neeru finish /sand faced
finish, in patches to match with the neighbouring surfaces (upto 20
mm thk of plaster) including carefully breaking the existing
loose/damaged plaster, at all levels and floors and carting away
the debris, including curing etc. all complete as directed by the
Bank’s Engineer. Blocks G, H, 1, J, K, L
Note: Measurements will be taken and paid for patches more than
0.1 sg.mtr. only in regular shape and the areas to be jointly
measured before taking up/carrying out the work.

sgqm

20

(b) Repair to plaster of thickness upto 40 mm in patches of area
2.5 sgm and under, including, cutting the patch in proper shape,
raking out joints and preparing plastering the wall surface in 02
stages as mentioned below

sgm

10

(i) Re-plastering the damaged portion of plaster by providing and
rendering with cement mortar in 1:4 (1 cement: 4 sand) as per
existing design/pattern and thickness with neeru finish /sand faced
finish, in patches to match with the neighbouring surfaces ( 20 mm
thk of plaster) including carefully breaking the existing
loose/damaged plaster, at all levels and floors and carting away
the debris, including curing etc. all complete as directed by the
Bank’s Engineer
i) Repairing of additional depth (upto 20 mm) of damaged plaster
{below 20 mm depth from the surface that is to be carried out as
per 1(b),(i)} with white cement based polymer modified self curing
mortar, including disposal of rubbish, all complete as per the
direction of Engineer-In-Charge.
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(a) Supplying, providing, finishing and painting to External
walls:

Finishing walls with Premium Acrylic Smooth exterior paint with
Silicone additives of approved makes and shade (Two or more
coat applied over and including priming coat of exterior primer of
approved make as applicable for existing prepared surfaces even
at some places on newly plastered surfaces, as per site
requirement all complete as per manufacturer's specifications and
as directed by Bank's Engineer to walls, ceilings columns,
balconies, canopies, RCC jallies, fins, underneath chajjas, terrace
parapet walls, pedestals, duct area, etc. as per specification in
single shade/ different shades for inlays, etc. The rate shall be
inclusive of preparation of the existing surface by thoroughly
scrapping the earlier paint of any type and the surface to be
prepared for painting as per manufacturer's specification, etc all
complete as directed by the Bank's Engineer.

LS

i) Block H, K & L (Each Block 985.42) 2956.26

ii) Block | & J (Twin Block) 1817.69

iii) Block G (Stilt block) 1008.36

Total (Approximate Qty) 5782.31

The approx. qty provided above is of plain surface. The
contractor has to quote the rates for finishing the surface to
sand based finish. Accordingly, the contractor shall consider
the cost factor in their quoted rates.

Note: The rate shall be excluding scaffolding & supporting
system as the same are included in item No 3 below and shall
not be paid separately for this item

Providing and applying with two or more coats synthetic enamel
paint of approved make and shade over a coat of high-
performance zinc chromate primer (primer with phosphate) of
approved make to water supply G.I pipelines and sanitary vertical
stacks in duct areas, all Gl / Cl, firefighting system and pipes etc.
complete all as per manufacturer's specifications and as directed
by the Bank’s Engineer.

LS

i) Block H, K & L

ii) Block | & J (Twin Block)

iii) Block G (Stilt block)

Block G to L:
Each Block Qty: 100mm dia : 6 nos, 75mm dia: 2 nos, 50mm
dia: 2 nos, 20mm dia: 2 no

Approximate height of each pipe in all the buildings: 17m

Note: The rate shall be excluding scaffolding & supporting
system as the same are included in item No 3 below and shall
not be paid separately for this item

Double Scaffolding
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Providing and fixing double scaffolding system (cup lock type) on
the exterior side, up to seven story height made with 40 mm dia
M.S. tube 1.5 m centre to centre, horizontal & vertical tubes joining
with cup & lock system with M.S. tubes, M.S. tube challies, M.S.
clamps and M.S. staircase system in the scaffolding for working
platform etc. and maintaining it in a serviceable condition for the
required duration for completing all the activities of item nos. 1(a),
1(b), 2 (a) and 2(b) above including cleaning the surfaces,
undesirable plastering and paint patches, etc., all in one go as
approved and removing it thereafter .The scaffolding system shall Job 1
be stiffened with bracings, runners, connection with the building etc
wherever required for inspection of work at required locations with
essential safety features for the workmen etc. complete as per
directions and approval of Engineer in-charge. The elevational
plain area of the scaffolding shall be measured for payment
purpose. The payment will be made only once irrespective of
duration of scaffolding and completing the activities specified
herein above items/descriptions/tender.

Approximate Qty of Double scaffolding is 5983 Sgm

Note: The height of all the buildings is approximately 13.70 m

Note: Quoted rates shall also include for proper barricading
the work area till completion, providing and fixing dust
protection screen, etc.

Date: Signature of Contractor with address & Seal
Place:
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Reserve Bank of India
Estate Department
Bhubaneswar

Tender for Exterior Repair and Repainting of Blocks G, H, I, J, K, L (Class IV) at Staff Quarters
Baramunda, Bhubaneswar, Odisha

e-Tender no: RBI/Bhubaneswar Regional Office/Estate/44/25-26/ET/835

Part -l

Name of Contractor

Address

Close Bid Date: - January 28, 2026 up to 14:00 Hrs.
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Reserve Bank of India
Estate Department
Bhubaneswar

“Exterior Repair and Repainting of Blocks G, H, I, J, K, L (Class IV) at Staff Quarters
Baramunda, Bhubaneswar, Odisha”

Preamble
The rates quoted shall include the following:

The item and quantities indicated in the schedule of quantity are tentative and as per need of work
and as decided by the Bank certain items/ quantities may not be required to be executed or may be
executed with reduction in quantities to any extent. The contractor has to execute items/quantities as
per direction of Bank and no claim on this account whatsoever it may will be entertained by the Bank
in respect of non-operation of items/reduction in quantities.

Charges required to comply with all the provision under contract labour Act 1970(including
subsequent revision if any) and rules therein.

Providing for all costs and charges incurred by the contractor complying with all safety health and
welfare regulations, appertaining to staff and work people employed on the site.

Keeping the site free from debris arising from the works during the renovation/construction/repair/
period and leave the site free from debris on completion of work to the satisfaction of the Employer.

Providing electric lights, maintain system, all as required for the works and remove the temporary
installations on completion

Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. and making
good the damages matching to the surrounding specification at no extra cost to the Bank.

Providing and erecting necessary scaffolding and providing access for work area as may be required
for carrying out the repair works and for inspection of work at all levels and heights and removal the
same after satisfactory completion of work.

Charges for Inspecting the site and get acquainted with pertaining works just idea for works to be
carried out before quoting the rates.

Necessary charges towards providing service of a qualified supervisor on the work site during entire
working hours and shall be who shall be available at work site to receive instructions from the Bank
and act accordingly.

Contractors will have to submit a time bound programme just after the award of the work and get it
approved from the Bank before commencement of work.
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The rates shall also include the removal and carting away all debris, etc from Bank’s premises.

Contractors to provide the original invoices for every supply of materials for Bank’s verifications. If it
is not provided and the materials found not as per specifications/ approved make shall not be
measured for the payment.

Curing the items of work involving the use of cement and waterproof paints.

The rates should be inclusive of all relevant transportation charge etc. and for all the accessories
required for the completion of the work. No extra amount will be paid for whatsoever. All fluctuations
in prices of all materials & labour shall be borne by the contractor.

Place: Signature and Seal of the contractor
Name & address
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Reserve Bank of India
Estate Department

Bhubaneswar

Schedule of Quantities

Reserve Bank of India

Estate Department

Bhubaneswar

Name of work: Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class IV) at Staff
Quarters Baramunda, Bhubaneswar, Odisha.

Schedule of Quantities

Sl.

No.

Description of work

Unit

Qnty.

Amount
in¥
excluding
GST

Rate in ¥
excluding
GST

(a) Re-plastering the damaged portion of plaster by
providing and rendering with cement mortar in 1:4 (1
cement: 4 sand) as per existing design/pattern and
thickness with neeru finish /sand faced finish, in
patches to match with the neighbouring surfaces
(upto 20 mm thk of plaster) including carefully
breaking the existing loose/damaged plaster, at all
levels and floors and carting away the debris,
including curing etc. all complete as directed by the
Bank’s Engineer. Blocks G, H, |, J, K, L

Note: Measurements will be taken and paid for
patches more than 0.1 sq.mtr. only in regular shape
and the areas to be jointly measured before taking
up/carrying out the work.

sgm

20

Price should not be
quoted here and
should only be quoted
online in the MSTC
portal

(b) Repair to plaster of thickness upto 40 mm in
patches of area 2.5 sgm and under, including,
cutting the patch in proper shape, raking out joints
and preparing plastering the wall surface in 02
stages as mentioned below

sgm

10
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(i) Re-plastering the damaged portion of plaster by
providing and rendering with cement mortar in 1:4 (1
cement: 4 sand) as per existing design/pattern and
thickness with neeru finish /sand faced finish, in
patches to match with the neighbouring surfaces (
20 mm thk of plaster) including carefully breaking
the existing loose/damaged plaster, at all levels and
floors and carting away the debris, including curing
etc. all complete as directed by the Bank’s Engineer
ii) Repairing of additional depth (upto 20 mm) of
damaged plaster {below 20 mm depth from the
surface that is to be carried out as per 1(b),(i)} with
white cement based polymer modified self-curing
mortar, including disposal of rubbish, all complete as
per the direction of Engineer-In-Charge.

(a) Supplying, providing, finishing and painting
to External walls:
Finishing walls with Premium Acrylic Smooth
exterior paint with Silicone additives of approved
makes and shade (Two or more coat applied over
and including priming coat of exterior primer of
approved make as applicable for existing prepared
surfaces even at some places on newly plastered
surfaces, as per site requirement all complete as per
manufacturer's specifications and as directed by
Bank's Engineer to walls, ceilings columns,
balconies, canopies, RCC jallies, fins, underneath
chajjas, terrace parapet walls, pedestals, duct area,
etc. as per specification in single shade/ different
shades for inlays, etc. The rate shall be inclusive of
preparation of the existing surface by thoroughly
scrapping the earlier paint of any type and the
surface to be prepared for painting as per
manufacturer's specification, etc all complete as
directed by the Bank's Engineer.

LS

) Block H, K & L (Each Block | 2956.26
985.42)

ii) Block | & J (Twin Block) 1817.69
iii) Block G (Stilt block) 1008.36
Total (Approximate Qty) 5782.31

The approx. qty provided above is of plain
surface. The contractor has to quote the rates
for finishing the surface to sand based finish.
Accordingly the contractor shall consider the
cost factor in their quoted rates.

Note: The rate shall be excluding scaffolding &
supporting system as the same are included in
item No 3 below and shall not be paid separately
for this item

Exterior Repair and Repainting of Blocks G, H, |, J, K, L (Class V) at Staff Quarters Baramunda, Bhubaneswar, Odisha

92




(b) Providing and applying with two or more coats
synthetic enamel paint of approved make and shade
over a coat of high-performance zinc chromate
primer (primer with phosphate) of approved make to
water supply G.l pipe lines and sanitary vertical | LS 1
stacks in duct areas, all Gl / Cl, firefighting system
and pipes etc. complete all as per manufacturer’s
specifications and as directed by the Bank’s
Engineer.

i) Block H, K& L

ii) Block | & J (Twin Block)

iii) Block G (Stilt block)

Block G to L:
Each Block Qty: 100mm dia : 6 nos, 75mm dia: 2
nos, 50mm dia: 2 nos, 20mm dia: 2 no
Approximate height of each pipe in all the
buildings: 17m

Note: The rate shall be excluding scaffolding &
supporting system as the same are included in
item No 3 below and shall not be paid separately
for this item

Double Scaffolding

Providing and fixing double scaffolding system (cup
lock type) on the exterior side, up to seven story
height made with 40 mm dia M.S. tube 1.5 m centre
to centre, horizontal & vertical tubes joining with cup
& lock system with M.S. tubes, M.S. tube challies,
M.S. clamps and M.S. staircase system in the
scaffolding for working platform etc. and maintaining
it in a serviceable condition for the required duration
for completing all the activities of item nos. 1(a),
1(b), 2 (a) and 2(b) above including cleaning the
surfaces, undesirable plastering and paint patches,
etc., all in one go as approved and removing it | Job 1
thereafter .The scaffolding system shall be stiffened
with bracings, runners, connection with the building
etc wherever required for inspection of work at
required locations with essential safety features for
the workmen etc. complete as per directions and
approval of Engineer in-charge. The elevational
plain area of the scaffolding shall be measured for
payment purpose. The payment will be made only
once irrespective of duration of scaffolding and
completing the activities specified herein above
items/descriptions/tender.

Approximate Qty of Double scaffolding is 5983
Sgm

Note: The height of all the buildings is
approximately 13.70 m

Note: Quoted rates shall also include for proper
barricading the work area till completion,
providing and fixing dust protection screen, etc.
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4 Total cost (S.N 1to S.N 3)

LS 1
5 GST@ 18% on S.N4
6 Grand Total incl GST (S.N 4+S.N 5)
Note:

1. Contractors are advised to inspect the site before quoting their rates in the schedule of quantities and
get themselves acquainted with the scope of the work.

2. For the convenience of the contractors, tentative quantities (along with locations of application) of
various items of work are given in the BOQ. The contractors may inspect the site and ascertain the
actual quantities before arriving and quoting their rates. No Measurement will be taken thereafter for
billing, therefore, contractor has to clearly ascertain the quantities of work before quoting their rates. And
if any differences observed by the contractor, the same shall be included/loaded in the quoted rates.

Place: Signature of Contractor with Seal:

Date: Address with contact Nos.:

Note- Price should not be quoted here and should only be quoted online in the MSTC portal.
Otherwise, the bid shall be rejected.
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