
 

�न�वदा आमतं्रण सचूना 

�रज़वर् बैंक स्टाफ कॉलेज, चेन्नई, �रज़वर् बैंक ऑफ इं�डया, चेन्नई के योग्य सचूीबद्ध (empanelled) 

ठेकेदारों से "�रज़वर् बैंक स्टाफ कॉलेज, चेन्नई क� पुरानी हॉस्टल �बिल्डगं में ऑ�फसर लाउंज 

और डाइ�नगं रूम के इलेिक्ट्रकल नवीनीकरण (फेज-01, OLDR-ग्राउंड फ्लोर)" के काम के �लए 

ई-�न�वदाएं (E-Tenders) आमं�त्रत करता है। �न�वदा क� समय-सारणी नीचे द� गई है। इस काम 

क� अनुमा�नत लागत ₹24.16 लाख है और इसे काम शुरू करने के �ल�खत आदेश जार� होने 

के 7वें �दन से 90 �दनों के भीतर पूरा �कया जाना है। 

�न�वदा के भाग-I और भाग-II के �ववरणों को पूर� तरह से भरकर, CPPP वेबसाइट पर RBI पोटर्ल 

के अंतगर्त अपलोड �कया जाना चा�हए। इसे 'कायर्क्रम क� समय-सारणी' (Schedule of Events) 

में बताई गई तार�ख और समय तक जमा करना होगा। �न�वदाकतार्ओं को अपना प्रस्ताव सभी 

तरह से पूणर् करके जमा करना होगा। बोल�दाताओं को कोई बयाना रा�श (Earnest Money - 

EMD) देने क� आवश्यकता नह�ं है। बो�लयां 18 नवंबर, 2026 को दोपहर 03:00 बजे इलेक्ट्रॉ�नक 

रूप से खोल� जाएंगी। य�द ऊपर बताई गई कोई तार�ख छुट्टी (Holiday) के रूप में घो�षत क� 

जाती है, तो उसके अगले कायर् �दवस को संबं�धत कायर् के �लए प्रभावी माना जाएगा। 

�न�वदा दस्तावेज वेबसाइट www.rbi.org.in और https://etenders.gov.in/eprocure/app से 

डाउनलोड �कए जा सकते हैं। इस �न�वदा से सबंं�धत कोई भी संशोधन (Amendment), शु�द्धपत्र 

(Corrigendum) या स्पष्ट�करण केवल वेबसाइट/ई-पोटर्ल पर ह� अपलोड �कया जाएगा। 

�न�वदाकतार्ओं को सलाह द� जाती है �क वे �कसी भी संशोधन/श�ुद्धपत्र/स्पष्ट�करण के �लए 

�नय�मत रूप से उक्त वेबसाइट/ई-पोटर्ल को देखते रहें और इनक� जांच करने के बाद ह� अपनी 

बोल� जमा करें। बैंक के पास �बना कोई कारण बताए �कसी भी या सभी �न�वदाओं को 

अस्वीकार करने का अ�धकार सुर�क्षत है। 

 

                प्रधानाचायर्                                                                                           

�रज़वर् बैंक स्टाफ कॉलेज, 

                                         359, अन्ना सलाई, तेयनमपेट,  

चेन्नई – 600 018. 

https://www.rbi.org.in/
https://etenders.gov.in/eprocure/app


 

 

�न�वदा अनसुचूी 

a. ई-�न�वदा संख्या 
 

2026_RBI_295682 

b. �न�वदा का नाम 
 

चेन्नई िस्थत �रज़वर् बैंक स्टाफ कॉलेज क� पुरानी हॉस्टल 
�बिल्डगं में, फेज़-01 ऑ�फसर लाउंज और डाइ�नगं रूम 
(OLDR - ग्राउंड फ्लोर) का इलेिक्ट्रकल नवीनीकरण। 

c. �न�वदा क� पद्ध�त 
 

ई-प्रोक्योरमेंट �सस्टम 
(ऑनलाइन भाग I – टेक्नो-कम�शर्यल �बड और भाग II – 
प्राइस �बड, https://etenders.gov.in/eprocure/app के 
माध्यम से) 

d. �न�वदा आमंत्रण सूचना (NIT) क� तार�ख, जो पा�टर्यों 
के डाउनलोड करने के �लए उपलब्ध है 

26 अक्टूबर 2026 दोपहर 2.00 बजे से 
 

e. बयाना रा�श 
 

लाग ूनह� ं
 

f. https://etenders.gov.in/eprocure/app पर 
ऑनलाइन टेक्नो-कम�शर्यल �बड और प्राइस �बड जमा 
करने के �लए ई-टेंडर शुरू होने क� तार�ख 
 

03 नवंबर 2026 दोपहर 2.00 बजे से 
 

g. टेक्नो-कम�शर्यल �बड और प्राइस �बड जमा करने के 
�लए ऑनलाइन ई-टेंडर बंद होने क� तार�ख। 
 

17 नवंबर 2026 दोपहर 2.00 बजे से 
 

h. �न�वदा (टेंडर) भाग I और II खोलने क� 
�त�थ/समय/स्थान 
 

18 नवंबर, 2026 को दोपहर 03.00 बजे, �रज़वर् बैंक 
स्टाफ कॉलेज में। 
 

i. �न�वदा (टेंडर) भाग I और II बैच क� 
तार�ख/समय/स्थान 
 

प्रमुख, 
�रज़वर् बैंक स्टाफ कॉलेज, 
359, अन्ना सलाई, तेनाम्पेट, 
चेन्नई 600 018 
ई-मेल:- principalrbsc@rbi.org.in 
 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
mailto:principalrbsc@rbi.org.in


 

 
RESERVE BANK STAFF COLLEGE 

ESTATE CELL, CHENNAI 
 

(To be submitted via CPPP portal only) 
 

E-Tender No. - 2026_RBI_295682 

For 

Electrical renovation of Officer Lounge & dining room Phase-01 (OLDR-Ground floor)  
at Old Hostel Building of Reserve Bank Staff College, Chennai 

 

Part - I 
 
 

(Technical Bid) 
 

Name of the Bidder    
 

Address   
 

Date of Notice Inviting Tender (NIT) available to 
parties for download. 

 October 26, 2026, 02:00 pm 

Date of Starting of e-Tender for submission of online 
Techno-Commercial Bid and price Bid 

November 03, 2026, 02:00 pm onwards 

Date of closing of online e-tender for submission of 
techno-commercial bid & price bid 

November 17, 2026, till 02:00 pm 

Date of opening of Tender November 18, 2026, 03:00 pm 

 
 
 

This document is the property of the Reserve Bank of India (RBI). It may not be copied, 
distributed or recorded on any medium, electronic or otherwise, without the RBI’s written 
permission thereof, except for the purpose of responding to RBI for the said purpose. The 
use of the contents of this document, even by the authorized personnel / agencies for any 
purpose other than the purpose specified herein, is strictly prohibited and shall amount to 
copyright violation and thus, shall be punishable under the Indian Law. 



 

Notice Inviting Tender (NIT) 
 

Reserve Bank Staff College, Chennai invites E-Tenders from the eligible empaneled contractors of 
Reserve Bank of India, Chennai for the work of “Electrical renovation of Officer Lounge & dining 
room phase-01 (OLDR-Ground floor) at Old Hostel Building of Reserve Bank Staff College, 
Chennai” as per the schedule of tender given below. The work is estimated to cost ₹24.16 lakhs and 
is to be completed within 90 days from the 7th day of issue of written order to commence the work. 

 
E-Tenders comprising duly filled in details of both Part-I and Part II specifications of the tender should 
be uploaded in CPPP website under RBI portal not later than the date and time as indicated in 
the Schedule of Events Tenderers shall submit tender proposal complete in all respect. The bidders 
need not pay any Earnest Money (EMD). The bids will be opened electronically on November 18, 
2026 at 03.00 PM In the event of any date indicated above being declared a Holiday, the next working 
day shall become operative for the respective purpose mentioned herein. 

 
Tender document can be downloaded from website www.rbi.org.in and  
https://etenders.gov.in/eprocure/app. Any amendment(s) / corrigendum / clarifications with respect to 
this tender shall be uploaded on the website / e-portal only. The tenderer should regularly check the 
above website / e-portal for any Amendment / Corrigendum / Clarification on the above website and 
submit bid after verification of the same. The Bank reserves the right to reject any or all the tenders 
without assigning any reason thereof. 

 
 

  The  Principal,  
   Reserve Bank Staff College,  

359, Anna Salai,  
            Teynampet,  

     Chennai – 600 018. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.rbi.org.in/
https://etenders.gov.in/eprocure/app


 

 
SCHEDULE OF TENDER (SOT) 

 
a. e-Tender No. 2026_RBI_295682 

b. Name of Tender Electrical renovation of Phase-01 Officer 
Lounge & dining room (OLDR-Ground floor)  
at Old Hostel Building of Reserve Bank Staff 
College, Chennai. 

c. Mode of Tender e-Procurement System 
(Online Part I –Techno-Commercial Bid and Part 
II - Price Bid through 
https://etenders.gov.in/eprocure/app) 

d. Date of Notice Inviting Tender (NIT) available to 
parties to download 

October 26, 2026 from 2.00 P M 

e. Earnest Money Deposit Not Applicable  

f. Date of Starting of e-Tender for submission of 
on line Techno-Commercial Bid and price Bid at 
https://etenders.gov.in/eprocure/app  

November 03, 2026 from 2.00 P M 

g. Date of closing of online e-tender for submission 
of Techno-Commercial Bid & Price Bid. 

November 17, 2026 from 2.00 P M 

h. Date/ time/Venue of opening of Tender Part I 
& II 

November 18, 2026 at 03.00 PM at Reserve 
Bank Staff College. 

i. Address for Communication The Principal, 
Reserve Bank Staff College, 
359, Anna Salai, Teynampet, 
Chennai 600 018 
e-mail:- principalrbsc@rbi.org.in  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
mailto:principalrbsc@rbi.org.in


 

Reserve Bank Staff College (RBSC) 
Estate Cell, Chennai 

 
 

DISCLAIMER 
 

Reserve Bank Staff College, Estate, Chennai, has prepared this document to give background 
information on the Contract to the interested parties. While Reserve Bank Staff College has taken 
due care in the preparation of the information contained herein and believe it to be in order, neither 
Reserve Bank of India nor any of its authorities or agencies nor any of their respective officers, 
employees, agents or advisors give any warranty or make any representations, express or implied 
as to the completeness or accuracy of the information contained in this document or any information 
which may be provided in association with it. 

 
The information is not intended to be exhaustive. Interested parties are required to make their own 
inquiries and respondents will be required to confirm in writing that they have done so, and they do 
not rely only on the information provided by RBSC in submitting the tender. The information is 
provided on the basis that it is non – binding on Reserve Bank of India or any of its authorities or 
agencies or any of their respective officers, employees, agents or advisors. 

 
Reserve Bank Staff College reserves the right not to proceed with the Contract or to change the 
configuration of the Contract, to alter the time table reflected in this document or to change the 
process or procedure to be applied. It also reserves the right to decline to discuss the matter further 
with any party expressing interest. No reimbursement of cost of any type will be paid to persons or 
entities expressing interest. 



 

IMPORTANT INSTRUCTIONS FOR E-PROCUREMENT 
 

Bidders are requested to read the terms & conditions of this tender before submitting their online 
tender. 

 
Process of E-tender: 

 

Important instructions for E-Procurement 
 

This is an e-procurement event of RBI. The e-procurement Service Provider/Contractor is the Central 

Public Procurement Portal (CPPP) (https://etenders.gov.in/eprocure/app).  

Process of E-tender: Bidder manual kit is available on home page.  

Registration for new bidder:  

The process involves vendor’s registration with CPP portal which is free of cost. 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

 For any technical related queries please call at 24 x 7 Help Desk Number 

 0120-4001 002  

 0120-4001 005  

 0120- 4493395  

Email Support: For any Issues or Clarifications relating to the published tenders, bidders are 

requested to contact the respective Tender Inviting Authority  

Technical - support-eproc@nic.in   

Policy Related - cppp-doe@nic.in  

 

Bidders are requested to read the terms & conditions of this tender before submitting your online 

tender.  

Contact person (RBI): 

1. Shri K Mohan (AGM, Estate)  
2. 044-24302730 
3. Shri. A K Karthik (Manager, Estate)   

044-24302731 
4. Shri. Rushikesh Dingare (Assistant Manager, Estate) 

044-24302728 
5. Shri. Arulselvan Natarajan (Assistant Manager – Technical) 

044-24302713 
6. Shri. Vivekananthan, (Junior Engineer, Estate) 

044-24302727 
e-mail:- principalrbsc@rbi.org.in  

 
 

No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any vendor confirms his acceptance of terms & conditions for the tender. 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:principalrbsc@rbi.org.in


 

Any order resulting from this tender shall be governed by the terms and conditions mentioned therein. 
The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt of 
bid(s) without assigning any reasons thereof. 

 
Tenderers are requested to read the vendor guide and see the video in the page 
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page to familiarize them 
with the system before bidding. 

 

Tenderers are requested to quote base rate for each item as specified in the portal. No change 
in quoted rates will be accepted. 

 
CPPP portal will be available for uploading documents and rates from November 03, 2026 
from 02.00 PM. 

 
 
 
 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page


 

Section I 
 

Form of Tender 
Madam / Dear Sir, 
 
Having examined the specifications, drawings, designs and schedule of quantities relating to 
the works specified in memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, we hereby offer to supply and execute the 
works specified in the said memorandum, within the time specified in the memorandum, at the 
rates mentioned in the attached schedule of quantities and in all respects with the 
specifications, designs, drawings and instructions in writing referred to in conditions of tender, 
the Articles of ‘Agreement, Special Conditions, Schedule of Quantities and conditions of 
Contract and with such materials as are provided for by us, and in all other respects in 
accordance with such conditions so far as they may be applicable. 

 
MEMORANDUM 

 
a)  Description of works Electrical renovation of Phase-01 

Officer Lounge & dining room (OLDR-
Ground floor) at Old Hostel Building 
of Reserve Bank Staff College, 
Chennai  

b)  Estimated cost of the work   Rs.24.16 Lakh 

c)         Earnest Money Deposit (EMD) Not applicable 

d)  Date of Commencement Within 7 days from the date of written 
order to commence the work, including 
the date of work order. 

e)  Time allowed for completion of the work 
from tenth day after the date of written order 
to commence work. 

90 days which shall be reckoned from 
the 7th day of issue of the work order 

f)  Defects Liability period One year from the date of Virtual 
Completion of the work. 

 
2. Should this tender be accepted, we hereby agree to abide by and fulfil the terms and 

provisions of the said Condition of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to the Reserve Bank of India the amount 
mentioned in the said conditions. 

 
3. We have paid NIL amount as earnest money deposit (EMD) with the Reserve Bank Staff 

College, which amount is not to bear any interest. Should we fail to execute the Contract 
when called upon to do so, we do hereby agree that this sum shall be forfeited by us to the 
Reserve Bank Staff College. 

 
Name of the partner of the firm authorized to sign (or) 

 
 

Name of person having power of Attorney to sign the contract. (Certified true copy of the Power 
of Attorney should be attached) 

 



 

Yours faithfully 
Signature of the 
Contractor 
(Signatures and addresses of witnesses) 

 
Our Bankers are: 
 i)    ______________________________________________________________________ 
       ______________________________________________________________________ 
       ______________________________________________________________________ 
 ii)   ______________________________________________________________________ 
       ____________________________________________________________________ 
      
 The names of proprietary /partners of our firm are:  

 
i) ________________________________________________________________  

 
ii)_______________________________________________________________ 
    

Name of the partner of the firm  
Authorised to sign.                                ____________________________ 
OR 
Name of person having Power of  
Attorney to sign the Contract  
(Certified copy of the Power  
of Attorney should be attached).         ______________________________ 

 
Yours faithfully, 
__________________ 
Signature of Contractor. 
 
[Note: If the party is a proprietary firm or an individual it should be signed by the proprietor or 
the individual. If the party is a partnership firm it should be signed by all or on behalf of all the 
partners. If the party is a private limited firm / Incorporated Company, the COMMON SEAL OF 
the firm is to be affixed pursuant to the resolutions passed by its Board of Directors at the 
meeting held on ____________ (Copy of the resolution should be attached). If the Contractor 
signs under common seal, the signature clause should tally with the sealing clause in the 
Articles of Association]  

 
Witnesses: 
1)  ________________________ 

                  (Signature) 
 

Address   ________________________________ 
   
                            _________________________________ 
   



 

                 _________________________________ 
 

2) ________________________ 
                 (Signature) 
 

Address   _________________________________ 
   
                            _________________________________          
 
 

Articles of Association (As per the Annexure- II) 



 

Section- II 
 

General instructions to tenderer(s) & Special Conditions 
Part I - Commercial Conditions 

 
E-Tenders are invited from the eligible empaneled contractors of Reserve Bank of India, Chennai 
for the work of “Electrical renovation of Phase-01 Officer Lounge & dining room (OLDR-
Ground floor) at Old Hostel Building of Reserve Bank Staff College, Chennai”. E-Tenders 
comprising duly filled in details of both Part-I and Part II specifications of the tender should be 
uploaded in CPPP website under RBI portal not later than November 17, 2026 at 02.00 PM.  

 
2. Eligibility: Empaneled contractors of Reserve Bank of India, Chennai, who are 

empanelled for the work of “Maintenance and Repair of Electrical Installations (greater 
then 10 lakh and Upto Rs.25 Lakh)”. 

 
3. Tenderers who qualify as above will be eligible to tender for the work. A tender submitted by a 

firm who is found to be not satisfying the above criteria will be liable for rejection. Vendors are 
advised to procure the makes of the material for which the local content is minimum of 50%.  

 
4. Pre-Bid Meeting: A pre-bid briefing meeting of the intending tenderers  will  be  held  at           

11.30 P M on October 30,  2026 at Reserve Bank Staff College (RBSC) to clarify any 
point/doubt raised by them in respect of the tender. No separate communication will be sent for 
this meeting. No request for change in date of Pre-Tender meeting will be entertained. 
Inclusion / submission of any deviations in the tender conditions in Part-I of the tender is liable 
for rejection after pre-bid meeting. 

 
5. Technical deviations proposed, if any, shall be attached, as per Annexure-I. The Bank 

discourages stipulation of any additional conditions by the tenderers. 
 

6. Tenders shall be submitted in two parts viz. Part I containing technical and commercial 
details of the offer and Part II containing prices only latest by November 17, 2026 at 02.00 
PM. Part I will be opened on November 18, 2026 at 03.00 P M and part II will be opened on 
the same day if no special conditions /deviations put forth by the bidder. 

 
7. Tenderers are advised to verify website for corrigendum, if any before submitting the 

bid. 
  

8. Tenderers are requested to quote rate inclusive of GST separately for each item as 
specified in the portal. No change in quoted rates will be accepted. 

 
9. The Reserve Bank Staff College reserves the right to accept or reject any or all the tenders, in 

full or in part, without assigning any reason therefore. The College also reserves the right to 
accept the tender of any firm 

 
10. Earnest Money Deposit (EMD) 

 
A. EMD Not applicable for this tender. 

 
11. Within 10 days from the date of issue of work order, by the Employer for having accepted the 

tender, the successful bidder shall also submit a Performance Security Bank Guarantee for 
5% of the accepted Contract Value, valid for a period of the stipulated ‘Contract Period (90 
days)’+ 60 days (in case of extension of contract period), for due fulfilment of the contractual 



 

obligations by the contractor. The Performance Bank Guarantee (PBG) may be submitted as 
an ePBG, a physical copy, or via NEFT for the equivalent amount. The Performance Security 
Bank Guarantee shall be released by the Employer on virtual completion of the work and after 
settlement of final bill. 
 

12. Immediately on receipt of intimation of the acceptance of his / her / their tender, the 
successful bidder is bound to execute a ‘Formal Agreement’ on stamp paper of value 
Rs.100/- in bilingual format. The written acceptance by the contractor will constitute a 
binding agreement between the Reserve Bank of India and the person(s) so bidding. 

 
   The Schedule of Quantities is attached. The Quantities mentioned in the Schedule of Quantities 

are probable Quantities, which are liable to alterations, omission, deductions or additions at the 
discretion of the Bank. The Contractor will be paid for the actual quantity used by him at the 
rates quoted in his tender. 

 
The firm shall not be entitled to claim any compensation for any loss suffered by him on account 
of transit problem of the items etc. 
 
In all matters of dispute arising on the work, the Bank’s decisions will have to be taken as final 
and will be binding on the contractor. 

 
The firm shall make his own arrangement of tools, ladders etc required to complete the work. 

 
Firms shall take all safety precautions as required at his own cost while carrying out the work.  
 
 

13. Validity of tender:-The tender shall be valid for a period of 90 days from the date of 
opening of Part I of the tender. 

 
14. Tenderers are requested to quote rate inclusive of GST separately for each item as 

specified in the portal. The rates quoted shall be inclusive of all other taxes, duties, transport, 
packing, forwarding, insurance etc. and shall be for the complete work duly installed and 
commissioned at site. The prices quoted shall remain firm for the entire period of contract and 
shall not be subjected to any variations in the foreign exchange or variations of any other taxes, 
levies, duties etc. No import license will be furnished by the Bank. The tenderers shall make 
their own arrangement for import of any part or components, if any, required for completion of 
the work. 

 
15. Period of Completion of work: - The entire work of shall be completed within a period of 90 

days from the 7th day of date of issue of work order (inclusive of the date of work order). 
 

Time allowed for carrying out the work is 90 days which shall be strictly observed by the 
tenderer and it shall be reckoned from the seventh day of written order to commence the work 
is issued / handing over the site (Whichever earlier).  
 

16. Damages for non-completion: If the Contractor fails to complete the works within tender 
specified completion period, the Contractor shall pay the Employer at rate of 0.25 % of the 
contract amount per week, for the period during which the said works shall so remain 
incomplete, subject to a maximum of 10% of the contract amount and the Employer may 
deduct such damages from any money due to the Contractor. 

 



 

17. Warranty / Defect Liability period (DLP) : Any defect or fault which may appear during 12 
months from the date of virtual completion of work or supply and installation in full/whole work 
as specified under the contract, arising in the opinion of the Bank’s Engineer from materials or 
workmanship not in accordance with the contract, shall upon the directions in writing of the 
Bank’s Engineer, and within such reasonable time as shall be specified therein, be amended 
and made good by the Contractor at his own cost and in case of default the Bank may employ 
and pay other persons to amend and make good such defects/faults and damages, loss and 
expenses consequent there upon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by the Bank, 
or may be deducted by the Bank upon the Bank’s Engineers’ certificate in writing from any 
money due or that may become due to the contractor. The contractor/supplier shall remain 
liable under the provisions of this clause notwithstanding the signing by the Bank’s Engineer 
any certificate or passing of any accounts. 

 
18. Successful bidder shall be awarded the work at the cost of work which shall be the quoted rates 

by the bidder inclusive of GST thereon. The cost shall be paid to the contractor subject to 
necessary statutory deductions and other applicable deductions. 

 
19. Terms of Payment: -  

 
1) Running account (RA) Bills: Payment will be released against the completed BOQ 

items subject to a minimum value of Rs.Ten lakhs in each R.A Bill. Retention Money 
of 5% of work done is to be recovered from each on-account (RA) and final bills till 
the total recovery amounts to 5% of the contract value. 
 

2) Final payment will be released against completion of the work in all aspects subject 
to deduction of 5% of the value of work done as Security Deposit.  

 
 

3) In addition to the Performance Bank Guarantee for 5% of the accepted ‘Contract Value’ as per 

Clause 11 here as above, as a further security for the due fulfilment of the contract by the 

Contractor, 5% of the work done value will be deducted by the Employer from each payment 

and bills (as per sl.no.1&2 above) to be made to the Contractor towards Retention Money. 

This Retention Money to be deducted plus the Performance Bank Guarantee for 5% of the 

accepted Contract Value submitted by the successful bidder will be termed as ‘Total Security 
Deposit’. On the Bank’s Engineers issuing a certificate of Virtual Completion of the works, the 

Performance Bank Guarantee for 5% of the accepted ‘Contract Value’ will be released and 

balance Security Deposit, i.e., Retention Money, will be released by the Employer after 

successful completion of the Defect Liability Period including rectification of the defects 

observed during the Defects Liability Period. This amount retained by the Employer shall not 

bear any interest. 

4) if any tender conditions failed to meet by the contractor, Bank have the right to recover the 

part/full amount from the Security deposit for meeting out the tender conditions / defect / fault 

rectifications etc. 

 



 

20. Insurance:- The Contractor shall at his own expense, arrange to effect and maintain (until the 
virtual completion of the contract) with an IRDA approved office the following insurance policies 
in the joint name of employer and himself with the employer being first (The Principal, Reserve 
Bank Staff College) and deposit such policy or policies with the employer during the currency 
of this contract. 

 
a. Comprehensive all risk policy (CAR) for the contract value. 
b. Workmen compensation policy for the employees of the contractor at site. 
c. Third party liability policy for a total of Rs.10 lakh and with a limit of Rs.2 lakh per 

accident  
 

21. Works to be arranged by the contractor; - 
Unless otherwise mentioned in the tender documents, the following works shall be done by 
the contractor and therefore, their cost shall be deemed to be included in their tendered cost-
whether specifically indicated in the schedule of work or not: 

 
a) Making good all damages caused to the structure during installation and restoring 

the same to their original finish. 
b) Minor building works necessary for installation of equipment’s, making of opening 

in walls or in floors and restoring them to their original condition/ finish and 
necessary grouting etc. as required. 

c) Providing necessary signage for the equipment, installation, cable etc. 
 

22. COMPLETENESS OF THE TENDER, SUBMISSION OF PROGRAMME, APPROVAL OF 
DRAWINGS AND COMMENCEMENT OF WORK 
a) Completeness of the tender 

All sundry equipments, fittings, assemblies, accessories, hardware items, supports, 
termination lugs for electrical connections, cable glands, junction boxes and all other 
sundry items for proper assembly and installation of the various equipments and 
components of the work shall be deemed to have been included in the tender, irrespective 
of the fact that whether such items are specifically mentioned in tender documents or not. 

 
The payment for the system will be made by RBSC, Chennai. Any dispute arising out of 
this contract will also be sorted out within the jurisdiction of courts situated in Chennai. 

 
23. Agreement:- The successful tenderer shall execute an agreement with the College on a non- 

judicial stamp paper in the format in Annexure II enclosed within ten days of receipt of letter of 
acceptance. However, the issue of letter of acceptance by the College shall be construed as a 
binding contract, as though such an agreement has been executed and all the terms and 
conditions shall apply on this contract. 

 
24. All disputes and differences of any kind whatever arising out of or in connection with the contract 

or the carrying out of the works (whether during the progress of the works or after completion 
and whether before or after the determination abandonment or breach of the contract) shall be 
referred to and settled by the College who shall state its decision in writing. Such decision may 
be in the form of a final certificate or otherwise. The decision of the College with respect to any 
of the excepted matters shall be final and without appeal as stated in hereof. But if either the 
Contractor be dissatisfied on any matter on which a decision is taken by the College as above, 
except any of the expected matter the Contractor may within 28 days after receiving notice of 
such decision give a written notice to the other party requiring that the matters in dispute be 
arbitrated upon. Such written notice shall specify the matters, which are in dispute or difference 
of which such written notice has been given. If both the parties agree, a single arbitrator would 
be appointed for the purpose. In case no agreement could be reached on the appointment of 



 

single arbitrator, both the parties will nominate one person each as an arbitrator on their behalf. 
The two arbitrators nominated by the parties shall nominate one more person to act as third 
arbitrator. 

 
The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise 
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters, 
referred to in the preceding clause, and to determine all matters to dispute which shall be 
submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year 
(or such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case during the arbitration 
proceedings the parties mutually settle or compromise their dispute or difference, on the parties 
filing their joint memorandum of the settlement or compromise, the Arbitrator or the 
Arbitrators as the case may be, shall make an award in terms of such settlement or compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and party, 
and shall direct by whom and to whom and in what manner the same shall be borne and paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the 
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason 
of any such matter, question or dispute being referred to arbitration, but shall proceed with the 
works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the 
case may be, is given, abide by the decision of the Bank. No award of the Arbitrator or 
Arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere strictly 
to the Bank’s instructions with regard to the actual carrying out of the works. The Employer and 
the Contractor hereby also agree that arbitration under this Clause shall be a condition 
precedent to any right of action under the Contract. 

 
25. Jurisdiction:- All disputes arising out of or in any way connected with this contract/agreement 

shall be deemed to have arisen at Chennai and only Courts in Chennai shall have jurisdiction 
to determine the same.



 

 
Section III 

Safety Code 

1 There shall be maintained, in a readily available place with First Aid appliances including 
adequate supply of sterilized dressings and cotton wool. 

2 An injured person shall be taken to a public hospital without any loss of time, in cases where the 
injury necessitates hospitalization. 

3 Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from ground / floor. 

4 No portable single ladder shall be over 8 meters in length. The width between the side rails shall 
not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5 The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6 Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

7 No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 
render it unsafe. 

8 Workers employed on mixing and handling material water proofing / structural repair chemicals, 
cement mortar, concrete, etc., shall be provided with protective footwear and rubber hand gloves. 

9 Safety belts shall be provided by the contractor and used by the workmen while working from a 
height of more than 3 meters from ground level. 

10 Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

11 (i) No paint / chemicals containing lead products shall be used except in the form of paste or 
readymade paint.  

12 (ii) Suitable facemasks should be supplied for use by the workers when the chemicals / paint is 
applied using spray guns or surface having lead paint dry rubbed and scrapped. 

13 Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

14 Hoisting machines and tackles used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

15 The ropes used in hosting or lowering material or as means of supervision shall be of durable 
quality and adequate strength and free from defects. 

16 Additional safety net is to be provided to cover the external work and to avoid any injury to the 
Employer’s Staff / public / users of the premises. Personal Protection Equipment (PPE) such as 



 

safety belts, helmets, etc., shall be provided for the workers at the contractor’s cost and the 
contractor shall ensure that the workers use the same while at work. 

17 The area of work shall be barricaded and necessary screens including strong frames / supporting 
system shall be provided around the area to prevent spread of chemicals / paints while applied. 

18 Any other safety norms to be followed for the work shall be as per relevant Indian Standards / 
Construction practices. 

 

 

 

Place: Seal & Signature of the tenderer  

Date: 



 

 
Section IV 

FIRE SAFETY 
 

1 Cutting / drilling machine and other electrically operated equipments used at site shall be plugged 
into correctly rated electrical outlets. 

2 All Power supplies should be drawn through switch boards installed with RCCB of 30 mA sensitivity. 

3 Only ISI marked 3 pin plug and other appliances and equipments shall be used. 

4 Electrical power cables/wires used shall not have any joints and shall be properly rated. 

5 All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and  

6 securely earthed to prevent leakage current while in operation. 

7 Before commencing the welding work for the first time on any day, fire section shall be informed and 
only after the site inspection by the Fire officers/Personnel, work shall be started. 

8 Two buckets of water and sand shall be kept in an easily accessible area on the site. 

9 Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

10 Used paint drums shall be stored in specified store only after closing them properly. 

11 Personal protective equipments such as mask, safety shoes, hand gloves, welder’s mask, ear plug 
etc. depending upon the requirement of the work shall be provided by the contractor to the workmen 
to prevent occupational health hazards. 

12 The safety belt shall be provided by the contractor and used by the workmen while working from 
height for more than 10’ from Ground level. 

13 None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 
materials/waste. 

14 Both the staircase doors shall be normally kept closed. 

15 None of the fire extinguishers shall be removed/shifted from its designated location. 

16 Power supply shall be switched off from the mains when equipment is not in use. 

17 Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed 
from site and stored at the designated place in proper manner. 

18 Any debris generated from the work shall be collected on daily basis, removed from site and stored 
at the designated place in proper manner. 

19 Battery operated emergency light/torches shall be provided by the contractor to the workmen while 
working beyond office hours. 



 

Section V 

The Conditions Hereinbefore Referred To 

1. In constructing these conditions, the specification, schedule of quantities and Contract 
Agreement, the following words shall have the meaning herein assigned to them except where 
subject or context otherwise requires. 

 
 

a) "Employer" Shall mean the Reserve Bank Staff College and shall 
include its assignees and successors. 

b) In the case of company "Contractor shall mean   a company incorporated 
under  and having its registered office at 
   and shall include its successors and assigns. 

c) "Site" Shall mean the site of the contract works including any 
building and erection thereon and any other land 
(inclusively) as aforesaid allotted by the Employer for the 
Contractor's use. 

d) "This Contract" Shall mean the Article of Agreement, the special conditions, 
the conditions, the Appendix, the schedule of quantities and 
specifications attached hereto and duly signed. 

e) "Notice in writing" Shall mean a notice in written, typed or printed or written 
notice" characters sent (unless delivered personally 
otherwise proved to have been received) by registered post 
to the last known private or business address or registered 
office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have 
been delivered. 

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the 
Presidency Town Insolvency Act, or the provincial 
insolvency Act or any Act amending such original Act. 

g) "Net Prices" If in arriving at the contract amount the Contractor shall have 
added to or deducted from the total of items in the Tender 
any sum, either as a percentage or otherwise, then net price 
of any item in their tender shall be the sum arrived at by 
adding to or deducting from the actual figures appearing in 
the Tender as the price of that the item a similar percentage 
or proportionate sum provided always that in determining 
the percentage or proportion of the sum so added or 
deducted by the Contractor the total amount of the any 
Prime Cost items and provisional sums of money shall be 
deducted from the total amount of the tender. The 
expression "net rates" or "net prices" when used with 
reference to the contract or account shall be held to mean 
rates or prices so arrived at. 

h) "The works" Electrical Renovation of 30 Rooms in Old Hostel Block at 
Reserve Bank Staff College, Chennai 



 

2. Scope of Contract : The contractor shall carry out and complete the said work in every respect 
in accordance with this contract and with the directions of and to the satisfaction of the Bank's 
Engineer. The Bank's Engineer may in his absolute discretion and from time to time issue further 
drawings and/or written instructions, details, direction and explanations which are hereafter 
collectively referred to as "Bank's Engineer's instruction in regard to": 

 
a) The variations or modifications of the design, quality or works or the addition or omission or 

substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing and/or 
specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 
substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 hereof. 

 
The contractor shall forthwith comply with and duly execute any work comprised in such Bank's 
Engineer's instructions provided always that verbal instructions, directions and explanations 
given to the Contractor or his representative upon the works by the Bank's Engineer shall, if 
involving a variation, be confirmed in writing by the Contractor within seven days, such shall be 
deemed to be Employer's instructions within the scope of the Contract. 

 
The contractor shall submit a statement of variations giving quantity and rates duly supported by 
analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 
form a supplementary tender. The Employer shall not be liable for payment of such variations 
until these statements are sanctioned by him. 

 
3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the 

Contractor shall be entitled to one executed copy each for his use. The contractor shall prepare 
the line diagram, system configuration drawing and Layout plan of the site for carrying out the 
work. Before the issue of the final certificate to the Contractor he shall submit to the Bank's 
Engineer all Drawings and Specifications. 

 
4. The Contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Schedule of Quantities and 
specifications taken together, whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's 
Engineer, who shall decide which is to be followed. 

 
5. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act of 

the Legislature relating to the works, and to the regulations and bye-laws of any authority, and of 
any water, electricity supply and other companies and/or authorities with whose system the 
structure is proposed to be connected, and shall, before making any variations from the Drawings 
or Specifications that may be necessitated by so conforming, give to the architect 



 

written notice, specifying the variation proposed to be made and the reason for making it and 
apply for instructions thereon. In case the Contractor shall not within ten days receive such 
instructions be shall proceed with the work conforming to the provisions, regulations, or bye- laws 
in question, and any variation so necessitated shall be dealt with under clause 17 hereof. 

 
The contractor shall bring to the attention of the Employer all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority or to any public 
office all fees that may be properly chargeable-in respect of the works and lodge the receipts with 
the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, and 
shall defend all actions arising from such claims and shall himself pay all royalties, licence fees, 
damages cost and charges of all and every sort that may be legally incurred in respect thereof. 

 
6. Setting out of work: The contractor shall set out the works and shall be responsible for the true 

and perfect setting out of the same and for the correctness of the positions levels, dimensions 
and alignment of all parts thereof. If at any time any error in this respect shall appear during the 
progress of the works or within a period of one year from the completion of the works, the 
Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the 
Bank's Engineer. 

 
7. Materials and Workmanship to conform to description: All materials and workmanship shall 

so far as procurable be of the respective kinds described in the Schedule of Quantities and/or 
specifications and in accordance with the contract and the Contractor shall furnish to the 
Employer with all invoices, accounts, receipts and other vouchers to prove that the materials 
comply therewith. The Contractor shall at his own cost arrange for and/or carry out any test of 
any materials. 

 
8. Contractor's superintendence and representative on the works: The Contractor shall give 

all necessary personal superintendence during the execution of the works and so long thereafter 
as the Employer may consider necessary until the expiration of the "Defects Liability Period" 
stated in the Appendix hereto. The contractor shall, also during the whole time the works are in 
progress employ a competent representative who shall be constantly in attendance at the works 
while the men are to work. Any directions, explanations, instructions  or notice given by the Bank's 
Engineer to such representative shall be held to be given to the Contractor. 

 
9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer immediately 

dismiss from the works any person employed thereon by him who may, in the opinion of the 
Bank's Engineer, be incompetent or misconduct himself and such persons shall not be again 
employed on the works without the permission of the Bank's Engineer. 

 
10. Access to works: The Employer, shall at all reasonable times, have free access to the works 

and/or to the workshops, factories or other places where materials are lying or from which they 
are being obtained and the Contractor shall give every facility to the Employer necessary for 
Inspections and examination and test of the materials and workmanship. No person not 
authorised by the Employer except the representatives of public authorities shall be allowed on 
the works at any time. 



 

11. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid by the 
Employer to inspect the works. The Contractor shall afford the Bank’s Engineer every facility and 
assistance for inspecting the works and materials and for checking and measuring time and 
materials. 

 
The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor or to his 
representative of non-approval or any work or materials and such work shall be suspended, or 
the use of such materials shall be discontinued until the decision of the employer is obtained. 
The work will from time to time be examined by the Junior Engineer(Elect)/ Assistant Manager 
(Tech.) but such examination shall not in any way exonerate the Contractor from the obligation 
to remedy any defects which may be found to exist at a stage of the works or after the same is 
completed. Subject to the limitations of this clause, the Contractor shall take instructions only 
from the Bank's Engineer. 

 
12. Assignment and Subletting: The whole of the works included in the Contract shall be executed 

by the Contractor and the contractor shall not directly or indirectly transfer, assign or under-let 
the Contract or any part share thereof or any interest therein without the prior written consent of 
the Employer and not undertaking shall relieve the Contractor from the full and entire 
responsibility of the Contract or from active superintendence of the works during their progress. 

 
13. Alterations/addition/omission etc. No alteration, omission or variation shall vitiate this contract 

but in case the Bank's Engineer thinks proper at any time during the progress of the works to 
make any alterations in, or addition to, or omissions from the works or any alteration in the kind 
of quality of the materials to be used therein and shall give notice thereof in writing under his 
hand to the Contractor, the Contractor shall alter, add to, or omit from, as the case may be, in 
accordance with such  notice, but the contractor shall not do any work extra to or make any 
alterations or additions to or omissions from the works or any deviation from any of the provisions 
of the Contract. Stipulations, specifications or Contract Drawings without the previous consent in 
writing of the Employer and the value of such extras alterations, additions or omission shall, in all 
cases, be determined by the Employer in accordance with the provisions of Clause 17 hereof, 
and the same shall be added to, or deducted from the Contract Amount, as the case may be 
accordingly. 

 
14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed 

to have been prepared in accordance with the Standard Method of Measurement. 
Any error in description or in quantity or in omission of items from the schedule of quantities shall 
not vitiate this contract but shall be rectified and the value thereof, as ascertained under Clause 
17 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) 
provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule of 
rates. 

 
15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied 

himself before tendering as to the correctness and sufficiency of his tender for the works and of 
the prices stated in the Schedule of Quantities and/or the schedule of rates and prices which 
rates and prices shall cover all his obligations under the contract, and all matters and things 
necessary for the proper completion of the works. 

 
16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the contractor 

that he requires the works to be measured, and the Contractor shall forthwith attend 



 

or send a qualified agent to assist Assistant Engineer in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of them. 

 
Should the Contractor not attend or neglect or omit to send such agent then the measurement 
taken by the Bank's Engineer or a person approved by him shall be taken to be correct 
measurement of the works. Such measurements shall be taken in accordance with the Mode  of 
Measurements detailed in the Specifications. 

 
The Contractor or his Agent may at the time of measurement take such notes and measurement 
as he may requires. 

 
All authorised extra works, omissions and all variations made with the prior approval in writing of 
Employer shall be included in such measurements. 

 
17. Prices for extra : The Contractor may, when authorised and shall, when directed, in writing by 

the Employer, add to, omit from or vary the works shown upon the drawings, or described in the 
specification, or included in the schedule of Quantities, but the contractor shall make no addition, 
omission or variation without such authorisation or direction. A verbal authority or direction by the 
Bank's Engineer shall, if confirmed by them in writing within seven days, be deemed to have been 
given in writing. 

 
No claim for an extra shall be allowed unless it shall have been executed under provisions of 
clause above hereof with the concurrence of the Employer herein mentioned.  Any such extra  in 
herein referred to as authorised and shall be made in accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 
work where such extra work in similar character and executed under conditions as the 
work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted provided 
if omissions vary the conditions under which any remaining items of works are carried 
out, the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items 
of works are carried out or if the amount of any omissions or additions relative the amount 
of the whole of the Contract works or to any part thereof shall be such that in the opinion 
of the Bank's engineer, the net rate or price contained in the priced Schedule of Quantities 
or tender or for any item of the works involves loss or expenses beyond that reasonably 
contemplated by the contractor or is by reason of such omission or addition rendered 
unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or price as in 
the circumstances he shall think reasonable and proper, with the prior approval in writing 
of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed 
day work prices as the net rates stated in the tender or the Priced Schedule or Quantities 
or, if not so stated, then in accordance with the local day work rates and wages for the 
district provided that in either case vouchers specifying the daily time (the workmen's 
names) and materials employed be delivered for verification to the Bank's Engineer at or 
before the end of the week following that in which the work has been executed. 



 

The measurement and valuation in respect of the Contract shall be completed within the 
"period of final measurements" stated in the Appendix or if not stated then within six months 
of the completion of the Contract works as defined in Clause 21 hereof. 

 
18. Unfixed materials when taken into account to be the property of the Employer 

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer 
has included the value of any unfixed materials included for and/or placed on or adjacent to the 
works such materials shall become the property of the Employer and they shall not be removed 
except for use upon the works, without the written authority of the Employer. The Contractor shall 
be liable for any loss of, or damage to, such materials. 

 
19. Removal of improper work : The Employer shall, during the progress of the works, have power 

to order in writing from time to time the removal from the works within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the Bank's Engineer 
are not in accordance with the Specifications, the substitutions of proper materials, and the 
removal and proper re-execution of any work executed with materials or workmanship not in 
accordance with the drawings & specifications or instructions and the contractor shall forthwith 
carry out such order at his own cost. In case of default on the part of Contractor to carry out such 
order, the Employer shall have the power to employ any pay other persons to carry out the same; 
and all expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or 
may be deducted by the Employer from any moneys due, or that may become due, to the 
Contractor. 

 
20. Defects after virtual completion : Any defect, shrinkage, settlement or other fault which may 

appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none stated them 
within twelve months after the virtual completion of the works, arising in the opinion of the 
Employer from materials of workmanship not in accordance with the contract, shall upon the 
direction in writing of the Employer, and within such reasonable time as shall be specified therein, 
be amended and made good by the Contractor, at his own cost and in case of default the 
Employer may employ and pay other persons to amend and make good such defects, shrinkage 
settlements or other faults, and all damages loss and expenses consequent thereon are 
incidental thereto shall be made good and borne by the Employer or may be deducted by the 
Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that may 
become due to the Contractor, or the Employer may in lieu of such amending and making good 
by the Contractor deduct from any money due to the Contractor a sum, to be determined by the 
Employer equivalent to the cost of amending such work and in the event of the amount retained 
under clause 32 hereof being insufficient, recover the balance from the Contractor, together with 
any expenses the Employer may have incurred in connection therewith. Should any defective 
work have been done or materials supplied by any sub-contractor employed on the works who 
has been nominated as provided under clause 12 and 22 hereof, the contractor shall be liable to 
make good in the same manner as if such work or material had been done or supplied by the 
Contractor and been subject to the provision of this clause 2 hereof. The contractor shall remain 
liable under the provisions of this clause the signing of any certificate or the passing of any 
accounts by the Employer. 

 
21. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have been 
virtually completed. The defects liability period shall commence from the date of such certificates. 



 

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any 
work of supplying and fixing any goods for which the prime cost prices or provisional sums are 
included in the Schedule of Quantities and/or Specifications who may be nominated or selected 
by the Employer or hereby declared to be sub-contractors employed by the contractor and are 
herein referred to as nominated sub-contractors. 

 
No nominated sub-contractors shall be employed on or in connection with the works against the 
Contractor shall make reasonable objection are (save where the Architect and the Contractor 
shall otherwise agree) who will not enter into contract providing. 

 
(a) That the nominated sub-contractor shall indemnify the contractor against the same 

obligation in respect of the sub-contract as the contractor is under in respect of this 
contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims in 
respect of any negligence by the sub-contractors his servants or agents or any misuse 
by him or them or any scaffolding or other plant, the property of the Contractor or under 
any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his 
receipt of the Employer's Certificate provided that before any Certificate is issued the 
Contractor shall upon request furnish to the Bank proof that all nominated sub- 
contractors accounts included in previous certificates have been duly discharged; in 
default whereof the Employer may pay the same upon a Certificate of the Bank and 
deduct the amount thereof from any sums due to the Contractor. The exercise of this 
power shall not create private of contract as between Employer and Sub-Contractor. 

 
23. Other persons employed by Employer: The Employer reserves the right to use premises and 

any portion of the site for the execution of any work not included in this Contract which it may 
desire to have carried out by other persons, and the Contractor shall allow all reasonable facilities 
for the execution of such work but shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the Employer. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the Contract 
and the Contractor shall not be responsible for any damage or delay which may happen to or 
occasioned by such work. 

 
24. Insurance in respect of damage to person and property: The Contractor shall be responsible 

for all injury to persons, animals or things, and for all structural and decorative damage to property 
which may arise from the operation or neglect of himself or of any nominated sub-contractor or 
any employee of either, whether such injury or damage arises from carelessness accident or any 
other clause whatever in any connected with the carrying  out of this Contract. This clause shall 
be held to include inter alia, any damage to buildings, whether immediately adjacent or otherwise, 
and any damage to road, streets, foot-paths, bridges or ways as well as damage caused to the 
buildings and works forming the subject of this contract by frost, rain, win d or other inclemency 
of weather. The Contractor  shall indemnify the Employer and hold it harmless in respect of all 
and any expenses arising from any such injury or damage to persons or property as aforesaid 
and also in respect of any claim made in respect of injury or damage under any acts of any 
legislature or otherwise and also in respect of any award or compensation or damages 
consequent upon such claim. 



 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 
up the whole of the Contract works complete to and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property of third parties. 

 
An insurance policy covering third party liability shall be taken by the contractor to cover the 
loss/disablement of human life (persons not belonging to the contractor). This shall also cover 
the risk of damages to other's materials/equipment/properties including those, if any of the banks 
during construction/erection/commissioning of the said contract work at site. The value  of third 
party liability for compensation for loss of human life or full /partial disablement shall be of required 
statutory value for full and partial disablement and shall nevertheless cover such compensation 
as may be awarded by a court of law. Cover for damage to other's equipment/property shall be 
as approved by the bank. The sub-contractors of the contractor shall not be holders or 
beneficiaries in the policy nor shall they be named in the policy. The bank shall be the principal 
holder of the policy along with the contractor. The bank reserves the exclusive right to assign the 
policy. 

 
The Contractor shall indemnify the Employer against all claims which may be made against the 
Employer be any member of the public or other third party in respect of anything which may arise 
in respect of the works or in consequences thereof and shall at his own expenses arrange to 
effect and maintain, until the virtual completion of the contract, with an approved office a policy 
of insurance in the joint names of the Employer and the Contractor against such risks and deposit 
such policy or policies with the Architect from time to time during the currency of this contract. 
The Contractor shall also similarly indemnify the Employer, against all claims which may be made 
upon the Employer whether under the Workmen's Compensation Act or any other status in force 
during the currency of this contract or at common law in respect of any employee of the Contractor 
or any Sub-Contractor and shall at his own expenses effect and maintain, in the joint names of 
the Employer and the Contractor against such risks and deposit such policy or policies with the 
Architect from time to time during currency of the Contract. 

 
The Contractor shall be responsible for any liability which may be executed from the Insurance 
Policies above referred to and also for all other damage to any person, animal or property arising 
out of the incidental to the negligent or defective carrying out of this Contract transit, storage, 
erection, testing & commissioning policy. He shall also indemnify the Employer in respect of any 
costs, charges or expenses arising out of any claim or proceedings and also in respect of any 
award of compensation or damages arising therefrom. 

 
The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 
charges and expense arising of accruing from or in respect of any such claims or damage from 
any or all sums due or to become due to the Contractor without prejudice to the Employer's other 
rights in respect thereof. 

 
25. Insurance: The contractor shall, before commencement of the works, insure the works at his 

cost and keep them insure until the virtual completion of reworks, against loss or damage by fire 
with an office in the joint names of the employer (The Principal, Reserve Bank Staff college, 
Chennai” as the first name, at their cost) and the contractor (the name of the former being 
placed first in the policy) for the full amount of the contract. Such policy shall cover the 
property of the "Employer" only. The contractor shall deposit the policy and receipts for the 
premium with the employer before commencement of work. In default of the contractor, 
insuring as provided above, the employer may so insure the works and may deduct the premium 
paid from any moneys due or which may become due to the Contractor without prejudice to the 
other rights of the Employer in respect of such default. In case it becomes necessary to suspend 
the works, the Contractor shall as soon as the claim under the policy is settled, or the work 
reinstated by the Insurance Office, should they elect to do so, proceed with all due diligence with 
the completion of the works in same manner as though the fire had not occurred and in all 



 

respects under the same conditions of Contract. The Contractor in case of rebuilding or 
reinstatement after fire shall be entitled to such extension of time for completion as deems fit. 

 
26. Date of commencement and completion: The Contractor shall be allowed admittance to the 

site on "Date of Commencement" stated in the Appendix hereto, or each later date as may be 
specified by the Employer and be shall thereupon and forthwith begin the works and shall 
regularly proceed with and complete the same (except such painting or other decorative work as 
the bank may desire to delay) or before the "Date of Completion" stated in the Appendix subject 
nevertheless to provisions for extension of time hereinafter contained. 

 
27. Damages for non-completion: If the Contractor fails to complete the works by the date stated 

in the Appendix or within any extended time under Clause 26 and 20 here the Contractor shall 
pay the Employer the sum named in the Appendix as "Liquidated Damages" for the period during 
which the said works shall so remain incomplete and the Employer may deduct such damages 
from any money due to the Contractor. 

 
28. Delay and extension of time: If in the opinion of the Employer the works be delayed(a) by force 

majure or (b) by reason of any exceptionally inclement weather or c) by reason of proceedings 
taken or threatened by or dispute with adjoining or neighbouring owners or public authorities 
arising otherwise than through contractor's own default or (d) by the works or delays of other 
contractor or Tradesmen engaged or nominated by the Employer and not referred to in the 
schedule of quantities and/or specifications or (e) by reasons of Bank's Engineer instruction as 
per clause 17 hereof (f) by reason of civil commotion, local combination of workmen or strike or 
lockout affecting any of the building trades or (g) in consequence of the Contractor not having 
received in due time necessary instructions from the College for which he shall have specifically 
applied in writing or (h) from other causes which the College may certify as beyond the control of 
contractor or (I) in the event, the value of the work exceed the value of the Priced Schedule of 
Quantities owing to variation, the College may make a fair and reasonable extension of time for 
completion shall as soon as may be given written notice thereof to the bank but the Contractor 
shall nevertheless constantly use his endeavours to prevent delay and shall do all that may 
reasonably has required to the satisfaction of Bank to proceed with work. 

29. Contractor's failure to comply with Employers instruction: If the Contractor after receipt of 
written notice from the Employer requiring compliance within 10 days fails to comply with such 
further drawings and/or Bank's instructions the Employer may employ and pay other persons to 
execute any such work whatsoever that may be necessary to give effect thereto, and all costs 
incurred in connection therewith shall be recoverable from the Contractor by the Employer as a 
debt or may be deducted by him from any moneys due to the Contractor. 

 
30. Termination of Contract by the Employer: If the Contractor being an individual or a firm 

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 
company shall have an order for compulsory winding up made against it or pass an effective 
resolution for winding up voluntarily or subject to the supervisions of the court and the Official 
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall be 
unable within seven days after notice to him requiring him to do so to show the reasonable 
satisfaction of the Architect that he is able to carry out and fulfill the Contract and to give security 
therefore, if so required by the Architect. 

 
Or if the contractor (whether an individual, first or incorporated company shall suffer execution 
or other process of court attaching property to be issued against the Contractor. 



 

Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractors. 

 
Or shall assign to sublet this contract without the consent in writing of the Employer first had and 
obtained. 

 
Or shall charge or encumber this contract or any payments due or which may become due to the 
Contractor hereunder. 

 
(i) Has abandoned the contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progresses of the works for fourteen days after receiving from 
the College / Bank notice to proceed or 

(iii) Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for seven 
days receiving from the Bank written notice that the said materials or work were 
condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter 
or things by the Contract to be observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor requiring the  Contractor to 
observe or perform the same. 

 
Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract, the whole of which 
shall continue in force as fully as if the Contract has not been so determined, and so if the works 
subsequently execute had been executed by or on behalf of the Contractor. And further, the 
Employer by his agents or servants may enter upon and taken possession of the works and all 
plant, tools scaffoldings, sheds, machinery, steam and other power utensils and materials lying 
upon the premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on and completing the 
work or by employing any other Contractor or other person or persons to complete the works, 
and the Contractor shall not in any way interrupt or do any act matter or thing to prevent or hinder 
such other contractor or other person or persons employed for completing and finishing or using 
the materials and plant for the works. When the works shall be completed or as soon thereafter 
as convenient the College shall give a notice in writing to the Contractor to remove his surplus 
materials and plant, and should the Contractor fail to do  so within a period of fourteen days after 
receipt thereof by him, the Employer may sell the same by public auction, and give credit to the 
Contractor for the net amount realized. The employer shall thereafter ascertain and certify in 
writing under his hand what of the said plant and materials so taken possessions or by the 
Employer and the expenses or loss which the Employer shall have been put to in procuring the 
works to be completed and the amount. If any, owing the Contractor and the amount which shall 
be so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to 
the Employer, as the case may be, and the Certificate of the College shall be final and conclusive 
between the parties. 

 
31.  Termination of Contract by Contractor: If the payment of the amount payable by the Employer 

under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty days after notice 
in writing requiring payment of the amount as aforesaid shall have been given by the Contractor 
to the Employer, or if the Employer interferes with or obstructs the issue of any such Certificate, 
or if the Employer shall repudiate the Contract, or if the works be stopped for 



 

three months under the order of the Architect or the Employer or by any injunction or other order 
of any court of to Law, then and in any of the said cases the Contractor shall be in liberty to 
determine the Contract by notice in writing to the Employer, and he shall be entitled to recover 
from the Employer, payment for all works executed and for any loss he may sustain upon any 
plant or materials supplied or purchased or prepared for the purpose or the Contract. 

 
In arriving at the amount of such payment the net rates contained in the Contractor's original 
Tender shall be followed or where the same may not apply valuation shall be made in accordance 
with Clause 17 hereof. 

 
32.  Certificates and Payments: The Contractor shall be paid by the Employer from time to time by 

installments under interim Certificate to be issued by the Bank's Engineer on account of the works 
executed work to the approximate value named in the Appendix as 'Value of work for Interim 
Certificate' has been executed in accordance with this Contract, subject, however, to a retention 
of the percentage of such value named in the Appendix as "Total Retention Money" after which 
time the installments shall be up to the full value of the work subsequently so executed and fixed 
in the building. And when the works have been virtually completed, the Contractor shall be paid 
by the Employer in accordance with the Certificate to be issued by the Bank's Engineers the sum 
of money named in the Appendix as "installment after Virtual Completion" being a part of the said 
Total Retention Money. And the Contractor shall be entitled to the payment of the Final Balance 
in accordance with the final Certificate at the expiration of the period referred to as 'the Defects 
liability Period' in the Appendix hereto from the date of virtual completion or as soon as after 
expiration of such period as the works shall have been finally completed and all defects made 
good according to the true intent and meaning hereof whichever shall last happen provided 
always or at or after their completion shall not relive the Contractor from his liability under clause 
21 and 36 nor relieve the Contractor of his inability in cases of fraud, dishonesty, or fraudulent 
concealment relating to the works or materials or to any matter dealt with in the Certificate and 
in case of the all defects and insufficiencies in the works or materials which a reasonable 
examination would not have disclosed. 
The Employer shall have power to withhold any Certificate if the works or any parts thereof are 
not being carried out to his satisfaction. 

 
33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid 

within the 'period of honouring Certificates' names in the Appendix carry interest at the rate 
named in the Appendix as the "Rate of interest for delayed payment" from the date upon which 
sum ought to have been paid by the Employer until the payment. 

 
34. The decision, opinion, direction Certificate (except for payment) with respect to all or any of the 

matters under Clauses 2(a,b), 4,5, 14, 20 (a,b,c,d and f) hereof (which matters are herein referred 
to as the excepted matters) shall be final and conclusive and binding on the parties hereto and 
shall be without appeal. Any other decision, opinion, direction, shall be subject to the right of 
Arbitration and review under the Clause 35 hereof in the same way in all respects (including the 
provisions as to opening the reference). 

 
35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever arising 

out of or in connection with the contract or the carrying out of the works (whether during the 
progress of the works or after the completion and whether before or after the determination 
abandonment or breach of the contract) shall be referred to and settled by the Bank who shall 
state its decision in writing. Such decision may be in the form of a final certificate or otherwise. 
The decision of the Bank with respect to any of the excepted matters shall be final and without 



 

appeal as stated in Clause 33 hereof. But if either the Contractor be dissatisfied on any matter 
on which a decision is taken by the Bank as above, except any of the expected matter the 
Contractor may within 28 days after receiving notice of such decision give a written notice to the 
other party requiring that the matters in dispute be arbitrated upon. Such written notice shall 
specify the matters, which are in dispute or difference of which such written notice has been 
given. If both the parties agree, a single arbitrator would be appointed for the purpose. In case 
no agreement could be reached on the appointment of single arbitrator, both the parties will 
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by the 
parties shall nominate one more person to act as third arbitrator or umpire. 

 
The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise 
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters, 
referred to in the preceding clause, and to determine all matters to dispute which shall be 
submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year 
(or such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case during the arbitration 
proceedings the parties mutually settle or compromise their dispute or difference, on the parties 
filing their joint memorandum of the settlement or compromise, the Arbitrator or the Arbitrators 
as the case may be, shall make an award in terms of such settlement or compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and Award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who may 
determine the amount thereof or direct the same to be taxed as between the party and party, and 
shall direct by whom and to whom and in what manner the same shall be borne and paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the 
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of 
any such matter, question or dispute being referred to arbitration, but shall proceed with the works 
with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the case may 
be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators, as the 
case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s 
instructions with regard to the actual carrying out of the works. The Employer and the Contractor 
hereby also agree that arbitration under this Clause shall be a condition precedent to any right of 
action under the Contract. 

 
36. Right of technical scrutiny of final bill:- Employer shall have the right to cause a technical 

examination of the works and the final bill of the contractor including all supporting vouchers, 
abstracts, etc. to be made at the time of payment of the final bill. If as a result of this examination 
of otherwise any sum is found to have been overpaid or over certified it shall be lawful for the 
employer to recover the sum. 

 
37. Employer entitled to cover compensation paid to workman:-If, for any reason, the Employer 

is obliged, by virtue of the provisions of the Workmen's Compensation Act, 1923, or any statutory 
modification or re-enactment thereof to pay compensation to a workman employed by the 
Contractor in execution of the works, the Employer shall be entitled to recover from the Contractor 
the amount of compensation so paid, and without prejudice to the rights of the Employer under 
the said Act. The Employer shall be at liberty to recover such amount or 



 

any part thereof by deducting it from the security deposit or from any sum due by the Employer 
shall not be bound to contest any claim made against it under the said Act, except on the written 
request of the Contractor and upon his giving to the Employer full security to the satisfaction of 
the Employer for all costs for which the Employer might become liable in consequence of 
contesting such claim. 

 
38. Abandonment of works:-If at any time after the acceptance of the tender, the Employer shall 

for any reasons whatsoever not requires the whole or any part of the works to be carried out, the 
Bank shall give notice in writing to the Contractor who shall have no claim to any payment of 
compensation or other-wise whatsoever on account of any profit or advantage which he might 
have derived from the execution of the whole works. 

 
39. Return of surplus materials:-Notwithstanding anything to the contrary contained in any or all 

the clauses of this Contact, where any material for the execution of the Contract is procured with 
the assistance of the Employer by purchase made under orders or permits or licenses issued by 
Government, the Contractor shall  hold the said  materials economically and solely for the 
purpose of the Contract and not dispose of them without the prior written permission of the 
Employer and return it to the Employer, if required by the Employer, at the price to be determined 
by the Bank having due regard to the conditions of the materials, the price to be determined not 
be exceed the purchase price thereof inclusive of sales tax, octroi and other such levies paid by 
the Contractor in respect thereof, in the even of breach of the aforesaid condition, the Contractor 
shall in addition to being liable to action for contravention of the terms of licenses or permit and/or 
criminal breach of trust, be liable to Employer for all moneys, advantages or profits resulting or 
which in the usual course would have resulted to his by reason of such breach. 

 
40. Right of employer to terminate contract in the event of death of Contractor or individual 

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an 
individual, dies, the Employer shall have the option of terminating the contract without incurring 
any liability for such termination. 

41. Non-disclosure Clause:- 

The Contractor shall not disclose directly or indirectly any information, materials and details of 
the Bank's infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Contractor during the course of discharging its contractual obligations in 
connection with this agreement, to any third party and shall at all times hold the same in strictest 
confidence. The Contractor shall treat the details of the contract as private and confidential, 
except to the extent necessary to carry out the obligations under it or to comply with applicable 
laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the 
works in any trade or technical paper or elsewhere without the previous written consent of the 
Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer as 
a result of disclosure of any confidential information. Failure to observe the above shall be treated 
as breach of contract on the part of the Contractor and the Employer shall be entitled to claim 
damages and pursue legal remedies. 

 
42. Sexual Harassment of women at work place 

a) The contractor shall be solely responsible for full compliance with the provisions of “the 
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the contractor/Agency and the contractor. 



 

b) Any complaint of sexual harassment from any aggrieved employee of the Service 
Provider against any employee of the Bank or any employee of any other firm working in 
the Bank shall be taken cognizance of by the Regional Complaints Committee constituted 
by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need to be 
paid in case the incident involves the employees of the contractor, for instance any 
monetary relief to Bank’s employee or other firm’s employee, if sexual violence by the 
employee of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 
sexual harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are 
deployed within the Bank’s premises. 

 
43. Force Majeure: If either party is unable to perform its obligations under this Agreement due to the 

occurrence of an event beyond its control (such as acts of God, war like situations, riots, labor 
strike, government actions, earthquakes, cyclones, typhoons, and other natural calamities, 
etc.), that party will not be deemed to have defaulted under this Agreement. Each party agrees 
to use all reasonable efforts to enable performance under this Agreement to continue. If the 
period of non-performance due to a force majeure event exceeds 30 days, the party whose 
ability to perform has not been so affected may, by giving written notice, terminate this 
Agreement. 

 
44. Marginal Notes: The Marginal Notes and in the catch lines hereto and in the annexures hereto 

are meant only for convenience of reference and shall not in any way be taken into account in 
the interpretation of these present and the annexures hereto. 

 
45. Leaflets/Literatures: The tender shall be accompanied by leaflets/literatures giving complete 

technical & constructional details along with list of makes of components of the materials 
offered. Tenderers are advised to visit the site and acquaint themselves of the site conditions 
before tendering. Tenderers should be specific and offer comments only if their system differs 
from the Bank have detailed specifications/features in any manner. A write up of working of the 
system as a whole and the individual components shall also be enclosed. 

 
 

Date:                              Signature of Contractor with seal 
 

Place:                                Name and Address: 



 

SECTION VI 
 

SPECIAL CONDITIONS 
 

1. Work is to be carried out in occupied premises / building. The tenderer may note that the work is 
to be executed with least disturbance to the users. 

 
2. Intending tenderers are advised to inspect and examine the site and its surroundings and satisfy 

yourself before submitting your quotation and to obtain all necessary information as to the risk, 
contingencies and other circumstances, which may influence or affect your quotations. You shall 
be deemed to have full knowledge of the site, whether you inspect it or not and no extra charges 
will be paid by RBSC in this regard. 

 
3. The workmen will not be allowed to stay within the premises beyond working hours or permitted 

period of work. 
 

4. The water required for the work or workmen may be taken free of cost from the available 
sources/points in the premises. However, the contractor has to make all necessary arrangements 
for taking the water to the required locations at his own cost. Similarly, the electric power required 
for the work may also be drawn free of cost from the available points. The Contractor has to make 
his own arrangements to take the supply to the requisite position / locations. 

 
5. Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost. 

 
6. Fabrication work shall be done at the contractor’s factory/ workshop to the customized size to suit 

the site conditions. Bank’s authorized official/s shall be entitled to inspect the material / fabrication 
work at any time in the factory or workshop of the contractor, if they so desire and the vendor shall 
provide all reasonable facilities to do so. 

 
7. The material required for the work are to be taken to the work place through the staircase without 

any damages to the buildings and least disturbance to the residents. 
 

8. The debris/dust or any wastage generated out of the work shall be cleaned on a day to day basis 
including staircase, passages affected/used by the labourers at no extra cost. The entire 
debris/waste material shall be taken out of the Bank’s premises as and when directed by the 
Bank’s Engineer. The contractor will be solely responsible if any debris is noticed by the Municipal 
Corporation authorities and penalty levied. 

 
9. The work may also be done after normal working hours i.e. during nighttime as well as on holidays 

so as to complete it within the stipulated time frame. No extra charges will be paid under any 
circumstances for the late working hours, etc. whatsoever may be the reason. All dismantling work 
which involves generation of noise shall be done in a planned manner and preferably during day 
time. It shall be ensured that all the works in the proposed renovation are completed at the earliest 
possible time. The entire work shall be carried out with proper planning and least disturbance to 
the occupants. 

 
10. Any damages caused to the Bank’s property or residents’ property by the contractor or his 

workers, the same shall be repaired/ rectified by the contractor at his own cost. 
 

11. The successful tenderer will be required to prepare sample of each item of work at his own cost 
for Bank’s approval. The work on large scale shall be taken up only after approval of the samples 



 

by the Bank’s Engineer. 
 

12. Extreme care shall be taken by the contractor to protect existing fittings/ fixtures/ structure / 
finishes. Any damages caused during the execution of the work shall be made good by the 
contractor at his own cost. 

 
13. The tenderer shall use only the materials approved by the Bank’s Engineer from the list mentioned 

in the Approved list of materials and stated in the Schedule of Quantities. The Bank will be at the 
liberty to choose any of the brands from the said list within the scope of the quoted rates. The 
contractor has to arrange for the samples of all the items required for the work to seek Bank’s 
approval at his own cost before proceeding with bulk purchase. 

 
14. Programme should be submitted before commencement of work so as to enable the Bank to 

intimate occupants and other agencies in advance for smooth working and better progress and 
the time schedule should be strictly adhered to. 

 
15. Contractor shall procure the required quantity of the materials before commencement of work. He 

shall make his own arrangements for storing of their materials at site. 
 

16. The successful tenderer shall be solely responsible for safety & security of the materials. He shall 
also take necessary fire prevention steps at all the times. 

 
17. The Contractor should have valid Labour License from the Labour commissioner wherever the 

number of labourers engaged is 20 or more. 
 

18. The contractor shall employ a well experienced site supervisor to supervise day-to-day works. 
Such a person shall be capable of following the instructions of the Bank’s Engineers and execute 
the works as per the specifications laid down in the Tender & as per the site conditions 
requirements and shall be cooperate with other contractors (like Carpenter, plumber, civil mason, 
AC technicians etc). if contractor fails, to deploy a full time supervisor as per site engineer & as 
per site requirements (any time between 8.00am to 9.00pm including Bank working and Bank 
holidays except national holidays), Kindly note that an amount of Rs.100 on daily basis shall be 
imposed as penal charges for non- adherence and such calculated amount shall be deducted from 
the final / RA bills of the contractor. An attendance kept in this regards with the Bank gate security 
guards / project register evidence shall be considered as presence of the supervisor and deployed 
workers. 

 
 

Place Signature of tenderer 
 

Date Name & Address 
 
 
 
 
 
 
 
 
 



 

Section VII 
 

APPENDIX HEREIN REFERRED 
 

1.  Defects Liability / Performance Guarantee 
Period. 

1 Year from the date of Virtual Completion 
of the work. 

2.  Period of final measurement. 30 days from  the date of virtual 
completion of the work. 

3.  Date of commencement. Within 07 days from the date of written 
order to commence the work (inclusive of 
the date of work order) 

4.  Date of completion. 90 days which shall be reckoned from          the 
07th day of issue of written order to 
commence the work. 

5.  Earnest Money Deposit (EMD)  
Not applicable 

6.  Rate of Liquidated Damages. 0.25% of the contract value per week for 
the period for which the work remains 
incomplete beyond the stipulated period of 
completion subject to the ceiling of 10% of 
the contract value. 

7.  Performance Security Bank Guarantee (PBG) For 5% of the accepted ‘Contract Value’, 
valid for the contract period (90 days) / 
Virtual completion date + 60 days (if time 
extension given). 

8.  Release of Total Security Deposit 
(Performance Security Bank Guarantee + 
Retention Money) 

• Performance Security Bank Guarantee 
for 5% of the accepted Contract Value 
on virtual completion of work and 
settlement of final bill. 

• Retention Money of 5% deducted from 
final bill without any interest, will be 
released by the Employer after the 
expiry of the Defect Liability Period 
subject to the satisfactory rectification 
of all defects pointed out during the 
Defect Liability Period (one year) 

9.  Period for honouring certificates of payment 30 Days for Running Account (RA) bills 
and 45          days for Final bill. 

10.  Interest for delayed payment 3% simple interest per annum. 

 
Place:                                                                    Signature of the Contractor 
 

Date:                                            Seal of the firm 
 
 
 
 



 

 
 

SPECIAL CONDITIONS 
 

1. Work is to be carried out in occupied premises / building. The tenderer may note that the work 
is to be executed with least disturbance to the users. 

 
2. The intending tenderers are advised to inspect the site to acquaint them about the scope of 

work and seek clarifications regarding the drawings, provisions / specifications, etc. if any, from 
the Bank’s Engineer on any working day before quoting their rates. 
 

3. The workmen will not be allowed to stay within the premises beyond working hours. 
 

4. The water required for the work or workmen may be taken free of cost from the available 
sources / points in the premises. However, the contractor has to make all necessary 
arrangements for taking the water to the required locations at his / their own cost. Similarly, the 
electric power required for the work may also be drawn free of cost from the available points. 
The Contractor has to make his own arrangements to take the supply to the requisite position 
/ locations. 
 

5. Permission, if any, required from the local bodies shall be obtained by the Contractor at his / 
their cost. 
 

6. The work may have to be carried out in phases (if required as per the site conditions) without 
disturbing the residents of the colony. Necessary barricading of the area, if required from the 
rest of the area shall have to be arranged by the successful contractor at no extra cost. 
 

7. Bank’s authorized official/s shall be entitled to inspect the material / fabrication work at 
Contractor’s factory / workshop at any time, if they so desire and the vendor shall provide all 
reasonable facilities to do so. 
 

8. The debris / dust or any wastage generated out of the work shall be cleaned on a day to day 
basis including staircase, passages affected / used by the labourers at no extra cost. The entire 
debris / waste material shall be taken out of the Bank’s premises as and when directed by the 
Bank’s Engineer. The contractor will be solely responsible if any debris is noticed by the 
Municipal Corporation authorities and penalty levied. 
 

9. The work may also be done after normal working hours, i.e., during night time as well as on 
holidays so as to complete it within the stipulated time frame. No extra charges will be paid 
under any circumstances for the late working hours, etc., whatsoever may be the reason. All 
dismantling work which involves generation of noise shall be done in a planned manner and 
preferably during day time. It shall be ensured that all the works in the proposed renovation are 
completed at the earliest possible time. The entire work shall be carried out with proper planning 
and least disturbance to the occupants.  
 

10. Any damages caused to the Bank’s property or residents’ property by the contractor or his / 
their workers, the same shall be repaired / rectified by the contractor at his / their own cost.  
 



 

11. Extreme care shall be taken by the contractor to protect existing fittings / fixtures / structure / 
finishes. Any damages caused during the execution of the work shall be made good by the 
contractor at his / their own cost. 
 

12. The tenderer shall use only the materials approved by the Bank’s Engineer from the list 
mentioned in the Approved list of materials and stated in the Schedule of Quantities. The Bank 
will be at the liberty to choose any of the brands from the said list within the scope of the quoted 
rates. The contractor has to arrange for the samples of all the items required for the work to 
seek Bank’s approval at his / their own cost before proceeding with bulk purchase.  
 

13. Contractor shall procure the required quantity of the materials before commencement of work. 
He / they shall make his / their own arrangements for storing of their materials at site. 
 

14. Bank at it’s discretion, may take up testing of the random sampling of the material supplied 
and the same shall be replaced by the Contractor at no extra cost for the work.  
 

15. The successful tenderer shall be solely responsible for safety & security of the materials. He 
/ they shall also take necessary fire prevention steps at all the times. 
 

16. The Contractor should have valid Labour License from the Labour commissioner wherever 
the number of labourers engaged is 20 or more. 
 

17. The contractor shall employ a well experienced site supervisor to supervise day-to-day works. 
Such a person shall be capable of following the instructions of the Bank’s Engineers and 
execute the works as per the specifications laid down in the Tender. 

18. Additional conditions: - 
(a) Any damage to walls, floors etc. during installations and erection must be repaired by the 

contractor to match the original surface for which no extra amount will be paid.  

(b) Rawl plug and rawl paste, GI screws can be used for fixing the conduit etc.  

(c) For conduits all the junction boxes, etc. should be of inspection type and there must be bare 

copper earthing wire for electrical continuity throughout the length. 

(d) Approved materials and fittings shall only be used. The Contractor shall replace the 

unapproved materials and fix new at his own cost.  

(e) Rawl plugs, gutter, spacers and saddles etc. fixing should be of good quality. Only screws 

provided by OEM with modular electrical accessories shall be used, switches, and other 

accessories, etc.  

(f) The contractor shall submit test report in duplicate for installation and for earth in the form 

specified by the concerned Electric Supply Company.  

(g) As per relevant IEE regulation, all electrical equipment such as motors, switchgears, etc. 

should have two separate and distinct earths, Earth connection should be suitably soldered 

and fitted with forged copper sweating sockets (tinned and bolted to switchgear).  

(h) Intending tenderers are advised to study all the drawings specifications, conditions etc. in detail 

and inspect the site before submitting tenders so as to ascertain the nature and scope of the 



 

work involved and the method to be adopted in executing the work. As executed drawing shall 

be submitted after completion of work.  

(i) The rate quoted shall include cost of cutting holes and chase in walls, floor slabs, repairing the 

same and restoration of original surface. Nothing extra shall be entertained on this account.  

(j) The contractor will also be required to submit the ̀ Form of Completion Certificate’ in the required 

Performa. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 
Section VIII 

             Technical Specification 
Scope of the work:  
 
The scope of works includes full electrical renovation of Officer Lounge & dining room (OLDR-
Ground floor) Phase-01 at Old Hostel Building of Reserve Bank Staff College, Chennai. 
 
The phase-01 of the works covers OLDR, cave area, Over To Sky (OTS) and common corridor 
areas and supply and fixing of DB’s for OLDR, kitchen and VIP lounge areas. 
 
The scope of work includes removal of existing electrical & telephonic / TV cables / wirings, 
pipes/conduits, back boxes, distribution boards, all kind of electrical devices /equipments, telephonic 
equipments / public address equipment & devices etc at the officer lounge & dining room & common 
corridor and OTS and cave areas. 
 
1. Contractor have to prepare the detailed electrical drawings indicating all electrical points, 

switchboards & sockets / Distribution boards with location & dimensions based on the 
existing drawings & as per the proposed drawings annexed with this tender and in discussion 
/ instructions from Bank Engineers. The drawings consist of existing wall and floor, ceiling 
dimensions, dimension of proposed walls / wooden paneling works / pelmet/ TV or dining 
tables, counter walls, existing and proposed electrical equipments etc. along with wooden 
doors, AC points, Air curtains, Hand drier, mirror locations, paintings, water taps, all type of 
ceiling light / decorative light / wall lights and its locations, cove / hidden lights  etc. 
a) Ceiling drawings (area wise) along with electrical light fittings (all dimensions to be 

indicated) 
b) Wall drawings (room /area wise) along with all type of switchboards, independent switch 

/ sockets, lamps, wall lights, exhaust / wall fans etc including all wooden works, light 
fittings etc. 
 

2. Based on the approved preliminary drawings, contractor have to commence and execute 
the works immediately without any delays. Kindly note that the prepared drawings subject to 
changes as per the Bank engineer instructions and as per the site requirements. 
 

3. While drawings preparation and execution of the work, all electrical safety norms and 
electrical standards (IS) on safety, locations and dimensions, electrical loading etc to be 
followed by contractor meticulously. 
 

4. Bill of quantity indicated are tentative any high or less usage during execution to be reported 
to the Bank engineer on time through email / letter. 
 

5. Any additions / alteration quantities to be reported to the Bank engineer before execution of 
the work and obtain Bank engineer approvals. Any damages / rework have to be done on 
this behalf will be at the contractors cost without charging on Bank. 
 

6. The work includes providing all supply, installation, commissioning, testing and refixing of 
the electrical devices and equipments, light fittings, exhaust and wall fans, decorative & 
mirror and hidden / profile / cove / wall lights, AC points etc. 
 

7. If any electrical fittings or equipments/ devices are to be reused /refixed, then based on the 
Bank engineer instructions same to be refixed /reused at site. 
 

8. Timely completion of the composite (Civil and electrical) / coordination works have to be 
given high priority than the regular electrical works and to be attended immediately as per 



 

the site requirements. 
 
 

Sl 
No 

Work Description 

1.  Common for all works 
to be carried out even 
though it is not 
explicitly mentioned. 

• Bolt nut and washers to be of GI, for GI glands of tinned 
brass for copper. 

• Sufficient blanking plates to be supplied wherever 
required. 

• Cost of any associated works such as minor civil 
masonry or wood / metal cutting works, drilling / wall 
opening, road / wall / floor cutting & refinishing etc should 
be carried out without extra cost to Bank. 

• Cable termination to be carried out with suitable glands, 
legs, earth clip, bare copper etc. 

• Necessary signage / cable identification tags/ load 
identification/ schematic diagram on DB etc. as directed 
by engineer. 

• All switches / box/ plate/ socket (Modular type) / buzzer 
are of modular type 

• All MCBs - 10 kA, for AC application, C - curve unless 
otherwise specified 

2.  Supply and Laying of 
Armoured cable 

• All cables are armoured, Voltage Grade: 1100V, XLPE 
insulated, PVC inner sheath and FRLS outer sheath, 
stranded conductor. Cost of cable shall include all end 
terminations using suitable sized Brass / SS glands and 
wires end termination with copper lugs etc 

• Power cable shall be routed partially through ground and 
partially through walls (Partially open / Concealed) / 
cable tray / above ceilings etc in neat manner. 

• While taking cables through ground cable should be 
routed through a minimum depth of 50 cm. Brick 
protection should be provided. 

• Cost of any associated works such as drilling/ Wall 
openings / core cuttings , road cutting etc and refinishing 
should be included. 



 

3.  Supply and installation 
of Three phase 8-
way VTPN AC 
Distribution Board 
(ACDB) at EB panel 
room 

• Factory fabricated DB 
• Flush mounted type / concealed type based on site 

conditions 
• Door type: Double door 
• With Neutral bar, Earth bar, Internal wiring and Cable 

ties for Cable management 
• All MCBs- 10 kA, for AC application, C- curve 

Incomer   : 100 Amps four pole MCCB - 1 no. 
Outgoing : (a) 25 Amps - Three pole MCB – 07 no.s (Cassette 

AC -units) 
                    (b) 25 Amps - Single pole MCB - 2 no.s (Cassette 

AC- units) 
                    (c) 32 Amps- Single pole MCB - 1 no.s (Split AC 

units) 
4.  Supply and installation 

of Three phase 4-way 
VTPN Main power 
distribution board 
(Main PDB) at EB 
panel room 

• Factory fabricated DB 
• Flush mount / concealed type based on site 

requirements. 

• Door type: Double door 

• With Neutral bar, Earth bar, Internal wiring and Cable 
ties for Cable management 

• All MCBs- 10 kA, for AC application, C- curve 

• Sufficient blanking plates to be supplied. 
  Incomer   :   100 Amps- four pole MCCB - 1 no. 
  Outgoing : (a) 63 Amps - Three pole MCB – 03 no.s ( for 

PDBs) 
                       (b) Dummy plate- 3 no.s 

5.  SITC of Three phase 4-
way HTPN Main 
lighting distribution 
board (Main LDB) at EB 
panel room 

• Factory fabricated DB 
• Flush mount / concealed type based on site 

requirements. 

• Door type: Double door 

• With Neutral bar, Earth bar, Internal wiring and Cable 
ties for Cable management 

• All MCBs- 10 kA, for AC application, C- curve 

• Sufficient blanking plates to be supplied. 
       Incomer   : 40 Amps- four pole MCB - 1 no. 
       Outgoing : (a) 32 Amps - Two pole MCB – 03 no.s (for 

LDBs) 
                          (b) Dummy plate- 6 no.s 



 

6.  SITC of single phase 
horizontal type 12 way 
(HT-DB) Lighting 
Distribution Board 
(sub-LDBs) at officer 
Lounge, VIP lounge 
and Kitchen areas 
 

• Factory fabricated DB 
• Flush mount / concealed type based on site 

requirements. 

• Door type: Double door 

• With Neutral bar, Earth bar, Internal wiring and Cable 
ties for Cable management 

• All MCBs- 10 kA, for AC application, C- curve 

• Sufficient blanking plates to be supplied. 
  Incomer:   25 Amps Double pole MCB- 1 No. 
                    25 Amps- ELCB- 100mA sensitivity- 1 no. 
 
  Outgoing : 16/10 Amps Single Pole MCB – 8 Nos. 

7.  SITC of 6-way vertical 
type Three phase 
(VTPN) power 
distribution board 
(Raw power-PDB) at 
Officer & VIP lounge 

• Factory fabricated DB 
• Flush mount / concealed type based on site 

requirements. 

• Door type: Double door 

• With Neutral bar, Earth bar, Internal wiring and Cable 
ties for Cable management 

• All MCBs- 10 kA, for AC application, C- curve 

• Sufficient blanking plates to be supplied. 
        Incomer: 63 Amps TPN MCB (4 pole) - 1 No. 
        Outgoing:  
              (a) 25 Amps Single pole MCB - 12 nos. 
              (b) 16 Amps Single pole MCB – 6 nos. 

8.  SITC of 8-way vertical 
type Three phase 
(VTPN) power 
distribution board 
(Raw-PDB) at kitchen 

• Factory fabricated DB 
• Flush mount / concealed type based on site 

requirements. 

• Door type: Double door 

• With Neutral bar, Earth bar, Internal wiring and Cable 
ties for Cable management 

• All MCBs- 10 kA, for AC application, C- curve 

• Sufficient blanking plates to be supplied. 
  Incomer: 63 Amps- TPN MCB (4 pole) - 1 No. 
  Outgoing:  
     (a) 32A- 3P-MCB-2 no.s ( for duct Ex.fan) 
     (b) 25A-3P- MCB- 2 no.s (for Grinder, deep freezer) 
     (c) 25 Amps Single pole MCB - 6 nos. (for geyser, Tawa etc) 
     (d) 20/16 Amps Single pole MCB – 6 nos. (for potato peeler, 

veg.cutter etc) 
 



 

9.  Wiring  / Point 
wiring (Common for all
 the work) 

• All wires used should be FRLS PVC insulated, 1100 
Volt. 

• Conductor material : Copper stranded conductor 

• Colour code should be followed as follows  

• Phase- Red/ Yellow/ Blue 
Neutral- Black 
Earth- Yellow/ green 

• PVC wires should be routed, partially open/ 
concealed, through ISI marked, medium class FRLS 
PVC conduit/ bends/ coupling etc. of suitable size, 
such that wires inside the conduit won’t get 
crowded. Minimum size of conduit: 20mm dia., 
Medium class conduit (FRLS). Conduits should be 
concealed on the wall. 

• Preferably power/circuit , light circuit upto point / 
switchboards should be routed through separate 
conduits 

• Sufficient number of junction box / ceiling rose 
should be provided as per site condition. 

• Flexible PVC conduit / pipes should be provide wherever 
necessary 

• Wiring should be carried out in neat manner following 
good engineering practice as directed by the engineer. 

• Any associated minor civil works (masonry / wooden / 
carpentry etc) as per site condition should be carried out 

• Termination of all wires above 4 sq.mm should be done 
with proper lugs. 



 

APPROVED LIST OF MATERIALS & OFFERED MAKE AND MODEL BY CONTRACTOR 

The Bank reserves the right to select any of the material at no extra item within the scope of quoted 
rates. 

 
Any other items, which are not exclusively indicated in the above list of items also subject to the approval of 
the Bank. 

 
Place:      Signature of Tenderer 
 

Date:      Name & address 
 
 

 
 
 
 

Sl. 
No. 

 
                      Material 

 
 Bank Approved Makes  

Offered Make / 
model  (To be 

filled by 
contractor) 

1 FRLS Cables & Speaker wires, 
Telephone cables, Armoured cables 

Finolex, Polycab  

2 PVC Wires Finolex, Polycab  
3 All type of switches, sockets & ceiling 

rose, back / gang switch boxes, front 
and back switch plates, RJ-11 
telephone sockets, TV outlets etc 

MK (Blenze Plus) / Legrand 
(Myrius)  

 

4 All type of Distribution Boards, AC 
boxes, MCBs, RCCB, ELCB’s etc 

Legrand / L&T  

5 MCCB / Fuses  Legrand / Hager / L&T  
6 PVC conduits / casing capping etc Modi / Precision/ Avonplast   
7 IT based Gang / Back switch boxes 

and CAT-6  based sockets 
Legrand / MK / Commscope 
equivalent make and model as 
approved by Bank.  

 

8 Gland / Lugs Comet / Dowells  
9 Metal body Exhaust fans Almonard / Remi  

10 Plastic body ceiling exhaust fans Crompton / Orient / Usha/ 
Almonard 

 

11 Ceiling lights (down / surface type) Philips / Havells / Crompton   
12 Ceiling speakers Bosch  
13 LED / profile / cove lights Philips/ Havells / Wipro / any other 

brand approved by Bank 
 



 

Bill of Quantities (Unpriced) 
 

Sl. No Description of work Quantity Unit 
A Distribution Boards   
1.  SITC of Three phase 8-way VTPN AC Distribution Board 

(Main ACDB) at EB panel room:  
Supply, Installation, Testing and Commissioning (SITC) of 8-
way double door, factory fabricated, powder coated, metal 
body, vertical type, three phase (VTPN) electrical 
distribution board (DB) of approved make with the 
following as incomer and outgoing MCBs. Works includes 
wall cutting, chasing, concealing the DB's and taking away 
all circuit wirings by providing necessary DB knockouts along 
with required no. of suitable sized, rigid MMS PVC conduits 
in concealed fashion along with required bends, couplers, 
connectors & clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-terminating the 
disconnected / new incomer cables with clamps and taking 
away individual outgoing circuits, internal wirings, earth 
terminations, etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire terminations 
using proper sized SS /brass glands, copper lugs, etc., 
providing required no. of dummies, etc. Work includes 
providing suitable sized, closed type PVC / MS boxes (if 
required / directed) for keeping extra cable / wires and taking 
away incoming and outgoing circuit wirings, also providing 
minimum 2 no. of spare / additional 1 inch rigid MMS empty 
PVC pipes above / below upto false ceilings / flooring 
respectively in a concealed manner for future use. All the 
provided below MCBs shall have to be minimum 10kA short 
circuit current capacity and C curve type.  
Incomer: 100 Amps four pole MCCB - 1 no. 
Outgoing : (a) 25 Amps - Three pole MCB – 07 no.s 

(Cassette AC -units) 
                    (b) 25 Amps - Single pole MCB - 2 no.s 

(Cassette AC- units) 
                    (c) 32 Amps- Single pole MCB - 1 no.s (Split 
AC units) 
Work includes proper marking of incoming and outgoing 
circuits with stickers including cable tagging, etc. This entire 
work to be executed as directed by the Bank’s Engineer & in 
coordination with civil engineer and as per architect 
drawings. 

1 Job 



 

2.  SITC of Three phase 4-way VTPN Main power 
distribution board (Main PDB) at EB panel room:  
Supply, Installation, Testing and Commissioning (SITC) of 4-
way double door, factory fabricated, powder coated, metal 
body, vertical type, three phase (VTPN) electrical 
distribution board (DB) of approved make with the 
following as incomer and outgoing MCBs. Works includes 
wall cutting, chasing, concealing the DB's and taking away 
all circuit wirings by providing necessary DB knockouts along 
with required no. of suitable sized, rigid MMS PVC conduits 
in concealed fashion along with required bends, couplers, 
connectors & clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-terminating the 
disconnected / new incomer cables with clamps and taking 
away individual outgoing circuits, internal wirings, earth 
terminations, etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire terminations 
using proper sized SS/ brass glands, copper lugs, etc., 
providing required no. of dummies, etc. Work includes 
providing suitable sized, closed type PVC / MS boxes (if 
required / directed) for keeping extra cable / wires and taking 
away incoming and outgoing circuit wirings, also providing 
minimum 2 no. of spare / additional 1 inch rigid MMS empty 
PVC pipes above / below upto false ceilings / flooring 
respectively in a concealed manner for future use. All the 
provided below MCBs shall have to be minimum 10kA short 
circuit current capacity and C curve type.  
Incomer: 100 Amps- four pole MCCB - 1 no. 
Outgoing : (a) 63 Amps - Three pole MCB – 03 no.s ( for 

PDBs) 
                    (b) Dummy plate- 3 no.s 
Work includes proper marking of incoming and outgoing 
circuits with stickers including cable tagging, etc. This entire 
work to be executed as directed by the Bank’s Engineer & in 
coordination with civil engineer and as per architect 
drawings. 

1 Job 



 

3.  SITC of Three phase 4-way HTPN Main lighting 
distribution board (Main LDB) at EB panel room:  
Supply, Installation, Testing and Commissioning (SITC) of 4-
way double door, factory fabricated, powder coated, metal 
body, Horizontal type, three phase (HTPN) electrical 
distribution board (DB) of approved make with the 
following as incomer and outgoing MCBs. Works includes 
wall cutting, chasing, concealing the DB's and taking away 
all circuit wirings by providing necessary DB knockouts along 
with required no. of suitable sized, rigid MMS PVC conduits 
in concealed fashion along with required bends, couplers, 
connectors & clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-terminating the 
disconnected / new incomer cables with clamps and taking 
away individual outgoing circuits, internal wirings, earth 
terminations, etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire terminations 
using proper sized SS/ brass glands, copper lugs, etc., 
providing required no. of dummies, etc. Work includes 
providing suitable sized, closed type PVC / MS boxes (if 
required / directed) for keeping extra cable / wires and taking 
away incoming and outgoing circuit wirings, also providing 
minimum 2 no. of spare / additional 1 inch rigid MMS empty 
PVC pipes above / below upto false ceilings / flooring 
respectively in a concealed manner for future use. All the 
provided below MCBs shall have to be minimum 10kA short 
circuit current capacity and C curve type.  
Incomer: 40 Amps- four pole MCB - 1 no. 
Outgoing : (a) 32 Amps - Two pole MCB – 03 no.s ( for 

LDBs) 
                    (b) Dummy plate- 6 no.s 
Work includes proper marking of incoming and outgoing 
circuits with stickers including cable tagging, etc. This entire 
work to be executed as directed by the Bank’s Engineer & in 
coordination with civil engineer and as per architect 
drawings. 

1 Job 



 

4.  SITC of single phase horizontal type 12 way (SPN-HT-
DB) Lighting Distribution Board (sub-LDBs) at officer 
Lounge, VIP lounge and Kitchen areas: 
Supply, installation, testing and commissioning (SITC) of 12 
way double door, factory fabricated, powder coated, metal 
body, horizontal type, single phase (SPN) electrical 
distribution board (DB) of approved make with the following 
as incomer and outgoing MCBs. Works includes wall cutting, 
chasing, concealing the DB's and taking away all circuit 
wirings by providing necessary DB knockouts along with 
required no. of suitable sized, rigid MMS PVC conduits in 
concealed fashion along with required bends, couplers, 
connectors & clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-terminating the 
disconnected incomer cables with clamps and taking away 
individual outgoing circuits, internal wirings, earth 
terminations, etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire terminations 
using proper sized SS/ brass glands, copper lugs, etc., 
providing required no. of dummies, etc. Work includes 
providing suitable sized, closed type PVC / MS boxes (if 
required / directed) for keeping extra cable / wires and taking 
away incoming and outgoing circuit wirings, also providing 
minimum 2 no. of spare / additional one inch rigid MMS rigid 
empty PVC pipes above / below upto false ceilings / flooring 
respectively in a concealed manner for future use. All the 
provided below MCBs shall have to be 10kA short circuit 
current capacity and C curve type. 
Incomer: 25 Amps Double pole MCB- 1 No. 
                25 Amps- ELCB- 100mA sensitivity- 1 no. 
 
Outgoing : 16/10 Amps Single Pole MCB – 8 Nos. 
 
Work includes proper marking of incoming and outgoing 
circuits with stickers including cable tagging, etc. This entire 
work to be executed as directed by the Bank’s Engineer & in 
coordination with civil engineer and as per architect 
drawings. 

3 Job 

5.  SITC of 6-way vertical type Three phase (VTPN) power 
distribution board (Raw power-PDB) at Officer & VIP 
lounge:  
Supply, Installation, Testing and Commissioning (SITC) of 6-
way double door, factory fabricated, powder coated, metal 
body, vertical type, three phase (VTPN) electrical 
distribution board (DB) of approved make with the following 
as incomer and outgoing MCBs. Works includes wall cutting, 
chasing, concealing the DB's and taking away all circuit 
wirings by providing necessary DB knockouts along with 
required no. of suitable sized, rigid MMS PVC conduits in 
concealed fashion along with required bends, couplers, 
connectors & clamps, etc., and refinish the same to match 

2 Job 



 

with original wall surface. Work includes re-terminating the 
disconnected incomer cables with clamps and taking away 
individual outgoing circuits, internal wirings, earth 
terminations, etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire terminations 
using proper sized SS/ brass glands, copper lugs, etc., 
providing required no. of dummies, etc. Work includes 
providing suitable sized, closed type PVC / MS boxes (if 
required / directed) for keeping extra cable / wires and taking 
away incoming and outgoing circuit wirings, also providing 
minimum 2 no. of spare / additional one inch rigid MMS rigid 
empty PVC pipes above / below upto false ceilings / flooring 
respectively in a concealed manner for future use. All the 
provided below MCBs shall have to be 10kA short circuit 
current capacity and C curve type.    
Incomer: 63 Amps TPN MCB (4 pole) - 1 No. 
Outgoing:  
              (a) 25 Amps Single pole MCB - 12 nos. 
              (b) 16 Amps Single pole MCB – 6 nos. 
This entire work to be executed as directed by the Bank’s 
Engineer & in coordination with civil engineer and as per 
architect drawings. 

6.  SITC of 8-way vertical type Three phase (VTPN) power 
distribution board (Raw-PDB) at kitchen:  
Supply, Installation, Testing and Commissioning (SITC) of 8-
way double door, factory fabricated, powder coated, metal 
body, vertical type, three phase (VTPN) electrical 
distribution board (DB) of approved make with the following 
as incomer and outgoing MCBs. Works includes wall cutting, 
chasing, concealing the DB's and taking away all circuit 
wirings by providing necessary DB knockouts along with 
required no. of suitable sized, rigid MMS PVC conduits in 
concealed fashion along with required bends, couplers, 
connectors & clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-terminating the 
disconnected incomer cables with clamps and taking away 
individual outgoing circuits, internal wirings, earth 
terminations, etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire terminations 
using proper sized brass glands, copper lugs, etc., providing 
required no. of dummies, etc. Work includes providing 
suitable sized, closed type PVC / MS boxes (if required / 
directed) for keeping extra cable / wires and taking away 
incoming and outgoing circuit wirings, also providing 
minimum 2 no. of spare / additional one inch rigid MMS rigid 
empty PVC pipes above / below upto false ceilings / flooring 
respectively in a concealed manner for future use. All the 
provided below MCBs shall have to be 10kA short circuit 
current capacity and C curve type.    
Incomer: 63 Amps- TPN MCB (4 pole) - 1 No. 
Outgoing:  

1 Job 



 

(a) 32A- 3P-MCB-2 no.s ( for duct Ex.fan) 
(b) 25A-3P- MCB- 2 no.s (for Grinder, deep freezer) 
(c) 25 Amps Single pole MCB - 6 nos. (for geyser, Tawa 
etc) 
(d) 20/16 Amps Single pole MCB – 6 nos. (for potato 
peeler, veg.cutter etc) 
This entire work to be executed as directed by the Bank’s 
Engineer & in coordination with civil engineer and as per 
architect drawings. 

B Supply and fixing of electric outlet boxes   

7.  Power enclosure: Supply, installation, testing and 
commissioning of single door 2 way factory fabricated 
metal enclosure including metal back boxes with 
circuit wiring termination, internal wiring, blanking plate, 
input and output knockouts etc. work includes supply 
and fixing of 25 A, sensitivity 30 mA, 2 Pole ELCB, 
10kA breaking capacity- 1 no. The enclosure shall be 
concealed in wall by chasing with required tools and 
labour etc. Works also include all hardware and 
accessories like clamps, nutbolts, anchor fasteners, ss 
glands etc of approved make and to complete the above 
works in all aspects and as directed by Bank engineer 
and architect drawings. Work also includes providing 
necessary input and output concealed wall / floor 
piping’s using sl.no.18 &19 quantity upto the electrical 
equipments like Bain marie etc. 

12 No.s 

8.  AC indoor power enclosure: Supply, installation, 
testing and commissioning of single door 4 way factory 
fabricated metal enclosure including metal back boxes 
with circuit wiring termination, internal wiring, blanking 
plate, input and output knockouts etc. work includes 
supply and fixing of 25 A, sensitivity 30 mA, 4 Pole 
MCB, 10kA breaking capacity- 1 no. The enclosure 
shall be concealed in wall by chasing with required tools 
and labour etc. Works also include all hardware and 
accessories like clamps, nutbolts, anchor fasteners, ss 
glands etc of approved make and to complete the above 
works in all aspects and as directed by Bank engineer 
and architect drawings. Work also includes providing 
necessary input and output concealed floor / wall 
piping’s using sl.no.18 &19 quantity upto the indoor AC 
units etc. 

5 No.s 

9.  AC outdoor boxes: Supply and fixing of new IP-55 based, 
suitable sized weather proof, outdoor type 4 way flush 
mounted type PVC box consists of incoming and outgoing 
knockouts along with 25A four pole MCB-1 no. for control of 
the Outdoor AC unit. Works also include all hardware and 

5 No.s 



 

accessories like clamps, nutbolts, anchor fasteners etc of 
approved make and to complete the above works in all 
aspects and as directed by Bank engineer and architect 
drawings. Work also includes providing necessary lugs, input 
and output SS cable glands etc. 

C Supply and laying of Power cables and Trays   

10.  Cable Tray: Supply and fixing of perforated G.I cable tray 
of size width- 300mm, 2mm thickness, Height: 50 mm 
support from the ceiling with proper support using minimum 
10mm threaded rods, nut bolts, suitable sized base ‘C’ 
clamps etc. Necessary accessories such as bends, Tees etc. 
shall be provided as per site condition and as directed by 
Bank engineer. 

50 M 

11.  Main Power Cables: Supply and Laying of 4 core x 50 
sq.mm Aluminium conductor based armoured cable, 
XLPE insulated, FRLS outer sheathed cable, work including 
termination using accessories such as SS glands, lugs, earth 
clip, etc. (From Main panels located at ground floor to Main 
AC DBs / PDB’s located at OHB Ground floor). Cost of 
associated civil works such as laying partially in concealed 
fashion in walls and partially by laying in ceilings/ walls using 
G.I. special clamps, screws for holding cable etc.  work 
includes cutting / making holes / ways in ceiling / walls and 
refinish to original surface also to be included and work to be 
carried out as directed by Bank Engineer and architect 
drawings. 

30 Meter 

12.  Sub Power Cable: Supply and Laying of 4 core x 35 sq.mm 
Aluminium conductor based armoured cable, XLPE 
insulated, FRLS outer sheathed cable, work including 
termination using accessories such as SS glands, lugs, earth 
clip, etc. (From Main PDB’s located at ground floor to sub 
PDB’s located at officer / VIP Lounge/ kitchen areas at OHB 
Ground floor). Cost of associated civil works such as laying 
partially in concealed fashion in walls and partially by laying 
in ceilings/ walls using G.I. special clamps, screws for 
holding cable etc.  work includes cutting / making holes / 
ways in ceiling / walls and refinish to original surface also to 
be included and work to be carried out as directed by Bank 
Engineer and architect drawings. 

180 Meter 

13.  Sub Lighting cable: Supply and Laying of 3 core x 10 
sq.mm copper conductor armoured cable, XLPE insulated, 
FRLS outer sheathed cable, work including termination using 
accessories such as SS glands, lugs, earth clip, etc. (From 
Main LDB located at ground floor to sub LDB’s located at 
kitchen, officer/ VIP lounge areas at OHB). Cost of 
associated civil works such as laying partially in concealed 
fashion in walls and partially by laying in ceilings/ walls using 
G.I. special clamps, screws for holding cable etc.  work 
includes cutting / making holes / ways in ceiling / walls and 
refinish to original surface also to be included and work to be 

150 Meter 



 

carried out as directed by Bank Engineer. 

14.  AC cable: Supply and Laying of 4 core 4 sq.mm copper 
conductor armoured cable, XLPE insulated, FRLS outer 
sheathed cable, work including termination using 
accessories such as SS glands, lugs, earth clip, etc. (From 
ACDB located at ground floor to approx.05 no. of indoor & 
outdoor AC unit controls located at same floor officer 
lounge of OHB). Cost of associated civil works such as laying 
partially in concealed fashion in walls and partially by laying 
in ceilings / walls using G.I. special clamps, screws for 
holding cable etc.  work includes cutting / making holes / 
ways in ceiling / walls and refinish to original surface also to 
be included and work to be carried out as directed by Bank 
Engineer & as per the architect drawings. 

410 Meter 

15.  Supply and laying of 2 runs of 8 SWG copper solid 
conductors from nearest earth bars / source electric panels 
to above supplied power distribution boards/ lighting DB’s/ 
AC enclosures/other enclosures & looping of DB’s / switch 
boards etc 

610 Meter 

16.  Speaker wirings: Supply and laying of new speaker wiring 
of 2 core x 1.5 sq.mm copper conductor PVC insulated 
flexible wires from the nearest input Public address speaker 
(outside of the Lounge ie. Main passage) / inside audio 
equipments/ looping  of audio devices like speakers / 
Amplifier device etc to be routed /drawn in suitable sized 
rigid, medium duty PVC conduit with required accessories 
like bends, couplers, junction & inspection boxes etc. in 
partially concealed/ casing & capping / corrugated flexible 
PVC etc The quoted rate shall also include wire end 
connections, all accessories/ hardware like connectors, nut 
bolts etc and as per site requirement and as directed by Bank 
Engineer & as per architect drawings.  These wiring for 
usage of connecting with existing public address system & 
amplifier system / audio systems / DVD systems etc. 

65 Meter 

17.  Supply and Laying of new copper based shielded coaxial TV 
cable in suitable size rigid, medium duty PVC conduit with 
required accessories like bends, tees, junction boxes etc. in 
concealed manner by chasing the wall/floor wherever 
concealed not possible using conduits/ corrugated pipes/ 
casing capping etc in surface manner from the terrace of the 
OHB junction box upto the TV set input ports at Officer’s 
lounge. Rate shall also include the termination of coaxial 
cables in the set top box / junction box / cable distribution 
/repeater boxes / input switchboards etc with suitable 
connectors etc. (Average : Length of cable is 55M for each 
point) 

2 Job 



 

18.  Supply and Installation of min.25mm diameter rigid PVC 
conduits (ISI marked) with MMS grade to be laid in 
concealed manner on wall / partitions/ below floor/ below & 
above of false floor & false ceiling respectively for IT / CAT06 
cables of computers/ network switches /Audio video systems 
/ PA / TV / WIFI / camera wires / Bain marie / any other 
electrical items etc as indicated in drawings, further in 
coordination with IT engineer of the college and as directed 
by Bank engineer. works incl. suitable sized PVC couplers, 
joints, bends, junction boxes etc and same has to be 
regularly supported by clip, clamps, supports, nut bolts, etc, 
works have to be carried out as directed by Bank Engineer & 
in coordination with IT engineer. 

40 Meter 

19.  Supply and Installation of min.32mm diameter rigid PVC 
conduits (ISI marked) with MMS grade to be laid in 
concealed manner on wall / partitions/ below floor/ below & 
above of false floor & false ceiling respectively for IT / CAT06 
cables of computer/ network switches /Audio video systems 
/ PA / TV / WIFI / camera wires / any other electrical items / 
Bain marie etc as indicated in drawings, further in 
coordination with IT engineer of the college and as directed 
by Bank engineer. works incl. suitable sized PVC couplers, 
joints, bends, junction boxes etc and same has to be 
regularly supported by clip, clamps, supports, nut bolts, etc, 
works have to be carried out as directed by Bank Engineer & 
in coordination with IT engineer. 

80 Meter 

20.  Main Circuit Wiring / Sub Circuit Wirings using 2 x 2.5 sq. 
mm. +1x1.5 sq.mm 1100  Volt  grade  multi-stranded  
copper  conductor  PVC insulated  suitable coloured  FRLS   
wires,   partly   surface/concealed   in suitable   size   rigid,   
medium   duty   PVC   conduit  and wherever pipe is not 
possible using casing & capping, corrugated pipes with 
required accessories like bends, tees, junction boxes, joints 
etc (concealed in wall/floors and surface on ceiling) as per 
the technical specification (From UPS / Raw  power / lighting 
distribution boards  to  different sized switchboards, TVs,  
other use switchboards , switch board to switch boards etc 
inside the Lounge, Over to sky, cave area and common 
passages, main passage etc), works have to be carried out 
as directed by Bank Engineer and as per the architect 
drawings. 

625 Meter 

21.  Main Circuit Wiring / Sub Circuit Wirings using 2 x 4 sq. 
mm. +1x 4 sq.mm 1100  Volt  grade  multi-stranded  copper  
conductor  PVC insulated  suitable coloured  FRLS   wires,   
partly   surface/concealed   in suitable   size   rigid,   medium   
duty   PVC   conduit  and wherever pipe is not possible using 
casing & capping, corrugated pipes with required 
accessories like bends, tees, junction boxes, joints, couplers 
etc (concealed in wall/floors and surface on ceiling) as per 
the technical specification (From UPS / Raw  power / lighting 
distribution boards  to  different sized switchboards, AC / 

300 Meter 



 

power enclosure / boxes,  other use switchboards , switch 
board to switch boards etc inside the Lounge, Over to sky 
and cave areas and common passages, main passage etc), 
works have to be carried out as directed by Bank Engineer 
and as per the architect drawings. 

 Primary point wirings   

22.  MCB / Switch controlled primary light circuits: Supply 
and laying of switch / MCB controlled primary light circuit 
wirings drawn from Lighting switch board / UPS switch 
boards upto respective light fittings (such as various square 
/ round fittings, decorative light fittings, board lights, LED 
driver of profile / led lighting, wall lighting etc.) using 2 runs 
of 1.5 sq.mm (Phase - Red / Blue / Yellow colours 
respectively, Neutral - Black) and 1 run of 1.5 sq.mm (Earth 
- Green colour) multi stranded FRLS PVC insulated copper 
wires drawn through minimum 25mm / suitable sized MMS 
rigid PVC (ISI marked) conduits concealed in walls by chase 
cutting / above false ceiling / through partition and refinish 
the same to original surface using touch up plastering, etc., 
Wherever concealing is not possible casing & capping / G.I. 
flexible conduits have to be provided. Works includes 
providing all necessary hardware and accessories like 
clamps, bends, couplers, junction boxes, screws, clippings, 
ceiling rose, PVC boxes, connectors, clamps of approved 
make, etc., to complete the same in all aspects and as 
directed by the Bank’s Engineer & as per architect drawings. 
Note:  
1) Average point wiring length = 5 to 8 Mtrs                                                                                                                    
2) A point shall include all the works necessary (drilling / 
cutting/ holing etc and refinish to original) in complete wiring 
to the lights/ fan / LED driver device from the controlling 
switch.                                                                                                                                     
3) The rate shall be quoted only for point wiring without main 
circuit wiring. 

60 No.s 

 Secondary looped circuits:   

23.   
Supply and laying of secondary light circuit wirings from 
above primary light points upto the respective secondary 
light fittings (such as various rated square / round lights, 
fittings, decorative & board light fittings etc) / looping of one 
secondary light fittings to another etc., using 3 runs of 1.5 
sq.mm (Phase – Red / Yellow / Blue, Neutral - Black and 
Earth - Green colours respectively) FRLS PVC insulated, 
multi stranded copper wires drawn through minimum 25 mm 
/ suitable sized MMS type rigid PVC conduits (ISI marked) 
concealed in wall by chase cutting / above false ceilings / 
through partition, etc., and refinish the same to original 
surface using touch up plastering, etc., Wherever concealing 
is not possible casing capping / GI flexible conduits have to 

160 No.s 



 

be provided. Work includes providing all accessories like 
clamps, bends, couplers, Junction & inspection boxes, 
screws, clippings, ceiling rose, pvc boxes, connectors of 
approved make and to complete the same in all aspects and 
as directed by the Bank’s Engineer & as per drawings. 
Note:  
1) Average point wiring length= 3 to 5 Mtrs 
                                                                                                                    
2) this point wirings shall include all the works necessary 
(drilling / cutting/ holing etc and refinish to original) in 
complete wiring from primary switch controlled various type 
of lights upto the secondary lights/ looping of light to lights/ 
LED driver to LED lights / LED driver to LED driver looping 
circuits / any other secondary point as directed by Bank 
engineer etc. 
                                                                                                                               
3) The rate shall be quoted only for secondary point wiring 
without considering main circuit / primary circuit wirings / any 
switches cost. 

D Supply and fixing of switch plates and accessories   

  
Supply and installation of  UPS/ RAW / IT / TV switchboards 
using  modular type housed in single manufacture zinc 
passivated suitable sized, Bank approved make and model 
concealed type / surface type single manufacture MS/ PVC 
back boxes , MS / PVC based back / gang box with front and 
back cover plates to form various sized switch board 
(2/3/4/6/8/12 Modules) for usage of light controls / TV/ wall 
fan/ Mosquito repellent/ various type of food serving device 
power points/air curtains / hand drier/ tap sensor points / 
Audio video / IT / computer equipments etc. The switch 
boxes to be fixed either in wall or partition or wooden wall / 
panel in a concealed to match with original finish / surface 
mounted fashion as directed, work includes providing 
necessary dummies/ covers etc. Circuit wiring of above 
sr.no.20 to 23 to be used along with internal wirings and all 
hardware & accessories, above works are to be done as 
directed by Bank engineer and as per architect drawings. 

  

 Concealed type switchboards   

24.  Supply and fixing of Bank approved make and model 
concealed type 12 Module GI metal back box, Frame, 
Modular back and front switch plates, accessories etc. 

8 No.s 

25.  Supply and fixing of Bank approved make and model 
concealed type 8 Module GI metal back box, Frame, 
Modular back and front switch plates, accessories etc. 

10 No.s 

26.  Supply and fixing of Bank approved make and model 
concealed type 6 Module GI metal back box, Frame, 
Modular back and front switch plates, accessories etc. 

25 No.s 



 

27.  Supply and fixing of Bank approved make and model 
concealed type 4 Module GI metal back box, Frame, 
Modular back and front switch plates, accessories etc. 

2 No.s 

28.  Supply and fixing of Bank approved make and model 
concealed type 3 Module GI metal back box, Frame, 
Modular back and front switch plates, accessories etc. 

25 No.s 

29.  Supply and fixing of Bank approved make and model 
concealed type 2 Module GI metal back box, Frame, 
Modular back and front switch plates, accessories  etc. 

5 No.s 

 Surface type switchboard items   

30.  Supply and fixing of Bank approved make and model surface 
type 6 Module PVC box, Frame, Modular back and front 
switch plates, accessories etc. 

10 No.s 

31.  Supply and fixing of Bank approved make and model surface 
type 3 Module PVC box, Frame, Modular back and front 
switch plates, accessories etc. 

3 No.s 

32.  Supply and fixing of Bank approved make and model surface 
type 2 Module PVC box, Frame, Modular back and front 
switch plates, accessories etc. 

3 No.s 

33.  Supply and  fixing  of  Bank approved make and model 6 
Amps modular switch  in  the above supplied modular 
switch boxes, accessories etc. 

85 No.s 

34.  Supply  and  fixing  of  Bank approved make and model 6 
Amps modular socket (3/5 pin)  in  the above supplied 
modular switch boxes, accessories etc. 

40 No.s 

35.  Supply  and  fixing  of Bank approved make and model 16 
Amps modular switch with neon indicator in the above 
supplied modular switch boxes, accessories etc 

50 No.s 

36.  Supply and  fixing  of  Bank approved make and model 
6/16Amps modular socket  in the above supplied modular 
switch boxes, accessories etc. 

50 No.s 

37.  Supply and fixing of Bank approved make and model DATA 
I/O port/s (RJ 45 socket with shutter), work includes 
providing necessary hardware, accessories to complete the 
same etc. 

2 No.s 

38.  Ceiling speakers: Supply and fixing of suitable bank 
approved minimum 6W ceiling based speakers, concealed 
ceiling mounting with dog-ears for easy blind mount 
Installations / ceiling mounted with 2 spring clamps with 
excellent sound reproduction quality, work includes 
connecting above Sl. No.16 (2x1.5 sq.mm flexible wires), for 
usage and to be connected with existing Public address 
system,  amplifier system  / DVD systems etc. 

10 No.s 



 

E Supply, Installation, Testing and commissioning of following 
light fittings  Inc. Hardware items, ceiling rose, square box, 
light holders, GI flexible conduits, wire connectors, light 
driver & its connections, required hylum sheet / acrylic sheet 
etc as per the architect drawings and other accessories as 
required items for installation below the false ceiling/ Side 
walls/ POP incl. POP cuttings & refinish to original surface, 
touch up painting  etc  (Quantities  are indicative, execution 
should be  strictly  be based on site conditions and as 
directed by Bank engineer). 

  

39.  18W LED Down Light Fittings: 
Supply, Installation, Testing & Commissioning (SITC) of 
Bank approved make and model company fabricated, 
minimum 18W  round / square LED Down  lights, minimum 
100 Lumen per watt, suitable and Bank approved colour 
rendering  LED Down light fittings recess mountable, 
aluminium construction body with dog-ears for easy blind 
mount installations / ceiling mounted with 2 spring clamps, 
concealed type complete set with approved make based on 
latest technology & reliable heat management, cost including 
any driver & connectors, carefully cutting the false ceiling / 
POP of required size and fixing the light fittings using clips / 
clamps and refinish to the original surface. The above rate 
shall also include wire end connections, all accessories/ 
hardware etc and as per site requirement and as directed by 
Bank Engineer & architect drawings. 

55 No.s 

40.  10W LED Down Light Fittings: 
Supply, Installation, Testing & Commissioning (SITC) of 
Bank approved make and model company fabricated, 
minimum 10 W  round / square LED Down lights, minimum 
100 Lumen per watt, suitable and Bank approved colour 
rendering   LED Down light fittings, recess mountable, 
aluminium construction body with dog-ears for easy blind 
mount installations / ceiling mounted with 2 spring clamps, 
concealed type complete set with approved make based on 
latest technology & reliable heat management, cost including 
any driver & connectors, carefully cutting the false ceiling / 
POP of required size and fixing the light fittings using clips / 
clamps and refinish to the original surface. The above rate 
shall also include wire end connections, all accessories / 
hardware etc and as per site requirement and as directed by 
Bank Engineer & architect drawings. 

65 No.s 

41.  10W surface type LED Down Light Fittings: 
Supply, Installation, Testing & Commissioning (SITC) of 
Bank approved make and model company fabricated, 
minimum 10W  round / square LED Down lights, minimum 
100 Lumen per watt, suitable and Bank approved colour 
rendering  LED Down light fittings, surface mountable, 
aluminium construction body with back channel fixing  using 
anchor fastener ,  concealed type clamps / lock arrangement 

5 No.s 



 

complete set with approved make based on latest technology 
& reliable heat management, cost including any driver & 
connectors, carefully fixing of the light fittings (including POP 
cuttings if any) using clips / clamps, screws, fitting on the wall 
/  and refinish to the original surface. The above rate shall 
also include wire end connections, all accessories / hardware 
etc and as per site requirement and as directed by Bank 
Engineer & architect drawings. 

42.  Supply and fixing of Bank approved make LED profile / strip 
lights, which shall be housed in a 25 × 12 mm concealed 
aluminium profile channel complete with diffuser/cover, cost 
includes providing necessary suitable rated LED drivers for 
connected LED strip / profile Led lights length and with 20% 
spare capacity (for every 5 M one electronic driver) have to 
be provided.  Cost also must include complete set with 
approved make based on latest technology & reliable heat 
management, cost including any driver & connectors, 
carefully fixing of the light fittings such as including POP 
cuttings / aluminium channel fixing / hidden fashion if any 
using clips / clamps, screws, fitting on the wall / and refinish 
to the original surface. The above rate shall also include wire 
end connections, all accessories / hardware etc and as per 
site requirement and as directed by Bank Engineer & 
architect drawings. 

90 M 

43.  ITC of Board / wall light fittings:     
Installation, Testing & Commissioning (ITC) of Bank 
supplied  Mirror/ head / decorative / wall light fittings to 
fixed on walls / true ceiling mount or surface wall type 
complete set and carefully fixing the light fittings using clips 
/ clamps / anchor fasteners / suitable fixing methods  and 
refinish to the original surface. The above rate shall also 
include wire end connections, all accessories/ hardware, 
end terminations etc and as per site requirement and as 
directed by Bank Engineer & architect drawings.  

15 No.s 

44.  Carefully disconnecting & dismantling / removing the officer 
lounge existing electric light fittings, UPS & power &lighting 
DBs (placed in / outside), switchboards with back boxes, 
junction boxes,  circuit wirings / cables belongs to lights / 
switch boards / UPS / Raw power / AC units / TVs / public 
address (PA) system, speakers etc.), Distribution Boards 
with MCB's & its cables / circuit wirings, removal of Public 
address (PA) & speakers / mosquito repellents / wall clocks, 
removal of Ban marie units, oven, soup / juice counters, shoe 
polish machine & air curtains, sensors (if any) etc. Similarly, 
carefully disconnecting & dismantling of any sensors, TV 
sets, old electric conduits / casing capping / flexibles, switch 
& sockets, various sized switch boards power sockets, power 
boxes provided on walls / tables, All kind of light fixtures, any 
electrical fittings & light wirings, secondary UPS & raw power 
circuit wirings, all plug points, incomer / outgoing cables of 
all DB's, split ACs etc. keeping all the above dismantled 

1 Job 



 

items in good condition and under safe custody of the 
contractor in the Bank Engineer indicated location. Work 
includes that post renovation of officer lounge, again refixing 
of the above engineer directed usable stored / new supplied 
electric equipments like TV sets, Bain marie, mosquito 
repellents, shoe polish machines,  wall clocks, oven, serving 
equipments, Bain marie units, hand drier etc., (Including 
wirings, drilling / mounting on the wall, fixing on walls, false / 
true ceilings, reconnection etc.) using new suitable sized 
rigid PVC conduits / corrugated flexible PVC pipes / casing 
& capping with clamps, connecters, etc., as per architect 
drawings and as directed by the Bank’s Engineer. 

F Sub Total    
G1 CGST   
G2 SGST   
 H Total Amount (Rupees)  (H)     
I Rebate items   

45.  Buy back amount for removed / dismantled/ Old & unusable 
Distribution Boards (DB’s), Cables, Wires, Old switch & 
sockets with back boxes, switch boards, Junction boxes, Old 
various type light fittings, AC boxes, PVC / metal Conduits / 
casing capping, other damaged items identified during 
dismantling work. The rate includes their careful removal at 
the contractor’s cost of DB’s, old wires, cables, switch, 
sockets, ceiling & wall lights, distribution boards (Power, 
Lighting & UPS) etc. 
The useful items such as TV, PA & Audio systems, Hand 
drier, mosquito repelled units, Ban marie, oven, other kitchen 
service equipments, air curtains etc to be returned to Bank 
(B) 

1 Lot 

   Evaluation Criteria:  
 
 Net Total cost  = Total Amount (H) – Rebate items (I) 

 
 
 
 
 
 
 
 
 
 
 
 



 

Annexure-I 
 

Proforma for statement of deviations from Technical Specification 
 

The following are the particulars of deviations from the requirements of the Technical 
specification:- 

 
Sr. 
No. 

Section No. Clause 
No. 

Deviation proposed Remarks 
(including 

justification) 
1 2 3 4 5 

     

     

     

     
 
 
 
 
 
 
 

 Seal of company 

Signature 

Date 

Name 

Designation 
 
 



 

Annexure-II 
 

Articles of Agreement (Proforma) 
 

ARTICLES of Agreement made on the----------------------------  day of ------------------------------- between 
the Reserve Bank of India, having its Central Office at Mumbai (hereinafter called “The Employer”) 
of the one part and ---------------------------------- (hereinafter called “The Contractor”) of the other part. 

 
Whereas the employer is desirous of doing the work of “Electrical renovation of Officer Lounge 
& dining room Phase-01 (OLDR-Ground floor)  at Old Hostel Building of Reserve Bank Staff 
College, Chennai ” and whereas the said drawings and the specifications and the Schedule of 
Quantities have been signed by or on behalf of the parties hereto. 

 
And Whereas the Contractor has agreed to execute upon and subject to the conditions set forth in 

the Conditions and in the Schedule of Quantities and Conditions of Contract (all of which are 
collectively hereinafter referred to as “the said Conditions”) the works shown upon the said drawings 
and/or described in the said Specifications and included in the said Schedule of 

 
Quantities at the respective rates therein set forth amounting to the payable there under 
(hereinafter referred to as “the said Contract Amount”). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract Amount to be paid at the time and in the manner set 
forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 
execute and complete the work described in the said Specifications and the Schedule of 
quantities. 

2. The Employer shall pay the Contractor the said Contract amount or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions. 

3. The said conditions and Appendix thereto and the correspondence attached hereto shall be 
read and construed as forming part of this Agreement and the parties hereto shall respectively 
abide by and submit themselves to the said Conditions and the correspondence and perform 
the agreement on their part respectively in the said Conditions and the correspondence 
contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this contract. 
5. This Contract is an item rate contract to be paid for according to the completion of work as 

contained in Schedule of Quantities or as provided in the said conditions and all as per 
specifications and working drawings. 

6. The contractor shall afford every reasonable facility for carrying out of all works of other 
Contractors appointed by the Employer and shall make good any damages done to walls, 
floors etc. after the completion of such works. 

7. Time shall be considered as the essence of this Contract and the Contractor hereby agrees 
to commence the work / job from the 7th day of issue of formal work order as provided for in 
the said conditions and to complete the entire work specified within 90 days subject to 
nevertheless to the provisions for extension of time. 

8. All payments by the Employer under this Contract will be made only at Chennai. 
9. All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Chennai and only Courts in Chennai shall have the jurisdiction to determine 
the same. 

10. That the several parts of this contract have been read by the Contractor and fully understood 
by the Contractor. 

11. The contractor is bound to abide by the provision of payment of wages Act 1936 and minimum 
wages Act 1948. The Bank reserves the right to pay the minimum wages to worker by 
deducting appropriate amount from liability to contractor, in case minimum wages are not 
paid. 



 

 
12. Disputes Resolution: 

All disputes arising under this agreement shall be settled amicably through discussions 
between the parties. In case of any unsettled disputes, the same shall be referred to the 
Arbitrator appointed by the Principal / Officer-in-Charge, Reserve Bank Staff College, 
Chennai - 600 018 and the provisions of the Arbitration and Conciliation Act, 1996 shall be 
applicable to such proceedings and the decision of the Arbitrator shall be final and binding on 
both the parties. The Contractor has no objection to any such appointment to the effect that 
the Arbitrator so appointed is the College’s own Officer or that he was a part to the Contract 
or that he had to deal with matters which relate to this arrangement or that in the course of 
this duties as such Officer he had expressed views on all or any of the matters in dispute or 
difference. The award of the Arbitrator so appointed shall be final and binding. 

 
13. Indemnity Clause: 

i. The Contractor shall keep the College indemnified against all claims whatsoever in respect 
of the employees deployed by him / her. In case, any employee of the Contractor so deployed 
enters in dispute of any nature whatsoever, it will be the primary responsibility of the 

ii. Contractor to settle / contest the same. In case, the Reserve Bank Staff College, Chennai 
is made party and is supposed to contest the case, the College will be reimbursed the actual 
expenses incurred towards Counsel fee and other expenses, which shall be paid in advance 
by the Contractor to the College on demand. Further, the Contractor shall ensure that no 
financial or any other liability comes on the College in this respect of any nature whatsoever 
and shall keep the Reserve Bank Staff College, Chennai indemnified in this respect. The 
Contractor shall indemnify and keep indemnified, defend and hold good the College, its 
Directors, its officers, employees and agents against any loss, damage or claims arising out 
of any violations of applicable laws, regulations, guidelines during the Contract period and 
for the breach committed by the Contractor or their services personnel on account of 
misconduct, omission and negligence by the Contractor or his service personnel. 

 
iii. The Contractor shall further keep the College indemnified against any loss to the property 

and assets of the College. The College shall have further right to adjust and / or deduct any 
of the amounts as aforesaid from the payments due to the Contractor under this contract. 

 
14. Non-Disclosure Clause: 

i. The Contractor shall not disclose directly or indirectly any information, materials and details 
of the Bank’s infrastructure / systems / equipment, etc., which may come to the possession 
or knowledge of the Contractor during the course of discharging his / her contractual 
obligations in connection with this agreement, to any third party and shall at all times hold 
the same in strictest confidence. The Contractor shall treat the details of the Contract as 
private and confidential, except to the extent necessary to carry out the obligations under it 
or to comply with the applicable laws. The Contractor shall not publish, permit to be 
published, or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of 
any confidential information. Failure to observe the above shall be treated as breach of 
Contract on the part of the Contractor and the Employer shall be entitled to claim damages 
and pursue legal remedies. 

 
ii. The Contractor shall take all appropriate action with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied. The Contractor’s obligations with respect to non-disclosure and confidentiality will 
survive the expiry or termination of this agreement for whatever reason. 

 
 



 

 
15. Prevention of Sexual Harassment of Women at Work place: 

i. The Contractor / Agency shall be solely responsible for full compliance with the provisions of 
the “Sexual Harassment of Women at work place (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee/s within the 
premises of the Bank / College, the complaint will be filed before the Internal Complaints 
Committee constituted by the Contractor / Agency and the Contractor / Agency shall ensure 
appropriate action under the said Act in respect of the complaint. 

 
ii. Any complaint of sexual harassment from any aggrieved employee of the Contractor against 

any employee of the Bank or any employee of any other firm working in the Bank shall be 
taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

 
iii. The Contractor shall be responsible for any monetary compensation that may need to be paid 

in case the incident involves the employee/s of the Contractor, for instance, any monetary 
relief to the Bank’s employee or other firm’s employee, if sexual violence by the employee of 
the Contractor is proved. 

 
iv. The Contractor shall be responsible for educating its employees about the prevention of 

sexual harassment at work place and related issues. 
 

(If the Contractor is a Partnership or an Individual) 
 

IN WITNESS WHEREOF the Employer and the Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year first herein above written. 

 
 

(If the Contractor is a partnership or an individual) 
 

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly 
authorized official and the Contractor has caused its common seal to be affixed hereunto and the 
said two duplicates has caused these presents and the said two duplicates hereof to be executed on 
its behalf, the day and year first herein above written. 

 
Signature Clause 

 
SIGNED AND DELIVERED by the Reserve Bank of India by the hand of 
Shri ……………………………………………… 

(Name and designation) 
…………………………………………………… 
……………………………. in the presence of 
(1) 
Address 

 
(2) 
Address 
…………………………………………………. 
…………………………………………………. 
…………………………………………………. 
Witnesses 

 
(If the part is a partnership firm or any individual should be signed by all or on behalf of all 
the partners.) 



 

SIGNED AND DELIVERED BY 
 

Shri .................................................. in 
the presence of 

 
1)………………………………………… 
Address 
…………………………………………… 
…………………………………………… 
2) 
………………………………………….. 
Address 
…………………………………………… 
……………………………………….. 
Witnesses 

 
 

(If the Contractor signs under its 
common Seal the signature clause 
should tally with their sealing clause 
in the Articles of Associations.) 
 
THE COMMON SEAL OF 
Was hereunto affixed pursuant to the 
resolutions passed 
By its Board of Directors at the meeting 
held on 
…………………………………………… 
…………………………………………… 
……………………………………………. 
In the presence of 

 
( 1 ) 
……………………………………………. 
( 2 ) 
……………………………………………. 

 
 

Directors who have signed these 
presents in taken thereof in the presence 
of 
(1) ………………………………………… 

. 
(2) ………………………………………… 
SIGNED   AND   DELIVERED   BY  the 
Contractor by the hand Of 
Shri ………………………………………. 
and duly constituted attorney. 

(The Contractor is signing by the hand of 
power of attorney whether a company or 
individual) 
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Annexure-III 
Proforma of Bank Guarantee (PBG)  

for due fulfilment of Terms and Conditions of the Contract  
 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the 
name of the issuing bank) 

 

No.   Date    
 

To, 
The Principal, 
Reserve Bank Staff 
College,  
359, Anna salai, 
Teynampet, 
Chennai-600018. 
 

        Dear Sir/Madam, 

       Name of work:  Electrical Renovation of Officers’ Lounge And Dining Room (OLDR-Phase 1) 
at Old Hostel Building of the Reserve Bank Staff College,   Chennai- 600018 

 
  WHEREAS 

Reserve Bank Staff College, having its Office at Chennai, (hereinafter called “the RBI”) has 

awarded the Contract for the captioned work (hereinafter called the "Contract") to 

______________(Name of the Contractor) (hereinafter called " the said Contractor" which 

expression shall include its successors and assigns. 
 

AND Whereas the Contractor is bound by the said contract to submit to RBI a Performance 

Security for a Total amount of ₹______(Rupees______ only) for due fulfilment by the said 

contractor of the terms and conditions contained in the contract. We, ____________(Name of the 

Bank),(hereinafter called the “Bank”), at the request of M/s___________, the contractor, do 

hereby undertake to pay to RBI an amount not exceeding ₹___________  as Performance 

Guarantee for due fulfilment of the terms and conditions of the contract. 

 
NOW THIS GUARANTEE WITNESSETH  
 
1. We __________________________ (name of the Scheduled Bank) do hereby agree with and 

undertake to the RBI, their successors, Assigns that in the event of the RBI coming to the conclusion 

that the Tenderer have not performed their obligations under the said conditions of the tender or have 

committed a breach thereof, which conclusion shall be binding on us as well as the said contractor, 

we shall on demand by the RBI, pay without demur to the RBI a sum of ₹_______ 
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(Rupees_____________________ only) or any lower amount that may be demanded by the RBI. Our 

guarantee shall be treated as equivalent to the Performance Guarantee amount for the due 

performance of the obligations of the Contractor under the said contract, provided, however, that our 

liability against such sum shall not exceed the sum of ₹_________ (Rupees____________________ 

only). 

 

2. We also agree to undertake to and conform that the sum not exceeding ₹________ 

(Rupees____________________ only) as aforesaid shall be paid by us without any demur or protest, 

merely on demand from the RBI on receipt of a notice in writing stating the amount is due to them 

and we shall not ask for any further proof or evidence and the notice from the RBI shall be conclusive 

and binding on us and shall not be questioned by us in any respect or manner whatsoever. The Bank 

shall pay to RBI any money so demanded notwithstanding any dispute/disputes raised by the 

contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto 

and the liability under this guarantee shall be absolute and unequivocal. We undertake to pay the 

amount claimed by the RBI within a period of one week, from the date of receipt of the notice as 

aforesaid.   

 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement of agreements or other understandings between the RBI and the Tenderer. 

 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 

5. We hereby further agree that: 

 

(a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 

agreement or in compliance with any of the terms and conditions stipulated in the said tender and/or 

hereunder or granting of any time or showing of any indulgence by the RBI to the Contractor or any 

other matters in connection therewith shall not discharge us in any way and our obligation under this 

guarantee. This guarantee shall be discharged only by the performance by the Contractor of their 

obligations and in the event of their failure to do so, by payment by us of the sum not exceeding 

₹__________(Rupees_____________________ only) 

 

(b) Our liability under these present shall not exceed the sum of ₹_______  (Rupees 

_________________________ only) 
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(c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients or their obligations thereunder or by dissolution or change in the 

constitution of our said constituents. 

 

(d) This guarantee shall remain in force up to ____months from _______ provided that if so 

desired by the RBI, this guarantee shall be renewed for a further period as may be indicated by them 

on the same terms and conditions of our said herein.  

 

(e) Our liability under this presents will terminate unless these presents are renewed as provided 

hereinabove on the _________or on the day when our said constituents comply with their obligations, 

as to which a certificate in writing by the Reserve Bank of India alone is the conclusive proof whichever 

date is later. Unless a claim or suit or action is filed against us within _____ months from that date 

under clause (d) above or any extended period, all the rights of the RBI against us under this 

guarantee shall be forfeited and we shall be released and discharged from all-over obligations and 

liabilities hereunder.  
 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ____ day of 

_____(Month and Year) being herewith duly authorized. 

 

For and on behalf of 

 

  

___________________________  

(Seal of the Scheduled Bank)  

 

Signature of the Authorised Bank Official  

 

 

(Name, designation, stamp/seal etc.)  

 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence of: 

 

Witness 1 

 

Signature ……………….. 

 

Name…………………….. 
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Address…………………………. 

 

Note - This guarantee will require stamp duty as applicable in the State, where it is executed and 

shall be signed by the official whose signature and authority shall be verified. 
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Annexure- IV 
 

Declaration of Local content 
 

(To be given on Company Letter Head for tender value below Rs.10 Crores and by 
Statutory Auditor/Cost Auditor/Cost Accountant/CA for tender valuing Rs.10 Crores or 

above) 
 

Date:_______________ 
     To Whomsoever It May Concern 
 
Subject: Declaration of Local Content 
Tender Reference No: ________________________ 

Name of Tender/ Work: ________________________ 

1. Country of Origin of Goods being offered: __________________ 

2. We hereby declare that items offered has _____% local content which qualifies 

us as (Class I Local/Class 11 Local/Non-local) supplier. 

3. Details of location at which local value addition will be made/ made (Complete 

address to be mentioned): ____________________________________________ 

"Local Content" means the amount of value added in India which shall, be the total value of the item 

being offered minus the value of the imported content in the item (including all customs duties) as a 

proportion of the total value, in percent. 

"*False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) of the General Financia  

Rules for which a bidder or its successors can be debarred for up to two years as per Rule 151 (iii) o  

the General Financial Rules along with such other actions as may be permissible under law." 

 

              
 
             Yours Faithfully, 
 
 
            (Signature of the Bidder, with Official Seal) 
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Annexure __ 

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country sharing 
land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized 
signatory) 

To,                                      Date: 
Xxxxx 
xxxxx 
Chennai - 600 001 

Ref: Application for _________________________________ 
Madam, 
I / We ……………………………………. (Name and address, including Country of location 
of bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 
6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public 
Procurement Division, Department of Expenditure, Ministry of Finance, Government of India 
regarding the restrictions on procurement from a bidder of a country which shares a land border with 
India. 

2 . I / We certify that …………… (Name of the bidder) 

2.1 is not from a country sharing land border with India, or 
2.2 is from a country sharing land border with India and has been registered with the 
Competent Authority, the certificate of which is enclosed, or 
2.3 is from a country sharing land border with India where Government of India has extended 
lines of credit, or 
2.4 is from a country sharing land border with India where Government of India is engaged in 
development projects. 

(Strikeout whichever of the above is not applicable). 

3 . I /We further certify that …………………………. (Name of bidder) fulfils all requirements 
in this regard and is eligible to be considered under the provision of the above referred Office 
Memorandum and its subsequent orders / revision. I/We also undertake that even in case of 
contracts where we are permitted by the Bank/RBI to sub- contract I/we …………..……(Name 
of bidder) will not sub-contract any work to a bidder from country(ies) sharing land border with India, 
unless such bidder fulfils all the requirements contained in the above referred 
office memorandum / order. 
 
4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by 
us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that 
the Bank shall also be free to initiate any legal action in accordance with law including forfeiting 
of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / or debarring us 
from participating in tenders invited by the Bank in future. 
Signature and name of the authorized signatory of the Bidder with Rubber Stamp 
Date: 
Place: 
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Annexure XIV 
 

Undertaking to be included in tender regarding declaration of debarment by public 
institution(s): 

(To be submitted by the tenderer on their letterhead) 
 
 
     Name of Work:………………………………………………………………… 
 
1. I/We ……………………………. (Name of the bidder) declares that  
a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 
institution / entity in India or any other country as on ………….(last date of submission of bid). 
b)  I/ We or any of our allied firm* have not made any transgression in respect of the code of 
integrity (as mentioned in the tender) with any public institution / entity in India or any other country in 
last three years as on ……………...(last date of submission of  bid).  
c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of Public 
Procurement (Make in India) Order, 2017as on last date of submission of the bid.)  
d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred / 
suspended / blacklisted by any public institution / entity in India or any other country on or before 
award of work for the captioned work.  
2. I/We ……………………………..(Name of the bidder) declares that I/we or our allied firm* 
………………………(Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by 
………………….……..(Name and address of public institution in  India or any other country) and the 
same effective upto ………….(date).  A copy of such letter is attached for your information and record.  
 
 
(seal and signature of the bidder) 
Date 
Place 
(Note: strike out one of the above two declarations which is not applicable) 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or 
majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling 
voice. Further all successor firms will also be considered as allied firms. 
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Annexure- V  
 

List of drawings 
 

Sl. No. Title 

    01 Existing setup & proposed setup (consider Phase -
01 areas like Officer & Dining rooms, common 
corridor & OTS and cave areas. 

02 Furniture and Flooring Layout 

03 Electrical layout 

04 False Ceiling & lighting Layout 

05 Working drawing & electrical drawings 

06 Elevation A C 

07 Elevation B B 

08 Elevation D D 

09 Elevation F H 

10 Elevation G G 

11 Common corridor – Flooring & False Ceiling 
Layout 

12 Common corridor- Electrical & lighting Layout 

13 Common corridor -Working drawing & electrical 
drawings (ACDEB) 

14 Over to Sky (OTS) & cave area plan details 

 
 
 
 
 
 
 
 
 

 



 

Annexure-V - Architect drawings  
Tentative Lounge and dining room layouts 

Existing setup of the officer and Dining Hall (OLDR) – phase -01 (VIP /executive dining areas to be excluded) 

 
Planned space plan (Officer Lounge) 



 

 
 



 

 
Furniture layout- Dining Hall 

Working Drawing – walls



 

 



 

 
Flooring layout 

 



 

 
Dining Hall- Tentative electrical layout 



 

 
False ceiling layout 



 

 
Dining hall- Lighting layout 

 
Interior drawings - Elevation walls- Dining Hall 



 

 



 

 
 



 

 



 

 



 

 



 

 



 

 



 

 
Electrical drawings 

 
 
 



 

Elevation drawings 

 



 

 



 

 



 

 



 

 
 
 



 

Common corridor - general layout 

 



 

 
Corridor – flooring layout 



 

 
Electrical layout 



 

 
Corridor – False ceiling layout 



 

 
Lighting layout  



 

 
Corridor – elevation details 



 

 
Corridor – elevation details 

 



 

OTS and cave areas - general arrangements 
  

 
 
 

              

 



 

 
Cave area lighting arrangement 
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RESERVE BANK STAFF COLLEGE 
ESTATE CELL, CHENNAI 

 
E-Tender No. - E-Tender No. 

2026_RBI_295682 

 
 

for 
 

Electrical renovation of Officer Lounge & dining room Phase-01 (OLDR-Ground floor)  
at Old Hostel Building of Reserve Bank Staff College, Chennai 

 
 

 
 
 
 
 
 

Part II (PRICE – BID) 
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Reserve Bank Staff College 

Estate Cell / Chennai 
 

Price-Bid for Electrical renovation of Officer Lounge & dining room Phase-01 (OLDR-Ground floor)  
at Old Hostel Building of Reserve Bank Staff College, Chennai 

 
Part II (Format) 

All works mentioned in the BOQ should be quoted as per the corresponding technical specification 
Sl. No Description of work Qty Unit Rate Amount 

A Distribution Boards     

1.  

SITC of Three phase 8-way VTPN AC 
Distribution Board (Main ACDB) at EB panel 
room:  
Supply, Installation, Testing and 
Commissioning (SITC) of 8-way double door, 
factory fabricated, powder coated, metal body, 
vertical type, three phase (VTPN) electrical 
distribution board (DB) of approved make with 
the following as incomer and outgoing MCBs. 
Works includes wall cutting, chasing, 
concealing the DB's and taking away all circuit 
wirings by providing necessary DB knockouts 
along with required no. of suitable sized, rigid 
MMS PVC conduits in concealed fashion along 
with required bends, couplers, connectors & 
clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-
terminating the disconnected / new incomer 
cables with clamps and taking away individual 
outgoing circuits, internal wirings, earth 
terminations, etc., in a balanced manner. Work 
also includes providing incomer / outgoing cable 
and wire terminations using proper sized SS 
/brass glands, copper lugs, etc., providing 
required no. of dummies, etc. Work includes 
providing suitable sized, closed type PVC / MS 
boxes (if required / directed) for keeping extra 
cable / wires and taking away incoming and 
outgoing circuit wirings, also providing minimum 
2 no. of spare / additional 1 inch rigid MMS 
empty PVC pipes above / below upto false 
ceilings / flooring respectively in a concealed 
manner for future use. All the provided below 
MCBs shall have to be minimum 10kA short 
circuit current capacity and C curve type.  
Incomer: 100 Amps four pole MCCB - 1 no. 
Outgoing :  
(a) 25Amps- Three pole MCB–07 no.s 

1 Job 
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(Cassette AC-units) 
 (b) 25Amps - Single pole MCB - 2 no.s 
(Cassette AC- units) 
 (c) 32 Amps- Single pole MCB - 1 no.s  (Split 
AC units) 
Work includes proper marking of incoming and 
outgoing circuits with stickers including cable 
tagging, etc. This entire work to be executed as 
directed by the Bank’s Engineer & in 
coordination with civil engineer and as per 
architect drawings. 

2.  

SITC of Three phase 4-way VTPN Main 
power distribution board (Main PDB) at EB 
panel room:  
Supply, Installation, Testing and 
Commissioning (SITC) of 4-way double door, 
factory fabricated, powder coated, metal body, 
vertical type, three phase (VTPN) electrical 
distribution board (DB) of approved make with 
the following as incomer and outgoing MCBs. 
Works includes wall cutting, chasing, 
concealing the DB's and taking away all circuit 
wirings by providing necessary DB knockouts 
along with required no. of suitable sized, rigid 
MMS PVC conduits in concealed fashion along 
with required bends, couplers, connectors & 
clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-
terminating the disconnected / new incomer 
cables with clamps and taking away individual 
outgoing circuits, internal wirings, earth 
terminations, etc., in a balanced manner. Work 
also includes providing incomer / outgoing cable 
and wire terminations using proper sized SS/ 
brass glands, copper lugs, etc., providing 
required no. of dummies, etc. Work includes 
providing suitable sized, closed type PVC / MS 
boxes (if required / directed) for keeping extra 
cable / wires and taking away incoming and 
outgoing circuit wirings, also providing minimum 
2 no. of spare / additional 1 inch rigid MMS 
empty PVC pipes above / below upto false 
ceilings / flooring respectively in a concealed 
manner for future use. All the provided below 
MCBs shall have to be minimum 10kA short 
circuit current capacity and C curve type.  
Incomer: 100 Amps- four pole MCCB - 1 no. 
Outgoing : 
 (a) 63 Amps - Three pole MCB – 03 no.s  
(for PDBs) 
 (b) Dummy plate- 3 no.s 
Work includes proper marking of incoming and 
outgoing circuits with stickers including cable 
tagging, etc. This entire work to be executed as 
directed by the Bank’s Engineer & in 

1 Job 

  



105 

 

coordination with civil engineer and as per 
architect drawings. 

3.  

SITC of Three phase 4-way HTPN Main 
lighting distribution board (Main LDB) at EB 
panel room:  
Supply, Installation, Testing and 
Commissioning (SITC) of 4-way double door, 
factory fabricated, powder coated, metal body, 
Horizontal type, three phase (HTPN) 
electrical distribution board (DB) of approved 
make with the following as incomer and 
outgoing MCBs. Works includes wall cutting, 
chasing, concealing the DB's and taking away 
all circuit wirings by providing necessary DB 
knockouts along with required no. of suitable 
sized, rigid MMS PVC conduits in concealed 
fashion along with required bends, couplers, 
connectors & clamps, etc., and refinish the 
same to match with original wall surface. Work 
includes re-terminating the disconnected / new 
incomer cables with clamps and taking away 
individual outgoing circuits, internal wirings, 
earth terminations, etc., in a balanced manner. 
Work also includes providing incomer / outgoing 
cable and wire terminations using proper sized 
SS/ brass glands, copper lugs, etc., providing 
required no. of dummies, etc. Work includes 
providing suitable sized, closed type PVC / MS 
boxes (if required / directed) for keeping extra 
cable / wires and taking away incoming and 
outgoing circuit wirings, also providing minimum 
2 no. of spare / additional 1inch rigid MMS 
empty PVC pipes above / below upto false 
ceilings / flooring respectively in a concealed 
manner for future use. All the provided below 
MCBs shall have to be minimum 10kA short 
circuit current capacity and C curve type.  
Incomer: 40 Amps- four pole MCB - 1 no. 
Outgoing :  
(a) 32 Amps - Two pole MCB – 03 no.s (for 

LDBs) 
(b) Dummy plate- 6 no.s 
Work includes proper marking of incoming and 
outgoing circuits with stickers including cable 
tagging, etc. This entire work to be executed as 
directed by the Bank’s Engineer & in 
coordination with civil engineer and as per 
architect drawings. 

1 Job 
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4.  

SITC of single phase horizontal type 12 way 
(SPN-HT-DB) Lighting Distribution Board 
(sub-LDBs) at officer Lounge, VIP lounge 
and Kitchen areas: 
Supply, installation, testing and commissioning 
(SITC) of 12 way double door, factory 
fabricated, powder coated, metal body, 
horizontal type, single phase (SPN) electrical 
distribution board (DB) of approved make with 
the following as incomer and outgoing MCBs. 
Works includes wall cutting, chasing, 
concealing the DB's and taking away all circuit 
wirings by providing necessary DB knockouts 
along with required no. of suitable sized, rigid 
MMS PVC conduits in concealed fashion along 
with required bends, couplers, connectors & 
clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-
terminating the disconnected incomer cables 
with clamps and taking away individual outgoing 
circuits, internal wirings, earth terminations, 
etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire 
terminations using proper sized SS/ brass 
glands, copper lugs, etc., providing required no. 
of dummies, etc. Work includes providing 
suitable sized, closed type PVC / MS boxes (if 
required / directed) for keeping extra cable / 
wires and taking away incoming and outgoing 
circuit wirings, also providing minimum 2 no. of 
spare / additional one inch rigid MMS rigid 
empty PVC pipes above / below upto false 
ceilings / flooring respectively in a concealed 
manner for future use. All the provided below 
MCBs shall have to be 10kA short circuit current 
capacity and C curve type. 
Incomer:  
(a) 25 Amps Double pole MCB- 1 No. 
(b) 25 Amps- ELCB- 100mA sensitivity- 1 
no. 
 
Outgoing :  
16/10 Amps Single Pole MCB – 8 Nos. 
 
Work includes proper marking of incoming and 
outgoing circuits with stickers including cable 
tagging, etc. This entire work to be executed as 
directed by the Bank’s Engineer & in 
coordination with civil engineer and as per 
architect drawings. 

3 Job 

  

5.  

SITC of 6-way vertical type Three phase 
(VTPN) power distribution board (Raw 
power-PDB) at Officer & VIP lounge:  
Supply, Installation, Testing and 
Commissioning (SITC) of 6-way double door, 

2 Job 
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factory fabricated, powder coated, metal body, 
vertical type, three phase (VTPN) electrical 
distribution board (DB) of approved make with 
the following as incomer and outgoing MCBs. 
Works includes wall cutting, chasing, 
concealing the DB's and taking away all circuit 
wirings by providing necessary DB knockouts 
along with required no. of suitable sized, rigid 
MMS PVC conduits in concealed fashion along 
with required bends, couplers, connectors & 
clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-
terminating the disconnected incomer cables 
with clamps and taking away individual outgoing 
circuits, internal wirings, earth terminations, 
etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire 
terminations using proper sized SS/ brass 
glands, copper lugs, etc., providing required no. 
of dummies, etc. Work includes providing 
suitable sized, closed type PVC / MS boxes (if 
required / directed) for keeping extra cable / 
wires and taking away incoming and outgoing 
circuit wirings, also providing minimum 2 no. of 
spare / additional one inch rigid MMS rigid 
empty PVC pipes above / below upto false 
ceilings / flooring respectively in a concealed 
manner for future use. All the provided below 
MCBs shall have to be 10kA short circuit current 
capacity and C curve type.    
Incomer:  
63 Amps TPN MCB (4 pole) - 1 No. 
Outgoing:  
(a) 25 Amps Single pole MCB - 12 nos. 
(b) 16 Amps Single pole MCB – 6 nos. 
This entire work to be executed as directed by 
the Bank’s Engineer & in coordination with civil 
engineer and as per architect drawings. 

6.  

SITC of 8-way vertical type Three phase 
(VTPN) power distribution board (Raw-PDB) 
at kitchen:  
Supply, Installation, Testing and 
Commissioning (SITC) of 8-way double door, 
factory fabricated, powder coated, metal body, 
vertical type, three phase (VTPN) electrical 
distribution board (DB) of approved make with 
the following as incomer and outgoing MCBs. 
Works includes wall cutting, chasing, 
concealing the DB's and taking away all circuit 
wirings by providing necessary DB knockouts 
along with required no. of suitable sized, rigid 
MMS PVC conduits in concealed fashion along 
with required bends, couplers, connectors & 
clamps, etc., and refinish the same to match 
with original wall surface. Work includes re-

1 Job 
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terminating the disconnected incomer cables 
with clamps and taking away individual outgoing 
circuits, internal wirings, earth terminations, 
etc., in a balanced manner. Work also includes 
providing incomer / outgoing cable and wire 
terminations using proper sized brass glands, 
copper lugs, etc., providing required no. of 
dummies, etc. Work includes providing suitable 
sized, closed type PVC / MS boxes (if required 
/ directed) for keeping extra cable / wires and 
taking away incoming and outgoing circuit 
wirings, also providing minimum 2 no. of spare / 
additional one inch rigid MMS rigid empty PVC 
pipes above / below upto false ceilings / flooring 
respectively in a concealed manner for future 
use. All the provided below MCBs shall have to 
be 10kA short circuit current capacity and C 
curve type.    
Incomer: 63 Amps- TPN MCB (4 pole) - 1 No. 
Outgoing:  
(a) 32A- 3P-MCB-2 no.s ( for duct Ex.fan) 
(b) 25A-3P- MCB- 2 no.s (for Grinder, deep 
freezer) 
(c) 25 Amps Single pole MCB - 6 nos. (for 
geyser, Tawa etc) 
(d) 20/16 Amps Single pole MCB – 6 nos. (for 
potato peeler, veg.cutter etc) 
This entire work to be executed as directed by 
the Bank’s Engineer & in coordination with civil 
engineer and as per architect drawings. 

B Supply and fixing of electric outlet boxes     

7.  

Power enclosure: Supply, installation, 
testing and commissioning of single door 2 
way factory fabricated metal enclosure 
including metal back boxes with circuit 
wiring termination, internal wiring, blanking 
plate, input and output knockouts etc. work 
includes supply and fixing of 25 A, 
sensitivity 30 mA, 2 Pole ELCB, 10kA 
breaking capacity- 1 no. The enclosure 
shall be concealed in wall by chasing with 
required tools and labour etc. Works also 
include all hardware and accessories like 
clamps, nutbolts, anchor fasteners, ss 
glands etc of approved make and to 
complete the above works in all aspects and 
as directed by Bank engineer and architect 
drawings. Work also includes providing 
necessary input and output concealed wall 
/ floor piping’s using sl.no.18 &19 quantity 
upto the electrical equipments like Bain 
marie etc. 

12 No.s 
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8.  

AC indoor power enclosure: Supply, 
installation, testing and commissioning of 
single door 4 way factory fabricated metal 
enclosure including metal back boxes with 
circuit wiring termination, internal wiring, 
blanking plate, input and output knockouts 
etc. work includes supply and fixing of 25 A, 
sensitivity 30 mA, 4 Pole MCB, 10kA 
breaking capacity- 1 no. The enclosure shall 
be concealed in wall by chasing with 
required tools and labour etc. Works also 
include all hardware and accessories like 
clamps, nutbolts, anchor fasteners, ss 
glands etc of approved make and to 
complete the above works in all aspects and 
as directed by Bank engineer and architect 
drawings. Work also includes providing 
necessary input and output concealed floor 
/ wall piping’s using sl.no.18 &19 quantity 
upto the indoor AC units etc. 

5 No.s 

  

9.  

AC outdoor boxes: Supply and fixing of new 
IP-55 based, suitable sized weather proof, 
outdoor type 4 way flush mounted type PVC 
box consists of incoming and outgoing 
knockouts along with 25A four pole MCB-1 no. 
for control of the Outdoor AC unit. Works also 
include all hardware and accessories like 
clamps, nutbolts, anchor fasteners etc of 
approved make and to complete the above 
works in all aspects and as directed by Bank 
engineer and architect drawings. Work also 
includes providing necessary lugs, input and 
output SS cable glands etc. 

5 No.s 

  

C 
Supply and laying of Power cables and 
Trays     

10.  

Cable Tray: Supply and fixing of perforated G.I 
cable tray of size width- 300mm, 2mm 
thickness, Height: 50 mm support from the 
ceiling with proper support using minimum 
10mm threaded rods, nut bolts, suitable sized 
base ‘C’ clamps etc. Necessary accessories 
such as bends, Tees etc. shall be provided as 
per site condition and as directed by Bank 
engineer. 

50 M 
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11.  

Main Power Cables: Supply and Laying of 4 
core x 50 sq.mm Aluminium conductor 
based armoured cable, XLPE insulated, FRLS 
outer sheathed cable, work including 
termination using accessories such as SS 
glands, lugs, earth clip, etc. (From Main panels 
located at ground floor to Main AC DBs / PDB’s 
located at OHB Ground floor). Cost of 
associated civil works such as laying partially in 
concealed fashion in walls and partially by 
laying in ceilings/ walls using G.I. special 
clamps, screws for holding cable etc.  work 
includes cutting / making holes / ways in ceiling 
/ walls and refinish to original surface also to be 
included and work to be carried out as directed 
by Bank Engineer and architect drawings. 

30 Meter 

  

12.  

Sub Power Cable: Supply and Laying of 4 core 
x 35 sq.mm Aluminium conductor based 
armoured cable, XLPE insulated, FRLS outer 
sheathed cable, work including termination 
using accessories such as SS glands, lugs, 
earth clip, etc. (From Main PDB’s located at 
ground floor to sub PDB’s located at officer / 
VIP Lounge/ kitchen areas at OHB Ground 
floor). Cost of associated civil works such as 
laying partially in concealed fashion in walls and 
partially by laying in ceilings/ walls using G.I. 
special clamps, screws for holding cable etc.  
work includes cutting / making holes / ways in 
ceiling / walls and refinish to original surface 
also to be included and work to be carried out 
as directed by Bank Engineer and architect 
drawings. 

180 Meter 

  

13.  

Sub Lighting cable: Supply and Laying of 3 
core x 10 sq.mm copper conductor armoured 
cable, XLPE insulated, FRLS outer sheathed 
cable, work including termination using 
accessories such as SS glands, lugs, earth clip, 
etc. (From Main LDB located at ground floor to 
sub LDB’s located at kitchen, officer/ VIP 
lounge areas at OHB). Cost of associated civil 
works such as laying partially in concealed 
fashion in walls and partially by laying in 
ceilings/ walls using G.I. special clamps, screws 
for holding cable etc.  work includes cutting / 
making holes / ways in ceiling / walls and 
refinish to original surface also to be included 
and work to be carried out as directed by Bank 
Engineer. 

150 Meter 
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14.  

AC cable: Supply and Laying of 4 core 4 
sq.mm copper conductor armoured cable, 
XLPE insulated, FRLS outer sheathed cable, 
work including termination using accessories 
such as SS glands, lugs, earth clip, etc. (From 
ACDB located at ground floor to approx.05 no. 
of indoor & outdoor AC unit controls located 
at same floor officer lounge of OHB). Cost of 
associated civil works such as laying partially in 
concealed fashion in walls and partially by 
laying in ceilings / walls using G.I. special 
clamps, screws for holding cable etc.  work 
includes cutting / making holes / ways in ceiling 
/ walls and refinish to original surface also to be 
included and work to be carried out as directed 
by Bank Engineer & as per the architect 
drawings. 

410 Meter 

  

15.  

Supply and laying of 2 runs of 8 SWG copper 
solid conductors from nearest earth bars / 
source electric panels to above supplied power 
distribution boards/ lighting DB’s/ AC 
enclosures/other enclosures & looping of DB’s / 
switch boards etc 

610 Meter 

  

16.  

Speaker wirings: Supply and laying of new 
speaker wiring of 2 core x 1.5 sq.mm copper 
conductor PVC insulated flexible wires from 
the nearest input Public address speaker 
(outside of the Lounge ie. Main passage) / 
inside audio equipments/ looping  of audio 
devices like speakers / Amplifier device etc to 
be routed /drawn in suitable sized rigid, medium 
duty PVC conduit with required accessories like 
bends, couplers, junction & inspection boxes 
etc. in partially concealed/ casing & capping / 
corrugated flexible PVC etc The quoted rate 
shall also include wire end connections, all 
accessories/ hardware like connectors, nut 
bolts etc and as per site requirement and as 
directed by Bank Engineer & as per architect 
drawings.  These wiring for usage of connecting 
with existing public address system & amplifier 
system / audio systems / DVD systems etc. 

65 Meter 

  

17.  

Supply and Laying of new copper based 
shielded coaxial TV cable in suitable size rigid, 
medium duty PVC conduit with required 
accessories like bends, tees, junction boxes 
etc. in concealed manner by chasing the 
wall/floor wherever concealed not possible 
using conduits/ corrugated pipes/ casing 
capping etc in surface manner from the terrace 
of the OHB junction box upto the TV set input 
ports at Officer’s lounge. Rate shall also include 
the termination of coaxial cables in the set top 
box / junction box / cable distribution /repeater 
boxes / input switchboards etc with suitable 

2 Job 
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connectors etc. (Average : Length of cable is 
55M for each point) 

18.  

Supply and Installation of min.25mm diameter 
rigid PVC conduits (ISI marked) with MMS 
grade to be laid in concealed manner on wall / 
partitions/ below floor/ below & above of false 
floor & false ceiling respectively for IT / CAT06 
cables of computers/ network switches /Audio 
video systems / PA / TV / WIFI / camera wires / 
Bain marie / any other electrical items etc as 
indicated in drawings, further in coordination 
with IT engineer of the college and as directed 
by Bank engineer. works incl. suitable sized 
PVC couplers, joints, bends, junction boxes etc 
and same has to be regularly supported by clip, 
clamps, supports, nut bolts, etc, works have to 
be carried out as directed by Bank Engineer & 
in coordination with IT engineer. 

40 Meter 

  

19.  

Supply and Installation of min.32mm diameter 
rigid PVC conduits (ISI marked) with MMS 
grade to be laid in concealed manner on wall / 
partitions/ below floor/ below & above of false 
floor & false ceiling respectively for IT / CAT06 
cables of computer/ network switches /Audio 
video systems / PA / TV / WIFI / camera wires / 
any other electrical items / Bain marie etc as 
indicated in drawings, further in coordination 
with IT engineer of the college and as directed 
by Bank engineer. works incl. suitable sized 
PVC couplers, joints, bends, junction boxes etc 
and same has to be regularly supported by clip, 
clamps, supports, nut bolts, etc, works have to 
be carried out as directed by Bank Engineer & 
in coordination with IT engineer. 

80 Meter 

  

20.  

Main Circuit Wiring / Sub Circuit Wirings 
using 2 x 2.5 sq. mm. +1x1.5 sq.mm 1100  Volt  
grade  multi-stranded  copper  conductor  PVC 
insulated  suitable coloured  FRLS   wires,   
partly   surface/concealed   in suitable   size   
rigid,   medium   duty   PVC   conduit  and 
wherever pipe is not possible using casing & 
capping, corrugated pipes with required 
accessories like bends, tees, junction boxes, 
joints etc (concealed in wall/floors and surface 
on ceiling) as per the technical specification 
(From UPS / Raw  power / lighting distribution 
boards  to  different sized switchboards, TVs,  
other use switchboards , switch board to switch 
boards etc inside the Lounge, Over to sky, cave 
area and common passages, main passage 
etc), works have to be carried out as directed by 
Bank Engineer and as per the architect 
drawings. 

625 Meter 
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21.  

Main Circuit Wiring / Sub Circuit Wirings 
using 2 x 4 sq. mm. +1x 4 sq.mm 1100  Volt  
grade  multi-stranded  copper  conductor  PVC 
insulated  suitable coloured  FRLS   wires,   
partly   surface/concealed   in suitable   size   
rigid,   medium   duty   PVC   conduit  and 
wherever pipe is not possible using casing & 
capping, corrugated pipes with required 
accessories like bends, tees, junction boxes, 
joints, couplers etc (concealed in wall/floors and 
surface on ceiling) as per the technical 
specification (From UPS / Raw  power / lighting 
distribution boards  to  different sized 
switchboards, AC / power enclosure / boxes,  
other use switchboards , switch board to switch 
boards etc inside the Lounge, Over to sky and 
cave areas and common passages, main 
passage etc), works have to be carried out as 
directed by Bank Engineer and as per the 
architect drawings. 

300 Meter 

  

 Primary point wirings     

22.  

MCB / Switch controlled primary light 
circuits: Supply and laying of switch / MCB 
controlled primary light circuit wirings drawn 
from Lighting switch board / UPS switch boards 
upto respective light fittings (such as various 
square / round fittings, decorative light fittings, 
board lights, LED driver of profile / led lighting, 
wall lighting etc.) using 2 runs of 1.5 sq.mm 
(Phase - Red / Blue / Yellow colours 
respectively, Neutral - Black) and 1 run of 1.5 
sq.mm (Earth - Green colour) multi stranded 
FRLS PVC insulated copper wires drawn 
through minimum 25mm / suitable sized MMS 
rigid PVC (ISI marked) conduits concealed in 
walls by chase cutting / above false ceiling / 
through partition and refinish the same to 
original surface using touch up plastering, etc., 
Wherever concealing is not possible casing & 
capping / G.I. flexible conduits have to be 
provided. Works includes providing all 
necessary hardware and accessories like 
clamps, bends, couplers, junction boxes, 
screws, clippings, ceiling rose, PVC boxes, 
connectors, clamps of approved make, etc., to 
complete the same in all aspects and as 
directed by the Bank’s Engineer & as per 
architect drawings. 
Note:  
1) Average point wiring length = 5 to 8 Mtrs                                                                                                                    
2) A point shall include all the works necessary 
(drilling / cutting/ holing etc and refinish to 
original) in complete wiring to the lights/ fan / 
LED driver device from the controlling switch.                                                                                                                                     

60 No.s 

  



114 

 

3) The rate shall be quoted only for point wiring 
without main circuit wiring. 

 Secondary looped circuits:     

23.  

 
Supply and laying of secondary light circuit 
wirings from above primary light points upto the 
respective secondary light fittings (such as 
various rated square / round lights, fittings, 
decorative & board light fittings etc) / looping of 
one secondary light fittings to another etc., 
using 3 runs of 1.5 sq.mm (Phase – Red / 
Yellow / Blue, Neutral - Black and Earth - Green 
colours respectively) FRLS PVC insulated, multi 
stranded copper wires drawn through minimum 
25 mm / suitable sized MMS type rigid PVC 
conduits (ISI marked) concealed in wall by 
chase cutting / above false ceilings / through 
partition, etc., and refinish the same to original 
surface using touch up plastering, etc., 
Wherever concealing is not possible casing 
capping / GI flexible conduits have to be 
provided. Work includes providing all 
accessories like clamps, bends, couplers, 
Junction & inspection boxes, screws, clippings, 
ceiling rose, pvc boxes, connectors of approved 
make and to complete the same in all aspects 
and as directed by the Bank’s Engineer & as per 
drawings. 
Note:  
1) Average point wiring length= 3 to 5 Mtrs 
                                                                                                                    
2) this point wirings shall include all the works 
necessary (drilling / cutting/ holing etc and 
refinish to original) in complete wiring from 
primary switch controlled various type of lights 
upto the secondary lights/ looping of light to 
lights/ LED driver to LED lights / LED driver to 
LED driver looping circuits / any other 
secondary point as directed by Bank engineer 
etc. 
                                                                                                                               
3) The rate shall be quoted only for secondary 
point wiring without considering main circuit / 
primary circuit wirings / any switches cost. 

160 No.s 

  

D 
Supply and fixing of switch plates and 
accessories     

 

 
Supply and installation of  UPS/ RAW / IT / TV 
switchboards using  modular type housed in 
single manufacture zinc passivated suitable 
sized, Bank approved make and model 
concealed type / surface type single 
manufacture MS/ PVC back boxes , MS / PVC 
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based back / gang box with front and back cover 
plates to form various sized switch board 
(2/3/4/6/8/12 Modules) for usage of light 
controls / TV/ wall fan/ Mosquito repellent/ 
various type of food serving device power 
points/air curtains / hand drier/ tap sensor points 
/ Audio video / IT / computer equipments etc. 
The switch boxes to be fixed either in wall or 
partition or wooden wall / panel in a concealed 
to match with original finish / surface mounted 
fashion as directed, work includes providing 
necessary dummies/ covers etc. Circuit wiring 
of above sr.no.20 to 23 to be used along with 
internal wirings and all hardware & accessories, 
above works are to be done as directed by Bank 
engineer and as per architect drawings. 

 Concealed type switchboards     

24.  
Supply and fixing of Bank approved make and 
model concealed type 12 Module GI metal 
back box, Frame, Modular back and front 
switch plates, accessories etc. 

8 No.s 
  

25.  
Supply and fixing of Bank approved make and 
model concealed type 8 Module GI metal back 
box, Frame, Modular back and front switch 
plates, accessories etc. 

10 No.s 
  

26.  
Supply and fixing of Bank approved make and 
model concealed type 6 Module GI metal back 
box, Frame, Modular back and front switch 
plates, accessories etc. 

25 No.s 
  

27.  
Supply and fixing of Bank approved make and 
model concealed type 4 Module GI metal back 
box, Frame, Modular back and front switch 
plates, accessories etc. 

2 No.s 
  

28.  
Supply and fixing of Bank approved make and 
model concealed type 3 Module GI metal back 
box, Frame, Modular back and front switch 
plates, accessories etc. 

25 No.s 
  

29.  
Supply and fixing of Bank approved make and 
model concealed type 2 Module GI metal back 
box, Frame, Modular back and front switch 
plates, accessories  etc. 

5 No.s 
  

 Surface type switchboard items     

30.  
Supply and fixing of Bank approved make and 
model surface type 6 Module PVC box, Frame, 
Modular back and front switch plates, 
accessories etc. 

10 No.s 
  

31.  
Supply and fixing of Bank approved make and 
model surface type 3 Module PVC box, Frame, 
Modular back and front switch plates, 
accessories etc. 

3 No.s 
  

32.  Supply and fixing of Bank approved make and 
model surface type 2 Module PVC box, Frame, 3 No.s   
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Modular back and front switch plates, 
accessories etc. 

33.  
Supply and  fixing  of  Bank approved make and 
model 6 Amps modular switch  in  the above 
supplied modular switch boxes, accessories 
etc. 

85 No.s 
  

34.  
Supply  and  fixing  of  Bank approved make and 
model 6 Amps modular socket (3/5 pin)  in  
the above supplied modular switch boxes, 
accessories etc. 

40 No.s 
  

35.  
Supply  and  fixing  of Bank approved make and 
model 16 Amps modular switch with neon 
indicator in the above supplied modular switch 
boxes, accessories etc 

50 No.s 
  

36.  
Supply and  fixing  of  Bank approved make and 
model 6/16Amps modular socket  in the above 
supplied modular switch boxes, accessories 
etc. 

50 No.s 
  

37.  

Supply and fixing of Bank approved make and 
model DATA I/O port/s (RJ 45 socket with 
shutter), work includes providing necessary 
hardware, accessories to complete the same 
etc. 

2 No.s 

  

38.  

Ceiling speakers: Supply and fixing of suitable 
bank approved minimum 6W ceiling based 
speakers, concealed ceiling mounting with dog-
ears for easy blind mount Installations / ceiling 
mounted with 2 spring clamps with excellent 
sound reproduction quality, work includes 
connecting above Sl. No.16 (2x1.5 sq.mm 
flexible wires), for usage and to be connected 
with existing Public address system,  amplifier 
system  / DVD systems etc. 

10 No.s 

  

E 

Supply, Installation, Testing and commissioning 
of following light fittings  Inc. Hardware items, 
ceiling rose, square box, light holders, GI 
flexible conduits, wire connectors, light driver & 
its connections, required hylum sheet / acrylic 
sheet etc as per the architect drawings and 
other accessories as required items for 
installation below the false ceiling/ Side walls/ 
POP incl. POP cuttings & refinish to original 
surface, touch up painting  etc  (Quantities  are 
indicative, execution should be  strictly  be 
based on site conditions and as directed by 
Bank engineer). 

  

  

39.  

18W LED Down Light Fittings: 
Supply, Installation, Testing & Commissioning 
(SITC) of Bank approved make and model 
company fabricated, minimum 18W  round / 
square LED Down  lights, minimum 100 
Lumen per watt, suitable and Bank approved 
colour rendering  LED Down light fittings recess 
mountable, aluminium construction body with 
dog-ears for easy blind mount installations / 

55 No.s 
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ceiling mounted with 2 spring clamps, 
concealed type complete set with approved 
make based on latest technology & reliable heat 
management, cost including any driver & 
connectors, carefully cutting the false ceiling / 
POP of required size and fixing the light fittings 
using clips / clamps and refinish to the original 
surface. The above rate shall also include wire 
end connections, all accessories/ hardware etc 
and as per site requirement and as directed by 
Bank Engineer & architect drawings. 

40.  

10W LED Down Light Fittings: 
Supply, Installation, Testing & Commissioning 
(SITC) of Bank approved make and model 
company fabricated, minimum 10 W  round / 
square LED Down lights, minimum 100 
Lumen per watt, suitable and Bank approved 
colour rendering   LED Down light fittings, 
recess mountable, aluminium construction body 
with dog-ears for easy blind mount installations 
/ ceiling mounted with 2 spring clamps, 
concealed type complete set with approved 
make based on latest technology & reliable heat 
management, cost including any driver & 
connectors, carefully cutting the false ceiling / 
POP of required size and fixing the light fittings 
using clips / clamps and refinish to the original 
surface. The above rate shall also include wire 
end connections, all accessories / hardware etc 
and as per site requirement and as directed by 
Bank Engineer & architect drawings. 

65 No.s 

  

41.  

10W surface type LED Down Light Fittings: 
Supply, Installation, Testing & Commissioning 
(SITC) of Bank approved make and model 
company fabricated, minimum 10W  round / 
square LED Down lights, minimum 100 
Lumen per watt, suitable and Bank approved 
colour rendering  LED Down light fittings, 
surface mountable, aluminium construction 
body with back channel fixing  using anchor 
fastener ,  concealed type clamps / lock 
arrangement complete set with approved make 
based on latest technology & reliable heat 
management, cost including any driver & 
connectors, carefully fixing of the light fittings 
(including POP cuttings if any) using clips / 
clamps, screws, fitting on the wall /  and refinish 
to the original surface. The above rate shall also 
include wire end connections, all accessories / 
hardware etc and as per site requirement and 
as directed by Bank Engineer & architect 
drawings. 

5 No.s 

  

42.  
Supply and fixing of Bank approved make LED 
profile / strip lights, which shall be housed in a 
25 × 12 mm concealed aluminium profile 

90 M 
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channel complete with diffuser/cover, cost 
includes providing necessary suitable rated 
LED drivers for connected LED strip / profile Led 
lights length and with 20% spare capacity (for 
every 5 M one electronic driver) have to be 
provided.  Cost also must include complete set 
with approved make based on latest technology 
& reliable heat management, cost including any 
driver & connectors, carefully fixing of the light 
fittings such as including POP cuttings / 
aluminium channel fixing / hidden fashion if any 
using clips / clamps, screws, fitting on the wall / 
and refinish to the original surface. The above 
rate shall also include wire end connections, all 
accessories / hardware etc and as per site 
requirement and as directed by Bank Engineer 
& architect drawings. 

43.  

ITC of Board / wall light fittings:     
Installation, Testing & Commissioning (ITC) of 
Bank supplied  Mirror/ head / decorative / wall 
light fittings to fixed on walls / true ceiling 
mount or surface wall type complete set and 
carefully fixing the light fittings using clips / 
clamps / anchor fasteners / suitable fixing 
methods  and refinish to the original surface. 
The above rate shall also include wire end 
connections, all accessories/ hardware, end 
terminations etc and as per site requirement 
and as directed by Bank Engineer & architect 
drawings.  

15 No.s 

  

44.  

Carefully disconnecting & dismantling / 
removing the officer lounge existing electric light 
fittings, UPS & power &lighting DBs (placed in / 
outside), switchboards with back boxes, 
junction boxes,  circuit wirings / cables belongs 
to lights / switch boards / UPS / Raw power / AC 
units / TVs / public address (PA) system, 
speakers etc.), Distribution Boards with MCB's 
& its cables / circuit wirings, removal of Public 
address (PA) & speakers / mosquito repellents 
/ wall clocks, removal of Ban marie units, oven, 
soup / juice counters, shoe polish machine & air 
curtains, sensors (if any) etc. Similarly, carefully 
disconnecting & dismantling of any sensors, TV 
sets, old electric conduits / casing capping / 
flexibles, switch & sockets, various sized switch 
boards power sockets, power boxes provided 
on walls / tables, All kind of light fixtures, any 
electrical fittings & light wirings, secondary UPS 
& raw power circuit wirings, all plug points, 
incomer / outgoing cables of all DB's, split ACs 
etc. keeping all the above dismantled items in 
good condition and under safe custody of the 
contractor in the Bank Engineer indicated 
location. Work includes that post renovation of 

1 Job 
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officer lounge, again refixing of the above 
engineer directed usable stored / new supplied 
electric equipments like TV sets, Bain marie, 
mosquito repellents, shoe polish machines,  
wall clocks, oven, serving equipments, Bain 
marie units, hand drier etc., (Including wirings, 
drilling / mounting on the wall, fixing on walls, 
false / true ceilings, reconnection etc.) using 
new suitable sized rigid PVC conduits / 
corrugated flexible PVC pipes / casing & 
capping with clamps, connecters, etc., as per 
architect drawings and as directed by the 
Bank’s Engineer. 

F Sub Total      
G1 CGST     
G2 SGST     
 H Total Amount (Rupees)  (H)       
I Rebate items     

45.  

Buy back amount for removed / dismantled/ Old 
& unusable Distribution Boards (DB’s), Cables, 
Wires, Old switch & sockets with back boxes, 
switch boards, Junction boxes, Old various type 
light fittings, AC boxes, PVC / metal Conduits / 
casing capping, other damaged items identified 
during dismantling work. The rate includes their 
careful removal at the contractor’s cost of DB’s, 
old wires, cables, switch, sockets, ceiling & wall 
lights, distribution boards (Power, Lighting & 
UPS) etc. 
The useful items such as TV, PA & Audio 
systems, Hand drier, mosquito repelled units, 
Ban marie, oven, other kitchen service 
equipments, air curtains etc to be returned to 
Bank (B) 

1 Lot 
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	SECTION VI
	Section VII
	Section VIII
	Annexure-II
	12. Disputes Resolution:
	13. Indemnity Clause:
	14. Non-Disclosure Clause:
	15. Prevention of Sexual Harassment of Women at Work place:
	(If the Contractor is a Partnership or an Individual)
	(If the Contractor is a partnership or an individual)
	(If the part is a partnership firm or any individual should be signed by all or on behalf of all the partners.)
	(If the Contractor signs under its common Seal the signature clause should tally with their sealing clause in the Articles of Associations.)
	(The Contractor is signing by the hand of power of attorney whether a company or individual)

	RESERVE BANK STAFF COLLEGE


