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Reserve Bank of India
Estate Department
Bengaluru
e-Tender
For
Electrical Renovation work in connection with Renovation of Eleven (11 Nos) Class

IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

Name of Tenderer:

Address:

Part - | (Techno - Commercial Bid)

ACTIVITY DATE

Date of availability of Tender in RBI Website
1 | and Central Public Procurement Portal | October 01, 2026; 05:30 PM onwards

(CPPP)
2 | Bid Start Date October 10, 2026; 05:00 PM onwards
3 | Due date for submission of Tender October 21, 2026 till 10:00 AM
4 | Date of opening of Tender October 22, 2026 at 12:00 PM onwards

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on
any medium, electronic or otherwise, without the RBI's written permission thereof, except for the purpose of
responding to RBI for the said purpose. The use of the contents of this document, even by theauthorized
personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall

amount to copyright violation and thus, shall be punishable under the Indian Law.




Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

DISCLAIMER

Reserve Bank of India (RBI), Estate Department, Bengaluru, has prepared this document to
give background information on the Project to the interested parties. While RBI has taken
due care in the preparation of the information contained herein and believe it to be in order,
neither RBI nor any of its authorities or agencies nor any of their respective officers,
employees, agents or advisors give any warranty or make any representations, express or
implied as to the completeness or accuracy of the information contained in this document or

any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries and they do not rely only on the information provided by RBI in submitting
the Tender. The information is provided on the basis that it is non - binding on RBI or any of

its authorities or agencies or any of their respective officers, employees, agents or advisors.

RBI reserves the right not to proceed with the Project or to change the configuration of the
Project, to alter the timetable reflected in this document or to change the process or
procedure to be applied. It also reserves the right to decline to discuss the matter further
with any party expressing interest. No reimbursement of cost of any type will be paid to

persons or entities expressing interest.
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

Section I: Schedule of Tender (SOT)

Sl.

No. Item Details
1. | e-Tender No RBI/Bangalore Regional Office/23/26-27/ET/012
2. | e-Tender ID 2026_RBI_292977 1
The Regional Director
Reserve Bank of India
3 Tender Inviting Estate Department
"~ | Authority Bengaluru
Tel No.: 080-22180260
Email id: estatebangalore@rbi.org.in
Electrical Renovation work in connection with Renovation of
4. | Name of work Eleven (11 Nos) Class IV flats at Reserve Bank Staff Quarters,
Nandini Layout, Bengaluru.
e-Procurement System:
The tendering would be done only through the e-
5 Mode of Tender Tendering Portal — Central Public Procurement Portal (CPP
) Portal) - https://etenders.gov.in/eprocure/app. All interested
bidders must register with CPPP through the abovementioned
website to participate in the tendering process.
g | Estimatedcostol 4 g 55 akh inclusive of GST.
tender
Date of NIT available
7. | to the parties to |October 01, 2026; 05:30 PM onwards
download
Date and Place of Off-line on October 08, 2026 at 11:00 AM.
8. Pre- .
. . Venue: Reserve Bank of India, 2" Floor, Estate
Bid meeting
Department, Bengaluru.
9. | Bid Start date October 10, 2026; 05:00 PM onwards
Date of closing of
online submission of
10, | &tender October 21, 2026 till 10:00 AM
(Techno-
Commercial
Bid and Price Bid)
Three months (90 days) from the date of opening of the tender
11. | Bid Validity (Techno-Commercial Bid), the period of which may be extended

by mutual agreement, and the bidder/s shall not cancel or
withdraw the tender during this period.
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

Date and time of
12. |lopening of tender
(Part I)

October 22, 2026; 12:00 PM onwards

Date and time of
13. jopening of tender Will be intimated separately to the qualified bidders.
(Part 1)

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI
Website and Central Public Procurement Portal (CPPP) as given above and will not be published in

the newspaper.

Note: This notice is being published for information only and is not an open invitation to quote in this
limited tender. Participation in this tender is by invitation only and is limited to selected Procuring
Entity’s enlisted contractors. Unsolicited offers are liable to be ignored. However, contractors who

desire to participate in such tenders in future may apply for enlistment with RBI as per procedure.
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

Section - Il

Important instructions for E-Procurement

This is an e-procurement event of the Reserve Bank of India. The e-procurement Service
Provider/Contractor is the Central Public Procurement Portal (CPPP)

(https://etenders.gov.in/eprocure/app).

Process of E-tender: Bidder manual kit is available on home page
Registration for new bidder:

The process involves vendor's registration with CPP portal which is free of cost.

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001002
0120-4001005
0120-4493395

Email Support: For any Issues or Clarifications relating to the published tenders, bidders are

requested to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in
Contact person at RBI, Bengaluru:
1. Shri Suresh Kumar (Assistant Manager, Tech-Electrical); 080-22180260
2. Shri Chandrakanta B (Assistant Manager, Estate Department); 080-22180588

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at

(https://etenders.gov.in/eprocure/app). Tenders will be opened electronically on specified date and

time as given in the tender.

All entries in the tender should be entered in online Technical and Commercial Formats without any

ambiguity.
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To,

Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

Section — Il

FORM OF TENDER

The Regional Director

Reserve Bank of India

Estate Department

Bengaluru

Sir/Madam,

Having examined the specifications, drawings, designs and schedule of quantities relating to the

works specified in memorandum hereinafter set out and having visited and examined the site of the

works specified in the said memorandum having acquired the requisite information relating thereto

as affecting the tender, we hereby offer to supply and execute the works specified in the said

memorandum, within the time specified in the time memorandum, at the rates mentioned in the

attached schedule of quantities and in all respects with the specifications, designs, drawings and

instructions in writing referred to in conditions of tender, the Articles of ‘Agreement, Special

Conditions, Schedule of Quantities and conditions of Contract and with such materials as are

provided for by us, and in all other respects in accordance with such conditions so far as they may

be applicable.
MEMORANDUM

(a) | Description of works : | Electrical Renovation work in connection
with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff
Quarters, Nandini Layout, Bengaluru.

(b) | Estimated cost ;| ¥9.55 lakh (Inclusive of GST)

(c) | Earnest Money . | Nil

(d) | Percentage to be deducted from bills . | 5% towards Retention Money Deposit

(e) | Time allowed for completion of the work | : | 16 weeks from 10" day of issue of work

from the tenth date of work order order

2. Should this tender be accepted, we hereby agree to abide by and fulfill the terms and provisions

of the said Condition of Contract annexed hereto so far as they may be applicable or in default

thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said

conditions.
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

3. Should this Tender be accepted, we hereby agree to abide by and fulfill all the Terms and
Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, or
assignees or nominees such sums of money as are stipulated in the conditions contained in the

tender together with the written acceptance of the Contract.

4. We understand that you reserve the right to accept or reject any or all the tender either in full or

in part without assigning any reason therefor.

5. The Tender is submitted in two parts. Part | contains all commercial terms and conditions and

technical particulars and Part |l contains only the price bid in the Bank's proforma.

Dated this day of 2026.

For and on behalf of M/s

(Signature with seal)
Name:
Designation:
Place:
Date:
(Certified true copy of the Power of Attorney of the above signatory should be enclosed).

Witnesses:

(1) Signature with

name, address and date

(2) Signature with

name, address and date

Page 7 of 60




Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

Section IV

Part | - Commercial Conditions

E-tender is invited from the empaneled electrical contractors for the work, for providing of
‘Electrical Renovation work in connection with Renovation of Eleven (11 Nos) Class IV flats at
Reserve Bank Staff Quarters, Nandini Layout, Bengaluru. The last date for submitting the tender
on CPP portal is 10:00 AM on October 21, 2026.

Tenders shall be submitted in two parts viz., Part | containing technical and commercial details
of the offer and Part Il containing prices only. Pages of Part | (Techno-Commercial Bids) of the
tender where details shall be filled in and signed, shall be downloaded from the CPP Portal,
details filled in, signed and uploaded. Vendors are instructed to use ‘Attach Doc’ button to upload
documents. Multiple documents can be uploaded. Part | (Techno-Commercial Bid) of the tender
shall be opened at 12:00 PM onwards on October 22, 2026. Part || (Price Bid) shall be opened
on a subsequent date and time which shall be intimated to the bidders who are successfully

qualified in Part | of tender.

. The Reserve Bank of India reserves the right to accept or reject any or all the tenders, in full or
in part, without assigning any reason therefor. The Bank also reserves the right to accept the
tender of any firm. Tenderers are requested to quote unit rates and amounts separately. They

are also requested to use the enclosed proforma only (and not to use their own format).

. The tenders shall be valid for a period of Three months (90 days) from the date of opening of
the tender (Techno-Commercial Bid), the period of which may be extended by mutual

agreement, and the bidder/s shall not cancel or withdraw the tender during this period.

. The rates quoted shall be inclusive of all taxes, duties, transport, packing, forwarding, insurance
etc. and shall be for the complete work duly completed and commissioned at site. The prices
quoted shall remain firm for the entire period of contract and shall not be subjected to any

variations in the foreign exchange or variations of any other taxes, levies, duties etc.

. The entire work of specified in the scope of work shall be completed within a period of 16 weeks

from the tenth date of issue of work order.

Defect Liability period: The entire work shall be guaranteed against all types of defects for a
period of one year from the date of virtual completion. Any defects in the work/materials/sub-
assemblies, found within the guarantee period, shall be rectified/ replaced by the tenderer

without any additional cost to the Bank.

. TERMS OF PAYMENT: The following terms of payment, subject to statuary deductions will

apply to the contract:
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9.

10.

11.

12.

13.

Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

(@) 95% of the value of work on completion of whole work against testing, commissioning

and handing over of the completed work to the Bank.

(b) The Retention money of 5% of the value of work will be released after satisfactory

completion of the one-year defect liability period.

The payment for the work will be made by the Office at which the work is completed and handed
over. The dispute arising out of this contract will also be sorted out within the jurisdiction of

courts situated in the same state where the said the system has been installed.

The contractors shall submit all technical details of the items used for the work/ any deviation in
specification along with the tender. If they wish to submit any additional information/details, they
may furnish the same on a separate sheet with Part | of the tender in the form prescribed in the

‘Annexure C’.

The tenderers are requested to fill in the enclosed proforma on terms and conditions of the
contract. They are advised to confirm whether they agree to the Bank terms and conditions by
indicating "YES" or "NO" only. If "NO" then only they shall list out the deviations proposed by

them in the appropriate column.

Non-disclosure Clause: The Contractor shall not disclose directly or indirectly any information,
materials and details of the Bank's infrastructure/systems/equipment etc., which may come to
the possession or knowledge of the Contractor during the course of discharging its contractual
obligations in connection with this agreement, to any third party and shall at all times hold the
same in strictest confidence. The Contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The Contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the previous written
consent of the Employer. The Contractor shall indemnify the Employer for any loss suffered by
the Employer as a result of disclosure of any confidential information. Failure to observe the
above shall be treated as breach of contract on the part of the Contractor and the Employer

shall be entitled to claim damages and pursue legal remedies.

Sexual Harassment of women at workplace:

a) The contractor shall be solely responsible for full compliance with the provisions of
“the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal)
Act, 2013”. In case of any complaint of sexual harassment against its employee within
the premises of the Bank, the complaint will be filed before the Internal Complaints
Committee constituted by the contractor/Agency and the contractor shall ensure

appropriate action under the said Act in respect to the complaint”.
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14.

15.

16.

17.

18.

Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

b) Any complaint of sexual harassment from any aggrieved employee of the Service Provider
against any employee of the Bank or any employee of any other firm working in the Bank shall

be taken cognizance of by the Regional Complaints Committee constituted by the Bank.

c) The contractor shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary relief
to Bank’s employee or other firm’s employee, if sexual violence by the employee of the

contractor is proved.

d) The contractor shall be responsible for educating its employees about prevention of sexual

harassment at workplace and related issues.

e) The contractor shall provide a complete and updated list of its employees who are deployed

within the Bank’s premises.

Before submitting the quotation, firm should visit the site and get acquaint themselves

about the site conditions.

Contractor has to show the samples of the material to be used in the work for Bank’s approval

before commencing the work.

The work shall be carried out in coordination with the Civil works. The contractor shall submit a

detailed work schedule prior to the starting of work for the smooth progress of work.

Tenders will be considered only from list of contractors empanelled by the Bank in the trades

concerned.

Insurance in respect of damage to person and property: The Contractor shall be responsible

for all injury to persons, animals or things, and for all structural and decorative damage to
property which may arise from the operation or neglect of himself or of any nominated sub-
contractor or any employee of either, whether such injury or damage arises from carelessness
accident or any other clause whatever in any connected with the carrying out of this Contract.
This clause shall be held to include inter alia any damage to buildings, whether immediately
adjacent or otherwise, and any damage to road, streets, footpaths, bridges or ways as well as
damage caused to the buildings and works forming the subject of this contract by frost, rain, win
d or other inclemency of weather. The Contractor shall indemnify the Employer and hold it
harmless in respect of all and any expenses arising from any such injury or damage to persons
or property as aforesaid and also in respect of any claim made in respect of injury or damage
under any acts of any legislature or otherwise and also in respect of any award or compensation

or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
up the whole of the Contract works complete to and perfect in every respect and so as to make

good or otherwise satisfy all claims for damage to the property of third parties. An insurance
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

policy covering third party liability shall be taken by the contractor to cover the

loss/disablement of human life (persons not belonging to the contractor). This shall also cover

the risk of damages to other's materials/equipment/properties including those, if any of the
banks during construction/erection/commissioning of the said contract work at site. The value
of third-party liability for compensation for loss of human life or full /partial disablement shall be
of required statutory value for full and partial disablement and shall nevertheless cover such
compensation as may be awarded by a court of law. Cover for damage to other's
equipment/property shall be as approved by the bank. The sub-contractors of the contractor
shall not be holders or beneficiaries in the policy nor shall they be named in the policy. The
bank shall be the principal holder of the policy along with the contractor. The bank reserves the

exclusive right to assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made against the
Employer be any member of the public or other third party in respect of anything which may
arise in respect of the works or in consequences thereof and shall at his own expenses arrange
to effect and maintain, till completion of Defect Liability Period of the contract, with an approved
office a policy of insurance in the joint names of the Employer and the Contractor against such
risks and deposit such policy or policies with the Employer from time to time during the currency
of this contract. The Contractor shall also similarly indemnify the Employer, against all claims
which may be made upon the Employer whether under the Workmen's Compensation Act or
any other status in force during the currency of this contract or at common law in respect of any
employee of the Contractor or any Sub-Contractor and shall at his own expenses effect and
maintain, in the joint names of the Employer and the Contractor against such risks and deposit

such policy or policies with the Employer from time to time during currency of the Contract.

The Contractor shall be responsible for any liability which may be executed from the Insurance
Policies above referred to and also for all other damage to any person, animal or property arising
out of the incidental to the negligent or defective carrying out of this Contract transit, storage,
erection, testing & commissioning policy. He shall also indemnify the Employer in respect of
any costs, charges or expenses arising out of any claim or proceedings and also in respect of

any award of compensation or damages arising therefrom.

The Employer shall be entitled to deduct the amount of any damage, compensation, costs,
charges and expense arising of accruing from or in respect of any such claims or damage from
any or all sums due or to become due to the Contractor without prejudice to the Employer's
other rights in respect thereof. The Contractor shall at his own expense, arrange to effect
and maintain (till completion of Defect Liability Period of the contract) with an approved
office, the following insurance policies in the joint names of the Employer (Reserve Bank
of India, Bengaluru) and himself, with the Employer being first (Principal) and deposit

such policy or policies with the Employer from time during the currency of this contract.
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

1. Storage, erection, testing and commissioning policy (C. A. R Policy) for the total
amount of contract.
Workmen Compensation Policy.
Third Party Liability Policy with the limits as under.
a. Rs.10,00,000/- for the contract period
b. Rs.2,00,000/- per occurrence

The contractor shall, from the date of commencement of the works, insure the works at his cost
and keep them insured until completion of Defect Liability Period of the contract, against loss or
damage by fire with an office in the joint names of the employer (Reserve Bank of India,
Bengaluru) and the contractor (the name of the former being placed first in the policy) for
the full amount of the contract. The contractor shall deposit the policy and receipts for the
premium with the employer before the commencement of the works. In default of the
contractor, insuring as provided above, the employer may so insure the works and may deduct
the premium paid from any moneys due or which may become due to the Contractor without
prejudice to the other rights of the Employer in respect of such default. In case it becomes
necessary to suspend the works, the Contractor shall as soon as the claim under the policy is
settled, or the work reinstated by the Insurance Office, should they elect to do so, proceed with
all due diligence with the completion of the works in same manner as though the fire had not
occurred and in all respects under the same conditions of Contract. The Contractor in case of
rebuilding or reinstatement after fire shall be entitled to such extension of time for completion as

deems fit.

The period of insurance must be valid for the entire duration of the work and if work is delayed
due to any reason by the contractor, the extension of policy has to be made by the contractor at
his cost. If the contractor is not responsible for the delay, still the policy has to be extended by the

contractor but the cost in this respect shall be borne by the Bank.

Signature of the contractor

Name of the firm

Stamp of the firm

Place:

Date:
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10.

11.

12.

13.

Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

Section V

SAFETY CODE

First aid appliances including adequate supply of sterilized dressings and cotton wool shall be

provided in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the

injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be

done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more

than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of
the depth of trench, whichever is more. All trenches and excavations shall be provided with

necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum

height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of materials as to

render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or concrete

and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and

gloves.

i) No paint containing lead or lead products shall be used except in the forms of paste or

readymade paint.

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the

form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be

provided to enable the working painters to wash during the period of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and

support shall be in perfect condition.

The ropes sued in hoisting or lowering material, or a means of suspension shall be of durable

quality and adequate strength and free from defects.
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

14. The contractor shall provide all the safety gadgets to the workers for carrying out the work as per

statutory norms.

15. During the work execution necessary fire safety measures shall also be taken.

Place: SIGNATURE AND SEAL OF THE CONTRACTOR

Date:
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

FIRE SAFETY

Cutting / drilling machine and other electrically operated equipments used at site shall be

plugged into correctly rated electrical outlets.
Only ISI marked 3 pin plug and other appliances and equipments shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly rated.

iv. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall be informed
and only after the site inspection by the Fire officers/Personnel, work shall be started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipments such as safety shoes, hand gloves, welder’s mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the workmen
to prevent occupational health hazards.

X.  The safety belt shall be provided by the contractor and used by the workmen while working from
height for more than 10’ from Ground level.

xi. None of the passages near lifts lobby and staircases shall be used for stacking / dumping any
kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and
stored at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen
while working beyond office hours.

Place: SIGNATURE AND SEAL OF THE CONTRACTOR

Date:
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Section VI

The Conditions herein before Referred To

In constructing these conditions, the specification, schedule of quantities and Contract

Agreement, the following words shall have the meaning herein assigned to them except where

subject or context otherwise requires.

a) "Employer”

b) “Contractor”

c) "Site"

d) "This Contract"

e) "Notice in writing"

f) "Act of Insolvency"”

Shall mean the Reserve Bank of India and shall include its

assignees and successors.

Shall mean the individual, firm or a company whether
incorporated or not, undertaking the works and shall include
the legal personal representative of such individual or the
persons composing such firm or company, or the
successors of such firm or company and the permitted

assignees of such individual, firm or company.

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for the

Contractor's use.

Shall mean the Article of Agreement, the special conditions,
the conditions, the Appendix, the schedule of quantities and

specifications attached hereto and duly signed.

Shall mean a notice in written, typed or printed or written
notice" characters sent (unless delivered personally
otherwise proved to have been received) by registered post
to the last known private or business address or registered
office of the addressee and shall be deemed to have been
received when in the ordinary course of post it would have

been delivered.

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial

insolvency Act or any Act amending such original Act.
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g) "Net Prices" If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of items in the
Tender any sum, either as a percentage or otherwise, then
net price of any item in their tender shall be the sum arrived
at by adding to or deducting from the actual figures
appearing in the Tender as the price of that the item a
similar percentage or proportionate sum provided always
that in determining the percentage or proportion of the sum
so added or deducted by the Contractor the total amount of
the any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the tender. The
expression "net rates" or "net prices" when used with
reference to the contract or account shall be held to mean

rates or prices so arrived at.

h) "The works" Shall mean providing of Electrical Renovation work in
connection with Renovation of Eleven (11 Nos) Class IV
flats at Reserve Bank Staff Quarters, Nandini Layout,

Bengaluru.

2. Scope of Contract: The contractor shall carry out and complete the said work in every respect

in accordance with this contract and with the directions of and to the satisfaction of the Bank's
Engineer. The Bank's Engineer may in his absolute discretion and from time-to-time issue further
drawings and/or written instructions, details, direction and explanations which are hereafter

collectively referred to as "Bank's Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or omission or

substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or drawing and/or

specifications.

c) The removal from the site of any materials brought thereon by the contractor and the

substitution of any other material therefor.
d) The removal and/or re-execution of any works executed by the contractor.
e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.
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g) The amending and making good of any defects under Clause 20 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such Bank's
Engineer's instructions provided always that verbal instructions, directions and explanations
given to the Contractor or his representative upon the works by the Bank's Engineer shall, if
involving a variation, be confirmed in writing by the Contractor within seven days, such shall be

deemed to be Employer's instructions within the scope of the Contract.

The contractor shall submit a statement of variations giving quantity and rates duly supported by
analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall
form a supplementary tender. The Employer shall not be liable for payment of such variations

until these statements are sanctioned by him.

The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the
Contractor shall be entitled to one executed copy each for his use. The contractor shall prepare
the line diagram and layout plan of the site for carrying out the work. Before the issue of the final
certificate to the Contractor he shall submit to the Bank's Engineer all Drawings and

Specifications.

The Contractor shall provide at his cost everything necessary for the proper execution of the

works according to the intent and meaning of the Drawings, Schedule of Quantities and
specifications taken together, whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom, and if the
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's

Engineer, who shall decide which is to be followed.

Authorities, notices and patents: The Contractor shall conform to the provisions of any Act of

the Legislature relating to the works, and to the regulations and bye-laws of any authority, and
of any water, electricity supply and other companies and/or authorities with whose system the
structure is proposed to be connected, and shall, before making any variations from the Drawings
or Specifications that may be necessitated by so conforming, give to the architect written notice,
specifying the variation proposed to be made and the reason for making it and apply for
instructions thereon. In case the Contractor shall not within ten days receive such instructions
be shall proceed with the work conforming to the provisions, regulations, or bye-laws in question,

and any variation so necessitated shall be dealt with under Clause 17 hereof.

The contractor shall bring to the attention of the Employer all notices required by the said Acts,
regulations or bye-laws to be given to any authority and pay to such authority or to any public
office all fees that may be properly chargeable-in respect of the works and lodge the receipts

with the Employer.
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The Contractor shall indemnify the Employer against all claims in respect of patent rights, and
shall defend all actions arising from such claims and shall himself pay all royalties, license fees,

damages cost and charges of all and every sort that may be legally incurred in respect thereof.

Setting out of work: The contractor shall set out the works and shall be responsible for the true

and perfect setting out of the same and for the correctness of the position’s levels, dimensions
and alignment of all parts thereof. If at any time any error in this respect shall appear during the
progress of the works or within a period of one year from the completion of the works, the
Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the

Bank's Engineer.

Materials and Workmanship to conform to description: All materials and workmanship shall

so far as procurable be of the respective kinds described in the Schedule of Quantities and/or
specifications and in accordance with the contract and the Contractor shall furnish to the
Employer with all invoices, accounts, receipts and other vouchers to prove that the materials
comply therewith. The Contractor shall at his own cost arrange for and/or carry out any test of

any materials.

Contractor's superintendence and representative on the works: The Contractor shall give

all necessary personal superintendence during the execution of the works and so long thereafter
as the Employer may consider necessary until the expiration of the "Defects Liability Period"
stated in the Appendix hereto. The contractor shall, also during the whole time the works
are in progress employ a competent representative who shall be constantly in attendance
at the works while the men are to work. Any directions, explanations, instructions or notice

given by the Bank's Engineer to such representative shall be held to be given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer immediately

dismiss from the works any person employed thereon by him who may, in the opinion of the
Bank's Engineer, be incompetent or misconduct himself and such persons shall not be again

employed on the works without the permission of the Bank's Engineer.

10. Access to works: The Employer, shall at all reasonable times, have free access to the works

11.

and/or to the workshops, factories or other places where materials are lying or from which they
are being obtained and the Contractor shall give every facility to the Employer necessary for
Inspections and examination and test of the materials and workmanship. No person not
authorized by the Employer except the representatives of public authorities shall be allowed on

the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid by the

Employer to inspect the works. The Contractor shall afford the Bank’s Engineer every facility

and assistance for inspecting the works and materials and for checking and measuring time and
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materials. The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor
or to his representative of non-approval or any work or materials and such work shall be
suspended or the use of such materials shall be discontinued. The work will from time to time
be examined by the Asst. Manager (Tech)/ Manager (Tech.) but such examination shall not in
any way exonerate the Contractor from the obligation to remedy any defects which may be found
to exist at a stage of the works or after the same is completed. Subject to the limitations of this

clause the Contractor shall take instructions only from the Bank's Engineer.

Assignment and Subletting: The whole of the works included in the Contract shall be executed

by the Contractor and the contractor shall not directly or indirectly transfer, assign or under-let
the Contract or any part share thereof or any interest therein without the prior written consent of
the Employer and not undertaking shall relieve the Contractor from the full and entire

responsibility of the Contract or from active superintendence of the works during their progress.

No alteration, omission or variation shall vitiate this contract but in case the Bank's Engineer
thinks proper at any time during the progress of the works to make any alterations in, or addition
to, or omissions from the works or any alteration in the kind of quality of the materials to be used
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor
shall alter, add to, or omit from, as the case may be, in accordance with such notice, but the
contractor shall not do any work extra to or make any alterations or additions to or omissions
from the works or any deviation from any of the provisions of the Contract. Stipulations,
specifications or Contract Drawings without the previous consent in writing of the Employer and
the value of such extras alterations, additions or omission shall, in all cases, be determined by
the Employer in accordance with the provisions of Clause 17 hereof, and the same shall be

added to, or deducted from the Contract Amount, as the case may be accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed

to have been prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the schedule of quantities shall
not vitiate this contract but shall be rectified and the value thereof, as ascertained under Clause
17 hereof, shall be added to, or deducted from the Contract Amount (as the case may be)
provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule of

rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied

himself before tendering as to the correctness and sufficiency of his tender for the works and of
the prices stated in the Schedule of Quantities and/or the schedule of rates and prices which
rates and prices shall cover all his obligations under the contract, and all matters and things

necessary for the proper completion of the works.
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Measurement of works: The Bank's Engineer may, from time to time, intimate to the contractor

that he requires the works to be measured, and the Contractor shall forthwith attend or send a
qualified agent to assist Assistant Engineer in taking such measurements and calculations and

to furnish all particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the measurement
taken by the Bank's Engineer or a person approved by him shall be taken to be correct
measurement of the works. Such measurements shall be taken in accordance with the Mode of

Measurements detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and measurement

as he may requires.

All authorized extra works, omissions and all variations made with the prior approval in writing of

Employer shall be included in such measurements.

Prices for extra: The Contractor may, when authorized and shall, when directed, in writing by

the Employer, add to, omit from or vary the works shown upon the drawings, or described in the
specification, or included in the schedule of Quantities, but the contractor shall make no addition,
omission or variation without such authorization or direction. A verbal authority or direction by
the Bank's Engineer shall, if confirmed by them in writing within seven days, be deemed to have

been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under provisions of
clause above hereof with the concurrence of the Employer herein mentioned. Any such extra in

herein referred to as authorized and shall be made in accordance with the following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra
work where such extra work in similar character and executed under conditions as the

work priced therein.

(ii) Rates for all items, wherever possible should be derived out of the rates given in the

priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted provided
if omissions vary the conditions under which any remaining items of works are carried

out, the prices for the same shall be valued under sub-clause(c) hereof.

(c) Where the extra works are not of similar character and/or quoted under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items
of works are carried out or if the amount of any omissions or additions relative the amount
of the whole of the Contract works or to any part thereof shall be such that in the opinion
of the Bank's engineer, the net rate or price contained in the priced Schedule of

Quantities or tender or for any item of the works involves loss or expenses beyond that
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reasonably contemplated by the contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or
price as in the circumstances he shall think reasonable and proper, with the prior approval

in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed
day work prices as the net rates stated in the tender or the Priced Schedule or Quantities
or, if not so stated, then in accordance with the local day work rates and wages for the
district provided that in either case vouchers specifying the daily time (the workmen's
names) and materials employed be delivered for verification to the Bank's Engineer at or

before the end of the week following that in which the work has been executed.

The measurement and valuation in respect of the Contract shall be completed within the "period
of final measurements" stated in the Appendix or if not stated then within six months of the

completion of the Contract works as defined in Clause 21 hereof.

Unfixed materials when taken into account to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer
has included the value of any unfixed materials included for and/or placed on or adjacent to the
works such materials shall become the property of the Employer and they shall not be removed
except for use upon the works, without the written authority of the Employer. The Contractor

shall be liable for any loss of, or damage to, such materials.

Removal of improper work: The Employer shall, during the progress of the works, have power

to order in writing from time to time the removal from the works within such reasonable time or
times as may be specified in the order of any materials which in the opinion of the Bank's
Engineer are not in accordance with the Specifications, the substitutions of proper materials, and
the removal and proper re-execution of any work executed with materials or workmanship not in
accordance with the drawings & specifications or instructions and the contractor shall forthwith
carry out such order at his own cost. In case of default on the part of Contractor to carry out such
order, the Employer shall have the power to employ any pay other persons to carry out the same;
and all expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or
may be deducted by the Employer from any moneys due, or that may become due, to the

Contractor.

Defects after virtual completion: Any defect, shrinkage, settlement or other fault which may

appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none stated them
within twelve months after the virtual completion of the works, arising in the opinion of the
Employer from materials of workmanship not in accordance with the contract, shall upon the
direction in writing of the Employer, and within such reasonable time as shall be specified therein,

be amended and made good by the Contractor, at his own cost and in case of default the
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Employer may employ and pay other persons to amend and make good such defects, shrinkage
settlements or other faults, and all damages loss and expenses consequent thereon are
incidental thereto shall be made good and borne by the Employer or may be deducted by the
Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that may
become due to the Contractor, or the Employer may in lieu of such amending and making good
by the Contractor deduct from any money due to the Contractor a sum, to be determined by the
Employer equivalent to the cost of amending such work and in the event of the amount retained
under Clause 32 hereof being insufficient, recover the balance from the Contractor, together with
any expenses the Employer may have incurred in connection therewith. Should any defective
work have been done or materials supplied by any sub-contractor employed on the works who
has been nominated as provided under Clauses 12 and 22 hereof, the contractor shall be liable
to make good in the same manner as if such work or material had been done or supplied by the
Contractor and been subject to the provision of this Clause 2 hereof. The contractor shall remain
liable under the provisions of this clause the signing of any certificate or the passing of any

accounts by the Employer.

Certificate of virtual completion and defects liability period: The works shall not be

considered as completed until the Bank's Engineer has certified in writing that they have been
virtually completed. The defects liability period shall commence from the date of such

certificates.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any

work of supplying and fixing any goods for which the prime cost prices or provisional sums are
included in the Schedule of Quantities and/or Specifications who may be nominated or selected
by the Employer or hereby declared to be sub-contractors employed by the contractor and are

herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works against the
Contractor shall make reasonable objection are (save where the Architect and the Contractor

shall otherwise agree) who will not enter into contract providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of this

contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims in
respect of any negligence by the sub-contractors his servants or agents or any misuse
by him or them or any scaffolding or other plant, the property of the Contractor or under

any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his

receipt of the Employer's Certificate provided that before any Certificate is issued the
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Contractor shall upon request furnish to the Bank proof that all nominated sub-
contractors accounts included in previous certificates have been duly discharged; in
default whereof, the Employer may pay the same upon a Certificate of the Bank and
deduct the amount thereof from any sums due to the Contractor. The exercise of this

power shall not create private of contract as between Employer and Sub-Contractor.

Other persons employed by Employer: The Employer reserves the right to use premises and

any portion of the site for the execution of any work not included in this Contract which it may
desire to have carried out by other persons, and the Contractor shall allow all reasonable facilities

for the execution of such work but shall not be required to provide any plant or material for the

execution of such work except by special arrangement with the Employer. Such work shall be
carried out in such manner as not to impede the progress of the works included in the Contract
and the Contractor shall not be responsible for any damage or delay which may happen to or

occasioned by such work.

Insurance in respect of damage to person and property: The Contractor shall be responsible

for all injury to persons, animals or things, and for all structural and decorative damage to
property which may arise from the operation or neglect of himself or of any nominated sub-
contractor or any employee of either, whether such injury or damage arises from carelessness
accident or any other clause whatever in any connected with the carrying out of this Contract.
This clause shall be held to include inter alia any damage to buildings, whether immediately
adjacent or otherwise, and any damage to road, streets, foot-paths, bridges or ways as well as
damage caused to the buildings and works forming the subject of this contract by frost, rain, win
d or other inclemency of weather. The Contractor shall indemnify the Employer and hold it
harmless in respect of all and any expenses arising from any such injury or damage to persons
or property as aforesaid and also in respect of any claim made in respect of injury or damage
under any acts of any legislature or otherwise and also in respect of any award or compensation

or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
up the whole of the Contract works complete to and perfect in every respect and so as to make

good or otherwise satisfy all claims for damage to the property of third parties.

An insurance policy covering third party liability shall be taken by the contractor to cover the
loss/disablement of human life (persons not belonging to the contractor). This shall also cover
the risk of damages to other's materials/equipment/properties including those, if any of the banks
during construction/erection/commissioning of the said contract work at site. The value of third-
party liability for compensation for loss of human life or full /partial disablement shall be of
required statutory value for full and partial disablement and shall nevertheless cover such

compensation as may be awarded by a court of law. Cover for damage to other's
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equipment/property shall be as approved by the bank. The sub-contractors of the contractor
shall not be holders or beneficiaries in the policy nor shall they be named in the policy. The bank
shall be the principal holder of the policy along with the contractor. The bank reserves the

exclusive right to assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made against the
Employer be any member of the public or other third party in respect of anything which may arise
in respect of the works or in consequences thereof and shall at his own expenses arrange to
effect and maintain, until completion of Defect Liability Period of the contract, with an approved
office a policy of insurance in the joint names of the Employer and the Contractor against such
risks and deposit such policy or policies with the Employer from time to time during the currency
of this contract. The Contractor shall also similarly indemnify the Employer, against all claims
which may be made upon the Employer whether under the Workmen's Compensation Act or any
other status in force during the currency of this contract or at common law in respect of any
employee of the Contractor or any Sub-Contractor and shall at his own expenses effect and
maintain, in the joint names of the Employer and the Contractor against such risks and deposit

such policy or policies with the Employer from time to time during currency of the Contract.

The Contractor shall be responsible for any liability which may be executed from the Insurance
Policies above referred to and also for all other damage to any person, animal or property arising
out of the incidental to the negligent or defective carrying out of this Contract transit, storage,
erection, testing & commissioning policy. He shall also indemnify the Employer in respect of any
costs, charges or expenses arising out of any claim or proceedings and also in respect of any

award of compensation or damages arising therefrom.

The Employer shall be entitled to deduct the amount of any damage, compensation, costs,
charges and expense arising of accruing from or in respect of any such claims or damage from
any or all sums due or to become due to the Contractor without prejudice to the Employer's other
rights in respect thereof. The Contractor shall at his own expense, arrange to effect and maintain
(until completion of Defect Liability Period of the contract) with an approved office the following
insurance policy in the joint name of employer and himself with the employer being first (Principal)
and deposit such policy or policies with the employer from time during the currency of this

contract.

1. Storage, erection, testing and commissioning policy (C. A. R. Policy) for the total amount

of contract.
2. Workmen compensation policy.

3. Third party liability policy with the limit as under: ¥ 10,00,000/- for the Contract period
and % 2,00,000/- per occurrence
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Date of commencement and completion: The Contractor shall be allowed admittance to the

site on "Date of Commencement" stated in the Appendix hereto, or each later date as may be
specified by the Employer and be shall thereupon and forthwith begin the works and shall
regularly proceed with and complete the same (except such painting or other decorative work
as the bank may desire to delay) or before the "Date of Completion" stated in the Appendix

subject nevertheless to provisions for extension of time hereinafter contained.

Damages for non-completion: If the Contractor fails to complete the works by the date stated

in the Appendix or within any extended time under Clauses 27 and 20 here the Contractor shall
pay the Employer the sum named in the Appendix as "Liquidated Damages" for the period
during which the said works shall so remain incomplete and the Employer may deduct such

damages from any money due to the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed (a) by

force majeure or (b) by reason of any exceptionally inclement weather or (c) by reason of
proceedings taken or threatened by or dispute with adjoining or neighboring owners or public
authorities arising otherwise than through contractor's own default or (d) by the works or delays
of other contractor or Tradesmen engaged or nominated by the Employer and not referred to
in the schedule of quantities and/or specifications or (e) by reasons of Bank's Engineer
instruction as per Clause 17 hereof (f) by reason of civil commotion, local combination of
workmen or strike or lockout affecting any of the building trades or (g) in consequence of the
Contractor not having received in due time necessary instructions from the Bank for which he
shall have specifically applied in writing or (h) from other causes which the Bank may certify as
beyond the control of contractor or (I) in the event, the value of the work exceed the value of
the Priced Schedule of Quantities owing to variation, the Bank may make a fair and reasonable
extension of time for completion shall as soon as may be given written notice thereof to the
bank but the Contractor shall nevertheless constantly use his endeavors to prevent delay and

shall do all that may reasonably has required to the satisfaction of Bank to proceed with work.

Non-disclosure Clause

The Contractor shall not disclose directly or indirectly any information, materials and details of
the Bank's infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in strictest
confidence. The Contractor shall treat the details of the contract as private and confidential,
except to the extent necessary to carry out the obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the
works in any trade or technical paper or elsewhere without the previous written consent of the
Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer

as a result of disclosure of any confidential information. Failure to observe the above shall be
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treated as breach of contract on the part of the Contractor and the Employer shall be entitled

to claim damages and pursue legal remedies.

Contractor's failure to comply with Employers instruction: If the Contractor after receipt of

written notice from the Employer requiring compliance within 10 days fails to comply with such
further drawings and/or Bank's instructions the Employer may employ and pay other persons to
execute any such work whatsoever that may be necessary to give effect thereto, and all costs
incurred in connection therewith shall be recoverable from the Contractor by the Employer as a

debt or may be deducted by him from any moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or a firm

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated
company shall have an order for compulsory winding up made against it or pass an effective
resolution for winding up voluntarily or subject to the supervisions of the court and the Official
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall
be unable within seven days after notice to him requiring him to do so to show the reasonable
satisfaction of the Architect that he is able to carry out and fulfill the Contract and to give security

therefore, if so required by the Architect.

Or if the Contractor (whether an individual, first or incorporated company shall suffer execution

or other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the

creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer first had and

obtained.

Or shall charge or encumber this Contract or any payments due or which may become due to

the Contractor hereunder.
(i) Has abandoned the Contract, or

(i) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving from

the Bank notice to proceed or

(iii) Has failed to proceed with the work with such due diligence and failed to make such due

progress as would enable the works to be completed within the time agreed upon, or

(iv) Has failed to remove materials from the site or to pull down and replace work for seven
days receiving from the Bank written notice that the said materials or work were

condemned and rejected by the Bank's Engineer under these conditions' or
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(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter
or things by the Contract to be observed and performed by the Contractor for seven days
after written notice shall have been given to the Contractor requiring the Contractor to

observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after
giving seven days’ notice in writing to the Contractor, determine the Contract, the whole of which
shall continue in force as fully as if the Contract has not been so determined, and so if the works
subsequently execute had been executed by or on behalf of the Contractor. And further, the
Employer by his agents or servants may enter upon and taken possession of the works and all
plant, tools scaffoldings, sheds, machinery, steam and other power utensils and materials lying
upon the premises or the adjoining lands or roads, and use the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing the
work or by employing any other Contractor or other person or persons to complete the works, and
the Contractor shall not in any way interrupt or do any act, matter, or thing to prevent or hinder
such other contractor or other person or persons employed for completing and finishing or using
the materials and plant for the works. When the works shall be completed or as soon thereafter
as convenient the Bank shall give a notice in writing to the Contractor to remove his surplus
materials and plant, and should the Contractor fail to do so within a period of fourteen days after
receipt thereof by him, the Employer may sell the same by public auction, and give credit to the
Contractor for the net amount realized. The employer shall thereafter ascertain and certify in
writing under his hand what of the said plant and materials so taken possessions or by the
Employer and the expenses or loss which the Employer shall have been put to in procuring the
works to be completed and the amount. If any, owing the Contractor and the amount which shall
be so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to
the Employer, as the case may be, and the Certificate of the Bank shall be final and conclusive

between the parties.

31. Termination of Contract by Contractor: If this payment of the amount payable by the Employer

under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty days after notice
in writing requiring payment of the amount as aforesaid shall have been given by the Contractor
to the Employer, or if the Employer interferes with or obstructs the issue of any such Certificate,
or if the Employer shall repudiate the Contract, or if the works be stopped under the order of the
Architect or the Employer or by any injunction or other order of any court of Law, then and in
any of the said cases the Contractor shall be in liberty to determine the Contract by notice in
writing to the Employer, and he shall be entitled to recover from the Employer, payment for all
works executed and for any loss he may sustain upon any plant or materials supplied or

purchased or prepared for the purpose or the Contract.
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In arriving at the amount of such payment the net rates contained in the Contractor's original
Tender shall be followed or where the same may not apply valuation shall be made in accordance

with Clause 17 hereof.

Certificates and Payments: The Contractor shall be paid by the Employer from time to time by

installments under interim Certificate to be issued by the Bank's Engineer on account of the
works executed work to the approximate value named in the Appendix as 'Value of work for
Interim Certificate' has been executed in accordance with this Contract, subject, however, to a
retention of the percentage of such value named in the Appendix as "Total Retention Money"
after which time the installments shall be up to the full value of the work subsequently so executed
and fixed in the building. And when the works have been virtually completed, the Contractor
shall be paid by the Employer in accordance with the Certificate to be issued by the Bank's
Engineers the sum of money named in the Appendix as "installment after Virtual Completion"
being a part of the said Total Retention Money. And the Contractor shall be entitled to the
payment of the Final Balance in accordance with the final Certificate at the expiration of the
period referred to as 'the Defects liability Period' in the Appendix hereto from the date of virtual
completion or as soon as after expiration of such period as the works shall have been finally
completed and all defects made good according to the true intent and meaning hereof whichever
shall last happen provided always or at or after their completion shall not relive the Contractor
from his liability under Clauses 21 and 36 nor relieve the Contractor of his inability in cases of
fraud, dishonesty, or fraudulent concealment relating to the works or materials or to any matter
dealt with in the Certificate and in case of the all defects and insufficiencies in the works or

materials which a reasonable examination would not have disclosed.

The Employer shall have power to withhold any Certificate if the works or any parts thereof are

not being carried out to his satisfaction.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid

within the 'period of honouring Certificates' names in the Appendix carry interest at the rate
named in the Appendix as the "Rate of interest for delayed payment” from the date upon which

sum ought to have been paid by the Employer until the payment date.

The decision, opinion, direction Certificate (except for payment) with respect to all or any of the
matters under Clauses 2(a, b), 4, 5, 14, 20 hereof (which matters are herein referred to as the
excepted matters) shall be final and conclusive and binding on the parties hereto and shall be
without appeal. Any other decision, opinion, direction, shall be subject to the right of Arbitration
and review under the Clause 35 hereof in the same way in all respects (including the provisions

as to opening the reference).

Settlement of disputes by Arbitration: All disputes and differences of any kind whatever arising

out of or in connection with the contract or the carrying out of the works (whether during the
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progress of the works or after their completion and whether before or after the determination
abandonment or breach of the contract) shall be referred to and settled by the Bank who shall
state its decision in writing. Such decision may be in the form of a final certificate or otherwise.
The decision of the Bank with respect to any of the excepted matters shall be final and without
appeal as stated in Clause 34 hereof. But if either the Contractor be dissatisfied on any matter
on which a decision is taken by the Bank as above, except any of the expected matter the
Contractor may within 28 days after receiving notice of such decision give a written notice to the
other party requiring that the matters in dispute be arbitrated upon. Such written notice shall
specify the matters, which are in dispute or difference of which such written notice has been
given. If both the parties agree, a single arbitrator would be appointed for the purpose. In case
no agreement could be reached on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by the

parties shall nominate one more person to act as third arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters,
referred to in the preceding clause, and to determine all matters to dispute which shall be

submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year
(or such further extended time as may be decided by him or them as the case may be with the
consent of the parties) from the date of entering on the reference. In case during the arbitration
proceedings the parties mutually settle or compromise their dispute or difference, on the parties
filing their joint memorandum of the settlement or compromise, the Arbitrator or the Arbitrators

as the case may be, shall make an award in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who may
determine the amount thereof or direct the same to be taxed as between the party and party,

and shall direct by whom and to whom and in what manner the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the

Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of
any such matter, question or dispute being referred to arbitration, but shall proceed with the
works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the case
may be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators, as
the case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s

instructions with regard to the actual carrying out of the works. The Employer and the Contractor
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hereby also agree that arbitration under this Clause shall be a condition precedent to any right

of action under the Contract.

Right of technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works and the final bill
of the contractor including all supporting vouchers, abstracts, etc. to be made at the time of
payment of the final bill. If as a result of this examination of otherwise any sum is found to have

been overpaid or over certified it shall be lawful for the employer to recover the sum.

Employer entitled to cover compensation paid to workman

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen's
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the Employer
shall be entitled to recover from the Contractor the amount of compensation so paid, and without
prejudice to the rights of the Employer under the said Act. The Employer shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any
sum due by the Employer shall not be bound to contest any claim made against it under the said
Act, except on the written request of the Contractor and upon his giving to the Employer full
security to the satisfaction of the Employer for all costs for which the Employer might become

liable in consequence of contesting such claim.

Abandonment of works

If at any time after the acceptance of the tender, the Employer shall for any reasons whatsoever
not requires the whole or any part of the works to be carried out, the Bank shall give notice in
writing to the Contractor who shall have no claim to any payment of compensation or other-wise
whatsoever on account of any profit or advantage which he might have derived from the

execution of the whole works.

Return of surplus materials

Notwithstanding anything to the contrary contained in any or all the clauses of this Contact, where
any material for the execution of the Contract is procured with the assistance of the Employer by
purchase made under orders or permits or licenses issued by Government, the Contractor shall
hold the said materials economically and solely for the purpose of the Contract and not dispose
of them without the prior written permission of the Employer and return it to the Employer, if
required by the Employer, at the price to be determined by the Bank having due regard to the
conditions of the materials, the price to be determined not be exceed the purchase price thereof
inclusive of sales tax, octroi and other such levies paid by the Contractor in respect thereof, in
the event of breach of the aforesaid condition, the Contractor shall in addition to being liable to

action for contravention of the terms of licenses or permit and/or criminal breach of trust, be liable
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to Employer for all moneys, advantages or profits resulting or which in the usual course would

have resulted to his by reason of such breach.

Right of employer to terminate contract in the event of death of Contractor or individual

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an
individual, dies, the Employer shall have the option of terminating the contract without incurring

any liability for such termination.

Sexual Harassment of women at workplace:

a) The contractor shall be solely responsible for full compliance with the provisions of “the Sexual
Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. In case
of any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the Internal Complaints Committee constituted by the
contractor/Agency and the contractor/ Agency and the Contractor / Agency shall ensure

appropriate action under the said Act in respect to the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the Service Provider
against any employee of the Bank or any employee of any other firm working in the Bank shall

be taken cognizance of by the Regional Complaints Committee constituted by the Bank.

c¢) The contractor shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employee or other firm’s employee, if sexual violence by the employee of the contractor

is proved.

d) The contractor shall be responsible for educating its employees about prevention of sexual

harassment at work place and related issues.

e) The contractor shall provide a complete and updated list of its employees who are deployed

within the Bank’s premises.

I/'We have understood all the above-mentioned conditions and they are acceptable to me/us.

Place:
Date:

Signature of Tenderer
(Name, Designation, Name & seal of the firm)
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Section - VIl

SPECIAL CONDITIONS

The workmen will not be allowed to stay within the premises.

2. The electric power and water required for the work can be drawn from the supply available at
site free of cost.

3. The intending Tenderer can obtain any clarifications regarding the Tender drawings,
specifications etc. from the department on any working day of the Bank.

4. The debris/dust or any wastage generated out of the above work shall be cleaned as required
and as instructed by the Bank's Engineer.

5. The Tenderer shall remove all the debris collected at site (from the Bank's premises), as per the
satisfaction of Bank's Engineers.

6. The contractor shall depute a qualified supervisor during execution of the work. No work shall
be carried out at site in unsupervised manner.

7. The Tenderer shall use only approved brands of materials. The Bank will be at liberty to choose
any brand of materials from the names given therein in absence of any such choice indicated
by the tenderer.

8. The work has to be carried out in coordination with the civil works and do not cause any
disturbance to the residents of occupying flats.

9. Any damage caused by the contractor to any of the Bank’s property during the work must be
rectified by him at his cost.

10. Rates quoted online by the Tenderers in the “Rate Column” should be including GST.

11. While submitting invoice after award of work, the contractor shall clearly indicate the GST
amount involved in the work value.

Place:

Date:

Signature of the Tenderer

Name and address
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Section Vil
TECHNICAL SPECIFICATION FOR ELECTRICAL WORK

This specification covers supply of materials, fabrication, and erection, testing and commissioning of
Electrical system as per BOQ. Applicable provisions and conditions of contract shall govern the work

under the Section.
GENERAL

The power supply system in the building & retail outlet stations shall be made available at 415/240

Volts, 50 Hz., A.C. 3 phase 4 wire, earthed neutral from local Electric Supply Authority.

All supply and installation work shall be carried out as per specification and in accordance with the
construction drawings and shall conform to requirements called for in the Indian Electricity Rules
1956 with its latest amendment, Indian Electricity Acts and all relevant codes and practices issued
by the Bureau of Indian Standard as amended up-to-date. The work shall also comply with the
provisions of the general or local set of legislatures and regulations of any local or other statutory

authority which may be applicable.

The Contractor for electrical work must possess valid Electrical contractor's License endorsed by the
Licensing Board, Directorate of Electricity of concerned State Government for the type of work he

shall execute.

The work to be provided for by the Contractor, unless otherwise specified, shall include but not limited

to the following:

i: Furnish all labour, supervision, services, materials, supports, scaffolds, construction
equipment, tools, plants and transportation etc. required for the proper execution of the job
as per drawings, specification and schedule of items and get all necessary tests on materials

and work conducted at their cost.

ii: Notwithstanding the electrical layout shown in the drawing, the contractor shall obtain further
approval of the layout at site from the Consultant / Engineer-in-Charge before

commencement of the work.
iii: Furnish samples of materials for approval before execution of the work.

Vi. To extend facilities to the Engineer-in-Charge to inspect work and assist them to obtain

samples, if they so desire.

Vi Furnish general arrangement drawings of the switchboard and other fabrication items, which

the Engineer-in-Charge may direct for their approval.

Vi To keep the appropriate Electrical Inspector & supply authority be informed from time to time
as per the execution Programme of the work shall be the responsibility of the contractor and

he shall be responsible to ensuring that all work passes their approval.
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Vii: To provide all incidental items not shown or specified in particular but necessary for proper

execution of works in accordance with the drawing, specification and schedule of items.

viii: To maintain the work and keep them maintained till handed over to the owner in proper

working condition.

iX: Co-ordinate with all agencies including those engaged by the owner for proper execution of
the job.
MATERIALS

Materials shall be of the approved make & quality. A list of materials of approved brand and
manufacturer is indicated in the annexure. If the list of materials mentioned above stipulates two or
more or alternative brands/makes of any product, the decision as to which brand/make shall be used
in the work shall be taken by the Employer and the contractor shall provide the brand/make so

selected without any extra cost.

In case, materials are required to be obtained from any manufacturer other than those listed on
account of non-availability then prior approval from Consultant/ Engineer will be necessary,
supported by relevant test certificates qualifying the required standard. Further tests as directed by

the Consultant shall also be carried out by the contractor at their own cost, if required.

Contractor shall obtain approval from the Employer of sample of all materials before placing order
and the approved sample shall be carefully preserved in an appropriate manner at the site for

verification by the Employer.

For standard bought out items, the sizes manufactured by the firms listed shall prevail when there is

discrepancy in the sizes mentioned in the schedule without any financial adjustment.
SPECIFICATIONS

Unless specifically mentioned otherwise, all applicable codes and standards published by the Bureau
of Indian Standard and all other such publication as may be published by them after construction
work starts, shall govern in respect of design, workmanship, quality and properties of material and

method of testing.
SAFETY

All equipment shall be complete with approved safety devices wherever a potential hazard to
personnel exists and with provision for safe access of personnel to and around equipment for

operation and maintenance functions.

Special care shall be taken to ensure against entry of rats, lizards and other creeping reptiles which

may create electrical short circuit inside live equipment.
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COMPLETION OF WORK

Each item of the electrical work shall be considered as complete in all respects only after obtaining
permanent service connection from local power supply authority, energizing, testing and final

commissioning of the complete installation as directed by the Consultant/Engineer-in-Charge.

Payment on each item of electrical work shall be made as per measurement and proportionate to
the quantum of work completed. In the event of any dispute with regard to the proportion of work

complete, the decision of the Engineer-in-Charge shall be final and binding to the contractor.

PREAMBLE TO THE SCHEDULE OF WORK

The successful tenderer shall carefully go through the Clauses of Invitation to Tender, Specification,
Schedule of Work and drawings and shall include in his rates any sum he may consider necessary
to cover the fulfillment of the various clauses contained therein. Unit prices stated in the schedule of
work against the item of work shall be inclusive of all installation, accessories and consumables
necessary to complete the said work within the contemplation of the contract. Beyond the unit prices

no extra amount will be paid for incidental contingent work and materials.

The quantities mentioned in the schedule of work are probable quantities and it must be clearly
understood that the contract is not a lump sum contract, that the probable quantities, the value of
the entire tender are only indicative and Employer does not in any way assure the tenderer or

guarantee that the actual quantity of work would correspond to the probable quantities in the tender.
No change in unit rate will be admissible on any variation of quantity.

TECHNICAL SPECIFICATION FOR WIRING SYSTEM

SCOPE

This specification covers supply of materials, erection and commissioning of distribution wiring,
connection to distribution boards, cable laying, earthing and miscellaneous items. Applicable

provisions and conditions of contract shall govern the work under the section.
GENERAL

Work to be provided for by the Contractor, unless otherwise specified, shall include but not be limited

to the following:

(i) Furnishing of labour, materials, supports, scaffolds, transportation, etc. required for the work.

(i) To provide all incidental items not shown or specified in particular but reasonably be implied
or necessary for successful completion of the work in connection with the drawings,
specification and schedule of items.

(iii) To provide all supervision for proper execution of the work.

(iv) To conduct and bear all costs in respect of any test advised.

Page 36 of 60




Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

After completion of supply and installation of wiring system and earthing, if any defect in the material
or workmanship is found by the Engineer-in-Charge, the contractor shall remove the same and

supply better and approved materials at his own cost.
All precaution against theft and fire shall also be taken by the contractor.
MATERIALS

All materials used in the work shall be ISI approved quality and, in its absence, conforming to the IS

Specification.

WIRING SYSTEM

The electric load of all lights, power outlets, etc. Shall be balanced across the three phases.

Generally, the final loading of any sub-circuit for lights and fans shall not exceed 800 watts and shall
not be connected to more than total 10 fans, lights, socket outlets, etc. Bell push if operated at low

voltage shall be fed from a separate circuit of distribution board.

The 16 Amps sub-circuit for power shall be connected to a maximum two 16 Amp. Socket outlet.

The 6 Amps sub-circuit for power shall be connected to a maximum five 6 Amp. Socket outlet.

A power circuit shall always be originating from a distribution board or MCB DB and the same shall

run in a separate conduit, as far as possible.

The point wiring shall mean wiring from one way of distribution board to point of utilization of
electricity i.e. where the load is applied and this shall include complete wiring from distribution board,
supply and fixing of switch board, controlling switches, ceiling rose, batten holder and socket outlet,

etc. as required.

Insulated or covered earthing conductors wherever used, shall have green insulation braiding or
covering as appropriate. Under no circumstances shall the colour green be used for other than
earthing conductor. In addition, where it is required, cables of different colours be used. For

identification purposes the following system shall be employed:

Red or any colour (other than Black or Green) | For phase or switch wire

Black For Neutral

Green For earth

Unless otherwise mentioned in the schedule of quantities, single way bakelite terminal connectors
with nickel plated brass inserts and screws to suit the conductor size shall be used for intermediate
wiring/ joints in junction boxes and in switch boards or by any other method approved by the

Engineer-in-Charge.

Distribution wiring in conduit to light, fan, plug points etc. Shall be done in looping in system. In this

system, no joints or connections shall be made anywhere of the system except at terminating points
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such as, at terminals of switches, ceiling roses, etc. and in case of socket outlets, at the socket

terminals. Intermediate wiring joints of neutral wire in junction boxes will not be permitted.

All intermediate joints or connections shall be made in the switch board only.

CONDUIT WIRING

All conduit shall be ISI marked and finished with Rigid PVC conduit of heavy duty. All conduit
accessories shall be conforming to IS specifications. Conduit less than 20mm in diameter shall not
be used. The heavy-duty Gl saddle shall be fixed at an interval of not more than 750 mm apart for

vertical run and 500 mm apart for horizontal run-in surface wiring.

Where specified, P.V.C. conduit conforming to IS: 7537 (Part-lll) shall be used. The thickness of
P.V.C. conduit shall be adequate to withstand mechanical injuries. PVC conduit accessories
conforming to IS: 3419-1976 shall be used along with P V C conduit.

CONCEALED WIRING
This system of wiring shall comply with all the requirements of surface conduit wiring system

Making of chase: The chase in the wall shall be filled up neatly made and be of ample dimensions
to permit the conduit to be fixed in the manner desired and shall be filled up neatly after erection of
conduit and brought to the original finish of the wall. Chasing through floor is permitted for crossing
and existing concealed conduit also may be utilized subjected to the usability and condition of the

same. These provisions must be exercised with the approval of the Bank’s Engineer.

Fixing of conduit in chase: The conduit in chase in the wall shall be fixed by means of staples or
by means of saddles not more than 60 cm apart. Fixing of standard elbows shall be avoided as far
as practicable and all curves maintained by bending the conduit pipe itself with a long radius which

will permit easy drawing of PVC insulated wires.

Inspection boxes: Suitable inspection boxes shall be provided to permit periodical inspection and

to facilitate removal of wires, if necessary. These shall be provided with inspection box covers.

Types of accessories to be used: All outlets, such as switches, wall sockets, etc. are flush

mounting type.
The outlet box shall be mounted flush with the wall.
WIRES

Unless otherwise mentioned in the schedule of quantities, only single core PVC insulated / PVC
insulated & sheathed cable consisting of multi strands and of approved manufacturers conforming

to relevant I.S. shall be used for wiring in conduit system.

The maximum number of wires drawn in one conduit shall not be greater than the recommended

number given in the Table — 1 given in this section.
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Nominal Cross-
sectional area of wire in
sq. mm.

20 mm conduit

25 mm conduit

32 mm conduit

3x1.5 2 circuit 3 circuit 4 circuit
2x 2.5+ 1x1.5 2 circuit 3 circuit 4 circuit
2x4 + 1x2.5 1 circuit Nil Nil

INSTALLATION AND WIRING OF DISTRIBUTION BOARD/ MCB DISTRIBUTION BOARD.

Where fixing of Distribution board/ MCB DB will be of concealed type, the chase in the wall shall be
neatly made and be of ample dimensions to permit the DB to be recessed in wall and flushed with

finished wall surface.

All bare conductors shall be rigidly fixed in such a manner that a clearance of at least 25 mm is

maintained between conductors and material other than insulating material.
EARTHING

All non-current carrying metallic part of various electrical equipment as well as cable armoring,

metallic conduit, cable racks/ trays, brackets, supporting structures, etc. shall be effectively earthed.

EARTH ELECTRODE

PIPE ELECTRODE

The earth electrode for earthing station shall comprise G.I. pipe 'B' Class of 50mm internal diameter
and 3 meter long in one single piece. Suitable clamps made of 40mm x 6mm galvanized M.S. Flats
complete with bolt and nut shall be provided with the electrodes at 100 mm from the top end for
connecting earth conductor. No joints will be allowed in the earth electrode. The electrode shall be
driven at least 2 meter clear from masonry structure and the distance between two electrodes shall
be not less than 2 meters when installed in parallel and preferably placed twice the length of the
electrode i.e. 6 meters. A masonry inspection pit 300mm deep (unless otherwise stated) shall be
built with 125 mm thick cement mortar (6:1) brick work both inside and outside plastered with 20mm
thick and neatly cemented 1.5 mm thick, inside top and outside around the top of the earth pit, so
that the top of the G.I. pipe is 250 mm below the finished ground level and the opening on top shall

be provided with C.1. frame and C.I cover fixed as per standard and as directed.

EARTH BUSBAR

In the schedule of quantities, the earth bus bars shall be of G.I. flat (25mm x3 mm) with adequate
number of drilled holes with galvanized steel bolts, nuts, plain and spring washers for securely
connected the earth leads and the continuity of conductor. The bus bar shall be fixed on wall, having

clearance of 6mm from wall with spacing insulators.
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EARTH LEAD CONDUCTOR

The earth conductor when laid inside building/ sub-station shall be taken either exposed on cable

racks/ trays, walls, ceiling, etc. or embedded in concrete depending on installation.

Connection of earthing leads to earth electrode and termination of flat earth continuity conductor to
equipment shall be made by means of bolting. Connection of stranded earth wire to earth bus as
well as to equipment shall be made through crimping type lugs and bolting. Jointing and tapping of

flat earth conductor shall be done as per standard.
The earth resistance from any point of the earthing system shall not be more than 5 ohms.

SWITCHES & FAN REGULATORS

Light and fan switches shall be rated for 6 amp. 250 volts and of modular type and suitable for flush
mounting on Gl steel box with modular plate (manufactured by switch manufacturer). The switches
shall be of approved make & acceptable to the Consultant/ Engineer-in-Charge. The switches shall

comply with relevant |.S.

SOCKET OUTLET AND PLUG

These shall be of 3 pin type and of rating 6 amps (for light) and 5 pins type for 16 amps. (for power).
Each socket outlet shall be complete with controlling switch. The socket outlets shall have modular
type switches of approved make and acceptable to the Consultant / Engineer-in-Charge. The socket

outlet and plug shall comply with the relevant |.S. specifications.

WORKMANSHIP AND INSTALLATION WORK

The workmanship shall be of good commercial quality and all supply materials and installation work

shall be completed to the full satisfaction of the Consultant/ Engineer-in-Charge.

CONTRACTORS RATE TO INCLUDE

Apart from other factors mentioned elsewhere in this contract, the rates for the above shall include

for the following:

i. All labour, materials, tools and construction equipment required for fabricating and fixing of above

stated items.
ii. Scaffolding including erection and removal.
iii. Making good of all damaged civil work, if any.

iv. Necessary modification of pre-laid conduit including supply & fixing of Metal/ PVC conduits and

accessories, chase cutting, etc. as required to complete the work.

v. Regular clearing of debris generated out of this work as agreed with the Bank’s Engineer. If this

is not done as per the satisfaction of the Bank, payment due to the firm may be held for such time
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till the clearance is done/ the expenditure on removal of the derbies (through other agencies) may

be recovered from the contractor by suitable deductions from payments due to them.

vi. Any liaising work with local electrical distribution authority for commissioning of the work shall be
carried out by the contractor at his own expense and any amount payable to any Government
authority/electrical authority related to the tendered work shall be reimbursed to the contractor on

submission of original receipt/fee paid by the contractor.

Signature of Contractor

Name and Stamp of the firm
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Section - IX

APPENDIX HEREIN REFERRED

Defects liability Period

12 months from the date of issue of virtual

completion certificate.

Period of final measurement

1 month from the date of final commissioning.

Date of commencement

10th day from the date of work order.

Period of completion

16 weeks from the 10th day from the date of

work order.

Liquidated Damages

0.25% of the contract value per week of delay
subject to a maximum of 10% of the contract

amount.

Retention Percentage

5% of value of work.

Period of honoring final payment

3 months from the date of joint measurement.

Interest for delayed payment

3 percent per annum.

Signature of Contractor

Name and Stamp of the firm
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Section - X

Work Name: Electrical Renovation work in connection with Renovation of Eleven (11 Nos)

Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru.

CHECK LIST
Sr. Description Bank's terms Whether
No. acceptable to the
tenderer or not
(please indicate
YES or NO)
1. | Tender Validity 90 days from the date of opening Part I.
2. | Prices Shall remain firm for the entire period of
contract.
3. | Completion period | 16 weeks from the tenth day of issue of
work order.
4. | Liquidated 0.25% of the contract value per week
damages for delay | subject to maximum of 10% of contract
in completion of value.
work
5. | Defect Liability One year after the date of virtual
Period completion.
6 | Terms of payment | As per tender terms and conditions
7 Insurance Shall include for
1. Storage, erection, testing and
commissioning policy for the total
amount of contract.
2. Workmen compensation policy
and
3. Third Party Liability policy as per
terms and conditions
Shall be maintained till completion of
the Defect Liability Period.
Date:
Place:

Signature of the contractor
Name and Stamp of the firm
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Section - XI

List of Approved Makes

The make of items shall be from among those mentioned below. All electrical items, equipment,

fittings having BIS marks and subject to Bank’s approval.

SI. Item Make
No.
1. Wires (FRLS) Finolex/ Polycab/ RR Kabel
2. Cable Finolex/ Polycab/ RR Kabel
3. Modular Switches/ Plates/ Anchor Roma /Legrand/ MK
regulator/ TV socket/ Telephone
socket/ Modular MCB
4, DB/ MCB/ RCCB / ACCL Legrand/ABB/Siemens
5. Light fixtures Crompton/Philips/Wipro/Havells
6. Exhaust Fans Crompton/Havells
7. Ceiling fans Crompton/orient/ Atomberg
8. PVC Conduits Supreme/Astral/VIP/ Precision
9. Bell GM/approved equivalent

If material Make are different from what mentioned above, as Bank’s approved Make, then

Contractor needs to get it approved from the Bank, prior to use. |/We hereby declare that l/we

have read and understood the above specifications.

Date:

Place:

Signature and seal of the contractor
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Section - Xl

Articles of Agreement

(To be submitted on stamp paper on award of work)

ARTICLES OF AGREEMENT made the day of between the

Reserve Bank of India, (hereafter called “The Bank”) of the one part and

(thereinafter called “the Contractor”) of the other part.

WHEREAS The Bank is desirous of getting the work for providing of Electrical Renovation work in
connection with Renovation of Eleven (11 Nos) Class IV flats at Reserve Bank Staff Quarters,

Nandini Layout, Bengaluru and has caused specifications describing the works to be done.

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been signed

by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set forth
herein and to the Conditions set forth in the Special Conditions and in the Schedule of Quantities
and Conditions of Contract (all of which are collectively hereinafter referred to as “the said
Conditions”) the works shown upon the said drawings and/or described in the said specification and
included in the Schedule of Quantities at the respective rates therein set forth amounting to the sum
as therein arrived at or such other sum as shall become payable thereunder(hereinafter referred to

as ‘the said Contract Amount’)
NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of said Contract Amount to be paid at the times and in the manner set forth in
the said conditions, the Contractor shall upon and subject to the said Conditions execute and
complete the work shown upon the said Drawings and described in the said Drawings and

described in the said Specifications and the Schedule of Quantities.

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall become

payable, at the times and in the manner specified in the said conditions.

3. The said Conditions and Appendix thereto shall be read and construed as forming part of this
agreement and the parties hereto shall respectively abide by, submit themselves to the said
Conditions and perform the agreements on their part respectively in the said Conditions

contained.
4. The plans, agreement and documents mentioned herein shall form the basis of this Contract.

5. This Contract is neither a fixed Lump sum Contract nor a Piece work Contract but is a Contract
to carry out provision of Electrical Rewiring & Electrical fittings Replacement Work in Connection
with Electrical Renovation work in connection with Renovation of Eleven (11 Nos) Class |V flats

at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru, to be paid for according to actual
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measured quantities at the rates contained in the Schedule of Rates and Probable quantities or

as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works relating to
civil works and other ancillary works in the manner laid down in the said Conditions, and shall

make good any damages done to walls, floors etc. after the completion of such works.

The Bank reserves to itself the right of altering the Drawings and nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudice to this

contract.

Time shall be considered as the essence of this Contract, and the Contractor hereby agrees to
commence the work from tenth day after the day of issue of formal works order as provided for
in the said Conditions, and to complete the entire work within 4 months, subject nevertheless to

the provisions for extension of time.
All payments by The Bank under this Contract will be made only at Bengaluru.

All disputes arising out of or in any way connected with this agreement shall be deemed to have

arisen at Bengaluru and only Courts in Bengaluru shall have jurisdiction to determine the same.

The Contractor will not disclose directly or indirectly any information, materials and details of the
Employer’s infrastructure / systems / equipments etc., which may come to his possession or
knowledge during the course of discharging the contractual obligations in connection with this
agreement to any third party and will at all times hold the same in strictest confidence. The
Contractor will treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor
will not publish, permit to be published, or disclose any particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of the Employer. The
Contractor will indemnify the Employer for any loss suffered by the Employer as a result of
disclosure of any confidential information. Failure to observe the above shall be treated as breach
of contract on the part of the Contractor and the Employer will be entitled to claim damages and

pursue legal remedies.

The Contractor / Agency shall be solely responsible for full compliance with the provisions of “the
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”,
In case of any complaint of sexual harassment against its employee within the premises of the
Bank, the complaint will be filed before the Internal Complaints Committee constituted by the
Contractor / Agency and the Contractor / Agency shall ensure appropriate action under the said
Act in respect to the complaint. Any complaint of sexual harassment from any aggrieved
employee of the contractor against any employee of the Bank shall be taken cognizance of by

the Regional Complaints Committee constituted by the Bank.
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The contractor shall be responsible for any monetary compensation that may need to be paid in
case the incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employee, if sexual violence by the Employee of the contractor is proved. The contractor
shall be responsible for educating its employees about prevention of sexual harassment at work
place and related issues. The Contractor shall employ its labour in sufficient numbers to maintain
the required rate of progress and of quality to ensure workmanship of the degree specified in the
Contract and to the satisfaction of the RBI. The Contractor shall not employ in connection with

Works any person who has not completed eighteen years of age.

All the workers or employees deployed by the contractor shall be considered as the employees
of contractor and RESERVE BANK OF INDIA shall not have any liability what so ever in nature
in regard to such workers / employees. The Contractor shall pay to labour employed by him
directly wages not less than fair wages as per Minimum Wages Act. Fair Wage means wages,
which shall include wages for weekly day of rest and other allowances whether for time or piece
work, after taking into consideration prevailing market rates for similar employment in the
neighborhood but shall not be less than the minimum rates of wages fixed under the payment of

Minimum Wages Act.

The Contractor shall in respect of labour employed by him or his sub-contractor comply with or
cause to be complied with the Bidder Labour Regulation in regard to all matters provided therein.
The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employers Liability Act, 1938. Workmen’s Compensation Act, 1923, Industrial
Disputes Act, 1947, Maternity Benefit Act, 1970, Sexual Harassment of Women at work place
(Prevention, Prohibition and Redressal) Act, 2013, or any modification thereof or any other law
relating thereto and rules made there under from time to time. The Contractor shall indemnify
and keep indemnified the RESERVE BANK OF INDIA against

a) Any claim arising out of third-party loss / damage to life or property caused by / during

execution of the work.

b) Any claim arising out of loss / damage to the workmen engaged by the contractor during

execution of the work.
c) Any claim due to non-compliance of applicable PF / Labour laws, ESI. regulations etc.

The contractor shall take necessary insurance covers (i.e., Workmen Compensation Policy, CAR
Policy, Third Party Liability) with Reserve Bank of India as the first name, at their cost, before

commencement of the work.

The Contractor shall comply with the provisions of Contract Labour (Regulation & Abolition) Act,
1970. Before release of final bill, the contractor shall submit a certificate to the effect that he has
actually paid the entire dues to the labourers of all descriptions engaged by him, for completion

of this work at the rate, which is not less than the one prescribed under the Minimum Wages Act,
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1949 and has complied with the provisions of CLRA Act with regard to providing the essential

amenities to the Contract Labour.

The contractor shall ensure that the instructions/ directions issued by Central as well as State
Government, and also by the Bank in connection with Covid-19 Pandemic are followed
scrupulously by the workmen deployed at the Bank. Workers from containment area or under
quarantine should not be deployed for work. Further, the contractor should closely monitor the
staff deployed to the Bank and in case of any staff/family member of staff is found ‘Covid’ infected,
action must be taken to replace the staff at once. Staff should be sensitized to follow strict social
distancing norms while they remain deployed. The contractor shall provide them with necessary
gloves, masks, sanitizer, etc., and personal protective equipment (PPE), if necessary, at no extra
cost to the Bank. Further, the contractor shall indemnify and keep indemnified the Bank from any
financial/ legal liability arising out of his failure, fault or negligence in complying-with the above

instructions.

The Contractor shall provide a complete and updated list of its employees who are deployed

within the Bank’s premises.

That the several parts of this Contract have been read by the Contractor and fully understood

by the Contractor.

the contractor is a Partnership or an IN WITNESS WHEREOF The Bank and the

Individual Contractor have set their respective hands to

these presents and two duplicates hereof the day

and year first hereinabove written.

If the contractor is a Company IN WITNESS WHEREOF The Bank has set its

hand to these presents through its duly authorized
official and the Contractor has caused its common
seal to be affixed hereunto and the said two
duplicate/has caused these presents and the said
two duplicates hereof to be executed on its behalf,

the day and year first hereinabove written.

Signature Clause

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of
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.................................. in the presence of

(1)
Address

(2)
Address

Witnesses

SIGNED AND DELIVERED BY If the part is a partnership firm or any individual

................................................... should be signed by all or on behalf of all the
1) e partners.

Address

2) If the Contractor signs under its common Seal the
.................................................. signature clause should tally with their sealing clause
Address in the Articles of Associations.

Witnesses

THE COMMON SEAL OF The Contractor is signing by the hand of power of

Was hereunto affixed pursuant to the attorney whether a company or individual.

resolutions passed
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By its Board of Directors at the meeting The Contractor is signing by the hand of power of

held on attorney whether a company or individual.

Directors who have signed these
presents in taken thereof in the

presence of

SIGNED AND DELIVERED BY the
Contractor by the hand Of

and duly constituted attorney.
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Section Xlll

Undertaking Regarding Debarment

(To be submitted by the tenderer in their letterhead)

Name of Work: Electrical Renovation work in connection with Renovation of Eleven

(11 Nos) Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru.

1.1/MWe s (Name of the bidder) declares that

a) l/'we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public
institution/entity in India or any other country ason ................... (Last date of submission
of bid).

b) I/We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution/entity in India or any other
country in last three years as on........................... (Last date of submission of bid).

c) We will inform the Bank in writing, in case, l/we or any of our allied firm* is/are
debarred/suspended/blacklisted by any public institution in India or any other country on or
before award of work for the captioned work.

2.0/We, oo (Name of the bidder) declare that I/we or
our allied firm ™. . (Name of the allied firm(s) is/are
debarred/ suspended/ blacklisted by .................. (Name and address of public institution
in India or any other country) and the same effective up to ......... (date).

A copy of such letter is attached for your information and record.

(Seal and signature of the bidder)

Date:

Place:

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm “if the management is common, or
substantial or majority shares are owned by the banned/ suspended firm and by virtue of
this it has a controlling voice. Further all successor firms will also be considered as allied
firm.
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Section XIV

Unpriced Bill of Quantities

SI.No

Description of the work

Quantity

Unit

Supply, installation, testing and commissioning of 12way SPN
double door factory fabricated MCB DB in concealed manner
complete comprising of following:

40A DP MCB-1No as incomer,

40A 30mA DP RCCB -1No,

10A SP MCB - 04 Nos

16A SP MCB - 03 Nos

25A SP MCB - 01 No

set

Supply, installation, testing and commissioning of wiring for light,
ceiling fan, exhaust fan, call bell point using 3 X 1.5 sq. mm. 1100
Volt grade insulation multi-stranded copper conductor PVC FRLS
insulated wire, in suitable dia. ISI mark medium duty PVC conduit with
required accessories like Bends, Tees, Junction boxes etc., in
concealed manner and ceiling rose/ connector/angle holder in
junction box. Connections for fittings also shall be made with flexible
wires etc. Point wiring for light/fan/exhaust fan/bell with 1.5 sq.mm
FRLS copper wire in PVC conduit ,6A 1way modular switch, plate,
metal box complete.

16

Nos

Wiring as per item no.2 but for 2-way light point

Nos

Supply and fixing of 6 Amp 2/3 Pin switch socket on existing switch
board with modular Plate, switch& socket complete. (Half Point)

Nos

Supply and fixing of one 6 Amp switch and one 2/3 Pin socket point
complete with modular plate, metal box in concealed manner

Nos

Supply and fixing of Two 6 Amp switches & Three 2/3 Pin socket
complete with modular plate, metal box etc. in concealed manner.

Nos

Supply and fixing of 6A/16A modular type switch and socket with
modular plate, metal box in concealed manner.

Nos

Supply and fixing of 6A/16A modular type switch and socket with
modular plate, metal box in concealed manner. (Switch and socket in
separate box for Geyser point)

Nos

Supply and fixing of 25A modular type socket with 20A SP modular
MCB switch with modular plate, metal box in concealed manner.

Nos

10

Supply and laying of 2x2.5 sg.mm and 1x1.5 sq.mm multi strand
copper wire in suitable size of PVC conduit in concealed manner.

65

Meter

11

Supply and laying of 2x4.0 sq.mm and 1x2.5 sq.mm multi strand
copper wire in suitable size of PVC conduit in concealed manner.

35

Meter
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Supply & Providing wiring for telephone point from JB located at
respective flat with two pair 0.5 mm. copper conductor PVC insulated

12 | PVC sheathed telephone cable in suitable dia ISI mark PVC conduit 1 Nos
Rate shall include for providing of 1 No modular telephone socket with
required size Gl box concealed in wall.
13 Supply & Providing TV cable point with modular type TV sockets fixed y Nos
on Gl box concealed in wall with TV cable.
Supply and fixing of socket type modular electronic regulators for
14 o . . " 2 Nos
ceiling fans in the switch boards for ceiling fan.
15 | Supply and fixing of Ding Dong calling bell 1 Nos
16 | Supply and fixing of following electrical fixtures
17 | 20W 4 feet LED batten 3 Nos
18 | 5W 1 feet LED batten 5 Nos
19 | Decorative wall bracket light fitting 2 Nos
20 | 1200mm high speed ceiling fan without regulator 2 Nos
21 150mm PVC domestic exhaust fan 2 Nos
22 | 200mm PVC domestic exhaust fan 1 Nos
Carefully dismantling of the existing wiring, DB, switches, sockets,
23 | switch boards, light fittings, fans and exhaust fans and handover the 1 flats
same to Bank
For 11 flats (All quantities X 11) 11 Flats
Rebate for taking away the old wiring, old DB and switches and
24 | boards except LED fittings, fans, decorative wall bracket fittings 11 flats

exhaust fans, geysers etc. (inclusive of GST)
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Annexure-A

UNDERTAKING

Regarding site visit by the tenderer in order to understand the work

To,

The Regional Director
Estate Department
Reserve Bank of India

Bengaluru

Sir/Madam,

Name of Work: Electrical Renovation work in connection with Renovation of Eleven (11 Nos) Class
IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru.

We, , the tenderer for the above work confirm that
we have visited the site and understood the proper details of the existing system, working presently
and also the scope of work for the proposed system.

Date:
Place:

Signature
(Name and address of the company with Company Seal)
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Annexure- B

Proforma_for_Indemnifying the Employer Against Non-Compliance to Contract Labour
Rules/requlations

(On Non-Judicial Stamp Paper of appropriate value)
To,
The Regional Director ss
Estate Department
Reserve Bank of India
Bengaluru
Sir/Madam,
Name of Work: Electrical Renovation work in connection with Renovation of Eleven (11 Nos) Class

IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru.

We, M/IS...oi (Name of contractor), hereby undertake that we shall comply
with all the statutory rules/ regulations with regard to the employment of contract labour and their
payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e., Reserve Bank of India,
against payments to be made to the contract labour and for the observance of the laws in this regard

without prejudice to our right to claim indemnity from our sub- contractors.

Yours faithfully,

For  Authorized signatory

NAME AND ADDRESS OF THE CONTRACTOR:
SIGN & SEAL OF THE CONTRACTOR:
Date:

Place:
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Annexure - C

Schedule of Deviations

We confirm that all commercial terms and conditions of the Bank except for deviations listed
below are acceptable to us.

Sr. Section Clause Deviation proposed
No. No.
No.
1

Seal & Signature of company

Name

Designation

Place:

Date:
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RESERVE BANK OF INDIA
Estate Department
Bengaluru

e-Tender
For

Electrical Renovation work in connection with Renovation of Eleven (11 Nos) Class

IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru.

Name of Tenderer:

Address:

Schedule of Quantities/ Part Il - Price Bid

ACTIVITY DATE

Date of availability of Tender in RBI Website
1 |and Central Public Procurement Portal | October 01, 2026; 05:30 PM onwards
(CPPP)

2 | Bid Start Date October 10, 2026; 05:00 PM onwards
3 | Due date for submission of Tender October 21, 2026 till 10:00 AM
4 | Date of opening of Tender October 22, 2026 at 12:00 PM onwards

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or
recorded on any medium, electronic or otherwise, without the RBI’'s written permission thereof,
except for the purpose of responding to RBI for the said purpose. The use of the contents of this
document, even by theauthorized personnel / agencies for any purpose other than the purpose

specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be

punishable under the Indian Law.
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Estate Department

Reserve Bank of India

Bengaluru

Bill of Quantities

(Rates inclusive of GST shall be quoted)

Electrical Renovation work in connection with Renovation of Eleven (11 Nos) Class

IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru.

Unit Rate

one 2/3 Pin socket point complete with

. - Amount
SI.N Description of the work Quantit Unit (Inclusiv (Inclusive of
o y e of GST)
GST)
Supply, installation, testing and (To be (Not to be
commissioning of 12way SPN double quoted quoted.
door factory fabricated MCB DB in online System will
concealed manner complete comprising mode) calculate
y of following: 1 Set automatically)
40A DP MCB-1No as incomer,
40A 30mA DP RCCB -1No,
10A SP MCB - 04 Nos
16A SP MCB - 03 Nos
25A SP MCB - 01 Nos
Supply, installation, testing and (To be (Not to be
commissioning of wiring for light, ceiling quoted quoted.
fan, exhaust fan, call bell point using 3 X online System will
1.5 sq. mm. 1100 Volt grade insulation mode) calculate
multi-stranded copper conductor PVC automatically)
FRLS insulated wire, in suitable dia. ISI
mark medium duty PVC conduit with
required accessories like Bends, Tees,
2 . ) 16 Nos
Junction boxes etc., in concealed manner
and ceiling rose/ connector/angle holder
in junction box. Connections for fittings
also shall be made with flexible wires etc.
Point wiring for light/fan/exhaust fan/bell
with 1.5 sg.mm FRLS copper wire in PVC
conduit ,6A 1way modular switch, plate,
metal box complete.
(To be (Not to be
o . i . quoted quoted.
3 erlng as per item no.2 but for 2-way light 1 Nos | online System will
point
mode) calculate
automatically)
Supply and fixing of 6 Amp 2/3 Pin switch (To be (Not to be
L9, ) ) quoted quoted.
socket on existing switch board with . .
4 : 6 Nos | online System will
modular Plate, switch& socket complete.
. mode) calculate
(Half Point) ;
automatically)
Supply and fixing of one 6 Amp switch and (To be (Not to be
5 PPy 9 P 4 Nos | quoted quoted.
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modular plate, metal box in concealed online System will
manner mode) calculate
automatically)
Supply and fixing of Two 6 Amp switches (To be (Not to be
h ) quoted quoted.
& Three 2/3 Pin socket complete with . .
6 . 2 Nos | online System will
modular plate, metal box etc. in concealed
mode) calculate
manner. i
automatically)
(To be (Not to be
Supply and fixing of 6A/16A modular type quoted quoted.

7 switch and socket with modular plate, 3 Nos | online System will

metal box in concealed manner. mode) calculate
automatically)

Supply and fixing of 6A/16A modular type (To be (Not to be

switch and socket with modular plate, quoted quoted.

8 metal box in concealed manner. (Switch 1 Nos | online System will
and socket in separate box for Geyser mode) calculate
point) automatically)
Supply and fixing of 25A modular type (Tuoo’?eed (,:gf(ég be
socket with 20A SP modular MCB switch quQ 9 Lo

9 . ; 1 Nos | online System will
with  modular plate, metal box in

mode) calculate
concealed manner. .
automatically)
Supply and laying of 2x2.5 sq.mm and (To be (Not to be
4 . quoted quoted.
1x1.5 sq.mm multi strand copper wire in Mete : .
10 . ; o 65 online System will
suitable size of PVC conduit in concealed r
mode) calculate
manner. .
automatically)
Supply and laying of 2x4.0 sq.mm and (To be (Not to be
‘ L quoted quoted.
1x2.5 sgq.mm multi strand copper wire in Mete : .
11 : . o 35 online System will
suitable size of PVC conduit in concealed r
mode) calculate
manner. i
automatically)
Supply & Providing wiring for telephone (To be (Not to be
point from JB located at respective flat quoted quoted.
with two pair 0.5 mm. copper conductor online System will

12 PVC insulated PVC sheathed telephone 1 NoOS mode) calculate
cable in suitable dia ISI mark PVC conduit automatically)
Rate shall include for providing of 1 No
modular telephone socket with required
size Gl box concealed in wall.

(To be (Not to be
Supply & Providing TV cable point with quoted quoted.
13 | modular type TV sockets fixed on Gl box 1 Nos | online System will
concealed in wall with TV cable. mode) calculate
automatically)
(To be (Not to be
Supply and fixing of socket type modular quoted quoted.
14 | electronic regulators for ceiling fans in the 2 Nos | online System will
switch boards for ceiling fan. mode) calculate
automatically)
(To be (Not to be
quoted quoted.

15 | Supply and fixing of Ding Dong calling bell 1 Nos | online System will

mode) calculate

automatically)
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Electrical Renovation work in connection with Renovation of Eleven (11 Nos)
Class IV flats at Reserve Bank Staff Quarters, Nandini Layout, Bengaluru

Supply and fixing of following

16 h -
electrical fixtures -

(To be (Not to be
quoted quoted.

17 | 20W 4 feet LED batten 3 Nos | online System will

mode) calculate
automatically)

(To be (Not to be

quoted quoted.

18 | 5W 1 feet LED batten 5 Nos | online System will

mode) calculate
automatically)

(To be (Not to be

quoted quoted.

19 | Decorative wall bracket light fitting 2 Nos | online System will

mode) calculate
automatically)
(To be (Not to be
20 1200mm high speed ceiling fan without > NoS gf];i):z;d gl;g:z?n will
regulator
mode) calculate
automatically)
(To be (Not to be
quoted quoted.

21 150mm PVC domestic exhaust fan 2 Nos | online System will

mode) calculate
automatically)

(To be (Not to be

quoted quoted.

22 | 200mm PVC domestic exhaust fan 1 Nos | online System will

mode) calculate
automatically)
Carefully dismantling of the existing (To be (Not to be
o ) ) quoted quoted.

o3 | Wiring, DB, syv!tches, sockets, switch 1 Flat | online System will
boards, light fittings, fans and exhaust
fans and handover the same to Bank mode) calculatg

automatically)
(To be (Not to be
quoted quoted.

A Total for single flat (inclusive of GST) 1 Flat | online System will

mode) calculate
automatically)
(To be (Not to be
Flats quoted quoted.
B For 11 flats (Total (A) X 11) 11 online System will
mode) calculate
automatically)
Rebate for taking away the old wiring, old (To be (Not to be
DB and switches and boards except LED quoted quoted.

24 | fittings, fans, decorative wall bracket 11 Flats | online System will
fittings exhaust fans, geysers eftc. mode) calculate
(inclusive of GST) automatically)

C Grand Total
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