
 

  

भारतीय �रज़वर् बैंक 
संपदा कक्ष, भायखला, मंुबई 

बाहरी वाटरपू्रफ पेंिटंग और बा�ला, मंुबई में बैंक के �ाफ �ाटर्र में जी और एच िब��ंग की 
पुरानी क्षितग्र� जीआई और सीआई लाइनो ंके �ान पर नई यूपीवीसी पाइपलाइनो ं(बाहरी) को 
प्रदान करना और ठीक करना 

भारतीय �रजवर् बैंक, मंुबई िसिवल कायर् शे्रणी (बी) के कायर् के िलए ₹50 लाख से ₹100 लाख के बीच लागत 
वाले कायर् के िलए बैंक के सूचीबद्ध ठेकेदारो ंसे ई-िनिवदा के मा�म से दो-भाग िनिवदा आमंित्रत करता 
है। िनिवदा कें द्रीय सावर्जिनक खरीद पोटर्ल (सीपीपीपी) (https://etenders.gov.in). के मा�म से की 
जाएगी। िनिवदा प्रिक्रया में भाग लेने के िलए सभी इ�ुक यो� सूचीबद्ध ठेकेदारो ंको उपरो� वेबसाइट 
के मा�म से सीपीपीपी के साथ अपना पंजीकरण कराना होगा। 

िनिवदा की अनुसूची 

a. कायर् का नाम बाहरी वाटरपू्रफ पेंिटंग और बा�ला, मंुबई में बैंक के 
�ाफ �ाटर्र में जी और एच िब��ंग की पुरानी 
क्षितग्र� जीआई और सीआई लाइनो ंके �ान पर नई 
यूपीवीसी पाइपलाइनो ं(बाहरी) को प्रदान करना और 
ठीक करना 

b. ई – िनिवदा नं.  2026_RBI_288778 
c. िनिवदा का मा�म ई-खरीददारी प्रणाली- (ऑनलाइन भाग I – टे�ो 

वािण��क बोली एवं भाग II कीमत बोली 
(https://etenders.gov.in) के मा�म से 

d. अनुमािनत लागत ₹78.41 लाख 
e. पािटर्यो ंद्वारा डाउनलोड हेतु NIT उपल� होने 
की तारीख (िनिवदा िदखने का समय) 

िदनांक 24 अग�, 2026 से 

f. पूवर्-बोली बैठक लागू नही ं
g. i) बयाना जमा i) ₹1,56,820 (रूपये एक लाख छ�न हजार आठ 

सौ बीस मात्र) भारतीय �रजवर् बैंक, मंुबई के पक्ष में 
एनईएफटी या बीजी के रूप में, भारतीय �रजवर् बैंक 
ए�ेट सेल, भायकुला, मंुबई सेंट� ल में भौितक रूप में 
िदया जाना है। 
 
एनईएफटी िववरण 
खाता सं�ा: . 04869229925 
आईएफएससी: RBIS0MBPA04 (5वां और 10वां 
अंक शू� हैं) 
कृपया हमें िन�िल�खत ईमेल आईडी पर ईएमडी जमा 
करने का प्रमाण प्रदान करें : 

https://etenders.gov.in/
https://etenders.gov.in/


 
(नोट: ऊपर उ���खत खाते के अलावा िकसी 
अ� खाते में जमा ईएमडी को बोनाफाइड ईएमडी 
नही ंमाना जाएगा) 

ii) िनिवदा शु� ii) कोई िनिवदा शु� नही ं
h. बयाना रािश जमा करने की अंितम ितिथ 12 िसतंबर, 2026 को शाम 05:00 बजे तक, या 

उससे पहले 
i. ऑनलाइन टे�ो वािण��क बोली एवं कीमत 
बोली प्र�ुत करने हेतु ई-िनिवदा के प्रार� होने 
की ितिथ 

िदनांक 24 अग�, 2026 से 

j. ऑनलाइन टे�ो वािण��क बोली एवं कीमत 
बोली प्र�ुत करने की अंितम िदनांक 

िदनांक 14 िसत�र, 2026, 11:00 बजे 

k. भाग–I को खोलने की ितिथ व समय (टे�ो 
वािण��क बोली) 
 
 
 
भाग-II (मू� बोली) खोलने की ितिथ और समय 

15 िसत�र, 2026 को दोपहर 11:00 बजे, ए�ेट 
सेल, भायखला, मंुबई 400008 
िनिवदा भाग–I खोलने का �ान: संपदा कक्ष, 
भायखला, मंुबई – 08 
 
भाग-II खोलने की ितिथ और समय पात्र िवके्रताओ ं
को बाद में सूिचत िकया जाएगा। 

 
2. बैंक �ूनतम िनिवदा को �ीकार करने के िलए बा� नही ंहै और िकसी भी िनिवदा को पूणर् या आंिशक 
रूप से �ीकार करने का अिधकार सुरिक्षत रखता है। बैंक िबना कोई कारण बताए सभी िनिवदाओ ंको 
अ�ीकार करने का अिधकार भी सुरिक्षत रखता है।  
 
3. भिव� में जारी िनिवदा में कोई भी संशोधन   / शु�द्धपत्र, यिद कोई हो, केवल ऊपर दी गई आरबीआई 
वेबसाइट और सीपीपीपी वेबसाइट पर अिधसूिचत िकया जाएगा और समाचार पत्र में प्रकािशत नही ंिकया 
जाएगा। 
  
 

के्षत्रीय िनदेशक 
भारतीय �रजवर् बैंक 

मंुबई 
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RESERVE BANK OF INDIA 

Estate Cell, Byculla Office 

Mumbai - 400008 
 
 

e-TENDER FOR 

External Waterproof Painting and providing and fixing new 
uPVC pipelines (external) in place of old damaged GI and CI 
lines of G and H building at the Bank’s Staff Quarters at 
Byculla, Mumbai  

Part I (Techno-Commercial Bid) 
 

(Containing Section I to Section IX) 
 
 
 
बोलीकताŊ का नाम / Name of Bidder ___________________________________________ 

पता / Address ____________________________________________________________ 

 

अनुमाǓनत लागत / Estimated cost   -  ₹  78.41 Lakhs 
] 
जमा करन ेकȧ Ǔतͬथ और समय    -  14/09/2026 को सुबह 11:00 बज ेतक 

Date and time of Submission of Tender  -  By 11.00AM on 14/09/2026  

ई-Ǔनͪवदा खुलने कȧ Ǔतͬथ और समय   -  15/09/2026 को सुबह 11:00 बज े 

Date and time of opening of e-Tender   -  At 11:00 AM on 15/09/2026 
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भारतीय įरज़वŊ  बœक 
संपदा कƗ, भायखला,  मंुबई 

External Waterproof Painting and providing and fixing new uPVC pipelines (external) 
in place of old damaged GI and CI lines of G and H building at the Bank’s Staff Quarters 
at Byculla, Mumbai  

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the Bank’s 
empaneled contractors in civil works category (B) of the work costing between ₹50 Lakh to 
₹100 Lakh for the captioned work. The tendering would be done through Central Public 
Procurement Portal (CPPP) (https://etenders.gov.in). All interested eligible empaneled 
contractors must register with CPPP through the above-mentioned website to participate in 
the tendering process. 
 

SCHEDULE OF TENDER (SOT) 
a. Name of work External Waterproof Painting and providing and 

fixing new uPVC pipelines (external) in place of 
old damaged GI and CI lines of G and H building 
at the Bank’s Staff Quarters at Byculla, Mumbai 

b. e-Tender no 2026_RBI_288778 
c. Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and 
Part II -Price Bid through 

(https://etenders.gov.in)  
d. Tender Value (Estimate Cost) ₹78.41 Lakhs 

e. Date of NIT available to parties 
to download (View Tender Time) 

August 24, 2026 

f. Pre-Bid Meeting Not Applicable 

g. i) Earnest Money Deposit 
 

 
 
 
 
 
 
 
 
 

i) ₹1,56,820(Rupees One Lakh Fifty-Six 
Thousand Eight Hundred twenty only) in 
the form of NEFT or BG, in favour of Reserve 
Bank of India, Mumbai, to be delivered in 
physical form at Reserve Bank of India 
Estate Cell, Byculla, Mumbai Central. 

NEFT details 
A/c No.: 04869229925 
IFSC: RBIS0MBPA04 (5th & 10th digits are 
zero) 
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2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full or 
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any 
reason therefor. 
 
3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI 
Website and CPPP Website as given above and will not be published in the newspaper. 

 
Regional Director 

Reserve Bank of India 
Mumbai 

 
 
 
 
 
 
ii) Tender Fees 

Kindly provide the proof of EMD deposit to us 
at following email id: smita@rbi.org.in / 
samratdutta@rbi.org.in 

(Note: EMD credited to any account other 
than that mentioned above will not be 
considered as Bonafide EMD) 

ii) No Tender Fees 

 h. Last date of submission of EMD On or before September 12, 2026, by 05:00 
PM  

i. Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid  

August 24, 2026 

j. Date of closing of online e-tender 
for submission of Techno-
Commercial Bid & Price Bid 

11.00AM on September 14, 2026 

k. Date & time of opening of Part-I 
(Techno-Commercial Bid) 
 
The date and time of opening of 
Part-II (Price Bid)  

11.00AM on September 15, 2026, at Estate 
Cell, Byculla, Mumbai 400008  
 
The date and time of opening of Part-II (Price 
Bid) shall be intimated to the eligible vendors 
subsequently. 
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भारतीय įरज़वŊ बœक 
संपदा कƗ, भायखला, मंुबई 

External Waterproof Painting and providing and fixing new uPVC pipelines (external) in 
place of old damaged GI and CI lines of G and H building at the Bank’s Staff Quarters at 
Byculla, Mumbai . 

Part I- Techno Commercial Bid Page Nos 

Section I: Form of Tender/Bid 6 
Section II: Scope of work 11 
Section III: General rules and Instruction to bidders 13 
Section IV: General Conditions of Contract (GCC) 25 
Section V: Special Conditions of Contract (SCC) 94 
Section V(A): Other conditions 109 
Section VI: Technical Specifications 
External repairs and waterproof painting 

111 

A. List of approved Materials  
112 

B. Appendix Hereinbefore Referred to  113 
Section VII: List of Schedules  

Schedule A 115 
Notes for Schedule of Quantities (SoQ)  

Schedule B 116 
Material Testing and Quality Assurance (QA) Plan  

Schedule C 117 
Safety Code  

Schedule D 124 
List of Documents to be maintained at site  

Schedule E 125 
General rules and instructions to the Bidders - Information  

Schedule F 126 
General Conditions of Contract – Information  

Schedule G 137 
Pre contract integrity pact (Not applicable)  

Schedule H  
POSH undertaking 143 

Schedule I  
Green Building Requirements 144 

Schedule J  
Important instruction for e-Tender 147 
Section VIII: List of Annexures to various sections and Schedule  
1 Draft Articles of agreement 150 
2 Proforma of Bank Guarantee for Earnest Money Deposit/Bid security 160 
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3 Proforma of Bank Guarantee for Performance Security Deposit 163 
4 Format for Power of attorney or authorized signatory 167 
5 Format for providing details for NEFT payment 169 
6 Proforma of undertaking for Indemnifying Employer against contract 

rules/regulations 
171 

7 Proforma of undertaking for Indemnifying Employer against Patent Rights 172 

  8 Payment of advance on materials consumed in ready to install parts 

delivered by the Contractor at the site 

162 

9 Undertaking for declaration of debarment by public institution(s) 179 
10 Proforma for  Undertaking  /  Declaration  /  Certificate  by the  Bidder  regarding  

country sharing land border with India 
181 

11 Proforma of waterproofing performance bank guarantee 183 
12 Format of Measurement Book 186 
13 Payment of wages 187 
14 Unpriced Schedule of quantities 188 
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SECTION I 

FORM OF TENDER 

Place:  

Date:  

To 

 

Regional Director 

Reserve Bank of India 

Estate Cell, Byculla 

 

Dear Sir, 

Having read and examined the Notice Inviting tender, specifications, designs, 

schedule of quantities, various schedules, General conditions of contract  and 

clauses,  Special conditions of  contract, General rules and instructions to tenderers 

and all other contents in the tender document for the work specified in the 

memorandum hereinafter set out and having examined the site of the works and 

having acquired the requisite information relating thereto as affecting the tender, I/We 

hereby offer to execute the works specified in the said memorandum within the time 

specified in the said memorandum at the rates mentioned in the attached schedule 

of quantities and in accordance in all respects with the specifications, designs, 

drawings and instructions in writing referred to in Conditions of Contract, the Articles 

of Agreement, Special Instructions, Schedule of Quantities and Special Conditions of 

Contract and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as they may be applicable. 

MEMORANDUM 

NIT No / e-Tender no.  No.: 2026_RBI_288778 

Name of the Work:  External Waterproof Painting and providing and fixing 

new uPVC pipelines (external) in place of old damaged 

GI and CI lines of G and H building at the Bank’s Staff 

Quarters at Byculla, Mumbai 



Page 7 of 199 
 

Estimated Cost of the 

Work  

₹ 78.41 lakh 

Earnest Money Deposit 

(EMD) 

₹ 1,56,820/- 

Performance Guarantee 

(PG) 

Bank Guarantee from any Scheduled Bank for an 

amount equal to 5% of the Contract Amount and valid 

till completion of the work + 2 months beyond that.  

Retention Money 

Deposit (RMD) / 

Security Deposit (SD)  

5% of the value of the work done will be deducted 

by the RBI from each payment to be made to the 

Contractor towards Retention Money.  

Time allowed for 

completion of work 

05 months  

Performance BG for 

external waterproof 

repainting work 

Performance Bank Guarantee of value 5% of the quoted 

amount of external repainting work to be submitted (as 

per proforma provided by RBI) from any scheduled 

commercial bank valid till 5 years beyond date of virtual 

completion of work. 

 

2. We agree to keep the tender open for the validity period specified in Schedule of 

Tender (SOT) of the tender and not to make any modification in its terms and 

conditions during the validity period or any other extended period as agreed mutually.  

3. A sum of ₹ 1,56,820/- mentioned as Earnest Money in Schedule ‘E’ of tender 

document is hereby forwarded/uploaded in the form specified therein. If I/We, fail to 

furnish the prescribed performance guarantee within the prescribed period specified 

in Schedule F’, I/We agree that the Reserve Bank of India or its successors, in office 

shall without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money absolutely and cancel the work. Bank’s decision in this matter will be 

final and binding to us. Further, if I/We fail to commence work as specified in Schedule 

‘F’, I/ We agree that Reserve Bank of India or its successors in office shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
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performance guarantee absolutely. The said Performance Guarantee shall be a 

guarantee to execute all the works referred to in the tender document upon the terms 

and conditions contained therein. The Bank is at liberty to take actions under the 

provisions and circumstances mentioned at clause 14(v) and clause 23(vi) of 

GENERAL RULES AND INSTRUCTIONS TO TENDERERS / BIDDERS 

4. Further, I/We agree that in case of forfeiture of Earnest Money or Performance 

Guarantee as aforesaid, I/We shall be debarred from participation in the re-tendering 

process of the work.  

5. I/We undertake and confirm that eligible similar work(s) has/have not been got 

executed through another contractor on back to back basis. Further that, if such a 

violation comes to the notice of Reserve Bank of India, then I/We shall be debarred 

from tendering in Reserve Bank of India in future. Also, if such a violation comes to 

the notice of Reserve Bank of India before date of start of work, the Employer shall be 

free to forfeit the entire amount of Earnest Money Deposit/Performance Bank 

Guarantee.  

6. I/We hereby declare that I/We shall treat the tender documents, drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information/derived therefrom to any person other than a person to 

whom I/We am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the Reserve Bank of India.  

7. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms 

and provisions of the said Conditions of Contract annexed hereto so far as they may 

be applicable or in default thereof to forfeit and pay to the Reserve Bank of India the 

amount mentioned in the said conditions.  

8. Our bankers are (Name and full address)  

 

(i)  

 

(ii)  
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The names of partners of our firm are: 

(i)   

 

(ii)   

 

 

Name of the partner of the firm 

authorized to sign 

 

OR  

Name of person having power of 

Attorney to sign the Contract (certified 

true copy of the Power of Attorney in the 

prescribed format as per Annex 5 of this 

tender should be attached) 

 

 

Yours faithfully, 

 

 

Signature of Tenderer with seal 

 

Signatures and addresses of witnesses 

 Signature 

 

Address 
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(i) 

 

 

 

 

 

(ii)  
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Section II 
 
 

SCOPE OF WORK 
 

Description of Work: External Waterproof Painting and providing and 

fixing new uPVC pipelines (external) in place of old damaged GI and 

CI lines of G and H building at the Bank’s Staff Quarters at Byculla, 

Mumbai . 

The scope of proposed work shall be as per the schedule of quantities & 

specifications given in this tender document. Some of the major items of 

works covered are listed below (in brief): 

A) Civil works: -  

Description of Work: External Waterproof Painting and providing and fixing new 

uPVC pipelines (external) in place of old damaged GI and CI lines of G and H 

building at the Bank’s Staff Quarters at Byculla, Mumbai . 

A) It is not the intent to specify completely herein all details of design and 

construction of the works covered under this enquiry. Scope of work 

may also include such other related works as indicated in the 

drawings and /or schedule of quantities although they may not be 

specifically mentioned in the above paragraphs and all such 

incidental items of works not specified but reasonably implied and 

necessary for completion of the job as a whole, as directed by the 

Engineer-in-Charge and as directed hereunder. All works shall 

confirm in all respects to high standards of engineering, design and 

workmanship and shall, fulfill the anticipated performance during the 

CONTRACTOR’s guarantee period in a manner acceptable to the 

Engineer-in-Charge who shall have the power to reject any works or 

materials which in his judgment are not in full accordance with the 

specification requirements as directed hereunder. 

Various works covered in this specification shall include furnishing of 

all materials, labour, tools plants and equipment, transportation, 

fabrication, supervision and construction as per construction as shown 

herein and as directed by the Engineer-in-Charge. 
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I/We hereby declare that I/we have read and understood the above information
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SECTION III 

GENERAL RULES AND INSTRUCTIONS TO TENDERERS / BIDDERS 

1 Bids in Two bid system 
The tender in two parts (Part I comprising of duly filled tender part I, complete pre- 

qualifications criteria, EMD, technical bid/details, literature etc. and Part II 

comprising of duly filled-in tender part II) should be submitted online as e-Tender 

using digital signature not later than the date and time of submission of tender/bid 

on line (as specified in schedule ‘E’). Tender inviting authority and Name of work, 

office are specified in schedule ‘E’. No tender will be accepted after the specified 

date and time for submission of tender under any circumstances whatsoever. 

Bids shall be submitted online only and those received in physical form will not be 

entertained 

 2  Eligibility requirement: The Bank’s empaneled vendors in the following categories 

are eligible for participating in the tender: a) Civil (B) - Rs. 50.00 Lakh- Rs. 100.00 

Lakh 

3 Other requirements  

3.1  Manpower resources 

 The tenderer should have minimum strength of qualified / skilled persons required 

for successful implementation of the project and shall furnish the details in Schedule 

F. 

4 Guidelines for e-procurement 

 The intending tenderers must have valid class III digital signature and are advised 

to follow ‘Guidelines for e-Procurement’.  

5 Clarifications and pre-bid meeting 

 If the bidder shall have any doubt as to the meaning of any portion general rules and 

instructions to tenderers / bidders, general conditions or the special conditions or the 

scope of the work or the specifications and drawings or any other matter concerning 

the work, he shall in good time, before the scheduled date of Pre-bid meeting, put 

forth the particulars thereof and submit them to the RBI, in writing / email, addressed 

to the Tender Inviting Authority / representative of the tender inviting authority, 

specified in Schedule ‘E’ in order that such doubts may be clarified authoritatively 

during Pre-bid meeting and shall be conveyed to all the bidders in due course. Once 

a tender is submitted, the matter will be decided according to tender conditions in 
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the absence of such authentic pre-clarification.  

In order to explain the scope of work, other details and to clarify any issues/ queries 

raised by the bidders, a Pre-bid meeting shall be arranged on the date, time and 

venue specified in Schedule of Tender / Notice Inviting E-Tender. The bidders 

are advised to peruse the tender and visit the site and submit any matter requiring 

clarification to the RBI latest by 10.30am on the previous working day. In case the 

bidder wishes to include any condition while tendering for the work, he will have to 

submit the same before the pre-bid meeting to enable the RBI to examine/ consider 

the same. RBI’s decision in the matter shall be conveyed to all the bidders after pre-

bid meeting but before the scheduled date of submission of the tenders. All the 

bidders are advised to attend the Pre-bid meeting in their own interest.  

 

Any tender received with any deviation/ Condition is liable for rejection. 

6 Site visit  

 The tenderer is advised to visit the site of work, at his own cost, and examine it and 

its surroundings to himself collect all information that he considers necessary for 

proper assessment of the prospective assignment. 

7 Amendment to Tender document 

 (i) At any time prior to the deadline for the submission of tender/bids, RBI 

may, for any reason, whether at its own initiative or in response to a 

clarification or query raised by a prospective Bidder, modify any part of 

the tender document by an amendment and the same will be uploaded 

in the RBI website www.rbi.org.in and Central Public Procurement 

Portal (CPPP) and can be accessed at https://etenders.gov.in. 

 (ii) The said amendment in the form of the addendum/ corrigendum will be 

made available in the RBI website and   Central Public Procurement 

Portal (CPPP) and the same shall be binding on the bidders. The 

Bidders are strongly advised to regularly visit these websites to ensure 

that they are aware of the amendments, if any. The addendum (s), if 

any, issued will form part of the contract document. 

 (iii) In order to afford prospective Bidders reasonable time for preparing 

their Bids after taking into account such amendments, the RBI may, at 

its discretion, extend the deadline for submission of Bids. 

8 Item Rate tender 

 The Bidder should note that unless otherwise stated, the tender is strictly on item 

rates basis and his attention is drawn to the fact that rates for each and every item 
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should be correct, workable and self-supporting. The quantities in the schedule of 

quantities approximately indicate the total extent of work but may vary to any extent 

and may even be omitted thus altering the aggregate value of the contract. The 

quoted percentage shall remain firm for a variation of plus (+) or minus (-) 25% of 

the specified quantities of each item in the Schedule of Quantities.  

9 Integrity pact (Not applicable) 

The bidder shall be required to enter into an agreement with the Bank called 

Integrity Pact (IP). The IP envisages an agreement between the Bank and the 

bidders as per the approved proforma given in Schedule G, committing the persons/ 

officials of both sides not to resort to corrupt practices in any aspect/ stage of the 

contract. The IP shall be applicable from the stage of invitation of application 

document for empanelment of system integrators. The applications of those bidders 

which do not contain the IP in the approved proforma shall be liable for rejection. 

Integrity pact as per the Schedule G shall be executed in non-judicial stamp paper. 

The cost of the stamp paper shall be borne by the applicant. 

 

9A Debarment 

 A bidder is liable for debarment/disqualification from bidding on the following 
grounds: 
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 1 If it is determined that the bidder has committed the following acts or 
omissions in contravention of the code of integrity: 
 
(i)  
a. making offer, solicitation or acceptance of bribe, reward or gift or 
any material benefit, either directly or indirectly, in exchange for an unfair 
advantage in the procurement process or to otherwise influence the 
procurement process. 
b. any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefit may be obtained or an obligation 
avoided. 
c. any collusion, bid rigging or anticompetitive behavior that may 
impair the transparency, fairness and the progress of the procurement 
process. 
d. improper use of information provided by the procuring entity to the 
bidder with an intent to gain unfair advantage in the procurement process 
or for personal gain. 
e. any financial or business transactions between the bidder and any 
official of the procuring entity related to tender or execution process of 
contract: which can affect the decision of the procuring entity directly or 
indirectly. 
f. any coercion or any threat to impair or harm, directly or indirectly, 
any party or its property to influence the procurement process. 
g. obstruction of any investigation or auditing of a procurement 
process. 
h. making false declaration or providing false information for 
participation in a tender process or to secure a contract. 
(ii) failed to disclose conflict of interest. 
(iii)      failed to disclose any previous transgressions made in respect of 
the provisions of sub-clause (i) with any public institution / entity in India 
or any other country during the last three years or of being debarred by 
any public procuring institution / entity. 

 2 For any actions or omissions by the bidder other than violation of code 
of integrity, which in the opinion of the Bank warrants debarment, for the 
reasons like supply of sub-standard material, non-supply of material, 
abandonment of works, sub-standard quality of works, failure to abide 
terms of the tender etc.  

 3 If the bidder has been convicted of an offence— (a) under the Prevention 
of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for 
the time being in force, for causing any loss of life or property or causing 
a threat to public health as part of execution of a public procurement 
contract. 

 The tenderer has to submit an undertaking in Format at Annex 9 of Schedule XIII 

10 Documents Comprising Tender/ Bid 

Part I: (Techno-Commercial Bid) – Online submission only 

i) Earnest Money Deposit (EMD)/ Bid Security as specified at NIT / 

Schedule of e-Tender / Schedule E.  
ii) Power of Attorney (as per proforma at Annex 4 / Section VIII) in favor of 

person signing the tender / bid 
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iii) Duly Filled-in and signed tender document consisting of: 

 a) Part I: Techno-Commercial bid viz., entire Tender Document duly 

signed. Each page of the tender document shall be signed.  

  b) Duly filled in, signed and certified as stated in each document / 

formats / schedules / Annexes  
 Part II: (Price Bid) – Online submission only 

 11 Preparation of bid and Cost of bidding 

 i) The bidder must obtain for himself on his own responsibility and at his 

own expenses all the information which may be necessary for the purpose 

of making a tender and for entering into a contract and must examine the 

drawings and must inspect the site of the work and acquaint himself with 

all local conditions, means of access to the work, nature of the work and 

all matters pertaining thereto. 

 ii) The Contractor shall be deemed to have carefully examined the work and 

site conditions including labour, the General rules and instructions to the 

tenderers, the general and special conditions, the specifications, 

schedules and drawings and shall be deemed to have visited the site of 

work, to have fully informed himself regarding the local conditions and 

carried out his own investigations to arrive at the rates quoted in the 

tender. In this regard, he will be given necessary information available 

with the RBI but without any guarantee about its sufficiency and accuracy. 

12 Format to be used 

 The bidder must fill up, sign and upload only the tender forms/formats issued by the 

RBI, stating at what rate he is willing to undertake each item of the work in CPP 

portal. Tenders, which propose any alteration in the work specified in the said form 

of invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort, including conditional rebates, will be liable 

for rejection. All requisite information, documents etc. shall also be uploaded in the 

CPP portal only. 

13 Filling of rates 

 i)  Rates should be quoted for each item of work both in figures and words 

in columns specified in the Schedule of Quantity. Care shall be taken to 

avoid discrepancy in the rate given in figures and words. The amount for 

each item should be worked out and requisite totals should be given in 

the specified column.  
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 ii)  In the event, no rate has been quoted for any item(s), leaving space both 

in figure(s), word(s) and amount blank, the tender shall be considered 

incomplete and shall not be considered.  

 iii)  No request of any change in rate or conditions after the opening of the 

tender will be entertained.  

14 Earnest Money Deposit  

 i) The tenderers are required to submit Earnest Money Deposit (EMD)/ Bid 

Security for an amount and in the manner as specified in Schedule ‘E’ 

along with the tender (Part–I)  

 ii)  Under no circumstances, Earnest Money Deposit will be accepted in any 

other form than stipulated above. 

 iii) A tender, which is not accompanied by EMD, will not be considered.  

 iv) Release of EMD: The Earnest Money Deposit of tenders other than 

successful tenderer shall be returned/refunded on expiry of bid validity 

(including extended validity) or on award of work to the successful 

tenderer whichever is earlier. The EMD amount will not bear any interest. 

The EMD of successful bidder shall be released after submission of 

Performance Guarantee (which is 5% of the contract value). 

 v) Forfeiture of EMD: The EMD will be forfeited (i) if the vendor / contractor 

withdraws bid after opening of the Price Bid or (ii) if the vendor / contractor 

fails to commence the work after award within the prescribed time limit (iii) 

Violation of Integrity Pact   

15 Signing of Bid, Power of Attorney 

 i)  Each of the tender documents should be digitally signed as per ‘Important 

instruction for e-Procurement’ by the person or persons submitting the 

tender in token of his/their acquainted himself/themselves with the 

General Rules and Instructions to bidders including prequalification 

criteria, General Conditions of Contract, Specifications, Special 

Conditions and other terms and conditions etc. as laid down.  

 ii)  The tender submitted online on behalf of a firm must be digitally signed 

as per instructions of e-tender specified in ‘Important instruction for e-

Procurement’, it must be digitally signed on his behalf by a person holding 

a power-of attorney authorizing him to do so, such power of attorney to 

be uploaded along with the tender, or it must be digitally signed by a 

partner who has the necessary authority on behalf of the firm to enter into 

the proposed contract and it must disclose that the firm is duly registered 
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under the Indian Partnership Act, 1952. Otherwise, the tender may be 

rejected by RBI.  

 iii)  Bidders shall submit online along with Part-I of the tender, a power of 

attorney, on a stamp paper of appropriate value and duly notarized, in 

favour of the person digitally signing the Bid documents authorizing him 

to sign the Bid documents, make corrections/ modifications thereto and 

interacting with Reserve Bank of India and act as the contact person. The 

proforma of the power of attorney shall be as annexed hereto.  

16 Modification / Substitution / Withdrawal of Bids 

 No modification or substitution of the submitted Bid shall be allowed after the due 

date and time of submission of the tender.  

17 Bid Due Date 

 Bids should be submitted online as specified in instructions to e-Tender on or before 

the stipulated time and date as specified in NIT / Schedule of e-Tender. 

Reserve Bank of India may, in exceptional circumstances, and at its sole discretion, 

extend the Bid due date. 

18 Late bids 

 No bid will be received after the due date/last date and time specified for submission 

of bids in NIT  / Schedule of e-Tender or after the extended Bid due date, if any. 

19 Opening of bids 

 Duly filled tender Part I, accompanied by EMD, prequalification criteria (if 

applicable), technical details, literature etc., called Part I of the tender, will be opened 

on e-Tender mode on the time and date, as specified in NIT / Schedule of e-Tender, 

at his office, by the tender inviting authority, as specified in Schedule ‘E’ or his 

authorized representative in the presence of authorized representatives of the 

bidders who choose to be present.  

Duly filled-in tender-Part II, of eligible bidders i.e., who have furnished and other 

details in Part I as stated above before the due date and time will be opened on the 

time and date, as specified in NIT / Schedule of e-Tender, at his office, by the tender 

inviting authority, as specified in Schedule ‘E’ in presence of the authorized 

representatives of the qualified bidders. 

20 Bid Validity 

 Tenders shall remain open to acceptance by the RBI for a period as specified in 

Notice inviting E-Tender / Schedule of Tender from the date of opening of the Part-

I of the tender which period may be extended by mutual agreement and the bidder 

shall not cancel or withdraw the tender during this period. 
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21 Clarification and Evaluation of bids 

 RBI would subsequently examine and evaluate bids as below:  

 i)  Price Bids  / Part II of only those Bidders who are  shortlisted as per part 

I of tender shall be opened.  

 ii)  The price bids of unqualified bidders will not be opened and 

communication will be sent in this regard.  

 iii)  If the rates written in figures and in words do not tally, then the rates 

quoted by the contractor in words shall be taken as correct.  

 iv) To assist in the examination, evaluation and comparison of the bid, RBI 

may ask Bidders individually for clarifications. The request for clarification 

and the response shall be in writing / email. No change in the price or 

substance of the Bid shall be sought, offered or permitted except as 

required to during the evaluation of Bids in accordance with tender 

clauses.  

 vi)  In the case of any tender where the unit rate of any item/ items appears 

unrealistic, such tender will be considered as unbalanced and in case the 

tenderer is unable to provide satisfactory explanation, such a tender is 

liable to be disqualified and rejected.  

 vii)  In case the lowest tendered amount of two or more bidders is same, then 

such lowest bidders may be asked to submit a revised offer quoting 

percentage discount on their already quoted tendered amount which shall 

be applicable on all tender items except buy-back amount. The lowest 

tender shall be decided on the basis of revised offer. Further, if any such 

lowest bidder does not revise his bid on lower side, his original bid shall 

remain valid for further processing.  

 viii)  If the revised tendered amount of two or more bidders received in revised 

offer is again found to be equal, then the RBI shall decide future course 

of action which shall be final and binding on all the bidders.  

22 Acceptance of Tender and Award of Work 

 On receipt of intimation from the RBI of the acceptance of his/their tender, the 

successful bidder shall be bound to implement the contract and within fourteen days 

from the date of issue of work order thereof, the successful bidder shall sign an 

agreement in accordance with the draft articles of agreement in the format at Annex 

1 in Section VIII. Further, the written acceptance by the Reserve Bank of India of a 

tender will constitute a binding contract between the Reserve Bank of India and the 
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person so tendering, whether such formal agreement is or is not executed 

subsequently.  

23 Performance Guarantee 

 (i) Performance Guarantee for an amount equal to 5% of contract value in 

the form of a Bank Guarantee from a scheduled Bank in the proforma 

at Annex 3 shall be submitted or shall be paid through NEFT / RTGS 

by the successful tenderer within 14 days of award of work. No interest 

will be paid on the amount paid through NEFT / RTGS 

 (ii) In case of delay in submission of Bank Guarantee, Bank shall withhold 

an amount equal to  Performance Guarantee from the vendor’s bill on 

getting explicit written consent for the same from the vendor. 

 (iii) In case of delays in extension of PBG, charges (late fee) for such delay 

shall be recovered from the bills of the contractor at Bank rate.   

 (iv) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 2 months beyond that. In case the time for 

completion of work gets extended, the contractor shall get the validity 

of Performance Bank Guarantee extended to cover such extended time 

for completion of work.  

 (v) Release of PBG: Will be released after completion of work in all respect.  

 (vi)  Forfeiture of PBG: In case of (i) non-commencement of work, (ii) non-

performance of contract obligations or fails to comply with any of the 

conditions of the contract and (iii) violation of Integrity Agreement / Pact 

by Bank under the provisions of the contract and (iv) in the event of 

contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement. PG will also be forfeited as per 

provisions under clause 01 of GCC.  

23 

(a) 

Waterproof Performance Bank Guarantee 

  After virtual completion and before submission of final bill, the contractor 

has to submit irrevocable water proofing performance Bank Guarantee 

(WPBG) for 5% of the external waterproof painting item, valid for 5 years 

from the date of virtual completion of the work in the proforma at Annex 

11. The WPBG will be forfeited if he/she/they fails to comply with the 

instructions of the Bank’s engineers to arrest the leakages/seepages 
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from the treated / water proof painted surfaces during the guarantee 

period. 

24 Retention Money / Security Deposit 

 i)  An amount 5% of the value of the work done will be deducted by the RBI 

from each payment to be made to the Contractor towards Retention 

Money. 

 ii)  Release of Retention Money: On completion of Defect Liability Period and 

after rectification of the defects pointed out by the Bank during the Defects 

Liability Period.   

 iii) The amounts retained by the RBI shall not bear any interest. 

25 Taxes / Duties / Levies 

 (i) The estimated cost includes all taxes including Goods and Service Tax 

(GST). The prices quoted shall include all taxes, custom duty, excise duty, 

octroi, local levies, Cess and royalties or any other taxes/duties imposed 

by /State Government/ Local Bodies, charges for insurance etc.  

Applicable Goods and Service tax (GST) is indicated in the price bid. 

 (ii)  If RBI is required to discharge the liability of any taxes on the transaction 

like TDS(IT), Labour Cess, GST under reverse mechanism or any other 

similar taxes, which is or becomes payable by RBI, the same shall be 

deducted from the bills of the contractor. If the Tenderer fails to include 

such taxes and duties in the tender, no claim thereof will be entertained 

by the Bank afterwards.   

 (iii) Goods and Service Tax, duties, levies and royalties levied by Central and 

State Governments or any other tax applicable in respect of this contract 

shall be payable by the Contractor and RBI will not entertain any claim 

whatsoever in respect of the same 

 (iv)  The Bank is not responsible for payment of GST for the service rendered 

by the contractor. It is the responsibility of the contractor to pay the GST 

to the tax authority. The Contractor shall strictly comply with submission 

of GST and other returns also. The documentary evidence should be 

submitted to the Bank as per extant instructions 

26 Time for completion of work 

  Time is the essence of the contract. The time allowed for carrying out the 

work is 5 months and the same shall be strictly followed. The completion 

time shall be reckoned from 14th day of date of work order.  

27 Work Program 
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 (i)  The work shall throughout the stipulated period of the contract be 

proceeded with all due diligence and if the Contractor fails to complete the 

work within the specified period, he shall be liable to pay compensation 

as defined in the relevant clause of the General Conditions of Contract.  

 (ii)  The bidder shall, before commencing work, prepare a detailed work 

programme, as specified in the General Conditions of Contract (Clause 

5), which shall be approved by the Engineer-in-Charge. 

28 RBI/Employer’s right to accept or reject any or all the bids 

  Notwithstanding anything mentioned above, RBI reserves the right to 

accept or reject any Bid at any time prior to award of contract without 

thereby incurring any liability to the affected Bidder or Bidders. The 

RBI/Employer shall not assign any reason for rejection of any or all Bids.  
 

29 Compliance to Office Memorandum issued by Department of Expenditure, 

Ministry of Finance, Government of India – Rule 144(xi), General Financial 

Rules (GFR), 2017 

 i) Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office 

Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020, issued by 

Public Procurement Division, Department of Expenditure, Ministry of 

Finance, Government of India, the Public Procurement Orders issued in 

furtherance thereto, and their subsequent revisions shall be mandatory. 

 ii) In this regard, Bidder shall submit a copy of Undertaking / Declaration / 

Certificate on their letter head duly sealed and signed by the authorized 

signatory in the format given at Annex 10 / Section VIII. 

 Iii) If the Undertaking / Declaration / Certificate submitted by the bidder is 

found to be false, his/her/its tender / work order will be immediately 

terminated, and legal action in accordance with law including forfeiting of 

Earnest Money Deposit / Performance Guarantee / Security Deposit may 

be initiated and the Bank may also debar the bidder from participating in 

the tenders invited by the Bank in future. 
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SECTION IV 

GENERAL CONDITIONS OF THE CONTRACT 

Definitions 1 The Contract means all the documents forming the tender and 

acceptance thereof together with any correspondence leading 

thereto and the formal agreement executed between the competent 

authority on behalf of the Employer and the Contractor, together with 

the documents referred to therein including the General Conditions, 

Special Conditions, General rules and instructions to bidders, the 

Technical specifications, designs, drawings, correspondences 

exchanged and instructions issued from time to time by the Engineer-

in- Charge. All these documents taken together, shall be deemed to 

form one contract and shall be complementary to one another. 

 2 In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively 

assigned to them:- 

  i)  Name of work  shall, unless there be something either 

in the subject or context repugnant to such construction 

be construed and taken to mean the works by or by virtue 

of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, 

substituted or additional, as defined in Schedule ‘F’ 

  ii) The Site shall mean the land, places on, into or or where 

work is to be executed under the contract or any adjacent 

land, path or street or where work is to be executed 

under the contract or any adjacent land, path or street 

which may be temporally allotted or used for the purpose 

of carrying out the contract. 

  iii) The Employer shall mean the Reserve Bank of India 

represented by the Regional Director, Reserve bank of 

India Estate Cell, Byculla and shall include its 

assignees and successors 

  iv) RBI shall mean Reserve Bank of India, Estate Cell, 

Byculla having its Central Office at Shahid Bhagat Singh 

Road, Mumbai – 400001 and having its Regional Offices 

at various places. 
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  v) Tender document shall mean document named as 

such issued/ uploaded by the Employer to the bidders 

for inviting Bids for the work. 

  vi) Day shall mean Calendar Day 

  vii) Working day shall mean the days when Employer’s 

office is working i.e. Days excluding public holidays at 

Byculla Mumbai, Saturdays and Sundays 

  viii) Month shall mean the calendar month 

  ix) Year shall mean the calendar year 

  x) Tenderer(s) / Bidder (s) shall mean all parties 

participating in the bidding process pursuant to and in 

accordance with the terms of the Tender document. 

  xi) The Contractor shall mean the individual, firm or 

company, whether incorporated or not, undertaking the 

works and shall include the legal personal representative 

of such individual or the persons composing such firm or 

company, or the successors of such firm or company 

and the permitted assignees of such individual, firm or 

company. 

  xii) Sub-Contractor means the person or persons, firm or 

company engaged by the Contractor for executing any 

part or to whom any part thereof has been sub-let with 

the consent in writing of the Employer 

  xiii)  The Engineer-in-Charge means the Engineer Officer 

employed and paid by the Employer and acting under 

the orders of the Employer who shall supervise and be 

in-charge of the work.  

  xiv)  Bank’s Engineer / The Authorized representatives of 

Engineer-in-Charge means the Engineer officers 

employed and paid by the Employer and acting under 

the orders of the Employer who shall supervise day to 

day execution of work under the direction and guidance 

of Engineer-in-Charge 

  xv)  Contract Price or Contract Amount shall mean the 

total amount quoted in the Price Bid and as accepted by 

the Employer and indicated in the letter of award of work.  
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  xvi)  Contract Period shall mean the period specified in the 

tender document for execution of the contract/ 

completion of the work, including any authorized 

extended period by the Employer  

  xvii)  Contract Agreement shall mean the agreement signed 

between the Contractor and the Employer for the 

execution of the Project.  

  xviii)  Notice in writing or written notice shall mean a notice 

in written, typed or printed characters sent (unless 

delivered personally or otherwise proved to have been 

received) by registered post to the last known private or 

business address or registered office of the addressee 

and shall be deemed to have been received when in the 

ordinary course of post, it would have been delivered 

and/or sent. The communication delivered by any 

accepted electronic means shall also be deemed to be a 

written notice. 

  xix)  Act of Insolvency shall mean any act of insolvency as 

defined by the Presidency Towns Insolvency Act, or the 

Provincial Insolvency Act or any Act amending such 

original.  

  xx)  Manufacturer refers to a person or firm who is the 

producer and furnisher of the material or designer and 

fabricator of equipment  

  xxi)  Contractor’s Works or Manufacturer’s Works shall 

mean and include the land and other places which are 

used by the CONTRACTOR / FABRICATOR or SUB-

CONTRACTOR / SUB-FABRICATOR for the 

manufacture of “Equipment” or performing the “Works”.  

  xxii)  Market Rate shall be the rate as decided by the 

Engineer-in-Charge on the basis of the cost of materials 

and labour at the site where the work is to be executed 

plus the percentage mentioned in Schedule ‘F’ to cover 

all overheads and profits. 

  xxiii) Net Rate/Price – If in arriving at the contract amount the 

Contractor shall have added to or deducted from the total 
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of the items in the Tender any sum, either as a 

percentage or otherwise, then the net price of any item 

in tender shall be the sum arrived at by adding or 

deducting from the actual figure appearing in the Tender 

as the price of that item a similar percentage or 

determining the percentage or proportion of the sum so 

added or deducted by the contractor the total amount of 

any Prime Cost items and provisional sums of money 

shall be deducted from the total amount of the tender. 

The expression “net rates” or “net prices” when used with 

reference to the contract or accounts shall be held to 

mean rates or prices so arrived at. 

Scope and 

performance 

 

3 Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender 

shall whenever required include feminine gender and vice versa.  

4 Headings and Marginal notes to these General Conditions of 

Contract shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract.  

5 The contractor shall be furnished, free of cost one certified copy of 

the contract documents except Indian standard specifications and 

such other printed and published documents, together with all 

drawings as may be forming part of the tender papers. None of these 

documents shall be used for any purpose other than that of this 

contract.  

Works to be 

carried out  

6.  The work to be carried out under the Contract shall, except as 

otherwise provided in these conditions, include all labour, materials, 

tools, plants, equipment and transport which may be required in 

preparation of and for and in the full and entire execution and 

completion of the works. The Contractor shall provide at his cost 

everything necessary for the proper execution of the works according 

to the intent and meaning of the drawings, Schedule of Quantities 

and Specification taken together, whether the same may or may not 

be particularly shown or described therein provided that the same 

can reasonably be inferred there from and if the Contractor finds any 

discrepancy in the drawings or amongst the drawings, Schedule of 

Quantities and Specifications, he shall immediately and in writing 
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refer same to the Engineer-in-Charge who shall decide which is to 

be followed. The descriptions given in the Schedule of Quantities 

shall, unless otherwise stated, be held to include wastage on 

materials, carriage and cartage, carrying and return of empties, 

hoisting, setting, fitting and fixing in position and all other labour 

necessary in and for the full and entire execution and completion of 

the work as aforesaid in accordance with good practice and 

recognized principles.  

The Contractor shall carry out and complete the said work in every 

respect in accordance with this Contract and with the directions of 

and to the satisfaction of the Engineer-in-Charge. The Engineer-in-

Charge may in his absolute discretion and from time to time issue 

further drawings and/or written instructions, detailed directions and 

explanations which are hereafter collectively referred to as 

“Employer’s Instructions” in regard to: 

ii) The variation or modification of the design, quality or quantity 

of works or the addition or omission or substitution of any work. 

iii) Any discrepancy in the drawings or amongst the Schedule of 

Quantities and/or drawings and/or specification. 

iv) The removal from the site of any material brought thereon by 

the Contractor not fulfilling the tender specifications and the 

substitution of any other material therefor. 

v) The removal and/or re-execution of any material/works 

executed by the Contractor but not fulfilling the tender 

specifications. 

vi) The dismissal from the works of any persons employed by the 

contractor thereupon. 

vii) The opening up for inspection of any work covered up. 

viii) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 

The Contractor shall forthwith comply with and duly execute any work 

comprised in such Employer’s instructions provided always that 

verbal instructions, directions and explanations given to the 
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Contractor or his representatives upon the works by the Engineer-in-

Charge shall, if involving a variation, be confirmed in writing by the 

Contractor within seven days, and if the same is not approved/ 

disapproved by the Engineer-in-Charge in writing within a further 

period of seven days, such shall be deemed to be Employer’s 

Instructions within the scope of the Contract. 

Sufficiency of 

Tender 

7 The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the 

works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise 

provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of 

the works. 

Discrepancies 

and 

Adjustment of 

Errors (order of 

preference) 

8 The several documents forming the Contract are to be taken as 

mutually explanatory of one another, detailed drawings being 

followed in preference to small scale drawing and figured dimensions 

in preference to scale and special conditions in preference to General 

Conditions. 

 8.1 In the case of discrepancy between the schedule of Quantities, the 

Specifications and/ or the Drawings, the following order of preference 

shall be observed: - 

  i) Description/Nomenclature as per Schedule of 

Quantities. 

  ii) General / Particular Specification and Special Condition, 

if any. 

  iii) CPWD Specifications with up to date correction slip 

  iv) Architectural / structural Drawings. 

  v) Indian Standard Specifications of BIS 

  vi) National Building Code – 2016 

  vii) Manufacturer’s specifications 

  viii)  Sound Engineering Practices 

  ix) Decision of Engineer-in-Charge 

  A reference made to any Indian Standard Specifications in this 

documents, shall imply to the latest version of that standard, including 

such revisions / amendments as issued by the Bureau of Indian 

Standards up to the last date of receipt of tenders. The contractor 
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shall keep at his own cost all such publications of relevant Indian 

Standard applicable to the work at site. 

 8.2 If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Competent Authority as 

defined in the schedule ‘F’ shall be the deciding authority with regard 

to the intention of the document and his decision shall be final and 

binding on the contractor. 

 8.3 If there is a discrepancy between actual scaled drawing and written 

dimension (or description) on a drawing, the latter shall be followed. 

 8.4 The Schedule of Quantities, unless otherwise stated shall be deemed 

to have been prepared in accordance with method of measurement 

specified in Clause 6. Any error in description or in quantity in Schedule 

of Quantities or any omission of items therefrom shall not vitiate the 

Contract but shall be rectified and the value thereof, as ascertained under 

Clause 12 hereof shall be added to, or deducted from the Contract amount 

(as the case may be) provided that no rectification or errors, if any, shall be 

allowed in the contractor’s Schedule of rates. The above discrepancies in 

Schedule of Quantities shall not release the Contractor from the 

execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his 

obligations under the contract. 

Signing of 

Contract 

9 The successful Tenderer, on acceptance of his tender by the Employer, 

shall, within 14 days from the date of issue of work award letter, sign the 

contract consisting of: - 

  i) Articles of agreement in Bilingual on non-judicial stamp 

paper/s of appropriate values applicable to Maharashtra. 

The cost of the stamp paper/s shall be borne by the 

contractor. One Certified copy of the agreement will be 

handed over to the contractor by the Employer. 

  ii)  The notice inviting tender, all the documents including 

drawings, if any, forming the tender as issued at the time 

of invitation of tender and acceptance thereof together 

with any correspondence leading thereto. 

  No payment for the work done will be made unless contract is signed 

by the successful Tenderer. Thus, the first Running Account (RA) Bill 
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shall not be accepted for making payment before signing off the 

Agreement in Bilingual Format. 
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CLAUSES OF CONTRACT 
 

 CLAUSE 1 

Performance 

Guarantee 

i) The contractor shall submit an irrevocable Performance 

Guarantee of amount indicated in the at item 23 of General Rules and 

Instructions to Tenderers / bidders in addition to other deposits 

mentioned elsewhere in the contract for his proper performance 

of the contract agreement, (not withstanding and/or without 

prejudice to any other provisions in the contract) within period 

specified in Schedule ‘F’ from the date of issue of letter of award. 

This period can be further extended by the Engineer-in-Charge 

up to a maximum period as specified in Schedule ‘F’ on written 

request of the contractor stating the reason for delays in 

procuring the Performance Bank Guarantee, to the satisfaction 

of the Engineer-in-Charge. This guarantee shall be in the form of 

Bank Guarantee issued by any Scheduled Bank in the approved 

proforma annexed hereto (Annex 3).  

Or  

the contractor can furnish the Performance Guarantee through NEFT / 

RTGS for which no interest will be paid by the Bank. 

ii) The Performance Guarantee shall be initially valid up to the 

stipulated date of completion plus 2 months beyond that. In 

case the time for completion of work gets enlarged, the 

contractor shall get the validity of Performance Bank Guarantee 

extended to cover such extended time for completion of work. 

After recording of the virtual completion certificate for the work by 

the Engineer-in-Charge, the performance bank guarantee shall be 

returned to the contractor, without any interest.  

iii)  The Engineer-in-Charge shall not make a claim under the 

performance guarantee except for amounts to which the 

Employer is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the 

contract agreement) in the event of: 

 a) Failure by the contractor to extend the validity of the 

Performance Bank Guarantee as described herein above, 

in which event the Engineer-in-Charge may claim the full 

amount of the Performance Bank Guarantee. 
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 b) Failure by the contractor to pay the Employer any amount due, 

either as agreed by the contractor or determined under any of 

the Clauses/Conditions of the agreement, within 30 days of 

the service of notice to this effect by Engineer-in-Charge. 

iv) In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Employer. 

 CLAUSE 1 A 

Recovery of 

Security Deposit / 

Retention Money 

Deposit 

i) The Contractor shall permit Employer at the time of making any 

payment to him for work done under the contract to deduct a 

sum at the rate of 5% of the gross amount of each running account 

and final bill till the sum deducted will amount to security deposit 

of 5% of the Contract price of the work. Such deductions will 

be made and held by the Employer by way of Security Deposit 

till the successful completion of Defect Liability Period. 

ii)  All compensations or the other sums of money payable by the 

contractor under the terms of this contract may be deducted 

from his security deposit or from any sums which may be due 

to or may become due to the contractor by Employer on any 

account whatsoever and in the event of his Security Deposit 

being reduced by reason of any such deductions, the contractor 

shall within 10 days make good in cash any sum or sums which 

may have been deducted from his security deposit or any part 

thereof. The security deposit shall be collected from the running 

bills and the final bill of the contractor at the rates mentioned 

above. 

iii)  The security deposit as deducted above can be released against 

bank guarantee issued by a scheduled bank, on completion of 

the work and settlement of final bill at the request of the 

contractor subject to the condition that amount of such Bank 

guarantee is equal to security deposit amount which shall be 

initially valid till end of defect liability period (DLP) + 3 months. 

Provided further that the validity of bank guarantee including the 

one given against the earnest money shall be in conformity with 

provisions contained in clause 17 which shall be extended from 
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time to time depending upon extension of contract granted under 

provisions of clause 2 and clause 5. 

 CLAUSE 2 

Compensation for 

Delay 

 If the contractor fails to maintain the required progress in terms of 

clause 5 or to complete the work and clear the site on or before 

the contract or extended date of completion, he shall, without 

prejudice to any other right or remedy available under the law to 

the Employer on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated in 

schedule ‘F’ and as per  the authority specified in schedule ‘F’ 

(whose decision in writing shall be final and binding) may decide 

on the amount of contract price of the work for every completed 

day (as applicable) that the progress remains below that 

specified in Clause 5 or that the work remains incomplete. 

 This will also apply to items or group of items for which a 

separate period of completion has been specified 

i)  Compensation at the rate as specified in Schedule ‘F’ for delay 

of work to be computed, provided always that the total amount of 

compensation for delay to be paid under this Condition shall not 

exceed 10% of the Contract Price of work or of the Contract price 

of the item or group of items of work for which a separate period 

of completion is originally given. 

ii)  The amount of compensation may be adjusted or set-off 

against any sum payable to the Contractor under this or any 

other contract with the Employer. In case, the contractor 

does not achieve a particular milestone mentioned in 

Schedule ‘F’, or the re-scheduled milestone(s) in terms of 

Clause 5.4, the amount shown against that milestone shall 

be withheld, to be adjusted against the compensation 

levied at the final grant of Extension of Time. With-holding 

of this amount on failure to achieve a milestone, shall be 

automatic without any notice to the contractor. However, if 

the contractor catches up with the progress of work on the 

subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the 

delay in subsequent milestone(s), amount mentioned 

against each milestone missed subsequently also shall be 
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withheld. However, no interest, whatsoever, shall be 

payable on such withheld amount. 

 CLAUSE 3 

When Contract 

can be 

Determined 

 

 Subject to other provisions contained in this clause, the 

Engineer-in-Charge may, without prejudice to his any other 

rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other 

provisions of this contract or otherwise, and whether the date of 

completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

i)  If the contractor has abandoned the contract 

ii)  If the contractor having been given by the Engineer-in-Charge 

a notice in writing to rectify, pull down, reconstruct or replace 

any defective work or that the work is being performed in an 

inefficient or otherwise improper or un-workman like manner, 

shall omit to comply with the requirement of such notice for a 

period of seven days thereafter or has failed to remove the 

materials from the site within seven days of the written 

instructions of the Engineer-in-Charge that the same were 

condemned and rejected by him under these conditions . 

iii) If the contractor has failed to commence the work or, without any 

lawful excuse under these conditions suspended the progress of 

the work for fourteen days after receiving notice from the Engineer-in-

Charge to proceed or has failed to proceed with the work with 

due diligence so that in the opinion of the Engineer-in-Charge 

(which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues 

to do so after a notice in writing of seven days from the Engineer-

in-Charge. 

iv) If the contractor fails to complete the work within the stipulated 

date or items of work with individual date of completion, if any 

stipulated, on or before such date(s) of completion and does not 

complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 

v) If the contractor persistently neglects or fails to carry out his 

obligations under the contract and/ or commits default in 
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complying with all or any of the terms and conditions of the contract 

and does not remedy it or take effective steps to remedy it within 

7 days after a notice in writing is given to him in that behalf by the 

Engineer-in-Charge. 

vi) If the contractor shall offer or give or agree to give to any person 

in Employer’s service or to any other person on his behalf any gift 

or consideration of any kind as an inducement or reward for doing 

or forbearing to do or for having done or forborne to do any act 

in relation to the obtaining or execution of this or any other 

contract for Employer 

vii) If the contractor shall enter into a contract with Employer in 

connection with which commission has been paid or agreed to 

be paid by him or to his knowledge, unless the particulars of any 

such commission and the terms of payment thereof have 

been previously disclosed in writing to the Engineer-in-Charge. 

viii) If the contractor had secured the contract with Employer as a result 

of wrong tendering or other non-bonafide methods of 

competitive tendering or commits breach of Integrity Agreement. 

ix) If the contractor being an individual, or if a firm, any partner 

thereof commits an “Act of Insolvency” or shall at any time be 

adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall suffer 

execution or other process of court attaching property to be 

issued against the contractor or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for 

the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance 

or assignment of his effects or composition or arrangement for 

the benefit of his creditors or purport so to do, or if any application 

be made under any Insolvency Act for the time being in force for 

the sequestration of his estate or if a trust deed be executed by 

him for benefit of his creditors and shall be unable within seven 

days after notice to him requiring him to do so, to show to the 

reasonable satisfaction to the Engineer-in-Charge that he is able 

to carry out and fulfil the contract and to give security therefor, if 

so required by the Engineer-in-Charge. 
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x) If the contractor being a company shall pass an effective 

resolution for winding up voluntarily or shall have an order for 

compulsory winding up made against it or shall subject to the 

supervision of court and the official Assignee or the liquidator 

in such acts of insolvency or winding up, as the case may be, 

or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court 

or the creditor to appoint a receiver or a manager or which entitle 

the court to make a winding up order. 

xi) If the contractor shall suffer any payment under this contract to 

be attached by or on behalf of any of the creditors or the 

contractor or shall charge or encumber this contract or any 

payments due or which may become due to the contractor 

hereunder 

xii) If the contractor shall suffer an execution being levied on his 

goods and allow it to be continued for a period of 21 days. 

xiii) If the contractor assigns, transfers, sublets (engagement of 

labour on a piece-work basis or of labour with materials not to 

be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion 

thereof without the prior written approval of the Engineer-in-

Charge. 

When the contractor has made himself liable for action under any 

of the cases aforesaid, the Engineer-in-Charge on behalf of the 

Employer shall have powers: 

 a)  To determine the contract, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the 

Contractor, as aforesaid (of which termination notice in 

writing to the contractor under the hand of the Engineer-in-

Charge shall be conclusive evidence). Upon such 

determination, the Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to 

be forfeited and shall be absolutely at the disposal of the 

Employer. 

 b)  After giving notice to the contractor measure up the work of the 
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contractor and to take such whole, or the balance or part 

thereof, as shall be un-executed out of his hands. The action 

will be without thereby affecting the powers of the 

Engineer-in-Charge or the obligations and liabilities of the 

Contractor, the whole of which shall continue in force as 

fully as if the Contract had not been so determined, and 

as if the work subsequently executed had been executed 

by or on behalf of the Contractor. And further, the 

Employer by his agents or servants may enter upon and 

take possession of the works and all plants, tools, 

scaffoldings, sheds, machinery steam and other power 

utensils and materials lying upon the premises or the 

adjoining lands or roads, and use the same as his own 

property or may employ the same by means of his own 

servants and workmen in carrying on and completing the 

works or by employing any other Contractor or other 

person or persons to complete the works, and the 

Contractor shall not in any way interrupt or do any act, 

matter or thing to prevent or hinder such other Contractor 

or other person or persons employed for completing and 

finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter 

as convenient the Engineer-in-Charge shall give a notice 

in writing to the Contractor to remove his surplus materials 

and plant, and should the Contractor fail to do so within a 

period of fourteen days after receipt thereof by him, the 

Employer may sell the same by public auction, and give 

credit to the Contractor for the net amount realized. The 

Employer shall thereafter ascertain and certify in writing 

under his hand what (if anything) shall be due or payable 

to or by the Employer and expense or loss which the 

Employer shall have been put to in procuring the works to 

be completed and the amount, if any, owing to the 

Contractor and the amount which shall be so certified 

shall thereupon be paid by the Employer to the Contractor 

or by the Contractor to the Employer, as the case may be, 

and the Certificate of the Engineer-in-Charge shall be final 
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and conclusive between the parties. The contractor, 

whose contract is determined as above, shall not be 

allowed to participate in the tendering process for the 

balance work, if resorted to by the Employer. 

 In the event of above courses being adopted by the Engineer-in-

Charge, the contractor shall have no claim to compensation for 

any loss sustained by him by reasons of his having purchased 

or procured any materials or entered into any engagements or 

made any advances on account or with a view to the execution of 

the work or the performance of the contract. And in case action 

is taken under any of the provision aforesaid, the contractor 

shall not be entitled to recover or be paid any sum for any work 

thereof or actually performed under this contract unless and until 

the Engineer-in-Charge has certified in writing the performance 

of such work and the value payable in respect thereof and he 

shall only be entitled to be paid the value so certified. 

 CLAUSE 3A 

 a) In case, the work cannot be started due to reasons not within 

the control of the contractor within 1/8th of the stipulated time for 

completion of work or one month whichever is higher, either 

party may close the contract by giving notice to the other party 

stating the reasons. In such eventuality, the Performance 

Guarantee of the contractor shall be refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This 

clause is not applicable for any breach of the contract by either party. 

 CLAUSE 3B 

Termination of 

Contract in case of 

death of Contractor 

Without prejudice to any of the rights or remedies under this contract, if 

the contractor, being an individual, dies, the Employer shall have the 

option of terminating the contract without any liability for such termination 

and compensation to the contractor. 

 CLAUSE 4 

Contractor liable 

to pay 

Compensation 

 In any case in which any of the powers conferred upon the 

Engineer-in-Charge by Clause-3 thereof, shall have become 

exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions 

hereof and such powers shall notwithstanding be exercisable 
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even if action not 

taken under Clause 

3 

 

 

in the event of any future case of default by the contractor and 

the liability of the contractor for compensation shall remain 

unaffected. In the event of the Engineer-in-Charge putting in force 

all or any of the powers vested in him under the preceding clause 

he may, if he so desires after giving a notice in writing to the 

contractor, take possession of (at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the 

contractor) or use as on hire (the amount of the hire money being 

also in the final determination of the Engineer-in-Charge) all or 

any tools, plant, materials and stores, in or upon the works, or the 

site thereof belonging to the contractor, or procured by the 

contractor and intended to be used for the execution of the 

work/or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the 

Engineer-in-Charge, whose certificate thereof shall be final, and 

binding on the contractor, clerk of the works, foreman or other 

authorized agent to remove such tools, plant, materials, or 

stores from the premises (within a time to be specified in such 

notice) in the event of the contractor failing to comply with any 

such requisition, the Engineer-in-Charge may remove them at 

the contractor’s expense or sell them by auction or private sale 

on account of the contractor and his risk in all respects and the 

certificate of the Engineer-in-Charge as to the expenses of any 

such removal and the amount of the proceeds and expenses of 

any such sale shall be final and conclusive against the 

contractor. 

 CLAUSE 5 

Time and 

Extension for 

Delay 

 

 The time allowed for execution of the Works as specified in the 

Schedule ‘F’ or the authorized extended time in accordance with 

these conditions shall be the essence of the Contract. The 

execution of the works shall commence from such time period as 

mentioned in Schedule ‘F’. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Employer 

shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the performance guarantee 

absolutely. 
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5.1 As soon as possible after the award of work but in any case, 

before 14 days from the date of award of work, the Contractor 

shall submit a Time and Progress Chart for each mile stone and 

get it approved by the Engineer-in-charge. The Chart shall be 

prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate 

the forecast of the dates of commencement and completion of 

various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and 

the Contractor within the limitations of time imposed in the 

Contract documents, and further to ensure good progress 

during the execution of the work, the contractor shall in all cases 

in which the time allowed for any work, exceeds one month 

(same for special jobs for which a separate programme has 

been agreed upon) complete the work as per mile stones given 

in Schedule ‘F’.Contractor shall submit fortnight progress report 

to the Engineer-in-Charge depicting the target progress as per 

schedule approved by Engineer-in-Charge and achieved 

progress.  

 PROGRAMME CHART 

i) The Contractor shall prepare a detailed work programme for the 

execution of work, showing clearly all activities from the start of 

work to completion, within 7 (seven) days of award of the contract 

for approval to the Engineer-in-Charge  

ii) The programme should include the following: 

 a) Descriptive note explaining sequence of the various 

activities. 

 b) Network (PERT / CPM / BAR CHART/MS Project/ Prima 

Vera). 

 c) Programme for procurement of materials by the contractor 

 d) Programme for deployment of man power by the contractor 

iii)  If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programme 

referred above or after rescheduling of milestones, on his 

instructions, the contractor shall produce a revised programme 
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within 7 (seven) days, showing the modifications to the 

approved programme to ensure timely completion of the work.  

5.2 If the work(s) be delayed by: - 

i) force majeure, or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by 

Engineer-in- Charge in executing work not forming part of the 

Contract, or 

vi) non-availability of stores, which are the responsibility of 

Employer to supply or 

vii) non-availability or break down of tools and Plant to be supplied or 

supplied by Employer or 

viii) any other cause which, in the absolute discretion of the 

Engineer-in-Charge is beyond the Contractor’s control. 

 Then upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing to the 

authority as indicated in Schedule ‘F’ but shall nevertheless use 

constantly his best endeavours to prevent or make good the 

delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works. 

5.3 Request for extension of time, to be eligible for consideration with 

reasons, shall be made by the Contractor in writing within 

fourteen days of the happening of the event causing delay to the 

authority as indicated in Schedule ‘F’. The Contractor may also, 

if practicable, indicate in such a request the period for which 

extension is desired. 

5.4 In such case the authority as indicated in Schedule ‘F’ may give 

a fair and reasonable extension of time for completion of work. 

Such extension shall be communicated to the Contractor by the 

authority as indicated in Schedule ‘F’ in writing. Non-application 

by the contractor for extension of time shall not be a bar for giving 

a fair and reasonable extension of time by the authority as 

indicated in Schedule ‘F’ and this shall be binding on the 
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contractor. After giving a fair and reasonable extension of time, 

the authority shall advise the contractor to reschedule the 

milestones and submit for approval. 

 CLAUSE 6 

Measurements 

of Work Done 

 

i) Engineer-in-Charge shall, except as otherwise provided, 

ascertain and determine by measurement, the value in 

accordance with the contract. 

ii) All measurements of all items having financial value shall be 

entered by the contractor and compiled in the shape of the 

Computerized Measurement Book having pages of A-4 size as 

per the format of the department so that a complete record is 

obtained of all the items of works performed under the contract. 

All such measurements and levels recorded by the contractor 

or his authorized representative from time to time, during the 

progress of the work, shall be got checked by the contractor 

from the Engineer-in-Charge or his authorized representative 

as per interval or program fixed in consultation with Engineer-

in-Charge or his authorized representative. After the necessary 

corrections made by the Engineer-in-Charge, the 

measurement sheets shall be returned to the contractor for 

incorporating the corrections and for resubmission to the 

Engineer-in Charge for the dated signatures by the Engineer-

in- Charge and the contractor or their representatives in token 

of their acceptance. 

Whenever bill is due for payment, the contractor would initially 

submit draft computerized measurement sheets and these 

measurements would be got checked/test checked from the 

Engineer-in-Charge and/or his authorized representative. The 

contractor will, thereafter, incorporate such changes as may be 

done during these checks/test checks in his draft computerized 

measurements, and submit to the department a computerized 

measurement book, duly bound, and with its pages machine 

numbered. The Engineer-in-Charge and/or his authorized 

representative would thereafter check this MB and record the 

necessary certificates for their checks/test checks. 
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The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered, 

should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error 

is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and 

bound, after getting the earlier MB cancelled by the 

department. Thereafter, the MB shall be taken in the Bank’s  

records, and allotted a number as per the Register of 

Computerized Measurements Books (MBs). This should be 

done before the corresponding bill is submitted to the Bank for 

payment. The contractor shall submit two spare copies of such 

computerized MB’s for the purpose of reference and record by 

the various officers of the department. 

The contractor shall also submit to the department separately 

his computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered 

along with two spare copies of the bill. Thereafter, this bill will 

be processed by the Bank and allotted a number as per the 

computerized record in the same way as done for the 

measurement book meant for measurements. 

iii) All measurement of all items having financial value shall be 

entered in Measurement Book so that a complete record is 

obtained of all works performed under the contract. 

iv) If for any reason, the contractor or his authorized representative 

is not available and the work of recording measurements is 

suspended by the Engineer-in-Charge or his representative, the 

Engineer-in-Charge and the Employer shall not entertain any 

claim from contractor for any loss or damages on this account. If 

the contractor or his authorized representative does not remain 

present at the time of such measurements after the contractor or 

his authorized representative has been given a notice in writing 

three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, 

then such measurements recorded in his absence by the 
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Engineer-in-Charge or his representative shall be deemed to be 

accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance 

with every appliance, labour and other things necessary for 

measurements and recording levels by the Engineer-in-Charge 

or his representative. 

vi) In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the provisions 

in CPWD specifications, relevant standard method of 

measurement issued by the Bureau of Indian Standards (IS 

1200) or any other relevant code of practice in order of 

preference and if for any item no such standard is available, 

then a mutually agreed method shall be followed. 

vii) The contractor shall give, not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative in charge 

of the work, before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may 

be measured and correct dimensions thereof be taken before 

the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the 

Engineer-in-Charge or his authorized representative in charge of 

the work who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed 

beyond the reach of measurements without such notice having 

been given or the Engineer-in-Charge’s consent being obtained 

in writing, the same shall be uncovered at the Contractor’s 

expense, or in default thereof no payment or allowance shall 

be made for such work or the materials with which the same was 

executed. 

viii) Engineer-in-Charge or his authorized representative may cause 

either themselves or through another officer of the department to 

check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

ix) It is also a term of this contract that recording of measurements 

of any item of work in the measurement book and/or its 



46 of 237  
 

payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any 

work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

 CLAUSE 7 

Payment on 

Interim Certificate 

to be Regarded as 

Advances 

 

i) Interim or running account bills shall be submitted by the 

contractor for the work executed on the basis of such 

recorded measurements on the format approved by the 

Employer. The contractor shall not be entitled to be paid any 

such interim payment if the gross work done together with 

net payment/ adjustment of advances for material collected, 

if any, since the last such payment is less than the amount 

specified in Schedule ‘F’, in which case the interim bill shall be 

prepared only after the requisite progress is achieved. Engineer-

in-Charge shall arrange to have the bill verified by taking or 

causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the 

contractor to submit the bills, Engineer-in-Charge shall prepare 

or cause to be prepared such bills in which event no claims 

whatsoever due to delays on payment including that of interest 

shall be payable to the contractor. Payment on account of 

amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered 

entitled by way of interim payment at such rates as decided by 

the Engineer-in-Charge.  

The Contractor shall be paid by the Employer from time to time, 

by instalments under Interim Certificates to be issued by the 

Engineer-in-Charge to the Contractor on account of the works 

executed as aforesaid in accordance with this contract, subject, 

however, to a retention of the percentage of such value named 

in the Schedule ‘F’ as “Retention percentage for Interim 

Certificates” until the total amount retained shall reach the sum 

named in the Schedule ‘F’ as “Total Retention Money”. The 

Contractor shall be entitled to the payment of the retention 

money in accordance with the final certificate to be issued in 
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writing by the Engineer-in-Charge at the expiry of the period 

referred to as “the Defects Liability Period” in clause 17 or as 

soon as after the expiration of such period as the works shall 

have been finally completed and all defects made good 

according to the true intent and meaning hereof whichever shall 

last happen, provided always that the issue by the Engineer-in-

Charge of any Certificate during the progress of the works or at 

or after their completion shall not relieve the Contractor from his 

liability under this contract nor relieve the Contractor of his 

liability in case of fraud, dishonesty or fraudulent concealment 

relating to the works or materials or to any matter dealt with in 

the certificate, and in case of all defect and insufficiencies in the 

works or materials which a reasonable examination would not 

have disclosed. No certificate of the Engineer-in-Charge shall 

of itself be conclusive evidence that any works or materials to 

which it relates are in accordance with the Contract neither will 

the Contractor have a claim for any amounts which the 

Engineer-in-Charge might have certified in any interim bill and 

paid by the Employer and which might subsequently be 

discovered as not payable and in this respect the Employer’s 

decision shall be final and binding. 

a) The contractor, on signing an undertaking on stamp paper in 

the proforma given at Annex 8, shall be entitled to be paid 

during the progress of the execution of the work up to 75% of 

the assessed value of any materials or an amount not 

exceeding 75% of the material element cost in the tendered rate 

of the finished item of the work, whichever is lower ,which are 

in the opinion of the Engineer-in- Charge non-perishable, 

nonfragile and non-combustible and are in accordance with the 

contract and which have been brought on the site in connection 

therewith and are adequately stored and/or protected against 

damage by weather or other causes but which have not at the 

time of advance been incorporated in the works. When 

materials on account of which an advance has been made 

under this sub-clause are incorporated in the work, the amount 

of such advance shall be recovered/deducted from the next 
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payment made under any of the clause or clauses of this 

contract. 

Such secured advance shall also be payable on other items of 

perishable nature, fragile and combustible with the approval of 

the Engineer-in-Charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such 

materials. The decision of the Engineer- in-Charge shall be final 

and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as 

ordinary glass, sand, petrol, diesel etc. 

b) Period of honouring payments are as at Schedule ‘F’ 

c) The Employer shall have power to withhold any certificate if the 

works or any parts thereof are not being carried out to his 

satisfaction. 

d) No payment shall be made to the Contractor if the Contractor 

fails to insure the works and keep them insured till the issue of 

the Completion Certificate / Defect Liability Period as the case 

may be. 

e) The amount admissible shall be paid within the specified period 

of honouring certificates in the schedule ‘F’ after the day of 

presentation of the bill by the Contractor to the Engineer-in-

Charge together with the account of the dismantled materials, 

if any and all required details/ documents. In case of delay in 

payment of Running Account bills after 30 workig days on 

submission of bill by the contractor, provided the bill submitted 

by the contractor found to be in order, a simple interest @ 3% per 

annum shall be paid to the contractor from the date of expiry of 

prescribed time limit. 

ii) All such interim payments shall be regarded as payment by way 

of advances against final payment only and shall not preclude 

the requiring of bad, unsound and imperfect or unskilled work to 

be rejected, removed, taken away and reconstructed or re-

erected. Any certificate given by the Engineer-in-Charge relating 

to the work done or materials delivered forming part of such 

payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates 
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is/are in accordance with the contract and specifications. Any 

such interim payment, or any part thereof shall not in any 

respect conclude, determine or affect in any way powers of the 

Engineer-in-Charge under the contract or any of such payments 

be treated as final settlement and adjustment of accounts or in 

any way vary or affect the contract. 

iii) Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided without 

prejudice to the right of the Employer to take action under the 

terms of this contract for delay in the completion of work, if the 

extension of date of completion is not granted by the competent 

authority. 

 CLAUSE 7A 

Unfixed materials 

when taken into 

account to be the 

property of the 

Employer 

Where in any Certificate (of which the Contractor has received 

payment), the Engineer-in-Charge has included the value of any 

unfixed materials intended for and/or placed on or adjacent to the 

works such materials shall become the property of the Employer and 

they shall not be removed except for use upon the works, without the 

written authority of the Engineer-in-Charge. The Contractor shall be 

liable for any loss of, or damage to, such materials. 

 CLAUSE 7B 

 No Running Account Bill shall be paid for the work till the applicable 

labour licenses, registration with EPFO, ESIC and BOCW Welfare 

Board, whatever applicable are submitted by the contractor to the 

Engineer-in-Charge. 

 CLAUSE 8 

Completion 

Certificate  

 

i) Within ten days of the completion of the work, the contractor 

shall give notice of such completion to the Engineer-in-Charge 

and within thirty days of the receipt of such notice, the Engineer-

in-Charge shall inspect the work if the work is found incomplete, 

the contractor shall be advised suitably .Further, in the 

completed work, if there is no defect , the Engineer-in-Charge 

shall furnish the contractor with a final certificate of completion, 

otherwise a provisional certificate of physical completion 

indicating defects (a) to be rectified by the contractor and/or (b) 

for which payment will be made at reduced rates, shall be 
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issued. But no final certificate of completion shall be issued, nor 

shall the work be considered to be complete until the contractor 

shall have removed from the premises on which the work shall 

be executed all scaffolding, surplus materials, rubbish and all 

huts and sanitary arrangements required for his/their work 

people on the site in connection with the execution of the works 

as shall have been erected or constructed by the contractor(s) 

and cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not 

until the work shall have been measured by the Engineer-in-

Charge. If the contractor shall fail to comply with the 

requirements of this Clause as to removal of scaffolding, 

surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the Engineer-in-Charge 

may at the expense of the contractor remove such scaffolding, 

surplus materials and rubbish etc., and dispose of the same as 

he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall have no claim in respect of scaffolding or 

surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

 ii) The works shall not be considered as completed until the 

Engineer-in-Charge has certified in writing that they have been 

virtually completed. The Defects Liability Period shall 

commence from the date of such certificate. 

 CLAUSE 8A 

Contractor to Keep 

Site Clean 

 

The splashes and droppings from whitewashing, colour washing, 

painting etc., on walls, floor, windows, etc. shall be removed and the 

surface cleaned simultaneously with the completion of these items of 

work in the individual rooms, quarters or premises etc. where the work 

is done. The cleaning shall be carried out as soon as possible without 

waiting for the actual completion of all the other items of work in the 

contract. In case the contractor fails to comply with the requirements 

of this clause, the Engineer-in-Charge shall have the right to get this 

work done at the cost of the contractor through any other agency. 
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Before taking such action, the Engineer-in-Charge shall give ten days’ 

notice in writing to the contractor. 

 CLAUSE 8B 

Completion Plans 

to be Submitted by 

the Contractor 

i) The contractor shall submit completion plans for Internal, External 

Civil, Electrical and Mechanical Services within 30 days of 

completion of work as against service plans issued by the 

Engineer-in-Charge. 

OR 

The contractor shall submit all the data and details as regards 

the work to enable the Employer to prepare the ‘As built 

drawings’ for layouts etc. 

ii) The contractor shall also submit the operation and maintenance 

manuals and other technical literature/ warranty certificates 

provided by OEMs in respect of all the electrical/ electro-

mechanical and electronic equipment/ systems etc. 

 iii)  In case, the contractor fails to submit the completion plan as 

aforesaid, the Employer will not process its bills for payment till 

such time the said details are submitted. 

 CLAUSE 9 

Payment of Final 

Bill 

 

i) The final bill shall be submitted by the contractor in the same 

manner as specified in interim bills within 3 months of the date of 

issue of certificate of virtual completion by the Engineer-in-

Charge. No further claims shall be made by the contractor after 

submission of the final bill. Tenable payments will be made within 

the period of 3 months of submission, the period being reckoned 

from the date of receipt of the bill by the Engineer-in-Charge 

complete with account of materials wherever applicable. 

ii) In case of delay in payment of final bills after prescribed time 

limit, a simple interest @ 3% per annum shall be paid to the 

contractor from the date of expiry of prescribed time limit, 

provided the final bill submitted by the contractor found to be in 

order and cleaning as at clause 8A and documents as at clause 

8B have been submitted 

 CLAUSE 9A 

Payment of 

Contractor’s Bills 

i) Payments due to the contractor shall be made to his bank 

through NEFT. For this purpose, the contractor shall furnish to the 
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through 

electronic means 

 

Engineer-in-Charge  

(1) an authorization in the form (Annex 5) of a legally valid 

document such as a power of attorney conferring authority on 

the bank; to receive payments and all other required particulars in the 

approved format 

(2) his own acceptance of the correctness of the amount made 

out as being due to him by Employer or his signature on the 

bill or other claim preferred against Employer before settlement 

by the Engineer-in-Charge of the account or claim by payment to 

the bank. 

While the NEFT transaction slip shall constitute a full and sufficient 

discharge for the payment, the contractor shall whenever 

possible, present his bills duly receipted and discharged 

through his bank. 

 ii) Nothing herein contained shall operate to create in favour of the 

bank any rights or equities vis-a- vis the Employer. 

 CLAUSE 10 

Materials to be 

provided by the 

Contractor 

 

i) The contractor shall, at his own expense, provide all materials, 

required for the works. 

ii) The contractor shall, at his own expense and without delay, supply 

to the Engineer-in-Charge samples of materials to be used on 

the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity 

with the specifications laid down or referred to in the contract. The 

materials shall be selected from the make/brand specified in the list of 

approved makes of materials at Section VI. The contractor shall, if 

requested by the Engineer-in- Charge furnish proof along with 

Material Test Certificates (MTC) of manufacturer, to the 

satisfaction of the Engineer-in-Charge that the materials so 

comply (Schedule ‘B’). The Engineer-in-Charge shall within thirty 

days of supply of samples or within such further period as he 

may require intimate to the Contractor in writing whether 

samples are approved by him or not. If samples are not 

approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in-Charge for his approval, fresh samples complying 

with the specifications and make/brand in the list of approved 

make / materials laid down in the contract. In case of non-
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availability of make/brand specified in the list of approved makes 

of material at Section VI and the Contractor submit the 

documentary evidence for the same to the satisfaction of 

Engineer-in-Charge, proposed materials shall be tested in 

accordance with specifications following the Indian Standard 

Codes of Bureau of Indian Standard and / or applicable code of 

material testing and specifications, and approval of the Engineer-

in-Charge in such case shall be issued after receipt of 

sat isfactory test results of materials satisfying the 

specifications and standards. 

iii) The Contractor shall at his risk and cost submit the samples of 

materials to be tested or analysed, if required for approval of 

material and shall not make use of or incorporate in the work any 

materials represented by the samples until the required tests or 

analysis have been made and materials finally accepted by the 

Engineer-in-Charge. The Contractor shall not be eligible for any 

claim or compensation either arising out of any delay in the work 

or due to any corrective measures required to be taken on 

account of and as a result of testing of materials. 

iv) The contractor shall, at his risk and cost, make all arrangements 

and shall provide all facilities as the Engineer-in-Charge may 

require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places 

as may be directed by the Engineer-in-Charge and bear all 

charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The 

Engineer-in- Charge or his authorized representative shall at all 

times have access to the works and to all workshops, factories 

or/ and other places where work is being prepared or from 

where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every 

facility and every assistance in obtaining the right to such 

access for inspections and examination and test of the 

materials and workmanship. No person not authorized by the 

employer except the representatives of public authorities shall 

be allowed on the works at any time. 
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v) The Engineer-in-Charge shall have full powers to require the 

removal from the premises of all materials which in his opinion 

are not in accordance with the specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at the 

expense of the contractor, other persons to remove the same 

without being answerable or accountable for any loss or damage 

that may happen or arise to such materials. The Engineer-in-

Charge shall also have full powers to require other proper 

materials to be substituted thereof and in case of default, the 

Engineer-in-Charge may cause the same to be supplied and all 

costs which may attend such removal and substitution shall be 

borne by the Contractor. 

 vi) Basic price adjustment shall be done on the measured quantities 

for the finished items of work with specified “Basic Prices / 

Rates”. In addition to the difference in the Basic Price / Rate and 

the actual purchase Price/ Rate, Contractor’s overhead and profit 

@ 15% on the difference shall be considered for the Basic price 

/ Rate adjustment. While carrying out price adjustments, NO 

other components such as wastage, transportation, handling, 

insurance, labour, etc.  shall be taken in to account. 

 CLAUSE 10A (Not Applicable) 

Price Adjustment – 

Payment on 

account of 

variation in 

Material Prices / 

Wages 

(i) Where scheduled period of completion is more than one year, in 

order to take in to account the variations in Material prices and 

wages during the contract period when the work is in progress, 

including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2, 

adjustments in the costs of materials and labour shall be allowed 

on the basis of formulae as given below)  

 

(1) Materials 

 

VM = 70/100 {0.88 V – (M)} x {(WI – WIO)/WIO} 

 

Where 

 

VM = Variation in material cost, i.e., increase or decrease in the 

amount in Rs to be paid or recovered. 
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V = Value of work done excluding advances on materials, if any, 

during the period under reckoning. 

 

M = Cost of materials for which basic rates, if any, are indicated 

in the tender 

WI = Average of All India Wholesale Price Index for all 

commodities for the period under reckoning as published in the 

RBI Bulletin. 

 

WIO = All India Wholesale Price Index for all commodities during 

the month of receipt of final Price Bid of the tender as published 

in the RBI Bulletin 

 

(2) Labour 

 

VL = 30/100 {0.88 V – (M)} x {(CI – CIO)/CIO} 

 

Where 

 

VL = Variation in labour cost, i.e., increase or decrease in the 

amount in Rs to be paid or recovered. 

 

V = As stated in (1) above 

 

M = As stated in (1) above 

 

CI = Average of Consumer Price Index for industrial workers 

applicable for …….. declared by Labour Bureau, Government of 

India as published in the RBI Bulletin during the period under 

reckoning. 

 

CIO = Consumer Price Index for industrial workers applicable for 

………. declared by Labour Bureau, Government of India as 

published in RBI Bulletin during the month of receipt of final Price 

Bid of the tender. 
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 ii)  The base date for working out such price adjustment shall be 

the last stipulated date of receipt of Final Price bid of the 

tenders.  

 iii)  The cost of work on which price adjustment will be payable shall 

be reckoned as below:  

 a)  Gross value of work done up to last price adjustment: (A)  

 b)  Gross value of work done up to the current date: (B)  

 c)  Gross value of work done during the period under reckoning (A-

B) = I  

 d)  Extra items/deviated quantities of items paid as per Clause 12 

Based on prevailing market rates during the period under 

reckoning: (D)  

 k)  Then, Cost of work for which price adjustment is applicable: V 

= I – (D)  

 iv)  Materials which are covered by the provision of basic prices/ 

rates are excluded from the purview under this adjustment.  

 v)  Adjustments based on the above formulae will be made for 

each bill as and when the indices are published. The 

Contractors shall submit the bill for price adjustment with 

detailed calculations.  

Pending availability of firm figures for the indices, the bills may 

be paid on the basis of provisional figures, subject to 

adjustments later on.  

 vi)  The downward adjustment on account of labour element will be 

made only if the minimum wages at …….. also register 

corresponding fall compared to the minimum wages at …….. 

prevailing in the month of receipt of final price bid of the tenders.  

 vii)  The price adjustment clause shall be applicable only for the 

work executed during the contract period including authorized 

extension, if any. In case the work is not completed within the 

contract period including authorized extension and the 

provision of Compensation for Delay has to be enforced, this 

adjustment clause will not be applicable for work done during 

that period. It is also clarified that price adjustment clause will 

not be applicable to any extra variation items, the rates of which 

are based on prevailing market rate.  
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Contract period shall be reckoned in one stretch without any 

break from the Commencement Date. 

 viii)  In case the bill is submitted to the Employer prior to 15th of a 

particular month, index for the previous month will be reckoned 

for calculating the average indices for arriving at the 

adjustment. If however, the bill is submitted on or after 15th, the 

Indices for that particular month shall be taken into 

consideration.  

 ix) Price Adjustment bills shall also be treated as bills of the 

concerned agencies against the Contract and shall attract 

provisions of Retention Money, Income Tax deductions etc. as 

stipulated in the contract. 

 CLAUSE 10B (Not Applicable) 

Material Testing 

lab at site 

 The contractor shall at his own expense, provide a material 

testing lab at the site for conducting routine field tests. The lab 

shall be equipped at least with the testing equipment as specified 

in Schedule F. 

 CLAUSE 11 

Work to be 

Executed in 

Accordance with 

Specifications, 

Drawings, Orders 

etc. 

 

i) The contractor shall execute the whole and every part of the work 

in the most substantial and workmanlike manner both as 

regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design, drawings and 

instructions in writing in respect of the work signed by the 

Engineer-in-Charge and the contractor shall be furnished free of 

charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not 

included in any Bureau of Indian Standard or any other, published 

standard or code or, Schedule of Rates or any other printed 

publication referred to elsewhere in the contract. 

ii) In the case of any class of work for which there is no such 

specifications as referred above, such work shall be carried out 

in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in 

Bureau of Indian Standards, the work shall be carried out as 

per manufacturers’ specifications. In case there are no such 
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specifications as required above, the work shall be carried out 

in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. 

iii) The contractor shall comply with the provisions of the contract and 

with the care and diligence execute and maintain the works and 

provide all labour and materials, tools and plants including for 

measurements and supervision of all works, structural plans and 

other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the 

contract. The Contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of 

construction (Schedule C). 

 CLAUSE 11 A 

Action in case Work 

not done 

as per 

Specifications 

 

i) All works under or in course of execution or executed in 

pursuance of the contract, shall at all times be open and 

accessible to the inspection and supervision of the Engineer-in-

Charge, his authorized subordinates in charge of the work and all 

the superior officers of the Employer or any organization engaged 

by the Employer for Quality Assurance and of the Chief Technical 

Examiner’s Office, and the contractor shall, at all times, during the 

usual working hours and at all other times at which reasonable 

notice of the visit of such officers has been given to the contractor, 

either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for 

that purpose. Orders given to the Contractor’s agent shall be 

considered to have the same force as if they had been given to 

the contractor himself. 

ii) If it shall appear to the Engineer-in-Charge or his authorized 

representatives or to the Superior Officers of the employer or 

the officers of the organization engaged by the Employer for 

Quality Assurance or to the Chief Technical Examiner or his 

subordinate officers, that any work has been executed with 

unsound, imperfect, or unskilful workmanship, or with materials or 

articles provided by him for the execution of the work which are 

unsound or of a quality inferior to that contracted or otherwise 

not in accordance with the contract, the contractor shall, on 
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demand in writing which shall be made within Defects Liability 

Period  stated in schedule ‘F’ or, if none stated, then within one 

year after completion of the work, from the Engineer-in-Charge 

specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified 

and paid for forthwith rectify, or remove and reconstruct the work 

so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own 

charge and cost. In the event of him failing to do so within a 

period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the contract 

(for non-completion of the work in time) for this default. 

iii) In such case the Engineer-in-Charge may not accept the item of 

work at the rates applicable under the contract but may accept 

such items at reduced rates as the authority specified in 

S chedule ‘F’ may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or 

he may reject the work outright without any payment and/or get 

it and other connected and incidental items rectified, or removed 

and re-executed at the risk and cost of the contractor. Decision 

of the Engineer-in-Charge to be conveyed in writing in respect of 

the same will be final and binding on the contractor. 

 CLAUSE 12 

Deviations/ 

Variations Extent 

and Pricing 

 

 The Engineer-in-Charge shall have power (i) to make alteration 

in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress 

of the work, and (ii) to omit a part of the works in case of non-

availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed 

by the Engineer-in-Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or 
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substituted work which the contractor may be directed to do in 

the manner specified above as part of the works, shall be carried 

out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except 

as hereafter provided. 

The Engineer-in-Charge shall be the final authority to decide 

whether any item of work is extra/ deviation/ substitution item. 

12.1 The time for completion of the works shall, in the event of any 

deviations resulting in additional cost over the Contract price 

sum being ordered, be extended, if requested by the contractor, 

as follows 

 i) In the proportion in which the additional cost of the altered, 

additional or substituted work (The difference of Final 

completed cost of work (including the financial impact of all extra, 

substituted and deviated items but excluding the financial impact 

due to operation of price adjustment clause) and the Contract 

price), bears to the original Contract price plus 

 ii) 25% of the time calculated in (i) above or such further 

additional time as may be considered reasonable by the 

Engineer-in-Charge. 

 

Deviation – Extra 

Items and Pricing 

 

12.2 A) Items that are completely new, and are in addition to the 

items contained in the contract 

  Where the extra works are not of similar character and/or 

executed under similar conditions as aforesaid or where 

the omissions vary the conditions under which any 

remaining items of works are carried out or if the amount 

of any omissions or additions relative to the amount of the 

whole of the contract works or to any part thereof shall be 

such that in the opinion of the Engineer-in-Charge the net 

rate or price contained in the Priced Schedule of Quantities 

or tender or for any item of the works involves loss or 

expense beyond that reasonably contemplated by the 

Contractor or is by reason of such omission or addition 

rendered unreasonable or inapplicable, the Engineer-in-

Charge shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper, with 

the prior approval in writing of the Employer. 
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  Where extra work cannot be properly measured or valued, 

the Contractor shall be allowed day work prices as the net 

rates stated in the tender of the Priced Schedule of 

Quantities or, if not so stated, then in accordance with the 

local day work rates and wages for the district, provided 

that in either case vouchers specifying the daily time (and 

if required by the Engineer-in-Charge, the workman’s 

name) and materials employed be delivered for verification 

to the Engineer-in-Charge or his representative at or 

before the end of the week following that in which the work 

has been executed. 

  In the case of extra item(s) (items that are completely new, 

and are in addition to the items contained in the contract), 

the contractor may within f if teen (15) Calendar days 

of receipt of order or occurrence of the item(s) claim rates, 

supported by proper market rate analysis (CPWD method 

shall be followed as far as possible) supported by invoices, 

vouchers etc.  worked on the “actual cost basis” plus 15% 

towards establishment charges, contractor’s overhead and 

profit and the Engineer-in-Charge shall within prescribed 

time limit of the receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid 

in accordance with the rates so determined. 

Deviation – 

Substituted Items 

and Pricing 

 B) Items that are taken up with partial substitution or in lieu of 

items of work in the contract 

  In the case of substituted items (items that are taken up with 

partial substitution or in lieu of items of work in the 

contract), the rate for the agreement item (to be 

substituted) and substituted item shall, wherever possible, 

be derived out of the rates given in priced schedule of 

quantities, in the manner as mentioned in the following 

para. 

  a) The net rates or prices in the original tender shall 

determine the valuation of the extra work where such 
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extra work is of similar character and executed under 

similar conditions as the work priced therein. 

  b) The net prices of the original tender shall determine 

the value of the items omitted provided if omissions 

vary the conditions under which any remaining items 

of works are carried out the prices for the same shall 

be valued under sub-clause (A) thereof. 

  c) If the market rate for the substituted item so 

determined is more than the market rate of the 

agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate 

for the agreement item (to be substituted) so increased 

to the extent of the difference between the market rates 

of substituted item and the agreement item (to be 

substituted). 

  d) If the market rate for the substituted item so 

determined is less than the market rate of the 

agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate 

for the agreement item (to be substituted) so 

decreased to the extent of the difference between the 

market rates of substituted item and the agreement 

item (to be substituted). 

Deviation – 

Deviated 

Quantities and 

Pricing 

 

 C)  In the case of contract items, substituted items, contract 

cum substituted items which exceed the pre-specified limits 

over the tender quantity  

  In the case of contract items, substituted items, contract 

cum substituted items, which exceed the pre-specified limits 

laid down in Schedule ‘F’, the contractor may within f i f teen 

(15) calendar days of receipt of order or occurrence of 

the excess, claim revision of the rates, supported by proper 

rate analysis (CPWD method shall be followed as far as 

possible) worked on the “actual cost basis” plus 15% 

towards establishment charges, contractor’s overhead and 

profit  for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the 

rates specified in the schedule of quantities, the Engineer-
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in-Charge shall within prescribed time limit of receipt of the 

claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and 

the contractor shall be paid in accordance with the rates 

so determined. 

  The provisions of the preceding paragraph shall also apply 

to the decrease in the rates of items for the work in excess 

of the limits laid down in Schedule F.  

   The Engineer-in-Charge shall within prescribed time limit 

of receipt of the claims supported by analysis, after giving 

consideration of analysis of rates submitted by the 

contractor, determine the rates on the basis of the market 

rates (as per invoice, vouchers from the manufacturers or 

suppliers submitted by the contractor and duly verified by 

the Engineer-in-Charge or his representative) and the 

contractor shall be paid in accordance with the rates so 

determined.  

 

 12.3 The prescribed time limit for finalising rates for Extra Item(s), 

Substitute Item(s) and Deviated Quantities of contract items is 

forty-five (45) Calendar days. 

 12.4 The contractor shall send to the Engineer-in-Charge once every 

three months, an up-to-date account giving complete details of 

all claims for additional payments to which the contractor may 

consider himself entitled and of all additional work ordered by 

the Engineer-in-Charge which he has executed during the 

preceding quarter failing which the contractor shall be deemed 

to have waived his right. However, the Employer may authorise 

consideration of such claims on merits. 

 12.5 Any operation incidental to or necessarily has to be in 

contemplation of Tenderer while filing tender, or necessary for 

proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether 

or not, specifically indicated in the description of the item and 

the relevant specifications, shall be deemed to be included in the 
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rates quoted by the Tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be 

admissible for such operations. 

 CLAUSE 13 

Foreclosure of 

contract due to 

Abandonment or 

Reduction in Scope 

of Work 

 

If at any time after acceptance of the tender, Employer shall decide to 

abandon or reduce the scope of the works for any reason whatsoever 

and hence not require the whole or any part of the works to be carried 

out, the Engineer-in-Charge shall give notice in writing to that effect to 

the contractor and the contractor shall act accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he 

did not derive in consequence of the foreclosure of the whole or part of 

the works. 

The contractor shall be paid at contract rates, full amount for works 

executed at site and, in addition, a reasonable amount as certified by the 

Engineer-in-Charge for the items hereunder mentioned which could not 

be utilized on the work to the full extent in view of the foreclosure; 

i) Employer shall have the option to take over contractor’s 

materials or any part thereof either brought to site or at 

workshop (factory) or of which the contractor is legally bound to 

accept delivery from suppliers (for incorporation in or incidental 

to the work) provided, however Employer shall be bound to take 

over the materials or such portions thereof as the contractor 

does not desire to retain. For materials taken over or to be taken 

over by Employer, cost of such materials as detailed by 

Engineer-in- Charge shall be paid. The cost shall, however, 

take into account purchase price, labour in fabrication & 

installation, cost of transportation and deterioration or damage 

which may have been caused to materials whilst in the custody 

of the contractor. 

The contractor shall, if required by the Engineer-in-Charge, furnish to 

him, books of account, wage books, time sheets and other relevant 

documents and evidence as may be necessary to enable him to certify 

the reasonable amount payable under this condition. 

In the event of action being taken under Clause 13 to reduce the scope 

of work, the contractor may furnish fresh Performance Guarantee on 
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the same conditions, in the same manner and at the same rate for the 

balance tendered amount and initially valid up to the extended date of 

completion or stipulated date of completion if no extension has been 

granted plus Defect Liability Period plus 2 months beyond that. 

Wherever such a fresh Performance Guarantee is furnished by the 

contractor the Engineer-in-Charge may return the previous 

Performance Guarantee. 

 CLAUSE 14 

Carrying out part 

work at risk & cost 

of contractor 

 

If contractor: 

i) At any time makes default during currency of work or does not 

execute any part of the work with due diligence and continues 

to do so even after a notice in writing of 7 days in this respect 

from the Engineer-in-Charge or 

ii) Commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or takes 

effective steps to remedy it within 7 days even after a notice in 

writing is given in that behalf by the Engineer-in-Charge or 

iii) Fails to complete the work(s) or items of work with individual 

dates of completion, on or before the date(s) so determined and 

does not complete them within the period specified in the notice 

given in writing in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, 

without prejudice to any other right or remedy against the contractor 

which have either accrued or accrue thereafter to Employer, by a notice 

in writing to take the part work / part incomplete work of any item(s) out 

of his hands and shall have powers to: 

a) Take possession of the site and any materials, implements, 

stores, etc., thereon; and/or 

b) Carry out the part work / part incomplete work of any item(s) by 

any means at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is 

recoverable from the contractor for completion of the part work/ part 

incomplete work of any item(s) taken out of his hands and execute at 

the risk and cost of the contractor. In addition to it, the liability of 

contractor on account of loss or damage suffered by Employer 
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because of action under this clause shall not exceed 10% of the 

Contract price of the work. 

In determining the amount, credit shall be given to the contractor with 

the value of work done in all respect in the same manner and at the 

same rate as if it had been carried out by the original contractor under 

the terms of his contract, the value of contractor’s materials taken over 

and incorporated in the work and use of plant and machinery belonging 

to the contractor. The certificate of the Engineer-in-Charge as to the 

value of work done shall be final and conclusive against the contractor 

provided always that action under this clause shall only be taken after 

giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the Employer are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable 

to the contractor. 

Any excess expenditure incurred or to be incurred by Employer in 

completing the part work/ part incomplete work of any item(s) or the 

excess loss of damages suffered or may be suffered by Employer as 

aforesaid after allowing such credit shall without prejudice to any other 

right or remedy available to Employer in law or as per  agreement be 

recovered from any money due to the contractor on any account, and 

if such money is insufficient, the contractor shall be called upon in 

writing and shall be liable to pay the same within thirty (30) Calendar  

days. 

If the contractor fails to pay the required sum within the aforesaid 

period of thirty (30) Calendar days, the Engineer-in-Charge shall have 

the right to sell any or all of the contractor’s’ unused materials kept at 

site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter 

there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, 

the contractor shall have no claim to compensation for any loss sustained 

by him by reason of his having purchased or procured any materials or 

entered into any engagements or made any advance on any account 

or with a view to the execution of the work or the performance of the 

contract. 

 CLAUSE 15 
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Suspension of 

Work 

 

i)  The contractor shall, on receipt of the order in writing of the 

Engineer-in-Charge, (whose decision shall be final and binding 

on the contractor) suspend the progress of the works or any part 

thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage 

or injury to the work already done or endanger the safety thereof 

for any of the following reasons: 

 a)  on account of any default on the part of the contractor or 

 b) for proper execution of the works or part thereof for reasons 

other than the default of the contractor or 

 c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and 

carry out the instructions given in that behalf by the 

Engineer-in- Charge. 

ii)  If the suspension is ordered for reasons (b) and (c) in sub-para 

(i) above: 

 a) the contractor shall be entitled to an extension of time equal 

to the period of every such suspension PLUS 25%, for 

completion of the item or group of items of work for which a 

separate period of completion is specified in the contract 

and of which the suspended work forms a part, and 

 b) If the total period of all such suspensions in respect of an 

item or group of items or work for which a separate period 

of completion is specified in the contract exceeds thirty 

days, the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in-Charge may consider 

reasonable in respect of salaries and/or wages paid by the 

contractor to his employees and labour at site, remaining 

idle during the period of suspension, adding thereto 2% to 

cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the 

Engineer-in-Charge within fifteen days of the expiry of the 

period of 30 days. 

iii)  If the works or part thereof is suspended on the orders of the 

Engineer-in-Charge for more than three months at a time, except 
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when suspension is ordered for reason (a) in sub-para (i) above, 

the contractor may after receipt of such order serve a written 

notice on the Engineer-in-Charge requiring permission within 

fifteen days from receipt by the Engineer- in-Charge of the said 

notice, to proceed with the work or part thereof in regard to which 

progress has been suspended and if such permission is not 

granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an 

omission of such part by Employer or where it affects whole of 

the works, as an abandonment of the works by Employer, shall 

within ten days of expiry of such period of 15 days give notice in 

writing of his intention to the Engineer-in-Charge. In the event of 

the contractor treating the suspension as an abandonment of 

the contract by Employer, he shall have no claim to payment of 

any compensation on account of any profit or advantage which 

he might have derived from the execution of the work in full but 

which he could not derive in consequence of the abandonment. 

He shall, however, be entitled to such compensation, as the 

Engineer-in-Charge may consider reasonable, in respect of 

salaries and/or wages paid by him to his employees and labour 

at site, remaining idle in consequence adding to the total thereof 

2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-

in-Charge within 30 days of the expiry of the period of 3 months. 

Dismantled 

Material 

Employer’s 

property 

CLAUSE 16 

The contractor shall treat all materials obtained during dismantling work 

at site (except material mentioned in Bill of quantity under rebate item 

and debris) etc. as Employer’s property and such materials shall be 

disposed of as per the specific instructions in this regard or in absence 

of the same to the best advantage of Employer according to the 

instructions in writing issued by the Engineer-in-Charge. 

 CLAUSE 17 

Contractor Liable 

for Damages, 

defects during 

i)  If the contractor or his working people shall break, deface, injure 

or destroy any part of building in which they may be working, 

or any building, road, road kerb, fence, enclosure, water pipe, 

cables, drains, electric or telephone post or wires, trees, grass 
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defect liability 

period 

 

or grassland, or cultivated ground contiguous to the premises 

on which the work or any part is being executed, or if any 

damage shall happen to the work while in progress, from any 

cause whatever or if any defect, or other faults appear in the 

work within Defects Liability Period  stated in schedule ‘F’ or, if 

none stated, then within  one year after a certificate of virtual 

completion shall have been given by the Engineer- in-Charge as 

aforesaid arising out of defect or improper materials or 

workmanship, the contractor shall upon receipt of a notice in 

writing on that behalf and within such reasonable times as shall 

be specified therein, make the same good at his own expense 

or in case of default the Engineer-in-Charge may employ and 

pay other persons to amend and make good such defects or 

other faults and all damages, loss and expenses consequent 

thereon or incidental thereto shall be made good and borne by 

the Contractor and such damage, loss, expenses shall be 

recoverable from him by the Employer or may be deducted by 

the Employer, upon the Engineer-in-Charge’s Certificate in 

writing, from any money due or may become due to the 

Contractor, or the Employer may in lieu of such amending and 

making good by the Contractor deduct from any money due to 

the Contractor, a sum, to be determined by the Engineer-in-

Charge equivalent to the cost of amending such work and in the 

event of the amount retained as Security Deposit being 

insufficient, recover the balance from the Contractor, together 

with any expenses the Employer may have incurred in 

connection therewith. Should any defective work have been 

done or material supplied by any sub-contractor employed on 

the works who has been nominated or approved by the 

Employer, the Contractor shall be liable to make good in the 

same manner as if such work or material had been done or 

supplied by the Contractor and been subject to the provisions 

of this Clause. The Contractor shall remain liable under the 

provisions of this Clause notwithstanding the signing of any 

certificate or the passing of any accounts, by the Employer. The 

security deposit of the contractor shall not be refunded before 
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the expiry of the Defect Liability Period after the issue of the 

certificate final or otherwise, as provided elsewhere.  

 ii) In case of Maintenance and Operation works of E&M services, 

the security deposit deducted from contractors shall be 

refunded within one month from the date of final payment or 

within one month from the date of completion of the 

maintenance contract whichever is earlier. 

 Clause 18 

Setting out of 

works 

The Contractor shall set out the works and shall be responsible for 

the true and perfect setting out of the same and for the correctness 

of the positions, levels, dimensions and alignment of all parts thereof. 

If at any time, any error in this respect shall appear during the 

progress of the works or within the Defect Liability Period after 

completion of the works, the Contractor shall, if so required, at his 

own expense rectify such error to the satisfaction of the Engineer-in-

Charge. 

The checking of any setting-out or of any line or level by the Engineer-

in-Charge or his representative shall not in any way relieve the 

Contractor of his responsibility for the correctness thereof and the 

Contractor shall carefully protect and preserve all benchmarks, sight 

rails, pegs and other things used in setting out the works. 

 CLAUSE 19 

All relevant 

Statutory Laws to 

be complied by 

the Contractor 

 

 

i) The contractor shall comply with provisions of all relevant laws in 

connection with the work, as may be applicable viz. Contract Labour 

(R&A) Act, 1970, Contract Labour (Regulation and Abolition) 

Central Rules, 1971, Minimum Wages (Central) Rules  1950, 

Child Labour (Prohibition and Regulation) Act 1986, Payment 

of Wages Act 1936, Minimum Wages Act 1948,  ESI Act 1948, 

EPF Act  1952, Employees Liability Act 1938, Workmen’s 

Compensation Act 1923, Industrial Disputes Act 1947, 

Maternity Benefits Act 1961, Building and other Construction 

Workers (Regulation of Employment & Conditions of Service) 

Act 1996, Building and other Construction Workers Act 1996, or 

the modifications thereof or any other relevant  laws and rules 

made thereunder from time to time etc. (Schedule I). All 

applicable labour licenses etc. shall be obtained by the 
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Contractor before the commencement of the work and continue 

to have a valid license until the completion of the work.  

ii) Any failure to fulfil these requirements shall attract the penal 

provisions of the concerned Act and Contractor shall be liable 

to face the consequences thereof in addition to any other penal 

provisions of this contract. The contractor shall indemnify the 

Employer for any loss caused due to non-compliance with any 

of the provisions of laws applicable. 

iii) The contractor shall indemnify as per the format provided at    

Annex 6 and keep indemnified the Employer against payments to 

be made under and for the observance of the laws aforesaid 

without prejudice to his right to claim indemnity from his sub-

contractors. 

iv)  No labour below fourteen years shall be employed at the work. 

v) The laws aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this 

contract. 

Payment of 

wages 

CLAUSE 19A 

i) The contractor shall pay to labour employed by him either 

directly   or through subcontractors, wages not less than fair 

wages as per the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970 and the contract Labour (Regulation 

and Abolition) Central Rules, 1971,wherever applicable. 

 ii) The contractor shall, notwithstanding the provisions of any 

contract to the contrary, cause to be paid fair wage to labour 

indirectly engaged on the work, including any labour engaged 

by his sub-contractors in connection with the said work, as if the 

labour had been immediately employed 

 iii) In respect of all labour directly or indirectly employed in the 

works for performance of the contractor’s part of this contract, 

the contractor shall comply with or cause to be complied with 

the Labour Regulations made by Government from time to time 

in regard to payment of wages, wage period, deductions from 

wages, recovery of wages not paid and deductions 

unauthorizedly made, maintenance of wage books or wage 

slips, publication of scale of wages and other terms of 
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employment, inspection and submission of periodical returns 

and all other matters of the like nature or as per the provisions 

of the Contract Labour (Regulation and Abolition) Act, 1970, 

and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, wherever applicable. 

 iv) a) The Engineer-in-Charge concerned shall have the right 

to deduct from the moneys due to the contractor any sum 

required or estimated to be required for making good the 

loss suffered by a worker or workers by reason of non-

fulfilment of the conditions of the contract for the benefit 

of the workers, non-payment of wages or of deductions 

made from his or their wages which are not justified by 

their terms of the contract or non-observance of the 

Regulations. 

b) Under the provision of Minimum Wages (Central) Rules, 

1950, the contractor is bound to allow to the labours 

directly or indirectly employed in the works one day rest 

for 6 days continuous work and pay wages at the same 

rate as for duty. In the event of default, the Engineer-in-

Charge shall have the right to deduct the sum or sums 

not paid because of wages for weekly holidays to any 

labours and pay the same to the persons entitled thereto 

from any money due to the contractor. 

 v) The contractor shall indemnify as per the approved format and 

keep indemnified the Employer against payments to be made 

under and for the observance of the laws aforesaid without 

prejudice to his right to claim indemnity from his sub-

contractors. 

 vi) The laws aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this 

contract. 

 vii) The contractor shall ensure that no amount by way of 

commission or otherwise is deducted or recovered from the 

wage of workmen. 

 CLAUSE 19 B 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall 
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at  his own expense arrange for the safety provisions as per the Safety 

Code annexed and shall also at his own expense provide for all facilities 

inconnection therewith. 

 CLAUSE 19 C 

The decision of the Employer shall be final in deducting from any bill due 

to the contractor, the amount levied as fine if any by relevant statutory 

authorities and be binding on the contractor. 

 CLAUSE 19 D 

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with all the rules framed by 

Government from time to time for the protection of health and sanitary 

arrangements for workers employed by him/her. 

 CLAUSE 19 E 

 The Engineer-in-Charge may require the contractor to dismiss or remove 

from the site of the work any person or persons in the contractor’s 

employment upon the work who may be incompetent or misconduct 

himself and the contractor shall forthwith comply with such requirements. 

In respect of execution works where the labour has an easy access to 

the individual floors of building, the contractor shall issue identity cards 

to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour 

 CLAUSE 19 F 

 i) It shall be the responsibility of the contractor to see that the 

site under work is not occupied by anybody unauthorizedly 

during execution of work, and is handed over to the Engineer-

in-Charge with vacant possession of the site. If such site 

though completed is occupied illegally, then the Engineer-in-

Charge shall have the option to refuse to accept the said site 

in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, the 

provisions of clause 2 shall be applied by the Employer whose 

decision shall be final both with regard to the justification and 

quantum and be binding on the contractor. 
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ii) However, the Employer, through a notice, may require the 

contractor to remove the illegal occupation any time on or 

before handing over. 

 CLAUSE 19 G 

Ensuring Payment 

and Amenities to 

Workers if 

contractor fails 

In every case in which by virtue of the provisions of the Contract 

Labour (Regulation and Abolition) Act, 1970, and of the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, Employer is 

obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required to be provided under 

the above said Act and the rules framed by Government from time to 

time for the protection of health and sanitary arrangements for workers 

employed by. Contractors, Employer will recover from the contractor, 

the amount of wages so paid or the amount of expenditure so incurred; 

and without prejudice to the rights of the Government under sub-

section(2) of Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, Employer shall 

be at liberty to recover such amount or any part thereof by deducting 

it from the security deposit or from any sum due by to the contractor 

whether under this contract or otherwise Employer shall not be bound 

to contest any claim made against it under subsection (1) of Section 

20, sub-section (4) of Section 21, of the said Act, except on the written 

request of the contractor and upon his giving to the Employer full 

security for all costs for which Employer might become liable in 

contesting such claim. 

 

Contractor shall submit certificate annexure hereto as Annex 13 along 

with all running bills and final bill 

 CLAUSE 19 H 

Contribution of 

EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this 

contract shall be paid by the contractor. The quoted rate shall be inclusive 

of these amounts. The contractor shall submit the details of registration of 

labour for EPF and ESI and documents evidencing these payments shall 

be submitted every month. 

 CLAUSE  20 
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Authorities and 

Notices 

i) The Contractor shall conform to the provisions of any Act of the 

Legislature relating to the work, and to the regulations and bye-

laws of any authority, and of any water, electric supply and other 

companies and/or authorities with whose systems the structure 

is proposed to be connected and shall before making any 

variations from the Drawing or Specifications that may be 

necessitated by so conforming give to the Employer written 

notice, specifying the variation proposed to be made and the 

reason for making it and apply for instructions thereon. 

ii) The Contractor shall bring to the attention of the Employer all 

notices required by the said Acts, regulations or bye-laws to be 

given to any authority and pay to such authority, or to any public 

office all fees that may be properly chargeable in respect of the 

works, and lodge the receipts with the Employer. 

 CLAUSE 21 

Work not to be 

sublet. Action in 

case of insolvency 

 

The whole of the works included in the contract shall be executed by 

the Contractor and the Contract or any part/share thereof or any 

interest therein shall not be assigned or sublet without the prior written 

consent of the Employer, and no undertaking shall relieve the 

Contractor from the full and entire responsibility of the Contract or from 

active superintendence of the works during their progress. 

And if the contractor shall assign or sublet his contract, or attempt to 

do so, or become insolvent or commence any insolvency proceedings 

or make any composition with his creditors or attempt to do so, or if 

any bribe, gratuity, gift, loan, perquisite, reward or advantage 

pecuniary or otherwise, shall either directly or indirectly, be given, 

promised or offered by the contractor, or any of his servants or agent to 

any public officer or person in the employment of the Employer in any 

way relating to his office or employment, or if any such officer or person 

shall become in any way directly or indirectly interested in the contract, 

the Engineer-in-Charge on behalf of the Employer shall have power to 

adopt the course specified in Clause 3 hereof in the interest of Employer 

and in the event of such course being adopted, the consequences 

specified in the said Clause 3 shall ensue. 

 CLAUSE 22 
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Changes in firm’s 

Constitution to be 

intimated 

 

Where the contractor is a partnership firm, the previous approval in 

writing of the Engineer-in-Charge shall be obtained before any change 

is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu undivided family business concern, such approval 

as aforesaid shall likewise be obtained before the contractor enters 

into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the 

contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of 

Clause 21 hereof and the same action may be taken, and the same 

consequences shall ensue as provided in the said Clause 21. 

 CLAUSE 23 

Contractor to 

Supply Material, 

Machinery, 

Equipment, Tools 

& Plants etc. 

 

The contractor shall arrange at his own expense all materials (including 

consumables), all tools, plant, machinery and equipment (hereinafter 

referred to as T&P) required for execution of the work. In addition to 

this, appliances, implements, other plants, ladders, cordage, tackle, 

scaffolding, accessories to reach up to working height level and temporary 

works required for the proper execution of the work, whether original, 

altered or substituted and whether included in the specifications or 

other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-

Charge as to any matter as to which under these conditions he is 

entitled to be satisfied, or which he is entitled to require together 

with carriage therefor to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means 

and materials, necessary for the purpose of setting out works, and 

counting, weighing and assisting the measurement for examination at 

any time and from time to time of the work or materials. Failing his 

doing, the same may be provided by the Engineer-in-Charge at the 

expense of the contractor and the expense may be deducted, from 

any money due to the contractor, under this contract or otherwise 

and / or from his security deposit or the proceeds of sale thereof, or 

of a sufficient portion thereof. 

 CLAUSE 24 
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Settlement of 

Disputes & 

Arbitration 

 

 

 

Except where otherwise provided in the contract, all questions and 

disputes relating to the meaning of the specifications, design, 

drawings and instructions here-in before mentioned and as to the 

quality of workmanship or materials used on the work or as to any 

other question, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to execute 

the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter: 

 i) The decision, opinion, direction, certificate of payment issued 

by the Bank’s Engineer in respect of all or any of the excepted 

matters as provided in the contract shall be final, conclusive and 

binding on the parties hereto and shall be without appeal. Such 

decision be in the form of a final certificate or otherwise. 

 ii) If a dispute of any kind arises between the Bank and the 

contractor/ counterparty in connection with or arising out of the 

contract or the execution of the works, the parties must attempt 

to resolve it amicably by way of mutual discussions, in good 

faith, within a period of 30 days from the date on which any party 

gives the other party a notice to negotiate /engage in amicable 

discussions. For this purpose, the Bank shall constitute a 

Dispute Resolution committee (DRC) which will interact with the 

contractor / consultant to find an amicable solution.   

The resolution of the DRC shall be communicated to the 

contractor within 30 days after the matter is referred to DRC. 

 iii) If an amicable settlement is not forthcoming within the aforesaid 

period, then the dispute shall then be referred to and finally 

resolved through arbitration or conciliation as per the Arbitration 

and Conciliation Act 1996, as amended from time to time. The 

award passed by the arbitrator shall be binding on the parties 

and shall apply to the contract. 
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 iv) 
If any or both parties are not in agreement with the resolution 

given by DRC, the matter shall be referred to Arbitration. 

A written notice by the aggrieved party to the other party 

requiring that the matters in dispute be arbitrated upon. Such 

written notice shall specify the matters, which are in dispute or 

difference of which such written notice has been given. If both 

the parties agree, a single arbitrator would be appointed for 

the purpose. In case there is no agreement on the appointment 

of arbitrator, the employer shall prepare a panel of three 

persons names and forward to the contractor to select one 

among them as arbitrator.  

The arbitrator so appointed/selected shall confine himself only 

to the dispute/difference referred to him while adjudicating and 

pronouncing his decision. 

The arbitrator shall make his award within one year (or such 

further extended time as may be decided by him as the case 

may be with the consent of the parties) from the date of entering 

on the reference. In case during the arbitration proceedings the 

parties mutually settle or compromise their dispute or 

difference, on the parties filing their joint memorandum of the 

settlement or compromise, the arbitrator shall make an award 

in terms of such settlement or compromise.  

Upon any such reference, the decision on the cost incidental to 

the reference and award respectively shall be in the discretion 

of the arbitrator as the case may be, who may determine the 

amount thereof or direct the same to be taxed as between the 

parties and shall direct by whom and to whom and in what 

manner the same shall be borne and paid. This submission 

shall be deemed to be a submission to arbitration within the 

meaning of the Indian Arbitration and Conciliation Act, 1996 or 

any statutory modification thereof. The award of the arbitrator 

shall be final and binding on the parties. It is agreed that the 

contractor shall not delay the carrying out of the works by 

reason of any such matter, question or dispute being referred 

to arbitration, but shall proceed with the works with all due 
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diligence and shall until the decision of the arbitrator is given, 

abide by the decision of the Employer. No award of the 

arbitrator shall relieve the contractor of his obligations to adhere 

strictly to the Employer’s instructions with regard to the actual 

carrying out of the works. The Employer and the contractor 

hereby also agree that arbitration under this clause shall be a 

condition precedent to any right of action under the contract. 

The place of Arbitration shall be Mumbai, India. 

 (v)  
No dispute shall be referred to Arbitration after expiry of 30 

days from the date of receipt of decision of DRC, if notified, or 

from the date when the DRC ought to have given their decision 

in case of failure on the part of the DRC to give notice of 

decision. 

 CLAUSE 25 

Contractor to 

indemnify 

Employer against 

Patent Rights 

 

The contractor shall fully indemnify (Annex 7) and keep indemnified the 

Employer against any action, claim or proceeding relating to 

infringement or use of any patent or design or any alleged patent or 

design rights and shall himself pay any royalties, license fees etc. which 

may be payable in respect of any article or part thereof included in the 

contract or damages cost and charges of all and every sort that may 

be legally incurred in respect thereof. In the event of any claims made 

under or action brought against Employer in respect of any such 

matters as aforesaid, the contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own expense, to 

settle any dispute or to conduct any litigation that may arise 

therefrom, provided that the contractor shall not be liable to indemnify 

the Employer if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the 

Engineer-in-Charge in this behalf. 

 CLAUSE 26 

Nominated Sub-

Contractors 

i) All Specialists, Merchants, Tradesman and other executing any 

work of supplying and fixing any goods for which prime cost 

prices or provisional sums are included in the Schedule of 

Quantities and/or Specifications who may be nominated or 

selected by the Engineer-in-Charge are hereby declared to be 
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Sub-Contractors employed by the Contractor and are herein 

referred to as nominated Sub-Contractors. 

 ii) No nominated Sub-Contractor shall be employed on or in 

connection with the works against whom the Contractor shall 

make reasonable objection or (save where the Employer and 

Contractor shall otherwise agree) who will not enter into a 

Contract provided: 

  a) That the nominated Sub-Contractor shall indemnify the 

Contractor against the same obligation in respect of the 

Sub-Contract as the Contractor is under in respect of this 

contract. 

  b) That the nominated Sub-Contractor shall indemnify the 

Contractor against claims in respect of any negligence by 

the Sub-Contractor, his servants or agents or any misuse 

by him or them of any scaffolding or other plant, the 

property of the Contractor or under any Workmen’s 

Compensation Act in force. 

  c) Payment shall be made to the nominated Sub-Contractor 

within fourteen days of his receipt of the Engineer-in-

Charge’s Certificate provided that before any certificate is 

issued, the Contractor shall, upon request, furnish to the 

Engineer-in-Charge proof that all nominated Sub-

Contractor’s accounts included in previous Certificates 

have been duly discharged, on the default whereof, the 

Employer may pay the same upon a Certificate of the 

Engineer-in-Charge and deduct the amount thereof from 

any sum due to the Contractor. The exercise of this power 

shall not create brevity of contract as between Employer 

and Sub-Contractor. 

 CLAUSE 27 

Withholding and 

lien in respect of 

sum due from 

contractor 

 

i) Whenever any claim or claims for payment of a sum of money 

arises out of or under the contract or against the contractor, the 

Employer shall be entitled to withhold and also have a lien to 

retain such sum or sums in whole or in part from the security, 

if any deposited by the contractor and for the purpose 

aforesaid, the Employer shall be entitled to withhold the security 
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deposit, if any, furnished as the case may be and also have 

a lien over the same pending finalization or adjudication of any 

such claim. In the event of the security being insufficient to cover 

the claimed amount or amounts or if no security has been 

taken from the contractor, the Employer shall be entitled to 

withhold and have a lien to retain to the extent of such claimed 

amount or amounts referred to above, from any sum or sums 

found payable or which may at any time thereafter become 

payable to the contractor under the same contract or any 

other contract elsewhere with the Reserve Bank of India 

pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or 

moneys so withheld or retained under the lien referred to above 

by Employer will be kept withheld or retained as such by the 

Employer till the claim arising out of or under the contract is 

determined by the arbitrator (if the contract is governed by the 

arbitration clause) or by the competent court, as the case may 

be and that the contractor will have no claim for interest or 

damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and 

duly notified as such to the contractor. For the purpose of this 

clause, where the contractor is a partnership firm or a limited 

company, the Employer shall be entitled to withhold and also 

have a lien to retain towards such claimed amount or amounts 

in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his 

individual capacity or otherwise. 

 ii) Employer shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor 

including all supporting vouchers, abstract, etc., to be made 

after payment of the final bill and if as a result of such audit 

and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the 

contract or any work claimed to have been done by him under the 

contract and found not to have been executed, the contractor 

shall be liable to refund the amount of over-payment and it shall 

be lawful for Employer to recover the same from him in the 
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manner prescribed in sub-clause (i) of this clause or in any other 

manner legally permissible; and if it is found that the contractor 

was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Employer to the 

contractor, without any interest thereon whatsoever. 

 CLAUSE 27A 

Lien in respect of 

claims in other 

Contracts 

 

Any sum of money due and payable to the contractor (including 

the security deposit returnable to him) under the contract may be 

withheld or retained by way of lien by the Employer against any 

claim of the Employer in respect of payment of a sum of money 

arising out of or under any other contract made by the contractor with 

the Employer or Reserve Bank of India elsewhere. 

It is an agreed term of the contract that the sum of money so withheld 

or retained under this clause by the Employer will be kept withheld or 

retained as such by the Employer or till his claim arising out of the 

same contract or any other contract is either mutually settled or 

determined by the arbitration clause or by the competent court, as 

the case may be and that the contractor shall have no claim for 

interest or damages whatsoever on this account or on any other 

ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

 CLAUSE 28 

Return of Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, 

where any materials for the execution of the contract are procured 

with the assistance of Employer by purchases made under orders or 

permits or licenses issued by Government, the contractor shall hold 

the said materials economically and solely for the purpose of the 

contract and not dispose them o f f  without the written permission 

of the Employer and return it to Employer, if required by the 

Employer, all surplus materials that may be left with him after the 

completion of the contract or at its termination for any reason 

whatsoever on being paid or credited such price as the Engineer-

in-Charge shall determine having due regard to the condition of the 

materials. The price allowed to the contractor however shall not 

exceed the purchase price thereof inclusive of applicable taxes and 
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other such levies paid by Contractor in respect thereof. The decision 

of the Engineer-in-Charge shall be final and conclusive. In the event 

of breach of the aforesaid condition, the contractor shall in addition 

to throwing himself open to action for contravention of the terms 

of the license or permit and/or for criminal breach of trust, be 

liable to Employer for all moneys, advantages or profits resulting or 

which in the usual course would have resulted to him by reason of 

such breach. 

 CLAUSE 29 

Water and Electric 

power supply for 

work 

Bank will make available water and electricity power supply required 

at one point free of charge. Contractor shall make their own 

arrangement for further extension of connection if any with safety 

fixtures and nothing extra will be paid for the same. 

 CLAUSE 30 

Employer’s water 
supply, if available 

Water if available may be supplied to the contractor by the Employer 

at free of cost subject to the following conditions:- 

i) The Employer do not guarantee to maintain uninterrupted supply 

of water and it will be incumbent on the contractor(s) to make 

alternative arrangements for water at his/ their own cost in the event 

of any temporary break down in the water mains so that the progress 

of his/their work is not held up for want of water. No claim of damage 

or refund of Water charges will be entertained on account of such 

break down. 

 CLAUSE 31 

Insurance in 

respect of 

damages to 

Persons and 

Property 

(Refer schedule 

E) (Insurance 

policies (CAR & 

WC) shall be 

obtained for the 

full amount of 

(i) All insurance policies shall be in the joint names of the Employer and 

the Contractor (the name of the former being placed first in the policy) 

and shall be submitted to the Employer. 

ii) All policies shall be taken before commencement of work (within 14 

days of award of work) and shall be maintained valid without any gap 

till completion of work. Initial period of all insurance policies shall 

be considered as contract period plus two additional months. 

iii) In case of non-renewal of policies, Employer has every right to stop 

the work OR Employer will take the policy and deduct such amount from 

the bills / any dues to the contractor. 

iv) Contractor’s All Risk Policy: The Contractor shall be 

responsible for all injury or damage to persons, animals or 
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the contract for 

entire Contract 

Period plus an 

additional two-

month period) 

things, and for all damage to property which may arise from 

any factor omission on the part of the Contractor or any Sub-

Contractor or any nominated Sub-Contractor or any of their 

employees. The liability under this clause shall cover also 

inter-alia any damage to structures, whether immediately 

adjacent to the works or otherwise, any damage to roads, 

streets, footpaths, bridges as well as damage caused to the 

building and other structures and works forming the subject 

matter of this contract. The contractor shall also be responsible 

for any damage caused to the buildings and other structures 

and works forming the subject matter of this contract due to 

rain, wind, frost or other inclemency of weather. The 

Contractor shall indemnify and keep indemnified the Employer 

and hold him harmless in respect of all and any loss and 

expenses arising from any such injury or damage to persons 

or property as aforesaid and also against any claim made in 

respect of injury or damage, whether under any statute or 

otherwise and also in respect of any award or compensation 

or damage consequent upon such claims. The Contractor 

shall, at his own expense, effect and maintain till issue of the 

virtual completion certificate under this contract, with an 

insurance company approved by the Employer an All Risk 

Policy for Insurance for full amount of the contract  including 

earth quake risk in the joint names of the Employer and the 

Contractor (the name of the former being placed first in the 

policy) against all risks as per the standard all risk policy for 

Contractors and deposit such policy or policies with the 

Employer before commencing the works. 

The Contractor shall reinstate all damage of every sort 

mentioned in this clause so as to do delivery of the whole of 

the works complete and perfect in every respect and so as to 

make good or otherwise satisfy all claims for damage to 

property or third parties. 

v)  Third Party Liability Policy as per following details: 

a) For injury to persons – ₹ 5 Lakh per person per accident 

b) For damage to property – ₹ 10 Lakh per accident 
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Subject to overall ceiling as per extant Insurance guidelines 

vi) Workmen Compensation Policy  with Medical expenses 

extensions (up to 1 lakhs per person): The Contractor shall 

also indemnify and keep indemnified the Employer against all 

claims which may be made against the Employer by any 

person in respect of anything which may arise in respect of the 

works or in consequence thereof and shall at his own expense, 

effect and maintain until the virtual completion of the contract, 

with an Insurance Company approved by the Employer a 

policy of Insurance in the joint names of the Employer and the 

Contractor (name of the former being placed first in the policy) 

against such risks and deposit such policy or policies before 

commencement of the works.  

The minimum limit of the coverage under the policy shall be 

Rs 2 lakhs per person for any one accident or occurrence 

and Rs 5 lakhs in respect of damage to property for any one 

accident or occurrence. The Contractor shall also indemnify 

the Employer against all claims which may be made upon the 

Employer, whether under the Workmen’s Compensation Act 

or any other statute in force, during the currency of this 

contract or at Common Law in respect of any employee of the 

Contractor or Sub-Contractor and shall at his own expense 

effect and maintain until the Virtual Completion of the Contract  

with an Insurance Company approved by the Employer a 

policy of Insurance against such risks and deposit such policy 

or policies with the Employer from time to time till the virtual 

completion of work. 

In default of the Contractor insuring as provided above, the 

Employer may so insure and may deduct the premiums paid 

from any money due or which may become due to the 

Contractor. 

vii)  Policy covering accidents to staff, Engineers, supervisors and 

others who are not governed by Workmen’s Compensation 

Act 

viii) The Contractor shall be responsible for any liability which may 

not be covered by the insurance policies referred to above and also 
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for all other damages to any person, animal or defective carrying out 

of this contract, whatever, may be the reasons due to which the 

damage shall have been caused. 

The Contractor shall also indemnify and keep indemnified the 

Employer against all and any costs, charges or expenses arising out 

of any claim or proceedings relating to the works and also in respect 

of any award of damage or compensation arising therefrom. 

Without prejudice to the other rights of the Employer against 

Contractors in respect of such default, the Employer shall be entitled 

to deduct from any sums payable to the Contractor the amount of any 

damages, compensation costs, charges and other expenses paid by 

the Employer and which are payable by the Contractor under this 

clause. 

The Contractor shall upon settlement by the insurer of any claim 

made against the insurer pursuant to a policy taken under this clause, 

proceed with due diligence to rebuild or repair the works destroyed 

or damaged. In this event all the money received from the insurer in 

respect of such damage shall be paid to the Contractor and the 

Contractor shall not be entitled to any further payment in respect of 

the expenditure incurred for rebuilding or repairing of the materials or 

goods destroyed or damaged. 

The Contractor, in case of re-building or reinstatement after damage 

shall be entitled to such extension of time for completion as the 

Engineer-in-Charge may deem fit, but shall, however, not be entitled 

to reimbursement by the Employer of any shortfall or deficiency in 

the amount finally paid by the insurer in settlement of any claim 

arising as set out herein. 

Without prejudice to his liability under this clause, the Contractor shall 

also cause all nominated sub-Contractors to effect, for their respective 

portions of the works similar policies of insurance in accordance with 

the provisions of this clause and shall produce or cause to produce to 

the Employer such policies. The Contractor shall not permit a 

nominated Sub-Contractor to commence work at the site unless said 

insurance policies are submitted. In the event of failure, of the Sub-

Contractor to take out such policy or policies of insurance before 
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commencing the works at the site, the Contractor shall be responsible 

for any claim or damage attributable to the said Sub-Contractor. 

 CLAUSE 32 

Employment of 

Staff and 

employees 

Contractor’s Superintendence and Supervision 

i) The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary 

for proper fulfilment of the obligations under the contract until the 

expiry of the “Defects Liability Period” stated in Schedule ‘F’.  

ii) The contractor shall provide and employ on the site only such 

supervisor as are skilled and experienced in their respective fields 

and competent to give proper supervision of the work.  

The contractor shall provide and employ skilled, semiskilled and 

unskilled labour as is necessary for proper and timely execution of 

the work. 

 

iii) The Engineer-in-Charge shall be at liberty to object to and require 

the contractor to remove from the works any person who in his 

opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise 

considered by the Engineer-in-Charge to be undesirable. Such 

person shall not be employed again at works site without the written 

permission of the Engineer- in-Charge and the persons so removed 

shall be replaced as soon as possible by competent substitutes. 

iv) The contractor shall arrange for police verification of the staff and 

labours before commencement of the work at his own cost. 

 CLAUSE 33 

Levy/Taxes 

payable by 

Contractor 

 

i) Goods and service tax (GST), Building and other Construction 

Workers Welfare Cess or any other tax or Cess in respect of this 

contract shall be payable by the contractor and Employer shall not 

entertain any claim whatsoever in this respect. 

ii) The contractor shall deposit royalty and obtain necessary permit for 

supply of the red bajri, sand, stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess 

or the like becomes payable by the Employer and does not any time 

become payable by the contractor to the State Government/ Local 

authorities in respect of any material used by the contractor in the 
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works, then in such a case, it shall be lawful to the Employer and it will 

have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

 CLAUSE 34 

Conditions for 

reimbursement of 

levy/taxes if levied 

after receipt of 

tenders 

 

i) All tendered rates shall be inclusive of GST, all taxes, cess 

and levies payable under respective statutes. However, if 

any further tax or levy or cess is imposed by Statute, after 

the last stipulated date for the receipt of tender including 

extensions, if any, and the contractor thereupon 

necessarily and properly pays such taxes/levies/cess, the 

contractor shall be reimbursed the amount so paid, 

provided such payments, if any, is not, in the opinion of the 

Employer (whose decision shall be final and binding on the 

contractor) attributable to delay in execution of work within 

the control of the contractor. 

 ii) The contractor shall keep necessary books of accounts and 

other substantiating documents for the purpose of this 

condition as may be necessary and shall allow inspection of 

the same by a duly authorized representative of the 

Employer and/or the Engineer-in-Charge and shall also 

furnish such other information/document as the Engineer-

in-Charge may require from time to time. 

 iii) The contractor shall, within a period of f i f teen (15)  

Calendar  days of the imposition of any such further tax 

or levy or cess, give a written notice thereof to the Engineer-

in-Charge that the same is given pursuant to this condition, 

together with all necessary information relating thereto. 

 CLAUSE 35 

Other Persons 

employed by 

Employer 

The Employer reserves the right to use premises and any portions of 

the site for the execution of any work not included in this Contract 

which it may desire to have carried out by other persons and the 

Contractor shall allow all reasonable facilities for the execution of such 

work but shall not be required to provide any plant or material for the 

execution of such work except by special arrangement with the 

Employer. Such work shall be carried out in such manner as not to 

impede the progress of the works included in the Contract and the 
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Contractor shall not be responsible for any damage or delay which 

may happen to or occasioned by such work. 

 CLAUSE 36 

If relative working 

with the Employer, 

then the contractor 

not allowed to 

tender 

 

The contractor shall not be permitted to tender for works in the office 

of the Employer responsible for award and execution of contracts in 

which his near relative is posted as an officer (in any grade) or assistant 

(including Junior Engineer). He shall also intimate the names of 

persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any 

Officer of the Employer. Any breach of this condition by the contractor 

would render him liable to be removed from the approved list of 

contractors of the Employer. If, however, the contractor is registered 

in any other organization, he shall be debarred from tendering by the 

Employer for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents 

and grandparents, children and grandchildren, brothers and sisters, 

uncles, aunts and cousins and their corresponding in-laws. 

 CLAUSE 37 

No Employee of 

the Employer to 

work as 

Contractor within 

one year of 

retirement 

No Technical or other officer or assistant (including Junior 

Engineer) employed wi th  the Employer shall work as a contractor 

or employee of a contractor for a period of one year after his 

retirement from the service without the previous permission of 

Employer in writing. This contract is liable to be cancelled if either 

the contractor or any of his employees is found at any time to be 

such a person who had not obtained the permission of the 

Employer as aforesaid, before submission of the tender or 

engagement in the contractor’s service, as the case may be. 

 CLAUSE 38 

Compensation 

during warlike 

situations 

 

The work (whether fully constructed or not) and all materials, 

machines, tools and plants, scaffolding, temporary buildings and 

other things connected therewith shall be at the risk of the contractor 

until the work has been delivered to the Engineer-in-Charge and a 

certificate from him to that effect obtained. In the event of the work or 

any materials properly brought to the site for incorporation in the work 

being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by the 
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Engineer-in-Charge to remove any debris from the site, collect and 

properly stack or remove in store all serviceable materials salvaged 

from the damaged work and shall be paid at the contract rates in 

accordance with the provision of this agreement for the work of 

clearing the site of debris, stacking or removal of serviceable material 

and for reconstruction of all works ordered by the Engineer-in-Charge, 

such payments being in addition to compensation up to the value of the 

work originally executed before being damaged or destroyed and not 

paid for. In case of works damaged or destroyed but not already 

measured and paid for, the compensation shall be assessed by the 

Engineer-in-Charge. The contractor shall be paid for the 

damages/destruction suffered and for restoring the material at the 

rate based on analysis of rates tendered for in accordance with the 

provision of the contract. The certificate of the Engineer-in-Charge 

regarding the quality and quantity of materials and the purpose for 

which they were collected shall be final and binding on all parties to 

this contract. 

Provided always that no compensation shall be payable for any loss 

in consequence of hostilities or warlike operations (a) unless the 

contractor had taken all such precautions against air raid as are 

deemed necessary by the Engineer-in-Charge (b) for any material etc. 

not on the site of the work or for any tools, plant, machinery, scaffolding, 

temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as 

aforesaid, he shall be allowed such extension of time for its 

completion as is considered reasonable by the Engineer-in-Charge. 

 CLAUSE 39 

Direction and 

approval of 

Engineer-in-

Charge 

All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-

Charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on. 

 CLAUSE 40 

 All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the 

use of Employer without reference to the actual loss or damage 
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sustained and whether or not any damage shall have been 

sustained. 

 CLAUSE 41 

Non-Disclosure 

Pact 

 

The contractor shall not disclose directly or indirectly any information, 

materials and of the Employer’s infrastructure/ system/equipment etc. 

which may come to the possession or knowledge of the contractor 

during the course of discharging its contractual obligations in 

connection with the agreement, to any third party and shall at all times 

hold the same in strictest confidence. The contractor shall treat the 

details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with 

applicable laws. The contractor shall not publish, permit to be 

published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of 

the Employer. The contractor shall indemnify the Employer for any 

loss suffered by the Employer as a result of disclosure of any 

confidential information. Failure to observe the above shall be treated 

as breach of contract on the part of the contractor and the Employer 

shall be entitled to claim damages and pursue legal remedies. 

The contractor shall take all appropriate actions with respect to its 

employees to ensure that the obligations of non-disclosure of 

confidential information under this agreement are fully satisfied. 

The contractor’s obligations with respect to non-disclosure and 

confidentiality will survive the expiry or termination of this agreement 

for whatever reason. 

 CLAUSE 42 

Sexual 

Harassment of 

Women Act, 2013 

 

 The Contractor / Agency shall be solely responsible for full 

compliance with the provisions of “the Sexual Harassment of women 

at workplace (Prevention, Prohibition and Redressal) Act, 2013” To 

this effect the contractor / agency shall submit an undertaking in the 

format as given in Schedule ‘H’.  In case of any complaint of sexual 

harassment against its employee within the premises of the Bank, the 

complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency of the Contractor / Agency shall 

ensure appropriate action under the said Act in respect to the 

complaint. 
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a) Any complaint of sexual harassment from any aggrieved employee 

of the contractor against any employee of the Bank shall be taken 

cognizance of by the Regional Complaints Committee constituted 

by the Bank. 

b) The contractor shall be responsible for any monetary 

compensation that may need to be paid in case the incident 

involves the employees of the contractor, for instance any 

monetary relief to Bank’s employee, if sexual violence by the 

employee of the contractor is proved. 

c) The contractor shall be responsible for educating its employees 

about prevention of sexual harassment at workplace and related 

issues. 

d) The contractor shall provide a complete and updated list of its 

employees who are deployed within the Bank’s premises. 

 CLAUSE 43 

Compensation to 

be recovered from 

the Contractors in 

case of default on 

account of 

termination of 

contract 

If the contract is terminated from either of the party before 
completion of work/contract. It is treated that, the contractors are 
failed to complete the captioned work in stipulated time period and 
the approved extension. The left over or balance work will be carried 
out directly by the bank at the risk and cost of the contractors. Such 
risk and cost amount i.e. amount arrived by evaluating the difference 
of cost between cost based on tender rates of the contractors and 
as per the rates of new contract engaged by the Bank for completion 
of work. This risk and cost amount will be recovered by the bank, 
which is a direct financial loss incurred by the bank on account of 
forced termination of contract and against the time lost in completion 
of the work from any amount payable to the contractors such as 
gross amount of final bill, Performance Bank Guarantee amount, up 
to date converted Security Deposit (EMD and RMD) of the contract 
further including amount payable against any other bill/bills pending 
at all the Estate Cells/Office i.e. Estate office, Fort, Mumbai, Byculla 
Cell, BKC Cell etc. 

 

 

Place: 

Date:                                                                                            

              Signature of Tenderer with seal 
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SECTION V 

SPECIAL CONDITIONS OF CONTRACT 
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General  

 

CLAUSE SC 1 

i) Special conditions of Contract shall be read in conjunction with 

the General Conditions of Contract, specifications of work, 

drawings and any other documents forming part of this contract, 

wherever the context so requires. 

ii) Notwithstanding the sub-divisions of the document into separate 

sections, schedules, annexures etc., every part of each shall be 

deemed to be supplementary to and complementary of every 

other part and shall be read with and into the contract so far as 

it may be practicable to do so. 

iii) Where any portion of the Special Conditions of Contract is 

repugnant to or at variance with any provisions of the General 

Conditions of Contract then unless a different intention appears, 

the provision(s) of the Special Conditions shall be deemed to 

override the provision(s) of the General conditions of Contract 

only of the extent that such repugnance or variations cannot and 

shall be to the extent that such repugnance or variance cannot 

be reconciled with the General Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that 

such and such supply is to be effected or such and such work is 

to be carried out, it shall be understood that the same shall be 

effected / carried out by the Contractor at his own cost, unless a 

different intention is specifically stated. 

v) The items given in Schedule of Quantities shall be read in 

conjunction with materials and job specifications and relevant 

drawings.  

 

Responsibilities 

of contractor  

 

CLAUSE SC 2 

i) The CONTRACTOR shall be entirely responsible for executing 

the work covered under this Tender document in a safe, efficient 

and expeditious manner as per the time schedule, 

specifications, drawings and work aids equipment such as 

transportation equipment, tools and tackles and the necessary 

supervisory personnel, skilled, semi-skilled and unskilled labour 

shall be provided by the CONTRACTOR to achieve the 

monthly/weekly targets and the overall time schedule.  
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ii) The CONTRACTOR shall ensure that local labour, unskilled as 

well as skilled, to the extent possible and available from local 

resources are preferably employed on the work. 

iii) All expenses towards mobilization at site and demobilization 

including bringing in equipment, work force, materials, 

dismantling the equipment, clearing the site, etc. shall be 

deemed to be included in the prices quoted and no separate 

payments on account of such expenses shall be entertained.  

iv) It shall be entirely the CONTRACTOR’s responsibility to provide, 

operate and maintain all necessary equipment, scaffoldings and 

safety gadgets, lifting tackles, tools and appliances to perform 

the work in a safe and efficient manner and complete all the jobs 

as per time schedules.  

v) Preparing approaches and working area for the movement 

materials shall also be the responsibility of the CONTRACTOR. 

The CONTRACTOR shall acquaint himself with access 

availability etc. to provide suitable allowances in his quotation.  

vi) The procurement and supply in sequence and at the appropriate 

time of all materials and consumables shall be entirely the 

CONTRACTOR’s responsibility and his/her rates for execution 

of work will be inclusive of supply of all these items.  

vii) CONTRACTOR shall take all steps to see that normal 

functioning of Working Office/Public life/ Public traffic is not 

affected/obstructed while executing the work. Stacking of 

materials, equipment, tools and vehicles involved in movement 

of equipment or materials should not make any hindrance for the 

movement of other vehicles and people.  

viii) The works to be undertaken by the Contractor shall inter-alia 

include the following: 

 a) Preparation of detailed SHOP drawings and AS BUILT 

drawings wherever applicable. 

 b) Pre-commissioning tests as per relevant standard 

specifications, code of practice, Acts and Rules wherever 

required. 

 c) Contractor shall provide all the shop drawings or layout 

drawings for all the coordinated services before starting 
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any work or placing any order of any of the services etc. 

These shop drawings/layout drawings shall be got 

approved from Engineer-in-Charge before implementation 

and this shall be binding on the Contractor. The Contractor 

shall submit material submittals along with material sample 

for approval of Engineer-in-Charge prior to delivery of 

material at site.  

ix) Wherever the ‘basic rate’ for the material is specified, the 

contractor shall furnish all the paid bills for Employer’s 

verification. The purchase rate shall be got approved from the 

Engineer-in-Charge before purchasing. The adjustment in price 

shall be made only on measured quantity. No overhead and 

profit shall be considered on the cost difference. The basic 

prices of materials are ex-godown and are inclusive of all 

applicable taxes and duties levied by Local authority / 

Government and excluding transportation to site, loading, 

unloading, storing and handling etc. The rate quoted for the 

items shall include transportation to site, loading, unloading, 

storing and handling etc. 

Role of 

employer 

CLAUSE SC 3 

The Reserve Bank of India, Estate Cell, Byculla (representative of the 

Employer [Reserve Bank of India, Mumbai]) shall administer and 

directly arrange for supervision of works, to test and examine any 

materials to be used or workmanship employed in connection with the 

works, monitoring of progress, inspection, certification of bills, making 

payments and implementation of various terms, conditions and 

stipulations of the contract. 

Architect 

 

CLAUSE SC 4 

Architect engaged by the Bank will provide the design and drawings 

pertaining to architectural, structural, MEP etc. Also, the work has to be 

executed as per the said details and the contractor is bound to accept 

and execute the works suggested during their supervision of work. 

Green 

building 

requirements 

 

CLAUSE SC 5 

The Contractor shall adopt the construction practices and materials in 

line with the requirements for obtaining highest green building rating 

from Indian Green Building Council (IGBC) / Green Rating for 
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Integrated Habitat Assessment (GRIHA). Minimum requirements are 

specified at Section VII. The Contractor shall strictly follow the 

instructions of Engineer-in-Charge in this regard. 

 CLAUSE SC 6 

Inspection of 

Site  

 

The intending Tenderer shall be deemed to have visited the site and 

examined the Site and its surroundings and familiarized themselves 

thoroughly with the site conditions as to the nature of the ground and 

sub-soil and the form and nature of the Site before submitting the 

tender. Non familiarity with the site conditions will not be considered as 

reason either for extra claims or for not carrying out the work in strict 

conformity with the drawings and specifications. For site visit, the 

intending Tenderer may contact the Employer. 

 

Services  

 

 

CLAUSE SC 7 

The Contractor shall take due and proper care during execution of work 

to protect Existing water/electric services from damage. In case, during 

the execution of work, the Contractor notices some services which 

require re-routing, the same shall be brought to the notice of the 

Engineer-in-Charge. As per the instructions of Engineer-in-Charge, 

further action for rerouting shall be undertaken. If the Contractor is 

advised by the Engineer-in-Charge to carry out the required re-routing, 

the work shall be treated as Extra item of work and shall be dealt as 

per the relevant clause of GCC.  

 

Handing over of 

site 

CLAUSE SC 8 

i) The Contractor shall be required to complete the following 

documentation with regard to the work within fourteen days from 

the date of award of work: 

a) Signing of the agreement on adequate value of Non-

Judicial stamp paper as per the approved format 

b) Obtaining and submitting all the required Insurance 

Policies as specified in the relevant clause of General 

Conditions of Contract and of specified value mentioned 

in Schedule ‘F’ 

c) Submission of the specified Bank Guarantees mentioned 

in Schedule ‘F’ or submission of documentary evidence 

of having instructed his Banker to prepare the specified 

Bank Guarantee 
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d) Submitting the details/ documents of the Contractor’s site 

team as specified in relevant clause of General 

Conditions of Contract and schedule ‘F’ for obtaining 

approval of Engineer-in-Charge. 

e) Submitting the detailed work programme as specified in 

the relevant clause of General Conditions of Contract for 

approval of the Engineer-in-Charge. 

ii) After complying to the above documentation and other statutory 

requirements required to be complied by the Contractor before 

start of work, the Contractor shall be handed over the 

possession of the site. The scheduled date of commencement 

of work shall be reckoned as mentioned at Schedule ‘F’. 

However, any delay in handing over the possession of site to the 

Contractor on account of non-submission of the above 

documents/ details shall not be considered for extension of time. 

 

Drawings  

 

CLAUSE SC  9 

The CONTRACTOR shall keep one copy of all drawings on the works 

and Employer or his representative shall at all reasonable time have 

access to the same. Before the issue of the final certificate to the 

CONTRACTOR he shall forthwith return to the EMPLOYER all 

drawings and specifications. 

Drawings accompanying the tender documents are indicative of the 

scope or work and issued for tendering purpose only.  

 

Further 

drawings and 

Instructions 

 

CLAUSE SC 10 

The Engineer-in-Charge shall have full power and authority to supply 

drawings to the Contractor from time to time during the progress of the 

Works such further drawings for adequate execution and maintenance 

of the Works and the Contractor shall carry out and be bound by the 

same. 

 

Contractor’s 

Barricades 

 

 

CLAUSE SC 11 

i) Contractor shall erect and maintain at his own cost barricades 

required in connection with his operation to guard or protect the 

working area including storage, etc. 

ii) Barricades and hazardous areas adjacent to but not located in 

normal routes of travel shall be marked with suitable red markers 

at night without any extra cost.  
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iii) The Contractor shall also comply with the provisions of 

Environment Protection Act with regard to air, water & noise 

pollution.  

iv) The Contractor shall provide suitable construction safety nets, if 

applicable, to prevent damage to man / material at site without 

any extra cost 

 v) Full height barricading and separation of the work site from the 

existing residential campus shall be ensured. Labourers are not 

permitted to the existing residential campus without specific 

approval from the Engineer-in-Charge or his staff. There shall 

not be any work / disturbance beyond normal working hours to 

the residential area unless authorised by the Employer. 

Site Facilities 

 
CLAUSE SC 12 

CONTRACTOR shall arrange for storage space for keeping own 

tools/tackles and other materials for performance of work under this 

contract. The safety and security including safety of materials for 

erection purpose as well as subsequent removal of the same on 

completion of ‘Work’ under this contract are the responsibility of the 

CONTRACTOR.  

Lighting 

The CONTRACTOR shall ensure that the entire site is provided with 

adequate lighting at all times when the work is in progress. He shall 

also make additional arrangements for lighting for carrying out work at 

night, whenever required.  All costs in this connection shall be borne by 

him. 

Compressed Air 

The Contractor shall make his own arrangement for Portable 

compressors, pumps, temporary piping for compressed air, if required, 

for the work including all necessary accessories, fittings etc. at his own 

cost for cleaning, flushing etc. 

CLAUSE SC 13 
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Execution work 

Equipment  

 

The CONTRACTOR shall without prejudice to his overall responsibility 

to execute and complete the work as per specifications and time 

schedule, progressively deploy adequate and appropriate equipment 

and tools and tackles and augment the same as decided by the 

Engineer-in-Charge depending on the requirements of the work so as 

to suit the work schedule. No equipment shall be supplied by the 

Employer. 

Contractor shall assess the actual requirement based on the quantum 

and nature of work and arrange to provide the same to achieve the 

progress as per the approved work programme. 

 

Plant etc. to be 

exclusively for 

use on the 

works 

 

 

CLAUSE SC 14 

i) All plants, tools and equipment and materials provided by the 

Contractor shall when brought on to the Site be deemed to be 

exclusively intended for the execution of work in this document 

and completion of the Works and the Contractor shall not 

remove the same or any part thereof (save for the purpose of 

moving it from one part of the Site to another or moving it outside 

the site for repairs) without the previous consent in writing of the 

Engineer-in-Charge which shall not be unreasonably withheld. 

ii) Clearance of Site on Completion: On completion of the Works, 

the Contractor shall remove from the Site all the said 

Constructional Plant, tools and equipment remaining thereon 

and any unused materials 

 

Care of works/ 

plant/equipment 

 

CLAUSE SC 15 

From the commencement to the completion of the 

Works/Plant/Equipment, the Contractor shall take full responsibility for 

the care thereof and in case any damage loss or injury shall happen to 

the Works/Plant/Equipment or to any part thereof from any cause 

whatsoever shall at his own cost repair and make good the same so 

that at completion the Works/Plant/Equipment shall be in good order 

and condition and in conformity in every respect with the requirements 

of the contract.  

Finished Flooring shall be protected by suitable means while carrying 

out the work either internally or externally and at no extra cost. 

Temporary used materials (e.g. Cable, pipe, valve etc.) shall not be 

used for permanent work. All the bought-out items supplied by the 
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Contractor and billed to Employer shall be considered as Employer’s 

Property and due care shall be taken for safety of these by the 

contractor till handing over of work.  

Quality 

Assurance and 

Quality Control 

CLAUSE SC 16 

i) The reports of the test shall be submitted to the Engineer-in-

Charge as and when the tests/ quality assurance & control 

checks are carried out as per the contract. The Engineer-in-

Charge, after evaluation of the results of tests may decide to 

either reject or accept the respective materials/ works etc. In 

case of rejection, the Contractor shall have to replace the 

defective material/ work at the earliest without any additional 

cost. 

ii) In case the CONTRACTOR fails to follow the instructions of 

Engineer-in-Charge in this regard, the Engineer-in-Charge may 

suspend the work till such time the quality of the work is ensured. 

No compensation for delays on account of such suspension of 

work shall be considered. 

Third Party 

Quality Audit 

(Not applicable) 

CLAUSE SC 17 

(i)  The work shall be executed at the highest level of quality 

complying with the specifications, method of execution / work, 

workmanship and quality standards specified in the latest IS 

Codes (BIS codes- refer Schedule ‘B’). The quality of the project 

shall be monitored by the Third Party Quality Auditor/s engaged 

by the Bank in addition to the monitoring by Engineer-in-Charge 

and his/her team.  

The Material Testing and Quality Assurance Plan as suggested 

/ approved by third party quality auditor will be binding to the 

contractor. 

The contractor shall follow the instructions of the said auditor 

and execute / rectify the work as per advice of the auditor / 

ensure compliance to his/her/their observations. 

Materials at 

Basic Prices/ 

Basic rates 

CLAUSE SC 18 

i) For carrying out certain items of work, the tender provides for 

procurement of certain materials at “Basic Prices/ Basic Rates” 

as specified in the tender document. 

ii) While quoting the rates, the Tenderer should base their item 
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rates at “the Basic Prices” wherever specified. The said 

prices are ex-Godown and are inclusive of all applicable taxes 

and duties levied by Government or any other statutory body 

and excluding transportation to site, loading, unloading, storing 

and handling etc. The rate quoted for the items shall include 

transportation to site, loading, unloading, storing and handling 

etc. (ex-Godown referred here will be dealer’s Godown or Rail 

head within the Municipal or city limits or the city where the 

work is being done). 

iii) The contractor shall obtain written approval from the 

Engineer-in-Charge for material and purchase price before 

procuring any material for which “Basic Price/ Basic Rate” is 

specified in the tender Document.  

iv) Basic Price adjustment shall be done on the measured 

quantities for the finished items of work with specified “Basic 

Prices/Rates”. While carrying out price adjustments, no other 

components such as wastage, transportation, loading, 

unloading, handling, insurance, labour, etc. shall be taken into 

account.  

v) The contractor shall submit copies of all tax paid vouchers 

(original tax paid vouchers shall be shown to the Engineer-in-

Charge for verification as and when required by him) for full 

quantity for all items to the Engineer-in-Charge in support of their 

claim for adjustment in Basic Rates/Prices. In absence of these 

documents, his claim for adjustment in Basic rates/Prices shall 

not be considered. 

Documents to 

be maintained 

at site 

 

 

 

 

 

 

 

 

CLAUSE SC 19 

a) The Registers/ Documents specified at Schedule ‘D’ shall be 

maintained at site by the Contractor at his own cost and updated 

regularly. 

b) These documents shall be available for inspection by 

Employer’s representative or Engineer-in-Charge or his 

representative or third-party quality auditor during his/her/their 

site visit at all reasonable times. 

c) After completion of work, the Contractor shall submit the duly 

completed registers/ documents along with all the drawings 
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issued to him for construction purpose to the Engineer-in-

Charge before submission of the Final bill. 

Progress 

Monitoring by 

the Engineer-in-

Charge 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CLAUSE SC 20 

i) The contractor shall submit his program for approval of 

Engineer-in-Charge within 14 days from the date of award of 

work as specified in the clause 5 of the Clauses of Contract. 

ii) On the basis of the approved programme, the Engineer-in-

Charge shall monitor/ review the progress through site meetings 

on fortnight interval or earlier, as and when required. The 

meeting should be attended by the contractor himself (in case of 

proprietorship firm) or authorized partner/ senior official in case 

of partnership firm/ limited company along with contractor’s site 

in-charge. 

iii) For this purpose, the contractor shall prepare and submit a 

progress report indicating following:  

 A Progress for the previous fortnight (duration under review) 

and the planning for the next fortnight and materials 

received during the fortnight (duration under review) and 

expected to be received during next fortnight. 

 B The reasons for major deviations in planned schedule and 

the actual progress achieved along with any hindrances/ 

decisions required from the Employer/ Engineer-in-Charge.  

 C Statement of deployment of resources (men and machine) 

and variations, if any, from the planned schedule 

 D List of Variations / extra items if any carried out during the 

previous month (period under review) 

iv) The contractor shall give the Engineer-in-Charge in every 

fortnight, a progress report of the work done during the previous 

fortnight. The progress of work will be reviewed periodically by 

the Engineer-in-Charge with the contractor and shortfalls, if any, 

sorted out. The contractor shall thereupon take such action as 

may be necessary to bring back his work to schedule without 

any additional cost to the Bank. The contractor shall install 

CCTV camera for capturing the progress of activities at site and 

present to the Bank time lapse video every fortnight. 



104 of 237  
 

 

Measurement, 

Billing and 

Terms of 

payment 

 

CLAUSE SC 21 

i) The work shall be measured from time to time as provided in the 

General Conditions of Contract. The units of measurements 

shall be as defined in the specific item description in the 

Schedule of quantities. If for any item or part thereof, physical 

measurement is not practicable, measurements given in the 

execution drawings shall be adopted. 

As and when the Contractor feels that the gross value of work 

done after adjustment of the value of work already received in 

any previous bill and adjustment of advances, if any, has 

crossed the threshold value specified in the Schedule ‘F’ for 

Running Account Bill, he may raise a bill and submit to the 

Engineer-in-Charge for payment. The bill shall invariably be 

accompanied with following documents: 

a) The signed measurements, as specified in the General 

Conditions of Contract. 

b) The progress reports of the concerned period. 

c) Test certificates/ reports of any material considered for the 

first time in the Contractor’s bill 

d) Checklist indicating validity of the labour license, all the 

Insurance Policies, PBGs 

e) Documents evidencing the price of materials (e.g. Tax paid 

vouchers etc.) considered in the bill where Basic Rates are 

mentioned, as applicable. 

f) Delivery challans of the materials. 

ii) The Engineer-in-Charge reserves the right to refuse to accept 

the Running Account bill, if any of the document as above is not 

submitted along with the bill.  

iii) Once the bill is received along with all the required documents, 

the Engineer-in-Charge shall arrange to process the bill and the 

payments due to the Contractor shall be released through NEFT 

within the specified period for honouring the certificates. 

iv) After completion of work and completing all the contractual 

responsibility, the measurement sheets shall be signed jointly by 

the Contractor or his authorized representative and Engineer-in-

Charge or his authorized representatives. The Contractor shall 
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then submit the Final bill to the Engineer-in-Charge. The Final 

Bill shall necessarily be submitted along with the following 

documents: 

 a) The signed measurements, as specified in the General 

Conditions of Contract. 

 b) The copy of last progress report, evidencing the 

completion of work. 

 c) Test certificates/ reports of any material considered for the 

first time in the Contractor’s bill 

 f) Checklist indicating validity of the labour license, all the 

Insurance Policies, PBGs 

 g) Documents evidencing the price of materials (eg Tax paid 

vouchers etc.) considered in the bill where Basic Rates are 

mentioned, as applicable. 

 h) Delivery challans for the materials 

 j) All the required documents of Guarantees/ warranties (e.g. 

Structural stability, safety, sturdiness and self-

supportiveness etc. of system as mentioned in the 

specifications of respective items) 

 k) “No claim” certificate by the Contractor except as included 

in the Final bill. 

 l) Completion plans/ drawings/ details as specified in the 

General Conditions of Contract 

v) The Engineer-in-Charge reserves the right to refuse to accept 

the Final bill, if any of the document, as above, is not submitted 

along with the bill.  

vi) Once the Final bill is received along with all the required 

documents, the Engineer-in-Charge shall arrange to process the 

bill and the payments due to the Contractor shall be released 

through NEFT within the specified period for honouring the 

certificates. No revised Final Bill shall be considered by the 

Employer. 

vii) All statutory deductions shall be made from the payments due 

to the Contractor. 

 Clause SC 22 
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Other 

Conditions [to 

be complied with 

while working at 

site]  

(i)  Contractor and / or any of their representative, labour etc. shall 

not encroach upon the residential area adjoining the worksite.  

(ii)  Labours shall not be allowed to work between 10.00 PM to 7.00 

AM within the site  

(iii)  Contractor shall clear the debris only in gunny bags within the 

prescribed hours i.e. between 7.00 PM to 10.00 PM. Contractor 

shall not be allowed to store any debris in the common 

compound of society or lobby or on the ground floor.  

(iv) The materials shall be allowed to be carried in or out only 

between 7.00 PM to 10.00 PM. Truck/Tempo shall not be 

allowed within Society compound.  

(v) All COVID or any such pandemic related precaution and 

protocols shall be followed by the Contractor, their all 

representatives and labours etc. 

  Clause SC 23 

Compensation 

to be recovered 

from the 

Contractors in 

case of default 

on account of 

termination of 

contract: 

 

 If the contract is terminated from either of the party before 

completion of work/contract. It is treated that, the contractors are 

failed to complete the captioned work in stipulated time period 

and the approved extension. The left over or balance work will 

be carried out directly by the bank at the risk and cost of the 

contractors. Such risk and cost amount i.e. amount arrived by 

evaluating the difference of cost between cost based on tender 

rates of the contractors and as per the rates of new contract 

engaged by the Bank for completion of work. This risk and cost 

amount will be recovered by the bank, which is a direct financial 

loss incurred by the bank on account of forced termination of 

contract and against the time lost in completion of the work from 

any amount payable to the contractors such as gross amount of 

final bill, Performance Bank Guarantee amount, up to date 

converted Security Deposit (EMD and RMD) of the contract 

further including amount payable against any other bill/bills 

pending at all the Estate Cells/Office i.e. Estate office, Fort, 

Mumbai, Byculla Cell, BKC Cell etc. 

 

  CLAUSE SC 25 
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Protocols, safety 

measures and 

security norms 

of present 

pandemic 

situation of 

Covid-19 

 The contractors shall follow all security, safety norms and the 

standard protocol laid down by the Bank during the present 

pandemic situation of Covid -19 like wearing mass, using hand 

sanitizer, regularly washing hands with soap dispensers, 

wearing hand glauses, movement of the workers only pertaining 

to the work place, regular security checks etc. The violation of 

the same may be entitled for penalty on each occasion imposed 

by the Bank’s P & SO, which may be recovered from the 

payment due to the contractors 

  CLUASE SC 26 

Conduct and 

Professional 

Decorum for 

Contractors 

 The Contractor and its personnel, including authorized 

representatives, shall strictly maintain professional decorum and 

courtesy towards the Bank’s officials, engineers, and staff. Any 

instance of misbehavior, intimidation, use of abusive language, 

willful obstruction of duties, or violation of ethical standards shall 

be deemed a breach of contract. In the event of such misconduct 

by any person engaged by the contractor or contractor himself, 

the Bank reserves the right to immediate removal of the 

concerned individual(s) from the premises/site, and the 

person(s) will not be allowed into any of the Bank’s premises. 

Bank is at absolute discretion to take necessary action including 

termination of existing works under MRO and debarring the 

contractor from Bank’s panel.  

 

 

Signature of Tenderer with seal 

Place:                                                                                  

Date: 
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Section V (A) 

OTHER CONDITIONS 

 

1.  Bank has got registered itself as Principal Employer under Section 7 of Contract Labour 

(regulation and abolition) Act 1970. Therefore, the successful tenderer has to furnish to the Bank, 

the details of work men like number of workmen employed each day, rates of wages, hours of 

work, wage periods, date of commencement and completion of work etc. so as to comply with 

the law, as the Principal Employer. 

2.  The workmen will not be allowed to stay within the premises beyond working hours. 

3.  No storage space will be provided by the Bank. Contractors have to make necessary 

arrangements for the same. However they may be permitted to make temporary sheds at 

approved locations within the premises during the period of work. The same shall be removed 

and taken away by the contractor at their risk and cost after completion of the work. 

4.  The water required for the work or workmen can be availed from the available source at site free 

of cost. However if there is shortage of water, contractors have to make their own arrangements 

for the same at their risk and cost. The Contractor has to make his own arrangements to take 

the supply to the requisite position. 

5.  The electric power required for the work can also be similarly drawn from the supply available at 

site free of cost. The Contractor has to make his own arrangements to take the supply to the 

requisite position in consultation with Bank’s Engineers. 

6.  Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost. 

7.  The authorized officials of the Bank shall be entitled to inspect the material/works at any time, if 

they so desire and the vendor shall provide all reasonable facilities to do so. 

8.  The contractor shall employ a qualified site Engineer on a regular basis to supervise day-to-day 

works at site. Such a person shall be capable of following the instructions of the Bank’s Engineers 

and execute the works as per the specifications laid down in the Tender. Such person shall 

maintain daily work progress report, daily material consumption/ stock registers as directed by 

Bank’s engineer. 

9.  The intending tenderer can obtain any clarifications regarding the tender 

provisions/specifications etc. if any from the office of the Regional Director, Reserve Bank of 

India, Estate Cell, Byculla, and Mumbai – 1 on any Bank’s working day. 

10. The tenderer may please note that the work is to be executed in a Bank’s Colony buildings and 

as such the entire work involved shall be carried out with least disturbance to Bank’s staff/ 

visitors. 
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11. The entire materials for the work shall be brought to the working area through the staircase only 

without any disturbance to the residents. 

12. The debris/dust or any wastage generated out of the above work shall be cleaned as frequently 

as required and as instructed by the Bank’s Engineer and make the entire premises clear/clean 

on a day to day basis including staircase, passages affected/used by the labourers in the above 

work to the satisfaction of the Bank’s Engineers at no extra cost. The entire debris/waste material 

shall be taken out of the Bank’s premises and should not be dumped anywhere in and around 

the Bank’s premises. The contractors are solely responsible if any debris is noticed by the local 

Corporation and penalty levied. 

13. The tenderer is advised to inspect the proposed site of work to acquaint them of the scope of 

work.  

14. The work has to be done in proper coordination with the Caretaker of the Colony buildings and 

other contractors engaged by the Bank. 

15. The contractor shall maintain the account of painting materials brought to site including delivery 

Challan/ invoice etc. Material whenever delivered at site shall be got inspected from Bank’s 

engineer and challans of the delivered materials shall be get verified. During progress of the 

work, Bank’s Engineer will scrutinise the required quantity of paint as per the theoretical converge 

specified by the paint manufacturer was used in the work. In addition to this the Bank’s Engineer 

will also verify the quantum of work done, quality and certify the bills of the contractor. 

16. The entire painting operation including day-to-day supervision will be the responsibility of the 

contractor.  The representative of the paint company shall inspect the works periodically and 

submit a report to the Bank for the quality/ progress of work being carried out. The contractor’s 

representative shall visit the site; inspect the type of the existing surfaces, and site/ climatic 

conditions.  

17. Contractors must protect vehicles parked in the vicinity of the blocks where works are being 

undertaken, by making necessary arrangement for covering from overspray, spills, of paint drops 

or other material used during the work. In case of any type of damage to vehicle during execution 

of work, contractor has to bear the cost of necessary repair/rectification.  

 

 

 

 

Signature of Tenderer with seal 

Place:                                                                                  

Date: 
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Section VI 

TECHNICAL SPECIFICATION OF WORKS 

 

 

A) The work in general shall be carried out as per the BOQ specification. In case any item is 
not covered in any of these documents, the same shall be carried out as per the latest BIS 
codes in practice or as per approval of Engineer in Charge.  

 

B) Work shall be carried out as per BOQ specification.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                        Place :  Signature and seal of bidder 

                        Date:  
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A. LIST OF APPROVED MATERIALS 

 
1. All materials shall be of the 1st quality ISI marked/ ISI Standard.  
2. If the approved brands mentioned are not available, equivalent make as may be approved by the 

Bank / Bank’s Engineer only to be used on the work.  
3. Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same shall 

be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure and time 
due to this shall be solely on contractor’s account and no claims whatsoever shall be entertained 
in this regard. 
 
Description Name of approved make/ manufacturers 

 
Primer and Paints Asian Paints , ICI Dulux, Nerolac, Berger or any other 

approved make 

Ready Mixed plaster Wall plast, Ultratech, ACC or any other approved make 
Structural repairs chemicals M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC 

Baushumie, M/s. STP, M/s. BASF, M/s. SIKA, M/s. Bal 
Endura or approved equivalent make. 

White Cement / White Cement 
putty 

Berger wall putty, Birla Wall putty JK Wall Putty, 
Magicrete or any other approved make  

Cement A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, Ramco, 
Coramandal or approved equivalent make. 

Water proofing compound Dr.FIXT, BASF / PIDILITE / FOSROC / SIKA or 
approved equivalent make 

Reinforcement Steel Tata, SAIL or approved equivalent 
UPVC pipe and fittings Supreme, Astral, Ashirwad, Finolex, Prince or 

approved equivalent 
CPVC Pipe & Fitting Supreme, Astral, Ashirwad, Finolex or approved 

equivalent  
 

uPVC Pipe & Fitting Astral, Supreme, Ashirwad, Finolex or approved 
equivalent 

 
 
 
NOTE: All the materials should get approved from the “Bank’s Engineer” before using in 
the work. 
 
 
Place:                                                       Signature and seal of the Tenderer 
Date:                     Name & address 
Phone/Mobile No. :                                  
E-mail id: 
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APPENDIX HEREINBEFORE REFERRED TO 
 
1.  Defects liability Period 12 months from the date of issue of virtual 

completion certificate. 
2. Period of final measurement Three months from the date of final 

completion of the work including settlement 
of final bill.  

3. Date of commencement Within 14th day from the date of award of 
work. 

4. Date of completion 5 months for entire work which shall be 
reckoned from 14 th day of work order.  

5. Compensation for delay 0.25% of the estimated cost  per week (to 
be computed on per day basis) subject to 
maximum amount of 10% of the contract 
value for the entire work. 

6. Value of work for Interim Certificate ₹ 15 Lakh 
7. Retention Percentage 5% from each bill 
8. Total Security Deposit   5% RMD + EMD 
9. Refund of EMD  On receipt of PBG. 
10.Period of honoring RA bill certificate 30 working days  
11. Period of honoring final bill certificate Three months from the date of submission 

of bill along with all details 
12. Interest for delayed payment Three percent per annum 
13. Performance Bank Guarantee (PBG) Bank Guarantee from any Scheduled Bank 

for an amount equal to 5% of the   contract 
value and valid till completion of the work + 
2 months 

14. Release of Performance Bank 
Guarantee (PBG) 

 After one month from the virtual date of 
completion of work. 

15. Waterproofing Performance Bank 
Guarantee (WPBG) 

Waterproofing Performance Bank 
Guarantee to be submitted from any 
Scheduled Bank for an amount equal to 5% 
of the value of waterproof painting works 
valid till 5 years beyond date of virtual 
completion of the work. 

16. Release of Waterproofing Performance 
Bank Guarantee (WPBG) 

Release of WPBG after one month of 
completion of guarantee period of 5 years 
after virtual completion 

17. Released of RMD  After DLP, 12 months from the date of issue 
of virtual completion. 

                                                                                
 
Date:-                                                   Signature of the contractor with name & seal   
Place:- 
                                                               Address: 
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SECTION VII 

 

LIST OF SCHEDULES 

(A to J) 

  



114 of 237  
 

Section VII 

Schedule A 
NOTES FOR SCHEDULE OF QUANTITIES 

 

1 The Schedule of Quantities shall be read in conjunction with the 

specifications, Tender drawings and bid documents. Tenderer shall not rely 

merely on the description given in the Schedule of Quantities. 

2 Quantities of work indicated in the Schedule of Quantities are only 

approximate and are given to provide a common basis for tendering. No claim 

shall be entertained from Contractor if the actual quantities or items of work 

differ from those indicated herein, except where stated otherwise. The 

Engineer-in-Charge reserves the right to modify any aspect of the scope of 

Tender at any time during the course of work. 

3 The tenderer shall quote  his  rates in  for items of work in the price bid 

4 Quote in percentage above or below or at par  shall be in words and figures. 

5 Non-compliance of these conditions may render the Bid invalid at the 

discretion of the Employer. 

6 The quantities of work actually carried out against each item shall be 

measured and paid at the rates quoted (schedule rate with quoted 

percentage above or at par or below) where applicable or otherwise at such 

rates and prices as may be fixed within the terms of the Contract.  

7 Tenderer shall be deemed to have allowed in his rates the provision, 

maintenance and final removal of all temporary works of whatsoever nature 

required for the proper execution of the works, except for those temporary 

works for which specific items have been provided in Schedule of Quantities.  

8 Abbreviations used are as under : 

i) No. Number 

ii) Cu m Cubic metre 

iii) Sq m           Square metre 

iv) M Metre 

v) LS Lump sum 

vi) MT Metric Tonne 

vii) Kg Kilogram 
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Schedule B 
(Ref: clause 10 of ‘Clauses of Contract’ in Section IV and clause 16 of section V) 

MATERIAL TESTING AND QUALITY ASSURANCE 

(i) Once, the material (to be used in work) is approved by Engineer-in-Charge as per clause 10 of 

‘Clauses of Contract’ in Section IV, Contractor shall, within 02 working days from the date of such 

approval, submit his / their material procurement plan for entire work to the Engineer-in-Charge. 

Contractor shall submit to Engineer-in-Charge the material testing certificate (s) (MTC) provided by 

Manufacturer for every supply by Manufacturer to Contractor supported by substantiating document 

(acceptable to Engineer-in-Charge) linking material supplied by Manufacturer to its MTC.  

(ii) Testing of materials shall be conforming to the relevant Code (s) as stated in the contract and as 

per Material Testing and Quality Assurance Plan suggested / approved by the Employer.  

(iii) Whenever material is to be tested in laboratory, material testing shall be done through NABL 

Accredited laboratory (ies). 
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Schedule C 

(Ref: clause 11(iii) of “clauses of contract” under section IV) SAFETY CODE 

 

1. Suitable scaffolds as specified in the schedule of quantities should be provided for workmen for 

all works that cannot safely be done from the ground, or from solid construction except such short 

period work as can be done safely from ladders. When a ladder is used, an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well suitable 

footholds and hand-hold shall be provided on the ladder and the ladder shall be given an inclination 

not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly attached 

or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of 

such scaffolding or staging and extending along the entire length of the outside and ends there of 

with only such opening as may be necessary for the delivery of materials. Such scaffolding or staging 

shall be so fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have adequate 

width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the 

width between side rails in rung ladder shall in no case be less than 29 cm. (11½”) for ladder upto 

and including 3 m. (10 ft.) in length. For 

longer ladders, this width should be increased at least ¼” for each additional 30 cm. (1 foot) of 

length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be 

taken to prevent danger from electrical equipment. No materials on any of the sites or work shall be 

so stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from accident and shall 

be bound to bear the expenses of defence of every suit, action or other proceedings at law that may 

be brought by any person for injury sustained owing to neglect of the above precautions and to pay 

any damages and cost which may be awarded in any such suit; action or proceedings to any such 
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person or which may, with the consent of the contractor, be paid to compensate any claim by any 

such person. 

(a) Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall 

extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side 

of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope 

or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 

materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 

undermining or undercutting shall be done. All trenches and excavations shall be provided with 

necessary fencing and lighting 

(b) Safety Measures for digging bore holes:- 

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of 

the bore well. The failed and the abandoned ones should be completely refilled to avoid caving and 

collapse; 

(ii) During drilling, Sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer in-charge of the work; 

(iii) Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m alround the point of drilling to 

avoid entry of people;  

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m  above 

ground level and 0.60m below ground level should be constructed around the well casing; 

(v) After the completion of the borewell, the contractor should cap the bore well properly by 

welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. 

This should be done even while reparing the pump; 

(vi) After the borewell is drilled the entire site should be brought to the ground level. 

 

6. Demolition – Before any demolition work is commenced and also during the progress of the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris 

or materials as to render it unsafe. 

7. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a condition 
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suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned:- The following safety equipment shall invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear, rubber hand gloves  and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

          (iii)Those engaged in welding works shall be provided with welder’s protective eye shields 

and gloves. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

(i) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 

hour before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public.  

(ii) In addition, the contractor shall ensure that the following safety measure are adhered to :- 

(a) Entry for workers into the line shall not be allowed except under supervision of the 

JE or any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives indication of 

their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be sent only with 

Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be 

pulled out during emergency. 

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps 

of any kind. Proper warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of the malba. 
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(i) Workers should not be allowed to work inside the manhole continuously. He should 

be given rest intermittently. The Engineer-in-Charge shall decide the time up to which a 

worker may be allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The Motors 

for these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 

could be used but they should be placed at least 2 metres away from the opening and on the 

leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing to work in the manhole. 

(m) The workers shall be provided with Gumboots or non sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable air blowers 

(when necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the rung 

fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be taken in this 

regard in an individual case will be final. 

 

(vii) The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:- 

(a) No paint containing lead or lead products shall be used except in the form of paste 

or ready made paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and scrapped. 

I Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation of work. 

 

a. Workmen executing work on scaffolds or other structures above specified height shall 

be provided with full body harness and fall arresters. 
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8. No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. The Contractor shall not employ women and men below the age of 18 on the work of painting 

with product containing lead in any form, wherever men above the age of 18 are employed on the 

work of lead painting, the following principles must be observed for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of spray. 

b. Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 

c. Overall, shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled13 by painting materials. 

d. Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified.  

(vii) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

e. When the work is done near any place where there is risk of drowning, all  necessary 

equipment should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and adequate provision, should be made 

for prompt first aid treatment of all injuries likely to be obtained during the course of 

the work. 

9. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

be in perfect condition and also shall conform to the following standards or conditions :- 

(i)  (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or 

give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 

used in hoisting or as means of suspension, the safe working load shall be ascertained by adequate 

means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
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working load. In case of a hoisting machine having a variable safe working load each safe working 

load and the condition under which it is applicable shall be clearly indicated. No part of any machine 

or any gear referred to above in this paragraph shall be loaded beyond the safe working load except 

for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in- Charge. As regards contractor’s machines the contractors shall notify the safe working 

load of the machine to the Engineer-in-Charge whenever he brings any machinery to site of work 

and get it verified by the Electrical Engineer concerned. 

(v)Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary should be provided. The worker should not wear any rings, watches and carry keys or 

other materials which are good conductors of electricity. 

 

(vi)All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. 

 

10.These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 

shall be named therein by the contractor. 

 

11. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-

in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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FIRE SAFETY CODE 

1. Cutting / drilling machine and other electrically operated equipment used at site shall be 

plugged into correctly rated electrical outlets.  

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  

3. Electrical power cables/wires used shall not have any joints and shall be properly rated.  

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation.  

5. Before commencing the welding work for the first time on any day, fire section shall be 

informed and only after the site inspection by the Fire officers/Personnel, work shall be 

started.  

6. Two buckets of water and sand shall be kept in an easily accessible area on the site.  

7. Fire extinguishers recommended and issued by fire officers shall be kept on the site.  

8. Used paint drums shall be stored in specified store only after closing them properly.  

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear 

plug, etc., depending upon the requirement of the work shall be provided by the Contractor 

to the workmen to prevent occupational health hazards.  

10. The safety belt shall be provided by the Contractor and used by the workmen while 

working from height for more than 10’ from Ground level.  

11. None of the passages near lift lobby and staircases shall be used for stacking / dumping 

any kind of materials/waste.  

12. None of the fire extinguishers shall be removed/shifted from its designated location.  

13. Power supply shall be switched off from the mains when equipment is not in use.  

14. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner.  

15. Any debris generated from the work shall be collected on daily basis, removed from site 

and stored at the designated place in proper manner.  

16. Battery operated emergency light/torches shall be provided by the Contractor to the 

workmen while working beyond office hours.  
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Schedule D 
 

(Ref: clause 19 of section V) 

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE  

 

Sr. 
No. 

Description of the 
Document 

Remarks 

1 Contract Agreement. Certified true copies of the contracts (Not 
Applicable) 

2 Drawings One set of all Architectural Interior layout plan , 
Electrical, AC and other drawings issued for the work 
shall well preserved by covering transparent 
polythene paper (Not Applicable) 

3 Work Programme Chart Showing latest item wise progress plan  

4 Work instruction / 
Site order Book 

For issue of instructions by Engineer-in-charge or his 
representative at site in the course of day to day 
supervision. This book shall be in the form of 
Triplicate book with machine numbered pages. After 
recording the instructions, one copy shall be taken by 
Engineer-in-Charge or his representative, another by 
the contractor and the third copy shall remain in the 
book on which the compliance shall be recorded by 
Contractor after taking required action. 

5 Material at site Register To record the material receipted and issued by on 
daily basis by the contractor. 

6 Labor Report and Daily 
Progress Report (DPR) 

To record the labour and DPR by the contractor.  

7 Test Reports/ certificates 
for Materials/ equipment 

To maintain record of test reports/ certificates 
received from manufacturers.  

8 Measurement Book To record measurements of works 

9 Progress Review reports 
along with progress 
photographs 

To maintain record of progress. (Not Applicable) 

10 File and Register for 
Extra/Variation Order 

To maintain record of extra/ variation items 

11 Hindrance register For recording the details of hindrances, reasons & its 
clearance with time period jointly signed by the Site 
Engineer/ Engineer-in-charge representative and the 
contractor's representative 

12 Log Book of defects To record defects noticed during inspection (Not 
Applicable) 

 

These registers shall be kept in the safe custody of AM(Tech). 

Proper records of consumption of cement and other such materials shall be maintained and 

comparisons may be made about theoretical and actual consumption and that of available stocks in 

respect of projects at each centre. Such records may be periodically checked by Engineer-in-Charge 

of the project. 
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Schedule E 
(Ref: clauses 3 of section I and 5, 19 of section III) 

GENERAL RULES AND INSTRUCTIONS TO TENDERERS – INFORMATION 

 

Bids in Two 

Bids System 

1 Tender Inviting Authority –  

Regional Director 
Reserve Bank of India 
Estate Cell, Byculla…… 
Tel No.:  
Fax No.: 
Email id:  
Name of work:  External Waterproof Painting and providing and 

fixing new uPVC pipelines (external) in place of old damaged GI 

and CI lines of G and H building at the Bank’s Staff Quarters at 

Byculla, Mumbai 

Estimated cost of work: ₹ ₹ 78.41Lakhs 

Earnest 

Money 

Deposit 

(EMD) 

14 Earnest Money Deposit (EMD) of ₹1,56,820(Rupees One Lakh Fifty-

Six Thousand Eight Hundred twenty only) is to be submitted by all 

the tenderers through NEFT / RTGS to the following account: 

 

NEFT details 

A/c No.: 04869229925 

IFSC: RBIS0MBPA04 (5th & 10th digits are zero) 

OR 

through Bank Guarantee from a scheduled Bank as per Annex 2 

(validity of BG at least upto validity of bid ). 

 

EMD in any of the above forms shall be deposited in original at the 

office of tender inviting authority on or before the due date specified 

in Notice Inviting e-Tender / Schedule of Tender 
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Schedule F 
GENERAL CONDITIONS OF THE CONTRACT – INFORMATION 

Definitions   

 2.  

  i)  Name of the Work – External Waterproof Painting 

and providing and fixing new uPVC pipelines 

(external) in place of old damaged GI and CI lines 

of G and H building at the Bank’s Staff Quarters at 

Byculla, Mumbai 

  ii) The Sites – Bank’s Byculla Staff Quarters, Mumbai- 

400008 

  iii) Employer – Reserve Bank of India represented by 

Regional Director, Reserve Bank of India, Estate Cell, 

Byculla 

  xxii) The percentage mentioned to cover all overheads and 

profits – 15% 

Discrepancies 

and Adjustment of 

Errors  

8.2 The Competent Authority -  Regional Director, Reserve Bank 

of India, Estate Cell, Byculla 

 

 

CLAUSES OF CONTRACT 

Performance 

Guarantee 

CLAUSE 1 and item 23 of General Rules and Instructions to 

Tenderers – Information 

Bank Guarantee from any Scheduled Bank as per proforma at 

Annex 4 of this tender, for an amount equal to 5% of the  

Estimate  Amount or NEFT / RTGS for an amount equal to 5% 

of the contract value 

(i) Time allowed for submission of Performance 

Guarantee from the date of award of work – 14 days 

Recovery of Security 

Deposit 

CLAUSE 1 A 

Retention percentage – 5% from every bill subject to 5% of the 

contract price. 

Total Retention Money – 5% of the contract price 
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Compensation for 

Delay 
CLAUSE 2 

Authority for fixing compensation under clause 2: The Regional 

Director, Reserve Bank of India, Estate Cell, Byculla 

 Compensation for Delay  

 

(i) The work shall throughout the stipulated period of the 

contract be proceeded with all due diligence and if the 

Contractor fails to complete the work within the specified period 

he/they shall be liable to pay compensation for delay at the rate 

of 0.25% of the  Estimated  Cost per week (to be computed on 

per day basis) subject to a maximum amount of 10% of the 

contract price.  

 

(ii) The compensation for delay will be levied in following 

manner: 

 

“If the Contractor fails to maintain the required progress of the 

works by the completion time stipulated in the Contract or within 

any extended time under time extension Clause and the 

employer certifies in writing that in her/ his opinion the same 

ought reasonably to have been completed, the Contractor shall 

pay the Employer the sum named as “Liquidated Damages” 

(compensation for delay) for the period during which the said 

works shall so remain incomplete and the Employer may 

deduct such damages from any moneys due to the Contractor. 

The projects falling under this category shall be broken down in 

at least three suitable milestones clearly indicating time and 

amount for achieving each milestone. In case, the contractor 

does not achieve a particular milestone(s), if any, mentioned in 

the Contract or rescheduled milestone(s) in terms of time 

extension clause, the amount to be calculated based on the 

targeted financial progress for the milestone and the delay upto 

the Running Account bill under processing shall be withheld (as 

per the method given below) to be adjusted against the 

liquidated damages (compensation for delay) levied at the time 

of completion of contract. Withholding of payments on failure to 
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achieve a milestone shall be automatic and without any notice 

to the Contractor. However, if the Contractor catches up with 

the progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails 

to make-up for the delay before the subsequent milestone(s), 

the amount mentioned against each missed milestone shall 

also be withheld. No interest whatsoever shall be paid by the 

Bank on such withheld amount/s. The delay period shall be 

calculated from the stipulated date of occurrence of a milestone 

until the date when the milestone is actually achieved, however, 

the amount to be withhold from a R.A. bill before reaching to a 

particular milestone(s) shall be calculated for the delay until the 

date of R.A. bill. The application of liquidated damages 

(compensation for delay) shall not effect a change in the 

milestone or release the Contractor of her/ his obligation to 

improve the progress of work. The contractor hereby 

specifically agrees and authorizes the Employer to deduct such 

liquidated damages (compensation for delay), if any, from any 

instalment of payment becoming due and payable to the 

contractor in terms of this contract or from the retention money. 

(iii) Milestone Chart: 
 
Amount to be withheld in case of non-achievement the Milestone will be 
done as under:    

 
 
Say a RA bill received on D(R) is certified for gross amount of R 

where:  

 i. T(N-X)≤R< T(N-X+1) i.e. Progress reached up to (N-X)th milestone  

 ii. RA Bill date D(R) is after D(N) i.e. Nth milestone has become due 

as on RA bill date  

 iii. Say, the liquidated damages is 0.25% per week of delay.  

Milestones  Due date  Milestone Target 
amount (T) 

Project Start  D0-Schedule Date of start of 
work as per work order 

0 

1st  D1- 45 days after D0 1500000 

2nd   D2 -75 days after D0 4000000 

3rd D3- 105 days after D2 5800000 

4th D5-Schedule date of 
completion as per work order 
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 iv. Withhold amount for not achieving Nth milestone  

 A(N) = (0.0025/7)*(DR-DN)*(TN-T(N-1)) where T(N-1) will be zero if Nth    

 milestone is the first in the series of delayed milestones 

 

Note:  

(i) The withhold amount against not achieving milestone would 

remain withhold unless a milestone due on the RA bill date is 

achieved. 

(ii)  The withhold amount would be released in case of achieving 

all due milestones on the RA bill date 

An illustration& for explanation of the above is given at the end of this 

Schedule. 

Commencement, 

Time allowed for 

completion and 

Extension for Delay 

 

CLAUSE 5 

Date of commencement: 14th day from the date of award of 

work. 

Time allowed for completion of work: 5 months from the date 

of commencement. Extension for delays shall be as per 

clause 5 of ‘Clauses of Contract’ in Section IV 

 

 i) Authority for granting Extension of Time:  Regional 

Director, Reserve Bank of India, Estate Cell, Byculla 

 ii) Authority for shifting of milestones: Regional Director, 

Reserve Bank of India, Estate Cell, Byculla 

 iii) Authority for shifting of date of commencement in case 

of delay in handing over of site: Estate Cell, Byculla 

Payment on Interim 

Certificate to be 

Regarded as 

Advances 

 

CLAUSE 7 

 Gross va lue  o f  work done together with net payment/ 

adjustment of advances for material collected, if any, 

since the last such payment eligible for raising Running 

Account bill (Interim payment): ₹ 15.0 lakhs 

 Retention percentage for Interim Certificates – 5% from 

every bill 

  Total Retention Money – 5% of the Contract Price (i.e., 

Retention Money from each bill) plus 5% Performance  

Guarantee. 

 Retention period for the Retention Money – up to 
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successful completion of Defects Liability Period (DLP) 

of 12 months from the date of virtual completion certified 

by the Engineer-in-Charge) specifically stipulated at 

clause 17 of this tender. 

 Installment due after Virtual Completion – Nil 

  Running Account Bill: 

(a) An Ad-hoc payment of not less than 75% of eligible 

amount of Running Account (R.A.) Bills will be released 

within 10 working days of the receipt of bill pending test 

checking of work, detailed scrutiny of the bill 

(b) The balance amount will be released after final 

checking of the bill within 30 working days of submission 

of bill of the measurements, documents etc. 

(c) In case there is significant discrepancies observed in 

the bill submitted and certified value, the next time the 

release of 75% payment within 10 working days shall not 

be considered. 

 CLAUSE 9 

Payment of Final bill  Period of honoring final bill - 3 months from the date of 

receipt of complete bill along with all the documents as 

specified in Special Conditions of Contract 

 CLAUSE 10B 

Material Testing Lab 

at site (Not 

applicable) 

i)  

 

 

 

 

 

 

 

 

 

Laboratory at site:  

The contractor shall establish a testing lab at site and 

provide testing equipment and materials for the field 

tests mentioned in the list of mandatory tests given in 

CPWD Specifications 2019 Vol. 1 & 2. Nothing extra 

shall be payable to him on this account. The 

representatives of the Bank shall be at liberty to inspect 

the testing facilities at site and conduct testing at random 

in consultation with Engineer in charge.  The contractor 

shall provide all necessary facilities for the purpose. The 

laboratory shall be equipped, inter alia, with the following 

equipment: 
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a)Balances:  

i)7 kg to 10 kg capacity, semi self-indicating type – 

Accuracy 10 gm.  

ii)500 gm capacity, semi self-indicating type Accuracy 1 

gm.  

iii)Pan Balance- 5 kg Capacity- Accuracy 10 gm.  

b)Ovens- Electrically operated, thermostatically 

controlled up to 1100C- Sensitivity 10C. 

c)Sieves: as per IS: 460   

i)IS Sieves – 450 mm internal dia of sizes 100 mm, 80 

mm, 63 mm, 50 mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 

10 mm, 6.3 mm, 4.75 mm, complete with lid and pan.  

ii)IS Sieves – 200 mm internal dia (brass frame) 

consisting of 2.36 mm, 1.18 mm, 500 microns, 425 

microns, 300 microns, 212 microns, 150 microns, 90 

microns, 75 microns with lid and pan.  

d)Sieve shaker capable of 200 mm and 300 mm dia 

sieves, manually operated with timing switch assembly.  

e)Equipment for slump test- slump cone, steel plate, 

taping rod, steel scale, scoop.  

f)Equipment for concrete testing 

i)Concrete cube moulds 15x15x15cm: 18Nos. 

ii)Pruning Rods 2Kg weight length 40cm and ramming 

face 25mm  : 1 No. 

iii)Extra Bottom plates for 15cm cube mould: 6 Nos. 

iv)Standard Vibration table for cubes : 1 No 

v)Dial gauges 25 mm travel- 0.01 mm/division Least 

count : 1 No.  

vi)Compression testing machine of 100 tonne capacity: 

1 No. 

90% tests for material be performed at site lab with 

above stated equipment’s, however at least 10% testing 



131 of 237  
 

 

ii) 

of materials shall be got done from external laboratories.  

However, for the tests to be carried out by the external 

laboratories, the contractor shall supply free of charge 

all the materials required for testing, including 

transportation. If the tests which were to be conducted 

in the site laboratory are conducted in other laboratories 

for any the reasons the cost of such tests shall be borne 

by the contractor.  

Other Laboratories: The contractor shall arrange 

carrying out all tests required under the agreement 

through the laboratory as approved by the Engineer-in-

Charge and shall bear all charges in connection 

therewith including charges for testing for all materials. 

Deviations/  

Variations Extent and 

Pricing 

CLAUSE 12 

 

Deviation limit beyond which clause 12.2 C shall apply: 25% 

beyond the tender item (that is increase of more than 25%) 

quantity specified in the Schedule of Quantity. 
Deviation – 

Deviated Quantities 

and Pricing 

Contractor Liable for 

Damages, defects 

during defect liability 

period 

CLAUSE 17 

(i) Defects Liability Period – 12 months from the date of virtual 

completion certified by the Engineer-in-Charge. 

 

(ii) Competent Authority for deciding recovery amount – Regional 

Director, Reserve Bank of India, Estate Cell, Byculla. 

Contractor to Supply 

Material, Machinery, 

Equipment, Tools & 

Plants etc. 

CLAUSE 23  

The actual requirement shall be decided by the Engineer in 

Charge and the same shall be binding on the contractor 

 

Note:  

1. Workshop facilities for fabrication/addition and alterations, 

and other allied works shall be arranged by the contractor at his 

own cost. 

2. The list of equipment/T&P/machinery as per above is for 

general guidance.  In addition to these, machinery / equipment as 

required shall be arranged by the contractor in case the 
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requirement at any stage exceeds as per the Program finalized 

at his own cost and nothing extra whatsoever on this account 

shall be paid. This includes equipment for arrangement of 

concrete from RMC producing plants also. 

3. All the equipment, T&P and machinery shall be kept in 

good working conditions. 

4. Equipment like batching plant, concrete pump 

excavators/Transit mixer etc. shall be allowed to be moved away 

from the site when, the same are no longer required at site of 

work in the opinion of Engineer-in-Charge. 

5. In addition to above list, contractor is bound to brought at 

site any test equipment for any item of work, at his own cost, 

which Engineer-in-Charge may direct him. Nothing extra shall be 

paid to contractor in this regard. Direction of Engineer-in-Charge 

in this regard shall be final & binding. 

6. If contractor fails to comply such directions within time 

specified by Engineer-in-Charge, the same shall be brought to 

site by department by any means at cost of contractor itself and 

nothing shall be paid in this regard. 

Settlement of 

Disputes & Arbitration 

CLAUSE 25 

Competent Authority for referring the dispute – Regional 

Director, Reserve Bank of India, Estate Cell, Byculla 

 

Place of Arbitration –Mumbai, India 

Insurance in respect 

of damages to 

Persons and 

Property 

 Initial period of all 

insurance policies 

shall be 

considered as 

contract period 

plus two 

additional months. 

 

CLAUSE 31 

Contractor shall take following Insurance Policies: 

1) Contractor’s All Risk Policy for the full Contract 
Value  

2) Workmen Compensation Policy with Medical 

expenses extensions (up to 1 lakhs per person): 

for all workmen deployed at site. Minimum limit of 

coverage under the policy shall be Rs 2 lakhs per 

person for any one accident or occurrence and Rs 5 

lakh in respect of damage to property for any one 

accident or occurrence. Policy shall be available for 

entire Contract Period plus an additional two-month 

period. 
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3) Third Party Liability Policy as per following details: 

a) For injury to persons – ₹ 5 Lakh per person per 

accident 

b) For damage to property – ₹ 10 Lakh per accident 

Subject to overall ceiling as per extant Insurance 

guidelines 

4) Policy covering accidents to staff, Engineers, 

supervisors and others who are not governed by 

Workmen’s Compensation Act shall be available for 

entire Contract Period plus an additional two-month 

period. 

Employment of Staff 

and employees 

CLAUSE 32 

 

The following list of Technical Representative(s) to be deployed 

by the Contractor at site is indicative however the actual 

requirement shall be decided by the Engineer in Charge and the 

same shall be binding on the contractor.   

Requirement of 
Technical Staff 

Min. 

experie
nce 

(Years) 

Designa
tion of 

Technic
al Staff 

Rate at 
which 

recovery 
shall be 

made from 
the 

contractor in 
the event of 
not fulfilling 
provision of 
clause 36(i) 

Qualificatio
n 

Number  

Experience
d Skilled 
Site 
Supervisor 

01 3 Site 
Supervi
sor 

₹ 1,000 per 
day 

 
 

&Sample Calculation to arrive at Compensation for Delay (CLAUSE 2) 

Say Project Cost Rs. 15 Crores 

Milestones – 6  

Project commencement date: January 01, 2024  
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Mile 
stone 

Milestone Amount 
(Rs. In Crores) 

Amount 
(increment) 

Schedule 
date of 

achieving 
1 2 2 2024-03-31 
2 4 2 2024-07-31 
3 6 2 2024-10-31 
4 8 2 2025-01-31 
5 12 4 2025-04-30 
6 15 3 2025-08-31 

 

The RA Bills received as follows: 

RA Bill RA bill Date 
Gross Bill 
Amount 
(Crores) 

1st  2024-04-30 0.50 
2nd 2024-08-05 1.5 
3rd  2024-09-28 2 
4th  2024-10-15 2.8 
5th 2024-11-10 3.2 
6th 2024-12-15 3.6 
7th 2025-01-10 4.2 
8th 2025-03-15 4.8 
9th 2025-05-25 5.5 

10th 2025-08-10 7.1 
11th 2025-10-10 8 
12th 2025-11-15 9.2 
13th 2025-12-15 9.7 
14th 2025-12-30 10.2 
15th 2026-02-15 12 
16th 2026-03-25 13.5 
17th 2026-04-15 15 

 

   
Milestone due as 

on bill date 
Withhold amount for not achieving 

milestone (Rs. In laks)  

A
s 

p
e

r 
th

e 
fo

rm
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le
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 b
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e
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e
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o

n
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 c
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d
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D
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a
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 (
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 d
a
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) 

1s
t 

2
n

d
 

3r
d

 

4t
h

 

5t
h

 

6t
h

 

G
ro

ss
 W

it
h

h
e

ld
 

A
ch

ie
v

ed
 

1st  
2024-
04-30 0.50 2 

2024-
03-31 30 

2.1
4 

0.0
0 

0.0
0 

0.0
0 

0.0
0 

0.0
0 

2.1
4  0.48

2nd 
2024-
08-05 1.5 4 

2024-
07-31 5 

9.0
7 

0.3
6 

0.0
0 

0.0
0 

0.0
0 

0.0
0 

9.4
3   0.93

3rd  
2024-
09-28 2 4 

2024-
07-31 59 

12.
93 

4.2
1 

0.0
0 

0.0
0 

0.0
0 

0.0
0 

17.
14 

1st 
m/s 0.42
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4th  
2024-
10-15 2.8 4 

2024-
07-31 76 

12.
93 

5.4
3 

0.0
0 

0.0
0 

0.0
0 

0.0
0 

18.
36   0.79 

5th 
2024-
11-10 3.2 6 

2024-
10-31 10 

12.
93 

7.2
9 

0.7
1 

0.0
0 

0.0
0 

0.0
0 

20.
93  0.37 

6th 
2024-
12-15 3.6 6 

2024-
10-31 45 

12.
93 

9.7
9 

3.2
1 

0.0
0 

0.0
0 

0.0
0 

25.
93  0.35 

7th 
2025-
01-10 4.2 6 

2024-
10-31 71 

12.
93 

11.
64 

5.0
7 

0.0
0 

0.0
0 

0.0
0 

29.
64 

2n
d 
m/s 0.56 

8th 
2025-
03-15 4.8 8 

2025-
01-31 43 

12.
93 

11.
64 

9.6
4 

3.0
7 

0.0
0 

0.0
0 

37.
28   0.52 

9th 
2025-
05-25 5.5 12 

2025-
04-30 25 

12.
93 

11.
64 

14.
71 

8.1
4 

3.5
7 

0.0
0 

51.
00  0.56 

10th 
2025-
08-10 7.1 12 

2025-
04-30 102 

12.
93 

11.
64 

20.
21 

13.
64 

14.
57 

0.0
0 

73.
00 

3rd 
m/s 1.38 

11th 
2025-
10-10 8 15 

2025-
08-31 40 

12.
93 

11.
64 

20.
21 

18.
00 

23.
29 

4.2
9 

90.
35 

4th 
m/s 0.73 

12th 
2025-
11-15 9.2 15 

2025-
08-31 76 

12.
93 

11.
64 

20.
21 

18.
00 

28.
43 

8.1
4 

99.
35   1.11 

13th 
2025-
12-15 9.7 15 

2025-
08-31 106 

12.
93 

11.
64 

20.
21 

18.
00 

32.
71 

11.
36 

106
.85   0.43 

14th 
2025-
12-30 10.2 15 

2025-
08-31 121 

12.
93 

11.
64 

20.
21 

18.
00 

34.
86 

12.
96 

110
.60   0.46 

15th 
2026-
02-15 12 15 

2025-
08-31 168 

12.
93 

11.
64 

20.
21 

18.
00 

41.
57 

18.
00 

122
.35 

5th 
m/s 1.68 

16th 
2026-
03-25 13.5 15 

2025-
08-31 206 

12.
93 

11.
64 

20.
21 

18.
00 

41.
57 

22.
07 

126
.42   1.46 

17th 
2026-
04-15 15 15 

2025-
08-31 227 

12.
93 

11.
64 

20.
21 

18.
00 

41.
57 

24.
32 

128
.67 

6th 
m/s 1.48 

**excluding statutory deductions 
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Schedule G 

 (To be read with Item 9 / Section III) 

PRE-CONTRACT INTEGRITY PACT (Not applicable) 

1. General 

This pre-bid pre-contract Agreement (hereinafter called the “Integrity Pact”) is made on ______ day 
of the month of ______ 2025 between, on one hand, the Reserve Bank of India, Estate Department, 
Estate Cell, Byculla acting through Shri ……………., Regional Director, Reserve Bank of India, 
Estate Department, Estate Cell, Byculla  (hereinafter called the "PRINCIPAL", which expression 
shall mean and include, unless the context otherwise requires, his successors in office and assigns) 
of the First Part and M/s ________ represented by Mr / Ms________, …………(Add designation of 
the APPLICANT) (hereinafter called the "APPLICANT" which expression shall mean and include, 
unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 

WHEREAS the PRINCIPAL proposes to invite tender for the External Waterproof Painting and 
providing and fixing new uPVC pipelines (external) in place of old damaged GI and CI lines of G and 
H building at the Bank’s Staff Quarters at Byculla, Mumbai and the APPLICANT is willing to offer/has 
offered the services and 

WHEREAS the APPLICANT is a ……… (please indicate category e.g. private company/ public 
company/ Government undertaking/ partnership, etc.) constituted in accordance with the relevant 
law in the matter and the PRINCIPAL is a statutory body performing its functions under the Reserve 
Bank of India Act, 1934 and other relevant legislations. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to: 

Enabling the PRINCIPAL to receive the desired services at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of corruption on 
public procurement, and Enabling APPLICANT to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their competitors will 
also abstain from bribing and other corrupt practices and the PRINCIPAL will commit to prevent  
corruption, in any form, by its officials by following transparent procedures. The parties hereto hereby 
agree to enter into this Integrity Pact and agree as follows: 

2. Commitments of the PRINCIPAL 

2.1.1 The PRINCIPAL undertakes that no official of the PRINCIPAL, connected directly or indirectly 
with the contract, will demand, take a promise for or accept, directly or through intermediaries, any 
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 
from the APPLICANT, either for themselves or for any person, organisation or third party related to 
the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 

2.1.2 The PRINCIPAL will, during the pre-contract stage, treat all APPLICANTs alike, and will 
provide to all APPLICANTs the same information and will not provide any such information to any 
particular APPLICANT which could afford an advantage to that particular APPLICANT in comparison 
to other APPLICANTs. 
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2.1.3 All the officials of the PRINCIPAL will report to the appropriate authority any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a 
breach. 

2.2 In case any such preceding misconduct on the part of such official(s) is reported by the 
APPLICANT to the PRINCIPAL with full and verifiable facts and the same is prima facie found to be 
correct by the PRINCIPAL necessary disciplinary proceedings, or any other action as deemed fit, 
including criminal proceedings may be initiated by the PRINCIPAL and such a person shall be 
debarred from further dealings related to the contract process. In such a case while an enquiry is 
being conducted by the PRINCIPAL the proceedings under the contract would not be stalled. 

3. Commitments of APPLICANT 

3.1 The APPLICANT commits itself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular commit 
itself to the following: 

3.1.1 The APPLICANT will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage 
or inducement to any official of the PRINCIPAL , connected directly or indirectly with the bidding 
process, or to any person, organisation or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the contract. 

3.1.2 The APPLICANT further undertakes and declares/represents that it has not given, offered or 
promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of 
the PRINCIPAL or otherwise in procuring the Contract or forbearing to do or having done any act in 
relation to the obtaining or execution of the contract or any other contract with the PRINCIPAL for 
showing or forbearing to show favour or disfavour to any person in relation to the contract or any 
other contract with the PRINCIPAL 

3.1.3 APPLICANT shall disclose in writing the name and address of representatives and Indian 
APPLICANTs shall disclose their foreign principals or associates.  

3.1.4 APPLICANT shall disclose in writing the payments to be made by them to any intermediary, 
in connection with this bid/contract. 

3.1.5 The APPLICANT, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose in writing payments, if any, he has made / is committed to or 
intends to make to officials of the PRINCIPAL or their family members or any other intermediaries 
in connection with the contract or otherwise and the details of services agreed upon for such 
payments. 

3.1.6 The APPLICANT will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 

3.1.7 The APPLICANT will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

3.1.8 The APPLICANT shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the PRINCIPAL as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in any 
electronic data carrier, without written consent of the PRINCIPAL. The APPLICANT also undertakes 
to exercise due and adequate care lest any such information is divulged. 
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3.1.9 The APPLICANT commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

3.1.10 The APPLICANT shall not instigate or cause to instigate any third person to commit any of 
the actions mentioned above. 

3.1.11 If the APPLICANT or any employee of the APPLICANT or any person acting on behalf of the 
APPLICANT, either directly or indirectly, is a relative of any of the officers of the PRINCIPAL, or 
alternatively, if any relative of an officer of the PRINCIPAL has financial interest/stake in the 
APPLICANT's firm, the same shall be disclosed in writing by the APPLICANT at the time of filing of 
tender. The term 'relative' for this purpose would be as defined in Section 2(77) of the Companies 
Act, 2013 of India. 

3.1.12 The APPLICANT shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the PRINCIPAL 

4. Previous Transgression 

4.1 The APPLICANT declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company/entity in any country in 
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India 
or any Government Department in India that could justify APPLICANT's exclusion from the tender 
process. 

4.2 The APPLICANT agrees that if it makes incorrect statement on this subject, APPLICANT can 
be disqualified from the procurement process or the contract, if already awarded, can be terminated 
for such reason. 

5. Earnest Money (Security Deposit) 

5.1 While submitting the Bid in the main tender, the APPLICANT shall deposit an amount as may 
be specified by the PRINCIPAL in the main tender (as Earnest Money/Security Deposit) with the 
PRINCIPAL through instruments, the detail of which along with the amount will be notified by the 
PRINCIPAL in the main tender. 

5.2 In case of the successful APPLICANT, a clause would also be incorporated in the Article 
pertaining to Performance Bond (Performance Guarantee and / or Security Deposit) in the Purchase 
Contract that the provisions of Sanctions for Violation shall be applicable for forfeiture of 
Performance Bond in case of a decision by the PRINCIPAL to forfeit the same without assigning 
any reason for imposing sanction for violation of this Pact. 

6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the APPLICANT or anyone employed by it or acting 
on its behalf (whether with or without the knowledge of the APPLICANT) shall entitle the PRINCIPAL 
to take all or any one of the following actions, wherever required: 

6.1.1 To immediately call off the precontract negotiations / proceedings with applicant without 
assigning any reason or giving any compensation to the APPLICANT. However, the proceedings 
with the other APPLICANT(s) would continue. 

6.1.2 The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond 
(after the contract is signed) shall stand forfeited either fully or partially, as decided by the 
PRINCIPAL and the PRINCIPAL shall not be required to assign any reason therefore. 

6.1.3 To immediately cancel the contract, if already signed, without giving any compensation to the 
APPLICANT. 
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6.1.4 To recover all sums already paid by the PRINCIPAL, and in case of an Indian APPLICANT 
with interest thereon at 2% higher than the prevailing six months Marginal Cost of funds-based 
Lending Rate (MCLR) of State Bank of India, while in case of APPLICANT from a country other than 
India with interest thereon at 2% higher than the six months LIBOR. If any outstanding payment is 
due to the APPLICANT from the PRINCIPAL in connection with any other contract for any other 
stores, such outstanding payment could also be utilised to recover the aforesaid sum and interest. 

6.1.5 To encash the advance bank guarantee and performance bond/warranty bond, if furnished by 
the APPLICANT, in order to recover the payments, already made by the PRINCIPAL, along with 
interest.  

6.1.6 To cancel all or any other Contracts with the APPLICANT. The APPLICANT shall be liable to 
pay compensation for any loss or damage to the PRINCIPAL resulting from such 
cancellation/rescission and the PRINCIPAL shall be entitled to deduct the amount so payable from 
the money(s) due to the APPLICANT. 

6.1.7 To debar the APPLICANT from participating in future bidding processes of the PRINCIPAL for 
a minimum period of five years, which may be further extended at the discretion of the PRINCIPAL. 

6.1.8 To recover all sums paid in violation of this Pact by APPLICANT(s) to any middleman or agent 
or broker or any other intermediary with a view to securing the contract. In cases where irrevocable 
Letters of Credit have been received in respect of any contract signed by the PRINCIPAL with the 
APPLICANT, the same shall not be opened. 

6.1.9 Forfeiture of Performance Bond in case of a decision by the PRINCIPAL to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 

6.2 The PRINCIPAL will be entitled to take all or any of the actions mentioned at  para 6.1.1 to 6.1.9 
of this Pact also on the commission by the APPLICANT or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the APPLICANT), of an offence as defined in 
Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute 
enacted for  prevention of corruption. 

6.3 The decision of the PRINCIPAL to the effect that a breach of the provisions of this Pact has been 
committed by the APPLICANT shall be final and conclusive on the APPLICANT. However, the 
APPLICANT can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause: 

The APPLICANT undertakes that it has not supplied/is not supplying similar product/systems or 
subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU or any other unit owned by Government of 
India / the PRINCIPAL and if it is found at any stage that similar product/systems or sub systems 
was supplied by the APPLICANT to any Ministry/Department of the Government of India or a PSU 
or any other unit owned by Government of India / the PRINCIPAL at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the difference 
in the cost would be refunded by the APPLICANT to the PRINCIPAL, if the contract has already 
been concluded. 

8. Independent Monitors 

8.1 The PRINCIPAL has appointed …….…………..as Independent monitors (hereinafter referred to 
as Monitor/s) for this Pact. 

8.2 The task of the Monitor shall be to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this Pact. 



140 of 237  
 

8.3 The Monitor shall not be subject to instructions by the representatives of the parties and perform 
their functions neutrally and independently. 

8.4 Both the parties accept that the Monitor have the right to access all the documents relating to 
the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform 
the Authority designated by the PRINCIPAL. 

8.6 The APPLICANT(s) accepts that the Monitor has the right to access without restriction to all 
project documentation of the PRINCIPAL including that provided by the APPLICANT. The 
APPLICANT will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his project documentation. The same is applicable to sub-
consultants. The Monitor shall be under contractual obligation to treat the information and 
documents of the APPLICANT/Subcontractor(s) with confidentiality. 

8.7 The PRINCIPAL will provide to the Monitor sufficient information about all meetings among the 
parties related to the project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate in such 
meetings. 

8.8 The Monitor will submit a written report to the designated Authority of PRINCIPAL within 8 to 10 
weeks from the date of reference or intimation to him by the PRINCIPAL / APPLICANT and, should 
the occasion arise, submit proposals for correcting problematic situations. 

9. Facilitation of Investigation 

9.1 In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the PRINCIPAL or its authorized agencies shall be entitled to examine all the documents including 
the Books of Accounts of the APPLICANT and the APPLICANT shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination. 

9.2 In the event of any dispute between the PRINCIPAL and APPLICANT where Integrity Pact is 
applicable, in case, both the parties are agreeable, they may try to settle dispute through mediation 
before the panel of IEMs in a time bound manner. In case, dispute remains unresolved even after 
mediation by the panel of IEMs, the PRINCIPAL may take further action as per terms and conditions 
of the contract. 

9.3 Person signing the Integrity Pact shall not approach the Courts while representing the matter to 
IEMs and he/ she will await their decision in the matter. 

10. Law and Place of Jurisdiction: 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
PRINCIPAL, i.e., Mumbai, India. 

11. Other Legal Actions: 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

12. Validity 

12.1 The validity of this Integrity Pact shall be from the date of its signing and extend upto 5 years 
or the complete execution of the contract to the satisfaction of both the PRINCIPAL and the 
APPLICANT, including warranty period, whichever is later. In case an APPLICANT is unsuccessful 
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in empanelment process, this Integrity Pact shall expire after six months from the date of its 
execution. 

12.2 Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
shall remain valid. In this case, the parties will strive to come to an agreement to their original 
intentions. 

13. The parties hereby sign this Integrity Pact at __________on ________________ 

 

PRINCIPAL       APPLICANT 
Name of the Officer      Name of the Authorised Signatory 
Designation       Designation 
Reserve Bank of India     Name of the Applicant 
Estate Department 
Mumbai 

 

Witness 

1._________________________________ 1. _________________________ 

2._________________________________ 2. __________________________ 
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Schedule H 

(Ref: Clause 42 of Section IV) 

TENDERER’S UNDERTAKING ADDRESSED TO THE BANK 

I / we hereby undertake that I/we shall comply with the provisions of “The Sexual Harassment of 

women at work place (Prevention, Prohibition and Redressal) Act,2013”. 

 

Signature of Tenderer with seal 

 

Note:  

Prevention of Sexual Harassment of women at work place (Prevention, Prohibition and 

Redressal)  

a) The contractor shall be solely responsible for full compliance with the provisions of “the Sexual 

Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. In case 

of any complaint of sexual harassment against its employee within the premises of the Bank, the 

complaint will be filed before the Internal Complaints Committee constituted by the contractor and 

the contractor shall ensure appropriate action under the said Act in respect to the complaint.  

b) Any complaint of sexual harassment from any aggrieved employee of the contractor against any 

employee of the Bank shall be taken cognizance of by the Regional Complaints Committee 

constituted by the Bank. 

 c) The contractor shall be responsible for any monetary Compensation that may need to be paid in 

case the incident involves the employees of the tenderer, for instance any monetary relief to 

Bank’s employee, if sexual violence by the employee of the tenderer is proved.  

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at work place and related issues.  

e) The contractor shall provide a complete and updated list of its employees who are deployed within 

the Bank’s residential premises. 
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Schedule I 

GREEN BUILDING REQUIREMENTS 
 
 

Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC) 
norms for Green Interiors space General repairs and External repainting of 
Buildings (6 Blocks) and provision of FRP Chajjas  at RBI Officer’s Quarters, 
Santacruz (W), Mumbai. IGBC Green Interior involves complying with the green 
building specification like using of certain green materials, following of sustainable 
procedures and certain measures during Renovation/up gradation stage, as spelt out 
in this document. Accordingly, various parameters related to Green building have 
been incorporated in the design by the RBI/Employer. The contractor shall ensure to 
comply the material specifications/ works as per Schedule of Quantities for the 
respective items and all the work procedures/ processes as specified in this schedule. 

 
To comply with Green Building requirement, wherever called for, the Contractor shall 
provide necessary documents / shop drawings issued by the manufacturers and this 
document shall generally cover test certificates, Letter of authorization in terms of 
standards, thermal values, and relevant data, MSDS, write-ups / detailed description of 
the particular material / equipment, as stipulated by the Engineer-in-charge prior to 
ordering the materials and after the supply of materials or at appropriate stages. 

The contractor shall verify with the Engineer-in charge regarding the correctness of 
the green specification before ordering and procurement of materials and equipment 
supplied to the work. 

 
If the material specifications, the shop drawings and the relevant documents do not 
meet the specified norms; it shall be the sole responsibility of the contractor to satisfy 
the specified Green norms by replacing the materials / equipment with the prior approval 
of the Engineer-in-charge. 

 
The contractor shall ensure that the following facilities for workers are 
provided (i)First-aid and emergency facilities 
(ii)Adequate drinking water 
facilities (iii)Personal protective 
equipment (iv)Dust 
suppression measures 
(v) Adequate illumination levels in construction work areas 

 
All Renovation activities over the duration of the project should be sequenced 
carefully to minimize the impact on the indoor air quality. 

 
Note: The below photographs are given just for reference purpose, they 
do not refer to any specific brands/makes. 

 
 
 
 
 

 

Ducts Wrapped With Plastic To Avoid Dust Ducts Stored with Properly 
Wrapped with Plastic 
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Cleaning Prior To Installation 
 

 

 
Equipment covered during Construction Phase Equipment covered during 
Construction Phase 
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Cleaning 
 

Segregated Waste Stored on Site – Cement Bags and Scrap area on Site 
marked with signage 

 
 
 

  

 

 

 

 

 

 

 

 

. 
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Schedule J 

IMPORTANT INSTRUCTIONS FOR e - TENDER 
 

Important instructions for E-procurement  
  

This tender is published on the Central Public Procurement Portal (CPPP) and can be 

accessed at https://etenders.gov.in. Unregistered bidders must complete their 

registration on the portal to participate in the bidding process. Step-by-step user 

manuals and guides are available on the homepage of the portal; bidders can locate 

them by following the visual highlighted in the screenshot below. 

 

For any technical related queries please call at 24 x 7 Help Desk Number 
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0120-4001 002 

0120-4001 005 

0120- 4493395 

 

email Support: 

For any Issues or Clarifications relating to the published tenders, bidders are 

requested to contact the respective Tender Inviting Authority 

Technical - support-eproc@nic.in 

Policy Related - cppp-doe@nic.in 

Contact person at RBI, Estate Cell, Mumbai 

1. Shri Sunil Datt Singh (A.M Tech-Civil) – Mobile No. 9951542964, Email:  

sunilsingh@rbi.org.in for Technical Query  

2. Shri Samrat Dutta (Asst. Manager – Mobile No. 8473913031) –

samratdutta@rbi.org.in   

for e-tender query. 

Important Note  

1. This is a limited tender enquiry. Only those bidders/vendors 

who are empanelled as vendors with RBI for such works given below 

under the civil category (B) 50 to 100 lakhs are eligible to participate in 

this tender. Bidders are advised to check with RBI regarding their eligibility 

for this tender before participating. 

2. In the price bid due to number of words limitation of 1000 

characters, complete description could not be accommodated, and 

description given thereof is brief. Before quoting rates, all the contractors 

must read the complete details of each items given in the un-priced bill of 

quantities given in Part-I of the tender. 
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Date: -                                                    Signature and seal of the 

Contractor   

Place: -                                                        Name and address: 

                                                                    Phone/Mobile  : 

            E-mail:
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SECTION VIII 
 

ANNEXURES TO VARIOUS SECTIONS AND SCHEDULES  
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Annex 1 

(Clause 22 of Section III) 

Draft Articles of Agreement  to be added in bi langual 

 

(On Non Judicial Stamp Paper of appropriate value) 

 

यह करार कȧ शतɏ मुंबई मɅ ................................ को 

एक प¢ भारतीय ǐरजव[ बɇक िजसका कɅ ġȣय काया[लय 

मुंबई मɅ है (इसके पæचात िजसे ǓनयुÈता कहा गया है) 

और दसूरा प¢ .............................................. है 

(िजस ेइसके बाद ठेकेदार कहा गया है) के बीच हुआ 

है।  

ARTICLES OF AGREEMENT made the 
 ......................................................... day of 
 ......................................................... between 
the Reserve Bank of India having its Central 
Office at Mumbai,(hereinafter called “the 
Employer”) of the one part and ........  
(hereinafter ...................................... called
 ......................................................... “the 
Contractor”) of the other part. 
 

जहाँ ǓनयोÈता मुंबई मɅ बɇक के èटाफ Èवाट[र मɅ 

जी और एच ǒबिãडगं कȧ बाहरȣ वाटरĤूफ पɅǑटंग 

और पुरानी ¢ǓतĒèत जीआई और सीआई लाइनɉ 

के èथान पर नई यूपीवीसी पाइपलाइनɉ (बाहरȣ) 

को Ĥदान करना और ठȤक करना करने कȧ इÍछा 

रखता है, उसने उन कामɉ का ͪववरण देने वाले 

ͬचğ और ͪवǓनदȶश बनाए हɇ। 

और जबͩक उÈत रेखाͬचğɉ, ͪवͧशçटताओं और 

माğाओं कȧ अनुसूची पर इसके प¢कारɉ ɮवारा या 

उनकȧ ओर से हèता¢र ͩकए गए हɇ। 
 

और जबͩक ठेकेदार यहाँ तय कȧ गई शतɟ, ͪ वशेष शतɟ 

मɅ उिãलͨखत शतɟ तथा संͪ वदा कȧ शतɟ एवं माğाओ ं

कȧ अनुसूची मɅ बताई गई शतɟ पर (उÈत सभी को 

आगे सामूǑहक Ǿप स े“ उÈत शतɏ” कहा जाएगा), उÈत 

Ĝोͪवगं (रेखाͬचğ) मɅ दशा[ए और / या उÈत 

WHEREAS the Employer is desirous of 
carrying out the work of External Waterproof 
Painting and providing and fixing new uPVC 
pipelines (external) in place of old damaged GI 
and CI lines of G and H building at the Bank’s 
Staff Quarters at Byculla, Mumbai has caused 
drawings and specifications describing the 
works to be done. 
 
AND WHEREAS the said drawings, the 
Specifications and the Schedule of Quantities 
have been signed by or on behalf of the parties 
hereto. 
 
AND WHEREAS the Contractor has agreed to 
execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth in 
the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of 
which are collectively hereinafter referred to as 
“the said Conditions”) the works shown upon 
the said Drawings and/or described in the said 
Specification and included in the Schedule of 
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ͪवͧशçटताओं मɅ वͨण[त और उÈत माğाओं कȧ 

अनुसूची मɅ दशा[ए काय[, वहाँ पर तय कȧ गई दरɉ के 

अनुǾप, भुगतान के ͧ लए देय राͧश या ऐसी अÛय राͧश 

जो उसके तहत देय हो (िजसको इसके बाद “ उÈत 

ठेका राͧश” के Ǿप मे संदͧभ[त ͩकया जाएगा”) के 

अधीन काय[ करने के ͧलए सहमत है।   

Quantities at the Respective rate therein set 
forth amounting to the sum as therein arrived at 
or such other sum as shall become payable 
there under (hereinafter referred to as “the said 
Contract Amount”). 
 

अब यहाँ से इस Ĥकार सहमǓत बनी है NOW IT IS HEREBY AGREED AS 
FOLLOWS: 

उÈत ͪवचारणीय राͧश के संदभ[ मɅ, जो ͩक इस करार 

मɅ तय तरȣके के अनुसार भुगतान कȧ जाएगी, ठेकेदार 

ɮवारा उÈत रेखाͬचğɉ मɅ दशा[ए गए एव ं उÈत 

ͪवͧशçटताओं तथा माğाओं कȧ अनुसूची मɅ वͨण[त 

काम को पूण[ करने एवं शतɟ को काया[िÛवत करने के 

अधीन होगी।   

In considerations of the said Contract Amount 
to be paid at the times and in the manner set 
forth in the said Conditions, the Contractor shall 
upon and subject to the said Conditions execute 
and complete the work shown upon the said 
Drawings and described in the said 
Specifications and the Schedule of Quantities. 

ǓनयोÈता ठेकेदार को शतɟ मे उãलेͨखत तरȣके के 

अनुसार संͪवदा राͧश या ऐसी अÛय राͧश जो देय हो 

का समय पर भुगतान करेगा। 

The Employer shall pay the Contractor the said 
Contract Amount or such other sum as shall 
become payable, at the times and in the 
manner specified in the said Conditions. 

उÈत शतɟ मɅ "वाèतुकार" शÞद का अथ[ इस संͪवदा के 

तहत नवीनीकरण कायɟ कȧ वाèतु योजना और 

ͫडजाइǓनगं आǑद के उɮदेæय से 'वाèतुकार' होगा। 

The term “Architect” in the said conditions shall 
mean ‘Architect ’ for the purpose of 
architectural planning & designing etc. of the 
Renovation works under this contract. 

भारतीय ǐरज़व[ बɇक Ǔनमा[ण कायɟ के पय[वे¢ण, ǒबलɉ 

के Ĥमाणीकरण, भुगतान और संͪवदा के ͪवͧभÛन 

Ǔनयमɉ, शतɟ और पूवा[पे¢ाओं के काया[Ûवयन के ͧलए 

सीधे åयवèथा और Ĥबंध करेगा। 

The Reserve Bank of India shall administer 
and directly arrange for supervision of works, 
certification of bills, making payments and 
implementation of various terms, conditions 
and stipulations of the contract. 

यहाँ उãलेͨखत शतɏ और ͪवͧभÛन अनुसूͬचयɉ को इस 

करार के  आधार के Ǿप मɅ पढ़ा और समझा जाएगा 

और यहाँ मौजूद पाǑट[यां अपनी ओर से उÈत शतɟ 

ɮवारा बंधे हɇ, èवयं को उÈत शतɟ को समͪप[त करते 

हɇ और उÈत शतɟ मɅ उãलेͨखत अनुसार अपनी ओर 

से करार का Ǔनçपादन करɅगे । 

The said conditions and various schedules 
shall be read and construed as forming part of 
this agreement, and the parties hereto shall 
respectively abide by, submit themselves to 
the said Conditions and perform the 
agreements on their part respectively in the 
said Conditions contained. 
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करार और यहाँ उिãलͨखत दèतावेज़ इस संͪवदा का 

आधार बनाएँगे  

The agreement and documents mentioned 
herein shall form the basis of this Contract. 

 

यह अनुबंध न तो एक Ǔनिæचत एकमुæत राͧश का 

अनुबंध है और न हȣ एक टुकड़ा काय[ अनुबंध है, 

बिãक बɇक के èटाफ Èवाट[र, भायकुला, मुंबई मɅ जी 

और एच भवन कȧ पुरानी ¢ǓतĒèत जीआई और 

सीआई लाइनɉ के èथान पर बाहरȣ वाटरĤूफ पɅǑटंग 

और नई यूपीवीसी पाइपलाइनɉ (बाहरȣ) को लगाने 

और लगाने के संबंध मɅ काय[ करने का अनुबंध है। 

दरɉ कȧ अनुसूची और संभाͪवत माğा मɅ ǓनǑहत दरɉ 

के अनुसार या उÈत शतɟ मɅ Ǒदए गए अनुसार 

वाèतͪवक मापी गई माğा के अनुसार भुगतान ͩ कया 

जाएगा। 

This Contract is neither a fixed Lump sum 
contract nor a Piece Work Contract but is a 
Contract to carry out the work in respect of 
External Waterproof Painting and 
providing and fixing new uPVC pipelines 
(external) in place of old damaged GI and 
CI lines of G and H building at the Bank’s 
Staff Quarters at Byculla, Mumbai. To be 
paid according to actual measured quantities 
at the rate contained in the Schedule of rates 
and Probable Quantities or as provided in the 
said Conditions. 

उÈत शतɟ मɅ Ǔनधा[ǐरत तरȣके के अनुसार  ठेकेदार 

ͧसͪवल Ǔनमा[ण कायɟ से संबंͬधत सभी कायɟ, सेनेटरȣ 

काय[ और ͩफǑटंग, èथायी जल आपूǓत[, ͪवɮयुत 

इÛसटालेशन, ͩफǑटंग, एयर कंडीशǓनगं और अÛय 

संबंɮध कायɟ से संबंͬधत सभी कायɟ को करने के ͧलए 

हर उͬचत सुͪवधा Ĥदान करेगा और इस तरह के कायɟ 

के पूरा होने के बाद दȣवारɉ, फश[ आǑद को हुए ͩकसी भी 

नुकसान को पुन: ठȤक करेगा।  

The Contractor shall afford every reasonable 
facility for the carrying out of all works relating 
to civil works, installation of sanitary work 
and fittings, permanent water supply, 
electrical installations, fittings, air 
conditioning and other ancillary works in the 
manner laid down in the said conditions and 
shall make good any damages done to 
walls, floors etc. after the completion of such 
works. 

ǓनयोÈता के पास इस संͪवदा के पूवा[Ēह के ǒबना काय[ 

के ͩकसी भी वèतु (आइटम) को जोड़कर या हटाकर या 

उसी के कुछ भाग को बनाए रखकर रेखाͬचğ और काय[ 

कȧ ĤकृǓत को बदलने का अͬधकार सुरͯ¢त है। 

The Employer reserves to itself the right of 
altering the Drawings and nature of the work 
by adding to or omitting any items of work or 
having portions of the same arrived out without 
prejudice to this contract. 
 

समय को इस संͪवदा  के त×व के Ǿप मɅ माना जाएगा 

और ठेकेदार एतदɮवारा साइट को सɋपे जाने के तुरंत 

बाद या उÈत शतɟ मɅ उिãलͨखत काया[रंभ कȧ Ǔनधा[ǐरत 

Ǔतͬथ से, जो भी बाद मɅ हो, काम शुǾ करने और तथाͪप 

Time shall be considered as the essence of this 
Contract and the Contractor hereby agrees to 
commence the work soon after the site is 
handed over to him or from the scheduled date 
of commencement as provided for in the said 
Conditions whichever is later and to complete 
the entire work within 5 months subject 
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समय ͪवèतार Ĥावधानɉ के अधीन सàपूण[ काय[ को पूरा 

5 महȣने के भीतर पूण[ करने के ͧलए सहमत है।   

nevertheless to the provisions for extension of 
time. 

इस संͪवदा के तहत ǓनयोÈता ɮवारा सभी 

भुगतान केवल मुंबई मɅ हȣ ͩकए जाएंगे।  

All payments by the Employer under this 
Contract will be made only at Mumbai 

इस करार से जुड़े या ͩकसी भी तरह से उ×पÛन होने वाले 

सभी ͪववादɉ को मुंबई मɅ उ×पÛन माना जाएगा और 

उसका Ǔनधा[रण केवल मुंबई मɅ िèथत Ûयायालय के 

अͬधकार ¢ेğ मɅ होगा। 
 

All disputes arising out of or in any way 
connected with this agreement shall be 
deemed to have arisen at Mumbai and only 
Courts in Mumbai shall have jurisdiction to 
determine the same. 

यह ͩक इस संͪवदा के कई अंशɉ को ठेकेदार ɮवारा पूरȣ 

तरह से पढ़ा और समझा गया है। ठेकेदार Ǔनͪवदा मɅ दȣ 

गई माğा से अͬधक माğा के भुगतान के ͧलए तब तक 

हकदार नहȣं होगा जब तक ͩक बɇक के Ĥभारȣ अͧभयंता 

से ͪवͧशçट ͧलͨखत अनुदेशɉ के तहत आदेश नहȣं Ǒदया 

जाता है। 

That the several parts of this Contract have 
been read by the Contractor and fully 
understood by the Contractor. The 
Contractor shall not be entitled for the 
payment for the quantities beyond the 
tendered quantities unless ordered for by 
specific written instructions from the Bank’s 
Engineer-in-Charge. 

ठेकेदार बɇक के बुǓनयादȣ ढांचे /  Ĥणाͧलयɉ  /  उपकरणɉ 

भी ͩकसी से Ǿप अĤ×य¢ या Ĥ×य¢ मɅ बारे के आǑद 

प¢के साथ खुलासा नहȣं करेगा, जो ͩक इस  क़रार  के 

संबंध मɅ संͪवदा×मक दाǓय×वɉ के Ǔनव[हन के दौरान  

ठेकेदार  या उसके कम[चाǐरयɉ के Úयान मɅ या £ान मɅ 

आ सकता है, और हर समय उÛहɅ सÉत गोपनीय 

रखेगा। ठेकेदार   क़रार  के ͪववरण को Ǔनजी और 

गोपनीय मानɅगे, ͧसवा इस सीमा के ͩक जो इसके तहत 

दाǓय×वɉ को पूरा करन े के ͧलए या लागू कानूनɉ का 

पालन करने के ͧलए आवæयक है। ठेकेदार  बɇक कȧ पवू[ 

ͧलͨखत सहमǓत के ǒबना ͩ कसी भी åयापार या तकनीकȧ 

पेपर या अÛय जगहɉ पर काय[ कȧ ͪवशेषताओं को 

Ĥकाͧशत नहȣ करेगा, न हȣ Ĥकाͧशत करने कȧ अनुमǓत 

देगा या उजागर नहȣ ंकरेगा। ठेकेदार ͩकसी भी गोपनीय 

The Contractor shall not disclose directly or 
indirectly any information, materials and 
details of the Bank's 
infrastructure/systems/equipment etc., which 
may come to the possession or knowledge of 
the Contractor during the course of 
discharging its contractual obligations in 
connection with this agreement, to any third 
party and shall at all times hold the same in 
strictest confidence. The Contractor shall 
treat the details of the contract as private and 
confidential, except to the extent necessary 
to carry out the obligations under it or to 
comply with applicable laws. The Contractor 
shall not publish, permit to be published, or 
disclose any particulars of the works in any 
trade or technical paper or elsewhere without 
the previous written consent of the Employer. 
The Contractor shall indemnify the Employer 
for any loss suffered by the Employer as a 
result of disclosure of any confidential 
information. Failure to observe the above 
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जानकारȣ के Ĥकटȣकरण के पǐरणामèवǾप ǓनयोÈता 

को हुई ͩकसी भी Ĥकार कȧ हाǓन के ͧलए ǓनयोÈता को 

¢ǓतपǓूत[ करेगा। उÈत का पालन करने मɅ ͪवफलता को 

ठेकेदार कȧ ओर से अनुबंध को भंग करने के Ǿप मɅ माना 

जाएगा और ǓनयोÈता नकुसान का दावा करने और 

कानूनी कदम उठाने का हकदार होगा।  
 

ठेकेदार  इस बात को सुǓनिæचत करने के ͧलए अपने 

कम[चाǐरयɉ के संबंध मɅ सभी उͬचत काय[वाहȣ करेगा ͩक 

इस  क़रार  के तहत गोपनीय जानकारȣ के गैर-

प्◌ͩकया संतुçट से तरह पूरȣ को दाǓय×वɉ के रकटȣकरण 

गैर -Ůकटीकरण और गोपनीयता के संबंध मŐ   ठेकेदार   
के दाियȕ िकसी भी कारण से होने वाले इस  क़रार  की 

समाİɑ या समापन को बचाय◌े◌ंगे। या समािÜत 

बचाय को समापन ◌े◌ंग 

shall be treated as breach of contract on the 
part of the Contractor and the Employer shall 
be entitled to claim damages and pursue 
legal remedies. 
The Contractor shall take all appropriate 
actions with respect to its employees to 
ensure that the obligations of non-disclosure 
of confidential information under this 
agreement are fully satisfied. 
The Contractor's obligations with respect to 
non-disclosure and confidentiality will 
Survive the expiry or termination of this 
agreement for whatever reason. 

 

15. काय[ èथल पर मǑहलाओं के यौन उ×पीड़न कȧ 

रोकथाम का खंड  

 

ए) फम[, बɇक के पǐरसर के भीतर अपने (फम[ के) 

कम[चारȣ के ͨखलाफ यौन उ×पीड़न कȧ ͩकसी भी 

ͧशकायत के मामले मɅ पूण[त: िजàमेदार हɉगी, भारतीय 

ǐरज़व[ बɇक ɮवारा ¢ेğीय सͧमǓत के सम¢ ͧ शकायत दज[ 

कȧ जाएगी और बɇक  उस ͧशकायत के संबंध मɅ उÈत 

अͬधǓनयम के तहत  उͬचत काय[वाहȣ कȧ जाना 

सुǓनिæचत करेगा। 
 

बी.) बɇक के ͩकसी भी कम[चारȣ के ͪवǽɮध फम[ के ͩकसी 

भी कम[चारȣ कȧ तरफ स ेयौन उ×पीड़न होने कȧ कोई भी 

ͧशकायत का बɇक ɮवारा गǑठत ¢ेğीय ͧ शकायत सͧमǓत 

ɮवारा सं£ान ͧलया जाएगा।    

15. Clause of Prevention of Sexual 
Harassment at Workplace: - 

 
a) The firm shall be solely responsible in case 
of any compliant of sexual harassment against 
its employee within the premises of the Bank, 
the complaint will be filed before the Regional 
Committee constituted by the Reserve Bank of 
India and Bank shall ensure appropriate action 
under the said Act in respect of the complaint. 
 
b) Any complaint of sexual harassment from 
any aggrieved employee of the firm against 
any employee of the Bank shall be taken 
cognizance of by the Regional Complaint 
Committee constituted by the Bank. 
 
c).    The firm shall be responsible for any 
monetary compensation that may need to be 
paid in case the incident involves the 
employees of the firm, for instance any 
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सी.) फम[ ͩकसी भी मौǑġक ¢ǓतपǓूत[ के ͧलए िजàमेदार 

होगा, िजस ेफम[ के कम[चाǐरयɉ को शाͧमल करने वालȣ 

घटना मɅ भुगतान करने कȧ आवæयकता हो सकती है, 

उदाहरण के ͧलए बɇक के कम[चारȣ को कोई भी मौǑġक 

राहत, अगर सͧमǓत ɮवारा  फम[ के कम[चारȣ ɮवारा यौन 

उ×पीड़न ͩकया जाना साǒबत होता है। 
 

डी)  फम[  काय[èथल पर यौन उ×पीड़न कȧ रोकथाम और 

संबंͬधत मुɮदɉ के बारे मɅ अपने कम[चाǐरयɉ को ͧशͯ¢त 

करने के ͧलए िजàमेदार होगा। 
 

ई) फम[ बɇक पǐरसर मɅ Ǔनयोिजत अपने कम[चाǐरयɉ कȧ 

पूण[ एवं अÚयतन सूची उपलÞध कराएगा। 
 

monetary relief to Bank’s employees, if sexual 
violence by the employee of the firm is proved. 
 
d) The firm shall be responsible for educating 
its employees about prevention of sexual 
harassment at workplace and related issues. 
 
e) The firm shall provide a complete and 
updated list of its employees who are 
deployed within the Bank’s premises. 
 

16. गैर-Ĥकटȣकरण खंड - ठेकेदार बɇक के बुǓनयादȣ ढांचे 

/  Ĥणाͧलयɉ   /  या Ĥ×य¢ मɅ बारे के आǑद उपकरणɉ 

जानकारȣ भी ͩकसी से Ǿप अĤ×य¢ , सामĒी और 

ͪववरण का ͩकसी भी तीसरे प¢ के साथ खुलासा नहȣं 

करेगा, जो ͩक इस  क़रार  के संबंध मɅ संͪवदा×मक 

दाǓय×वɉ के Ǔनव[हन के दौरान  ठेकेदार  या उसके 

कम[चाǐरयɉ के Úयान मɅ या £ान मɅ आ सकता है, और 

हर समय उÛहɅ सÉत गोपनीय रखेगा। ठेकेदार   क़रार  

के ͪववरण को Ǔनजी और गोपनीय मानɅगे, ͧसवा इस 

सीमा के ͩक जो इसके तहत दाǓय×वɉ को पूरा करने के 

ͧलए या लाग ूकानूनɉ का पालन करन ेके ͧलए आवæयक 

है। ठेकेदार  बɇक कȧ पूव[ ͧलͨखत सहमǓत के ǒबना ͩकसी 

भी åयापार या तकनीकȧ पेपर या अÛय जगहɉ पर काय[ 

कȧ ͪवशेषताओं को Ĥकाͧशत नहȣ करेगा, न हȣ Ĥकाͧशत 

करने कȧ अनुमǓत देगा या उजागर नहȣं करेगा। ठेकेदार 

ͩकसी भी गोपनीय जानकारȣ के Ĥकटȣकरण के 

16. Non-Disclosure clause: The Contractor 
shall not disclose directly or indirectly any 
information, materials and details of the Bank's 
infrastructure/systems/equipment etc., which 
may come to the possession or knowledge of 
the Contractor during the course of 
discharging its contractual obligations in 
connection with this agreement, to any third 
party and shall at all times hold the same in 
strictest confidence. The Contractor shall treat 
the details of the contract as private and 
confidential, except to the extent necessary to 
carry out the obligations under it or to comply 
with applicable laws. The Contractor shall not 
publish, permit to be published, or disclose 
any particulars of the works in any trade or 
technical paper or elsewhere without the 
previous written consent of the Employer. The 
Contractor shall indemnify the Employer for 
any loss suffered by the Employer as a result 
of disclosure of any confidential information. 
Failure to observe the above shall be treated 
as breach of contract on the part of the 
Contractor and the Employer shall be entitled 
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पǐरणामèवǾप ǓनयोÈता को हुई ͩकसी भी Ĥकार कȧ 

हाǓन के ͧलए ǓनयोÈता को ¢ǓतपǓूत[ करेगा। उÈत का 

पालन करने मɅ ͪवफलता को ठेकेदार कȧ ओर से अनुबंध 

को भंग करने के Ǿप मɅ माना जाएगा और ǓनयोÈता 

नुकसान का दावा करने और कानूनी कदम उठाने का 

हकदार होगा।   
 

ठेकेदार  इस बात को सुǓनिæचत करने के ͧलए अपने 

कम[चाǐरयɉ के संबंध मɅ सभी उͬचत काय[वाहȣ करेगा ͩक 

इस  क़रार  के तहत गोपनीय जानकारȣ के गैर-

प्◌ͩकया संतुçट से तरह पूरȣ को दाǓय×वɉ के रकटȣकरण 

गैर -ठेकेदार   मɅ संबंध के गोपनीयता और Ĥकटȣकरण   

कȧ  क़रार  इस वाले होने से कारण भी ͩकसी दाǓय×व के 

 

to claim damages and pursue legal remedies. 
The Contractor shall take all appropriate 
actions with respect to its employees to ensure 
that the obligations of non-disclosure of 
confidential information under this agreement 
are fully satisfied. The Contractor's obligations 
with respect to non-disclosure and 
confidentiality will survive the expiry or 
termination of this agreement for whatever 
reason. 
 

17. Ûयनूतम मजदरूȣ अͬधǓनयम: ठेकेदार 

लागू Ûयूनतम मजदरूȣ अͬधǓनयम व Įम 

अͬधǓनयम का अनुपालन करɅगे। ͩकसी भी 

सांͪवͬधक Ǔनयम / अपे¢ाओं के अनुसार जारȣ 

नोǑटस / दंड, यǑद कोई हो तो, का भगुतान 

ठेकेदार ɮवारा बɇक से ͩकसी दावे के बगैर 

ͩकया जाएगा।  

17. Minimum Wages Act: - Contractor shall 
comply with minimum wage act and labour act 
in force. Notices /penalty, if any, issued 
/imposed by any statutory norms/requirements 
shall be paid by the contractor, without any 
claim to the Bank. 
 

18. कोͪवड -19 कȧ वत[मान महामारȣ कȧ 

िèथǓत मɅ पालन ͩकए जाने वाले Ĥोटोकॉल, 

Ǒहफ़ाजती उपाय और सुर¢ा मानदंड : 

ठेकेदारɉ को कोͪवड -19 कȧ वत[मान महामारȣ 

कȧ िèथǓत के दौरान बɇक ɮवारा Ǔनधा[ǐरत 

सभी सुर¢ा, Ǒहफ़ाज़ती मानदंडɉ और मानक 

Ĥोटोकॉल का पालन करना होगा जैसे ͩक 

18. Protocols, safety measures and 
security norms of present pandemic 
situation of Covid-19 to be followed: The 
contractors shall follow all security, safety 
norms and the standard protocol laid down by 
the Bank during the present pandemic 
situation of Covid -19 like wearing mass, using 
hand sanitizer, regularly washing hands with 
soap dispensers, wearing hand glauses, 
movement of the workers only pertaining to 
the work place, regular security checks etc. 
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माèक पहनना, हɇड सैǓनटाइज़र का उपयोग 

करना, Ǔनयͧमत Ǿप से साबुन ͫडèपɅसर से 

हाथ धोना, हाथ के दèताने पहनना, केवल 

काय[ èथल से संबंͬधत Įͧमकɉ कȧ आवाजाहȣ, 

Ǔनयͧमत सुर¢ा जाँच आǑद। इसका उãलंघन 

करने पर बɇक के ͧशçटाचार व सुर¢ा 

अͬधकारȣ ɮवारा Ĥ×येक अवसर पर जुमा[ना 

लगाया जा सकता है, जो ठेकेदारɉ को देय 

भुगतान से वसूल ͩकया जा सकता है। 

The violation of the same may be entitled for 
penalty on each occasion imposed by the 
Bank’s P & SO, which may be recovered from 
the payment due to the contractors.  
 

19. संͪवदा कȧ समािÜत के कारण चूक के 

मामले मɅ ठेकेदारɉ से वसूल कȧ जाने वालȣ 

¢ǓतपǓूत[ : 

 यǑद काय[/संͪवदा के पूरा होने से पहले ͩकसी 

भी पाटȹ ɮवारा संͪवदा को समाÜत कर Ǒदया 

जाता है। यह माना जाता है ͩक, ठेकेदार 

Ǔनधा[ǐरत समय अवͬध और èवीकृत ͪवèतार 

मɅ उपयु[Èत काय[ को पूरा करने मɅ ͪवफल रहे 

हɇ। बचा हुआ या शेष काय[ सीधे बɇक ɮवारा 

ठेकेदारɉ के जोͨखम और लागत पर ͩकया 

जाएगा। इस तरह कȧ जोͨखम और लागत 

राͧश यानी ठेकेदारɉ कȧ Ǔनͪवदा दरɉ के आधार 

पर लागत और काय[ पूरा करने के ͧलए बɇक 

ɮवारा कȧ गई नई संͪवदा कȧ दरɉ के अनुसार 

ĤाÜत राͧश के बीच अतंर कȧ गणना स ेĤाÜत 

राͧश। यह जोͨखम और लागत राͧश बɇक 

ɮवारा ठेकेदारɉ को देय ͩकसी भी राͧश जैस े

अǓंतम ǒबल कȧ सकल राͧश, Ǔनçपादन बɇक 

गारंटȣ राͧश, संͪवदा कȧ अɮयǓतत पǐरवǓत[त 

ĤǓतभǓूत जमा (ईएमडी और आरएमडी) इसके 

अǓतǐरÈत सभी संपदा Ĥकोçठɉ / काया[लय 

19. Compensation to be recovered from the 
Contractors in case of default on account 
of termination of contract: 
 If the contract is terminated from either of the 
party before completion of work/contract. It is 
treated that, the contractors are failed to 
complete the captioned work in stipulated time 
period and the approved extension. The left 
over or balance work will be carried out directly 
by the bank at the risk and cost of the 
contractors. Such risk and cost amount i.e. 
amount arrived by evaluating the difference of 
cost between cost based on tender rates of the 
contractors and as per the rates of new 
contract engaged by the Bank for completion 
of work. This risk and cost amount will be 
recovered by the bank, which is a direct 
financial loss incurred by the bank on account 
of forced termination of contract and against 
the time lost in completion of the work from any 
amount payable to the contractors such as 
gross amount of final bill, Performance Bank 
Guarantee amount, up to date converted 
Security Deposit (EMD and RMD) of the 
contract further including amount payable 
against any other bill/bills pending at all the 
Estate Cells/Office i.e. Estate office, Fort, 
Mumbai, Byculla Cell, BKC Cell etc. 
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यानी संपदा काया[लय, फोट[, , भायखला क¢, 

बीकेसी क¢ इ×याǑद मɅ लंǒबत ͩ कसी भी अÛय 

ǒबल / ǒबलɉ सǑहत के सम¢ देय राͧश मɅ स े

वसूल कȧ जाएगी, जो ͩक संͪवदा कȧ जबरन 

समािÜत और काय[ को पूण[ करने मɅ åयथ[ हुए 

समय के कारण बɇक ɮवारा उठाया गया एक 

Ĥ×य¢ ͪवƣीय नुकसान है।    

इसके सा¢ मɅ, ǓनयोÈता और ठेकेदार ने अपन ेͪवͬधवत 

अͬधकृत अͬधकारȣ के माÚयम से इन ͪवलेखɉ के ͧलए 

अपने भाग Ǔनधा[ǐरत ͩ कए हɇ एवं दो कͬथत डुिÜलकेट को 

ǓनçपाǑदत ͩकये जा सकते हɇ, Ǒदन और वष[ पहले यहाँ 

ऊपर ͧलखɅ गये हɇ। 

(यǑद ठेकेदार एक साझेदारȣ या åयिÈतगत èवाͧम×व है) 

 
 

इसके सा¢ मɅ, ǓनयोÈता ने अपने ͪवͬधवत 

अͬधकृत अͬधकारȣ के माÚयम से इन ͪवलेखɉ  

के ͧलए अपने भाग Ǔनधा[ǐरत ͩकए  हɇ और   

ठेकेदार   ने अपनी आम महुर को यहां लगाया 

है और इसके बाद उसकȧ ओर से दो कͬथत 

डुिÜलकेट को ǓनçपाǑदत ͩकये जा सकत ेहɇ, 

Ǒदन और वष[ पहले यहाँ ऊपर ͧलखɅ गये हɇ। 

IN WITNESS WHEREOF the Employer and 
the Contractor have set their respective hands 
to these presents and two duplicates hereof 
the day and year first hereinabove written.  (If 
the Contractor is a partnership or an 
individual) 
 
 
IN WITNESS WHEREOF the Employer has 
set its hands to these presents through its duly 
authorized officials and the Contractor has 
caused its common seal to be affixed hereunto 
and the said two duplicates/has caused these 
presents and the said two duplicates hereof to 
be executed on its behalf, the day and year 
first hereinabove written.  (If the Contractor is 
a Company) 
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Annex 2 
 

 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT  

(On Non-Judicial Stamp Paper of appropriate value)  

 

Place:______________ 

Date:______________ 

 

The Regional Director 

Reserve Bank of India 

Estate Cell, Byculla  

Dear Sir, 

 

Name of Work : External Waterproof Painting and providing and fixing new uPVC pipelines 

(external) in place of old damaged GI and CI lines of G and H building at the Bank’s Staff 

Quarters at Byculla, Mumbai 

 

Ref.:  NIT/Advt.No.                                                date 

 

WHEREAS 

 

The Reserve Bank of India, ……… having its Central Office at Shahid Bhagat Singh Road, 

Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work 

(hereinafter called “the said tender”)  on the terms and conditions mentioned in the said 

tender documents. 

It is one of the terms of invitation of tenders that the Tenderer shall furnish a Bank 

Guarantee for a sum of Rs.    (Rupees        only) 

as Earnest Money Deposit (EMD). 

M/s. (Name of the Tenderer) ______, (hereinafter called as “the Tenderer”), who are our 

Clients/Constituents intend to submit their tender/ Bid for the said work and have 
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requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs.     

(Rupees      only) in respect of EMD. 

NOW THIS GUARANTEE WITNESSETH 

1. We      (Name of the Bank) do hereby agree with and undertake to 

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion 

that the Tenderer have not performed their obligations under the said conditions of 

the tender or have committed a breach thereof, which conclusion shall be binding 

on us   as well as the said Tenderer; we shall on demand by the RBI, pay without 

demur to the RBI, a sum of Rs.     (Rupees      only) or any 

lower amount that may be demanded by the RBI.  Our guarantee shall be treated 

as equivalent to the Earnest Money Deposit for the due performance of the 

obligations of the Tenderer under the said Conditions, provided, however, that our 

liability against such sum shall not exceed the sum of Rs.    (Rupees  

    only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   

(Rupees      only) as aforesaid shall be paid by us without any 

demur or protest, merely on demand from the RBI on receipt of a notice in writing 

stating that the amount is due to them and we shall not ask for any further proof or 

evidence and the notice from the RBI shall be conclusive and binding on us and 

shall not be questioned by us in any respect or manner whatsoever. We undertake 

to pay the amount claimed by the RBI within a period of one week from the date of 

receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent 

of the agreement or agreements or other understandings between the RBI and the 

Tenderer. 

This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said tender and/or hereunder or granting of any time or showing of 

any indulgence by the RBI to the Tenderer or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this guarantee. 
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This guarantee shall be discharged only by the performance by the Tenderers of 

their obligations and in the event of their failure to do so, by payment by us of the 

sum not exceeding Rs.    (Rupees     only). 

b) Our liability under these presents shall not exceed the sum of Rs.     

(Rupees      only)  . 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents/clients in tendering for the said work or their 

obligations there under or by dissolution or change in the constitution of our said 

constituents. 

d) This guarantee shall remain in force up to     (four months from the last 

date of submission of tender) provided that if so desired by the RBI, this guarantee 

shall be renewed for a further period as may be indicated by them on the same 

terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed 

as provided hereinabove on the      or on the day when our said 

constituents comply with their obligations,  as to which a certificate in writing by the 

RBI alone is the conclusive proof whichever date is later.  Unless a claim or suit or 

action is filed against us within    or any extended period, all the rights of 

the RBI against us under this guarantee shall be forfeited and we shall be released 

and  discharged from all our obligations and liabilities hereunder.  

Yours faithfully, 

 

For and on behalf of         Bank. 

Authorized Official (with seal) 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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Annex 3 

(clause 1(i) of clauses of contract under section IV) 
 

PROFORMA OF BANK GUARANTEE for PERFORMANCE / RETENTION MONEY 

 (On Non-Judicial Stamp Paper of appropriate value)  

Place:______________ 

Date:______________ 

 

The Regional Director 

Reserve Bank of India 

Estate Cell, Byculla  

Dear Sir, 

 

Name of Work : External Waterproof Painting and providing and fixing new uPVC 

pipelines (external) in place of old damaged GI and CI lines of G and H building at the 

Bank’s Staff Quarters at Byculla, Mumbai  

 

Whereas Reserve Bank of India, ……….. having its Central Office at Shahid Bhagat Singh 

Road, Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned 

project (hereinafter called the "Contract") to M/s _____________ (Name of the Contractor) 

(hereinafter called " the said Contractor" which expression shall include its successors and 

assigns). 

AND Whereas the Contractor is bound by the said Contract to submit to RBI a 

Performance Security for a total amount of ₹.________________ (Rupees___ 

___________________________________ only) (Amount in figures and words) for the 

due fulfilment by the said contractor of the terms and conditions contained in the contract. 

We,_______________(Name of the Bank), (hereinafter called “the Bank”), at the request 

of M/s __________________, the contractor, do hereby undertake to pay to the RBI an 

amount not exceeding Rs ________________ as Performance Bank Guarantee for due 

fulfilment of the terms and conditions of the contract. 
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NOW THIS GUARANTEE WITNESSETH 

1. We      (Name of the Bank) do hereby agree with and undertake to 

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion 

that the Contractor has not performed his obligations under the said conditions of 

the contract or have committed a breach thereof, which conclusion shall be binding 

on us   as well as the said contractor;  we shall on demand by the RBI, pay without 

demur to the RBI, a sum of Rs.     (Rupees      only) or any 

lower amount that may be demanded by the RBI.  Our guarantee shall be treated 

as equivalent to the Performance Bank Guarantee Amount for the due performance 

of the obligations of the Contractor under the said Contract, provided, however, that 

our liability against such sum shall not exceed the sum of Rs.    

(Rupees      only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   

(Rupees      only) as aforesaid shall be paid by us without any 

demur or protest, merely on demand from the RBI on receipt of a notice in writing 

stating that the amount is due to them and we shall not ask for any further proof or 

evidence and the notice from the RBI shall be conclusive and binding on us and 

shall not be questioned by us in any respect or manner whatsoever. The Bank shall 

pay to RBI any money so demanded notwithstanding any dispute/disputes raised 

by the Contractor in any suit or proceedings pending before any Court, Tribunal or 

Arbitrator/s relating thereto and the liability under this guarantee shall be absolute 

and unequivocal. We undertake to pay the amount claimed by the RBI within a 

period of one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent 

of the agreement or agreements or other understandings between the RBI and the 

Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the 

RBI. 

We hereby further agree that – 

f) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said Contract and/or hereunder or granting of any time or showing 
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of any indulgence by the RBI to the Contractor or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this guarantee. 

This guarantee shall be discharged only by the performance by the Contractor of 

their obligations and in the event of their failure to do so, by payment by us of the 

sum not exceeding Rs.    (Rupees     only). 

g) Our liability under these presents shall not exceed the sum of Rs.     

(Rupees      only) . 

h) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents/clients or their obligations thereunder or by 

dissolution or change in the constitution of our said constituents. 

i) This guarantee shall remain in force up to     (30 days beyond the work 

completion period) provided that if so desired by the RBI, this guarantee shall be 

renewed for a further period as may be indicated by them on the same terms and 

conditions as contained herein. 

j) Our liability under these presents will terminate unless these presents are renewed 

as provided hereinabove on the      or on the day when our said constituents 

comply with their obligations,  as to which a certificate in writing by the RBI alone is 

the conclusive proof whichever date is later.  Unless a claim or suit or action is filed 

against us within    or any extended period, all the rights of the RBI against 

us under this guarantee shall be forfeited and we shall be released and  discharged 

from all our obligations and liabilities hereunder.  

 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the --------

-- day of ----------- (Month) ……… being herewith duly authorized. 

 

For and on behalf of ____________________ (Name of the Bank) 

 

 

Signature of authorized Bank official 

Name: 

Designation 

Stamp/ Seal of the Bank 
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Signed, sealed and delivered for and on behalf of the Bank by the above named in the 

presence of : 

 

Witness 1 

 

Signature ………………………… 

Name …………………………… 

Address 

……………………………………… 

 

 

 

 

Witness 2 

 

Signature ……………………… 

Name …………………………… 

Address 

……………………………………….…….. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



166 of 237  
 

 

 

 

Annex 4 
(clause 8 of Form of Tender under section I) 

 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

To,  

The Regional Director 

Reserve Bank of India 

Estate Cell, Byculla 

 

Dear Sir/Madam, 

 

Name of work: External Waterproof Painting and providing and fixing new uPVC 

pipelines (external) in place of old damaged GI and CI lines of G and H building at the 

Bank’s Staff Quarters at Byculla, Mumbai 

 

We………………………………..………………………….(Name of the Tenderer and address 

of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………… ……………………………………..…… ………(Name and residential 

address of Power of Attorney holder) who is presently employed with us and holding the 

position of ………………………………………………………….………………. as our 

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our bid for the captioned Project, including signing and 

submission of all documents and providing information / responses to the Reserve Bank of 

India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all 

matters in connection with our proposal for the said Project.   

 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 
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Signature/(s) of the Tenderer 

Name/(s) 

 

Stamp/Seal of the Tenderer 

 

Note:  

1. Power of Attorney should be properly stamped and notarized. Signature of the power of 

attorney holder shall be attested. 

2. Power of Attorney furnished by Tenderer shall be irrevocable. 
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Annex 5 

(clause 9(A) of “clauses of contract” under section IV) 
Proforma for providing input for NEFT Payment 

 
RTGS/NEFT/ECS – MANDATE AUTHORISATION FORM 
 
1. Contractor’s Name:  

 
2. Contractor’s Name as per Bank Records:  

 
3A. Contractor’s Code 3B. Contractor’s PAN Number: # 
 
 

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence ensure 
to fill- up this and also send a photocopy of PAN duly self-attested. If there is any difference between 
the name given in the supplier’s name and name given in the PAN card, then a note to explain the 
reason for the difference and the correlation between both. 

 
4. Contractor’s Complete Postal Address:              
Door No.        Street:               
Location:        District:               
City:        State      PIN        
5. Contractor’s E-mail ID:                  
                       
6. Contractor’s Telephone Number & Mobile Phone Number: 
            M               
7. Name of the Bank:                  
                          
8. Bank (Branch) Postal Address:                  
                          
                          
9. RTGS*/NEFT** /MICR- Code of the Branch:              
RTGS:                        
NEFT:                        
MICR:                        
 

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR-Magnetic Ink 
Recognition Character These “IFSC” Codes are unique numbers of each Branch – “ Indian Financial Services 
Code”. For some Branches boththe codes are the same and some Banks, may maintain one Code No. for 
RTGS and another Code No. for NEFT. Hence, please fill-up both the rows, even if it is the same. 

 

 
10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the balance two 
accounts)  
Saving Bank                Cash Credit Account:           Current Account: 

  Account:  
11. Bank Account Number of the Contractor: © 
 
© Fill up from the 1st column. For the balance left out blank columns, please mention ‘x’ mark. 
We hereby declare that the particulars given above are correct and complete. If the transaction is 
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delayed for reasons of incomplete or incorrect information, we would not hold MDL responsible. 
 
 
  Authorized Signature of the Contractor: 
 

 
Date:  Contractor’s Seal: 
 
 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records. 
 
 
 
Date: Bank’s Stamp Authorized Signature of the Officer of the Bank. 
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Annex 6 

(clause 19(iii) of clauses of contract under section IV) 

Proforma for Indemnifying the Employer against Contract labour Rules/regulations  

(On Non-Judicial Stamp Paper of appropriate value) 

To  

The Regional Director 
Reserve Bank of India 
Estate Cell, Byculla 

Dear Sir/Madam 

 Name of work: External Waterproof Painting and providing and fixing new uPVC pipelines (external) 

in place of old damaged GI and CI lines of G and H building at the Bank’s Staff Quarters at Byculla, 

Mumbai 

 

We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all the 

statutory rules/ regulations with regard to the employment of contract labour and their payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, against 

payments to be made to the contract labour and for the observance of the laws in this regard without 

prejudice to our right to claim indemnity from our sub-contractors. 

 

 

Yours faithfully, 

 

 

For _________________________ 

  

 

Authorised signatory  
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Annex 7 
(Ref: clause 25 of “clauses of contract” under section IV) 

Proforma for Indemnifying the Employer against Patent Rights  

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

The Regional Director 
Reserve Bank of India 
Estate Cell, Byculla 
 

Dear Sir/Madam 

 

 Name of work: External Waterproof Painting and providing and fixing new uPVC pipelines (external) 

in place of old damaged GI and CI lines of G and H building at the Bank’s Staff Quarters at Byculla, 

Mumbai 

 

We, M/s ___________ (Name of Contractor) hereby undertake to fully indemnify and keep indemnified 

the Employer i.e. Reserve Bank of India against any action, claim or proceeding relating to infringement 

or use of any patent or design or any alleged patent or design rights and shall ourselves pay any 

royalties, licence fees etc. which may be payable in respect of any article or part thereof included in the 

contract or damages, cost and charges of all and every sort that may be legally incurred in respect 

thereof.  

 

In the event of any claims made under or action brought against Employer in respect of any such 

matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or 

conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the 

Employer if the infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the Engineer-in-Charge in this behalf. 

 

 

 

Yours faithfully, 

 

 



172 of 237  
 

 

For _________________________ 

  

 

Authorised signatory 

 

NAME AND ADDRESS OF THE CONTRACTOR: 

 

SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 
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Annex 8 
(clause 7(ii) of clauses of contract under section IV) 

Undertaking in connection with 

Payment of advance on materials consumed in ready to install parts delivered by the 

Contractor at the site 

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

The Regional Director 

Reserve Bank of India 

Estate Cell, Byculla 

 

Dear Sir/Madam 

 

Name of work: External Waterproof Painting and providing and fixing new uPVC pipelines 

(external) in place of old damaged GI and CI lines of G and H building at the Bank’s Staff 

Quarters at Byculla, Mumbai 

 

This undertaking made this ___________ day of _________________  by M/s ________________ 

(Name of the Contractor) hereinafter referred as Contractor. 

 

The Employer and the Contractor have entered into an Agreement dated ______ hereinafter called 

as the said Agreement and in terms of Clause No.07 in the General Conditions of Contract, the 

Employer has agreed at his discretion on the request of Contractor that the Contractor will be paid an 

advance of up to 75% of the cost of materials consumed in ready to install parts delivered by the 

Contractor to the site (hereinafter called as Material) for installation in the works. 

 

The Contractors have applied to the Employer that they be allowed advances on the security of 

materials absolutely belonging to him and brought by him to the site of work. The Employer has agreed 

to do so on the terms and conditions hereinafter set out. 
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Now this letter of Undertaking witnesses that in consideration of the said Agreement, and in 

consideration of the amount paid/payable to the Contractors by the Employer and of any further 

advances as may be made to the Contractor as aforesaid, the Contractor hereby agrees with the 

Employer and undertake as under: 

 

1. The amount advanced by the Employer to the Contractor as aforesaid and all or any further sum 

or sums advanced shall be employed by the Contractor in or towards expending the execution of the 

said Works and for no other purpose whatsoever. 

 

2. That the materials which have been offered to and accepted by the Employer as security are 

absolutely the Contractor's own property and free from encumbrances of any kind and the Contractor 

will not make any application for or receive a further advance on the security of materials which are 

not absolutely his own property and not free from encumbrances of any kind and the Contractors 

indemnifies the Employer against all claims in respect of which an advance has been made to them 

as aforesaid. 

 

3. That the materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereinafter called the said Materials) shall be used by the Contractors solely in 

the execution of the said Works in accordance with the directions of the Bank’s Engineer and in the 

terms of the said Agreement. 

 

4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the 

proper watch, safe custody and protection against all risk of the said Materials and that until used in 

installation as aforesaid, the said Materials shall remain at the site of the said Works in the Contractor's 

custody and on their own responsibility and shall at all times be open to inspection by the Bank's 

Engineers or any officer authorized by the Engineer-in-Charge. 

 

In the event of the said Materials or any part thereof being stolen, destroyed or damaged, the 

Contractor will forthwith replace the same with other materials of like quality or repair and make good 

the same complete in all respect conforming to the specifications of Contract. 

 

5. That the said materials shall not on any account be removed from the site of the said Works except 

with the written permission of the Engineer-in-Charge. 
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6. That the advances shall be repayable in full when or before the Contractors received payment from 

the Employer of the price payable to them for the said Works under the terms and the provisions of 

the said Agreement provided that if any intermediate payments are made to the Contractors on 

account of work done, then on the occasion of each such payment the Employer will be at liberty to 

make a recovery from the Contractor's bill for such payment by deducting therefrom the value of the 

said Materials the actually used in the construction and in respect of which recovery has not been 

made previously the value for this purpose being determined in respect of each description of 

materials at the rates at which the amounts of the advances made under these presents were 

calculated. 

 

7. That if Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said Agreement or of the presents, the total amount 

of the advance or advances that may still be owing to the Employer shall immediately on the 

happening of such default be repayable by the Contractor to the Employer together with interest 

thereon at twelve percent per annum from the date or respective dates of such advance or advances 

to the date of repayment and with all costs, charges, damages and expenses incurred by the Employer 

in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agree with the Employer to repay and pay 

the same respectively to him accordingly. 

 

8. That the Contractor hereby charges all the said Materials with the repayment to the Employer of 

the sum or sums, advances as aforesaid and all cost, charges, damages and expenses payable under 

these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said Agreement and without prejudice to the powers contained therein if and whenever 

the covenant for payment and repayment hereinbefore contained shall become enforceable and the 

money owing shall not be paid in accordance therewith, the Employer may at anytime thereafter adopt 

all or any of the following courses as he may deem best. 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said Works on 

behalf of the Contractor in accordance with the provisions in that behalf contained in the said 

Agreement, debiting the Contractor with the actual cost of effecting such completion and the amount 

due in respect of advances under these presents and crediting the Contractor with the value of work 

done as if he had carried it out in accordance with the said Agreement and at the rates thereby 

provided. If the balance is against the Contractor, he is to pay same to the Employer on demand. 
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(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 

arising from sale retain all the sums aforesaid repayable or payable to the Employer under these 

presents and pay over the surplus (if any) to the Contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposits or any sum due to the 

Contractor under the said Agreement. 

 

9. That except in the event of such default on the part of the Contractor as aforesaid interest on the 

said Advance shall be payable. 

 

10. That in the event on any conflict between the provisions of these presents and the said Agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising over 

the construction of effect of these presents the settlement of which has not been hereinbefore 

expressly provided for, the same shall be referred to the Employer whose decision shall be final and 

no appeal shall lie against his decision before any court, arbitrator or authority. 

 

11. The provision of this undertaking shall be deemed to be supplemental to the said Agreement. 

 

IN WITNESS WHEREOF the Contractor have set their hands to these presents the day and year first 

hereinabove written. 

 

SIGNED, SEALED AND DELIVERED 

BY THE CONTRACTOR  

IN THE PRESENCE OF 

 

Witness One 

 

Signature 

 

Name 

 

Witness Two 

 

Signature 

 

Name 
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Address 

 

Address 
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Annex 09 

(Clause 9A of Section III) 

Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 

Name of Work:  External Waterproof Painting and providing and fixing new uPVC pipelines 
(external) in place of old damaged GI and CI lines of G and H building at the Bank’s Staff 
Quarters at Byculla, Mumbai 

 

1. I/We …………………………….. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 

institution / entity in India or any other country  as on …………..(last date of submission of  bid). 

b)  I/ We or any of our allied firm* have not made any transgression in respect of the code of 

integrity (as mentioned in the tender) with any public institution / entity in India or any other country 

in last three years as on ……………...(last date of submission of  bid).  

c) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred / 

suspended / blacklisted by any public institution / entity in India or any other country on or before 

award of work for the captioned work.  

2. I/We ……………………………..(Name of the bidder) declare that I/we or our allied firm* 

………………………(Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by 

………………….……..(Name and address of public institution in  India or any other country) and the 

same effective upto ………….(date).  A copy of such letter is attached for your information and 

record.  

 

 

(seal and signature of the bidder) 

Date 

Place 

(Note: strike out one of the above two declarations which is not applicable) 
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*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or 

majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling 

voice. Further all successor firms will also be considered as allied firms. 
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Annex 10 

(clause 29 (ii) of Section III) 

Proforma for  Undertaking  /  Declaration  /  Certificate  by the  Bidder  regarding  country 

sharing land border with India 

 

To 

The Regional Director 
Reserve Bank of India 
Estate Cell, Byculla 
 
Name of Work:  External Waterproof Painting and providing and fixing new uPVC pipelines 
(external) in place of old damaged GI and CI lines of G and H building at the Bank’s Staff 
Quarters at Byculla, Mumbai 
 
I /  We ... ... ... ... ... ... ... ... ... ... ... ... ... .... (Name and address, including Country of location of bidder) 
have read and understood the contents of the Office Memorandum (OM) F. No. 6/18/2019-PPD dated 
July 23, 2020 and its subsequent orders / revision issued by Public Procurement Division, Department 
of Expenditure, Ministry of Finance, Government of India regarding the restrictions on procurement 
from a bidder of a country which shares a land border with India. 
2. I / We certify that (Name of the bidder) 

 

i. is not from a country sharing land border with India, or 

ii. is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 

iii. is from a country sharing land border with India where Government of India has extended 

lines of credit, or 

iv. is from a country sharing land border with India where Government of India is engaged in 

development projects. 

(Strikeout whichever of the above is not applicable). 

 

3. I /We further certify  that  ............................... (Name  of bidder)  fulfils  all requirements in this 

regard and is eligible to be considered under the provision of the above referred Office Memorandum 

and its subsequent orders / revision. I/We also undertake that even in case of contracts where we are 

permitted by the Bank/RBI to sub- contract I/we (Name of bidder) will not sub-contract any work to a 
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contractor from country(ies) sharing land border with India, unless such contractor fulfils all the 

requirements contained in the above referred office memorandum / order. 

 

4. l/We know and understand that, if this Undertaking / Declaration / Certificate submitted by us is 

found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that the 

Bank shall also be free to initiate any legal action in accordance with law including forfeiting of Earnest 

Money Deposit / Performance Guarantee / Security Deposit and / or debarring us from participating 

in tenders invited by the Bank in future. 

 

 

Signature and name of the authorized signatory of the Bidder with Stamp  

 

 

Date: 

Place: 
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Annex 11 
(Ref: Clause 23(a) / Section III) 

Place: _________________ 
Date: __________________ 

 
 
PROFORMA OF BANK GUARANTEE FOR WATERPROOFING PERFORMANCE  
 
Regional Director 
Reserve Bank of India 
Estate Cell Byculla 
Mumbai  
 
Dear Sir, 
 
External Waterproof Painting and providing and fixing new uPVC pipelines (external) in place 
of old damaged GI and CI lines of G and H building at the Bank’s Staff Quarters at Byculla, 
Mumbai 
 
WHEREAS 
Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, (hereinafter 
called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the “Contract”) 
to M/S ____________________(Name of the Contractor) (hereinafter called “the said contractor” 
which expression shall include its successors and assigns). 
AND whereas the contractor is bound by the said Contract to submit to RBI a Performance 
waterproofing guarantee for a total amount of Rs____________________ 
(Rupees______________________ __________________only) (Amount in figures and words) for 
the due fulfilment by the said contractor of the terms and conditions contained in the contract.  
We, _______________________(Name of the Bank),  (hereinafter called “the Bank”), at the request 
of M/s____________________, the contractor, do hereby undertake to pay to the RBI an amount not 
exceeding Rs __________________ as Performance Waterproofing Guarantee for due fulfilment of 
the terms and conditions of the contract. 
NOW THIS GUARANTEE WITNESSETH                                                                            
We ___________________(Name of the Bank) do hereby agree with and undertake to RBI, their 
Successors, Assigns that in the event of the RBI coming to the conclusion that the Contractor has not 
performed his obligation under the said condition of the contract or have committed a breach thereof, 
which conclusion shall be binding on us all as well as the said contractor; we shall on demand by the 
RBI, pay without demur to the RBI, a sum of Rs._____________ (Rupees 
___________________only) or any lower amount that may be demanded by the RBI. Our guarantee 
shall be treated as make to the Performance Waterproofing Guarantee Amount for the due 
performance of the obligations of the Contractor under the said Contract, provided, however, that our 
liability against such sum shall not exceed the sum of Rs.________________(Rupees 
_____________________________only). 

1. We also agree to undertake to and confirm that the sum not exceeding Rs.__________ 
(Rupees________________________ only) as aforesaid shall be paid by us without any      
demur or protest, merely on the demand from the RBI on receipt of a notice in writing stating that 
the amount is due to them and we shall not ask for any further proof or evidence and the notice 
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from the RBI shall be conclusive and binding on us and shall not be questioned by us in any 
respect or manner whatsoever. The Bank shall pay to RBI any money so demanded not 
withstanding any dispute/disputes raised by the Contractor in any suit or proceedings pending 
before any court, Tribunal or Arbitrator/s relating thereto and the liability to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.   

2. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understanding between the RBI and the Contractor. 

3. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 
 
We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said 
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 
to the Contractor or any other matters in connection therewith shall not discharge us in any 
way and our obligation under this guarantee. This guarantee shall be discharged only by the 
performance by the Contractor of their obligations and in the event of their failure to do so, by 
payment by us of the sum not exceeding Rs._________________________  (Rupees 
_____________________________only)  

b) Our liability under these presents shall not exceed the sum of Rs. ______________ (Rupees. 
_______________________________________only) 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents/clients or their obligations thereunder or by dissolution or change 
in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ______________(60 days beyond 5 years from 
virtual completion of the work) provided that if so desired by the RBI, this guarantee shall be 
renewed for a further period as may be indicated by them on the same terms and conditions 
as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 
provided hereinabove on the _______________ or on the day when our said constituents 
comply with their obligations, as to which a certificate in writing by the RBI alone is the 
conclusive proof whichever date is later. Unless a claim or suit or action is filed against us 
within _______________ or any extended period, all the rights of the RBI against us under 
this guarantee shall be forfeited and we shall be released and discharged from all our 
obligations and liabilities hereunder. 

 
In witness whereof I/We of the Bank have signed and sealed this guarantee on the _____ day of 
__________________ (Month)(Year) being herewith duly authorised.    
 
For and on behalf of __________________________________ (Name of the Bank) 
 
Signature of authorised Bank official 
Name: 
Designation: 
Stamp/Seal of the Bank 
Signed, sealed and delivered for and on behalf of the Bank by above named in the presence of: 
 
 
Witness 1 
 
Signature................................. 
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Name...................................... 
 
Address.................................... 
 
 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall 
be signed by the official whose signature and authority shall be verified) 
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Annex 12 

 
 
 
FORMAT OF MEASUREMENT BOOK 
 
 
M.B.No.   
Page No.   
 
 
 

 

 

 

 

 

Abstract 
of cost 

for Running/Final Bill Running Bill no: ………. 

M.B. No.    Page No.    

 

 

Serial 
No. 

Tender 
Item 
No. 

Description Quantity Rate 

₹ 

Unit Amount 

₹ 

1 2 3 4 5 6 7 

       

       

 

 

Part- II may be prepared taking into consideration buyback, if any, are there. 

 

 

Tender Full Measurements Quantity 
Item No./ 
Tender 

Descriptio
n 
of item of 

 
No. L B D/H 

Page No. work      
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Annex 13 

 

Proforma for certificate for payment of minimum wages to all labourers / workmen staff employed 
(On Non-Judicial Stamp Paper of appropriate value) 

 

 

Name of the Work:  

Work Order No:  

I/We have ensured payment of minimum wages to all labourers / workmen staff employed by me/us. 

I/we am/are submitting this certificate to this effect that, I/We have actually paid all the dues of all the 

labourers of all descriptions engaged by me/us for completion of the awarded job/work/project at the 

rate which is not less than the one prescribed under Minimum Wages Act, 1948 and I / We have 

complied with the provisions of CLRA Act with regard to providing the essential amenities to the 

contract labour.  

 
 
 
Place:   Mumbai                                                                               Signature of the contractor 
- 
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RESERVE BANK OF INDIA 
ESTATE CELL, BYCULLA OFFICE, MUMBAI 

 
External Waterproof Painting and providing and fixing new uPVC pipelines 

(external) in place of old damaged GI and CI lines of G and H building at the 

Bank’s Staff Quarters at Byculla, Mumbai 

 

PREAMBLE TO SCHEDULE OF QUANTITY 

1. The work is to be carried out in officer’s occupied premises and hence shall be 

executed with least disturbance to the occupants. All necessary measures shall be 

taken for   

           keeping the work area & surroundings in hygienic condition all the time. 

1. Tenderers, before filling the tender, shall inspect the site and place of work to understand 

the nature & scope of the work, working space available and any other related constraints 

and get acquaintance of the site. 

2. All safety measures while working at site shall be followed and all workmen shall be 

provided like safety belts, hand glows, helmets, etc. including COVID 19 related safety 

measures as per norms of Central/State Government/ Local bodies from time to time. 

3. Materials should be properly and carefully stacked and secured to avoid any 

accident/incident at site as directed by Banks’ Engineer 

4. No debris shall be kept on the adjoining municipal foot path or within the premises of 

the colony and same shall be removed frequently as per instructions of Banks’ 

Engineer. Debris formed in the work shall be brought down, stacked suitably only at 

location specified by Banks’ Engineer.  

5. All the materials to be used in the work shall be got approved in advance from the Bank. 

The copies of delivery memos/ invoices of the materials delivered/ brought to site shall 

be regularly submitted to the Bank’s Engineer.  

6. Final selection of the brand of materials shall be done exclusively by the Bank.  

7. During execution of the work, if any damages occurred to the Bank’s property same 

shall be repaired satisfactorily without any extra charges to the Bank. Failing to comply 

with this condition, same will be got done by Bank at the risk and cost of the successful 

contractors.  
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8.  After completion of the work, the entire area shall be cleaned/ cleared properly to the 

satisfaction of Bank by the successful contractor and no debris, etc. shall be left behind. 

If, not done properly, then Bank will get it done through any of the agency at the risk 

and cost of the contractor. 

9. The quoted rates shall be exclusive of GST. The applicable GST percentage, as per 

the Government extant rules/regulations, shall be added at the place indicated in SOQ 

and arrive at total tender amount. 

10. It shall be the responsibility of the contractor to cover the parked cars with suitable 

covering to prevent falling of paint drops, also if necessary, towing the vehicle to safe 

place. If paint drops on the parked cars, then same shall be removed without any extra 

cost to the Bank. If contractor fails to remove the paint stains fallen on the cars, then 

same will be got done at the risk and cost of the contractor. 

11. Care shall be taken while dismantling the windows/ plaster dismantling to avoid falling 

of debris. 

12. Contractor shall plan the work as per the site condition so as to complete the work within 

schedule time of the contract.  

13. The tenderer shall abide by all the rules and regulations of the State Government/ 

Central Government/ Local Authorities on Covid-19 and the quoted rates shall be 

included for such expenses and Bank will not entertain any claim whatsoever on 

this account. 

14. The tenderer shall quote rates in the price bid considering all the conditions in the 

tender. 

15. RBI Estate Cell Byculla details for online payment of EMD are as below:  

      A/c No.- 04861436225, IFSC CODE- RBIS0MBPA04 

16. Mechanical breaker should not be used for dismantling floor/dado plaster. 

 

Place:                                                                  Signature and seal of the Tenderer 

Date:                               Name & address 

  E-mail id: 

  Phone/Mobile No. :      
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RESERVE BANK OFINDIA 

Estate Cell, Byculla Office, Mumbai 

 
e-TENDER FOR 

 
 

External Waterproof Painting and providing and fixing new uPVC pipelines 

(external) in place of old damaged GI and CI lines of G and H building at the 

Bank’s Staff Quarters at Byculla, Mumbai  

Unpriced Bid Schedule of Quantities 
 
 

 
Name of the Bidder______________________________ 

 
 

Address________________________________________ 
 
 
 
 

 

 
Due Date and time of Submission of e-Tender: 2:00 PM on _________2026 
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Reserve Bank of India 
Estate Cell, Byculla Office, Mumbai  

External Waterproof Painting and providing and fixing new uPVC pipelines (external) in 
place of old damaged GI and CI lines of G and H building at the Bank’s Staff Quarters at 
Byculla, Mumbai  

Schedule of Quantities (Unpriced Bid) 

Sr. 
No. 

Description Qty Unit 

1 Standard Scaffolding & Supporting System: 
Providing & erecting in position mild steel ‘H’ frame variety 
double scaffolding along with required approach system to be 
erected externally around the periphery of the building/s up to 
average 26.00 metre height above ground level and also over 
the terrace around the overhead water tanks with necessary 
safe working platforms including maintaining the same in a 
good serviceable condition during the entire execution of 
captioned work as per following detailed standard 
specifications. 
i)The entire scaffolding system shall be well stiffened with 
necessary bracings, runners, etc., in order to carry out the work 
in safe & comfortable manner for workman & inspection staff 
with essential safety features including providing vertical dust 
and debris preventive and safety curtains/ nets (green net) for 
full covering of scaffolding system, if required horizontal safety 
nets wherever necessary of approved material, etc. complete. 
ii) Collecting and stacking the entire debris in gunny bags at the 
identified locations and disposing the same from time to time 
outside the Bank’s colony premises, etc. complete.  

    

  iii) Providing safe access to the buildings for the occupants with 
proper covering with ply boards, nets, tarpaulin, etc. complete.  
iv) Protecting & covering the windows/Ventilators openings with 
ply boards, etc. complete.  
v) Dismantling and carting away the entire scaffolding system, 
all complete done in workman like manner and as directed by 
the Bank’s Engineer. 

    

   Note -a) The above said safe and sturdy scaffolding structure 
shall be available for one building complete at a time and shall 
be erected as directed by the Bank's Engineer. The same 
scaffolding shall be removed after completion of entire work of 
one building and to be used for the second building.. The cost 
of such structure is to be assessed suitably as a whole for each 
building which is included in the following various items under 
Sr.No. 2 to 11 of work wherever indicated till the completion of 
all the works. b) The surface area of each building in the 
elevation covering the scaffolding erected shall be considered 
from ground level to top of the terrace peripheral wall plus 
Mumpty/ Staircase cum Lift Head Rooms portion for lump sum 
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payment, which will be made only once irrespective of duration 
of scaffolding erected on site till the completion of all items of 
works /entire scope of work.                                                          
The rate shall include providing and fixing in position   new 
industrial green cover, safety nets, and safety covers for entire 
scaffolding all balconies, windows, entrances, and passages.  
Proper preventive measure shall be taken for the entrance of 
the building by providing ply protection and keeping the entry 
free of debris  falling and easy access to the occupants    
No paint drops shall fall on parked vehicles in the nearby 
vicinity. 
  

A) Building No. ‘’G ’’ consisting of G. Floor + 5 upper floors + 
Mumty/Staircase cum Lift Head Rooms, Approximate area is 
4000  Sqm.  

1 Per 
Building 

B) Building No. ‘’H’' consisting of G. Floor + 6 upper floors + 
Mumty/Staircase cum Lift Head Rooms, Approximate area is 
4480  Sqm. 

1 Per 
Building 

2 Structural Repairs to RCC members:Treatment to in-build 
corroded/damaged reinforcement and replacing the 
damaged concrete surface with Polymer Modified Mortar 
(PMM) & finished with plaster: 
Providing and repairing/restoring the damaged various R.C.C 
structural members like columns, roof slabs, beams, lintels, 
sunshades, loft slabs or any other structural & non-structural 
members by providing structural repair treatment by treating 
the reinforcement and replacing the damaged concrete with 
polymer modified ready mix mortar and finally finishing the 
surface with ready mix plaster comprising of the following 
detailed specifications:  
 i) Carefully dismantling and removing the loose/damaged 
plaster and concrete to expose the surface of the intact 
concrete and corroded reinforcement bars, using necessary 
tools, thoroughly cleaning the exposed surface of the concrete 
& reinforcements using wire brush with clean water, etc. 
complete and as directed.   

150 SQM 

  ii) Removal of rust of steel reinforcement: Providing & 
applying rust remover of approved make to clean reinforcement 
bars & allowing it to react  for  specified  time  and  cleaning  the  
reinforcement  of  total  rust  by tapping or using mechanical 
wire brush around the reinforcement bars to give it a totally rust 
free finished steel surface using suitable tools and equipment, 
etc. all complete and as directed by the Bank's Engineer.  

    

 The exposed and cleaned concrete surface shall be applied 
with corrosion inhibitor uniformly by brush / spray gun until the 
specified quantity of inhibitor is consumed per square meter 
area as per manufacturer’s specification. Further, the 
application shall not be carried out when temperature is very 
high / humid / heavy wind for effective application. (to be 
removed) 
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  iii)Rust preventing / Passivator coat on steel 
reinforcement: Providing and applying first coat of rust 
preventing Polymeric coating to steel bars of approved brand & 
make duly mixed with cement slurry in proportion 1: 1.25 by 
weight (Cement: chemical) or as specified by the manufacturer   
etc. complete and as directed. 

    

  iv) After required drying time, providing and applying second 
coat of similar rust preventive Polymeric coating to steel bars 
mixed in the same proportion with cement slurry all as specified 
above, etc. complete. 

    

  v) Bond coat on old concrete surfaces: Providing and 
applying as polymer cement bonding coat (PCBC – a coat of 
high-performance Acrylic Polymer) of the approved 
manufacturers duly mixed with cement slurry in ratio 1: 0.5 by 
weight or as per manufacture specification for the exposed 
concrete surfaces, etc. complete.  

    

  vi) Polymer Modified Ready-mixed Mortar (PMM) up to 
20mm thick : Providing & applying “Polymer modified cement 
based high-performance ready-mix mortar” in layers up to 20 
mm thick  average by using 13 to 15 % water powder ratio or 
as per manufacture specification in layer not more than 12 mm 
, the mortar shall be hand  pressed and shall built the section 
to the optimum dimension. Mortar shall be applied with the 
bond coat applied in (v) above is still in tacky condition roughing 
the surface to received top coat, curing the surface for 48 hours, 
etc. complete 
vii) Collecting the debris in gunny bags, stacking the same at 
identified locations/places and disposing out of the Bank’s 
premises, etc. complete 

    

  viii) All complete done in workmanlike manner adhering to 
manufacturer’s specifications and as directed by the Bank’s 
Engineer. 
Note: 
a) (Mode of measurement: concrete surface area with exposed 
reinforcement). Only net treated area shall be considered for 
measurements. The measurements shall be recorded & signed 
jointly immediately after the completion of work. 
b) The rate shall be EXCLUDING of scaffolding which is 
already considered to be measured and paid under item No.1 

    

3 
 
 
 
  

Do as item No.2 for additional thickness of 15 mm -20mm. 
Extra over item no.2 above for providing and treating the 
surface with extra/additional 15mm to 20 mm thick polymer 
modified mortar to be done complete  in workmanlike manner 
and as directed by the Bank's Engineer. 
Note:  
(a) Only the net treated area shall be considered for 
measurement. 
(b) The rate shall be EXCLUDING of scaffolding which is 
already considered to be measured and paid under item 
No.1 

75 SQM 
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4 Providing & Applying External Waterproof Plaster using 
Factory made ready mixed polymer-based cement mortar 
plaster to Walls/Concrete/RCC surfaces: - 
i) Carefully dismantling and removing the existing loose / 
damaged plaster of any thickness on the external/internal 
common area surfaces of walls at all levels / floors, mumty 
rooms etc. complete. 
ii) Applying cement slurry admixed with the water proofing 
compound of approved make over the exposed brick walls 
/concrete/ RCC surfaces. 
iii) Providing and rendering the prepared surfaces with new 
double coat “Sand faced cement plaster” of required thickness 
(minimum 20mm thick) i.e matching with the adjoining surfaces 
in two layers by using factory-made ready-mix polymer based 
cement water proof plaster of approved make or approved 
equivalent.  

800 SQM 

  a) The base coat of minimum 15 mm thickness using 
approved ready mixed polymer modified mortar plaster at 
proper plumb, level & line including making the plaster surface 
rough to receive the top finish coat, allowing the surface for 
curing for minimum 7 days.b) Applying top/ finish coat 
plaster of minimum 8 mm thickness/required thickness to 
match with adjoining surface with similar ready mix polymer 
cement mortar plaster finishing in perfect plumb, line & level so 
as to obtain fine sand grain finish by using branded approved 
variety sponge or using mechanical devise including 
polypropylene nets on the frame/ masonry junctions of above 
200 mm wide to entire length with proper anchoring/ applying 
cement slurry etc. which shall be measured separately, doing 
regular curing for minimum 7 days. 

    

  
 
 
 
 
 
 
 
 
  

iv) Collecting the debris in gunny bags and stacking the same 
at identified locations/places and disposing out of the Bank’s 
premises, etc. complete. 
v)  All complete done in workmanlike manner and as directed 
by the Bank’s Engineer. 
Note:  
(a)The mode of measurement shall be followed as stipulated in 
IS: 1200. No extra/ additional payment will be made for extra 
thickness i.e. above 20 mm of plaster. 
(b) The rate shall be EXCLUDING of scaffolding which is 
already considered to be measured and paid under item No.1 
(waterproofing guarantee to be obtained) 

  
 
 
 
 
 
 
 
 
 
 
  

  

5 Synthetic Enamel Paint over a coat of suitable metal/wood 
primer after due preparation of surface to existing G.I 
pipes, exposed C.I/A.C soil/ wastewater/ rainwater/vent 
lines, etc.  
Providing and applying two or more coats of different varieties 
of paint over a coat of suitable primer after due preparation of 
surface like Synthetic Enamel paint / French polishing / 100 % 
Acrylic emulsion elastomeric paint as required on various 
miscellaneous exposed items of work like, external services,  
existing G.I pipes, exposed C.I/A.C soil/ waste water/ 
rainwater/vent lines over the terrace area, in vertical shaft and 
on external wall surface, manhole chamber covers of all around 
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the G & H buildings like gully traps, inspection chambers, sewer 
man holes, storm water chambers & cover grills, OH tank 
covers, M.S ladders to Overhead tanks, electrical switch 
boards, hand rails of fire escape staircase, etc. including 
suitably preparing the surfaces as per the specifications 
prescribed including doing work at all heights and lifts, etc. all 
complete done in workmanlike manner as directed by the 
Bank's Engineer. 
Note: The rate shall be EXCLUDING of scaffolding which is 
already considered to be measured and paid under item 
No.1 
  

A) Building No. ‘’G’’ consisting of G. Floor + 5 upper floors+ 
Mumty /Staircase cum Lift Head Rooms, Approximate area is 
100 Sqm. Per building  

1 Per 
Building 

B) Building No." H" consisting of G. Floor + 6 upper floors + 
Mumty /Staircase cum Lift Head Rooms, Approximate area is 
125 Sqm. Per building  

1 Per 
Building 

6 Providing & Applying 100 % Acrylic emulsion elastomeric 
(stretchable) external variety decorative paint over a coat 
of Waterproofing priming/ base coat:  
In combination of 1 (+) 2 or more coats. 
Providing and applying 2 or more coats of 100 % Acrylic 
emulsion elastomeric (stretchable) external variety decorative 
paint over a coat of a suitable waterproofing priming/base coat 
of approved make of paint in combination of 1 (+) 2 or more 
coats paints of approved make, all as per the technical 
specifications of manufacturer and following general 
specifications: 
a) Surface Preparation: 
i)Thoroughly cleaning the exposed surface with water. 
ii) Treating all the surface cracks by opening the same in "V" 
groove shape by mechanical means. Providing and filling the 
cracks up to 5 mm width with approved make acrylic base crack 
filler. 
iii) Sealing the cracks which are more than 5 mm and also all 
the separation gaps of window jambs lining of granite & 
plastered surface with approved make URP modified mortar. 
  

    

  b) Priming / base waterproofing coat:i) Providing and 
applying a priming or base coat of specific waterproof variety of 
approved brand over the prepared surface all as per the 
manufacturer’s specifications. 
c) Two or more coats of decorative external 100% 
elastomeric variety paint in top coat:i) Providing and 
applying two or more coats of decorative exterior variety 100% 
elastomeric paint in combination of two or more shades in light 
and dark pattern/shades over the base coat all as per the 
manufacturer’s specifications, etc. complete and as directed.All 
completely work done in workmanlike manner and as per 
manufacturer’s specifications and as per the instructions of 
Bank's engineer.   
(waterproofing guarantee to be obtained)  
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  d) The rate shall suitably include for the following: - 
i) All tools & tackles/plants and to work at all leads & heights. 
ii) Thoroughly cleaning the ground surface and ensure 
complete stain free. 
iii) The coverage of entire paint components shall be strictly 
maintained as specified by the paint manufacturer or more than 
that specified depending upon the surface condition, 
maintaining shade uniformity, etc. 
iv) Accordingly, the paint/primer(basecoat) consumption 
register shall be maintained on day-to-day basis and the same 
shall be counter signed from the department regularly. Also, the 
overall consumption statement of painting material shall be 
certified by the representative of paint manufacturer. 
Note:  
(a) The respective varieties of paints of reputed manufacturers 
are specified in tender in the list of approved materials. The 
Bank may approve one of them and the same shall only be 
allowed for application. The contractors shall access their rate 
accordingly before quoting the rate. 
(b) The rate shall be EXCLUDING of scaffolding which is 
already considered to be measured and paid under 
iteNo.1(waterproofing guarantee to be obtained) 

    

A)  Building No. "G" consisting of G. Floor + 5 upper floors + 
Mumty /Staircase cum Lift Head Rooms, Approximate 
area is 4945 Sqm. Per building 

1 Per 
Building 

B) Building No.  "H"consisting of G. Floor + 6 upper floors + 
Mumty /Staircase cum Lift Head Rooms, Approximate 
area is 5696 Sqm. Per building 

1 Per 
Building 

7 Synthetic enamel painting on metal or wooden 
surface:Providing and applying two or more coats of 1st quality 
approved make and shade synthetic enamel paint to al  
wooden & MS windows of glossy finish on M.S Angle storm 
water drain covers, meter box, balcony railing including surface 
preparation, scrapping, filling putty, application of approved 
primer, cleaning, carting away the debris, etc. complete as 
directed.Note: The rate shall be EXCLUDING of scaffolding 
which is already considered to be measured and paid 
under item No.1 

 
  

A) Building No "G" consisting of G. Floor + 5  upper floors + 
Mumty /Staircase cum Lift Head Rooms, Approximate area is 
30 Sqm. Per building 

1 Per 
Building 

B) Building No. "H" consisting of G. Floor + 6 upper floors + 
Mumty /Staircase cum Lift Head Rooms, Approximate area is 
50 Sqm. Per building 

1 Per 
Building 

8 Soil, waste and rain water UPVC Pipes   
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 Dismantling of existing CI/GI lines: carefully dismantling the 
existing CI/GI lines including clamps, screws nail etc. without 
damaging the structure i.e. walls/columns, stacking the material 
properly at designated location, rectifying the damages to wall, 
columns by doing necessary repairs using ready mix mortar or 
polymer repair, finishing the surface in level and pattern with 
existing surface as instructed by Bank’s engineer.   
 
Providing and fixing uPVC pipe: Proving and fixing uPVC 
pipes type B of required size confirming to IS 13592 fixed on 
wall including all necessary fittings  confirming to IS 14735  
such as T with door cap, bends, door bends, rubber sealing 
rings and heavy duty MS/GI pipe clamps and solvents 
confirming to IS 14182 etc. complete, following detailed 
specification as below.  
   
Soil, waste and rain water UPVC Pipes shall conform to Type 
B pipes of IS 13592. The internal and external surfaces of the 
pipes shall be smooth and clean and free from grooving and 
other defects. The end shall be clearly cut and shall be square 
with the axis of the pipe. The end may be chamfered on the 
plain sides. Slight shallow longitudinal grooves or irregularities 
in the wall thickness shall be permissible provided the wall 
thickness remains within the permissible limit. 
 
Colour of Pipe 
Surface colour of the pipes shall be as approved by Engineer-
in-charge . 
 
 Marking 
Each pipe shall be clearly and indelibly marked with the 
following information’s at intervals not more than 3 meter. 
(a)Manufacturer’s name or trademark. 
(b)Nominal outside dia. of pipe. 
(c)Type ‘B’ 
(d)Batch number. 
 
Dimensions 
Diameter and Wall Thickness: Mean outside diameter, outside 
diameter at any point and wall thickness for type –B 
manufactured plain or with socket shall be as given in Table- 1 
of IS 13592. UPVC soil, waste, rain water pipes shall be of the 
dia, specified in the description of the item and shall be in 
nominal lengths of 2,3,4 or 6 meters either plain or with 
sliding/grooved socket unless shorter lengths are required at 
junctions with fittings. Tolerances on specified length shall be + 
10 mm and – 0 mm. 
Fixing and Jointing 
Pipes shall be secured to the walls at all joints with Pipes 
clamped (MS/GI) fixed to wall / column screwed with M.S. 
screws of required length. The clamp shall be kept about 50 
mm clear off finished face of wall, so as to facilitate cleaning of 
pipes. Pipes shall be fixed perfectly vertical or to the lines as 
directed. The pipes shall be fitted to fittings with seal ring 
conforming to IS 5382 allowing 10 mm gap for thermal 
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expansion. Maximum spacing of clamps shall not be more than 
1.2 meters. 
 
Installation in Wall/Concrete 
The walls/concrete slots should allow for a stress-free 
installation. Pipes and fittings to be inserted into the slots 
without a cement base have to be applied first with a thin coat 
of PVC solvent cement followed by sprinkling of dry sand 
(medium size). Allow it to dry. The process gives a sound base 
for cement fixation. This process is repeated while joining PVC 
material to CI/AC materials or by installing new PVC material. 
 
Fittings used shall be of the same make as that of the PVC 
pipes Injection moulded or fabricated by the manufacturer and 
shall have a minimum wall thickness of 3.2 mm. The fittings 
shall be supplied with grooved socketed ends with square 
grooves and provided with Rubber Gasket conforming to IS 
5382. The plain ends of the fittings should be chamfered. The 
fittings shall be joined with the help of Rubber lubricant. The 
details of fittings refer IS 13592.All joints shall be produce a 
100% water tight joint.  
 
CUTTING HOLES IN R.C.C. FLOORS/chasing brick masonary 
walls 
Square holes of size as specified shall be cut in R.C.C. floor 
and roofs for passing drain pipe etc. Any damage to the 
adjoining portion or to any other item shall be made good as 
directed by the Engineer-in-Charge. 
After insertion of drain pipe etc. the hole shall be repaired with 
cement concrete M20 grade and the surface finished to match 
with the existing surface. The top and bottom shall be finished 
properly to make the joint leak proof.  
All the dismantled material shall be removed from the site. 
NOTE: The rate shall be inclusive of all materials, labours , all 
leads and lifts, transportation etc.  
Note: The rate shall be EXCLUDING of scaffolding which is 
already considered to be measured and paid under item No.1 

A 90mm Pipe 
 

  

i. Building No "G" consisting of G. Floor +5 upper floors + Mumty 
/Staircase cum Lift Head Rooms, ( 8 Lines)   

200 Meter 

 ii. Building No. "H" consisting of G. Floor + 6 upper floors + Mumty 
/Staircase cum Lift Head Rooms,( 18 lines) 

 450  Meter 

B 110mm pipe 
 

  

i. Building No "G" consisting of G. Floor +5 upper floors + Mumty 
/Staircase cum Lift Head Rooms, (8 Lines) 

200 Meter 

ii. Building No. "H" consisting of G. Floor + 6 upper floors + Mumty 
/Staircase cum Lift Head Rooms,(9 Lines) 

225 Meter 

9 Providing and fixing uPVC pipes for downtake and loop 
line 

  

 Providing and fixing Unplasticized Polyvinyl Chloride (uPVC) 
pipes conforming to Schedule 80, including all uPVC fittings. 
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The rates shall include dismantling of existing pipes, 
stacking and disposal of the same from the premises. The 
rate includes jointing of pipes & fittings, brass fittings 
wherever required with one step uPVC solvent cement, 
clamping, trenching, refilling & testing of joints complete as 
per direction of Engineer in Charge.  
NOTE: The rate shall be inclusive of all materials, labours 
,all leads and lifts, transportation etc. charges for scaffolding 
are included in the tender item no. 1 above and shall be paid 
separately for this item.  
 

9.1 20 mm nominal dia Pipes 265  Meter 

9.2 25 mm nominal dia Pipes 265  Meter 

9.3 40 mm nominal dia Pipes 265  Meter 

    

10 Sunshade / Chajja Waterproofing:   

 i) Carefully removing the existing top layer of plaster finish and 
adjoining watta from sunshade / chajja at directed location by 
using only chisel and hammer, cleaning the surface thoroughly, 
stacking and disposing the debris out of the Bank’s premises. 
ii) Providing and applying approved bond coat over the 
exposed surface. 
iii) Providing and applying minimum 20 mm thick ready mix 
polymer modified cement plaster on top and continue the same 
over the adjoining watta junction, which shall be formed with 
brick bat laid in ready mixed mortar of approved make mixed 
with waterproofing chemical/ compound of approved make (as 
per the manufacturer’s Specifications) laid in proper slope 
including making top line nozing (drip cap) Including water 
curing for at least 7 days, finishing top with neat cement paste 
mixed with W.P. chemical, marking with false square all 
complete done in workmanlike manner, and as directed by the 
Bank’s Engineer. 
Note: 
a) Mode of measurement: Only plan area shall be considered 
for measurement and no rounding or watta shall be measured 
separately. 
b) The rate shall be EXCLUDING of scaffolding which is 
already considered to be measured and paid under item No.1 
c) The waterproofing products shall be allowed only of Bank’s 
approved brand selected from the list of approved materials. 
 
(waterproofing guarantee to be obtained) 

400 Sqm 

11 Rebate   

 The scope of rebate item shall involve cost of all old replaced 
salvageable material like GI, CI, PVC, uPVC pipes/fittings etc. 
which are removed under item no. 8 & 9 above and considering 
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cost for salvaged materials. The contractor shall segregate and 
account for salvage materials and ensure proper disposal of 
non-reusable waste from colony's premises  in compliance with 
Municipal guidelines etc. all complete as directed by Bank's 
Engineer all complete. 

 Sub Total Amount in ₹ 
 

  

 CGST @ 9% in ₹ 
 

  

 SGST @ 9% in ₹ 
 

  

 Total Amount in ₹ 
 

  

 Say ₹   

 Important Note: 

i) The Contractor should inform to the Bank’s Engineer about commencement and 
completion of each item/stage of work; so that, the hidden measurements/ materials 
consumption shall be recorded during the execution of work at site. 

ii) The Contractors shall inspect the buildings to be repaired and re-painted and get 
acquainted completely with the scope and nature of each work before quoting. 

iii) The contractors are requested to attend the pre-bid meeting to understand the 
elaborated scope, procedure of approval of product etc. to be consumed in the work. 

iv) If any balcony grill is damaged, new balcony grill of appropriate size should be 
provided and fixed in its place along with accessories at no extra cost to the Bank. 
In case window/ventilator glass/es is/are broken during the work, the same has to 
be replaced, for which the Bank will not pay any additional cost.   

 
 

Date: 

 

Place:              

                                                               Signature and the Seal of the contractor 

                                                       

                    Address 

 

 


