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Reserve Bank of India
Estate Cell, Byculla
Mumbai - 400 008

Quotation For

General repairs and application of waterproof coating on terraces of A,
C & Fwings at RBI Quarters, Santacruz West, Mumbai.

RBI/Mumbai Regional Office/Estate/

Part-1 (Techno-Commercial Bid)

(Containing Section | to Section IX)

Name of Bidder

Address

E-tender:- RBI/Mumbai Regional Office/Estate/35/26-27/ET/119

Last date of Submission of e-Tender - 02:00 PM on 01/06/2026



General repairs and application of waterproof coating on terraces of A, C & F wings at RBI

RESERVE BANK OF INDIA

ESTATE CELL, BYCULLA, MUMBAI

Quarters, Santacruz West, Mumbai

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors empaneled
with Reserve Bank of India, Estate Office, Fort, Mumbai in category of Civil Works (D) costing between %5
Lakh to %10 Lakh for the captioned work. The tendering would be done through the e-Tendering portal of
MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All interested eligible empaneled contractors must
register themselves with MSTC Ltd through the above-mentioned website to participate in the tendering

process.

2.

The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full or in part
any tender. The Bank also reserves the right to reject all the tenders without assigning any reason therefor.

SCHEDULE OF TENDER (SOT)

Name of work

General repairs and application of waterproof coating on
terraces of A, C & F wings at RBI Quarters, Santacruz
West, Mumbai

e-Tender no

RBI/Mumbai Regional Office/Estate/35/26-27/ET/119

Mode of Tender

e-Procurement System
(Online Part | - Techno-Commercial Bid and Part Il -
Price Bid through

(https://lwww.mstcecommerce.com/eprocn/)

Tender Value (Estimate Cost)

Rs. 9.60 Lakh

Pre-Bid meeting

Not Applicable

i) Earnest Money Deposit

i) Tender Fees

i) Not Applicable

i) No Tender Fees

Date of Starting of e-Tender for
submission of online  Techno-
Commercial Bid and price Bid

06:00 PM on 22.05.2026

Last date of submission of EMD

Not Applicable

Date of closing of online e-tender for
submission of Techno-Commercial
Bid & Price Bid

02:00 PM on 01.06.2026

Date & time of opening of Part-I
(Techno-Commercial Bid)

The date and time of opening of
Part-II (Price Bid)

03:00 PM on 01.06.2026 at Estate Cell, Byculla,
Mumbai 400008

The date and time of opening of Part-1l (Price Bid)

shall be intimated to the eligible vendors
subsequently)
Transaction Fee As per MSTP through MSTC payment

gateway/NEFT/RTGS in favour of MSTC LIMITED




3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI
Website and MSTC Website as given above and will not be published in the newspaper.

Regional Director
Reserve Bank of India
Mumbai



Important instructions for e-procurement

Bidders are requested to read the terms & conditions of this tender before submitting online tender.

1 Process of E-tender:

Registration: The process involves vendor’s registration with MSTC e-procurement
portal which is free of cost. Only after registration, the vendor(s) can submit his/their
bids electronically. Electronic Bidding for submission of Technical Bid as well as
Commercial Bid will be done over the internet. The vendor should possess Class I
signing type digital certificate. Vendors are to make their own arrangement for bidding
from a P.C. connected with Internet. MSTC is not responsible for making such
arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE AT https://www.mstcecommerce.com/eprocn . Vendors are
required to register themselves online with

www.mstcecommerce.com— e-Procurement —PSU/Govtdepts— Select RBI Logo-
>Register as Vendor -- Filling up details and creating own user id and password—
Submit.

2) Vendors will receive a system generated mail confirming their registration in their
email which has been provided during filling the registration form.

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of
the e- tender).

Contact person (RBI):

1. Shri Pappu Kumar Asst.Manager (Tech-Civil) — Mobile, Email id: Pappu Kumar
pappukumar@rbi.org.in for Technical Query Contact No. 9990808590

2. Arti Yadav, Asst. Manager — (022) 2302 8190, Email id: artiyadav@rbi.org.in e-
tender query.

Contact person (MSTC Ltd):

1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mestcindia.co.in Phone No:
8349894664

2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in — Mobile —
9458704037

3. Mr. Abhishek Kr. Kanaujia, Executive — Mobile — 9953089772

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789

5. Helpdesk — Landline -- 022 22870471/022 22886266/033 22901004

Google hangout ID- (for text chat)- mstceproc@gmail.com

System Requirement:

i) Windows 7 or above Operating System

i) IE-7 and above Internet browser.

iii) Signing type digital signature
iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in
the system.
To disable “Protected Mode” for DSC to appear in The signer box following settings
may be applied.
a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e,
Remove the tick from the tick box mentioning “Enable Protected Mode”.



mailto:pappukumar@rbi.org.in
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b. Other Settings:

Tools => Internet Options => General => Click On Settings under “browsing
history/Delete Browsing History” => Temporary Internet Files => Activate “Every time |
Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under

Tools— Internet Options — custom level (Please run IE settings from the page
www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on
specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under
“‘My Menu” in the vendor login. The vendors have to select the particular tender from
the event dropdown box. The vendor shall have the facility of making the payment
either through NEFT or Online Payment. On selecting NEFT, the vendor shall generate
a challan by filling up a form. The vendor shall remit the transaction fee amount as per
the details printed on the challan without making change in the same. On selecting
Online Payment, the vendor shall have the provision of making payment using its
Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s designated
bank account, the transaction fee shall be auto authorized, and the vendor shall be
receiving a system generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment
towards transaction fee.

NOTE

Bidders are advised to remit the transaction fee well in advance before the closing time
of the event so as to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email id provided is valid and updated at the time of registration of vendor
with MSTC. Vendors are also requested to ensure validity of their DSC

(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.




Bidding in e-tender :

a) Vendor(s) need to submit necessary Tender fees and Transaction fees (If ANY) to
be eligible to bid online in the e-tender. Tender fees and Transaction fees are non-
refundable.

b) The process involves Electronic Bidding for submission of Technical and
Commercial Bid.

¢) The vendor(s) who have submitted transaction fee can only submit their

Technical Bid and Commercial Bid through internet in MSTC website
www.mstcecommerce.com — e-procurement —-PSU/Govt. depts.— Login under
RBI— My menu— Auction Floor Manager— live event —Selection of the live event




d) The vendor should allow running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
Terms/Commercial specification and save the same. After that click on the Technical
bid. If this application is not run then the vendor will not be able to Save/submit his
Technical bid.

e) After filling the Technical Bid, vendor should click ‘save’ for recording their
Technical bid. Once the same is done, the Commercial Bid link becomes active and
the same has to be filled up and then vendor should click on “save” to record their
Commercial bid. Once both the Technical bid & Commercial bid has been saved,
the vendor can click on the “Final submission” button to register their bid

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.

g) In all cases, vendor should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

h) During the entire e-tender process, the vendors will remain completely
anonymous to one another and also to everybody else.

i) The e-tender floor shall remain open from the pre-announced date & time and for
as much duration as mentioned above.

j) All electronic bids submitted during the e-tender process shall be legally binding
on the vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the Buyer will form a binding contract between Buyer
and the Vendor for execution of supply.

k) It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

[) Buyer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

m) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of
terms & conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The tender inviting authority has the right to cancel this e-tender or extend the due
date of receipt of bid(s) without assigning any reason thereof.

Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before
bidding.

Important Note
1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS
WHO ARE EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN
BELOW UNDER THE CATEGORY 05 to 10 LAKHS ARE ELIGIBLE TO
PARTICIPATE IN THIS TENDER. BIDDERS ARE ADVISED TO CHECK WITH
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RBI REGARDING THEIR ELIGIBILITY FOR THIS TENDER BEFORE
PARTICIPATING.

2.In the price bid due to number of words limitation of 1000 characters, complete
description could not be accommodated, and description given thereof is brief.
Before quoting rates, all the contractors must read the complete details of each
items given in the un-priced bill of quantities given in Part-1 of the tender.

Date: - Signature and seal of the Tenderer
Place: - Name and address:

Phone/Mobile no.

e-mail
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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA, MUMBAI

Name of Work: - General repairs and application of waterproof coating on terraces of A, C
& Fwings at RBI Quarters, Santacruz West, Mumbai.

INDEX
SR. PARTICULARS NOS.
No
1 Index 10
2 Form of Tender 11
3 | Articles of Agreement 13
4 | General Instructions to Contractors and special conditions 22
i) Conditions herein before referred to 25
i) Appendix herein before referred to 45
iii) Safety Code 46
5 Special Instructions 47
6 Specifications and Mode of Measurements 48
7 List of Materials of Approved Brand/ Manufactures. 49
8 Proforma for performance Bank Guarantee Annexure-II (Not 50
applicable)
9 Preamble to Schedule of Quantities 53
10 | Proforma for Undertaking | Declaration / Certificate by the Bidder 55
regarding country Sharing land border with India
11 | Grounds for debarment of firms from bidding 57
12 | Undertaking for declaration of debarment by public institution(s) 58
13 | Schedule of Quantities 59
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FORM OF TENDER

Date:
The Regional Director
Estate Cell Place:
Reserve Bank of India
Byculla, Mumbai

Madam/Sir,

Having examined the drawings, specifications, designs and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having examined the site of the
works specified in the said memorandum and having acquired the requisite information relating
thereto as affecting the tender, I/ We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum at the rates mentioned in the
attached schedule of quantities and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in conditions of tender, the Articles of
Agreement, Special Conditions, Schedule or Quantities and Conditions of Contract and with
such materials as are provided
for, by and in all other respects in accordance with such conditions so far as they may be
applicable.

MEMORANDUM

a | Description of works General repairs and application of waterproof
coating on terraces of A, C & F wings at RBI
Quarters, Santacruz West, Mumbai.

b | Estimated cost % 9.60 lakhs/-

¢ | Time allowed for completion of the works 2 months from the 10th day of the Work
from 10th day after order.
the date of written order to commence
work

d Retention Money (Security Deposit) 5 % of the actual work done to be deducted

from each bill of the firm.

e | Waterproof Performance Guarantee Waterproofing coating Performance Bank
Guarantee to be submitted from any
Scheduled Bank for an amount equal to 5%
of the quoted amount of waterproof painting
works valid till 3 years beyond date of
virtual completion of the work.

2. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and
provisions of the said Conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in
the said conditions.
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Should I/We fail to execute the contract when called upon to do so, I/We do hereby agree
that this sum shall be forfeited by me/us to the Reserve Bank of India.

3. Our bankers (with full address) are:
(i)
(ii)
The names of partners of our firm are:
(i)
(ii)

Name of person having Power of Attorney to sign the contract (Certified true copy of the
Power Of Attorney should be attached)

Yours faithfully,

Signature of the Bidder with seal

Address:

Contact Person : Cell No.
Email:

Signatures and addresses of witnesses

Ser. Signature Address
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Draft Articles of Agreement

(On Non-Judicial Stamp Paper of appropriate value)

TF q8T AR RS &5 forde 69 satea
He5-400001 A U ¢ (36 ueara 9@ d
FF T F) A gEw 9
.............................................. ¢ (8 g8 @15
SHER T I &) & T g3 &

ARTICLES OF AGREEMENT made the
between the Reserve Bank of India having its

Central office at Mumbai- 400 001((hereinafter

called “the Bank”) of the one part and....

Contractor”) of the other part.

Stefeh e #e8 & Aicgel iR Fud
AREINE Farcy & U8 AR vh & & oar
I AT AFA AR FToRIUS HIfear Hr
3TTNeT | ST Y AT T ST ¢ R FhT STl
aTer T T qUTET el aTel I@TTAT 3R
faferseart geret & 8131 Safer 3oa @t
fafRIsec3it 3R AT T 3eTee X 38
GaThRIT GaRT AT 3ol 3R § §EAER feht 1w

2 I131R STafeh ShaR T@l o & a7$ erd, faQiy erdf
H 3foe@d erdf aur dider & eraf va A 6
TEET H TTS TS Al I (JeFcT FefY T 37T
HIH{EH T H “ 3l A el ST, IeFcl JifdaT
(@) 7 geiw 3R / a1 3 AfASeansit 7
afote 3R SobcT AT T TN H GMT 1Y,
TR I o7 Y IS & & e &Y, AT o foIv &
TR 1 AT 317 A ST 3T dgd &I & (faaenr
SHH SIG “ 3 ST AT & &I A TefaTd fhar
ST & 3T I XA & ToIT TgAT B

WHEREAS the Employer is desirous of carrying
out the work of General repairs and application
of waterproof coating on terraces of A, C & F
wings at RBI Quarters, Santacruz West,
Mumbai. and has caused drawings and
specifications describing the works to be done.

AND WHEREAS the said drawings, the
Specifications and the Schedule of Quantities
have been signed by or on behalf of the parties
hereto.

AND WHEREAS the Contractor has agreed to
execute upon and subject to the Conditions set
forth herein and to the Conditions set forth in the
Special Conditions and in the Schedule of
Quantities and Conditions of Contract (all of
which are collectively hereinafter referred to as
“the said Conditions”) the works shown upon the
said Drawings and/or described in the said
Specification and included in the Schedule of
Quantities at the Respective rate therein set forth
amounting to the sum as therein arrived at or
such other sum as shall become payable there
under (hereinafter referred to as “the said
Contract Amount”).

HTTFASHIFR FgATQ T &

NOW IT IS HEREBY AGREED AS FOLLOWS:
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3ad f[TaRoT AR F e A, S sa R &
T I & ITHR AT T ST, SheR @RI
3 I & G2ATT 30 Ug 3 d TAfArsear3it am
AT T 1T & a0 A I qUT A Td
erdt T HATfead et o 3TEfeT gafl|

In considerations of the said Contract Amount
to be paid at the times and in the manner set
forth in the said Conditions, the Contractor shall
upon and subject to the said Conditions
execute and complete the work shown upon
the said Drawings and described in the said
Specifications and the Schedule of Quantities.

folerdr SheR &I ol A Seof@d alih &
3R AT IR IT XL 31 TRY S < g7

TAY I 3ITcATe |

The Employer shall pay the Contractor the said
Contract Amount or such other sum as shall
become payable, at the times and in the

manner specified in the said Conditions.

3o Al H "TEIRR" Ase; T 37 36 Hider &
g Adeenor Hrdf #T ared e AR
fEemgiater 3nfe & 32T & AR &

The term “Architect” in the said conditions shall
‘Architect
architectural planning & designing etc. of the

mean for the purpose of

Renovation works under this contract.

AR Rerd d% fosor wraf & oiaeor, foat &
THTONROT, $aTclleT 3 Hider & i ==,
el 3R qaTet & wRfleads & fav €@
SHAEYT 3R JY HLMM|

The Reserve Bank of India shall administer and

directly arrange for supervision of works,

certification of bills, making payments and
implementation of various terms, conditions and

stipulations of the contract.

Tgl Seoli@d ed AR faffiesT et &1 gd
R F 3MUR & & H TeT 3R AT S1em 3R
Tg1 AlSTE TIfeaT 319t 31X @ 3T Al SanT a8
g, TIT & 39 Al I AT I ¢ 3R 3
At # 3ol ITAR el IR @ HIR HT
frsurget ST |

The said conditions and various schedules shall
be read and construed as forming part of this
agreement, and the parties hereto shall
respectively abide by, submit themselves to the
said Conditions and perform the agreements on
their part respectively in the said Conditions

contained.

R 3R T8l 3feaf@a exaras sq g@faer &
3T ST

The agreement and documents mentioned herein
shall form the basis of this Contract.

Ig HideT o ot Teh (A Terd veneed dider &
3R = &Y Teh o Y HideT 8, Sfesh HIS &
HidTshol IRTA FU RIS Fared &
T, @ 3R TE T fr odar W A

A 3R SToRIE R T AT
| % forT v @fder §1 fSass v areafas A
IS AT & TR &4 3 FHTTAT A3

This Contract is neither a fixed Lump sum contract
nor a Piece Work Contract but is a Contract to
carry out the work in respect of General repairs
and application of waterproof coating on
terraces of A, C & F wings at RBI Quarters,
Santacruz West, Mumbai. to be paid for
according to actual measured quantities at the

rate contained in the Schedule of rates and
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eTeEr & e & 0 AT 3ercT 2t A deret
IS EX I $ITCTeT fohaT ST & |

Probable Quantities or as provided in the said

Conditions.

3ad dl # URT A & AR Sher
fafaer AT et & gefra Taft s, aaed
segcreiere, fihfder, Tax FIrufee 3R 3+
HeeY Frat & Fatid Tt St el & o g
3T GiauT YeTel e AR 58 e o i & g
glel & STe; CTaRI, e 3111 T g0 fohaly off eTsharer
ol eT: SYeh T |

The Contractor shall afford every reasonable
facility for the carrying out of all works relating to
civil works, installation of sanitary work and
fittings, permanent water supply, electrical
installations, fittings, air conditioning and other
ancillary works in the manner laid down in the
said conditions and shall make good any
damages done to walls, floors etc. after the
completion of such works.

foralerdr & ure 5@ widar & qatarg & foe s &
fearelt off o (3MSTH) T SASHT AT geTay AT 38T
& S T HT AT Gehd WM IR HRT
ehTcl T Feeret a1 HTAFR AT &1

The Employer reserves to itself the right of
altering the Drawings and nature of the work by
adding to or omitting any items of work or having
portions of the same arrived out without prejudice
to this contract.

Y Plecde H THT B JIH TR ATAT ST
3R FleeFeX 39 910 A TEAT ¢ b dg ABT
Ao & qd o1 a1 A H 1S IS HIH YR
A B JT d@ q, S o 9 A @), F1H
YE F AN AR T 3 & 109 &t & 02
HEI & 3T T HH T T a1, oAfehed HAT
dge & fH dmg

Time shall be considered as the essence of this
Contract and the Contractor hereby agrees to
commence the work soon after the site is handed
over to him or from the scheduled date of
commencement as provided for in the said
Conditions whichever is later and to complete the
entire work within 02 months from the 10th day of
the Work order subject nevertheless to the

provisions for extension of time.

S8 HideT o gl [TeFcT SaRT T 37aTcTeT sharel
Has 7 &1 forw Smden

All payments by the Employer under this

Contract will be made only at Mumbai

38 IR @ I3 T Rl 3 g & 3ot gl arel
G faare] &l Hag H Scesl AT SATTaT AR 3HeA
fAEROT Shael He$ & [PUT ~grarery & 31f¥hR &=
A gram|

All disputes arising out of or in any way connected
with this agreement shall be deemed to have
arisen at Mumbai and only Courts in Mumbai shall
have jurisdiction to determine the same.

I% o 5 Hidar & 3 37T &1 SHaR GaRT O e
T Uer 31K GH1T a7 B | e [Afder 7 & a8 A
O 3Tk AT & AT & AT o TAeh gehaR w161
g JI9 de [ S & garlr 3fRTar @ fafse
fofEd 3rgeeil & T meer ef feam s g

That the several parts of this Contract have
been read by the Contractor and fully
understood by the Contractor. The Contractor
shall not be entitled for the payment for the
gquantities beyond the tendered quantities

unless ordered for by specific written
instructions from the Bank’s Engineer-in-
Charge.

Page no 14 of 62




SheR deh & JiAATEr g 3Tl 3nfe / gonfert/
& TN H YcIaT AT HYTET &9 & fordr i Sy,
A 3R faaror &1 fRdr off NaR g7 & @y
GelTdT gl M, S 6 38 R & d&g A
AfagicAs gIffical & fadgsT & aR1d SheR AT
3% HHATRAT & €ITT H AT AT H 3T TohaT g,
3R & THT 37 T&d MIART TWIT| SheR IR
& faaxor &1 el 3R MY A9, [&ar s e
3 Tl g s @Bl ) SU B B e a1
olT3] ShTe]all T TTele] il o ToIT 3T | SehaR
e T qd farfed HgaAfd & o= fonelT ot samar ar
TehatIehl UOR AT 37 STITRT UX 1 hT TALAT3iT Sl
IR TGl P, & &1 FehIRIT A BT 3eTATT
&I T 3SR g Hal| ShaR fohrdr oY amostr
ST & TheTei0T & IRUTATIRT fAdierdr i
ﬁmﬁﬁmﬁaﬁr%mﬁﬁﬁﬁﬁﬁqﬁ
LI | 3F PT GTeled I H [Aholdl I SHER Hl
3R @ TS T 9T el & ®G H AT ST 3N
T GFAT TR dTeT T ETaT et 3R FlTAT Hed 381
ol eha BIaTT |

SheR B8 a1 I AT el & v 3de
FHHATRAT & T & T 3T FRIAEr 0 o
ST IR & dgd N SITABRT o IR Thc 1ehuT-
o gTiRical @l 90 g & HJse fohar 51T @I & |

IR TRETOT IR TMNIATAT h FET H SHheR -
aIffca fheT oY SRUT & gl alel 39 R Hr
HHATCA IT ATl &7

The Contractor shall not disclose directly or
indirectly any information, materials and details
of the Bank's infrastructure/systems/equipment
etc., which may come to the possession or
knowledge of the Contractor during the course
of discharging its contractual obligations in
connection with this agreement, to any third
party and shall at all times hold the same in
strictest confidence. The Contractor shall treat
the details of the contract as private and
confidential, except to the extent necessary to
carry out the obligations under it or to comply
with applicable laws. The Contractor shall not
publish, permit to be published, or disclose any
particulars of the works in any trade or
technical paper or elsewhere without the
previous written consent of the Employer. The
Contractor shall indemnify the Employer for any
loss suffered by the Employer as a result of
disclosure of any confidential information.
Failure to observe the above shall be treated
as breach of contract on the part of the
Contractor and the Employer shall be entitled
to claim damages and pursue legal remedies.
The Contractor shall take all appropriate
actions with respect to its employees to ensure
that the obligations of non-disclosure of
confidential information under this agreement
are fully satisfied.

The Contractor's obligations with respect to non-
disclosure and confidentiality will Survive the
expiry or termination of this agreement for
whatever reason.

15. 1 To X Afgen3it & i 3chiga Hr Qware
FIES

T) B, d & IRET & AT 3197 (B &) HaaRT
& T Tl 3cdiea $r i off Rierad & Ao
# quid: TIFAeR giaf, 9 Ratd o gamr e
GrATT & gHeT Reprad gor Fr awelt 3k do6 39
RprId & TaYy # 39 AfgH & dga 3R
HIAETET T ST GIATET |

15. Clause of Prevention of Sexual

Harassment at Work place:-

a) The firm shall be solely responsible in case of
any compliant of sexual harassment against its
employee within the premises of the Bank, the
complaint will be filed before the Regional
Committee constituted by the Reserve Bank of
India and Bank shall ensure appropriate action

under the said Act in respect of the complaint.
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oY) do o foralT o el & Tavcyr wat o foandly off
FHANT FT TE T T ST gleT T dis o
fRIeATId &1 o ganT a1fdd & Rierad afAfa
CaRT AT fordT Srear |

AY.) B fordr o Hifger atfaqfcd & fov fSeaer
BT, TS BH & HHAATRIAT Pl ATTHST el dTell
geaAT H I el T HEAThT g Hehell g,
3CTER0T & [T d& & Feany & F15 off Fifgw
TEd, 3R FATT a1 & & FAIRY ganrT i
ScdiseT R STT=IT ATfad 81T &

) B FRTTA W I 3cdisaT Hr Ahame 3R
Heftd Aeel & IR 7 39a AR w1 e
T F AT AR gl

$) B e TRET # RS 319et shatenfat v qot

Tg 31T T 3T FHITA|

b) Any complaint of sexual harassment from any
aggrieved employee of the firm against any
employee of the Bank shall be taken cognizance of
by the Regional Complaint Committee constituted
by the Bank.

c¢). The firm shall be responsible for any monetary
compensation that may need to be paid in case the
incident involves the employees of the firm, for
instance any monetary relief to Bank’s employees,
if sexual violence by the employee of the firm is
proved.

d)The firm shall be responsible for educating its
employees about prevention of sexual harassment
at work place and related issues.

e) The firm shall provide a complete and updated
list of its employees who are deployed within the

Bank’s premises.

SheR deh o JIAATET el 3usholt 3nfe; / gomfert/
& IR H JcIaT AT A9cTeT &9 & fray off S,
AT 3R fAavor #r fRar off e 9aT & @y
GTHT S A, S o 36 R & dew H
Hfacrcres giiRical & [@dgsT & e Sher AT
3T HAATRAT & €T & AT AT HF 3T FoheT &,
3R BT AT 306 TET MYAT IQIM| SheR IR
& faavor &1 fAeh 3R Mg A, [&ar sg e
2 i it 5% dge et B QU Y & for ar
T ShIeTaAT T ATeTel el o ToIT 3aeTeh 8 Shar
o 1 qd Tl agAter & 9= fordr ot s ar
TdehaiTehl UOT AT 37 STITRT WX 1 T farwarait &r
FRIRICT QT M, o & FehrRIT il Al
SIT AT 3SIPR AGT LI ShgR fohaT &Y gt
TR & YhelhoT o GRUTATIET [ dierdr i
&S forell oft oh b g1fex o fore fovaitera ant eaforfef
M| 3 BT ITele] el H [Aheldl Sl SHGR I
3R A e Y 39T el & &Y H HTAT ST R
AT SThHT=T T 2T el A FIeel FeH 3T
T §HGR g1 |

16. Non-Disclosure clause: The Contractor shall

not disclose directly or indirectly any information,

materials and details of the Bank's
infrastructure/systems/equipment etc., which may
come to the possession or knowledge of the
Contractor during the course of discharging its
contractual obligations in connection with this
agreement, to any third party and shall at all times
hold the same in strictest confidence. The
Contractor shall treat the details of the contract as
private and confidential, except to the extent
necessary to carry out the obligations under it or to
comply with applicable laws. The Contractor shall
not publish, permit to be published, or disclose any
particulars of the works in any trade or technical
paper or elsewhere without the previous written
consent of the Employer.

The Contractor shall indemnify the Employer for
any loss suffered by the Employer as a result of

disclosure of any confidential information. Failure
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SheR  BH a1 I FlARET el & foIv 3det
FHAATRAT & FIY H T 37T FIaETr e 6
SH PR & dgd NG SATeThRT & IR TheThuT-
o &I acdl T U g & HJse o 5T @ & |

IR IFEaoT IR MUATaT F eI H  SheX &-
aIffca fordl oY SRUT A gl aTel 39 R Hr
AT AT AT HT AR

to observe the above shall be treated as breach of
contract on the part of the Contractor and the
Employer shall be entitled to claim damages and
pursue legal remedies. The Contractor shall take
all appropriate actions with respect to its
employees to ensure that the obligations of non-
disclosure of confidential information under this
agreement are fully satisfied. The Contractor's
obligations with respect to non-disclosure and
confidentiality will survive the expiry or termination

of this agreement for whatever reason.

17. TqAdA_Felgll FAAIA : 3heR o]
gAaH Aoyl AfRAIH T 4\ fRfETd &
3feTaTereT iaT| Fordr ot Fifaferen forger / 3r9emait
& AR SIRY &Aled / &3, Ife #g g an, &
$ITCATT SeheR SaRT deh & fohdlY & & sl foham
ST |

17. Minimum Wages Act : - Contractor shall

comply with minimum wage act and labour act in
force. Notices /penalty, if any, issued /imposed by
any statutory norms/requirements shall be paid by
the contractor, without any claim to the Bank.

18. FAS -19 # TIAT AGHNY T Fufy &
qreleT fFT ST arel WEtsid, R 39 3k
&I ARIES : SHERT Al HIfAS -19 HT THATT
HETARY T RFufa & giret s ganr fatRa Fafr
e, RBITc #Hefest AR Hielh HISihler 1
Uielel T BT ol 6 #Aes ugeer, 83
FACTSSR T 3UGNT AT, AAAT T F ATt
et A g O, 8T & SEdle Ugelall, dhdol
P T T Tefaa 4R A marems), Fafaa
&I ST 3TE| SHAT Sooitid A W s &
fRISeraR & &t HAFRY @R’T Tedsh T RN
STATAT STTTT ST Hehll €, ST SeheRT T & $[3TclleT
T I T ST Tl &

18. Protocols, safety measures and security

norms of present pandemic situation of Covid-

19 to be followed: The contractors shall follow all

security, safety norms and the standard protocol
laid down by the Bank during the present pandemic
situation of Covid -19 like wearing mass, using
hand sanitizer, regularly washing hands with soap
dispensers, wearing hand glauses, movement of
the workers only pertaining to the work place,
regular security checks etc. The violation of the
same may be entitled for penalty on each occasion
imposed by the Bank’'s P & SO, which may be
from due to the

recovered the payment

contractors.

19. "fdeT F T F FROT 9F F AHS &
SHERT ¥ Y $Y AT arelt aTferfet :

ITe HrA/ETIET & U Bl § uger ot off ardf
GaNT Wfder &l FATed & f&ar Srar §1 9 A
STl & o, Sarer et @t srafer siv w&fhad

19. Compensation to be recovered from the

Contractors in case of default on account of

termination of contract:

If the contract is terminated from either of the party

before completion of work/contract. It is treated
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faEaR # ST R Y U el & [ahel @ 2
AT 3T AT A FI WG d8F GaRT ShaRT &
SAf@H 3R aera ) fhar Seen| 59 aRg 6
ST 3R T TR A SeheRt Fr fAfaer exf
& YR W e AR S Q@ A & T da
@RI &Y T8 7S TideT B &3F & AR red AR
& &1 3] T I0TAT & TTed TR | Ig @A 31
ARTT TA S GaRT SheRT & &I fordy ot iy
S8 3TAA Toer hr Ganer TR, foasuresT de Y
Y, |fder $r sreafad aRafda gfdsfa s
@EuAST 3R 3IRTAD) sHS ’aRed Taft Tuer
JehIsat /| e Il FY&T Hrafed, BIS, |
HITEET a7, NhdT FaT Sca1ie A dfad fonddr ot
3 ool / ool |igd & FHeT &7 Ui A & aqel
&1 Sreety, S fon Giaer dr StaveT gAed 3R F
A T A A Y gU FAY & FHROT 8F g
3TN a1 Ueh FegeT Ol fehdret gl

that, the contractors are failed to complete the
captioned work in stipulated time period and the
approved extension. The left over or balance work
will be carried out directly by the bank at the risk
and cost of the contractors. Such risk and cost
amount i.e. amount arrived by evaluating the
difference of cost between cost based on tender
rates of the contractors and as per the rates of new
contract engaged by the Bank for completion of
work. This risk and cost amount will be recovered
by the bank, which is a direct financial loss incurred
by the bank on account of forced termination of
contract and against the time lost in completion of
the work from any amount payable to the
contractors such as gross amount of final bill,
Performance Bank Guarantee amount, up to date
converted Security Deposit (RMD) of the contract
further including amount payable against any other
bill/bills pending at all the Estate Cells/Office i.e.
Estate office, Fort, Mumbai, Byculla Cell, BKC Cell
etc.

$q @1aT H, e 3R SR o 319 fafeaq
S AR & ATEIA F 51 faoral & ferw
319 37797 freTRe fohw & va &Y i gftorhe &t
fasarfed R o dsha €, ot 3R ¥ uger Jgt
IR o I g1 (IfE SheR Te ARIGRT am

I FTa1fAca §)

g8 @iel A, Alear & 39er faftad e
31TISRY & ATETH ¥ &7 faer@r & forw 319er 1rer
fAeRa fr § 3R Shar o 37oel A e
T TGT 9T § 3R gk d1G 3TH IR ¥ ar
A giTerehe I fsaried & ST Fevdt €, et
3R a¥ gger g I ford T &

IN WITNESS WHEREOF the Employer and the
Contractor have set their respective hands to these
presents and two duplicates hereof the day and
year first hereinabove written. (If the Contractor is
a partnership or an individual)

IN WITNESS WHEREOF the Employer has set its
hands to these presents through its duly authorized
officials and the Contractor has caused its common
seal to be affixed hereunto and the said two
duplicates/has caused these presents and the said
two duplicates hereof to be executed on its behalf,
the day and year first hereinabove written. (If the

Contractor is a Company)

AR ReTd % ganT gvdretiRd 3R faaRka

SIGNED AND DELIVERED by the Reserve
Bank of India by the hand of

A FHEEW

Shri
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(FTTH 3R ge=ATA)

(Name and Designation)

sAhr3ufRAfIA- [ In the presence of
amedy - Witnesses —

1. 1.

9dr: Address:

2. 2.

9dr: Address:

IR 97797 ATSiEY Bt A cafeaea T &, ar@er & | If the part is a partnership firm or any

caRT I H3T HENERT T R A §EAETR glelT AT

individual
should be signed by all or on behalf of
all the partners.

.................. F arT gEareiRa 3R faRa far SIGNED  AND DELIVERED  BY
— ............................
Witnesses —
et )
1) T PP
) 2)
qa'l’ .......................................
........... Address
AP oo, Fr|afg SHerR & 3| THE COMMON If the Contractor
SEAL OF signs under its

HEX & e GEAEN
R §, ar 39 gEaer

3TEROT # 3TH HeX Tgl o | T TEAT JcAferad
forT oems ST 81 HEX Follol & @Y
freTer e afeT
&1 3T #
( 1
)

Was hereunto affixed
pursuant to the
resolutions passed

common Seal the
signature clause
should tally with

By its Board of ’ :
Directors at the their sealing
meeting held on clause in the
........................... Articles of
........................... ASSOCiations.

The Contractor is

In the presence of signing by the
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( )2 Iy SR P RE Y
................................. FHEARATHT g

Tfed o geaeR vy
g, dI¢ 9 =il g ;T
FIs gfFd

( 1 hand of power of
) attorney whether
........................... a company or
k ................... S finaividual,
)

fAceres fSiegior @l Hislg @1 3ufeufa # g7 weqdl W
gEer R & -

Directors who have signed these
presents in taken thereof in the
presence of

(1) oo (1) o
) e,

(2) oo @)

2 2

Ifg  SheR I TP & HEARATAT Yo g o
TR 5 §, I8 98 YT 81 AT 15 eafad

If the Contractor is signed by the hand of
Power of Attorney, whether of a company or
an individual

geToh gaRT geaTeiia 3R faafka--
STFHETH SHhaR garT
gﬁ-—

3R faffraq aifea adhrer

SIGNED AND DELIVERED BY -
The Contractor by the hand of
Shri

and duly constituted attorney.
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GENERAL INSTRUCTIONS TO CONTRACTORS AND SPECIAL CONDITIONS

Online e-tenders are invited for “General repairs and application of waterproof coating
on terraces of A, C & Fwings at RBI Quarters, Santacruz West, Mumbai.”. The tenders
shall be submitted in online manner at MSTCE commerce web site.

1. Tenders shall be submitted online in two parts viz. Part | containing technical and
commercial details of the offer and Part Il containing prices only.

2. Tenders shall remain open to acceptance by the Bank for a period of three months from
the date of opening of the tender Part-l, which period may be extended by mutual
agreement and the tenderers shall not cancel or withdraw the tender during this period.

3. The Reserve Bank of India does not bind itself to accept the lowest or any tender and
reserves to itself the right to accept or reject any or all the tenders, either in whole or in part
without assigning any reasons for doing so.

4. 5% of the total value of work done will be recovered and withheld from their bills by the
Bank as Retention Money (RM). The R.M.D. amount shall be released after successful
completion of 12 months of Defect Liability Period from the date of completion of the work,
provided all the defects pointed out are rectified. The security deposit of the successful
tenderer and R.M. will be forfeited if he/she/they fails to comply with any of the conditions
of contract. No interest will be paid on Security Deposit and Retention Money withheld by
the Bank.

5. All compensation or other sums of money payable by the contractor to the Bank under
the terms of this Contract may be deducted from his security deposit if the amount so
permits and the contractor shall unless such deposit has become otherwise payable within
ten days after such deductions make good in cash the amount so deducted.

6. The Contractor shall not assign the Contract. He shall not sublet any portion of the
contract except with the written consent of the Bank. In case of breach of these conditions,
the Bank’s Engineer shall serve a notice in writing on the Contractor rescinding the contract
whereupon the security deposit shall stand forfeited to the Bank, without prejudice to his
other remedies against the Contractor.

7. The Contractor shall carry out all the work strictly in accordance with drawing, details
and instructions of the Bank’s Engineer if in the opinion of Bank’s Engineer and the
structural Consultant change have to be made in the design and they desire the Contractor
to carry out the same, the contractor shall carry out the same without any extra charge.
The Bank’s Engineer’s/Bank’s decision in such cases shall be final and shall not be open
to arbitration.

8. A Schedule of probable Quantities in respect of each work and Specifications
accompany these Special Conditions. The Schedule of probable Quantities is liable to
alterations by omissions, deductions or additions at the discretion of the Bank’s Engineer.
Each tender should contain not only the rates but also the value of each item of work
entered in a separate column and all the amounts quoted against various items should be
totaled in order to show the aggregate value of the entire tender.
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9. Tenderer must obtain for himself on his own responsibility and at his own expense all
the information which may be necessary for the purpose of making a tender and for entering
into a contract and must examine the drawings, inspect the site of the work, acquaint
himself with all local conditions, means of access of the work, nature of the work and all
matters pertaining thereof.

10.The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as during and after completion, water, electric consumption,
meters, double scaffolding, fencing, hoarding, plant and equipment, storage sheds,
watching and lighting by night as well as day including Sundays and Holidays, temporary
plumbing and electric supply, protection of the public and safety of adjacent roads, streets,
cellars, vaults, ovens, pavements, walls, houses, buildings and all other erections, matters
or things and the Contractor shall take down and remove any or all such centering,
scaffolding, staging etc., as occasion shall require or when ordered to do so, and fully
reinstate and make good all matters and things disturbed during the execution of work and
to the satisfaction of Bank’s Engineer s. The rates quoted shall be deemed to be for the
finished work to be measured at site. The rates shall also be firm and shall not be subject
to exchange variations, labour conditions, fluctuations in railway freights or any conditions
whatsoever. Tenderers must include in their rates GST. No separate claim in respect of
GST shall be entertained by the Bank except if changed by the Central Govt., State Govt.
or local authorities during the contract period.

11. (a) The Contractor should note that unless otherwise stated the tender is strictly on item
rate basis and his attention is drawn to the fact that rates for each and every item should
be correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even
be omitted thus altering the aggregate value of the Contract. No claim shall be entertained
on this account. However, during actual execution of work if the quantities of any of the
items of work exceeds by more than 25% of the tender quantities, the quantities of such
items executed, by the authority of the Bank’s Engineer of the project in excess of 25% of
the tender quantity shall be considered as an extra item of work for which the contractor
shall submit fresh rates supported by rate analysis worked on the actual cost basis plus
15% towards establishment charges, contractor’s overhead and profit. The rate for all such
items of work, being current ones, will not be eligible for price adjustment due to increase
or decrease in prices of materials and labour rates as per escalation formula, if any, given
in the tender.

b) In case of difference in the basic rate of the material, the difference in actual purchase
price including GST and excluding cartage, loading, unloading and the basic price including
GST (as given in tender) with 15% contractor’s profit & overheads shall be adjusted. Copy
of the invoices of materials so purchased shall be submitted to the Bank duly verified by
the Bank’s engineer with the original.

12. Time allowed for carrying out the work is 02 months from the 10" day of issue

of work order. If the contractor fails to complete the work within the specified period
they/he shall be liable to pay LD at the rate of 0.25 % per week i.e Rs 343/- per day of
estimated cost put to tender subject to a maximum of 10% of the contract amount for the
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entire work. The tenderer shall before be commencing work prepare a detailed work
programme, which shall be approved by the Bank’s Engineer.

13.The successful tenderers should co-operate with the other contractors appointed by the
Bank so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Bank’s Engineer.

14. The contractor shall bear in mind that all the work shall be carried out strictly in
accordance with the specifications made by Bank’s Engineer and also in compliance of
the requirements of the local public authorities and to the requirements of the Bank and no
deviation on any account will be permitted.

15. The successful tender should make his own arrangement to obtain all materials
required for the work.

16. The tenderers shall submit along with his tender a list mentioning the names of
manufactures of specialized items (from the approved materials as per Annex), like plain
& perforated board, paint, false ceiling sections, wooden slats etc. all materials including
Aluminum sections, M.S structural members, wall/floor tiles/plumbing fixtures and fittings
etc. which he proposes to use in the work if his tender is accepted. However, final approval
of the materials to be used in the work shall be given by the Bank.

17. The contractor is allowed to use the water available in the flat where the work is to be
done and no recovery shall be made from the bills towards the water consumption charges
for the work. However, contractor shall compensate this free service in the quoted rates.

18.The Contractor shall strictly comply with the provision of safety code annexed hereto.

19. The Security deposit (RMD) of the successful tenderer will be forfeited if he/they fails
to comply with any of the conditions of contract.

I/We hereby declare that | /We have read and understood the above instructions for the
guidance of tenderers.

Date: - Signature and seal of the Tenderer
Place: - Name and address:

Phone/Mobile no.

e-mail
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THE CONDITIONS HERE IN BEFORE REFERRED TO

Interpretation of
Clause

(a) “Bank”

(b) “Contractor” in
the case of a
partnership firm

In the case of
Individual

In the case of
company

(c)’Engineer “

(d ) “Site”

(e) “This Contract”

(f) specification “

1. In the contract (as hereinafter defined ) constructing these
Conditions, the specifications, Schedule of Quantities and Contract
Agreement, the following words an expressions shall have the
meaning therein assigned to them except where the subject or
context otherwise requires:

Shall mean The Reserve Bank of India and shall include its
assigns and successors.
“Contractor’ shall Mean .........ooeuii e

and shall include the partners for the time being of the said firm the
legal representatives of a deceased partner.
“Contractor” shallmean Shri ...,

representatives.
“Contractor’ shallmean ..o,

19........ / 20......... and having its registered office at

and shall include his successors and assigns.
Shall means the person appointed by the Bank to act as Engineer
for the purpose of the contract and named as such in the conditions.

Shall mean the site of the contract works including any building and
erection thereon and any other land (inclusively) as aforesaid
allotted by the Bank for the Contractor’s use.

Shall mean the Articles of Agreement, the Special conditions, the
Conditions(part | and Il) ,the Tender, the letter of acceptance, the
Appendix, the Schedule of quantities and Specification and such
further documents as may be expressly incorporated in the letter of
acceptance or article of agreement attached hereto and duly
signed.
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(9) “Bill/ Schedule
of Quantities “

(h)"Tender”

(i) “Letter of
acceptance”

(f) “ Notice in
writing”

() “Act of
Insolvency”

(g) “Net Prices”

(h) “The Works”

Note:

Means the specification of the works included in the Contract and
any modification thereof or addition thereto made or submitted by
the Contractor and approved by the Engineer.

Means the priced and completed bill of quantities forming the part of
Tender

Means The Contractor’s priced offer to the Bank for the execution
and completion of the works and remedying of any defects therein
in accordance with the provisions of the contract, as accepted by
the letter of acceptance.

Means the formal acceptance by the Bank of the tender

Or written notice shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to
have been received) by registered post to the last known private or
business address or registered office of the addressee and shall be
deemed to have been received when in the ordinary course of post
it would have been delivered.

Shall mean any Act of insolvency as defined by the Presidency
Town Insolvency Act or the Provincial Insolvency Act or any Act
amending such original.

If in arriving at the contract amount the Contractor shall have added
to or deducted from the total of the items in the Tender any sum,
either as a percentage or otherwise, then the net price of any item
in the tender shall be the sum arrived at by adding to or deducting
from the actual figure appearing in the Tender as the price of that
item a similar percentage or proportionate sum provided always that
in determining the percentage or proportion of the sum so added or
deducted by the Contractor the total amount of any Prime Cost items
and provisional sums of money shall be deducted from the total
amount of the tender. The expression “net rates” or “net prices”
when used with reference to the contract or accounts shall be held
to mean rates or prices so arrived at.

Shall “General repairs and application of waterproof coating on
terraces of A, C & F wings at RBI Quarters, Santacruz West,
Mumbai.” as provided herein.

Words imparting persons include firms and corporation. Words imparting the singular also
include the plural and vice versa where the context requires.

Scope of Contract

2. The contractor shall carry out and complete the said work in
every respect in accordance with this Contract and with the
directions of and to the satisfaction of Bank’s Engineer. The
Bank’s Engineer may in his absolute discretion and from time to
time issue further drawing and/or written instructions, details
directions and explanations which are hereafter collectively
referred to as “Bank’s Instructions” in regard to:-
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Variations to be
approved by the
Bank

Drawings,
Schedule of
Quantities and
Agreement

Contractor to
provide everything
necessary at his
cost

(a) The variation or modification of the design, quality or quantity
of works or the addition or omission or substitution of any
work.

(b) Any discrepancy in the Drawings or between the Schedule of
Quantities and/ or Drawings and/or Specification.

(c) The removal from the site of any material brought thereon by
the Contractor and the substitution of any other material
therefore.

(d) The removal and/or re-execution of any works executed by
the Contractor.

(e) The dismissal from the works of any persons employed
thereupon.

(f) The opening up for inspection of any work covered up.

(g) The amending and making good of any defects under clause

19 thereof.
The Contractor shall forthwith comply with and duly execute
any work comprised such Bank’'s Engineer's instructions
provided always that verbal instructions directions and
explanations given to the Contractor or his representative
upon the works by the Bank’s Engineer ’s shall, if involving a
variation, be confirmed in writing by the Contractor within
seven days, and if not dissented from in writing within a further
seven days by Bank’s Engineer ’s such shall be deemed to
be Bank’s Engineer ’s instructions within the scope of the
Contract.

The Contractor shall submit a statement to variations giving

quantity and rates duly supported by analysis of rates, vouchers,

etc. The rates on scrutiny and final acceptance by Bank shall form

a supplementary tender. The Bank shall not be liable for payment

of such variations until these statements are sanctioned by it.

3. The Contract shall be executed in duplicate and the Bank’s

Engineer, the Bank and the Contractor shall be entitled to one

executed copy of each for his use. The Contractor on the signing

hereof shall be furnished by the Bank’s Engineer free of cost one
copy of each of the said Drawings and of the specification and one
copy of all further Drawings issued during the progress of the
works. Any further copies of such Drawings required by the

Contractor shall be paid for by him. The contractor shall keep one

copy of all Drawings on the works and the Bank’s Engineer or his

representative shall at all reasonable times have access to the
same. Before the issue of the final certificate to the Contractor he
shall forthwith return to the Bank’s Engineer all Drawings and

Specifications.

4. The contractor shall provide at his cost everything necessary for

the proper execution of the work according to the intent and

meaning of the drawing. Schedule of quantities and specification
taken together with whether the same may or may not be
particularly shown or described therein provided that the same can
reasonably be inferred there from and it the contractor finds any
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Authorities, notices
and patents

Setting out of
works.

Materials &
workmanship to
conform to
description

Contractor’s
superintendence
and representative
on the works.

discrepancy in the drawings or between the drawings schedule of
guantities and specifications he shall immediately and in writing
refer same to the Bank’s Engineer who shall decide which is to be
followed.

5. The contractor shall conform to the provisions of any Act of the
legislature relating to the works and to the regulations and bye-laws
of any authority, and of any water, electric supply and other
companies and/or authorities with whose, systems the structure is
proposed to be connected, and shall, before making any variations
form the drawings or Specifications that may be necessitated by so
conforming, give to the Bank’s Engineer written notice, specifying
the variation proposed to be made and the reason for making it and
apply for instruction thereon. In case the Contractor shall not within
ten days receive such instructions he shall proceed with the work
conforming to the provisions, regulations, or by-laws in question,
and any variation so necessitated shall be dealt with under Clause
13 thereof.

The Contractor shall bring to the attention of the Bank’s Engineer
all notices required by the said Acts, regulations or bye-laws to be
given to any authority and pay to such authority, or to any public
office all fees that may be properly chargeable in respect of the
works, and lodge the receipts with the Bank’s Engineer .

The contractor shall indemnify the Bank against all claims in
respect of patent rights, and shall defend all action arising from
such claims, and shall himself pay all royalties, license fees,
damages, cost and charges of all and every sort that may be legally
incurred in respect thereof.

6. The Contractor shall set out the works and shall be responsible
for the true and perfect setting out of the same and for the
correctness of the positions, levels, dimensions, and alignment of
all parts thereof and got approved prior to proceeding of the work.
If the contractor fails in their role, any errors/defects it shall be
rectified at his own expense to the satisfaction of the Bank’s
Engineer.

7. All materials and workmanship shall so far as procurable be of
the respective kinds described in the Schedule of Quantities and/or
Specifications and in accordance with the Bank’s Engineer’s
instructions, and the Contractor shall upon the request of the
Bank’s Engineer furnish him with all invoices, accounts, receipts
and other vouchers to prove that the materials comply therewith.
The Contractor shall at his own cost arrange for and/or carry out
test of any materials as per relevant IS provisions through the
reputed laborites prior to use in the work.

8. The Contractor shall give all necessary personal
superintendence during the execution of the works, and as long
thereafter as the Bank’s Engineer may consider necessary until the
expiry of the “Defects Liability Period” stated in the Appendix
hereto. The Contractor shall also during the whole time the works
are in progress employ a competent, qualified and experienced
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Engineer who shall be constantly in attendance at the works while
the men are at work. Any directions explanation, instructions or
notices given by the Bank’s Engineer to such representative shall
be held to be given to the Contractor.

9. The Contractor shall on the request of the Bank’s Engineer
immediately dismiss from the works any person employed

thereon by him who may, in the opinion of the Bank’s Engineer ,
be incompetent or misconduct himself and such persons shall not
be again employed on the works without the permission of the
Consultant.

10. The Bank, the Bank's Engineer and their respective
representatives shall at all reasonable times have free access to
the work and/ or to the workshops, factories or other places where
materials are lying or from which they are being obtained and the
Contractor shall give every facility to the Bank, the Bank’s Engineer
and their representatives necessary for inspections and
examination and test of the materials and workmanship. No person
not authorized by the Bank or the Bank’s Engineer except the
representatives of public authorities shall be allowed on the works
at any time.

11. The term Assistant Manager (Tech.)/ Manger (Tech.) shall
mean the person appointed and paid by the Bank and acting under
the orders of the Bank’s Engineer to inspect the works in the
absence of the Bank’s Engineer; the contractor shall afford the
Assistant manager (Tech.) every facility and assistance for
inspecting the works and materials and for checking and measuring
time and materials. Neither the Assistant Manager (Tech) nor any
representative of the Bank’s Engineer shall have power to set out
works or to revoke, alter, enlarge or relax and requirements of the
Contract, or to sanction any day work, additions, alterations,
deviations or omissions, or any extra work whatever except in so
far as such authority may be specially conferred by a written order
of the Bank’s Engineer with the prior concurrence in writing of the
Bank.

The Assistant Manager (Tech)/ Manger (Tech.) or any
representative of the Bank’s Engineer , or the Bank shall have
power to give notice to the Contractor or to his representative of
non-approval of any work or materials and such work shall be
suspended of the use of such materials shall be discontinued until
the decision of the Bank’s Engineer is obtained. The work will from
time to time be examined by the Bank’s Engineer , the Assistant
Manager (Tech)/ Manger (Tech.) or the Bank’s Engineer ’s
representative  but such examination shall not in any way
exonerate the Contractor form the obligation to remedy any defects
which may be found to exist at any stage of the works after the
same is completed. Subject to the limitation of this clause the
Contractor shall take instructions only from the Bank’s Engineer.
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12. The whole of the works included in the Contract shall be
executed by the contractor and the Contractor shall not directly or
indirectly transfer, assign or under-let the Contract or any part /
share thereof or any interest therein without the prior written
consent of the Banks and no undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or
from active superintendence of the works during their progress.
13. No alteration, omission or variation shall vitiate this Contract
but in case the Bank’s Engineer thinks proper at any time during
the progress of the works to make any alterations in, or additions
to, or omissions from, the works or any alteration in the kind or
quality of the materials to be used therein and shall give notice
thereof in writing under its hand to the Contractor. The Contractor
shall alter, add to, or omit from, as the case may be, in accordance
with such notice, but the Contractor shall not do any work extra to
or make any alterations or additions to or omissions from the works
or any deviation from any of the provisions of the Contract,
Stipulation, Specification or Contract Drawings without the
previous consent in writing of the Bank’s Engineer and the value
of such extras, alterations, additions or omissions shall in all cases
be determined by the Bank’s Engineer with the prior approval in
writing of the Bank in accordance with the provisions of Clause 17
hereof, and the same shall be added to or deducted from the
Contract Amount, as the case may be.
14. The Schedule of Quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard
Method of Measurement. Any error in description or in quantity or
in omission of items from the Schedule of Quantities shall not vitiate
this contract but shall be rectified and the value thereof, as
ascertained under Clause 17 hereof, shall be added to, or
deducted, from the Contract Amount (as the case may be) provided
that no rectification of errors, if any, shall be allowed in the
Contractor’s Schedule of Rates.
15. The Contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his tender
for the works and of the prices stated in the Schedule of Quantities
and/ or the Schedule of Rates and Prices which rates and prices
shall cover all his matters and things necessary for the proper
completion of the works.

16.The following procedure shall be adopted for taking &

recording the Measurements of works:

i. The measurements shall be recorded and entered in
computerized format in the first instance by the
contractor, and a hard copy shall be submitted to the
department. All entries shall be made exactly as per the
extant procedure for recording conventional MBs.

i.  These measurements shall be then 100% checked by the
junior Engineer/ AM (Tech) If Junior Engineer/ AM(Tech
) is not available , the AM ( Tech ) / Mgr.(Tech ) shall
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perform 100% check of the measurements. The
contractor shall incorporate all such changes or
corrections, as may be done during these checks, to his
draft computerized measurements and submit to the
department, the corrected computerized measurement in
the form of a book, duly hard bound with its page machine
numbered. All the pages of this computerized MB shall
have full signature with date of the authorized official of
the contractor and the official of the bank with name and
designation.

iii.  The test checking of these computerized measurements
shall be carried out by the concerned officials as per
extant instructions. This book shall be treated as
computerized Measurement Book.

iv.  The computerized MB given by the contractor, duly
bound, with its pages machine numbered, shall have no
cutting or over- writing. In case of any error, the
computerized MB shall be cancelled, and the contractor
shall re-submit a fresh computerized MB, duly
incorporating all corrections. This should be done before
the corresponding bill is submitted to the department for
payment.

v. The concerned official shall record the necessary
certificates  for their checks and test checks as per the
extant procedure in the computerized MB. It shall be the
responsibility of the concerned officials to ensure that all
the corrections have been incorporated in the
computerized MB before they record their certificates.

vi.  The computerized MB shall be allotted a serial number
as per the register of computerized MB to be given by the
Bank to the contractor.

Vil. All the pages of the Finalized computerizes MB shall
have full signature with date of the authorized official of
the contractor and the official of the bank with name and
designation.

All measurements shall be taken in accordance with the Mode of
Measurements detailed in the Specifications. Should the
Contractor not attend or neglect or omit to take the measurements
then the measurements taken by the Bank’s Engineer or a person
approved by him shall be taken to be correct measurements of the
works.

All authorized extra works, omissions and all variations made
without the Bank’s Engineer ’s knowledge, of subsequently
sanctioned by him in writing (with the prior approval in writing of
the Bank) shall be included in such measurements.
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17. The Contractor may, when authorized, and shall, when
directed, in writing by the Bank’s Engineer with the approval of the
Bank add to, omit from or vary the works shown upon the drawings,
or described in the specifications, or included in the Schedule of
guantities, but the Contractor shall make no addition, omission or
variation without such authorization or direction. A verbal authority
or direction by the Bank’s Engineer s shall, if confirmed by them in
writing within seven days, be deemed to have been given in writing.
No claim for an extra shall be allowed unless it shall have been
executed under provisions of Clause 5 hereof or by the authority of
the Bank’s Engineer s with the concurrence of the Bank as herein
mentioned. Any such extra is herein referred to as authorized extra
and shall be made in accordance with the following provisions.

a. (i) The net rates or prices in the original tender shall
determine the valuation of the extra work where
such extra work is of similar character and executed
under similar conditions as the work priced therein.
(ii) Rates for all items, wherever possible, should be
Derived out of the rates given in the Priced
Schedule of Quantities.

b. The net prices of the original tender shall determine
the value of the items omitted if omissions vary the
conditions under which any remaining items of
works are carried out, the prices for the same shall
be valued under sub-clause (c) hereof.

c. Where the extra works are not of similar character
and/or executed under similar conditions as
aforesaid or where the omissions vary the
conditions under which any remaining items of
works are carried out or if the amount of any
omissions or additions relative to the amount of the
whole of the contract woks or to any part thereof
shall be such that in the opinion of the Bank’s
Engineer the net rate of price contained in the
Priced Schedule of Quantities or tender or for any
item of the works involves loss or expense beyond
that reasonably contemplated by the Contractor or
is by reason of such omission or addition rendered
unreasonable or inapplicable, the Bank’s Engineer
shall fix such other rate or price as in the
circumstances it shall think reasonable and proper
with the prior approval in writing of the Bank.

d. Where extra work cannot be properly measured or
valued the contactor shall be allowed day work
prices as the net rates stated in the tender of the
Priced Schedule of Quantities or, if not so stated,
then in accordance with the local day work rates and
wages for the districts provided that in either case,
vouchers specifying the daily time (and if required
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by the Bank’s Engineer , the workman’s names)
and materials employed be delivered for verification
to the Bank’s Engineer or his representative at or
before the end of the week following that in which
the work has been executed.

The measurement and valuation in respect of the
contract shall be completed within the “Period of
final measurements” stated in the Appendix or if not
stated the within three months of the completion of
the Contract works as defined in clause 21 hereof.
Itis further, clarified that for all such authorized extra
items where rates cannot be derived from tender,
the contractor shall submit rates, supported by rate
analysis worked on the “actual cost basis”, plus 15%
towards establishment charges, contractor's
overhead and profit. Such items will not be eligible
for escalation.

The Contractor should note that unless otherwise
stated the tender is strictly on item rate basis and
his attention is drawn to the fact that rates for each
and every item should be correct, workable and self-
supporting. The quantities in the Schedule of
Quantities approximately indicate the total extent of
work but may vary to any extent and may even be
omitted thus altering the aggregate value of the
contract. However, during the actual execution of
the work if the quantities exceeds by more than 25%
of the tender quantities, the quantity of such items
executed, by the authority of the Engineer of the
project and with the concurrence of the Bank, in
excess of 25% of the tender quantity shall be
considered as extra item of work for which
contractor shall submit fresh rates supported by rate
analysis worked on actual cost basis +15% towards
the establishment charges ,contractors overhead &
profit .The rates for all such items of work ,being
current ones, will not be eligible for price adjustment
due to increase or decrease in prices or materials
and labour rates as per escalation formula, if any
,given in the tender .If any of the items of work is
omitted from the accepted tender at the sole
discretion of Bank ,the contractor shall not be
entitled to any claim on this account.

18. Where in any Certificate (of which the Contractor has received
payment), the Bank’s Engineer has included the value of any
unfixed materials intended for and /or placed on or adjacent to the
works such materials shall become the property of the Bank and
they shall not be removed except for use upon the works, without
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the written authority of the Bank’s Engineer. The Contractor shall
be liable for any loss of or damage to, such materials.

19. The Bank shall, during the progress of the works, have power
to order in writing from time to time the removal of the works within
such reasonable time or times as may be specified in the order, or
any materials which in the opinion of the Bank’s Engineer are not
in accordance with the Specifications or the instructions of the
Bank’s Engineer , the substitution of proper materials, and the
removal and proper re-execution of any work executed with
materials or workmanship not in accordance with the Drawings and
Specifications or instruction and the Contractor shall forthwith carry
out such order at his own cost. In case of default on the part of the
contractor to carry out such order, the Bank shall have the power
to employ and pay other persons to carry out the same; and all
expenses consequent thereon, or incidental thereto, as certified by
the Bank’s Engineer shall be borne by the Contractor, or may be
deducted by the Bank from any money due, or that may become
due, to the Contractor.

20. Any defect, shrinkage, settlement or other faults which may
appear within the “Defects Liability Period” stated in the Appendix
hereto or, if none stated, then within twelve months after the
virtual completion of the works, arising in the opinion of the Bank’s
Engineer from materials or workmanship not in accordance with
the contract, shall upon the directions in writing of the Bank’s
Engineer and within such reasonable time as shall be specified
therein, be amended and made good by the Contractor, at his own
cost and in case of default the Bank may employ and pay other
persons to amend and make good such defects, shrinkage,
settlement or other faults, and all damages loss and expenses
consequent thereon or incidental thereon or incidental there to shall
be made good and borne by the Contractor and such damage, loss
and expenses shall be recoverable from him by the Bank or may
be deducted by the Bank, upon the Bank’s Engineer ’s Certificate
in writing from any money due or that may become due to the
Contractor, or the Bank may in lieu of such amending and making
good by the Contractor deduct from any moneys due to the
Contractor a sum, to be determined by the Bank’s Engineer
equivalent to the cost of amending such work and in the event of
the amount retained under Clause 31 hereof being insufficient,
recover the balance from the Contractor, together with any
expenses the Bank may have incurred in connection therewith.
Should any defective work have been done or material supplied by
any sub-contractor employed on the works who has been
nominated or approved by the Bank’s Engineer as provided in
Clauses 12 and 22 hereof, the Contractor shall be liable to make
good in the same manner as if such work or material had been
done or supplied by the Contractor and been subject to the
provisions of this Clause and Clause 2 hereof. The Contractor shall
remain liable under the provisions of this Clause notwithstanding
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the signing of any Certificate or the passing of any accounts, by the
Bank’s Engineer.

21. The works shall not be considered as completed until the
Bank’s Engineer has certified in writing that they have been virtually
completed. The Defects Liability Period shall commence from the
date of such Certificate.

22. All Specialists, Merchants, Tradesmen and other executing any
work of supplying and fixing any goods for which prime cost prices
or provisional sums are included in the Schedule of Quantities
and/or specification who may be nominated or selected by the
Bank’s Engineer are hereby declared to be Sub-Contractors
employed by the Contractor and are herein referred to as
nominated Sub-Contractors.

No nominated Sub-Contractor shall be employed on or in
connection with the works against the Contractor shall make
reasonable objections or (Save where the “Bank’s Engineer and
Contractor shall otherwise agree) who will not enter into a Contract
providing.

a) That the nominated Sub-Contractor shall indemnify the
Contractor against the same obligations in respect of the
Sub-Contract as the Contractor is under in the respect of
this Contract.

b) That the nominated Sub-Contractor shall indemnify the
Contractor against claims in respect of any negligence by
the Sub-Contractor, his servants or agents or any misuse by
him or them of any scaffolding or other plants, the property
of the contractor or under any Workman’s Compensation
Act in force.

c) Payment shall be made to the nominated Sub-Contractor
within fourteen days of his receipt of the Bank’s Engineer’s
Certificate provided that before any Certificate provided that
before any Certificate is issued, the Contractor shall upon
request furnish, to the Bank’s Engineer proof that all
nominated Sub-Contractor’s accounts, included in previous
Certificates have been duly discharged, in default whereof
the Bank may pay the same upon a certificate of the Bank’s
Engineer and deduct the amount thereof from any sums
due to the Contractor. The exercise of this power shall not
create privacy of contract as between Bank and Sub-
Contractor.

23. The Bank reserves the right with the concurrence of the Bank’s
Engineer to use premises and any portions of the site for the
execution of any work not included in this Contract which it may
desire to have carried out by other persons and the Contractor shall
allow all reasonable facilities for the execution of such work but
shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the
Bank. Such work shall be carried out in such manner as not to
impede the progress of the works included in the Contract and the
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Contractor shall not be responsible for any damage or delay which
may happen to or occasioned by such work.

24. The Contractor shall be responsible for all injury or damage to
persons, animals or things and for all damage to property which
may arise from any factor omission on the part of the Contractor or
any Sub-Contractor or any nominated Sub-Contractor or any of
their employees. The liability under this clause shall cover also any
damages to structures, whether immediately adjacent to the works
or otherwise; any damage to roads, streets, footpaths, bridges as
well as damage caused to the buildings and other structures and
works forming the subject matter of this contract. The contractor
shall also be responsible for any damage caused to the building
and other structures and works forming the subject, matter of this
contract due to rain, wind, frost or other inclemency of weather. The
contractor shall, indemnify and keep indemnified the Bank and hold
him harmless in respect of all and any loss and expenses arising
from any such injury or damage to persons or property as aforesaid
and also against any claim made in respect of injury or damage,
whether under any statute or otherwise and also in respect of any
award or compensation or damage consequent upon such claims.
The Contractor shall, at his own expense, effect and maintain till
issue of the virtual completion certificate under this contract, with
an insurance company approved by the Bank, an All Risk Policy
for Insurance for the full amount of the contract including
earthquake risk in the joint names of the Bank and the contractor
(the name of the former being placed first in the policy) against all
risk policy for contractors and deposit such policy or policies with
the Bank before commencing the works.

The contractor shall reinstate all damage of every sort mentioned
in this Clause so as to do delivery of the whole of the works
complete and perfect in every respect and so as to make good or
otherwise satisfy all claims for damage to property or third parties.
The Contractor shall also indemnify and keep indemnified the Bank
against all claims which may be made against the Bank by any
person in respect of anything which any arise in respect of the
works or in consequence thereof and shall at his own expense,
effect and maintain until the virtual completion of the contract, with
an Insurance Company approved by the Bank a policy of Insurance
in the joint names of the Bank and the Contractor (name of the
former being placed first in the policy) against such risk and deposit
such policy or policies before commencement of the works. The
minimum limit of the coverage under the policy shall be Rs.2 lakh
per person for any one accident or occurrence and Rs.5 lakh in
respect of damage to property for any one accident or occurrence
subject to an overall ceiling of Rs.10 lakh. The contractor shall also
indemnify the Bank against all claim which may be made upon the
Bank, whether under the Workmen’s Compensation Act or any
other statute in force, during the currency of this contract or at
Common Law in respect of any employee of the contractor or of

Page no 35 of 62



Sub-Contractor and shall at his own expense effect and maintain
until the virtual completion of the contract or with an Insurance
Company, approved by the Bank, a policy of insurance against
such risks and deposit such policy or policies with the Bank from
time to time during the currency of this contract.

In default of the contractor insuring as providing above, the Bank
may so insure and may deduct the premiums paid from any
moneys due or which may become due to the contractor.

The contractor shall be responsible for any liability which may not
be covered by the Insurance Policies referred to above and also
for all other damages to any person, animal or defective carrying
out of this contract, whatever, may be the reasons due to which
the damage shall have been caused.

The contractor shall also indemnify and keep Indemnified the Bank
against all and any costs, charges or expenses arising out of any
claim or proceedings relating to the works and also in respect of
any of damage or compensation arising there from.

Without prejudice to the other rights of the Bank against contractor
in respect of such default, the Bank shall be entitled to deduct from
any sums payable to the contractor the amount of any damages,
compensation costs, charges and other expenses paid by the Bank
and which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild
or repair the works destroyed of damaged. In this event all the
monies received from the Insurer in respect of such damage shall
be paid to the Contractor and the contractor shall not be entitled to
any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or
damaged.

The contractor, in case of re-building or reinstatement after
damage shall be entitled to such extension of time for completion
as the Bank’s Engineer may deem fit, but shall, however, not be
entitled to reimbursement by the Bank of any shortfall or deficiency
in the amount finally paid by the insurer in settlement of any claim
arising as set out herein.

Without prejudice to his liability under this clause, the contractor
shall also cause all nominated sub-contractors to effect, for their
respective portions of the works, similar policies of insurance in
accordance with the provisions of this clause and shall produce or
cause to produce to the Bank such policies. The contractor shall
not permit a nominated sub-contractor to commence work at
the site unless the said insurance policies are submitted. In
the event of failure of the sub-contractor to take out such a policy
of insurance before commencing the works at the site, the
contractor shall be responsible for any claim or damage
attributable to the said sub-contractor. If the contractor fails to
extend the insurance policies at any point of time, Bank will
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25. The Contractor shall be allowed admittance to the site on the
“‘Date of Commencement” stated in the Appendix hereto, or such
later date as may be specified by the Bank’s Engineer and he shall
thereupon and forthwith begin the works and shall regularly
proceed with and complete the same (except such painting or other
decorative work as the Bank’s Engineer may desire to delay on or
before the “Date of Completion” stated in the Appendix subject
nevertheless to the provisions for extension of time hereinafter
contained.

26. If the Contractor fails to complete the works within the stipulated
time as in the Appendix or within any extended time under Clause
27 hereof and the Bank’s Engineer certifies in writing that in his
opinion the same ought reasonably to have been completed the
Contractor shall pay the Bank the sum named in the Appendix as
“Liquidated Damages” for the period during which the said work
shall so remain incomplete and the Bank may deduct such
damages from any moneys due to Contractor.

27. If in the opinion of the Bank’s Engineer the works be delayed
(a) by force Majuro or (b) by reason of any exceptionally inclement
weather or (c) by reason of proceeding taken or threatened by or
dispute with adjoining or neighboring owners or public authorities
arising otherwise than through the Contractor’s own default or (d)
by the works of delays of other Contractors or Tradesmen engaged
or nominated by the Bank or the Bank’s Engineer and not referred
to in the Schedule of Quantities and/or Specification or (e) by
reason of Bank’s Engineer ’s instructions as per Clause 2 of hereof
or (f) by reason of civil commotion, local combination of workmen
or strike or lockout affecting any of the building trades or (g) in
consequences of the Contractor not having received in due time
necessary instructions from the Bank’s Engineer for which he
specifically applied in writing or (h) from other causes which the
Bank’s Engineer may certify as beyond the control of contractor
or (i) in the even the value of work exceed the value of the priced
scheduled of quantities owing to variation, the Bank’s Engineer
may with previous approval in writing of the Bank make a fair and
reasonable extension of time for completion of the Contractor
Works; in case of such strike or lockout the Contractor shall
nevertheless constantly use his endeavors to prevent delay and
shall do all that may reasonably be required to the satisfaction of
the Bank’s Engineer to proceed with work.

28. If the Contractor after receipt of written notice from the Bank’s
Engineer requiring compliance within ten days fails to comply with
such further drawings and/or Bank’s Engineer instructions the
Bank may employ and pay other persons to execute any such work
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whatsoever that may be necessary to give effect thereto, and all
costs incurred in connection therewith shall be recoverable from
the Contractor by the Bank on the Certificate of the Bank’s
Engineer as a debt or may be deducted by him from any money
due to the Contractor.
29. If the contractor being an individual or a firm commits any “act
of insolvency”, or shall be adjudged an insolvent or being an
incorporated Company shall have an order for compulsory winding
up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court and the Official
Assignee or the Liquidator in such acts of insolvency or winding
up, as the case may be, shall be unable within seven days after
notice to him requiring him to do so, to show to the reasonable
satisfaction of the Bank’s Engineer that he is able to carry out and
fulfill the Contract and to give security therefore, if so required by
the Bank’s Engineer .
Or if the Contractor (whether an individual, firm or incorporated
Company) shall suffer execution or other process of Court
attaching property to be issued against the Contractor.
Or shall suffer any payment under this Contract to be attached by
or on behalf of any of the creditors of the Contractor.
Or shall assign or sublet this Contract without the consent in writing
of the Bank first had and obtained.
Or shall charge or encumber this Contract or any payments due of
which may become due to the Contractor hereunder.
Or if the Bank’s Engineer shall certify in writing to the Bank that
the Contractor,
i Has abandoned the Contract, or
ii. Has failed to commence the works, or has without any
lawful excuse under these Conditions suspended the
progress of the works for fourteen days after receiving from
the Bank’s Engineer notice to proceed or
iii. Has failed to proceed with the works with such due
diligence and failed to make such due progress as would
enable the works to be completed within the time agreed
upon or
iv.  Has failed to remove materials from the site or to pull down
and replace work for seven days after receiving the Bank’s
Engineer written notice that the said materials or work were
condemned and rejected by the Bank’s Engineer under
these conditions, or
v.  Has neglected or failed persistently to observe and perform
all or any of the acts, matters of things by this Contract to
be observed and performed by the Contractor for seven
days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform
the same.
Then and in any of the said cases the Bank may, notwithstanding
any previous waiver, after giving seven days’ notice in writing to the
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Contractor, determine the Contract, but without thereby affecting
the powers of the Bank’s Engineer or the obligations and liabilities
of the contractor, the whole of which shall continue in force as fully
as if the Contract had not been so determined, and as if the works
subsequently executed had been executed by or on behalf of the
Contractor. And further, the Bank by his agents or servants may
enter upon and take possession of the works and all plant, tools,
scaffolding, sheds, machinery steam and other power utensils and
materials lying upon the premises or the adjoining lands or roads,
and use the same as its own property or may employ the same by
means of his own servants and workmen in carrying on and
completing the works or by employing any other Contractor or other
person or persons to complete the works, and the Contractor shall
not in any way interrupt or do any act, matter or thing to prevent or
hinder such other Contractor or other person or persons employed
for completing and finishing of using the materials and plant for the
works. When the works shall be completed or as soon thereafter
as convenient the Bank’s Engineer shall give a notice in writing to
the Contractor to remove his surplus materials and plant, and
should the Contractor fail to do so within a period of fourteen days
after receipt thereof by him, the Bank may sell the same by public
auction, and give credit to the Contractor for the net amount
realized. The Bank’s Engineer shall thereafter ascertain and certify
in writing under his hand what (if anything) shall be due or payable
to or by the Bank, for the value of the said plant and materials so
taken possession of by the Bank and the expense or loss which the
Bank shall have been put to in procuring the works to be completed
and the amount, if any, owning to the Contractor and the amount
which shall be so certified shall thereupon be paid by the Bank to
the Contractor or by the Contractor to the Bank, as the case may
be, and the Certificate of the Bank’s Engineer shall be final and
conclusive between the parties.

30. If the payment of the amount payable by the Bank under
Certificate of the Bank’s Engineer shall be in arrears and unpaid
for thirty days after notice in writing requiring payment of the
amount as a foresaid shall have been given by the Contractor to
the Bank, or if the Bank interferes with or obstructs the issue of any
such Certificate, or if the Bank shall repudiate the Contractor, of if
the works be stopped for three months under the order of the
Bank’s Engineer or the Bank or by any injunction or other order of
any Court of Law, then and in any of the said cases the Contractor
shall be at Liberty to determine the Contract by notice in writing to
the Bank through the Bank’s Engineer , and he shall be entitled to
recover from the Bank, payment for all works executed and for any
loss he may sustain upon any plant or materials supplied or
purchased or prepared for the purpose of the Contract.

In arriving at the amount of such payment the net rates contained
in the Contractor’s original Tender shall be followed or where the
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Certificates and
payments

same may not apply valuation shall be made in accordance with
Clause 17 hereof.

31.(a) The Contractor shall be paid by the Bank from time to time
by installments under Interim Certificates to be issued by the
Bank’'s Engineer to the Contractor on account of the works
executed when in the opinion of the Bank’s Engineer , work to the
approximate value named in the Appendix as ‘Value of work for
Interim Certificates” (or less at the reasonable discretion of the
Bank’s Engineer ) has been executed in accordance with this
Contract, subject, however, to a retention of the percentage of such
value named in the Appendix hereto as “Retention Percentage for
Interim Certificates” until the total amount retained shall reach the
sum named in Appendixas “Total “Retention Money” after which
time installments shall be up to the full value of the work
subsequently so executed and fixed in the building. The Bank’s
Engineer may in his discretion include the Interim Certificate such
amount as he may consider proper on account of materials
delivered upon the site by the Contractor for use in the works. And
when the works have been virtually completed and the Bank’s
Engineer  shall have certified in writing that they have been
completed, the Contractor shall be paid by the Bank in accordance
with the Certificate to be issued by the Bank’s Engineer the sum of
money named in the Appendix as “Installment after Virtual
Completion” being a part of the said Total Retention money. And
the Contractor shall be entitled to the payment of the Final Balance
in accordance with the Final Certificate to be issued in writing by
the Bank’s Engineer at the expiration of the period referred to as
“ the Defect Liability Period” in the Appendix hereto from the date
of Virtual Completion or as soon as after the expiration of such
period as the works shall have been finally completed and all defect
made good according to the true intent and meaning hereof
whichever shall last happen, provided always that the issue by the
Bank’s Engineer of any Certificate during the progress of the works
or at or after their completion shall not relive the contractor from his
liability under Clause 2 and 20 not relieve the contractor of his
inability in cases of fraud, dishonesty, or fraudulent concealment
relating of the works or material or to any matter dealt with in the
Certificate, and in case of all defects and insufficiencies in the
works or materials which a reasonable examination would not have
disclosed. No certificate of the Bank’s Engineer shall of itself be
conclusive evidence that any works or materials to which it relates
are in accordance with the Contract neither will the Contractor have
a claim for any amounts which the Bank’s Engineer might have
certified in any interim bill and paid by the Bank and which might
subsequently be discovered as not payable and in this respect the
Bank’s decision shall be final and binding.

(b) The Contractor has to submit along with his all running account
bills and final bill, a statement showing the details as well as the
guantities of cement, steel and other building materials procured
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Delayed Payment
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by him up to the date of the bill for verification of the same before

settlement of such bills by the Bank.

(c) The Bank’s Engineer shall have power to withhold any

Certificate if the works or any parts thereof are not being carried

out to his satisfaction.

(d) The Bank’s Engineer may make any correction in any previous

Certificate which shall have been issued by him.

(f) No certificate of payment shall be issued by the Bank’s

Engineer if the Contractor fails to insure the works and keep

them insured till the issue of the Virtual Completion Certificate.

(g) Payment upon the Bank’s Engineer’s Certificate shall be made
within the periods named in the Appendix as “Period for
honour of Certificates” after such Certificates have been
delivered to the Bank.

32. Any amounts payable by the Bank to the Contractor in
pursuance of any certificate given by the Bank’s Engineer
hereunder shall, if not paid within the “Period of honouring
certificates” named in the Appendix, carry interest at the rate
named in the Appendix as the “Rate of Interest for delayed
payment” from the date upon which such sum ought to have been
paid by the Bank until the payment.

33. The decision, opinion, direction, Certificate (except for
payment) with respect to all or any of the mattes under Clause 2
(@), 2(b), 4,7,12,19,27 (a,c,d,e,f) hereof (which matters are herein
referred to as excepted matters) shall be final and conclusive and
binding on the parties hereto and shall be without appeal. Any other
decision, opinion, direction, certificate or valuation of the Bank’s
Engineer or any refusal of the Bank’s Engineer to give any of the
same, shall be subject to the right of Arbitration and review under
Clause 35 hereof in the same way in all respects (including the
provisions as to opening the reference) as if it were a decision of
the Bank’s Engineer.

34. All disputes and difference of any kind whatever arising out of
or in connection with the contract or the carrying out of the works
(whether during the progress of the works or within 12 months from
the date of virtual completion of work and whether before or within
12 months of determination abandonment or breach of contract)
shall be referred to giving inter-alia full details of the matter under
dispute like quantities, rates, amount claimed and the reason
thereto, and settled by the Bank who shall state its decision in
writing. Such decision may be in the form of a final Certificate or
otherwise. The decision of the Bank with respect to any of the
expected matter shall be final and without appeal as stated in
clause 33 hereof. But if the contractor be dissatisfied on any matter
the contractor may within 28 days after receiving notice of such
decision upon. Such written notice shall specify the matters, which
are in dispute of difference of which such written notice has been
given. If both the parties agree a single arbitrator would be
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appointed for the purpose. In case no agreement could be reached
on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The two
arbitrators nominated by the parties shall nominate one more
person to act as third arbitrator or umpire.

The Arbitrator or Arbitrators, as the case may be, shall have power
to open up, review and revise any certificate, opinion, decision,
requisition or notice, save in regard to the excepted matters,
referred to in the preceding Clause, and to determine all matters in
dispute which shall be submitted to arbitration and of which notice
shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or
their award within one year (or such further extended time as may
be decided by him or them as the case may be with the consent of
the parties) from the date of entering on the reference. In case
during the arbitration proceedings the parties mutually settle,
compromise their dispute of difference, on the parties filling their
joint memorandum of the settlement of compromise, the arbitrator
or the arbitrators as the case may be, shall make an award in terms
of such settlement of compromise.

Upon any such reference, the decision on the cost incidental to the
reference and award respectively shall be in the discretion of the
Arbitrator or Arbitrators as the case may be, who may determine
the amount thereof or direct the same to be taxed as between party
and party, and shall direct by whom and whom and in what matter
the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration
within the meaning of the Indian Arbitration and Conciliation Act,
1996 or any statutory modification thereof. The award of the
Arbitrator or Arbitrators, as the case may be, shall be final and
binding on the parties. It is agreed that the Contractor shall not
delay the carrying out of the works by reason of any such matter,
guestion or dispute being referred to arbitration, but shall proceed
with the works with all due diligence and shall until the decision of
the Arbitrator or Arbitrators is given, abide by the decision of the
Bank. No award of the Arbitrator or Arbitrators, as the case may
be, shall be relieve the Contractor of his obligations to adhere
strictly to the Bank’s instructions with regard to the actual carrying
out of the works. The Bank and the Contractor hereby also agree
that arbitration under this clause shall be a condition precedent to
any right of action under the contract.

35. The Bank shall have a right to cause a technical examination
of the works by any of the persons or organization as appointed by
the Bank and the final bill of the Contractor including all supporting
vouchers, abstracts, etc. If as a result of this examinations or
otherwise any sum is found to have been overpaid or over certified
it shall be lawful for the Bank to recovery the sum from any payment
due to the Contractor for this works or any other works being
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carried out by the contractors elsewhere under the RESERVE
BANK OF INDIA.

36. If, for any reason, the Bank is obliged, by virtue of the provisions
of the Workmen’s Compensation Act, 1923, or any statutory
modification or re-enactment thereof to pay compensation to a
workman employed by the Contractor in execution of the works,
the Bank shall be entitled to recover from the Contractor the
amount of compensation so paid, and without prejudice to the
rights of the Bank under the said Act. The Bank shall be at liberty
to recover such amount or any part thereof by deducting it form the
security deposit or from any sum due by the Bank to the Contractor
under this contract or otherwise. The Bank shall not be bound to
contest any claim made against it under the said Act, except on the
written request of the contractor and upon his giving to the Bank for
all cost for which the Bank might become liable in consequence of
contesting such claim.

37. If at any time after the acceptance of the tender, the Bank shall
for any reasons whatsoever not require the whole or any part of the
works to be carried out, the Bank’s Engineer shall give notice in
writing to the Contractor who shall have to claim to any payment of
compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the
whole works.

38. Without prejudice to any of the right or remedies under this
Contract, if the Contractor being an individual dies, the Bank shall
have the option of terminating the Contract without incurring any
liability for such termination.
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APPENDIX HEREINBEFORE REFERRED TO

Reference to Clauses in Conditions Herein before Referred to and reference to
General Instruction to Contractor and Special conditions

1 | Defects Liability Period Twelve months
2 | Validity of quoted rates 6 months from the date of opening of Part | of
tenders
3 | Period of Final Measurement One month from the date of Virtual Completion.
4 | Date of Commencement Within 10 days from the date of issue of work order
5 | Date of Completion Time allowed for carrying out the work is 45 days
from the 10™ day of issue of work order.
6 | Rate of Liquidated damages LD at the rate on Rs 343 per day the work subject
At the rate of to a maximum of 10% of the contract amount for the
entire work. The tenderer shall before commence
the work shall prepare and submit a detailed work
programme, which shall be approved by the Bank’s
Engineer.
7 | Value of works for interim Rs. 5.00 lakh.
Certificates
8 | Retention percentage 5% from each bill
9 | Period of honoring Certificate One month for running A/c. bills and three months
for payment for the final bill.
10 Waterproofing Paint Performance | Waterproofing  Paint  Performance Bank
Bank Guarantee (WPBG) Guarantee to be submitted from any Scheduled
Bank for an amount equal to 5% of the quoted
amount of waterproof painting works valid till 3
years beyond date of virtual completion of the work.
11 | Release of Waterproofing paint | Release of WPBG after one month of completion of
Performance Bank Guarantee | guarantee period of 3 years from virtual completion
(WPBG)
Date: - Signature and seal of the Tenderer
Place: - Name and address:

Phone/Mobile no.

e-mail
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10.

11.

12.

13.

14.

15.

Place:
Date:

SAFETY CODE

There shall be maintained in a readily place First aid appliances including adequate
supply of sterilized dressings and cotton wool.
An injured person shall be taken to a nearby public hospital without loss of time, in
cases where the injury necessitates hospitalization.
Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from ground.
No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm. (clear) and the distance between two
adjacent rungs shall not be more than 30 cm. When a ladder is used an extra labour
shall be engaged for holding the ladder.
The excavated material shall not be placed within 1.5 meters of the edge of the
edge of the trench or half of the depth of trench whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.
Every opening in the floor of a building or in a working platform is provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.
No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.
Workers employed on mixing and handling material such as asphalt, cement mortar
or concrete and lime mortar shall be provided with protective footwear and rubber
hand gloves.
Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.
(i) No paint containing lead products shall be used except in the form of paste or
readymade paint.
(i) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.
Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of
cessation of work.
Hoisting machines and tackles used in the works, including their attachments,
anchorage and supports shall be in perfect working condition.
The ropes used in hosting or lowering material or as means of supervision shall be
of durable quality and adequate strength and free from defects.
Additional safety net is to be providing to cover the external work and to avoid any
injury to the occupants of the colony.
All safety measures shall be taken at site during heavy M.S structure work to avoid
any injury of any workers and damage of nearby buildings etc.

Signature of Tenderer with seal

Name & Address:

Phone no./Mobile no.

E-mail id
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Date: -
Place: -

SPECIAL INSTRUCTIONS

Time Allowed for carrying out the work: 45 days from the 10" day of issue of work
order. If the contractor fails to complete the work within the specified period they/he
shall be liable to pay LD at the rate of Rs 343/- per day subject to a maximum of
10% of the contract amount for the entire work. The tenderer shall before
commence work prepare a detailed work program, which shall be approved by the
Bank’s Engineer Laborers will not be allowed to stay at site.

Contractor will have to make his own arrangement to hoist all the material, tools
and plants etc. at the place of work as well as lowering down the same along with
debris and salvaged material without causing any dust, nuisance, spillage and
safety hazards. For this purpose, the contractor will have to get his scheme
approved well in advance from the Bank and shall have to incorporate any changes
suggested. No debris more than a truckload shall be allowed to be accumulated at
site.

The Contractor at his own cost will have to put up proper and sufficient hoarding
screen and fence during the time as may be necessary for safety and convenience
of the staff, occupants and visiting public and maintain the same in good condition
during work and where necessary cause such hoarding of fence to be well lighted
during the night to prevent accidents. Contractor will have to make good without
any extra payment, any damage done during the work. The tenderers are
requested in their own interest to inspect the site to assess the nature and quantum
of work.

Contractor shall not be allowed to store any of the debris material inside the
building. Necessary arrangements shall be made in advance with the prior approval
of Engineer-in-charge to transport all debris to ground by means of suitable chutes
and stack the same wherever directed prior to carting away from the Banks
premises.

Work platforms erected shall be such as to facilitate safe working of workers and
supervisors as also to support man, materials and debris on at least three to four
levels simultaneously.

Contractor shall, before start of the work shall submit his/their time schedule for
various activities carried under the contract

The contractor shall endeavor to keep dust and dirt noise/nuisance inside the
building to minimum. Contractor shall also provide at his cost to clean area on day
to day basis to keep dust free environment.

The work of repairs is required to be carried out with ongoing occupancy.
Contractor shall be required to give his best possible co-operation to offer minimum
of inconvenience to the occupants to the extent possible.

The contractor shall make his own arrangement for taping the available
water/electricity and the usage of the same shall be optimum usage.

Signature of the contractor with name & seal
Address:

Phone/Mobile no.

E-mail id

Page no 46 of 62



MATERIALS, SPECIFICATIONS AND MODE OF MEASUREMENTS MATERIALS

01. QUALITY

All materials to be used for works shall be confirm to relevant BIS & best quality of their
respective kinds as specified herein and shall be approved make and shall comply strictly
with the tests prescribed hereinafter or, where tests are not laid down in list Specification,
with the requirements of the latest edition of the relevant India standards approved by the
Engineer,

02. INSPECTION AND TESTING

All materials before being incorporated in to the Works shall be subjected to inspection and
testing as provided in the Conditions of Contract and elsewhere in the Specifications. The
cost of all samples for all tests relevant Standards shall be deemed to be included in the
Contract rates. No materials shall be used in the works unless they have first been
approved by the Engineer or his representative. Manufacturer test certificate for the
material concern shall accompany the lot of material supplied at site which may be sent for
testing if required by the Bank’s engineer.

03. SAMPLES
Samples of all materials proposed to be used or incorporated in the works and to be
supplied by the Contractor may be called for at any time by the Engineer or his
Representative.

04. INDEPENDENT TESTS.

Independent tests and analysis of any of the materials may be made from time to time by
a Testing House or analyst appointed by the Engineer/ Bank in order to check the supplier's
works tests and analysis. The procedure for the testing and acceptance criteria will be as
stated in the respective |.S codes. The contractor shall at his own expenses supply and
deliver to a Testing House or Analyst such materials as may be directed by the Engineer.
Should the result of any test be unsatisfactory to the Engineer or his Representative, the
materials represented will be rejected. The costs of all the tests shall be borne by the
contractor.

05. MODE OF MEASUREMENT
Unless otherwise specified, mode of measurement shall be as per latest version of IS: 1200
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LIST OF APPROVED MATERIALS

All materials shall be of the 1t quality materials conforming to tender conditions.

If the approved brands mentioned are not available, equivalent make as may be approved
by the Bank / Bank’s Engineer only to be used on the work.

Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same
shall be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure
and time due to this shall be solely on contractor’s account and no claims whatsoever shall
be entertained in this regard.

Cement A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, Ramco
or approved equivalent make.

Ready mix plaster Wall plast, Chemex, BASF, Pidilite, Fosroc, Roffe,
Bal Endura, Ultratech, ACC or any other approved
equivalent.

White Cement / White Cement Birla White, JK white or approved equivalent

based Putty make.

Primer and Paints Asian Paints, ICI Dulux, Nerolac, Berger or any
other approved equivalent make

Structural repairs chemical M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC

(Polymer Modified Mortar) Baushumie, M/s. STP, M/s. BASF, M/s. SIKA,
M/s. Bal Endura or approved equivalent make.

Water proofing compound Dr.FIXIT, BASF / PIDILITE / FOSROC /
AkzoNobel/ ICI Dulux/ Asian paints/ SIKA or any
other approved equivalent make

NOTE: All the materials should get approved from the “Bank’s Engineer” before
using in the work.

Place: Signature and seal of the Tenderer
Date: Name & address
Phone/Mobile No. : E-mail id:
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Annexure -|

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE SECURITY DEPOSIT
(NOT APPLICABLE)

The Regional Director

Reserve Bank of India,

Madam/Sir,

General repairs and application of waterproof coating on terraces of A, C & F wings
at RBI Quarters, Santacruz West, Mumbai.

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road,
Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project
(hereinafter called the “Contract’) to M/S (Name of the
Contractor) (hereinafter called “the said contractor” which expression shall include its
successors and assigns).

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance
Security for a total amount of Rs
(Rupees only) (Amount in figures and
words) for the due fulfilment by the said contractor of the terms and conditions contained
in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at
the request of M/s , the contractor, do hereby undertake to pay to
the RBI an amount not exceeding Rs as Performance Guarantee

for due fulfilment of the terms and conditions of the contract.
NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake
to RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion
that the Contractor has not performed his obligation under the said condition of the
contract or have committed a breach thereof, which conclusion shall be binding on us
all as well as the said contractor; we shall on demand by the RBI, pay without demur
to the RBI, a sum of Rs. (Rupees only) or any
lower amount that may be demanded by the RBI. Our guarantee shall be treated as
equivalent to the Performance Guarantee Amount for the due performance of the
obligations of the Contractor under the said Contract, provided, however, that our

liability against such sum shall not exceed the sum of Rs. (Rupees
only).

2. We also agree to undertake to and confirm that the sum not exceeding

Rs. (Rupees only) as aforesaid shall be

paid by us without any demur or protest, merely on the demand from the RBI on
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receipt of a notice in writing stating that the amount is due to them and we shall not
ask for any further proof or evidence and the notice from the RBI shall be conclusive
and binding on us and shall not be questioned by us in any respect or manner
whatsoever. The Bank shall pay to RBI any money so demanded not withstanding
any dispute/disputes raised by the Contractor in any suit or proceedings pending
before any court, Tribunal or Arbitrator/s relating thereto and the liability to pay the
amount claimed by the RBI within a period of one week from the date of receipt of the
notice as aforesaid.

. We confirm that our obligation to the RBI under this guarantee shall be independent
of the agreement or agreements or other understanding between the RBI and the
Contractor.

. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that-

a) Any forbearance or commission on the part of the RBI in enforcing the conditions
of the said agreement or in compliance with any of the terms and conditions
stipulated in the said Contract and/or hereunder or granting of any time or showing
of any indulgence by the RBI to the Contractor or any other matters in connection
therewith shall not discharge us in any way and our obligation under this
guarantee. This guarantee shall be discharged only by the performance by the
Contractor of their obligations and in the event of their failure to do so, by payment

by us of the sum not exceeding Rs. (Rupees
only)
b) Our liability under these presents shall not exceed the sum of Rs.
(Rupees.
only)

c) Our liability under this agreement shall not be affected by any infirmity or
irregularity on the part of our said constituents/clients or their obligations
thereunder or by dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force upto (60 days beyond the
Defect liability period) provided that if so desired by the RBI, this guarantee shall
be renewed for a further period as may be indicated by them on the same terms
and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are
renewed as provided hereinabove on the or on the day when
our said constituents comply with their obligations, as to which a certificate in
writing by the RBI alone is the conclusive proof whichever date is later. Unless a
claim or suit or action is filed against us within or any extended
period, all the rights of the RBI against us under this guarantee shall be forfeited
and we shall be released and discharged from all our obligations and liabilities
hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on

the day of (Month)(Year) being herewith duly
authorised.

For and on behalf of (Name of the
Bank)
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Signature of authorised Bank official

Name:

Designation:

Stamp/Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by above named in
the presence of:

Witness 1

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed
and shall be signed by the official whose signature and authority shall be verified).
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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA, MUMBAI

General repairs and application of waterproof coating on terraces of A, C & F wings
at RBI Quarters, Santacruz West, Mumbai.

PREAMBLE TO SCHEDULE OF QUANTITY

The work is to be carried out in occupied premises and hence shall be executed
with least disturbance to the occupants. All necessary measures shall be taken for
keeping the surrounding area in hygienic condition.

Contractors, before filling the tender, shall inspect the site to understand the nature,
scope of the work and working space available with any constraints to have the
acquaintance of the site.

All safety measures while working at site shall be followed and all workmen shall be
provided like safety belts, hand glows, helmets, etc.

Materials should be properly and carefully stacked and secured to avoid any
accident/incident at site.

No debris shall be kept on the adjoining municipal foot path or within the premises
of the colony and same shall be removed periodically to avoid stacking. Debris
formed in the work shall be brought down, stacked in suitably only at location
specified by Bank’s Engineer.

All the materials to be used in the work shall be got approved in advance from
Bank’s engineer. The copies of delivery chalans of the materials delivered on site
shall be regularly submitted to the Bank’s Engineer.

Final selection of the brand of materials will be done exclusively by the Bank. The
contractors need to quote their rates considering the above approved.

Full time experienced site supervisor shall be deputed at site for supervising the
work. He will be responsible for maintaining daily progress report, consumption of
material register, labour report, safety etc. as directed by the Bank’s Engineer.
During execution of the work, if any damages, so occurred to the Bank’s property
same shall be got done good without any extra charges to the Bank. Failing to
comply with this condition, same will be got done by Bank at the risk and cost of the

contractors.
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10.

11.

12.

13.

14.

15.

After completion of the work, the entire area shall be cleaned/ cleared properly to
the satisfaction of Bank’s engineer and no debris, etc. shall be left behind. If, not
done so, then Bank will get it done at the firm’s risk and cost.

The quoted rates shall be exclusive of GST. The applicable GST percentage, as
per the Govt. of India (GOI) extant rules/regulations, shall be added at the end of
the tender amount.

All materials for the work shall be fire rated as per CFO / PWD / government / local
bodies / salutatory authorities, or of any other authority’s norms as applicable.

All wooden members, Veneer, plywood, E- board, gypsum board etc should be fire,
termite and borer proof.

All M. S. Frame works, brackets etc for the works shall be rust free, and treated with
anti-corrosive treatment.

The work is to be carried out at approx. 7.0m height. The quoted rates shall be

inclusive of strong scaffolding as per site conditions.

Place: Signature and seal of the Tenderer
Date: Name & address
Phone/Mobile No. : E-mail id:

Page no 53 of 62



Proforma for Undertaking | Declaration / Certificate by the Bidder regarding
country Sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the
authorized signatory)

I/ WE.eiiiiiiieieeeieeeeeeeeeeeeee e (Name and address, including Country of
location of bidder) have read and understood the contents of the Office
Memorandum (OM)F. No0.6/18/2019-PPD dated July 23, 2020 and its
subsequent orders / revision issued by Public Procurement Division,
Department of Expenditure, Ministry of Finance, Government of India
regarding the restrictions on procurement from a bidder of a country

which shares a land border with India.

2. I/We certify that.................. (Name of the bidder)

i. Is not from a country sharing landborder with India,or
ii. Isfrom a country sharing landborder with India and has been
registered with the Competent Authority, the certificate of which
is enclosed,or
iii. Is from a country sharing land border with India where
Government of India has extended lines of credit,or
iv. Is from a country sharing landborder with India where

Government of India is engaged in development projects.

(Strike out whichever of the above is not applicable).

3. I/We further certify that ... (Name of bidder)
fulfils all requirements in this regard and is eligible to be
considered under the provision of the above referred
OfficeMemorandum and its subsequent orders / revision. I/We
also undertake that even in case of contracts where we are

permitted by the Bank  /RBI to sub-contract
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me of bidder) will not sub-contract any work to a contractor from
country(ies) sharing land border with India, unless such contractor
fulfils all the requirements contained in the above referred office

memorandum/ order.

4. I/ We know and understand that, if this Undertaking / Declaration /
Certificate submitted by us is found to be false, the Bank shall be free to
reject / terminate our tender / Work Order andthat the Bank shall also be
free to initiate any legal action in accordance with law including forfeiting
of Performance Bank Guarantee / Security Deposit and / or debarring us
from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder

With rubber stamp

Place:

Date:
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Grounds for debarment of firms from bidding:

A bidder is liable for debarment/ disqualification from bidding on the following grounds:

1. If it is determined that the bidder has committed the following acts or omissions in
contravention
of the code of integrity:

(i)

a. making offer, solicitation or acceptance of bribe, reward or gift or any material
benefit, either directly or indirectly, in exchange for an unfair advantage in the
procurement process or to otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may impair the
transparency, fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with an
intent to gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the
procuring entity related to tender or execution process of contract: which can affect
the decision of the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its
property to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. m_aking false declaration or providing false information for participation in a
tender process or to secure a contract;

i. failed to disclose conflict of interest.

j- failed to disclose any previous transgressions made in respect of the provisions
of subclause (i) with any public institution/ entity in India or any other country during

the last three years or of being debarred by any public procuring institution/ entity.

2. For any actions or omissions by the bidder other than violation of code of integrity,

which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality of

works, failure to abide terms of the tender etc.

3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption

Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for

causing any loss of life or property or causing a threat to public health as part of
execution of a public procurement contract.
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Undertaking for declaration of debarment by public institution(s): .
{To be submitted by the tenderer on their letterhead)

Name of Work: ... .. oooeeer v e e e

LIWE (ot i, (Name of the bidder) declares that:

a) l/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public
institution / entity in India or any other country as on ... ....... .... (last date of submission of
bid) .

b) I/ We or any of our allied firm* have not made any transgression in respect of the code
of integrity (as mentioned in the tender) with any public institution / entity in India or any
other country in last three years as on .. ..... .......... . (last date of submission of bid).

c) we will inform the Bank in writing, in case, I/'we or any of our allied firme is/are
debarred/ suspended/ blacklisted by any public institution/ entity in India or any other
country on or before award of work for the captioned work.

2.1We oot it i . (Name of the bidder) declare that I/we or our allied firm*
........................... (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted
By .o (Name and address of public institution in India or any other

country) and the same effective upto ............. (date). A copy of such letter is attached for

your information and record.

(seal and signature of the bidder)
Date

Place

(Note: strike out one of the above two declarations which is not applicable)
*Allied firm: A firm would be termed as "allied firm" if the management is common, or
substantial or
majority shares are owned by the banned/ suspended firm and by virtue of this it has a
controlling

voice. Further all successor firms will also be considered as allied firms
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RESERVE BANK OF INDIA
ESTATE CELL, MUMBAI

Name of Work: General repairs and application of waterproof coating on terraces of
A, C & Fwings at RBI Quarters, Santacruz West, Mumbai.

SCHEDULE OF QUANTITY-UNPRICED BID

Sr | Description of Item Quantity Unit
No
1 Terrace Repair work: 60 sgm

Checking by tapping the entire terrace horizontal top
surface with light hammer/wooden mallet and if found
sounding hollow same surface shall be identified and
carefully removed up to top of brick bat coba using light
hammer chiselling manually, making good the dismantled
portion by providing and laying ready mixed cement
plaster of required thickness matching to the surrounding
surface, with waterproofing compound over the approved
bond coat on exposed brick bat coba and finishing the top
with smooth cement float etc.

Rate shall be including cost of surface preparation, curing,
dispose of the debris generated out of the office premises
to the designated place by local authority / BMC etc
complete as directed by Bank’s Engineer.

2 Terrace Waterproof coating work 1250 sgm

Providing and carrying out water proofing works for
terrace horizontal surfaces with Elastomeric waterproof
liquid chemical coating of approved make comprising the
following specifications.

i)Carefully preparation of the existing surface of terrace
including watta by grinding or mechanical means to make
the surface fungal free, rough to form grip for coating, free
of dirt particles, etc. upto the satisfaction of Bank's
engineer and as per manufacturer's requirement,
uprooting plants/ shrubs grown on the surfaces, filling the
hole if formed any with ready mixed plaster, cleaning the
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terrace surface from dust or any other loose particles,
treating the surface cracks by making a groove of required
depth and width, cleaning the same and entire terrace tile
joints filling with waterproof sealant grout of approved
make after application of waterproof primer coat of
approved make.

i) Apply a coat of insulating elastomeric waterproof
coating (diluted with water in the ratio as instructed by the
manufacturer) as self-priming coat. If the substrate in
porous apply a second coat of primer or tile primer as per
manufacturer's specification.

ii)Providing and applying two or more coats of elastomeric
chemical waterproof coating of approved make as per
manufacturer's specification to be applied in uniform layer
mechanically or manually applied over terrace surface
and watta. WP coating shall overlap minimum 150mm
above watta to existing plaster surface of parapet walls.
WP coating shall be mixed, prepared and applied strictly
as per manufacturer's specification. The mixing
methodology, mixing proportions of the material, surface
preparation and application of the coating shall be done,
strictly, as per manufacturer's specification and as
directed by Bank's engineer. After completion of WP
coating the treated terrace surface shall be tested with
water ponding for 72 Hrs over entire treated surface area.

The coating shall be provided with waterproofing
guarantee for minimum period of 3 years from date of
issue of virtual completion. (Plan area of terrace shall
be measured and paidi.e. in to in of parapet walls. No
separate measurement for watta will be considered).
The treated surface shall be got certified from the
manufacturer for the satisfactory work done.

NOTE: The entire work shall be done in close and strict
supervision and direction of the manufacturer's
representative including taking activity wise clearance
from the representative for proceeding with the related
works. Entire coating work shall be done by deploying
experienced workers.

The elastomeric chemical water proofing coating
coverage shall be strictly maintained in each coat
as specified by the manufacturer and shall be applied
in consultation with manufacturer's representative. The
waterproof treatment shall be provided with waterproof
performance guarantee for minimum period of 3 years
from date of virtual completion of work in the form of Bank
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guarantee from Scheduled Bank to be submitted as per
Bank’s standard proforma & quoted rate shall be included
for the same.

Scaffolding and supporting system:

Providing & erecting double bamboo scaffolding as
required along with desired approach system near
building entrance on the exterior side of building/
structure, for full height i.e. from ground level upto top of
parapet/ mumty roof/ OHWT, including additional rows of
scaffolding in stepped manner as per requirement of site,
made with good quality bamboos, placed max. 1.5 meter
centre to centre, horizontally & vertically including making/
providing working platform etc. and retaining the
scaffolding in a serviceable condition for complete
execution of works of external repairs and repainting of
the buildings mentioned below. The scaffolding system
shall be properly tied and constructed to provide stability
and strength to carry the working load including providing
dust and debris preventive hessian cloth/ nets of
approved quality on entire scaffolding. Rate shall also
include for providing & covering the window glass panels
with 6 mm thick ply boards/heavy duty green net etc. as
required as per site requirement and situation, complete
as per directions and approval of Engineer-in-charge. The
rate shall also include for providing safe access to building
for the occupants with proper covering with ply boards,
Safety net, tarpaulin etc. After completion of work the
entire scaffolding with allied system shall be completely
removed/ dismantled and carted away out of the
premises, collecting the entire debris at the directed
locations and disposing the same time outside the colony
premises, all complete as directed by the Bank's
Engineer.

120

sgm

Note : The above are the specification of safe and sturdy
scaffolding to be erected at the various locations of the
building for taking up the captioned work. The cost of such
structure is to be assessed suitably as a whole to facilitate
to execute following items of works smoothly. No extra
payment or claim shall be considered for above purpose
in any case. The cost of such structures isto be assessed
suitably as a whole for each building which is included in
the following various items under Item no. 4 of work
wherever indicated till completion of all the works.
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Note :

a) The surface area of each building in the elevation
covering the scaffolding erected shall be considered for
measurement and payment, which will be made only once
irrespective of duration of scaffolding erected on site till
the completion of all items of works /entire scope of work.

External waterproofing coating of walls including
crack filling

120

sgm

A. Surface Preparation

i) Surface for treatment must be thoroughly cleaned of all
laitance, loose, material, oil, grease etc. by mechanical
means such as wire brushing & shot blasting.

i) Vacuum cleaning of all loose solids and liquids to be
done, if required.

iii) All surface cracks up to 5mm width should be filled up
with approved crack fillers. Crack more than 5mm and all
separation gaps should be filled with polymer modified
mortar after application of bond coat.

B. Priming

i) Prime the surface with external grade primer diluted with
potable water by volume in 2:1 ratio (2 parts primer and 1
part water) and allow it to dry for 2 to 3 hours.

C. Application

i) Apply two neat coats of approved acrylic elastomeric
waterproof coating without dilution by brush or roller at a
time interval of 5-6 hours.

i) Allow the coated surface to air cure fully for 7 days.

The rate shall be inclusive of all surface repairs, carting
out debris & disposed off from the premises etc. complete
as directed.

Waterproof paint coverage shall be strictly maintained in
each coat as specified by the manufacturer and shall be
applied in consultation with the manufacturer's
representative after taking prior clearance from them. The
work shall be strictly executed in supervision and direction
of manufacturer's technical representative.
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Note : The rate quoted should include for the cost of all
materials, labour, tools & plants, disposing off the debris
from the colony premises including proper covering/
protecting of all plumbing, carpentry & electrical fixtures/
fittings, furniture if any and cleaning of the area/ floor,

glass panes etc. complete as directed.

Sub Total (Rs)

Add SGST (9%)

Add CGST (9%)

Total (Rs)

Place:

seal.
Date:

Signature of contractor with
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