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Reserve Bank of India
Estate Cell, BKC, Bandra

Mumbai

PART -1

E-TENDER FOR

Supply, Installation, Testing and Commissioning (SITC) of Cassette type Split air

conditioning units in the Staff Canteen at Bank’s Office building at Bandra Kurla

Complex, Bandra, Mumbai

Name of the tenderer:

Address:

Due Date of Submission: Up to 03:00 PM on September 28, 2026

Date of Opening Tender: 03:00 PM onwards on September 29, 2026
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E - tender for Supply, Installation, Testing and Commissioning (SITC) of Cassette type

Split air conditioning units in the Staff Canteen at Bank’s Office building at Bandra

Kurla Complex, Bandra, Mumbai

Estate Cell, BKC, Reserve Bank of India invites e-tender from the contractors empanelled
with Reserve Bank of India, Mumbai in category of “Supply and Maintenance of AC” costing
between %10 Lakh to ¥25 Lakh for the captioned work. The tendering would be done through
the e-Tendering portal of CPPP (https://etenders.gov.in). All interested eligible empanelled

contractors must register themselves with CPPP through the above-mentioned website to

participate in the tendering process. The estimated cost of the work is ¥15.5 Lakhs.

SCHEDULE OF TENDER (SOT)

SCHEDULE FOR SUBMISSION OF TENDERS

Sr. No. Event Date and Time

1 E-tender No. RBI/Mumbai  Regional  Office/Estate
BKC/26-27/3

2 Name of the Work Supply, Installation,  Testing and
Commissioning (SITC) of Cassette type
Split air conditioning units in the Staff
Canteen at Bank’s Office building at

Bandra Kurla Complex, Bandra, Mumbai

3 Estimated cost of the work ¥15.5 Lakh

4 Time allowed for completion of the | 4 Months
works from 14th day from the date

of written order to commence work

5 Mode of e-Tender Online e-Procurement System (Part | -
Techno-Commercial Bid and Part Il -
Price/ Financial Bid) through CPPP

website (https://etenders.gov.in)

6 Date of NIT (along with complete | August 28, 2026 (Friday) from 05:00 PM
tender) available to download-on | onwards
CPPP website
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7 Tender Fees Nil
8 Earnest Money Deposit (EMD) Nil
9 Date of Starting of e-Tender for | 05:00 PM on September 18, 2026
submission of online Techno- | (Friday)
Commercial Bid and price Bid at
10 Date of closing of online e-tender | Up to 03:00 PM on September 28, 2026
for submission of Techno- | (Monday)
Commercial Bid & Price Bid
11 Date and time for opening of Part- | On September 29, 2026 (Tuesday);
| of the tender (i.e., Techno- | 03:00 PM onwards at Estate Cell, BKC, C-
Commercial Bid) 8 8" floor, Reserve Bank of India BKC,
Mumbai-400051
12 The date and time of opening of | The date and time of opening of Part-Il
Part-Il (Price Bid) (Price Bid) shall be intimated to the eligible
vendors subsequently)
Note:

(a)

All clarifications, corrigendum, addendum, if any, shall be posted only in tender

section of the Bank's website.

The Application document containing details regarding the brief scope of work,

minimum qualification, process & eligibility criteria, other terms, and conditions

etc. can be downloaded from tender section of Bank’s website.

“This notice is being published for information only and is not an open invitation to quote

in this limited tender. Participation in this tender is by invitation only and is limited to the

selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be

ignored. However, contractors who desire to participate in such tenders in future may

apply for enlistment with RBI as per procedure.”

Page 3 of 89




Important instructions for e-tender (CPPP Portal)

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the
Central Public Procurement Portal (CPPP) https://etenders.gov.in/eprocure/app

Process of E-tender: Bidder manual kit is available on home page.

A) Registration for new bidder: The process involves vendor’s registration with CPP portal which
is free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002

0120-4001 005

0120- 4493395

International Bidders are requested to prefix +91 as country code

email Support:

For any Issues or Clarifications relating to the published tenders, bidders are
requested to contact the respective Tender Inviting Authority.

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in

B) Contact person (RBI)

For Technical Queries
Shri A.B.Patil
Assistant Manager (Tech-Elec)
Contact No.: 9912223053
Email: estatecellbkc@rbi.org.in

For e-Tender Queries
Shri K. Vishnu Vardhan
Assistant Manager
Contact No.: 9493034874

Email: estatecellbkc@rbi.org.in
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Disclaimer

Reserve Bank of India (The Bank), Estate Cell, Mumbai (the Bank) has prepared this
tender document. The information is provided to prospective Bidders to enable them to
bid for E -tender for Supply, Installation, Testing and Commissioning (SITC) of
Cassette type Split air conditioning units in the Staff Canteen at Bank’s Office
building at Bandra Kurla Complex, Bandra, Mumbai from the date specified in the
contract as per the terms and conditions set out in this tender and any other terms and

conditions related to such information.

This tender is neither an agreement with any party, nor invitation to any party to
perform work of any kind. The purpose of this tender is to share requirements of the Bank
with all interested parties in order to enable them to submit their Bid. While the Bank has
taken due care in the preparation of the information contained herein, the Bank
does not claim that the information is exhaustive. Respondents to this tender are
required to make their own inquiries and they should not rely solely on the
information in tender. The Bank is not responsible if no due diligence is performed
by the Respondents. The Bank reserves the right not to proceed with this tender, to alter
the time-table reflected in this document or to change the process or procedure to be
applied. It also reserves the right to decline to discuss the tender further with any
respondent. No reimbursement of cost of any type or on any account will be paid to

persons or entities submitting their Bid.

Page 5 of 89




Table of Contents

Sr. No. Description Page No.
1 Schedule Of Tender (SOT) 02
2 Important instructions for e-tender (CPPP Portal) 04

Part -l
3 Section | Form of Tender 07
4 Section |l Scope of Work 10
5 Section llI Articles of Agreement 12
6 Section IV General Instructions to Tenderer(s) & Special 20
Conditions
Special Instructions to Bidders 25
Safety Codes 32
Electric Safety 34
Fire Safety 36
7 Section V The Conditions Hereinbefore Referred To 38
Special Conditions 61
8 Section VI Technical specifications 62
Approved list of makes 63
Measurement 64
9 Section VIl | Commercial Conditions 65
Appendix Herein Referred To 67
10 Section VIl | Un priced Bill of quantities 68
Annexures
11 Annex 1 Undertaking Regarding site visit by the tenderer to 72
understand the work
12 Annex 2 Proforma Of Bank Guarantee For Performance 73
Security Deposit
13 Annex 3 Declaration for Labour Law & GST 77
14 Annex 4 Declaration for not debarred 78
15 Annex 5 Proforma for Indemnifying the Employer Against 79
Contract labour Rules/regulations
16 Annex 6 Proforma for Computerized Measurement Book 80
17 Annex 7 Format For Power of Attorney For Signing Of 83
Proposal
18 Annex 8 Proforma of the tenderer's Confirmation of 84
technical sufficiency to deliver the objective of
proposed work
Part - I
19 Bill of Quantities 86

Page 6 of 89




SECTION -1

Form of Tender

To

Regional Director

Reserve Bank of India,

Estate Cell, BKC, 8™ floor,

C8 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

We have carefully examined the requirements, conditions and schedule of quantities relating

to the works specified in the memorandum hereinafter set out and having visited and

examined the site of the works specified in the said memorandum and also having acquired

the requisite information relating thereto as affecting the tender. I/We hereby offer to execute

the works specified in the said memorandum at the rates mentioned in the attached

schedule of quantities and in accordance to all respects in writing referred to in articles of

agreement, general instructions to tenderers and specialconditions, conditions hereinbefore

referred to, specifications and schedule of quantities with the conditions of the tender and

conditions of contract attached hereto by in all respects, in accordance with such conditions

so far as they may be applicable.

MEMORANDUM

(a) | Description of works

Supply, Installation, Testing and
Commissioning (SITC) of Cassette type Split
air conditioning units in the Staff Canteen at
Bank’s Office building at Bandra Kurla
Complex, Bandra, Mumbai

(b) | Estimated cost ¥ 15.5 Lakh
(c) | Retention  money to be 5%
deducted from each on-account
bill
(d) | Time allowed for completion of 4 Months
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the work from the 14" day after
the date of written order to

commence work

2. We also agree that our tender will be valid for acceptance by the Bank for 90 days from
the date of opening of part | of the tender and this period of validity can be extended for
such period as may be mutually agreed between the Bank and us in writing. Should this
Tender be accepted, I/we hereby agree to abide by and fulfill all the terms and conditions
of the Tender and in the event of any default thereof, to forfeit and pay to you or your
successors, or assignees or nominees such sums of money as are stipulated in the
conditions contained in the tender document together with the written acceptance of the

Contract.

3. I/We understand that you reserve the right to accept or reject any or all the tender either

in full orin part without assigning any reason therefor.

4. The Tender is submitted online in two parts. Part | contains all commercial terms and
conditions and technical particulars and Part Il contains only the price bid in the Bank's

proforma.

(Signature of authorized signatory with seal)

Name
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Designation

Place

Date

(Certified true copy of Board Resolution or mandate or Power of Attorney of the

above signatoryas authorized signatory should be enclosed).

Witnesses (1)

Signature with name,

address and date

Witness  (2)

Signature with Name,

address and date
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SECTION - I

1. SCOPE OF WORK

Supply, Installation, Testing and Commissioning (SITC) of Cassette type Split air

conditioning units in the Staff Canteen at Bank’s Office building at Bandra Kurla Complex,

Bandra, Mumbai. The scope of work shall include the following: -

Supply of cassette type Split air conditioning wunits along with all
accessories/components
Delivery of equipment’s at site in Mumbai including packing, handling, transporting,
clearing, loading, unloading at ports in India as well as at site in Mumbai, as approved
by Engineer-in-Charge.
Installation, testing & commissioning of AC equipment’'s as per technical
specifications, and GA drawing, as approved by Engineer-in-Charge.
Providing all-inclusive service including all spares, etc. during warranty period of new
AC units and subsequent comprehensive Annual Maintenance Contract for the
committed period of 06 years (minimum.) from the date of expiry of 1-year Defect
Liability Period to the Bank. The Warranty period of one year will commence after
completion of work of all AC units. After completion of one-year DLP period, AC units
will be under CAMC.
All engineering, equipment, labour, and permits required to satisfactorily completely
new AC system required by this Specification.
Carefully dismantling and removing the existing Gl ducting along with the kitchen
hood installed above the gas stoves before commencement of the Staff Canteen
kitchen renovation work, and reinstalling the same after completion of the renovation.
The work shall include all necessary modifications to the existing ducting, fabrication
and installation of approximately 20 sq. m of approved make minimum 1.00 mm thick
Gl ducting, connection to the existing ducting system, and provision of all required
ceiling supports, hangers, fittings, accessories, and hardware, complete in all
respects and as directed by the Engineer.
Carefully removing of the existing high wall mounted Split Air conditioner unit along
with refrigerant piping, power/control cable from indoor unit (IDU) to outdoor unit
(ODU) and ODU except at BOQ Sr. No. 3 in Staff Canteen and rebate for taking away
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the removed existing Split AC units both indoor and outdoor, mounting stand of ODU,
power/control cable from IDU to ODU and ODU and refrigerant piping on as is where
is basis away from the site at Bidder cost.

e The cost of any other work, related to but not mentioned above, required for
completion of the job

1.1 In addition to the above works, following works shall be deemed to be included within

the scope of work to be done by the contractor:

Scaffolding necessary for erection and all minor builder's work for cutting away and
making good to walls and masonry work if required, including repairs to plaster, painting
etc. Further, all chase cutting, and openings as required by the Contractor and shown on
his drawings, will be carried out by the Contractor. Contractor shall also provide temporary
barricades with caution boards at each landing to prevent accident during execution of

work.

1.2 It is not the intent to specify completely herein all details of the works covered under
this tender. Scope of work may also include such other related works as indicated in the
schedule of quantities although they may not be specifically mentioned in the above
paragraphs and all such incidental items of works not specified but reasonably implied
and necessary for completion of the job as a whole, as directed by the Engineer-in-Charge
and as directed hereunder. All works shall conform in all respects to high standards of
engineering, design and workmanship and shall fulfil the anticipated performance during

the expected life of the system.

I/We hereby declare that |/we have read and understood the above information.

Place : Signature of bidder

Date :
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SECTION-III

Articles of Agreement

(On Non-Judicial Stamp Paper of appropriate value)

ARTICLES OF AGREEMENT made the day of
between the Reserve Bank of India, Estate Cell, BKC, having its Central Office at Shahid

Bhagat Singh Marg, Fort, Mumbai 400001 (hereinafter called “the Employer”) of the one part

and (hereinafter called “the Contractor”) of the other part.

WHEREAS the Bank is desirous of getting the work of “E - tender for Supply, Installation,
Testing and Commissioning (SITC) of Cassette type Split air conditioning units in the
Staff Canteen at Bank’s Office building at Bandra Kurla Complex, Bandra, Mumbai” with
the defect liability period of one year from the date of completing all works and has caused

specifications describing the works to be done.

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been

signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions
set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to
as “the said Conditions”) the works described in the said Specification and included in the
Schedule of Quantities at the Respective rate therein set forth amounting to the sum as
therein arrived at or such other sum as shall become payable there under (hereinafter
referred to as “the said Contract Amount”) vide work order no./ EC..../BKC No. ------------
/2026-27 dated ----------

S.N. Description Amount

1 Total cost of work £4

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of said Contract Amount to be paid at the times and in the manner
set forth in the said conditions, the Contractor shall upon and subject to the said

Conditions execute and complete the work shown upon the said Drawings and
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described in the said Drawings and described in the said Specifications and the
Schedule of Quantities.

The Bank shall pay the Contractor the said Contract Amount, or such other sum as
shall become payable, at the times and in the manner specified in the said conditions.
The said Conditions and Appendix thereto shall be read and construed as forming
part of this agreement and the parties hereto shall respectively abide by, submit
themselves to the said Conditions and perform the agreements on their part
respectively in the said Conditions contained.

The Entire System installed by them in Bank’'s premises shall be under defect
liability/warranty period of one year from the date of handing over. In the unlikely
event of original equipment manufacturer, failing to provide support in terms of spares
etc. due to technological obsolescence or for any reason, the contractor shall
continue to provide the services to the Bank’s satisfaction, by arranging required
spares etc. during the defect liability/warranty period of one year

The plans, agreement and documents mentioned herein shall form the basis of this

Contract.

This Contract is neither a fixed Lump sum Contract nor a Piece work Contract but is a
Contract to carry out the Supply, Installation, Testing and Commissioning (SITC) of

Cassette type Split air conditioning units in the Staff Canteen at Bank’s Office

building at Bandra Kurla Complex, Bandra, Mumbai to be paid for according to actual

measured quantities at the rates contained in the Schedule of Rates and Probable

guantities or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works and other ancillary works in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors etc. after the
completion of such works.

The Bank reserves to itself the right of altering the Drawings and nature of the work
by adding to or omitting any items of work or having portions of the same carried out
without prejudice to this contract.

The contractor hereby agrees to commence the work from 14th day of date of work
award letter and to complete the entire work within 4 Months subject nevertheless to

the provisions for extension of time in writing by such form (i.e. by way of a deed of
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10.

11.

12.

13.

14.

agreement or by exchange of letters/e-mails) as may be mutually decided by the
parties. Time shall be considered as the essence of this Contract.

Warranty/Defect Liability period: The work shall be guaranteed against all types
of defects for at least a period of one year from the date of handing over to the Bank.
Any defects in the system/sub-assemblies found within the guarantee period shall be
rectified/replaced by the tenderer free of cost Including replacement of all spare parts.
The bank will not provide any assistance in the form of men/material during the
currency of the guarantee. The tenderers will have to make their own arrangements
for deputing a helper to skilled personnel including all necessary spares for
rectification of the defects reported/observed.

All payments by The Bank under this Contract will be made only at MUMBAL.

All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen at MUMBAI and only Courts in MUMBAI shall have jurisdiction
to determine the same.

That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor. The Contractor shall not be entitled for the payment
for the quantities beyond the tendered quantities unless ordered for by specific written
instructions from the Bank’s Engineer.

The contractor shall comply with the provisions of “the Sexual Harassment of women
at work place (Prevention, Prohibition and Redressal) Act, 2013 or/ and any statutory
modification thereof”. The contractor shall be solely responsible in case of any
complaint of sexual harassment against its employee within the premises of the Bank.
The complaint will be filed before the Regional Committee constituted by the Reserve
Bank of India and Bank shall ensure appropriate action under the said Act in respect
of the complaint. Any complaint of sexual harassment from any aggrieved employee
of the contractor against any employee of the Bank shall be taken cognizance of by
the Regional Complaint Committee constituted by the Bank. The contractor shall be
responsible for any monetary compensation that may need to be paid in case the
incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employees, if sexual harassment by the employee of the contractor is proved.
The contractor shall be responsible for educating its employees about prevention of

sexual harassment at work place and related issues.
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15.

16.

17.

Force Majeure: If either party is unable to perform its obligations under this
Agreement due to the occurrence of an event beyond its control (such as acts of God,
war like situations, riots, labor strike, government actions, earthquakes, cyclones,
typhoons, and other natural calamities, etc.), that party will not be deemed to have
defaulted under this Agreement. Each party agrees to use all reasonable efforts to
enable performance under this Agreement to continue. If the period of
nonperformance due to a force majeure event exceeds 30 days, the party whose
ability to perform has not been so affected may, by giving written notice, terminate
this Agreement.

Non-disclosure clause: The Contractor shall not disclose directly or indirectly any
information, materials and details of the Bank's infrastructure/systems/equipment
etc., which may come to the possession or knowledge of the Contractor during the
course of discharging its contractual obligations in connection with this agreement, to
any third party and shall at all times hold the same in strictest confidence. The
Contractor shall treat the details of the contract as private and confidential, except to
the extent necessary to carry out the obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the
previous written consent of the Employer. The Contractor shall indemnify the
Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach of
contract on the part of the Contractor and the Employer shall be entitled to claim
damages and pursue legal remedies.

Performance Bank Guarantee:

The successful tenderer shall furnish a separate Performance Bank Guarantee
(PBG) of 5% of the contract value as Security for due fulfilment of terms and obligation
during the period of execution of the work, within the 14th day of date of work order,
to the Bank. The Bank Guarantee must be valid for a total 07 years (01 year DLP plus
06 years CAMC). Bank Guarantee from any scheduled Bank in the form prescribed
by the Bank as per Annex 6 (which will be submitted along with letter of acceptance)
towards security deposit for the due fulfilment of the contract. Any delay in submission

of the above mentioned Performance Bank guarantee will attract penalty at Bank rate.
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18.

19.

The bank has the right to invoke the Performance bank Guarantee in it's hands
without any notice to the firm.
Contractor shall take following Insurance Policies:

e Contractor’s All Risk Policy for the full Contract Value for entire Contract Period

¢ Workmen Compensation Policy for all workmen deployed at site

e Third Party Liability Policy as per following details:

a. For injury to persons—= 2 Lakh per person per accident
b. For damage to property — X 5 Lakh per accident

Subject to overall ceiling as per extant Insurance guidelines
Comprehensive Annual Maintenance Service contract:
After expiry of the defect liability period of one year from the date of virtual completion
of the work, all units shall be covered under Comprehensive Annual Maintenance
Contract (CAMC). The tenderer shall quote for Comprehensive Annual Maintenance
Contract charges per unit per year considering the charges required for gas charging,
pressure testing, repair/replacement of condenser coil, evaporator coil, replacement
of defective spares, controller card, circuit, PCB, LCD display, remote, compressor,
fan motor, fan blade electrical wires etc. for the air conditioners installed at site.
Comprehensive Annual Maintenance Contract (CAMC) charges shall be paid on
quarterly basis, after rendering satisfactory service and on submission of duly signed
service reports by JE / AM / Mgr (Elect). The Comprehensive Annual Maintenance
Contract rates will be revised based on the Reserve Bank Price Indices.
Comprehensive annual maintenance Contract shall be valid for a period of 6 years
from successful completion of Defect Liability Period of one year. Time for attending
the complaint after lodging complaint via email / whatsapp / SMS / Phone or any other
means shall be maximum 24 Hrs. Penalty for not attending the complaint on time
(Penalty may be waived off by authority under unavoidable circumstances) shall be
Rs. 200/day/AC unit subject to a maximum of 25% of the total CAMC amount per
year. Service contract shall be renewed for a further additional period of at least 5
years after the initial annual service contact period of one year after one-year DLP.
While renewing the contract the new contract amount will be arrived at based on
following formula.
Ac = Ap [(15 + 60 x (EPIc/EPIp) + 25 x (CPIc/CPIp)] x 1/100

Ac The contract amount for the current year
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20.

21.

Ap The contract amount for the previous year
Wholesale Price Index for Electrical Products 6 months prior to the
EPIc
commencement date of contract for the current year
EPIp Wholesale Price Index for Electrical Products 6 months prior to the
commencement date of contract for the previous year
Consumer Price Index for Industrial Workers (All India Average) 6
CPlc .
months prior to the commencement date of contract for the current
year
Consumer Price Index for Industrial Workers (All India Average) 6
CPIp . .
months prior to the commencement date of contract for the previous
year

The Contractor shall take all appropriate actions with respect to its employees to

ensure that the obligations of non-disclosure of confidential information under this

agreement are fully satisfied. The Contractor's obligations with respect to non-

disclosure and confidentiality will survive the expiry or termination of this agreement

for whatever reason.

That the several parts of this Contact have been read by the Contractor and fully

understood by the Contractor.

IN WITNESS WHEREOF the Employer
and the Contractor have set their
respective hands to these presents the
day and year first hereinabove written.

IN WITNESS WHEREOF the Employer
has set its hands to these presents
through its duly authorized official and the
Contractor has caused its common seal to
be affixed hereunto and has caused these
presents to be executed on its behalf, the

day and year first hereinabove written.
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Signature Clause

SIGNED AND DELIVERED by the

Reserve bank of India by the hand of

Shri

(Name and designation)

In the presence of
(1)

Address

(2)

Address

SIGNED AND DELIVERED by

In the presence of
(1)

Address

(2)

Address

THE COMMON SEAL OF

Witness

Witness

Was hereunto affixed pursuant to the

resolutions passed by its Board of

Directors at the meeting
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If the party is

partnership firm

or an individual
should be signed
by all or on behalf

of all the partners.




held on in the

presence of

(1)
(2)

Directors who have signed these presents

in to- ken thereof in the presence of

(1)

SIGNED AND DELIVERED BY the

Contractor by

the hand of Shri

and duly constituted attorney.
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If the Contractor
signs under its
common seal, the

signa-

ture clause should
tally  with  the
sealing clause in
the Articles of

Association.

If the Contractor is
signing by hand of

power of Attorney,

whether a
company or
individual.




SECTION - IV

General Instructions to Tenderer(s) & Special Conditions

E-tenders in two parts are invited for E-tender for Supply, Installation, Testing and

Commissioning (SITC) of Cassette type Split air conditioning units in the Staff

Canteen at Bank’s Office building at Bandra Kurla Complex, Bandra, Mumbai. The

work is estimated to cost Rs 15.5 Lakh and is to be completed within 4 Months from the

14t day of issuing of work order

The tenders for the above work in two parts i.e. Part-I containing technical specifications
and the terms and conditions (Rates and amounts of items shall not appear anywhere
in this part) and Part-1l containing only rates of items and amounts in figures shall be
submitted in CPPP portal not later than 03:00 PM on September 28, 2026. No terms
and conditions or any other information/ enclosure shall be appearing in Part-ll. Any
information and enclosure other than prices against the items appearing in part-Il shall
not be considered for evaluation

Part-1 and Part-1l of the tender will be opened on September 29, 2026 from 03:00 PM
onwards. If the tenderer desire to submit additional information, they may do so on their
own letter head/paper. Each page of the forms shall be signed & sealed. All the
information called for shall be complete in all respects. Information furnished on sheets
other than those supplied may not be considered. However, the firms can enclose only
the relevant catalogues/leaflets/brochures of the manufacturers of the equipment
offered. No enclosure is permitted in Part Il of the tender. Incomplete tenders or tenders
not complying with the requirement are liable for rejection.

Validity of the quoted rate shall be 90 days from the date of opening of the Part-I of the
tender.

Insurance

The contractor shall take all insurances at his cost to cover all kinds of risks from the
time the equipment’'s/materials leave the manufacturer's works till handing over the

system to the Bank, in the joint names of the Reserve Bank (First name of the Bank) and

the contractor before commencement of work and it shall cover the following risks
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a Contractors all risk insurance inclusive of damage during transportation, fire
insurance, Storage, erection testing and commissioning policy for the full

contract value.
b Workmen compensation policy for the employees of the contractor at site.

¢ Third party liability policy for a total of Rs. 5.00 lakh and with a limit of Rs.
2.00 lakh per accident.

d All valid policies shall be submitted to Bank authorities within 14 days from

the date of issue of work order.

Note: These policies shall be valid till the completion of the work. If the contractor does
not provide these policies, the Bank reserves the right to take the above insurance

policies themselves and recover the cost thereof from the bill of the contractor.

The prices quoted shall be deemed to have included all taxes, custom duty, excise duty,
local levies, works contract tax, service tax, GST, consumable, labour, transport,
insurance policies etc. as imposed by Central/State Government/ Local Bodies. If the
Bidders fails to include such taxes and duties in the quotation, no claim thereof will be
entertained by the Bank afterwards. As per Indian laws, income tax will be deducted at
source and a certificate for the same will be issued to the contractor. The rates shall be
quoted for complete work, i.e. supply, installation, testing and commissioning of the
equipment and shall include charges at the specified site till the work is finally handed
over to the Bank. Similarly, no import license will be issued by the Reserve Bank of
India, Mumbai. Equipment’s, if required to be imported shall be arranged to be imported
against the contractor’'s own import license. All payments will be made at Mumbai and

will be in Indian rupees only.

Tenderers are advised to quote strictly as per BOQ. The schedule of quantities is based
on probable quantities. The quantities for individual items may increase or decrease
without any restriction depending upon the site conditions and requirements solely at
the discretion of the Bank. This is not a fixed lump sum contract, but a contract based
on item rates. If the tenderer wishes to quote for more than one make of
material/equipment/component, they are advised to take copies of Part Il of the tender
and submit the same for each alternative separately. They are advised for the sake of
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clarity not to indicate different makes and rates on the same sheet. All the pages of Part
Il of the tenders shall be signed by the contractor and dated.

The Contractor should note that unless otherwise stated, the tender is strictly on item
rates basis and attention is drawn to the fact that rates for each and every item should
be correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even
be omitted thus altering the aggregate value of the Contract. However, during actual
execution of work, if the quantities of any of the items of work exceeds by more than
25% of the tender quantities, the quantities of such items executed, by the authority of
the Bank’s Engineer and with the concurrence of the employer, in excess of 25% of the
tender quantity, shall be considered as an extra item of work for which the Contractors
shall submit fresh rates supported by rate analysis worked on the actual cost basis plus
15% towards establishment charges, contractor's overheads and profit. The rates for all
such items of work, being current ones, will not be eligible for price adjustment due to
increase or decrease in prices of materials and labour rates as per escalation formula,
if any, given in the tender. If any of the items of work is omitted from the accepted tender
at the sole discretion of the employer, the contractor shall not be entitled to any claim

on this account.

The equipment supplied & installed shall be guaranteed against all types of defects for
at least a period of one year from the date of handing over the entire work to the Reserve
Bank of India, Mumbai. Any defects in the system/subassemblies found within the
guarantee period shall be rectified/replaced by the tenderer free of cost Including
replacement of all spare parts within one week from the date of complaint over E-
mail/Mobile/Phone/Text massage. The Bank will not provide any assistance in the form
of men/material during the currency of the guarantee. The tenderers will have to make
their own arrangements for deputing a helper to skilled personnel including all necessary

spares for rectification of the defects reported/observed without any charges.

10

The Retention Money @ 5% shall be recovered from each on-account bill till the total
recovery amounts to 5% of the contract value. It will be refunded after virtual completion
of the work. The amounts retained by the RBI shall not bear any interest.

11

On awarding the work, the successful bidder shall submit a Performance Bank

Guarantee (PBG) for 5% of the accepted Contract Value, valid initially for the stipulated
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date of completion plus three months beyond that for due fulfilment of the contractual
obligations by the contractor OR amount equivalent to PBG through online mode (NEFT
/ RTGS). In the event of delayed submission of the Performance Bank Guarantee (PBG)
or the equivalent monetary amount, attributable to unavoidable circumstances, charge
for delay in submission shall be recovered from the bills of the contractor at Bank Rate.
The PBG/ amount equivalent to the PBG paid by the successful tenderer shall be held
by the Reserve Bank of India as Security Deposit (SD) for execution and fulfiiment of the
contract and CAMC period. No interest shall be paid on this deposit. The Bank will
withhold 5% of the total value of work done from their bill/s as Retention Money (R.M.).
The Security Deposit of the successful tenderer and R.M. will be forfeited if the contractor

fails to comply with any of the conditions of contract.

12

The following terms of payment shall be applicable to this contract subject to statutory

deductions:

* 65% of the quoted rates pro-rata against delivery of AC units mentioned at BOQ
Item no. 1, after checking at site and submission of undertaking and Bank

Guarantee as per above mentioned clause.

+ 35% of the quoted rates on completion of installation, testing, commissioning
and handing over of the system.

* The Retention money of 5% will be recovered from each on-account bill till the
total recovery amounts to 5% of contract value. The Retention money will be

released after satisfactory completion of the one-year Defect Liability period.
« All bills are liable for deduction of TDS, TDS on CGST and SGST as applicable.

* The payment will be made as per actual measurements at site.

13

Time is the essence of the contract with respect to the tenderer’s scope of works to be
carried out under this contract. The entire work shall be completed within 4 Months from
the 14th day of letter of acceptance failing which liquidated damages at a rate of 0.25 %
of contract amount per week of delay beyond the stipulated period with an upper ceiling
of 10% of the contract amount, will be levied. The successful tenderer shall submit a
Bar Chart programme for completion of supply, erection & commissioning of the various
components & sub-assemblies. As the work is to be executed in a working building may

be after office hours/Weekends/Holidays, the programme for carrying out the work
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should be framed to cause minimal disturbance to the office functioning. The work may
also be planned on all Saturdays, Sundays and holidays including extended working
hours during weekdays. All debris generated during execution should be removed on
the same day including taking adequate precautions to prevent dust/debris falling on

computers/telephones/ etc.

14

The successful tenderer shall execute an agreement with the Reserve Bank of India,
Mumbai on stamped paper & insurance coverage within Fourteen days of receipt of
letter of acceptance. However, the issue of letter of acceptance by the Reserve Bank of
India, Mumbai shall be construed as a binding contract, as though such an agreement
has been executed and all the terms and conditions shall apply on this contract.

15

Right of Technical Scrutiny of final Bill - The employer shall have a right to cause a

technical examination of the works and the final bill of the Contractor including all
supporting vouchers, abstracts, etc., to be made at the time of payment of the final bill.
If as a result of this examination or otherwise, any sum is found to have been overpaid

or over-certified, it shall be lawful for the Employer to recover the sum.

16

The Reserve Bank of India, Mumbai reserves the right to accept or reject any or all the
tenders either in full or in part without assigning any reasons thereof.

I/'We have understood all the above-mentioned conditions and they are acceptable to me/us.
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B. Special Instructions to Bidders

1 General

i)

Special Instructions to bidders shall be read in conjunction with the General
Rules and instructions to Bidders, General Conditions of contract, Special
Conditions of Contract, Specifications of work and any other documents forming

part of this contract, wherever the context so requires.

Notwithstanding the sub-divisions of the document into separate sections,
schedules, annexures etc., every part of each shall be deemed to be
supplementary to and complementary of every other part and shall be read with

and into the contract so far as it may be practicable to do so.

ii)

Where any portion of the Special Instructions to bidders is repugnant to or at
variance with any provisions of the General Rules and Instructions to bidders
then unless a different intention appears, the provision(s) of the Special
Instructions to bidders shall be deemed to override the provision(s) of the)
General Rules and Instructions to bidders only to the extent that such

repugnance or variance cannot be reconciled with

the General Rules and Instructions to bidders.

As the work is to be executed in an occupied building, the program for carrying
out the work should be framed to cause minimal disturbance to the normal
functioning. The work may also be planned on all Saturdays, Sundays and
holidays including extended working hours during weekdays.

The successful tenderer must co-operate with the other contractors appointed
by the Bank so that the work shall proceed smoothly with the least possible
delay. He should make his own arrangement for storage and protection of all
materials supplied by him.

Vi)

All debris generated during execution should be removed on the same day
including taking adequate precautions to prevent dust / debris falling on Bank’s/
Residents properties etc.

2 | Visit to Site before tendering
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Tenderers are advised to visit the site of installations and acquaint themselves
of the site conditions before tendering. A confirmation in this respect needs to

be furnished in the enclosed annexure along with Part | of the tender.

Tenderers should be specific and offer comments only if their system differs from
the Bank’s detailed specifications/ features in any manner.

ii)

Brief specifications and design data mentioned in the tender is not to be
accepted as final by any means. The bidders should check and verify the data
at site in their own interest. Bidders may explain in detail any design issues along
with the tender.

Perfo

rmance Guarantee

The successful bidder shall submit a Performance Bank Guarantee (PBG) for
5% of the accepted Contract Value, valid initially for the stipulated date of
completion plus three months beyond that for due fulfilment of the contractual
obligations by the contractor OR amount equivalent to PBG through online mode
(NEFT / RTGS).

The successful tenderer shall furnish a separate Performance Bank Guarantee
(PBG) of 5 % of the contract value as Security for due fulfilment of terms and
obligation of defects liability period from the date of commissioning and handing
over of the works as specified in the tender to the Bank at the time of submission
of final bill. The Bank Guarantee must be valid for seven (07) years (01 year
DLP & initial 06 years CAMC period) from the date of virtual completion of the
project. Bank Guarantee from any scheduled Bank in the form prescribed by the
Bank as per Annex 6 (which will be submitted along with letter of acceptance)
towards security deposit for the due fulfilment of the contract. Any delay in
submission of the above mentioned Performance Bank guarantee will attract
penalty at Bank rate. The Bank reserves the right to enforce the Bank
Guarantees at above clauses in case of unsatisfactory performance of the

contractor during the DLP as well as CAMC period.

ii)

The Engineer-in-Charge shall not make a claim under the performance

guarantee except for amounts to which the Employer is entitled under the
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contract (not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a) | Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b) | Failure by the contractor to pay the Employer any amount due, either as
agreed by the contractor or determined under any of the

Clauses/Conditions of the agreement, within 30 days of the service of

notice to this effect by Engineer-in-Charge.

iv) | In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the

Employer.

Retention Money / Security Deposit

i) | @ 5% isto be recovered from each on-account bill till the total recovery amounts|
to 5% of the contract value as stipulated in the tender document in addition to
the Performance Bank Guarantee (PBG) shall be held as Security Deposit for

the due fulfillment of the contract conditions. The RMD shall be released after

successful completion of DLP period of 01 year.

Evaluation of Tender

Evaluation of Tenders: - Tenders will be evaluated on the basis of Total cost of
ownership (TCO) which is sum of the Capital Cost of the system (A) minus buy back
amount of old ACs plus the Present value of the Comprehensive Annual Maintenance
service contract (CAMC) charges for the life of the AC units for a period of 6 years|

after the expiry of 01 year defect liability period.

NPV Factor will be calculated assuming 5% increase in contract amount every year

after first year of CAMC, quarterly payment and at a discount rate of 8%.

Total cost of ownership = Capital Cost (A) - buy back amount of old ACs (B) + (CAMC
Charges (C) x MF)

(MF is the NPV factor for 7 years (01 year warranty + 06 years CAMC) = 4.94)
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The tenderer with lowest TCO shall be treated as the L1 tenderer. Separate
calculation shall be done for evaluation of tender by above formula, if required.

(All the above components and applicable GST thereon shall be taken into account

for arriving at TCO).

Please note that the minimum amount for CAMC shall be taken as Rs. 4000/-
plus GST for evaluation of tender. If the total amount of CAMC quoted by the
bidder is less than Rs.4,000/- per unit per annum (excl. of GST) then Rs.4,000/-

per unit per annum plus GST will be considered for evaluation of L1 bidder.

Completion Period and time schedule

The completion period for the project shall be as specified under schedule ‘E’. A
macro level time schedule shall also be prepared and submitted by the bidder along

with the tender as per following table:

Warranty/Defect Liability period (DLP):

Any defect or fault which may appear during 12 months from the date of virtual
completion of work/or supply and installation in full as specified under the contract,
arising in the opinion of the Bank’s Engineer from materials or workmanship not in
accordance with the contract, shall upon the directions in writing of the Bank’s
Engineer, and within such reasonable time as shall be specified therein, be amended
and made good by the Contractor at his own cost and in case of default the Bank may
employ and pay other persons to amend and make good such defects/faults and
damages, loss and expenses consequent there upon or incidental thereto shall be
made good and borne by the contractor and such damages, loss and expenses shall
be recoverable from him by the Bank, or may be deducted by the Bank upon the
Bank’s Engineers’ certificate in writing from any money due or that may become due|
to the contractor. Firm should provide 04 free service during DLP period in addition
to any number of breakdown calls. The contractor/supplier shall remain liable under
the provisions of this clause notwithstanding the signing by the Bank’s Engineer any

certificate or passing of any accounts.

Comprehensive Annual Maintenance Service contract:
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After expiry of the defect liability period of one year from the date of last handing over|
of the AC unit, all units shall be covered under Comprehensive Annual Maintenance|
Contract (CAMC). The bidder shall quote for Comprehensive Annual Maintenance
Contract charges per unit per year considering the charges required for replacement
of defective spares, controller card, circuit, PCB, LCD display, remote, compressor,
fan motor, fan blade electrical wires etc. for the air conditioners installed at site.

Comprehensive Annual Maintenance Contract (CAMC) charges shall be paid on
quarterly basis, after rendering satisfactory service and on submission of duly signed
service reports by Caretaker / JE (Electrical) / RBI Estate Office Officials. The
Comprehensive Annual Maintenance Contract rates will be revised based on the

Reserve Bank Price Indices.

Comprehensive Annual Maintenance Contract shall be valid for a period of 6 years

from the successful completion of Defect Liability Period of one year.

04TR
Inverter Cassette ACs

Conditions

Comprehensive AMC covers all parts of AC
including copper pipe, all type of PCB cards
& sensors, LCD displays, drain motors & Yes
pipes, capacitor, contactor, flare nuts,

connecting valves etc

Gas charging (Top-up & leakage arrest &
ging (Top-up J Included in AMC
refill of full gas etc)

Labour, transportation, material or any
other work for making the AC back to good Included in AMC

condition
Servicing of AC unit Quarterly
Breakdown Calls Unlimited

Quarterly after completion of
AMC Payment . . .
satisfactory service. Service report

Page 29 of 89




duly signed by authorised person of
RBI should be attached with the Bill

Period for CAMC to be provided

For a period of 6 years after 01-year
DLP

Hike in AMC amount

As per the formula given at the end
of table

Time for attending the complaint after
lodging complaint via email / FAX / Phone

or any other means

24 hours

Penalty for not attending the complaint on
time (Penalty may waive by RBI based on
the engineer’s report)

200/day/AC unit to a

maximum of 25%

subject
of the AMC

amount per year.

Alternate AC unit to be provided by the
vendor in case, if the time taken for repair
is more than five days (In case of major
issues like coil leakages, compressor
issue, PCB card failure etc), minor
complaints (water leakages, fan motor
issues, sensor issue) to be attender
within two days, otherwise penal

charges applicable.

Vendor has to provide an alternate
AC / alternate critical spare parts
(like compressor, new / alternate
PCB card) free of cost based on the
request from RBI (if five days
exceeds to resolve from attend
date). No extra charges will be paid

in this regard.

Service contract shall be renewed for a further additional period of at least 6 years

after the initial annual service contact period of one year after one-year DLP. While

renewing the contract the new contract amount will be arrived at based on following

formula

Ac = Ar [(15+60x(EPIc/EPIP) +25x(CPIc/CPIp)] x 1/100

Ac

The contract amount for the current year.

Ap

The contract amount for the previous year.
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EPIc

Wholesale Price Index for Electrical Products 6 months prior to

the commencement date of contract for the current year.

EPIlp Wholesale Price Index for Electrical Products 6 months prior to
the commencement date of contract for the previous year.

CPlc Consumer Price Index for Industrial Workers (All India Average)
6 months prior to the commencement date of contract for the
current year.

CPlp Consumer Price Index for Industrial Workers (All India Average)

6 months prior to the commencement date of contract for the

previous year.

If the system is not rectified within the period of 10 days, the Bank shall have

right to rectify the system at risk and cost of the contractor.
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10.

C. Safety Code

First aid appliances including adequate supply of sterilized dressings and cotton

wool shall be provided in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that

cannot safely be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm (clear) and the distance between two
adjacent rungs shall not be more than 30 cm. When a ladder is used an extra

mazdoor shall be engaged for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the
trench or half of the depth of trench, whichever is more. All trenches and

excavations shall be provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable

fencing or railing; minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of

materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear and
rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves.

i) No paint containing lead or lead products shall be used except in the forms of
paste or readymade paint.

ii) Suitable face masks shall be supplied for use by the workers when the paint is

applied in the form of spray or surface having lead paint dry rubbed and scrapped.
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11.

12.

13.

Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the period of

cessation of work.

Hoisting machines and tackle used in the works, including their attachments,

anchorage and support shall be in perfect condition.

The ropes sued in hoisting or lowering material or a means of suspension shall be

of durable quality and adequate strength and free from defects.
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Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

D. Electric Safety

All the temporary electrical power for carrying out various services at site such
as cutting / drilling machine shall be provided through properly rated earth

leakage protection devices (ELCB).
Only ISI marked 3 pin plug and other appliances and equipment's shall be used.

Electrical power cables/wires used shall be properly rated and joints should be

avoided. If there, the joint should be proper and insulated.

All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely

and securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, fire section

shall be informed.

Fire buckets filled with clean dry sand and ready for immediate use for
extinguishing fires, in addition to fire extinguishers suitable for dealing with fires,
shall be conspicuously marked and kept at site at convenient location

Personal protective equipment such as safety shoes, hand gloves, welder's
mask, ear plugs, etc. as applicable depending upon the requirement of the work,

shall be used by the workmen to prevent occupational health hazards.

The safety belt shall be used by the workmen while working from height for more
than 10 feet from ground level.

None of the passages near lift lobby and staircases shall be used for stacking /

dumping any kind of materials/waste.

Power supply shall be switched off from the Mains when equipment is not in

use.

Wood-shavings, saw-dust or any debris generated from the work shall be
collected on daily basis, removed from site and stored at the designated place

in proper manner
The work site shall be properly illuminated during the work.
All the electrical works should be carried out by licensed/ authorized electricians/

wiremen.
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Xiv.

XV.

XVi.

Portable battery-operated lights may be used at work site to avoid laying of

temporary wire for lights.

Necessary barricading and signage boards of good quality shall be fixed at

conspicuous locations at the work site.

Aluminum / steel ladders should have proper rubber insulation at the base and
wherever required, these ladders shall be kept on electrical insulating safe

rubber mats
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Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

E. FIRE SAFETY

Cutting / drilling machine and other electrically operated equipments used at site

shall be plugged into correctly rated electrical outlets.
Only ISI marked 3 pin plug and other appliances and equipments shall be used.

Electrical power cables/wires used shall not have any joints and shall be
properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely

and securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, fire section
shall be informed and only after the site inspection by the Fire

officers/Personnel, work shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the

site.

Fire extinguishers recommended and issued by fire officers shall be kept on the
site.

Used paint drums shall be stored in specified store only after closing them
properly.

Personal protective equipments such as safety shoes, hand gloves, welder’'s
mask, ear plug etc. depending upon the requirement of the work shall be

provided by the contractor to the workmen to prevent occupational health

hazards.

The safety belt shall be provided by the contractor and used by the workmen
while working from height for more than 10’ from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking /

dumping any kind of materials/waste.
Both the staircase doors shall be normally kept closed.

None of the fire extinguishers shall be removed/shifted from its designated

location.
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Xiv. Power supply shall be switched off from the mains when equipment is not in

use.

XV. Wood-shavings and saw-dust generated from the work shall be collected on
daily basis, removed from site and stored at the designated place in proper

manner.

XVi. Any debris generated from the work shall be collected on daily basis, removed

from site and stored at the designated place in proper manner.

XVii. Battery operated emergency light/torches shall be provided by the contractor to

the workmen while working beyond office hours.
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SECTION -V

The Conditions Hereinbefore Referred To

In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them

except where subject or context otherwise requires.

a)” Employer” Shall means the Reserve Bank of India and shall

include its Assignees and Successors

b) In the case of company "Contractor shall mean a company
incorporated under and having its registered
office at and shall include its successors
and assigns.

c) “Site “ Shall mean the Article of Agreement, the special

conditions, the conditions, the Appendix, the schedule
of quantities and specifications attached hereto and

duly signed.

d) “This Contract " Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications attached hereto and

duly signed.

e) "Notice in writing" Shall mean a notice in written, typed or printed or written
notice" characters sent (unless delivered personally
otherwise proved to have been received) by registered
post to the last known private or business address or
registered office of the addressee and shall be deemed
to have been received when in the ordinary course of
post it would have been delivered.

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial

insolvency Act or any Act amending such original Act.
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g) "Net Prices"

If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of items in the
Tender any sum, either as a percentage or otherwise,
then net price of any item in their tender shall be the
sum arrived at by adding to or deducting from the actual
figures appearing in the Tender as the price of that the
item a similar percentage or proportionate sum provided
always that in determining the percentage or proportion
of the sum so added or deducted by the Contractor the
total amount of the any Prime Cost items and
provisional sums of money shall be deducted from the
total amount of the tender. The expression "net rates"
or "net prices" when used with reference to the contract
or account shall be held to mean rates or prices so

arrived at.

h) "The works"

Shall mean Supply, Laying, Testing & Commissioning
of Electric Cable

Scope of Contract: The contractor shall carry out and complete the said work in every

respect in accordance with this contract and with the directions of and to the

satisfaction of the Bank's Engineer. The Bank's Engineer may in his absolute discretion

and from time-to-time issue further drawings and/or written instructions, details,

direction and explanations which are hereafter collectively referred to as "Bank's

Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or

omission or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or

Drawing and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and

the substitution of any other material, therefore.

d) The removal and/or re-execution of any works executed by the contractor.
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e)
f)

Q)

The dismissal from the works of any persons employed thereupon.
The opening up for inspections of any work covered up.

The amending and making good of any defects under clause 19 hereof. The
contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's instructions provided always that verbal instructions, directions
and explanations given to the Contractor or his representative upon the works by
the Bank's Engineer shall, if involving a variation, be confirmed in writing by the
Contractor within seven days, such shall be deemed to be Employer's instructions
within the scope of the Contract. The contractor shall submit a statement of
variations giving quantity and rates duly supported by analysis of rates, vouchers
etc. The rates on scrutiny and final acceptance by the Employer shall form a

supplementary tender. The Employer shall not be liable for payment of such

variations until these statements are sanctioned by him.

The Contractor shall provide at his cost everything necessary for the proper

execution of the works according to the intent and meaning of the Drawings,

Schedule of Quantities and specifications taken together, whether the same may or
may not be particularly shown or described therein provided that the same can
reasonably be inferred there from, and if the Contractor finds any discrepancy in the
Drawings or between the Drawings, Schedule of quantities and Specifications, he
shall immediately and in writing refer the same to the Bank's Engineer, who shall

decide which is to be followed.

Authorities, notices and patents: The Contractor shall conform to the provisions

of any Act of the Legislature relating to the works, and to the regulations and byelaws
of any authority, and of any water, electricity supply and other companies and/or
authorities with whose system the structure is proposed to be connected, and shall,
before making any variations from the Drawings or Specifications that may be
necessitated by so conforming, give written notice to Bank, specifying the variation
proposed to be made and the reason for making it and apply for instructions thereon.
In case the Contractor shall not within ten days receive such instructions be shall
proceed with the work conforming to the provisions, regulations, or byelaws in
question, and any variation so necessitated shall be dealt with under clause 17

hereof. The contractor shall bring to the attention of the Employer all notices required
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by the said Acts, regulations or byelaws to be given to any authority and pay to such
authority or to any public office all fees that may be properly chargeable in respect
of the works and lodge the receipts with the Employer .The Contractor shall
indemnify the Employer against all claims in respect of patent rights and shall defend
all actions arising from such claims and shall himself pay all royalties, license fees,
damages cost and charges of all and every sort that may be legally incurred in

respect thereof.

Setting out of work: The contractor shall set out the works and shall be responsible

for the true and perfect setting out of the same and for the correctness of the
positions levels, dimensions and alignment of all parts thereof. If at any time any
error in this respect shall appear during the progress of the works or within a period
of one year from the completion of the works, the Contractor shall, if so required, at

his own expense rectify such error to the satisfaction of the Bank's Engineer.

Materials and Workmanship to conform to description: All materials and

workmanship shall so far as procurable be of the respective kinds described in the
Schedule of Quantities and/or specifications and in accordance with the contract
and the Contractor shall furnish to the Employer with all invoices, accounts, receipts
and other vouchers to prove that the materials comply therewith. The Contractor
shall at his own cost arrange for and/or carry out any test of any materials.

Contractor's superintendence and representative on the works: The Contractor

shall give all necessary personal superintendence during the execution of the works
and so long thereafter as the Employer may consider necessary until the expiration
of the "Defects Liability Period" stated in the Appendix hereto. The contractor shall,
also during the whole time the works are in progress employ a competent
representative who shall be constantly in attendance at the works while the men are
to work. Any directions, explanations, instructions or notice given by the Bank's
Engineer to such representative shall be held to be given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer

immediately dismiss from the works any person employed thereon by him who may,
in the opinion of the Bank's Engineer, be incompetent or misconduct himself and
such persons shall not be again employed on the works without the permission of

the Bank's Engineer.
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11.

12.

Access to works: The Employer, shall at all reasonable times, have free access to
the works and/or to the workshops, factories or other places where materials are
lying or from which they are being obtained and the Contractor shall give every
facility to the Employer necessary for Inspections and examination and test of the
materials and workmanship. No person not authorised by the Employer except the
representatives of public authorities shall be allowed on the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and

paid by the Employer to inspect the works. The Contractor shall afford the Bank’s

Engineer every facility and assistance for inspecting the works and materials.

The Bank’s Engineer, or the Employer shall have power to give notice to the
Contractor or to his representative of non-approval or any work or materials and
such work shall be suspended, or the use of such materials shall be discontinued.
The work will from time to time be examined by the Bank’s Engineer but such
examination shall not in any way exonerate the Contractor from the obligation to
remedy any defects which may be found to exist at a stage of the works or after the
same is completed. Subject to the limitations of this clause the Contractor shall take

instructions only from the Bank's Engineer.

Assignment and Subletting: The whole of the works included in the Contract shall

be executed by the Contractor and the contractor shall not directly or indirectly
transfer, assign or under-let the Contract or any part share thereof or any interest
therein without the prior written consent of the Employer and not undertaking shall
relieve the Contractor from the full and entire responsibility of the Contract or from
active superintendence of the works during their progress.

No alteration, omission or variation shall vitiate this contract but in case the Bank's
Engineer thinks proper at any time during the progress of the works to make any
alterations in, or addition to, or omissions from the works or any alteration in the kind
of quality of the materials to be used therein and shall give notice thereof in writing
under his hand to the Contractor, the Contractor shall alter, add to, or omit from, as
the case may be, in accordance with such notice, but the contractor shall not do any
work extra to or make any alterations or additions to or omissions from the works or
any deviation from any of the provisions of the Contract. Stipulations, specifications

or Contract Drawings without the previous consent in writing of the Employer and
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13.

14.

15.

the value of such extras alterations, additions or omission shall, in all cases, be
determined by the Employer in accordance with the provisions of Clause 17 hereof,
and the same shall be added to, or deducted from the Contract Amount, as the case

may be accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall

be deemed to have been prepared in accordance with the Standard Method of

Measurement.

Any error in description or in quantity or in omission of items from the schedule of
qguantities shall not vitiate this contract but shall be rectified and the value thereof,
as ascertained under Clause 17 hereof, shall be added to, or deducted from the
Contract Amount (as the case may be) provided that no rectification of errors, if any,

shall be allowed in the Contractor's schedule of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have

satisfied himself before tendering as to the correctness and sufficiency of his tender
for the works and of the prices stated in the Schedule of Quantities and/or the
schedule of rates and prices which rates and prices shall cover all his obligations
under the contract, and all matters and things necessary for the proper completion
of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to

the contractor that he requires the works to be measured, and the Contractor shall
forthwith attend or send a qualified agent to assist Assistant Engineer in taking such
measurements and calculations and to furnish all particulars or to give all assistance
required by any of them. Should the Contractor not attend or neglect or omit to send
such agent then the measurement taken by the Bank's Engineer or a person
approved by him shall be taken to be correct measurement of the works. Such
measurements shall be taken in accordance with the Mode of measurements

detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may require. All authorised extra works, omissions and all
variation made with the prior approval in writing of Employer shall be included in

such measurements.
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17.

The work shall be carried out along with Chiller & its installation work as directed by
Bank’s Engineer as per site condition

Prices for extra: The Contractor may, when authorised and shall, when directed, in

writing by the Employer, add to, omit from or vary the works shown upon the
drawings, or described in the specification, or included in the schedule of Quantities,
but the contractor shall make no addition, omission or variation without such
authorisation or direction. A verbal authority or direction by the Bank's Engineer
shall, if confirmed by them in writing within seven days, be deemed to have been
given in writing. No claim for an extra shall be allowed unless it shall have been
executed under provisions of clause above hereof with the concurrence of the
Employer herein mentioned. Any such extra in herein referred to as authorised and

shall be made in accordance with the following provisions.

(@) The net rates or prices in the original tender shall determine the valuation of
the extra work where such extra work in similar character and executed under
conditions as the work priced therein. Rates for all items, wherever possible
should be derived out of the rates given in the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted
provided if omissions vary the conditions under which any remaining items of
works are carried out, the prices for the same shall be valued under sub-
clause(c) hereof.

(¢) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under
which any remaining items of works are carried out or if the amount of any
omissions or additions relative the amount of the whole of the Contract works
or to any part thereof shall be such that in the opinion of the Bank's engineer,
the net rate or price contained in the priced Schedule of Quantities or tender
or for any item of the works involves loss or expenses beyond that reasonably
contemplated by the contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Bank's Engineer shall fix such
other rate or price as in the circumstances he shall think reasonable and
proper, with the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall

be allowed day work prices as the net rates stated in the tender or the Priced
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19.

20.

Schedule or Quantities or, if not so stated, then in accordance with the local
day work rates and wages for the district provided that in either case vouchers
specifying the daily time (the workmen's names) and materials employed be
delivered for verification to the Bank's Engineer at or before the end of the
week following that in which the work has been executed. The measurement
and valuation in respect of the Contract shall be completed within the "period
of final measurements" stated in the Appendix or if not stated then within six

months of the completion of the Contract works

Unfixed materials when taken into account to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials included for and/or placed
on or adjacent to the works such materials shall become the property of the
Employer and they shall not be removed except for use upon the works, without the
written authority of the Employer. The Contractor shall be liable for any loss of, or
damage to, such materials.

Removal of improper work : The Employer shall, during the progress of the works,

have power to order in writing from time to time the removal from the works within
such reasonable time or times as may be specified in the order of any materials
which in the opinion of the Bank's Engineer are not in accordance with the
Specifications, the substitutions of proper materials, and the removal and proper
execution of any work executed with materials or workmanship not in accordance
with the drawings & specifications or instructions and the contractor shall forthwith
carry out such order at his own cost. In case of default on the part of Contractor to
carry out such order, the Employer shall have the power to employ any pay other
persons to carry out the same; and all expenses consequent thereon, or incidental
thereto, shall be borne by the Contractor, or may be deducted by the Employer from
any moneys due, or that may become due, to the Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault

which may appear within the "Defects Liability Period" stated in the Appendix hereto,
or, if none stated them within twelve months after the virtual completion of the works,
arising in the opinion of the Employer from materials of workmanship not in
accordance with the contract, shall upon the direction in writing of the Employer, and

within such reasonable time as shall be specified therein, be amended and made

Page 45 of 89




21.

22.

good by the Contractor, at his own cost and in case of default the Employer may
employ and pay other persons to amend and make good such defects, shrinkage
settlements or other faults, and all damages loss and expenses consequent thereon
are incidental thereto shall be made good and borne by the Contractor or may be
deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from
any money due or that may become due to the Contractor, or the Employer may in
lieu of such amending and making good by the Contractor deduct from any money
due to the Contractor a sum, to be determined by the Employer equivalent to the
cost of amending such work and in the event of the amount retained as security
deposit hereof being insufficient, recover the balance from the Contractor, together
with any expenses the Employer may have incurred in connection therewith. Should
any defective work have been done or materials supplied by any subcontractor
employed on the works who has been nominated as provided in various clauses
hereof, the contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been subject to
the provision of this clause 2 hereof. The contractor shall remain liable under the
provisions of this clause the signing of any certificate or the passing of any accounts
by the Employer.

Certificate of virtual completion and defects liability period: The works shall not

be considered as completed until the Bank's Engineer has certified in writing that
they have been virtually completed. The defects liability period shall commence
from the date of such certificates.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others

executing any work of supplying and fixing any goods for which the prime cost prices
or provisional sums are included in the Schedule of Quantities and/or Specifications
who may be nominated or selected by the Employer or hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-
contractors. No nominated sub-contractors shall be employed on or in connection
with the works. Against whom the Contractor shall make reasonable objection where
the Bank and the Contractor shall otherwise agree who will not enter into contract
providing.
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24.

(a) That the nominated sub-contractor shall indemnify the contractor against the
same obligation in respect of the sub-contract as the contractor is under in

respect of this contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims
in respect of any negligence by the sub-contractors his servants or agents or
any misuse by him or them or any scaffolding or other plant, the property of the

Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of
his receipt of the Employer's Certificate provided that before any Certificate is
issued the Contractor shall upon request furnish to the Bank proof that all
nominated sub-contractors accounts included in previous certificates have been
duly discharged; in default whereof, the Employer may pay the same upon a
Certificate of the Bank and deduct the amount thereof from any sums due to the
Contractor. The exercise of this power shall not create private of contract as

between Employer and Subcontractor.

Other persons employed by Employer: The Employer reserves the right to use

premises and any portion of the site for the execution of any work not included in
this Contract which it may desire to have carried out by other persons, and the
Contractor shall allow all reasonable facilities for the execution of such work but shall
not be required to provide any plant or material for the execution of such work except
by special arrangement with the Employer. Such work shall be carried out in such
manner as not to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which may happen to
or occasioned by such work.

Insurance in respect of damage to person and property: The Contractor shall

be responsible for all injury to persons, animals or things, and for all structural and
decorative damage to property which may arise from the operation or neglect of
himself or of any nominated sub-contractor or any employee of either, whether such
injury or damage arises from carelessness accident or any other clause whatever in
any connected with the carrying out of this Contract. This clause shall be held to
include inter alia any damage to buildings, whether immediately adjacent or

otherwise, and any damage to road, streets, foot-paths, bridges or ways as well as
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damage caused to the buildings and works forming the subject of this contract by
frost, rain, wind or other inclemency of weather. The Contractor shall indemnify the
Employer and hold it harmless in respect of all and any expenses arising from any
such injury or damage to persons or property as aforesaid and also in respect of any
claim made in respect of injury or damage under any acts of any legislature or
otherwise and also in respect of any award or compensation or damages
consequent upon such claim. The Contractor shall reinstate all damage of every sort
mentioned in this clause, so as to deliver up the whole of the Contract works
complete to and perfect in every respect and so as to make good or otherwise satisfy
all claims for damage to the property of third parties. An insurance policy covering

third party liability shall be taken by the contractor to cover the loss/disablement

of human life (persons_not belonging to the contractor). This shall also cover the risk

of damages to other's materials/equipment/properties including those, if any of the
banks during construction/erection/commissioning of the said contract work at site.
The value of third party liability for compensation for loss of human life or full /partial
disablement shall be of required statutory value for full and partial disablement and
shall nevertheless cover such compensation as may be awarded by a court of law.
Cover for damage to other's equipment/property shall be as approved by the bank.
The sub-contractors of the contractor shall not be holders or beneficiaries in the
policy nor shall they be named in the policy. The bank shall be the principal holder
of the policy along with the contractor. The bank reserves the exclusive right to
assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made
against the Employer be any member of the public or other third party in respect of
anything which may arise in respect of the works or in consequences thereof and
shall at his own expenses arrange to effect and maintain, until the virtual completion
of the contract, with an approved office a policy of insurance in the joint names of
the Employer and the Contractor against such risks and deposit such policy or
policies with the Bank from time to time during the currency of this contract. The
Contractor shall also similarly indemnify the Employer, against all claims which may
be made upon the Employer whether under the Workmen's Compensation Act or
any other status in force during the currency of this contract or at common law in

respect of any employee of the Contractor or any Sub-Contractor and shall at his
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own expenses effect and maintain, in the joint names of the Employer and the
Contractor against such risks and deposit such policy or policies with the Bank from
time to time during currency of the Contract. The Contractor shall be responsible for
any liability which may be executed from the Insurance Policies above referred to
and also for all other damage to any person, animal or property arising out of the
incidental to the negligent or defective carrying out of this Contract transit, storage,
erection, testing & commissioning policy. He shall also indemnify the Employer in
respect of any costs, charges or expenses arising out of any claim or proceedings
and also in respect of any award of compensation or damages arising therefrom.
The Employer shall be entitled to deduct the amount of any damage, compensation,
costs, charges and expense arising of accruing from or in respect of any such claims
or damage from any or all sums due or to become due to the Contractor without
prejudice to the Employer's other rights in respect thereof. The Contractor shall at
his own expense, arrange to effect and maintain (until the virtual completion
of the contract) with an approved office the following insurance policy in the
joint name of employer and himself with the employer being first (Principal)
and deposit such policy or policies with the employer from time during the
currency of this contract.

i Transit, storage, erection, testing and commissioning policy (C.A.R.

policy) for the total amount of contract.

ii Workmen compensation policy.

iii Third party liability policy with the limits as under.

a) Rs.2,00,000/- per incidence
b) Rs 5,00,000/- for the contract period

Insurance for _work: The contractor shall, within 14 days from the date of

commencement of the works, insure the works at his cost and keep them insure
until the virtual completion of reworks, against loss or damage by fire with an office
in the joint names of the employer and the contractor (the name of the former
being placed first in the policy) for the full amount of the contract. Such policy
shall cover the property of the "Employer" only. The contractor shall deposit the
policy and receipts for the premium with the employer within 14 days from the

commencement of the works. In default of the contractor, insuring as provided
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above, the employer may so insure the works and may deduct the premium paid
from any moneys due or which may become due to the Contractor without prejudice
to the other rights of the Employer in respect of such default. In case it becomes
necessary to suspend the works, the Contractor shall as soon as the claim under
the policy is settled, or the work reinstated by the Insurance Office, should they elect
to do so, proceed with all due diligence with the completion of the works in same
manner as though the fire had not occurred and in all respects under the same
conditions of Contract. The Contractor in case of rebuilding or reinstatement after
fire shall be entitled to such extension of time for completion as deems fit.

Date of commencement and completion: The Contractor shall be allowed

admittance to the site on "Date of Commencement" stated in the Appendix hereto,
or each later date as may be specified by the Employer and be shall thereupon and
forthwith begin the works and shall regularly proceed with and complete the same
(except such painting or other decorative work as the bank may desire to delay) or
before the "Date of Completion" stated in the Appendix subject nevertheless to

provisions for extension of time hereinafter contained.

Damages for non-completion: If the Contractor fails to complete the works by the

date stated in the Appendix or within any extended time under Section IV, Clause
13 here the Contractor shall pay the Employer the sum named in the Appendix as "
Liquidated Damages" for the period during which the said works shall so remain
incomplete and the Employer may deduct such damages from any money due to

the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed

(@) by force major or

(b) by reason of any exceptionally inclement weather or

(c) by reason of proceedings taken or threatened by or dispute with adjoining or
neighbouring owners or public authorities arising otherwise than through
contractor's own default or

(d) by the works or delays of other contractor or Tradesmen engaged or
nominated by the Employer and not referred to in the schedule of quantities
and/or specifications or

(e) by reasons of Bank's Engineer instruction as per clause 17 hereof
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(f) by reason of civil commotion, local combination of workmen or strike or lockout
affecting any of the building trades or

(g) in consequence of the Contractor not having received in due time necessary
instructions from the Bank for which he shall have specifically applied in writing
or

(h) from other causes which the Bank may certify as beyond the control of
contractor or

(i) in the event, the value of the work exceed the value of the Priced Schedule of
Quantities owing to variation, the Bank may make a fair and reasonable
extension of time for completion shall as soon as may be given written notice
thereof to the bank but the Contractor shall nevertheless constantly use his
endeavours to prevent delay and shall do all that may reasonably has required

to the satisfaction of Bank to proceed with work

Contractor's failure to comply with Employers instruction: If the Contractor after

receipt of written notice from the Employer requiring compliance within 10 days fails
to comply with such further drawings and/or Bank's instructions the Employer may
employ and pay other persons to execute any such work whatsoever that may be
necessary to give effect thereto, and all costs incurred in connection therewith shall
be recoverable from the Contractor by the Employer as a debt or may be deducted

by him from any moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or

a firm commits any "act of insolvency" or shall be adjudged an insolvent or being an
incorporated company shall have an order for compulsory winding up made against
it or pass an effective resolution for winding up voluntarily or subject to the
supervisions of the court and the Official Assignee or the Liquidator in such acts of
insolvency or winding up, as the case may be, shall be unable within seven days
after notice to him requiring him to do so to show the reasonable satisfaction of the
Bank that he is able to carry out and fulfil the Contract and to given security

therefore, if so required by the Bank.

Or
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if the Contractor (whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the

Contractor.
Or

shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the Contractors.

Or

shall assign to sublet this Contract without the consent in writing of the Employer

first had and obtained.
Or
shall charge or encumber this Contract or any payment
s due or which may become due to the Contractor hereunder.
(i) Has abandoned the Contract, or

(i) Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progresses of the works for fourteen days after

receiving from the Bank notice to proceed or

(iii) Has failed to proceed with the work with such due diligence and failed to make
such due progress as would enable the works to be completed with in the time

agreed upon, or

(iv) Has failed to remove materials from the site or to pull down and replace work
for seven days receiving from the Bank written notice that the said materials or
work were condemned and rejected by the Bank's Engineer under these

conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor
for seven days after written notice shall have been given to the Contractor
requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days’ notice in writing to the Contractor, determine the

Contract, the whole of which shall continue in force as fully as if the Contract has
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not been so determined, and so if the works subsequently execute had been
executed by or on behalf of the Contractor. And further, the Employer by his agents
or servants may enter upon and taken possession of the works, all tools, machinery,
other power utensils, materials lying upon the premises or the adjoining lands or
roads, and use the same as his own property or may employ the same by means of
his own servants and workmen in carrying on and completing the work or by
employing any other Contractor or other person or persons to complete the works,
and the Contractor shall not in any way interrupt or do any act matter or thing to
prevent or hinder such other contractor or other person or persons employed for
completing and finishing or using the materials and plant for the works. When the
works shall be completed or as soon thereafter as convenient the Bank shall give a
notice in writing to the Contractor to remove his surplus materials and should the
Contractor fail to do so within a period of fourteen days after receipt thereof by him,
the Employer may sell the same by public auction, and give credit to the Contractor
for the net amount realised. The employer shall thereafter ascertain and certify in
writing under his hand what of the said plant and materials so taken possessions or
by the Employer and the expenses or loss which the Employer shall have been put
to in procuring the works to be completed and the amount. If any, owing the
Contractor and the amount which shall be so certified shall thereupon be paid by
the Employer to the Contractor or by the Contractor to the Employer, as the case
may be, and the Certificate of the Bank shall be final and conclusive between the
parties.

Termination of Contract by Contractor: If this payment of the amount payable by

the Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid
for thirty days after notice in writing requiring payment of the amount as aforesaid
shall have been given by the Contractor to the Employer, or if the Employer
interferes with or obstructs the issue of any such Certificate, or if the Employer shall
repudiate the Contract, or if the works be stopped for three months under the order
of the Bank or the Employer or by any injunction or other order of any court of to
Law, then and in any of the said cases the Contractor shall be in liberty to determine
the Contract by notice in writing to the Employer, and he shall be entitled to recover
from the Employer, payment for all works executed and for any loss he may sustain

upon any plant or materials supplied or purchased or prepared for the Contract. In
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arriving at the amount of such payment the net rates contained in the Contractor's
Original Tender shall be followed or where the same may not apply valuation shall
be made In accordance with Clause 17 hereof.

Certificates and Payments: The Contractor shall be paid by the Employer from

time to time by instalments under interim Certificate to be issued by the Bank's
Engineer on account of the works executed work to the approximate value named
in the Appendix as 'Value of work for Interim Certificate' has been executed in
accordance with this Contract, subject, however, to a retention of the percentage of
such value named in the Appendix as "Total Retention Money" after which time the
instalments shall be up to the full value of the work subsequently so executed and
fixed in the building. And when the works have been virtually completed, the
Contractor shall be paid by the Employer in accordance with the Certificate to be
issued by the Bank's Engineers the sum of money named in the Appendix as
"instalment after Virtual Completion" being a part of the said Total Retention Money.
And the Contractor shall be entitled to the payment of the Final Balance in
accordance with the final Certificate at the expiration of the period referred to as 'the
Defects liability Period' in the Appendix hereto from the date of virtual completion or
as soon as after expiration of such period as the works shall have been finally
completed and all defects made good according to the true intent and meaning
hereof whichever shall last happen provided always or at or after their completion
shall not relive the Contractor from his liability under clause 2 and 19 nor relieve the
Contractor of his inability in cases of fraud, dishonesty, or fraudulent concealment
relating to the works or materials or to any matter dealt with in the Certificate and in
case of the all defects and insufficiencies in the works or materials which a
reasonable examination would not have disclosed. The Employer shall have power
to withhold any Certificate if the works or any parts thereof are not being carried out
to his satisfaction.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall,

if not paid within the 'period of honouring Certificates' names in the Appendix carry
interest at the rate named in the Appendix as the "Rate of interest for delayed
payment" from the date upon which sum ought to have been paid by the Employer

until the payment.
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34.

35.

The decision, opinion, direction Certificate (except for payment) with respect to all
or any of the matters under Clauses 2(a, b), 4,5, 14, 28 (a, b, c, d and f) hereof
(which matters are herein referred to as the excepted matters) shall be final and
conclusive and binding on the parties hereto and shall be without appeal. Any other
decision, opinion, direction, shall be subject to the right of Arbitration and review
under the Clause 35 hereof in the same way in all respects (including the provisions

as to opening the reference).

Settlement of disputes by Arbitration: All disputes and differences of any kind

whatever arising out of or in connection with the contract or the carrying out of the
works (whether during the progress of the works or after their completion and
whether before or after the determination abandonment or breach of the contract)
shall be referred to and settled by the Bank who shall state its decision in writing.
Such decision may be in the form of a final certificate or otherwise. The decision of
the Bank with respect to any of the excepted matters shall be final and without
appeal as stated in Clause 34 hereof. But if either the Contractor be dissatisfied on
any matter on which a decision is taken by the Bank as above, except any of the
expected matter the Contractor may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute
be arbitrated upon. Such written notice shall specify the matters, which are in dispute
or difference of which such written notice has been given. If both the parties agree,
a single arbitrator would be appointed for the purpose. In case no agreement could
be reached on the appointment of single arbitrator, both the parties will nominate
one person each as an arbitrator on their behalf. The two arbitrators nominated by

the parties shall nominate one more person to act as third arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up,
review and revise any certificate, opinion, decision, requisition or notice, save in
regard to the excepted matters, referred to in the preceding clause, and to determine
all matters to dispute which shall be submitted to arbitration and of which notice shall

have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within
one year (or such further extended time as may be decided by him or them as the

case may be with the consent of the parties) from the date of entering on the
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36.

37.

reference. In case during the arbitration proceedings the parties mutually settle or
compromise their dispute or difference, on the parties filing their joint memorandum
of the settlement or compromise, the Arbitrator or the Arbitrators as the case may
be, shall make an award in terms of such settlement or compromise. Upon any such
reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may
be, who may determine the amount thereof or direct the same to be taxed as
between the party and party, and shall direct by whom and to whom and in what

manner the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration within the
meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory

modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and
binding on the parties. It is agreed that the Contractor shall not delay the carrying
out of the works by reason of any such matter, question or dispute being referred to
arbitration, but shall proceed with the works with all due diligence and shall until the
decision of the Arbitrator or Arbitrators, as the case may be, is given, abide by the
decision of the Bank. No award of the Arbitrator or Arbitrators, as the case may be,
shall relieve the Contractor of his obligations to adhere strictly to the Bank’s
instructions with regard to the actual carrying out of the works. The Employer and
the Contractor hereby also agree that arbitration under this Clause shall be a

condition precedent to any right of action under the Contract.

Right of technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works and
the final bill of the contractor including all supporting vouchers, abstracts, etc. to be
made at the time of payment of the final bill. If as a result of this examination of
otherwise any sum is found to have been overpaid or over certified it shall be lawful

for the employer to recover the sum.

Employer entitled to cover compensation paid to workman

If for any reason, the Employer is obliged, by virtue of the provisions of the
Workmen's Compensation Act, 1923, or any statutory modification or re-enactment

thereof to pay compensation to a workman employed by the Contractor in execution
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38.

39.

40.

of the works, the Employer shall be entitled to recover from the Contractor the
amount of compensation so paid, and without prejudice to the rights of the Employer
under the said Act. The Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by the
Employer shall not be bound to contest any claim made against it under the said
Act, except on the written request of the Contractor and upon his giving to the
Employer full security to the satisfaction of the Employer for all costs for which the

Employer might become liable in consequence of contesting such claim.

Abandonment of works if at any time after the acceptance of the tender, the

Employer shall for any reasons whatsoever not requires the whole or any part of the
works to be carried out, the Bank shall give notice in writing to the Contractor who
shall have no claim to any payment of compensation or otherwise whatsoever on
account of any profit or advantage which he might have derived from the execution
of the whole works.

Right of employer to terminate contract in the event of death of Contractor or

individual

Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of

terminating the contract without incurring any liability for such termination.

Computerized Measurement Book:

i. Bank’s Engineer shall, except as otherwise provided, ascertain and
determine by measurement the value of work done in accordance with the
contract.

i. All measurements of all items having financial value shall be entered by the
contractor and compiled in the shape of the Computerized Measurement Book
having pages of A-4 size as per the proforma of Measurement Book annexed
hereto, so that a complete record is obtained of all the items of works
performed under the contract.

iii.  All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Bank’s Engineer or his authorized

representative as per interval or program fixed in consultation with Bank’s

Page 57 of 89




Vi.

Engineer or his authorized representative. After the necessary corrections made
by the Bank’s Engineer, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in- Charge for the dated signatures by the Engineer-in- Charge
and the contractor or their representatives in token of their acceptance.
Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Bank's Engineer and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as
may be done during these checks/test checks in his draft computerized
measurements, and submit to the Employer a computerized measurement
book, duly bound, and with its pages machine numbered. The Bank’s Engineer
and/or his authorized representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or over-writing in the measurements would thereafter be allowed. If at
all any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the Employer. Thereafter, the MB shall be taken in the Office
records, and allotted a number as per the Register of Computerised MBs. This
should be done before the corresponding bill is submitted to the Office for
payment. The contractor shall submit two spare copies of such computerized
MB’s for the purpose of reference and record by the concemed officers of the
Employer.

The contractor shall also submit to the Employer separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the bill. Thereafter, this
bill will be processed by the Employer and allotted a number as per the
computerized record in the same way as done for the measurement book meant

for measurements.
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Vii.

viii.

Xi.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of
measurements/levels by the Engineer-in- Charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items
which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards or any other relevant code of practice and if
for any item no such standard is available then a mutually agreed method
shall be followed.

The contractor shall give not less than seven days’ notice to the Bank’s
Engineer or his authorized representative in charge of the work before covering
up or otherwise placing beyond the reach of checking and/or test checking the
measurement of any work in order that the same may be checked and/or test
checked and correct dimensions thereof be taken before the same is covered
up or placed beyond the reach of checking and/or test checking
measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Bank’s Engineer or his
authorized representative in charge of the work who shall within the aforesaid
period of seven days inspect the work, and if any work shall be covered up or
placed beyond the reach of checking and/or test checking measurements
without such notice having been given or the Bank’s Engineer consent being
obtained in writing the same shall be uncovered at the Contractor’s expense,
or in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Bank’s Engineer or his authorized representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the

measurements of any item of work in the measurement book and/or its payment
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in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or

defects noticed till completion of the defects liability period.
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10.

11.

12.

13.

SPECIAL CONDITIONS

The workmen will not be allowed to stay within the premises.
The water required for workmen can be availed from the available source at site free of cost.

The electric power required for the work can also be similarly drawn from the supply available

at site free of cost.
Permission, if any, required from the local bodies shall be obtained by the Contractor.

The intending Tenderer can obtain any clarifications regarding the Tender drawings,

specifications etc. from the department on any Bank's working day.

The Tendered may please note that, the work has to be carried out during the day time or as
per the Bank’s instructions. Therefore, the entire work involved shall be carried out with least
disturbance to the occupants of the captioned colony and also day-to-day cleaning has to be

done by the contractor. The wall should be cut by chase cutter only.
Cable shall be marked both the side with aluminium name plate.

The entire materials for the work shall be brought to the working area through the staircase

and no freight lift will be available for lifting materials.

The debris/dust or any wastage generated out of the above work shall be cleaned as

frequently as required and as instructed by the Bank's Engineer.

All dismantling work and work generating noise shall be done during the daytime and holidays
and day time work shall have to be done on restricted hours. Contractor shall take into account

the above facts while quoting the rates.

The Tenderer shall remove all the debris collected at site (from the Bank's premises) on
everyday basis. The staircase and passages used by the laborers shall be cleaned properly,
as per the entire satisfaction of Bank’s Engineers.

The contractor shall depute a qualified supervisor during execution of the work. No work shall

be carried out at site in unsupervised manner.

The Tenderer shall use only approved brands of materials. The Bank will be at liberty to
choose any brand of materials from the names given therein in absence of any such choice

indicated by the tenderer.

Page 61 of 89




SECTION - VI

Technical specifications

Bank intends to provide cassette type air conditioner units for providing comfort condition in the

dining room at BKC.

Sr. No. | Description

1 e Capacity : 4 Tr (minimum)

e Full Load rated cooling Capacity (100%) : minimum 14,000 W

e Category : Inverter Type 4 Way Ceiling Mounted Cassette AC

e Power supply : 3 phase, 50 Hz, 400 - 440V

e Compressor type: Rotary / Swing / Scroll

e Warranty : Minimum One year

e Star rating: BEE minimum 5 Star (Latest)

e Condenser and evaporator coils : 100% Copper

¢ Refrigerant : R410 / R32

e Cost of minor civil / electrical works such as providing marking for making
opening in false ceiling, drilling through the wall, core cutting on the
walls/ceiling, end termination of cables, cable tie/ clamps, copper pipe clamps,
cassette unit Hanging using minimum 10mm threaded rods along with anchor
fasteners, supports, or as prescribed by OEM supports, refrigerant gas top up,
brazing of extra copper pipes etc. as per site condition should be done without
any extra charge to Bank.

e Year of Manufacture: 2026

2 Carefully dismantling and removing the existing Gl ducting along with the kitchen
hood installed above the gas stoves before commencement of the Staff Canteen
kitchen renovation work, and reinstalling the same after completion of the
renovation. The work shall include all necessary modifications to the existing
ducting, fabrication and installation of approximately 20 sq. m of approved make
minimum 1.00 mm thick Gl ducting, connection to the existing ducting system,
and provision of all required ceiling supports, hangers, fittings, accessories, and
hardware, complete in all respects and as directed by the Engineer.
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Approved list of makes: -

Sr. No.

Description

Approved makes

1

Cassette type Split AC

O’general
Mitsubishi Heavy
Mitsubishi Electric

Daikin

Copper Refrigerant pipes

Parasmani
Totalline

Mandev tubes

Pipe section Thermal

Insulation

Armacell
K-flex

A-flex

UPVC Drainpipe

Prince
Astral

Supreme

Electric cable

Polycab

Finolex

G.l. Sheets

Tata / Jindal / Sail

¢ All Power/control cables and wires should be of FRLS/FRLSH grade with duly IS marked on

the cables.
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Measurement

1. Piping

a) Piping shall be measured along the center line of installed pipes including all pipe fittings. No

separate payment shall be made for fittings and accessories.

b) The rates for piping work shall include all wastage allowances, pipe supports, hangers, nuts
and check nuts, vibration isolators, suspension where specified or required, and any other item
required to complete the piping installation. None of these items will be separately measured nor

paid for.

2. Free kit refrigerant copper pipes /wires/ drain lines “if any” along with AC unit will be excluded
from the length measurements, which will not be paid by Bank. Remaining additional lengths will

be accounted for final measurements.

3. Suitable Ranged Thermometer and pressure gauges for measurement of Indoor grill and room
temperature and Coil pressures respectively will have to be arranged by Contractor without any

charge to Bank.

4. Joint measurement has to be carried out before concealing the items which cannot be measured

later stage.

5. Copper and communication wires shall be laid with Minimum shortest route / Feasible route
shall be done after the approval from Bank’s Engineer.

6. Any additional minor items required and exclusively not indicated for completion of work, which
are not covered under line item shall be in contractor’'s scope. No additional payment shall be

made by Bank.
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SECTION - ViI

Commercial Conditions

(Tenderer has to submit the following undertaking for acceptance)

Sr.

No

Description

Bank's terms

Acceptance

Yes No

Validity

90 days

Terms of

payment

The following terms of payment shall be
applicable to this contract subject to statutory
deductions:

* 65% of the quoted rates pro-rata against
delivery of AC units mentioned at BOQ Item no.
1, after checking at site and submission of
undertaking and Bank Guarantee as per above

mentioned clause.

* 35% of the quoted rates on completion of
installation, testing, commissioning and handing

over of the system.

* The Retention money of 5% will be recovered
from each on-account bill till the total recovery
amounts to 5% of contract value. The Retention
money will be released after satisfactory
completion of the one-year Defect Liability

period.

« All bills are liable for deduction of TDS, TDS on
CGST and SGST as applicable.

Amount

Firm, inclusive of all taxes, duties, levies, octroi,

insurance etc. during the contract period.
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Insurance | As mentioned in Section IV Paragraph 5

Defect 12 months from date of handing over to Bank’s
liability Engineer

period

Liquidated | As mentioned in Section IV, Para 14

Damages

clause
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APPENDIX HEREIN REFERRED TO

Sr. Description Details
no
1 | Defects liability Period 12 months from the date of issue of virtual completion
certificate
2 | Period of measurement 1 month from the date of final commissioning
3 | Date of commencement 14" day from the date of award of letter
4 | Period of completion 4 Months from the 14" day of work order
5 | Liquidated Damages Rs.0.25% of the contract amount per week of delay
subject to a maximum of 10% of the contract amount.
6 | Value of work for interim| Rs 4.00 Lakh
certificate for running bill
7 | Instalment after virtual| 100% of Earnest money shall be released
completion
8 | Period of honouring| 1 month for RA bill and 3 Months for final bill
interim certificate
9 | Interest for delayed| Interest rate of provident fund

payment
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SECTION - VIl

Un priced Bill of guantities

Sr.
No.

Description

Qty

Rate

Amount

Supply of approved make minimum 4.0 Tr capacity,
energy efficient, 3 phase, 50 Hz, 400 - 440V, Inverter
Cassette type Split air conditioner unit having minimum
BEE 5 Star rating valid till 2026, with required amount of
R410A / R32 refrigerant gas, cordless LCD display
remote handset, 4 side / 360° uniform airflow etc.

06 Nos.

Installation, Testing and Commissioning of above stated
cassette type split air conditioner units with required
necessary support arrangement from ceiling and panel
will be in the line level of false ceiling, as per OEM

specifications / requirements.

06 Nos.

Supply Installation, Testing and Commissioning of
approved make minimum 40mm UPVC pipe with pipe
section Class 'O’ type nitrile rubber thermal insulation of
minimum 19 mm thick on it, U-trap and all accessories
for drain pipeline from indoor units to nearest drainpipe
available at site and required support from ceiling or wall.

100

Mtrs

Supply Installation, Testing and Commissioning of
approved make suitable size (as per OEM
recommendation) copper refrigerant piping with pipe
section Class 'O' type closed cell elastomeric nitrile
rubber insulation thermal insulation of minimum 19 mm
thick on each refrigerant pipe (Supply and return pipe
set) from each unit indoor to respective outdoor with
proper support at minimum 0.5 mtrs distance.

120

Mtrs
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Sr.
No.

Description

Qty

Rate

Amount

Supply, Installation of floor mounting duly painted with
synthetic enamel paint over a coat of epoxy primer on
minimum 50 mm x 50 mm x 5 mm MS angle frame
bracket and height minimum 150 mm using same angle
and minimum 8 Nos of 25 mm thick antivibration pads

and required hardwares.

06 Set

Supply Installation, Testing and Commissioning of
approved make of minimum size 4c x 4.0 sqQ mm copper
conductor FRLS insulated flexible cable in addition to the
other cables recommended by OEM from indoor to
outdoor unit of each cassette type SAC unit. Bank will
provide electric supply near ODU of each cassette type
SAC unit.

120

Mtrs

Carefully dismantling and removing the existing Gl
ducting along with the kitchen hood installed above the
gas stoves before commencement of the Staff Canteen
kitchen renovation work, and reinstalling the same after

completion of the kitchen renovation work.

01 Job

Design, supplying, installation, balancing and
commissioning of approved make fabricated GSS sheet
metal rectangular ducting complete with neoprene
rubber gaskets, elbows, splitter dampers, vanes,
hangers, supports, bends, transitions, reducers, end
caps, collars etc as required complete in all respect in
confirmation to IS : 655 and approved drawings and
specifications of 1.00 mm sheet thickness complete as
required.

10

sqg.mtrs.

Total Srno1to 8
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Sr.

N Description Qty Rate | Amount
o.

B |CGST@ 9% on A

C | SGST@ 9% on A

D | Total amount (A to C)

9 | Carefully removing of the existing high wall mounted | 05 Set
Split Air conditioner unit along with refrigerant piping,
power/control cable from indoor unit (IDU) to outdoor
unit (ODU) and ODU except AC No. 3 in Staff Canteen
and rebate for taking away the removed existing Split AC
units both indoor and outdoor, mounting stand of ODU,
power/control cable from IDU to ODU and ODU and
refrigerant piping on as is where is basis away from the
site at Bidder cost.

E | Total of 9

F | CGST@ 9% on E

G | SGST@ 9% on E

H | Total amount (E to G)

10 | CAMC: 06 Nos.
Comprehensive AMC for each 4.0 Tr capacity cassette
type SAC for per annum rate, after one year of DLP
period. Rate shall be inclusive of repair/replacement of
condenser coil, evaporator coil, wireless remote
handset, compressor, blower fan, PCB, condenser,
drain pump, gas charging as and when required and
pressure testing of refrigerant piping, etc

| | Total of 10

J |CGST@ 9% on |
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Sr.
No.

Description Qty Rate | Amount

K | SGST@ 9% on |

L | Total amount (I to K)

M | TCO=D-H+(4.94*L)

Note: If the total amount at Sr. No. | is less than Rs 4,000/- per unit per annum then Rs 4,000/-

per unit per annum will be considered for evaluation of L1.

Page 71 of 89




Annex 1

UNDERTAKING

(Regarding site visit by the tenderer to understand the work)

To,

Regional Director,

Reserve Bank Of India,

Estate Cell, BKC, 8" floor,

C8 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

Dear Sir/Madam,

NAME OF WORK E -tender for Supply, Installation, Testing and Commissioning
(SITC) of Cassette type Split air conditioning units in the Staff Canteen at Bank’s

Office building at Bandra Kurla Complex, Bandra, Mumbai

We, , the tenderer for the above work confirm that

we have visited the site and understood the proper details of the existing system, working

presently and also the scope of work for the proposed system.

Yours faithfully
( )

Authorised signatory

(Name and address of the Tenderer with Company Seal)

Date:
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Annex 2

PROFORMA OF BANK GUARANTEE for PERFORMANCE SECURITY DEPOSIT

(On Non-Judicial Stamp Paper of appropriate value)

Place:

Date:

To,

Regional Director,

Reserve Bank Of India,

Estate Cell, BKC, 8" floor,

C8 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

Dear Sir,

NAME OF WORK E -tender for Supply, Installation, Testing and Commissioning (SITC) of
Cassette type Split air conditioning units in the Staff Canteen at Bank’s Office building at

Bandra Kurla Complex, Bandra, Mumbai

Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road,
Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project

(hereinafter called the "Contract") to M/s (Name of the Contractor) (hereinafter

called " the said Contractor" which expression shall include its successors and assigns).

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance
Security for a total amount of . (Rupees____

only) (Amount in figures and words) for the due

fulflment by the said contractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the request of M/s

, the contractor, do hereby undertake to pay to the RBI an amount not

exceeding Rs as Performance Guarantee for due fulfiiment of the terms and

conditions of the contract.
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NOW THIS GUARANTEE WITNESSETH

1.

4.

We (Name of the Bank) do hereby agree with and undertake to RBI, their
Successors, Assigns that in the event of the RBI coming to the conclusion that the
Contractor has not performed his obligations under the said conditions of the contract or
have committed a breach thereof, which conclusion shall be binding on us as well as the
said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of

Rs. (Rupees only) or any lower amount that may be

demanded by the RBI. Our guarantee shall be treated as equivalent to the Performance
Guarantee Amount for the due performance of the obligations of the Contractor under the
said Contract, provided, however, that our liability against such sum shall not exceed the

sum of Rs. (Rupees only).

We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any demur or

protest, merely on demand from the RBI on receipt of a notice in writing stating that the
amount is due to them and we shall not ask for any further proof or evidence and the
notice from the RBI shall be conclusive and binding on us and shall not be questioned by
us in any respect or manner whatsoever. The Bank shall pay to RBlI any money so
demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or
proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the
amount claimed by the RBI within a period of one week from the date of receipt of the
notice as aforesaid.

We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Contractor.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

a)

Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the
said Contract and/or hereunder or granting of any time or showing of any indulgence by
the RBI to the Contractor or any other matters in connection therewith shall not discharge
us in any way and our obligation under this guarantee. This guarantee shall be discharged
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only by the performance by the Contractor of their obligations and in the event of their
failure to do so, by payment by us of the sum not exceeding Rs. (Rupees ___
only).
Our liability under these presents shall not exceed the sumof Rs. _ (Rupees ___
only).
Our liability under this agreement shall not be affected by any infirmity or irregularity on
the part of our said constituents/clients or their obligations thereunder or by dissolution or
change in the constitution of our said constituents.
This guarantee shall remain in force up to (60 days beyond the Defect liability
period) provided that if so desired by the RBI, this guarantee shall be renewed for a further
period as may be indicated by them on the same terms and conditions as contained
herein.
Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply
with their obligations, as to which a certificate in writing by the RBI alone is the conclusive
proof whichever date is later. Unless a claim or suit or action is filed against us within _
__or any extended period, all the rights of the RBI against us under this guarantee
shall be forfeited and we shall be released and discharged from all our obligations and
liabilities hereunder.

For and on behalf of (Name of the Bank)

Signature of authorized Bank official

Name:

Designation

Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence

of :
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Witness 1 Witness 2

Signature ... Signature ...l
NamMe .. Name ..o
Address Address

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annex 3

Declarations to be submitted along with each bill by the contractor on his letterhead

1. DECLARATION

[,  Shri/Smt. being the owner/proprietor/  director
Of e (name of the firm/establishment), do hereby declare that | have adhered to
the rules and regulations stipulated in Contract Labour (Regulation and Abolition) Act,1970 and
Code on Wages, 2019 as amended from time to time, to the extent applicable to my
firm/establishment. In this context, | also declare that | have paid wages to the workers/ labour

engaged by me in connection with the work entrusted to me by the Bank, as per prevailing CLC

rates.
Place: Signature and seal of the Contractor
Date: Name:
Address:
Email:
Mobile no.:

2. GST DECLARATION

| do hereby declare that the GST Registration Number of my/our firm/ company/ establishment
IS et and the GST claimed in the bill will be paid duly to the Government of India

after receipt of the same from the Bank.

| will inform the Bank in due time about the payment of GST to Government of India.

Signature and seal of the Contractor

Place:

Date: Name:
Address:
Email:
Mobile no.:
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Annex 4
(To be uploaded along with tender Part-l on the letterhead bidder)

NAME OF WORK E-tender for Supply, Installation, Testing and Commissioning (SITC)
of Cassette type Split air conditioning units in the Staff Canteen at Bank’s Office

building at Bandra Kurla Complex, Bandra, Mumbai

1. 1/We (Name of the bidder) declares that

a) l/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public
institution/ entity in India or any other country ason .............. (last date of submission of
bid).

b) 1/ We or any of our allied firm* have not made any transgression in respect of the
code of integrity (as mentioned in the tender) with any public institution/ entity
in India or any other country in last three years as on .................. (last date of
submission of bid).

c) We will inform the Bank in writing, in case, |/we or any of our allied firm* is/are
debarred/ suspended/ blacklisted by any public institution/ entity in India or any other

country on or before award of work for the captioned work.

2. /We....oooviiii (Name of the bidder) declare that l/we or our allied firm*
............... (Name of the allied firm(s)) is/are debarred/suspended/ blacklisted by
...................... (Name and address of public institution in India or any other country)
and the same effective upto ............. (date). A copy of such letter is attached for

your information and record.

(seal and signature of the bidder)

Date

Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as "allied firm" if the management is common, or
substantial or majority shares are owned by the banned / Suspended firm and by virtue of this

it has a controlling voice. Further all successor firms will also be considered as allied firms.
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Annex 5

Proforma for Indemnifying the Employer Against Contract labour Rules/regulations

(On Non-Judicial Stamp Paper of appropriate value)

To,

The Regional Director

Reserve Bank Of India,

Estate Cell, BKC, 8! floor,

C8 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

Dear Sir/Madam

E -tender for Supply, Installation, Testing and Commissioning (SITC) of Cassette type
Split air conditioning units in the Staff Canteen at Bank’s Office building at Bandra Kurla

Complex, Bandra, Mumbai

We, M/s ..o (Name of contractor), hereby undertake that we shall comply with all the

statutory rules/ regulations with regard to the employment of contract labor and their payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India,
against payments to be made to the contract labor and for the observance of the laws in this

regard.

Yours faithfully,

For

Authorised signatory

Page 79 of 89




Proforma for Computerized Measurement Book

RESERVE BANK OF INDIA

Estate Cell BKC

Mumbai

Name Of Work:

Name Of Firm:

Measurement Book No:

Annex 6

Name Of Work: -

Name Of the Firm:

Work Order Reference No:

Time Completion Period:

Scheduled date of Completion of work:

Actual date of Completion of work:
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First RA / Final Bill - Measurements

Name of the work

Name of the Contractor

Work Order Reference

Invoice Details

Date of Completion of Work

as per Tender

Actual Date of completion of

work

Sr No

Description

Qty.

Unit
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First RA / Final Bill — Abstract of Cost

Name of the work

Name Of the Contractor

Work Order Reference

Invoice Details

Date of Completion of Work

as per Tender

Actual Date of completion of

work

Sr
No

Description

Qty. Unit

Rates

Amount

Total Amount inclusive of GST
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Annex 7

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL

(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We ....................... (Name of the Bidder and address of their
registered office) do hereby constitute, appoint and authorise Mr. / Ms............................
.................................................. Name and residential address of Power of Attorney
holder) who is presently employed with us and holding the position of as our attorney, todo in
our name and on our behalf, all such acts, deeds and things necessary in connection with or
incidental to our bid for the Supply, Installation, Testing and Commissioning (SITC) of Cassette
type Split air conditioning units in the Staff Canteen at Bank’s Office building at Bandra Kurla
Complex, Bandra, Mumbai, including signing and submission of all documents and providing
information / responses to RBI, representing us in all matters before RBI, and generally dealing

with RBI in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall

and shall always be deemed to have been done by us.

Note: Power of Attorney should be properly stamped and notarized. Power of Attorney

furnished shall be irrevocable.

Signature/s of bidders
Names

Stamp and seal of bidder/s

NB: This guarantee will require stamp duty as applicable in the state, where it is executed and

shall be signed by the official whose signature and authority shall be verified).
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Annex 8

Proforma of the tenderer’s Confirmation of technical sufficiency to deliver the objective

of proposed Work

To

The Regional Director

Reserve Bank Of India,

Estate Cell, BKC, 8t floor,

C8 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

Subject: Confirmation of technical sufficiency of design to deliver the objective of

proposed Work

Sir,

We have examined the objective, technical specifications and bill of quantities indicated in the
tender for the proposed work. After examining the same, we confirm that the technical
specifications and the bill of quantities set out in the tender are sufficient to implement and deliver
the stated objective of the tender. In case of any improvement is required to achieve the stated

objective, the same will be provided without any additional cost to Bank.

Yours faithfully

M/S o (Name of the tenderer)
Signature

Name:

Designation:

Address:

Date:

Company Seal
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Reserve Bank of India

Estate cell, BKC, Bandra

Mumbai

PART -1

E-TENDER FOR

Supply, Installation, Testing and Commissioning (SITC) of Cassette type Split
air conditioning units in the Staff Canteen at Bank’s Office building at Bandra

Kurla Complex, Bandra, Mumbai

Name of the tenderer

Address

Due Date of Submission: Up to 03:00 PM on September 28, 2026

Date of Opening Tender: 03:00 PM onwards on September 29, 2026
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Bill of Quantities (BOQ)

Sr.
No.

Description

Qty

Rate

Amount

Supply of approved make minimum 4.0 Tr
capacity, energy efficient, 3 phase, 50 Hz, 400 -
440V, Inverter Cassette type Split air conditioner
unit having minimum BEE 5 Star rating valid till
2026, with required amount of R410A / R32
refrigerant gas, cordless LCD display remote

handset, 4 side / 360° uniform airflow etc.

06 Nos.

Installation, Testing and Commissioning of above
stated cassette type split air conditioner units with
required necessary support arrangement from
ceiling and panel will be in the line level of false

ceiling, as per OEM specifications / requirements.

06 Nos.

Supply Installation, Testing and Commissioning of
approved make minimum 40mm UPVC pipe with
pipe section Class 'O' type nitrile rubber thermal
insulation of minimum 19 mm thick on it, U-trap
and all accessories for drain pipeline from indoor
units to nearest drainpipe available at site and

required support from ceiling or wall.

100

Mtrs

Supply Installation, Testing and Commissioning of
approved make suitable size (as per OEM
recommendation) copper refrigerant piping with
pipe section Class 'O’ type closed cell elastomeric
nitrile rubber insulation thermal insulation of

minimum 19 mm thick on each refrigerant pipe

120

Mtrs
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Sr.
No.

Description

Qty

Rate

Amount

(Supply and return pipe set) from each unit indoor
to respective outdoor with proper support at

minimum 0.5 mtrs distance.

Supply, Installation of floor mounting duly painted
with synthetic enamel paint over a coat of epoxy
primer on minimum 50 mm x 50 mm x 5 mm MS
angle frame bracket and height minimum 150 mm
using same angle and minimum 8 Nos of 25 mm

thick antivibration pads and required hardwares.

06 Set

Supply Installation, Testing and Commissioning of
approved make of minimum size 4c x 4.0 sq mm
copper conductor FRLS insulated flexible cable in
addition to the other cables recommended by
OEM from indoor to outdoor unit of each cassette
type SAC unit. Bank will provide electric supply
near ODU of each cassette type SAC unit.

120

Mtrs

Carefully dismantling and removing the existing
Gl ducting along with the kitchen hood installed
above the gas stoves before commencement of
the Staff Canteen kitchen renovation work, and
reinstalling the same after completion of the

kitchen renovation work.

01 Job

Design, supplying, installation, balancing and
commissioning of approved make fabricated GSS
sheet metal rectangular ducting complete with
neoprene rubber gaskets, elbows, splitter

dampers, vanes, hangers, supports, bends,

10

sqg.mtrs.

Page 87 of 89




Sr.

N Description Qty Rate Amount
o.

transitions, reducers, end caps, collars etc as

required complete in all respect in confirmation to

IS : 655 and approved drawings and

specifications of 1.00 mm sheet thickness

complete as required.

A |[TotalSrno1to8

B |CGST@ 9% on A

C | SGST@ 9% on A

D | Total amount (A to C)

9 | Carefully removing of the existing high wall | 05 Set
mounted Split Air conditioner unit along with
refrigerant piping, power/control cable from indoor
unit (IDU) to outdoor unit (ODU) and ODU except
at Sr. No. 3 in Staff Canteen and rebate for taking
away the removed existing Split AC units both
indoor and outdoor, mounting stand of ODU,
power/control cable from IDU to ODU and ODU
and refrigerant piping on as is where is basis away
from the site at Bidder cost.

E | Total of 9

F | CGST@ 9% on E

G [SGST@ 9% on E

H | Total amount (E to G)

10 | CAMC:
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Sr.
No.

Description

Qty

Rate

Amount

Comprehensive AMC for each 4.0 Tr capacity
cassette type SAC for per annum rate, after one
year of DLP period. Rate shall be inclusive of
repair/replacement of condenser coil, evaporator
coil, wireless remote handset, compressor, blower
fan, PCB, condenser, drain pump, gas charging
as and when required and pressure testing of

refrigerant piping, etc

06 Nos.

Total of 10

CGST@ 9% on |

SGST@ 9% on |

Total amount (I to K)

TCO=D-H + (4.94 *L)

If the total amount at Sr. No. | is less than Rs.4,000/- per unit per annum then Rs.4,000/-

per unit per annum will be considered for evaluation of L1.

Place:

Date:

Signature of contractor with seal
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