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RESERVE BANK OF INDIA
Estate Cell, BKC Office,
Mumbai - 400051

e-TENDER FOR

Renovation of windows and toilet area C7 3rd floor, BKC
office Building RBI, Bandra (East), Mumbai

Part | (Techno-Commercial Bid)

(Containing Section | to Section VIII)

Name of Bidder

Address

Date of Pre-Bid meeting: Offline: May 19, 2026

Venue: Conference Room in the Estate Cell, Ill-Floor, BKC Office, Reserve
Bank of India, Mumbai — 400051

Due Date and time of Submission of e-Tender: 03:00 PM on June 03, 2026
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Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI, Bandra (East),
Mumbai.

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the Bank’s empaneled
contractors in civil category of the work costing between %25 Lakh to ¥50 Lakh for “Renovation of
windows and toilet area C7 3rd floor, BKC office Building RBI, Bandra (East), Mumbai.” The
tendering would be done through the e-Tendering portal of MSTC Ltd
(http://mstcecommerce.com/eprochome/rbi). All interested eligible empaneled contractors must
register themselves with MSTC Ltd through the above-mentioned website to participate in the
tendering process.

SCHEDULE OF TENDER (SOT)
Sr Particulars

a | Name of work Renovation of windows and toilet area C7
3rd floor, BKC office Building RBI, Bandra
(East), Mumbai

b | E-tender No RBI/Mumbai Regional Office/Estate/11
[26-27/ET/42

¢ | Mode of Tender E-Procurement System

d | Date of NIT available to parties to download | April 24, 2026 (Friday) from 05:00 PM
(View Tender Time) onwards

e | Pre-Bid meeting Offline 11.00 AM on May 19, 2026

(Tuesday) at C-7, 3" floor, Estate Cell
BKC, Reserve Bank of India, BKC office,
Mumbai-400051

f | Date of upload of minutes of pre-bid meeting | May 21, 2026 (Thursday)

g | Date of Starting of E-tender for submission of | 11:00 AM on May 22, 2026 (Friday)
on line Techno-Commercial Bid and price bid
at https://www.mstcecommerce.com/eprocn/

h | Earnest Money Deposit (EMD)- EMD of ¥61,000/- (Rupees Sixty- one
thousand only) in the form of NEFT or
DD in favour of Reserve Bank of India,
Mumbai.

The Demand Draft shall be submitted in
sealed cover addressed to Regional
Director, Reserve Bank of India, Estate
Cell, C-7 Building, 3rd floor, Bandra
Kurla Complex, Mumbai-400051

NEFT Details

Beneficiary Name- Reserve Bank of India
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Alc No — 04861436223
IFSC CODE - RBISOMBPAO04 (5th & 10th
digit are zero).

Proof of submission of EMD should be
uploaded on MSTC portal and e-mailed
on estatecellbkc@rbi.org.in

(Note: EMD credited to any other
account or paid through any other
mode of payment other than that
mentioned above will not be
considered as Bonafide EMD)

Tender Fees

NIL

Last date of submission of EMD

Before 02:00 PM on June 03, 2026
(Wednesday)

Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid

03:00 PM
(Wednesday)

on June 03, 2026

Date & time of opening of Part-I (i.e. Techno-
Commercial Bid)

On June 03, 2026 (Wednesday) ; 03:30
PM onwards at Estate Cell, BKC, C-7 3
floor, Reserve Bank of India BKC,
Mumbai-400051

Date & time of opening of Part-Il (i.e. Price Bid)

Date of opening of Part Il i.e. price bid
shall be informed seprately

Transaction Fee (to be paid by the vendor to
MSTC)

¥1,525/- exclusive of GST as

applicable.

Payment of transaction fee is to be done
to MSTC payment gateway/NEFT

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full or
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any
reason therefor.

3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI
Website and MSTC Website as given above and will not be published in the newspaper.

Regional Director
Maharashtra
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ANNEXURE 1
Important instructions for e-procurement

Bidders are requested to read the terms & conditions of this tender before submitting online tender.

1

Process of E-tender:

Registration: The process involves vendor’s registration with MSTC e-procurement portal which is
free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Technical Bid as well as Commercial Bid will be done over the internet.
The vendor should possess Class Il signing type digital certificate. Vendors are to make their own
arrangement for bidding from a P.C. connected with Internet. MSTC is not responsible for making
such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi

1). Vendors are required to register themselves online with

www.mstcecommerce.com— e-Procurement —PSU/Govtdepts— Select RBI Logo-

>Register as Vendor -- Filling up details and creating own user id and password— Submit.

2) Vendors will receive a system generated mail confirming their registration in their email which
has been provided during filling the registration form.

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of the e-
tender).

Contact person (RBI):

For Technical Queries

e Shri Aneek Roy Choudhury, Asst. Manager (Tech-Civil) — Mobile 7085518357, Email
id: aneekrc@rbi.org.in
For e-tender queries

» Shri. K. Vishnu Vardhan (AM — Contact no 9493034874) vardhankv@rbi.org.in

Contact person (MSTC) For Vendors:

HO Central Help Desk: (For vendors)

Phone Number :07969066600

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while
sending emails)

WRO Helpdesk:7651915418/02269856817/02269856800

Availability: - 9:30 AM to 5:00 PM on all working days for all Technical issues e-
Tenders, System settings etc

Contact person (MSTC, WRO)
Tanmoy Sarkar, Deputy Manager Mobile:8349894664

Google hangout ID- (for text chat)- mstceproc@gmail.com

System Requirement:

i) Windows 7 or above Operating System

ii) IE-7 and above Internet browser.

iii) Signing type digital signature

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system.
To disable “Protected Mode” for DSC to appear in The signer box following settings may be
applied.

a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the
tick from the tick box mentioning “Enable Protected Mode”.
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b. Other Settings:
Tools => Internet Options => General => Click On Settings under “browsing history/Delete
Browsing History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under
Tools— Internet Options — custom level (Please run IE settings from the page
www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on
specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My Menu”
in the vendor login. The vendors have to select the particular tender from the event dropdown box.
The vendor shall have the facility of making the payment either through NEFT or Online Payment.
On selecting NEFT, the vendor shall generate a challan by filling up a form. The vendor shall remit
the transaction fee amount as per the details printed on the challan without making change in the
same. On selecting Online Payment, the vendor shall have the provision of making payment using
its Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank
account, the transaction fee shall be auto authorized and the vendor shall be receiving a system
generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment towards
transaction fee.

NOTE

Bidders are advised to remit the transaction fee well in advance before the closing time of the
event so as to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the process
till finalization of tender. Hence the vendors are required to ensure that their corporate email id
provided is valid and updated at the time of registration of vendor with MSTC. Vendors are also
requested to ensure validity of their DSC

(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender :

a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) to be
eligible to bid online in the e-tender. Tender fees and Transaction fees are non-refundable. No
interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded by the tender
inviting authority.

b) The process involves Electronic Bidding for submission of Technical and Commercial
Bid.

c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid and
Commercial Bid through internet in MSTC website www.mstcecommerce.com — e-
procurement —PSU/Govt. depts.— Login under
RBI— My menu— Auction Floor Manager— live event —Selection of the live event
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d) The vendor should allow running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
Terms/Commercial specification and save the same. After that click on the Technical bid.
If this application is not run then the vendor will not be able to Save/submit his Technical
bid.

e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical
bid. Once the same is done, the Commercial Bid link becomes active and the same has
to be filled up and then vendor should click on “save” to record their Commercial bid.
Once both the Technical bid & Commercial bid has been saved, the vendor can click on
the “Final submission” button to register their bid

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.

g) In all cases, vendor should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

h) During the entire e-tender process, the vendors will remain completely anonymous
to one another and also to everybody else.

i) The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

j) All electronic bids submitted during the e-tender process shall be legally binding on
the vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the Buyer will form a binding contract between Buyer and
the Vendor for execution of supply.

k) It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

[) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

m) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of
terms & conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The tender inviting authority has the right to cancel this e-tender or extend the due
date of receipt of bid(s) without assigning any reason thereof.

Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before
bidding.
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Important Note
1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS WHO
ARE EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW
UNDER THE CATEGORY 25 LAKHS to 50 LAKHS ARE ELIGIBLE TO PARTICIPATE
IN THIS TENDER. BIDDERS ARE ADVISED TO CHECK WITH RBI REGARDING
THEIR ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING.

2. In the price bid due to number of words limitation of 1000 characters, complete
description could not be accommodated, and description given thereof is brief. Before
quoting rates, all the contractors must read the complete details of each items given in
the un-priced bill of quantities given in Part-I of the tender.

Date: - Signature and seal of the Tenderer
Place: - Name and address:

Phone/Mobile no.

e-mail
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Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI,
Bandra (East), Mumbai.
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Section IV: General Conditions of Contract (GCC) 23
Section V: Special Conditions of Contract (SCC) 77
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144
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Section-l

Form of Tender-Bid
Regional Director
Reserve Bank of India
Estate Cell, BKC
Mumbai

Dear Sir,

Having read and examined the Notice Inviting e-Tender, Specifications & designs,, Drawings,
Schedule of Quantities, various schedules, General conditions of contract and, Special
conditions of contract, General rules and instructions to bidders, clauses and all other contents
in the tender document for the work specified in the memorandum hereinafter set out and
having examined the site of the works and having acquired the requisite information relating
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum at the rates mentioned in the
attached schedule of quantities and in accordance in all respects with the specifications &
designs, drawings and instructions in writing referred to in General Conditions of Contract, the
Articles of Agreement, Special Instructions, Schedule of Quantities and Special Conditions of
Contract and with such materials as are provided for, by and in all other respects in accordance
with such conditions so far as they may be applicable.

Memorandum
Description of work Renovation of windows and toilet area C7 3rd floor,
BKC office Building RBI, Bandra (East), Mumbai.

Estimated cost (%) As specified in Schedule ‘E’ of the Tender part |
(Techno-Commercial Bid) ¥30.50 Lakh

Time allowed for completion 5 months
of the work

Earnest Money Deposit (%) As specified in Schedule ‘E’ of the Tender part |
(Techno-Commercial Bid) ¥61,000/-

Performance Bank Guarantee | Bank Guarantee from any Scheduled Bank for an amount

equal to 5% of the Contract Amount and valid till
completion of the work

Submission of Performance bank guarantee shall be
insure as stipulated in the tender, in case of delay in
submission of Performance Guarantee shall be

recovered from the bills of the contractors at Bank rate.

Percentage, if any, to be 5 %
deducted from each bill. (RMD)

1. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of the tender
and notto make any modification in its terms and conditions during the validity period or
any other extended period as agreed mutually.
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. Asum of €61,000/- is hereby forwarded/uploaded in the form as specified in Schedule ‘E’
of the tender document as Earnest Money Deposit. If I/We, fail to furnish the prescribed
performance bank guarantee within the prescribed period, I/We agree that the Reserve
Bank of India or its successors, in office shall without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money deposit absolutely. Further, if I/'We
fail to commence work as specified, I/ We agree that Reserve Bank of India or its
successors in office shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the said performance guarantee absolutely. The said Performance
Guarantee shall be a guarantee to execute all the works referred to in the tender
document upon the terms and conditions contained therein.

Further, I/We agree that in case of forfeiture of Earnest Money Deposit or Performance
Bank Guarantee as aforesaid, I/We shall be debarred from participation in the re-
tendering process of the work.

I/'We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes
to the notice of Reserve Bank of India, then I/We shall be debarred from tendering in
Reserve Bank of India in future. Also, if such a violation comes to the notice of Reserve
Bank of India before date of start of work, the Engineer-in-Charge shall be free to forfeit the
entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to
the safety of the Reserve Bank of India.

Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and
provisions of the said Conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to the Reserve Bank of India the amount
mentioned in the said conditions.

Our bankers are (Name and full address)

(i)

(ii)

The names of partners of our firm are:

(i)

(ii)
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Name of the partner of the firm authorized to sign

OR

Attorney should be attached)

Name of person having power of Attorney to sign
the Contract (certified true copy of the Power of

Yours faithfully,

Signature of the Bidder
with seal

Address:

Contact Person:
Cell No.
Email:

Signatures and addresses of witnesses

Signature

Address

(ii)

12 of 239




Section |l

SCOPE OF WORK

Description of Work: Renovation of windows and toilet area C7 3rd floor, BKC
office Building RBI, Bandra (East), Mumbai.

The scope of proposed work shall be as per the schedule of quantities &
specifications given in this tender document. Some of the major items of works

covered are listed below (in brief):

A) Civil works: -
Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI, Bandra
(East), Mumbai.

B) It is not the intent to specify completely herein all details of design and construction of the
works covered under this enquiry. Scope of work may also include such other related
works as indicated in the drawings and /or schedule of quantities although they may not
be specifically mentioned in the above paragraphs and all such incidental items of works
not specified but reasonably implied and necessary for completion of the job as a whole,
as directed by the Engineer-in-Charge and as directed hereunder. All works shall confirm
in all respects to high standards of engineering, design and workmanship and shall, fulfill
the anticipated performance during the CONTRACTOR’s guarantee period in a manner
acceptable to the Engineer-in-Charge who shall have the power to reject any works or
materials which in his judgment are not in full accordance with the specification

requirements as directed hereunder.

Various works covered in this specification shall include furnishing of all materials, labour,
tools plants and equipment, transportation, fabrication, supervision and construction as

per construction as shown herein and as directed by the Engineer-in-Charge.

I/We hereby declare that I/we have read and understood the above information.
Place Signature of bidder

Date
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Section lli

General Rules and Instructions to the Bidders

1. The Bidder who fulfil the following minimum pre-qualification criteria shall be eligible
to participate in tendering process.

PRE-QUALIFICATION CRITERIA (Not Applicable for Empaneled Vendor)

A Composition of the
firm/organization

Details of Registration of the firm
/organization- whether Sole
Proprietorship/ Partnershipfirm
[Private Limited/ Limited or Co-
Operative Body etc. - Name of
Registering Authority, Date, and
Registration number, etc.

The Bidder should have valid
Goods and Service Tax
registration

Bidder should fill up information in
Eormat 1 and Eormat 1A annexed
hereto and submit along with the
following supporting documents.
(i)Copy of registration certificate. (ii)\Copy
of the Articles of Association/
Power of  Attorney/other
document
)copy of Goods and Service Tax
registration certificate
(iv) Details of registration of labour along

with EPF and ESI documents if any.

relevant

B Duration of past
Experience

The bidder should have minimum
5 years of experience of executing
similar work/s*. Bidder shall submit
the documentary evidence in
support of minimum experience of
5 years (i.e. the bidder should have
undertaken similar work/s* prior

tO i )

i) Bidder should fill up the information in
Format 2 annexed hereto indicating
client-wise names of similar work(s),
awarded and actual cost(s), completion
date stipulated in contract and actual
dated of completion date, etc. and
should submit along with the
documentary evidence as proof of
minimum 5 years of experience of
completed similar work/s * viz. copies of
detailed work order/s for qualifying
works indicating date of award, contract
amount, time given for completing the
work, etc. and the corresponding
completion certificate(s) indicating
actual date of completion and actual
value of executed similar work/s issued
by the client(s) for works executed for
government /public sector companies
and copies of work order, work
completion certificate along with Tax
Deducted at Source (TDS)
certificate(s) issued by the client(s) for
works executed for private companies.

i) Bidder should also fill up the
information about similar work/s* on-
hand in the Eormat 2A annexed hereto
and should submit along with supporting
documents.viz. Copies of work order/s
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with details of items of work, issued by
the client(s) for the work/s in progress.

(ii)The details along with documentary
evidence of previous experience, if any,
of carrying out works for the Reserve
Bank of India at any centre, should also
be given.

Minimum value of
each completed
similar work/s
(qualifying) during
specified period

The bidder should have
experience of successfully
completed similar work/s * during
last 5 years ending on

......... should be either of the
following:

Three completed similar works *
each costing not less than the
amount equalto X ..... lakh

or

)Two completed similar works *
each costing not less than the
amountequalto ¥ ...... Lakh

or
i) One completed similar work *
each costing not less than the
amount equal to X...... Lakh.

Bidder should fill up the informations in
Eormat 3 annexed hereto and submit
along with the following documents as
proof of having successfully completed
similar work/s * .

i)Copies of detailed work order/s for
qualifying works indicating date of award,
contract amount, time given for
completing the work, etc. and the
corresponding completion
certificate(s) indicating actual date of
completion and actual value of executed
similar work/s issued by the client(s) for
works executed for government /public
sector companies and copies of work
order, work completion certificate along
with Tax Deducted at Source (TDS)
certificate(s) issued by the client(s) for
works executed for private companies.

(i) Client certificate/s for each of the

qualifying work as per the Eormat 3A
annexed hereto.

Annual financial
turnover

Bidder should have had an annual
financial turnover of amount equal
to ¥ ....... Lakh or more per year
during the last 3 financial years,
endingon .............

Bidder should fill up the information in
Format 4 annexed hereto and submit
along with the following documents

Copies Audited financial statements/
accounts of the business of the bidder
duly certified by a Chartered
Accountant indicating the turnover for
financial years referred in the format 4.

) Copies of the Income Tax Clearance
Certificates / Income Tax Assessment
orders duly certified by a Chartered
Accountant as a proof creditworthiness

Solvency

Should furnish solvency certificate
issued by the bidder's Banker
specifically for the purpose ofwork
for an amount equal to ¥

(iBidder should submit solvency
certificate issued by their Banker.
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Bidder should also submit Banker's
certificate as per Eormat 5 annexed
hereto from their Banker.

(ili) Names and addresses of Bankers
along with full details, like names, postal
addresses, e-mail IDs, telephone
(landline and mobile) nos., fax nos., etc.
of the contact executives (i.e. the persons
who can be contacted at the office of their
bankers by the Bank, in case it is so

needed) should be furnished.

i

i

U

U

(vi)

*Similar work shall mean ‘renovation/addition/alteration work which includes civil
works viz. flooring, false ceiling, partitions, etc. electrical and Air conditioning all
composite under one contract agreement.

Components of work executed other than those included in definition of similar work
shall be deducted while calculating cost of similar work. Bidder shall submit abstract
of cost of work in support of this.

In respect similar work completion certificate(s), client certificate(s) issued by the
private companies shall also accompany copy of Tax Deducted at Source (TDS)
certificates. Bids received without the specified certificates shall be rejected and the
Bank shall have the right to verify/ cause verification of authenticity of the said
documents whenever felt necessary.

Regarding client’s certificate for qualifying similar completed works carried out for
Government/public sector companies, the certificate should be signed by the
concerned Executive Engineer or an officer in an make or higher rank. For qualifying
similar completed works carried out for private companies, shall accompany Tax
Deducted at Source (TDS) certificates has to be submitted for proving the
credentials/contract amount.

Bank reserve its right to obtain the performance reports from the clients for the
qualifying work/s, Banker/s report of the Bidders directly, if so desired. The Bank on
its own may also conduct inspection of their work eligible/qualifying works referred
by the Bidder in their bid.

It is clarified that the work executed by the applicant for their in-house or capital use
will not be considered for the purpose of work experience of completion of similar
works.

All information called for in the annexed formats should be furnished against
the relevant columns in the formats. If for any reason, information is furnished on a
separate sheet, this fact should be mentioned against the relevant column. Even, if
no information is to be provided in a column, a ‘nil’ or ‘no such case’ entry should be
made in that column. If any particulars/query is not applicable in case of the
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i)

bidder, it should be stated as ‘Not applicable’ Tender document shall contain all the
enclosures mentioned and copies shall be self-attested.

The bid submitted by a bidder who is found to be not satisfying the above
prequalification criteria will be disqualified. Bids containing false and /or incomplete
information are liable for rejection.

Bids in Two bid system

The tender in two parts (Part | comprising of duly filled tender part |, complete pre-
qualifications criteria, EMD, technical bid/details, literature etc. and Part Il comprising of duly
filled-in tender part Il) should be submitted online as e-Tender using digital signature not
later than the date and time of submission of tender/bid on line (as specified in schedule ‘E’).
Tender inviting authority and Name of work, office are specified in schedule ‘E’. No tender
will be accepted after the specified date and time for submission of tender under any
circumstances whatsoever.

Bids shall be submitted online only and those received in physical form will not be entertained

The intending bidders are advised to follow the important instructions of e-Tender
specified in Schedule ‘H’ and must have valid class Il digital signature to submit the bid.

Documents Comprising Tender/ Bid

Part I: (Techno-Commercial Bid)

i) Form of Tender/Bid

i) e-tender transaction fee shall be paid as specified in schedule ‘E’

iii) Earnest Money Deposit (EMD)/Bid Security in approved format as specified in
schedule E.

iii)) Power of Attorney (as per proforma annexed hereto) in favour of person signing the
Bid

iv) Duly filled-in and digitally signed tender document consisting of:

a) | Entire Tender Document Section | to Section IX

b) | All formats towards prequalification/eligibility criteria, etc. annexed hereto duly
filled-in along with relevant documents

Part lI: (Price Bid)

Schedule of Quantities, duly filled-in online.

Clarifications and pre-bid meeting

If the bidder shall have any doubt as to the meaning of any portion general rules and
instructions to bidders, general conditions, or the special conditions or the scope of the work
or the specifications and drawings or any other matter concerning the work, he shall in good
time, before the scheduled date of Pre-bid meeting, put forth the particulars thereof and
submit them to the RBI, in writing, addressed to the Tender Inviting Authority, specified in
Schedule ‘E’ in order that such doubts may be clarified authoritatively during Pre-bid meeting
and shall be conveyed to all the bidders in due course. Once a tender is submitted, the
matter will be decided according to tender conditions in the absence of such authentic pre-
clarification.
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In order to explain the scope of work, other details and to clarify any issues/ queries raised
by the bidders, a Pre-bid meeting shall be arranged on the date, time and venue specified
in Schedule ‘E’. The bidders are advised to peruse the tender and visit the site and submit
any matter requiring clarification to the RBI latest by 5:00 PM on the previous working day.
In case the bidder wishes to include any condition while tendering for the work, he willhave
to submit the same before the pre-bid meeting to enable the RBI to examine/ consider the
same. RBI’s decision in the matter shall be conveyed to all the bidders after pre-bid meeting
but before the scheduled date of submission of the tenders. All the bidders are advised to
attend the Pre-bid meeting in their own interest. Any tender received with any deviation/
Condition is liable for rejection.

Amendment to Tender document

i) At any time prior to the deadline for the submission of tender/bids, RBI may, for any
reason, whether at its own initiative or in response to a clarification or query raised by
a prospective Bidder, modify any part of the tender document by an amendmentand
will be uploaded on website.

ii) The said amendment in the form of the addendum/ corrigendum will be made
available on website of RBI to all the prospective bidders to whom the tender
documents issued online and this communication will be in writing and same shall be
binding on the bidders. The prospective bidders should promptly acknowledge receipt
of the addendum/corrigendum by fax/courier/e-mail to RBI. The addendum (s), if any,
issued will form part of the contract document.

iii) In order to afford prospective Bidders reasonable time for preparing their Bids after
taking into account such amendments, the RBI may, at its discretion, extend the
deadline for submission of Bids.

Item Rate Tender

The Bidder should note that unless otherwise stated, the tender is strictly on item rates basis
and his attention is drawn to the fact that rates for each and every item should be correct,
workable and self-supporting. The quantities in the Schedule of Quantities approximately
indicate the total extent of work, but may vary to any extent and may even be omitted thus
altering the aggregate value of the Contract. Rates quoted shall remain firm for a variation
of plus (+) or minus (-) 25% of the specified quantities of each item in the Schedule of
Quantity.

Preparation of bid and Cost of bidding

i) The bidder must obtain for himself on his own responsibility and at his own expenses
all the information which may be necessary for the purpose of making a tender and
for entering into a contract and must examine thedrawings and must inspect the site
of the work and acquaint himself with all local conditions, means of access to the
work, nature of the work and all matters pertaining thereto.

ii) The Contractor shall be deemed to have carefully examined the work and site
conditions including labour, the general and special conditions, the specifications,
schedules and drawings and shall be deemed to have visited the site of work, to have
fully informed himself regarding the local conditions and carried out his own
investigations to arrive at the rates quoted in the tender. In this regard, he will be given
necessary information available with the RBI but without any guarantee about its
sufficiency and accuracy.

Format to be used
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The bidder must fill up and submit only the tender forms/formats issued (online) by the RBI,
stating at what rate he is willing to undertake each item of the work. Tenders, which propose
any alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort, including
Conditional rebates, will be liable for rejection.

10

Filling of Rates

i)

Rates should be quoted for each item of work both in figures and words in columns
specified in the Schedule of Quantity. Care shall be taken to avoid discrepancy in the
rate given in figures and words. The amount for each item should be worked out and
requisite totals should be given in the specified column.

In the event, no rate has been quoted for any item(s), leaving space both in figure(s),
word(s) and amount blank, the tender shall be considered incomplete and shall not
be considered.

i)

No advice of any change in rate or conditions after the opening of the tender will be
entertained.

11

Earnest Money Deposit (EMD)/ Bid security

i)

The bidders are required to submit Earnest Money Deposit (EMD)/ Bid Security for
an amount and in the manner as specified in Schedule ‘E’.

i)

A tender, which is not accompanied by EMD, will not be considered. The Earnest
Money will be refunded to the bidder if his tender is not accepted but without any
interest.

i)

The Earnest Money Deposit paid by the successful bidder will be released after award
of work on submission of Performance Bank Guarantee. No interest shall be paid on
the said deposit.

12

Signi

ng of Bid, Power of Attorney

Each of the tender documents should be digitally signed as per instruction of e-tender
specified in Schedule ‘H’ hereto by the person or persons submitting the tender in
token of his/their acquainted himself/themselves with the General Rules and
Instructions to bidders including prequalification criteria, General Conditions of
Contract, Specifications, Special Conditions and other terms and conditions etc. as
laid down.

The tender submitted online on behalf of a firm must be digitally signed as per
instructions of e-tender specified in Schedule ‘H’, it must be digitally signed on his behalf
by a person holding a power-of attorney authorizing him to do so, such power of attorney
to be uploaded along with the tender, or it must be digitally signed by a partner who
has the necessary authority on behalf of the firm to enter into the proposed contract
and it must disclose that the firm is duly registered under the Indian PartnershipAct,
1952. Otherwise the tender may be rejected by RBI.

i)

Bidders shall submit online along with Part-1 of the tender, a power of attorney, on a
stamp paper of appropriate value and duly notarized, in favour of the person digitally
signing the Bid documents authorizing him to sign the Bid documents, make
corrections/ modifications thereto and interacting with Reserve Bank of India and act
as the contact person. The proforma of the power of attorney shall be as annexed

hereto.

13

Modification / substitution / Withdrawal of Bids
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i) No modification or substitution of the submitted Bid shall be allowed after the due date
and time of submission of the tender.

ii) A Bidder may withdraw its submitted Bid, provided that written notice of the withdrawal
is received by RBI before the last date for submission of Bids. In case a Bidder wants
to resubmit his Bid, he shall submit within the due date a fresh Bid following all the
applicable conditions.

iii) Only a single copy of the withdrawal notice shall be prepared and each page of the
notice shall be signed and stamped by the authorized signatory. The notice shall be
duly marked “WITHDRAWAL”

14

Bid Due Date

Bids should be submitted online as specified in instructions to e-Tender on or before the
stipulated time and date as specified in Schedule ‘E’. Reserve Bank of India may, in
exceptional circumstances, and at its sole discretion, extend the Bid due date

15

Late bids

No bid will be received after the due date/last date and time specified for submission of bids
in schedule ‘E’ or after the extended Bid due date. If any.

16

Opening of Bids

Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical details,
literature etc., called Part | of the tender, will be opened on e-Tender mode on the time and
date, as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified
in Schedule ‘E’ or his authorized representative in the presence of authorized
representatives of the bidders who choose to be present.

Duly filled-in tender-Part I, of those bidders, who are found qualified after scrutiny of Part |
of the tender documents and prequalification criteria, only will be opened on the time and
date, as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified
in Schedule ‘E’ in presence of the authorized representatives of the qualified bidders.

17

Bid Validity

Tenders shall remain open to acceptance by the RBI for a period as specified in Schedule
‘E’ from the date of opening of the Part-1 of the tender which period may be extended by
mutual agreement and the bidder shall not cancel or withdraw the tender during this period.

18

Clarification & Evaluation of Bids

RBI would subsequently examine and evaluate bids as below:

i) Only those tenders, which meet the minimum prequalification criteria, if applicable,
set out in this tender, shall be processed further. After verification of the
correctness/legality and adequacy of the information and supporting documents
furnished and considering firms financial standing, business integrity, record of timely
completion of works, quality of work executed, etc. and Price Bids of only those Bidders
who are technically

qualified as per part | of tender shall be opened.

ii) The price bids of unqualified bidders will not be opened and communication will be
sent in this regard.

iii)) Rates quoted for each item shall be considered during verification/ scrutiny.

iv) If the rates written in figures and in words do not tally, then the rates quoted by the
contractor in words shall be taken as correct.

V) Where the rates quoted by the contractor in figures and in words tally, but the amount
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is not worked out correctly, the rates quoted by the contractor will be taken as correct
and the amount will be worked out accordingly.

vi) To assist in the examination, evaluation and comparison of the bid, RBI may ask
Bidders individually for clarifications. The request for clarification and the response
shall be in writing. No change in the price or substance of the Bid shall be sought,
offered or permitted except as required to during the evaluation of Bids in accordance
with tender clauses.

vii) | In the case of any tender where unit rate of any item/items appears unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be disqualified and rejected.

viii) | In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more bidders is same, then such lowest bidders may be
asked to submit a revised offer quoting percentage discount on their already quoted
tendered amount which shall be applicable on all tender items except buy-back
amount. The lowest tender shall be decided on the basis of revised offer. Further, if
any such lowest bidder does not revise his bid on lower side, his original bid shall
remain valid for further processing.

iX) If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more bidders received in revised offer is again found to be equal,
then the RBI shall decide future course of action which shall be final and binding on
all the bidders.

19

Acceptance of Tender and Award of Work

On receipt of intimation from the RBI of the acceptance of his/their tender, the successful
bidder shall be bound to implement the contract and within tenth days from the date of issue
of work order thereof, the successful bidder shall sign an agreement in accordance with the
draft articles of agreement. Further, the written acceptance by the Reserve Bank of India of
a tender will constitute a binding contract between the Reserve Bank of India and

the person so tendering, whether such formal agreement is or is not executed subsequently.

20

Performance Bank Guarantee

The Contractor whose tender is accepted, will be required to furnish initial performance Bank
guarantee of 5% (Five percent) of the contract amount within the period specified in
Schedule ‘F’. This guarantee shall be from any Scheduled Bank as per the approved
proforma annexed hereto.

21

Retention Money/ Security Deposit

i) In addition to the Performance Bank Guarantee under para 20 above, as further
security for the due fulfillment of the contract by the Contractor, 5% of the value of the
work done will be deducted by the RBI from each payment to be made to the
Contractor towards Retention Money. This total amount (Performance Bank
Guarantee + Retention Money) will be termed as Security Deposit. Earnest Money
Deposit (EMD) will be released after award of work and on submission of
Performance Bank Guarantee (PBG). RBI will release the Performance Bank
Guarantee after completion of work and the remaining Security Deposit after
rectification of the defects pointed out during the Defects Liability Period. The
amounts retained by the RBI shall not bear any interest.

i) All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the security deposit if the
amount so permits and the Contractor shall, unless such deposit has become
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otherwise payable, within ten days after such deduction make good in cash the
amount so deducted.

iii)) The security deposit of the successful bidder will be forfeited if he fails to comply with
any of the conditions of the Contract.

22

Taxes/ Duties/ Levies

i) Goods and service tax (GST), purchase tax, turnover tax, Excise duty or any other
tax applicable in respect of this contract shall be payable by the Contractor and RBI
will not entertain any claim whatsoever in respect of the same

23

Time for Completion of Work

Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be strictly|
observed by the Contractor and it shall be reckoned from the 14th day from the date of the
written work order.

24

Work Program (Not Applicable)

The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he shall
be liable to pay compensation as defined in the relevant clause of the General Conditions of
Contract. The bidder shall, before commencing work, prepare a detailed work programme,
as specified in the General Conditions of Contract, which shall be approved by the Engineer-
In-Charge.

25

RBI\Employer’s right to accept or reject any or all the bids

Notwithstanding anything mentioned above, RBI reserves the right to accept or reject any
Bid at any time prior to award of contract without thereby incurring any liability to the affected
Bidder or Bidders. The RBI/Employer shall not assign any reason for rejection of any or all
Bids.

26

Integrity pact (Not applicable)

The bidders/ prospective vendors shall be required to enter into an agreement with the
Reserve Bank of India (RBI) called Integrity Pact (IP). The IP envisages an agreement
between the RBI and the bidders/ prospective vendors as per the approved proforma,
committing the persons/ officials of both sides not to resort to corrupt practices in any aspect/
stage of the contract. The IP shall be applicable from the stage of invitation of bids till the
complete execution of the contract. The tenders of those bidders/ prospective vendors which
do not contain the IP in the approved proforma shall be liable for rejection.

Provided however, that the Integrity pact shall be applicable when specifically provided in
Schedule ‘E’.

27

Building and Other Construction Workers (Regulation of Employment and Conditions
of Service) Central (Amendment) Rules, 2017 (Not Applicable)

EDUCATION CESS @ 1% from the bills raised by the contractor shall be deducted at
source for all running works. Cess, so deducted shall be deposited with the concerned
statutory authorities BOCW welfare board.

I/We hereby declare that I/we have read and understood the above instructions.

Place

Date

Signature & Seal of
bidder
Address

Contact Person &
Cell No.
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Section IV
General Conditions of the Contract (GCC)

Defini
tions

The Con

tract means all the documents forming the tender and acceptance thereof

together with any correspondence leading thereto and the formal agreement executed
between the competent authority on behalf of the Employer and the Contractor, together

with the
Condition
drawings,

documents referred to therein including the General Conditions, Special
s, General rules and instructions to bidders, the Technical specifications, designs,
correspondences exchanged and instructions issued from time to time by the

Engineer-in- Charge. All these documents taken together, shall be deemed to form one

contract
and shall

be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned

to them: -

i)

The expression works or work shall, unless there be something either in the
subject or context repugnant to such renovation

/construction be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted

or additional, as defined in Schedule ‘F’

The Site shall mean the land/or other places on, into or through which work is to
be executed under the contract including any building and erections thereon or
any adjacent land, path or street through which work is to be executed under the
contract or any adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract, as defined in Schedule ‘F’.

ii)

Employer shall mean The Reserve Bank of India (as mentioned
in schedule ‘F’) and shall include its assignees and successors

RBI shall mean Reserve Bank of India, having its Central Office
at Shahid Bhagat Singh Road, Mumbai — 400001 and having its Regional
Offices at various places.

Tender document shall mean document named as such issued/
uploaded by the Employer to the bidders for inviting Bids for the Project / work.

Vi)

Day shall mean Calendar Day

vii)

Working day shall mean The days when Employer’s office is working i.e. Days
excluding Public holidays, Saturdays and Sundays

viii)

Month shall mean the calendar month.

iX)

Year shall mean Calendar Year

Bidder (s) shall mean all parties participating in the bidding process pursuant to
and in accordance with the terms of the Tender document.

Xi)

The Contractor shall mean the individual, firm or company,
whether incorporated or not, undertaking the works and shall include the legal
personal representative of such individual orthe
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persons composing such firm or company, or the successors of
such firm or company and the permitted assignees of such
individual, firm or company.

Xii)

Sub-Contractor means the person or persons, firm or company
engaged by the Contractor for executing any part or to whom any
part thereof has been sub-let with the consent in writing of the
Employer

xiil)

The Engineer-in-charge means the Engineer Officer employed
and paid by the Employer and acting under the orders of the
Employer who shall supervise and be in-charge of the work.

Xiv)

The Authorized representatives of Engineer-in-charge
(AGM(Tech)/Manager(Tech)/AM(Tech)) means the Engineer
officers employed and paid by the Employer and acting under the
orders of the Employer who shall supervise day to day execution
of work under the direction and guidance of Engineer-in-Charge.

XV)

Contract Price or Contract Amount shall mean the total amount
as calculated from quoted unit rates by the successful bidder and
quantities mentioned in the Schedule of quantities (Price Bid) and
as accepted by the Employer and indicated in the letter of award
of work.

XVi)

Contract Period shall mean the period specified in the tender
document for execution of the contract/ completion of the work,
including any authorized extended period by the Employer

Xvii)

Contract Agreement shall mean the agreement signed between
the Contractor and the Employer for the execution of the Project.

Xviii)

Notice in writing or written notice shall mean a notice in written,
typed or printed characters sent (unless delivered personally or
otherwise proved to have been received) by registered post to the
last known private or business address or registered office of the
addressee and shall be deemed to have been received when in
the ordinary course of post, it would have been delivered and/or
sent. The communication delivered by any accepted electronic
means shall also be deemed to be a written notice.

XiX)

Act of Insolvency shall mean any act of insolvency as defined
by the Presidency Towns Insolvency Act, or the Provincial
Insolvency Act or any Act amending such original.

XX)

Manufacturer refers to a person or firm who is the producer and
furnisher of the material or designer and fabricator of equipment

XXi)

Contractor’s Works or Manufacturer’s Works shall mean and
include the land and other places which are used by the
CONTRACTOR/FABRICATOR or SUB- CONTRACTOR/SUB-
FABRICATOR for the manufacture of “Equipment” or performing
the “Works”.

XXii)

Market Rate shall be the rate as decided by the Engineer-in-
Charge on the basis of the cost of materials and labour at the site
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where the work is to be executed plus the percentage mentioned
in Schedule ‘F’ to cover all overheads and profits.

xxiii) | Net Rate/Price - If in arriving at the contract amount the
Contractor shall have added to or deducted from the total of the
items in the Tender any sum, either as a percentage or otherwise,
then the net price of any item in tender shall be the sum arrived
at by adding or deducting from the actual figure appearing in the
Tender as the price of that item a similar percentage or
determining the percentage or proportion of the sum so added or
deducted by the contractor the total amount of any Prime Cost
items and provisional sums of money shall be deducted from the
total amount of the tender. The expression “net rates” or “net
prices” when used with reference to the contract or accounts shall
be held to mean rates or prices so arrived at.

Scope and
performance

Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender shall
whenever required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall
not be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the
contract documents except Indian standard specifications and such other
printed and published documents, together with all drawings as may be
forming part of the tender papers. None of these documents shall be used
for any purpose other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for
and in the full and entire execution and completion of the works. The
Contractor shall provide at his cost everything necessary for the proper
execution of the works according to the intent and meaning of the
drawings, Schedule of Quantities and Specification taken together,
whether the same may or may not be particularly shown or described
therein provided that the same can reasonably be inferred there from
and if the Contractor finds any discrepancy in the drawings or amongst
the drawings, Schedule of Quantities and Specifications, he shall
immediately and in writing refer same to the Engineer-in-Charge who
shall decide which is to be followed. The descriptions given in the
Schedule of Quantities shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labour
necessary in and for the full and entire execution and completion of the
work as aforesaid in accordance with good practice and recognized
principles.

The Contractor shall carry out and complete the said work in every
respect in accordance with this Contract and with the directions of and
to the satisfaction of the Engineer-in-Charge. The Engineer-in-Charge
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may in his absolute discretion and from time to time issue further
drawings and/or written instructions, detailed directions and
explanations which are hereafter collectively referred to as “Employer’s
Instructions” in regard to :

a) The variation or modification of the design, quality or quantity of
works or the addition or omission or substitution of any work.

b) Any discrepancy in the drawings or amongst the Schedule of
Quantities and/or drawings and/or specification.

c) The removal from the site of any material brought thereon by the
Contractor not fulfilling the tender specifications and the
substitution of any other material therefor.

d) The removal and/or re-execution of any material/works executed
by the Contractor but not fulfilling the tender specifications.

e) The dismissal from the works of any persons employed by the
contractor thereupon.

f) The opening up for inspection of any work covered up.

g) The amending and making good of any defects noticed and
reported during Defect Liability Period.

The Contractor shall forthwith comply with and duly execute any work
comprised in such Employer’s instructions provided always that verbal
instructions, directions and explanations given to the Contractor or his
representatives upon the works by the Engineer-in-Charge shall, if
involving a variation, be confirmed in writing by the Contractor within
seven days, and if the same is not approved/ disapproved by the
Engineer-in-charge in writing within a further period of seven days, such
shall be deemed to be Employer’s Instructions within the scope of the
Contract.

Sufficiency  of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the Schedule of Quantities, which rates and
prices shall, except as otherwise provided, cover all his obligations under
the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

Discrepancies
and Adjustment
of Errors (order
of preference)

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in
preference to small scale drawing and figured dimensions in preference
to scale and special conditions in preference to General Conditions.

8.1

In the case of discrepancy between the schedule of Quantities, the
Specifications and/ or the Drawings, the following order of preference
shall be observed:-

i) Description of Schedule of Quantities.

ii) Particular Specification and Special Condition, if any.

iii)) Drawings.

iv) General Specifications.

V) Indian Standard Specifications of B.1.S

8.2

If there are varying or conflicting provisions made in any one document
forming part of the contract, the Competent Authority as defined in the
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schedule ‘F’ shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

8.3

If there is a discrepancy between actual scaled drawing and written
dimension (or description) on a drawing, the latter shall be followed.

8.4

The Schedule of Quantities, unless otherwise stated shall be deemed to
have been prepared in accordance with standard method of
measurement. Any error in description or in quantity in Schedule of
Quantities or any omission of items therefrom shall not vitiate the Contract
but shall be rectified and the value thereof, as ascertained under clause
12 hereof shall be added to, or deducted from the Contract amount (as
the case may be) provided that no rectification or errors, if any, shall be
allowed in the contractor’s Schedule of rates. The above discrepancies in
Schedule of Quantities shall not release the Contractor from the
execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations
under the contract.

Signing
Contract

of

The successful tenderer/contractor, on acceptance of his tender by the
Employer, shall, within 14 days from the stipulated date of start of the
work, sign the contract consisting of:-

i) Articles of agreement on non-judicial stamp paper/s of
appropriate values (The cost of the stamp paper/s shall be borne
by the contractor. One Certified copy of the agreement will be
handed over to the contractor by the Employer)

ii) the notice inviting tender, all the documents including drawings, if
any, forming the tender as issued at the time of invitation of tender
and acceptance thereof together with any correspondence
leading thereto.

No payment for the work done will be made unless contract is signed by
the contractor.
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CLAUSES OF CONTRACT

Performance
Bank Guarantee
(PBG)

CLAUSE 1

i)

The contractor shall submitanirrevocable Performance Guarantee of
5% (Five percent) of the Contract amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within period specified in Schedule ‘F’
from the date of issue of letter of award. This period can be further
extended by the Engineer-in-Charge up to a maximum period as
specified in schedule ‘F’ on written request of the contractor stating the
reason for delays in procuring the Performance Guarantee, to the
satisfaction of the Engineer-in-Charge. This guarantee shall be in the
form of Demand Draft of any scheduled bank/Pay Order of any scheduled
bank (in case guarantee amount is less than Rs.1,00,000/-) or Bank
Guarantee issued by any Scheduled Bank in the approved pro-forma
annexed hereto.

The Performance Guarantee shall be initially valid up to the stipulated date
of completion plus 30 days beyond that. In case the time for completion
of work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such extended time for completion of work.
After recording of the completion certificate for the work by the Engineer-in-
charge, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance
of building and services/any other work after construction of same
building and services/other work, then 50% of Performance Guarantee
shall be retained as Security Deposit and the same shall be returned year
wise proportionately as specifically provided in Special conditions of
Contract.

if)

The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the Employer is entitled under the
contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

Failure by the contractor to extend the validity of the
Performance Guarantee as described herein above, in which
event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

a)

b) Failure by the contractor to pay the Employerany amount due, either
as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service
of notice to this effect by Engineer-in-Charge.

iv) Inthe event of the contract being determined or rescinded under provision
of any of the Clause/Condition of the agreement, the performance
guarantee shall stand forfeited in full and shall be absolutely at the
disposal of the Employer.

CLAUSE 1A
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Recovery of
Security Deposit

i) The Contractor shall permit Employer at the time of making any
payment to him for work done under the contract to deduct a sum at the
rate of 5% of the gross amount of each running account and final bill till
the sum deducted will amount to security deposit of 5% of the Contract
price of the work. Such deductions will be made and held by the
Employer by way of Security Deposit till the successful completion of
Defect Liability

Period.

i) All compensations or the other sums of money payable by the contractor
under the terms of this contract may be deducted from his security

deposit or from any sums which may be due to or may become due to
the contractor by Employer on any account whatsoever and in the event
of his Security Deposit being reduced by reason of any such deductions,
the contractor shall within 10 days make good in cash any sum or sums
which may have been deducted from his security deposit or any part
thereof. The security deposit shall be collected from the running bills
and the final bill of the contractor at the rates mentioned above.

if) The security deposit as deducted subject to the condition that amount
of such Bank guarantee is equal to security deposit amount which shall
be initially valid till end of defect liability period (DLP) + 60 days.
Provided further that the validity of bank guarantee including the one given
against the earnest money shall be in conformity with provisions
contained in clause 17 which shall be extended from time to time
depending upon extension of contract granted under provisions of clause
2 and clause 5.

In case of contracts involving maintenance of building and services/any
other work after construction of same building and services/other work,
then 50% of Performance Guarantee shall be retained as Security
Deposit and the same shall be returned year wise proportionately as
specifically provided in Special conditions of Contract.

CLAUSE 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause
5 or to complete the work and clear the site on or before the contract or
extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the Employer on account of
such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as per the authority specified in schedule ‘F’
(whose decision in writing shall be final and binding) may decide on the
amount of contract price of the work for every completed day (as
applicable) that the progress remains below that specified in Clause 5 or
that the work remains incomplete.

This will also apply to items or group of items for which a separate period
of completion has been specified
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Compensation at the rate as specified in schedule ‘F’ per week of delay
for delay of work to be computed on per day basis, Provided always that
the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Contract Price of work or of the
Contract price of the item or group of items of work for which a separate
period of completion is originally given.

The amount of compensation may be adjusted or set-off against any
sum payable to the Contractor under this or any other contract with the
Employer. In case, the contractor does not achieve a particular
milestone mentioned in Schedule ‘F’, or the re-scheduled milestone(s)
in terms of Clause 5.4, the amount shown against that milestone shall
be withheld, to be adjusted against the compensation levied at the final
grant of Extension of Time. With-holding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

CLAUSE 3

When Contract
can be
Determined

Subiject to other provisions contained in this clause, the Engineer-in-
Charge may, without prejudice to his any other rights or remedy against
the contractor in respect of any delay, inferior workmanship, any claims
for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice
in writing absolutely determine the contract in any of the

following cases:

If the contractor has abandoned the contract

If the contractor having been given by the Engineer-in-Charge a notice
in writing to rectify, pull down, reconstruct or replace any defective work
or that the work is being performed in an inefficient or otherwise improper
or un-workman like manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter or has failed to remove
the materials from the site within seven days of the written instructions of
the Engineer-in-charge that the same were condemned and rejected by
him under these conditions.

ii)

If the contractor has failed to commence the work or, without any lawful
excuse under these conditions suspended the progress of the work for
tenth days after receiving notice from the Engineer-in-charge to proceed
or has failed to proceed with the work with due diligence so that in the
opinion of the Engineer-in-Charge (which shall be final and binding) he
will be unable to secure completion of the work by the date for
completion and continues to do so after a notice in writing of seven days
from the Engineer-in-Charge.
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If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-
in-Charge.

If the contractor persistently neglects or fails to carry out his obligations

under the contract and/ or commits default in complying with allor any of
the terms and conditions of the contract and does not remedy it ortake
effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-Charge.

Vi)

If the contractor shall offer or give or agree to give to any person in
Employer’s service or to any other person on his behalf any gift or
consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other contract for Employer

vii)

If the contractor shall enter into a contract with Employer in connection
with which commission has been paid or agreed to be paid by him or to
his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to
the Engineer-in-Charge.

viii)

If the contractor had secured the contract with Employer as a result of
wrong tendering or other non-bonafide methods of competitive tendering
or commits breach of Integrity Agreement.

If the contractor being an individual, or if a firm, any partner thereof
commits an “Act of Insolvency” or shall at any time be adjudged insolvent or
have a receiving order or order for administration of his estate made
against him or shall suffer execution or other process of court attaching
property to be issued against the contractor or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or
assignmentof his effects or composition or arrangement for the benefit of
his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors
and shall be unable within seven days after notice to him requiring him
to do so, to show to the reasonable satisfaction to the Engineer-in-
charge that he is able to carry out and fulfill the contract and to give
security therefore, if so required by the Engineer-in-charge.
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If the contractor being a company shall pass an effective resolution for
winding up voluntarily or shall have an order for compulsory winding up
made against it or shall subject to the supervision of court and the
official Assignee or the liquidator in such acts of insolvency or winding
up, as the case may be, or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle
the court or the creditor to appoint a receiver or a manager or which
entitle the court to make a winding up order.

i) If the contractor shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors or the contractor or shall
charge or encumber this contract or any payments due or which may
become due to the contractor hereunder

Xii) | If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

Xiii)

If the contractor assigns, transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in
the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the entire works
or any portion thereof without the prior written approval of the Engineer -
in-Charge.

When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer-in-Charge on behalf of the Employer shall
have powers:

a) To determine the contract, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, as
aforesaid (of which termination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Security Deposit already
recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the
Employer.
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b)

After giving notice to the contractor measure up the work of the
contractor and to take such whole, or the balance or part thereof,
as shall be un-executed out of his hands. The action will be
without thereby affecting the powers of the Engineer-in-charge or
the obligations and liabilities of the Contractor, the whole of which
shall continue in force as fully as if the Contract had not been so
determined, and as if the work subsequently executed had been
executed by or on behalf of the Contractor. And further, the
Employer by his agents or servants may enter upon and take
possession of the works and all plants, tools, scaffoldings, sheds,
machinery steam and other power utensils and materials lying
upon the premises or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of
his own servants and workmen in carrying on and completing the
works or by employing any other Contractor or other person or
persons to complete the works, and the Contractor shall not in
any way interrupt or do any act, matter or thing to prevent or
hinder such other Contractor or other person or persons
employed for completing and finishing or using the materials and
plant for the works. When the works shall be completed or as
soon thereafter as convenient the Engineer-in-charge shall give
a notice in writing to the Contractor to remove his surplus
materials and plant, and should the Contractor fail to do so within
a period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give credit to
the Contractor for the net amount realized. The Employer shall
thereafter ascertain and certify in writing under his hand what (if

anything) shall be due or payable to or by the Employer and
expense or loss which the Employer shall have been put to in
procuring the works to be completed and the amount, if any,
owing to the Contractor and the amount which shall be so
certified shall thereupon be paid by the Employer to the
Contractor or by the Contractor to the Employer, as the case may
be, and the Certificate of the Engineer-in-charge shall be final
and conclusive between the parties. The contractor, whose
contract is determined as above, shall not be allowed to
participate in the tendering process for the balance work, if
resorted to by the Employer.
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In the event of above courses being adopted by the Engineer-in-Charge,
the contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of
the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be paidany
sum for any work thereof or actually performed under this contract unless
and until the Engineer-in-Charge has certified in writing the performance
of such work and the value payable in respect thereof and he shall only
be entitled to be paid the value so certified.

CLAUSE 3A

a)

In case, the work cannot be started due to reasons not within the control
of the contractor within 1/8th of the stipulated time for completion of work
or one month whichever is higher, either party may close the contract.

b)

If the payment of the amount payable by the Employer under Certificate
of the Engineer-in-charge shall be in arrears and unpaid for thirty days
after notice in writing requiring payment of the amount as aforesaid shall
have been given by the Contractor to the Employer, or if the Employer
interferes with or obstructs the issue of any such Certificate, or if the
Employer shall repudiate the Contract, or if the works be stopped for
three months under the order of the Engineer-in-charge or the Employer
or by any injunction or other order of any court of Law, then and in any
of the cases the Contractor shall be at liberty to determine the Contract
by notice in writing to the Employer, through the Engineer-in-charge and
he shall be entitled to recover from the Employer, payment for all works
executed and for any loss he may sustain upon any plant or materials
supplied or purchased or prepared for the purpose of the Contract. In
arriving at the amount of such payment, the net rates contained in the
Contractor’s original tender shall be followed or where the same may not
apply, valuation shall be made in accordance with Clause hereof.

In case contractor wants to close the contract, he shall give notice to the
Employer stating the failure on the part of Employer. In such eventuality,
the Performance Guarantee of the contractor shall be refunded within
following time limits :

If the Contract price of work is up toZ 50 Lakh: 15 days.

i)

If the Contract price of work exceeds %50 Lakh: 30 days.

d)

If Performance Guarantee is not released within prescribed time limit,
then a simple interest @ 0.25% per month shall be payable on
Performance Guarantee amount to the contractor from the date of
expiry of prescribed time limit. A compensation for such eventuality, on
account of damages etc. shall be payable @ 0.25% of Contract price
subject to maximum limit of % 10 lakh.

CLAUSE 3B
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Termination  of
Contract in case
of death of
Contractor

Without prejudice to any of the rights or remedies under this contract, if the
contractor, being an individual, dies, the Employer shall have the option of
terminating the contract without any liability for such termination and
compensation to the contractor.

CLAUSE 4

Contractor liable
to pay
Compensation
even if action
not taken under
Clause 3

In any case in which any of the powers conferred upon the Engineer-in-
Charge by Clause-3 thereof, shall have become exercisable and the
same are not exercised, the non-exercise thereof shall not constitute a
waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default
by the contractor and the liability of the contractor for compensation shall
remain unaffected. In the event of the Engineer-in-Charge putting in force
all or any of the powers vested in him under the preceding clause he may,
if he so desires after giving a notice in writing to the contractor, take
possession of (at the sole discretion of the Engineer-in-Charge which
shall be final and binding on the contractor) oruse as on hire (the amount
of the hire money being also in the final determination of the Engineer-in-
Charge) all or any tools, plant, materials and stores, in or upon the works,
or the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/or any
part thereof, paying or allowing for the same in account at the contract
rates, or, in the case of these not being applicable, at current market
rates to be certified by the Engineer-in-Charge, whose certificate thereof
shall be final, and binding on the contractor, clerk of the works, foreman
or other authorized agent to remove such tools, plant, materials, or
stores from the premises (within a time to be specified in such notice)
in the event of the contractor failing to comply with any such requisition,
the Engineer-in-Charge may remove them at the contractor’s expense
or sell them by auction or private sale on account of the contractor and
his risk in all respects and the certificate of the Engineer-in-Charge as to
the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the
contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule
‘E’ or the extended time in accordance with these conditions shall be the
essence of the Contract. The execution of the works shall commence
from such time period as mentioned in schedule ‘F’ or from the date of
handing over of the site whichever is later. If the Contractor commits
defaultin commencing the execution of the work as aforesaid, Employer
shall without prejudice to any other right or remedy available

in law, be at liberty to forfeit the performance guarantee absolutely.
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5.1

As soon as possible after the award of work but in any case, before 14
days from the date of award of work, the Contractor shall submit a Time
and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencementand
completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge
and the Contractor within the limitations of time imposed in the Contract
documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed
for any work, exceeds one month (same for special jobs for which a
separate programme has been agreed upon) complete the work as per
mile stones given in Schedule ‘F’.

PROGRAMME CHART

The Contractor shall prepare a detailed work programme for the execution
of work, showing clearly all activities from the start of work to completion,
with details of manpower, equipment and machinery required for the
fulfillment of the programme within the stipulated period or earlier and
submit the same for approval to the Engineer-in- Charge within tenth
days of award of the contract.

i) The programme should include the following:

a) Descriptive note explaining sequence of the various activities.
b) | Network (PERT / CPM / BAR CHART).

c) Programme for procurement of materials by the contractor.

d) Programme for deployment of man power by the contractor.

i) If at any time, it appears to the Engineer-in-Charge that the actual
progress of work does not conform to the approved programme referred
above or after rescheduling of milestones, on his instructions , the
contractor shall produce a revised programme within 7 (seven) days,
showing the modifications to the approved programme to ensure timely
completion of the work. The modified schedule of programme shall
be approved by the Engineer-in-Charge.

iv) The submission for approval by the Engineer-in-Charge of such

programme or such particulars shall not relieve the contractor of any

36 of 239




of the duties or responsibilities under  the contract. This is without
prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement.

The contractor shall submit the progress report for works with reference
tobase line programme referred above for the work done during previous
month to the Engineer-in-charge on or before

5th day of each month.

If the work(s) be delayed by:-

force majeure, or

abnormally bad weather, or

serious loss or damage by fire, or

civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or

delay on the part of other contractors or tradesmen engaged by
Engineer-in- Charge in executing work not forming part of the Contract,
or

Vi)

non-availability of stores, which are the responsibility of Employer to
supply or

vii)

non-availability or break down of tools and Plant to be supplied or supplied
by Employer or

viii)

any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control.

then upon the happening of any such event causing delay, the Contractor
shallimmediately give notice thereof in writing to the authority as indicated
in Schedule ‘F’ but shall nevertheless use constantly his best endeavours
to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

5.3)

Request for rescheduling of Mile stones and extension of time, to be
eligible for consideration with reasons, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing
delay to the authority as indicated in Schedule ‘F’. The Contractor may
also, if practicable, indicate in such a request the period for which
extension is desired.

5.4)

In such case the authority as indicated in Schedule ‘F’ may give a fair
and reasonable extension of time and reschedule the mile stones for
completion of work. Such extension or rescheduling of the milestones
shall be communicated to the Contractor by the authority as indicated in
Schedule ‘F’ in writing, within 3 months or 4 weeks of the date of receipt
of such request respectively. Non application by the contractor for
extension of time/ rescheduling of the milestones shall not be a bar for
giving a fair and reasonable extension of time by the authority as
indicated in Schedule ‘F’ and this shall be binding on the contractor. After
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giving a fair and reasonable extension of time, the authority shall advise
the contractor to reschedule the milestones and submit for approval.

Measurements
of Work Done

CLAUSE 6

i)

Engineer-in-Charge shall, except as otherwise provided, ascertain
and determine by measurement, the value in accordance with the
contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is
obtained of all works performed under the contract.

ii)

All measurements and levels shall be taken jointly by the Engineer-in-
Charge or his authorized representative and by the contractor or his
authorized representative from time to time during the progress of the work
and such measurements shall be signed and dated by the Engineer-in-
Charge and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by
both the parties.

If for any reason, the contractor or his authorized representative is not
available and the work of recording measurements is suspended by the
Engineer-in-Charge or his representative, the Engineer-in-Charge and
the Employer shall not entertain any claim from contractor for any loss or
damages on this account. If the contractor or his authorized
representative does not remain present at the time of such
measurements after the contractor or his authorized representative has
been given a notice in writing three (3) days in advance or fails to countersign
or to record objection within a week from the date of the measurement,
then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be

accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with
every appliance, labour and other things necessary for measurements
and recording levels.

Vi)

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with
the procedure set forth in the specifications notwithstanding any provision
in the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevantstandard
method of measurement issued by the Bureau of Indian Standards (IS
1200) or any other relevant code of practice and if for any item no
such standard is available, then a mutually agreed method shall be
followed.

vii)

The contractor shall give, not less than seven days’ notice to the
Engineer-in-Charge or his authorized representative in charge of the
work, before covering up or otherwise placing beyond the reach of
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measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or
placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing
of the Engineer-in-Charge or his authorized representative in charge of
the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer-
in-Charge’s consent being obtained in writing, the same shall be
uncovered at the Contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which
the same was executed.

viii)

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking
of measurements or levels.

It is also a term of this contract that recording of measurements of any
item of work in the measurement book and/or its payment in the interim,
on account or final bill shall not be considered as conclusive evidence
as to the sufficiency of any work or material to which it relates nor shall it
relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability

period.

CLAUSE 6A

Computerized
Measurement
Book

i)

Engineer-in-Charge shall, except as otherwise provided, ascertain
and determine by measurement the value of work done in accordance
with the contract.

All measurements of all items having financial value shall be entered by
the contractor and compiled in the shape of the Computerized
Measurement Book having pages of A-4 size as per the proforma of
Measurement Book annexed hereto, so that a complete record is
obtained of all the items of works performed under the contract.

ii)

All such measurements and levels recorded by the contractor or his
authorized representative from time to time, during the progress of the
work, shall be got checked by the contractor from the Engineer-in-
Charge or his authorized representative as perinterval or program fixed in
consultation with Engineer-in-Charge or his authorized representative.
After the necessary corrections made by the Engineer-in-Charge or his
authorized representative the measurement sheets shall be returned to
the contractor for incorporating the corrections and for re-submission to
the Engineer-in-Charge for the dated signatures by the Engineer- in-
Charge and/or his authorized representative and the contractor or their
representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit
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draft computerized measurement sheets and these measurements
would be got checked/test checked from the Engineer-in-Charge and/or
his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks/test
checks in his draft computerized measurements, and submit to the
Employer a computerized measurement book, duly bound, and with its
pages machine numbered. The Engineer-in- Charge and/or his
authorized representative would thereafter check this MB, and record the
necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor,
duly bound, with its pages machine numbered, should be 100% correct,
and no cutting or over-writing in the measurements would thereafter be
allowed. If at all any error is noticed, the contractor shall have to submit
a fresh computerized MB with its pages duly machine numbered and
bound, after getting the earlier MB cancelled by the Employer.
Thereafter, the MB shall be taken in the Office records, and allotted a
number as per the Register of Computerized MBs. This should be done
before the corresponding bill is submitted to the Office for payment. The
contractor shall submit two spare copies of such computerized MB’s for
the purpose of reference and record by the concerned officers of the
Employer.

Vi)

The contractor shall also submit to the Employer separately his
computerized Abstract of Cost as perform at annexed hereto and the
bill based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the bill. Thereafter, this bill will
be processed by the Employer and allotted a number as per the
computerized record in the same way as done for the measurement
book meant for measurements.

vii)

The contractor shall, without extra charge, provide all assistance with
every appliance, labour and other things necessary for checking of
measurements/levels by the Engineer-in- Charge or his representative.

viii)

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with
the procedure set forth in the specifications notwithstanding any provision
in the relevant Standard Method of measurement or any general orlocal
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevantstandard
method of measurement issued by the Bureau of Indian Standards or
any other relevant code of practice and if for any item no such

standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the
Engineer-in-Charge or his authorized representative in charge of the work
before covering up or otherwise placing beyond the reach of checking
and/or test checking the measurement of any work in order that the same
may be checked and/or test checked and correct dimensions

thereof be taken before the same is covered up or placed beyond the

40 of 239




reach of checking and/or test checking measurement and shall not cover
up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-Charge or his authorized representative in
charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond
the reach of checking and/or test checking measurements without such
notice having been given or the Engineer-in- Charge’s consent being
obtained in writing the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the

same was executed.

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded by contractor and all provisions stipulated
herein above shall be applicable to such checking of measurements or
levels.

Xi)

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its
payment in the interim, on account of final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from any
over measurement or defects noticed till completion of the defects
liability period.

CLAUSE 7

Payment on
Interim
Certificate to be
Regarded as
Advances

i)

No payment shall be made for work, estimated to cost ZOne Lakh or less
till after the whole of the work shall have been completed and certificate
of completion given. For works estimated to cost over Rs. One Lakh, the
interim or running account bills shall be submitted by the contractor for
the work executed on the basis of such recorded measurements on the
format of the Employer as provided in the proforma annexed hereto. The
contractor shall not be entitled to be paid any such interim payment if
the gross work done together with net payment/ adjustment of advances
for material collected, if any, since the last such payment is less thanthe
amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared only after the requisite progress is achieved. Engineer-in-Charge
shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event
of the failure of the contractor to submit the bills, Engineer-in-Charge
shall prepare or cause to be prepared such bills in which event no
claims whatsoever due to delays on payment including that of interest
shall be payable to the contractor. Payment on account of amount
admissible shall be made by the Engineer-in- Charge certifying the sum
to which the contractor is considered entitled by way of interim payment
at such rates as decided by the Engineer-in-Charge.

The Contractor shall be paid by the Employer from time to time, by
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installments under Interim Certificates to be issued by the Engineer-in-
Charge to the Contractor on account of the works executed as aforesaid
in accordance with this contract, subject, however, to a retention of the
percentage of such value named in the schedule ‘F’ as “Retention
percentage for Interim Certificates” until the total amount retained shall
reach the sum named in the schedule ‘F’ as “Total Retention Money”.
The Engineer-in-charge may in his discretion include in the Interim
Certificate such amount as he may consider proper on account of
materials delivered upon the site by the Contractor for use in the works.
And when the works have been virtually completed and the Engineer-
in-charge shall have certified in writing that they have been completed,
the Contractor shall be paid by the Employer in accordance with the
Certificate, the sum of money named in the schedule as “Installment
after Virtual Completion” being a part of the said Total Retention Money.
The Contractor shall be entitled to the payment of the Final Balance in
accordance with the final certificate to be issued in writing by the
Engineer-in-Charge at the expiry of the period referred to as “the
Defects Liability Period” in clause 17 or as soon as after the expiration
of such period as the works shall have been finally completed and all
defects made good according to the true intent and meaning hereof
whichever shall last happen, provided always that the issue by the
Engineer-in-Charge of any Certificate during the progress of the works
or at or after their completion shall not relieve the Contractor from his
liability under this contract nor relieve the Contractor of his liability in
case of fraud, dishonesty or fraudulent concealment relating to the
works or materials or to any matter dealt with in the certificate, and in
case of all defect and insufficiencies in the works or materials which a
reasonable examination would not have disclosed. No certificate of the
Engineer-in-charge shall of itself be conclusive evidence that any works
or materials to which it relates are in accordance with the Contract
neither will the Contractor have a claim for any amounts which the
Engineer-in-charge might have certified in any interim bill and paid by
the Employer and which might subsequently be discovered as not
payable and in this respect the Employer’s decision shall be final and
binding.

75% of the amount payable to the Contractor on the RA bills will be
released as ad-hoc payment within 7 working days from the date of
certification by the Engineer-in-charge, pending test checking of work
and verification of detailed arithmetical accuracy by Employer.

The Employer shall have power to withhold any certificate if the works
or any parts thereof are not being carried out to his satisfaction.

No payment shall be made to the Contractor if the Contractor fails to
insure the works and keep them insured till the issue of the Completion
Certificate.

d)

The amount admissible shall be paid within the specified period of
honouring certificates in the schedule ‘F’ after the day of presentation of
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the bill by the Contractor to the Engineer-in-Charge together with the
account of the dismantled materials, if any and all required details/
documents. In case of delay in payment of Running Account bills after
45 days of submission of bill by the contractor, provided the bill
submitted by the contractor found to be in order, a simple interest @ 3%
per annum shall be paid to the contractor from the date of expiry of
prescribed time limit.

All such interim payments shall be regarded as payment by way of
advances against final payment only and shall not preclude the requiring
of bad, unsound and imperfect or unskilled work to be rejected, removed,
taken away and reconstructed or re-erected. Any certificate given by the
Engineer-in-Charge relating to the work done or materials delivered
forming part of such payment, may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by
itself be conclusive evidence that any work or materials to which it
relates is/are in accordance with the contract and specifications. Any such
interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Engineer-in-Chargeunder
the contract or any of such payments be treated as final settlementand
adjustment of accounts or in any way vary or affect the contract

if)

Pending consideration of extension of date of completion, interim
payments shall continue to be made as herein provided without
prejudice to the right of the Employer to take action under the terms of
this contract for delay in the completion of work, if the extension of date of
completion is not granted by the competent authority.

Payments
in
composite
Contracts

In case of composite tenders, running payment for the major and minor
components shall be made after certification of works by concerned
engineers of respective discipline.

In case main contractor fails to make the payment to the contractor
associated by him within 15 days of receipt of each running account
payment, then on the written complaint of contractor associated for such
minor component, Engineer-in-charge shall serve the show cause to the
main contractor and if reply of main contractor either not received or
found unsatisfactory, she/he may make the payment directly to the
contractor associated for minor component as per the terms and
conditions of the agreement drawn between main contractor and
associate contractor fixed by him. Such payment made to the associate
contractor shall be recovered by Engineer-in-charge from the

next RA/ final bill due to main contractor as the case may be.

CLAUSE 7A

Unfixed

materials when
taken into
account to be

Where in any Certificate (of which the Contractor has received payment), the
Engineer-in-Charge has included the value of any unfixed materials intended
for and/or placed on or adjacent to the works such materials shall become the
property of the Employer and they shall not be removed except for use upon
the works, without the written authority of the Engineer-in-Charge. The
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the property of
the Employer

Contractor shall be liable for any loss of, or damage to, such materials.

CLAUSE 8
Completion i) Within ten days of the completion of the work, the contractor shall give
Certificate and notice of such completion to the Engineer-in-Charge and within thirty
Completion days of the receipt of such notice, the Engineer-in-Charge shall inspect
Plans the work if the work is found incomplete, the contractor shall be advised

suitably .Further, in the completed work, if there is no defect , the
Engineer-In- Charge shall furnish the contractor with a final certificate
of completion, otherwise a provisional certificate of physical completion
indicating defects (a) to be rectified by the contractor and/or (b) for which
payment will be made at reduced rates, shall be issued. But no final
certificate of completion shall be issued, nor shallthe work be considered
to be complete until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials,
rubbish and all huts and sanitary arrangements required for his/their work
people on the site in connection with the execution of the works as shall
have been erected or constructed by the contractor(s) and cleaned off the
dirt from all wood work, doors, windows, walls, floor or other parts of the
building, in, upon, or about which the work is to be executed or of which
he may have had possession for the purpose of the execution; thereof,
and not until the work shall have been measured by the Engineer-in-
Charge. If the contractor shall fail to comply with the requirements of this
Clause as to removal of scaffolding, surplus materials and rubbish and
all huts and sanitary arrangements as aforesaid and cleaning off dirt on
or before the date fixed for the completion of work, the Engineer-in-
Charge may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish etc., and dispose of the same as he thinks
fit and clean off such dirt as aforesaid, and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except
for any sum actually realized by the sale thereof.

ii) The works shall not be considered as completed until the Engineer-in-
charge has certified in writing that they have been completed. The
Defects Liability Period shall commence from the date of such
certificate.

CLAUSE 8A

Contractor to
Keep Site Clean

The splashes and droppings from white washing, colour washing,
painting etc., on walls, floor, windows, etc shall be removed and the
surface cleaned simultaneously with the completion of these items of
work in the individual rooms, quarters or premises etc. where the work is
done. The cleaning shall be carried out as soon as possible without
waiting for the actual completion of all the other items of work in the
contract. In case the contractor fails to comply with the requirements of
this clause, the Engineer-in-Charge shall have the right to get this work
done at the cost of the contractor through any other agency. Before

taking such action, the Engineer-in-Charge shall give ten days’ notice in
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| writing to the contractor.

CLAUSE 8B

Completion
Plans to be
Submitted by the
Contractor

) The contractor shall submit completion plan (as built drawing in AUTOCAD
or any such approved software and one hard copy) as applicable to related
drawings depending upon the scope of work within thirty days of the
completion of thework.

i) The contractor shall submit all the data and details as regards the work
to enable the Employer to prepare the ‘As built drawings’ for layouts etc.

i) The contractor shall also submit the operation and maintenance
manuals and other technical literature/ warranty certificates provided by
OEMs in respect of all the electrical/ electro-mechanical and electronic
equipment/ systems etc.

In case, the contractor fails to submit the completion plan as aforesaid,
the Employer will not process its bills for payment till such time the
completion plan is submitted.

CLAUSE 9

Payment of
Final Bill

The final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier. No further
claims shall be made by the contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by
Engineer-in-Charge, will, as far as possible be made within the period
specified hereunder, the period being reckoned from the date of receipt
of the bill by the Engineer-in- Charge complete with account of materials
wherever applicable.

) If the Contract price of work is up to Rs. 50 lakh: 1 months

i) If the Contract price of work is more than Rs.50 lakh: 2 months

In case of delay in payment of final bills after prescribed time limit, a
simple interest @ 3% per annum shall be paid to the contractor from
the date of expiry of prescribed time limit, provided the final bill submitted
by the contractor found to be in order.

CLAUSE 9A

Payment of
Contractor’s
Bills through
electronic
means

i) Payments due to the contractor shall be made to his bank through NEFT.
For this purpose, the contractor shall furnish to the Engineer-in-Charge
(1) an authorization in the form of a legally valid document such as a
power of attorney conferring authority on the bank; to receive payments

and all other required particulars in the approved format

(2) his own acceptance of the correctness of the amount made out as
being due to him by Employer or his signature on the bill or other claim
preferred against Employer before settlement by the Engineer-in-Charge
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of the account or claim by payment to the bank.

While the NEFT transaction slip shall constitute a full and sufficient
discharge for the payment, the contractor shall whenever possible,
present his bills duly receipted and discharged through his bank.

Nothing herein contained shall operate to create in favour of the bank
any rights or equities vis-a- vis the Employer.

CLAUSE 10

Materials to be
provided by the
Contractor

i)

The contractor shall, at his own expense, provide all materials, required
for the works.

i)

The contractor shall, at his own expense and without delay, supply to the
Engineer-in- Charge samples of materials to be used on the work and
shall get these approved in advance. All such materials to be provided by
the Contractor shall be in conformity with the specifications laid down or
referred to in the contract. The materials shall be selected from the list of
approved makes of materials at Section VI. The contractor shall, if
requested by the Engineer-in- Charge furnish proof, to the satisfaction of
the Engineer-in-Charge that the materials so comply. The Engineer-in-
Charge shall within thirty days of supply of samples or within such further
period as he may require intimate to the Contractor in writing whether
samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Engineer-in-Charge for
his approval, fresh samples complying with the specifications laid down in
the contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-Charge

shall be issued after the test results are received.

ii)

The Contractor shall at his risk and cost submit the samples of materials
to be tested or analyzed and shall not make use of or incorporate in the
work any materials represented by the samples until the required tests
or analysis have been made and materials finally accepted by the
Engineer-in-Charge. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any
corrective measures required to be taken on account of

and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-Charge may require for collecting,
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-
Charge and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The
Engineer-in- Charge or his authorized representative shall at all times have
access to the works and to all workshops, factories or/ and other places
where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor
shall afford every facility and every assistance in obtaining the right to
such access for inspections and examination and test of the materials
and workmanship. No person not authorized by the employer except the
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representatives of public authorities shall be allowed on the works at any
time.

The Engineer-in-Charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-Charge
shall be at liberty to employ at the expense of the contractor, other
persons to remove the same without being answerable or accountable
for any loss or damage that may happen or arise to such materials. The
Engineer-in-Charge shall also have full powers to require other proper
materials to be substituted thereof and in case of default, the Engineer-
in-Charge may cause the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the Contractor.

vi) Basic price adjustment shall be done on the measured quantities for the
finished items of work with specified “Basic Prices / Rates”. In addition
to the difference in the Basic Price / Rate and the actual purchase Price
/ Rate, Contractor’s overhead and profit @ 15% on the difference shall
be considered for the Basic price / Rate adjustment. While carrying out
price adjustments, NO other components such as wastage,
transportation, handling, insurance, labour, etc. shall be taken in to
account.

Clause 10A

Price i) Where scheduled period of completion is more than one year, in order
Adjustment - to take in to account the variations in Material prices and wages during
Payment on the contract period when the work is in progress, including the justified
period extended under the provisions of clause 5 of the contract without
any action under clause 2, adjustments in the costs of materials and
labour shall be allowed on the basis of formulae as given below:,

(1) Materials

Account of
variation in
Material
Prices/Wages
(Not

Applicable)
VM = 70/100 {0.88V - (M)} x {(WI - WIO)/WIO}

Where

VM = Variation in material cost, i.e., increase or decrease in the amount
in Rs to be paid or recovered.

V = Value of work done excluding advances on materials, ifany, during
the period under reckoning.

M = Cost of materials for which basic rates, if any, are indicated in
the tender

WI = Average of All India Wholesale Price Index for all commodities
for the period under reckoning as published in the RBI
Bulletin.
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WIO = All India Wholesale Price Index for all commodities during
the month of receipt of final Price Bid of the tender as
published in the RBI Bulletin

(2) Lakour

VL = 30/100 {0.88V - (M)} x {(CI - CIO)/CIO}

Where

VL = Variation in labour cost, i.e., increase or decrease in the

amount in Rs to be paid or recovered.

\% = As stated in (1) above
M = As stated in (1) above
Cl = Average of All India Consumer Price Index for industrial

workers declared by Labour Bureau, Government of India
as published in the RBI Bulletin during the period under
reckoning.

CIO All India Consumer Price Index for industrial workers
declared by Labour Bureau, Government of India as
published in RBI Bulletin during the month of receipt offinal

Price Bid of the tender.

The base date for working out such price adjustment shall be the last
stipulated date of receipt of Final Price bid of the tenders.

The cost of work on which price adjustment will be payable shall be
reckoned as below:

a) Gross value of work done up to last price adjustment: (A)

b) Gross value of work done up to the current date: (B)

c) Gross value of work done during the period under reckoning (A-B) :(C)

d) Extra items/deviated quantities of items paid as per Clause 12 Based on
prevailing market rates during the period under reckoning: (D)

K) Then, Cost of work for which price adjustment is applicable: V= C - D

iv) Materials which are covered by the provision of basic prices/ rates are
excluded from the purview under this adjustment.

V) Adjustments based on the above formulae will be made for each bill as
and when the indices are published. The Contractors shall submit the bill
for price adjustment with detailed calculations.

Vi) The downward adjustment on account of labour element will be made

only if the minimum wages also register corresponding fall compared to
the minimum wages prevailing in the month of receipt of final price bid of
the tenders.
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vii)

The price adjustment clause shall be applicable only for the work
executed during the contract period including authorized extension, if
any. In case the work is not completed within the contract period including
authorized extension and the provision of liquidated damages has to be
enforced, this adjustment clause will not be applicable for work done
during that period. It is also clarified that price adjustment clause will not
be applicable to any extra variation items, the rates of which are based
on prevailing market rate.

viii)

In view of the price adjustment in cost being covered as above, no other
adjustments viz. increase or decrease due to statutory measures/levies
etc. will be allowed for any reason whatsoever.

In case the bill is submitted to the Employer prior to 15th of a particular
month, index for the previous month will be reckoned for calculating the
average indices for arriving at the adjustment. If however, the bill is
submitted on or after 15th, the Indices for that particular month shall be
taken into consideration.

Work to be
Executed in
Accordance with
Specifications,
Drawings,
Orders etc.

CLAUSE 11

The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner both as regards materials
and otherwise in every respect in strict accordance with the
specifications. The contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of
the work signed by the Engineer-in-Charge and the contractor shall be
furnished free of charge one copy of the contract documents together
with specifications, designs, drawings and instructions as are not
included in any Bureau of Indian Standard or any other, published
standard or code or, Schedule of Rates or any other printed publication

referred to elsewhere in the contract.

In the case of any class of work for which there is no such specifications
as referred above, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried
out as per manufacturers’ specifications. In case there are no such
specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

if)

The contractor shall comply with the provisions of the contract and with the
care and diligence execute and maintain the works and provide all labour
and materials, tools and plants including for measurements and
supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far
as the necessity for providing these, is specified oris reasonably inferred
from the contract. The Contractor shall take full responsibility for
adequacy, suitability and safety of all the works and methods of
construction.

Action in case
Work not done

CLAUSE 11 A

i)

‘ All works under or in course of execution or executed in pursuance of the

49 of 239




as per
Specifications

contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in
charge of the work and all the superior officers of the Employer or any
organization engaged by the Employer forQuality Assurance and of the
Chief Technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized
representatives or to the Superior Officers of the employer or the officers
of the organization engaged by the Employer for Quality Assurance or to
the Chief Technical Examiner or his subordinate officers, that any work
has been executed with unsound, imperfect, or unskillful workmanship, or
with materials or articles provided by him for the execution of the work
which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within Defects Liability Period stated in
schedule ‘F’ or, if none stated, then within twelve months ( Four months
in the case of work costing Rs Five Lakh and below)after completion of
the work, from the Engineer-in-Charge specifying the work, materials or
articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct
the work so specified in whole or in part, as the case may require or as
the case may be, remove the materials or articles so specified and provide
other proper and suitable materials or articles at his own charge and cost.
In the event of him failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the contractor shall be
liable to pay compensation at the same rate as under clause 2 of the
contract (for non-completion of the work in time) for this

default.

ii)

In such case the Engineer-in-Charge may not accept the item of work at
the rates applicable under the contract but may accept such items at
reduced rates as the authority specified in S chedule ‘F’ may consider
reasonable during the preparation of on account bills or final bill if the item
is so acceptable without detriment to the safety and utility of the item and
the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision
of the Engineer-in-Charge to be conveyed in writing in respect of the same
will be final and binding on the contractor.

Deviations/
Variations

CLAUSE 12
The Engineer-in-Charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original
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Extent and
Pricing

specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work, and
(i) to omit a part of the works in case of non-availability of a portion of
the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to himin
writing signed by the Engineer-in-Charge and such alterations,
omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted
work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor onthe
same conditions in all respects including price on which he agreed to
do the main work except as hereafter provided.

The Engineer-in-Charge shall be the final authority to decide whether
any item of work is extra/ deviation/ substitution item.

12.1

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the Contract price sum being ordered,
be extended, if requested by the contractor, as follows

i) In the proportion in which the additional cost of the altered,
additional or substituted work (The difference of Final completed
cost of work (including the financial impact of all extra, substituted
and deviated items but excluding the financial impact due to
operation of price adjustment clause) and the Contract price),
bears to the original Contract price plus

i) | 25% of thef time calculated in (i) above or such further additional
time as may be considered reasonable by the Engineer-in-
Charge.

Deviation - Extra
ltems and
Pricing

12.2

A) | Items that are completely new, and are in addition to the items
contained in the contract

Where the extra works are not of similar character and/or
executed under similar conditions as aforesaid or where the
omissions vary the conditions under which any remaining items
of works are carried out or if the amount of any omissions or
additions relative to the amount of the whole of the contract works
or to any part thereof shall be such that in the opinion of the
Engineer-in-charge the net rate or price contained in the Priced
Schedule of Quantities or tender or for any item of the works
involves loss or expense beyond that reasonably contemplated
by the Contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Engineer-in-charge
shall fix such other rate or price as in the circumstances he shall
think reasonable and proper, with the prior approval in writing of
the Employer.

Where extra work cannot be properly measured or valued, the
Contractor shall be allowed day work prices as the net rates
stated in the tender of the Priced Schedule of Quantities or, if not
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so stated, then in accordance with the local day work rates and
wages for the district, provided that in either case vouchers
specifying the daily time (and if required by the Engineer-in-
charge, the workman’s name) and materials employed be
delivered for verification to the Engineer-in-charge or his
representative at or before the end of the week following that in
which the work has been executed.

In the case of extra item(s) (items that are completely new, and
are in addition to the items contained in the contract), the
contractor may within fifteen days of receiptof orderor occurrence
of the item(s) claim rates, supported by properrate analysis ( CPWD
method shall be followed as far as possible) worked on the “actual
cost basis” plus 15% towards establishment charges, contractor’s
overhead and profit and the Engineer-in-charge shall within
prescribed time limit of the receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of
the market rates and the contractor shall be paid in accordance

with the rates so determined.

Deviation -
Substituted
ltems and
Pricing

Items that are taken up with partial substitution or in lieu of items
of work in the contract

In the case of substituted items (items that are taken up with
partial substitution or in lieu of items of work in the contract), the
rate for the agreement item (to be substituted) and substituted
item shall, wherever possible, be derived out of the rates given in
priced schedule of quantities in the manner as mentioned in the
following para.

a) | The netrates or prices in the original tender shall determine
the valuation of the extra work where such extra work is of
similar character and executed under similar conditions as
the work priced therein.

b) | The net prices of the original tender shall determine the
value of the items omitted provided if omissions vary the
conditions under which any remaining items of works are
carried out the prices for the same shall be valued under
sub-clause (A) thereof.

c) | If the market rate for the substituted item so determined is
more than the market rate of the agreement item (to be
substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference
between the market rates of substituted item and the
agreement item (to be substituted).
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d) | If the market rate for the substituted item so determined is
less than the market rate of the agreement item (to be
substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to
be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the
agreement item (to be substituted).

Deviation -
Deviated
Quantities and
Pricing

C)

In the case of contract items, substituted items, contract cum
substituted items which exceed the pre-specified limits over the
tender quantity

In the case of contract items, substituted items, contract cum
substituted items, which exceed the pre-specified limits laid down
in Schedule ‘F’, the contractor may within fifteen days of receipt of
order or occurrence of the excess, claim revision of the rates,
supported by proper rate analysis ( CPWD method shall be
followed as far as possible) worked on the “actual cost basis” plus
15% towards establishment charges, contractor’s overhead and
profit for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge
shall within prescribed time limit of receipt of the claimssupported
by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of
the market rates and the contractor shall be paid in accordance

with the rates so determined.

The provisions of the preceding paragraph shall also apply tothe
decrease in the rates of items for the work in excess of the limits
laid down in Schedule F, and the Engineer-in-Charge shall after
giving notice to the contractor within one month of occurrence of
the excess and after taking into consideration any reply received
from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the
said period of fifteen days having regard to the market rates.

123 The prescribed time limits for finalizing rates for Extra Item(s),
Substitute Item(s) and Deviated Quantities of contract items are
as under:

i) If the Contract price of work is up to% 2 lakh: 15 days.
ii) If the Contract price of work exceeds %2 lakh: 30 days.
12.4

The contractor shall send to the Engineer-in-Charge once every three
months, an up to date account giving complete details of all claims for
additional payments to which the contractor may consider himself
entitled and of all additional work ordered by the Engineer-in-Charge
which he has executed during the preceding quarter failing which the
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contractor shall be deemed to have waived his right. However, the
Employer may authorize consideration of such claims on merits.

125 Any operation incidental to or necessarily has to be in contemplation of

tenderer while filing tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated in the description
of the item and the relevant specifications, shall be deemed to be included
in the rates quoted by the tenderer or the rate given in the said schedule of
rates, as the case may be. Nothing extra shall be admissible

for such operations.

Foreclosure of
contract due to
Abandonment or
Reduction in
Scope of Work

CLAUSE 13

If at any time after acceptance of the tender, Employer shall decide to abandon

or reduce the scope of the works for any reason whatsoever and hence not

require the whole or any part of the works to be carried out, the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the contractor

shall act accordingly in the matter. The contractor shall have no claim to any

payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full but

which he did not derive in consequence of the foreclosure of the whole or part of
the works.

The contractor shall be paid at contract rates, full amount for works executed at
site and, in addition, a reasonable amount as certified by the Engineer-in-Charge

for the items hereunder mentioned which could not be utilized on the work to the
full extent in view of the foreclosure;

) Employer shall have the option to take over contractor’s materials or any
part thereof either brought to site or of which the contractor is legally
bound to accept delivery from suppliers (for incorporation in or incidental
to the work) provided, however Employer shall be bound to take over the
materials or such portions thereof as the contractor does not desire to
retain. For materials taken over or to be taken over by Employer, cost of
such materials as detailed by Engineer-in- Charge shall be paid. The cost
shall, however, consider purchase price, cost of transportation and
deterioration or damage which may have been caused to materials
whilst in the custody of the contractor.

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

Carrying out part

work atrisk & cost
of

contractor

CLAUSE 14

If contractor:

i) At any time makes default during currency of work or does notexecute
any part of the work with due diligence and continues to do so even after
a notice in writing of 7 days in this respect from the Engineer-in-Charge;
Or

i) Commits default in complying with any of the terms and conditions of
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the contract and does not remedy it or takes effective steps to remedy
it within 7 days even after a notice in writing is given in that behalf by the
Engineer-in-Charge; or

i) Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined and does not
complete them within the period specified in the notice given in writing in
that behalf by the Engineer-in-Charge.

The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafterto Employer, by a notice in writing to take the
part work / part incomplete work of any item(s) out of his hands and shall have
powers to:

a) Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

b) Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable fromthe
contractor for completion of the part work/ part incomplete work of any item(s)
taken out of his hands and execute at the risk and cost of the contractor. The
liability of contractor because of loss or damage suffered by Employer because
of action under this clause shall not exceed 10% of the Contract price of the
work.

In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the Employer are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

Any excess expenditure incurred or to be incurred by Employer in completing
the part work/ part incomplete work of any item(s) or the excess loss of
damages suffered or may be suffered by Employer as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available to
Employerinlaw or as per agreement be recovered from any money due to the
contractor on any account, and if such money is insufficient, the contractor
shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials kept at site etc. and adjust the proceeds of sale
thereof towards the dues recoverable from the contractor under the contract
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and if thereafter there remains any balance outstanding, it shall be recovered
in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

Suspension of
Work

CLAUSE 15

i)

The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor)
suspend the progress of the works or any part thereof for such time and
in such manner as the Engineer-in-Charge may consider necessary so
as not to cause any damage or injury to the work already done or
endanger the safety thereof for any of the following reasons:

a) | on account of any default on the part of the contractor or;

b) | for proper execution of the works or part thereof for reasons other
than the default of the contractor; or

c) | for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and
secure the works to the extent necessary and carry out the
instructions given in that behalf by the Engineer-in- Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

a)

the contractor shall be entitled to an extension of time equal to the
period of every such suspension PLUS 25%, for completion of the
item or group of items of work for which a separate period of
completion is specified in the contract and of which the
suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or
group of items or work for which a separate period of completion
is specified in the contract exceeds thirty days, the contractor
shall, in addition, be entitled to such compensation as the
Engineer-in- Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension,
adding thereto 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to
the Engineer-in- Charge within fifteen days of the expiry of the
period of 30 days.

if)

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge formore than three months at a time, except when suspension is
ordered for reason (a) in sub- para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge

requiring permission within fifteen days from receipt by the Engineer- in-
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Charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is
not granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as an omission of
such part by Employer or where it affects whole of the works, as an
abandonment of the works by Employer, shall within ten days of expiry
of such period of 15 days give notice in writing of his intention to the
Engineer- in-Charge. In the event of the contractor treating the
suspension as an abandonment of the contract by Employer, he shall
have no claim to payment of any compensation on account of any profit
or advantage which he might have derived from the execution of the work
in full but which he could not derive in consequence of the abandonment.
He shall, however, be entitled to such compensation, as the Engineer-
in-Charge may consider reasonable, in respect of salaries and/or wages
paid by him to his employees and labour at site, remaining idle in
consequence adding to the total thereof 2% to cover indirect expenses
of the contractor provided the contractor submits his claim supported
by details to the Engineer-in-Charge within 30 days of the expiry of the
period of 3 months.

CLAUSE 16
Dismantled - - - - - -
Material The contractor shall treat all materials obtained during dismantling work at site
Employer's (except material mentioned in Bill of quantity under rebate item and debris) etc.
Property as Employer’s property and such materials shall be disposed off as per the
specific instructions in this regard or in absence of the same to the best
advantage of Employer according to the instructions in writing issued
by the Engineer-in-Charge.
Contractor CLAUSE 17
Liable for .
Damages i) If the contractor or his working people shall break, deface, injure or

defects during
defect liability
period

destroy any part of building in which they may be working, or any
building, road, road kerb, fence, enclosure, water pipe, cables, drains,
electric or telephone post or wires, trees, grass or grassland, or
cultivated ground contiguous to the premises on which the work or any
part is being executed, or if any damage shall happen to the work while
in progress, from any cause whatever or if any defect, shrinkage,
settlement or other faults appear in the work within Defects Liability
Period stated in schedule ‘F’ or, if none stated, then within twelve
months after a certificate final or otherwise of its completion shall have
been given by the Engineer- in-Charge as aforesaid arising out of defect
or improper materials or workmanship, the contractor shall upon receipt
of a notice in writing on that behalf and within such reasonable times as
shall be specified therein, make the same good at his own expense or
in case of default the Engineer-in-Charge may employ and pay other
persons to amend and make good such defects, shrinkage, settlements
or other faults and all damages, loss and expenses consequent thereon
or incidental thereto shall be made good and borne by the Contractor
and such damage, loss, expenses shall be recoverable from him by the
Employer or may be deducted by the Employer, upon the Engineer-in-
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Charge’s Certificate in writing, from any money due or may become due
to the Contractor, or the Employer may in lieu of such amending and
making good by the Contractor deduct from any money due to the
Contractor, a sum, to be determined by the Engineer-in-Charge make
to the cost of amending such work and in the event of the amount
retained as Security Deposit being insufficient, recover the balance
from the Contractor, together with any expenses the Employer may
have incurred in connection therewith. Should any defective work have
been done or material supplied by any sub-contractor employed on the
works who has been nominated or approved by the Employer, the
Contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been
subject to the provisions of this Clause. The Contractor shall remain
liable under the provisions of this Clause notwithstanding the signing of
any certificate or the passing of any accounts, by the Employer. . The
security deposit of the contractor shall not be refunded before the expiry
of the Defect Liability Period after the issue of the

certificate final or otherwise, as provided elsewhere.

i) In case of Maintenance and Operation works of E&M services, the
security deposit deducted from contractors shall be refunded within one
month from the date of final payment or within one month from the date
of completion of the maintenance contract whichever is earlier.

Setting out of
works

Clause 18

The Contractor shall set out the works and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error in this
respect shall appear during the progress of the works or within the Defect
Liability Period after completion of the works, the Contractor shall, if so
required, at his own expense rectify such error to the satisfaction of the
Engineer-in-Charge.

The checking of any setting-out or of any line or level by the Engineer-in-charge
or his representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and the Contractor shall carefully
protect and preserve all bench-marks, sight rails, pegs and other things used
in setting out the works.

All relevant
Statutory Laws
to be complied
by the
Contractor

CLAUSE 19

i) The contractor shall obtain a valid licence under the Contract Labour
(R&A) Act, 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, before the commencement of the work, and continue
to have a valid license until the completion of the work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986, Minimum Wages (Central) Rules, 1950.

i) The contractor shall also comply with the provisions of the building and
other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the building and other Construction Workers
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Welfare Cess Act, 1996.

ii)

The contractor shall comply with the provisions of the Payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, or the modifications thereof or any other
relevant laws and the rules made thereunder from time to time.

The contractor shall comply with provisions of any other relevant law in
connection with the work, as may be applicable.

Any failure to fulfill these requirements shall attract the penal provisions
of the concerned Act and Contractor shall be liable to face the
consequences thereof in addition to any other penal provisions of this
contract. The contractor shall indemnify the Employer for any loss
caused due to non-compliance with any of the provisions of laws
applicable.

Payment
wages:

of

CLAU

SE19A

The contractor shall pay to labour employed by him either directly or
through subcontractors, wages not less than fair wages as per the
provisions of the Contract Labour (Regulation and Abolition) Act, 1970
and the contract Labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the
work, including any labourengaged by his sub-contractors in connection
with the said work, as if the labour had been immediately employed

by him.

if)

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Labour Regulations made
by Government from time to time in regard to payment of wages, wage
period, deductions from wages, recovery of wages not paid and deductions
unauthorizedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of the like
nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

a) | The Engineer-in-Charge concerned shall have the right to deduct
from the moneys due to the contractor any sum required or
estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of
the contract for the benefit of the workers, non-payment of wages
or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the
Regulations.
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b) | Under the provision of Minimum Wages (Central) Rules, 1950,
the contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work
and pay wages at the same rate as for duty. In the event of
default, the Engineer-in-Charge shall have the right to deduct the
sum or sums not paid because of wages for weekly holidays to
any labours and pay the same to the persons

entitled thereto from any money due to the contractor.

v) The contractor shall indemnify as per the approved format and keep
indemnified the Employer against payments to be made under and for
the observance of the laws aforesaid without prejudice to his right to
claim indemnity from his sub-contractors.

vi) The laws aforesaid shall be deemed to be a part of this contract and
any breach thereof shall be deemed to be a breach of this contract.

vii)

The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered from the wage of workmen.

CLAUSE 19B

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per the Safety Code annexed
and shall also at his own expense provide for all facilities in

connection therewith.

CLAUSE 19 C

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge, a true statement showing in respect of the second half of the
preceding month and the first half of the current month respectively: -

1. the number of labourers employed by him on the work,

2. their working hours,

3. the wages paid to them,

4. the accidents that occurred during the said fortnight showing the
circumstances under which they happened, and the extent of damage
and injury caused by them, and

The decision of the Employer shall be final in deducting from any bill due to the
contractor, the amount levied as fine if any by relevant statutory authorities and
be binding on the contractor.

CLAUSE 19D

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by Government from time
to time for the protection of health and sanitary arrangements for workers
employed by him/her.

CLAUSE 19 E
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The Engineer-in-Charge mayrequire the contractor to dismiss or remove from
the site of the work any person or persons in the contractor's employment upon
the work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements. In respect of maintenance/repair or
renovation works etc. where the labour have an easy access to the individual
houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on
the part of such labour.

CLAUSE 19 F

i) It shall be the responsibility of the contractor to see that the site under
renovation is not occupied by anybody unauthorizedly during
renovation, and is handed over to the Engineer-in-Charge with vacant
possession of the site. If such site though completed is occupied
illegally, then the Engineer-in-Charge shall have the option to refuse to
accept the said site in that position. Any delay in acceptance on this
account will be treated as the delay in completion and for such delay, the
provisions of clause 2 shall be applied by the Employer whose decision
shall be final both with regard to the justification and quantum and be
binding on the contractor.

ii) However, the Employer, through a notice, may require the contractor to
remove the illegal occupation any time on or before renovation and
handing over.

Employment of
skilled/semi
skilled workers

CLAUSE 19 G (Not Applicable)

i) The contractor shall, at all stages of work, deploy skilled/semi-skilled
tradesmen who are qualified and possess certificate in particular trade
from Industrial Training Institute/National Institute of construction
Management and Research (NICMAR)/ National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed/
certified by State/Central Government. The number of such qualified
tradesmen shall not be less than 20% of total skilled/semi-skilled workers
required in each trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its scheduling and
the list of qualified tradesmen along with requisite certificate from
recognized Institute to Engineer-in-charge for approval. Notwithstanding
such approval, if the tradesmen are found to have inadequate skill to
execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer-in- Charge.

ii) Provided always, that the provisions of this clause, shall not be
applicable for works with estimated cost put to tender being less than %
5 crores.

Contribution of
EPF and ESI

CLAUSE 19 H (Not Applicable)

The ESI and EPF contributions on the part of employer in respect of this contract
shall be paid by the contractor. The quoted rate shall be inclusive of these
amounts. The contractor shall submit the details of registration of labour for EPF
and ESI and documents evidencing these payments shall be submitted every
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month.

Ensuring
Payment and
Amenities to
Workers if
Contractor fails

CLAUSE 19|

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation
and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts of
wages to a workman employed by the contractor in execution of the works, or
to incur any expenditure in providing welfare and health amenities required to
be provided under the above said Act and underthe rules framed by Government
from time to time for the protection of health and sanitary arrangements for
workers employed by Contractors. Employer will recover from the contractor, the
amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to the rights of the Employer under sub-section(2) of Section 20,

and sub-section (4) of  Section 21, of the Contract Labour (Regulation and
Abolition) Act, 1970, Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by
Employer to the contractor whether under this contract or otherwise Employer
shall not be bound to contest any claim made against it under sub-section (1) of
Section 20, sub-section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the Employer full security for all
costs for which Employer might become liable in contesting such claim.

Authorities and
Notices

CLAUSE 20

(i) The Contractor shall conform to the provisions of any Act of the Legislature
relating to the work, and to the regulations and bye-laws of any authority,
and of any water, electric supply and other companies and/or authorities
with whose systems the structure is proposed to be connected and shall
before making any variations from the Drawing or Specifications that may
be necessitated by so conforming give to the Employer written notice,
specifying the variation proposed to be made and the reason for making it
and apply for instructions thereon.

In case the Contractor shall not within ten days receive such instructions
he shall proceed with the work conforming to the provisions, regulations
or bye-laws in question, and any variation so necessitated shall be dealt
with under Clause 12 thereof.

(i) | The Contractor shall bring to the attention of the Employer all notices
required by the said Acts, regulations or bye-laws to be given to any
authority and pay to such authority, or to any public office all fees that
may be properly chargeable in respect of the works, and lodge the
receipts with the Employer.

Work not to be
sublet. Action in
case of
insolvency

CLAUSE 21

The whole of the works included in the contract shall be executed by the
Contractor and the Contract or any part/share thereof or any interest therein
shall not be assigned or sublet without the prior written consent of the Employer,
and no undertaking shall relieve the Contractor from the full and entire
responsibility of the Contract or from active superintendence of the works during
their progress.

And if the contractor shall assign or sublet his contract, or attempt to do so,
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or become insolvent or commence any insolvency proceedings or make any
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift,
loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor, or any of
his servants or agent to any public officer or person in the employment of the
Employerin any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the Employer shall have power to adopt the
course specified in Clause 3 hereof in the interest of Employer and in the event of
such course being adopted, the consequences specified in the said Clause 3
shall ensue.

Recovery of
Compensation
paid to
Workmen

CLAUSE 22

In every case in which by virtue of the provisions of the Workmen’s
Compensation Act, 1923, or any statutory modification or re-enactment
thereof, Employer is obliged to pay compensation to a workman employed by
the contractor, in execution of the works, Employer shall be entitled to recover
from the contractor, the amount of the compensation so paid; and, without
prejudice to the rights of the Employer under the provisions of the said Act,
Employer shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Employer to the
contractor whether under this contract or otherwise. Employer shall not be
bound to contest any claim made against it under the provisions of the said Act,
except on the written request of the contractor and upon his giving to Employer
full security for all costs for which Employer might become liable in consequence
of contesting such claim.

Changes
firm’s
Constitution
be intimated

in

to

CLAUSE 23

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall likewise
be obtained before the contractor enters into any partnership agreement where
under the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause
21 hereof and the same action may be taken, and the same

consequences shall ensue as provided in the said Clause 21.

Contractor to
Supply
Material,
Machinery,
Equipment,
Tools &
Plants etc.

CLAUSE 24

The contractor shall arrange at his own expense all materials (including
consumables such as welding rods etc.), all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work. In
addition to this, appliances, implements, other plants, ladders, cordage, tackle,
steel scaffolding and temporary works required for the proper execution of the
work, whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as
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to any matter as to which under these conditions he is entitled to be satisfied,
or which he is entitled to require together with carriage therefore to and from
the work. The contractor shall also supply without charge the requisite number
of persons with the means and materials, necessary for the purpose of setting
out works, and counting, weighing and assisting the measurement for
examination at any time and from time to time of the work

or materials.

CLAUSE 25

Settlement of
Disputes &
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
here-in before mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or thing

whatsoever in any way arising out of or relating to the contract, designs,

drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same

whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as

mentioned hereinafter:

i) The decision, opinion, direction, certificate of payment issued by the
Engineer-in-Charge in respect of all or any of the excepted matters as
provided in the contract shall be final, conclusive and binding on the
parties hereto and shall be without appeal. Such decision may be in the
form of a final certificate or otherwise.

ii) All other disputes and differences of any kind whatsoever arising out of
or in connection with the contract or the carrying out of the works
(whether during the progress of the works or after their completion and
whether before or after the determination abandonment or breach of the
contract) shall be referred to and settled by the Competent Authority of
the Employer as specified in the schedule 'F’. The designated authority
shall state its decision in writing within 28 days from the date of receipt
of reference from the contractor.

i) But If the Competent Authority (CA) fails to give his decision within the
aforesaid period or if either party be dissatisfied on any matter it may,
within 28 days after receiving notice of such decision, give a written
notice to the other party requiring that the matters in dispute be arbitrated
upon. Such written notice shall specify the matters, which are in dispute
or difference of which such written notice has been given. If both the
parties agree, a single arbitrator would be appointed for the purpose. In
case there is no agreement on the appointment of arbitrator, the
employer shall prepare a panel of three person’s names and forward to
the contractor to select one among them as arbitrator.

The arbitrator so appointed/selected shall confine himself only to the
dispute/difference referred to him while adjudicating and pronouncing his
decision.
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The arbitrator shall make his or their award within one year (or such
further extended time as may be decided by him or them as the case
may be with the consent of the parties) from the date of entering on the
reference. In case during the arbitration proceedings the parties mutually
settle or compromise their dispute or difference, on the parties filing their
joint memorandum of the settlement or compromise, the arbitrator or the
arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the
reference and award respectively shall be in the discretion of the
arbitrator as the case may be, who may determine the amount thereof
or direct the same to be taxed as between the party and party, and shall
direct by whom and to whom and in what manner the same shall be
borne and paid. This submission shall be deemed to be a submission
to arbitration within the meaning of the Indian Arbitration and
Conciliation Act, 1996 or any statutory modification thereof. The award
of the arbitrator shall be final and binding on the parties. It is agreed
that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to
arbitration, but shall proceed with the works with all due diligence and
shall until the decision of the arbitrator is given, abide by the decision
of the Employer. No award of the arbitrator shall relieve the Contractor
of his obligations to adhere strictly to the Employer’s instructions with
regard to the actual carrying out of the works. The Employer and the
Contractor hereby also agree that arbitration under this clause shall be
a condition precedent to any right of action under the contract. The
place of Arbitration shall be as specified in Schedule ‘F’.

Contractor to
indemnify
Employer
against Patent
Rights

CLAUSE 26

The contractor shall fully indemnify and keep indemnified the Employer against
any action, claim or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall himself pay any royalties,
license fees etc. which may be payable in respect of any article or part thereof
included in the contract or damages cost and charges of all and every sort that
may be legally incurred in respect thereof. In the event of any claims made
under or action brought against Employer in respect of any such matters as
aforesaid, the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor
shall not be liable to indemnify the Employer if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order
passed by the Engineer-in-Charge in this behalf.

Lumpsum
Provisions in
Tender

CLAUSE 27

When the estimate on which a tender is made includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as
are payable under this contract for such items, or if the part of the work in
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questi

on is not, in the opinion of the Engineer-in-Charge payable of

measurement, the Engineer-in-Charge may at his discretion pay the lump-sum
amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard toany

sum or sums payable to him under the provisions of the clause.

Nominated Sub-

CLAUSE 28
Contractors (i) All Specialists, Merchants, Tradesman and other executing any work of
supplying and fixing any goods for which prime cost prices or
provisional sums are included in the Schedule of Quantities and/or

Specifications who may be nominated or selected by the Engineer-in-

charge are hereby declared to be Sub-Contractors employed by the

Contractor and are herein referred to as nominated Sub-Contractors.

(i) No nominated Sub-Contractor shall be employed on or in connection
with the works against whom the Contractor shall make reasonable
objection or (save where the Employer and Contractor shall otherwise
agree) who will not enter into a Contract provided:

a) | That the nominated Sub-Contractor shall indemnify the
Contractor against the same obligation in respect of the Sub-
Contract as the Contractor is under in respect of this contract.

b) | That the nominated Sub-Contractor shall indemnify the
Contractor against claims in respect of any negligence by the
Sub-Contractor, his servants or agents or any misuse by him or
them of any scaffolding or other plant, the property of the
Contractor or under any Workmen’s Compensation Act in force.

c) | Payment shall be made to the nominated Sub-Contractor within
fourteen days of his receipt of the Engineer-in-charge’s Certificate
provided that before any certificate is issued, the Contractor shall,
upon request, furnish to the Engineer-in-charge proof that all
nominated Sub-Contractor's accounts included in previous
Certificates have been duly discharged, on the default whereof,
the Employer may pay the same upon a Certificate of the
Engineer-in-charge and deduct the amount thereof from any sum
due to the Contractor. The exercise of this power shall not create
brevity of contract as between Employer and Sub-Contractor.

Withholding and CLAUSE 29

lien in respect of
sum due from
contractor

Whenever any claim or claims for payment of a sum of money arises out
of or under the contract or against the contractor, the Employer shall be
entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security, if any deposited by the contractor and
for the purpose aforesaid, the Employer shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a
lien over the same pending finalization or adjudication of any such claim.
In the event of the security being insufficient to cover the claimed amount
or amounts or if no security has been taken from the

contractor, the Employer shall be entitled to withhold and have a liento
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retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract
or any other contract elsewhere withthe RESERVE BANK O
F I N D I A pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys
so withheld or retained under the lien referred to above by Employer will
be kept withheld or retained as such by the Employertill the claim arising
out of or under the contract is determined by the arbitrator(if the contract
is governed by the arbitration clause) or by the competent court, asthe
case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to
the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Employer shall be entitled to
withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual
capacity or otherwise.

ii) Employer shall have the right to cause an audit and technical
examination of the works and the final bills of the contractor including
all supporting vouchers, abstract, etc., to be made after payment of the
final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over-payment and it
shall be lawful for Employer to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by

Employer to the contractor, without any interest thereon whatsoever.

Lien in respect
of claims in
other Contracts

CLAUSE 29A

Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withheld or retained by
way of lien by the Employer against any claim of the Employer in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Employer or RESERVE BANK OF INDIA elsewhere.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Employer will be kept withheld or retained as
such by the Employer or till his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor
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shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under
this clause and duly notified as such to the contractor.

Return of
Surplus
materials

CLAUSE 30

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
Employer by purchases made under orders or permits or licenses issued by
Government, the contractor shall hold the said materials economically and
solely for the purpose of the contract and not dispose them off without the
written permission of the Employer and return it to Employer, if required by
the Employer, all surplus materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such price as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the purchase price thereof inclusive of
sales tax, octroi and other such levies paid by Contractor in respect thereof.
The decision of the Engineer-in-Charge shall be final and conclusive. In the
event of breach of the aforesaid condition, the contractor shall in addition to
throwing himself open to action for contravention of the terms of the license
or permit and/or for criminal breach of trust, be liable to Employer for all
moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

Water and
Electric

power supply for
work

CLAUSE 31

Bank will make available water and electricity power supply required at one
point free of charge. Contractor shall make their own arrangement for further
extension of connection if any with safety fixtures and nothing extra will be paid
for the same.

Employer's CLAUSE 32
watgr supply, if Water if available may be supplied to the contractor by the Employer atfree of cost
available . . .

subject to the following conditions:-

i) The Employerdo not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor(s) to make alternative
arrangements for water at his/ their own cost in the event of any
temporary break down in the water mains so that the progress of his/their
work is not held up for want of water. No claim of damage or refund of
Water charges will be entertained on account of such break down.

Insurance in CLAUSE 33

respect of The Contractor shall be responsible for all injury or damage to persons,
damages to animals or things, and for all damage to property which may arise from
lzfczzce)rr]t? and any factor omission on the part of the Contractor or any Sub-Contractor

or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also inter-alia any damage to structures,
whether immediately adjacent to the works or otherwise, any damage to
roads, streets, footpaths, bridges as well as damage caused

to the building and other structures and works forming the subject
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matter of this contract. The contractor shall also be responsible forany
damage caused to the buildings and other structures and works forming
the subject matter of this contract due to rain, wind, frost or other
inclemency of weather. The Contractor shall indemnify and keep
indemnified the Employer and hold him harmless in respect of all and
any loss and expenses arising from any such injury or damage to
persons or property as aforesaid and also against any claim made in
respect of injury or damage, whether under any statute or otherwise
and also in respect of any award or compensation or damage
consequent upon such claims. The Contractor shall, at his own
expense, effect and maintain till issue of the virtual completion
certificate under this contract, with an insurance company approvedby
the Employer, an All Risks Policy for Insurance for the full amount of
the contract including earth quake risk in the joint names of the
Employer and the Contractor (the name of the former being placed first
in the policy) against all risks as per the standard all risk policy for
Contractors and deposit such policy or policies with the Employer
before commencing the works.

The Contractor shall reinstate all damage of every sort mentioned in
this clause so as to do delivery of the whole of the works completeand
perfect in every respect and so as to make good or otherwise satisfy all
claims for damage to property or third parties.

The Contractor shall also indemnity and keep indemnified the Employer
against all claims which may be made against the Employer by any
person in respect of anything which may arise in respect of the works
or in consequence thereof and shall at his own expense, effect and
maintain until the virtual completion of the contract, with an Insurance
Company approved by the Employer a policy of Insurance in the joint
names of the Employer and the Contractor (name of the former being
placed first in the policy) against such risks and deposit such policy or
policies before commencement of the works.

The minimum limit of the coverage under the policy shall be Rs.2 lakhs
per person for any one accident or occurrence and Rs.5 lakhs in respect
of damage to property for any one accident or occurrence. The
Contractor shall also indemnify the Employer against all claims which
may be made upon the Employer, whether under the Workmen’s
Compensation Act or any other statute in force, during the currency of
this contract or at Common Law in respect of any employee of the
Contractor or Sub-Contractor and shall at his own expense effect and
maintain until the Virtual Completion of the Contract with an Insurance
Company approved by the Employer a policy of Insurance against such
risks and deposit such policy or policies with the Employer from time to
time during the currency of this contract.

In default of the Contractor insuring as provided above, the Employer
may so insure and may deduct the premiums paid from any money due
or which may become due to the Contractor.
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The Contractor shall be responsible for any liability which may not be
covered by the insurance policies referred to above and also for all
other damages to any person, animal or defective carrying out of this
contract, whatever, may be the reasons due to which the damage shall
have been caused.

The Contractor shall also indemnify and keep indemnified the Employer
against all and any costs, charges or expenses arising out of any claim or
proceedings relating to the works and also in respect of any award of damage
or compensation arising therefrom.

Without prejudice to the other rights of the Employer against Contractors in
respect of such default, the Employer shall be entitled to deduct from any sums
payable to the Contractor the amount of any damages, compensation costs,
charges and other expenses paid by the Employer and which are payable by
the Contractor under this clause.

The Contractor shall upon settlement by the insurer of any claim made against
the insurer pursuant to a policy taken under this clause, proceed with due
diligence to rebuild or repair the works destroyed or damaged. In this eventall
the money received from the insurer in respect of such damage shall be paid
to the Contractor and the Contractor shall not be entitled to any further payment
in respect of the expenditure incurred for rebuilding or repairing of the materials
or goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as the Engineer-in-charge may
deem fit, but shall, however, not be entitled to reimbursement by the Employer
of any shortfall or deficiency in the amount finally paid by the insurer in
settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also
cause all nominated sub-Contractors to effect, for their respective portions of
the works similar policies of insurance in accordance with the provisions of this
clause and shall produce or cause to produce to the Employer such policies.
The Contractor shall not permit a nominated Sub-Contractor to commence
work at the site unless said insurance policies are submitted. In the event of
failure, of the Sub-Contractor to take out such policy or policies of insurance
before commencing the works at the site, the Contractor shall be responsible
for any claim or damage attributable to the said Sub-Contractor.

Employment of
Technical Staff
and employees

CLAUSE 34

Contractor’s Superintendence, Supervision, Technical Staff & Employees

i) The contractor shall provide all necessary superintendence during
execution of the work and all along thereafter as may be necessary for
proper fulfillment of the obligations under the contract until the expiry of
the “Defects Liability Period” stated in schedule ‘F’.

The contractor shall immediately after receiving letter of award of work
and before commencement of the work, intimate in writing to the

70 of 239




Engineer-in-Charge, the name(s), qualifications, experience, age,
address(s) and other particulars along with certificates, of the Project
Manager, to be in charge of the work, Principal technical representative
and other technical representative(s) who will be supervising the work.
Minimum requirement of such Project Manager and technical
representative(s) and their qualifications and experience shall not be
lower than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3
days of receipt of such communication intimate in writing his approval
or otherwise of such a representative(s) to the contractor. Any such
approval may at any time be withdrawn and in case of such withdrawal,
the contractor shall appoint another such representative(s) according to
the provisions of this clause. Decision of the Employer shall be final
and binding on the contractor in this respect. Such a Project Manager,
Principal technical representative and other technical representative(s)
shall be appointed by the contractor soon after receipt of the approval
from Engineer-in-charge and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative
under the Clause will also be applicable to other technical
representative(s). The principal technical representative and other
technical representative(s) shall be present at the site of work for
supervision at all times when any renovation work is in progress and
also present himself/themselves, as required, to the Engineer-in-Charge
and/or his designated representative to take instructions. Instructions
given to the principal technical representative or other technical
representative(s) shall be deemed to have the same force as if these
have been given to the contractor. The principal technical representative
and other technical representative(s) shall be actually available at site
fully during all stages of execution of work, during
recording/checking/test checking of measurements of works and
whenever so required by the Engineer-in-Charge and shall also note
down instructions conveyed by the Engineer-in-Charge or his
designated representative(s) in the site order book and shall affix
his/their signature in token of noting down the instructions and in token
of acceptance of measurements/ checked measurements/ test checked
measurements. Necessary site Registers viz. site instruction register
/Hindrance Register/Labour Register etc. shall be strictly maintained by
him on daily basis and got duly authenticated from Engineer-in-charge
or his designated representative. The representative(s) shall not look
after any other work. Substitutes, duly approved by Engineer-in-Charge
of the work in similar manner as aforesaid shall be provided in event of
absence of any of the representative(s) by more than two consecutive
days.

If the Engineer-in-Charge, whose decision in this respect is final and
binding on the contractor, is convinced that no such technical
representative(s) is/are effectively appointed or is/are effectively
attending or fulfilling the provision of this clause, a recovery (non-
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refundable) shall be effected from the contractor as specified in
Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in
the site order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor. Further
if the contractor fails to appoint suitable Project Manager, Principal
technical representative and/or other technical representative(s) and if
such appointed persons are not effectively present or are absent by
more than two continuous days without duly approved substitute or
do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until
such date as suitable other technical representative(s) is/are appointed
and the contractor shall be held responsible for the delay so caused to
the work. The contractor shall submit a certificate of employment of the
technical representative(s) (in the form of copy of Form-16 or CPF
deduction issued to the Technical staff and employees employed by him)
along with every on-account bill and final bill and shall

produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and
such foremen and supervisory staff as are competent to give proper
supervision to thework.

The contractor shall provide and employ skilled, semiskilled and unskilled
labour as is necessary for proper and timely execution of the work.

ii)

The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance
of his duties or whose employment is otherwise considered by the
Engineer-in-Charge to be undesirable. Such person shall not be
employed again at works site without the written permission of the
Engineer- in-Charge and the persons so removed

Shall be replaced as soon as possible by competent substitutes.

Levy/Taxes
payable by
Contractor

CLAU

SE 35

Goods and service tax (GST), Building and other Construction Workers
Welfare Cess or any other tax or Cess in respect of this contract shall be
payable by the contractor and Employer shall not entertain any claim
whatsoever in this respect.

i)

The contractor shall deposit royalty and obtain necessary permit for
supply of the red bajri, sand, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Employer and does not any time become payable by
the contractor to the State Government/ Local authorities in respect of any
material used by the contractor inthe works, then in such a case, it shall be lawful

to the

Employer and it will have the right and be entitled to recover the amount
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paid in the circumstances as aforesaid from dues of the contractor.

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

CLAUSE 36

i) All tendered rates shall be inclusive of all taxes and levies payable
under respective statutes. However, if any further tax or levy or cess
is imposed by Statute, after the last stipulated date for the receipt of
tender including extensions, if any, and the contractor thereupon
necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid, provided such
payments, if any, is not, in the opinion of the Employer (whose decision
shall be final and binding on the contractor) attributable to

delay in execution of work within the control of the contractor.

ii) The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary
and shall allow inspection of the same by a duly authorized
representative of the Employer and/or the Engineer-in-Charge and
shall also furnish such other information/document as the
Engineer-in-Charge may require from time to time.

ii) The contractor shall, within a period of 30 days of the imposition of
any such further tax or levy or cess, give a written notice thereof to
the Engineer-in-charge that the same is given pursuant to this
condition, together with all necessary information relating thereto.

Other Persons
employed by
Employer

CLAUSE 37

The Employer reserves the right to use premises and any portions of the site
for the execution of any work not included in this Contract which it may desire
to have carried out by other persons and the Contractor shall allow all
reasonable facilities for the execution of such work but shall not be required to
provide any plant or material for the execution of such work except by special
arrangement with the Employer. Such work shall be carried out in such manner
as not to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which may happen
to or occasioned by such work.

If relative
working with the
Employer  then
the contractor
not allowed to
tender

CLAUSE 38

The contractor shall not be permitted to tender for works in the office of the
Employer responsible for award and execution of contracts in which his near
relative is posted as an officer (in any grade) or assistant (including Junior
Engineer). He shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him and who are near
relatives to any Officer of the Employer. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of
contractors of the Employer. If, however, the contractor is registered in any other
organization, he shall be debarred from tendering by the Employer for anybreach
of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and
grandparents, children and grandchildren, brothers and sisters, uncles,
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aunts and cousins and their corresponding in-laws.

No Employee
of the Employer
to work as
Contractor
within one year
of retirement

CLAUSE 39

No Technical or other officer or assistant (including Junior Eng
ineer) employed with the Employer shall work as a contractor or employee
of a contractor for a period of one year after his retirement from the service
without the previous permission of Employer in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found at any
time to be such a person who had not obtained the permission of the
Employer as aforesaid, before submission of the tender or engagement in the
contractor’s service, as the case may be.

Compensation
during warlike
situations

CLAUSE 40

The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected
therewith shall be at the risk of the contractor until the work has been delivered
to the Engineer-in-Charge and a certificate from him to that effect obtained. In
the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities
or warlike operation, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation up to the value of the
work originally executed before being damaged or destroyed and not paid for. In
case of works damaged or destroyed but not already measured and paid for,
the compensation shall be assessed by the Engineer-in-Charge. The contractor
shall be paid for the damages/destruction suffered and for restoring the material
at the rate based on analysis of rates tendered for in accordance with the
provision of the contract. The certificate of the Engineer-in-Charge regarding
the quality and quantity of materials and the purpose for which they were
collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operations (a) unless the contractor had
taken all such precautions against air raid as are deemed necessary by the
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any
tools, plant, machinery, scaffolding, temporary building and other things not
intended for thework.

In the event of the contractor having to carry out reconstruction as aforesaid,
he shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer-in-Charge.

CLAUSE 41

Direction and
approval of
Engineer-in-
charge

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 42

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Employer
without reference to the actual loss or damage sustained and whether or

not any damage shall have been sustained.

Release of
Security deposit
after labour
clearance

CLAUSE 43

Security Deposit of the work shall not be refunded till the contractor produces a
clearance deposit after labour certificate from the Labour Officer. As soon as
the work is virtually complete the contractor shall apply for the clearance
certificate to the Labour Officer under intimation to the Engineer-in-Charge.
The Engineer-in-Charge, on receipt of the said communication, shall write to
the Labour Officer to intimate if any complaint is pending against the contractor
in respect of the work. If no complaint is pending, on record till after 3 months
after completion of the work and/or no communication is received from the
Labour Officer to this effect till Four months after the date of completion, it will be
deemed to have received the clearance certificate and the Security Deposit
will be released, if otherwise due.

Non-Disclosure
Pact

CLAUSE 44

The contractor shall not disclose directly or indirectly any information, materials
and of the Employer’s infrastructure/ system/equipment etc. which may come to
the possession or knowledge of the contractor during the course ofdischarging
its contractual obligations in connection with the agreement, to any third party
and shall at all times hold the same in strictest confidence. The contractor shall
treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws.
The contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the
previous written consent of the Employer. The contractor shall indemnify the
Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach
of contract on the part of the contractor and the Employer shall be entitled to
claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under
this agreement are fully satisfied.

The contractor’s obligations with respect to non-disclosure and confidentiality
will survive the expiry or termination of this agreement for whatever reason.

Sexual
Harassment Of
Women At Work
Place

CLAUSE 45

(i) | The Contractor /Agency shall be solely responsible for full compliance
with the provisions of the “Sexual Harassment of the women at work place
(Prevention, Prohibition and Redressal) Act, 2013”. In case of any sexual
harassment against its employee within the premises of the Bank, the
complaint will be filed before the internal complaints committee constituted
by the contractor / Agency and the Contractor / Agency shall ensure
appropriate action under the said Act in respect to the complaint.
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(ii)

Any complaint of sexual harassment from any aggrieved employee of the
contractor against any employee of the Bank shall be taken cognizance of
the Regional Complains Committee constituted by the Bank

(iif)

The contactor shall be responsible for any monetary compensation that
may need to be paid in case the incident involves the employees of the
contractor, for instance any monetary relief to Bank’s employee, if sexual
violence by the employee of the contractor is proved.

(iv)

The contractor shall be responsible for educating its employees about
prevention of sexual harassment at work place and related issues

Compensation to be recovered from the Contractors in case of

default on account of termination of contract:

If the contract is terminated from either of the party before completion
of work/contract. It is treated that, the contractors are failed to complete
the captioned work in stipulated time period and the approved extension.
The left over or balance work will be carried out directly by the bank at
the risk and cost of the contractors. Such risk and cost amount i.e.
amount arrived by evaluating the difference of cost between cost based
on tender rates of the contractors and as per the rates of new contract
engaged by the Bank for completion of work. This risk and cost amount
will be recovered by the bank, which is a direct financial loss incurred by
the bank on account of forced termination of contract and against the
time lost in completion of the work from any amount payable to the
contractors such as gross amount of final bill, Performance Bank
Guarantee amount, up to date converted Security Deposit (RMD) of the
contract further including amount payable against any other bill/bills
pending at all the Estate Cells/Office i.e. Estate office, Fort, Mumbai,

BKC Cell, BKC Cell etc.

Place:

Date:

Address:

Contact Person:

Signature & Seal
of the bidder.

Cell No. Email:

76 of 239



Section V

SPECIAL CONDITIONS OF CONTRACT

General

CLAU

SE SC 1

i)

Special conditions of Contract shall be read in conjunction with the
General Conditions of Contract, specifications of work, drawings and
any other documents forming part of this contract, wherever the
context so requires.

Notwithstanding the sub-divisions of the document into separate
sections, schedules, annexures etc., every part of each shall be
deemed to be supplementary to and complementary of every other
part and shall be read with and into the contract so far as it may be
practicable to do so.

i)

Where any portion of the Special Conditions of Contract is repugnant
to or at variance with any provisions of the General Conditions of
Contract then unless a different intention appears, the provision(s) of
the Special Conditions shall be deemed to override the provision(s)
of the General conditions of Contract only of the extent that such
repugnance or variations cannot and shall be to the extent that such
repugnance or variance cannot be reconciled with the General
Conditions of Contract.

Wherever it is stated anywhere in this tender document that such and
such supply is to be effected or such and such work is to be carried
out, it shall be understood that the same shall be effected / carried
out by the Contractor at his own cost, unless a different intention is
specifically stated.

The items given in Schedule of Quantities shall be read in conjunction
with materials and job specifications and relevant drawings.

Responsibilities of
contractor

CLAU

SE SC 2

i)

The CONTRACTOR shall be entirely responsible for executing the
work covered under this Tender document in a safe, efficient and
expeditious manner as per the time schedule, specifications,
drawings and Renovation work aids equipment such as
transportation equipment, tools and tackles as well as teasing
appliances such as air compressors etc. and the necessary
supervisory personnel, skilled, semi-skilled and unskilled labour shall
be provided by the CONTRACTOR to achieve the monthly/weekly
targets and the overall time schedule.

The CONTRACTOR shall ensure that local labour, unskilled as well
as skilled, to the extent possible and available from local resources
are preferably employed on the work.

All expenses towards mobilization at site and demobilization
including bringing in equipment, work force, materials, dismantling
the equipment, clearing the site, etc. shall be deemed to beincluded
in the prices quoted and no separate payments on account of such
expenses shall be entertained.

It shall be entirely the CONTRACTOR’s responsibility to provide,
operate and maintain all necessary equipment, necessary
scaffoldings and safety gadgets, lifting tackles, tools and appliances
to perform the work in a safe and efficient manner and complete all
the jobs as per time schedules.
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v) | Preparing approaches and working area for the movement materials shall
also be the responsibility of the CONTRACTOR. The

CONTRACTOR shall acquaint himself with access availability etc. to provide
suitable allowances in his quotation.

vi) | The procurement and supply in sequence and at the appropriate time of all
materials and consumables shall be entirely the CONTRACTOR’s
responsibility and his/her rates for execution of
work will be inclusive of supply of all these items.

vii) | Responsibility for obtaining all statutory approvals (if required) related to the
work lies with the CONTRACTOR.

viii) | The CONTRACTOR shall provide drinking water and other amenities at site
for the contract workmen as per the statutory requirements at
his own cost.

ixX) | CONTRACTOR shall take all steps to see that normal functioning of Working
Office/Public life/ Public traffic is not affected/obstructed while executing the
work. Stacking of materials, equipment, tools and vehicles involved in
movement of equipment or materials should not

make any hindrance for the movement of other vehicles and people.

X) | CONTRACTOR shall be responsible for implementing the
requirements of Local controlling State Pollution Control Board/ statutory
authorities (if any).

xi) | The works to be undertaken by the Contractor shall inter-alia include the
following:

Preparation of detailed SHOP drawings and AS BUILT drawings wherever
applicable.

Pre-commissioning tests as per relevant standard specifications,
code of practice, Acts and Rules wherever
required.

Contractor shall provide all the shop drawings or layout drawings for all the
coordinated services before starting any work or placing any order of any of
the services etc. These shop drawings/layout drawings shall be got
approved from Engineer-in-charge before implementation and this shall be
binding on the Contractor. The Contractor shall submit material submittals
along with material sample for approval

of Engineer-in-Charge prior to delivery of material at site.

xii) | Wherever the ‘basic rate’ for the material is specified, the contractor shall
furnish all the paid bills for Employer’s verification. The purchase rate shall be
got approved from the Engineer-in-charge

before purchasing.

xv) | The contractor shall arrange visits of authorized official of the manufacturer
whose materials ( costing more than Rs 1 lakh) have been selected / approved
by the Employer for the work to inspect the materials supplied/ available at site
and whether the materials are being used as per the Manufacturer’s
Specifications and specified consumption standards and shall be required to
submit a report on the manufacturer’s letterhead addressed to Employer,
under official seal, indicating the genuineness or otherwise of the material and

its
usage methodology. No additional payment on this account shall be
considered.

Role off CLAUSE SC 3

employer The Employer (Reserve Bank of India, Mumbai Regional office) shall administer and

directly arrange for supervision of works, to test and examine any materials to be
used or workmanship employed in connection with the works, monitoring of progress,
inspection, certification of bills,
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Making payments and implementation of various terms, conditions and
stipulations of the contract.

Architect

CLAUSE SC 4

Banks appointed Architect will provide the design and drawings. The scope
of their work includes inter-alia Planning & Designing and periodic inspection
and supervision.

Green  building
requirements

CLAUSE SC 5

The Contractor shall adopt the construction practices and materials in line
with the requirements specified in schedule ‘G‘. The Contractor shall strictly
follow the instructions of Engineer-in-charge in this regard.

CLAUSE SC 6

Inspection of Site

The intending Tenderer shall be deemed to have visited the site and
examined the Site and its surroundings and familiarized themselves
thoroughly with the site conditions as to the nature of the ground and sub-
soil and the form and nature of the Site before submitting the tender. Non
familiarity with the site conditions will not be considered as reason either for
extra claims or for not carrying out the work in strict conformity with the
drawings and specifications. For site visit, the intending tenderer may
contact the Employer.

Underground
Services / Utility

CLAUSE SC7

The Contractor shall take due and proper care during execution of
telecommunication and fire alarm system work to protect Existing
water/electric services from damage. In case, during the execution of work,
the Contractor notices some services which require re-routing, the same
shall be brought to the notice of the Engineer-in-charge. As per the
instructions of Engineer-in-charge, further action for rerouting shall be
undertaken. If the Contractor is advised by the Engineer-in-charge to carry
out the required re-routing, the work shall be treated as Extra item of work
and shall be dealt as per the relevant clause of GCC.

Handing over of site

CLAUSE SC8

i) The Contractor shall be required to complete the following
documentation with regard to the work within tenth days from the
date of award of work:

a) Signing of the agreement on adequate value of Non Judicial
stamp paper as per the approved format
b) Obtaining and submitting all the required Insurance Policies

as specified in the relevant clause of General Conditions of
Contract and of specified value mentioned in schedule ‘F’

c) Submission of the specified Bank Guarantees mentioned in
Schedule ‘F’ or submission of documentary evidence of
having instructed his Banker to prepare the specified Bank
Guarantee

d) Obtaining and submitting the original Labour License or
submitting the documentary evidence of having applied to the
statutory authority in the prescribed form for Obtaining the
Labour License if applicable.

e) Submitting the details/ documents of the Contractor’s site
team as specified in relevant clause of General Conditions of
Contract and schedule ‘F’ for obtaining approval of Engineer-
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in-charge.

f) Submitting the detailed work programme as specified in the
relevant clause of General Conditions of Contract for approval
of the Engineer-in-charge, if applicable

ii) After complying to the above documentation and other statutory
requirements required to be complied by the Contractor before start
of work, the Contractor shall be handed over the possession of the
site. The scheduled date of commencement of work shall be
reckoned from the 14th day of the date of award of work orthe date
of handing over the possession of site ( if delay is due to any reasons
beyond the contractor’s control), whichever is later. However, any
delay in handing over the possession of site to the Contractor on
account of non-submission of the above documents/ details shall not
be considered for extension of time.

Drawings

CLAUSE SC 9

The CONTRACTOR shall keep one copy of all drawings on the works and
Employer or his representative shall at all reasonable time have access to
the same. Before the issue of the final certificate to the CONTRACTOR he
shall forthwith return to the EMPLOYER all drawings and specifications.

Drawings accompanying the tender documents are indicative of the scope
or work and issued for tendering purpose only. Detailed construction
drawings on the basis of which actual execution of the work is to be
proceeded will be furnished to the CONTRACTOR progressively based on
the approved programme after the award of the work.

Further drawings
and Instructions

CLAUSE SC 10

The Engineer-in-Charge shall have full power and authority to supply
drawings to the Contractor from time to time during the progress of the
Works such further drawings for adequate execution and maintenance of the
Works and the Contractor shall carry out and be bound by the same.

Any further drawings or specifications that may be required by the Contractor
for execution of the work shall be requested by him to Engineer-in-charge at
least 15 days in advance.

Contractor’s
Barricades

CLAUSE SC11

i) Contractor shall erect and maintain at his own cost barricades equired
in connection with his operation to guard or protect the entire
working area including storage, etc.

i) Barricades and hazardous areas adjacent to but not located in normal
routes of travel shall be marked with suitable red markers at night
without any extra cost.

iii) The Contractor shall also comply with the provisions of Environment
Protection Act with regard to air, water & noise pollution.

iv) The Contractor shall provide suitable construction safety nets to
prevent damage to man / material at site without any extra cost

Site Facilities

CLAUSE SC12

CONTRACTOR shall arrange for storage space for keeping own
tools/tackles and other materials for performance of work under this contract.
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Whereas space will be provided by the RB | free of cost, the safety and
security including safety of materials for erection purpose as well as

subsequent removal of the same on completion of ‘Work’ under this contract
are the responsibility of the CONTRACTOR.

Lighting- The CONTRACTOR shall ensure that the entire site is provided with
adequate lighting at all times when the renovation work is in progress. He
shall also make additional arrangements for lighting for carrying out work at
night, whenever required. All costs in this connection shall be borne by him.

Compressed Air

The Contractor shall make his own arrangement for Portable compressors,
pumps, temporary piping for compressed air, if required, for the work
including all necessary accessories, fittings etc. at his own cost for cleaning,
testing, flushing etc.

Construction/Renov
ation work
Equipment

CLAUSE SC13

The CONTRACTOR shall without prejudice to his overall responsibility to
execute and complete the work as per specifications and time schedule,
progressively deploy adequate and appropriate equipment and tools and
tackles and augment the same as decided by the Engineer-in-Charge
depending on the requirements of the work so as to suit the work schedule.
No equipment shall be supplied by the Employer.

Contractor shall assess the actual requirement based on the quantum and
nature of work and arrange to provide the same to achieve the progress as
per the approved work programme.

Plant etc. to be
exclusively for use
on the works

CLAUSE SC14

i) All plants, tools and equipment and materials provided by the
Contractor shall when brought on to the Site be deemed to be
exclusively intended for the renovation work and completion of the
Works and the Contractor shall not remove the same or any part
thereof (save for the purpose of moving it from one part of the Site to
another or moving it outside the site for repairs) without the previous
consent in writing of the Engineer-in-Charge which shall not be
unreasonably withheld.

ii) Clearance of Site on Completion : On completion of the Works the
Contractor shall remove from the Site all the said Constructional Plant,
tolls and equipment remaining thereon and any unused materials

Care of works
/plant/equipment

CLAUSE SC15

From the commencement to the completion of the Works/Plant/Equipment,
the Contractor shall take full responsibility for the care thereof and in case
any damage loss or injury shall happen to the Works/Plant/Equipment or to
any part thereof from any cause whatsoever shall at his own cost repair and
make good the same so that at completion the Works/Plant/Equipment shall
be in good order and condition and in conformity in every respect with the
requirements of the contract.

Finished Flooring shall be protected by suitable means while carrying out
any civil/electrical work either internally or externally and no extra cost.
Mixing mortar / concrete shall not be permitted on bare slab / waterproofing
IPS / tiles and the same shall be done on steel plates / mixing tubs / G.I.
Trays. Any damage done to the flooring / IPS shall be rectified by the
Contractor at his own cost and which shall be in the form of replacing the
total flooring.
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Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used for
permanent work. All the bought-out items supplied by the Contractor and
billed to Employer shall be considered as Employer’s Property and due care
shall be taken for safety of these by the contractor till handing over of work.

Works to be carried | CLAUSE SC 16
out by licensed a) All electrical works shall be carried out through a licensed Electrician
technicians under under the supervision of licensed supervisor. The electrical
supervision of connections carried out by the CONTRACTOR shall meet the
licensed Supervisors statutory requirements. Changes, if any, as incorporated in the
statutory rules and regulations from time to time shall be applicable
to the electrical works done by the CONTRACTOR.
SE SC17

Quality Assurance
and Quality Control

CLAU

i)

The reports of the test shall be submitted to the Engineer-in-charge
as and when the tests/ quality assurance & control checks are carried
out as per the contract. The Engineer-in-charge, after evaluation of
the results of tests may decide to either reject or accept the
respective materials/ works etc. In case of rejection, the Contractor
shall have to replace the defective material/ work at the earliest
without any additional cost.

In case the CONTRACTOR fails to follow the instructions of
Engineer-in-charge in this regard, the Engineer-in-charge may
suspend the work till such time the quality of the work is ensured. No
compensation for delays on account of such suspension of work shall
be considered.

Materials at Basic
Prices/ Basic rates

SE SC 18

For carrying out certain items of work, the tender provides for|
procurement of certain materials at “Basic Prices/ Basic Rates” as
specified in the tender document.

While quoting the rates, the tenderer should base their item rates
at “the Basic Prices” wherever specified. The said prices are at site
and are exclusive of excise duty, sales tax, GST, octroi and all other
taxes and duties levied by Government or any other statutory body.

i)

The contractor shall obtain written approval from the Engineer- in-
charge before procuring any material for which “Basic Price/ Basic
Rate” is specified in the tender Document.

Basic Price adjustment shall be done on the measured quantities for
the finished items of work with specified “Basic Prices/Rates”. In
addition to the difference in the Basic Price/ Rate and the actual
purchase Rate/ Price, contractor’s overhead and profit @ 15% on the
difference shall be considered for the Basic price/ Rate adjustment.
While carrying out price adjustments, No other components such as
wastage, transportation, handling, insurance, labour, etc. shall be
taken in to account.

The contractor shall submit copies of all tax paid vouchers (original
tax paid vouchers shall be shown to the Engineer-in-charge for
verification as and when required by him) for full quantity for all items
to the Engineer-in-charge in support of their claim for adjustment in
Basic Rates/Prices. In absence of these documents, his claim for
adjustment in Basic rates/Prices shall not be considered.
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Documents to be
maintained at site

CLAU

SE SC 19

a)

The Registers/ Documents specified at Schedule ‘D’ shall be
maintained at site by the Contractor at his own cost and updated
regularly.

b)

These documents shall be available for inspection by Employer's
representative or Engineer-in-charge or his representative during his
site visit at all reasonable times.

After completion of work, the Contractor shall submit the duly
completed registers/ documents along with all the drawings issued to
him for construction purpose to the Engineer-in-charge before
submission of the Final bill.

Progress Monitoring
by the Engineer-in-
charge

SE SC 20

The contractor shall submit his programme for approval of Engineer-
in-charge within 14 days from the date of award of work as specified
in the relevant clause of the General Conditions of Contract.

On the basis of the approved programme, the Engineer-in-charge
shall monitor/ review the progress through site meetings on monthly
interval or earlier, as and when required. The meeting should be
attended by the contractor himself (in case of proprietorship firm) or
authorized partner/ senior official in case of partnership firm/ limited
company along with contractor’s site in-charge.

i)

For this purpose, the contractor shall prepare and submit a progress
report indicating following:

A Progress for the previous month (duration under review)
and the planning for the next month and materials received
during the month (duration under review) and expected to
be received during next month.

B The reasons for major deviations in planned schedule and
the actual progress achieved along with any hindrances/
decisions required from the Employer/ Engineer-in-charge.

C Statement of deployment of resources ( men and machine)
and variations, if any, from the planned schedule

D List of Variations / extra items if any carried out during the
previous month(period under review)

Measurement,
Billing and Terms of
payment

CLAU

SE SC 21

The work shall be measured from time to time as provided in the
General Conditions of Contract. The units of measurements shall be
as defined in the specific item description in the Schedule of
quantities. If for any item or part thereof, physical measurement is not
practicable, measurements given in the execution drawings shall be
adopted.(ii) As and when the Contractor feels that the grossvalue of
work done after adjustment of the value of work already received in
any previous bill and adjustment of advances, if any, has crossed the
threshold value specified in the Schedule ‘F’ for Running Account Bill,
he may raise a bill and submit to the Engineer-in-charge for payment.
The bill shall invariably be accompanied with following
documents:

a) The signed measurements, as specified in the General
Conditions of Contract.
b) The progress reports of the concerned period.
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c) Test certificates/ reports of any material considered for the
first time in the Contractor’s bill

d) Checklist indicating validity of the labour license, all the
Insurance Policies, PBGs
e) Documents evidencing the price of materials ( eg Tax paid

vouchers etc.) considered in the bill where Basic Rates are
mentioned, as applicable.

f) Delivery challans of the materials.

The Engineer-in-charge reserves the right to refuse to accept the
Running Account bill, if any of the document as above is not
submitted along with the bill.

Once the bill is received along with all the required documents, the
Engineer-in-charge shall arrange to process the bill and the
payments due to the Contractor shall be released through NEFT
within the specified period for honouring the certificates.

iv) After completion of work and completing all the contractual
responsibility, the measurement sheets shall be signed jointly by the
Contractor or his authorized representative and Engineer-in-charge
or his authorized representatives. The Contractor shall then submit
the Final bill to the Engineer-in-charge. The Final Bill shall
necessarily be submitted along with the following documents:

a) The signed measurements, as specified in the General
Conditions of Contract.

b) The copy of last progress report, evidencing the completion
of work.

c) Test certificates/ reports of any material considered for the
first time in the Contractor’s bill

f) Checklist indicating validity of the labour license, all the
Insurance Policies, PBGs

9) Documents evidencing the price of materials ( eg Tax paid
vouchers etc.) considered in the bill where Basic Rates are
mentioned, as applicable.

h) Delivery challans for the materials

) All the required documents of Guarantees/ warranties ( eg
Water proofing and electrical equipments, etc. as mentioned
in the specifications of respective items)

k) “No claim” certificate by the Contractor except as included in
the Final bill.

) Completion plans/ drawings/ details as specified in the
General Conditions of Contract

V) The Engineer-in-charge reserves the right to refuse or to accept the
Final bill, if any of the document, as above, is not submitted along
with the bill.

vi) Once the Final bill is received along with all the requireddocuments,
the Engineer-in-charge shall arrange to process the bill and the
payments due to the Contractor shall be released through NEFT
within the specified period for honoring the certificates. No revised
Final Bill shall be considered by the Employer.

vii) All statutory deductions shall be made from the payments due to the

Contractor.

CLAUSE SC 22
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Least disturbance
to the office and

other surroundings.

The tenderer may please note that the area involved for this workis,
inside the residential premises of Reserve Bank of India Staff
Quarters, BKC, Mumbai — 400051. As these buildings are in
occupation the entire work shall be carried out without any
inconveniences and least disturbance to the office and other
surroundings. All the necessary arrangements shall be made to
prevent dust, noise, debris etc. to the adjacent areas which is
required to be cleared on day-to-day basis without any extra cost

CLAU

SE SC 23 (NOT APPLICABLE)

Incentive for early
completion

In case, the contractor completes the work ahead of updated
stipulated date of completion considering the effect of extra work (to
be calculated as per clause 12.1), a bonus @ 1% (one per cent) of
the contract amount per month computed on per day basis, shall be
payable to the contractor, subject to a maximum limit of 5% (five per
cent) of the contract amount. The amount of bonus, if payable, shall
be paid along with final bill after completion of work. Provided
always that provision of the Clause 2A shall be applicable only when
so provided in Schedule ‘F’.

CLAUSE SC 24

Compensation to be recovered from the Contractors in case of default
on account of termination of contract:
If the contract is terminated from either of the party before completion
of work/contract. It is treated that, the contractors are failed to
complete the captioned work in stipulated time period and the
approved extension. The left over or balance work will be carried out
directly by the bank at the risk and cost of the contractors. Such risk
and cost amount i.e. amount arrived by evaluating the difference of
cost between cost based on tender rates of the contractors and as per
the rates of new contract engaged by the Bank for completion of work.
This risk and cost amount will be recovered by the bank, which is a
direct financial loss incurred by the bank on account of forced
termination of contract and against the time lost in completion of the
work from any amount payable to the contractors such as gross
amount of final bill, Performance Bank Guarantee amount, up to date
converted Security Deposit (EMD and RMD) of the contract further|
including amount payable against any other bill/bills pending at all the
Estate Cells/Office i.e. Estate office, Fort, Mumbai, BKC Cell, BKC
Cell etc.
58.
I/We hereby declare that I/we have read and understood the above
instructions to the contractors.

Place: Signature of the
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firm
Date: Address of the firm:

CLAUSE SC 25

Protocols, safety measures and security norms of present

pandemic_situation of Covid-19 to be followed: The contractors

shall follow all security, safety norms and the standard protocol laid
down by the Bank during the present pandemic situation of Covid -19
like wearing mass, using hand sanitizer, regularly washing hands with
soap dispensers, wearing hand glauses, movement of the workers only
pertaining to the work place, regular security checks etc. The violation
of the same may be entitled for penalty on each occasion imposed by
the Bank’s P & SO, which may be recovered from the payment due to

the contractors

I/We hereby declare that I/we have read and understood the above instructions to

the contractors.

Place:
Date:

Signature of the firm
Address of the firm
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OTHER CONDITIONS

. Bank has got registered itself as Principal Employer under Section 7 of Contract Labour (regulation

and abolition) Act 1970. Therefore, the successful tenderer has to furnish to the Bank, the details of
work men like number of workmen employed each day, rates of wages, hours of work, wage periods,
date of commencement and completion of work etc. so as to comply with the law, as the Principal

Employer.

2. The workmen will not be allowed to stay within the premises beyond working hours.

3. No storage space will be provided by the Bank. Contractors have to make necessary arrangements

for the same. However they may be permitted to make temporary sheds at approved locations within
the premises during the period of work. The same shall be removed and taken away by the contractor
at their risk and cost after completion of the work.

The water required for the work or workmen can be availed from the available source at site free of
cost. However if there is shortage of water, contractors have to make their own arrangements for the
same at their risk and cost. The Contractor has to make his own arrangements to take the supply to
the requisite position.

The electric power required for the work can also be similarly drawn from the supply available at site
free of cost. The Contractor has to make his own arrangements to take the supply to the requisite

position in consultation with Bank’s Engineers.

6. Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost.

10.

11.

12.

The authorized officials of the Bank shall be entitled to inspect the material/works at any time, if they
so desire and the vendor shall provide all reasonable facilities to do so.

The contractor shall employ a qualified site Engineer on a regular basis to supervise day-to-day works
at site. Such a person shall be capable of following the instructions of the Bank’s Engineers and
execute the works as per the specifications laid down in the Tender. Such person shall maintain daily
work progress report, daily material consumption/ stock registers as directed by Bank’s engineer.
The intending tenderer can obtain any clarifications regarding the tender provisions/specifications
etc. if any from the office of the Regional Director, Reserve Bank of India, Estate Office, MRO,
and Mumbai — 1 on any Bank’s working day.

The tenderer may please note that the work is to be executed in a Bank’s office buildings and as
such the entire work involved shall be carried out with least disturbance to Bank’s staff/ visitors.

The entire materials for the work shall be brought to the working area through the staircase only
without any disturbance to the residents.

The debris/dust or any wastage generated out of the above work shall be cleaned as frequently as
required and as instructed by the Bank’s Engineer and make the entire premises clear/clean on a

day to day basis including staircase, passages affected/used by the labourers in the above work to
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the satisfaction of the Bank’s Engineers at no extra cost. The entire debris/waste material shall be

take

n out of the Bank’s premises and should not be dumped anywhere in and around the Bank’s

premises. The contractors are solely responsible if any debris is noticed by the local Corporation and

penalty levied.

13.

14.

15.

16.

17.

18.

Place:

Date:
E -mail:

The tenderer is advised to inspect the proposed site of work to acquaint them of the scope of
work.

The work has to be done in proper coordination with the Caretaker of the office and other
contractors engaged by the Bank.

The contractor shall maintain the account of painting materials brought to site including delivery
Challan/ invoice etc. Material whenever delivered at site shall be got inspected from Bank’s
engineer and challans of the delivered materials shall be get verified. During progress of the
work, Bank’s Engineer will scrutinise the required quantity of paint as per the theoretical converge
specified by the paint manufacturer was used in the work. In addition to this the Bank’s Engineer
will also verify the quantum of work done, quality and certify the bills of the contractor.

The entire painting operation including day-to-day supervision will be the responsibility of the
contractor. The representative of the paint company shall inspect the works periodically and
submit a report to the Bank for the quality/ progress of work being carried out. The contractor’'s
representative shall visit the site; inspect the type of the existing surfaces, and site/ climatic
conditions.

The tenderer shall submit along with his tender, a list mentioning the names of manufacturers of
paints which he proposed to use in the work if his tender is accepted.

Price adjustment Clause: - Basic price of items indicated shall be on site price at Mumbai
excluding GST. Contractors shall consider factors like loading-unloading, handling charges etc.
while quoting their rates. Necessary approvals shall be obtained from the Bank before placing
order for purchase of items with basic prices. Successful contractors shall submit purchase
bills/vouchers for purchase of such items to the Bank. The adjustment in cost of materials for
which basic prices have been mentioned in the tender shall be considered only for actual
measured quantity by working out difference in basic price mentioned in the tender and actual

purchase cost or MRP whichever is less and 15% towards C.P. & OHC only.

Signature of Tenderer with name, & seal

Address:
Phone:
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SAFETY CODE
1. There shall be maintained in a readily place First aid appliances including adequate supply of

sterilized dressings and cotton wool.

2. Aninjured person shall be taken to a nearby public hospital without loss of time, in cases where
the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used an extra labour shall be engaged for holding the ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the edge of the
trench or half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform is provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be one metre.

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to
render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand gloves.

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

10. (i) No paint containing lead products shall be used except in the form of paste or readymade
paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint is applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

12. Hoisting machines and tackles used in the works, including their attachments, anchorage and
supports shall be in perfect working condition.

13. The ropes used in hosting or lowering material or as means of supervision shall be of durable
quality and adequate strength and free from defects.

Additional safety net is to be providing to cover the external work and to avoid any injury to the

occupants of the colony.
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Vi.
Vii.

viii.

Xi.

Xii.
xiii.

Xiv.

Place:
Date:

FIRE SAFETY CODE
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged

into correctly rated electrical outlets.

Only ISI marked 3-pin plug and other appliances and equipment shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, the Engineers shall be
informed and only after the site inspection by them, work shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the site.

Fire extinguishers recommended shall be kept on the site.

Used paint drums shall be stored in specified store only after closing them properly.

Personal protective equipment such as safety shoes, hand gloves, mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the workmen
to prevent occupational health hazards.

The safety belt shall be provided by the contractor and used by the workmen while working from
height for more than 10 feet from Ground level.

None of the passages near staircases shall be used for stacking / dumping any kind of
materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.

Power supply shall be switched off from the mains when equipment is not in use.

Any debris/ junks generated from the work shall be collected on daily basis, removed from site

and stored at the designated place in proper manner.

Signature of the Tenderer:
Address: Phone/Mobile No. :
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Section VI
TECHNICAL SPECIFICATIONS

A. Repairs / Renovation / External Repairs/ re-painting works
DISMANTLING AND DEMOLITION WORKS
LIST applicable INDIAN STANDARDS CODES

GENERAL.:
1-All materials obtained from dismantling or demolition shall be the property of the EMPLOYER

unless otherwise specified and shall be kept in safe custody until they are handed over to the
Engineer-in-charge.

2-The demolition shall always be well planned before hand and shall generally be done in reverse
order of the one in which the structure was constructed. The operations shall be got approved

from the Engineer-in-charge before starting the work.
3-Due care shall be taken to maintain the safety measures prescribed in 1S 4130.

4-Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the
adjoining work or property before dismantling and demolishing is taken up and the work shall be
carried out in such a way that no damage is caused to the adjoining work or property. Wherever
specified, temporary enclosures or partitions and necessary scaffolding with suitable double
scaffolding and proper cloth covering shall also be provided, as directed by the Engineer-in-

charge.

5-Necessary precautions shall be taken to keep noise and dust nuisance to the minimum. All work
needs to be done under the direction of Engineer-in-charge. Helmets, goggle, safety belts etc.
should be used whenever required and as directed by the Engineer-in-charge.

6-The demolition work shall be proceeded with in such a way that it causes the least damage

and nuisance to the adjoining building and the public.
7-Dismantling shall be done in a systematic manner.

8-Any serviceable material, obtained during dismantling or demolition, shall be separated out
and stacked properly as directed by the Engineer-in-charge within a lead of site boundary. All
unserviceable materials, rubbish etc. shall be disposed of out of premises as directed by the

Engineer-in-charge at place permitted by municipal authority.
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9-The contractor shall maintain/disconnect existing services, whether temporary or
permanent, where required by the Engineer-in-charge.

10-No demolition work should be carried out at night.
11-Screens shall be placed where necessary to prevent injuries due to falling pieces.
12-Water may be used to reduce dust while demolishing.

13-Safety belts shall be used by labourers while working at higher level to preventfalling from
the structure.

14-First-aid equipment shall be got available at all demolition works of any magnitude.

RECOMMENDATIONS FOR DEMOLITION OF CERTAIN SPECIAL TYPES AND ELEMENTS OF STRUCTURES

In-situ Reinforced Concrete

) Before commencing demolition, the nature and condition of the concrete, the
condition and position of reinforcement, and the possibility of lack of continuity
of reinforcement should be ascertained.

i) Attention should be paid to the principles of the structural design to determine which
parts of the structure depend on each other to maintain overall stability.

il Demolition should be commenced by removing partitions and external non-load
bearing cladding. It should be noted that in some buildings the frame may rely on
the panel walls for stability.

¥ Where hard demolition methods are to be used, the following procedures should
be used.

a. Reinforced Concrete Beams: For beams, a supporting rope should be attached
to the beam. Then the concrete should be removed from both ends by pneumatic
drill and the reinforcement exposed. The reinforcement should then be cut in such
a way as to allow the beam to be lowered under control to the floor.

b. Reinforced Concrete Columns: For columns, the reinforcement should be
exposed at the base after restraining wire guy ropes have been placed round
the member at the top. The reinforcement should then be cut in such a way as
to allow the column to be pulled down to the floor under control.

c. Reinforced Concrete Walls: Reinforced concrete walls should be cut into strips
and demolished as for columns.

d. In case of foundations/footings /plinth column/plinth beams the required area to
be excavated and RCC to be demolished by mechanical means as approved
by Engineer in charge.

MEASUREMENTS
(i) All work shall be measured net in the decimal system, as fixed in its place, subject to the
following limits, unless otherwise stated hereinafter.
a) Dimensions shall be measured correct to a cm.
b) Areas shall be worked out in sqm correct to two places of decimal.
c) Cubical contents shall be worked out to the nearest 0.01 cum.
(i) Elements of work required to be dismantled/demolished shall only be measured and no
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allowance for increase in bulk. Excavation for exposing foundations/RCC elements will not
be measured and paid under this item as already included in the excavation items.

RATES

"The rate shall include the cost of all labour involved and tools, equipment used in
demolishing and dismantling including shoring/strutting/ scaffolding, dewatering etc. The
rate shall also include the charges for separating out and stacking the serviceable material
properly and shall be disposed off out of premises as directed by the Engineer-in-charge
at place permitted by municipal authority.

"The rate shall also include for temporary shoring for the safety of portions not required to
be pulled down, or of adjoining property, and providing temporary enclosures or partitions,
where considered necessary."

CONCRETE AND ALLIED WORKS

It shall be very clearly understood that the specifications given herein are brief and do not
cover minute details. However, all works shall have to be carried out in accordance with the
relevant standards and codes of practices or in their absence in accordance with the best
accepted current Engineering practices or as directed by ENGINEER-IN-CHARGE from time
to time. The decision of ENGINEER-IN-CHARGE as regards the specification to be adopted
and their interpretation and the mode of execution of work shall be final and binding on
CONTRACTOR and no claim whatsoever will be entertained on this account.

a.APPLICABLE CODES AND SPECIFICATIONS
The following specifications, standards and codes, including all official
amendments/revisions and other specifications & codes referred to therein, should be
considered a part of this specification. In all cases the latest issue/edition/revision shall apply.

Materials
a) 1S:269 Specification for 33 grade ordinary Portland cement.
b) 1S:455 Specification for Portland slag cement.
c) 1S:1489  Specification for Portland pozzolana cement (Parts 1 & 2)
d) 1S:8112  Specification for 43 grade ordinary Portland cement.
e) 18:12330 Specification for sulphate resisting Portland Cement.

f) 1S:383 Specification for coarse and fine aggregates from natural sources
for concrete.

g) 1S8:432 Specification for mild steel and medium tensile (Parts steel bars
and hard drawn steel wires for 1 & 2) concrete reinforcement.

h) 1S:1786  Specification for high strength deformed steel bars and wires for
concrete reinforcement.

i) 1S:1566  Specification for hard drawn steel wire fabric for (Parts 1) concrete
reinforcement.

j) 1S:9103  Specification for admixtures for concrete.
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k) 1S:2645  Specification for integral cement waterproofing compounds.

) 1S:4900 Specification for plywood for concrete shuttering work.
m) 1S:4926 Ready mixed concrete
n) 1S:12269 Specification for 53 grade ordinary Portland cement.

o) 1S:8041  Specification for rapid hardening cement.

p) 1S:12600 Specification for low heat cement.

q) 1S:6909  Specification for super sulphated cement.

r) 1S:12089 Specification for granulated ground blast furnace slag.
s) BS:6699 Specification for granulated ground blast furnace slag.

t) BS:6073 Specifications for precast concrete masonry units (Part 1) Methods
for specifying precast concrete masonry (Part 2)

u) IS Specification for Fusion bonded epoxy coated reinforcing bars
13620-
1993

Material Testing

a) 1S:4031  Methods of physical tests for hydraulic cement. (Parts 1 to 15)

b) 1S:4032 Method of chemical analysis of hydraulic cement.

c) 1S:650 Specification for standard sand for testing of cement.

d) 1S:2430 Methods for sampling of aggregates for concrete.

e) 1S:2386 Methods of test for aggregates for concrete (Parts 1 to 8)

f) 1S:3025 Methods of sampling and test (physical and chemical) water used
in industry.(Part 1 to 51)

g) 1S:6925 Methods of test for determination of water soluble chlorides in
concrete admixtures.

Material Storage
a) "IS:4082" Recommendations on stacking and storing of construction
materials at site
Concrete Mix Design
a) 1S:10262 Recommended guidelines for Concrete Mix Design.
b) "SP:23" Handbook on Concrete Mixes.
Concrete Testing

a) 1S:1199 Method of sampling and analysis of concrete.
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b) 1S:516
c) 1S:9013
d) 1S:8142
e) 15:9284
f) 18:2770
Equipment

a) 1S:1791
b) 1S:2438
c) 1S:4925
d) "IS:5892"
e) 18:7242
f)  1S:2505
g) 1S:2506
h) 1S:2514
i) 1S:3366
j) 1S:4656
k) 1S:11993
) 1S:7251
m) 1S:2722
n) 1S:2750

Codes of Practice

a) 1S:456

b)

Method of test for strength of concrete.

Method of making, curing and determining compressive
strengthof accelerated cured concrete test
specimens.

Method of test for determining setting time of concrete by
penetration resistance.

Method of test for abrasion resistance of concrete.

Methods of testing bond in reinforced concrete.

Specification for batch type concrete mixers.
Specification for roller pan mixer.

Specification for concrete batching and mixing plant.
Specification for concrete transit mixer and agitator.
Specification for concrete spreaders.

General Requirements for concrete vibrators: Immersion type.

General Requirements for screed board concrete vibrators.
Specification for concrete vibrating tables.

Specification for pan vibrators.

Specification for form vibrators for concrete.

Code of practice for use of screed board concrete vibrators.
Specification for concrete finishers.

Specifications for portable swing weigh batcher for concrete
(single and double bucket type).

Specifications for steel scaffoldings

Code of practice for plain and reinforced concrete.

1S:457

1S:3370

1S:3935
1S:2204
1S:2210

Code of practice for general construction of plain and reinforced
concrete for dams and other massive structures.

Code of practice for concrete structures for storage of liquids (Parts
1to 4)

Code of practice for composite construction.
Code of practice for construction of reinforced concrete shell roof.
Criteria for the design of reinforced concrete shell structures and

folded plates.
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(a)

g) 1S:2502 Code of practice for bending and fixing of bars for concrete
reinforcement.

h) 1S:5525  Recommendation for detailing of reinforcement in reinforced
concrete works.

i) 1S:2751  Code of practice for welding of mild steel plain and deformed bars
used for reinforced concrete construction.

j) 1S:9417  Specification for welding cold worked bars for reinforced concrete
construction.

k) 1S:3558  Code of practice for use of immersion vibrators for consolidating
concrete.

) 1S:3414  Code of practice for design and installation of joints in buildings.

m) 1S:4326  Code of practice for earthquake resistant design and construction of

buildings.
n) 1S:4014  Code of practice for steel tubular scaffolding. (Parts 1 & 2)
o) 1S:2571 Code of practice for laying in situ cement concrete flooring
p) "IS:7861" Part 1 - Recommended practice for hot weather concreting

Part 2 — Recommended practice for cold weather concreting

q) "IS:3370" Code of practice for concrete structures for the storage of liquid (Part

| to IV)
Construction Safety
a) 1S:3696 Safety code for scaffolds and ladders.(Parts 1 & 2)
b) [1S:7969 Safety code for handling and storage of building materials.

c) 1S:8989 Safety code for erection of concrete framed structures.

b. GENERAL

ENGINEER-IN-CHARGE shall have the right at all times to inspect all operations
including the sources of materials, procurement, layout and storage of materials, the
concrete batching and mixing equipment, and the quality control system. Such an
inspection shall be arranged, and ENGINEER-IN-CHARGE'’s approval obtained,
prior to starting of concrete work. This shall, however, not relieve CONTRACTOR
of any of his responsibilities. All materials, which do not conform to this specification,
shall be rejected.

Materials should be selected so that they can satisfy the design requirements of
strength, serviceability, safety, durability and finish with due regards to the functional
requirements and the environmental conditions to which the structure will be
subjected. Materials complying with codes/standards shall only be used.

.MATERIALS

Cement

Unless otherwise specified or called for by ENGINEER-IN-CHARGE, cement shall
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(b)

(a)

(b)

(d)

(e)

(f)

be ordinary Portland cement conforming to IS: 269, IS: 8112 or IS: 12269.

If used, The Portland pozzolana cement shall conform to IS: 1489 and it shall be used
as directed by ENGINEER-IN-CHARGE. Where Portland pozzolana cements are
used, it shall be ensured that consistency of quality is maintained and there will be no
adverseinteractions between the materials and the finish specified is not marred.

(c ) Only one type of cement shall be used in any one mix unless specifically
approved by ENGINEER-IN-CHARGE.

(d) Cement, which is not used within 90 days from its date of manufacture, shall be
tested at a laboratory approved by ENGINEER-IN-CHARGE and until the results of
such tests are found satisfactory, it shall not be used in any work.

Aggregates

Aggregates shall consist of naturally occurring stones and gravel (crushed or
uncrushed) and manufactured sand (M sand) from approved source. They shall be
chemically inert, strong, hard, clean, durable against weathering, of limited porosity,
free from dust/silt/organic impurities/deleterious materials and conform to IS: 383.
Aggregates such as slag, crushed over burnt bricks, bloated clay ash, sintered fly ash
and tiles shall not be used.

Aggregates containing reactive materials shall be used only after tests conclusively
prove that there will be no adverse effect on strength, durability and finish, including
long term effects, on the concrete.

(c) The fineness modulus of manufactured sand (M sand) shall be neither less than
2.2 nor more than 3.2. The CONTRACTOR shall be allowed to use river sand with
the prior approval of ENGINEER-IN-CHARGE, if the manufactured sand is not
available / shortage.

The maximum size of coarse aggregate shall not be greater than 1/4 of the minimum
thickness of the member, if the concrete can be placed without difficulty to surround
all reinforcement thoroughly and fill the corners of the form. For most of work 20mm
downgraded aggregate is suitable.

In concrete elements with thin sections, closely spaced reinforcements or small cover,
consideration should be given to the use of 10mm nominal maximum size.

Plums 150 mm and above of a reasonable size may be used where directed. Plums
shall not constitute more than 40% by volume of concrete unless specified by
ENGINEER-IN- CHARGE.

Water

Water used for both mixing and curing shall conform to IS: 456. Potable water is
generally satisfactory. Water containing any excess of acid, alkali, sugar or salt shall
not be used.

The pH value of water shall not be less than 6.
Seawater shall not be used for concrete mixing and curing.

The proposed admixtures shall comply with requirements of Specification for
admixture.

Reinforcement
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Reinforcement bars shall conform to I1S: 1786 and welded wire fabric to IS: 1566 as
shown on the drawing.

All reinforcement shall be clean, free from pitting, oil, grease, paint, loose mill scales,
rust, dirt, dust or any other substance that will destroy or reduce bond.

The reinforcing bars to be provided with Fusion Bonded Epoxy coating shall conform
to the and relevant |.S. specifications specified in the subsequent para with the prior
approval of ENGINEER-IN-CHARGE.

Samples and Tests

All major materials used for the works shall be tested before use as per relevant IS
standards. Decision of ENGINEER-IN-CHARGE on testing of such materials is final
and binding.

Sampling and testing of aggregates shall be as per IS: 2386 under the supervision of
ENGINEER-IN-CHARGE. The cost of all tests, sampling, etc. shall be borne by
CONTRACTOR. For coarse aggregate crushing value shall be tested.

Water to be used shall be tested to comply with Clause 5.4 of IS: 456.

CONTRACTOR shall furnish manufacturer’s test certificates and technical literature
for the admixture proposed to be used. If directed, the admixture shall be got tested
at an approved laboratory at no extra cost.

Storing Of Materials

All material shall be stored in a manner to prevent its deterioration and contamination,
which would preclude its use in the works. Requirements of IS: 4082 shall be
complied with

CONTRACTOR will have to make his own arrangements for the storage of adequate
quantity of cement. If such cement is not stored properly and has deteriorated, the
material shall be rejected. Cement bags shall be stored in dry weatherproof shed with
a raised floor, well away from the outer walls and insulated from the floor to avoid
moisture from ground. Not more than 15 bags shall be stacked in any tier.
ENGINEER-IN-CHARGE shall approve storage arrangement. Storage under
tarpaulins shall not be permitted. Each consignment of cement shall be stored
separately and consumed in its order of receipt. CONTRACTOR shall maintain record
of receipt, consumption and current stock of cement.

Each size of coarse and fine aggregates shall be stacked separately and shall be
protected from dropping leaves and contamination with foreign material. The stacks
shall be on hard, clean, free draining bases, draining away from the concrete mixing
area.

CONTRACTOR shall make his own arrangements for storing water at site in tanks of
approved capacity. The tanks shall be cleaned at least once a week to prevent
contamination.

The reinforcement shall be stacked on top of timber sleepers to avoid contact with
ground/ water. Each type and size shall be stacked separately.

d.CONCRETE

General

Concrete grade shall be as designated on drawings. Concrete in the works shall be
“DESIGN MIX CONCRETE”. All concrete works of up to grade M20 can be NOMINAL
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b)

MIX CONCRETE whereas all other grades, M20 above, shall be DESIGN MIX
CONCRE

Design Mix Concrete

Design Mix Concrete are classified in three categories, viz. "Normal Concrete (M)",
"Heavy Concrete (H)", "Super Heavy Concrete (SH)". A prefix and two numbers shall
identify each class of concrete. Prefix "M" would denote Normal Concrete, prefix "H"
would denote heavy concrete and prefix "SH" would denote super heavy concrete.
The Number would denote the crushing strength of cube at 28 days in N/sq.mm

Normal concrete shall have a net dry unit weight of not less than 25 KN/cum, for the
finished structure after curing. Heavy concrete shall have a net dry unit weight of not
less than

36.30 KN/cum, for the finished structure after curing. Special heavy concrete shall
have anet dry unit weight of not less than 41 KN/cum for the finished structure after
curing.

Mix Design & Testing: For Design Mix Concrete, the mix shall be designed as perany
of four methods given in SP: 23 to provide the grade of concrete having the required
workability and characteristic strength not less than appropriate values given in IS:
456. The design mix shall in addition be such that it is cohesive and does not
segregate during placement and should result in a dense and durable concrete
capable of giving the specified finish. For liquid retaining structures, the mix shall also
result in watertight concrete. The CONTRACTOR shall exercise great care while
designing the concrete mix and executing the works to achieve the desired result.

d)The minimum grade of concrete shall be as per Table 5 of IS: 456 for various exposure

e)

conditions of concrete. For various environmental conditions, refer Table 3 of IS: 456.

The minimum cement content for Design Mix Concrete shall be as per Table 5 of IS:
456 or as given below, whichever is higher.

GRADE OF
CONCRETE, M Minimum Cement content in
kg/cum. of concrete
20 300
25 320
30 340
35 360
40 360
45 400
f) The

minimum cement content stipulated above shall be adopted irrespective of whether the

CONTRACTOR achieves the desired strength with less quantity of cement. The

CONTRACTOR'’s quoted rates for concrete shall provide for the above eventuality

and nothing extra shall become payable to the CONTRACTOR on this account. Even
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in the case where the quantity of cement required is higher than that specified above to
achieve desired strength based on an approved mix design, nothing extra shall
become payable to the CONTRACTOR.

9) It shall be CONTRACTOR'’s sole responsibility to carry out the mix designs
at his own cost. He shall furnish to ENGINEER-IN-CHARGE for approval at least 30
days before concreting operations, a statement of proportions proposed to be used for
the various concrete mixes and the strength results obtained. The strength
requirements of the concrete mixes ascertained on 150 mm cubes as per IS: 516
shall comply with the requirements of I1S: 456.

Grade of Concrete M Minimum Compressive | Specified characteristic
strength compressive strength
N/sq.mm at 7 days N/sq.mm at 28 days

15 10.00 15.00

20 13.50 20.00

25 17.00 25.00

30 20.00 30.00

35 23.50 35.00

40 27.00 40.00

45 30.00 45.00

h) A range of slumps recommended for various types of construction, unless otherwise
instructed by the ENGINEER-IN-CHARGE, shall be as given below:
Slump in
Structure / Member Millimeters
Maximum| Minimum

Reinforced foundation walls and footings 75 25
Plain footings, caissons and substructure walls 75 25
T.G. and missive compressor foundations 50 25
Slabs, Beams and reinforced walls 50 25
Pumps & miscellaneous equipment Foundations 75 25
Building Columns 50 25
Pavements 50 25
Heavy Mass Construction 50 25
Liquid retaining / conveying structures 50 25

(NOTE: These values are not meant for pumped concrete)

i) Where single size graded coarse aggregate are not available, aggregates of different sizes
shall be properly combined. The CONTRACTOR “s mix design shall show that
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combined grading of coarse aggregate meets the requirements of Table 2 of IS: 383
for graded aggregates.

j) Design mix adopted shall be got checked by the approved proof checking consultant,
appointed by the Employer.

Batching & Mixing of Concrete

a) Proportions of aggregates and cement, as per approved concrete mix design, shall be
by weight. These proportions shall be maintained during subsequent concrete batching
by means of weigh batchers capable of controlling the weights within +2% for cement
and +3% for aggregate. The batching equipment shall be calibrated at the frequency
decided by ENGINEER-IN-CHARGE.

b) Amount of water added shall be such as to produce dense concrete of required
consistency, specified strength and satisfactory workability and shall be so adjusted to
account for moisture content in the aggregates. Water- cement ratio specified for use
by ENGINEER- IN-CHARGE shall be maintained. Each time the work stops, the mixer
shall be cleaned out, and while recommencing, the first batch shall have 10% additional
sand and cement to allow for sticking in the drum.

¢ Arrangement should be made by the CONTRACTOR to have the cubes tested at his
own expense in an approved laboratory or in field with prior consent of ENGINEER-
IN-CHARGE. Sampling and testing of strength and workability of concrete shall be as
per IS: 1199, IS: 516 and IS: 456. It is preferable to cast additional cubes (minimum 3
specimen) for testing at 7 days and 28 days. Concrete cube compressive strength
which shall be reported & carried out as per relevant IS code e.g. IS 456:2000 etc. in
addition to following parameters:

(i) Ultrasonic Pulse Velocity Measurements on Cubes (2 measurements from opposite
faces where load is not to be applied) before evaluating the 28-day Compressive
Strength of Cubes
— 5 Samples

(i) 28-day Compressive Strength of Cylinders: As per IS: 516 — 1959 (Reaffirmed2004) —
5 Samples

(iii) Modulus of Elasticity: As per IS: 516 — 1959 (Reaffirmed 2004) — 5 Samples.
(iv) Tensile Strength: As per IS: 5816 — 1999 (Reaffirmed 2004) — 5 Samples
(v)Hydraulic Permeability: As per IS: 3085 — 1965 (Reaffirmed 2002) — 5 Samples

NOMINAL MIX CONCRETE

Mix Design & Testing

Mix Design and preliminary tests are not necessary for Nominal Mix Concrete. However,
works tests shall be carried out as per IS: 456. Proportions for Nominal Mix Concrete
and w/c ratio may be adopted as per Table 9 of IS: 456. However, it will be
CONTRACTOR"s sole responsibility to adopt appropriate nominal mix proportions to
achieve the specified characteristic strength.

Batching & Mixing of Concrete

Based on the adopted nominal mixes, aggregates shall be measured by volume.
However cement shall be by weight only. Appropriate correction shall be made for
bulking of sand after testing.
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QUALITY CONTROL

ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after
award of work. CONTRACTOR shall note that it is required to adopt all such formats

Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected
to such modifications considered necessary and approval by ENGINEER-IN-
CHARGE.

In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after
the award of contra ct. This would be reviewed, appropriately modified and approved
by ENGINEER-IN-CHARGE.

INSPECTION

All materials, workmanship and finished construction shall be subject to continuous
inspection and approval of ENGINEER-IN-CHARGE. Materials rejected by
ENGINEER-IN-CHARGE shall be expressly removed from site within 3 (three) working
days and shall be replaced by CONTRACTOR immediately at no extra cost to
OWNER.

CLEAN-UP

Upon the completion of concrete work, all forms, equipment, construction tools,
protective coverings and any debris, scraps of wood, etc. resulting from the work shall
be removed and the premises left clean.

MASONRY, PLASTERING AND PAINTING WORKS:

This specification covers the general requirements for building works comprising
Autoclaved Aerated Concrete blocks, brick and stone masonry, pointing plastering,
Gypsum plastering

/POP cladding, painting and such other related works forming a part of this job, which
may be required to be carried out. The work under this specification shall consist of
furnishing of all tools, plants, labour, materials, and everything necessary for carrying
out the work

APPLICABLE IS CODES AND SPECIFICATIONS

The following codes, standards and specifications are a part of this specification. All
standards, specifications, codes of practice referred to herein shall be as per the latest
editions including all applicable official amendments and revisions.

In case of discrepancy between the specification and those referred to herein, these
IS specification shall govern.

1S:110/1983 Ready mixed paint, brushing, and grey filler, for
enamels for use over primers.
1S:269/1989 Specification for 33 grade ordinary Portland
cement.
1S:280/1978 Specification for mild steel wire for general

engineering purposes.
1S:337/1975 Varnish, finishing interior.

1S:348/1968 French polish.
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1S:383/1970

1S:412/1975

1S:419/1967

1S:428/1969

IS:702/1988

1S:712/1984

1S:733/1983

1S:1077/1992

1S:1124/1974

1S:1322/1993

1S:1397/1990
1S:1477/1971

1S:1477/1971
1S:1542/1992

1S:1580/1991

1S:1597/1992

1S:1661/1972

1S:1834/1984

Specification for coarse and fine aggregates
from natural sources for concrete.

Expanded metal steel sheets for general
purposes.

Specification for putty for use on window frames.
Distemper, oil emulsion, colour as required.
Specification for industrial bitumen.

Specification for building limes.

Wrought aluminium and aluminum alloys, bars,
rods and sections for general engineering
purposes.

Specification for common burnt clay building
bricks.

Method of test for determination of water
absorption, apparent specific gravity and
porosity of natural building stones.

Bitumen felts for water- proofing and damp
proofing.

Specification for Kraft paper.

Code of practice for painting of ferrous metals in
buildings (Part 1).

- do- (Part 2)

Specification for sand for plaster.

Specification for bituminous compounds for
water- proofing and caulking purposes.

Code of practice for construction of stone
masonry: Part 1 Rubble stone masonry.

Code of practice for application of cement and
cement- lime plaster finishes.

Specification for hot applied sealing compound
for joint in concrete.
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XXV

1S:1838/1983

1S:2074/1992

1S:2116/1980
1S:2185/1967

1S:2212/1991
1S:2250/1981

1S:2339/1963

1S:2395/1994

1S:2395/1994
1S:2402/1963
1S:2572/1963

1S:2750/1964
1S:2932/1993

1S:3495/1992

1S:3536/1966

1S:3696/1987
1S:3696/1991
1S:4443/1980

1S:4832/1969

1S:4860/1968
1S:4948/1974

1S:5410/1992
1S:15489/2004

Specification for preformed fillers for expansion
joint in concrete pavements and structures (non
extruding and resilient type): Part 1 Bitumen
impregnated fibre.

Ready mixed paint, air drying, red oxide-zinc
chrome, and priming.

Specification for sand for masonry mortars.

Specification for concrete masonry units (Parts 1,
2&3).

Code of practice for brickwork.

Code of practice for preparation and use of
masonry mortars.

Aluminum paint for general purposes, in dual
container.

Code of practice for painting Concrete, masonry
and plaster surfaces (Part 1).

-DO- Part 2
Code of practice for external rendered finishes.

Code of practice for construction of hollow
concrete block masonry.

Specification for steel scaffoldings.

Specification for enamel, synthetic, exterior type
(a) undercoating, (b) finishing.

Method of test for burnt clay building bricks: Part
1to4.

Specification for ready mixed paint, brushing,
wood primer, pink.

Safety code of scaffolds and ladders (Part 1).
-DO- (Part 2).

Code of practice for use of resin type chemical
resistant mortars.

Specification for chemical resistant mortars (Part
2).

Specification for acid resistant bricks.

Specification for welded steel wire fabric for
general use.

Cement paint, colour as required.

Specification for plastic emulsion paint .
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(a)

(b)

(c)

(d)

(f)

(9

(h)

1S:6041/1985 Code of practice for construction of autoclaved
cellular concrete block masonry.

1S:6042/1969 Code of practice for construction of light weight
concrete block masonry

Methods of tests for autoclaved cellular

IS 6441(part concrete products

1,2,4,5,6,8)

1S:8042/1989 Specification for white Portland cement.

1S:8543 Methods of testing plastics (all Parts/ all Section )

1S:12200/1987  Code of practice for provision of water-stops at transverse
contraction joints in masonry and concrete dams.

GENERAL

The work to be built plumb, curved, or batters as may be required by the design and
to be carried out in a thoroughly workman like manner and to the entire satisfaction
of the Engineer-in-charge The Contractor to provide at his own expense all moulds,
templates, centering, scaffolding etc. as may be required for the proper execution of
the work which shall be included in the prices of the work, as no separate change to
be made for them.

All stones to be thoroughly cleaned and wetted with fresh water before being put into
the work and the mortar to be used stiff.

The work to be kept wet (curing) while in progress to the entire satisfaction of the
Engineer-in-charge till the mortar is properly set. On Sundays and other holidays also
when the work is stopped, the top of all unfinished masonry to be kept flooded and
labourers to be employed for this purpose. Watering& Curing to be done carefully so
as not to wash the mortar out of the joints. The Engineer-in-charge shall be at liberty
to employ labourers for watering curing of the works, if the contractors fail to do the
same to his (the Engineer’s)satisfaction.

Should the mortar perish that is becomes dry, white or powdery through neglect of
watering, the work shall be pulled down and rebuilt at the contractor’s expense.

As arule the whole of the masonry work in any structure to be carried up at one uniform
level throughout but where breaks are unavoidable the joint to be made in good long
steps, so as to prevent cracks arising between the new and old work. All junctions of
walls to be formed at the time the walls are being built, and cross walls to be carefully
bonded into the main walls.

When new work is to be added to existing structure, the old work must be prepared
to receive the new and both must be carefully bonded together.

During the rains, the work to be carefully covered without extra charge, so as to avoid
the fresh mortar being washed away.

Where the word cement is used it is to be understood Portland cement of the best
description, specified under the head of the Cement.

AUTOCLAVED AERATED CONCRETE BLOCK MASONRY
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(b)

()
U)

(f)

(9)

Materials

(a) Masonry units of Autoclaved Cellular Concrete blocks shall conform to the
requirements of I1S: 2185 (Part 3).

The height of the concrete masonry units shall not exceed either its length or Four
times its width.

(c)  The nominal dimensions of concrete block shall be as under.

Length - 600 mm.
Height- 100 or 200 mm.

Width- 100 to 300 mm in 50 mm increments

Half blocks shall be in lengths of 200, 250 or 300 mm to correspond to the full-length
blocks. Actual dimensions shall be 10 mm short of the nominal dimensions.

The maximum variation in the length of the units shall not be more than + /-5mm and
maximum variation in height or width of the units shall not be more than +/- 3mm.

Concrete blocks shall be solid blocks. Concrete blocks shall be sound, free of cracks,
chipping or other defects which impair the strength or performance of the construction.
Surface texture shall be as specified. The faces of the units shall be flat and
rectangular, opposite faces shall be parallel and all arises shall be square. The bedding
surfaces shall be at right angles to the faces of the block.

Concrete blocks shall be stored at site suitably to avoid any contact with moisture from
the ground and covered to protect against wetting.

Concrete blocks shall be of approved manufacture, which satisfy the limitations in the
values of water absorption, drying shrinkage and moisture movement, as specified for
the type of block as per relevant IS code. CONTRACTOR shall furnish the test
certificates and also supply the samples, for the approval of Engineer-in-Charge.

Workmanship

The type of the concrete block, thickness and grade based on the compressive
strength for use in load bearing and/or non-load bearing walls shall be as specified in
the respective items of work. The minimum nominal thickness of non-load bearing
internal walls shall be 100 mm. The minimum nominal thickness of external panel walls
in framed construction shall be 200 mm.

The workmanship shall generally conform to the requirements of IS: 2572 for concrete
block masonry and IS: 6041 for autoclaved cellular concrete block masonry works.

From considerations of durability, generally concrete block masonry shall be used in
superstructure works above the damp-proof course level.

Concrete blocks shall be embedded with a mortar which is relatively weaker than the
mix of the blocks in order to avoid the formation of cracks. Cement mortar of proportion
1:6 shall be used for the works unless otherwise specified in the respective items of
work. Preparation of mortar shall be as specified.

The thickness of both horizontal and vertical joints shall be 10 mm. The first course
shall he laid with greater care, ensuring that it is properly aligned, levelled and plumb
since this will facilitate in laying succeeding courses to obtain a straight and truly
vertical wall. For the horizontal (bedding) joint, mortar shall be spread over the entire
top surface of the block including front and rear shells as well as the webs to a uniform
layer of 10 mm. For vertical joints, the mortar shall be applied on the vertical edges of
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the front and rear shells of the blocks. The mortar may he applied either to the unit
already placed on the wall or an the edges of the succeeding unit when it is standing
vertically and then placing it horizontally, well pressed against the previously laid unit
to produce a compacted vertical joint. In case of two cell blocks with slight depression
on the vertical sides these shall also be filled up withmortar to secure greater lateral
rigidity. To assure satisfactory bond, mortar shall not be spread too far ahead of actual
laying of the block as the mortar will stiffen and lose its plasticity. Mortar while
hardening shrinks slightly and thus pulls away from the edges of the block. The mortar
shall be pressed against the units with a jointing tool after it has stiffened to effect
intimate contact between the mortar and the unit to obtain a weather tight joint. The
mortar shall be raked to a depth of 10 mm as each course is laid to ensure good bond
for the plaster.

Dimensional stability of hollow concrete blocks greatly affected by variations of
moisture content in the units. Only well dried blocks should be used for the
construction. Blocks with moisture content/water absorption more than permissible
limits specified in the relevant IS shall not be used. The blocks should not be wetted
before or during laying in the walls. Blocks should be laid dry except slightly
moistening their surface on which mortar is to be applied to obviate absorption of
water from the mortar.

As per the design requirements and to effectively control cracks in the masonry, RCC
bond beam, joint reinforcement shall he provided at locations as per details indicated
in the construction drawings. Joint reinforcement shall be fabricated either from
welded wire fabric/MS steel /high strength deformed bars as per the drawings.

Concrete Block for partition walls shall be stacked adjacent to the structural member
to pre-deflect the structural member before the wall is taken up for execution. Further,
the top most course of walls abutting against either a de-shuttered slab or beam shall
be built only after any proposed masonry wall above the structural member is
executed to cater for the deflection of the structural element. All Block work shall be
built tightly against columns, floor slabs or other structural members

For jambs of doors, windows and openings where solid concrete blocks provided the
holdfasts of doors/windows should be arranged so that they occur at block course
level.

At intersection of walls, the courses shall be laid up at the same time with a true
masonry bond between at least 50% of the concrete blocks. The treatment at the top
of load bearing walls to overcome the possibility of development of cracks in the block
masonry following measures shall be adopted.

For resting RCC slabs, the bearing surface of masonry wall shall be finished on top
with 12 mm thick cement mortar 1:3 and provided with 2 layers of Kraft paper Grade
1 as per 1S:1397 or 2 layers of 50 micron thick polyethylene sheets.

RCCl/steel beams resting on masonry wall shall be provided with plain or reinforced
concrete bed blocks of dimensions as indicated in the drawings duly finished on top
with 2 layers of Kraft paper Grade 1 as per 1S:1397 or 2 layers of 50 micron thick
polyethylene sheets.

Reinforced cement concrete transoms and mullions of dimensions as indicated in the
construction drawings are generally required to be provided in 100mm concrete block
partition walls. Reinforced concrete for transoms and mullions will not be measured
separately.

Curing of the mortar joints shall be carried out for at least 7 days. The walls should
only be lightly moistened and shall not be allowed to become excessively wet.
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Double scaffolding shall be adopted for execution of block masonry work. Double
scaffolding having two sets of vertical supports shall be provided to facilitate
execution of the masonry works. The scaffolding shall be designed adequately
considering all the dead, live and possible impact loads to ensure safety of the
workmen, in accordance with the requirements stipulated in 1S:2750 and 1S:3696
(Part 1). Scaffolding shall be properly maintained during the entire period of
construction.

Cutting of the units shall be restricted to a minimum. All horizontal and vertical
dimensions shall be in multiples of half length and full height of units respectively,
adapting modular co-ordination for walls, opening locations for doors, windows etc.

During inclement weather conditions, newly built block masonry works shall be
protected by tarpaulin or other suitable covering to prevent mortar being washed away
by rain.

CONTRACTOR shall note that the unit rates quoted for the Concrete block masonry
work shall be deemed to include for the installation of miscellaneous inserts such as
pipe sleeves, bolts, steel sections with anchors etc and providing pockets, leaving
openings, cutting chases etc. in accordance with the construction drawings.
Miscellaneous inserts shall be furnished by the CONTRACTOR. Any of the
miscellaneous inserts which are required to be fabricated and supplied by the
CONTRACTOR and cement concrete to be provided in the pockets for the hold fasts
of door/window frames etc.

Measurement

Measurement shall be in cum correct up to two places of decimal for walls of
thickness 200 mm and above. Measurement shall be in sqm correct up to two places
of decimal for walls of 100mm/150mm in thickness. Measurement shall be for the
quantities for actually executed duly deducting for openings as per 1IS1200. The rate
quoted shall be for the type of masonry blocks specified in the respective items of
work which shall include for the specific sequential operations as stipulated in the
construction drawings.

CEMENT PLASTERING WORK
Materials

The proportions of the cement mortar for plastering shall be 1:4 (one part of Cement
to four parts of Coarse Sand) for external work and 1:4(one part of Cement to four
parts of fine Sand) for internal work, unless otherwise specified under the respective
item of work. Cement and Sand (Manufactured sand) shall be mixed thoroughly in
dry condition and then water added to obtain a workable consistency. The quality of
water and cement shall be as per relevant IS. Cement shall be of Ordinary Portland
Cement, 43 Grade of approved make. The quality and grading of Manufactured Sand
for plastering shall conform to IS: 1542 & IS 383. Manufactured Sand shall be
approved by Engineer-in-Charge and if so directed it shall be washed/screened to
meet specification requirements. The mixing shall be done thoroughly in a mechanical
mixer unless hand mixing is specifically permitted by the Engineer-in-Charge. The
mortar thus mixed shall be used as soon as possible preferably within 30 minutes
from the time water is added to cement. In case the mortar has stiffened due to
evaporation of water this may be re- tempered by adding water as required to restore
consistency, but this will be permitted only upto 30 minutes from the time of initial
mixing of water to cement. Any mortar which is partially set shall he rejected and
removed forthwith from the site. Droppings of plaster shall not be re- used under any
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circumstances.
Workmanship

Preparation of surfaces and application of plaster finishes shall generally confirm to
the requirements specified in IS: 1661 and IS: 2402.

Plastering operations shall not be commenced until installation of all fittings and
fixtures such as door/window panels, pipes, conduits etc. are completed as per
drawing.

All joints in masonry shall be raked as the work proceeds to a depth of I0mm/20mm
for block/stone masonry respectively with a tool made for the purpose when the
mortar is still green. The masonry surface to be rendered shall be washed with clean-
water to remove all dirt, loose materials, etc., Concrete surfaces to be rendered shall
be roughened suitably by hacking or bush hammering for proper adhesion of plaster
and the surface shall be evenly wetted to provide the correct suction. The masonry
surfaces should not be too wet but only

damp at the time of plastering. The dampness shall be uniform to get uniform bond
between the plaster and the masonry surface. Render with a mortar of specified parts
of Portland cement and fine sand of specified thickness and rough but do not beat.
Float or set with a thin coat 3 mm of Portland cement and polished well immediately
with a trowel or flat board. The cement mortar to be used within 30 minutes after it
leaves the mixing board or mill. Before work is started patches of plaster 150 x 150
mm. should be put on about 3 meters apart as gauges. By this means an even
thickness is ensured. The finishing surface should be as specified and directed

Exterior Sand Faced Plaster - This plaster shall be applied in 2 coats of total thickness
of 20mm. The first coat shall be 12mm thick and the second coat shall be 8mm thick.
The first coat or the rendering coat shall be approximately 12mm thick. The rendering
coat shall be applied except finishing it to a true and even surface and then lightly
roughened by cross scratch lines to provide bond for the finishing coat. The rendering
coat shall be cured for at least two days and then allowed to dry. The second coat or
finishing coat shall be 8 mm thick. Before application of the second coat, the rendering
coat shall be evenly damped. The second coat shall be applied from top to bottom in
one operation without joints and shall be finished leaving an even and uniform surface.
The mortar proportions for the coats shall be as specified in the respective item of
work. The finished plastering work shall be cured for at least 7 days. M-Sand for the
finishing work shall be coarse and of even size and shall be dashed against the
surface and sponged. The mortar proportions for the first and second coats shall be
as specified in the respective items of work.

Smooth Cement Plaster (to internal surface) - This plaster shall be laid in a single coat
of 12mm thickness. The mortar shall be dashed against the prepared surface with a
trowel. The dashing of the coat shall be done using a strong whipping motion at right
angles to the face of the wall or it may be applied with a plaster machine. The coat
shall be troweled hard and tight forcing it to surface depressions to obtain a
permanent bond and finished tosmooth surface. Interior plaster shall be carried out
on jambs, lintel and sill faces, etc. as shown in the drawing and as directed by the
Engineer-in-Charge. Rate quoted for plaster work shall be deemed to include for
plastering of all these surfaces.

Wherever more than 20mm thick plaster is required, which is intended for purposes
of providing beading, bands, drip moulds, etc. as per drawings this work shall be
carried out in two or three coats as directed by the Engineer-in-Charge duly satisfying
the requirements of curing each coat (rendering/floating) for a minimum period of 2
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days and curing the finished work for at least 7 days. Rate quoted for this deemed to
have been included in the external plastering item no extra payment will be made on
this account.

In the case of pebble faced finish plaster, pebbles of approved size and quality shall
be dashed against the final coat while it is still green to obtain as far as possible a
uniform pattern all as directed by the Engineer-in-Charge.

Where specified in the drawings, rectangular grooves of the dimensions indicated shall
be provided in external plaster by means of timber battens when the plaster is still in
green condition. Battens shall be carefully removed after the initial set of plaster and
the broken edges and corners made good. All grooves shall be uniform in width and
depth and shall be true to the lines and levels as per the drawings.

Curing of plaster shall be started as soon as the applied plaster has hardened
sufficiently so as not to be damaged when watered. Curing shall be done by
continuously applying water in a fine spray and shall be carried out for at least 7 days.

When the specification items of work calls for waterproofing plaster the
CONTRACTOR shall provide the waterproofing compound as specified while
preparing the cement mortar. Cost of water-proofing compound shall be included in
the rate for plastering work.

For external plaster, the plastering operations shall be commenced from the top floor
and carried downwards. For internal plaster, the plastering operations for the walls
shall commence at the top and carried downwards. Plastering shall be carried out to
the full length of the wall or to natural breaking points like doors/windows etc. Ceiling
plaster shall be completed first before commencing wall plastering.

Double scaffolding to be used shall be as specified in clause 5.2.2.(m).

The finished plaster surface shall not show any deviation more than 4mm when
checked with a straight edge of 2m length placed against the surface.

To overcome the possibility of development of cracks in the plastering work following
measures shall be adapted.

Plastering work shall be deferred as much as possible so that fairly complete drying
shrinkage in concrete and masonry works takes place.

Gl/Steel wire fabric shall be provided at the junction of block masonry and concrete
to overcome reasonably the differential drying shrinkage/thermal movement. This
Gl/steel wire mesh cost shall be included in the rate of plastering work.

Ceiling plaster shall be done, with a trowel cut at its junction with wall plaster. Similarly
trowel cut shall be adopted between adjacent surfaces where discontinuity of the
background exists.

Measurement

Measurement for plastering work shall be in sqm correct to two places of decimal for
finished exposed surface. Unless a separate item is provided for grooves, mouldings,
etc., these works are deemed to be included in the unit rates quoted for plastering
work. The quantity of work to be paid for under these items shall be calculated by
taking the projected surface of the areas plastered after making necessary
deductions for openings for doors, windows, fan openings etc. The plaster work
carried out on jambs/sills of windows, openings, etc. shall be measured as per IS:
1200 for payment.

READY MIX PLASTER
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Material

Ready-Mix Plaster is ready to use by just mixing water at site. This process eliminates
job-site mixing practices. Hence it gives consistent quality with required sand mesh
sizes in exact proportion which is most important for compactness of plaster. The
ready mix plaster is available in market in different brand names and the
characteristics of ready mix plaster in mentioned as below.
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PRODUCT CHARACTERISTICS

Parameters Values

Appearance Greyish Granular Powder

Coverage 16 to 17 square feet / 40 Kg bag @ 10 - 12 mm thickness
Thickness of Single Layer 6-12 mm

Pot Life 30 minutes (can vary on climatic conditions)

Water Demand 18% of Mix (can vary on climatic conditions)

Ingredients : Graded River Sand, OPC 53 Cement, Fly Ash, Hydrated Lime and Performance additives.
Packaging : 40 Kg Bags.
Storage  : Keep in dry place free from moisture and water. Do not leave the bag/bags open.

Shelf Life : Six months from the date of manufacture in the originally sealed packaging and with
recommended storage conditions.

TECHNICAL SPECIFICATIONS

Parameters Values®

Max. Aggregate Size 3mm

Bulk Density 1.7-1.8 Kg / liter unit
Compressive Strength (MPa) More than 4 in 28 days
Silt Contentin Sand <1%

Soundness <0.05%

Consistency (Using Standard flow table) 120 mm

112 of 239




HOW TO APPLY

The substrate needs Add Ready Mix Allow Mixture to Apply plaster to the
to be cleaned and Plaster to potable stand for 5 mins. & substrate, using
made free from water & mix well then remix again some pressure while
grease and loose for 5-10 mins. for 2 mins. finishing with a steel
particles.Then [Recommended trowel or wooden
dampen the surface mix 15-17% water) float to ensure

with clean water. eptimum bonding.

Apply aluminum Plain plaster wall, Post 24 hours
level patty from ready for wall putty curing is

bottomn to top application. recommended for
direction followed by 7 days.

left to right & right
to left direction to
level the plaster.

Measurement

Measurement for plastering work shall be in sqm correct to two places of decimal for
finished exposed surface. Unless a separate item is provided for grooves, mouldings,
etc., these works are deemed to be included in the unit rates quoted for plastering
work. The quantity of work to be paid for under these items shall be calculated by
taking the projected surface of the areas plastered after making necessary deductions
for openings for doors, windows, fan openings etc. The plaster work carried out on
jambs/sills of windows, openings, etc. shall be measured as per IS: 1200 for payment

CEMENT POINTING
Materials

The cement mortar for pointing shall be in the proportion of 1:3 (one part of cement
to three parts of fine sand (M-Sand) unless otherwise specified in the respective items
of work. Sand shall be of sound, hard, clean and durable particles. M- Sand shall be
approved by Engineer- in-Charge and if so directed it shall be washed/screened to
meet specification requirements.

.2 Workmanship

Where pointing of joints in masonry work is specified on drawings/respective items of
work, the joints shall be raked at least 15mm/20mm deep in stone/stone masonry
respectively as the work proceeds when the mortar is still green.
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(b)

(a)

(b)

(d)

(e)

Any dust/dirt in the raked joints shall be brushed out clean and the joints shall be
washed with water. The joints shall be damp at the time of pointing. Mortar shall be
filled into joints and well pressed with special steel trowels. The joints shall not be
disturbed after it has once begun to set. The joints of the pointed work shall be neat.
The lines shall be regular and uniform in breadth and the joints shall be raised, flat,
sunk or 'V' as may be specified in the respective items of work. No false joints shall
be allowed.

The work shall be kept moist for at least 7 days after the pointing is completed.
Whenever coloured pointing is to be done, the colouring pigment of the colour
required shall be added to cement in such proportions as recommended by the
manufacturer and as approved by the Engineer-in-Charge.

5.6.3 Measurement

The quantity of work to be paid for under this Item shall be measured in sqm correct
to two places of decimal by taking the projected surface of the area pointed after
making necessary deductions for openings, etc. as per IS 1200.

WATER-PROOFING ADMIXTURE

Water-proofing admixture shall conforming to the requirements of IS: 2645 and shall
be of approved manufacture/ make and to be used in both coats of plastering work.
The admixture shall not contain calcium chloride. The quantity of the admixture to be
used for the works and method of mixing etc. shall be as per manufacturer's
instructions and as directed by the Engineer-in-Charge. Cost of approved water
proofing compound admixture shall be included in the rate for the plastering work.

PAINTING WORKS

General

The painting work is to be executed according to the valid standards, codes and
regulations on their latest revision. The following standards, codes and regulations
shall be taken into consideration:

The contractor has to deliver all the materials and work tools which are needed for
performing the job. For instance, painting, cleaning solvents, dilution solvents,
brushes, special equipment, scaffolding, ladders, collective protection material etc.
Painting jobs are considered as high risk jobs and a safety and environment
prevention plan has to be set up by the contractor before start of the work.

(c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be
stored in a ventilated container or storage room and in an ambient temperature

Method of appliance of the layers: On the surfaces shall the layer been applied one
after each other and between the appliance of each layer shall a drying time been
respected according to the technical specification of the paint/coating manufacturer.
The minimum thickness as stated in the technical specifications of the manufacturer
and in this specification shall be respected.

General precautions: Bolts, nuts, stud bolts, screws shall not been painted and
temporarily protected for accidental paint, unless otherwise asked by the Client. Tag
plates, name plates shall not been painted and temporarily protected for accidental
paint. The contractor collects all removed dust, rust, spilled solvents and paints and
any leftovers of paint and solvents and removes them from the site of the contractor.
All these materials are destroyed or deposit conform the local regulations. The
contractor shall avoid any spill of paint and / or solvent on parts or surfaces belonging
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(f)

(9)

(h)

(i)

1)

(k)

()

(m)

(n)

to the site of the client. To avoid spills on these parts, the contractor shall cover during
the execution of the painting work (when needed) the parts.

Cleaning and removal of rust or other foreign matters: Cleaning of steel and removal
of rust: All the surfaces which shall be protected by a coating shall thoroughly been
cleaned and prepared with as objective to remove dust, mill scale, protective coating
applied during the rolling process, rust, greases, oil, humidity and other foreign
matters to assure that the coating adhere on the surface and that should last as long
as the normal lifetime isexpected.

When painting on wood, the work shall first be cleared of all such projections as glue
or whiting spots being carefully removed with the stopping knife and duster, after
which all knots shall be filled with one or more layers of oil and white zinc and size of
glue laid on warm and rubbed down when dry with sand paper or pumice stone.

The Concrete/plastered surface shall be thoroughly dried before the priming coat is
applied.

The steel work shall when be primed shall be either as per manufacturer's
specifications or by providing with a coat of four parts by weight of white zinc mixed
with one part twice boiled linseed oil.

In wood works all holes, cracks and nail heads shall then be stopped with putty, and
irregularities reduced with sand paper and pumice stone.

Iron work shall be first thoroughly cleaned from rust and dirt, after which red lead alone
shall be used as a primer.

For other materials when the work is to be finished in a dark colour the priming may
be zinc colour, if to be finished orange, red and similar tints the priming may be pink.

All colour to be laid on evenly and properly with English made or best approved
brushes. Each coat of colour to be allowed to dry thoroughly before the next is laid on
and all, except the last coat to be slightly rubbed down with pumice stone.

No hair marks from the brush shall be left on the work or puddle in the corners of
panels, angle of mouldings etc.

(0) White paint to be made of the best mineral white zinc paint and double boiled
linseed oil properly ground and mixed together with a small quantity of turpentine. A
small quantity of Victoria blue to be added if directed.

Linseed oil used shall be of best-approved quality limpid, pale and brilliant, yellow and
sweet to the taste with every little small, and shall boiled twice.

Putty shall be made of best whiting and oil, the whiting to be specially dry and passed
through a sieve of 43 mashes to the inch, and then mixed with as much raw linseed
oil as will form it into a stiff paste, this after being well needed, shall be left for twelve
hours and worked up in small pieces till quite smooth. If the putty become dry it should
be restored by heating and working it up again while hot.

When tinted colour are required, a small quantity of the proper tint should be first
prepared to serve as a guide by which to mix the whole quantity. The ground white
zinc shall first be well mixed with a portion of the oil, and then the tinting colour shall
be added to match the pattern thoroughly after which the remaining portion of the oil
or turpentine is to be added, and the whole passed through fine canvas or a fine sieve.
The consistency shall be that of cream so as to work easily.

Varnish to be done with copal varnish or such other as may be specified by the
Engineer.
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(2)

Wood oiling, when employed as a substitute for painting timber work to be of linseed
oil with a small quantity of dammer oiled up with it or red ochre.

In case of doubt regarding the quality, the paints supplied by the contractor shall be
tested in an approved laboratory as described in IS 101-1964 if considered necessary
by the Engineer-in-charge.

Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only
ready mixed Paint as received from the manufacturer without any admixture shall be
used. If for any reason, thinning is necessary in case of ready mixed Paint, the brand
of thinner recommended by the manufacturer or as instructed by the Engineer-in-
Charge shall be used.

Approved Paints, oil or varnishes shall be brought to the site of work by thecontractor
in their original containers in sealed condition. The material shall be brought in at a
time in adequate quantities to suffice for the whole work or at least a fortnight’s work.
The empties shall not be removed from the site of work, till the relevant item of work
has been completed and permission obtained from the Engineer-in-Charge.

Commencing Work: Painting shall not be started until the Engineer-in-Charge has
inspected the items of work to be painted, satisfied himself about their proper quality
and given his approval to commence the painting work. Painting of external surface
should not be done in adverse weather condition like hail storm and dust storm.
Painting, except the priming coat, shall generally be taken in hand after practically
finishing all other building work. The rooms should be thoroughly swept out and the
entire building cleaned up, at least one day in advance of the Paint work being started.

Preparation of Surface: The surface shall be thoroughly cleaned and dusted off. All
rust, dirt, scales, smoke splashes, mortar droppings and grease shall be thoroughly
removed before painting is started. The prepared surface shall have received the
approval of the Engineer-in-Charge after inspection, before painting is commenced

Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in
its containers, when applying also, the Paint shall be continuously stirred in the
smaller containers so that its consistency is kept uniform.

(aa) Where so stipulated, the painting shall be done by spraying. Spray machine used
may be (a) high pressure (small air aperture) type, or (b) a low pressure (large air
gap) type, depending on the nature and location of work to be carried out. Skilled and
experienced workmen shall be employed for this class of work. Paints used shall be
brought to the requisite consistency by adding a suitable thinner.

(bb) Spraying should be done only when dry condition prevails. Each coat shall be
allowed to dry out thoroughly and rubbed smooth before the next coat is applied.
This should be
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facilitated by thorough ventilation. Each coat except the last coat, shall be lightly
rubbed down with sand paper or fine pumice stone and cleaned off dust before the
next coat is laid."

(cc) The painting shall be laid on evenly and smoothly by means of crossing and
laying off, the latter in the direction of the grains of wood. The crossing and laying off
consists of covering the area over with Paint, brushing the surface hard for the first
time over and then brushing alternately in opposite direction, two or three times and
then finally brushing lightly in a direction at right angles to the same. In this process,
no brush marks shall be left after the laying off is finished. The full process of crossing
and laying off will constitute one coat.

(dd) No left over Paint shall be put back into the stock tins. When not in use, the
containers shall be kept properly closed. No hair marks from the brush or clogging of
Paint puddles in the corners of panels, angles of mouldings etc. shall be left on the
work.

(ee) In painting doors and windows, the putty round the glass panes must also be
painted but care must be taken to see that no Paint stains etc. are left on the glass.
Tops of shutters and surfaces in similar hidden locations shall not be left out in
painting. However, bottom edge of the shutters where the painting is not practically
possible, need not be done nor any deduction on this account will be done but two
coats of primer of approved make shall be done on the bottom edge before fixing the
shutters.

(ff) On painting steel work, special care shall be taken while painting over bolts, nuts,
rivets overlaps etc. The additional specifications for primer and other coats of Paints
shall be as according to the detailed specifications under the respective headings.

(gg) Brushes and Containers: After work, the brushes shall be completely cleaned of
Paint and linseed oil by rinsing with turpentine. A brush in which Paint has dried up
is ruined and shall on no account be used for painting work. The containers when not
in use, shall be kept closed and free from air so that Paint does not thicken and also
shall be kept safe from dust. When the Paint has been used, the containers shall be
washed with turpentine and wiped dry with soft clean cloth, so that they are clean,
and can be used again.

(hh) Measurements (as per IS 1200)

The length and breadth shall be measured correct to a cm. The area shall be
calculated in sgqm (correct to two places of decimal), except otherwise stated. Small
articles not exceeding 10 sq. decimetre (0.1 sqm) of painted surfaces where not in
conjunction with similar painted work shall be enumerated. Painting upto 10 cm in
width or in girth and not in conjunction with similar painted work shall be given in
running metres and shall include cutting to line where so required. Note : Components
of trusses, compound girders, stanchions, lattices and similar work shall, however,
be given in sq. metres irrespective of the size or girth of members. Priming coat of
painting shall be included in the work of painting works.

(ii) In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The
coefficients as indicated in following tables shall be used to obtain the area payable.
The coefficients shall be applied to the areas measured flat and not girthed.

Make Plain Areas of Uneven Surface
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Description of work

2

How measured

Multiplying
coefficients

Wood work doors, windows Etc.

Panelled or framed and braced
Ledged and battened or ledged,
battened and braced doors, windows
etc

Measured flat (not girthed
including) Chowkhat or
frame, Edges, chocks,
cleats, etc. shall be deemed
to be included in the item.

1.30 (for each
side)

Flush doors etc. -do- 1.20 (for each
side)

Partl panelled and part glazed or -do- 1.00 (for each

gauzed doors, window etc. side

Fully glazed or gauzed doors, | -do- 0.80 (for each

windows etc. (Excluding painting of side)

wire gauze portion)

Fully venetioned or louvered doors, | -do- 1.80 (for each

windows etc.

side)

Trellis (or Jaffri) work one way or two
way

Measured flat overall, no
deduction shall be made for
open spaces, supporting
members shall not be
measured separately

2 (for painting all
over)

Carved or enriched work

Measured flat

2 (for each side)

Weather boarding

Measured flat (not girthed
supporting frame work shall
not be measured separately

1.20 (for each
side)

Wood shingle roofing

Measured flat (not girthed)

1.10 (for each
side)

Boarding with cover fillets and match
boarding

Measured flat (not girthed)

1.05 (for each
side)

Tile and slate battening

Measured flat overall no
deductions shall be made
for open spaces

0.80 (for

paintin
g all
over)

Steel work doors, windows Etc.

Plain sheeted steel doors or windows|

Measured flat (not girthed)
including frame edges etc.

1.10 (for each
side)
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Fully glazed or gauzed steel doors | -do- 0.50 (for each
and windows (excluding painting of side)

wire gauze portion)

Partly panelled and partly glazed or | -do- 0.80 (for each
gauzed doors and  windows side)
(excluding painting of wire gauze

portion)

Corrugated sheeted steel doors or -do- 1.25 (for each

windows

side)

Collapsible gates

Measured flat

1.50 (for

paintin
g all
over)

Rolling shutters of interlocked laths

Measured flat (size of
opening) all over; jamb
guides, bottom rails and
locking arrangement etc.
shall be included in the item
(top cover shall be
measured separately)

1.10 (for each
side)

General

Expanded metal, hard drawn steel
wire fabric of approved quality, grill
works and gratings in guard bars,
balustrades, railing partitions and
MS Bars in windows frames.

Measured flat overall; no
deduction shall be made for
open spaces; supporting
members shall not be
measured separately

1 (for Paint all
over)

Open palisade fencing and gates
including standards, braces, rails
stays etc. in timber or steel

-do- (see note No. 12)

1 (for Paint all
over)

Corrugated iron sheeting in roofs,
side cladding etc.

-do- Measured flat
girthed)

(not

1.14 (for each
side)

AC corrugated sheeting in roofs, side| -do- 1.20 (for each
cladding etc. side)

AC semi corrugated sheeting in| -do- 1.10 (for each
roofs, side cladding etc. or Nainital side)

pattern using plain sheets

Wire gauze shutters including -do- 1.00 (for each

painting of wire gauze

side)
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10.

1.

Explanatory Notes

Measurements for doors windows etc., shall be taken flat (and not girthed) overall
including chowkhuts or frames, where provided. Where Chowkhuts or frames are not
provided, the shutter measurements shall be taken.

Where doors, windows etc., are of composite types other than those included in Table
1 the different portion shall be measured separately with their appropriate
coefficients, the centre line of the common rail being taken as the dividing line
between the two portions.

The coefficients for door and windows shall apply irrespective of the size of frames and
shutter members.

In case steel frames are used the area of doors, windows shutters shall be measured
flat excluding frames.

When the two faces of a door, window etc. are to be treated with different specified
finishes, measurable under separate items, the edges of frames and shutters shall be
treated with the one or the other type of finish as ordered by the Engineer-in-Charge
and measurement of this will be deemed to be included in the measurement of the
face treated with that finish.

In the case where shutters are fixed on both faces of the frames, the measurement
for the door frame and shutter on one face shall be taken in the manner already
described, while the additional shutter on the other face will be measured for the
shutter only excluding the frame.

Where shutters are provided with clearance at top or/and bottom each exceeding 15
cm height, such openings shall be deducted from the overall measurements and
relevant coefficient shall be applied to obtain the area payable.

Collapsible gates shall be measured for width from outside to outside of gate in its
expanded position and for height from bottom to top of channel verticals. No separate
measurements shall be taken for the top and bottom guide rails rollers, fittings etc.

Coefficients for sliding doors shall be the same as for normal types of doors in the
table. Measurements shall be taken outside to outside of shutters, and no separate
measurements shall be taken for the painting guide rails, rollers, fittings etc.

Measurements of painting as above shall be deemed to include painting all iron fittings
in the same or different shade for which no extra will be paid.

The measurements of guard bars, expanded metal, hard drawn steel wire fabric of
approved quality, grill work and gratings, when fixed in frame work, painting of which
is once measured elsewhere shall be taken exclusive of the frames. In other cases the
measurements shall be taken inclusive of the frames.

(il Width of moulded work of all other kinds, as in hand rails, cornices, architraves
shall be measured by girth.

(kk) For trusses, compound girders, stanchions, lattice girders, and similar work,
actual areas will be measured in sq. metre and no extra shall be paid for painting on
bolt heads, nuts, washers etc. even when they are picked out in a different tint to the
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(1)

(2)

adjacent work.

(Il Painting of rain water, soil, waste, vent and water pipes etc. shall be measured in
running metres of the particular diameter of the pipe concerned. Painting of specials
such as bends, heads, branches, junctions, shoes, etc. shall be included in the length
and no separate measurements shall be taken for these or for painting brackets,
clamps etc.

(mm) Measurements of wall surfaces and wood and other work not referred to
already shall be recorded as per actual.

(nn) All furnitures, fixtures, glazing, floors etc. shall be protected by covering and
stains, smears, splashings, if any shall be removed and any damages done shall be
made good by the contractor at his cost.

(0o) Rate: Rates shall include cost of all labour and materials involved in all the
operations described above and in the particular specifications given under the
several items.

(pp) PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACES

Primer: The primer for wood work, iron work or plastered surface shall be as
specified in the description of item.

Primer for plaster/wood work/Iron & Steel/Aluminum, etc surfaces shall be as
specified below:

Surfaces Primer to be used

Wood work (hard and soft wood) | Pink conforming to IS 3536

Resin wood and plywood Aluminum primer conforming to IS 3585
(A) Aluminum and light alloys Zinc chromate primer conforming to IS 104
(B) Iron, Steel and Galvanized Red Oxide/ Zinc chromate Primer

steel conforming relevant IS code

Cement / Concrete / RCC /| Cement primer conforming to IS 109
concrete  blocks/brick  work,
Plastered surfaces, non-asbestos
surfaces to receive Oil bound
distemper or Paint finish.

The primer shall be ready mixed primer of approved brand and manufacture.

Where primer for wood work is specified to be mixed at site, it shall be prepared from
a mixture of red lead, white lead and double boiled linseed oil in the ratio of 0.7 kg :
0.7 kg : 1 litre.

Where primer for steel work is specified to be mixed at site, it shall be prepared from
a mixture of red lead, raw linseed oil and turpentine in the ratio of 2.8 kg : 1 litre : 1
litre.
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2)

3)

4)

5)

(qq) The specifications for the base vehicle and thinner for mixed on site primer shall
be as follows:

White Lead : The White lead shall be pure and free from adulterants like barium
sulphate and whiting. It shall conform to IS 103.

Red Lead: This shall be in powder form and shall be pure and free from adulterants
like brick dust etc. It shall conform to IS 102.

"Raw Linseed Oil: Raw linseed oil shall be lightly viscous but clear and of yellowish
colour with light brown tinge. Its specific gravity at a temperature of 30 degree C shall
be between 0.923 and 0.928."

Note: The oil shall be mellow and sweet to the taste with very little smell. The oil shall
be of sufficiently matured quality. Oil turbid or thick, with acid and bitter taste and
rancid odour and which remains sticky for a considerable time shall be rejected. The
oil shall conform in all respects to IS 75. The oil shall be of approved brand and
manufacture.

Double Boiled Linseed Qil: This shall be more viscous than the raw oil, have a deeper
colour and specific gravity between 0.931 and 0.945 at a temperature of 30 degree
C. It shall dry with a glossy surface. It shall conform in all respects to IS 77. The oil
shall be of approved brand and manufacture.

Turpentine: Mineral turpentine i.e. petroleum distillate which has the same rate of
evaporation as vegetable turpentine (distillate product of oleeresin of conifers) shall
be used. It shall have no grease or other residue when allowed to evaporate. It shall
conform to IS 533.

All the above materials shall be of approved manufacture and brought to site in their
original packing in sealed condition.

(rr) The number of coats shall be as stipulated in the item. The Paint will be applied
in the usual manner with brush, spray or roller. The Paint dries by evaporation of the
water content and as soon as the water has evaporated the film gets hard and the
next coat can be applied. The time of drying varies from one hour on absorbent
surfaces to 2 to 3 hours on non- absorbent surfaces. The thinning of emulsion is to
be done with water and not with turpentine. Thinning with water will be particularly
required for the under coat which is applied on the absorbent surface. The quantity
of water to be added shall be as per manufacturer’s instructions. The surface on
finishing shall present a flat velvety smooth finish. If necessary, more coats will be
applied till the surface presents a uniform appearance.

(ss) QUALITY ASSURANCE

For Quality Assurance the Contractor shall ensure that color and texture of finish
coats, shall match the approved sample. Also,

Color of priming coat shall be lighter than body coat.
Color of body coat shall be lighter than finish coat.

Color prime and body coats as required so as not to show through the finish coat
and to mask surface imperfections.

Before starting application of each type of paint, the Contractor shall apply the paint
to a specimen area, not to exceed 10 square meter and get finish and texture
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(b)
(c)

(a)

(b)

(c)

(e)

approved and shall use it as a sample for the remainder of the work.
PAINTING OF CONCRETE MASONRY & PLASTERED SURFACES
Materials

Acrylic emulsion paint shall be of an approved manufacture.

Plastic emulsion paint shall conform to I1S: 15489-2004.

All the materials shall be of the best quality from an approved manufacturer.
CONTRACTOR shall obtain prior approval of the Engineer-in-Charge for the brand
of manufacture and the colour/shade. All materials shall be brought to the site of works
in sealed containers.

Workmanship

CONTRACTOR shall obtain the approval of the Engineer-in-Charge regarding the
readiness of the surfaces to receive the specified finish, before commencing the work
on painting.

Painting of new surfaces shall be deferred as much as possible to allow for thorough
drying of the sub-strata.

The surfaces to be treated shall be prepared by thoroughly brushing them free from
dirt, mortar droppings and any loose foreign materials. Surfaces shall be free from
oil, grease and efflorescence. Efflorescence shall be removed only by dry brushing of
the growth. Cracks shall be filled with Gypsum. Workmanship of painting shall
generally conform to 1S: 2395.

The surface shall ordinarily not be painted until it has dried completely. Trial patches
of primer shall be laid at intervals and where drying is satisfactory, painting shall then
be taken in hand. Before primer is applied, holes and undulations, shall be filled up
with plaster of paris and rubbed smooth.

Surfaces of doors, windows etc. shall be protected suitably to prevent paint finishes
from splashing on them.

Oil Bound Distemper: The prepared surfaces shall be dry and provided with one coat
of alkali resistant primer by brushing. The surface shall be finished uniformly without
leaving any brush marks and allowed to dry for atleast 48 hours. A minimum of two
coats of oil bound distemper having VOC (Volatile Organic Compound) content less
than 50 gramsl/ litre shall be applied as specified in the item of work. The first coat shall
be of a lighter tint. Atleast 24 hours shall be left after the first coat to become
completely dry before the application of the second coat. Broad, stiff, double bristled
distemper brushes shall be used for the work. The operations for brushing each coat
shall be as detailed in 5.9.2(e)

Plastic Emulsion Paint: Plastic Emulsion Paint as per IS 15489 of approved brand and
manufacture and of the required shade shall be used. The plastic emulsion Paint is not
suitable for application on external, wood and iron surface and surfaces which are
liable to heavy condensation. These Paints are to be used on internal surfaces except
wooden and steel.

Plastic emulsion paint of interior grade, having VOC (Volatile Organic Compound)
content less than 50 grams/ litre of approved brand and manufacture in approved
shade color including applying additional coats wherever required to achieve even
shade and color. The prepared surface shall be dry and provided with one coat of
primer which shall be a thinned coat of emulsion paint. The quantity of thinner shall
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(9)

(h)

be as per manufacturer's instructions. The paint shall be laid an evenly and smoothly
by means of crossing and laying off. The crossing and laying off consists of covering
the area with paint, brushing the surface hard for the first time over and then brushing
alternately in opposite directions two or three times and then finally brushing lightly
in a direction at right angles. In this process, no brush marks shall be left after the
laying off is finished. The full process of crossing and laying off constitutes one coat.
The next coat shall be applied only after the first coat has dried and sufficiently become
hard which normally takes about 2 to 3 hours. A minimum of 2 finishing coats of the
same colour shall be applied unless otherwise specified in the item of work. Paint may
also be applied using rollers.

The surface on finishing shall present a flat velvety smooth finish and uniform in
shade without any patches.

Acrylic Emulsion Paint: Acrylic emulsion paint of interior grade, having VOC (Volatile
Organic Compound) content less than 50 grams/ litre of approved brand and
manufacture in approved shade/color including applying additional coats wherever
required to achieve even shade and color. This shall be applied in the same way as
for plastic emulsion paint. A minimum of 2 finishing coats over one coat of primer
shall be provided unless otherwise specified in the item of work.

Premium Acrylic Textured Emulsion exterior paint: The surface shall be prepared in
the similar fashion as specified under lime and colour wash. In addition any existing
fungus or mound growth shall be completely removed by thoroughly scrapping and
rubbing down with bristle brush and sand paper and then washing down with clean
water and allowed to dry. The surface shall be brushed with a soft bristle to remove
any dust particles 24 hours after the wash.

With 100% Acrylic Emulsion
paint Preparation

The ready mixed exterior quality 100% Acrylic Emulsion paint shall be prepared
strictly according to the manufacturer's specification.

Application of painting
The painting shall be carried out as follows.
Apply one coat of specified primer of approved quality.

Apply first coat of paint as per manufacturer's specification. After allowing the first
coat to dry, the excessive air holes, indentations, cracks etc. should be made up with
approved fillers to yield uniform plain surface.

After overnight drying and light sand papering of surface, apply second coat of
Emulsion paint of final approved shade.

If directed by the Engineer additional coat of paint should be given to bring the surface
to uniform shade and tone at no extra cost.

Measurement

Measurement shall be in sq.m correct to two places of decimal. Measurement shall
be forthe areas as executed duly deducting for any openings etc. as detailed in the
IS: code. Rate quoted shall take into account the provision of necessary enabling
works such as double legged scaffolding, painter's cradle etc. Measurement shall be
as per IS 1200
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(d)

(e)

(f)

(9)

(h)

(i)

PAINTING OF IRON AND STEEL SURFACE

Materials

Red oxide/Zinc chrome primer shall conform to IS: 2074.
Synthetic enamel paint shall conform to IS: 2932.
Aluminium paint shall conform to IS: 2339.

Chlorinated Rubber Paint
Epoxy micaceous Iron oxide paint

All the materials shall be of the best quality from an approved manufacturer.
CONTRACTOR shall obtain prior approval of the Engineer-in-Charge for the brand
of manufacture and the color/shade. All the materials shall be brought to the site in
sealed containers.

Workmanship
Painting work shall be carried out only on thoroughly dry surfaces.

Painting shall be applied either by brushing or by spraying. CONTRACTOR shall
procure the appropriate quality of paint for this purpose as recommended by the
manufacturer. The workmanship shall generally conform to the requirement of IS:
1477 (Part 2).

The type of paint, number of coats etc. shall be as specified in the respective items
of work.

Primer and finish paint shall be compatible with each other to avoid cracking and
wrinkling. Primer and finish paint shall be from the same manufacturer.

All the surfaces shall be thoroughly cleaned of oil, grease, dirt, rust and scale. The
methods to be adopted using solvents, wire brushing, power tool cleaning etc., shall
be as per IS: 1477 (Part-1) and as indicated in the item of work.

Itis essential to ensure that immediately after preparation of the surfaces, the first coat
of red oxide-zinc chrome primer shall be applied by brushing and working it well to
ensure a continuous film without “holidays”. After the first coat becomes hard dry, a
second coat of primer shall be applied by brushing to obtain a film free from holidays.

After the second coat of primer is hard dry, the entire surface shall be wet rubbed
cutting down to a smooth uniform surface. When the surface becomes dry, the
undercoat of synthetic enamel paint of optimum thickness shall be applied by
brushing with minimum of brush marks. The coat shall be allowed to hard dry. The
under coat shall then be wet rubbed cutting down to a smooth finish, taking adequate
care to ensure that at no place the undercoat is completely removed. The surface
shall then be allowed to dry.

The first finishing coat of paint shall be applied by brushing and allowed to hard dry.
The gloss from the entire surface shall then be gently removed and the surface
dusted off. The second finishing coat shall then be applied by brushing.

At least 24 hours shall elapse between the applications of successive coats. Each coat
shall vary slightly in shade and this shall be got approved by the Engineer-in-Charge.

All rust and scales shall be removed by scrapping or by brushing with steel wire
brushes. Hard skin of oxide formed on the surface of wrought iron during rolling which
becomes loose by rusting, shall be removed. All dust and dirt shall be thoroughly
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wiped away from the surface. If the surface is wet, it shall be dried before priming
coat is undertaken.

Treatment on Steel for Aggressive Environment: A second coat of ready mixed red
oxide zinc chromate primer may be applied where considered necessary in
aggressive environment such as near Industrial Establishment and Coastal regions
where the steel members are prone to corrosion. The second coat (which shall be
paid for separately) is to be applied after placing the member in position and just
before applying Paint. The second coat of primer is not necessary in case of painting
with synthetic enamel Paint as it is applied over an under coat of ordinary Paint.

Measurement

Measurement shall be in sqgm correct to two place of decimal for the finished work
including primer. Rate shall be inclusive of enabling works such as double
scaffolding, etc. Measurement shall be as per IS 1200.

WOODEN SURFACES:

The wood work to be painted shall be dry and free from moisture. The surface shall
be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand paper
and shall be well dusted. Knots, if any shall be covered with preparation of red lead
made by grinding red lead in water and mixing with strong glue sized and used hot.
Appropriate filler material conforming to IS 345 with same shade as Paint shall be
used where specified. The surface treated for knotting shall be dry before Paint is
applied. After obtaining approval of Engineer- in-Charge for wood work, the priming
coat shall be applied before the wood work is fixed in position. After the priming coat
is applied, the holes and indentation on the surface shall be stopped with glazier's
putty or wood putty. Stopping shall not be done before the priming coat is applied as
the wood will absorb the oil in stopping and the latter is therefore liable to crack.

PAINTING WITH SYNTHETIC ENAMEL PAINT : Synthetic Enamel Paint(conforming
to IS 2933) of approved brand and manufacture and of the required colour &
finish(matt/glossy)shall be used for the top coat and an undercoat of ordinary Paint
of shade to match the top coat as recommended by the same manufacturer as far the
top coat shall be used

POLISHIN VARNISHIN
(a) Melamine Polish:

For the item of melamine polish, the item includes all the sand papering required to
be carried out and wiped properly for cleaning all the loose dust particles. Necessary
masking tapes are to be provided where different finishing work is to be carried out,
so that the melamine polish does not spread to the other surfaces. Care should be
taken while removing the masking tape, so that the surface is not damaged. Cost of
melamine polish includes the cost of providing and removing the masking tapes
wherever required. The surface shall be sand papered using emery paper no. 180,
320 and 400 as required. Any staining required shall be carried out by applying
approved stain & wood filler, to achieve the required colour and shade as directed by
the Engineer-in-Charge. The item of melamine polish is deemed to include cost of
such staining. Nothing extra shall be payable on this account. Melamine polish shall
be applied with spray machine.

(b) French Polishing
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French spirit polish shall be of an approved make conforming to IS 348. if it has to be
prepared on site, polish shall be made by dissolving 0.7 Kg of best shellac in 4.5 liters
of methylated spirit without heating. To obtain required shade pigment may be added
and mixed.

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand
paper and well dusted. Knots, if visible, shall be covered with a preparation of red lead
and glue. Resinous or loose knots and gaps shall be filled with seasoned timber
pieces and made level with rest of the surface. Holes and indentations on surface
shall be filled with putty made of whiting and linseed oil. Surface shall be given a coat
of filler made of 2.25 Kg of whiting in 1.5 liter of methylated spirit. When it dries,
surface shall again be rubbed down perfectly smooth with sand paper and wiped
clean.

Surface shall be prepared as described under "French Polishing" except that the final
rubbing shall be done with sand paper which has been slightly moistened with linseed
oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that
no blank patches are left and rubbed continuously for half an hour. When the surface
is quite dry, a second coat shall be applied in the same manner and rubbed
continuously for an hour or until the surface is dry. Final coat shall than be applied
and rubbed for two hours or more if necessary, until the surface has assumed a
uniform gloss and is quite dry showing no sign of stickiness when touched. Gloss of
the polish depends on amount of rubbing, therefore rubbing must be continuous and
with uniform pressure and frequent change in direction.

Varnishing

Surface shall be prepared as described above. After preparation of surface, two coats
of clean boiled linseed oil shall be applied at sufficient interval of time. After the
linseed oil has dried, two coats of varnish obtained from approved manufacturer shall
be applied at sufficient interval of time. If the surface fails to produce the required
gloss an additional coat shall be applied without any extra cost.

Piece of clean fine cloth and cotton wool made into shape of pad shall be used to apply
polish. The pad shall be moistened with polish and rubbed hard on the surface
applying the polish sparingly but uniformly and completely over the entire surface. It
shall be allowed to dry and another coat applied in the same way. To give finishing
coat, the pad shall be covered with a fresh piece of clean fine cotton cloth, slightly
damped with methylated spirit and rubbed lightly and quickly with a circular motion,
till the finished surface attains uniform texture and high gloss.

Wax Polishing

Wax polish shall either be prepared on site or obtained readymade from market.
Polish made on the site shall be prepared from a mixture of pure bees wax, linseed
oil, turpentine oil and varnish in the ratio of 2:1.5:1:1/2 by weight. The bees wax and
the boiled linseed oil shall be heated over a slow fire. When the wax is completely
dissolved, the mixture shall be cooled till it is just warm and turpentine oil and varnish
added to it in the required proportions and the entire mixture is well stirred.

WATER PROOFING TREATMENT
INTEGRAL CEMENT BASED TREATMENT FOR WATER PROOFING
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ON HORIZONTAL SURFACE OF UNDER-GROUND STRUCTURE AT ALL
DEPTH

Water Proofing of Horizontal Internal Surfaces of Under-ground Structure
Preparation of Surface

The Water Proofing Treatment over the lean concrete/leveling course surface should
adhere to the surface firmly, the surface of leveling course should be roughened
properly when the concrete is still green. In case the surface is not made rough before
the concrete is set, the work of water proofing should not be executed till proper key
is provided for the base layer of Cement Mortar 1:3.

Blending Cement/Water with Water Proofing Compound

The required quantity of cement bags to be used for a particular portion of work
should be emptied on a dry platform. Water proofing compound bearing ISI mark and
conforming to IS 2645 should then be mixed properly with the cement. The quantity of
water proofing compound to be mixed should be as prescribed by the manufacturer
but not exceeding 3% by weight of cement. The quantity of cement and water
proofing compound thus mixed should be thoroughly blended and the blended
cement should again be packed in bags.

For the water proofing compound in liquid form, the blending is to be done with water.
This can be done by taking the just required quantity of water to be mixed in the
particular batch of dry cement mortar.

The required quantity of water thus collected per batch of dry cement mortar to be
prepared should be mixed with liquid water proofing compound from sealed tins with
ISI mark. The water thus mixed with water proofing compound shall be thoroughly
stirred so that the water is blended with water proofing compound properly.

Rough Shahabad Stone 22 to 25 mm Thick

The stone slabs to be used for this item shall be in thickness of 22 mm to 25 mm.
Largersize of stone slabs i.e. 575 mm x 575 mm or 575 mm x 875 mm shall be used
to minimize the number of joints.

Preparation of Cement Slurry

Cement slurry shall be prepared by using 2.2 kg of blended cement per sqm. area.
Each time only that much quantity shall be prepared which can be covered on the
surface and the surface in turn would be covered with 25 mm thick cement mortar
base within half an hour. Slurry prepared and remained unused for more than half an
hour shall be totally rejected.

Preparation of Cement Mortar

Cement mortar 1:3 (1 blended cement: 3 coarse sand) shall be prepared with cement/
water duly blended as explained in clause 6.1.1(ii) Only that much quantity of cement
mortar which can be consumed within half an hour, shall be prepared. Any cement
mortar that is prepared and remains unused for more than half an hour shall not be
used in the work and shall be rejected.

Laying Water Proofing Course

Before laying the base course of cement mortar 1:3, the lean concrete surface shall be
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cleaned neatly with water. Cement slurry prepared as per clause 6.1.1 (ii), shall be
applied only on the area of the concrete surface, that can be covered with the cement
mortar (1:3) base course within half an hour. The cement slurry should cover every
spot of the surface and no place shall remain uncovered. Just after the application of
cement slurry on the surface, the cement mortar prepared as per clause 6.1.1 (v)
should be used for laying the base course. Base Course should be laid to a perfect
level with wooden/aluminum straight edge of at least 2 mtrs. long. The top surface of
cement mortar should be finished neatly and later scratched when green with a
suitable instrument before the base course dries and gets hard that is just before the
base course takes up initial set.

When the 25 mm thick base course is just getting set the cement slurry prepared as
per clause 6.1.1(iv) should be spread over the base course up to the area that shall
be covered with just two to three stone slabs. The cement slurry shall be spread in
such a way that the area of base course to be covered immediately shall be covered
with slurry without any gap or dry spots. Immediately on applying cement slurry on
the base course the Rough Shahabad Stone slab shall be laid over the base course
and pressed gently so that the air gap can be removed. The slurry applied on the
surface which gets spread when the stone slab is pressed shall get accumulated in
the joints of adjacent stone slabs and if any gap still remains between the stone slabs
the same should also be filled with additional quantity of cement slurry. For laying the
stone slabs in perfect level, two stone slabs at adjacent concerns/ends shall be fixed
firmly to the required level and a string stretched over the two slabs, the intermediate
slabs shall then be set to the level of the string.

After filling all the joints of the Rough Shahabad stone Slabs with cement slurry the
area of stone slab shall be laid with cement mortar 1:3. The surface of stone slabs
shall be cleaned and lightly watered. Cement mortar 1: 3 prepared as per clause
6.1.1(iv) shall be used for laying this course. For laying this course 25 mm high
wooden strips shall be used and the top surface shall be finished smooth without
using additional cement or slurry.

After laying 3rd course and before the mortar layer takes the initial set, Stone
aggregate of 10 mm to 12 mm nominal size shall be uniformly spread and lightly
pressed into the finished surface @ 8 cudm./sqm. The aggregates shall not be
embedded totally inside the mortarand shall be visible on the top surface.

In cases where slope is to be provided for the water proofing layer, grading with
additional cement concrete/cement mortar shall be provided and then the water
proofing layer shall be laid on the graded surface. Extra payment shall however be
made for the grading course.

Curing

Immediately after completing the fourth layer, arrangements shall be made for the
top RCC slab as quickly as possible and in the meantime till the top slab is casted
the water proofing treatment shall be kept wet continuously. In case the concreting of
slab gets delayed for more than 2 weeks the curing can be stopped after 14 days.

Measurement

Length and breadth shall be measured along the finished surface correct to a cm and
the area shall be worked out to nearest 0.01 sqm.

Rate
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The rate shall include the cost of all labour& materials involved in all the operations
described above. The cost of grading with cement concrete / cement mortar shall be
paid for separately.

INTEGRAL CEMENT BASED WATER PROOFING TREATMENT ON THE
VERTICAL SURFACE OF UNDER GROUND STRUCTURES.

Preparing the Surface

The surface of the structure to be treated shall be roughed either by raking of joints in
case of brick/ stone masonry or by hacking the cement concrete surface with a
specifically made hacking tool just after removing shuttering. Alternately, the surface
should be roughened by providing spatter dash key as explained under clause 6.1.1
(i). While doing water proofing to vertical faces from inside, it shall be ensured that
water proofing treatment of floor slab is not damaged. Preferably, water proofing of
vertical surface shall be done before that of horizontal surface.

i Blending Cement/Water with Water Proofing
Compound Same as under clause 6.1.1(ii).

Rough Shahabad Stone Slab
Same as explained under clause 6.1.1(iii).

Preparation of Cement Slurry
Same as explained under clause
6.1.1(iv).

Preparation of Cement Mortar
Same as explained under clause
6.1.1(v).

Laying Water Proofing Course

Same as explained under clause 6.1.1(vi). Further Rough Shahabad stone are not
sufficiently rough to remain in vertical position held by cement slurry. Therefore, the
grip for the stone slab has to be increased and this can be done by planting 12 mm
to 15 mm nominal size stone aggregate fixed with araldite on surface of each sand
stone slab.

Curing

Same as explained under clause 6.1.1(vii). Further till the water proofing work on
vertical face is in progress, the water proofing work done on floor slab shall be kept
wet for a minimum period of 14 days. Immediately after completion of water proofing
on vertical faces of side walls, the water tank shall be gradually filled with water for
testing.

Measurement

Same as explained under clause 6.1.1(viii).
Rate

Same as explained under clause 6.1.1(ix).
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CONCRETE WATER PROOFING BY CEMENTITIOUS CRYSTALLIZATION
WATER PROOFING:

These products comprise mineral based hydraulically setting products, which when
applied to concrete as a cementious slurry which reacts with concrete to form a
crystalline structure deep within the capillary and pore structures, thereby blocking
voids and producing a water proofing effect. Cement and sand used in the product
are used as a carrying agent for the chemicals. The active components in slurry react
with the by-products of cement hydrations and give rise to insoluble crystals. The
system becomes permanent, integral part of the concrete itself. There is no other
preparation of concrete required beyond the cleaning of surface. Such treatments
can be used as solution to dampness due to capillary action of poorly executed plinth
damp course. For better results however, downwardly inclined holes are to be bored
in the masonry where the liquid compound can be grouted. This will diffuse into the
masonry and give plinth protection from dampness.

Method of Application

In this process cementitious Crystallization water proofing powder compound
sprinkled onto the surface of concrete (1 kg powder per sgm.) with the use of a
mechanical spreader, sieve or similar device after concrete is placed, consolidated,
and leveled. As new concrete has high moisture content, the crystalline penetration is
immediate with accelerates crystal growthdue to chemical reaction. The powder is
then worked into the surface of the slab during the normal finishing process with a
trowel. If application is being done in direct sunlight, it is extremely important to cover
the slab after final troweling with a rigid sheet of polythene. Take care to see that
the sheet is not in contact with the surface of the slab. This can be done by placing
the sheet on bricks to ensure a gap between the slab and the sheet, which will allow
air circulation. Remove the sheet after 48 hours and water pond the treated area to
cure regularly.

WATER PROOFING TREATMENT TO VERTICAL AND HORIZONTAL SURFACE
OF DEPRESSED PORTION OF WC, KITCHEN AND THE LIKE

Before the Water Proofing Treatment

Before the water proofing treatment, the internal plaster of ceiling and walls of WC
block leaving the portion for dado/skirting should be completed. Grooving / chasing
for doing the concealed work of GI/CI pipes/Electrical conduits should be completed.
Cleaning the depressed/sunken portion of WC of all debris, extra mortar sticking to
the vertical and horizontal surface etc. Necessary holes for ‘P’ trap /Nahani trap/Water
escape pipe etc should be completed.

Preparing Surface and Fixing Pipes and Fittings

Before the water proofing treatment work, proper key in the concrete surface should
be provided. The depressed/sunken portion should be hacked by a hacking tool, after
the concrete slab is cast and when this concrete is still green.

The vertical surfaces of the depressed /sunken portion should be hacked with a
hacking tool just after the shuttering is removed.

Fixing the ‘P’ trap in position and all other pipes work including the water escape pipe
shall be fixed properly and the holes should be plugged carefully before taking up the
water proofing work.

131 of 239



1st Course

Cement duly blended with water proofing compound as explained in clause 6.1 shall
be used for preparing the cement slurry.

The consistency of the slurry should be such that 4.4 kg. of blended cement with water
proofing compound is used per sqm area of surface to be treated. The slurry should
be started from the vertical faces towards the bottom of the floor. Particular care
should be taken to see that the slurry is applied to corners without leaving any gap.

2nd Course

Immediately on applying the blended cement slurry on the surface to be treated cement
plaster 20 mm thick in CM 1:3 (1 blended cement: 3 coarse sand) shall be applied
both on vertical and horizontal surfaces taking particular care to complete the entire
depressed/ sunken portion of WC within a day so that the plaster can be done without
any joint. Junctions shall be properly rounded. The surfaces of the plaster shall be left
rough but finished in one plain and cured for a week.

On completion of the curing period both horizontal and vertical surfaces shall be
cleaned properly and gently and allowed to dry.

3rd Course

Only after the surface is completely dried the blown or residual bitumen shall be applied @
1.7 kg. of bitumen per sgm area.

4th Course

PVC sheet 400 micron thick shall be spread evenly without any kink immediately, so
that the PVC sheet sticks to the surface firmly. PVC sheet shall be continued to be
laid over the main slab up to 100 mm.

Overlapping of PVC sheet should be done with a minimum overlap of 100 mm, duly
pasting the overlapped sheet with an application of bitumen @ 1.7 kg./sqm.

The projections of pipes and ‘P’ trap outlet etc. inside the depressed/sunken portion
of WC shall also be cladded with water proofing treatment layer upto a height of 150
mm, using a coat of bitumen with PVC sheet complete.

The surfaces of depressed/sunken portion of WC shall not be left without covering
with specified filling material and base concrete, otherwise the PVC sheet layer may
be tampered by the labour working in the vicinity.

Fixing up of WC pan, filling specified material and the top base concrete should be
done as early as possible (filling paid under separate item) and the top horizontal
layer of water proofing may be taken up later i.e. just before laying the floor tiles.

Measurement

Length and breadth shall be measured along the finished surface correct to a cm.
and area shall be worked out to nearest 0.01 sgqm. No payment however shall be
made for the 100 mm overlap of PVC Sheet over the roof slab.

Rate

The rate shall include the cost of labour and materials involved in all the operations
described above.
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GRADING ROOF WITH CEMENT CONCRETE SCREED
Materials

Over the geo-textile layer concrete screed of M20 (RMC) mixed with polypropylene
fibers laid. This screed will provide the required protection to insulation and
waterproofing system. The thickness of screed at shall be 75mm (average). Screed
shall be laid in panels and finished to a smooth surface. Curing of the screed shall be
done for a minimum of 10 days by ponding.

Preparation of the Surface

The surface shall be cleaned properly with brooms bruch, cloth to remove all dirts, dust,
mortar droppings.

Laying

Before laying cement concrete for grading, the level markings to the required
slope/gradient shall be made only with cement concrete on the surface of the slab at
suitable spacing with the help of string and steel tape (Measuring tape) so that the
mason can lay the concrete to the required thickness, slope / gradient easily in
between the two level markings.

On getting the level marking approved by the Engineer-in-charge the surface should
be sprinkled with thick cement slurry and the concrete should be laid carefully, without
throwing from height, in predetermined strips.

The concrete should be consolidated by specially made wooden tamping. After the
tamping is done the surface should be finished to required slope/gradient with
wooden trowels without leaving any spots of loose aggregates etc.

The mixed cement concrete must be laid in position, within half an hour of its mixing.
In case any quantity of concrete remains unused for more than half an hour the same
should be rejected and removed from the site. Except that screed shall be tamped with
wooden and steel trowels and surface finished with steel trowel.

Finishing
The slope of finished surface shall not be more than 1 in 100 unless a steeper slope

is specified in the item of work.

The finished surface of the grading shall present a smooth surface with correctslopes
and uniform rounding wherever they are provided. The screed surface shall be free
of cracks. Excess trowelling shall be avoided.

Thickness

The minimum thickness of Screed/cement mortar grading at the junction with khurra or
parapet wall shall be 50 mm. The screed cement mortar shall be rounded at the
junction of roof slab and parapet. It is desirable to provide a haunch/golaffiller at the
junction of parapet wall and the roof slab.

Curing

Curing shall be done either by spreading straw/Hessian cloth over the screed graded
surface, keeping the same wet for full 10 days or flooding the graded area with water
by making kiaries with weak cement mortar, for 10 days. Occasional curing by simply
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spraying water now and then shall not be permitted under any circumstances.
6.5.6 PROVIDING WATER STOPS in Water tanks

i) Water stops conforming to IS 12200 for construction/expansion joints should be
fabrication from a plastic compound, the basic resin of which shall be polyvinyl
chloride. The compound shall contain additional resin/ plasticizer inhibitors or other
materials such that when the materials is compounded itshall meet the requirement
given in IS 15058.

(if) Type of Joints for which Water Bars are provided: The water bars are provided
only for

the movement of joints in a water retaining structure.

(i) Rate quoted under relevant item for underground/overhead water tank work
shall include providing water stops.

6.7 WATER-PROOFING ADMIXTURE

Water-proofing admixture shall conform to the requirements of IS: 2645 and
shall be of approved manufacture. The admixture shall not contain calcium chloride.
The quantity of the admixture to be used for the works and method of mixing etc.
shall be as per manufacturer's instructions and as directed by the ENGINEER-IN-
CHARGE. Rate for admixture shall be included in the relevant item of work.

6.7.1 Water Proofing Treatment

Note: The Make of materials and authorized applicator for the Waterproofing
treatment shall be approved by Engineer-in charge before the commencement. The
contractor shall give the Performance Guarantee of the entire Waterproofing works
for 10 Years as per the prescribed Proforma on Non-judicial stamp paper of required
value.

FLOORING AND DADO WORKS

THE FOLLOWING CODES, STANDARDS AND SPECIFICATIONS ARE A PART
OF THIS SPECIFICATION. ALL STANDARDS, SPECIFICATIONS, CODES OF
PRACTICE REFERRED TO HEREIN SHALL BE THE LATEST EDITIONS
INCLUDING ALL APPLICABLE OFFICIAL AMENDMENTS AND REVISIONS.

1. 1S 13712:2006

Ceramic Tiles- definitions, classifications, characteristics

and marking
2. 1S15622-2006 - Pressed ceramic tiles - specification
3.  1.S.1130-1969 - Specification for marble (blocks, slabs and tiles)
4. I1S:777/1988 - Specification for glazed earthenware tiles.
5.

IS: 4457/1982

Specification for ceramic unglazed vitreous acid resisting
tile.

6. 1S:1443/1972

Code of practice for laying and finishing of cement
concrete flooring tiles.

7. 1S:2571/1970

Code of practice for laying in-situ cements concrete
flooring.
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(a)

(b)
(c)

(d)

(e)

ii)

8. 1S:2690/1993 - Specification for burnt clay flat terracing tiles: Part 1
Machine made.

9. 1S:4631/1986 - Code of practice for laying epoxy resin floor toppings

10. 1S:5318/1969 - Code of practice for laying of flexible PVC sheet and tile
flooring

11. 1S: 5491/1969 - Code of practice for laying of in-situ granolithic concrete
floor

12. IS 1124/ 1974 Method of test for determination of water absorption,
(Reaffirmed apparent specific gravity and porosity of natural building
2003) stones

GRANITE STONE SLAB/TILES WORK

The slabs shall be of approved selected quality, hard, sound, dense and homogenous
in texture, free from cracks, decay, weathering and flaws. The percentage of water
absorption shall not exceed 5 percent as per test conducted in accordance with IS:
1124.

The type, size, thickness and colour/shade etc. of the slabs for flooring/dado/ skirting
shall be as specified in the respective items of the work in the schedule of quantity.

Granite stone slabs shall be handled carefully to prevent any damage. The stoneslab
procured shall be free of any surface defect or any edge damage. The damaged
stones shall not be allowed to be used in the work. So the Contractor shall
procure additional such quantities, to cover such contingencies. However nothing
extra shall be payable on this account. The stone slabs shall not be waxed or touched
up with dyes / colours.

Slabs shall be supplied to the specified size with machine cut edges or fine chisel
dressed to the full depth. All angles and edges of the slabs shall be true and square,
free from any chipping giving a plane surface. Slabs shall have the top surface
machine polished (first grinding/ mirror polished) before being brought to site. The
slabs shall be washed clean before laying. Machine polishing and cutting to required
size shall be done with water (as lubricant) only. Sawing shall also be done preferably
with water as lubricant but as a special case, the Engineer-in-charge may permit, at
his discretion, oil or kerosene as lubricant subject to all kerosene or oil in the body
and surface of tiles / slabs being thoroughly dried in ovens. Tiles / slabs with stains
or patches due to the use of oil or otherwise, either before or after installation, shall be
rejected and shall be replaced by the Contractor at his own cost. Nothing extra shall
be payable on this account

Before starting the work, the Contractor shall procure and submit the samples of
granite stone slab for the approval of the Engineer-in-charge. The granite stone slabs
to be procured for the work shall match the samples shown to the Contractors. The
samples shall be submitted along with the following details:

Twolthree representative samples for each type of granite stone specified.

Details of physical characteristics such as dimensional tolerances (within the specified
limits), water absorption, compressive strength, Mohs Hardness, Specific gravity with
reference to IS standards.

Source of supply and confirmation of availability in full quantity and uniformity of colour,
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(h)

tone and textures.

The decision of the Engineer-in-charge as regards the approval of the samples for the
various types of the granite stones shall be final and binding on the Contractor. No
claim of any kind whatsoever shall be entertained from the Contractor on this account.
The Contractor shall then procure and get the mock up prepared at site of work for
approval of quality of workmanship and the granite stone as specified. The mock up
shall be prepared on one of the floors at the location as decided by the Engineer-in-
charge. The size of the stones shall be as per the Engineer-in-charge architectural
drawings. If the quality of the workmanship and the material is as per the required
standards, the mock up shall be allowed as part of the work and measured for payment
and shall not be dismantled. Otherwise, it shall be dismantled by the contractor as
directed by the Engineer-in-charge and taken away from the site of the work at his own
cost. Nothing extra shall be payable on this account.

The entire supply for each type of granite stone slab shall be procured from one
location and supplied preferably, in one lot to keep variations to the minimum. The
Contractor shall also segregate and sort the slabs according to colour, shade, texture
and size of grains etc. to keep variation(s) in stones used at any one floor to the
minimum. Any slab with variation in the colour, shade, texture and size of grains etc.,
not acceptable to the Engineer-in-charge, shall not be used in the work and shall be
removed and replaced by the Contractor. Nothing extra shall be payable on these
accounts. Also no claim of any kind shall be entertained from the Contractor on this
account.

The stone work may be required to be carried out in patterns, design and / or in
combination with granite stones of different colour and shade with or without borders
and in combination of different stone slabs / ceramic tiles for which nothing extra shall
be payable. The stones shall be provided in sizes and shapes as per the approved
architectural drawings and wastages and incidental costs, if any, shall be deemed to
be covered in the cost of the relevant items. Nothing extra shall be payable on this
account. For the purpose of payment, only the actual area of each type of granite
stone provided and fixed shall be measured separately under the relevant items as
specified in Schedule of quantity.

The following tolerances shall be allowed in the dimension of granite stone slab:

Slabs: Tolerance

a). Length £ 1mm
b). Width £ 1mm
c). Thickness - 1mm

d). Angularity at corners 1 0.25%

The stones (slab and tiles) not meeting the above tolerance limits shall be rejected
and not permitted to be used in the work. Nothing extra shall be payable on this
account.

Stones slabs shall have uniform thicknesses with-in the tolerance limits and linear
items like treads, sills and jambs, coping, risers, urinal partitions, kitchen / wash basin
platforms, vanity counters, facias and other similar locations etc. shall have edge
polished calibrated thickness i.e. exposed edges shall have edge polished uniform
thickness throughout the length of the work. Nothing extra shall be payable on this
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account.

The flooring work shall be carried out as per the architectural drawings in design and
pattern (geometric, abstract etc.) and in linear and / or curvilinear portions and in
combination with stones of different colour and shade and ceramic tiles etc. For the
flooring portions curved in plan, the stone slabs (at the edge) shall be cut to the
required profile and shape as per the architectural drawings. Nothing extra shall be
payable on this account and any consequent wastages and incidental charges on
such accounts shall be deemed to be included in the cost of such items. For the
purpose of payment, the actual area of each type granite stone as laid shall be
measured separately under the relevant items.

For the granite flooring in the curvilinear profile of the steps in the building the same
shall be negotiated in segmental manner (using trapezoidal shaped granite stone
pieces with straight edges for treads and rectangular stone pieces for the risers) and
not in curved profiles as specified earlier. However, the granite stone slabs shall be cut
to required sizes and shapes, as per the Engineer-in-charge architectural drawings,
to negotiate the curved steps in segmented manner. The risers shall also be cut to
required sizes and shapes and the edges chamfered at the joints, all as per the
approved architectural drawings. However, the Contractor shall prepare the detailed
shop drawings for the same and commence work only after the approval by the
Engineer-in-charge. The rate shall also include any consequent wastage, incidental
charges involved in this work. Nothing extra shall be payable on this account. For the
purpose of payment, the actual area of each type of granite stone as laid shall be
measured.

For the steps (risers and treads) in the linear profile, the granite stone shall be provided
in single pieces up to 2.0m as per the architectural drawings, unless otherwise
specifically permitted by the Engineer-in-charge. Wherever grooves are required to
be provided the same is to be done as per architectural drawings and as directed by
the Engineer-in-charge. Wherever required, the joints shall be provided as per the
architectural drawings and as directed by the Engineer-in-charge. Nothing extra shall
be payable on these accounts.

The granite slabs used for providing and fixing in the sills, soffits and jambs of doors,
windows, ventilators and similar locations shall be in single piece unless otherwise
directed by the Engineer-in-charge. Wherever stone slab other than in single piece
is allowed to be fixed, the joints shall be provided as per the architectural drawings
and as per the directions of the Engineer-in-charge. In the cabin areas, the joints in
sills shall preferably be provided in line with the partition wall. Depending on the
number of joints, as far as possible, the stone slabs shall be procured and fixed in
slabs of equal lengths as per the architectural drawings and as directed by Engineer-
in-charge.

While fixing the granite slabs in sills, soffits and jambs of doors, windows, ventilators
etc., rebates shall be made by overlapping the stones at the required places for fixing
shutters for doors, windows and ventilators etc. as shown in the Architectural
drawings and as per the directions of the Engineer-in-charge. Epoxy based
adhesives shall be used for fixing the granite stones to each other, as per the
manufacturer’'s recommendations. The authorized overlap as per the Engineer-in-
charge architectural drawings or as directed by the Engineer- in-charge shall be
measured for payment under the same item. However, any extra mortar thickness
required due to the overlap arrangement shall be deemed to have been includedin
the rate of this item. Nothing extra shall be payable on this account. The cut exposed
edges of the granite stones shall be polished, moulded edges / nosing as per the
Architectural drawing of the granite work and such cost shall not be payable.

137 of 239



The granite stone slab shall be fixed over low level storage cabinets using necessary
adhesive as per the manufacturer's specification. The stone shall have uniform
thickness and shall be provided in sizes as per the Architectural drawings. The stone
slab shall have uniformly levelled surface after fixing. All the joints shall be finished
smoothly in a workmanlike manner.

Granite stone in flooring , skirting and in stair area as covered under the scope of work
shall be laid and fixed in portion using suitable adhesive /cement mortar as specified
in the schedule of the item in profile, design and pattern as per the approved drawings
and direction of the Engineer-in-charge, for which nothing extra shall be paid.

The granite work shall be adequately protected by a layer of Plaster of Paris, which
shall be maintained throughout and removed just before handing over of the works,
cleaning, disposal of debris and for which nothing extra shall be payable.

Wherever the granite stone slab dry cladding is provided exposed to environment, both
the surfaces of the granite stone slabs shall be treated to make the surfaces
hydrophobic by applying water repellent/hydrophobic clear coating of water soluble
siliconate based impregnating agent of approved make. The formulation shall be
prepared and applied as per the manufacturer’'s recommendations. Before applying
the formulation, the surface preparation shall be done as per the manufacturer’s
recommendations. The surface shall be cleaned using water and the formulation shall
be applied on the damp surface. The payment for this treatment to the granite stone
slabs shall be included under relevant item.

It shall be applied by spray application before installation of stone on vertical surface
has been completed and after necessary surface preparation. The Contractor shall
impart training to his supervisors and labour to take adequate precautions and
safeguards as per the manufacturer’s specifications while handling the chemical.
He shall also provide required gears and protective accessories like face masks,
gloves, goggles, respiratory masks etc. for the labour for executing the work. Nothing
extra shall be payable on this account.

Before the slab/tiling work is taken up, the base concrete or structural slab/masonry
shall be cleaned of all loose materials, mortar droppings, dirt, laitance etc. using steel
wire brush and well wetted without allowing any water pools on the surface. A layer
of average thickness of cement mortar (specified in item) consisting of one part of
cement to 6 parts of sand shall be provided as bedding for the tiles over the base
concrete. The thickness of bedding mortar shall not be less than 10 mm at any place.
The quantity of water to be added for the mortar shall be just adequate to obtain the
workability for laying. Sand for the mortar shall conform to I1S: 2116 and shall have
minimum fineness modulus of 1.5. The surface shall be left rough to provide a good
bond for the tiles. The joints shall be in straight lines andshall normally be 1.5mm
wide. On completion of laying of the tiles in a room, all the Joints shall be cleaned
and washed fairly deep with a stiff broom/wire brush to a minimum depth of 5mm.
The day after the tiles have been laid, the joints shall be filled with cement grout of
the same shade on the colour of the matrix of the tile. For this purpose, white cement
or grey cement with or without approved pigments shall be used. The flooring should
be kept moist and left undisturbed for 7 days for the bedding/joints to set properly.
Heavy traffic shall not be allowed on the floor for atleast 14 days after fixing of the
tiles.

slab/tile dado work shall be executed only after laying tiles on the floor. For dado and
skirting work, the vertical wall surface shall be thoroughly cleaned and wetted.
Thereafter it shall be evenly and uniformly covered with specified thick backing of 1:4
cement sand mortar. The back of each slabl/tile to be fixed shall be covered with a
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thin layer of neat cement paste and the tile shall then be gently tapped against the
wall with a wooden mallet. Fixing shall be done from the bottom of the wall upwards.
The joints shall be in straight lines and shall normally be 1.5mm wide. Any difference
in the thickness of the slabl/tiles shall be evened out in the backing mortar or cement
paste so that the tile faces are in conformity & truly plumb. Slab/Tiles for use at the
corners shall be suitably cut with beveled edges to obtain a neat and true joint. After
the work has set, hand polishing with carborundum stones shall be done so that the
surface matches with the floor finish. The thickness of the slabs for dado/skirting work
shall not be more than 25mm. Slabs shall be so placed that the back surface is at a
distance of 12mm. If necessary, slabs shall be held in position temporarily by suitable
method. After checking for verticality, the gap shall be filled and packed with cement
Sand mortar of proportion 1:3.After the mortar has acquired sufficient strength, the
temporary arrangement holding the slab shall be removed. Marble/Granite dado work
if any shall be carried out with requisite brass clamps and keys in required sizes and
pattern as directed.

Measurement

Measurement for floor slab and dado shall be in sq.m correct to two places of
decimal. Actual quantity of slab/tiles work as laid shall be measured for payment as
per the respective items of work after making deductions for openings etc.

VITRIFIED/SEMI VITRIFIED/ GLAZED/ANTI-SKID CERAMIC TILES/VITRIOUS

VITRIFIED TILES shall be approved manufacture and shall conform to table 12 of IS
15622 (Tiles with water absorption E < 0.08 per cent Group B | a) and the joint
thickness in flooring shall not be more than 1mm. Ceramic tiles shall be of approved
manufacture and shall generally conform to IS 15622 . The tiles shall be square or
rectangular of nominal size.

Glazed earthenware tiles shall be approved manufacture and conform to the
requirements of IS: 777.

The Tiles shall be flat, and true to shape and free from blisters crazing, pinholes,
chips, welts, crawling or other imperfections detracting from their appearance and
shall have ribs or indentations for a better anchorage with the bedding mortar.
Dimensional tolerances shall be as specified in relevant IS.

The size, thickness, colour, with or without designs etc of the tiles for
flooring/dado/skirting shall be as specified in the respective items of work. The
Ceramic / Vitrified tiles, shall be of approved manufacturer and shall include
laying them in desired pattern and colour/combination and to proper slope. The
samples of tiles for flooring and dadoing etc. shall be got approved and tested
before laying.

The total thickness of glazed tile finish including the bedding mortar shall be as
specified in item in flooring/dado/skirting. The minimum thickness and proportion of
bedding mortar for flooring and for dado/skirting work as specified in item of
schedule of quantity Sand mixed with just sufficient water to obtain proper
consistency for laying. Sand for the mortar shall conform to IS: 2116 and shall have
minimum fineness modules of 1.5

Where full size tiles cannot be fixed, tiles shall be cut to the required size using
special cutting device and the edges rubbed smooth to ensure straight and true
joints.

Coloured tiles with or without designs shall be uniform and shall be preferably
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(m)

procured from the same batch of manufacture to avoid any differences in the
shade.

Tiles for the flooring shall be laid over hardened concrete base. The surface of the
concrete base shall be cleaned of all loose materials, mortar droppings etc well
wetted without allowing any water pools on the surface. The bedding mortar shall
then be laid evenly over the surface, tamped to the desired level and allowed to
harden sufficiently to offer a fairly rigid cushion for the tiles to be set and to enable
the mason to place wooden plank across and squat on it. The top surface shall be
left rough to provide a good bond for the tiles. For skirting and dado work, the
backing mortar shall be roughened using a wire brush.

Neat cement slurry using 3.3 kg cement per one sq.m of floor area shall be spread
over the hardened mortar bed over such an area as would accommodate about 20
tiles. Tiles shall be fixed in this slurry one after the other, each tile being gently
tapped with a wooden mallet till it is properly bedded and in level with the adjoining
tiles. For skirting and dado work, the back of the tiles shall be smeared with cement
slurry for setting on the backing mortar. Fixing of tiles shall be done from the bottom
of the wall upwards. The joints shall be in perfect straight lines and as thin as
possible, For vitrified tiles it shall not be more than 1mm wide. The surface shall be
checked frequently to ensure correct level/required slope. Floor tiles near the walls
shall enter skirting/dado to a minimum depth of 10mm. Tiles shall not sound hollow
when tapped.

In bath, toilet W.C. kitchen and balcony/verandah flooring, suitable tile drop or
as shown in drawing shall be given in addition to required slope to avoid spread
of water. Further tile drop will also be provided near floor trap.

All the joints shall be cleaned of grey cement with wire brush to a depth of at least
3mm and all dust, loose mortar etc. shall be removed. White cement with or without
pigment shall then be used for flush pointing the joints. Curing shall then be carried
out for a minimum period of 7 days for the bedding and joints to set properly. The
surface shall then be cleaned using a suitable detergent, fully washed and wiped
dry.

Specials consisting of caves, internal and external angles, cornices, beads and their
corner pieces shall be of thickness not less than the tiles with which they are used.

All tile work in skirting, facia and dado shall include scaffolding, working platforms,
etc. and the cost of bedding/backing materials. Tiles shall be set in cement paste
and joints filled with cement slurry for matching shade (e.g. white tile joints to be
filled with white cement).

The rate shall include provision for extra bedding thickness to have the same finished
levels when flooring is done with two different materials e.g. Kotah stone/ Granite,
Vitrified tiles for adjoining areas, and laying to the required slope, gradient etc. Rate
shall include all cuttings and wastage of tiles, curing, cleaning finished surfaces and
adequate protection of vitrified/ceramic flooring work by a layer of Plaster of Paris
which shall be maintained throughout and removed just before handing over of the
works, cleaning, disposal of debris and for which nothing extra shall be payable.

Measurement

Measurement for repairs, painting, floor tiling and dado shall be in sq.m correct
to two places of decimal. Actual quantity of tiling work as laid shall be measured
for payment as per the respective items of work after making deductions for
openings etc.
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Place: Signature and seal of the Tenderer
Date: Name & address

Phone/Mobile No. :

E-mail id:
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A. LIST OF APPROVED MATERIALS

1. All materials shall be of the 13 quality ISI marked/ I1SI Standard.

2. If the approved brands mentioned are not available, equivalent make as may be approved by

the Bank / Bank’s Engineer only to be used on the work.

3.  Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same

shall be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure and

time due to this shall be solely on contractor’'s account and no claims whatsoever shall be

entertained in this regard.

Description

Name of approved make/ manufacturers

UpVC sliding Window

Saint Gobain, Deceuninck, Encraft or approved
equivalent

Gypsum false ceiling

Saint Gobain, Armstrong, USG Boral or any other
approved make

Aluminum

Jindal, Hindalco or any other approved make

Primer and Paints

Asian Paints , ICI Dulux, Nerolac, Berger or any other
approved make

Ready Mixed plaster

Wall plast, Ultratech, ACC or any other approved make

Structural repairs and
waterproofing chemicals

M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC
Baushumie, M/s. STP, M/s. BASF, M/s. SIKA, M/s. Bal
Endura or approved equivalent make.

White Cement / White Cement

Berger wall putty, Birla Wall putty JK Wall Putty,

putty Magicrete or any other approved make

Cement A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, Ramco,
Coramandal or approved equivalent make.

Tiles H R Johnson, Kajaria, Nitco, RAK Ceramic or
approved equivalent make

Plywood Greenply, Centuryply, Anchor or approved equivalent
make

Glass Saint Gobain, Modiguard, Asahi India Glass or
approved equivalent.

Door fittings Dorma, Hettich, Hafele or approved equivalent.

Laminate Dorby Mica, Merino, Royal Touch, Greenlam or
approved equivalent

Pipes Astral, Supreme, prince or approved equivalent

Sanitary fixtures and fittings

HIindware, Parryware, Jaquar, Kohler or approved
equivalent

Modular toilet cubicle

Greenlam, Merino, CenturyPly or approved
equivalent

Frosted film

3M, Garware, Asian paints or approved equivalent

SS Sink

Nirali,Kohler, Franke or approved equivalent

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work.
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Place: Signature and seal of the Tenderer
Date: Name & address

Phone/Mobile No. :

E-mail id:
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B. List of items with BASIC PRICES / RATES

Basic rate of items as mentioned in respective items in un-prices schedule of quantities

| Part-ll of tender or as per approved list of items

Basic Rate
SI'No Description (Excluding Applicable| .

GST) per Unitin %
3?;234,32 Granite (Single side polished) %2800/- Sgm
’19 Granite (Both side polished) %3200/- Sgm
4 UPVC window %13750/- Sgm
15 Ceramic floor tiles %600 Sgm
16 Ceramic wall tiles %750 Sgm
21 EWC %900/- No.
21 Health faucet %1200/- No.
21 Dual flush cistern %2500/- No.
22 Sensor based urinal %16000/- No.
30 Laminate %700/- Sgm
38 SS Sink 10000/- No.

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work.

Place: Signature and seal of the Tenderer
Date: Name & address

Phone/Mobile No. :

E-mail id:
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sy Plumber Eh Purtsar EA P mbssr EA Plumber E&
Gem Gam E [Sam EA |Gem EA e
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1 [ atier En Harier E HKohlar |EA Kohlar EA Hhier
7 |CF Brass Gwivnl byps bang nack Sink tap with mimer
dnousr Conlinental Jaquar (Conanemal Jaguar Coplinanal, =T Conlrenial Opal | Jagual Coninemal, Flomnling
Crome Phated |OpalciT T3 Lyriz Floremine
F
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Annex - 2

icative List for
:.; Item Description Make Madel i Series Ramarks
Anchor Panta, Rider, Roira, THEA VISION 1. GAIBA, § pins sockats shall be provided. Tha
Modlulas type Swikch [—Lares Alhens, Thames, Murano | we el pins of the ket shal be aperabia
e ks | Legrand ARTEOQR, Mylnc, Mynus e |with e@s# to use mobderTablet charging paint i
: MK —_Hlenze Plus, WrapAround raguined, bW pin Socet May be pravided
V| Fiate/ Regulator ™5 ohnaider ZENCELD additionaly.
Sckeiy ﬁ:g'-” Samens 1 Delta '
Telephang { Cat-5 i = ]
53K 55K Grand, Signature ;.Snﬁm mﬁmﬁ VAT [
Almonard Regular '
Ambeng EFFICID, Renesa
Bajaj Ultima {1200mm), Esteam [1200mm) ———1Fans with copper winding with doubile bal Bearg
S Ceding Fan —-—G:_Inm" Aura, BRIZ | HS PLI';.‘E;;MW' HREEE shall be procured. The size of ceding fan {swesp)
Kt Ero Frace may be decided based on the noom size,
Owient Grata, Summer Breszs, Summar King, Twister
Lishe Sarlker
Almonard | Tempeat Mark |l, Swpreme —
Alamiberg Efficin
Baja| IMiges
Crompion Highfia, SS4arvd, wave plus Mizlal body fans shall ba prefemed in Office
i et Y LFIanrlra, swing, V3 — Dl.llk‘llruf
| Khaitan Merlin, Paioma ]
Cnant Tomade, Trardz, WALL-34, Wil 47, Wind-aro, Wall 50
Usha Colossus (Alminium Blade), Mase Air, misl ar
Almanard Alnvant
Bajaj Bahar(rata), Maxma 1. Haawy duty Exhaust Fan with Double bal
| Cramptan Brish Air, Tidad air, Trans Alr (metal) bearing & Copper wirding shall ba pravided in
4 Exhaust Fan Harvglls ] Venglair, Turboloncs i} Offica buildings.
Khaitan Vanis, Frash AinMetal} 2. Exhaust fans with sutable aps shall be
Ol Mardilator, Hil Air (Metal provided.
Lisha Crisp Air, Asrocleanthieta)
Almpnand Bt |l
| Alomieg Efficic + ] ]
Bajaj Ee bspEr ]
5| PedestsiFan | Crometen Highlo, Starm, Silenpro penta fow SOXGoid | Metal body tans shall be preferred in Office
Havells Saing I Buikdirg
____Khasan Flora, Magma -
‘Oriant _Sland. Siand Wind pro | Teenada-Il,
Ligha Wiad Air, P i
Bajaj __ Fleitron, Connect
Cromptan _ Radiance Ray Plus, Lases Ray, Light Lings
Hervalls Edpalit Slim ]
Jaquar Glaze Praferably, LED libe ght having the LTS repor]
& | LEDTubslignt |  Ovignt i Etarnal Grace ! certiicale from MABL accrediled kab shall be
Friligs Smart Bright, Erdura Mext, Astra Line, ESSENTIAL TURE, procuned.
i Slirn line, Twin glow T
Syika Syska LED
Wiipro Garnel Garnet Plus
Bajaj Skyluz, Skylite, Auralie, Wefle
Crampian #Aure, TROFFER | Prefesably, LED fitings havirg the LM-75 repon
T 2x¥ Light Fitting Jaguar _Ligrna, Sauvar certificate from NABL accredited lab shall be
Prilips SmartGlow, GreenSquare, Coneview procungd
Wipro Garnel Sk, Garnat Wave
T
Croimglan
| Hawalls BEE 3 skar or highar rated LED bulb as per tha site
Jaguar requirement shall ba procured. Whesever BEE star rating is
B | LED Bulz/ lamp Orient | nod aailable, the energy efficient LED lamp's shall ke
Priilipg procured based on lalest equivadant Lumans per wall
Suya daclared by BEE {weew beasiaiabel com).
| Sysha
Wipro
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NS;; Itern Description Make Model | Series Remarks ]
|__AD Smith ) HSE-VAS
Baja  Majesty PC Daluxe, Majeaty Honzontal, Mew Shakli |
Cromptan Amo Nao. Solarum Neo, Solarium Gubs |
Haier ES 15V-T1, ES 26v-T1, E5 18H-T1, ES 35H-T1 |
g | Gevsar ) Waer  Hauells ~ Monza | BEE 3 star or higher rated walsr heaters 8g per
Heater Jaguar Elera, ULT the required capacity shall be procunsd.
Racld _ Ciassico, COR. CDR DLY, Ebem, Ardris
| __Usha Aquea Ganie, Misty S
Mienus Calo, Magria, Mapma Plus, Splash
W-guard Sprnhot Pus, Ema, Iris
Allga L Sparkle, E-
10 Wabar Purifipr {LIV Blua Star — PRISTING, ETERMIA
Hased} | EurekaForbes | Or Aquaguard Aquaguard, AguaSure
Kani _Wiire Star, Stering UY, Maex Slar
Allza UV Derwdrop .
Blue Star GEMNW, ARISTO, EXECELLA, ELANOR
44 | Vwabar Purifier (RO | Eurcka Forbes Dr Aquaguard, Aquaguard, AquaSure RO system shall be used only if TDS levels are
Based) Kent Supreme, Grandt. Grand star, Pear, Prime, Super star high.
LE _ Multi slage RO system Hi|
Livpure: Glitz. Bol, Pep+ Ervy +
Blua Siar
. Camar |
R <7 T
Haier
Hitachi BEE 3 star or higher rated air condiiones's as per the reguined
& capacity shall be pracured. The air conditionen's shall be of
Split AG (Window | Lloyd | copper fubs anly, Wherever BEE ster rafing s not availabile,
12 | AG T Gassatta AGC | Midea Ive: enengy effichant air-conditicrer’s shall be procured based
Toraser AC IMilusulhisi on lales equivalent Coafficient of Performance [COF),
 O-Genaral Ersargy Eficiency Rabo (EER) or indian Seascaal Enangy
| Panasonic Efficiercy Ratio (SEER) declaned by BEE
Samsung
___Teshiba
 Trane
L] —
— Elica TG shm BF, Ner, YWdat HAC
Eaber ARCO 30, Hmmm‘.r.:nﬁ Plb;s PHEIREK, Slily, Stili, Ducted Chimney shall be presersbly used in e
— e, apes — — i ints, Ductiees ehimn
13 Chimpey | I-hn;::re Lita, Blare, Jmne_r,%a::;smna. Clara, Clanissa “ilmdﬁrsmﬂmu:h e lci'lthz?
e DL BF50 Pus, EPT-BF-BL 80, GL.15EF e on eprioed
Katl Opec, Lumay, Lux

NOTE: All required materials should get approved from the Bank’s Engineer before using in the work.

Place: Signature and seal of the tenderer

Date: Name and Address:
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C. APPENDIX HEREINBEFORE REFERRED TO

-_—

. Defects liability Period

12 months from the date of issue of virtual
completion certificate.

. Period of final measurement

Three months from the date of final completion
of the work including settlement of final bill.

. Date of commencement

Within 14" day from the date of award of work.

AW

. Date of completion

5 months for entire work which shall be
reckoned from 14" day of work order. Validity of
rates will be for a period of 6 months.

. Liquidated Damages

1089 per day subject to maximum amount of
10% of the contract amount for the entire work

. Value of work for Interim Certificate

¥ 10 Lakh

5% from each bill

6
7. Retention Percentage
8. Total Security Deposit

5% RMD + EMD

9. Refund of EMD

On receipt of PBG

10.Period of honoring RA bill certificate

one month

11. Period of honoring final bill certificate

Three months including measurement of work

12. Interest for delayed payment

Three percent per annum

13. Performance Bank Guarantee (PBG)

Bank Guarantee from any Scheduled Bank for
an amount equal to 5% of the Contract Amount
and valid till completion of the work

14. Release of Performance Bank Guarantee
(PBG)

Release after one month from the virtual date of
completion of work.

15.  Waterproofing  Performance  Bank

Guarantee (WPBG)

Not applicable

16. Release of Waterproofing Performance
Bank Guarantee (WPBG)

Not applicable

17. Released of RMD After DLP, 12 months from the date of issue of
virtual completion.
Date:- Signature of the contractor with name & seal
Place:-

Address:

Phone/Mobile no.e-mail
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SECTION Vil

SCHEDULES
(A to H)

Schedule A
Notes for Schedule of Quantities

The Schedule of Quantities shall be read in conjunction with the specifications,
Tender drawings and bid documents. CONTRACTOR shall not rely merely on the
description given in the Schedule of Quantities.

Quantities of work indicated in the Schedule of Quantities are only approximate and
are given to provide a common basis for bidding. The actual quantities of work shall
be ordered by Employer as shown on the final drawings released for Renovation.
No claim shall be entertained from CONTRACTOR if the actual quantities or items
of work differ from those indicated herein, except where stated otherwise. The
Engineer-in-charge reserves the right to modify any aspect of the scope of Tender

at any time during the course of work.

The contractor shall fill his rates and amounts for all the items for the specified
quantities indicated in Schedule of Quantity issued by the Employer.

Quoted Prices shall be in Indian Rupees only.

Rates and amounts shall be entered in both figures and words. Non-compliance of
these conditions may render the Bid invalid at the discretion of the Employer.

Unit Rates shall be submitted for all tems and they shall be firm for the entire
duration of the contract and any approved extended period.

The quantities of work actually carried out against each item shall be measured and
paid at the rates quoted in the Schedule of Quantities where applicable or otherwise
at such rates and prices as may be fixed within the terms of the Contract.

BIDDER shall be deemed to have allowed in his rates the provision, maintenance
and final removal of all temporary works of whatsoever nature required for the proper
execution of the works, except for those temporary works for which specific items
have been provided in Schedule of Quantities.

Abbreviations used are as under :

i) No. Number

ii) Cum Cubic metre
iii) Sgm Square metre
iv) M Metre

V) LS Lump sum

Vi) MT Metric Tonne
vii) Kg Kilogram
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Schedule B
Material Testing an lity A rance Plan:

Contractor shall submit the detailed material testing and quality control plan if required or
directed by the Bank’s engineer as per the relevant IS codes and standards covering the
entire scope of work as per schedule of quantity and specifications and on approval from

Engineer-in-charge same shall be followed while executing the work within the cost quoted.

160 of 239



Schedule C

SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground/floor.

4. No portable single ladder shall be over 8m in length. The width between the side
rails shall not be less than 30cm (clear) and the distance between two adjacent rungs
shall not be more than 30cm. When a ladder is used, an extra mazdoor shall be engaged
for holding ladder.

5. The excavated material shall not be placed within 1.5m of the edge of the trench
or half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one metre.

7. No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

8. Workers employed on mixing and handling materials such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear and rubber
hand-gloves.

9. Those engaged in welding works shall be provided with welder’s protective eye
shields and gloves.

10.  No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

1. Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed or scrapped.

12.  Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of cessation
of work.

13. Hoisting machines and tackle used in the works, including their attachments,
anchorage and supports shall be in perfect condition.

14, The ropes used in hoisting or lowering material or as a means of suspension shall
be of durable quality and adequate strength and free from defects.
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FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipment used at site
shall be plugged into correctly rated electrical outlets.

Only ISI marked 3 pin plug and other appliances and equipment shall be used.
Electrical power cables/wires used shall not have any joints and shall be properly
rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, fire section shall
be informed and only after the site inspection by the Fire officers/Personnel, work
shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the
site.

Fire extinguishers recommended and issued by fire officers shall be kept on the
site.

Used paint drums shall be stored in specified store only after closing them properly.
Personal protective equipment such as safety shoes, hand gloves, welder's mask,
ear plug, etc., depending upon the requirement of the work shall be provided by
the Contractor to the workmen to prevent occupational health hazards.

The safety belt shall be provided by the Contractor and used by the workmen while
working from height for more than 10’ from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

Both the staircase doors shall be normally kept closed.

None of the fire extinguishers shall be removed/shifted from its designated location.
Power supply shall be switched off from the mains when equipment is not in use.
Wood-shavings and saw-dust generated from the work shall be collected on daily
basis, removed from site and stored at the designated place in proper manner.
Any debris generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the Contractor to
the workmen while working beyond office hours.
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Schedule D

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE

Sr.
No.

Description of the

Document

Remarks

1

Contract Agreement.

Certified true copies of the contracts (Not
Applicable)

2 Drawings One set of all Architectural Interior layout plan |,
Electrical, AC and other drawings issued for the work
shall well preserved by covering transparent
polythene paper (Not Applicable)

3 Work Programme Chart | Showing latest item wise progress plan (Not
Applicable)

4 Work instruction / For issue of instructions by Engineer-in-charge or his

Site order Book representative at site in the course of day to day
supervision. This book shall be in the form of
Triplicate book with machine numbered pages. After
recording the instructions, one copy shall be taken by
Engineer-in-Charge or his representative, anotherby
the contractor and the third copy shall remain in the
book on which the compliance shall be recorded by
Contractor after taking required action.

5 Material at site Register | To record the material receipted and issued by on
daily basis by the contractor.

6 Labor Report and Daily To record the labour and DPR by the contractor. (Not

Progress Report (DPR) | Applicable)

7 Test Reports/ certificates | To maintain record of test reports/ certificates

for Materials/ equipment | received from manufacturers. (Not Applicable)
8 Measurement Book To record measurements of works
9 Progress Review reports | To maintain record of progress. (Not Applicable)
along with  progress
photographs

10 | File and Register for | To maintain record of extra/ variation items
Extra/Variation Order

11 | Hindrance register For recording the details of hindrances, reasons & its
clearance with time period jointly signed by the Site
Engineer/ Engineer-in-charge representative andthe
contractor's representative

12 | Log Book of defects To record defects noticed during inspection (Not

Applicable)

163 of 239




Schedule E

General Rules and Instructions to Bidders - Information

Bids in Two Bids | 2  [Tender Inviting Authority —
System Regional Director
Reserve Bank of India
Estate Cell, BKC,
Mumbai
Tel No. 02223028125
E Mail id estatecellbkc@rbi.org.in
Name of the Work- Renovation of windows and toilet area C7 3rd floor,
BKC office Building RBI, Bandra (East), Mumbai.
Estimated cost of work: ¥ 30.50 Lakh
2, Due Date and Time for submission of e-Tender/Bid (Bid close date)-
14 | June 03, 2026 up to 3:00 PM
Tender submission mode: e-Tender
Earnest Money | 4(iii) | EMD of ¥ 61,000/- in the form of NEFT or Bank Guarantee as per proforma
Deposit (EMD) annexed hereto shall be deposited in original at the office of tenderinviting
and | authority on or before the due date and up to 11:00 AM.
1 EMD can also be remitted to Reserve Bank of India Account of on or before
2:00 PM of June 03, 2026. The account details for NEFT transactions are
as under:
Beneficiary Name- Reserve Bank of India
Alc No.- 04861436223
IFSC CODE- RBISOMBPAO04 (5th & 10th digit are zero)
Proof of remittance indicating transaction number and other details
shall be uploaded on Bank’s approved e-tender portal along with other
tender documents.
Clarifications 5 Date and Time of Pre-Bid Meeting - Offline on May 19, 2026 at 11.00 AM
and pre-Bid
Meeting
Opening of 16 | Date of opening of tenders/bids (Part-I) June 03, 2026 (Wednesday) at
Bids 3.30 PM onwards on e-Tender mode.
Bid validity 17 | Bid validity — 6 Months
Time for 23 | Time allowed to complete the work: 5 months

Compiletion of
work
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Schedule F

General Conditions of the Contract - Information

Definition

i)

Name of the Work: Renovation of windows and
toilet area C7 3rd floor, BKC office Building RBI,
Bandra (East), Mumbai.

The Site — Reserve Bank of India, Santacruz
quarters, Mumbai — 400051

if)

The Employer —
Regional Director
Reserve Bank of India
Estate Cell, BKC,
Mumbai

xiit)

The Engineer-in-charge: Assistant Manager/
Manager/ Asst General Manager (Tech)/, Reserve
Bank of India,

Estate Cell,

BKC, Bandra East

XXii)

The percentage mentioned to cover all overheads and
profits — 15%

Discrepancies
and
Adjustment of
Errors (order of
preference)

8.2

The Competent Authority —

Regional Director
Reserve Bank of India
Estate Cell, BKC
Mumbai

165 of 239



LAUSES OF CONTRACT
Performanc CLAUSE 1
e (i) Time allowed for submission of Performance Guarantee from the date of award of
Guarantee work — 14 days

(i) In case the Performance Guarantee is not submitted by the contractor within the
above specified period, a late fee shall be recovered from the bills of the contractor
at bank rate.

(ii) | An amount equivalent to Performance Bank Guarantee (PBG) amount may be
withhold from vendor’s bill with explicit written consent of the vendor, till submission
of PBG/ completion of contractual obligations.

Recovery of CLAUSE 1 A
Security Retention percentage — 5% from every bill subject to 5% of the contract price
Deposit

Compensation for
Delay

CLAUSE 2

Authority for fixing compensation under clause 2:

Regional Director,
Reserve Bank of India
Estate Cell, BKC
Mumbai

CLAUSE 5 (Not Applicable)

Time and
Extension for
Delay

IAmount to be withheld in case of non-achievement the Milestone will be done as under:

Date of commencement: 14" day from the date of award of work Time allowed for
completion of work: from the date of commencement.

Milestones are specified in the table below:

Date of commencement: 14" day from the date of award of work
Time allowed for completion of work: 5 months from the date of
commencement.
Milestones are specified in the table below:
Milestone No. Milestone Time allowed for
Target achieving the
Amount in 2 progress (from date
Lakh of commencement)
1st 10 45 days
2 25 90 days
3d 60 120 days
4th Full amount 150 days
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Specimen Due Milestone Target amount
Milestones date
Chart Milestone

Project Start DO 0

1st D1 T1

2nd D2 T2
(N-X)th D(N-X) |T(N-X)
(N-X+1)th DN-x+1) | T(N-X+1)
(N-X+2)th DiN-x+2) | T(N-x+2)
(N-1)th D(N-1) |[T(N-1)
Nth DIN) |T(N)

Say a RA bill received on D(r)is certified for gross amount of R where:

i. Tn-x)<SR< Tn-x+1)i.e. Progress reached up to (N-X)i milestone

ii. RA Bill date D(r)is after Divyi.e. Ninmilestone has become due as on
RA bill date

iii. Say, the liquidated damages is 0.25% per week of delay.

iv. Withhold amount for not achieving Nt milestone

An) = (0.0025/7)*(Dr-Dn)*(Tn-Tn-1)) where Tn-1) will be zero if Nin

milestone is the first in the series of delayed milestones.

Milestones approving authority — Engineer-in-charge

(i) Authority for granting Extension of Time -
Regional Director,

Reserve Bank of India

Estate Cell, BKC

Mumbai
(i) Rescheduling of Milestones -Engineer-in-charge
(iii) Shifting of date of commencement in case of delay in handing
over of site - Engineer-in-charge

Measurements of

CLAUSE 6 or CLAUSE 6A

Work Done :
Clause applicable — 6A
Payment CLAUSE 7
o
n Interim

Certificate to be
Regarded as
Advances

Gross value of work done together with net payment/
adjustment of advances for material collected, if any, since the
last such payment eligible for raising Running Account bill
(Interim payment) - Rs. 10 Lakhs or per flat basis as decided by
Bank’s engineer.

Retention percentage for Interim Certificates — 5% from every
bill
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Total Retention Money - 5% of the Contract Price plus 5%
Performance Bank Guarantee.

Retention period for the Retention Money - up to successful
completion of Defects Liability Period (DLP)

Installment due after Completion Performance Bank
Guarantee submitted by contractor towards Performance

Period of honouring interim certificates-1 month from the date
of receipt of complete bill along with all the documents as
specified in Special Conditions of Contract.

Action in case Work
not done as per

CLAUSE 11 A
Authority for accepting reduced rate —

Specifications Regional Director
Reserve Bank of India
Estate Cell, BKC
Mumbai
CLAUSE 12
Deviations/
Zggi}'ﬁgi Extent Deviation limit beyond which clause 12.2 C shall apply - 25% beyond
— 9 the tender item quantity specified in the Schedule of Quantity
Deviation -
Deviated Quantities
and Pricing
Contractor Liable | CLAUSE 17
for Damages, | Defects Liability Period — 12 months from the date of completion and
defects during | handing over the Completion Certificate to the Employer
defect liability
period Liquidated damages at the rate on 1089 /- per day subject to a
and Liquidated | maximum of 10% of the contract amount for the entire work.
Damages
Competent Authority for deciding reduced rates —
Regional Director
Reserve Bank of India
Estate Cell, BKC
Mumbai
CLAUSE 25
Settlement of . . . .
Disputes & | Competent Authority for referring the dispute — Chief General Manger-
Arbitration in-Charge, Reserve Bank of India, Premises Department, Mumbai
Place of Arbitration — Mumbai, India
W aterand CLAUSE 31
sElJr?pcI;t;cl)Sw%?kwe r Bank will made available water and electricity power supply required
y at one point free of charge. Contractor shall arrange to make
Alternate water arrangement for connection with safety fixtures.
supply
arrangements

CLAUSE 33
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Insurance in
respect of
damages to
Persons and
Property

Contractor shall take following Insurance Policies:

1) Contractor’s All Risk Policy for the full Contract Value for
entire Contract Period

2) Workmen Compensation Policy for all workmen deployed at
site

3) Third Party Liability Policy as per following details:
a) For injury to persons — % 2 Lakh per person per accident
b) For damage to property — % 5 Lakh per accident

Subiject to overall ceiling as per extant Insurance
guidelines

Employment of
Technical Staff and

CLAUSE 34

Minimum required Personnel at site shall be as below, failing which

employees recovery at the specified rates as below shall be effected from the
contractor:
. Minimum Minimum | Rate of recovery
Minimum .
Sr. . . Professional/ years of | per head per day
Designation No. of .
No. Technical Relevant for non-
personnel e . . .
Qualification | Experience compliance
1 Site
supervisor
(Civil) - - - -
( Full time)
2 Site
supervisor *
(Electrical/AC - - - -
etc.)
Note - * Project Manager/Site Supervisor shall be posted to site during the progress of
work as and when required.
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Schedule G

GREEN BUILDING REQUIREMENTS

Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC) norms
for Green Interiors space Renovation of windows and toilet area C7 3rd floor, BKC
office Building RBI, Bandra (East), Mumbai... IGBC Green Interior involves complying
with the green building specification like using of certain green materials, following of
sustainable procedures and certain measures during Renovation/up gradation stage, as
spelt out in this document. Accordingly, various parameters related to Green building have
been incorporated in the design by the RBI/Employer. The contractor shall ensure to
comply the material specifications/ works as per Schedule of Quantities for the respective
items and all the work procedures/ processes as specified in this schedule.

To comply with Green Building requirement, wherever called for, the Contractor shall
provide necessary documents / shop drawings issued by the manufacturers and this
document shall generally cover test certificates, Letter of authorization in terms of
standards, thermal values, and relevant data, MSDS, write-ups / detailed description of the
particular material / equipment, as stipulated by the Engineer-in-charge prior to ordering
the materials and after the supply of materials or at appropriate stages.

The contractor shall verify with the Engineer-in charge regarding the correctness of the
green specification before ordering and procurement of materials and equipment supplied
to the work.

If the material specifications, the shop drawings and the relevant documents do not meet
the specified norms; it shall be the sole responsibility of the contractor to satisfy the
specified Green norms by replacing the materials / equipment with the prior approval of the
Engineer-in-charge.

The contractor shall ensure that the following facilities for workers are provided
(hFirst-aid and emergency facilities

(ilAdequate drinking water facilities

(iii)Personal protective equipment

(iv)Dust suppression measures

(v)Adequate illumination levels in construction work areas

All Renovation activities over the duration of the project should be sequenced carefully to
minimize the impact on the indoor air quality.

Note: The below photographs are given just for reference purpose, they do not
refer to any specific brands/makes.
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Ducts Wrapped With Plastic To Avoid Dust Ducts Stored with Properly Wrapped with
Plastic

Cleaning Prior To Installation

26/08/2011

Equipment covered during Construction Phase  Equipment covered during Construction
Phase
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Schedule H
IMPORTANT INSTRUCTIONS FOR e - TENDER

Bidders are requested to read the terms & conditions of this tender before submitting their
online tender.

Process of e-Tender:

A) Reaqistration:
The process involves vendor’s registration with MSTC e-procurement portal which is free of
cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Technical Bid (part ) as well as Price Bid (part Il) will be done over
the internet. The Vendor should possess Class Il signing type digital certificate. Vendors are
to make their own arrangement for bidding from a PC connected with Internet. MSTC is not
responsible for making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID (part 1) AND PRICE BID (part 1l) HAVE TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi

1).Vendors are required to register themselves online with www.mstcecommerce.com-> e-
Procurement - PSU/Govtdepts—> Select RBI Logo>Register as Vendor -- Filling up details and creating
own user id and password-> Submit.

2). Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form. In case of any clarification,
vendors may contact RBI/MSTC, (before the scheduled time of the e- tender).

Contact person (RBI):

For Technical Queries

e Shri Aneek Roy Choudhury, Asst. Manager (Tech-Civil) — Mobile 7085518357, Email id:
aneekrc@rbi.org.in

For e-tender queries

® Shri. K. Vishnu Vardhan (AM — Contact no 9493034874 ) vardhankv@rbi.org.in

Contact person (MSTC) For Vendors:

HO Central Help Desk: (For vendors)

Phone Number :07969066600

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending emails)
WRO Helpdesk:7651915418/02269856817/02269856800

Availability: - 9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders,
System settings etc

Contact person (MSTC, WRO)
Tanmoy Sarkar, Deputy Manager Mobile:8349894664
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B)Google hangout ID- (for text chat)- mstceproc@gmail.com

C)_System Requirements:
i.  Windows 7 or above Operating System
i IE-and above Internet browser.
ii.  Signing type digital signature
iv.  Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the
system.

To disable “Protected Mode” for DSC to appear in the signer box following settings may be
applied.

¢ Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e,
Remove the tick from the tick box mentioning “Enable Protected Mode”.

e Other Settings:
Tools => Internet Options => General => Click On Settings under “browsing history/ Delete
Browsing History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet
Options— custom level (Please run IE settings from the page www.mstcecommerce.com
once)

The Technical Bid (part |) and the Price Bid (part IlI) shall have to be submitted online at
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on specified
date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Price Bid Formats without
any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under
“‘My Menu” in the vendor login. The vendors have to select the particular tender from the
event dropdown box. The vendor shall have the facility of making the payment either through
NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling
up a form. The vendor shall remit the transaction fee amount as per the details printed on
the challan without making change in the same. On selecting Online Payment, the vendor
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once
the payment gets credited to MSTC’s designated bank account, the transaction fee shall be
auto authorized and the vendor shall be receiving a system generated mail. Transaction fee

is non-refundable. A vendor will not have the access to online e-tender without making the

payment towards transaction fee.

NOTE

Bidders are advised to remit the transaction fee well in advance before the closing time of the
event so as to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their Email ID
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provided is valid and updated at the time of registration of vendor with MSTC. Vendors are
also requested to ensure validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-Tender:

a) Vendors need to submit necessary EMD (Earnest Money Deposit), Transaction fees ( If any)
to be eligible to bid online in the e- tender. Transaction fees are non-refundable. No
interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded by the
tender inviting authority in due course.

b) The process involves Electronic Bidding for submission of Technical and Price Bid.

¢) The vendor(s) who have submitted transaction fee can only submit their Technical
Bid and Price Bid through internet in MSTC website www.mstcecommerce.com — e-
procurement >PSU/Govtdepts—> Login under RBI->My menu-> Auction Floor Manager-> live

event —>Selection of the live event.

d) The vendor should have running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
terms/Commercial specification and save the same. After that, they should click on the
Technical bid. If this JAVA application does not run, then the vendor will not be able to
save/submit his Technical bid.

e) Afterfilling the Technical Bid, vendors have to click ‘save’ for recording the same. Once
the Price Bid link becomes active and the details are filled up, vendors have to click on
“save” to record the Price bid. After both the Technical bid & Price bid have been saved,
vendor has to click on the “Final submission” button to register the bids

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.In all cases, vendors are advised to use their own ID and
Password along with Digital Signature at the time of submission of their bids.

g) During the entire e-tender process, the vendors will remain completely anonymous to
one another and also to everybody else.

h) The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

1)  All electronic bids submitted during the e-tender process shall be legally binding on the
vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the Buyer will form a binding contract between employer
and successful bidder for execution of the work.

j) Itis mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

k) The vendor should upload all the credentials / documents as per format of Bank along
with technical bid. Otherwise the tender will be treated as cancelled.

1) Employer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

m) No deviation of the terms and conditions of the tender document is acceptable.
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Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms
& conditions for the tender. Any order resulting from this tender shall be governed by the
terms and conditions mentioned therein.

n) The tender inviting authority has the rightto cancel this e-tender or extend the due date
of receipt of bid(s) without assigning any reasons thereof.

o) Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.

p) Vendors are requested to quote GST as per Government rules. No change in quoted
rates will be accepted.

I/We hereby declare that I/'we have read and understood the information provided in
Schedule A to Schedule H above.

Place Signature of bidder with seal

Date
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SECTION Vil

ANNEXURES
TO

VARIOUS SECTIONS
AND SCHEDULES
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Pre-qualification / Eligibility Criteria forms
(Not Applicable)

Basic Information

Annex 1

Format 1

1(a) | Name of the Contractor/firm
2. | Details of registration of the firm :
whether Sole Proprietorship/ Partnership
firm /Private Limited/ Limited or Co-
operative Body etc.
Name of the proprietor or Partners./
2(a) | directors :
3(a)| Registered Address:
3(b | Address for correspondence
)
4(a | Contact Person
)
4(b | Designation
)
4(c) | Telephone :
4(d | Mobile no.
)
4(e | FAX/Tele-fax:
)
4(f) | e-mail id
5 | GST Registration details and no.
5(a | Details of registration of labour, ESI,
) EPF if any
6 | Number of years of experience of
contractor / Firm of contractor in the
field.
7 | In case the company is subsidiary,

the involvement, if any, of the Parent
Company in the Bank’s proposed
work :
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Was the applicant ever required to
suspend the eligible works for a
period of more than Four months
continuously after commencement?
If yes, then furnish the reasons
thereof.

Has the agency or any constituent
partner in case of partnership firm,
ever abandoned the awarded works
before their completion? If so, give
name of the project and reasons for
abandonment.

10

Has the agency or any constituent
partner in case of partnership firm,
ever been debarred /black-listed for
competing in any organization at any
time? If so, give details

11

Has the agency or any constituent
partner in case of partnership firm,
ever been convicted?

12.

Whether the agency is involved in
frequent civil suit /litigations in the
contracts/being executed now. If yes
please furnish the details in proforma

given below.

Yes / No

Sl no

Name of Nature of Work

the project
and
Employer

work

order No
and Date

Present
stage of
work

Value of
contract

Brief details of

litigation

2.

4.

5.
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Name & Designation

Date and Place

Office Seal:




List of important similar works executed by the contractor/firm

PREVIOUS WORK EXPERIENCE (Not Applicable

Format 2

(including works completed prior to on or before........cccceeuucicinnnnns )
SI | Name of Nature of work Name of the Cost of work Period of completion Reason Whether Litigation/ Any
no similar involved in the owner/ client and for work was Arbitration other
work contract (e.qg. Architect. Also delay, if left , if any relevant
and Renovation of indicate whether Date of | Scheduled Actual date any incomplete with informati
location office building, Government or commencem | date of | of or contract details. on.
residential Semi- Contract Actual value | ent of work completion completion was
quarters). Government or Amount (¥ | of work done terminated
Private Body with lakh) (in X lakh) from either
full postal side?
address.
1. 2. 3. 4. 53 5b 6a 6b 6¢ 7 8 9 10

Attach supporting documents
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Format 2A

List of important similar works ‘On Hand’ (Not Applicable
Sl | Name of the | Nature of work | Name of the owner Contract Completion Period Present stage of | Any other relevant
no | wok and | involved in the | and Architect Amountin 2 work with reasons | information
location contract if the work is
Whether getting delayed
Government or
Semi- Government Stipulated | Expected
or Private Body with
full postal address.
1 2 3 4 5 6(a) 6(b) 7 8
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PREVIOUS EXPERIENCE (Not A

Details of similar work/s

ualifyin

com leted durin

licable

Iast flve ears endm March 31 2020

Format 3

Sl no | Name of | Nature of work | Name of the Name, e-mail | Cost of work Period of completion Reason | Wheth | Litigation Any other
similar involved in the | owner/ client ID, telephone ( for er n/Arbitration, | relevant
work contract (e.g. | and Architect. land line and delay, if | work ifany | information.
and Renovation of | Also indicate mobile) nos., Date of | Schedule | Actual any was left | with details.
location | office buildings/ | whether Fax no. of the common | ddateof | dateof incomp

residential Government contact | Contract | Actual cement completio | complet lete or

. : Amount ( | value  of of work nn on

quarters). or Semi- | executive (the | 31 | work done contrac
Government person of (in % lakh) t was
or Private bidders client termina
Body with full who can be ted
postal contacted by from
address. the bank in either

case itis so side?
needed).
1. 2 3. 4. > 6a |6b 7a 7b 7c 8 9 10 11
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Format 3A
PAGE 1 OF 2

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR (On Client’s Letter Head)
(Not Applicable)

Name & address of the Client

Details of Works executed by Shri /M/s

1. Name of work with brief particulars

2. Agreement No. and date

3. Agreement amount

4. Date of commencement of work

5. Stipulated date of completion

6. Actual date of completion

7. Details of compensation levied for delay (indicate amount) if any :

8. Gross amount of the work completed and paid

9. Name and address of the authority under whom works executed :

10. Whether the contractor employed qualified Engineer during execution of work ?
11. i) Quality of work (indicate grading) : Outstanding/Very Good/ Good/Satisfactory/poor

(i) Amt. of work paid on reduced rates, if any
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Format 3A PAGE 2 OF 2
12. i) Did the contractor go for arbitration?
i) If yes, total amount of claim
iii) Total amount awarded

13, Comments on the capabilities of the contractor.

a) Technical proficiency : Outstanding/Very Good/ Good/Satisfactory/poor
b) Financial soundness : Outstanding/Very Good/Good/Satisfactory/poor
c¢) Mobilization of adequate T&P : Outstanding/Very Good/Good/Satisfactory/poor
d) Mobilization of manpower : Outstanding/Very Good/Good/Satisfactory/poor
e) General behavior : Outstanding/Very Good/Good/Satisfactory/poor

Signature of the Reporting Officer* with Office seal

Note: (i) All columns should be filled in properly

(i) * Clients Report/certificate (a) for each of qualifying similar completed works carried out for Government/ public sector companies,
the certificate should be signed by the concerned Executive Engineer or an officer in an make or higher rank (b) for each of the
qualifying similar completed works carried out for Private companies shall accompany Tax deduction at source, TDS certificate has

to be submitted for proving the credentials/contract amount.
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Format 4

FINANCIAL STATUS (Not Applicable)

Assessment Year
Sr.no. Details
T in lakh T in lakh T in lakh T in lakh
1 Annual financial turn over certified by Charted
Accountant.
2 Income Tax returns for the year NIL
Note

i.  Statement shall be supported by copies of audited financial statements/ accounts of the business of the bidder duly certified by a
Charted Accountant. The Income Tax Clearance Certificates / Income Tax Assessment orders along with the latest final accounts of the
business of the contractor duly certified by a Chartered Accountant, copied of the Income Tax clearance Certificate/ Income Tax
assessment orders along with the latest final accounts of business of the contractor duly certified by a Charted Accountant as a proof
creditworthiness.

Signature of the bidder with seal
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FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK
(On Bankers’ Letter Head)_(Not Applicable)

Regional Director /CGM Officer -in-Charge
Reserve Bank of India

Format 5

This is to certify that to the best of our knowledge and information M/s. /Shri. ............. a customer of our bank having marginally noted address,

Arelis respectable and can be treated as good for any engagement up

to

a

limtof X ............. (Rupees

............................................................ )- This certificate is issued without any guarantee or responsibility on the bank or any of its officers.

Note:- (i) Bankers' certificates should be on letter head of the Bank

For the Bank with Name, Designation & Seal

(ii) In case of partnership firm, certificate to include names of all partners as recorded with the Bank.
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Format 5A
Details of Bidder’s Banker (Not Applicable

1 Name and full Address of the Banker

2 Name of contact executives, Email ID, contact
numbers (land line and mobile), Fax number etc.

(The person can be contacted at the office of their
banker by the Bank in case it is needed.)

Signature of the bidder with seal
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Format 1A

Sr. Name Age Qualifications| Construction Nature of Name of Date from | Indicate special experience
No. experience | works the projects which (if any) such as Advanced
handled handled employed Construction management
costing in your techniques like CPM/PERT

more than ¥ | organizatio and indicate projects in

lakh n which such techniques

were employed if any
1. 2. 3. 4. 5. 6. 7. 8.
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Annex 2

Draft Articles of Agreement

(On Non-Judicial Stamp Paper of appropriate value)

T R b S @) | ARTICLES OF AGREEMENT made the

anWW%WWW ............................................................. g:tyween Of

Eﬁé H % (=¥ P Ty ford | KESUEZHRIE] %) the Reserve Bank of India having its Central Office

3R GURT T& e % (ﬁ@ at Mumbai,(hereinafter called “the Employer”) of the

TP §IG SHER HEl AT ]) &b oid gaf g one part and..........oooeeiccccine,
(hereinafter........ccccoeeeeiieeiiiiiiiie, called
............................................................. “the

Contractor”) of the other part.

STafds e 9 & W BHIc, I, Has
- 400051 H "' 3R T YT P I8 AR
3R afexy s UfeT BT HTH HA BT 3[YF © 3R
39 fHU S arat Hraf 1 guiH w4 ard o

3R fafdw uR fpu |1

DI ST IR TP U&BRI gRT T ! 3R
Y gIER fpu T S|

3R St SHER TgT ad B T8 2, faie zraf
o SfcaRad =rdl qur dfder &t =l & AmEnsi
DT S T IdTs T3 Il R (Sad Tt Dl 3wt
IHfe® U ¥ * Iad " BT SIE), 3o
T QuiE) # aRft R/ a1 Iad

WHEREAS the Employer is desirous of carrying out
the work of Renovation of windows and toilet
area C7 3rd floor, BKC office Building RBI,
Bandra (East)), Mumbai.and has caused
drawings and specifications describing the works to
be done.

AND WHEREAS the said drawings, the
Specifications and the Schedule of Quantities have
been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to
execute upon and subject to the Conditions set forth
herein and to the Conditions set forth in the Special
Conditions and in the Schedule of Quantities and
Conditions of Contract (all of which are collectively
hereinafter referred to as “the said Conditions”) the
works shown upon the said Drawings and/or

3 ¢~ fﬁf : f described in the said Specification and included in

. Sif o - GﬁT Gﬁﬁ the Schedule of Quantities at the Respective rate

4 GQIiQ $szr del R d4 Cdl Tlé Eﬁ £ ST, therein set forth amounting to the sum as therein

W%ﬁﬂé’&?li?l EITﬁﬁf 3 R SN ITb arrived at or such other sum as shall become

dgd arq 33[ m Eﬂai d1e “ 39d BOPI MIRIG payable there under (hereinafter referred to as “the
. id Contract Amount”).

¥ ¥y A deitfa frar oo & e et | O

R & foIe wgHa g

39 981 9 39 UPR JgHfd 91 8 NOW IT IS HEREBY AGREED AS

FOLLOWS:
I AR I & Gy & &Y ff @ HIR | In considerations of the said Contract Amount to be
ﬁaq (—_ma; % IR YT ﬁ \_r|TQTﬁ W paid at the times and in the manner set forth in the

gRI Iod Y@ifEl § cuft U wd I

said Conditions, the Contractor shall upon and
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fafRrydraf quT AEmst St S | aftld &M
I QUi = UG T ! HATad B3 o 37efiA
=il

subject to the said Conditions execute and complete
the work shown upon the said Drawings and
described in the said Specifications and the
Schedule of Quantities.

e dbheR @l TA # I Wb &
SR Sfaer AR a1 U o= RISl ST Bl B

TG TR YA DT

The Employer shall pay the Contractor the said
Contract Amount or such other sum as shall
become payable, at the times and in the manner
specified in the said Conditions.

I Tl H "IRIDR” Teg BT 31 39 HidaT &
ded AdMIeRu ®f @) arRg AT SR
fEamgf 3fe & I T aRgHR' BRI

The term “Architect” in the said conditions shall
mean ‘Architect ’ for the purpose of architectural
planning & designing etc. of the Renovation works
under this contract.

YRdg Rerd d fafor st & wiaer, faat
& yHiieRu, YTaE iR dfder & fafte
frore, =t ofR gafensht & Fr-aad & fag
e TR 3R Y B

The Reserve Bank of India shall administer and
directly arrange for supervision of works,
certification of bills, making payments and
implementation of various terms, conditions and
stipulations of the contract.

PR P 3MYR & =7 H UGT 3R IHST ST
3R TgT A mfdar 3ra=t 3R T I Tl gk
§9 8, T o) Iad dl B! AR Bd § 3R
IFd Al H IR IR 3T 3R T TR
&1 AT S |

The said conditions and various schedules shall be
read and construed as forming part of this
agreement, and the parties hereto shall
respectively abide by, submit themselves to the
said Conditions and perform the agreements on
their part respectively in the said Conditions
contained.

IR 3R Jg! Ifcarad Iy 39 AT &7 SMUR
TG

The agreement and documents mentioned
herein shall form the basis of this Contract.

g SIeY 7 ol T MI3d THHRA ey § 3R
T8 Th el B 3EY B, Sfeh db & TP
HIeR, diopdl, 4as - 400051 H 31" 3R TH'
! D! T8 TR 3R afexyw Ui &
Tay T B HRA BT 3 g 1. &R 3R FHIfad
AEsft ®t e § fAfgd ) W a1 I ol &
e B T8 &R R IRdfde ATt 718 A1 &
IR YT o ST ]

This Contract is neither a fixed Lump sum contract
nor a Piece Work Contract but is a Contract to
carry out the work in respect of Renovation of
windows and toilet area C7 3rd floor, BKC
office Building RBI, Bandra (East), Mumbai.
To be paid for according to actual measured
quantities at the rate contained in the Schedule of
rates and Probable Quantities or as provided in the
said Conditions.

Iad Td d FAuUid Rd & AR dPhaR
fafaw fafor sraf & gafta Tt sraf, I
ot § efird gt Hraf & Hra & fae gr 3
AT UGH M 3R 39 TG & B b R oA
& 91 SlORI, WY 3¢ &I gu favet ot Jevam

The Contractor shall afford every reasonable
facility for the carrying out of all works relating to
civil works, installation of sanitary work and
fittings, permanent water supply, electrical
installations, fittings, air conditioning and other
ancillary works in the manner laid down in the
said conditions and shall make good any
damages done to walls, floors etc. after the
completion of such works.
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DI g: 3t Dl

[T o U 39 dfdal & Yang & foe 1 sl
o ot 1t 9 (3113cH) ! e a1 geldh Al
I & FB UN DI §1E [GHR @I 3R B
B! UHfa Bl dea BT ISR e B

The Employer reserves to itself the right of
altering the Drawings and nature of the work by
adding to or omitting any items of work or having
portions of the same arrived out without prejudice
to this contract.

g P! 39 Tidal & dd & 9 H HMHET ST
3R dPaR TdGgRT A13C P! YU S &
d1e g1 I5d al 7 Ifcarad sy &t FHuilka
faf2r &, S ot 91 & g1, FTH Y& A 3R quiiy
T foR wraeri & 31efiH Tl &1 & 1)1
5 HE & iR quf &3 & fw ge9d 21

Time shall be considered as the essence of this
Contract and the Contractor hereby agrees to
commence the work soon after the site is handed
over to him or from the scheduled date of
commencement as provided for in the said
Conditions whichever is later and to complete the
entire work within 5 months subject nevertheless
to the provisions for extension of time.

39 UfdqT & dgd e gRT it yiraH
$Had gas o g fpu sma|

All payments by the Employer under this Contract
will be made only at Mumbai

9 IR 9 e 1 fohdlt ot aRg ¥ Iud g1 ardd
it faarel & 4eg § IO AF1 S SR
IGHT FYRT Fad des ¥ ya g &
S{feepR & H g

All disputes arising out of or in any way connected
with this agreement shall be deemed to have
arisen at Mumbai and only Courts in Mumbai shall
have jurisdiction to determine the same.

Tg & 39 dfder & o3 3 &l SheR gRI O
IRE T UGT 3R TH T ¢ | SR FAfder 7 Y
T8 AR ¥ IS AE1 & YIdH & fod 99 db
EHCR Tl SN o db b S & YHRY Hfiiar
ﬁﬁ?ﬁf%@ﬁ%ﬁ?ﬁ%ﬁ@ﬂ%ﬂﬁm
mIcIE

That the several parts of this Contract have been
read by the Contractor and fully understood by
the Contractor. The Contractor shall not be
entitled for the payment for the quantities beyond
the tendered quantities unless ordered for by
specific written instructions from the Bank’s
Engineer-in-Charge.

SPHER d & gHATG! it IUHRUI / Jonfer /
3 & IR & Uel a1 e T 9 faadt oft
SIFHRY, IEEft 3R faaror &1 fadt off e ger
o AT G ol BT, S fh 59 PR & I8y
H dfderes eifiial & fAdgT & SRF 3heR
g1 IGb HHAIRAT & & T A1 I | 317 el
g, 3R B 9T I8 T MU Q| SHER
TRR & a0 & Fslt 3R Mo 7, fyar
39 FHAT & fob ot 38 e alfdl Pl G bR
o oI 1 AR A BT Ul a9 & fag
3TIRIH g1 ShaR §& P qd folaa geafd &

The Contractor shall not disclose directly or
indirectly any information, materials and details of
the Bank's infrastructure/systems/equipment
etc., which may come to the possession or
knowledge of the Contractor during the course of
discharging its contractual obligations in
connection with this agreement, to any third party
and shall at all times hold the same in strictest
confidence. The Contractor shall treat the details
of the contract as private and confidential, except
to the extent necessary to carry out the
obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to
be published, or disclose any particulars of the
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far1 fopaft 1Y SO a1 Teh=itep! UUR T 3 SITg]
R B DI [IRATATSH DI USRI 751 BT, 1 61
UPIRIT B BT AT ST 1 IWR e
SN ShaR fhdt Hff Mol THGRT &
Tl & GRUMAGREY Haiadl &I g5 bl
i TR Bt g1 & fore et &1 erfagfd s |
35 &1 T R | [JHadT Bl SHeR Bt 3R
T Y B U B & U T JHT ST 3R
e a1 gl TR SR BT Had
33 BT GHGR |

ShaR 3 §1d ! AT =4 & faw oo
HHANG P oo 7 g+t IRId erfard) s fF
T RR & dgd MU PRI & TR-
BB I 1 G TRE U AP fbar sy
@5

R UHEIDHRUN 3R MU S eU T SheR-
& It forddt oft FRUT T 811 910 39 R B

works in any trade or technical paper or
elsewhere without the previous written consent
of the Employer. The Contractor shall indemnify
the Employer for any loss suffered by the
Employer as a result of disclosure of any
confidential information. Failure to observe the
above shall be treated as breach of contract on
the part of the Contractor and the Employer shall
be entitled to claim damages and pursue legal
remedies.

The Contractor shall take all appropriate actions
with respect to its employees to ensure that the
obligations of non-disclosure of confidential
information under this agreement are fully
satisfied.

The Contractor's obligations with respect to non-
disclosure and confidentiality will Survive the
expiry or termination of this agreement for
whatever reason.

15. &1 wId W Afgarst & 09 Iafisd &1
APYTH BT GS

T) BY, 9% & IR & IR 0= (@H &)
HHIR! & A 9 Idted & et off
RIeprad & AFd ¥ guia: fSeR g, yRda
ford S grr afta wfirfa & wmer Remd oo
&I Sl ok dF 39 Reprad & ddy d 39
TATH & d8d IFad HRIaR! & o1 A
BT

o) S & frdt ft pHa) & faeg e & fHdl
Wt HHARY Bt R T T IAST 8 Bl ls Ht
Rrerra &1 d% grR1 fed et e afifa
glx| {'iQ'II"I %P:IT\SIIL{‘IH

) B et ot Aifee afagfd & for fomeR
BT, TSR W o SHH=TRAT I MMTHS B dreil

15. Clause of Prevention of Sexual
Harassment at Work place:-

a) The firm shall be solely responsible in case of
any compliant of sexual harassment against its
employee within the premises of the Bank, the
complaint will be filed before the Regional
Committee constituted by the Reserve Bank of
India and Bank shall ensure appropriate action
under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any
aggrieved employee of the firm against any
employee of the Bank shall be taken cognizance
of by the Regional Complaint Committee
constituted by the Bank.

¢). The firm shall be responsible for any monetary
compensation that may need to be paid in case the
incident involves the employees of the firm, for
instance any monetary relief to Bank’s employees,
if sexual violence by the employee of the firm is
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g H A &R B HTIRISHdl g1 Tob g,
JETER0T & fAIU §F & HHAR &I Pis o Mg
154, 3R FHfd gRT BH & HHAR! §RT A9
Iadte fasar ST wifed g 8|

3 wH FriwE R O Iaiisd it AHYUH 3R
S gef & IR § A Al o Rifda
& & o ordeR grm|

%) B d& IRIR & Ao o= SHHarial &t
qul T4 3feaH i SuAs SR

proved.

d) The firm shall be responsible for educating its
employees about prevention of sexual harassment
at work place and related issues.

e) The firm shall provide a complete and updated
list of its employees who are deployed within the
Bank’s premises.

16. TR-UHIDHRU TS - SHER o & gAg!
Gid IUBRIN 1S & IR | FeIal a1 / Junferdi /
T ®0 ¥ fddt W IHeRl, Il S8R
fqaRur o1 fdt ft R uer & a1y G el
AT, off fb 30 HR & Yoy H Hfdararsd
fral & fAdeT & GRF dFeR W ITH
HHATRT & &1 H 1 H 311 Goball g, 3R 8
THY 35 I U QM| SHER IRR &
fgaror o1 ol SR Mot A, Ryar g9 I
& fob o 39 dd Il Bl QT HRA b farg a1
AR BT BT OTa HRA & U axg® gl
SHER % B yd fiaa Tgufd & fom fmedt off
AR g7 Ah-1h] TR AT 3 el W B DI
faRIoaTsil I UBIRIT T&T DX, 7 8l Tobr1iRId
FA DI STAT I AT ISR ol DU SHER
fpddl Wt MU SASRT & Ubciarul &
gRUmTaR=Y et & g5 fohdt f TeR &I
I & foru fdliaar & efagfd v Iod @1
UTeid DR B fAthddl &1 ShaR & iR I 3gaY
@ U B & ©U d qHT ST SR e
HIH HI &A1 B 3R BT HEH I3 B
gHAR BT

SHaR Y §1d Bl AYT S & forw oA
HHNG P oo 7 g+t Id wrfard) e e
3 PR P dgd MU THBRI & R-

16. Non-Disclosure clause: The Contractor shall
not disclose directly or indirectly any information,
materials and details of the Bank's
infrastructure/systems/equipment etc., which may
come to the possession or knowledge of the
Contractor during the course of discharging its
contractual obligations in connection with this
agreement, to any third party and shall at all times
hold the same in strictest confidence. The
Contractor shall treat the details of the contract as
private and confidential, except to the extent
necessary to carry out the obligations under it or to
comply with applicable laws. The Contractor shall
not publish, permit to be published, or disclose any
particulars of the works in any trade or technical
paper or elsewhere without the previous written
consent of the Employer. The Contractor shall
indemnify the Employer for any loss suffered by
the Employer as a result of disclosure of any
confidential information. Failure to observe the
above shall be treated as breach of contract on the
part of the Contractor and the Employer shall be
entitted to claim damages and pursue legal
remedies. The Contractor shall take all appropriate
actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential
information under this agreement are fully
satisfied. The Contractor's obligations with respect
to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for
whatever reason.
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TR & i 1 X1 ke § AqP 1ol off
EI

R YHHUN 3R MU &S eU & SheR-
& qIid fopdt ft HROTY §H aTel 3 PR I
IS A1 GEYA & AR |

17. gAdH Hoiget e : SogR
AN gAdE Heigdl w9 5m
AT 1 SUTa Hr| fpat off
gifafdres g / sremsdi & IR SRt
Aifeq / &8, afe IS B I, BT Y
SHeR gRI 8% I fmdl a1d & R fopa
STa |

17._Minimum Wages Act: - Contractor shall
comply with minimum wage act and labour act in
force. Notices /penalty, if any, issued /imposed by
any statutory norms/requirements shall be paid by
the contractor, without any claim to the Bank.

18. HIAS -19 B TIH HGTHRY Bt
fRufa & ure= fre w1 a9 M,
RwTerdl Sura SR JR&m HHES :
SFERl ® PGS -19 HI IdHH
TeAR ®f fUfd & RA o gr
e Tt gran, fRwred AHdst ok
HTH% Ueldhld T UTeld BT BRT oIy
fb Wb TSI, g5 AMCIEWR B
ST &A1, Fafd ©u 4 91
fSTUER A 1Y 41, 1Y o T UgTH],
&HId B WA T Tl 4t @
farerel, Fafd gRen S S|
TP IoTYT P W db & RPER G
T AABRT gRT UdD TR W
SHAT ST S T €, S SPRI Bl
T YITAH ¥ G a1 ST 9 g |

18. Protocols, safety measures and security
norms of present pandemic situation of Covid-
19 to be followed: The contractors shall follow all
security, safety norms and the standard protocol
laid down by the Bank during the present
pandemic situation of Covid -19 like wearing mass,
using hand sanitizer, regularly washing hands with
soap dispensers, wearing hand glauses,
movement of the workers only pertaining to the
work place, regular security checks etc. The
violation of the same may be entitled for penalty on
each occasion imposed by the Bank's P & SO,
which may be recovered from the payment due to
the contractors.

19. Tfder & G & RO TP S
ATHA # SHERI I a9 B A1+ arelt
grfagfet -

gfe Bl dfaer & g1 514 9 ugd fahedt
ft urel gR1 Sifaer & 99 e fea
ST g1 T8 AT ol 8 b, Shar
fffed g srafer ok Wied fowr &
St BT Bl TR B3 H B @ 8
91 g3 W Y B WY §F gRI

19. Compensation to be recovered from the
Contractors in _case of default on account of
termination of contract:

If the contract is terminated from either of the party
before completion of work/contract. It is treated
that, the contractors are failed to complete the
captioned work in stipulated time period and the
approved extension. The left over or balance work
will be carried out directly by the bank at the risk
and cost of the contractors. Such risk and cost
amount i.e. amount arrived by evaluating the
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SHeRl & SIf¥H SR ard WR &
S| 39 kg &I SIRH 3R ANt
AR A SheRI oF e af & 3erR
IR AN 3R SR R 9’4 & e d&
GRT 31 T8 7S Widar 31 & & IR
T 1 &b &9 3R I 0T T U1
M| g8 SREGH 3R anTd IR b gRI
SHeRl B U fpdt ot afy S sifaw
S @ goa Y, e d6 TR
3, wfaer @t srafaa ufvafda fayfa
OH GUHES! SR RUAS) 39P
sifafked gt Tuer ueist / iy
gt dual ey, Bic, |, Sl e,
it e ganfe # dfad foret off s
fort / ol afed & grar T IR A A
I Dt e, S fob Hfdar at SreRA
TG IR &1 &1 guf A H =99 gu
I & HRUI §F gRT IS™T T Th
Te faia JaH B

difference of cost between cost based on tender
rates of the contractors and as per the rates of new
contract engaged by the Bank for completion of
work. This risk and cost amount will be recovered
by the bank, which is a direct financial loss incurred
by the bank on account of forced termination of
contract and against the time lost in completion of
the work from any amount payable to the
contractors such as gross amount of final bill,
Performance Bank Guarantee amount, up to date
converted Security Deposit (EMD and RMD) of the
contract further including amount payable against
any other bill/bills pending at all the Estate
Cells/Office i.e. Estate office, Fort, Mumbai, BKC
Cell, BKC Cell etc.

g% g1ef §, e 3R 3&eRr 7 3 fafdad
3P iRt & Arend ¥ 3 faoal & forg
3 HIT MR fov § T & Hid gieide @
freqfed frd S 9ahd §, fa ok v ugd gl
SR ford T g

@ SPHER TP ISR} U7 AfRIIT WG 8)

3% e |, e 3 e fafgad
3fAPpd PRI & ey ¥ 3 faoal
& fow oo T fyifa fby € iR
SHER A UL 3T Yer Dl Jgi Al

IN WITNESS WHEREOF the Employer and the
Contractor have set their respective hands to
these presents and two duplicates hereof the day
and vyear first hereinabove written. (If the
Contractor is a partnership or an individual)

IN WITNESS WHEREOF the Employer has set its
hands to these presents through its duly
authorized officials and the Contractor has caused
its common seal to be affixed hereunto and the
said two duplicates/has caused these presents
and the said two duplicates hereof to be executed
on its behalf, the day and year first hereinabove
written. (If the Contractor is a Company)

g 3R 39 9l ITB! 3R T & SR
Sfre & Fufed 5 o1 9 &,
faT 3R a¥ ugd UBl FWR ford T
YRAIT Roid 9 gRT g5areiRd iR fadRd SIGNED AND DELIVERED by the Reserve Bank of India by
the hand of
oft & gRI Shri
(A Gtha_*ﬂTD (Name and Designation)
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T SR A -

In the presence of

et - Witnesses —
1. 1.

qdr: Address:

2. 2.

dr: Address:

gfe U e BH T Al WrH! 8, ot g4t &
SR1 AT g+t HIieRY Bt R A gxdraid g AT

If the part is a partnership firm or any individual
should be signed by all or on behalf of all the
partners.

.................. & GRI gAed R faaikd fesar T or1 | SIGNED ~ AND  DELIVERED  BY
et ] e
1) Witnesses —
""""""""""""""""""""""""" 1) e
AT ettt e r e e r e
AAIESS .ottt ettt
2) e e
2) e e
RNl Address
ESIC . g ShGR AT YEX H agd | THE COMMON |If the Contractor signs under its
P! IMARTT 96 | xR fha g AT exdeR d1 | SEALOF common Seal the signature clause
o m Aved | 9R1$ Gﬁmﬁ%ma? Was hereunto |[should tally with their sealing clause
eRT uRd dee muﬁa’mm%m%m affixed in the Articles of Associations.
. 3 pursuant to
1 l\, [ H S the resolutions
IR Tl & fom passed

gf¢  dPaGR B WP A

IRSARATHT YTt oo A GET&R

fd § 918 a8 Hu g U HIg
P! IufRUc A Hfad
(1)
e

By its Board
of Directors at
the meeting
held on

In the

The Contractor is signing by the
hand of power of attorney whether
a company or individual.

196 of 239




BEREANEE] Elﬁﬁﬁj\?{ ®! JURYTd T ST UKIdI IR | Directors who have signed these presents in
gLeR fpa & - taken thereof in the presence of
(1) ettt (L) v
(2) v
(2) et enees
2. 2.
e SHAR DI R I GWARAM! U AT A |If the Contractor is signed by the hand of Power of
gXeR fHd §, 918 98 S 81 1 HIs Afad Attorney, whether of a company or an individual
3T GRT gTaRd SR faafad-- SIGNED AND DELIVERED BY -
E%EH@[ SHER gI_T The Contractor by the hand of
1l Shri
3R fafdad nfed aeia and duly constituted attorney.
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PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(On Non-Judicial Stamp Paper of appropriate value)

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell BKC

Mumbai
Dear Sir,

Name of Work: Renovation of windows and toilet area C7 3rd floor, BKC office
Building RBI, Bandra (East), Mumbai

Ref.: NIT/Advt.No. date
WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai
(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said

tender”) on the terms and conditions mentioned in the said tender documents.

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a
sum of Rs. (Rupees only) as Earnest Money
Deposit (EMD).

M/s. (Name of the Tenderer/Bidder) , (hereinafter called as “the Tenderer/ Bidder”), who
are our Clients/Constituents intend to submit their tender/ Bid for the said work and have requested
us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. (Rupees

only) in respect of EMD.

NOW THIS GUARANTEE WITNESSETH
1. We (Name of the Bank) do hereby agree with and undertake to RBI,

their Successors, Assigns that in the event of the RBI coming to the conclusion that the
Tenderer have not performed their obligations under the said conditions of the tender or
have committed a breach thereof, which conclusion shall be binding on us as well as the
said Tenderer; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.

(Rupees only) or any lower amount that may be

demanded by the RBI. Our guarantee shall be treated as make to the Earnest Money

198 of 239



3.

Deposit for the due performance of the obligations of the Tenderer under the said
Conditions, provided, however, that our liability against such sum shall not exceed the sum

of Rs. (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any demuror

protest, merely on demand from the RBI on receipt of a notice in writing stating that the
amount is due to them and we shall not ask for any further proof or evidence and the notice
from the RBI shall be conclusive and binding on us and shall not be questioned by us in
any respect or manner whatsoever. We undertake to pay the amount claimed by the RBI
within a period of one week from the date of receipt of the notice as aforesaid.

We confirm that our obligation to the RBI under this guarantee shall be independent of the

agreement or agreements or other understandings between the RBI and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

a)

b)

d)

Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
tender and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Tenderer or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by

the performance by the Tenderers of their obligations and in the event of their failure to do

so, by payment by us of the sum not exceeding Rs. (Rupees
only).
Our liability under these presents shall not exceed the sum of Rs. (Rupees ___
only) .

Ouir liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients in tendering for the said work or their obligations there
under or by dissolution or change in the constitution of our said constituents.

This guarantee shall remain in force up to (four months from the last date of
submission of tender) provided that if so desired by the RBI, this guarantee shall be
renewed for a further period as may be indicated by them on the same terms and conditions
as contained herein.

Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with
their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof

whichever date is later. Unless a claim or suit or action is filed against us within
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or any extended period, all the rights of the RBI against us under this guarantee
shall be forfeited and we shall be released and discharged from all our obligations and

liabilities hereunder.

Yours faithfully,

For and on behalf of Bank.

Authorized Official (with seal)

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and

shall be signed by the official whose signature and authority shall be verified).
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Annex 4

PROFORMA OF BANK GUARANTEE for PERFORMANCE (SECURITY DEPOSIT
(On Non-Judicial Stamp Paper of appropriate value)

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell BKC

Mumbai

Dear Sir,

Name of Work : Renovation of windows and toilet area C7 3rd floor, BKC office
Building RBI, Bandra (East), Mumbai..

Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called
the "Contract") to M/s (Name of the Contractor) (hereinafter called " the said
Contractor" which expression shall include its successors and assigns).

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance
Security  depoist for a total amount of X (Rupees

only) (Amount in figures and words) for the due
fulfilment by the said contractor of the terms and conditions contained in the contract. We,
(Name of the Bank), (hereinafter called “the Bank”), at the

request of M/s

, the contractor, do hereby undertake to pay to the RBI an
amount not exceeding % as Performance Guarantee for due fulfilment of the
terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH
1. We (Name of the Bank) do hereby agree with and undertake to RBI,

their Successors, Assigns that in the event of the RBI coming to the conclusion that the
Contractor has not performed his obligations under the said conditions of the contract or
have committed a breach thereof, which conclusion shall be binding on us as well as the

said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of

4 (Rupees only) or any lower amount that may be
demanded by the RBI. Our guarantee shall be treated as make to the Performance
Guarantee Amount for the due performance of the obligations of the Contractor under the

said Contract, provided, however, that our liability against such sum shall not exceed the
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sum of (Rupees only).

We also agree to undertake to and confirm that the sum not exceeding
(Rupees only) as aforesaid shall be paid by us without any demur or
protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is
due to them and we shall not ask for any further proof or evidence and the notice from the RBI
shall be conclusive and binding on us and shall not be questioned by us in any respect or manner
whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding any
dispute/disputes raised by the Contractor in any suit or proceedings pending before any Court,
Tribunal or Arbitrator/s relating thereto and the liability under
this guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed
by the RBI within a period of one week from the date of receipt of the notice as aforesaid.
3. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Contractor.
4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

fy  Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Contractor or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by
the performance by the Contractor of their obligations and in the event of their failure to do

so, by payment by us of the sum not exceeding ¥ (Rupees
only).
g) Our liability under these presents shall not exceed the sum ofR (Rupees
only) .

h) Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients or their obligations thereunder or by dissolution or
change in the constitution of our said constituents.

i)  This guarantee shall remain in force up to (30 days beyond the workcompletion
period) provided that if so desired by the RBI, this guarantee shall be renewed for a further
period as may be indicated by them on the same terms and conditions as contained herein.

j)  Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with
their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof
whichever date is later. Unless a claim or suit or action is filed against us within

or any extended period, all the rights of the RBI against us under this guarantee
shall be forfeited and we shall be released and discharged from all our obligations and
liabilities hereunder.

In witness whereof |/We of the Bank have signed and sealed this guarantee on the----------- day of
----------- (Month)............being herewith duly authorized.
For and on behalf of (Name of the Bank)
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Signature of authorized Bank official
Name:
Designation:

Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence
of :

Witness 1 Witness 2

Signature ... Signature ...
Name ..o Name ..o
AdAress ....oooviiiiii Address ...
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Annexure - 4A

PROFORMA OF BANK GUARANTEE FOR WATERPROOFING PERFORMANCE (Not applicable)

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell BKC
Mumbai

Dear Sir,

RENOVATION OF WINDOWS AND TOILET AREA C7 3RD FLOOR, BKC OFFICE BUILDING RBI, BANDRA
(EAST), MuMBAI

Performa Bank Guarantee for WATERPROOFING PERFORMANCE
WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, (hereinafter
called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the “Contract”)
to M/S (Name of the Contractor) (hereinafter called “the said contractor”
which expression shall include its successors and assigns).

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance
waterproofing guarantee for a total amount of Rs
(Rupees only) (Amount in figures and words) for
the due fulfilment by the said contractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the request
of M/s , the contractor, do hereby undertake to pay to the RBI an amount not
exceeding Rs as Performance Waterproofing Guarantee for due fulfilment of

the terms and conditions of the contract.
NOW THIS GUARANTEE WITNESSETH

We (Name of the Bank) do hereby agree with and undertake to RBI, their
Successors, Assigns that in the event of the RBI coming to the conclusion that the Contractor has not
performed his obligation under the said condition of the contract or have committed a breach thereof,
which conclusion shall be binding on us all as well as the said contractor; we shall on demand by the
RBI, pay without demur to the RBI, a sum of Rs. (Rupees
only) or any lower amount that may be demanded by the RBI. Our guarantee
shall be treated as make to the Performance Waterproofing Guarantee Amount for the due
performance of the obligations of the Contractor under the said Contract, provided, however, that our
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liability against such sum shall not exceed the sum of Rs. (Rupees

only).

1.

We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any
demur or protest, merely on the demand from the RBI on receipt of a notice in writing stating that
the amount is due to them and we shall not ask for any further proof or evidence and the notice
from the RBI shall be conclusive and binding on us and shall not be questioned by us in any
respect or manner whatsoever. The Bank shall pay to RBI any money so demanded not
withstanding any dispute/disputes raised by the Contractor in any suit or proceedings pending
before any court, Tribunal or Arbitrator/s relating thereto and the liability to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.
We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understanding between the RBI and the Contractor.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that-

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Contractor or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by the
performance by the Contractor of their obligations and in the event of their failure to do so,

by payment by us of the sum not exceeding Rs. (Rupees
only)
b) Our liability under these presents shall not exceed the sum of Rs. (Rupees.
only)

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients or their obligations thereunder or by dissolution or change
in the constitution of our said constituents.

d) This guarantee shall remain in force up to (60 days beyond 5 years from
virtual completion of the work) provided that if so desired by the RBI, this guarantee shall be
renewed for a further period as may be indicated by them on the same terms and conditions
as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents
comply with their obligations, as to which a certificate in writing by the RBI alone is the
conclusive proof whichever date is later. Unless a claim or suit or action is filed against us
within or any extended period, all the rights of the RBI against us under
this guarantee shall be forfeited and we shall be released and discharged from all our
obligations and liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the
day of (Month)(Year) being herewith duly authorised.

For and on behalf of (Name of the Bank)

Signature of authorised Bank official
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Name:

Designation:

Stamp/Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by above named in the presence
of:

Witness 1

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall
be signed by the official whose signature and authority shall be verified).
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Annex 5

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY
(On Non-Judicial Stamp Paper of appropriate value)

To,

Regional Director
Reserve Bank of India
Estate Cell BKC
Mumbai

Dear Sir/Madam,

Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI, Bandra (East),
Mumbai..

LA TP (Name of the Bidder and address of their
registered office) do hereby constitute, appoint and authorize Mr. / Ms. ...,
........................................................... (Name and residential address of Power of Attorney
holder) who is presently employed with us and holding the position of
...................................................................................... as our attorney, to do in our name
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our
bid for the captioned Project, including signing and submission of all documents and providing
information / responses to the Reserve Bank of India (RBI), representing us in all matters before
RBI, and generally dealing with RBI in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and
shall always be deemed to have been done by us.

Signature/(s) of the Bidder

Name/(s)

Stamp/Seal of the Bidder

Note:

Power of Attorney should be properly stamped and notarized
Power of Attorney furnished by Contractor shall be irrevocable.
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Annex 6: Proforma for providing input for NEFT Payment RTGS/NEFT/ECS — MANDATE

1. Supplier's / Vendor’s Name:

A

THORISATI

N FORM

2. Supplier’s / Vendor’s Name as per Bank Records:

3A. Supplier’s Code

3B. Supplier’s PAN Number: #

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any
difference between the name given in the supplier's name and name given in the PAN card,
then a note to explain the reason for the difference and the correlation between both.

4. Supplier’s / Vendor’'s Complete Postal Address:
Door No. Street:
Location: District:
City: State PIN
5. Supplier's / Vendor’s E-mail ID:
. rrrr 7
6. Supplier’'s /| Vendor’s Telephone Number & Mobile Phone Number:
. rrrrrr’rfrmfiofrrr 7
7. Name of the Bank:
L rr ¢ &+ 1 ¢+ ¢ ¢ & ¢ & [ 1T [ [ T/
8. Bank (Branch) Postal Address:
9. RTGS*/NEFT** IMICR- Code of the Branch:
RTGS:
NEFT:
MICR:

RTGS* - “Real Time Gross Settlement”, NEFT**
Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of each Branch — “
Indian Financial Services Code”. For some Branches boththe codes are the same and some Banks,
may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-up both

the rows, even if it is the same.

- “National Electronic Fund Transfer’. MICR-

10. Nature of the Account: (Tick whichever is applicable & put ‘x> mark for the
balance two accounts)

Saving Bank
Account:

(

ash Crgdit Account:

Curre

t Account:

11. Bank Account Number of the Supplier: ©

© Fill up from the 15t column. For the balance left out blank columns, please mention ‘x’ mark.
We hereby declare that the particulars given above are correct and complete. If the
transaction is delayed for reasons of incomplete or incorrect information, we would not

hold MDL responsible.
Date:

Supplier’s Seal:

Authorized Signature of the Supplier:

Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records.
Authorized Signature of the Officer of the Bank.

Date:

Bank’s Stamp
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Annex 7

Proforma for Indemnifying the Employer against Contract labour Rules/requlations

(On Non-Judicial Stamp Paper of appropriate value)
To,
Regional Director
Reserve Bank of India
Estate Cell BKC
Mumbai

Dear Sir/Madam

Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI, Bandra
(East), Mumbai..

We, M/s ...l (Name of contractor), hereby undertake that we shall comply with all the
statutory rules/ regulations with regard to the employment of contract labour and their payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India,
against payments to be made to the contract labour and for the observance of the laws in this
regard without prejudice to our right to claim indemnity from our sub-contractors.

Yours faithfully,

For

Authorized signatory

209 of 239



Annex 8

Proforma for Indemnifying the Employer against Patent Rights
(On Non-Judicial Stamp Paper of appropriate value)

Regional Director
Reserve Bank of India
Estate Cell BKC
Mumbai

Dear Sir/Madam

Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI, Bandra (East),

Mumbai..

M/s____(Name of Contractor) hereby undertake to fully indemnify and keep indemnified the Employer
i.e. Reserve Bank of Indiaagainst any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall ourselves pay any royalties, licence fees
etc. which may be payable in respect of any article or part thereof included in the contract or damages,

cost and charges of all and every sort that may be legally incurred in respect thereof.

In the event of any claims made under or action brought against Employer in respect of any such
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or
conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the
Employer if the infringement of the patent or design or any alleged patent or design right is the direct

result of an order passed by the Engineer-in-Charge in this behalf.

Yours faithfully,

For

Authoriz ian

NAME AND ADDRESS OF THE CONTRACTOR:

SIGN & SEAL OF THE CONTRACTOR:
Date:

Place:
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M.B.No.

Page No.

Tender

Iltem No./
Tender

Page No.

Full

Description
of item of

work

FORMAT OF MEASUREMENT BOOK

Measurements

No. L

D/H

Annex 9

Quantity
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Abstract of cost for
Running/Final Bill

Running Bill no:

M.B. No Page No.
Serial | Tender |Description Quantity Rate Unit Amount
No. Item ] ]
No.
1 2 3 4 5 6 7

Part- Il may be prepared taking into consideration buyback, if any, are there.
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Annexure 10
Proforma for Undertaking / Declaration / Certificate by the Bidder regarding
country Sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the
authorized signatory)

I/ Wi (Name and address, including Country of
location of bidder) have read and understood the contents of the Office
Memorandum (OM)F. No.6/18/2019-PPD dated July 23, 2020 and its
subsequent orders / revision issued by Public Procurement Division,
Department of Expenditure, Ministry of Finance, Government of India
regarding the restrictions on procurement from a bidder of a country which

shares a land border with India.

2. I/We certify that....................... (Name of the bidder)

i. Is not from a country sharing landborder with India,or
ii. Is from a country sharing landborder with India and has been registered
with the Competent Authority, the certificate of which is enclosed,or
ii. Is from a country sharing land border with India where Government of
India has extended lines of credit,or
iv. Is from a country sharing landborder with India where Government of India

is engaged in development projects.

(Strike out whichever of the above is not applicable).

3. I/We further certify that ...................cis (Name of bidder) fulfils all
requirements in this regard and is eligible to be considered under the
provision of the above referred OfficeMemorandum and its subsequent
orders / revision. I/We also undertake that even in case of contracts where
we are permitted by the Bank /RBI to sub-contract l/we ...........ccccccceeiiiiiiiinnnnnnnnn. (Name

of bidder) will not sub-contract any work to a contractor from

country(ies) sharing land border with India, unless such contractor
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fulfils all the requirements contained in the above referred office

memorandum/ order.

I/ We know and understand that, if this Undertaking / Declaration / Certificate
submitted by us is found to be false, the Bank shall be free to reject / terminate
our tender / Work Order and that the Bank shall also be free to initiate any
legal action in accordance with law including forfeiting of Earnest Money
Deposit / Performance Bank Guarantee / Security Deposit and / or debarring
us from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder
With rubber stamp
Place:

Date:
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Annexure 11
Grounds for debarment of firms from bidding:

A bidder is liable for debarment/ disqualification from bidding on the following grounds:

1. If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:

a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement
process or to otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may impair the
transparency, fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with an
intent to gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the
procuring entity related to tender or execution process of contract: which can affect the
decision of the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its
property to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. m_aking false declaration or providing false information for participation in a tender
process or to secure a contract;

i. failed to disclose conflict of interest.

j. failed to disclose any previous transgressions made in respect of the provisions of
subclause (i) with any public institution/ entity in India or any other country during the

last three years or of being debarred by any public procuring institution/ entity.

2. For any actions or omissions by the bidder other than violation of code of integrity, which in
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard
material, non-supply of material, abandonment of works, sub-standard quality of works,
failure to abide terms of the tender etc.

3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption Act,
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing
any loss of life or property or causing a threat to public health as part of execution of a public
procurement contract.

215 of 239



Annexure 12
Undertaking for declaration of debarment by public institution(s):
{To be submitted by the tenderer on their letterhead)

Name of Work: ... .. ccoevee cv s s e

1T.1We o e (Name of the bidder) declares that:

a) l/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public
institution / entity in India or any other country as on ... ....... .... (last date of submission of
bid) .

b) I/ We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution / entity in India or any other
country in last three years as on .. ..... .......... . (last date of submission of bid).

c) we will inform the Bank in writing, in case, I/we or any of our allied firme is/are debarred/
suspended/ blacklisted by any public institution/ entity in India or any other country on or
before award of work for the captioned work.

2. 1/We et et e s e . (Name of the bidder) declare that I/we or our allied firm* ...
........................ (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by .. ..
.......................... (Name and address of public institution in India or any other country) and
the same effective upto ............. (date). A copy of such letter is attached for your information
and record.

(seal and signature of the bidder)
Date

Place

(Note: strike out one of the above two declarations which is not applicable)
*Allied firm : A firm would be termed as "allied firm" if the management is common, or
substantial or
majority shares are owned by the banned/ suspended firm and by virtue of this it has a
controlling

voice. Further all successor firms will also be considered as allied firms
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List of Clauses to be amended in tender in General Conditions Clause to

contract from Page No. mentioned Below:

Clause
No.

Description of Clause No.

Clause of Prevention of Sexual Harassment at Work place:

The firm shall be solely responsible in case of any compliant of sexual harassment against
its employee within the premises of the Bank, the complaint will be filed before the Regional
Committee constituted by the Reserve Bank of India and Bank shall ensure appropriate action
under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the firm against any
employee of the Bank / DICGC shall be taken cognizance of by the Regional Complaint
Committee constituted by the Bank.

c¢) The firm shall be responsible for any monetary compensation that may need to be paid in
case the incident involves the employees of the firm, for instance any monetary relief to Bank’s
employees, if sexual violence by the employee of the firm is proved.

d) The firm shall be responsible for educating its employees about prevention of sexual
harassment at work place and related issues.

e) The firm shall provide a complete and updated list of its employees who are deployed within
the Bank’s premises.

Protocols, safety measures and security norms of present pandemic situation of Covid-1 to
be followed:

The contractors shall follow all security, safety norms and the standard protocol laid down by
the Bank during the present pandemic situation of Covid -19 like wearing mass, using hand
sanitizer, regularly washing hands with soap dispensers, wearing hand glouses, movement
of the workers only pertaining to the work place, regular security checks etc. The violation of
the same may be entitled for penalty on each occasion imposed by the Bank’s P & SO, which
may be recovered from the payment due to the contractors.

Clause of Liquidated damages for delayed completion:

Time allowed to complete the work: 05 months for entire work which shall be reckoned
from 14 th day of work order. Validity of rates will be for a period of 06 months.

Rates shall be valid for one year from the date of opening of Part-l of the tender.
The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he shall

be liable to pay compensation at the rate of ¥ 1089/- per day subject to maximum amount
of 10% of the contract amount for the entire work.
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List of Clauses from Tender part | which are ‘Not Applicable’ for this tender

Estate Cell, BKC
Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI, Bandra
(East), Mumbai

Clausg Page No . . .
No Sections/particulars Particulars Remarks
1(Ato| 16 Section Il Prequalification/Eligibi | Not applicable since the
E) and General Rules and lity criteria forms tender is invited from
Note Instructions to the Bidder| eligible empaneled
(i) to vendors
(viii)
26 24 Section Il Integrity Pact Not Applicable in the
General Rules and tender work since the
Instructions to the Bidder value of work is below 5
crore.
27 27 Section 1l Education Cess for Not Applicable in the
General Rules and Construction Workers | tender work since it is
Instructions to the not a new construction
Bidders work.
Claus | 50 Section IV Price Adjustment — Not Applicable in the
e 10A General Conditions of thg Payment on tender work since the
contract Account of variation in | scheduled time
Material completions is within one
Prices/Wages year of work.
(Escalation
B 147 List of items with BASIC | No such items Not applicable
PRICES / RATES
Claus | 169 Schedule F Time and extension Not Applicable in the
e Clause of Contract for delay ( Mile stone ) | tender work since the
No.5 scheduled time
completions is within one
year of work.
182 Annexures To Pre- Do - Do
Various Sections qualification/Eligibility
and Schedule Criteria forms
185 Format 2 Previous Work Do - Do
Annexures To Experience
Various Sections
and Schedule
186 Format 2A List of important Do - Do

Annexures To

Various Sections

similar works ‘On
Hand’
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and Schedule

187 Format 3 Previous Experience | Do Do
Annexures To
Various Sections
and Schedule

188 Format 3A Client’s Certificate Do Do
Annexures To Reg. Performance of
Various Sections Contractor (On
and Schedule Client’s Letter Head)

190 Format 4 Financial Status Do Do
Annexures To
Various Sections
and Schedule

191 Format 5 Form of Bankers’ Do Do
Annexures To Certificate from A
Various Sections Scheduled Bank (On
and Schedule Bankers’ Letter Head)

192 Format 5A Details of Bidder’s Do Do

Annexures To
Various Sections
and Schedule

Banker
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RESERVE BANK OF INDIA
ESTATE CELL, BKC OFFICE, MUMBAI

Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI,
Bandra (East), Mumbai
PREAMBLE TO SCHEDULE OF QUANTITY

1. The work is to be carried out in officer's occupied premises and hence shall be
executed with least disturbance to the occupants. All necessary measures shall be
taken for
keeping the work area & surroundings in hygienic condition all the time.

1. Tenderers, before filling the tender, shall inspect the site and place of work to understand
the nature & scope of the work, working space available and any other related constraints
and get acquaintance of the site.

2. All safety measures while working at site shall be followed and all workmen shall be
provided like safety belts, hand glows, helmets, etc. including COVID 19 related safety
measures as per norms of Central/State Government/ Local bodies from time to time.

3. Materials should be properly and carefully stacked and secured to avoid any
accident/incident at site as directed by Banks’ Engineer

4. No debris shall be kept on the adjoining municipal foot path or within the premises of the
colony and same shall be removed frequently as per instructions of Banks’ Engineer.
Debris formed in the work shall be brought down, stacked suitably only at location
specified by Banks’ Engineer.

5. All the materials to be used in the work shall be got approved in advance from the Bank.
The copies of delivery memos/ invoices of the materials delivered/ brought to site shall
be regularly submitted to the Bank’s Engineer.

Final selection of the brand of materials shall be done exclusively by the Bank.

During execution of the work, if any damages occurred to the Bank’s property same
shall be repaired satisfactorily without any extra charges to the Bank. Failing to comply
with this condition, same will be got done by Bank at the risk and cost of the successful
contractors.

8. After completion of the work, the entire area shall be cleaned/ cleared properly to the

satisfaction of Bank by the successful contractor and no debris, etc. shall be left behind.
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10.

11.

12.

13

14.

15.

16.

Place:
Date:

If, not done properly, then Bank will get it done through any of the agency at the risk and
cost of the contractor.

The quoted rates shall be exclusive of GST. The applicable GST percentage, as per the
Government extant rules/regulations, shall be added at the place indicated in SOQ and
arrive at total tender amount.

It shall be the responsibility of the contractor to cover the parked cars with suitable
covering to prevent falling of paint drops, also if necessary, towing the vehicle to safe
place. If paint drops on the parked cars, then same shall be removed without any extra
cost to the Bank. If contractor fails to remove the paint stains fallen on the cars, then
same will be got done at the risk and cost of the contractor.

Care shall be taken while dismantling the windows/ plaster dismantling to avoid falling
of debris.

Contractor shall plan the work as per the site condition so as to complete the work within

schedule time of the contract.

. The tenderer shall abide by all the rules and regulations of the State Government/

Central Government/ Local Authorities on Covid-19 and the quoted rates shall be
included for such expenses and Bank will not entertain any claim whatsoever on
this account.

The tenderer shall quote rates in the price bid considering all the conditions in the tender.

RBI Estate Cell BKC details for online payment of EMD are as below:
Alc No.- 04861436223, IFSC CODE- RBISOMBPA04

Mechanical breaker should not be used for dismantling floor/dado plaster.

Signature and seal of the Tenderer
Name & address
E-mail id:
Phone/Mobile No. :
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RSERVE BANK OF INDIA
ESTATE OFFICE, MUMBAI

Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI,
Bandra (East), Mumbai.

Scope of work:

The scope of work covers ‘Renovation of windows and toilet area C7 3rd floor, BKC office
Building RBI, Bandra (East), Mumbai.” in accordance with specifications prepared to the
satisfaction of the Bank's Engineer. The following specifications shall form part of the contract
and these shall deemed to be supplemental to the specifications and not in derogation thereof

except to the extent specifically provided herein.
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Reserve Bank of India

Estate Cell, BKC Office

Renovation of windows and toilet area C7 3rd floor, BKC office Building RBI, Bandra (East),
Mumbai.

Unpriced Schedule of Quantities

Item Description Quantity Unit

1 Dismantling of existing window frame & shutter

Carefully dismantling, cutting and removing the existing
window including lowering, shifting and stacking the removed
salvageable items at location shown within the Bank's
premises, disposing off and carting away the debris out of
the Bank's premises, making good the damages to the
adjacent areas while removing window frames/shutters etc. by
all means complete as directed by the Bank's Engineer.
The rate shall also be inclusive of Rebate for taking away old 50
dismantled window.
Approximate size of Window - 55 m X 1.2m
Note: The window portion dismantled needs to be properly
covered with 6mm plywood and transparent plastic or any
other approved material at all times, to avoid loss of air
conditoned air and ingress of dust from outside. The rate shall
be inclusive of providing such protective covering.

Sgm

2 Repairing Jambs/sills/Soffit of window opening with
plaster

i) Suitably preparing the jambs/ sills/ soffits of window opening
by carefully chipping/removing the existing loose plaster to
make it ready to receive new plaster in true line and level, etc.
complete as directed.

i) Providing and applying 12-15mm average thickness 35 Sqm
cement plaster using ready mix mortar mix in true plumb line
& level, curing, cleaning etc. complete and making the surface
ready for fixing granite jamb lining, etc. complete all as directed
by the Bank's Engineer.

3 Window Jamb Lining work in Granite
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Providing and fixing one side mirror polished, 16-18 mm
thick Granite (Telephone black) slabs window jamb/ sill/
soffit lining with metered joints, the granite slabs shall be cut
into two pieces longitudinally and fixed in two level (stepped
manner) for window sill/soffit with 20 mm overlap and glued
together with approved quality and make adhesives to prevent
entry of rain water through the joint between the granite, etc.
as directed by the Bank's Engineer. Granite slab shall be
set with neat cement paste and joints grouted with grey
cement paste admixed with suitable pigments to match the
colour of the granite, etc. as directed by Banks Engineer. For
soffits of windows, extra strentheningfixing shall be provided
with suitable key arrangement or clamps/screws of required
size.Basic rate of granite stone is Rs 2800 /- per sqm
without GST

All exposed edges of the slabs shall project beyond the face
of the wall by 4 mm . Internal edge of granite shall be bull nosed
and machine polished. Approximate width of the jamb/ sill/
soffit is 300 mm (for various openings as per site.
conditions). The rate shall include mending the damages good
(both internal and external surfaces) and generally
matching with the surrounding finishes of the affected
areas, including scaffolding, supporting arrangement, carting
away the debris etc. all complete as directed by Banks
Engineer.

Note: Area of the finished granite stone to be measured
and paid for.

35

Sgm

UPVC Sliding Window to External Wall Windows - (DGU -
17mm) (Double glazed unit - {5+8+4} mm)

Supplying, fabricating and fixing in position as per
manufacturer specification Three Track & Six Sliding Shutter
uPVC windows along with frame work and all required
accessories and hardware as per the following details,
specifications and sizes.

i) The enitre uPVC Track and shutter Section shall be in black
colour and thickness of the sections shall not less be than
2.20 mm thick out of uPVC extruded hollow profiles with
minimum 1.0 mm thick Galvanised Iron reinforcement.

ii) Sliding Track frame profile/section shall be of 3-tracks of
approximate cross sectional size -108 mm x 45 mm

i) All-round Sash/sections of sliding window shutter shall be
approximate cross sectional size - 40 mm x 56 mm

iv) The entire window system shall be provided with six
sliding shutters. Each Shutter shall be double glazed provided
with 5and 4 mm thick clear/transparent toughened glasses
having 8 mm gap between two glasses using all necessary
accessories like FPVC gasket etc. The joinery of entire
door shall be fabricated with 45-degree mitre cut along with
providing fusion welding.
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v) The bottom frame member shall be duly provided with
necessary drain section/perforations / slots of minimum 5 mm
x 20 mm size and also with necessary shelter cover on outer
frame of the windows to ensure easy draining of rain water.

vi) All sliding shutters shall be provided with standard
manufacturins specification and variety hardware like
required number of heavy duty sliding ball bearing type
wheels to ensure soft & smooth sliding of shutters and built-
in handles with sunk in concealed locking arrangements
(Espag handle/single point touch lock).

vii) After proper fixing of the entire UPVC window case
over the all-around granite jambs and soffits frame, the
edges/gaps around shall be duly sealed using black silicon
sealant with pressure gun to ensure no water seepages/
leakages from external sides.

Approximate size of window opening= 5.40m (L) x 1.10m
(H). Approximate weight of uPVC window =190 Kg

Note:

i) The sizes of window openings as indicated above are
approximate. The contractor shall inspect the site and get
throughly acquainted with the entire scope of work and also,
confirm the given sizes before quoting.

The contractors shall note that, no extra shall be considered in
any case on account of any variations in sizes on either
side.

ii) Only net finished area (window opening between granite
jambs from inside) shall be considered for measurement and
payment.

i) The external junction between the upvc and granites shall
be sealed with the approved sealants

45.00

Sgm

Basic rate of uPVC window= Rs 13750/Sgm exclusive of GST

Dismantling of Enitre washroom and pantry Area

Carefully dismantling and removal all types of brick wall, loose
plaster & skirting and dado tiles with its mortar, flooring tiles
with bedding mortar up to the top of RCC slab / mother slab,
wooden door frames along with its shutters, all type of windows
with the frame, brick bat coba of sunken floor of toilets, entire
false ceiling along with framing structure, all type of GI / CPVC
/uPVC / CI pipe along with sanitary and concealed plumbing
fittings / fixtures and removing the debris and carting away the
unused dismantled materials, debris from the ground floor to
the outside of the Banks premises as directed by the Bank’s
Engineer through trucks / lorry to the dumping yard / any other
area designated by the local Municipal Corporation / Local
Authority.
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Approximate Quantity of Dismantling:

a. Brick Masonary = 25 Cum
b. Loose damaged plaster = 18 Sgm
C. Floor Tiles = 50 Sgm
d. Wall tiles along with backing plaster= 100 Sgm
e. Brickbat coba of sunken portion of toilets = 10 Cum
f. Doors = 8 Nos.
g. Windows = 4 Nos.
h. Water Closets = 4 Nos.
i. Wash Basins = 4 Nos.
j- Gypsum board false ceiing = 30 Sgm
k.Pantry counter= 1 no.

k. Existing concealed/exposed all types PVC, Gl, CI pipe lines
along with valves, stop cock ,traps, sink nahani traps, gulley
traps, C.I/G.I. lines etc, up to vertical stack in duct area,
without damaging the flooring/wall plugging the water supply
line in suitable location etc., complete on as is where is basis.
Note : Quantities indicated are approximate and firm's are
advised to visit site in order to understand the scope of
dismantling work. The rate should be inclusive of entire
dismatling of toilet blocks at third floor of BKC office building.

Job

Bidders should verify the actual quantum of dismantling before
quoting their rates for the same.

Note- i ) Completion Standards: Upon completion, the site shall
be inspected for any remnants, and the area shall be left in a
condition ready for future construction work as per the Bank’s
Engineer's instructions.ii) The rebate for the for the value of all
salvageable materials recovered during the dismantling
process shall be considered while quoting the rates. iii) The
rate shall be inclusive of materails, tools,labours, all loading
and unloading, scaffolding, transporation, removing debris out
of premises all complete as directed by Bank's Engineer.

Polymer Plaster Repairs:
Providing and repairing the damaged R.C.C members like
columns, roof slabs, beams, lintels, sunshades, loft slabs etc
comprising the following:
(i) Carefully dismantling and removing the loose / spalled
plaster / concrete to expose off intact R.C.C surface / corroded
reinforcement steel bars using hammer and chisel or any other
approved methods, thoroughly cleaning the exposed surfaces
of R.C.C members using clean water / rust removers and wire
brush, etc. including necessary scaffolding as directed by the
Bank's Engineer.
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(i) Thoroughly cleaning corroded reinforcement steel bars
including removing the rust using chisel, hammer and using
approved quality and make rust removing solution / chemicals,
providing and applying a coat of zinc based corrosion
passivator to exposed surfaces of old reinforcement steel bars
and SBR based cementitious bonding cum barrier coating of
approved make as per manufacturer's specifications admixed
with ordinary portland cement to exposed concrete surfaces
with all approved materials as directed by the Bank's Engineer.

(i) Providing and rendering cement plaster of required
thickness (up to 30 mm ) using ready mixed polymer modified
mortar of approved make for structural repairs of R.C.C
members. If the thickness of plaster is more than 15 mm, the
plaster has to be rendered in two layers after allowing curing
period for the first layer and application of SBR based
cementitious bonding coat of approved materials over the first
layer, etc. complete all as directed by the Bank’s Engineer.

iv) The rate shall include providing, erecting and removing
necessary scaffolding, curing of plaster etc. all complete as
directed by the Bank's Engineer.

Sgm

Providing and applying 12mm (average) thick ready mix
cement plaster of approved make in single coat and line and
level on the internal surface of the masonry wall up to the
desired height in required finish including necessary
scaffolding, curing, disposing off and carting away the debris
from the Bank's premises etc. all complete as directed by the
Bank's Engineer.

20

Sgm

Waterproofing of Toilets

PU Coating

Providing and applying single component Polyurethane resins
bonded elastomeric waterproofing liquid membrane with
chemical properties on top of well prepared parent concrete
surface in three coats. One coat of self-priming of
Polyurethane resines bonded elastomeric waterproofing liquid
(dilution with water in the ratio of 3:1) and two coats of
undiluted  Polyurethane resines bonded elastomeric
waterproofing liquid at a consumption rate of 500 gm per
square metre per coat with brush/roller application. The
operation shall be carried out after scrapping and properly
cleaning the surface to remove loose particles with wire
brushes, complete in all respect finish as per the
manufacturers specifications and as directed by the Bank's
Engineer. (The coating shall bedone on walls upto 600mm
above the floor level and Sunken area of approximate 600mm
below floor level )

75.00

Sqg mt

Mode of Measurement - Application plain surface Area
(floor and walls) should be measured and paid for.

Waterproof Cement Plaster
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Providing and applying average 15 mm thick waterproof
cement plaster in ready mixed mortar admixed with waterproof
chemical compound of approved manufacturer as per
manufacturer’s specification on top surface of the PU coating,
curing, cleaning, etc., complete all as directed by the Bank's
Engineer.

Sunken portion shall be tested by ponding water for at least
three days so as to ensure no leakages/seepages of water
from the bottom of the slab.

75

Sg mt

10

BrickBat Coba

Providing, laying and filling sunken area of toilet block with well
burnt bricks or sliced brick bats of approved size in required
layers in cement mortar 1:4 (1 Cement : 4 coarse sand)
admixed with approved waterproofing compound as per
manufacturer's specifications including proper curing, etc.
complete all as directed by the Bank's Engineer.

10

Cu mt

The water proofing treatment shall be guaranteed against any
seepage /leakage /dampness for period of 5 years from the
date of virtual completion issued by the Bank.The Guarantee
has to be furnished by the contractor on performa furnished by
the Bank.

11

IPS Final Coat

Providing and laying top IPS finish layer in 40 mm thickness to
proper slope in CM 1:3 by adding 10mm down graded
aggregates and finishing the same to rough /smooth finish to
receive further treatment, curing, etc. complete all as directed
by the Bank's Engineer.
Mode of Measurement - Plan Area should be measured and
paid for.

30

Sqg mt

12

Ledge Wall in Single Brick Thickness

Providing and constructing single brick thick masonry ledge
walls by using well burnt good quality locally available full-
size bricks in Ready Mix Mortar of approved manufacturer,
raking the joints, curing, cleaning, etc. including providing
necessary scaffolding, etc. all complete as directed by the
Bank’s engineer. The rate shall also include all required
shuttering/centering/all materials, tools required for completion
of work.

12

Sqg mt

13

Partition Wall in Single brick Thickness
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Providing and constructing single brick thick masonry partition
walls by using well burnt good quality locally available full-
size bricks in Ready Mix Mortar of approved manufacturer,
providing intermediate stiffener course at every 9th layer of
brick work with RCC band with 2 nos. 8mm dia. steel
rebar laterally supported by 8mm dia. steel bar pins @
300mm c/c, racking the joints, curing, cleaning, etc.
including providing necessary scaffolding, etc. all complete as
directed by the Bank's engineer. The rate shall also
include all required shuttering/centering/all materials, tools
required for completion of work.

25.00

Sgmt

14

Basin counters

Providing and constructing 550-570 wide (approx) granite
top counter suitable for over counter Wash basins of as
per following specifications:

(i) The counter shall be sandwitch type construction made
out of 16-18 mm thick & one side mirror polished Granite
Stone of approved shade as top laid over one side polished
kudappa stone as bottom and filled with desired thickness
of Ready Mix Mortar, embeded upto 50 mm deep in wall
and filled with cement mortar including making necessary
chases in wall as per site conditions, etc. complete as
directed.

ii) End vertical support shall be similar construction as in above
with external face in one side mirror polished granite stone and
internal face in kudappa stone.

(i) Providing & fixing 75 mm high front facia patti made out of
simailar granite stone to counter top horizontly with areldiade
and required width of front facia patti of granite stone to the
vertical supports with areldide covering the exposed all raw
edges, etc. all complete.

iv) Granite top edge shall be bull nosed and machine polished,
etc. all complete in workmanship like manner as directed by
the Bank’s Engineer.

Basic price of Granite Stone is Rs. 2800 /- per Sq. metre
exclusive of GST at ex-godown in Mumbai.

Granite counter top with both end supported on wall &
approximate clear size : 1.55m(L) X 0.55m(W)

1.50

Sg mt

Granite counter top with one end supported on wall &
other end on Vertical End support & approximate clear
size : 1.70m(L) X 0.55m(W)

1.50

Sg mt

15

Ceramic floor tiles
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Providing and laying 1st quality Ceramic floor tiles
preferable in size 300 mm x 300mm (or any other approved
size) of approved make, laid on a 20-25 mm thick mortar bed
in Ready Mix Mortar in perfect line level with floating coat of
cement slurry @ 3.3 kg per sgm metre including filling joints
with white cement paste admixed with matching pigments,
curing, cleaning, etc. all complete as directed by the
Bank’'s Engineer.

50

Sqg mt

The basic price of Ceramic tile is Rs. 600/- per sq. metre
excluding the GST at Ex-Godown in Mumbai.

Note: A suitable price adjustment shall be considered
based on purchased rate agreed by the Bank only for fixed
measurement quantity

16

Glazed ceramic wall tiles

(i) Providing and fixing 1st quality Ceramic glazed
designer’s wall tiles of approved make, in all colour, shades
of any approved size in skirting, dado, etc. over a minimum
15 mm thick backing coat of plaster in Ready Mix Mortar,
jointing with grey cement paste in proper line and leve
including pointing in white cement mixed with pigment
of matching shade, cleaning, etc. all complete as directed
by the Bank's Engineer.

100

Sg mt

(i) Providing and applying dash coat plaster with same
redy mix mortar for making up the broken brick surface prior
to backing plaster.

Note: The basic price of Ceramic tile is as Rs. 750/- per sq.
mt. exluding GST at Ex-godown in Mumbai.

Note: A suitable price adjustment shall be considered
based on purchased rate agreed by the Bank only for fixed
measured quantity

17

Gypsum board Plain false Ceiling

Providing and fixing plain 125 mm thick

Gypsum board (PL) false ceiling all

height, including providing and fixing of frame work mad
e of special sections, power pressed from M.S. sheets and
galvanized with zinc-aluminium coating of 150 gms/sqm (both
side

inclusive) at almost 3.0 to 3.5 meter height above the e
xisting floor finish level, suspended from the existing RCC
slab approximately 0.8 to 1.2 meter below the soffit level
all as per the specifications of the approved manufacturer and
consisting following :

30.00

Sqg mt
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i) Angle cleats of size 25 mm wide x 1.6 mm thick with
flanges of 27 mm and 37mm, at 1200 mm centre to centre,
one flange fixed to the ceiling with dash

fastener 8 mm dia x 45 mm long with 6mm dia bolts, ot
her flange of cleat fixed to the angle hangers (vertical
suspension) of 25x10x0.50 mm of required length with

nuts & bolts of required size and other end of angle
hanger fixed with intermediate G.l. channels 45x15x15, of 0.9
mm thickness running at the spacing of 1200mm centre to
centre.

ii) Ceiling section 0.5 mm thick of size 80x53x26mm shall be
fixed, 600 mm centre to centre, to G.l. intermediate

channel in a perpendicular direction with connecting clips
made out of 2.64 mm dia x 230 mm long G.|. wire at every
junction.

iy Perimeter channels 0.5 mm thick 28 mm high having
flanges of 20 mm and 30 mm long, fixed to wall/partition
as per manufactuerers specifications.

iv) fixing of gypsum board to ceiling section and perimet
er channel with the help of dry wall screws of

required size at spacing reccomended by manufacturer,
including jointing

and finishing to a flush finish of tapered and square edg
es of the board with

recommended jointing compound, jointing tapes, finishi
ng with jointing compound , all as per

manufacturer's specification and

also including the cost of making openings for light fittin
gs, grills, diffusers, cutouts made with frame of perimeter
channels suitably fixed, etc. all complete as directed by the
Bank's Engineer.

v)Testing the strength of suspended frame work at every
3.0 x 3.0 Square area panel by hanging sand filled gunny
bags of at least 75 kg.

The rate shall also suitably include for the following at no
extra cost,

a) For obtaining required designs, patterns, drops, sunk-
ins, etc.

b) For providing trap doors of required sizes and
numbers preferably of required size at directed locations
along with necessary similar G | frame work.

¢) Providing required scaffolding as per site requirement
or as instructed by the Bank’s Engineer.

Mode of measurements: The total exposed surface area
of gypsum false ceiling shall
be measured for billing purpose.
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18

Mirrors

Providing and fixing mirror of required sizes in approved
design/pattern with 6mm thick glass of approved make
properly fixed over 12 mm thick marine grade plywood finished
with 0.8 mm thick laminate of the approved make on the back
of 12 mm thick plywood with necessary fittings / fixtures / hooks
and teak wood beading of 25 mm thick all around the periphery
of the mirror, proper fixing arrangement etc., complete in all
respect with proper melamine polishing / finishing etc.as
directed by the Bank Engineer.
Note- Finished size of the Mirrors will be measured for
payment

4.00

Sg mt

19

Urinal partitions

Providing and constructing Urinal Partitions using both sides
mirror polished & 16-18 mm thick Granite slab in approx
size 1000 x 450 mm anchored in the wall by chasing the wall
50-60 mm deep including plaster, fixing granite in proper line
and level including finishing all exposed edges half round
moulding with polishing etc. all complete done in
workmanship like manner as directed by the Bank’s
Engineer.

3.00

Sg mt

Basic rate of both side polished granite stone is Rs. 3200 /- per
sg. metre excluding the GST at Ex-godown in Mumbai.

Note: A suitable price adjustment will be considered based on
purchased rate agreed by the Bank only for fixed measured
quantity.

20

Aluminum louvered window

Providing and fixing approved quality of adjustible,
lockable louvered ventilators in aluminum sections fixed on
aluminum sub frame of approx weight 0.43 kg/m, including
fixing aluminum angle 20 x 20mm fixed on bottom rail,
providing approx 8mm thk opaque 'bajri glass' with edges
rounded of width not less than 100 mm, all aluminum
sections are to be anodised of approved colour not less than
13 microns complete.

2.00

Sg mt

PLUMBING AND SANITARY WORK:

21

Providing & fixing wall mounting European Water Closet
(EWC) of approved make and shade with jet spray, seat cover,
health faucet of approved make, CP bolts, nuts, CP brass
screw, washer with all accessories with WC connector &
Rubber Lip / Buffer and side gap filled with silicon sealant
wherever required with dual flush cistern concealed assembly
including brass / SS screws and washer etc., all complete
including cutting, making good the walls, floors, slab wherever
required as directed by the Bank's Engineer.

Nos
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The quoted rates are inclusive of all tools and equipments
fitting &fixures considering the rates for following items
provided with basic rates/prime cost rate to carry out the work,
all taxes, insurance, transportation, cutting, wastages,
scaffolding (wherever required), curing, cleaning, loading &
unloading, labour, Contractor's profit and overheads etc.
Basic rate of EWC is ¥9,000/- per piece, Basic rate of health
faucet is ¥1,200/- per piece, dual flush concealed cistern
is ¥2500/- per piece, (all excluding GST)

22

Providing & fixing sensor based white vitreous china Urinal of
approved make, shade and standard size C.P brass flush pipe,
spreaders with unions and clamps (all in C.P brass) with waste
fitting of approved make, heavy quality C.P brass bottle trap,
including cutting and making good the walls, floors, slab
wherever required as per direction of Bank’s Engineer. The
quoted rates are inclusive of Basic rate of sensor-based
urinal is Rs. 16,000/- per piece (excluding GST)

Nos

23

Over counter wash Basin:

Providing and fixing hand wash basin over granite stone
countertop of approved make, model and shade. Supplying
and fixing heavy quality C.P. Brass of approved make required
fittings viz. 32 mm C.P brass waste fitting, CP bottle trap or
approved equivalent with sensor based pillar cock (long body)
of approved make and model for hand wash basin, waste
coupling etc. including painting of fitting and brackets, making
good the walls, floors, slab wherever required as per direction
of the Bank's Engineer.
Basic rate wash basin is ¥8,000/- per piece, sensor based
pillar cock is ¥8,475/- per piece (all excluding GST)

Nos

Providing and fixing the following plumbing/sanitary fixtures of
approved make& model with all necessary fittings /fixtures.

CP brass Angle Cock with Basic price of ¥ 1200 /- each no
(Exclusive of GST)

Nos

CP brass 2-way Angle cock with Basic price ¥1800/- each no
(Exclusive of GST)

Nos

Providing and fixing uPVC floor trap100 mm height to self-
cleansing design & 50mm water seal complete including the
cost of making good walls & floors etc. Basic price ¥600/- each
no (Exclusive of GST)

Nos

C.P. brass toilet paper holder with basic price ¥1200/- each no
(Exclusive of GST)

Nos

Health faucet spout with basic price %¥1300/- each no
(Exclusive of GST)

Nos

Liquid soap dispenser with Basic rate of soap dispenser
Z2700/- per piece (excluding GST)

Nos

CP brass Concealed Stop Cock with basic price ¥1600/- each
no (Exclusive of GST)

Nos
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25

Providing and fixing 20 mm dia. CPVC Class 1 SDR 11 pipes
confirming to IS :15778 with IS mark, having thermal stability
for hot and cold water supply, including all CPVC plains and
brass threaded fittings as concealed line in wall including fixing
the pipe with necessary clamps and concealing with CM 1:4 ,
testing the pipe lines for its watertightness, etc. complete all as
directed by the Bank's Engineer. The rate shall also inculsive
of making chases of size 70mm X 70 mm in wall & filling with
cement mortar, etc. all complete as directed.

50

Rmt

Note:The provision of necessary brass threded fittings shall be
provided in pipe lines for fixing two way bib cock, angle cock,
stop cock, etc.

26

Providing and fixing 32 mm dia CPVC Class 1 SDR 11 pipes
confirming to IS :15778 with IS mark, having thermal stability
for hot and cold water supply, including all CPVC plains and
brass threaded fittings as concealed line in wall including fixing
the pipe with necessary clamps and concealing with CM 1:4,
testing the pipe lines for its watertightness, etc. complete all as
directed by the Bank's Engineer. The rate shall also inculsive
of making chases of size 70mm X 70 mm in wall & filling with
cement mortar, etc. all complete as directed.

Rmt

27

Providing & fixing unplasticized polyvinyl chloride (uPVC) Pipe
confirming to 1S4985:2000,PN6KG.f/cm2 with PVC pressure
fittings complete with all fittings ( door / plain) viz junctions,
tees ,cowl ,solvent /rubber ring joints including cutting and
making good the walls and floors wherever required
etc.,complete all as per the direction of Banks’ Engineer-
..UPVC solvent cement and cost of cutting chases and making
good the same including testing of joints, necessary
scaffoldings complete as per direction of the Banks Engineer
In Charge.

(i)

40 mm dia

10

Rmt

(ii)

75 mm dia

25

Rmt

(iif)

110 mm dia

10

Rmt

28

Modular Toilet Cubicle:
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i) Providing, fabricating and installing dual tone modular
cubicles upto height of 2100mm including130mm gap from
bottom and door as per standard of approved make. All
intemediate panels, pilastes, doors shall be made of 12mm
thick solid compact laminate (Phenolic Core Board)
conforming to 1S:2046 and based on thermosetting resins,
homogeneously reinforced with cellulose fibers making
cubicles impervious to water, resistant to fire. The pilaster are
anchored to adjustable legs of SS316 grade at bottom and SS
top rail (Grade304)/NYLON finish Shall be fixed as per
manufacturer's specifications. Following hardware and
accessories shall be installed as per manufacturers
specifications, etc. all complete as specifications and directed
by the Banks’ Engineera) SS Gravity Hingesb) SS Adjustable
legc) SS Coat Hookd) SS Door stopper ( SS Grade- 304 )e)
SS Toprail hollow circular pipef) SS Tabular holderg) SS Wall
Bracketh) SS Corner Connectori) SS U- Channelj) Screws (
SS Grade- 304 ) & Wall Plugsk) Noise Deafening tapes for
grooves in doors.

20

Sq mt

ii) The front length of Cubicles shall be 1.95 m (aaproxi.) in
Gent's Washroom and 2.5m (approxi.) in ladies washroom.

i) Front cubicle panels shall be with provision of 2 Doors and
length of partition panel shall be approximate 1.53m (depth of
cubicle) at each floor

iv) The width of shutter shall be 600 mm

29

Providing and fixing wooden Door frame made out of
using  approved quality  well- seasoned, 2nd class
teak wood batten of size 100mm x 75mm with provision
of necessary rebate for fixing door shutter,
chamfering the edges, providing 6 nos. of heavy duty hold
fast 300 mm long out of MS flat of size 35m x 4mm
and/or coach  screws  wherever necessary, including
melamine polish etc. all complete done in workmanship like
manner as directed by the Bank’s Engineer.

Cu ft

30

Partly glazed partly opaque door

Providing and fixing partly panelled and partly glazed door
shutter using 30mm thick flush door of approved make and as
per following specifications:

i) Approximate size of shutter - 0.90 mx 2.10m

i) 10 mm thick toughened glass shall be fixed partially for
vision of approx size — 450mm X 600mm by providing
required joint less teak wood bidding/moulding on both side of
the glazed portion around the vision opening.

iii) Providing & fixing teak wood patti of size - 1 1/2”x1/2” on
the periphery of door shutter and finished with French polish
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iv) Rate shall include providing and fixing necessary
hardware like brass Hinges of size-4"x1 1/2"-03 nos.,
Mortise lock with handle, Door closure, Brass heavy duty
handle-size-6” of 2 Nos. etc. complete.

v) Rate shall include providing and fixing approved make
frosted film in approved design in the glass.

v) The door shall be finished with 1mm thk laminate of
approved make and shade. Basic rate of laminate = 700/Sq
mt (Excluding GST)

Sg mt

31

Wooden Shutter to Duct Opening in Washroom area

Providing and fixing hinged Shutters including teak wood
frame to cable duct opening, etc. all complete to the
satisfaction of Bank's Engineer and as per following
specifications.

2.00

Sg mt

i) Shutter shall be made made out of BWR grade 19 mm thk
ply of approved make

i) External surface of shutter shall be finished with Tmm thk
laminate of approved make & shade and pasted with
appropriate adhesive, etc. complete.

ii) Internal surfaces shall be finished with pasting 0.8mm
thk laminate of approved make with approved adhesive .

i) All edges of the shutter to be finished with minimum
6mm thk wooden beading, nailing, etc. complete.

iv) Shutters shall be hang or supported to best quality
well seasoned Teak wood frame made out of using
wooden batten/section approx. size 35mm x 50mm.
Wooden frame & shutter edges to be finished with french
polish, etc. as directed.

v) Cost to include necessary hardwares like butt hinges of
size 75mm, locks, ball catch, (Shutters front elevational area
to be measured & paid for) handle size of 150mm.
Approximate size of the shutter to be fixed is 2.50 m x 0.45
m

32

Providing & fixing 18 mm(average) thick granite stone door
frame in sandwitched pattern of required width (i.e. minimum
width of wall) and height approximately 2.1 m in one single
piece of approved shade and texture of granite stone, pre-
polished ( Mirror polish) moulded, machine cut granite door
frames to be fixing with cement paste/adhesive, including
filling joints,edgemoulding, anchorage / fastener inside the
walls. Basic rate of granite stone =2800/Sq mt (exclusive of
GST)

5.00

Sgm
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Painting

33

Preparing the surface of the Gypsum false ceiling to get a
surface free of dust/loose paint including applying average 1-2
mm thick wall putty of approved make to get smooth surface
before applying coat of primer/ paint. Providing and applying
one coat of primer and two or more coats of 100% acrylic
premium emulsion paint of approved make and shade over the
false ceiling surface / walls to receive the paint as per the
manufacturer's instructions and as directed by the Bank's
Engineer.

30.00

Sg mt

34

i) Providing and applying 1-2 mm thick wall putty of approved
make to get a smooth surafce including preparing the surface
of the walls by thoroughly scrapping to get a surface free of
dust/loose paint/rust, etc. complete as directed by the Bank's
Engineer.

ii) Providing and applying one coat of primer and two or more
coats of 100 % Acrylic Emulsion Paint of approved make and
shade to attain a smooth finished with application roller, etc.
comlete as directed by the Bank's Enginner.

60.00

Sg mt

35

Providing and applying two or more coats of Premium Enamel
paint of approved make and shade to MS pipe and finished
smooth with application roller/brush including preparing the
surface of MS pipes by thoroughly scrapping loose paint/rust,
etc. complete as directed by the Bank's Engineer.

10.00

Sg mt

36

Basin/ Pantry counters

Providing and constructing granite top counter suitable for
over counter Wash hand basins of 580-620 mm wide &
approximately 2600 mm long (In L shape) and as per following
specifications:

(i) The counter shall be sandwitch type construction made out
of 16-18 mm thick & one side mirror polished Granite Stone of
approved shade as top laid over one side polished kudappa
stone as bottom and filled with desired thickness of Ready Mix
Mortar, embeded in wall and filled with cement mortar including
making necessary chases in wall as per site conditions, etc.
complete as directed.

ii) The Counter Top shall be rested on 1 nos. sandwitched type
vertical support embeded in flooring and wall for proper
strurdity, etc.

(iii) The vertical support shall be sandwitched type construction
made out of one side polished Kudappa Stone placed back to
back and filled with desired thickness of Cement Mortar 1: 4 (
Cement 1 : Coarse sand
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(v) Providing & fixing 75 mm high front facia patti made out of
simailar granite stone to counter top horizontly with areldiade
and required width of front facia patti of granite stone to the
vertical supports with areldide covering the exposed all raw
edges, etc complete all.

vi) The rate shall also include cut outs for basins and any other
fixtures.

vii) Al complete shall be done in workmanship like manner
as directed by the Bank’s Engineer.

Sg mt

Basic price of Granite Stone is Rs. 2,800 /- per Sq. metre
exclusive of GST

37

Pantry Counter Shutters

Supply, fabrication, and installation of shutters and base
storage units below the pantry counter, complete in all
respects, in accordance with approved drawings and directions
of the Engineer-in-Charge. The scope of work shall include
providing carcasses, shutters, internal shelving, laminate
finishes, machine edge banding, heavy-duty hardware, and all
necessary accessories required to achieve a durable,
moisture-resistant, and neatly finished pantry base unit. All
incidental works necessary for proper completion of the
installation shall be deemed to be included in the scope.

All carcasses and shutters shall be manufactured from BWP
(Boiling Water Proof) grade plywood conforming to IS 710. The
carcass sides, top, bottom, and internal shelves shall be a
minimum of 18 mm thick BWP plywood, accurately cut, square,
and assembled to ensure rigidity and durability. The plywood
used shall be free from warping, delamination, surface defects,
or borer infestation.

To ensure adequate structural rigidity and long-term
performance, the back panel shall be provided in minimum 9
mm thick BWP plywood, fixed into precision-cut grooves in the
carcass framework. Surface-fixed or loosely nailed back
panels shall not be permitted.

The external faces of all shutters shall be finished with 1.0 mm
thick decorative laminate of approved make, shade, and
texture. The internal faces of shutters, carcass interiors, and
internal shelves shall be finished with 0.8 mm thick laminate of
approved shade. All laminates shall be bonded using D3-grade
waterproof adhesive, ensuring strong adhesion and resistance
to moisture and heat commonly encountered in pantry areas.

238 of 239




All exposed edges of shutters, carcasses, shelves, and skirting
shall be machine edge-banded with matching PVC edge tape
of minimum 1 mm thickness, applied using hot-melt adhesive
to provide a seamless, moisture-proof, and durable finish.
Manual edge pasting shall not be permitted.

Shutters shall be fixed using heavy-duty concealed soft-close
hinges with SS finish, of approved make. Hinges shall be
properly aligned and adjusted to ensure smooth, silent
operation and uniform shutter gaps. The number of hinges per
shutter shall be as per manufacturer's recommendations
based on shutter height and weight.

All screws, fasteners, and assembly bolts used in fabrication
and installation shall be of Stainless Steel SS 304 grade, to
prevent corrosion in pantry conditions. No mild steel or non-
corrosion-resistant fasteners shall be permitted.

All cut-outs required for plumbing lines, drain pipes, or service
conduits shall be neatly executed. Exposed raw edges at such
cut-outs shall be properly sealed using silicone sealant or silver
foil tape to prevent moisture ingress and deterioration of the
plywood. Additionally, food-grade silicone sealant shall be
applied at all junctions between the unit and the adjoining walls
and/or floor to ensure hygienic sealing and protection against
water seepage.

Upon completion, the installed units shall be checked for
alignment, plumb, level, smooth shutter operation, and overall
finish. The finished pantry base unit shall be free from visible
fixing marks, adhesive stains, scratches, or defects, and shall
be handed over in a clean and fully functional condition to the
satisfaction of the Engineer-in-Charge.

Sg mt
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SS Sink

Providing and fixing in position stainless steel kitchen sink of
approved make of approx overall size 515 x 515 x 230 mm
deep fixed to Kitchen platform, including providing CP brass,
base coupling, bottle trap, long neck bib cock, including all
fittings and fixtures etc. of approved make and making suitable
connection to nahani trap complete with 40mm dia Gl pipe 'b
class' complete.The rate shall be inclusive of properly cutting
the granite slab, fixing the sink and making good any damages
and carting out of debris

Nos

Basic Price of Sink: Rs 10000/-

Total Amount excluding GST

CGST @ 9%

SGST @ 9%

Grand Total
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