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Reserve Bank of India
Estate Department
Nagpur

E-Tender for
Supply, Installation, Testing and Commissioning (SITC) of 2 sets of 2X3.5Ton
Precision Air-conditioning (PAC) units for DIT server room at Bank’s Main Office
Building & AOB, Nagpur

Part — |
(Techno commercial)

Name of Tenderer:

Address:

Contact Details with email ID:

Date and time of Pre-bid meeting: At 11:00 AM on August 21, 2026
Due date and time for Submission of tender: Up to 02:00 PM on September 02, 2026

Date of opening of Part-l of tender: At 03:00 PM. On September 03, 2026

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed
or recorded on any medium, electronic or otherwise, without the RBI's written permission
thereof, except for the purpose of responding to RBI for the said purpose. The use of the
contents of this document, even by the authorized personnel / agencies for any purpose other
than the purpose specified herein, is strictly prohibited and shall amount to copyright violation
and thus, shall be punishable under the Indian Law.
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Disclaimer

Reserve Bank of India (The Bank), Estate Department, Nagpur (the Bank) has prepared this tender
document. The information is provided to prospective Bidders to enable them to bid for Supply,
Installation, Testing and Commissioning (SITC) of 2 sets of 2X3.5 Ton Precision Air-
conditioning (PAC) units for DIT server room at Bank’s Main Office Building (MOB) & Additional
Office Building (AOB), Nagpur from the date specified in the contract as per the terms and conditions

set out in this tender and any other terms and conditions related to such information.

This tender is neither an agreement with any party, nor invitation to any party to perform work of
any kind. The purpose of this tender is to share requirements of the Bank with all interested parties
in order to enable them to submit their Bid. While the Bank has taken due care in the preparation
of the information contained herein, the Bank does not claim that the information is
exhaustive. Respondents to this tender are required to make their own inquiries and they
should not rely solely on the information in tender. The Bank is not responsible if no due
diligence is performed by the Respondents. The Bank reserves the right not to proceed with this
tender, to alter the time-table reflected in this document or to change the process or procedure to
be applied. It also reserves the right to decline to discuss the tender further with any respondent. No
reimbursement of cost of any type or on any account will be paid to persons or entities submitting
their Bid.
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RESERVE BANK OF INDIA
ESTATE DEPARTMENT
NAGPUR

Notice Inviting e-Tender (NIT)

E-Tender for Supply, Installation, Testing and Commissioning (SITC) of 2 sets of 2X3.5Ton
Precision Airconditioning (PAC) units for DIT server room at Bank’s Main Office Building &

Additional Office Building, Nagpur

1. This is an open e-tender enquiry. However, only those bidders/vendors who are qualified for the work
as per pre-qualification/eligibility criteria stipulated in the tender are eligible to participate in this tender.
Bidders are advised to upload the documents in support of their eligibility for the tender during the
submission. The work is estimated to cost Rs. 46.70 Lakhs inclusive of all taxes and is to be completed

within a period of 90 days.

2. Eligibility Criteria:
(i) The firm having minimum 5 years of experience (similar work have been executed on or before June
30, 2026) in the field of undertaking similar works viz., Supply, Installation, Testing and Commissioning
of Precision Airconditioning and associated works for large office buildings / commercial premises /
industrial houses.

And
(i) Have executed successfully similar works (Supply, Installation, Testing and Commissioning of
Precision Air-conditioning and associated works) during the last five years i.e., on or before as June
30, 2026, individually costing as under:
a) Three works each costing not less than the amount equal to 40% of the estimated cost

OR
b) Two works each costing not less than the amount equal to 50% of the estimated cost

OR
c) One work costing not less than the amount equal to 80% of the estimated cost,

And
(iii) Have a minimum yearly turnover of 100% of the estimated cost during the last 3 financial years
ending March 31, 2026.

And
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iv) Should furnish Solvency certificate issued by the Applicant’s banker specifically for the purpose of
the work, for an amount equal to or greater than the estimated cost of the work (as per Annexure —
D).

And
(v) Have a service set up in Nagpur for rendering after sales service provided with supporting
documents viz., registration certificate, electricity bills, landline bills, rental agreements should be in the
name of the participating firm for the period of last one year.

And
(vi) Tenderers should submit copies of the detailed work order indicating scope and value of works and
completion certificate for the qualifying works. Client’s certificate should be in Bank’s format (Annexure
=‘C).

And
(vii) Tenderers should also provide a list of completed works with all the details as per the proforma at

Annexure — ‘F’.

3. The contractor should invariably furnish the below mentioned information in writing and upload
copies of relevant documents along with Part | of the tender to satisfy the Bank about their eligibility for
participating in the tendering process. Further, the contractor should submit the originals of the

documents to the Bank when demanded to qualify for further tendering process.

Full particulars (whether contractor is an individual or a partnership firm

(a)

Composition of the

firm or a company etc.) of the composition of the firm of contractors in details
should be submitted along with the name(s) of the partners/ Directors,
copy of the Memorandum / Articles of association/power of Attorney/any
other relevant document.
(b) | Work  experience |Copies of the detailed work orders for the qualifying works indicating date

and completion of |of award, value of awarded work, time given for completing the work, etc.

similar works of |and the corresponding completion certificates indicating actual date of

value

specified
during the specified

period

completion and actual value of executed similar works should be enclosed
in proof of the work experience. The details along with documentary
evidence of previous experience if any, of carrying out similar works for

the Reserve Bank of India at any center, should also be given.
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(c)

Turnover

Audited financial statements for the last three financial years i.e., 2023-
24, 2024-25 and 2025-26 along with a certificate of Chartered Accountant

indicating the turnover of these financial years.

(d)

Creditworthiness of
the contractor and

their turnover

The latest final accounts of the business of the contractor duly certified by
a Chartered Accountant should be enclosed in proof of their

creditworthiness and turnover for last three years.

(e)

Name(s) and
Address (es) of the

Bankers and their

Written information about the names and address of their bankers along
with full details like names, postal addresses, e- mail IDs, telephone (land

and mobile) nos. fax nos. etc. of the contact executives (i.e., the persons

present contract |who can be contacted at the office of their bankers by the RBI, in case it
executives. is so needed) should be furnished.

(f) |Details of bank |Full particulars of their bank accounts like account no., type, when opened
accounts etc., should be given.

(g) | Name(s) and [Written information about a few of their clients along with full details, like

address(es) of the

names, postal address, e- mail IDs, telephone (landline and mobile) nos.

Clients  and their |etc. of the contact executives (i.e., the persons who can be contacted at
present contract |the office of their clients by the Bank in case it is so needed) should be
executives. furnished.

(h)

Details of completed

The client-wise names of work(s), year(s) of execution of work(s),

works awarded and actual costs (s) of executed work(s), completion time
stipulated in the contracts(s) and actual time taken to complete the
work(s), names and full contact-details of the officers/ authorities/
departments under whom the work(s) was/were executed should be

furnished.

4. In the event of intending tenderer's failure to satisfy the Bank, the Bank reserves the right to refuse

issuance of tender forms/documents to them.

5. A pre-bid meeting of the intending tenderers, will be held on August 21, 2026 at 11.00 AM in Estate
Department, Reserve Bank of India Main Office Building, Nagpur. All intended tenderers are advised
to attend Pre- Bid meeting. A site visit will also be arranged to acquaint them for the security area
issues. In case a vendor do not attend Pre- Bid meeting, its minutes will be binding on them and no
further clarifications will be entertained. The duly filled in tender documents shall be uploaded on CPPP
site till 2:00 PM on September 02, 2026.
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6. Tender forms can be downloaded for viewing from the website https://etenders.gov.in/eprocure/app
w.e.f. August 13, 2026 from 06:00 PM to September 02, 2026 till 02:00 PM.

7. The certificates should be addressed to Regional Director, Reserve Bank of India, Estate Department,
Nagpur and shall be uploaded along with the tender.

8. Part | of the tenders will be opened at 3:00 PM on September 03, 2026 in the presence of the
authorized representative of the tenderers who choose to be present. Part-1l (Price bid) of only those
tenderers who qualify in Part |, shall be opened on a subsequent date after scrutiny of the Technical
bids received by the Bank, which will be intimated to the tenderers in advance.

9. The client's certificate for qualifying work as mentioned under S.No (h) shall be accepted only when
the same is signed by an official of the rank of Executive Engineer or equivalent in respect of a
Government/Semi Government organization or a PSU and only when they are supported by adequate
proof of payment received by the contractor for the work done by him. The client's certificate issued by
competent authority in the private organizations shall also accompany Tax Deducted at Source (TDS)
certificates. Applications/tenders received without the above certificates may be rejected. The Bank
shall have the right to independently verify these certificates. Format for clients' report is stipulated as
Annexure ‘C’ in Part | of the tender.

10. The Bank will evaluate the said reports before evaluation of price bid of the tenders. If any tenderer
is not found to possess the required eligibility for participating in the tendering process at any point of
time and/or his performance reports received from his clients and/or his bankers are found
unsatisfactory, the Bank reserves the right to reject his offer even after opening of Part-I of the tender.
The Bank is not bound to assign any reason for doing so.

11. The Bank is not bound to accept the lowest tender and reserves the right to accept either in full or
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any reason
there for.

Regional Director
Reserve Bank of India
Nagpur
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YR feerd 9@

et faurT
Nagpur

AR ¥ 9% & GBI FTad Ha- 3R sifaf¥ad srafad Uad | DIT Jdi & & fore 2x3.5 e
&t ar RS TR SRS (PAC) gfRed & 2 Ae ot TS, s¥eravH, & ik iz
(sitc) & fore §-fafaen

1. 98 TP Gall 3-FfAal Uzdra g | aU1fl, Had d Sieitardl/faar ot ffaer & fHuffid gd-gdivar arde &
SFIIR B & foQ 19 &, 39 Mfdar & 4 &7 & e ur &1 sieliaranstt &1 giad fasan s ¢ fos Ffder
T & SR 39 GaTd SO+ UBal & IHdH § gwarael 3uare &1 39 d R 9t H11 ufed vud
46.70 TRI T g $T STHM § 3R 3 ad & &1 3afy & iR 1 fbar S 8

2. Ul HHES:
() BH B GAF S 3ufd 99 Hrafad Yol / aiftifcas aReRy sheifiies Haei & T Precision Air-
conditioning & THSATSCIAT & &F & gAdH 5 8 BT 3Hd (ST 2026 dd) BT Al

3R
(ii) s uiar auf & SR 31ufd 30 S 2026 &) A1 I UW 3 YR & HIAT (Precision Air-conditioning
DT Y, RITTT, U&7 3R A1 HRA) B! Ghaddes Fufed faa 8, et SeT-3ier arTd FggaR
e

%) dF B S8 Q UdS B ATd ST AN & 40% P SRISR M1 HH 7 81
[
Q) T BT o I UA® B ANTd SITHTAT AN & 50% & SRTER A1 J HH 7 81
[
) T BT FoI®! ANT SITAIT AT & 80% o SRI&R A W A A
3R
(ifi) 31 TATE 2026 &1 GAT Uz 3 faxiia auf & SR AT AT &I 100% ATNS HRIGR 8|
3R
(iv) BT BT SIHIAT ARTT o SRTER AT I S A1 & foe faxiy U I Hrf & yaioH & o smaed
& SR gRT SR RN YHTOTS YR fan ST 1T (Srgad - 'St |
3R
(v) faeht & ST FaT Ue™ A & T Nagpur & Tdh T3 ¥e- 30 §HT 91T Sl YeTddh axdrdsl o OEM
P AT TR TSR0 JHTI UF, faielt fod, desans fod, fasmar sr & Iy &)
3R
(vi) FfdareRY @1 fawgd &1 e @t ufqal Uegd S =1iRT RH &l &1 GRRT 3R 4o 3R 3(dw
ST & TT uiaT THT0r U= 81| YUidl/ATe s &1 THI0S o & Uy (Sgadd-9t) § g1 71fgu|
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3R

(vii) FfIeeR! @) ey T § T ¢ Tieml & SgaR qeit faxun & ary gof iy e ol &) = o
PHEEREIEHY

3. 3%her Ffaer ufsrar & UFT A7 & AT o= UEdT & SR B §F & AP w1 & fo 9 Ifcafaa
SHSR! falRad U & uvgd S 3R Ffaer & HFT-1 & Iy Tefid gxardell &1 ufdat sueis & | 39&
3[ATAT, SHaR DI 3 BI AT vfehar & T srgar U w1 /g HiTT T ST WR gxdrdsh &t 74d Ufd 9
DI UKId HRAT AN

(a)

Y 1 ]

SHER] B HH ! IaT & I [IaRT (@18 SheR Th
AfFT a1 IR BH a1 U anfe 8) H wriieRl &
I\ & Y-y Sffépd 3Hh THIRIERME / UIaR 3ifth
T / Bis 3 &fId gxdrasll ! Ufd U Pi o1
Bl

(b)

o 3ya 3R fafRfdy safd & SRM
Ay He & T9H Sl B R B

BT U & TI&H 7 3Hed DIl & oY fawd &l
3{1exT, o fdar UeM & o1 ari, Fsifed fag
ST aTel ST BT Jed, BT R dRA & forg far
Y, 311 IR g, B! Ul & AY-T1Y B gUf g
& aRafad [ SR e Sl &1 aRdfa® Jed
et B guidT JaToT o Aoy [T o @nfigu | YR
foid 9 & ol 1t Fg W ST RE & H A &
S 3Yd & Tdo T GIATdell T & 1Y IHhT ART
ot fear s =gy

(@]

TR

e i faxiia auf srufd 2023-24, 2024-25 3R 2025-
26 o T craTaRiferd foxitg foaror & ary-9ry 34 faxig
YT & eH3MNaR & Ty | TS SAPIIcc Bl AT UF |

(d)

JPHeR P! IRT 3R I 3O

SHER P! Yra 3R fUsd & auf & e-siiaR & Tq1eg
& ¥U H Ids Thldee gRI fafdad ®u I ywriog
3PhaR & HIUM T AdHqH 3ifad o Tau fear
EIEIECIEY

(e)

SR 3R I9P IaHM TUD BINGT B
T 3R U

&l o AT SR U & ATY-T1Y Aues RBIRAT (@t
R Afad Y 96 GRT ATTEHAIIR 3P SHR1 &b
ST ¥ Gudh a1 off op) & I AR o M, STH
1 Tdl, $-09 S, TAmH (deaz iR AEgq),
TR offc P THHR! faRkgd =0 § TRgd &1 o
ElEY
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(f) | Wl &1 =RT % Wl BT gul TR0 S W1 W=, UHR, WJial
Qe 3t fafy enfe, v foar s =nfgul

(g) |UTE®! aUT 3P aaH WU SMAIBIRGT & |TMEH| & AT SR U & A1Y-1Y Fueh HTABINGT @1
1 3R U I i o 9 F gRT AHTEHATTIR 3P ATEh! b
ST ¥ Gudh a1 off op) & I AR o M, STH
BT Tdl, 3-7d S, TP (s iR Aagq),
TR offe P THHR! fafgd ¥ § TRgd &1 o
ElEY

(hy |guf fpu U Sl &1 &ORT YTeh-aR B! b M, Ued I (AsIIeT BT ay (@),
UGd BT MG &1 aRdd® AN, Y SR S
TR 634 gq Fuffea T ok orf g1 v o feran man
IRafdd qu, 39 HTABTRGT/fer TRl faUrT & =1
3R ot Yuds-faaRr, e srefe sl &1 fAunfea
fopar T o1, o1 ART U T ST Afgu|

4. g% (IR gRI S ) Yoo Sfare gl iU oM R, §% & U I [fder Uus/cwdras ot
B Y SHR B B SMABR JRI&d 7

5. g [AIagImdis B Hifdd U H U Yd-aid! 6% 21 3FTK, 2026 HI Ydig 11.00 Fof Juar faum,
YR Roid 9 |, SiaeR rudg 9 e R arga, TR § smaford &t smeeft 55t &9 pPAC 1 &
RIF R&M &7 o1t fe@mn S afe &8 3 96 & 781 SH1ar o Ht Pre Bid minutes 39 T 811 @
HfI® T B Clarification T8} f&dT ST W%ﬂ{ﬁﬁmfﬁmaﬁlﬁ@ﬁﬁamﬁwmﬁ
TR 02 RydaR, 2026 P 3WRTE 2:00 Fol dP YIS fbT S|

6. [Afaar tﬁﬁé@e{ & 1%111 aw https://etenders.gov.in/eprocure/app T13 3T, 2026 I MM 06:00 o
Y 02 fYdaR ,2026 T 3TRTE 02:00 TS TH SIS fhT o IHd & |

7. Y01 O 8T fe=ieh, HRe Roid §op, WueT faumT, ANTgR 1 Taifard fapan o =nfeu ik ffdar &
1Y 3(gdrs fhar o =gl

8. Ffacran &1 UFT | 03 RIdaR, 2026 D1 3TRTF 3:00 T FfAGIHRI & 3ifeigpd wfafAfY S IulRd g
TR g I IUUFA & W1 ST | St UFT-1 § 378d W HRd g had Sl (MIAaIBRI & HFT-Il @ 1Hd
St forddt ATl dRG &1 Jrar STe, forae a1 AfaareRi @ 3| w0 ¥ & St

10. oY BT (1) & d8d SIad 36 B & [ UG JHIUT UF dhadd al WeR b s 9e 39
R HRIGRT ST TT GHSBE X & AHABRT (et TWHRY/37e] TRBRY W13 a1 fegg & &y H) gRI
TR B IUT 98 SPheR gRI fbt TN &1 & fore v Y= & Weifera gafe aneg g1 gafdia g fof
TS gRT SR UTges JHTUTS Hid TR R B! Heldl (SIeed) YHTUGS! & A1 BT et IuRIad YHTT
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Tl & fom T U 3macgH/Mfagret &) sRdieR fasar S Il 81 96 & UTg 37 YHIUTET &l Wad U 9
TG B BT ISR R | U RUIE HT Uy Ffdar & HFT-1 & Sigayes & & fear g
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T Bl

12. 9% g fAfde &1 WeR S & oy 9197 781 © 3R faedt oft fAfaer &1 guf a1 sif¥re w0 & Wier
HRA BT AAGR & Tadl 3| & o1 DIz HRUr Fae Goft Afderstt & srdteR & o1 feR ot
WRferd Y |

&g e
YR feerd §@

YR
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SCHEDULE OF TENDER (SOT)

a. e-Tender Name

E-Tender for Supply, Installation, Testing and
Commissioning (SITC) of 2 sets of 2X3.5Ton
Precision Airconditioning (PAC) units for DIT
server room at Bank’s Main Office Building &
Additional Office Building, Nagpur

b. e-Tender no.

2026_ESTTNGP_0406009

c. Mode of Tender

e-Procurement System

(Online Part | - Techno-Commercial Bid and
Part Il - Price Bid through
(https://etenders.gov.in/eprocure/app)

d. Date of NIT available to parties to view /
download

From 06:00 PM of August 13, 2026
to 02:00 PM of September 02, 2026

e. Pre-Bid meeting

At 11:00 AM on August 21, 2026

f. Earnest Money Deposit

Rs 93,400/- (Rupees Ninety three thousand four
hundred Only) in the form of DD/NEFT/BG (as per
Annexure — ‘A’). DD in favour of Reserve Bank of
India, Nagpur drawn on a scheduled commercial
bank.

Details for NEFT

Beneficiary Name: Reserve Bank of India, Nagpur
Beneficiary A/c No: 8714295

IFSC: RBISONGPAO1 (5th & 10th is 0 refers to
Zero)

g. Last date of submission of EMD

By 2:00 PM of September 02, 2026

h. Date of Starting of e-Tender for
submission of online Techno-Commercial Bid
and price Bid at
https://etenders.gov.in/eprocure/app

From 06:00 PM of August 21, 2026

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid

Up to 2.00 PM of September 02, 2026

j- Date & time of opening of Part-I

(i.e., Techno-Commercial Bid)

Date of opening of Part Il i.e., price bid shall
be informed separately

At 3.00 PM of September 03, 2026

k. Transaction Fee

NIL
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RESERVE BANK OF INDIA
Estate Department
Nagpur

Important Instructions Regarding E-tender

2. The e-tender will be carried out by Central Public Procurement Portal (CPPP)
https://etenders.gov.in/eprocure/app as third party on behalf of RBI. Therefore, interested
firms are required to register on the CPP portal to participate in the tendering process. The
detail regarding the registration on CPPP and procedure of e tendering has been attached at
Annexure . E-Tender shall be submitted online in two parts. Part-l of the e-tender will contain
the standard technical and commercial conditions for the proposed work and Part-1l of will
contain the price bid. All required annexures along with documentary proofs will also be
uploaded along with Part | of the tender. This is e-tender bidder are not required to be present
for opening.

3. The Bank is not bound to accept the lowest tender and reserves the right to accept
either in full or in part, any tender. The Bank reserves the right to reject any tender or all
tenders without assigning any reason, therefore.

4. Please also note that further Addendum / corrigendum/ minutes pre-bid meeting will
be published only on RBI website and CPPP website.
5. The schedule for the tender (SOT) is as follows

XIV. |E-Tender No. 2026_ESTTNGP_0406009

e-Procurement System

xV. |Mode of Tender (Online Part | — Techno-Commercial Bid and Part |l -

Price Bid through CPP Portal
https://etenders.gov.in/eprocure/app

XVI. |Estimated Cost %46.70 lakh (Rupees Forty Six Lakh Seventy
Thousand Only) inclusive GST

XVII. Time period for completion 90 days

of the work from 14th day of
letter of award

XVIIl. |[Earnest Money Deposit|%93,400/- (Rupees Ninety Three Thousand Four
(Only through|Hundred Only) by NEFT to Beneficiary.
NEFT/Demandaft/Bank Name: Reserve Bank of India, Nagpur
Beneficiary A/c No: 8714295

Guarantee) IFSC: RBISONGPAO1 (5th and 10th being zero)
Note: Kindly mention your name/ company name in
the NEFT Transaction remarks.

Date of availability of E- August 13, 2026 from 06:00 PM onwards

XIX. |Tender Document for
download on
CPP portal /RBI website
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Starting date of e-tender for

August 21, 2026 from 06:00 PM onwards

XX submission of Part-|
" |(Techno-Commercial  Bid)
and Part-ll
(Price Bid) at
XXI. |Date and time of pre- |August21, 2026 at 11:00 AM
bid meeting Venue: Conference room, 13t floor, RBI, Nagpur
XXII. |[Last date and time of |September 02, 2026 till 02:00 PM
submission of EMD (must be reflected in our account)
XXIIl. |Last Date and time of|September 02, 2026 till 02:00PM
submission of Tender
XXIV. . Date and Time of|September 03, 2026 on 03:00PM

opening of Part-l1 (Techno-
Commercial Bid)

d. Date of opening of Part
Il (Price Bid)

Part Il of the tender will be opened only for those
bidders who are found eligible upon scrutiny of the
Part | submissions. The eligible bidders will be
informed separately through email

XXV.

Name of officers regarding
any clarification on this
tender /forwarding the
detail of EMD etc.

Name: Palash Chaurasia,
Email: pchaurasia@rbi.org.in
Mobile Number: 9421987412

Name: Ravindra Kumar Khandelwal
Email: rkkhandelwal@rbi.org.in
Mobile Number: 7354759937

Regional Director
RBI, Nagpur
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Annexure- |
Important Instructions Regarding E-tender

This is an e-procurement event of RBI. The e- procurement Service
Provider/Contractor is the Central Public Procurement Portal (CPPP).

https://etenders.gov.in/eprocure/app

Process of E-tender: Bidder manual kit is available on home page.

A) Registration for new bidder: The process involves vendor’s registration with
CPP portal which is free of cost.
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7
Help Desk Number 0120-4001 002

0120-4001 005

0120- 4493395
International Bidders are requested to prefix +91 as

country code E-Mail Support:
For any Issues or Clarifications relating to the published tenders, bidders
are requested to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@hnic.in
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Section |

Form of Tender

To

Shri. Sachin Y Shende
The Regional Director
Estate Department
Reserve Bank of India
Nagpur

Sir,

Having examined the drawings, specifications, designs and schedule of quantities
relating to the works specified in the Memorandum hereinafter set out and having visited
and examined the site of the works specified in the said Memorandum and having
acquired the requisite information relating thereto as affecting the Tender, I/we hereby
offer to execute the works specified in the said memorandum within the time specified in
the said memorandum at the rates mentioned in the attached Schedule of Quantities and
in accordance in all respects with the specifications, designs, drawings and instructions in
writing referred to in Conditions of Tender, Articles of Agreement, special instructions to the
tenderers, general instructions to the tenderers and special conditions, conditions
hereinbefore referred to, specifications, data sheet and Schedule of Quantities and with
such materials as are provided for, by and in all other respects in accordance with such

conditions so far as they may be applicable.

MEMORANDUM

(a) | Description of works Supply, installation, testing and commissioning
(SITC) of 2 sets of 2X3.5 Ton Precision Air-
conditioning (PAC) units for DIT server room at
Bank’s Main Office Building & Additional Office
Building, Nagpur

(b) | Estimated cost Rs. 46.70 Lakhs

(c) | Mode of payment As per clause 3.30, Section Ill, General
Instructions to Contractors and Special
Conditions.

(d) | Earnest Money Rs 93,400/-
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(e) | Time allowed for completion of work 90 days
from 14™ day of letter of award.

2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days
from the date of opening of Part | of the tender and this period of validity can be extended
for such period as may be mutually agreed between the Bank and us in writing. We also
agree to keep Bank guarantee towards earnest money valid during the entire period of

validity of tender, as per enclosed proforma.

3. Should this Tender be accepted, |/we hereby agree to abide by and fulfill all the
terms and conditions of the Tender and in the event of any default thereof, to forfeit and
pay to you or your successors, or assignees or nominees such sums of money as are
stipulated in the conditions contained in the tender document together with the written

acceptance of the Contract.

4. I/'We understand that you reserve the right to accept or reject any or all the tender
either in full or in part without assigning any reason therefor. We have deposited a sum of
Rs 93,400/- as earnest money with Reserve Bank of India, which amount is not to bear any
interest. Should we fail to execute the contract when called upon to do so, we do hereby

agree that this sum shall be forfeited by us to the Reserve Bank of India.

5. The Tender is submitted/uploaded in two parts. Part | contains all commercial
terms and conditions, technical particulars and Part Il contains only the price bid in the

Bank's proforma.

(Signature of authorized signatory with seal)

Name

Designation

Place

Date
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(Certified true copy of Board Resolution or mandate or Power of Attorney of the above
signatory as authorized signatory should be enclosed).

Witnesses

(1) Signature with name, address and date

Witness

(2) Signature with name, address and date

Page 18 of 109



Section |
foray vd =7t & 3¢9 #RR Articles of Agreement

Ig BRR TY 2026 B IRRG BT AR H, TUH GeHR YR Rod 9
RTIeT 8 Hrafad, Hual faunT, YR ferd 3, Siaex rads ¥ e, Rifda A, TR,
-440001 H 8 (VT 3T §b T Sum) T fgcdid U&IR AGRE -

---------------------- TSR3 P16 oSS 1 £

............... H Ry & (PR 3 FaR a1 SImemm) & di foam S 2 |

ARTICLES OF AGREEMENT made on .......... day Of.ccoeiiiiie , 2026 between the
Reserve Bank of India (hereafter called "Bank”) having its office at Nagpur - 440001 on the
one part and M/s having its Registered Office at

(Thereinafter called “the Contractor”)
on the other part.

Sdfdh

e, yRdtg feord d& & Ho Hrafag Ha, Nagpur T Precision Airconditioning (PAC)
units for DIT server room %Qﬂx’)ﬂ%‘cﬂ@ (ﬁlﬁ G{FP[BHHWWGW@TD %WW% 3R
I Fuiia o ot g, fafkryarstt oik ufkwmor ot It s o1 8 1| 9wt STafd Iad S,
fafRryarat, 3R ufmTon &) gt & Jay & uiéat a1 It 3R J g¥aer U M gl

WHEREAS the Employer is desirous of Supply, Installation, Testing and Commissioning
( SITC) of 2 sets of 2X3.5 Ton Precision Airconditioning (PAC) units for DIT server room
at Bank’s Main Office Building & Additional Office Building, Nagpur (hereinafter called
“the said work”) and has caused drawings, specifications and schedule of quantities
describing the work to be done. AND WHEREAS the said drawings the specifications, and the
schedule of quantities have been signed by or on behalf of the parties hereto.

3R & ddher fMuiia wdf ok faxiw afkfufaal & Fuiika wal & SR iR dfaar &t
TR ) Tl iR TR rdf & 3refiF B8 B & e gedd § iR Sifad & J S et
SR WP 5 (PR S Tgad U F “Iad Ud” HeT SIE), S ST H ERIMY 78 3R / a1 I
faRryarstt & aftfa wrf ofik god Muiia i wR aRamn &t & i, AR & weR a1
3P T AR (SR 3iF "Iad ey A" el S & forg g gnm|

AND WHEREAS the Contractor has agreed to execute upon the subject work to the conditions

set forth herein and to the conditions set forth in the special conditions and in the schedule
of quantities and conditions of Contract as modified and finally accepted by both the parties
(all of which are collectively hereinafter referred to as "the said Conditions") the works shown
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upon the said drawings and/or described in the said Specifications and included in the
Schedule of quantities at the respective rates therein set forth, amounting to the sum as
therein arrived at or such other sum as shall become payable there under (hereinafter referred
to as "the said Contract Amount").

3F A U TREUR® ¥ ¥ 59 R YR J80d &
NOW IT IS HEREBY AGREED AS FOLLOWS:

I faal & Ty H YITaH 90 IR 3R Afdel &1 Iad Tdl & AR a1 o 8, 3haR
I Tl & e ST H ST Y SR Iad fafiwarait aur i ot s # aftfa &t
& feTfad S SR R B |

In consideration of the said Contract amount to be paid at the times and in the manner
set forth in the said conditions, the Contractor shall, upon and subject to the said
conditions, execute and complete the work shown upon the said drawings and described
in the said specifications and the schedule of quantities.

2.1. e, 3haR B1 Io Afdar AR A1 forddl 3= AR BT YT 39 THY 3R Iad Tl A
faféy fowi & 3R Byl

The Employer shall pay the Contractor the said Contract amount or such other sum as
shall become payable at the times and in the manner specified in the said conditions.

2.2. 3o Xl § "3nfdbeae” Teg o1 31 &g fg=as, YRd Reid da, Nagpur 3 8 SR Tt
ft HRUT YV 3 3T & TAISH g 31®! 3Mfchede ol 811 WX, U 3 Hfad a1 Afaad] ol
T GRT I TRitoA & forg A1ird fopar S, S U &afad et g ol IR dhaR [t
SR Y AU IBTE 3R Fdiaar I8 Iudad A, S20d o H1g fad 3ryar sAfaqal o &g
# anfdhcde & w9 8 fAgad fovar man g, &) forfad & fou U et «ft e fAofal an srqdies
7 ISR T 3T T WIS B BT HABR e I

The term "Architect" in the said conditions shall mean Regional Director, Reserve Bank of
India, Nagpur and on his ceasing to be the architect for the purpose of this Contract for
whatever reason, such other person or persons as shall be nominated for that purposes by
the Employer, not being a person to whom the Contractor shall object for reasons considered
to be sufficient by the Employer PROVIDED ALWAYS that no person or perhaps persons
subsequently appointed to be architect under this Contract shall be entitled to
disregard or overrule any previous decisions or approval or direction given or expressed
in writing by the architect for the time being.
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2.3. 39 Ud 3R URRIY iR Iad &1 & Ty # Ffder Wiepfa 93 &1 [y a& e sik
3®HaR & o9 H g ot off TR &1 59 TR &1 TR AT ST 3R USRI GRT D]
SHHT: UTe fohaT SO, T Iad T & 37ei 817 3R I 3UR HRIR &1 e &3]

The said conditions and Appendix thereto and any correspondence exchanged between the

Employer and the contractor in connection with the said work till the date of letter of
acceptance of their tender shall be read and construed as forming part of this Agreement and
the parties hereto shall respectively abide by, submit themselves to the said Conditions and
perform the agreements on their part respectively in the said Conditions contained.

2.4, 3 Tl 3R ITb URMAY BT 39 HIR & Th HAT P =T H AT ST 3R 3P T&PR
I XMl T T B 3R Ml b SHTIR 39 PRR B (HoTGd S|

The said Conditions, Annexures and Appendix thereto shall be read and construed as

forming part of this agreement and the parties hereto shall respectively abide by,
submit themselves to the said conditions and perform the agreements on their part
respectively in the said conditions contained.

2.5. 9d Ffaer gxdmast &1 4RI, 11, 111, 1V, V, VI, 3R VIl & 91 Ig1 Ifcaiad R 3R gxdrao
3R I GRT Iad YUTTEH & I\ 8 shaR ! Hiasy & R} fort SHarat wt s arffes
WRAT S B R 39 IEY BT YR i, ot (T axaras J fby U Iwig &
IR A X1 |

The agreement and documents mentioned herein along with the Sections |, II, lll, IV, V, VI,

and VII of the original tender document, Appendix and Annexures, work orders that would
be issued by the Bank to the Contractor for the said work shall form the basis of this Contract
which will be valid as mentioned in the tender document.

2.6. T8 Tfaer 7 af Ue Rf¥d TR Tfdar § 3R 7€ o &1 U RWN 8, 91 I8 Precision
Airconditioning (PAC) units for DIT server room Qﬂx’:ﬂéﬂ?ﬁ & day § H1H B %’ﬁ Uh
wfaar g, foraes for o sy & Mfgd =i/ SiR HHTed |1 S1aT I Rrdl | Ugd JE &
=Y YT fobar e |

This Contract is neither a fixed lump sum contract nor a piece work but is a contract to carry
out the work in respect of provision of Supply, Installation, Testing and Commissioning
(SITC) of 2 sets of 2X3.5Ton Precision Airconditioning (PAC) units for DIT server room
to be paid for at the rates/amount contained in the Schedule of Rates and Probable
Quantities or as provided in the Said Conditions.

2.7. SR Iad Xdl # Fuffa adie ¥ fafaa wraf, gafdes s=erarm, i Sk ora geras
Sl W Hafd g Il B G HRA & o 8 Ifad Gfaen i a5 S 3R W SRl & G
BN & 91¢ aRY, B 3M1fe B g2 foddt off T ! S |

Page 21 of 109




The Contractor shall afford every reasonable facility for carrying out of all works relating
to civil works, electrical installations, fittings and other ancillary works in the manner laid
down in the said conditions, and shall make good any damages done to walls, floors, etc.,
after the completion of such works.

2.8. T 39 fder & s@fy & gRA fodht off THg H1f & W 3R ST H $8 Sgax
YT $S TIHR YT TP FS HFT I [IHR IR B BT W8 HIHR TR Tl §
Sl 39 dfder R Ufdgpd THTd Siet fo=1 g |

The Employer reserves to itself the right of altering the drawings and nature of the work by

adding to or omitting any items of work or having portions of the same carried out at any
time during the currency of Contract, without prejudice to this Contract.

2.9. Y Al 3T HIR BT HedYUl HFT AFT ST 3R SPheR el YgHfd Tad Hdl g (b
37 Y T4 Al & AR S SHCR/W[IPId UF IR 8H & 144 39 T ST YR BT
3R THY & fowdR & wraei & sTavie 9ol w1 9a8 faq & iR IR &, a1 e
I XAl &b AR TRTHTIA &ffcd BT TGl B BT THER gl

Time shall be considered as the essence of this Contract and the Contractor hereby

agrees to commence the work from the 14t day of issue of work order/letter of acceptance
as provided for in the said Conditions and to complete the entire work within 90 days
subject nevertheless to the provisions for the extension of time, failing which the employer
shall be entitled to recover liquidated damages as per the said conditions.

2.10. 39 Tfdal & d8d 9% gRT Gl Y Had YR Red 8§, Nagpur # farg STa |

All payments by the Employer under this Contract will be made only at Reserve Bank of
India, Nagpur.

2.11. 39 IR 1 399 Faftrd aft faarg Nagpur & 309 A ST &R 37 o &
WWNagpurﬁ@ﬁWﬁml

All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen at Nagpur and only Courts in Nagpur shall have jurisdiction to determine the
same.

2.12. I% fob 39 faar & Tt YTl &1 SdhaR gRT U o a1 § SR O oRg & 9y foram
gl

That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

2.13 YITAM e YaH &1 FHufarad wd, wifafiie wcid & srefiF, 39 srey w ang g
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(@) IGYd & b 60% T BT YT MUTdD fobdd & 3MYR fovan Srwm, s dREM o
IUHRON T THEUN 3R Tt Terrds awgafl & Ty Iah! fScfia’t oiR et grT sifiepd
giafTaT gRT A18e W 39S Wb T dUT FfiRd gearast & Uxdfd & 31ei= gh

(i) Fmtar Fderor 3R ateror gaTor U

(i) SHER BT 3T TG BT JHIU U for TR@1T Afed RieH &1 Thd SxeaeH, HHIRM 3R
TRI&1 g I Ued, goll, JaRRed, IUHg Al sife SRiwd IR st [ § urd o
T3 § R afe Sxeawm, eiwi sk ufiemr & SR ®is 4 Uit St § o Sad gfar
3% P e Smyfef ot St

(iii) TAfaeT =raf & STy o uifer!

(@) ST, UIE0T, HHRA 3R o F DI Ried Tio= quT I8 A HT 10% S TRET AT
FRA, S HHRIT & G Red B WioA IR 3gYd &= & Y 40% BT YT a1 Sem|

(TT) 3P 3ATG], 3MTR.E. PR & a0 & IR IR, ST SR BIe 3T quTdH B
gt farett | e forar smam|

Payment Terms: The following terms of payment, subject to statutory deductions, shall
be applicable to this contract:

(@) 60% value of the quoted rate shall be released on pro rata installment basis, after
equipments is/are tested in the factory and on delivery of the same together with all
the ancillary items and are accepted at site by the Employers authorized
representatives along with submission of following documents.

i. Manufacturer’s inspection and test certificate

il. Certificate that all the components, parts, subsystems, consumables etc., for
successful installation, commissioning and testing of the systems including
maintenance have been received at site in good condition and if any shortfall is
noticed during installation, commissioning and testing they will be supplied free to
the Bank.

ii. Policies of insurance as per tender conditions.

(b) Balance 40 % of the quoted rate on satisfactory completion of Installation, testing,
commissioning and handing over the system to the Bank and on submission of Bank
Guarantee amounting to 10% of the contract amount as per clause 3.6 within the time
limit, RBI Nagpur will have the whole right to invoke the earlier BG.
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(c) In addition, L.T. surcharge, TDS and any other statutory tax as per the Government
rules shall be deducted from all the bills.

2.14 9|1

PR B E gH B YT Ay § dax & &1 PAC Ried 910 91 d& 9t TeR &
SR B HaR B & forg qaft o 3o arTa R o, S § SR SdhaR & Tgad 1 da)
BT 3R B LF HRA A USA S &I S| HAT BN (BT A1 UgaoT auT 399 FHafafaa
Sifew i i
. SHER 4 Siad T § guf offey e & iy HeRU ([Uem), FHfr, s=emiwm,
TRTeur 3R SR Hfa 2fHa g, od 3T Sifew ok fatar & »rf ¥ »rf -d d
uRagH gq gifore ST (Fgs AN 3Nfe gRI/Se/arg), SieT an &1, Jfeferd |

- HRIRA R SHAR & HHANRA! o [T HHART F3Tae —ifd |
- %.2 TG Ufd g &1 W1 9ied $d %.10 ARG 8 Jaid U&HR Sadl A1 |

Insurance

The contractor shall take all insurances at his cost to cover all kinds of risks from the date
of scheduled commencement of works till handing over the PAC system to the Bank, in the
joint names of the Bank (the Bank’'s name being the first), and the contractor, to be
submitted to the bank before commencement of work and it shall cover the following risks:

e Contractors all risk (CAR) insurance inclusive of Storage, erection, testing and
commissioning policy for the full contract value including fire risk and Transit
insurance for transportation from manufacturer’s works to site (by Air/Sea/Road etc.)
as applicable.

e Workmen compensation policy for the employees of the contractor at site.

e Third party liability policy for a total of 10 lakh and with a limit of % 2 lakh per
accident.

2.15 gRfuia g qua &1 $9 5% &1 gd SMUR T S| Jq0f SR TG SR
ford S & 91 & digegd fe ¥ 9 fom & Wier IR faan simeem, s fawra g1 R feffa
3{afY & TyTd FAfdar AT & 0.25% Ui TwiTe Bt ax F IR g1 e Sie, forgent
SHURI T 3ale I BT 10% BRI

Liquidated Damages: Time is the essence of the contract. The entire work shall be
completed within 90 days from the 14" day of letter of award, failing which liquidated
damages at a rate of 0.25% of estimated cost per week of delay on pro-rata basis beyond
the stipulated period with an upper ceiling of 10% of the accepted tender amount, will be
levied.
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2.16 AR 3R HATUS qTP TERWTT A AT F R BT BT GRRT : TRCT A &
iR Red/a9-sRiget § Ui oF a1 fot off v & Mfdereal gRT Filed gURI/aadn
SITET | 39 3afyr & ERM, fFwfar gr1 Ruid ok urwfie U @ geufa & SaR Al
AR 3R swers did, drg d foha-t 1t 81, Filed & Il R iR e arffa
ERAEMT 3FEY 3afY & SR AdToHD Jal YGH HX- R AARS YR R YA foa
ST | SR A1y 3R W grt s fha oft Swers wid wafia g

g U TUTAhIci- Yumal 8- & HRUl, Riew § fodt ot wrret ! i fou e gur 999 &
IR 31 forat STum, forad fawhd 819 R &8 T SITae |

Rectification Penalty
time
(@) | Any fault/defects in the system form 4 hours Rs.1,000/- per day subject to
the time of intimation by maximum of 25% of the
telephone/email/ message. Annual Maintenance charges

Ig IS AN WA WfdeT &1 0T & 3fd dP 98 TRV Wfder afy & a1g &8 9 HH 8
T B AfARa 3fafd & g T far ST (U a8 gy <ol 3afe 3R U a8 RS
Sfaar saf) |
Ac = Ap {15+60 x (EPIc/EPIp) + 25 x (CPIc/CPIp)} x 1/100

Ac ﬂﬁﬁ%ﬁﬂ!m@

Ap ﬁ@ﬁﬂﬁ%ﬁﬂﬂﬁaﬂﬁ[

EPlc  dfdel URY 8H &1 [l ¥ 6 HEH Ugd &1 faggd SUHRUI, SUHRU 3R 3feqal
¥ fore a1 oy &1 Ui Hed Jadhid

EPlp  TfdeT URY 811 &1 fafy I 6 781 Ugd &1 faggd IuHRUl, SUSR 3R
& fore fUsdl oy &1 Uie Jod JEdhidh

CPlc  Wifdar URY BH &t faf T 6 HE Ugd &1 31 a8 &1 SN HTHIRI & o
ST Jod YAHIH (ARIT R 3ia)

CPlp T URY 81 #t fafY & 6 AEH Uga &1 Usa v &1 Shefie Rl &
forT IuMiadT Jea Jashicr (31 YR 3fa)

10 T 1 T (314fd, TH oY &1 QW g 3fafd SR SR 9 a¥ F TuH)) & W 8 & 9Ig,
MO Terfa & Turdt &t Sidl # gfg &1 I Bid & AR SR QT 7 Febdl 3|
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Scope of work during Warranty and Comprehensive Annual Maintenance Contract
Period: Any defects in the system/sub-assemblies found within the guarantee period shall
be rectified/replaced by the tenderer free of cost. During this period, servicing at monthly
interval or earlier and attending to ANY NUMBER of breakdown calls, as prescribed by the
manufacturer, and as mutually agreed to, shall be carried out free-of-cost. During CAMC
period, payment shall be made on quarterly basis on rendering satisfactory service on
monthly basis along with any number of breakdown calls.

This being an emergency system, any fault in the system shall be rectified as per the
rectification time given below failing which penalty shall be applied.

Rectification Penalty
time
(@) | Any fault/defects in the system from 4 hours Rs.1,000/- per day subject to
the time of intimation by maximum of 25% of the
telephone/email/ message. Annual Maintenance charges

The Comprehensive Annual Maintenance contract shall be renewed for an additional period
of at least 8 years after the initial contract period valid till the end of two years (one year
defect liability period and the one-year initial contract period). While renewing the contract
the new contract amount will be arrived at based on following formula.

Ac = Ap {15+60 x (EPIc/EPIp) + 25 x (CPIc/CPIp)} x 1/100
Ac  The contract amount for the current year
Ap  The contract amount for the previous year

EPIc  Wholesale Price Index for Electrical Apparatus, appliances & parts 6 months prior to
the commencement date of contract for the current year

EPIp  Wholesale Price Index for Electrical Apparatus, appliances & parts 6 months prior to
the commencement date of contract for the previous year

CPlc  Consumer Price Index for Industrial Workers (All India Average) 6 months prior to the
commencement date of contract for the current year.

CPlp Consumer Price Index for Industrial Workers (All India Average) 6 months prior to the

commencement date of contract for the previous year

After completion of 10 years of service (i.e., one-year DLP and 9 years AMC), the escalation
in AMC prices may be continued as per the above formula and upon with mutual consent.

2.17 U Y@R@Td ¥ fAfar ot Reiir o srarar fRaferRaa wnfid g
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i) o, ged 3R 31 & i dices & JHY-THG TR AT T 9T g,

(i)  3I8R fhecl I AFS|

(i) X THATEN H AT OEM I Hellg o 3eJHR SIC GU ol SEAHATS &hdeh ODU # fihat/apiser
Hr IFS|

(iv) TrEY i ORE & olichal o forw TeFereT 3R BEamer 9eR 61 Sira ar|

(v)  OEM &I Hellg & 3eJaR 3w T WRefiex T Sirer andan|
Comprehensive maintenance shall include the following over and above the

recommendation of manufacturer.

(i) The voltage between phases, neutral and earth may be measured periodically

(ii) Cleaning of indoor filters

(iii) Cleaning of fins / coil in ODU using jet pump once in a quarter or as recommended by
OEM.

(iv) Checking of suction and discharge pressure for any leakage.

(v) All the other parameters to be checked as recommended by OEM.

2.18. IR Yh 1P WS Non-disclosure clause:

3HER U HRR & Ty F 30 WideTasd iRl &1 IR1 = & gRH fHe areft oig ot
SIS R, TR T4 §F & gHaTd] ¢ SURDBRI 311G o Hae T firem arell SR o1/Red/
TIE T UG FY H UHSIDHRUT fdl 3 U&bR Dl g1 BT qul gHRM 34 SHfAu-1g
ST R | ] HTA DT AT B 1 HidaT & 3 30 SRl Dl GR1 HA & ey
TS B 1 U DT BISH SheR 39 WlAal & SARI DI ol GRR T IR T 33|
e Pt g faRad Srgafd & fomT dfaereR ford! samaTies a1 -1 UuR & a1 30 B
& fqaR0T &1 7 BRI BT, Te! UHIRE B SAfd ST 3R T & 3HDT UHSTHR0 ST |
foref Mot TP & Yol & URUIMRGEY d& & gs 8l & e Ifdeier d& oI
&gfcd B U A B A A BT dhaR GRT WidgT T AT ST 3R d6 DI g5
&fdl 1 TTAT B TUT B SURI DR BT FHER BN 3H PRR & S TMUAY TBRT DI
Tl A [T S & S Bl YT d3A & ol AfdgreR i HHARl & dae J gt
3 HRATE BN | THCIHRUN 7 HRA 3R MUl & &9 T SHER PT S 39 IR &
AT g1 1 forelt 1t HRUT Y JAT fobT S b &1 7T

The contractor shall not disclose directly or indirectly any information, materials and of the
Bank’s infrastructure/ system/equipment’s etc. which may come to the profession or
knowledge of the contractor during the course of discharging its contractual obligations in
connection with the agreement, to any third party and shall at all times hold the same in
strictest confidence. The contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The contractor shall not publish, permit to be publish, or disclose any
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particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Employer. The contractor shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part of the contractor and
the Employer shall be entitled to claim damages and pursue legal remedies. The contractor
shall take all appropriate actions with respect to its employees to ensure that the obligations
of non-disclosure of confidential information under this agreement are fully satisfied. The
contractor's obligations with respect to non-disclosure and confidentiality will survive the
expiry or termination of this agreement for whatever reason.

2.19. aqa?ﬂsqﬁgSexual harassment Clause:

%) dPeR HIHRA R Al &1 99 Iaiied Awmym), vy 3R Farusifafag ( 2013
" HfAFgAS (* UTaeTt &1 quf SiguTa o3 & for Ot ave iR 8111 d & uiReR & iR
AU HHARY & RI® aiH Iadfted & frdt +ft Rrerad & o # Riema dfdeeresdl
gR1 fed Rierd afafd & I9e R &1 el JfaeeRusidl/ S9d Riemd & ddy |
AT & Sidiid TgfRId HRars GHET AT

W) dPeR & [l Hifsd FHIRI gRT 9 & fordll pHERl & favg & 113 a4 It & fea
W FRrpTad &1 I3 9 gRI1 fed &g Rierad afufa grr forar smam|

) Tfe o1 § AfAeIoR &1 IS HHIR! WM BidT & o 39 U U Pt Sarel faa ot
s ufaufd & fo TfaeeRr SWR i g, Iarerur & e d@ & fHd st &I &
SHaTel Hifge Aed Il SHER & HHAR! gRT A e Rig 81 ot |1

) HRORIA TR IH IS B b U 3R 3= YafId g1 IR U HHANR! B RIS B
&1 e dfda R &1 grf|

&) 3PSR a8 & IR T -1 31U HHATRE! BT T guf 3R Serd= Gt [, ford 6 g
TTATE S TR ST ¥ ST BRI Sl o |

a) The contractor shall be solely responsible for full compliance with the provisions of “the
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act,
2013. In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the internal complaints committee
constituted by the contractor/Agency or Local Complaints committee as the case may be
and the contractor/ agency shall ensure appropriate action under the said Act in respect of
the Complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the service provider
against any employee of the Bank or any employee of any other firm working in the Bank
shall be taken cognizance of by the Regional Complaints Committee constituted by the
Bank.
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c) The Contractor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employees of the contractor, for instance any
monetary relief to Bank’'s employee or other firm’'s employee, if sexual harassment by the
employee of the contractor is proved.

d) The Contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

e) The Contractor shall provide a complete and updated list of employees who are deployed
within the Bank’s premises.

2.20. YT geT Force Majeure:

3 HIR & d8d Sl Bl T PR | fhdt g & forg wig it uref order =t 7t seet,
afe g it urdf & o @ | Sl o (O ST dde, g &) fRUfd, fagie, Togr gedrq,
freft e H, Yy, TEH, TG 3R 3= Wihiad 3MUar 3fe) & URUMHERY g8 81|
T U8l 39 BIR & dgd e [hU ST ald BRI &l IR I8 & TH THT T A &
oy Teufa ogad oxd g1 afg SfId gemef & HRul 1 fsare & a1er ot 3rafer 30 o
q 3ifyep € et B, o uref et 1 e ema wifaa =2t g8 €, i gen 2d gu sw

HIR B ORI HR Il 2

If either party is unable to perform its obligations under this Agreement due to the
occurrence of an event beyond its control (such as acts of God, war like situations, riots,
labor strike, government actions, earthquakes, cyclones, typhoons, and other natural
calamities, etc.), that party will not be deemed to have defaulted under this Agreement. Each
party agrees to use all reasonable efforts to enable performance under this Agreement to
continue. If the period of non-performance due to a force majeure event exceeds 30 days,
the party whose ability to perform has not been so affected may, by giving written notice,
terminate this Agreement.

2.21 | f&
Tt Brf gt vew oo mar 1 F aue A/ § %
S Ve D1 DI IR HRA & foTd TR §RT T ST arel G4t qoigRl &f Gaft G &1 Aoigst &1
IRATdD YA I &R TR THaT ST St gAay Tege! Iad 1948 & dgd My e o
HY T8l BT qUT WUAART HAFTH 1970 & Uraem=i & Ut &1 A farar smem $iR
1Y 81 TY 9 BT YA HRA H fatherar & ry-91 aU SR gy 1970 & wraer=i
&1 Ulei B3 § f[awhedl & RO ifdfds aideial gR1 TRkgd Fatedr & fdeg URY @t
o arelt Tt SRarsal & fo fifue e @ efagfvd e &1 994 Sar/ed g1 J wa-
T R e HYeREl/dF & ARG & e & g @t siaxgs gwaas/Rars
TGIRGT 3R SAHT TH-XQG BT/l |
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I that the work of

awarded to me. | undertake to actually

pay wages to all labourers of all description to be engaged by me for completion of

work awarded to me at the rate which is not less than the one prescribed

under Minimum Wages Act 1948 and to ensure compliance to the provisions of CLRA Act

1970 and also keep the Principle Employer indemnified against all the actions that may be

initiated against the Principle Employer by the Statutory Authorities for his failure to pay

such wages and for failure to comply with the provisions of CLRA Act 1970. | shall keep and

maintain all necessary documents/records for inspection of Government authorities/Bank’s

officials from time to time.

af¢ ShaR TP ARGRI BH
37YdT fad gl

If the Contractor is a
partnership firm or an
individual

TTaTe foFe! Aiele i & SR IfeRad fe-ich 3R ay oY Faia
3R IPeR SH! 3 59 IR ! fwfed B 3q g<aier fpan
2 3R 39 <) ufedll § 9uR far mar g1

IN WITNESS WHEREOF the Employer and the Contractor
have set their respective hands to these presents and two
duplicates hereof the day and year first herein above
written.

e SHaR Udh HUT 8l

If the Contractor is a

company

TTaTg oM Aiegt 8§ $WR Icadd fe-id 3R a¥ &I 39
TR B fAied A 8g e SR dher aHf 3 3
fafdrad onfeigpd SifreTiRal o T1eaw ¥ ger Tfgd gaigr foban
g aUT 9 &l Ul § qOR fosar g

IN WITNESS WHEREOF the Employer has set its hands to
these presents through its duly authorized official and the
Contractor has caused its common seal to be affixed
hereunto and the said two duplicates / has caused these
presents and the said two duplicates hereof to be executed

on its behalf, the day and year first hereinabove written.

THIER TS

Signature Clause:

R Rord 3 3t 3R § Fgfafad gRT gwaer sik gug forar ma|
SIGNED AND DELIVERED by the Reserve Bank of India by the hand of

A s

(-TH 3R Uc-lH)/(Name and designation)
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P TR Hyin the presence of

([T 3R &™)
(Name & Designation)
SEFNCE

Estate Department

lﬂ?‘cﬂqﬁ_\ﬁf%,Nagpur HEad

Reserve Bank of India, Nagpur (TdTg/witness)

@TH 3R &)
(Name & Designation)
BEFRCE

Estate Department

1-I'I?T'ﬂ??[ﬁT.f|_OIFa'$,Nagpur A

Reserve Bank of India, Nagpur (ITdTge/witness)

GRT §XT&Rd 3R Y&, SIGNED AND DELIVERED BY

%ﬁmﬁmwm%aﬂﬁmmmmﬂmﬁmﬁm@ﬁmw

If the party is a partnership firm or an Individual should be signed by all or on behalf of all the
Partners

19 &t IURYT H In the presence of:

(M

Udl/Address: ~-------=====mmcccmmmmme-
________________________________ (YTdTg/Witness)
(2)

Tdl/Address; -------=====m-cmcmmeeu-
________________________________ (YTdTE/Witness)
¢ Note:

%, SHAR P TIY FIR B J Ugd IR B! T H G B BT AHR TR 1@ 2|
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Bank reserves the right to modify the contents of the Articles of the Agreement before the
agreement is entered with the contractor.
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Section Il
GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS

Online tenders in two parts (Part-l and Part-11) are invited for Supply, Installation, Testing and
Commissioning (SITC) of 2 sets of 2X3.5Ton Precision Air conditioning (PAC) units for DIT
server room at Bank’s Main Office Building & Additional Office Building at Nagpur. The work
is estimated to cost Rs. 46.70 Lakhs inclusive of all taxes and is to be completed within 90
days from the 14t" day of letter of award.

3.1 Eligibility Criteria:

Only those contractors who fulfill the following criteria will be considered eligible to participate:

(i) The firm having minimum 5 years of experience (works have completed on or before
June 30, 2026) in the field of undertaking similar works viz. Supply, Installation, Testing
and Commissioning of Precision Air conditioners and associated works for large office
buildings / commercial premises / industrial houses.

And
(i) Have executed successfully similar works (Supply, Installation, Testing and
Commissioning of Precision Air conditioners) during the last five years i.e., on or before
as June 30, 2026, individually costing as under

a) Three works each costing not less than the amount equal to 40% of the estimated cost

OR
b) Two works each costing not less than the amount equal to 50% of the estimated cost

OR

c) One work costing not less than the amount equal to 80% of the estimated cost,

And
(iii) Have a minimum yearly turnover of 100% of the estimated cost during the last 3 financial
years ending March 31, 2026

And
(iv) Should furnish Solvency certificate issued by the Applicant’s banker specifically for the
purpose of the work, for an amount equal to or greater than the estimated cost of the work
as per Annexure — ‘D’.

And
(v) Have a service set up in Nagpur for rendering after sales service provided with
supporting documents viz., registration certificate, electricity bills, landline bills, rental
agreements should be in the name of the participating firm for the period of last one year
And
(vi) Tenderers should submit copies of the detailed work order indicating scope and value
of works and completion certificate for the qualifying works. Client’s certificate should be in
Bank’s format (Annexure — ‘C’).

And

(vii) Tenderers should also provide a list of completed works with all the details as per the
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proforma at Annexure — ‘F’.
* Similar works means Supply, Installation, Testing and Commissioning of Precision Air
conditioners.

Only those tenderers who qualify as per the above, will be eligible to tender for the work. A
Tender submitted by a firm which is found to be not satisfying any of the above criteria will
be liable for rejection.

3.2 The tenders for the above work in two parts i.e., Part-l containing technical specifications
of equipment, and the terms and conditions (Rates and amounts of items shall not appear
anywhere in this part) and Part-Il containing only rates of items stated in figures and
amounts in figures shall be quoted/submitted/uploaded in CPPP portal before 02:00 PM on
September 02, 2026. Part-| of the tender will be opened on September 03, 2026 at 15:00
hrs. Part-ll of the tender will be opened on a subsequent date under intimation to all
the tenderers. All the information called for, shall be complete in all respects and to be
uploaded in CPPP portal with supporting documents. Information furnished on sheets other
than those supplied may not be considered. However, the firms can upload only the relevant
catalogues/leaflets/brochures of the manufacturers of the equipment offered. Incomplete
tenders or tenders not complying with the requirement are liable for rejection. No enclosure
is permitted in Part-1l of the tender.

If the intending tenderer feels that any of the terms and conditions of the tender documents
are not acceptable to them or they feel that additional terms and conditions are required to
be incorporated, they may indicate these conditions or additional or amended conditions
uploaded in a separate sheet. All other terms and conditions on which there are no
observations by the intending tenderers shall be constructed as acceptable to the tenderer.

(@)  Part-l of the Tender, containing only rates of items and amount stated in figures and
words will be opened on a subsequent date to be intimated to the eligible Tenderers.

(b)  Tenders shall remain open to acceptance by the Bank for a period of 90 days from
the date of opening Part-l of the Tender which period may be extended by mutual
agreement and the Tenderer shall not cancel or withdraw the Tender during this
period.

(c) The Tender form must be filled in English. If any of the documents is missing or
unsigned, the tender may be considered invalid by the Bank in its discretion.

(d)  Rates should be quoted in figures in the columns specified in CPPP portal. All
erasures and alterations made while filling the tender must be attested by initials of
the tenderer. No advice of any change in rate or conditions after the opening of Part
II of the tender will be entertained.

(e)  Each of the tender documents should be signed by the person or persons submitting
the tender in token of his/their having acquainted himself/themselves with the
General Conditions of Contract, Specifications, Special Conditions etc. as laid down.
Any tender with any of the documents not signed will be rejected.

Page 34 of 109



(f)  The Tender submitted on behalf of a firm shall be signed by all the partners of the
firm or by a partner who has the necessary authority on behalf of the firm to enter
into the proposed contract, otherwise the tender may be rejected by the Bank.

() The Reserve Bank of India does not bind itself to accept the lowest or any tender
and reserve to itself to accept or reject any or all the tenders either in whole or in
part, without assigning any reasons for doing so.

3.3 Pre-Bid Meeting

(a) A pre-tender briefing meeting of the eligible tenderers will be held at 11:00 Hrs on
August 21, 2026 in Estate Department, 15t Floor, Reserve Bank of India, Nagpur to clarify
any point / doubt raised by them in respect of the tender. No separate communication will
be sent for this meeting.

(b) All communications regarding points requiring clarifications shall be given in writing/email
to The Regional Director, Reserve Bank of India, First Floor, Estate Department, Nagpur or
estatenagpur@rbi.org.in by the eligible tenderers on or before 17:00 Hrs on August 20,
2026.

(c) All firms must attend the pre-bid meeting in order to get clarification on any issue
related to the tender from the Bank. No request for change in date of pre-bid meeting will be
entertained thereafter. If a firm don’t attend pre bid meeting, no clarification in future will be
entertained and Minutes of Pre Bid meeting will be binding on them,

(d) Inclusion/submission of any deviations in the tender conditions in Part-l of the tender
after pre-bid meeting is liable for rejection.

(e) The minutes of pre-bid meeting and corrigendum if any, will be hosted in the Bank’s
website only. The minutes and corrigendum if any, will also become the part of the tender.

EMD & Bank Guarantees To Be Submitted By The Tenderers

3.4 Intending tenderers shall pay an Earnest money a sum of Rs 93,400/- by way of
NEFT to Reserve Bank of India, Nagpur or by a Demand Draft drawn on any scheduled
commercial bank in favour of Reserve Bank of India payable at Nagpur. Alternatively the
tenderer may also furnish an irrevocable Bank Guarantee from any scheduled commercial
bank for an equivalent amount towards EMD in the proforma enclosed (Annexure — ‘A’).
The Bank Guarantee submitted towards EMD shall remain valid minimum up to Six
months from the last date of submission of tenders. The proof of NEFT/DD/Bank
Guarantee details should be uploaded along with technical bid and also to be sent by email
(estatenagpur@rbi.org.in) should reach this office on or before 02:00 PM of September
02, 2026. No interest shall be paid on EMD. EMD of the successful Bidder will be retained
with the Bank against Security Deposit. A tender which is not accompanied by EMD in the
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form as mentioned above, shall be treated as non-responsive, and will be summarily
rejected by the Bank.

3.5 Onreceipt of intimation from the Bank of the acceptance of his/their tender, the
successful tenderer shall be bound to implement the contract and within ten days thereof
the successful tenderer shall sign an agreement in accordance with the draft agreement
and the Schedule of Conditions but the written acceptance by the Reserve Bank of India of
a tender will constitute a binding contract between the Reserve Bank of India and the person
so tendering whether such formal agreement is or is not subsequently executed. The EMD
of the unsuccessful tenderers shall be returned after award of work to the successful
tenderer. The EMD of successful tenderer shall be released on acceptance of the tender
and on production of a new Bank Guarantee called “Performance Bank Guarantee (PBG)”
from any scheduled commercial bank in the form prescribed by the Bank in Annex towards
security deposit for due fulfilment of the contract.

3.6 Performance Bank Guarantee (PBG) as Security Deposit for Completion period

On award of the work, the successful tenderer shall furnish an amount equal to 10% (Ten
percent) of the contract value in the form of a Bank Guarantee (BG) from any scheduled
commercial Bank in the form prescribed by the Bank as per Annexure towards security
deposit for the due fulfilment of the contract. This Performance Bank Guarantee (PBG) shall
be initially valid for a period of contract duration plus three (3) months and shall be suitably
extended till final completion of the work plus three (3) months in case of extension of
contract period. The Earnest Money Deposit (EMD) furnished at the time of submission of
tender will be returned thereafter. Such Performance Bank Guarantee (PBG) should be
submitted to the Bank within 14 days of the issue of work order.

In case of delay in submission of PBG under unavoidable circumstances, charges for delay
in submission of PBG shall be recovered from the bills of the Contractor at Bank rate.

b) Bank Guarantee towards Defect liability period (DLP) and CAMC (i.e.,
Comprehensive Annual Maintenance Contract) period: -

After completion of the work, tenderer shall furnish an amount equal to 10% (Ten percent)
of the contract value in the form of BG (Bank Guarantee) from any schedule Commercial
Bank in the form prescribed by the Bank as per Annex towards Security Deposit for the due
fulfilment of the terms and obligations of the DLP and CAMC contract.

This 10% BG should be initially valid for a period of one year from the date of Virtual
completion and after that that it shall be further extended for a reduced amount equal to
10%, annually, of the contract value for due fulfiiment of the CAMC contract condition for a
further period of 9 years. On submission of the same, initial BG of 10% may be released /
returned to the tenderer.

c) Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory
performance/service and violation of the terms, conditions of the DLP and CAMC set out in

Page 36 of 109



the tender at any time during the currency of committed period of TEN (10) years (One year
DLP and 9 years CAMC).

Note: Contract value means capital cost of equipment excluding buyback amount of old
equipment.

3.7 All compensation/ penalties/ damages or other sums of money payable by the
Contractor to the Bank under the terms of this Contract for completion period, DLP and
CAMC periods may be deducted from his earnest money and the security deposit if the
amount so permits unless the contractor deposits such amounts in cash within ten days of
issue of demand notice by the Bank.

3.8  The tenderers shall furnish full details of all such similar works carried out by them
during the last 05 years, as per the Performa included in this tender. The Bank at its
discretion may inspect/ obtain feedback from one or all the works and satisfy itself about
the performance of the installed equipment including the quality and reliability of the service
rendered before opening Part Il of the tenders. Thereafter, the Bank at its discretion will
consider or reject any or all the tenders without assigning any reason thereof.

3.9 The Contractor shall carry out all the work strictly in accordance with drawings, details
and instructions of the Bank's Engineer.

3.10 The rates quoted shall be firm and shall not be subjected to variations in exchange
rate, rate of taxes, duties, levies or variation in labor rates. The rates shall be quoted for
complete work, i.e., supply, installation, testing and commissioning of the equipment and
shall include charges for all taxes, duties, levies, consumable, labor, transport, insurance
for transit, storage and also agreement, workmen compensation & third party liability
policies, erection etc., at the specified site till the work is finally handed over to the Bank.
No concessional form for any taxes, duties and levies will be issued by the Bank. Similarly
no import license will be issued by the Bank. Equipment, if required to be imported shall be
arranged to be imported against the contractors own import license. All payments will be
made at Nagpur and will be in Indian rupees only. The tenderers are advised to include
the GST in the quoted amount.

3.11 Tenderers are advised to quote strictly as per BOQ. The schedule of quantities is
based on probable quantities. The Contractor should note that unless otherwise stated the
tender is strictly on item rate basis and his attention is drawn to the fact that rates for each
and every item should be correct, workable and self-supporting. The quantities in the
Schedule of Quantities approximately indicate the total extent of work but may vary to any
extent and may even be omitted depending upon the site conditions and requirements
solely at the discretion of the Bank thus altering the aggregate value of the Contract. No
claim shall be entertained on this account.
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3.12 As regards make of equipment acceptable to the Bank the tenderers are advised to
refer to "Section V — Technical Specification” and to the List of Approved make of
materials/equipment. The tenderer are advised to quote for the make out of the approved
list, conforming to the specification and which is most economical. The tenderers are
advised not to quote with alternative equipment’s. The tender shall be accompanied by
leaflets/literatures giving complete technical & constructional details along with list of make
of components of the equipment offered.

3.13. The tenderer must obtain for himself on his own responsibility and at his own
expenses all the information which may be necessary for the purpose of making a tender
and for entering into a contract and must examine the Drawings and must inspect the site
of the work and acquaint himself with all local conditions, means of access to the work,
nature of the work and all matters pertaining thereto.

3.14. Evaluation of tenders:

e Tenders will be evaluated on the basis of capital cost of the system, rebate offered for
dismantling and taking away the old Precision Air conditioner units and taking into account
the effect of rates quoted for comprehensive Annual Maintenance contract (CAMC) for a
period of 09 years after the expiry of one year of defect liability / guarantee period.

e Tendered offers shall be evaluated on the basis of the Total cost of ownership (TCO)
of owning the Precision Air conditioners having 10 years of useful service life. The said TCO
shall comprise:

S.No. | Description Value
(a) Capital Cost of Precision Air conditioners unit Say (A)
(b) Rate for Comprehensive Annual Maintenance Contract (CAMC) Say (B)
(c) Multiplying Factor (MF) for arriving NPV of comprehensive annual

maintenance Service contract charges for the period of 9 years after 1
year defect liability period shall be calculated assuming 5% increase in
contract amount every year after first year of AMC, half yearly payment
and with a discount rate of 8%. Thus, the Multiplying Factor (MF) for
working out NPV of AMC for 9 years after (1 year guarantee period) shall
be 7.047

Note:

(i) AMC amount for calculating the NPV shall be taken as quoted in
the Part Il of the tender.

(i) Payment for AMC shall, however, be made strictly as per periodicity
of AMC payment mentioned in Part | and rates quoted in the Part Il
of tender.

(d) Buyback value of the old Precision Air conditioner units with all | Say (C)
accessories etc.
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(e) NPV of Owning the Precision Air conditioners for 10 years of useful | Say (D)
service life shall be worked out as [{(A) + (B) x MF} - (C)]

(f) The work will be awarded for the lowest value of (D) above.

Therefore, the Total Cost of Ownership (TCO)
TCO = Capital Cost (A) + 7.047*AMC Rate (B) — Buy Back Amount (C)

Note:
e The total cost of ownership (TCO) shall be worked out as above. The bidder,
who quotes the lowest total cost of ownership for the work, shall be
considered the lowest bidder.

¢ Minimum base rates for the Comprehensive AMC: In case, the tenderer quotes
the rates for the Comprehensive AMC lower than the 5% (FIVE) of the quoted capital
cost (excluding buyback), than 5% of the quoted rates for capital cost excluding
buyback will be considered for calculation of Total Cost of Ownership. However,
AMC payments will be made as per the quoted rates only.

e For Comprehensive AMC:

¢ Notwithstanding the above, the Bank shall pay only the quoted rate of the AMC
during the currency of the committed contract period subject only to
escalation formulae indicated in the tender.

3.15 Scope of work during Warranty and Comprehensive Annual Maintenance
Contract Period: The equipment supplied shall be guaranteed against all types of defects
for at least a period of one year from the date of handing over of the equipment to the Bank.
Any defects in the system/sub-assemblies found within the guarantee period shall be
rectified/replaced by the tenderer free of cost. During this period, servicing at monthly
interval or earlier as prescribed by the manufacturer and as mutually agreed to during this
period and attending to ANY NUMBER of breakdown calls, as prescribed by the
manufacturer and as mutually agreed to, shall be carried out free-of-cost. Tenderer shall
also indicate the service facility they can offer at the place of installation and the telephone
number & address of their service center.

The tenderers shall also quote their charges separately for Annual comprehensive
maintenance service contract after the expiry of the guarantee period as per the scope. This
rate for the service contract shall be valid for a period of 1 year after expiry of guarantee
period and payment shall be made on quarterly basis on rendering satisfactory service at
monthly intervals. This also includes any number of breakdown calls.

The service contract rate shall also take into account the cost of all spares, all materials
including hardware/ firmware etc., manpower and their insurance, including travel cost from
the nearest service station. Comprehensive maintenance shall include the following over
and above the recommendation of manufacturer.
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(i) The voltage between phases, neutral and earth may be measured periodically
(i)  Cleaning of indoor filters
(iii) Cleaning of fins / coil in ODU using jet pump once in a quarter or as recommended by

OEM.
(iv) Checking of suction and discharge pressure for any leakage.
(v) All the other parameters / checks as recommended by OEM.

This being an emergency system, any fault in the system shall be rectified as per the
rectification time given below failing which penalty shall be applied.

from the time of intimation by
telephone/email/ message.

Rectification Penalty
time
(@) | Any fault/defects in the system 4 hours Rs.1,000/- per day subject to

maximum of 25% of the Annual
Maintenance charges

The tenderers shall indicate details such as the service center from which the proposed
systems at Nagpur will be serviced, the staff strength at that center and the availability of
spares for the system at that center. This Comprehensive Annual Maintenance contract
shall be renewed for an additional period of at least 8 years after the initial contract period
valid till the end of two years (one year defect liability period and the one year initial contract
period). While renewing the contract the new contract amount will be arrived at based on
following formula.

Ac = Ap {15+60 x (EPIc/EPIp) + 25 x (CPIc/CPIp)} x 1/100

Ac The contract amount for the current year

Ap The contract amount for the previous year

EPlc Wholesale Price Index for Electrical products 6 months prior to the commencement
date of contract for the current year

EPIp Wholesale Price Index for Electrical products 6 months prior to the commencement
date of contract for the previous year

CPIc Consumer Price Index for Industrial Workers (All India Average) 6 months prior to
the commencement date of contract for the current year.

CPIp Consumer Price Index for Industrial Workers (All India Average) 6 months prior to

the commencement date of contract for the previous year

After completion of 10 years of service (i.e., one year DLP and 9 years AMC), the
escalation in AMC prices shall be continued as per the above formula and with mutual
consent.

3.16 The tenderer should impart training to the Bank's staff for a period not less than one
day on the system before handing over of the system without any charge to the Bank.
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3.17 Insurance

The contractor shall take all insurances at his cost to cover all kinds of risks from the date
of scheduled commencement of works till handing over the system to the Bank, in the joint
names of the Bank (the Bank’s name being the first), and the contractor. The same shall
be submitted to the Bank before commencement of work and it shall cover the following
risks:

e Contractors all risk (CAR) insurance inclusive of Storage, erection, testing and
commissioning policy for the full contract value including fire risk and Transit
insurance for transportation from manufacturer’s works to site (by Air/Sea/Road etc.
as applicable.

« Workmen compensation policy for the employees of the contractor at site.

« Third party liability policy for a total of Rs.10 lakh and with a limit of Rs. 2 lakh per
accident.

3.18 The tender shall be accompanied by leaflets/literatures giving complete technical &
constructional details, makes of components of the equipment offered. Tenderers are
advised to visit the site of installations and acquaint themselves of the site
conditions before tendering. Tenderers should be specific and offer comments only if
their system differs from the Bank’s detailed specifications/ features in any manner. A write
up of working of the system as a whole and the individual components shall also be
enclosed. The successful tenderer, on completion of the work, shall furnish three sets of
schematic and layout drawings and maintenance manuals.

3.19 Time allowed for carrying out the work as mentioned in the Memorandum shall be
strictly observed by the Contractor and it shall be reckoned from the 10t day after written
order to commence the work is issued. The work shall throughout the stipulated period of
the Contract be proceeded with all due diligence and if the Contractor fails to complete the
work within the specified period he shall be liable to pay compensation as per Contract. The
tenderer shall before commencing work prepare a detailed work programme which shall be
approved by the Bank's Engineer.

3.20. The Contractor shall not be entitled to any compensation for any loss suffered by
him on account of delays in commencing or executing of the work, whatever the cause of
delays may be, including delays arising out of modifications to the work entrusted to him or
in any sub-contract connected therewith or delays in awarding contracts for other trades of
the project or in commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
construction purposes or for any other reason whatsoever and the Employer shall not be
liable for any claim in respect thereof. The Employer does not accept liability for any sum
besides the tender amount, subject to such variations as are provided for herein.

3.21. The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and rates.
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Schedule of instructions in respect of such additional items and their quantities will be
issued in writing by the Architect with the prior consent in writing of the Employer.

3.22. The successful tenderer must co-operate with the other contractors appointed by the
Employer so that the work shall proceed smoothly with the least possible delay and to the
satisfaction of the Employer.

3.23. The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with Specifications made by the Architects/Bank’s Engineer and also in
compliance of the requirements of the local public authorities and to the requirements of the
Indian Electricity Rules and no deviation on any account will be permitted.

3.24 Before dispatching the equipment to site, the equipment may be inspected by the
Bank's Engineer at the manufacturer’s site and then cleared for shipment. The contractor
shall at his own expense, offer to the Inspector all reasonable facilities as may be necessary
for satisfying himself, that the equipment/execution of work is being and/or have been
manufactured/executed in accordance with specifications laid down in the particular
specifications attached to this tender documents. The Bank's Engineer shall have full and
free access at any time during the execution of the contract to the Contractor's works or site
in case of execution of work for the purpose aforesaid, and he may require the contractor
to make arrangements for inspection or work or any part thereof or any material at his
premises or at any other place specified by the Bank's Engineer and if the contractor has
been permitted to employ the service of a sub-contractor, reserve to the Bank's Engineer
a similar right.

This will however, not in any way absolve the contractor of his responsibility about proper
performance of the system/components after erection & commissioning at the designated
site.

3.25 Cost of Inspection:- The contractor shall provide, without any extra charge, all
materials, tools, labour and assistance of every kind which the Bank's Engineer may
demand of him for any test/inspection and examination which he shall require to be so made
on the contractor's premises and shall bear and pay all costs attendant thereon. However,
cost of traveling, boarding and lodging of Bank's Engineer (s) to the site of inspection shall
be borne by the Bank.

3.26 Method of Testing:-
(a) The PAC system shall be tested at the discretion of the Bank in the manufacturer’'s
factory/Contractor’s works to ascertain the compliance of offered specifications.

(b) Before offering the PAC system to the Bank for testing, the firm shall carryout the various
tests mentioned in the tender in their factory and forward the copy of those test reports to
the Bank along with invitation for Bank’s testing. All the testing facilities should be available
at the time of testing of PAC by the Bank’s engineers. Satisfactory performance at this stage
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meeting the prescribed limits will only be construed as acceptance of the PAC. PAC which
falls short of the prescribed specifications is liable to be rejected.

(c) Further, the PAC system shall be tested at the site for proper functioning and
performance.

3.27 Inspector Authority to certify performance: - The Bank's Engineer shall have the
power:

a) Before any equipment or part thereof are submitted for inspection to certify that they or
any portion thereof are not in accordance with the contract owing to adoption of any
unsatisfactory method of manufacture.

b) To reject any equipment or parts submitted as not being in accordance with the
specification;

c) To reject the whole of the equipment tendered for inspection, if after inspection of such
portion thereof as he may in his discretion think fit, he is satisfied that the same is
unsatisfactory; and

d) To mark the rejected equipment or parts with a rejection mark so that it may easily be
identified if re-submitted.

3.28 Consequence of rejection: If on the equipment or the equipment or its part thereof,
being rejected by the Bank's Engineer the contractor fails to make satisfactory supplies or
rectify the faulty work thus executed within the stipulated period of delivery/completion
period, the Bank shall be at liberty to :

i) Allow the contractor to re-submit the equipment or parts in replacement of those
rejected, within a time to be specified, the contractor bearing the cost of freight if any,
on such replacement without being entitled to any extra payments on that account;
or

ii) Purchase/execute or authorize the purchase/execution of quantity/work of the
equipment or parts rejected or others of a similar description (when equipment or
parts exactly complying with specifications are not in the opinion of the Bank which
shall be final, readily available) to the contractor at his risk and cost and without
affecting the contractor's liability as regards supply under the contract; or

i) Cancel the contract and purchase/execute or authorize the purchase/execution of
the equipment or others of a similar description (when equipment or parts exactly
complying with specifications are not in the opinion of the Bank, which shall be final,
readily available) at the risk and cost of the contractor. In the event of action being
taken under such clause (b) above or this clause the provision of delivery clause
apply as far as applicable.

3.29 Bank's Engineer decision as to rejection final: - The Bank's Engineer 's decision as
regards the rejection shall be final and binding on the contractor subject to contractor's
appeal.
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3.30 Payment Terms: The following terms of payment, subject to statutory deductions,
shall be applicable to this contract:

The following terms of payment, subject to statutory deductions, shall be applicable to this
contract:

(a) 60% value of the quoted rate shall be released on pro rata installment basis, after
equipments is/are tested in the factory and on delivery of the same together with all
the ancillary items and are accepted at site by the Employers authorized
representatives along with submission of following documents.

i. Manufacturer’s inspection and test certificate

ii. Certificate that all the components, parts, subsystems, consumables etc., for
successful installation, commissioning and testing of the systems including
maintenance have been received at site in good condition and if any shortfall is
noticed during installation, commissioning and testing they will be supplied free to
the Bank.

iii. Policies of insurance as per tender conditions.

(b) Balance 40% of the quoted rate on satisfactory completion of erection, testing,
commissioning and handing over the system to the Bank and on submission of
Performance Bank Guarantee amounting to 10% as per clause 3.6 within the time
limit, RBI Nagpur will have the whole right to invoke the earlier BG.

(c) In addition, I.T. surcharge, TDS and any other statutory tax as per the Government
rules shall be deducted from all the bills.

3.31 Liquidated Damages: Time is the essence of the contract. The entire work shall be
completed within 90 days from the 14" day of letter of acceptance failing which liquidated

damages at a rate of 0.25 % per week of estimated cost of work of delay on pro rata basis

beyond the stipulated period with an upper ceiling of 10% of the accepted tender amount,
will be levied. The successful tenderer shall submit a Bar Chart programme for completion
of supply, erection & commissioning of the various components & sub-assembilies.

3.32 The successful tenderer shall execute an agreement with the Bank on stamped
paper within fourteen days of receipt of letter of acceptance. However, the issue of letter of
acceptance by the Bank shall be construed as a binding contract, as though such an
agreement has been executed and all the terms and conditions shall apply on this contract.
3.33 The payment for the system will be made by Nagpur Office to which the system is
supplied and installed. Any dispute arising out of this contract will also be sorted out within
the jurisdiction of Nagpur.

3.34 The tenderer shall furnish the name and address of the Bankers with whom they
normally Bank. They shall also furnish the name and addresses of their recent clients for
whom they have carried out similar works/supplies in the recent past, along with full details
like the cost and capacity of the system/machine supplied, the date of the supply etc.
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3.35 The Contractor shall have to submit work measurements and abstract in bound
volume Measurement Books (MBs) duly machine numbered for pages. The pages of these
measurement books should be A4 size. The MBs shall be printed in the format as
mentioned by the Bank. MB number will be given by the Bank.

3.36 The Bank reserves the right to accept or reject any or all the tenders either in full or
in part without assigning any reasons thereof.

3.37 The Contractor shall strictly comply with the provision of safety code annexed hereto.

I/'We have understood all the above-mentioned conditions and they are acceptable to
me/us.

Place:

Date: Seal and Signature of Tenderer
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SAFETY CODE

There shall be maintained in a readily accessible place first aid appliance including
adequate supply of sterilized dressings and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30cm. (clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged
for holding the ladder.

The excavated material shall not be placed within 1.5 metres of the edge of the trench
or half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening in the floor of building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one metre.

No floor, roof or other part of the structure shall be so overloaded with debris or materials
as to render it unsafe.

Workers employed on mixing and handling materials such as asphalt, cement mortar,
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves.

Those engaged in welding works shall be provided with welder’s protective eye shields
and gloves.

10 (i) No paint containing lead or lead products shall be used except in the form of paste or

readymade paints.

(i) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint is dry rubbed and scrapped.

11 Overalls shall be supplied by the Contractor to the painters and adequate facilities shall

be provided to enable the working painters to wash during the periods of cessation of
work.

12 Hoisting machines and tackle used in the works, including their attachments, anchorage

and supports shall be in perfect condition.

13 The ropes used in hoisting or lowering material or as a means of suspension shall be of

durable quality and adequate strength and free from defects.
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14 The vendor shall take all COVID-19 related measure/precautions to the workers
deployed by him for the work like issuing and wearing mask at all times, sanitising hands
frequently etc., as per orders issued by MHA, Government of India / the state
government/ the Bank time to time.
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FIRE SAFETY
i. Cutting / drilling machine and other electrically operated equipments used at site

shall be plugged into correctly rated electrical outlets.

ii. Only ISI marked 3 pin plug and other appliances and equipments shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly
rated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall
be informed and only after the site inspection by the Fire officers/Personnel, work
shall be started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipments such as safety shoes, hand gloves, welder’s mask,
ear plug etc. depending upon the requirement of the work shall be provided by the
contractor to the workmen to prevent occupational health hazards.

x. The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

xii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiii. Power supply shall be switched off from the mains when equipment is not in use.

xiv. Wood-shavings and saw-dust generated from the work shall be collected on daily
basis, removed from site and stored at the designated place in proper manner.

xv. Any debris generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

xvi. Battery operated emergency light/torches shall be provided by the contractor to the

workmen while working beyond office hours.
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Section- IV

The Conditions Hereinafter Referred To

Interpretation clause

4.11In construing these Conditions, the Specifications, Schedule of Quantities and Contract
Agreement, the following words shall have the meanings herein assigned to them except
where the subject or context otherwise required.

a) “Employer”

Shall mean the Reserve Bank of India and shall include
its assigns and successors.

b) “Contractor”
(in the case of partnership)

(in the case of individual)

(in the case of Company)

“Contractor” shall mean and
trading in the name and style of and having
a place of business at and shall include the

partners for the time being of the said firm and the legal
representatives of a deceased partner.

“Contractor” shall mean Shri trading
in the name and style of and shall
include his heirs, successors and legal representatives.
“Contractor shall mean a company
incorporated under and having its
registered office at and shall include its

successors and assigns.

c) “Site”

Shall mean the site of the contract works including any
Buildings and erections thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor’s use.

d) “This Contract”

Shall mean the Article of Agreement, General
Instructions to Contractors and Special Conditions, the
Conditions, the Appendix, the Schedule of Quantitates
and Specifications etc., attached hereto and duly
signed.

e) “Notice in writing”

Or written notice shall mean a notice in written, typed or
printed or written notice characters sent (unless
delivered personally otherwise proved to have been
received) by registered post to the last known private or
business address or registered office of the addressee
and shall be deemed to have been received when in the
ordinary course of post it would have been delivered.

f) “Act of Insolvency”

Shall mean any Act of insolvency as defined by the
Presidency Towns Insolvency Act, or the Provincial
Insolvency Act or any Act amending such original.

g) “Net Prices”

If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of the items in
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the Tender any sum, either as a percentage or
otherwise, then net price of any item in their tender shall
be the sum arrived at by adding to or deducting from the
actual figure appearing in the Tender as the price of that
item a similar percentage or proportionate provided
always that in determining the percentage or proportion
of the sum so added or deducted by the Contractor the
total amount of any Prime cost items and provisional
sums of money shall be deducted from the total amount
of the tender. The expression “net rates” or “net prices”
when used with reference to the contract or account
shall be held to mean rates or prices so arrived at.

h) “The works”

Shall mean “Supply, Installation, Testing and
Commissioning (SITC) of 2 sets of 2X3.5Ton Precision
Air conditioning (PAC) units for DIT server room at
Bank’s Main Office Building & Additional Office Building,
Nagpur”.

Word importing persons include firms and corporations. Word importing the singular only
also include the plural and vice-versa where the context requires.

4.2 Scope of Contract

4.2.1 The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract and with the directions of and to the satisfaction of the
Employer. The Employer may in his absolute discretion and from time to time issue further
drawings and/or written instructions, details, directions and explanations, which are
hereafter collectively referred to as” Employer’s Instructions” in regard to:

(a) The variation or modification of the design, quality or quantity of works or the addition
or omission or substitution of any work.

(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or
Drawings and/or Specifications.

(c) The removal from the site of any materials brought thereon by the Contractor and
the substitution of any other material therefor.

(
(
(
(

d) The removal and/or re-execution of any works executed by the Contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspection of any work covered up.

g) The amending and making good of any defects under Clause 4.28 & 4.29 hereof.

4.2.2 Scope of contract includes, but is not limited to, the following:

a) The coordination, scheduling and management of work of component suppliers and

subcontractors.

b) Provide materials as specified in the technical specifications.
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c) Assembly, Installation and Commissioning of all items as specified and handing over
the completed Precision Air conditioners to the Employer.

d) Comprehensive Annual Maintenance of the system for an additional period of at least
8 years after the initial contract period valid till the end of two years (one year defect
liability period and one year initial CAMC).

4.3 Contractor’s Duties

Contractor’s duties include the following:
a) Provide and pay for labour, materials and equipment, tools, construction equipment

and machinery and other facilities and services necessary for the proper execution and
completion of the specified works.

b) Secure and pay for required permits, statutory workman’s compensation insurance,
fees and licenses necessary for proper execution and completion of required work.

c) Give required notices.

d) Promptly submit written notice to the Employer of observed variance of this
Specification from legal requirements.

e) Enforce strict discipline and good order among employees. Do not employ persons
unskilled in assigned task.

4.4 Variations to be approved by Employer
The Contractor shall submit a statement of variations giving a quantity and rates duly

supported by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by
the Employer shall form a supplementary tender. The Employer shall not be liable for
payment of such variations until these statements are sanctioned by it.

4.5 Drawings, Schedule Of Quantities & Agreement
The Contract shall be executed in duplicate and the Contractor shall be entitled to one

executed copy for his use. Before the issue of the final certificate to the Contractor, he shall
forthwith return to the Employer all Drawings and Specifications.

4.6 Work sequence
The successful Contractor shall include all costs in the tender to complete the works in the

time schedule as given by him in the work schedule table. By submitting a tender, the
Contractor agrees that they have reviewed the project specifications and drawings, toured
the jobsite, and will complete all work in accordance with the overall time period as per the
approved schedule. The scheduled time period starts from the 10" day after a notice to
proceed or contract is received from the Employer. The Contractor shall provide a detailed
construction schedule, in accordance with the time frame approved as per the work task
schedule, prior to award of the project.

4.7 Contractor's use of Estate
The site of the work is an occupied building. Contractor's use of Estate shall be subject to

following:-
a)Confine operations at the site to areas permitted by law, ordinances, permits,

Specification, and Employer’s specific instructions.
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b) Do not unreasonably encumber the site with materials or equipment. Staging area shall
be located as directed by the Employer.

c) Assume full responsibility for protection and safekeeping of tools and products stored on
or off Estate.

d) Move stored products which interfere with operations of building or the operations of
other trades.

e) Obtain and pay for use of additional storage or work areas needed for operations.

4.8 Contractor to provide everything necessary at his cost

The Contractor shall provide at his cost, everything necessary for the proper execution of
the works according to the intent and meaning of the Drawings, Schedule of Quantities and
Specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom and if the
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of
Quantities and Specifications, he shall immediately and in writing refer same to the
Employer who shall decide which is to be followed. The Contractor shall provide all works
under this specification in full accordance with Health and Safety Regulations.

4.9 No disruption to normal office functions

This project is to be executed in an occupied office building. It is essential that the Contractor
gives special attention and priority to all matters concerning safety, protection from dust and
loose materials, reduction of noise levels, protection from water and air infiltration into
building, and maintenance of neat and orderly conditions in and around work areas inside
and outside of building. Packaging, scrap materials and demolition debris shall be promptly
removed from the building and site on a daily basis.

4.10 If the contract includes works, which will be disruptive during normal business
operations, or would be dangerous to building occupants, said works shall be performed
during hours as the Employer dictates. Examples of such work include, without limitation,
saw cutting of concrete, jack hammering, welding, metal cutting, pouring concrete, erecting
steel or hoisting equipment over occupied portions of the building ETC. The Contractor shall
perform such works during Employer dictated hours and shall include all costs in its tender.

4.11 The Contractor shall keep noise levels below 75 dB during normal building hours.
When it is necessary to produce noise above this level, the Contractor shall advise the
Employer of such needs and times will be scheduled as directed. The Contractor shall
anticipate any excessive noise generating procedures and include an allowance for it in the
tender.
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4 .12 Protection of Work and Property

The Contractor shall install a suitable protective covering on all finished floors in areas
where the works are being performed. No material handling equipment shall be permitted
on or over finished floors unless said floors have been protected in a manner approved by
the Employer. Any damage to building finishes caused by the Contractor shall be refinished
at no additional cost to the Employer. The Contractor shall take photographs of any adjacent
finishes that may be damaged during the works for a photographic record. The Contractor
shall take due care for protection of the work and Employer’s property.

4.13 Authorities, Notices and Patents

The Contractor shall conform to the provisions of any Act of the Legislature relating to the
works, and to the regulations and bye-laws of any authority, and of electric supply and other
companies and/or authorities with whose systems, the installation is proposed to be
connected and shall, before making any variations from the Drawings or Specifications that
may be necessitated by so conforming, give to the Employer, written notice, specifying the
variation proposed to be made and the reason for making it and apply for instructions
thereon. In case the Contractor shall not receive such instructions within ten days, he shall
proceed with the work conforming to the provisions, regulations or bye-laws, in question,
and any variation so necessitated shall be dealt with under Clause No. 4.22 & 4.26 thereof.
The Contractor shall bring to the attention of the Employer, all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to
any public office, all fees that may be properly chargeable in respect of the works, and lodge
the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of rights, and shall
defend all actions arising from claims, and shall himself pay all royalties, license fees,
damages, cost and charges of all and every sort that may be legally incurred in respect
thereof.

414 Setting out of work

The Contractor shall set out the works and shall be reasonable for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof. If at any time any error in this respect shall appear within a
period of five year from the completion of the works, the Contractor shall, if so required, at
his own expense, rectify such error to the satisfaction of the Employer.

4 .15 Materials and workmanship to conform to the descriptions

All materials and workmanship shall so far as procurable be of the respective kinds

described in the Schedule of Quantities and/or Specifications and in accordance with the

Employer’s instructions, and the Contractor shall upon the request of the Employer furnish

him with all invoices, accounts receipts and other vouchers to prove that the materials
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comply therewith. The Contractor shall at his own cost arrange for and/or carry out any test
of any materials which the Employer may require.

4 .16 Contractor’s superintendence and representative on the works

The Contractor shall give all necessary personal superintendence during the execution of
the works, and as long thereafter as the Employer may consider necessary until the
expiration of the “Defects Liability Period” stated in the Appendix hereto. The Contractor
shall also during the whole time the works are in progress, employ a competent
representative who shall be constantly in attendance at the works while the men are at
work. Any directions, explanations, instructions or notices given by the Employer to such
representative shall be held to be given to the Contractor.

4 17 Dismissal of Workmen

The Contractor shall on the request of the Employer, immediately dismiss from the works,
any person employed thereon by him who may, in the opinion of the Employer, be
incompetent or misconduct himself and such persons shall not be again employed on the
works, without the permission of the Employer.

418 Access to Works

The Employer and their respective representatives shall at all reasonable times have free
access to the works and/or the workshops, factories or other places where materials are
lying or from which they are being obtained and the Contractor shall give every facility to
the Employer and their representatives necessary for inspection and examination and test
of the materials and workmanship. No person not authorised by the Employer except the
representatives of public authorities shall be allowed on the works at any time.

4 19 Assistant Manager (Tech) / Manager (Tech)

The term “Assistant Manager (Tech)/Manager (Tech)” shall mean the person appointed and
paid by the Employer to inspect the works, the Contractor shall afford the Assistant Manager
(Tech) / Manager (Tech), every facility and assistance for inspecting the works and
materials and for checking and measuring time and materials. The Assistant Manager
(Tech)/Manager (Tech) shall have power to set out works or to revoke, alter, enlarge or
relax any requirements of the Contract or to sanction any work, additions, alterations,
deviations or omissions or any extra work whatever, except in so far as such authority may
be specially conferred by a written order with the prior concurrence in writing of the
Employer.

The Assistant Manager (Tech)/Manager (Tech) or any representative of the Employer shall
have power to give notice to the Contractor or to his representative of non-approval of any
work or materials and such work shall be suspended or the use of such materials shall be

discontinued by the Assistant Manager(Tech)/Manager (Tech) but such examination shall
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not in any way exonerate the Contractor from the obligation to remedy any defects which
may be found to exist at any stage of the works or after the same is completed.

4 20 Assignments and Sub-letting

The whole of the works included in the Contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any
part share thereof or any interest therein without the prior written consent of the Employer,
and no undertaking shall relieve the Contractor from the full and entire responsibility of the
Contract or from active superintendence of the works during their progress.

4 .21 Alterations, additions, Omissions etc.

No alteration, omission or variation shall vitiate this Contract but in case the Employer thinks
proper at any time during the progress of the works to make any alterations in or additions
to or omissions from the works or any alteration in the kind or quality of the materials to be
used therein and shall give notice thereof in writing under his hand to the Contractor, the
Contractor shall alter, add to or omit from, as the case may be, in accordance with such
notice but the Contractor shall not do any work extra to or make any alterations or additions
to or omissions from the works or any deviation from any of the provisions of the Contract,
Stipulation, Specifications or Contract Drawings without the previous consent in writing of
the Employer and the value of such extras, alterations, additions or omissions shall in all
cases be determined with the prior approval in writing of the Employer in accordance with
the provisions of Clause 4.26 hereof, and the same shall be added to or deducted from the
Contract Amount, as the case may be, accordingly.

4.22 Schedule of Quantities

The Schedule of Quantities, unless otherwise stated, shall be deemed to have been
prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the Schedule of Quantities
shall not vitiate this contract but shall be rectified and the value thereof as ascertained under
Clause 4.26 hereof, shall be added to, or deducted from the Contract Amount (as the case
may be) provided that no rectification of errors, if any, shall be allowed in the Contractor’s
Schedule of Rates.

4 .23 Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the
Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices
shall cover all his obligations under the Contract, and all matters and things necessary for
the proper completion of the works.
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4 24 Measurement of Works

The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the
Contractor and the Employer that he requires the works to be measured, and the Contractor
shall forthwith attend or send a qualified Agent to assist the Assistant Manager
(Tech)/Manager (Tech) in taking such measurements and calculations and to furnish all
particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such Agent, then the
measurement taken by the Assistant Manager (Tech)/Manager (Tech) shall be taken to be
correct measurements of the works. Such measurements shall be taken in accordance with
the Mode of Measurement detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

All authorised extra works, omissions and all variations made with the prior approval in
writing of the Employer shall be included in such measurements.

4 .25 Prices for extra etc. ascertainment of

The Contractor may, when authorized by Employer, add to, omit from, or vary the works
shown upon the drawings, or described in the Specification, or included in the Schedule of
Quantities, but the Contractor shall make no addition, omission or variation without such
authorization or direction. A verbal authority or direction by the Employer shall, if confirmed
by him in writing within seven days, be deemed to have been given in writing.

No claim for any extra shall be allowed unless it shall have been executed under provisions
of Clause 4.14, 4.22 &4.23 hereof with the concurrence of the Employer as herein
mentioned.

Any such extra is herein referred to as authorized extra and shall be made in accordance
with the following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar conditions
as the work priced therein.

(i) Rates for all items, wherever possible, should be derived out of the rates given in the
Priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of the items omitted,
provided if omissions vary the conditions under which any remaining items of works are
carried out, the prices for the same shall be valued under sub-clause (c) hereof.

(c)Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omission or additions
relative to the amount of the whole of the Contract works or to any part thereof shall be
such that in the opinion of the Employer the net rate or price contained in the Priced
Schedule of Quantities or tender or for any item of the works involves loss or expense
beyond that reasonably contemplated by the Contractor or is by reason of such omission
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or addition rendered unreasonable or inapplicable, the Employer shall fix such other rate or
price as in the circumstances he shall think reasonable and proper.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices at the net rates in accordance with the local day work rates and
wages for the district, provided that in either case vouchers specifying the daily time and
materials employed, be delivered for verification to the Employer at or before the end of the
week following that in which the work has been executed plus 15% towards establishment
charges, contractor’s overhead and profits.

The measurement and valuation in respect of the Contract shall be completed within the
“period of final measurement” stated in the Appendix, or if not stated, then defined in Clause
4.30 hereof.

4.26 _Unfixed materials when taken into account to be the property of the Employer

Where in any Certificate (of which the Contractor has received payment) the Employer has
included the value of any unfixed materials intended for and/or placed on or adjacent to the
works, such materials shall become the property of the Employer and they shall not be
removed except for use upon the works, without the written authority of the Employer. The
Contractor shall be liable for any loss of or damage to such materials.

4 .27 Removal of improper work

The Employer shall, during the progress of the works, have power to order in writing from
time to time the removal from the works within such reasonable time or times, as may be
specified in the order, of any materials which in the opinion of the Employer are not in
accordance with the Specifications or the instructions of the Employer, the substitution of
proper materials, and the removal and proper re-execution of any work executed with
materials or workmanship not in accordance with the Drawings and Specifications or
instruction, and the Contractor shall forthwith carry out such order at his own cost. In case
of default on the part of the Contractor to carry out such order, the Employer shall have the
power to employ and pay the other persons to carry out the same, and all expenses
consequent thereon, or incidental thereto shall be borne by the Contractor, or may be
deducted by the Employer from any moneys due, or that may become due, to the
Contractor.

4 .28 Defects after virtual completion

Any defect, shrinkage, settlement or other faults which may appear within the “Defects
Liability Period” stated in the Appendix hereto, if none stated, then within DLP after the
virtual completion of the works, arising in the opinion of the Employer from materials or
workmanship not in accordance with the contract, shall upon the directions in writing of the
Employer, and within such reasonable time as shall be specified therein, be amended and
made good by the Contractor, at his own cost and in case of default, the Employer may
employ and pay other persons to amend and make good such defects, other faults, and all
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damages, loss and expenses consequent thereon or incidental thereto shall be made good
and borne by the Contractor and such damage, loss and expenses shall be recoverable
from him by the Employer or may be deducted by the Employer from any moneys due or
that may become due to the Contractor, or the Employer may in lieu of such amending and
making good by the Contractor deduct from any money due to the Contractor a sum to be
determined by the Employer equivalent to the cost of amending such work and in the event
of the amount retained as Security Deposit being insufficient, recover the balance from the
Contractor, together with any expenses the Employer may have incurred in connection
therewith. Should any defective work have been done or material supplied by any Sub-
Contractor employed on the works who has been nominated or approved by the Employer
as provided in various clauses hereof, the Contractor shall be liable to make good in the
same manner as if such work or material had been done or supplied by the Contractor and
been subject to the provisions of this Clause and Clause 4.2 hereof. The Contractor shall
remain liable under the provision of this Clause, notwithstanding the signing of any
certificate or the passing of any accounts, by the Employer.

4 .29 Certificate of virtual completion and Defects Liability Period

The works shall not be considered as completed until the Employer has certified in writing
that they have been virtually completed. The Defects Liability Period shall commence from
the date of such Certificate.

4.30 Nominated Sub-Contractor

All Specialists, Merchants, Tradesman and others executing any work of supplying and

fixing any goods, for which prime cost prices or provisional sums are included in the

Schedule of Quantities and/or Specifications, who may be nominated or selected by the

Employer are hereby declared to be Sub-Contractors employed by the Contractor and are

herein referred to as nominated Sub-Contractors.

No nominated Sub-Contractors shall be employed on or in connection with the works

against whom the Contractor shall make reasonable objection or (save where the Employer

and Contractor shall otherwise agree) who will not enter into Contract providing.

(a) That the nominated Sub-Contractors shall indemnify the Contractor against the
obligation in respect of the Sub-Contractor as the Contractor is under in respect of this
Contract.

(b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in
respect of any negligence by the Sub-Contractor, his servants or agents or any misuse
by him or them of any scaffolding or other plant, the property of the Contractor or under
any Workmen’s Compensation Act in force.

(c) Payment shall be made to the nominated Sub-Contractor within fourteen days provided
that all nominated Sub-Contractor’s accounts included in previous Certificates have
been duly discharged, in default whereof, the Employer may pay the same and deduct
the amount thereof from any sums due to the Contractor. The exercise of this power
shall not create privity of contract as between Employer and Sub-Contractor.
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4 .31 Other persons employed by Employer

The Employer reserves the right to use the Estate and any portions of the site for the
execution of any work not included in this Contract, which it may desire to have carried out
by other persons, and the Contractor shall allow all reasonable facilities for the execution
of such work but shall not be required to provide any plant or materials for the execution of
such work. Such work shall be carried out in such manner as not to impede the progress of
the works included in the Contract and the Contractor shall not be responsible for any
damage or delay which may happen to or occasioned by such work.

4 .32 Insurance in respect of damage to person and property

The Contractor shall be responsible for all injury to persons, animals or things, and for all
structural and decorative damage to property which may arise from the operation or neglect
of himself or of any nominated Sub-Contractor or any employee or either, whether such
injury or damage arises from carelessness, accident or any other cause whatever, in any
way connected with the carrying out of this Contract. This liability under this clause shall be
held to include inter alia, any damage to buildings, whether immediately adjacent or
otherwise, and any damage to roads, streets, footpaths, bridges or ways as well as all
damage caused to the buildings and other structures and works forming the subject matter
of this Contract. The contractor shall also be responsible for any damage caused to the
buildings and other structures and works forming the subject matter of this Contract by frost,
rain, wind or other inclemency of weather. The Contractor shall indemnify and keep
indemnified the Employer and hold him harmless in respect of all and any loss and
expenses arising from any such injury or damage to persons or property as aforesaid and
also against any claim made in respect of injury or damage, whether under any Statute or
otherwise and also in respect of any award of compensation or damages consequent upon
such claim. The contractor shall, at his own expense, effect and maintain till issue of
the completion certificate under this contract, with an insurance company approved
by the Employer, an All Risks Policy for insurance for an amount equal to the amount
of the contract including fire and earthquake risk in the joint names of the Employer
and the contractor (the name of the former being placed first in the policy) against all
risks as per the standard all risk policy for contractors and deposit such policy or
policies with the employer before commencing the works. The Contractor shall
reinstate all damage of every sort mentioned in this Clause, so as to do delivery of the whole
of the Contract works complete and perfect in every respect and so as to make good

or otherwise satisfy all claims for damage to the property of third parties. The Contractor
shall also indemnify and keep indemnified the Employer against all claims which may be
made against the Employer by any person/ member of the public or other third party in
respect of anything which may arise in respect of the works or in consequence thereof and
shall at his own expense arrange to effect and maintain, until the completion of the
Contract, with an Insurance company approved by the employer a policy of Insurance

in the joint names of the Employer and the Contractor (the name of the former being
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placed first in the policy) against such risks and deposit such Policy or Policies with
the Employer before commencement of the work. The minimum limit of coverage under
the policy shall be as defined elsewhere under General instructions to the tenderer. The
Contractor shall also similarly indemnify the Employer against all claims which may be made
upon the Employer whether under the Workmen Compensation Act or any other statute
in force during the currency of this contract or at Common Law in respect of any employee
of the Contractor or any Sub-Contractor and shall at his own expenses effect and
maintain, until the completion of the Contract, with an Insurance company approved
by the employer a policy of Insurance in the joint names of the Employer and the
Contractor (the name of the former being placed first in the policy) against such risks
and deposit such Policy or Policies with the Employer from time to time during the
currency of the Contract. In default of the contractor ensuring as provided above, the
employer may so ensure and may deduct the premiums paid from any money due or which
may become due to the contractor.

The Contractor shall be responsible for any liability which may be excluded from the
Insurance Policies above referred to and also for all other damages to any person, animal
or property arising out of and incidental to the negligent or defective carrying out of this
Contract, whatever may be the reasons due to which the damage shall have been caused.
He shall also indemnify and keep indemnified the Employer in respect of all and any costs,
charges or expenses arising out of any claim or proceedings relating to the works and also
in respect of any award of compensation or damages, arising there from. without prejudice
to the other rights of the employer against contractor in respect of such default, the
Employer shall be entitled to deduct from any sums payable to the Contractor the amount
of any damage, compensation, costs, charges and other expenses paid by the employer
and which are payable by the contractor under this clause. The contractor shall upon
settlement by the insurer of any claim made against the insurer pursuant to a policy taken
under this clause proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the money received from the insurer in respect of such damage
shall be paid to the contractor and the contractor shall not be entitled to any further
payments in respect of the expenditure incurred for rebuilding or repairing of the materials
or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to such
extension of time for completion as the Employer may deem fit, but shall, however, not be
entitled to reimbursement by the employer of any shortfall or deficiency in the amount finally
paid by the insurer in settlement of any claim arising as set out herein.

4.33. Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to effect, for their respective portions of works similar policies of
insurance in accordance with the provisions of this clause and shall produce or cause to
produce to the employer such policies. The contractor shall not permit a nominated sub-
contractor to commence work at site unless said insurance policies are submitted. In the
event of failure, of the sub-contractor to take out such policy or policies of insurance before

Page 60 of 109



commencing the works at site, the contractor shall be responsible for any claim or damage
attributable to the said sub-contractor.

4 .34 Date of Commencement and Completion

The Contractor shall be allowed admittance to the site on the “Date of Commencement”
stated in the Appendix hereto or such later date as may be specified by the Employer and
he shall thereupon and forthwith begin the works and shall regularly proceed with and
complete the same (except such painting or other decorative work as the Employer may
desire to delay) on or before the “Date of Completion” stated in the Appendix subject
nevertheless to the provisions for extension of time hereinafter contained.

4.35 Damages for Non-completion

If the Contractor fails to complete the works within the period stated in the Appendix Here
in before referred to or within any extended time under Clause 4.37 hereof and the
Employer certifies in writing that in his opinion the same ought reasonably to have been
completed, the Contractor shall pay the Employer the sum named in the Appendix as
‘Liquidated Damages” for the period during which the said works shall so remain
incomplete and the Employer may deduct such damages from any moneys due to the
Contractor. The contractor hereby specifically agrees and authorizes the Employer to
deduct such liquidated damages, if any, from any installment of payment becoming due
and payable to the contractor in terms of this contract or from the retention money."

4.36. Delay and Extension of Time

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason
of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened
by or dispute with adjoining or neighbouring owners or public authorities arising otherwise
than through the Contractor’s own default or (d) by the works or delays of other Contractors
or Tradesmen engaged or nominated by the Employer and not referred to in the Schedule
of Quantities, and/or Specification or (e) by reason of Employer’s instructions as per Clause
2 hereof or (f) by reason of civil commotion, legal combination of workmen or strike or lock-
out affecting any of the building trades or (g) in consequence of the Contractor not having
received in due time, necessary instructions from the Employer for which he shall have
specifically applied in writing or (h) from other causes which the Employer may certify as
beyond the control of Contractor or (i) in the event the value of the work exceeds the value
of the Priced Schedule of Quantities owing to variation, the Employer may make a fair and
reasonable extension of time for completion of the Contract works. In case of such strike or
lock-out the Contractor shall nevertheless constantly use his endeavours to prevent delay
and shall do all that may reasonably be required to the satisfaction of the Employer to
proceed with work.

If the contractor needs an extension of time for completion of the work or if the completion
of work gets delayed for any reason beyond the due date of completion stipulated in the
contract, the contractor shall apply to the employer for extension of time in writing at least
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7 days before the expiry of the scheduled time and while applying for extension of time,
contractor shall furnish the reasons in detail and his justification along with documentary
evidence (copy of relevant pages of hindrance register), if any, for delays. Only that period
of extension of time as granted by the employer (on receipt of the application from the
contractor or even in absence of any such application certification as to the reasonableness
of the grounds for delay) will qualify for exemption of imposition of liquidated damages. For
the balance period in excess of original stipulated period and an authorised extension of
time granted by the employer, the provision of liquidated damages as stated under clause
4.36 will become applicable.

Further, the contract shall remain in force even for the period beyond the due date of
completion irrespective of whether the contractor has applied or not, for the grant of
extension of time for completion unless the employer decides to terminate the contract. The
delay for completion of work for any reason will not entail any right to the contractor to claim
any revision of rates or any extra compensation for any reason.

4 .37 Failure by Contractor to comply with Employer’s instructions

If the Contractor after receipt of written notice from the Employer requiring compliance
within ten days fails to comply with such further drawings and the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to give
effect thereto, and all costs incurred in connection therewith shall be recoverable from the
Contractor by the Employer as a debt or may be deducted by him from any moneys due to
the Contractor.

4.38 Termination of Contract by the Employer

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for
compulsory winding up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court and the Official Assignee or the
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable,
within seven days after notice to him requiring him to do so, to show the reasonable
satisfaction of the Employer that he is able to carry out and fulfil the Contract and to give
security therefor, if so required by the Employer.

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer
execution or other process of Court attaching property to be issued against the Contractor,

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the
creditors of the Contractor,

Or shall assign or sublet this Contract without the consent in writing of the Employer first
had and obtained,
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Or shall charge or encumber this Contract or any payments due or which may become due
to the Contractor hereunder,

Or if the Employer determine that the Contractor

(i) has abandoned the Contract, or

(i) has failed to commence the works, or has without any lawful excuse under those
Conditions suspended the progress of the works for 14 days after receiving from the
Employer notice to proceed, or

(iii) has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

(iv) has failed to remove materials from the site or to pull down, and replace work for seven
days after receiving written notice that the said materials or work were condemned and
rejected by the Employer under these Conditions or

(v) has neglected or failed persistently to observe and perform all or any of the acts, matters
or things by the Contract to be observed and performed by the Contractor for seven days
after written notice shall have been given to the Contractor requiring the Contractor to
observe or perform the same.

Then and in any of the said cases, the Employer may notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, determine the Contract and
liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract
had not been so determined, and as if the works subsequently executed had been executed
by or on behalf of the Contractor and further, the Employer by his agents or servants may
enter upon and take possession of the works and all plant, tools, scaffoldings, machinery
and materials lying upon the Estate or the adjoining lands or roads, and use the same as
his own property or may employ the same by means of his own servants and workmen in
carrying on and completing the works or by employing any other Contractor or other person
or persons to complete the works, and the Contractor shall not in any way interrupt or do
any act, matter or thing to prevent or hinder such other contractor or other person or persons
employed for completing and finishing or using the materials and plant for the works. When
the works shall be completed or as soon thereafter as convenient, the Employer shall give
a notice in writing to the Contractor to remove his surplus materials and plant, and should
the Contractor fail to do so within a period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give credit to the Contractor for the net
amount realised. The Employer shall thereafter ascertain and certify in writing under his
hand what (if anything) shall be due or payable to, or by the Employer, for the value of the
said plant and materials so taken possession of by the Employer and the expense or loss
which the Employer shall have been put to in procuring the works to be completed, and the
amount, if any, owing to the Contractor and the amount which shall be so certified shall
thereupon be paid by the Employer to the Contractor or by the Contractor to the Employer,
as the case may be, and the decision of the Employer shall be final and conclusive between
the parties.
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4.39. Termination of Contract by Contractor

If payment of the amount payable by the Employer under certificate of the Bank’s engineer
shall be in arrears and unpaid for thirty days after notice in writing requiring payment of the
amount as aforesaid shall have been given by the Contractor to the Employer or if the
Employer shall repudiate the Contract, or if the works be stopped for three months under
the order of the Employer or by any injunction or other order of any Court of Law, then and
in any of the said cases, the Contractor shall be at liberty to determine the Contract by
notice in writing to the Employer and he shall be entitled to recover from the Employer,
payment for all works executed and for any loss he may sustain upon any plant or materials
supplied or purchased or prepared for the purpose of the Contract.

In arriving at the amount of such payment, the net rates contained in the Contractor’s
original Tender shall be followed, or where the same may not apply, valuation shall be made
in accordance with Clause 4.26 hereof.

4 .40. Certificates and Payments

The Contractor shall be paid by the Employer from time to time by instalments under Interim
Certificate to be issued by the Bank’s engineer on account of the works executed, work to
the approximate value named in the Appendix as “Value of work for Interim Certificates” (or
less at the reasonable discretion of the Employer) has been executed in accordance with
this Contract. The Employer may, at his discretion, include in the Interim Certificate such
amount as he may consider proper on account of materials delivered upon the site by the
Contractor for use in the works. And when the works have been virtually completed and the
Employer shall have certified in writing that they have been completed, the contractor shall
be paid the balance amount by the employer in accordance with the certificate to be issued
by the Bank’s engineer. The Contractor shall be entitled to the release of the Bank
guarantee towards Security Deposit in accordance with the Final certificate to be issued in
writing by the Employer at the expiration of the period referred to as “the Defects Liability
Period” in the Appendix hereto from the date of Virtual Completion or as soon after the
expiration of such period as the works shall have been finally completed and defects made
good according to the true intent and meaning hereof, whichever shall last happen,
provided always that the issue by the Employer of any certificate during the progress of the
works at or after their completion shall not relieve the Contractor from his liability under
Clause 4.2 and 4.29 nor relieve the Contractor of his inability in cases of fraud, dishonesty
or fraudulent concealment relating to the works or materials or to any matter dealt within
the Certificate, and in case of all defects and insufficiencies in the works or materials, which
a reasonable examination would not have disclosed. No Certificate shall of itself be
conclusive evidence that any works or materials, to which it relates, are in accordance with
the Contract neither will the Contractor have a claim for any amounts which the Employer
might have certified in any interim bill and paid by the Employer and which might
subsequently be discovered as not payable and in this respect the Employer’s decision
shall be final and binding.
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The Employer shall have power to withhold any Certificate if the works or any parts thereof
are not being carried out to his satisfaction.

The Employer may by any Certificate make any correction in any previous certificate which
shall have been issued by him.

Payments shall be made within the period named in the Appendix as “Period for honoring
Certificates” after such Certificates have been delivered to the Employer.

4 .41. Delayed Payment

Any amounts payable by the Employer to the Contractor if not paid within the “Period for
honouring Certificates” named in the Appendix, carry interest at the rate named in the
Appendix as the “Rate of interest for delayed payment” from the date upon which such sum
ought to have been paid by the Employer until the payment.

4 .42. Matters to be finally determined by Employer

The decision, opinion, direction, Certificate (except for payment), with respect to all or any
of the matter under Clauses 4.2, 4.9, 4.15, 4.16, 4.21, 4.25, 4.26, 4.27, 4.28, 4.29, 4.37,
4.38,4.39, 4.41 hereof (which matters are herein referred to as the excepted matters) shall
be final and conclusive and binding on the parties hereto and shall be without appeal. Any
other decision, opinion, direction, Certificate or valuation of the Employer or any refusal of
the Employer to give any of the same shall be subject to the right of arbitration and review
under Clause 44 hereof in the same way in all respects (including the provision as to
opening the reference) as if it were a decision of the Employer.

4 .43. Settlement of dispute by Arbitration

All disputes and differences of any kind whatever arising out of or in connection with the
contract or the carrying out of the works (whether during the progress of the works or after
the completion and whether before or after the determination, abandonment or breach of
the contract) shall be referred to and settled by the Employer who shall state its decision in
writing. Such decision may be in the form of a final certificate or otherwise. The decision of
the Employer with respect to any of the excepted matters shall be final and without appeal
as stated in Clause 4.43 hereof. But if either party be dissatisfied on any matter, except the
excepted matter as above, the party may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute be
arbitrated upon. Such written notice shall specify the matters, which are in dispute or
difference of which such written notice has been given. If both the parties agree a single
arbitrator would be appointed for the purpose. In case no agreement could be reached on
the appointment of single arbitrator, both the parties will nominate one person each as an
arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one
more person to act as third arbitrator.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
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matters, referred to in the preceding clause, and to determine all matters to dispute which
shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during
the arbitration proceedings, the parties mutually settle or compromise their dispute or
difference, on the parties filing their joint memorandum of the settlement or compromise,
the arbitrator or the arbitrators, as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be,
who may determine the amount thereof or direct the same to be taxed as between the party
and party, and shall direct by whom and to whom and in what manner the same shall be
borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of
the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall
proceed with the works with all due diligence and shall until the decision of the arbitrator or
arbitrators is given, abide by the decision of the Bank. No award of the arbitrator or
arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere
strictly to the Bank's instructions with regard to the actual carrying out of the works. The
Employer and the Contractor hereby also agree that arbitration under this clause shall be
a condition precedent to any right of action under the contract.

The venue of arbitration shall be NAGPUR, INDIA.

4 .44. Right of technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works and the final
bill of the Contractor including all supporting vouchers, abstracts etc. to be made at the time
of payment of the final bill. If as a result of this examination or otherwise, any sum is found
to have been overpaid or over-certified, it shall be lawful for the Employer to recover the
sum.

4 .45, Employer entitled to recover compensation paid to workmen

If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s
Compensation Act, 1923, or any statutory modifications or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the
Employer shall be entitled to recover from the Contractor the amount of compensation so
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paid, and without prejudice to rights of the Employer under the said Act. The Employer shall
be at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by the Employer to the Contractor under this Contract or
otherwise. The Employer shall not be bound to contest any claim made against it under the
said Act, except on the written request of the Contractor and upon his giving to the Employer
full security to the satisfaction of the Employer for all costs for which the Employer might
become liable in consequence of contesting such claim.

4 .46. Abandonment of Works

If at any time after acceptance of the tender, the Employer shall, for any reasons
whatsoever, not require the whole or any part of the works to be carried out, the Employer
shall give notice in writing to the Contractor who shall have no claim to any payment of
compensation or otherwise whatsoever on account of any profit or advantage which he
might have derived from the execution of the whole works.

4 .47. Return of surplus materials

Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract,
where any material for the execution of the Contract is procured with the assistance of the
Employer by purchases made under orders or permits or licenses issued by Government,
the Contractor shall hold the said materials economically and solely for the purpose of the
Contract and not dispose of them without the prior written permission of the Employer and
return it to the Employer, if required by the Employer, at the price to be determined by the
Employer having due regard to the condition of the materials, the price to be determined
not to exceed the purchase price thereof inclusive of sales tax, octroi and other such levies
paid by the Contractor in respect thereof. In the event of breach of the aforesaid condition,
the Contractor shall, in addition to being liable to action for contravention of the terms of
licenses or permits and/or criminal breach of trust, be liable to the Employer for all moneys,
advantages or profits resulting, or which in the usual courses would have resulted to him,
by reason of such breach.

4 .48. Right of Employer to terminate Contract in the event of death of Contractor, if
individual

Without prejudice to any of the rights or remedies under this Contract, if the Contractor,
being an individual, dies, the Employer shall have the option of terminating the Contract
without incurring any liability for such termination.

4.49. Accident Reports

In the event of accidents of any kind, the Contractor shall furnish the Client with copies of
all accident reports. The reports shall be sent without delay and at the same time that they
are forwarded to any other parties.
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4 .50. Marginal Notes

The notes in the box and in the catch lines hereto and in the annexures hereto are meant
only for convenience of reference and shall not in any way be taken into account in the
interpretation of these presents and the annexures hereto.

SPECIAL CONDITIONS

4.51. Progress of Work

Upon award, the Contractor shall reconfirm, in writing, the starting and completion schedule
including equipment delivery dates based upon the information submitted in his tender form
along with project schedule (including details of all the important activities involved). The
contractor shall also inform the Bank in writing the details of the project team who will be
responsible for planning/ execution of the work.

4.52. The Contractor shall submit, in writing, monthly reports showing current equipment
delivery dates and anticipated completion dates for individual activity along with reasons, if

any for deviations from the approved/ accepted schedule.

4 53. Non-disclosure clause

The contractor shall not disclose directly or indirectly any information, materials and of the
Bank’s infrastructure/ system/equipment’s etc. which may come to the profession or
knowledge of the contractor during the course of discharging its contractual obligations in
connection with the agreement, to any third party and shall at all times hold the same in
strictest confidence. The contractor shall treat the details of the contract as private and
Confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The contractor shall not publish, permit to be publish, or disclose ant
particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Employer. The contractor shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part of the contractor and
the Employer shall be entitled to claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement are
fully satisfied.

The contractor’s obligations with respect to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for whatever reason.

4 .54 Minimum wages to the workmen:

The contractor shall ensure that minimum wages as per statutory requirement are paid to
all the workmen.
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4.55 Labour License:

The contractor shall adhere to various provisions of the Contract Labour (Regulation &
Abolition) Act 1970, if applicable under the said contract, and fulfil all the statutory
requirements.

4 56. Sexual Harassment Clause:

a) The contractor shall be solely responsible for full compliance with the provisions of “the
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act,
2013. In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the internal complaints committee
constituted by the contractor/Agency or Local Complaints committee as the case may be
and the contractor/ agency shall ensure appropriate action under the said Act in respect of
the Complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the service provider
against any employee of the Bank or any employee of any other firm working in the Bank
shall be taken cognizance of by the Regional Complaints Committee constituted by the
Bank.

c) The Contractor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employees of the contractor, for instance any
monetary relief to Bank’s employee or other firm’s employee, if sexual harassment by the
employee of the contractor is proved.

d) The Contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

e) The Contractor shall provide a complete and updated list of employees who are deployed
within the Bank’s premises.

4.57 Provision of Rule 144 (xi) of the GFR 2017: Compliance with the Rule 144 (xi) of
GFR 2017 inserted vide Office Memorandum (OM) F.No.6/18/2019-PPD dated July 23,
2020 issued by Public Procurement Division, Department of Expenditure, Ministry of
Finance, Government of India, the Public Procurement Orders issued in furtherance thereto,
and their subsequent revisions shall be mandatory.

In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on their
letter head duly sealed and signed by the authorized signatory in the format given at
Annexure — ‘I’

If the Undertaking / Declaration / Certificate submitted by the bidder is found to be false,
his/herl/its tender / work order will be immediately terminated, and legal action in accordance
with law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee /
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Security Deposit may be initiated and the Bank may also debar the bidder from participating
in the tenders invited by the Bank in future.

4.58 Debarment of firms from Bidding: A bidder is liable for debarment / disqualification
from bidding on the following grounds:

1. If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:

(i) a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement process
or to otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained, or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may impair the transparency,
fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with an intent
to gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the procuring
entity related to the tender or execution process of contract, which can affect the decision
of the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm directly or indirectly, any part or its property
to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. making false declaration or providing false information for participation in a tender
process or to secure a contract.

i. failed to disclose conflict of interest.

j. failed to disclose any previous transgressions made in respect of the provisions of sub
clause (i) with any public institution / entity in India or any other country during the last three
years or of being debarred by any public procuring institution / entity.

2. For any actions or omissions by the bidder other than violation of code of integrity, which
in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard
material, non-supply of material, abandonment of works, sub-standard quality of works,
failure to abide terms of the tender etc.,

3. If the bidder has been convicted of an offence — (a) under the Prevention of Corruption
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for
causing any loss of life or property or causing a threat to the public health as part of
execution of a public procurement contract.

Place:

Date: Seal and Signature of the Bidder
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Section-V
Technical Specification

The proposed 2 sets of 2X3.5 TR precision air-conditioning system is required with the
sequencing processor that shall sequence the units so as to give rest to units one after the
other.

The room air-conditioning system shall be through floor discharge indoor unit specifically
for high sensible heat ratio applications such as Server and data centers. The tenderers
are free to propose for the best layout including direct discharge through creation of cold
air aisles and direct pick up from hot air aisles.

Each unit shall be capable of providing sensible cooling capacities at rated ambient
temperatures with adequate airflow. The units in operation should be capable of

Inside Conditions: 20 deg C+ 1 deg C and relative humidity is 50+ 5% RH.

The system shall contain Scroll compressor, Evaporator, Humidifier, Condenser and an
Electronic expansion valve, all of which shall be contained within the cabinet of the unit.

Below mentioned are the basic requirements for the PAC and their components.
However nderer _m h ffer _th Iitern ivalen r r

specifications as recommended / designed by the various OEMs duly supported by
the leaflet/catalogue etc. meeting the Bank’s requirement. In case of alternate
specifications, if accepted by the Bank, vendor should adhere to the offer during
execution of the work.

Cabinet C i

The frame shall be constructed of Galva bond steel & shall be double skin type. The
external panel shall be constructed of 1.2 mm zinc coated sheet steel. Front, rear and end
panels shall be fitted with 25mm accoustic mineral wool. The cabinet shall be powder
coated and have a textured finish. The hinged front panel shall be removable and include
captive V4 turn fasteners. The cabinet shall be assembled with pop rivets providing ease of
disassembly.

Filtration
The filter chamber shall be an integral part of the system and withdrawable from the front
of the unit. Filtration shall be 95% down to 5 microns.

Eans

The fan section shall be designed for the required tonnage of the system. The fans shall
be located downstream of the evaporator coil and be of the backward curved centrifugal
type, double width, double inlet and statically and dynamically balanced. Each fan shall be
separately driven by a high efficiency electric motor with an IP22 enclosure rating. The
motor base plate shall include locators to ensure optimum axial alignment of the motor.
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Humidifier

Humidification shall be provided by boiling water in a high temperature polypropylene steam
generator. The steam shall be distributed evenly into the bypass airstreams of the
environment control system to ensure full integration of the water vapor into the supply air
without condensation. The humidifier shall be capable of providing sufficient kg. of steam
per hour so match with the RH requirements of the area. Wastewater shall be flushed from
the humidifier by the initiation of the water supply solenoid water valve via a U-pipe overflow
system. Drain solenoid valves will not be used.

Scroll Compressor

The indoor unit complete with variable capacity compressor (i.e Digital Scroll / Inverter
Controlled) should be suitable to bottom discharge. The compressor shall be of the high
efficiency complaint scroll design with a COP (Coefficient of performance) not less than
3.25 at ARI rating conditions. The compressor shall be charged with mineral oil and
designed for operation on R 410a as per the statutory requirements. Each compressor
shall have internal motor protection and be mounted on vibration isolators.

Refri ion Circui

The refrigeration system shall be of the direct expansion type and incorporate one or
more hermetic scroll compressors, complete with crankcase heaters. Cooling steps shall
be a maximum of 50% of total unit cooling capacity for one and two compressor models.
The system shall include a manual reset high pressure control; auto reset low temperature
switch, externally equalized electronic expansion valve, high sensitivity refrigerant sight
glass, large capacity filter drier and charging/access ports in each circuit. Each
refrigeration circuit shall include rigidly mounted isolation valves in the discharge and
liquid lines to aid servicing and installation (air cooled units only).

Ev rator Coil

The evaporator coil shall be A-shape coil (for down flow) or as per OEM’s standard
incorporating draw-through air for uniform air distribution. The coil shall be constructed
of rifled bore copper tubes and louvered aluminium fins, with the frame and drip tray
fabricated from heavy gauge aluminium/stainless steel. All metal parts in contacts with
condensate shall be the same material to prevent electrolytic corrosion. The drip trays
shall ensure the collection of condensate and be accessible for cleaning.

Dehumidificati

Single compressor models

A specific dehumidification cycle (split-suction) shall operate by reducing the operating
surface temperature in a section of the refrigerator coil by means of a solenoid valve
on the suction header. Full airflow of the unit will be maintained at all times to ensure
consistent air distribution to the conditioned space.

Double compressor models

A specific dehumidification cycle (split-liquid) shall operate by reducing the operating
surface temperature in a section of the refrigerator coil by means of a solenoid valve
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on the suction header. Full airflow of the unit will be maintained at all times to ensure
consistent air distribution to the conditioned space.

Dehumidification may be done as per EC fan modulation

Remote Air Cooled Condenser

The air-cooled condenser shall be the low profile, weatherproof type incorporating high
efficiency, direct drive, external rotor motors with axial blade fans. The condenser
shall be constructed from heavy-duty aluminums and corrosion resistant components.
Heavy duty mounting legs and all assembly hardware shall be included. Condensers
shall be suitable for 24-hour operation and be capable of providing vertical or horizontal
discharge. The condenser shall be fully factory wired and require a 230-volt | phase 50 Hz
electrical services.

Ean Speed Control Condenser

The condenser fans shall be directly driven by 4 pole 1210 rpm 230 volt 50 Hz electric
motors with an IP54 enclosure rating and class F insulation. The motor shall be equipped
with permanently sealed ball bearing and high temperature grease. The motors shall be
speed controlled to ensure stable operating conditions from —5°C to 45°C ambient (Ambient
Condition of Nagpur) by a factory fitted, direct acting pressure actuated fan speed controller.
The control system shall be complete with input isolation switch, transducers and pressure
switches. The high performance heat exchanger shall include mechanically expanded
crosshatched copper tubes and louvered aluminum for maximum heat transfer. The coil
shall be finished in a high temperature modified epoxy coating to offer increased protection
in aggressive environments. The coil rows, max face velocity and minimum fin spacing
should be as per the manufacturer's (OEM’s) standard. The outdoor condenser must be
provided with minimum two nos. fans with electronically commutated motors which must
include micro-controller with option to set ambient temperatures / system pressure etc. The
logic of operation of EC/phase controlled motor must be to maintain a constant discharge
pressure in the circuit irrespective of ambient temperatures.

Fans & Motor: Electronically Commutated Drives

Unit must be provided with composite blade design plug fans mounted to provide higher
air flow with lesser power, each running with DC drive electronically commutated motors,
and the fans should be aligned and balanced statically and dynamically. The fan should
be of minimum 595 dia. to ensure lower energy consumption and the fan speed must
be controlled based on the room return air temperatures and also must have automatic
speed control without manual intervention. The fans shall be minimum one / two no’s as
per the manufacturer’s standard. Fan shall be of composite blade design.

Unit Size

The unit size should be modular type and as per the space available in the DIT server
room.
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Unit Controller

The unit controller shall be microprocessor based and include a large. LCD backlit
graphic display for clear visibility of text and graphics. The display and control buttons
shall be accessible from the unit front without removing any external panels. The controller
shall feature ISP (In-system-Programming) technology to support program upload via a
PC.

Control strategies shall be microprocessor based programmable integrated differential
controller (P-I-D) with dew point compensation for accurate temperature and humidity
control. A selection of return air control shall be provided to suit the application.

The controller shall have a user-friendly menu driven interface with supporting help
screens and shall use multi- protocol data communications. Access to the controller
settings to prevent against unauthorized access.

In normal operating mode screen shall display unit number, temperature and relative
humidity set points and actuals, graphs, time, date and operating status. Dynamic
icons identify the system-operating mode. A 48-hour real time log of temperature and
humidity data shall be retained by the control system. All parameters and data shall be
protected in memory by an onboard battery.

Control

The control system shall allow programming of the following conditions:

- Temperature set point

« Humidity Set point

« High Temperature Alarm
- Low temperature Alarm
« High Humidity Alarm

» Low Humidity Alarm

The control system shall include the following settable features:

< Unit identification number

- Startup Delay, Cold start Delay and Fan Run on timers
« Sensor Calibration.

« Remote shutdown & general Alarm management

< Return temperature control.

« Choice of Modulating output types.

Alarms
The microprocessor shall activate an audible, visual and general alarm in the event of
any of the following conditions:

- High Temperature
- Low Temperature
- High Humidity

» Low Humidity

» Loss of Air

- High Pressure
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e Low Pressure
« Humidifier Low Water
-« Water Under Floor

These alarms shall have selectable control action enabled, disabled or off.

The microprocessor shall activate a visual alarm only in the event of any of the
following conditions:

» Service Intervals (cool, filter and humidifier)
« Compressor Short Cycle

- Condenser Water Flow Fall

« Loss of Power (history only)

» Unit Off (History only)

All alarm occurrences shall be time and date stamped. The unit shall also

incorporate the following protections:

Single phasing preventers.
Reverse phasing
Phase unbalancing

Phase failure
Overload tripping (MPCB) of all components

Data Logging

The control system shall maintain cumulative operating hours of mode (cool, heat,
humidity, dehumidity and fans). The 100 most recent alarms shall be retained in memory.
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Details of Proposed Precision Air-Conditioning Units

S. NO. Details Proposed capacity
1. Ton of each unit
2. Name of the Compressor Manufacturer
3. No. of Units Proposed
(working and standby)
4. Total Tonnage offered
5. Model of Unit
6. Make
7. Manufacturer data sheet (containing
drawing, technical data, performance,
general, mechanical and electrical
characteristics) submitted with the offer
8. Type of compressor Variable capacity
(Digital scroll/Inverter Control)
9. Spare capacity
10. Inside Temperature
11. Inside RH
12. = Power Consumption KW at 100%
capacity
* IKW/TR at 100% load
(at ambient condition)
13. | Total CFM
14. | Dehumidifying CFM
15. | Catalogue enclosed (Yes/No)
16. |Refrigerant
17. |Evap(deg F)/Cond(deg F)
18. |Capacity(Btu/Hr)
19. |Power(Watts)
20. |[EER(Btu/Wh)
21. |Motor Supply
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22.

Motor Protection

23. |No of Compressors
24. Air Circulation (m3/Hr)
25. |Noise Level (Indoor)
26. |Noise Level (outdoor)
27. Dimension (Indoor)
28. |Dimension (outdoor)
Place:
Date: Seal and Signature of Tenderer
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Schedule of Technical Deviations if any

We confirm that all technical terms and conditions and specifications of the Bank except for
deviations listed below are acceptable to us.

Sr.No. | Section No. | Clause Deviation Proposed
No.
(1) (2) (3) (4)
Place:
Date: Seal and Signature of Tenderer
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Section-VI

Check List
Sr. Description Bank's Terms Whether acceptable to
No. the bidder or not
(please indicate YES
or NO)
1. | Validity 90 days from the date of
opening of tender Part-I
2. |EMD Rs 93,400/- by DD/NEFT/BG
3. Terms of payment As per clause 3.30 Section Il
for equipment
4. a. Prices a. Firm, inclusive of all taxes,
duties, insurance, levies during
the contract period.
b. GST b. Percentage GST tax
considered.
5. Technical As per Section V and Section
Specifications VI (data to be filled completely)
6. Terms, Conditions Confirm that the terms,
and Payment during | conditions and payment for the
AMC AMC and conditions for
renewal of AMC as per tender
provision are acceptable.
7. | Warranty period 12 months from date of
handing over of the entire PAC
system.
8. | After-sales service Free of cost during the
warranty  period including
replacement of any
spares/materials/ assembly/
equipment/ software if found
necessary.
9. | Completion period 90 days from 14" day of date

of work order.
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10. | Liquidated damages | 0.25% per week of estimated

cost of work of delay on pro

rata basis beyond the

stipulated period with an upper
ceiling of 10% of the accepted

tender amount, will be levied.

11. | Penalty for delay in | As per clause 3.15, Section Il

providing service of the tender.

12. | Service facility Shall be available at the center
where the system is to be
installed i.e., Nagpur and shall
be approachable on

telephone/mobile/email.

13. | Committed period | At least 09 years from the date
for CAMC of system | of completion of one year

defect liability period.

Part Il should not contain any terms and conditions but only priced bill of quantity. Terms and
conditions, if any, incorporated in Part II, will not valid or considered.

Place:
Date: Seal and Signature of Tenderer
Note:-
(i) In case of tenderer accepting all the terms and conditions of the Bank, there is no need

for enclosing any terms and conditions of their own.

(i) In case of tenderers proposing any deviation, they are advised to indicate the deviation
only quoting relevant tender clause.
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Appendix Hereinbefore Referred To

1. | Defects Liability Period 12 mqnths from the date of Virtual Completion
Certificate
2. | Period of Final Measurement 3 mon.ths. frqm the date of final
commissioning.
Date of Commencement
3. 14t day from the date of letter of award.
4 Period of Completion 90 days from the 14" day of issue of work
' order.
@ 0.25% per week of estimated cost of work
5 Liquidated damages for delay in of delay on pro rata basis beyond the
" | completing the work stipulated period with an upper ceiling of 10%
of the accepted tender amount, will be levied.
Value of works for interim
6. As per payment terms and conditions
payment
Period for honouring interim
7. One month for interim bills
payment
8. | Interest for delayed payment 3% per annum
Place:
Date: Seal and Signature of Tenderer
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List of Approved Makes

S.No Item Approved Make Make Offered by the bidder
Description
1. | Power Cables CCl/ Gloster / Finolex /
Universal
2. |MCCB ABB / Siemens / Legrand /
L&T
3. | CPVC drainpipe | Supreme / Astral / Ashirvad
4. | Precision Air- Vertiv / Swegon Blue box /
Conditioning Unit | Stulz Uniflair by Schneider
Electric, Emerson,
Climaveneta, Denco
Date:
Place: Seal and Signature of the Bidder
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Annexure - ‘A’

Proforma Of Bank Guarantee in lieu of Earnest Money Deposit
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the

issuing bank)

To

The Regional Director Place
Reserve Bank of India Date
Estate Department

Nagpur

Dear Sir,

“Supply, Installation, Testing and Commissioning (SITC) of 2 sets of 2X3.5Ton
Precision Air conditioning (PAC) units for DIT server room at Bank’s Main Office
Building & Additional Office Building, Nagpur” - Bank Guarantee for EARNEST MONEY
DEPOSIT

WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai
and an office at Nagpur (hereinafter called the ‘Employer’) has invited tenders for the work
Supply, Installation, Testing and Commissioning (SITC) of 2 sets of 2X3.5Ton Precision
Air conditioning (PAC) units for DIT server room at Bank’s Main Office Building &
Additional Office Building, Nagpur (hereinafter referred to as ‘the Work’) on the terms and

conditions mentioned in the tender documents.

1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank

Guarantee for a sum of Rs. (Rupees only) as Earnest

Money Deposit.

2. M/s , (hereinafter called as tenderer),

who are our constituents intend to submit their tender for the said work and have
requested us to furnish guarantee to the Employer in respect of the said sum of Rs.

(Rupees only).

NOW THIS GUARANTEE WITNESSETH

1. We (Bank) do hereby agree with and undertake to the Reserve Bank of

India, their Successors, Assigns that in the event of the Reserve Bank of India coming to
the conclusion that the Tenderer have not performed their obligations under the said
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2.

3.

conditions of the tender or have committed a breach thereof, which conclusion shall be
binding on us as well as the said Tenderer, we shall on demand by the Reserve Bank of

India, pay without demur to the Reserve Bank of India, a sum of Rs..

(Rupees only) or any lower amount that may be demanded by the
Reserve Bank of India. Our guarantee shall be treated as equivalent to the Earnest Money
Deposit for the due performance of the obligations of the Tenderer under the said
Conditions, provided, however, that our liability against such sum shall not exceed the

sum of Rs. /- (Rupees

only).

We also agree to undertake to and confirm that the sum not exceeding Rs.

/- (Rupees only) as

aforesaid shall be paid by us without any demur or protest, merely on demand from the
Reserve Bank of India on receipt of a notice in writing stating the amount is due to them
and we shall not ask for any further proof or evidence and the notice from the Reserve
Bank of India shall be conclusive and binding on us and shall not be questioned by us in
any respect or manner whatsoever. We undertake to pay the amount claimed by the
Reserve Bank of India within a period of one week from the date of receipt of the notice

as aforesaid.

We confirm that our obligation to the Reserve Bank of India under this guarantee shall be
independent of the agreement or agreements or other understandings between the

Reserve Bank of India and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the Reserve

Bank of India.

We hereby further agree that —

a) Any forbearance or commission on the part of the Reserve Bank of India in
enforcing the conditions of the said agreement or in compliance with any of the
terms and conditions stipulated in the said tender and/or hereunder or granting of
any time or showing of any indulgence by the Reserve Bank of India to the
Tenderer or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged

only by the performance by the Tenderers of their obligations and in the event of
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their failure to do so, by payment by us of the sum not exceeding Rs.

/- (Rupees only)

b) Our liability under these presents shall not exceed the sum of Rs.

/- (Rupees only)

c) Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents in tendering for the said work or their obligations
there under or by dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force upto provided that if so desired

by the Reserve Bank of India, this guarantee shall be renewed for a further period

as may be indicated by them on the same terms and conditions as contained herein

e) Our liability under this presents will terminate unless these presents are renewed
as provided hereinabove on the or on the day when our said
constituents comply with their obligations, as to which a certificate in writing by the
Reserve Bank of India alone is the conclusive proof whichever date is later. Unless
a claim or suit or action is filed against us within six months from that date or any
extended period, all the rights of the Reserve Bank of India against us under this
guarantee shall be forfeited and we shall be released and discharged from all our

obligations and liabilities hereunder.

Yours’ faithfully,

For and on behalf of

Bank.

Authorized official.

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed

and shall be signed by the official whose signature and authority shall be verified).
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Annexure - ‘B’

Proforma Of Performance Bank Guarantee in lieu of Security Deposit

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the

issuing bank)
To

The Regional Director

Reserve Bank of India
Estate Department
Nagpur-440001.

Dear Sir,

Tender for Supply, Installation, Testing and Commissioning (SITC) of 2 sets of
2X3.5Ton Precision Air conditioning (PAC) units for DIT server room at Bank’s Main
Office Building & Additional Office Building, Nagpur - Bank Guarantee for
PERFORMANCE Bank Guarantee

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road,
Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project
(hereinafter called the "Contract") to M/s (Name of the Contractor) (hereinafter called " the

said Contractor" which expression shall include its successors and assigns).

AND Whereas we are aware that an agreement has been executed between the Reserve
Bank of India and the contractor and in terms of clause of the said agreement the
contractor is bound by the said Contract to submit to RBI a Performance Security for a total
amount of . (Rupees ____only) (Amount in figures and words) for the due
fulfilment by the said contractor of the terms and conditions contained in the contract. We,
(Name of the Bank), (hereinafter called “the Bank”), at the

request of M/s , the contractor, do hereby undertake to pay to the

RBI an amount not exceeding Rs as Performance Guarantee for due fulfilment

of the terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH
We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors,
Assigns that in the event of the RBI coming to the conclusion that the Contractor has not

performed his obligations under the said conditions of the contract or have committed a
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breach thereof, which conclusion shall be binding on us as well as the said contractor; we
shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.

(Rupees only) or any lower amount that may be demanded by the

RBI. Our guarantee shall be treated as equivalent to the Performance Guarantee Amount for
the due performance of the obligations of the Contractor under the said Contract, provided,
however, that our liability against such sum shall not exceed the sum of Rs. (Rupees

only).

1. We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without

any demur or protest, merely on demand from the RBI on receipt of a notice in writing stating
that the amount is due to them and we shall not ask for any further proof or evidence and
the notice from the RBI shall be conclusive and binding on us and shall not be questioned
by us in any respect or manner whatsoever. The Bank shall pay to RBI any money so
demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or
proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the
amount claimed by the RBI within a period of one week from the date of receipt of the notice

as aforesaid.

2. We confirm that our obligation to the RBI under this guarantee shall be independent
of the agreement or agreements or other understandings between the RBI and the

Contractor.

3. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We
hereby further agree that —

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of
the said agreement or in compliance with any of the terms and conditions stipulated in
the said Contract and/or hereunder or granting of any time or showing of any indulgence
by the RBI to the Contractor or any other matters in connection therewith shall not
discharge us in any way and our obligation under this guarantee. This guarantee shall be
discharged only by the performance by the Contractor of their obligations and in the event

of their failure to do so, by payment by us of the sum not exceeding Rs. (Rupees only).

b) Our liability under these presents shall not exceed the sum of Rs.

(Rupees only).
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c) Our liability under this agreement shall not be affected by any infirmity or irregularity on
the part of our said constituents/clients or their obligations thereunder or by dissolution

or change in the constitution of our said constituents.

d) This guarantee shall remain in force till currency of contract.

e) Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with their
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof
whichever date is later. Unless a claim or suit or action is filed against us within or any
extended period, all the rights of the RBI against us under this guarantee shall be forfeited

and we shall be released and discharged from all our obligations and liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the

day of
(Month) (Year) being herewith duly authorized.
For and on behalf of (Name of the

Bank) Signature of authorized Bank official
Name:

Designation

Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the

presence of:

Witness 1

Signature

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed

and shall be signed by the official whose signature and authority shall be verified).
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ANNEXURE - ‘'C’

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR

Name & address of the Client

Details of Works executed by Shri /M/s

1

10

11

12

Name of work with brief particulars
Agreement No. and date
Agreement amount

Date of commencement of work
Stipulated date of completion

Actual date of completion

Details of compensation levied for delay
(indicate amount) if any

Gross amount of the work completed and paid
Name and address of the authority under whom
works executed

Whether the contractor employed qualified
Engineer/Overseer during execution of work?

i) Quality of work (indicate grading)  Outstanding/Very Good/Good/Satisfactory/poor
i) Amt. of work paid on reduced rates, if any.

i) Did the contractor go for arbitration?

i) If yes, total amount of claim

i) Total amount awarded

Comments on the capabilities of the contractor.

Technical proficiency Outstanding/Very Good/Good/Satisfactory/Poor
Financial soundness Outstanding/Very Good/ Good/Satisfactory/Poor
Mobilization of adequate T&P Outstanding/Very Good/Good/Satisfactory/Poor
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d) Mobilization of manpower Outstanding/Very Good/Good/Satisfactory/Poor

e) General behavior Outstanding/Very Good/Good/Satisfactory/Poor

Seal and Signature of the Authorised Signatory

P4

ote:

(i) All columns should be filled in properly countersigned.

(i) The Client Certificates should be submitted for each of the Prequalification work/s.

(iii) The client's certificate shall be signed by an official of the rank of Executive Engineer
or equivalent in respect of a Government/Semi Government organization or a PSU
and the client's certificate issued by the private organizations shall also accompany

Tax Deducted at Source (TDS) certificate.

Page 90 of 109



Annexure - ‘D’

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK

1. Composition of the firm (whether Partnership/ Private Limited/ Proprietorship/ Public

Limited.)

2. Name of the Proprietor/ Partners/ Directors of the firm.

3. Turnover of the firm for the last 3 years (year wise)
a) 2025-26:
b) 2024-25:
c) 2023-24:

4. Credit facility/ Overdraft facility enjoyed by the firm.

5. Dealings

6. The period from which the firm has been banking with your bank.

~

. Any other remarks.

You may also kindly forward your opinion whether the above firm is considered financially

sound to be entrusted with the contract for works estimated to cost Rs. Lakhs.

(Signature)
For the Bank

Note:

1. Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to
enlistment authority.

2. In case of partnership firm, certificate to include names of all partners as recorded with the
Bank.
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Annexure - ‘E’

Proforma of Undertaking for Maintenance Confirmation by the Bidder
(To be furnished by the OEM of the offered Precision Air conditioning units on their letter head)
To
The Regional Director
Reserve Bank of India
Estate Department

Nagpur

Dear Sir,

Tender for Supply, Installation, Testing and Commissioning (SITC) of 2 sets of 2X3.5Ton
Precision Air conditioning (PAC) units for DIT server room at Bank’s Main Office
Building & Additional Office Building, Nagpur.

We, (name and address of the manufacturer) the
manufacturers of having factories at (address of
manufacturing / development locations) do hereby undertake above equipment manufactured
/ developed by us and to maintain the equipment after its installation during Defect Liability
Period (DLP) and Comprehensive Annual Maintenance (CAMC) as prescribed in the contract.

We hereby undertake to maintain satisfactorily the Precision Air conditioning units installed by
us, under this Contract, in Bank’s Office building in Nagpur, for a period of not less than 9 years
after expiry of the defect liability / warranty period of ONE year from the date of virtual
completion at the rates quoted in the tender towards all-inclusive Comprehensive Annual
Maintenance Contract (CAMC), subject only to the price revision clause specified in the tender.

We, the original equipment manufacturer, shall continue to provide support in terms of spares
/ technical manpower etc., i.e., all-inclusive service to your satisfaction, by arranging required
spares etc., ourselves, within the rate quoted in the tender for the all-inclusive maintenance
contract for the period accepted as above.

Yours faithfully,

For

(Original Equipment Manufacturer)

Authorised Signator
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Details of simil lifyi I ed during the last 5

Annexure - ‘F’

No.

Name and address of
the firm

No. of
units
supplied

Value of the Whether works

work

completed in
time or not
(give date of
start &
and date of
completion)

Completion
period as per
work order

Fax /phone
number &
contact
person
of the firm

(Attach sheet if required and attach TDS certificate in case of private companies)
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Annexure - ‘G’

Details of Service Set
S.No Details of Service Center
1. Address of Service Center in Nagpur
2. Contact Number including Mobile/landline and
Email of the Service Centre In charge
3. Staff Strength
4. Whether spare parts have been stacked
mplaint Escalation Matrix
Name & Designation with Contact Details Email ID
Address (Mobile/Landline)
Level 1
Level 2
Level 3
Level 4
Place:
Date: Seal and Signature of the Contractor
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Annexure - ‘H’

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We.........cc.ooiiiiiiiiiinn. (Name of the Bidder and
address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
............................................. (Name and residential address of Power of Attorney
holder) who is presently employed with us and holding the position of
....................................... as our attorney, to do in our name and on our behalf, all such
acts, deeds and things necessary in connection with or incidental to our bid for the “Supply,
Installation, Testing and Commissioning (SITC) of 2 sets of 2X3.5 Ton Precision Air
conditioning (PAC) units for DIT server room at Bank’s Main Office Building &
Additional Office Building, Nagpur” including signing and submission of all documents and
providing information / responses to RBI, representing us in all matters before RBI, and

generally dealing with RBI in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid

attorney shall and shall always be deemed to have been done by us.

Note:

Power of Attorney should be properly stamped and notarized Power of Attorney furnished
shall be irrevocable.

Signature/(s) of the Bidder Name/(s)
Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed
and shall be signed by the official whose signature and authority shall be verified.)
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Annexure - ‘I’
Proforma of Undertaking / Declaration / Certificate by the Bidder regarding country
sharing land border with India
(To be submitted by the bidders on their letter head duly sealed and signed by the

authorised signatory)

To
Regional Director
Reserve Bank of India

Nagpur.

Name of Work: Supply, Installation, Testing and Commissioning (SITC) of 2 sets of
2X3.5Ton Precision Air conditioning (PAC) units for DIT server room at Bank’s Main
Office Building & Additional Office Building, Nagpur.

I/We (Name and address, including country of location of bidder)
have read and understood the contents of the Office Memorandum (OM) F.No. 6/18/2019-

PPD dated July 23, 2020 and its subsequent orders / revision issued by Public Procurement

Division, Department of Expenditure, Ministry of Finance, Government of India regarding the

restrictions on procurement from a bidder of a country which shares a land border with India.

2. |/We certify that (Name of the bidder)

i. Is not from a country sharing land border with India, or

i. Is from a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or

ii. Is from a country sharing land border with India where Government of India has
extended lines of credit, or

iv. Is from a country sharing land border with India where Government of India is engaged
in development projects.

(strikeout whichever of the above is not applicable)

3. I/ We further certify that (Name of the bidder) fulfils all requirements

in this regard and is eligible to be considered under the provision of the above referred Office

Memorandum and its subsequent orders / revision. |/We also undertake that even in case of
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contracts where we are permitted by the Bank/RBI to sub-contract [/We

(Name of the bidder) will not sub-contract any work to a contractor

from country(ies) sharing land border with India, unless such contractor fulfils all the

requirements contained in the above referred office memorandum/ order.

4. I/We know and understand that, if this Undertaking / Declaration / Certification / Certificate
submitted by us is found to be false, the Bank shall be free to reject / terminate our tender /
Work Order and that the Bank shall also be free to initiate any legal action in accordance with
law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security

Deposit and / or debarring us from participating in tenders invited by the Bank in future.

Signature and name of the authorised signatory of the Bidder with stamp
Date:

Place:
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Annexure - J’

Undertaking regarding site visit by the Tenderer in order to understand the work

To

The Regional Director
Reserve Bank of India
Estate Department
Nagpur

Dear Sir,

Name of the Work: Supply, Installation, Testing and Commissioning (SITC) of 2 sets of
2X3.5Ton Precision Air conditioning (PAC) units for DIT server room at Bank’s Main
Office Building & Additional Office Building, Nagpur.

We, , the tenderer for the above work confirm that

we have visited the site and understood the proper details of the existing Precision Air

conditioning units working presently and also the scope of the work for the proposed system.

Yours Faithfully,

(Authorised Signatory)
Name and address of the company with seal
Date:

Place:
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Annexure - ‘K’

Undertaking regarding declaration of debarment by public institution(s)

(To be submitted by the tenderer on their letter head)

Name of Work: Supply, Installation, Testing and Commissioning (SITC) of 2 sets of
2X3.5Ton Precision Air conditioning (PAC) units for DIT server room at Bank’s Main
Office Building & Additional Office Building, Nagpur.

1.1/ We (Name of the bidder) declares that,

a) | / We or any of our allied firm* is / or not debarred / suspended / blacklisted by any public

institution / entity in India or any other country as on (last date of submission of bid).

b) I / We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution / entity in India or any other

country in last three years as on (last date of submission of bid).

c) We will inform the Bank in writing, in case, | / We or any of our allied firm* is / are debarred
/ suspended / blacklisted by any public institution / entity in India or any other country on or

before award of work for the captioned work.

2.1/ We (Name of the bidder) declares that, | / We or any of our
allied firm* (Name of the allied firm(s)) * is / are debarred / suspended
/ blacklisted by (Name and address of the public institution in India or
any other country) and the same effective up to (date). A copy of such letter is

attached for your information and record.

(Seal and Signature of the bidder)
Date:
Place:

(Note: Strike out one of the above two declarations which is not applicable)

* Allied firm: A firm would be termed as “allied firm” if the management is common, or
substantial or majority shares are owned by the banned / suspended firm and by virtue of this

it has controlling voice. Further all successors’ firms will also be considered as allied firms.
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Annexure - ‘L’

Mandate Form

Dear Sir,

| / We hereby give my / our consent to accept the payments of my / our bills through online e-
payment system. My Bank details are as under:-

Particulars Details

Name of Account holder

Address of Beneficiary with e-mail

Telephone / Mobile Nos.

PAN Card No.

Bank Name

Branch Name & Address

IFSC Code

Account No.

Type of Alc (CA/SBI/CC)

Contact details of Person In-Charge of
Work
(Name, Mobile No and Email Id)

Registered under GST Act, 2017 (Yes/
No)

GSTIN

Composition Taxable (Yes/ No)

Registered under MSMED Act 2006 (Yes/
No)

UAN No. (If Registered as MSME)

*NOTE: It is mandatory to provide Cancelled Cheque and Copies of PAN Card, GST Registration
Certificate and MSME Registration Certificate along with this form.

Signature
(Seal & Name)
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Annexure - ‘M’
NEFT Details for effecting e-payments

Name of the Institution: Reserve Bank of India, Nagpur

Address (in full): Reserve Bank of India, Nagpur

1 Name of the Account Holder (as Reserve Bank of India, Nagpur
appearing in the Bank Account)

2 Account Number 8714295

3 Type of Account (Savings, Current
Current etc.)

4 PAN Number AAIFR 5286M

5 Name of the Bank RBI, Nagpur

6 Name of the Branch RBI, Nagpur

v Address of the Bank RBI, Nagpur

8 NEFT/IFS Code RBISONGPAO01 (5th and 10th digit is

zero)
9 Name of the Account RBI, NEFT, Inward Received
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Information to be submitted by the Bidders

General Checklist for the documents to be uploaded

Annexure - ‘N’

S.No. Description Bidders
Confirmation
(Yes / No)
1. Duly seal and signed Tender Part-I
2. Proof of EMD submitted for an amount of Rs 93,400/-
3 Duration of past experience — shall have minimum 5 years of
' experience in executing the works — copies of work orders
4, Details of Minimum Qualifying works as per Annexure — ‘F’
5 Copies of Audited financial statements and ITRs of last three
' financial years.
6. Client’s certificate as per Annexure — ‘C’
7. Solvency certificate as per Annexure — ‘D’
8. Proforma of Undertaking for Maintenance as per Annexure — ‘E’
9 Service setup details with supporting documents (for a period
' of last one year) as per Annexure — ‘G’
10. | Power of Attorney as per Annexure — ‘H’
11 Undertaking / Declaration / Certificate by the Bidder regarding
" | country sharing land border with India as per Annexure — ‘I’
12 Undertaking regarding site visit by the Tenderer as per
" | Annexure — J’
13 Undertaking regarding declaration of debarment by public
" | institution(s) as per Annexure — ‘K’
14. | Mandate form as per Annexure — ‘L’
15 Copies of TDS certificates in case of works completed with
" | private organisation.
16. | Copies of GST registration certificate and PAN details
17. | Copy of MSME Registration certificate
18 Technical literature of the various components and write up of
" | the system.
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Name of the Work: Supply, Installation, Testing and Commissioning (SITC) of 2 sets of
2X3.5Ton Precision Air conditioning (PAC) units for DIT server room at Bank’s Main

Unpriced Bill of Quantity

Office Building & Additional Office Building, Nagpur.

S.No

Description of items

Qty.

Unit

1.

PAC Units - Supply, Installation, Testing and Commissioning
(SITC) of Precision AC units each (to be connected in main &
standby) of having capacity 3.5 Ton each bottom discharge
Precision Air Conditioning (PAC) units in the DIT server room
under 1 working and 1 standby operating mode as per
technical specification mentioned in Part-l of the tender,
including supply and fixing of suitable MS stand / structure as
per site requirement for indoor units and initial charging of
refrigerant R410A, including charges for Nitrogen pressure
testing, vaccumising, loading and unloading of PAC, all

complete and as directed by Bank’s Engineer.

04

Nos.

Refri —
Supply, Installation, Testing and Commissioning (SITC) of

suitable dia. hot gas and liquid gas refrigerant copper pipe
for precision A.Cs as quoted at item sl. no. 1 duly insulated
with 9 mm thick tubular nitrile rubber class "O" as per the site
requirement, the insulation surface shall be finished with 28
gauge (0.4mm) aluminium sheet cladding or else the
insulation sheet with one side Aluminium lamination as per
Technical specification mentioned in the Part-1 of the tender

all complete and as directed by Bank’s Engineer.

70

Meters

Gl Pipe - Carefully Removing of existing Common Gl pipe for
humidifier for 2 nos. PAC set and SITC of new Gl pipe &
reconnect it with 02 set PAC new units. After providing spares
viz. elbows, tees, reducers, sockets, gate valve etc. required
for reconnection, as per site requirement all complete and as

directed by Bank’s Engineer.

50

Meters
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Drain Piping

Supply, Installation, Testing and Commissioning (SITC) of
following CPVC drain piping for indoor units complete with
insulation, necessary elbows, tees, reducers etc. and
connection up to 10 M the nearest drain point in the room
shall be included. The drain piping shall be of 40 mm dia.
CPVC.

50

Meters

Electrical cabli
Supply, Installation, Testing and Commissioning (SITC) of
1.1 KV grade 6C, 6 Sg.mm FRLS PVC insulated and
sheathed copper conductor flexible cable for control &
power cabling with earthing between indoor & outdoor units
of adequate size & quantity to be considered along with
Gl cable tray / heavy duty PVC using spacers, saddles and
necessary hardware complete including cable termination
using brass glands and Cu lugs as per site requirement all

complete and as directed by Bank’s Engineer.

110

Meters

M.S stand for Outdoor Units:
Supply and fixing of suitable sized M.S structure stands
fabricated with 25 mm X 25 mm X 5 mm thick M.S. angles

to be grouted firmly at top of building by taken care of wind

speed 120 km/hr. or higher and the structural drawing duly
vetted by IIT / NIT or reputed Engineering college with
suitable waterproofing as per site condition for precision
A.Cs as quoted at item sl. no. 1 along with M.S. clamps,
providing ant vibration pads, nut bolts, clamps, supports
etc. to be painted with 2 coats of zinc / red oxide coated and
1 coat of black/brown enamel painted, square legged /Box

typed all complete and as directed by Bank’s Engineer.

04

Nos.

Supply / Return Air Grills

Supply & fixing 2’ x 2’ size of supply grills of renowned
make and as approved by the Bank’s Engineer for supply

air.

12

Nos.
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8. Dismantling and Buyback of old system: 04 Nos.

Rebate for taking away the old and existing Precision Air
conditioning units after safely dismantling the same and on as
is where is basis after commissioning of new system. Rate

shall be inclusive of all taxes.

9. Comprehensive AMC charges 02 Sets

Comprehensive AMC charges in Rupees per annum after
completion of defect liability period of one year. Rate should
be inclusive of all taxes, duties, transportation etc., as

mentioned at clause 3.15 of tender Part —I.

Note: Evaluation of tender will be as per clause 3.14, Section lll, Part-I of tender

Total Cost of Ownership (TCO) = Capital Cost (A) + 7.047*AMC Rate (B) — Buy Back
Amount (C)

Date:

Place: Seal and Signature of the Contractor
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Reserve Bank of India
Estate Department
Nagpur

e-Tender for

Supply, Installation, Testing and Commissioning (SITC) of 2 sets of 2X3.5Ton
Precision Air-conditioning (PAC) units for DIT server room at Bank’s Main Office
Building & AOB, Nagpur

Part - I
(Price Bid)
Name of Tenderer:
Address:
Contact Details with email ID:
Date and time of Pre-bid meeting : At 11:00 AM on August 21, 2026

Due date and time for Submission of tender : Up to 02:00 PM on September 02, 2026

Date of opening of Part- | of tender : At 03:00 PM. On September 03, 2026

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed
or recorded on any medium, electronic or otherwise, without the RBI's written permission
thereof, except for the purpose of responding to RBI for the said purpose. The use of the
contents of this document, even by the authorized personnel / agencies for any purpose other

than the purpose specified herein, is strictly prohibited and shall amount to copyright violation
and thus, shall be punishable under the Indian Law.
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Tender Part- I

Name of the Work: Supply, Installation, Testing and Commissioning (SITC) of 2 sets of
2X3.5Ton Precision Air-conditioning (PAC) units for DIT server room at Bank’s Main Office
Building & AOB, Nagpur

S. Description of items Qty. | Unit | Rate Amount

No

1. | PAC_Units - Supply, Installation, Testing and | 04 Nos. | To be To be
Commissioning (SITC) of Precision AC units each (to filled by | filled by
be connected in main & standby) of having capacity bidder bidder
3.5 Ton each bottom discharge Precision Air in in
Conditioning (PAC) units in the server room under 1 CPPP CPPP
working and 1 standby operating mode as per portal portal
technical specification mentioned in Part-1 of the
tender, including supply and fixing of suitable MS
stand / structure as per site requirement for indoor
units and initial charging of refrigerant R410A,
including charges for Nitrogen pressure testing,
vaccumising, loading and unloading of PAC, all
complete and as directed by Bank’s Engineer.

2. | Refrigerant piping 70 |Meters| To be To be
Supply, Installation, Testing and Commissioning filled by | filled by
(SITC) of suitable dia. hot gas and liquid gas bidder bidder
refrigerant copper pipe for precision A.Cs as quoted in in
at item sl. no. 1 duly insulated with 9 mm thick CPPP CPPP
tubular nitrile rubber class "O" as per the site portal portal
requirement, the insulation surface shall be finished
with 28 gauge (0.4mm) aluminium sheet cladding or
else the insulation sheet with one side Aluminium
lamination as per Technical specification mentioned
in the Part-l of the tender all complete and as
directed by Bank’s Engineer.
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Gl Pipe - Carefully Removing of existing Common 50 |Meters | To be To be
Gl pipe for humidifier for 2 nos. PAC set and SITC filled by | filled by
of new Gl pipe & reconnect it with 02 set PAC new bidder bidder
units. After providing spares viz. elbows, tees, in in
reducers, sockets, gate valve etc. required for CPPP CPPP
reconnection, as per site requirement all complete portal portal
and as directed by Bank’s Engineer.

Drain Piping 50 |Meters | To be To be
Supply, Installation, Testing and Commissioning filled by | filled by
(SITC) of following CPVC drain piping for indoor bidder bidder
units complete with insulation, necessary elbows, in in

tees, reducers etc. and connection up to 10 M the CPPP CPPP
nearest drain point in the room shall be included. portal portal
The drain piping shall be of 40 mm dia. CPVC.

Electrical cabling 110 |Meters | To be To be
Supply, Installation, Testing and Commissioning filled by | filled by
(SITC) of 1.1 KV grade 4C, 4 Sq.mm FRLS PVC bidder | bidder
insulated and sheathed copper conductor flexible in in
cable for control & power cabling with earthing CPPP CPPP
between indoor & outdoor units of adequate size portal portal

& quantity to be considered along with Gl cable
tray / heavy duty PVC using spacers, saddles and
necessary hardware complete including cable
termination using brass glands and Cu lugs as per
site requirement all complete and as directed by

Bank’s Engineer.

Page 108 of 109




6. M.S stand for Qutdoor Units: 04 | Nos. To be To be

Supply and fixing of suitable sized M.S stands filled by | filled by
fabricated with 25 mm X 25 mm X 5 mm thick M.S. bidder bidder
angles to be grouted firmly at top of building by in in
taken care of wind speed 120 km/hr. or higher with CPPP CPPP
suitable waterproofing as per site condition for portal portal

precision ACs as quoted at item sl. no. 1 along with
M.S. clamps, providing ant vibration pads, nut
bolts, clamps, supports etc. to be painted with 2
coats of zinc / red oxide coated and 1 coat of
black/brown enamel painted, square legged /Box
typed all complete and as directed by Bank’s

Engineer.

7. Supply / Return Air Grills 12 | Nos. To be To be
filled by | filled by
bidder bidder

Supply & fixing 2° x 2’ size of supply grills of

renowned make and as approved by the Bank’s

in in
Engineer for supply air. CPPP CPPP
portal portal

Total inclusive of taxes and all charges etc (A)

8. | Rebate for dismantling and taking away the old and | 04 Nos. To be To be

existing Precision Air conditioning units on as is filled by | filled by
: : o bidder bidder
where is basis after commissioning of new system. in i
Rate shall be inclusive of all taxes. (C) CPPP CPPP
portal portal
9. | Comprehensive AMC charges in Rupees per annum | 02 Set To be To be
after completion of defect liability period of one year. filled by | filled by
: : , bidder | bidder
Rate should be inclusive of all taxes, duties, in in
transportation etc., as mentioned at clause 3.15 of CPPP CPPP
tender Part — I. (B) portal portal

Note: Evaluation of tender will be as per clause 3.14, Section lll, Part-l of tender

Total Cost of Ownership (TCO) = Capital Cost (A) + 7.047*AMC Rate (B) — Buy Back
Amount (C)

Date:

Place: Seal and Signature of the Contractor
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