
 
 

Reserve Bank of India/ भारतीय �रज़वर् बैंक 
Estate Department / संपदा िवभाग 

Guwahati / गुवाहाटी 
 
 
 

�रज़वर् बैंक ऑफ़ इंिडया गुवाहाटी के के मु� कायार्लय भवन की दूसरी मंिजल पर ��त सीआरपीएफ 
िवश्राम कक्ष के शौचालय का नवीनीकरण, प�रवतर्न और संशोधन। 

 
ई-िनिवदा नं: RBI/GUWAHATI/ESTATE/5/26-27/ET/166 

 
िनिवदा सूचना 

 

भारतीय �रज़वर् बैंक, गुवाहाटी उपयुर्� कायर् के िलए दो बोली प्रणाली (तकनीकी-वािण��क और िव�ीय बोली) के 
तहत ई-िनिवदाएं एक साथ आमंित्रत करता है। िनिवदा प्रपत्र 11 जून 2026 को आरबीआई की वेबसाइट 
www.rbi.org.in और एमएसटीसी ई-पोटर्ल www.mstcecommerce.com पर देखने / डाउनलोड करने के िलए 
उपल� होगंी। 

आपकी िनिवदा, िविधवत भरी हुई और ई-ह�ाक्ष�रत, केवल एमएसटीसी �ू कॉमन पोटर्ल (MSTC New 
Common Portal) www.mstcecommerce.com के मा�म से ई-टेंड�रंग मोड द्वारा प्र�ुत की जानी चािहए। 
ई-िनिवदा प्रिक्रया की अनुसूची और संिक्ष� िववरण इस प्रकार हैं: 
 

1. कुल अनुमािनत लागत: ₹9,94,136/- 
 

2. इवेंट का प्रकाशन- िदनांक और समय: 11.06.2026 को 17:00 बजे से। 
 

3. बोली प्रारंभ होने की िदनांक और समय: 11.06.2026 को 17:00 बजे से। 
 

4. बोली-पूवर् बैठक की िदनांक: 16.06.2026 को 11:00 बजे से बैंक मु� कायार्लय भवन पर 
 

5. बोली बंद होने की िदनांक और समय: 03.07.2026 को 14:00 बजे । 
 
6. बोली खोलने की िदनांक और समय: 03.07.2026 को 15:00 बजे से। 

 
 

इस िनिवदा के संबंध में कोई भी संशोधन/शु�द्धपत्र/��ीकरण केवल वेबसाइट/ई-पोटर्ल पर अपलोड िकया जाएगा। 
 
बैंक �ूनतम िनिवदा �ीकार करने के िलए बा� नही ंहै और िकसी भी या सभी िनिवदाओ ंको िबना कोई कारण 
बताए अ�ीकार करने का अिधकार बैंक सुरिक्षत रखता है। 

कृपया �ान दें िक यह एक सीिमत ई-िनिवदा है। यह केवल सूचना के िलए प्रकािशत की जा रही है और इस 
सीिमत िनिवदा में बोली लगाने के िलए ख ुला आमंत्रण नही ंहै। इस िनिवदा में भागीदारी केवल आमंत्रण द्वारा है 
और बैंक के सूचीबद्ध ठेकेदारो ंतक ही सीिमत है। अनचाहे प्र�ावो ंको अनदेखा िकया जाएगा। हालांिक, जो 
ठेकेदार भिव� में ऐसी िनिवदाओ ंमें भाग लेना चाहते हैं, वे प्रिक्रया के अनुसार आरबीआई के साथ पैनल में 
शािमल होने के िलए आवेदन कर सकते हैं।        
  

के्षत्रीय िनदेशक 
भारतीय �रज़वर् बैंक 

               उ�र पूव� के्षत्र 

http://www.rbi.org.in/
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/


Reserve Bank of India/भारतीय �रजवर् बेंक 
Estate Department / संपदा िवभाग 
 
                      

 

  
 

e-tender for 
 

 

 
E-tender no.- RBI/GUWAHATI/ESTATE/5/26-27/ET/166 

 
 

PART- I 
 

Name of the Tenderer:   
 

Address:   
 
 

e-mail ID & Phone No:   
 
 
 
 
 

 
Date of Publication of e-Tender 

 
June 11, 2026 at 17:00 Hours 

 
Date of Pre-Bid Meeting 

 
June 16, 2026 at 11:00 Hours onwards 

 
Last date of Submission of Bid 

 
July 03, 2026 up-to 14:00 Hours 

 
Date of Opening of Part- I of e-Tender 

 
July 03, 2026 from 15:00 Hours 

 
 
 
 
 
 
 
 
 
 
 
 
 

Renovation , alteration and modification of washroom CRPF Rest Room, at 2nd 
floor, MOB RBI, Guwahati. 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or otherwise, 
without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the contents of this documents, 
even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright 

violation and thus, shall be punishable under the Indian Law. 
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DISCLAIMER 
 

Reserve Bank of India, Estate Department, Guwahati, has prepared this document to give 

background information on the Project to the interested parties. While Reserve Bank of India 

has taken due care in the preparation of the information contained herein and believes it to 

be accurate, neither Reserve Bank of India nor any of its authorities or agencies nor any of 

their respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it. 
 

The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries. Respondents to this e-tender are required to make their own inquiries and they 

should not rely solely on the information contained in the blank e-tender documents / forms. 

The Reserve Bank of India is not responsible if no due diligence is performed by the 

Respondents. 
 

The information is provided on the basis that it is non – binding on Reserve Bank of India or 

any of its authorities or agencies or any of their respective officers, employees, agents, or 

advisors. 
 

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process or procedure to be applied. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. No reimbursement of cost of any type will be paid 

to persons or entities expressing interest. 
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SCHEDULE OF TENDER (SOT) 
 

This is a LIMITED e-TENDER. Only those bidders/vendors who are empaneled with 
RBI Guwahati for such Civil works under the Price Category of “₹5 Lakh & above and 
up-to ₹10 Lakh” or otherwise allowed by the Bank are eligible to participate in this e-

tender process. 
 

Particulars Description 

1. e-Tender No RBI/GUWAHATI/ESTATE/5/26-27/ET/166 

2. Name of the Work Renovation, alteration and modification of washroom 

CRPF Rest Room, at 2nd floor, MOB RBI, Guwahati. 

3. Estimated Cost of the Work ₹9,94,136/- (Rupees Nine Lakhs Ninety-Four 
Thousand One Hundred Thirty-Six Only) 

3. Mode Of Tender e-Procurement System Online (Part I – Techno- 
Commercial Bid and Part II - Financial Bid through 
MSTC Common Portal at www.mstcecommerce.com 

4. Date of NIT available to Parties to 
download from RBI website and 
MSTC Portal 

June 11, 2026 from 17:00 Hours onwards 

5. Date and venue of the Pre-Bid 
Meeting (offline) 

June 16, 2026 from 11:00 Hours onwards at 4th 
Floor, Estate Department, RBI Guwahati 

6. Earnest Money Deposit: NA 
 

7. Bid Start date (Techno- 
commercial Bid and Financial Bid) 
through MSTC Common Portal at 
www.mstcecommerce.com 

June 11, 2026 from 17:00 Hours onwards 

8. Last date of submission of DD/ 
Bank Guarantee for EMD 

NA  

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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9. Date of closing of online bid 
submission for Techno-Commercial 
Bid & Price Bid 

July 03, 2026 up to 14:00 Hours 

10. Date and Time of opening of Part- 
I (i.e. Techno-Commercial Bid) 

July 03, 2026 from 15:00 Hours onwards 

11. Date and Time of opening of 
Part-II (i.e. Financial Bid) 

Opening of Financial Bid will be intimated to all 
the eligible bidders later via email/ telephone. 

12. Time allowed for completion of the 
works from tenth day after the date of 
written order to commence work 

60 Days 

13. Retention Money (RM) to be 
deducted from each bill 

5% of the bill amount 

14. Performance Bank guarantee NA 
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IMPORTANT INSTRUCTIONS FOR e-PROCUREMENT 
 

Bidders are requested to read the terms & conditions of this tender before submitting their 
online e-tender. Bidders who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the e-Tender for opening of the price bid. 

 
1. Process of e-Tender: 

 
(A) Registration: The process involves vendor’s registration with MSTC e-procurement 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids 
electronically. Electronic Bidding for submission of Technical Bid will be done over the 
internet. The vendor should possess Class III signing type digital certificate. Vendors are 
to make their own arrangement for bidding from a P.C. connected with Internet. MSTC 
is not responsible for making such arrangement. (Bids will not be recorded without Digital 
Signature). 

 
Special note: 
The Technical Bid has to be submitted on-line at through MSTC Portal (Common Portal) at 
www.mstcecommerce.com. 
a) Vendors are required to register themselves online with www.mstcecommerce.com→ e- 
Procurement → Common Portal → Vendor Login → Register → Filling up details and creating 
own user id and password → Submit 

 
b) Vendors will receive a system generated mail confirming their registration in their email 
which has been provided during filling the registration form. 

 
In case of any clarification, please contact RBI/MSTC, before the scheduled time of e-Tender. 

 
Contact person (RBI): 

 
S/No Name of the Person Designation Phone Number 

1 Shri Pawan Das Assistant Manager (Tech-Civil) +91 8424058452 
2 Shri Rajat Das Assistant Manager (Estate) +91 9433536847 

 
e-mail ID of Estate Department: estateguwahati@rbi.org.in 

Contact person (MSTC Ltd): 
 
 

S/N Name of the Person e-mail Phone Number 
 
 

1 

 
 

Shri Prashant Chitranjan 

pchitranjan@mstcindia.co.in 0361-2221199 
ghyopn1@mstcindia.in, 
ghyopn2@mstcindia.in 
helpdeskghy@mstcindia.in and 
bmghymstc@mstcindia.in 

+91 8592888286 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
mailto:estateguwahati@rbi.org.in
mailto:pchitranjan@mstcindia.co.in
mailto:ghyopn1@mstcindia.in
mailto:ghyopn2@mstcindia.in
mailto:helpdeskghy@mstcindia.in
mailto:bmghymstc@mstcindia.in
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MSTC Technical Help Desk: 0361-2221199 
 

(B) System Requirements: 
 

a) Windows 7 or above Operating System 
 

b) IE-7 and above Internet Explorer 
 

c) Signing type digital signature 
 

d) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system 
to disable “Protected Mode” for DSC to appear in the signer box following settings may be 
applied. 

 
 

 Tools => Internet Options =>Security => Disable protected Mode if enabled- i.e., 
Remove the tick from the tick box mentioning “Enable Protected Mode”. 

 
(C) Other Settings: 

 
 Tools => Internet Options => General => Click on Settings under “browsing history/ 

Delete Browsing History” => Temporary Internet Files => Activate “Every time I Visit 
the Webpage”. 

 
 To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→ 
Internet Options 
→ custom at (Please run IE settings from the page www.mstcecommerce.com once). 

 
(D) Bidders are advised to refer to the “Vendor Guide” and a “Video Guide” before 
proceeding with the tendering process. 

 
The Technical Bid and the Financial Bid will have to be submitted online at 
www.mstcecommerce.com Bids will be opened electronically on t he specified date and time 
as given in the Tender. 

 
All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity. 

 
2. Special Note towards Transaction Fee: The vendors shall pay the transaction fee using 
“Transaction Fee Payment” Link under “My Menu” in the vendor login. The vendors have to 
select the particular tender from the event dropdown box. The vendor shall have the facility 
of making the payment either through NEFT or Online Payment. On selecting NEFT, the 
vendor shall generate a Challan by filling up a form. The vendor shall remit the transaction fee 
amount as per the details printed on the Challan without making change in the same. On 
selecting Online Payment, the vendor shall have the provision of making payment using its 
Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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account, the transaction fee shall be auto authorized and the vendor shall be receiving a 
system generated mail. 
3. Transaction fee is non-refundable. A vendor will not have the access to online e-Tender 
without making the payment towards transaction fee. 

 
NOTE: Bidders are advised to remit the transaction fee well in advance before the closing 
time of the event so as to give themselves sufficient time to submit the bid. 

 
4. Tenderers are required to ensure that their corporate email I.D. provided is valid and 
updated at the time of registration with MSTC portal. Tenderers are also requested to ensure 
validity of their DSC (Digital Signature Certificate). 

 
5. e-Tender cannot be accessed after the due date and time mentioned in NIT. 

 
6. Bidding in e-Tender: 

 
a) Vendor(s) need to submit necessary Tender fees (if any) and Transaction fees (if any) to 
be eligible to bid online in the e-Tender. Tender fees and Transaction fees are non-
refundable. 

 
b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 

 
c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid and 
Commercial Bid through internet in MSTC website www.mstcecommerce.com → Common 
Portal → Vendor Login → Register → My menu→ Auction Floor Manager → live event 
→Selection of the live event. 

 
d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common 
terms/Commercial specification and save the same. After that click on the Technical bid. If 
this application is not run, then the vendor will not be able to save/submit his Technical bid. 

 
e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. 
Once the same is done, the Commercial Bid link becomes active and the same has to filled 
up and then vendor should click on “save” to record their Commercial bid. Then once both 
the Technical bid has been saved, the vendor can click on the “Final submission” button to 
register their bid. 

 
f) Vendors are instructed to use Attach Doc button to upload documents. Multiple documents 
can be uploaded. 

 
g) In all cases, vendor should use their own ID and Password along with Digital Signature at 
the time of submission of their bid. 

https://www.mstcecommerce.com/
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h) During the entire e-Tender process, the vendors will remain completely anonymous to one 
another and to everybody else. 

 
i) The e-Tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. All electronic bids submitted during the e-Tender process shall 
be legally binding on the vendor. Any bid will be considered as the valid bid offered by that 
vendor and acceptance of the same by the Buyer will form a binding contract between Buyer 
and the Vendor for execution of supply. 

 
j) It is mandatory that all the bids are submitted with digital signature certificate, otherwise the 
same will not be accepted by the system. 

 
k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof. 

 
l) No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-Tender floor by any vendor confirms his acceptance of terms & conditions of 
the tender. 

 
m) Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

 
n) The tender inviting authority has the right to cancel this e-Tender or extend the due date 
of receipt of bid(s) without assigning any reason thereof. 

 
o) Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com to familiarize them with the system before bidding. 

 

p) No deviation to the technical and commercial terms & conditions are allowed. 
 

q) Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 
conditions for the tender. Any order resulting from this tender shall be governed by the terms 
and conditions mentioned therein. The tender inviting authority has the right to cancel this e- 
tender or extend the due date of receipt of bid(s) without assigning any reasons thereof. 

 
r) The bid will be evaluated based on the filled-in technical & commercial formats. 

 
s) The documents uploaded by bidder(s) will be scrutinized. In case any of the information 
furnished by the bidder is found to be false during scrutiny,  punitive action including 
suspension and banning of business can also be taken against defaulting bidders. 

 
Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com to familiarize them with the system before bidding. 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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To, 

FORM OF TENDER  
Date: 
Place: 

 

Smt Sushmita Phukan 
Regional Director 
Reserve Bank of India, Guwahati 
Estate department 

Madam, 
“Renovation, alteration and modification of washroom CRPF Rest Room, at 2nd floor, MOB 
RBI, Guwahati.”  
Having examined the drawings, specifications, designs and schedule of quantities relating to the 

works specified in the memorandum hereinafter set out and having examined the site of the works 

specified in the said memorandum and having acquired the requisite information relating thereto as 

affecting the tender, I/We hereby offer to execute the works specified in the said memorandum 

within the time specified in the said memorandum at the rates mentioned in the attached schedule 

of quantities (Part II) and in accordance in all respects with the specifications, designs, drawings 

and instructions in writing referred to in Conditions of Tender, the Articles of Agreement, Special 

Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 

provided for, by and in all other respects in accordance with such conditions so far as they may be 

applicable. 

Memorandum 
 

S/N Description of work 
Renovation, alteration and modification of 
washroom CRPF Rest Room, at 2nd floor, MOB 
RBI, Guwahati. 

1 Estimated cost (Rs.) ₹9,94,136/- (Rupees Nine Lakhs Ninety-Four 
Thousand One Hundred Thirty-Six Only) 

2 Earnest Money (Rs.) NA 

3 Percentage, if- any, to be 
deducted from bill as Retention 
Money 

5% of the Bill amount 

4 Time allowed for completion of 
the works from tenth day after the 
date of written order to 
commence work 

60 days  

 
2. Should this e-Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms 
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and Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your 
successors, or assignees or nominees such sums of money as are stipulated in the conditions 
contained in the e-Tender together with the written acceptance of the Contract. 

 
3. I/We also agree that the e-Tender will remain valid for acceptance by the Bank for 60 
days from the date of opening of Part I of the e-Tender and this period of validity can be 
extended for such period as may be mutually agreed between the Bank and us in writing. 
4. I/We understand that you reserve the right to accept or reject any or all the e-Tender either 
in full or in part without assigning any reason therefor. 

 
5. The e-Tender documents are duly signed, filled and submitted / uploaded in two parts 
separately through online. Part I contains all commercial terms and conditions and technical 
particulars and Part II contains only the price bid in the Bank's pro-forma. 

 
 

2. Our Bankers are: 
i) 

 
 
 

ii) 
 

 
 

5. The names of proprietary /partners of our firm are: 
 

i)   
 

ii)   
 

Name of the partner of the firm 
authorized to sign. 
OR 
Name of person having Power of 
Attorney to sign the Contract 
(Certified copy of the Power 
of Attorney should be attached).   

 
Yours faithfully, 
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Signature of Contractor. 
 

[Note: If the party is a proprietary firm or an individual it should be signed by the proprietor or 
the individual. If the party is a partnership firm it should be signed by all or on behalf of all the 
partners. If the party is a private limited firm/ Incorporate Company, the COMMON SEAL OF 
the firm is to be affixed pursuant to the resolutions passed by its Board of Directors at the 
meeting held on   (Copy of the resolution should be attached). If the Contractor 
signs under common seal, the signature clause should tally with the sealing clause in the 
Articles of Association] 

 
Witnesses: 
1)    

(Signature) 
 

Name:   
 

Address   
 
 
 

 
 
 

 
 

1)    
(Signature) 

 
Name:   

 
Address   
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ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made on the ……………………………. day of ……………… 
between the “Reserve bank of India, Guwahati” having its Central Office at, Mumbai- 400001 
(hereinafter called  "THE  EMPLOYER") of the one part and .............................. (hereinafter 
called "THE CONTRACTOR") of the other part. 

 

WHEREAS the Employer is desirous of getting “Renovation , alteration and modification of 
washroom CRPF Rest Room, at 2nd floor, MOB RBI, Guwahati“and has prepared drawing 
and/or Schedule of Quantities showing and describing the work to be done under the direction 
of Bank’s(The Employer’s) Engineer. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been 
signed by or on behalf of the parties hereto. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 
set forth herein and to the conditions set forth in the special Conditions and in the Schedule 
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 
as ‘the said Conditions’) the works shown upon the said drawings and/or described in the 
said specification and included in the Schedule of Quantities at the respective rates there in 
set forth amounting to the sum as therein arrived at or such other sum as shall become 
payable there under (hereinafter referred to as ‘the said Contract Amount’) 

 
Now it is hereby agreed as follows: 

 
1. In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and complete the work shown upon 
the said drawings and described in the said Specifications and the Schedule of Quantities. 

 
2. The employer shall pay the contractor said Contract amount or such other sum as shall 
become payable, at the times and the manner specified in the said Conditions. 

 
3. The said conditions and appendix thereto shall be read and construed as forming part of 
this agreement and the parties hereto shall respectively abide by, submit themselves to the 
said conditions and the correspondence and perform the agreements on their part 
respectively in the said Conditions and the correspondence contained. 

 
4. The plans, agreement and documents mentioned herein shall form the basis of this 
Contract. The Contractor shall not be entitled for the payment for the quantities beyond the 
tendered quantities unless ordered for by specific written instructions from the Bank’s 
Engineer/ official. 

This Contract is neither a fixed Lump Sum Contract nor a piece Work Contract but a contract 
to carry out the work in respect of the work “Renovation , alteration and modification of 
washroom CRPF Rest Room, at 2nd floor, MOB RBI, Guwahati.” amounting to ₹9,94,136/- 
(Rupees Nine Lakhs Ninety Four Thousand One hundred Thirty Six Only )inclusive of GST 
and any other 
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applicable taxes & charges) to be paid for according to actual measured quantities at the rate 
contained in the Schedule of rates and Probable Quantities or as provided in the said 
Conditions. 

 
5. The Employer reserves to itself the right of altering the Drawings and/or nature of the 
work by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this contract. 

 
6. Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the site is handed over to him or from tenth day 
after the date of issue of formal work order as provided for in the said Conditions whichever 
is later and to complete the entire work within 60 days subject nevertheless to the provisions 
for extension of time. 

 
7. All payments by the Employer under this Contract will be made only at Guwahati. 

 
8. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 
any claim to the Employer. 

 
9. Contractor must comply with the compliance of Contract Labour (Regulation and 
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 & Assam 
Labour Contract (Regulation and Abolition) Rules 1971 and should display related notice 
board at the work place. 

 
10. Contractor must comply with provisions of “the Sexual Harassment of women at the 
work place (Prevention, Prohibition and Redressal) Act 2013”. The Contractor shall be 
responsible for educating its employees about prevention of sexual harassment at work place 
and related issues. The contractor needs to provide a complete and updated list of the work- 
personnel that will be deployed in the work place. 

 
11. All disputes arising out of or in any way connected with this agreement shall be deemed 
to have arisen at Guwahati and only Courts in Guwahati shall have jurisdiction to determine 
the same. 

 
12. That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 

 
13. The Contractor shall not disclose directly or indirectly any information, materials and 
details of the Employer’s (the Bank's) infrastructure/systems/equipment etc., which may come 
to the possession or knowledge of the Contractor during the course of discharging its 
contractual obligations in connection with this agreement, to any third party and shall at all 
times hold the same in strictest confidence. The Contractor shall treat the details of the 
contract as private and confidential, except to the extent necessary to carry out the obligations 
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under it or to comply with applicable laws. The Contractor shall not publish, permit to be 
published, or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 
confidential information. Failure to observe the above shall be treated as breach of contract 
on the part of the Contractor and the Employer shall be entitled to claim damages and pursue 
legal remedies. 

 
14. The Contractor shall afford every reasonable facility for the carrying out of all works 
relating to civil works and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors etc. after the completion of such 
works. 

 
15. The Contractor's obligations with respect to non-disclosure and confidentiality will 
survive till the expiry or termination of this agreement for whatever reason.” 

 
IN WITNESS WHEREOF the Employer and the Contractor have set their respective hands 
to these presents and two duplicates hereof the day and year first hereinabove written. 

 
(If the Contractor is a partnership or an individual) 

 

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly 
authorised official and the Contractor has caused its common seal to be affixed hereunto and 
the said two duplicates / has caused these presents and the said two duplicates hereof to be 
executed on its behalf, the day and year first herein above written. 

 
(If the Contractor is a Company) 

 

Signature Clause 
 

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of Shri ………………... 
. ....................................................... (Name and Designation) 

 
In the presence of 

Witnesses- 

1) …………………………………………………………….. 

Address: .......................................................................... 
 

2) ..................................................................................... 
 

Address: .......................................................................... 
 

If the part is a partnership firm or any individual should be signed by all or on behalf of all the 
partners 
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SIGNED AND DELIVERED BY 
 

……………………………………………………………………. 

Witnesses- 

1)…………………………………………………………………... 

Address …………………………………………………………... 

2) ………………………………………………………………….. 
 

Address …………………………………………………………... 

The COMMON SEAL OF ....................................................... 

was hereunto affixed pursuant to the resolutions passed by its Board of Directors at the 
meeting held on ...................................................................... 
in the presence of 

 
1) ............................................................................................. 

 
2) ............................................................................................. 

 
If the Contractor signs under its common Seal the signature clause should tally with their 
sealing clause in the Articles of Associations. 

 
The Contractor is signing by the hand of power of attorney whether a company or individual. 

Directors who have signed these presents in taken thereof in the presence of 

1) ……………………………………………………………………. 
 

2) ……………………………………………………………………. 
 

If the Contractor is signed by the hand of Power of Attorney, whether of a company or an 
individual 

 
SIGNED AND DELIVERED BY 

 
The Contractor by the hand of Shri/ Smt./ Ms. …………………………………........................... 
And duly constituted attorney. 
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Pre-Bid Qualification and General Instructions to Contractors 
1) Interested tenderers must upload relevant documents satisfying all the points as stated 
above along with techno-commercial (Part-I) bid of tender. The same Eligibility documents 
should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. It is to be duly 
noted that the tender process shall be executed on the MSTC portal through e-Tendering. 

 
2) In the event of intending tenderers’ failure to satisfy the Bank; the Bank reserves the right 
to refuse their participation. 

 
3) Tender form will be available for downloading w.e.f. June 11, 2026 from 17:00 hrs. An 
Off-Line Pre-Bid meeting will be held on June 16, 2026 from 11:00 AM onwards at 4th 
Floor, Estate Department, Main Office Building, Reserve Bank of India, Guwahati. The 
minutes of the Pre-Bid meeting or any corrigendum/ amendments will be published in the 
Bank’s website. 

 
Tender form can be downloaded for viewing from RBI website www.rbi.org.in or 
www.mstcecommerce.com.The required pre-Qualification papers should be uploaded with 
the Techno Commercial Bid (Part-I)on the MSTC portal. 

 

4) Interested vendors/firms can participate in e – Tender after getting registration with 
(www.mstcecommerce.com) Online Part I – Techno-Commercial Bid and   Part II–Price  Bid 
shall be opened through (www.mstcecommerce.com) and applicable transaction charges must 
be paid by the firm. 

 
5) Tender in prescribed format shall be uploaded on MSTC website. Part-I of tender will 
contain the Bank's standard technical and commercial conditions for the proposed work, 
tenderers' covering letter 
Part-II of the tender will contain no conditions but Tenderer’s Price Bid, Bank's Schedule 
of quantities, tender drawings, if any, only. 

 
6) Part-I of the tenders will be submitted by the Tenderers in MSTC portal. The same will be 
opened by RBI on July 03, 2026 at 15:00 hrs. Those tenderers who would like to depute 
their representatives, may depute their representatives to Estate Department, Reserve Bank 
of India, Station Road, Pan Bazar, Guwahati- 781001 for the same. Part II of the tender will 
be opened later. Due intimations will be given for the same. 

 
7) The Bank shall obtain reports on the past performance of the tenderer from his clients 
and bankers. The Bank shall evaluate the said reports before opening of the Part-II of the 
tenders. If any tenderer is not found to possess the required eligibility for participating in the 
tendering process at any point of time and / or his performance reports received from his 
clients and / or his bankers and found unsatisfactory, the Bank reserves the right to reject 
his offer even after opening of Part-I of the tender. The Bank is not bound to assign any 
reason for doing so. 

 
8) The Bank is not bound to accept the lowest tender and reserves the right to accept either 
in full or in part of any tender. The Bank also reserves the right to reject all the tenders without 
assigning any reason thereof. 

https://www.rbi.org.in/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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9) Tenders shall remain open to acceptance by the Bank for a period of three months from 
the date of opening of the Part- II of the tender which period may be extended by mutual 
agreement and the tenderer shall not cancel or withdraw the tender during this period. 

 
10) Preparation of the Tender: 

 
a) The tenderer must use only the forms issued by the Bank to fill in the rates. 

 
b) Tender form must be filled in Hindi/English. If any of the documents is missing or unsigned, 
the tender may be considered invalid by the Bank at its discretion. 

 
c) Rates should be quoted both in figures and words in the columns specified. No advice of 
any change in rate or conditions after the opening of the tender will be entertained. 

 
d) Each of the tender documents should be signed by the person or persons submitting the         
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tender in token of his/their acquainted himself/themselves with the General Conditions of 
Contract, Specifications, Special Conditions, etc. as laid down. Any tender with any of the 
documents not signed will be rejected. 
 

e) The tender submitted on behalf of a firm shall be signed by all the partners of the firm or 
by a partner who has the necessary authority on behalf of the firm to enter into the proposed 
contract. Otherwise, the tender may be rejected by the Bank. 

 
11) Contract Agreement: On receipt of intimation from the Bank of the acceptance of 
his/their tender, the successful tenderer shall be bound to implement the contract and within 
ten days thereof the successful tenderer shall sign an agreement in accordance with the draft 
agreement and the Schedule of Conditions but the written acceptance by the Reserve Bank 
of India of a tender will constitute a binding contract between the Reserve Bank of India and 
the person so tendering whether such formal agreement is or is not subsequently executed. 

 
12.Refund of SD: The Security Deposit/ Retention Money shall be refunded to the contractor 
without any interest in due course i.e., on successful completion of the DLP of 1 year and 
satisfactory rectification of all the defects developed and pointed out to the contractor during the 
said DLP of 1 year. 
 
13)Assignment / Sub-letting the contract: 
 

a) The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract 
except with the written consent of the Employer. In case of breach of these conditions, the 
Employer may serve a notice in writing on the Contractor rescinding the Contract whereupon 
the security deposit shall stand forfeited to the Employer. 

 
b) The Contractor shall carry out all the work strictly in accordance with drawings, details and 
instructions of the Bank’s Engineer. If in the opinion of the Bank’s Engineer changes have to 
be made in the design and with the prior approval in writing of the Employer they desire the 
Contractor to carry out the same, the Contractor shall carry out the same without any extra 
charge. 
c) If no such facility is available at the site of work and if available and found inadequate, it 
shall be the responsibility of the contractor to make his own arrangement for obtaining water 
and power at his cost 
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 2.Safety Code: The contractor shall strictly comply with the provision of safety code annexed 
hereto. 
 

2) Completion Time Period: 
 

a) Time allowed for completion of the work is 60 calendar days which shall be strictly 
observed by the tenderer. The time shall be reckoned from the tenth (10th) day of written 
order to commence the work is issued. 

 
b) The successful tenderer shall be required to submit the detailed work program and the 
same shall be got approved from the Architect / Employer before commencing the work and 
accordingly progress shall be monitored by the Architect / Employer. 

 
c) The work shall be carried out throughout the stipulated period of the contract with all due 
diligence. 

 
3) Liquidated Damages: If the Contractor fails to complete the work within the specified 
completion period he shall be liable to pay the Liquidated Damages at the rate of ₹355/- per 
day subject to a maximum of 10% of the accepted contract amount. 

 
The Contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the work, whatever the cause of delays may 
be, including delays arising out of modifications to the work entrusted to him or in any sub- 
contract connected therewith or delays in awarding contracts for other trader of the project or 
in commencement or completion of such works or in procuring Government controlled or 
other building materials or in obtaining water and power connections for construction purpose 
or for any other reason whatsoever and the employer shall not be liable for any claim in 
respect therefore. The Employer does not accept liability for any sum besides the tender 
amount, subject to such variations as are provided for herein. 

 
4) Basic Prices: 

 
a) Wherever the basic price for the material is specified, the contractor should furnish to the 
Employer for verifications all the tax paid bills. The purchase rate shall be approved from the 
Architect/Bank’s Engineers before purchasing such materials. The adjustment in price of the 
materials shall be made only on measured quantity. Contractor’s overheads and profits shall 
not be considered on the cost difference. 

 
b) The basic prices are ex-go-down and are inclusive of GST and all other duties levied by 
Government or any public body (Ex-go-down referred to here will be the dealers go-down). 
The rate quoted for the respective item shall include transportation to the site, storing, 
handling etc. 

 
5) Tenderer to inform himself/ herself/ themselves fully: 

 
a) The tenderer must obtain for himself on his own responsibility and at his own expense all 
the information which may be necessary for the purpose of making this tender and for 
entering into a contract and must examine the drawings and must inspect the site of the work 
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and acquaint himself with all local conditions, means of access to the work, nature of the work 
and all matter appertaining thereto. 

 
b) The tenderer shall be deemed to have carefully examined the work and site conditions 
including the labour, general and special conditions, the specifications, schedules and 
drawings and shall be deemed to have visited the site of work and have fully informed himself 
regarding the local conditions and carried out his own investigations to arrive at the rates 
quoted in the tender. In this regard, he will be given necessary information available with the 
department but without any guarantee about its accuracy. 

 
c) If the tenderer shall have any doubts as to meaning of any portion of the general conditions, 
or the special conditions, or the scope of work or the specifications and drawings or any other 
matter concerning the contract he shall in good time, before submitting his tender, put forth, 
the particulars thereof and submit them to the Employer in writing in order that such doubts 
may be clarified authoritatively in writing before tendering. Once a tender is submitted the 
matter will be decided according to the tender conditions in the absence of such authentic 
pre-clarification. 

 
35. The successful tenderer should make his own arrangements to procure all materials 
required for the work. 

 
36. The tenderer shall have to use materials of the makes/manufacturers specified in the list 
of material of approved brand and/or manufacture contained in this tender form. 

 
37. The rates quoted in the tender shall include all charges for supply, installation (assembly), 
testing, packing, handling, and transport for all supplies. The rates shall include storage, 
watch, and ward, temporary structures, lighting at night, tools and tackles, labour and other 
services for erection and commissioning works. 

 
38. The rates shall also be firm and shall not be subject to exchange variations, labour 
Condition, fluctuations in railway freights or any conditions whatsoever. Tenderers must 
include in their rates IGST, CGST, SGST, GST, sales tax, VAT (value added tax), excise 
duty, customs duty, octroi work contract tax, Service tax and any other tax and duty or other 
levy levied by the Central Government or any State Government or local authority, if 
applicable. No claim in respect of IGST, CGST, SGST, GST, sales tax, sales tax on works 
contract, Service tax, excise duty, customs duty, VAT, Octroi or other tax or duty or levy 
whether existing or future shall be entertained by the Employer. Bill of the Contractor, 
Supplier, Vendor shall be as per the GST requirements and compliances. 

 
39. IS Code numbers wherever mentioned in the tender shall be the latest version of IS codes 
as on the date of opening of tenders. 

 
40. The successful tenderer shall be required to submit Bar chart for the various activities 
involved in this work including dependencies etc. and regularly monitor the progress of work 
accordingly. 
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41. The security deposit of the successful tenderer will be forfeited if he fails to comply with 
any of the conditions of the Contract. 

 
42. Errors, Omission and Descriptions: 

 
(a) In case of errors, omissions and/or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specification etc. the following order of 
preferences shall apply. 

 
(i) Between actual scaled and written dimension (or description) on a drawing the later shall 
be adopted. 

 
(ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the later shall be taken as correct. 

 
(iii) Between the written description of the item in the specifications and the detailed 
descriptions in the schedule of quantities of the same item, the later shall be adopted. 

 
(b) In case of difference between the rates quoted in figures and words, the rate adopted for 
working out the total amount of item in the original tender form, shall be taken as correct. In 
all other cases the correct rate would be that which is lower. 

 
(c) Between the duplicate/subsequent copies of the tender and original tender, the original 
shall be taken as correct. 

 
(d) In all cases of omissions and/or doubts or discrepancies in any item or specification a 
reference shall be made to the Assistant General Manager (Tech)/ AM(Tech), Estate 
Department, Reserve Bank of India, Guwahati whose elucidation, elaboration or decision 
shall be considered as authentic. The Contractor shall be held responsible for any errors that 
may occur in the work through lack of such reference and precaution. 

 
44. Neat & Clean Site: 

 
After completion of the work contractor shall leave the Building in neat, clean and tidy 
conditions as directed by the Employer. If the contract is terminated prematurely for any 
reason whatsoever, the contractor shall peacefully hand over everything back to the 
Employer and leave the Building in neat, clean and tidy conditions as directed by the 
Employer. The final dues of the contractors will be settled only after removal of all the debris 
from the site. In case of failure on the part of contractor to do so, the Employer will get it done 
at the risk and cost of the Contractor. 

 
45. Labour Laws: 

 
(a) The contractor shall abide by and fulfill all requirements laid down under the Contract 
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other 
relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers employed 
by the contractor is twenty or more, the contractor shall obtain the license from the Regional 
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Labour Commissioner. The contractor shall maintain all registers/ documents as required by 
the Regional Labour Commissioner at site and should furnish the same to the Bank or its 
representative as and when required. 

 
(b) The offices of the Regional Labour Commissioner (Central), Guwahati will have the 
jurisdiction over the implementation of the labour laws under this contract. 

 
46. Debarment / Disqualification: A bidder is liable for debarment / disqualification from 
bidding on the following grounds: 

 
a) If it is determined that the bidder has committed the following acts or omissions in 
contravention of the code of integrity: 

 
i) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either 
directly or indirectly, in exchange for an unfair advantage in the procurement process or to 
otherwise influence the procurement process. 

 
ii) Any omission or misrepresentation that may mislead or attempt to mislead so that financial 
or other benefit may be obtained, or an obligation avoided. 

 
iii) Any collusion bid rigging or anticompetitive behavior that may impair the transparency, 
fairness and the progress of the procurement process. 

 
iv) Improper use of information provided by the procuring entity to the bidder with an intent to 
gain unfair advantage in the procurement process or for personal gain. 

 
v) Any financial or business transactions between the bidder and any official of the procuring 
entity related to tender or execution process of contract which can affect the decision of the 
procuring entity directly or indirectly. 

 
vi) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property 
to influence the procurement process. 

 
vii) Obstruction of any investigation or auditing of a procurement process. 

 
viii) Making false declaration or providing false information for participation in a tender 
process or to secure a contract. 

 
ix) Failing to disclose any previous transgressions made in respect with any public institution/ 
entity in India or any other country during the last three years or being debarred by any public 
procuring institution / entity. 

 
b) For any actions or omissions by the bidder other than violation of code of integrity, which 
in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 
material, non-supply of material, abandonment of works, sub-standard quality of works, 
failure to abide by the terms of the tender, etc. 
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c) If the bidder has been convicted of an offence under 
 

(i) the Prevention of Corruption Act, 1988; or 
 

(ii) the Indian Penal Code or any other law for the time being in force, for causing any loss of 
life or property or causing a threat to public health as part of execution of a public procurement 
contact. 

 
 

I /we hereby declare that I / we have read and understood the above instructions, terms and 
conditions, etc. provided for guidance of tenderers and have accordingly quoted my/our rates. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 

Sign & Seal of The Contractor: 
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SPECIAL INSTRUCTIONS TO THE BIDDERS 
 

1. The workmen will not be allowed to stay within the Building during night. 
 

2. The Contractor shall submit the addresses, personal details and photographs of their 
workmen being engaged by them for the said work to the Bank for obtaining Entry passes. 
Workmen will be allowed inside the Building only on producing the photo passes issued by 
the Bank. The contractor, his staff and the labour will have to comply with the security 
regulations of the Bank. 

 
3. Permission, if any, required from the local bodies shall be obtained by the Contractor. 

 
4. The intending bidder can obtain any clarifications regarding the tender drawings, 
specifications etc. from the office of the Regional Director, Reserve Bank of India, Estate 
Department, Guwahati on any Bank’s working day. 

 
5. The entire materials for the work shall be brought to the working area through the available 
passage only during specified time of working hours, as per instructions of Bank’s Engineer. 

 
6. The bidder may please note that the work must be carried out in an occupied building 
during normal working hours/restricted hours without causing any inconvenience to the other 
occupants. The rates quoted for each item shall be quoted accordingly. 

 
7. The Bidder may please note that, the work has to be carried out during the day time or as 
per the Bank’s instructions. All dismantling work and work generating noise shall be done 
during the daytime and on holidays and day time work may have to be done on restricted 
hours. Contractor shall take into account the above facts while quoting the rates. The entire 
work involved shall be carried out with the least disturbance to the occupants of building and 
also day to day cleaning has to be done by the contractor. The staircase and passages used 
by the labourers shall be cleaned properly, as per the satisfaction of Bank’s Engineer. 

 
8. Neat housekeeping at all times is the responsibility of the contractor. The debris / dust or 
any waste generated out of the above work shall be cleaned as frequently as required and 
shall be stored at the specified place inside the Bank’s Building, as per the instructions of the 
Bank’s Engineer. The bidder shall remove all the debris stored at the specified place inside 
the Bank’s Building and shift it to the approved waste dumping place as per Municipal 
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regulations as and when the accumulated waste is around one truck load or earlier, if 
instructed by Bank’s Engineer. The contractor shall be solely responsible for any penal action/ 
penalties levied by Municipal authorities for violation of their rules/ regulations in this regard. 

 
9. Some other works, such as electrical, structural repairs etc., may be organized by the 
Bank through separate agencies if necessary. The contractor shall coordinate his work with 
all other agencies deployed by the Bank at site so that no hindrances are presented to the 
planned work of any other agency. 

 
10. The successful bidder should prepare the layout of the work and any other working 
drawings related to the said Work, if required, on a 1:4 scale and should get it approved from 
the Bank’s Engineer before commencement of work. 

 
11. Care shall be taken while executing the said job. If anything is damaged, the same shall 
be rectified at no extra cost. 

 
12. Wherever the basic rate for the material is specified, the contractor should furnish all the 
paid bills for Bank’s verification. The adjustment in price shall be made only on measured 
quantity. No overhead and profit shall be considered on the cost difference. The rate quoted 
shall include transportation to site, storing and handling etc. 

 
13. Bank will require the contractor to produce, samples of all the materials, 
accessories/finishes prior to procurement/manufacture. The Bank’s Engineer shall approve 
samples of the materials for the work. Failure to comply with these instructions can result in 
rejection of the work. 

 
14. The Bidder should note that he should execute his part of work without causing any 
damage to any part of the building and also without disturbing the existing occupants. Any 
damage so caused shall be made good at the cost & risk of the bidder. 

 
15. The bidder should note that the tender drawings and other documents describing each 
item in the schedule are only indicative in nature and cannot be taken as complete in detail 
and finishes. It is expected that the bidder should understand the intent of the tender drawings 
and specifications and provide for materials, workmanship, finishes and accessories 
appropriately so as to deliver the product of high standards. Bank reserves the right to insist 
on selection of brand, material, workmanship, detailing and finishes, which they consider are 
appropriate and suitable for the intended use. The contractor is not eligible to claim extra on 
this account. No claim from the contractor at a later date will be entertained for his failure to 
understand this condition. The decision of the Bank in respect of the quality of material, type 
of work, workmanship, finish etc., shall be final and binding on the contractor. 

 
16. The successful contractor shall make sure that they protect their materials during and 
after installation and hand them over in good shape to the Bank satisfactorily. At the time of 
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handing over, any damages, scratches, dents, or such defects noticed shall be got rectified 
as directed without any extra charge by the Contractor to the satisfaction of the Bank. 

 
17. The successful bidders shall include, in the quoted price, all allied civil works such as 
chasing in wall, drilling holes etc. to support the frames, partitions, make the surface good 
after grouting, double scaffolding etc. 

 
18. The successful contractor shall also be responsible for the safety and security of all their 
materials and also for ensuring fire prevention steps at all times in the working Building 
including their part of the work. 

 
19. The contractor will be required to plan and organize manpower and resources in a manner 
that the entire work is completed within the stipulated period. 

 
20. The work may have to be carried out in phases (if required as per the site conditions) 
without disturbing the occupants of the office. Necessary barricading of the area, if required 
from the rest of the area shall have to be arranged by the successful contractor at no extra 
cost. 

 
21. The contractor shall depute a qualified and experienced supervisor at all times 
during execution of the work. No work shall be carried out at the site in an 
unsupervised manner. 

 
22. The contractor shall submit the names and personal details of the site in-charge/ 
supervisor and his authorized representative along with their role, responsibilities, and 
authority (with regard to supervision, quality control, documentation, measurements, signing 
measurement book, correspondence, receiving instructions from bank etc.) within 10 days 
from the date of issue of work order in the approved format. 

 
23. All the bidders shall submit a detailed bar chart indicating the details of various major 
activities involved in the work and their expected completion period, specifying the parallel 
and sequential activities, starting from the scheduled commencement of work so as to 
complete the entire work within the tender specified period along with the Part-I of the tender. 
The bidders shall also indicate the approximate deployment of manpower/ labour, as planned 
by them for the above purpose, commensurate with the planned schedule. After award of 
work, the contractor shall be required to carry out micro planning and the detailed schedule/ 
Bar Chart shall be submitted within 10 days from the date of issue of work order for proper 
planning, monitoring and review of progress of work. 

 
24. The progress of work shall be reviewed by the Bank on a fortnightly basis. The meeting 
may be held at site or in Bank’s Main Office Building. The meeting should be attended by the 
contractor himself (in case of proprietorship firm) or authorized partner/ senior official in case 
of partnership firm/ limited company along with contractor’s site in-charge. For this purpose, 
the contractor shall prepare and submit a progress report indicating the following: 
a) Progress for the previous fortnight and the planning for the next fortnight along with a few 
photographs of work in progress and materials received during the fortnight and expected to 
be received during next fortnight. 
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b) The reasons for major deviations in planned schedule and the actual progress achieved 
along with any hindrances/ decisions required from the Bank. 

 
c) Procurement schedule for long lead items 

 
d) Variations / extra items statement 

 
e) Statement indicating various tests conducted during the fortnight and planned for the next 
fortnight. 

 
25. The contractor shall maintain following registers/ documents/details at site and keep them 
updated on a regular basis. These registers/ documents after completion of work shall be 
handed over to the Bank: 

 
a) Hindrance register in the Bank’s approved format 

 
b) Site instruction book (in duplicate) 

 
c) Certified true copy of the contract 

 
d) Material receipt register along with copies of delivery challans 

 
e) Copies of all bills for which Basic rate is specified in the tender 

 
f) Labour’s daily attendance register 

 
g) Approved detailed schedule/ Bar chart and approved modifications of the same, if any. 

 
h) Signed Minutes of fortnightly progress review meetings 

 
i) Register for extra items/ variation/ deviation items 

 
j) Material test register along with copies of test reports/ certificates received from the 
manufacturer/ laboratory. 

 

26. Payment of Bills by the Bank The payment of bills by the Bank shall be made after the 
successful execution of the work and on submission of Bills complete in all respect. It shall 
be the endeavor of the Bank to settle the bills at the earliest possible time. Final bill will be 
paid within 3 months after virtual completion and Bank’s Engineer’s certification of satisfactory 
work.  

27. The contractor shall use only approved brands of first quality materials as given in the 
Annexure. In absence of any such choice indicated by the bidder in the Part – I, the contractor 
will be required to use the material as per Bank’s instructions. 

 
28. The contractor will have to arrange the services of authorized technical official of the 
manufacturer whose materials have been selected / approved by the Bank for the project 
work who will inspect the materials supplied/ available at site and the method of its uses/ 
application and will be required to submit a report on the manufacturer’s letterhead, under 
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official seal, indicating the genuineness or otherwise of the material and whether the materials 
are being used as per the Manufacturer’s Specifications and specified consumption 
standards. 

 
29. The successful bidder shall make necessary arrangements to protect the glazing, 
vehicles, occupants etc. by barricading/ covering the work area suitably with ply-boards/ 
construction net etc. The successful bidder shall also be required to provide proper danger/ 
caution notice boards at conspicuous places. 

 
30. The bidders shall quote their rates taking in to account all the above instructions and 
conditions of the contract. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 
 

Sign & Seal of The Contractor: 
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SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall 
be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases where 
the injury necessitates hospitalization. 

 
3. Suitable and strong double scaffolds should be provided for workmen for all works that 
cannot safely be done from ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the side 
rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall 
not be more than 30cm. When the ladder is used, an extra mazdoor shall be engaged for 
holding the ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 
half of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or materials 
as to render it unsafe. 

 
8. Workers employed on mixing and handling materials such as asphalt, cement mortar, 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

 
9. Those engaged in welding works shall be provided with welder’s protective eye-shields 
and gloves. 

 
10. i) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paints. 

 
(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied 
in the form of spray or surface having lead paint is dry rubbed and scrapped. 

 
1. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

 
2. Hoisting machines and tackle used in the works, including their attachments, anchorage 
and supports shall be in perfect conditions. 
3. The ropes used in hoisting or lowering materials or as means of suspension shall be of 
durable quality and adequate strength and free from defects. 
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4. All the workers shall be provided with safety belts, safety shoes and helmets. No workmen 
shall be allowed to work on scaffolding without safety helmets and safety belts. 

 
Electrical Safety 

 
1. All the workers, supervisors should wear proper PPE (Personal Protective Equipment) 
while carrying out the works in the Building. Electrical Safety shoes & safety helmet is 
compulsory, otherwise, the work / respective workers shall not be allowed to do the work. 

 
2. The electric power required for the work can be drawn only from the authorized supply 
points available at site. The contractor must make his own arrangements to take the supply 
to the requisite position. It will be ensured by the contractor, that such arrangements should 
include suitable length electric cables / extension board with proper ELCB/RCCB/RCBO 
(Earth Leakage Protection Device) equipment. Preferably joints should be avoided, and if 
compulsorily needed, all the required joints shall be properly insulated. It will be ensured by 
the contractor that the entire work site is properly illuminated at all time when the work is in 
progress. All the electrical related works shall be carried out by an authorized electrician. 
Wired light fittings should not be taken to inaccessible areas like above false ceiling etc. and 
instead of that portable battery-operated charging lights shall be used 

 
3. Necessary barricading and signage boards in good quantity shall be fixed at proper 
locations of the work site. 

 
4. Inverted V type signage shall be kept showing “Under Maintenance – Estate Department” 
whenever maintenance works go on for the lifts, electrical panels etc. 

 
5. All the works including AMC works should have insurance policies and shall be properly 
maintained. 

 
6. Do’s & Don’ts in terms of Electrical safety to be shared to all the workmen. 

 
7. Contractors should have periodical briefings (pep talks) with their workers about electrical 
safety. 

 
8. Aluminum / steel ladders should have proper rubber insulation on its legs. And if required, 
these ladders shall be kept on electrical safety rubber mats and then use them to prevent 
electrical shocks. 

 
9. Industrial safety training including electrical safety for construction/renovation works, 
Office Building etc., may be given periodically to the contractors, workers, technical & general 
staff etc. by professionals / experts like L&T training center etc. 

 
Place: Name & Address of the Contractor: 
Date: 

Sign & Seal of the Contractor: 
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THE CONDITIONS HEREINAFTER REFERRED TO 
 

1. Interpretation Clauses: In construing these conditions, the Specifications, Schedule of 
Quantities and Contract Agreement, the following words shall have the meanings herein 
assigned to them except where the subject or context otherwise requires. 

 
2. “Employer”: shall mean the Reserve Bank of India and shall include its assigns and 
successors. 

 
3. “Contractor” in the case of a Partnership: “Contractor” shall mean   and 
  trading as partners in the name and style of   and having a 
place of business at   and shall include the partners for the time being of the 
said firm and the legal representatives of a deceased partner. 

 
In the case of Individual: “Contractor” shall mean Shri   trading in the 
name and style of   
representative. 

and shall include his heirs, successors and legal 

 

In the case of Company: “Contractor” shall mean   a company incorporated under 
  and having its registered office at   and shall include its successors 
and assigns. 

 
4. “Site”: shall mean the site of the contract works including any building and erections 
thereon and any other land (inclusively) as aforesaid allotted by the Employer for the 
Contractor’s use. 

 
5. “This Contract”: shall mean the Articles of Agreement, the Special Conditions, the 
Conditions, the Appendix, the Schedule of Quantities and Specifications attached hereto and 
duly signed. 

 
6. “Notice in writing or Written Notice”: shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known private or business address or registered office of the 
addressee and shall be deemed to have been received when in the ordinary course of post 
it would have been delivered. 

 
7. “Act of Insolvency”: shall mean any Act of Insolvency as defined by the Presidency 
Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such original 
Act. 

 
8. “Net Prices”: If in arriving at the contract amount, the Contractor shall have added to or 
deducted from the total of items in the Tender any sum, either as a percentage or otherwise, 
then the net price of any item in the tender shall be the sum arrived at by adding to or 
deducting from the actual figure appearing in the Tender as the price of that item a similar 
percentage or proportionate sum provided always that in determining the percentage or 
proportion of the sum so added or deducted by the Contractor the total amount of any Prime 
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Cost items and provisional sums of money shall be deducted from the total amount of the 
tender. The expression “net rates” or “net prices” when used with reference to the contract 
or accounts shall be held to mean rates or prices so arrived at. 

 

“The works” shall mean the “Renovation, alteration and modification of washroom 
CRPF Rest Room, at 2nd floor, MOB RBI, Guwahati”as provided herein. 

 
Words imparting persons include firms and corporations. Words imparting the singular only 
also include the plural and vice versa where the context requires. 

 
9. The Contractor shall carry out and complete the said work in every respect in accordance 
with this Contract and with the direction of and to the satisfaction of the Employer. The 
Employer may in his absolute discretion and from time to time issue further drawings and/or 
written instruction, details, directions and explanations which are hereafter collectively 
referred to as “Employer’s Instructions” in regard to: 

 
(a) The variation or modification of the design, quality or quantity of works or the addition or 
omission or substitution of any work. 

 
(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings 
and/or Specification. 

 
(c) The removal from the site of any materials brought thereon by the Contractor and the 
substitution of any other material therefore. 

 
(d) The removal and/or re-execution of any works executed by the Contractor. 

 
(e) The dismissal from the works of any persons employed thereupon. 

 
(f) The opening up for inspection of any work covered up. 

 
(g) The amending and making good of any defects hereof. 

 
10. The Contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s instructions, directions and explanations given to the Contractor or his 
representative upon the works by the Employer, shall, if involving a variation, be confirmed 
in writing by the Contractor within seven days, and if not dissented from in writing within a 
further seven days by the employer, such shall be deemed to be Employer’s Instructions 
within the scope of the Contract. 

 
For the purpose of entering day to day instructions by the Employer, the contractor shall 
maintain at his own cost, a “Site instruction Book” in triplicate in which the instructions shall 
be entered by the employer and to be maintained by engineer-in- charge of the contractor. 
Instructions to the contractor shall be issued through Employer’s Engineers. 
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Scope of contract includes, but is not limited to, the following: 
 

(a) The co-ordination, scheduling and management of work of component suppliers, 
 

(b) Provide materials as specified in the technical specifications. 
 

(c) Assembly, installation and commissioning of all items as specified and handing over the 
site after completion of work as specified in clean condition to the Employer. 

 
Contractor’s Duties: Contractor’s duties include the following; 

 
(a) Provide and pay for labour, materials and equipment, tools and other facilities and 
services necessary for the proper execution and completion of the specified works. 

 
(b) Secure and pay for required permits statutory workman’s compensation insurance, fees 
and licenses necessary for proper execution and completion of required work. 

 
(c) Give required notices. 

 
(d) Promptly submit written notice to the Employer of observed variance of the Specifications 
from legal requirements. 

 
(e) Enforce strict discipline and good order among contractors. Do not employ unskilled 
persons in assigned tasks. Variations should be approved by Employer. 

 
11. Variations to be approved by Employer 

 
The Contractor shall submit the employer a statement of variations giving quantity and rates 
duly supported by analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance 
by the Employer shall form a supplementary tender. The Employer shall not be liable for 
payment of such variations until these statements are sanctioned by it. 

 
12. Schedule of Quantities and Agreement 

 
The Contract shall be executed in duplicate and the Employer and the Contractor shall be 
entitled to one executed copy each for his use. The Contractor on the signing hereof shall 
be furnished by the Employer one copy of each of the specification. 

 
13. Work Sequence: 

 
The successful bidder shall include all costs in the tender to complete the works in the time 
schedule as given by him in the work schedule table. By submitting a tender, the contractor 
agrees that they have reviewed the project specifications and drawing, toured the site and 
will complete all work in accordance in the overall time period as per the approved schedule. 
The scheduled time frame starts after a notice to proceed, or contract is received from the 
Employer. The Contractor shall provide a detailed project schedule, in accordance with the 
time frame approved as per the work task schedule, prior to award of the project. 
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14. Contractor’s use of Estate: The site of the work is an occupied building. Contractor's 
use of Estate shall be subject to following: 

 
a) Confine operations at the site to areas permitted by law, ordinances, permits, Specification, 
and Employer’s specific instructions. 

 
b) Unreasonable encumbrance of the site with materials or equipment should be avoided. 

 
c) Assume full responsibility for protection and safekeeping of tools and products stored on 
or off Estate. 

 
d) Move stored products which interfere with operations of building or the operations of other 
trades. 

 
e) Obtain and pay for use of additional storage or work areas needed for operations 

 
15. Contractor to provide everything necessary at his/her cost 
The Contractor shall provide at his cost everything necessary for the proper execution of the 
works according to the intent and schedule of Quantities and Specifications taken together 
whether the same may or may not be particularly shown or described therein provided the 
same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in 
the Schedule of Quantities and Specifications he shall immediately and in writing refer same 
to the Employer who shall decide which is to be followed. The Contractor shall provide all 
works under this specification in full accordance with Health and Safety Regulations. 

 
16. No Disruption to Normal Building Functions: 

 
a) This work is to be executed in an occupied office building. It is essential that the Contractor 
gives special attention and priority to all matters concerning safety protection from dust and 
loose materials, reduction of noise ats, protection from water and air infiltration into building and 
maintenance of neat and orderly conditions in and around work areas inside and outside of 
building. Packaging, scrap materials and demolition debris shall be promptly removed from the 
building and site on a daily basis. 

 
b) If the contract includes works, which will disruptive during normal business operations or 
would be dangerous to building occupants, said works shall be performed during hours as 
the Employer dictates. The Contractor shall perform such work during Employer dictated 
hours and shall include all cost in its tender. 

 
c) The Contractor shall keep noise ats below 75 dB during normal building hours. When it is 
necessary to produce noise above this at, the Contractor shall advise the Employer of such 
needs and times will be scheduled as directed. The Contractor shall anticipate any excessive 
noise generating procedures and include an allowance for it in the tender. 

 
d) The Contractor shall take due care for protection of the work and Employer’s property 
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17. Authorities Notices and Patents 
 

The Contractor shall conform to the provisions of any Act of the Legislature relating to the 
works, and to the regulations and bye-laws of any authority and of any water, electric supply 
and other companies and/or authorities with whose systems the structure is proposed to be 
connected, and shall, before making any variations from the Drawings or Specifications that 
may be necessitated by so conforming, given to the Employer written notice, specifying the 
variation proposed to be made and the reason for making it and apply for instructions thereon. 
In case the Contractor shall not within ten days receive such instructions he shall proceed 
with the work conforming to the provisions, regulations, or byelaws in question, and any 
variation so necessitated shall be dealt with under clause 13 hereof. 

 
The Contractor shall bring to the attention of the Employer all notices required by the said 
Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to any 
public office all fees that may be properly chargeable in respect of the works, and lodge the 
receipts with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, 
and shall defend all actions arising from such claims, and shall himself pay all royalties, 
license fees, damages, cost and charges of all and every sort that may be legally incurred in 
respect thereof. 

 
18. Setting out of Works 

 
The Contractor shall set out the works and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, ats, dimensions, and alignment of 
all parts thereof. If at any time any error in this respect shall appear during the progress of the 
works or within a period of one year from the completion of the works, the Contractor shall, if 
so required, at his own expense rectify such error to the satisfaction of the Employer. 

 
19. Material and workmanship to conform to descriptions 

 
All materials and workmanship shall so far as procurable be of the respective kinds described 
in the Schedule of Quantities and/or Specifications and in accordance with the Employer’s 
instructions, and the Contractor shall upon the request of the Employer’s furnish him with all 
invoices, accounts, receipts and other vouchers to prove that the materials comply therewith. 
The Contractor shall at his own cost arrange for and/or carry out any test of any materials 
which the Employer’s may require. 

 
20. Contractor’s superintendence and representative on the works 

 
The Contractor shall give all necessary personal superintendence during the execution of the 
works, and as long thereafter as the Employer may consider necessary until the expiration of 
the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 
the whole time when works are in progress, employ a competent representative who shall be 
constantly in attendance at the works while the men are at work.  Any directions, 
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explanations, instructions or notices given by the Employer to such representative shall be 
held to be given to the Contractor. 

 
21. Dismissal of workmen 

 
The Contractor shall on the request of the employer, immediately dismiss from the works any 
person employed thereon by him who may, in the opinion of the Employer be incompetent or 
misconduct himself and such persons shall not be again employed on the works without the 
permission of the Employer. 

 
22. Access to works 

 
The Employer, and their respective/representatives shall at all times have free access to the 
work and/or to the workshops, factories or other places where materials are lying or from 
which they are being obtained and the Contractor shall give every facility to the employer, 
and their representative necessary for inspections and examination and test of the materials 
and workmanship. Any person not authorized by the Employer, except the representatives 
of public authorities, shall not be allowed on the works at any time. 

 
23. Junior Engineer / Assistant Manager (Tech)/ Manager (Tech)/ Assistant General 
Manager (Tech) Assistant General Manager (ED) 

The term “Junior Engineer” / “Assistant Manager (Tech)” / “Assistant Manager (ED)”/ 
“Assistant General Manager (Tech)”/ “Assistant General Manager (ED)” shall mean the 
person appointed and paid by the Employer to inspect the works. The Contractor shall afford 
the Assistant Manager (T) / Manager (T) every facility and assistance for inspecting the works 
and materials and for checking and measuring. 

 
The Junior Engineer/ Assistant Manager (Tech), or any representative or the Employer shall 
have to give instructions to the Contractor or to his representative of non-approval of any 
work or materials and such work shall be suspended or the use of such materials shall be 
discontinued until the decision of the employer is obtained. The work will from time to time 
be examined by the Junior Engineer / Assistant Manager (Tech) or the Employer’s 
representative, but such examination shall not in any way exonerate the Contractor from the 
obligation to remedy any defects which may be found to exist at any stage of the works or 
after the same is completed. Subject to the limitation of this clause, the Contractor shall take 
instruction only from the Employer. 

 
24. Assignment and Sub-letting 

The whole of the works included in the Contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or under-let the contract or any part 
share thereof or any interest therein without the prior written consent of the Employer, and 
no undertaking shall relieve the Contractor from the full and entire responsibility of the 
Contract or from active superintendence of the works during their progress. 



 
 

37 

 

 

 

25. Alterations/addition/omission etc. 
 

No alteration, omission or variation shall vitiate this contract but in case the employer thinks 
proper at any time during the progress of the works to make any alterations in, or additions 
to, or omissions from, the works or any alteration in the kind or quality of the materials to be 
used therein and shall give notice thereof in writing under his hand to the Contractor, the 
Contractor shall alter, add to, or omit from, as the case may be, in accordance with such 
notice, but the Contractor shall not do any work extra or make any alterations or additions or 
omissions from the works or any deviation from any of the provisions of the Contract, 
Stipulation, Specifications without the previous consent in writing of the Employer and the 
value of such extras, alterations, additions or omission shall in all cases to be determined by 
the Employer in accordance with the provisions of Clause 27 hereof, and the same shall be 
added to, or deducted from the Contract Amount, as the case may be, accordingly. 

 
26. Schedule of Quantities 

 
The Schedule of Quantities, unless otherwise stated shall be deemed to have been prepared 
in accordance with the Standard Method of Measurement. 

 
Any error in description or in quantity or in omission of items from the Schedule of Quantities 
shall not vitiate this contract but shall be rectified and the value thereof shall be added to, or 
deducted, from the Contract Amount (as the case may be) provided that no rectification or 
errors, if any shall be allowed in the Contractor’s Schedule of Rates. 

 
27. Sufficiency of Schedule of Quantities 

 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the prices stated in the Schedule 
of Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all 
his obligations under the Contract, and all matters and things necessary for the proper 
completion of the work. 

 
28. Measurement of works 
The following procedure shall be adopted for taking & recording the Measurements of works: 

i. The measurements shall be recorded and entered in  format in the measurement 
book(MB). All entries shall be made exactly as per the extant procedure for 
recording conventional MBs. 

ii. These measurements shall be then 100% checked by the junior Engineer/ AM 
(Tech). If Junior Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) 
shall perform 100% check of the measurements. The contractor shall incorporate 
all such changes or corrections, as may be done during these checks, to his draft 
measurements and submit to the department, the corrected  measurement. 
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iii. All measurements shall be taken in accordance with the Mode of Measurements 

detailed in the Specifications. Should the Contractor not attend or neglect or omit 
to take the measurements then the measurements taken by the Bank’s Engineer 
or a persons approved by him shall be taken to be correct measurements of the 
works. 

 
 

29. Prices for extras etc. ascertainment of 
 

The Contractor may, when authorized and shall, when directed in writing by the Employer, 
add or omit from or vary the works shown upon the drawings, or described in the 
Specification, or included in the Schedule of Quantities, but the Contractor shall make no 
addition, omission or variation without such authorization or direction. A verbal authority or 
direction by the employers shall if, confirmed by them in writing within seven days, be deemed 
to have been given in writing. 

 
No claim for an extra shall be allowed unless it shall have been executed under provisions of 
Employer or by the authority of the Employer. Any such extra is herein referred to as 
authorized extra and payment shall be made in accordance with the following provisions: 

 
a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar conditions as 
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the work priced therein. Rates for all items, wherever possible should be derived out of the 
rates given in the Priced Schedule of Quantities 

 
(ii) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions vary the conditions under which any remaining items of works are 
carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 
c) Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items of 
works are carried out or if the amount of any omissions or additions relative to the amount of 
the whole of the Contract works or to any part thereof shall be such that in the opinion of the 
employer, the net rate or price contained in the Priced Schedule of Quantities or tender or for 
any item of the works involves loss or expense beyond that reasonably contemplated by the 
Contractor or is by reason of such omission or addition rendered unreasonable or 
inapplicable, the Employer shall fix such other rate or price as in the circumstances he shall 
think reasonable and proper with the prior approval in writing of the Employer. 

 
(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed 
day work prices as the net rates stated in the tender or the Priced Schedule of Quantities or, 
if not so stated, then in accordance with the local day work rates and wages for the district 
provided that in either case, vouchers specifying the daily time (and if required by the 
Employer, the workmen’s names) and materials employed be delivered for verification to the 
Employer, or his representative at or before the end of the week following that in which the 
work has been executed. 

 
(e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from tender, the contractor shall submit rates supported by rate analysis worked on the 
"actual cost basis", plus 15% towards establishment charges, contractor's overhead and 
profit. Such items will not be eligible for escalation. 

 
(f) The measurement and valuation in respect of the Contract shall be completed within the 
“period of final measurements” stated in the Appendix or if not stated then within three months 
of the completion of the Contract works. 

 
30. Unfixed Material When Taken into Account to be the Property of the Employer 

 
Where in any Certificate (of which the Contractor has received payment) the employer has 
included the value of any unfixed materials intended for and/or placed on or adjacent to the 
works such materials shall become the property of the Employer and they shall not be 
removed except for use upon the works, without the written authority of the Employer. The 
Contractor shall be liable for any loss or damage to, such materials. 

 
 

31. Removal of improper work 



 
 

40 

 

 

 

The Employer, shall, during the progress of the works, have power to order in writing from 
time to time the removal from the works within such reasonable time or times as may be 
specified in the order, of any materials which in the opinion of the Employer, are not in 
accordance with the Specifications or the instructions of the Employer, the substitution of 
proper materials, and the removal and proper re-execution of any work executed with 
materials, and the workmanship not in accordance with the Specifications or instructions, and 
the Contractor shall forthwith carry out such order at his own cost. In case of default on the 
part of the Contractor to carry out such order, the Employer shall have the power to employ 
and pay other persons to carry out the same, and all expenses consequent thereon, or 
incidental thereto, as certified by the Employer, shall be borne by the Contractor, or may be 
deducted by the Employer from any money due, or that may become due, to the Contractor. 

 
32. Defects after Virtual Completion 

 
Any defect, shrinkage, settlement or other faults which may appear within the “Defects 
Liability Period” stated in the Appendix hereto, or if none stated then within twelve months 
after the virtual completion of the works, arising in the opinion of the Employer, from materials 
or workmanship not in accordance with the Contract, shall upon the directions in writing of 
the Employer, and within such reasonable time as shall be specified therein, be amended 
and made good by the Contractor, at his own cost and in case of default, the Employer may 
employ and pay other persons to amend and make good such defects shrinkage, settlements 
or other faults, and all damages, loss and expenses consequent thereon or incidental thereto 
shall be made good and borne by the Contractor and such damage, loss and expenses shall 
be recoverable from him by the Employer or may be deducted by the Employer, from any 
money due or that may become due to the Contractor, or the Employer may in lieu of such 
amending and making good by the Contractor deduct from any moneys due to the Contractor 
a sum, to be determined by the Employer equivalent to the cost of amending such work and 
in the event of the amount retained under clause 42 hereof being insufficient, recover the 
balance from the Contractor, together with any expenses, the Employer may have incurred 
in connection therewith. Should any defective work have been done or material supplied by 
Contractor employed on the works the Contractor shall be liable to make good and been 
subject to the provisions of this clause and clause 10 hereof. The Contractor shall remain 
liable under the provisions of this clause notwithstanding the signing of any Certificate or the 
passing of any accounts by the Employer. 

 
33. Certificate of Virtual Completion and Defects Liability Period 

 
The works shall not be considered as completed until the Employer has certified in writing 
that the work has been virtually completed. The Defects Liability Period shall commence from 
the date of such Certificate. 
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34. Nominated Sub-Contractors 
 

All Specialists, Merchants, Tradesman and other executing any work of supplying and fixing 
any goods for which prime cost prices or provisional sums are included in the Schedule of 
Quantities and/or Specifications who may be nominated or selected by the Employer’s 
Engineer are hereby declared to be Sub-Contractors employed by the Contractor and are 
herein referred to as nominated Sub-Contractors. 

 
No nominated Sub-Contractor shall be employed on or in connection with the works against 
the Contractor shall make reasonable objection or (save where the Employer and Contractor 
shall otherwise agree) who will not enter into a Contract provided: 

 
(a) That the nominated Sub-Contractor shall indemnify the Contractor against claims in 
respect of any negligence by the Sub-Contractor, his servants or agents or any misuse by 
him or them of any scaffolding or other plant, the property of the Contractor or under any 
Workmen’s Compensation Act in force. 

 
(b) That the nominated Sub-Contractor shall indemnify the Contractor against the same 
obligation in respect of the Sub-Contract as the Contractor is under in respect of this contract. 

 
(c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his 
receipt of the Bank’s Engineer’s Certificate provided that before any certificate is issued the 
Contractor shall upon request furnish to the Bank’s Engineer proof that all nominated Sub- 
Contractor’s accounts included in previous Certificates have been duly discharged, the 
default whereof the Employer may pay the same upon a Certificate of the Bank’s Engineer 
and deduct the amount thereof from any sum due to the Contractor. The exercise of this 
power shall not create brevity of contract as between Employer and Sub-Contractor. 

 
35. Other persons employed by Employer 

 
The Employer reserves the right to use Building and any portions of the site for the execution 
of any work not included in this Contract which it may desire to have carried out by other 
persons, and the Contractor shall allow all reasonable facilities for the execution of such work 
but shall not be required to provide any plant or material for the execution of such work except 
by special arrangement with the Employer. Such work shall be carried out in such manner 
as not to impede the progress of the works included in the Contract and the Contractor shall 
not be responsible for any damage or delay which may happen to or occasioned by such 
work. 

 
36. Insurance in respect of Damages to Persons and Property 

 
The contractor shall be responsible for all injury or damage to persons, animals or things and 
for all structural and decorative damage to property which may arise from the operation or 
neglect of himself or of any nominated sub-contractor's employees, whether such injury or 
damage arise from carelessness, accident or any other case whatever in any way connected 
with the carrying out of the contract. The liability under this clause shall be held to include 
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inter alia, any damage to buildings, whether immediately adjacent or otherwise, and any 
damage to roads, streets, footpaths, bridges or ways as well as all damage caused to the 
buildings and other structures and works forming the subject matter of this Contract. The 
contractor shall also be responsible for any damage caused to the buildings and other 
structures and works forming the subject matter of this Contract by frost, rain, wind or other 
inclemency of weather. The contractor shall indemnify the Employer and hold him harmless 
in respect of all and any expenses arising from any such injury or damage to persons or 
property as aforesaid and also against any claim made in respect of injury or damage, 
whether under any statute or otherwise and also in respect of any award or compensation or 
damages consequent upon such claims. 

 
The contractor shall, at his own expense, effect and maintain with effect from the date 
of commencement till issue of the Completion Certificate under this contract, with an 
insurance company approved by the employer, an All Risks Policy for Insurance for 
the full amount of the contract including earthquake risk in the joint names of the 
Employer and the Contractor (the name of the Employer “Reserve Bank of India” being 
placed first in the insurance policy) against all risks as per the standard all risk policy 
for Contractors and deposit such policy or policies with the Employer before 
commencing the works. 

The contractor shall, reinstate all damages of every sort mentioned in this clause, so as to 
deliver up the whole of the contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damage to the property or third parties. 

The contractor shall indemnify the Employer against all claims which may be made 
against the Employer by any person/ any member of the public or other third party in 
respect of anything which may arise in respect of the works or in consequence thereof 
and shall at his own expenses arrange to effect and maintain, with effect from the date 
of commencement until the completion of the Contract, with an approved insurance 
company, a policy of insurance in the joint names of the Employer and the Contractor 
(the name of the Employer “Reserve Bank of India” being placed first in the insurance 
policy) against such risks and deposit such Policy or Policies with the Employer before 
commencement of the work. 

 
The contractor shall also similarly indemnify the Employer against all claims which 
may be made upon the Employer whether under the Workmen Compensation Act or 
any other statutes in force during the currency of this contract or at Common Law in 
respect of any employee of the contractor or any sub-contractor and shall at his own 
expense effect and maintain, with effect from the date of commencement until the 
completion of the Contract, with an approved insurance company, a policy of 
insurance in the joint names of the Employer and the Contractor (the name of the 
Employer “Reserve Bank of India” being placed first in the insurance policy) against 
such risk and deposit such policy or policies with the Employer from time to time 
during the currency of the contract. 

 
The minimum limit of the coverage under the “Third Party Insurance Policy” shall be 
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Rs. 2 Lakh per person for any one accident or occurrence and Rs. 5 Lakh in respect of 
damage to property for any one accident or occurrence. 

The Contractor shall be responsible for any Liability which may be excluded from the 
insurance policies referred to above and also for all other damages to any person, animal or 
any property arising out of and incidental to the negligent or defective carrying out of this 
contract. He shall also indemnify the Employer in respect of all and any costs, charges or 
expenses arising out of claim or proceedings of damage arising there from. 

In default of the contractor insuring as provided above, the Employer may so insure and may 
deduct the premiums paid from any money due or which may become due to the contractor. 
The contractor shall also indemnify and keep indemnified the Employer against all and any 
costs, charges or expenses arising out of any claim or proceedings relating to the works and 
also in respect of any award of damage or compensation arising there from. 

Without prejudice to the other rights of the Employer against contractors in respect of such 
default, the Employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages, compensation costs, charges and other expenses paid by the 
Employer and which are payable by the contractor under this clause. 

The contractor shall upon settlement by the insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 
the works destroyed or damaged. In this event, all the money received from the insurer in 
respect of such damage shall be paid to the contractor and the contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 

The contractor, in case of rebuilding or reinstatement after damage shall be entitled to such 
extension of time for completion as the employer may deem fit but shall, however, not be 
entitled to reimbursement by the Employer of any shortfall or deficiency in the amount finally 
paid by the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the contractor shall also cause all 
nominated sub-contractors to affect, for their respective portions of the works a similar 
policies of insurance in accordance with the provisions of this clause and shall produce or 
cause to produce to the Employer such policies. The Contractor shall not permit a nominated 
sub-contractor to commence work at the site unless said insurance policies are submitted. In 
the event of failure of the sub-contractor to take out such policy or policies of insurance before 
commencing the works at the site, the contractor shall be responsible for any claim or damage 
attributable to the said sub-contractor. 

 
37. Date of commencement and completion 

 
The Contractor shall be allowed admittance to the site on the “Date of Commencement” 
stated in the Appendix hereto, or such later date as may be specified by the Employer and 
he shall thereupon and forthwith begin the works and shall regularly proceed with and 
complete the same (except such painting or other decorative work as the Employer may 
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desire to delay) on or before the “Date of Completion” stated in the Appendix subject 
nevertheless to the provisions for extension of time hereinafter contained. 

 
38. Damage for non-completion; 

 
If the Contractor fails to maintain the required progress of the works by the completion time 
stipulated in the Contract or within any extended time under time extension Clause and the 
Employer certifies in writing that in his opinion the same ought reasonably to have been 
completed, the Contractor shall pay the Employer the sum named as “Liquidated Damages” 
for the period during which the said works shall so remain incomplete and the Employer may 
deduct such damages from any moneys due to the Contractor. The contractor hereby 
specifically agrees and authorizes the Employer to deduct such liquidated damages, if any, 
from any installment of payment becoming due and payable to the contractor in terms of this 
contract or from the retention money. 

 
39. Delay and Extension of Time 

 
If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason 
of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened 
by or dispute with adjoining or neighboring owners or public authorities arising otherwise, 
than through the Contractor’s own default or (d) by the works or delays of other Contractor or 
Tradesmen engaged or nominated by the Employer and not referred to in the Schedule of 
Quantities and/or Specification or (e) by reason or Employer’s instructions or (f) by reason of 
civil commotion, local combination of workmen or strike or lockout affecting any of the building 
trade or (g) in consequence of the Contractor not having received in due time necessary 
instructions from the Employer for which he shall have specifically applied in writing or (h) 
from other causes which the Employer may certify as beyond the control of Contractor or (i) 
in the event, the value of the work exceed the value of the Priced Schedule of Quantities 
owing to variation, the Employer may make a fair and reasonable extension of time for 
completion of the Contract Works. In case of such strike or lock-out, the Contractor shall 
immediately give written notice thereof to the Employer but the Contractor shall nevertheless 
constantly use his endeavors to prevent delay and shall do all that may reasonably be 
required to the satisfaction of the Bank’s Engineer to proceed with work. Stoppage of work 
due to normal monsoon cannot be considered as hindrances. 

 
If the contractor needs an extension of time for completion of the work or if the completion of 
work gets delayed for any reason beyond the due date of completion stipulated in the 
contract, the contractor shall apply to the Employer for extension of time in writing at least 7 
days before the expiry of the scheduled time and while applying for extension of time, 
contractor shall furnish the reasons in detail and his justification along with documentary 
evidence (copy of relevant pages of hindrance register), if any, for delays. Only that period of 
extension of time as granted by the employer (on receipt of the application from the contractor 
or even in absence of any such application certification as to the reasonableness of the 
grounds for delay) will qualify for exemption of imposition of liquidated damages. For the 
balance period in excess of original stipulated period and an authorized extension of time 
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granted by the Employer, the provision of liquidated damages as stated under clause 36 will 
become applicable. 

 
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the Contractor has applied or not, for the grant of extension 
of time for completion unless the Employer decides to terminate the contract. The delay for 
completion of work for any reason will not entail any right to the Contractor to claim any 
revision of rates or any extra compensation for any reason. 

 
40. Failure by Contractor to comply with Employer’s Instructions 

 
If the Contractor after receipt of written notice from the Employer requiring compliance within 
ten days fails to comply with such further Employer’s instructions, the Employer may employ 
and pay other persons to execute any such work whatsoever that may be necessary to give 
effect thereto, and all costs incurred in connection therewith shall be recoverable from the 
Contractor by the Employer on the Certificate of the Employer’s Engineer as a debt or may 
be deducted by him from any money due to the Contractor. 

 
41. Termination of Contract by the Employer 

 
If the Contractor being an individual or a firm commits any “Act of insolvency”, or shall be 
adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for winding up voluntarily or subject 
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 
insolvency or winding up, as the case may be, shall be unable within seven days after notice 
to him requiring him to do so to show to the reasonable satisfaction of the Employer that he 
is able to carry out and fulfill the Contract and to give security therefore, if so required by the 
Employer. 
Or 
if the Contractor (whether an individual, firm or incorporated Company) shall suffer execution 
or to other process of Court attaching property to be issued against the Contractor. 

 
Or 
shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor. 
Or 
shall assign or sublet this Contract without the consent of the Employer in writing of the 
Employer firsthand and obtained. 
Or 
shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder. 
Or 

if the Employer shall certify in writing that the Contractor 

(i) has abandoned the Contract, 
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or 
(ii) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for fourteen days after receiving from the 
Employer, notice to proceed 
or 
(iii) has failed to proceed with the works with such diligence and failed to make such progress 
as would enable the works to be completed within the time agreed upon, 
or 
(iv) has failed to remove materials from the site or to pull down and replace work for seven 
days after receiving from the Employer written notice that the said materials or work were 
condemned and rejected by the Employer under these conditions 
or 
(v) has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by this Contract to be observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor requiring the Contractor to observe 
or perform the same. 

 
Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 
after giving 07 (seven) days’ notice in writing to the Contractor, determine the Contract, but 
without thereby affecting the powers of the Employer or the obligations and liabilities of the 
Contract, the whole of which shall continue in force as fully as if the Contract has not been 
so determined, and as if the works subsequently executed had been executed by or on behalf 
of the Contractor and further, the Employer by his agents or servants may enter upon and 
take possession of the works and all plant, tools, scaffoldings, sheds, machinery, steam and 
other power utensils and materials lying upon the Building or the adjoining lands or roads, 
and use the same as his own property or may employ the same by means of his own servants 
and workmen in carrying on and completing the works or by employing any other Contractor 
or other person or persons to complete the works, and the Contractor shall not in any way 
interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other 
person or persons employed for completing and finishing or using the materials and plant for 
the works. When the works shall be completed or as soon thereafter as convenient the 
Employer shall give a notice in writing to the Contractor to remove his surplus materials and 
plant, and should the Contractor fail to do so within a period of fourteen days after receipt 
thereof by him, the Employer may sell the same by public auction, and give credit to the 
Contractor for the net amount realized. The Employer shall thereafter ascertain and certify in 
writing under his hand what (if anything) shall be due or payable to or by the Employer and 
expense or loss which the Employer shall have been put to in procuring the works to be 
completed and the amount, if any, owing to the Contractor and the amount which shall be so 
certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to 
the Employer, as the case may be, and the Certificate of the Employer shall be the final and 
conclusive between the parties. 
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42. Termination of Contracts by Contractor 
 

If the payment of the amount payable by the Employer under Certificate of the Employer shall 
be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount 
as aforesaid shall have been given by the Contractor to the Employer, or if the Employer 
interferes with or obstructs the issues of any such Certificate, or if the Employer shall 
repudiate the Contractor, or if the works be stopped for three months under the order of the 
Employer or by any injunction or other order of any Court of Law, then and in any of the said 
cases the Contractor shall be at liberty to determine the Contract by notice in writing to the 
Employer, and he shall be entitled to recover from the Employer, payment for all works, 
executed and for any loss he may sustain upon any plant or materials supplied or purchased 
or prepared for the purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in Contractor’s original 
Tender shall be followed or where the same may not apply valuation shall be made in 
accordance with the Clause hereof. 

 
43. Certificate of Payments 

 
a) The Contractor shall be paid by the Employer from time to time by installments under 
Interim Certificates to be issued by the Employer to the Contractor on account of the works 
executed when in the opinion of the Employer, works to the approximate value named in the 
Appendix as “Value of work for Interim Certificates” (or less at the reasonable discretion of 
the Employer) has been executed in accordance with this Contract, subject, however to a 
retention of the percentage of such value named in the Appendix hereto as “Retention 
percentage for Interim Certificates” until the total amount retained shall reach the sum named 
in the Appendix as “Total Retention Money” after which time the installments shall be up to 
the full value of the work subsequently so executed and fixed in the building. 

 
b) When the works have been virtually completed and the Employer shall have certified in 
writing that they have been completed, the Contractor shall be paid by the Employer in 
accordance with the Certificate to be issued by the Employer, the sum of money named in 
the Appendix as “Installment after virtual Completion” being a part of the said total retention 
money. And the Contractor shall be entitled to the payment of the final balance in accordance 
with the final certificate to be issued in writing by the Employer at the expiration of the period 
referred to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual 
Completion or as soon as after the expiration of such period as the works have been finally 
completed and all defects made good according to the true intent and meaning hereof 
whichever shall last happen provided always that the issue by the Employer of any Certificate 
during the progress of the works or after their completion shall not relieve the Contractor from 
his liability under the Clause or relieve the Contractor of his liability in case of fraud, 
dishonesty, or fraudulent concealment relating to the works of materials or to any matter dealt 
with in the Certificate, and in case of all defects and insufficiencies in the works or materials 
which a reasonable examination would not have disclosed. No certificate of the Employer 
shall of itself be conclusive evidence that any works or materials to which it relates are in 
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accordance with the Contract neither will the contractor have a claim for any amounts which 
the employer might have certified in any interim bill and paid by the Employer and which might 
subsequently be discovered as not payable and in this respect the Employer’s decision shall 
be final and binding. 

 
b) Site Engineer, pending test checking of work and measurements, checking of details, 
arithmetical accuracy and certification by the competent authority. 

 
c) The Employer shall have power to withhold any Certificate if the works or any parts thereof 
are not being carried out to his satisfaction. 

 
d) The Employer may by any Certificate make any correction in any previous Certificate, 
which shall have been issued by him. 

 
e) No Certificate of payment shall be issued by the Employer if the Contractor fails to insure 
the works and keep them insured till the issue of the Virtual Completion Certificate. 

 
f) Any amounts payable by the Employer to the Contractor in pursuance of any Certificate 
given by the Employer hereunder shall, if not paid within the “Period of honoring Certificates” 
named in the Appendix, carry interest at the rate named in the Appendix as the “Rate of 
Interest for delayed payment” from the date upon which such sum ought to have been paid 
by the Employer until the payment. 

 
44. Matter to be finally determined by Employer 

 
The decision, opinion, direction, Certificate determined by Employer shall be final and 
conclusive and binding on the parties hereto and shall be without appeal. Any other decision, 
opinion, direction, Certificate or valuation of the employer or any refusal of the Employer to 
give any of the same, shall be subject to the right of Arbitration and review under clause 43 
hereof in the same way in all respects (including the provisions as to opening the reference) 
as if it were a decision of the Employer. 

 
 

45. Settlement of disputes by Arbitration 
 

All disputes and differences of any kind whatever arising out of or in connection with the 
Contract or the carrying out of the works (whether during the progress of the works or after 
their completion and whether before or after the determination, abandonment or breach of 
the contract) shall be referred to and settled by the Employer who shall state his decision in 
writing. Such decision may be in the form of a final Certificate or otherwise. The decision of 
the Employer with respect to any of the excepted matters shall be final and without appeal as 
stated under the above mentioned clauses hereof. But if either the Employer or the Contractor 
be dissatisfied, question or dispute of any kind (except any of the excepted matters) or as to 
the withholding by the Employer of any Certificate to which the Contractor 
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may claim to be entitled then and in any such case either party (the Employer or the 
Contractor) may within 28 days after receiving notice of such decision give a written notice to 
the other party through the Employer requiring the matters in dispute be arbitrated upon. Such 
written notice shall specify the matters, which are in dispute or difference, of which such written 
notice has been given. 

 
If both the parties agree, a single arbitrator would be appointed for the purpose. In case no 
agreement could be reached on the appointment of single arbitrator, both the parties will 
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by 
the parties shall nominate one more person to act as third arbitrator or umpire. 

 
The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and 
revise any Certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters referred to in the preceding Clause, and to determine all matters in dispute which 
shall be submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one 
year (or such further extended time as may be decided by him or them as the case may be 
with the consent of the parties) from the date of entering on the reference. In case, during the 
arbitration proceedings, the parties mutually settle, compromise or compound their dispute 
or difference, the reference to arbitration and the appointment of the Arbitrator or Arbitrators, 
as the case may be shall be deemed to have been revoked and arbitration proceedings shall 
stand withdrawn or terminated with effect from the date on which the parties file a joint 
memorandum of settlement thereof, with the Arbitrator or the Arbitrators as the case may be. 

 
Upon every or any such reference, the cost of and incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who 
may determine the amount thereof, or direct the same to be taxed as between attorney and 
client or as between party and shall direct by whom and to whom and in what matter the same 
shall be borne and paid. This submission shall be deemed to be a submission to arbitration 
within the meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory 
modification thereof. The Award of the Arbitrator or Arbitrators, as the case may be, shall be 
final and binding on the parties. It is agreed that the Contractor shall not delay the carrying 
out of the works by reason of any such matter, question or dispute being referred to arbitration, 
but shall proceed with the works with all due diligence and shall, until the decision of the 
Arbitrator or Arbitrators, as the case may be, is given abide by the decision of the Employer 
and no Award of the Arbitrator or Arbitrators, as the case may be, shall relieve the Contractor 
of his obligations to adhere strictly to the Employer’s instructions with regard to the actual 
carrying out of the works. The Employer and the Contractor hereby also agree that arbitration 
under this Clause shall be a condition precedent to any right of action under the Contract. 
The venue of arbitration shall be Guwahati, Assam, India. 
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46. Right of Technical scrutiny of final bill 
 

The Employer shall have a right to cause a technical examination of the works by any of the 
persons or organization as appointed by the Employer and the final bill of the Contractor 
including all supporting vouchers, abstracts etc. If as a result of this examination or otherwise 
any sum is found to have been overpaid or over-certified it shall be lawful for the Employer 
to recover the sum from any payment due to the Contractor for this work or any other work 
or works being carried out by Contractors elsewhere under the “RESERVE BANK OF INDIA”. 

 
47. Employer entitled to recover compensation paid to workman 

 
If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen’s 
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the 
Employer shall be entitled to recover from the Contractor the amount of compensation so 
paid, and without prejudice to the rights of the employer under the Act. The Employer shall 
be at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by the Employer to the Contractor under this Contract or 
otherwise. The Employer shall not be bound to contest any claim made against it under the 
said Act, except on the written request of the Contractor and upon his giving to the Employer 
full security to the satisfaction of the Employer for all costs for which the Employer might 
become liable in consequence of contesting such claim. 

 
48. Abandonment of works 

 
If at any time after the acceptance of the tender, the Employer shall for any reasons 
whatsoever not require the whole or any part of the works to be carried out, the Employer 
shall give notice in writing to the Contractor who shall have no claim to any payment of 
compensation or otherwise whatsoever on account of any profit or advantage which he might 
have derived from the execution of the whole works. 

 
49. Return of surplus materials 

 
Notwithstanding anything to the contrary contained in any or all the clauses of this Contract, 
where any material for the execution of the Contract is procured with the assistance of the 
Employer by purchases made under orders or permits or license or licenses issued by 
Government, the Contractor shall hold the said materials economically and solely for the 
purpose of the contract and not dispose of them without the prior written permission of the 
Employer and return them to the Employer, if required by the Employer, at the price to be 
determined by the Employer having due regard to the conditions of the materials, the price to 
be determined should not exceed the purchase price thereof inclusive of sales tax, octroi and 
other such levies paid by the Contractor in respect thereof. In the event of breach of the 
aforesaid condition, the Contractor shall, in addition to being liable to action for contravention 
of the terms of licenses or permit and/or criminal breach of trust, be liable to Employer for all 
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money, advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. 

 
50. Right of Employer to terminate Contract in the event of Death of Contractor, if 
individual 

 
Without prejudice to any of the rights or remedies under this Contract, if the Contractor being 
an individual, dies the Employer shall have the option of terminating the Contract without 
incurring any liability for such termination. 

 
51. Accident Reports 

 
In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all 
accident reports. The reports shall be sent without delay and at the same time that they are 
forwarded to any other parties. 

52. Non-Disclosure Clause 
 

The contractor shall not disclose directly or indirectly any information, materials and of the 
Bank’s infrastructure/ system/ equipment etc. which may come to the profession or 
knowledge of the contractor during the course of discharging its contractual obligations in 
connection with the agreement, to any third party and shall at all times hold the same in 
strictest confidence. The contractor shall treat the details of the contract as private and 
confidential, except to the extent necessary to carry out the obligations under it or to comply 
with applicable laws. The contractor shall not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical paper or elsewhere without the previous 
written consent of the Employer. The contractor shall indemnify the Employer for any loss 
suffered by the Employer as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part of the contractor and the 
Employer shall be entitled to claim damages and pursue legal remedies. 

 
The contractor shall take all appropriate actions with respect to its employees to ensure that 
the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied. The contractor’s obligations with respect to non-disclosure and confidentiality will 
survive the expiry or termination of this agreement for whatever reason. 

 
53. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 
any claim to the Employer. 

 
54. Contractor must comply with the compliance of Contract Labour (Regulation and 
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 & Assam 
Labour Contract (Regulation and Abolition) Rules 1971 and should display related notice 
board at the work place. 
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55. Prevention of Sexual Harassment of women at work places 
 

a) The Contractor shall be solely responsible for full compliance with the provisions of "the 
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 
2013" In case of any complaint of sexual harassment against its employee within the 
Building of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 
action under the-said Act in respect to the complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 
against any employee of the Employer shall be taken cognizance of by the Regional 
Complaints Committee constituted by the Employer. 

c) The contractor shall be responsible for any monetary Compensation that may need to be 
paid in case the incident involves the employees /workmen of the contractor, for instance 
any monetary relief to Employer's employee, if sexual violence by the employee /workmen 
of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 
sexual harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are 
deployed within the Employer's Building. 

Special Conditions of the Contract 

56. Project Team: 

The contractor shall provide the required project team at site for managing various aspects 
of the project. The details of the Project Team, as required under special instructions to the 
bidders, shall be provided by the contractor if required or as per Bank’s Instructions 

57. Progress of Work 
 

The contractor shall provide the project schedule, as required under Special instructions to 
the bidders. 

 
Upon award of work, the Contractor shall reconfirm, in writing, the starting and completion 
schedule including material delivery dates based upon the information submitted in his tender 
form along with detailed Project schedule/ Bar chart (including details of all the important 
activities involved), as specified in the Special instructions to the bidders 

 
The Contractor shall submit, in writing, progress reports as specifically described in the 
Special Instructions to the Bidders and shall attend the progress review meetings as and 
when convened by the Employer 

 
58. Project Documentation: 
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The contractor shall be required to maintain all the relevant documents, details, registers etc. 
as specifically mentioned in the Special instructions to the bidders at site and shall hand them 
over to the Employer after completion of the work. 

 
59. Marginal Notes 

 
The Marginal Notes in the catch lines hereto and in the annexure hereto are meant only for 
convenience of reference and shall not in any way be taken into account in the interpretation 
of these presents and the annexure hereto. The Contractors will have to carry out and 
complete the said work in every respect in accordance with this contract. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 

Sign & Seal of The Contractor: 
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APPENDIX HEREINBEFORE REFERRED TO 
 

Reference to clauses in Conditions Hereinbefore Referred to: 
 

1 Defects Liability Period 12 Months from the date of virtual completion certificate 
referred to in the section Conditions Hereinafter Referred 
To” 

2 Period of Final Measurement 3 months from the date of virtual completion 

3 Date of commencement 10th day from the date of issue of work order 

4 Date of Completion Date of virtual completion 
5 Completion Period 60 days from the 10th day of issuing work order 

6 Rate of liquidated damages ₹355/- per day of delay subject to maximum of 10% of the 
contract value, in terms of clause 26 of the General 
conditions of Contract 

8 Retention percentage 5% from Final Bill 

9 Value of Woks for Interim 
Certificates 

 NA 

10 Security Deposit  Total Retention Money 

11 Part of Security Deposit to be 
refunded after virtual completion 

  NA 

12 Part of Security Deposit to be 
refunded after defect liability 
period 

Subject to satisfactory services and satisfactory rectification 
of all the defects developed and pointed out to the 
contractor during the said DLP. 

13 PBG NA 
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GENERAL CONDITIONS 
 

Scope of Work: The scope of work covers Renovation , alteration and modification of 
washroom CRPF Rest Room, at 2nd floor, MOB RBI, Guwahati for the Reserve Bank 
of India in accordance with drawings and specifications prepared by and under the 

direction and to the satisfaction of the Bank. 
 

1. Contract: The form of contract shall be according to the printed form “conditions of 
contract”. The following clauses shall be considered as an extension and not in the limitation 
of obligation of the contractor. 

 
All-important drawings are to be mounted on boards and placed in racks and indexed. 

 
2. Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled 
sizes. Large scale details take precedence over small scale drawings. In case if discrepancy 
the contractor is to ask for clarification before proceeding with the work. 

 
3. Contractor to include in his/her rates: The Contractor shall include all the items while 
forming the rate. 

 
4. Contractor to inspect site: The Contractor shall visit and examine the site of work and 
satisfy himself as to the nature of the existing roads or other means of communications, the 
extent and magnitude of the work and facilities for obtaining materials and shall obtain 
generally his own information on all matters affecting the execution of work. No extra charge 
made in consequence of any misunderstanding or incorrect information on any of these points 
or the grounds of insufficient description will be allowed. All expenses incurred by the 
contractor in connection with obtaining information for submitting this tender including his 
visits to site or efforts in compiling the tender shall be borne by the Tenderer and no claims 
for the reimbursement thereof shall be entertained 

 
5. Access to Site: The contractor is to include in his rates for forming access to the site, 
required for the works. 

 
6. Setting out: The contractor shall set out the works in accordance with the plans. All 
grid/center line shall be marked out to the satisfaction of the Employer. The contractor shall 
be responsible for the correctness of the lining out and any inaccuracies are to be rectified at 
his own expenses. 

 
7. Treasure Trove: (If Applicable): Should any treasure, fossils, minerals, or works of art of 
a queried interest be found while carrying out the works, the contractor shall give immediate 
notice to the Employer of any such discovery and shall hand over such find to the Employer. 

 
8. Access for Inspection: The Contractor is to provide at all times during the progress of the 
works and the maintenance period proper means of access, with ladders, etc. and the 
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necessary attendance to move and adapt as directed for the inspection of measurement of 
the works by the Employer. 

 
9. Cost of Transporting: The contractor shall allow in his own cost for all transporting, 
unloading, stacking and storing of supplies and goods and materials for this work on the site 
and in the places approved from time to time by the Employer. The contractor shall allow in 
his price for transport of all materials (controlled or otherwise) to the site. 

 
10. Materials, Workmanship and Samples: Materials shall be of approved quality and the 
best of their kind available and shall generally conform to I.S. Specifications. The contractor 
shall order all the materials required for the execution of work as early as necessary and 
ensure that such materials are on site well ahead of requirements for use in the work. The 
work involved calls for high standard of workmanship combined with speed and to the entire 
satisfaction of the Employer. Rates for Non-Tender Items: 

 
11. Rates of items not included in Schedule of quantities shall be settled by the Employer as 
mentioned in the variation clause of the Contract conditions. 

 
12. Rates to include: The rates quoted shall be for all leads and lifts and finished work. 

 
13. To ascertain from Contractor for the other Trades: The Contractor shall ascertain from 
other contractor as directed by the Employer all particulars relating to their work with regard 
to the order of its execution and the position in which chases, holes and similar items will be 
required, before the work is taken in hand as no claims for extras will be allowed for cutting 
away work already executed in consequence of any neglect by the contractor to ascertain 
these particulars beforehand. Before ordering materials, the contractor shall get the sample 
approved from the Employer well in time. 

 
14. Testing of Work and Material: The contractor shall arrange to test the materials to be 
used for the work as decided and directed by the Employer, at his cost in order to prove their 
soundness and efficiency. Before sending the samples of materials for testing, the samples 
shall be sealed and signed jointly by the contractor and the representative from the Employer 
and each sample shall be given distinct identification mark. On receipt of various test reports, 
proper record shall be maintained for all the test carried out showing respective identification 
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marks of the samples and results. If after any such tests, the work or portion of works is found 
to be defective or unsound in the opinion of the Employer the contractor shall pull down and 
redo such works at their own cost. The materials found to be defective or declared unsound 
or not conforming to specifications etc., after testing, shall be immediately removed from the 
site by the contractor. 

 
In case, the contractor fails to get the work / portion of works / materials tested at appropriate 
time, the Employer will arrange for getting such testing done and all testing charges and other 
incidental expenditure incurred by the Employer in connection with such tests shall be 
recovered from the Contractor. 

 
After any such tests, the work or portion of works is found to be defective or unsound in the 
opinion of the Employer, the contractor shall pull down and redo such works at their own cost. 
The materials found to be defective or declared unsound or not conforming to specifications 
etc., after testing, shall be immediately removed from the site by the contractor. 

 
15. Clearing of Site: As work is to be carried out in office Building the contractor shall remove 
debris and clean the Building at the end of every day on his expense and maintain the area 
in clean and tidy conditions. 
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SPECIAL CONDITIONS AND INSTRUCTIONS FOR WORK 
 

Tenderer may specially note the following: 
 

1. The work involved in this contract is for the provision of modular workstation. Offices of the 
Bank will be functioning in this Building and hence work is required to be carried out in a 
restricted place and no extra claim on this account shall be entertained by the Employer/Bank. 

 
2. The work shall be carried out by the Contractor by taking all necessary precautions to avoid 
inconvenience to the offices and the people working therein. 

 
3. The Contractor shall obtain working passes for the laborers to be employed for the work. 
Working passes with Identity Card with Photos to be obtained. The Contractor has to obtain 
the Police Verification done to his work men employed in this work. 

 
4. No debris shall be stored or stacked in any area other than the area designated by the 
Employer/ Bank in the compound area of Building. The contractors shall keep the Building 
clear during the progress of work and ensure to remove the debris / unwanted and or 
unserviceable materials created in the process of work on a day to day basis, and debris shall 
be taken out from Building on regular basis but in no case debris will be allowed to remain 
within Bank for more than a week. Any debris etc. shall, in no case, be kept on Municipal 
footpath. In case of failure to do so, the contractors will be fully responsible for paying all the 
fines, if any, imposed by the Municipality or Court including attending to Court Summons etc. 

 
5. No movement of materials including debris into and out of the Building shall be permitted 
without the requisite formalities. Contractor will keep the Employer/ Bank advised about the 
movement of materials/debris. 

 
6. No worker of the contractor will be allowed to stay at site. 

 
7. The rates quoted shall be valid for working at all ats, heights. No extra payment shall be 
made for scaffolding, staging, ladders etc. for transportation of laborers and materials at 
higher or lower ats. 

 
8. The rates quoted should also include cost of covering all the furniture, computers and its 
peripherals, machines, cooler etc. in the work area with PVC sheet and cleaning and dusting 
the entire area and furniture before opening of office on next day. 

 
 

Place: Contractor’s Name & Address: 

Date: 

Contractor’s Signature & Seal: 
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TECHNICAL SPECIFICATIONS 
1.PAINTING WORKS  
(a) The painting work is to be executed according to the valid standards, codes and regulations on 
their latest revision.  
(b) The contractor has to deliver all the materials and work tools which are needed for performing 
the job. For instance, painting, cleaning solvents, dilution solvents, brushes, special equipment, 
scaffolding, ladders, collective protection material etc. Painting jobs are considered as high risk 
jobs and a safety and environment prevention plan has to be set up by the contractor before start 
of the work.  
(c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be stored in a 
ventilated container or storage room and in an ambient temperature  
(d) Method of appliance of the layers: On the surfaces shall the layer been applied one after each 
other and between the appliance of each layer shall a drying time been respected according to the 
technical specification of the paint/coating manufacturer. The minimum thickness as stated in the 
technical specifications of the manufacturer and in this specification shall be respected.  
(e) General precautions: Bolts, nuts, stud bolts, screws shall not been painted and temporarily 
protected for accidental paint, unless otherwise asked by the Client. Tag plates, name plates shall 
not been painted and temporarily protected for accidental paint. The contractor collects all removed 
dust, rust, spilled solvents and paints and any leftovers of paint and solvents and removes them 
from the site of the contractor. All these materials are destroyed or deposit conform the local 
regulations. The contractor shall avoid any spill of paint and / or solvent on parts or surfaces 
belonging to the site of the client. To avoid spills on these parts, the contractor shall cover during 
the execution of the painting work (when needed) the parts.  
(f) Cleaning and removal of rust or other foreign matters: Cleaning of steel and removal of rust: All 
the surfaces which shall be protected by a coating shall thoroughly been cleaned and prepared 
with as objective to remove dust, mill scale, protective coating applied during the rolling process, 
rust, greases, oil, humidity and other foreign matters to assure that the coating adhere on the 
surface and that should last as long as the normal lifetime is expected.  
(g) When painting on wood, the work shall first be cleared of all such projections as glue or whiting 
spots being carefully removed with the stopping knife and duster, after which all knots shall be 
filled with one or more layers of oil and white zinc and size of glue laid on warm and rubbed down 
when dry with sand paper or pumice stone.  
(h) The Concrete/plastered surface shall be thoroughly dried before the priming coat is applied.  
(i) The steel work shall when be primed shall be either as per manufacturer’s specifications or by 
providing with a coat of four parts by weight of white zinc mixed with one part twice boiled linseed 
oil.  
(j) In wood works all holes, cracks and nail heads shall then be stopped with putty, and irregularities 
reduced with sand paper and pumice stone.  
(k) Iron work shall be first thoroughly cleaned from rust and dirt, after which red lead alone shall 
be used as a primer.  
(l) All colour to be laid on evenly and properly with English made or best approved brushes. Each 
coat of colour to be allowed to dry thoroughly before the next is laid on and all, except the last coat 
to be slightly rubbed down with pumice stone.  
(m) No hair marks from the brush shall be left on the work or puddle in the corners of panels, 
angle of mouldings etc.  
(n) In case of doubt regarding the quality, the paints supplied by the contractor shall be tested in 
an approved laboratory as described in IS 101-1964 if considered necessary by the Engineer-in-
charge.  
(o) Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready mixed 
Paint as received from the manufacturer without any admixture shall be used. If for any reason, 
thinning is necessary in case of ready mixed Paint, the brand of thinner recommended by the 
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manufacturer or as instructed by the Engineer-in-Charge shall be used.  
(p) Approved Paints, oil or varnishes shall be brought to the site of work by the contractor in their 
original containers in sealed condition. The material shall be brought in at a time in adequate 
quantities to suffice for the whole work or at least a fortnight’s work. The empties shall not be 
removed from the site of work, till the relevant item of work has been completed and permission 
obtained from the Engineer-in-Charge.  
(q) Commencing Work: Painting shall not be started until the Engineer-in-Charge has inspected 
the items of work to be painted, satisfied himself about their proper quality and given his approval 
to commence the painting work. Painting, except the priming coat, shall generally be taken in hand 
after practically finishing all other building work. The rooms  
should be thoroughly swept out and the entire building cleaned up, at least one day in advance of 
the Paint work being started.  
(r) Preparation of Surface: The surface shall be thoroughly cleaned and dusted off. All rust, dirt, 
scales, smoke splashes, mortar droppings and grease shall be thoroughly removed before painting 
is started. The prepared surface shall have received the approval of the Engineer-in-Charge after 
inspection, before painting is commenced  
(s) Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its 
containers, when applying also, the Paint shall be continuously stirred in the smaller containers so 
that its consistency is kept uniform.  
(t) The painting shall be laid on evenly and smoothly by means of crossing and laying off, the latter 
in the direction of the grains of wood. The crossing and laying off consists of covering the area 
over with Paint, brushing the surface hard for the first time over and then brushing alternately in 
opposite direction, two or three times and then finally brushing lightly in a direction at right angles 
to the same. In this process, no brush marks shall be left after the laying off is finished. The full 
process of crossing and laying off will constitute one coat.  
(u) No left over Paint shall be put back into the stock tins. When not in use, the containers shall be 
kept properly closed. No hair marks from the brush or clogging of Paint puddles in the corners of 
panels, angles of mouldings etc. shall be left on the work.  
(v) In painting doors and windows, the putty round the glass panes must also be painted but care 
must be taken to see that no Paint stains etc. are left on the glass. Tops of shutters and surfaces 
in similar hidden locations shall not be left out in painting. However, bottom edge of the shutters 
where the painting is not practically possible, need not be done nor any deduction on this account 
will be done but two coats of primer of approved make shall be done on the bottom edge before 
fixing the shutters.  
(w) On painting steel work, special care shall be taken while painting over bolts, nuts, rivets 
overlaps etc. The additional specifications for primer and other coats of Paints shall be as 
according to the detailed specifications under the respective headings.  
(x) Brushes and Containers: After work, the brushes shall be completely cleaned of Paint and 
linseed oil by rinsing with turpentine. A brush in which Paint has dried up is ruined and shall on no 
account be used for painting work. The containers when not in use, shall be kept closed and free 
from air so that Paint does not thicken and also shall be kept safe from dust. When the Paint has 
been used, the containers shall be washed with turpentine and wiped dry with soft clean cloth, so 
that they are clean, and can be used again.  

(y) Measurements (as per IS 1200) The length and breadth shall be measured correct to a cm. 
The area shall be calculated in sqm (correct to two places of decimal), except otherwise stated. 

The length and breadth shall be measured correct to a cm. The area shall be 
calculated in sqm (correct to two places of decimal), except otherwise stated. 
Small articles not exceeding 10 sq. decimetre (0.1 sqm) of painted surfaces 
where not in conjunction with similar painted work shall be enumerated. Painting 
upto 10 cm in width or in girth and not in conjunction with similar painted work 
shall be given in running metres and shall include cutting to line where so 
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required. Note : Components of trusses, compound girders, stanchions, lattices 
and similar work shall, however, be given in sq. metres irrespective of the size 
or girth of members. Priming coat of painting shall be included in the work of 
painting works.  

In measuring painting, varnishing, oiling etc. of joinery and steel work etc. 
The coefficients as indicated in following tables shall be used to obtain 
the area payable. The coefficients shall be applied to the areas measured 
flat and not girthed.  

Equivalent Plain Areas of Uneven Surface  

  
SNO.  Description of work  How measured  Multiplying 

coefficients  
 

1  2  3  4  

I.  Wood work doors, windows 
Etc.  

             

1.  Panelled or framed and braced 
Ledged and battened or 
ledged, battened and braced 
doors, windows etc  

Measured flat (not 
girthed including) 
Chowkhat or frame, 
Edges, chocks, cleats, 
etc. shall be deemed to 
be included in the item.  

1.30 (for each side)  

2  Flush doors etc.    -do-  1.20 (for each side)  

3  Partl panelled and part glazed 
or gauzed doors, window etc.  

-do-  1.00 (for each side  

4.  Fully glazed or gauzed doors, 
windows etc. (Excluding 
painting of wire gauze portion)  

-do-  0.80 (for each side)  

   

5.  Fully venetioned or louvered 
doors, windows etc.  

-do-  1.80 (for each side)  

6.  Trellis (or Jaffri) work one way 
or two way  

Measured flat overall, 
no deduction shall be 
made for open spaces, 
supporting members 
shall not be  
measured separately  

2 (for painting all 
over)  

   

7.  Carved or enriched work  Measured flat  2 (for each side)  

8.  Weather boarding  Measured flat (not 
girthed supporting 
frame work shall not be 
measured separately  

1.20 (for each side)  

   

9  Wood shingle roofing  Measured flat (not 
girthed)  

1.10 (for each side)  
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10.  Boarding with cover fillets and 
match boarding  

Measured flat (not 
girthed)  

1.05 (for each side)  

11.  Tile and slate battening  Measured flat overall 
no deductions shall be 
made for open spaces  

0.80 (for painting all 
over)  

   
II.  Steel work doors, windows 

Etc.  
            

13.  Plain sheeted steel doors or 
windows  

Measured flat (not 
girthed) including frame 
edges etc.  

1.10 (for each side)  

14.  Fully glazed or gauzed steel 
doors and windows (excluding 
painting of wire gauze portion)  

-do-  0.50 (for each side)  

  

15.  Partly panelled and partly 
glazed or gauzed doors and 
windows (excluding painting of 
wire gauze portion)  

-do-  0.80 (for each side)  

  

16.  Corrugated sheeted steel doors 
or windows  

-do-  1.25 (for each side)  

  

17.  Collapsible gates  
Measured flat  

1.50 (for painting all 
over)  

18.  Rolling shutters of interlocked 
laths  

Measured flat (size of 
opening) all over; jamb 
guides, bottom rails 
and locking 
arrangement etc. shall 
be included in the item  
(top  cover  shall  be  
measured separately)  

1.10 (for each side)  

   

   

   

III.  

  

General  

   

   

          

          
19.  Expanded metal, hard drawn 

steel wire fabric of approved 
quality, grill works and gratings 
in guard bars, balustrades, 
railing partitions and MS Bars 
in windows frames.  

Measured flat overall; 
no deduction shall be 
made for open spaces; 
supporting members 
shall not be  
measured separately  

1 (for Paint all over)  

   

   

20.  Open palisade fencing and 
gates including standards, 
braces, rails  
stays etc. in timber or steel  

-do- (see note No. 12)  1 (for Paint all over)  

21.  Corrugated iron sheeting in 
roofs, side cladding etc.  

-do- Measured flat (not  
girthed)  

1.14 (for each side)  
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22.  AC corrugated sheeting in roofs, 
side cladding etc.  

-do-  1.20 (for each side)  

23.  AC semi corrugated sheeting in 
roofs, side cladding etc. or 
Nainital pattern using plain 
sheets  

-do-  1.10 (for each side)  

24.  Wire gauze shutters including 
painting of wire gauze  

-do-  1.00 (for each side)  

2. WOODEN SURFACES:  

The wood work to be painted shall be dry and free from moisture. The surface 
shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with 
sand paper and shall be well dusted. Knots, if any shall be covered with 
preparation of red lead made by grinding red lead in water and mixing with 
strong glue sized and used hot. Appropriate filler material conforming to IS 345 
with same shade as Paint shall be used where specified. The surface treated for 
knotting shall be dry before Paint is applied. After obtaining approval of 
Engineerin-Charge for wood work, the priming coat shall be applied before the 
wood work is fixed in position. After the priming coat is applied, the holes and 
indentation on the surface shall be stopped with glazier’s putty or wood putty. 
Stopping shall not be done before the priming coat is applied as the wood will 
absorb the oil in stopping and the latter is therefore liable to crack. 
    

2.1.1 PAINTING WITH SYNTHETIC ENAMEL PAINT : Synthetic Enamel Paint 
(conforming to IS 2933) of approved brand and manufacture and of the required 
colour & finish(matt/glossy)shall be used for the top coat and an undercoat of 
ordinary Paint of shade to match the top coat as recommended by the same 
manufacturer as far the top coat shall be used   

 2.2  POLISHING & VARNISHING  

2.2.1 (a) Melamine Polish:   

For the item of melamine polish, the item includes all the sand papering required 
to be carried out and wiped properly for cleaning all the loose dust particles. 
Necessary masking tapes are to be provided where different finishing work is to 
be carried out, so that the melamine polish does not spread to the other 
surfaces. Care should be taken while removing the masking tape, so that the 
surface is not damaged. Cost of melamine polish includes the cost of providing 
and removing the masking tapes wherever required. The surface shall be sand 
papered using emery paper no. 180, 320 and 400 as required. Any staining 
required shall be carried out by applying approved stain & wood filler, to achieve 
the required colour and shade as directed by the Engineer-in-Charge. The item 
of melamine polish is deemed to include cost of such staining. Nothing extra 
shall be payable on this account. Melamine polish shall be applied with spray 
machine.  

2.2.2 (b) French Polishing  

French spirit polish shall be of an approved make conforming to IS 348. if it has 
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to be prepared on site, polish shall be made by dissolving 0.7 Kg of best shellac 
in 4.5 liters of methylated spirit without heating. To obtain required shade 
pigment may be added and mixed.  
Surface shall be cleaned. All unevenness shall be rubbed down smooth with 
sand paper and well dusted. Knots, if visible, shall be covered with a preparation 
of red lead and glue. Resinous or loose knots and gaps shall be filled with 
seasoned timber pieces and made level with rest of the surface. Holes and 
indentations on surface shall be filled with putty made of whiting and linseed oil. 
Surface shall be given a coat of filler made of 2.25 Kg of whiting in 1.5 liter of 
methylated spirit. When it dries, surface shall again be rubbed down perfectly 
smooth with sand paper and wiped clean.  

Surface shall be prepared as described under "French Polishing" except that the 
final rubbing shall be done with sand paper which has been slightly moistened 
with linseed oil.  

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way 
that no blank patches are left and rubbed continuously for half an hour. When 
the surface is quite dry, a second coat shall be applied in the same manner and 
rubbed continuously for an hour or until the surface is dry. Final coat shall than 
be applied and rubbed for two hours or more if necessary, until the surface has 
assumed a uniform gloss and is quite dry showing no sign of stickiness when 
touched. Gloss of the polish depends on amount of rubbing, therefore rubbing 
must be continuous and with uniform pressure and frequent change in direction.  

2.2.3 Varnishing  

Surface shall be prepared as described above. After preparation of surface, two 
coats of clean boiled linseed oil shall be applied at sufficient interval of time. 
After the linseed oil has dried, two coats of varnish obtained from approved 
manufacturer shall be applied at sufficient interval of time. If the surface fails to 
produce the required gloss an additional coat shall be applied without any extra 
cost.  

Piece of clean fine cloth and cotton wool made into shape of pad shall be used 
to apply polish. The pad shall be moistened with polish and rubbed hard on the 
surface applying the polish sparingly but uniformly and completely over the 
entire surface. It shall be allowed to dry and another coat applied in the same 
way. To give finishing coat, the pad shall be covered with a fresh piece of clean 
fine cotton cloth, slightly damped with methylated spirit and rubbed lightly and 
quickly with a circular motion, till the finished surface attains uniform texture and 
high gloss.  
2.2.4 Wax Polishing  

Wax polish shall either be prepared on site or obtained readymade from market. 
Polish made on the site shall be prepared from a mixture of pure bees wax, 
linseed oil, turpentine oil and varnish in the ratio of 2:1.5:1:1/2 by weight. The 
bees wax and the boiled linseed oil shall be heated over a slow fire. When the 
wax is completely dissolved, the mixture shall be cooled till it is just warm and 
turpentine oil and varnish added to it in the required proportions and the entire 
mixture is well stirred.  
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3. WATER PROOFING TRATMENT 
P & applying polymer based two compound water proofing treatment to the sunken 
portion, slab and raised platform of the toilets, baths and kitchen etc. by using products of 
approved make in the following steps: a) Thoroughly cleaning of all surfaces to be treated. 
b) Providing and applying 20 mm thick water proofing cement plaster 1:4 (I cement: 4 coarse 
sand) mixed with water proofing compound as per manufacturer’s specifications to the sunken 
floor, slab and sides about 300mm height from FFL, including rounding off junctions / corners 
with water proofing cement mortar, etc. all complete. 
c) Providing & applying a coat of polymer water proofing primer and two coats of two compound 
based water proofing polymer/chemical of approved make as per manufacturer’s specifications 
to the sunken floor/floor, sides, etc.; testing the treated surface by ponding method for 72 hours. 
d) Repeat the treatment till no seepage is observed on the treated surface. e) Providing and 
laying 15mm thick protective layer of plain cement plaster in cement mortar 1:4 (1 cement: 4 
coarse sand) over the treated surface.  Note: The entire area of waterproofing treatment shall 
be completely leakproof as observed during DLP period (five years for this item and for). If, any 
leakage/seepage observed during five year (DLP) the firm is liable/ responsible & accountable 
to rectify the defects on immediate basis, or redo the entire waterproofing / brick bat coba work 
for the same. At this juncture contractor must submit undertaking for warranty & guarantee for 
above said purpose on non-judicial stamp paper of appropriate value. The cost stamp paper 
shall be borne by the contractor. Plan area of the sunken floor/floor shall only be considered for 
payment. 

4. FLOORING AND DADO WORKS  
4.1 THE FOLLOWING CODES, STANDARDS AND SPECIFICATIONS ARE A PART 
OF THIS SPECIFICATION. ALL STANDARDS, SPECIFICATIONS, CODES OF 
PRACTICE REFERRED TO HEREIN SHALL BE THE LATEST EDITIONS INCLUDING 
ALL APPLICABLE OFFICIAL AMENDMENTS AND REVISIONS.   

1. IS 13712:2006 - Ceramic Tiles- definitions, classifications, 
characteristics and marking  

2. IS15622-2006  - Pressed ceramic tiles - specification  

3. I.S. 1130-1969     - Specification for  marble (blocks, slabs and 
tiles)  

4. IS: 777/1988  - Specification for glazed earthenware tiles.  

5. IS: 4457/1982  - Specification for ceramic unglazed vitreous 
acid resisting tile.  

6. IS: 1443/1972 - Code of practice for laying and finishing of cement 
concrete flooring tiles.  

7. IS: 2571/1970  - Code of practice for laying in-situ cements 
concrete flooring.  

8. IS: 2690/1993 - Specification for burnt clay flat terracing tiles: Part 
1 Machine made.  

9. IS: 4631/1986     - Code of practice for laying epoxy resin floor 
toppings  
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10. IS: 5318/1969      - Code of practice for laying of flexible PVC 
sheet and tile flooring  

11. IS: 5491/1969     - Code of practice for laying of in-situ 
granolithic concrete floor   

12. IS 1124/ 1974 - Method of test for determination of water 
absorption, (Reaffirmed apparent specific gravity and porosity of natural 
building  

 2003)  stones  

  

4.2   VITRIFIED/SEMI VITRIFIED/ GLAZED/ANTI-SKID CERAMIC 
TILES/VITRIOUS 

(a) VITRIFIED TILES shall be approved manufacture and shall conform 
to table 12 of IS 15622 (Tiles with water absorption E ≤ 0.08 per cent Group 
B I a) and the joint thickness in flooring shall not be more than 1mm. 
Ceramic tiles shall be of approved manufacture and shall generally 
conform to IS 15622 . The tiles shall be square or rectangular of nominal 
size.   

Glazed earthenware tiles shall be approved manufacture and conform to the 
requirements of IS: 777.    

The Tiles shall be flat, and true to shape and free from blisters crazing, pinholes, 
chips, welts, crawling or other imperfections detracting from their appearance 
and shall have ribs or indentations for a better anchorage with the bedding 
mortar. Dimensional tolerances shall be as specified in relevant IS.  

            

(b) The size, thickness, colour, with or without designs etc of the tiles for 
flooring/dado/skirting shall be as specified in the respective items of work. 
The Ceramic / Vitrified tiles, shall be of approved manufacturer and shall 
include laying them in desired pattern and colour/combination and to 
proper slope. The samples of tiles for flooring and dadoing etc. shall be got 
approved and tested before laying.  

(c) The total thickness of glazed tile finish including the bedding mortar 
shall be as specified in item in flooring/dado/skirting. The minimum 
thickness and proportion of bedding mortar for flooring and for dado/skirting 
work as specified in item of schedule of quantity Sand mixed with just 
sufficient water to obtain proper consistency for laying. Sand for the mortar 
shall conform to IS: 2116 and shall have minimum fineness modules of 1.5  

(d) Where full size tiles cannot be fixed, tiles shall be cut to the required 
size using special cutting device and the edges rubbed smooth to ensure 
straight and true joints.  
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(e) Coloured tiles with or without designs shall be uniform and shall be 
preferably procured from the same batch of manufacture to avoid any 
differences in the shade.  

          

(f) Tiles for the flooring shall be laid over hardened concrete base. The 
surface of the concrete base shall be cleaned of all loose materials, mortar 
droppings etc well wetted without allowing any water pools on the surface. 
The bedding mortar shall then be laid evenly over the surface, tamped to 
the desired level and allowed to harden sufficiently to offer a fairly rigid 
cushion for the tiles to be set and to enable the mason to place wooden 
plank across and squat on it. The top surface shall be left rough to provide 
a good bond for the tiles. For skirting and dado work, the backing mortar 
shall be roughened using a wire brush.   

      

(g) Neat cement slurry using 3.3 kg cement per one sq.m of floor area 
shall be spread over the hardened mortar bed over such an area as would 
accommodate about 20 tiles. Tiles shall be fixed in this slurry one after the 
other, each tile being gently tapped with a wooden mallet till it is properly 
bedded and in level with the adjoining tiles. For skirting and dado work, the 
back of the tiles shall be smeared with cement slurry for setting on the 
backing mortar. Fixing of tiles shall be done from the bottom of the wall 
upwards. The joints shall be in perfect straight lines and as thin as possible, 
For vitrified tiles it shall not be more than 1mm wide. The surface shall be 
checked frequently to ensure correct level/required slope. Floor tiles near 
the walls shall enter skirting/dado to a minimum depth of 10mm. Tiles shall 
not sound hollow when tapped.  

(h) In bath, toilet W.C. kitchen and balcony/verandah flooring, suitable tile 
drop or as shown in drawing shall be given in addition to required slope to 
avoid spread of water. Further tile drop will also be provided near floor trap. 
     

(i) All the joints shall be cleaned of grey cement with wire brush to a depth 
of at least  

3mm and all dust, loose mortar etc. shall be removed. White cement with or 
without pigment shall then be used for flush pointing the joints. Curing shall then 
be carried out for a minimum period of 7 days for the bedding and joints to set 
properly. The surface shall then be cleaned using a suitable detergent, fully 
washed and wiped dry.  

(j) Specials consisting of caves, internal and external angles, cornices, 
beads and their corner pieces shall be of thickness not less than the tiles 
with which they are used.  

(k) All tile work in skirting, facia and dado shall include scaffolding, 
working platforms, etc. and the cost of bedding/backing materials. Tiles 
shall be set in cement paste and joints filled with cement slurry for matching 
shade (e.g. white tile joints to be filled with white cement).  
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(l) The rate shall include provision for extra bedding thickness to have 
the same finished levels when flooring is done with two different materials 
e.g. Kotah stone/ Granite, Vitrified tiles for adjoining areas, and laying to 
the required slope, gradient etc.  Rate shall include all cuttings and wastage 
of tiles, curing , cleaning finished surfaces and  adequate protection of  
vitrified/ceramic flooring work by a layer of Plaster of Paris which shall be 
maintained throughout and removed just before handing over of the works, 
cleaning, disposal of debris  and for which nothing extra shall be payable. 
   

(m) Measurement   

Measurement for floor tiling and dado shall be in sq.m correct to two places of decimal. 
Actual quantity of tiling work as laid shall be measured for payment as per the respective 
items of work after making deductions for openings etc. 

 

 

5.  SANITARY, WATER SUPPLY AND DRAINAGE  
This specification covers the general requirements for Supplying, installing, 
testing and commissioning of sanitary Installations- sanitary fixtures, piping and 
fittings, Water supply- Internal & External piping and Drainage - Internal & 
External.    

5.1  Applicable Codes, Standards and Publications  

5.1.1  All equipment, supply, erection, testing and commissioning shall comply 
with the requirements of Indian Standards and code of practices given below as 
amended till date. All equipment and material being supplied by the 
CONTRACTOR shall meet the requirements of IS, and other Codes/ 
Publications as given below.  

  
    

IS 15801   

  

Polypropylene- Random Copolymer Pipes for hot and 
cold water supplies-Specifications  

IS 15778  Chlorinated Polyvinyl Chloride (CPVC) pipes for potable 
hot and cold water distribution supplies-specifications  

IS 4985  Unplasticised P.V.C. pipes for potable water supply – 
Specifications  
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IS 13592  Unplasticized Polyvinyl Chloride (UPVC) pipes for soil and 

waste discharge systems inside buildings including 
ventilation and rainwater system  

IS 14735  Unplasticized Polyvinyl Chloride (UPVC)  

Injection Moulded Fittings for Soil, Waste rain water pipes  

IS 4984  Specification for high density polyethylene pipes for 
potable water supplies.  

IS 13983  Stainless steel sinks for domestic purposes –
Specifications.  

IS:554  Dimensions  for  pipe  threads   where  pressure tight 
joints are required on the threads  

  

IS:779  Specification for water meters (domestic type)  

IS:1068  Electroplated  coatings  of  nickel plus chromium and 
copper plus nickel plus chromium  

  

IS:1172  Code  of  Basic  requirements  for  water  supply drainage 
and sanitation  

IS:1367  (Part    1)    Technical    supply    conditions    for threaded 
steel fasteners:    Part I Introduction and general 
information  

  
IS:7181  Specification  for  horizontally  cast  iron   double flanged 

pipes for water, gas and sewage.  

  

IS:778  Specification  for  copper  alloy  gate, globe and check 
valves for water works purposes.  

IS:780  Specification  for  sluice  valves  for water works purposes  
(50mm to 300mmsize)  

  

IS:1703  Specification copper alloy float valves (Horizontal plunger 
type) for water supply fittings.  

  

IS: 3950  Specification for surface boxes for sluice valves   

IS:5312  (Part  1) Specification  for  swing  check  type  reflux (non- 
return) valves: Part 1   Single door pattern  
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IS:5312  Specification  for  swing  check  type  reflux (non-return) 
valves: Part 2 Multi door pattern  

  

IS:12992  Safety relief valves, spring loaded: (Part 1)  Part1 Design  

IS:13095  Butterfly valves for general purposes  

IS:771  (Part 1 to 3)  Specification for  glazed fire  clay 
   sanitary  

Appliances  

  
IS:774  Specification for  flushing  cistern for  water  

closets and urinals (other than plastic cistern)  

  
IS:775  Specification for cast iron brackets and supports for wash 

basins and sinks.  

  

IS:781  Specification for cast copper alloy    screw down bib taps 
and stop valves for water services  

  

IS:1700  Specification for drinking fountains  

IS:2326  Specification for automatic flushing cisterns   

IS:2548    Part1 Specification  for  plastic  seats  and  covers   for  
Water closets: Part 1 Thermoset seats and covers  

  

IS:  2548(Part  
2)  

Specification  for  plastic   seats  and covers for Water 
closets: Part 2 Thermoplastic seats and covers  

  

IS:2556(Part   
1)  

Specification   for   vitreous   sanitary appliances   

(Vitreous china): Part 1: General requirements  

  

IS:2556(Part   
2)  

Specification   for   vitreous   sanitary appliances  

(Vitreous china) Part 2: Specific requirements of wash 
down water closets  

  
IS:2556(Part   
3) 
    

Specification   for   vitreous   sanitary appliances  
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 (Vitreous china) Part 3: Specific requirements of 
squatting pans  

  
IS:2556(Part   4)  Specification   for   vitreous   sanitary appliances  

(Vitreous china) Part 4: Specific requirements of wash 
basins  

  
IS:2556   (Part  6  Specification   for   vitreous sanitary  

appliances  
Sec   2) (vitreous china) Part 6 :Specific requirements  
of Urinals, Section 2 Half stall urinals  

IS:2556  (Part  6 Specification   for   vitreous sanitary  
appliances Sec   4) (vitreous china) Part 6 :Specific 
requirements  of urinals, Section 4 Partition slabs  

  
IS:2556    (Part  6 Specification   for   vitreous sanitary  

appliances Sec   5) (vitreous china) Part 6 :Specific 
requirements  of urinals, Section 5 waste fittings  

  
IS:2556  (Part  6 Specification   for   vitreous sanitary  

appliances Sec   6) (vitreous china) Part 6 :Specific  
requirements of urinals, Section 6 Water spreaders for 
half   stall urinals  

  
IS:2556(Part   7)  Specification   for   vitreous   sanitary appliances  

(Vitreous china) Part 7: Specific requirements of half 
round channels  

  
IS:2556(Part   8)  Specification   for   vitreous   sanitary appliances 

(Vitreous china) Part 8: Specific requirements of 
siphonic wash down water closets.  

  
IS:2556  (Part  11)  Specification   for   vitreous   sanitary appliances  

(Vitreous china) Part 11: Specific requirements for 
shower rose  

  
IS:  2556(Part  12)  Specification   for   vitreous   sanitary appliances  

(vitreous china) Part 12: Specific requirements of floor 
traps  
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IS:2556  (Part  15)  Specification   for   vitreous   sanitary appliances  

 (Vitreous china) Part 15: Specific requirements of 
universal water closets  

IS:2692  Specification for ferrule for water services  

  

IS:2717  Glossary  of  terms  relating  to  vitreous enamel ware 
and ceramic metal systems  

  

IS:2963  Specifications for copper alloy waste fittings for wash 
basins and sinks  

  

IS:3311  Specification for waste plug and its  accessories for 
sinks and wash basins.  

  

IS: 5961  Specification for cast iron gratings for    drainage 
purposes.  

  
IS:6249  Specification  for  flush  valves  and  fittings    for 

marine use  

  
IS:8931  Specification for copper alloy fancy single   taps, 

Combination taps assembly and stop valves for water 
services  

  
IS: 9758  Specification for flush valves and fitting for water 

closets and urinals.  
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6  CONCRETE AND ALLIED WORKS       

It shall be very clearly understood that the specifications given herein are brief and do not 
cover minute details. However, all works shall have to be carried out in accordance with the 
relevant standards and codes of practices or in their absence in accordance with the best 
accepted current Engineering practices or as directed by ENGINEER-IN-CHARGE from time 
to time. The decision of ENGINEER-IN-CHARGE as regards the specification to be adopted 
and their interpretation and the mode of execution of work shall be final and binding on 
CONTRACTOR and no claim whatsoever will be entertained on this account.   

6.1  APPLICABLE CODES AND SPECIFICATIONS          
 The following specifications, standards and codes, including all official 
amendments/revisions and other specifications & codes referred to therein, should be 
considered a part of this specification. In all cases the latest issue/edition/revision shall 
apply. 
                    

6.1.1 Materials  

a) IS:269   Specification for 33 grade ordinary Portland cement.  

b) IS:455   Specification for Portland slag cement.  

c) IS:1489  Specification for Portland pozzolana cement(Parts 1 & 
2)  

d) IS:8112  Specification for 43 grade ordinary Portland cement.  

e) IS:12330          Specification for sulphate resisting Portland Cement.  
    

f) IS:383 Specification for coarse and fine aggregates from natural 
sources for concrete.   

g) IS:432 Specification for mild steel and medium tensile (Parts steel 
bars and hard drawn steel wires for 1 & 2) concrete reinforcement. 

    

h) IS:1786 Specification for high strength deformed steel bars and wires 
for concrete reinforcement.   

i) IS:1566  Specification for hard drawn steel wire fabric for (Parts 
II) concrete reinforcement.  

j) IS:9103  Specification for admixtures for concrete.  

k) IS:2645  Specification for integral cement waterproofing 
compounds. 

    

l) IS:4900  Specification for plywood for concrete shuttering work.  

m) IS:4926  Ready mixed concrete    

n) IS:12269 Specification for 53 grade ordinary Portland cement.  
    

o) IS:8041  Specification for rapid hardening cement.  
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p) IS:12600 Specification for low heat cement.  

q) IS:6909  Specification for super sulphated cement.  

r) IS:12089 Specification for granulated ground blast furnace slag.    

s) BS:6699  Specification for granulated ground blast furnace slag. 
   

t) BS:6073 Specifications for precast concrete masonry units (Part 1) 
Methods for specifying precast concrete masonry (Part 2)  

u) IS  Specification for Fusion bonded epoxy coated reinforcing bars 
 13620-     

1993  

  6.1.2 Material Testing  

a) IS:4031  Methods of physical tests for hydraulic cement. (Parts 1 
to 15) 

    

b) IS:4032  Method of chemical analysis of hydraulic cement.    

c) IS:650  Specification for standard sand for testing of cement.  

d) IS:2430  Methods for sampling of aggregates for concrete.  

e) IS:2386   Methods of test for aggregates for concrete (Parts 1 to 8)  

f) IS:3025 Methods of sampling and test (physical and chemical) water 
used in industry.(Part 1 to 51)  

g) IS:6925 Methods of test for determination of water soluble chlorides 
in concrete admixtures   

  6.1.3 Material Storage              

                 a)"IS:4082"  Recommendations on stacking and storing of construction  
materials at site  

6.1.4 Concrete Mix Design   

a) IS:10262 Recommended guidelines for Concrete Mix Design.  

b) "SP:23 "  Handbook on Concrete Mixes.  

6.1.5 Concrete Testing    

a) IS:1199  Method of sampling and analysis of concrete.  

b) IS:516  Method of test for strength of concrete.      

c) IS:9013 Method   of   making,   curing   and   determining compressive  
strength   of   accelerated    cured concrete test specimens.  

d) IS:8142 Method of test for determining setting time of concrete by 
penetration resistance.  

e) IS:9284  Method of test for abrasion resistance of concrete.  

f) IS:2770  Methods of testing bond in reinforced concrete.    

6.1.6 Equipment  
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a) IS:1791  Specification for batch type concrete mixers.  

b) IS:2438  Specification for roller pan mixer.    

c) IS:4925  Specification for concrete batching and mixing plant.    

d) "IS:5892" Specification for concrete transit mixer and agitator.  

e) IS:7242  Specification for concrete spreaders.  

f) IS:2505  General Requirements for concrete vibrators: 
Immersion type. 

    

g) IS:2506  General Requirements for screed board concrete 
vibrators.  

h) IS:2514  Specification for concrete vibrating tables.    

i) IS:3366  Specification for pan vibrators.    

j) IS:4656  Specification for form vibrators for concrete.   

k) IS:11993  Code of practice for use of screed board concrete 
vibrators.  

l) IS:7251  Specification for concrete finishers.  

m) IS:2722 Specifications for portable swing weigh batcher for concrete 
(single and double bucket type).  

n) IS:2750  Specifications for steel scaffoldings  

6.1.7 Codes of Practice    

a) IS:456  Code of practice for plain and reinforced concrete.  

b) IS:457 Code of practice for general construction of plain and reinforced 
concrete for dams and other massive structures.  

c) IS:3370 Code of practice for concrete structures for storage of  liquids (Parts 
1 to 4)   

d) IS:3935  Code of practice for composite construction.  

e) IS:2204  Code of practice for construction of reinforced concrete shell 
roof.  

f) IS:2210 Criteria for the design of reinforced concrete shell structures and 
folded plates.   

g) IS:2502  Code of practice for bending and fixing of bars for concrete 
reinforcement.  

h) IS:5525  Recommendation for detailing of reinforcement in reinforced 
concrete works.  

i) IS:2751 Code of practice for welding of mild steel plain and deformed bars 
used for reinforced concrete construction.  

j) IS:9417  Specification for welding cold worked bars for reinforced 
concrete construction.  
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k) IS:3558  Code of practice for use of immersion vibrators for consolidating 
concrete.  

l) IS:3414  Code of practice for design and installation of joints in buildings. 
   

m) IS:4326  Code of practice for earthquake resistant design and 
construction of buildings.  

n) IS:4014  Code of practice for steel tubular scaffolding. (Parts 1 & 2)  

o) IS:2571  Code of practice for laying in situ cement concrete flooring  

p) "IS:7861" Part 1 - Recommended practice for hot weather concreting  

 Part 2 – Recommended practice for cold weather concreting    

q) "IS:3370" Code of practice for concrete structures for the storage of liquid 
(Part I to IV)  

6.1.8 Construction Safety   

a) IS:3696  Safety code for scaffolds and ladders.(Parts 1 &  2)  

b) IS:7969  Safety code for handling and storage of building 
materials.   

c) IS:8989  Safety   code   for   erection   of   concrete   framed 
structures. 

                       
           

6.2 CONCRETE               

6.2.1 Nominal mix concrete              

Mix Design and preliminary tests are not necessary for Nominal Mix Concrete. However, 
works tests shall be carried out as per IS: 456. Proportions for Nominal Mix Concrete and 
w/c ratio may be adopted as per Table 9 of IS: 456. However, it will be CONTRACTOR‟s 
sole responsibility to adopt appropriate nominal mix proportions to achieve the specified 
characteristic strength.         

6.2.2 Batching & Mixing of Concrete                

Based on the adopted nominal mixes, aggregates shall be measured by volume. However, 
cement shall be by weight only. Appropriate correction shall be made for bulking of sand 
after testing.  

       
6.2.3  CLEAN-UP                

Upon the completion of concrete work, all forms, equipment, construction tools, protective 
coverings and any debris, scraps of wood, etc. resulting from the work shall be removed and 
the premises left clean.        

7.   MASONRY, PLASTERING AND PAINTING WORKS:  

This specification covers the general requirements for building works comprising Autoclaved 
Aerated Concrete blocks, brick and stone masonry, pointing plastering, Gypsum plastering 
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/POP cladding, painting and such other related works forming a part of this job, which may 
be required to be carried out. The work under this specification shall consist of furnishing of 
all tools, plants, labour, materials, and everything necessary for carrying out the work  

7.1   APPLICABLE IS CODES AND SPECIFICATIONS  
7.1.1  The following codes, standards and specifications are a part of this specification. All 
standards, specifications, codes of practice referred to herein shall be as per the latest 
editions including all applicable official amendments and revisions.  

7.1.2  In case of discrepancy between the specification and those referred to herein, these IS 
specification shall govern.  

i. IS:110/1983 Ready mixed paint, brushing, and grey filler, for enamels for 
use over primers.  

ii. IS:269/1989  Specification for 33 grade ordinary Portland cement.  

iii. IS:280/1978  Specification for mild steel wire for general engineering 
purposes.  

v. IS:337/1975  Varnish, finishing interior.  

vi. IS:348/1968  French polish.  

vii. IS:383/1970 Specification for coarse and fine aggregates from natural 
sources for concrete.  

viii. IS:412/1975  Expanded metal steel sheets for general purposes. ix. 

 IS:419/1967  Specification for putty for use on window frames. x. 

 IS:428/1969  Distemper, oil emulsion, colour as required.  

xi.  IS:702/1988  Specification for industrial bitumen. xii 

 IS:712/1984  Specification for building limes.  

xiii. IS:733/1983 Wrought aluminium and aluminum alloys, bars, rods and 
sections for general engineering purposes.  IS:1077/1992 Specification for 
common burnt clay building bricks.  

xiv. IS:1124/1974 Method of test for determination of water absorption, 
apparent specific gravity and porosity of natural building stones.  

 xv  IS:1322/1993 Bitumen felts for water- proofing and damp proofing.  

   IS:1397/1990  Specification for Kraft paper.  

Xvi IS:1477/1971 Code of practice for painting of ferrous metals in buildings (Part 1).  

xvii IS:1477/1971   - do-  (Part 2) xviii IS:1542/1992 

Specification for sand for plaster.  

xix IS:1580/1991  Specification for bituminous compounds for 
waterproofing and caulking purposes.  

xx IS:1597/1992 Code of practice for construction of stone masonry: Part 1 
Rubble stone masonry.  
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xxi IS:1661/1972 Code of practice for application of cement and cementlime 
plaster finishes.  

Xxii  IS:1834/1984  Specification for hot applied sealing compound 
for joint in concrete.  

xxiii IS:1838/1983    Specification for preformed fillers for expansion joint in 
concrete pavements and structures (non extruding and resilient type): Part 
1 Bitumen impregnated fibre.  

xxiv IS:2074/1992  Ready mixed paint, air drying, red oxide-zinc 
chrome, and priming.  

xxv IS:2116/1980 Specification for sand for masonry mortars. xxvi. 

IS:2185/1967 Specification for concrete masonry units (Parts 1, 2 & 3). xxvii 

IS:2212/1991 Code of practice for brickwork.  

xxviii IS:2250/1981  Code of practice for preparation and use of 
masonry mortars.  

xxix IS:2339/1963  Aluminum paint for general purposes, in dual container.  

xxx IS:2395/1994 Code of practice for painting Concrete, masonry and plaster 
surfaces (Part 1).  

xxxi IS:2395/1994 -DO- Part 2 xxxii IS:2402/1963 Code of practice for external 

rendered finishes.  

xxxiii IS:2572/1963  Code of practice for construction of hollow 
concrete block masonry.  

xxxiv IS:2750/1964  Specification for steel scaffoldings.  

xxxv IS:2932/1993 Specification for enamel, synthetic, exterior type (a) 
undercoating, (b) finishing.  

 xxxiv  IS:3495/1992 Method of test for burnt clay building bricks: Part 1 to 4.  

Xxxv IS:3536/1966 Specification for ready mixed paint, brushing, wood primer, pink.  

xxxvi IS:3696/1987 Safety code of scaffolds and ladders (Part 1).  

xxxvii IS:3696/1991 -DO- (Part 2).  

xxxviii IS:4443/1980  Code of practice for use of resin type chemical 
resistant mortars.  

xxxix IS:4832/1969  Specification for chemical resistant mortars 
(Part 2).  

 xxxx  IS:4860/1968  Specification for acid resistant bricks.  

 xxxxi.  IS:4948/1974 Specification for welded steel wire fabric for general use.  

 xxxxii  IS:5410/1992  Cement paint, colour as required.  

 xxxxiii.  IS:15489/2004 Specification for plastic emulsion paint .  

xxxxiv. IS:6041/1985 Code of practice for construction of autoclaved cellular concrete 
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block masonry.  

xxxxv. IS:6042/1969 Code of practice for construction of light weight concrete block 
masonry  

    
Methods of tests for autoclaved cellular concrete  

Xxxxvi   IS  6441(part products  1,2,4,5,6,8)  

xxxxvii  IS:8042/1989  Specification for white Portland cement.  

 xxxxvii. IS:8543  Methods of testing plastics (all Parts/ all Section )  

xxxxix IS:12200/1987 Code of practice for provision of water-stops at transverse 
contraction joints in masonry and concrete dams 
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MATERIALS:-  
1. Materials shall be of the best approved quality and they shall comply with the respective latest 
IS specified.  
2. In case of non-availability of materials in metrics sizes, the nearest size in FPS units shall be 
provided with the prior approval of the Bank’s Engineer-in-charge for which, neither extra will be 
paid nor any rebate, be recovered.  
3. All material shall be tested in any testing laboratory approved by the Assistant Engineer/ 
Assistant Executive Engineer / Engineer-in-charge, as per the testing guidelines issued by the 
Employer, which can be perused by the contractor from the office results of such tests in original 
issued by the laboratory shall be submitted to the Architects with copy to Assistant Engineer / 
Assistant Executive Engineer / Engineer-in-charge. The entire charges connected with such 
testing including for repeated tests if ordered by the Bank’s Engineer-in-charge shall be borne by 
the Contractor.  
4. All materials supplied by the Employer / any other specialist firm shall be properly stored and 
the Contractor shall be responsible for its safe custody until they are required on the works and till 
the completion of work.  
5. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or Specified 
Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified 
hereinunder.  
6. All equipments and facilities for carrying out field test on materials shall be provided by the 
Contractors without any extra cost.  
Cement:-  
Cement shall comply in every respect with the requirements of the latest publication of IS-269 and 
unless otherwise specified Ordinary Portland cement shall be used.  
The weight of Ordinary Portland cement shall be taken as 1440 kg per CuM (80 lbs per Cft.). 
Cement shall be measured by weight and in whole bags and each undisturbed and sealed 50kgs. 
bag being considered equivalent to 34.72 litres (1.2 Cft.) in volume. Care should be taken to see 
that each bag contains full quantity of cement. When part bag is required, cement shall be taken 
by weight or measured in measuring boxes.  
No other make of cement but that approved by the Bank’s Engineer-in-charge will be allowed on 
works and the source of supply shall not be changed without approval of the Bank’s Engineer-in-
charge in writing. Test certificates to show that cement is fully complying with the specifications 
shall be submitted to the Architect and notwithstanding this, the Architects may at their discretion, 
order that the cement brought on site and which they may consider damaged or of doubtful quality 
for any reason whatsoever, shall be retested in an approved testing laboratory and fresh 
certificates of its soundness shall be produced. Cement ordered for retesting shall not be used for 
any work pending results of retests.  
Cement shall be stored in weather proof shed with raised wooden plank, flooring to prevent 
deterioration by dampness of intrusion of foreign matter. It shall be stored in such a way as to allow 
the removal and use of cement in chronological order of receipt i.e. first received being first used. 
Cement deteriorated and / or clotted shall not be used on work but shall be removed at once from 
the site. However, allowing use of warehouse set cement shall be determined by the Bank’s 
Engineer-in-charge.  
Fine Aggregate:-  
Sand shall conform to IS-383 and relevant portion of IS-515. It shall pass through a IS sieve 4.75 
mm (3/16 BS) test sieve leaving a residue not more than 5%. It shall be from natural source 
crushed stone screenings, if allowed, chemically inert, clean, sharp, hard, durable, well graded and 
free from dust, clay, shale large pebbles, salt, organic matter, loam mica or other deleterious 
matter. The sun of percentages of all deleterious materials in sand shall not exceed 5% by weight. 
It shall be washed if directed to reduce the percentage of deleterious substance to acceptable 
limits. Sand shall not contain any trace of salt and it shall be tested and sand containing any trace 
of salt shall be rejected.  
The fine aggregate for concrete shall be graded within limits as specified in IS-383 and the 
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Fineness Modulus may range between 2.60 to 3.20.  
The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not get 
mixed up with deleterious foreign materials, if such a surface is not available a platform of planks 
of corrugated iron sheets or brick floor or a thin layer of lean concrete shall be prepared.  
Coarse Aggregate: -  
Shall consist of crushed or broken stone 85% of which shall be retained on 4.75 mm IS test sieve. 
It shall be obtained from crushing Granite, Quartzite, Trap, Basalt or similar approved stones from 
approved quarry and shall conform to IS-383 and IS-515. Coarse aggregate shall be chemically 
inert when mixed with cement and shall be cubical in shape and free from soft, friable, thin porous, 
laminated or flaky pieces. It shall be free from dust and any other foreign matter.  
Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain cement 
concrete it the Architect is otherwise satisfied about the quality of aggregate. For all RCC works 
the size of coarse aggregate shall be 20 mm and down gauge.  
Water: -  
Water for mixing cement mortar or concrete shall not be salty or brackish and shall be clean, 
reasonably clear and free from objectionable quantities of silt and traces of oil, acid and injurious 
alkali, salts, organic matter and other deleterious materials which will either weaken the mortar or 
concrete or cause efflorescence or attach the steel in reinforced cement concrete. Water shall be 
obtained from sources approved by the Architect. Potable water is generally considered 
satisfactory for mixing and curing concrete, mortar, masonry etc. Where water other than main 
source is used this shall be tested in an approved testing laboratory to establish its suitability. All 
charges connected therewith shall be borne by the Contractors.  
Mortar:- 
Cement and Sand Mortar conform to the specifications; It shall be composed of Portland cement 
and sand. The ingredients shall be accurately gauged by measure and shall be well and evenly 
mixed together in a mechanical pan mixture, care being taken not to add more water than required. 
No mortar that has begun to set shall be used. River sand shall be used unless otherwise specified.  
If hand mixing is allowed, then it shall be done on pucca water-proof platform. The gauged 
materials shall be put on the platform and mixed dry. Water sill then be added and the whole mixed 
again until it is homogeneous and of uniform colour. Not more than one bag of cement shall be 
mixed at one time and which can be consumed within half an hour of its mixing.  
Cement mortar:  
For PCC/backing coat to stone/tiles shall be prepared by mixing cement and sand in specified 
proportion. Proportioning shall be carried out as detailed in BOQ. Cement and sand shall be 
thoroughly mixed and water shall be added to it gradually. After addition of water the mix shall be 
mixed for a minimum of 3 minutes. The mortar mixed shall be consumed within 30 minutes of its 
mixing. 
Glazing beads: Glazing beads shall be extruded U PVC mitred at the corners. All glazing beads shall be 
with a co-extruded gasket of a multi-fin design to maintain security and weather performance. Gasket 
material shall be thermo Plastic Elastomer.  
Glazing gaskets: All glazing gaskets as well as weather seals are to be extruded from non-migratory 
EPDM Glazing gaskets shall be a continuous length. Gasket may be subjected to random testing and 79 
shall be obtained from the profile Systems supplier.  
Reinforcement: All transoms and mullions shall be fully reinforced, irrespective of size, with corrosion 
resistant galvanized steel. All other profiles to be reinforced as per the specification of the profile Systems 
supplier which shall suit the proposed style application relative to exposure, elevation and height above 
the ground level. Reinforcing shall be secured by suitable screws in accordance with the instructions of 
the profile Systems supplier.  
Friction hinges: The size of the friction stay will depend on size, weight, hanging and exposure of the 
relevant sashes. This will be determined from table provided by the hinge manufacturer. All side hung 
friction stays are to be incorporate a riser block to allow the sash to be supported in its closed position. 
Welded joints: All corner joints shall be homogeneously fusion heat welded in accordance with the 
instructions of the profile Systems supplier. The resulting joints shall be finished by the seamless method. 
Solvent welded joints shall not be allowed.  
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Fixing the frame to the building: The gap between the structural opening and the uPVC frame shall be 
between 5 to 10mm all round, which should be filled by injectable PU foam after completion of fixing for 
best frame and wall bonding, and for sound and thermal insulation and finally applying neutral cure low 
modules Silicone sealant to make joint waterproof.. Fixing shall be by direct drilling 10mm hole through U 
PVC frame to building wall. Each fixing shall penetrate into building structure by no less than 40mm.and 
ultimate fixing with anticorrosive plated anchor bolts through these holes. All heads of all fixing screws 
shall be covered with appropriate plastic cover caps  
Durability The Systems shall be resistant to chemicals and be fungal and vermin proof. The profiles must 
be colorfast, being able to withstand weather.  
Colour The Systems colour should be uniform and consistent. 
 Fire resistance The UPVC should be classed as self-extinguishing to prevent support or enhancement 
of accidental fires.  
Quality control The extrusion process must be quality controlled and the appropriate standards relating 
to impact strength, technical performance and consistency.  
 
Measurement:- 
The flooring shall be measured in square meters. No extra shall be admitted on account of 
cutting of tiles to size in shape, preparing a pattern, or a special border or band. The area of floor 
shall be measured from plaster to plaster or from skirting to skirting as the case may be. Portion 
of flooring below plaster or skirting shall not be measured.  
5. QUALITY CONTROL:- 
1. QUALITY: All materials to be used for works shall be confirm to relevant BIS & best quality of 
their respective kinds as specified herein and shall be approved make and shall comply strictly 
with the tests prescribed hereinafter or, where tests are not laid down in list Specification, with the 
requirements of the latest edition of the relevant India standards approved by the Engineer,  
2. INSPECTION AND TESTING: - All materials before being incorporated in to the Works shall be 
subjected to inspection and testing as provided in the Conditions of Contract and elsewhere in the 
Specifications. The cost of all samples for all tests relevant Standards shall be deemed to be 
included in the Contract rates. No materials shall be used in the works unless they have first been 
approved by the Engineer or his representative. Manufacturer test certificate for the material 
concern shall accompany the lot of material supplied at site which may be sent for testing if required 
by the Bank’s engineer.  
3. SAMPLES- Samples of all materials proposed to be used or incorporated in the works and to 
be supplied by the Contractor may be called for at any time by the Engineer or his Representative.  
4. INDEPENDENT TESTS- Independent tests and analysis of any of the materials may be made 
from time to time by a Testing House or analyst appointed by the Engineer/ Bank in order to check 
the supplier’s works tests and analysis. The procedure for the testing and acceptance criteria will 
be as stated in the respective I.S codes. The contractor shall at his own expenses supply and 
deliver to a Testing House or Analyst such materials as may be directed by the Engineer. Should 
the result of any test be unsatisfactory to the Engineer or his Representative, the materials 
represented will be rejected. The costs of all the tests shall be borne by the contractor.  
5. ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after award of 
work. CONTRACTOR shall note that it is required to adopt all such formats  
6. Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected to such 
modifications considered necessary and approval by ENGINEER-IN-CHARGE.  
7. In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after the award 
of contract. This would be reviewed, appropriately modified and approved by ENGINEER-IN-
CHARGE.  
8. INSPECTION: - All materials, workmanship and finished construction shall be subject to 
continuous inspection and approval of ENGINEER-IN-CHARGE. Materials rejected by 
ENGINEER-IN-CHARGE shall be expressly removed from site within 3 (three) working days and 
shall be replaced by CONTRACTOR immediately at no extra cost to OWNER.  
9. CLEAN-UP- Upon the completion of concrete work, all forms, equipment, construction tools, 
protective coverings and any debris, scraps of wood, etc. resulting from the work shall be removed 
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and the premises left clean. 
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LIST OF APPROVED MATERIAL AND SUPPLIERS 
 

S/N Materials Approved Manufacturer / Brand name 
1. Cement Ultratech, Ambuja, ACC or 

approved equivalent. 
2. Adhesive Fevicol HI-PER, Fevicol HEATX, Araldite of Ciba Geigy or 

approved equivalent 
3. Cement Primer Shalimar, Goodlass Nerolac, Berger, Asian Paint or 

approved equivalent 
4. Premium Acrylic 

Emulsion paints 
Asian Paint Royale or approved equivalent 

5. Enamel paints Asian Paint Apcolite Premium Gloss Enamel or approved 
equivalent 

6. Zinc chromate primer Shalimar, Asian, Berger. or approved equivalent 

7 Glass Saint Gobain or Modi or Approved Equivalent. 

8 Putty  Birla White putty or approved equivalent 

9 Ply Board Green, century or equivalent 

10 Laminate  Century, Greenlam, merino or equivalent 

11 Polymer modified 
cement 

Fosroc or equivalent 

12 Tiles RAK, JOHNSON, SOMANY or equivalent 

13 Sanitary Items Jaquar  
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 

Sign & Seal of the Contractor: 
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CHECK LIST (wherever applicable) 
 

(To be filled –in by the bidder) 
 

S/N Documents/ Confirmation to be submitted along with Part-I 
of the Tender 

Bidder’s response 
(Yes/No) 

1 Pre- Qualification Criteria: Composition of the firm [Refer Chapter 
5 clause no- 6(a)]- Annexure-I 

 

2 Proforma of bank Guarantee for security Deposit:  Annexure-II  

3 Pre- Qualification Criteria: Creditworthiness of the contractor & 
their Turn over during the specified period [Refer Chapter 5 
clause no- 6(c)] 

 

4 Client certificates period [Refer Chapter 5 clause no- 6(h)]  

5 Whether the bidder satisfied himself with all aspects of work 
which may have bearing on project completion and/ or rates 

 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 
 

Sign & Seal of the Contractor: 
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Composition of the Firm/ Company 
(To be uploaded by the Tenderer along in the e-tendering portal-wherever applicable) 

 

(Renovation , alteration and modification of washroom CRPF Rest Room, at 2nd 
floor, MOP RBI Guwahati) 

 
1 Name of the Applicant / Organisation and 

address of the registered office 
 

2 PAN No.  
3 GSTIN  
4 Type of Applicant /Organisation (whether sole 

proprietorship / partnership/ private limited/ 
limited or co-operative body etc.) 

 

5 Name of the Proprietor / Partners 
/Directors of the Applicant / Organisation /Firm. 

 

6 Details of Registration (Firm, Company, 
etc.)Registering Authority, Date, Number etc. 

 

7 Registered Office, Address, 
Mobile No: 

 

Email Id  
Office Address through which the work will be 
handled 

 

8 Indicate if involved in any litigation  

9 Any civil suits pending in any of the works 
executed. Give details. 

 

 
Declaration: 

 
The above information, is true to the best of my / our knowledge and if any information is 
found untrue or false, I/We may be debarred from the tender process/being given the contract. 

 
I/We agree to abide by all the terms and conditions stipulated by the Bank. 

 
I/We understand that the Bank reserves the right to accept or reject any or all the tender 
either in full or in part without assigning any reason therefor. 

 
Place: Name of the Contractor: 

 
Date: Address: 

 
Sign & Seal of the Contractor: 



87 

 

 

 
 
 

Annexure-II 

Pro-forma of Bank Guarantee for Security Deposit 
(This guarantee will require stamp duty as applicable in the state, where it is executed and shall be 

signed by the official whose signature and authority shall be verified). 
 

Regional Director Date: 
Reserve Bank of India Place: 
Estate Department 
Guwahati-781001 

 
Madam, 

 
Renovation , alteration and modification of washroom CRPF Rest Room, at 2nd floor, MOB RBI, 
Guwahati  
WHEREAS 
 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Mumbai and an office at GUWAHATI (hereinafter called the ‘Employer’) has invited 
tenders for the work " Renovation , alteration and modification of washroom CRPF 
Rest Room, at 2nd floor, MOB RBI, Guwahati” (hereinafter referred to as ‘the Work’) 

on the terms and conditions mentioned in the tender documents. 
 

1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee 
for a sum of Rs. /-(Rupees only) towards satisfactory performance on 
Comprehensive AMC as per the tender. 

 
2. M/s  (hereinafter called as Tenderer), who are our constituents intend 
to submit their tender for the said work and have requested us to furnish guarantee to the 
Employer in respect of the said sum of Rs.  (Rupees   only). 

 
NOW THIS GUARANTEE WITNESSETH 

 
1. We (Bank) do hereby agree with and undertake to the Reserve Bank of India, their 
Successors, Assigns that in the event of the Reserve Bank of India coming to the conclusion 
that the Tenderer have not performed their obligations under the said conditions of the tender 
or have committed a breach thereof, which conclusion shall be binding on us as well as the 
said Tenderer, we shall on demand by the Reserve Bank of India, pay without demur to the 
Reserve Bank of India, a sum of Rs.   (Rupees only) or any lower amount 
that may be demanded by the Reserve Bank of India. Our guarantee shall be treated as 
Deposit for the due performance of the obligations of the Tenderer under the said Conditions, 
provided, however, that our liability against such sum shall not exceed the sum of Rs.  
 /- only). (Rupees   only). 

 
2. Reserve Bank of India in enforcing the conditions of the said agreement or in compliance 
with any of the  terms and conditions stipulated in the said tender and/or hereunder or granting 
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of any time or showing of any indulgence by the Reserve Bank of India to the Tenderer or any other 
matters in connection therewith shall not discharge us in any way and our obligation under this 
guarantee. This guarantee shall be discharged only by the performance by the Tenderers of their 
obligations and in the event of their failure to do so, by payment by us of the sum not 
exceeding Rs.  /- (Rupees   
only) We also agree to undertake to and confirm that the sum not exceeding Rs. /- 
(Rupees only) as aforesaid shall be paid by 
us without any demur or protest, merely on demand from the Reserve Bank of India on receipt 
of a notice in writing stating the amount is due to them and we shall not ask for any further 
proof or evidence and the notice from the Reserve Bank of India shall be conclusive and 
binding on us and shall not be questioned by us in any respect or manner whatsoever. We 
undertake to pay the amount claimed by the Reserve Bank of India within a period of one 
week from the date of receipt of the notice as aforesaid. 

 
3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 
independent of the agreement or agreements or other understandings between the Reserve 
Bank of India and the Tenderer. This guarantee shall not be revoked by us without prior 
consent in writing of the Reserve Bank of India. 
We hereby further agree that - 
a) Any forbearance or commission on the part of the Reserve 
b) Our liability under these presents shall not exceed the sum of Rs. /- 
(Rupees  only) 
c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents in tendering for the said work or their obligations thereunder or 
by dissolution or change in the constitution of our said constituents. 
d) This guarantee shall remain in force up to   provided that if so 
desired by the Reserve Bank of India, this guarantee shall be renewed for a further period as 
may be indicated by them on the same terms and conditions as contained herein. 
e) Our liability under this presents will terminate unless these presents are renewed as 
provided herein above on the  or on the day when our said constituents comply 
with their obligations, as to which a certificate in writing by the Reserve Bank of India alone 
is the conclusive proof whichever date is later. Unless a claim or suit or action is filed against 
us within six months from that date or any extended period, all the rights of the Reserve Bank 
of India against us under this guarantee shall be forfeited and we shall be released and 
discharged from all our obligations and liabilities hereunder. 

 
Yours’ faithfully, 

 
 

For and on behalf of Bank. 
(Authorized official with seal) 
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Annexure-III 
SCHEDULE OF QUANTITY 

      
Name of Work :- Renovation , alteration and modification of washroom CRPF Rest 

Room, at 2nd floor, MOB RBI, Guwahati 
 

  Description Qty Unit 
1 Carefully   dismantling manually/by mechanical means  the   existing   

Marble Mosaic  tiles/  IPS/  Ceramic  tiles/  Kota  stone flooring/ skirtings / 
wall dado   with bed / back mortar  /  plaster  (extra  areas  where  new  wall 
dado tiles have to be fixed), brick bat coba from sunken     portions     of     
WC/Bathroom/toilet, including  R.C.C  /  Kota  /  Kadapa  (Cuddapah) slabs, 
brick wall / Kadapa (Cuddapah) / Kota slab   supports,   skirtings,   dado   
and   other finishes,  existing  plumbing  /  sanitary  fittings  / fixtures   from   
the   bath   room   /   WC/   toilet, including exposed or concealed CI / GI / 
P.V.C pipes & fittings / specials, C.P / brass fittings, mirrors/  medicine  
chests  /  cabinets,  water  / waste  water  connections,  C.I  /  P.V.C  traps, 
P.V.C / C.I / C.P / S.S gratings etc, including plugging the water / waste 
water inlet / outlet temporarily  without  affecting  water  supply  / waste  
water  flow  to  the  other  areas,  shifting and    stacking    the    salvageable    
items    at location(s) within the premises, shown by the Bank's  Engineer, 
disposal of debris / malba outside the Bank’s premises all lead and lift etc. 
complete as required by the local municipal authority and as directed by 
the Bank’s engineer. 

    

a Wall -Tiles / Skirting /plaster upto brick wall/RCC Surface. 62 Sqm 

b Brick work/PCC / RCC lintel including cutting of reinforcement steel 
(Thickness will be measured including plaster/wall dado/floor tiles etc.) 

5.55 cum 

c Carefully dismantling /removing of existing bath toilet fittings -such as 
WC/EWC, wash basin, GI/CI/plastic pipes ,plumbing fittings and fixtures, 
looking mirror etc. as directed by the engineer-in-charge. 

1 Job 

2 Providing and applying waterproofing treatment to the sunken portion by 
applying first coat of Dr. Fixit Pidifin 2k or any other approved equivalent 
with roller or brush as per manufacturer's specifications on the slab and 
sides upto 300 mm above finished floor level after thoroughly cleaning the 
surface and repairing the damages ,before application of fiber glass cloths 
standard GSM shall be laid. Applying second coat in opposite direction, 
leaving the treated surface for drying for 24 hours,testing for leakages by 
water ponding for 24 hours ,providing and applying 15 mm thick cement 
plaster in mix 1:4 (1 cement: 4 coarse aggregate) mixed with waterproofing 
compound as per manufacturer's specifications over the treated 
surface,testing by water ponding for 24 hoursetc. all complete as directed. 

32 sqm 

3 Providing and treating sunken floors with sliced brick bat coba in required 
layers in cement mortar 1:4 (1 cement: 4 coarse sand) mixed with 
approved waterproofing compound as per manufacture's specifications or 
as directed by the Bank's engineer 

3.5 cum 

4 Providing and laying PCC concrete in  1:2:4 (1 cement: 2 coarse sand: 4 
stone ballast 20mm and down)  in proper line, level and slope including 
compacting, curing and applying broom finish to the top surface etc. all 
complete as directed by Bank's Engineers. 

2 cum 

5 Providing and laying in position R/F cement concrete of specified grade 
including the cost of centering, shuttering, de-shuttering, finishing and 
curing, excluding the cost of reinforcement, with 1:1.5:3(1 cement:1.5 
Coarse sand :3 graded stone aggregate 20 mm nominal size) all complete 
as directed by Bank's engineer 

1 cum 
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6 Providing and constructing half brick masonry walls with locally available 
best quality bricks in superstructure in CM 1:4 (1 Cement: 4 Coarse sand) 
including providing proper key to the adjoining structure, racking the joints, 
curing, cleaning, carting away debris, if any, outside the Bank’s premises.  
The rate shall also include for scaffolding, curing, tools & tackle and for 
working at all levels. 

90 Sqm 

7 Providing and placing Thermo-Mechanically Treated bars Reinforcement 
for R.C.C. work including straightening, cutting, bending, placing in position 
and binding all complete. 

75 KG 

8 Providing and applying  1:4 mortar(1 Cement : 4 fine aggregate) plaster, 
on RCC/Brick surface of damaged area such as wall, window 
jambs,sill,soffits,brick wall etc proper curing as directed by Bank's 
engineers. Rate shall include necessary scaffolding, curing, etc., doing the 
plaster in line and level with existing adjoining surface, finishing the surface 
all complete as directed by Bank's Engineer. 

125 Sqm 

9 Providing and fixing VITRIFIED Wall dado tiles of approved make 
(RAK,Johnson, kajaria   or other approved equivalent )  shades, pattern, 
design and size ( 600mm x300 mm, or other approved size wall dado tile) 
of wall  cladding in required height ( approximately up to 2.40 m) with 
backing plaster of minimum 12-15 mm thick or more wherever required in 
cement mortar 1:4 ( 1 cement : 4 Coarse sand ) &  cement slurry paste in 
backing of each tile  in proper line and level including curing, filling the joints 
with white cement mixed with the matching coloured pigments and 
cleaning, scaffolding, curing etc.all complete as required at site as directed 
by the Bank's Engineer-in-Charge.  The basic rate of tile of Rs 700/- per 
Sqm including GST. 

60 Sqm 

10 Providing & fixing 1st quality anti skid ceramic/vitrified tiles of size 600x600 
or   required   size  of approved make & shades in   flooring   conforming   
to IS:15622, of approved brand & manufacturer and of approved colour 
and shade laid on 20 mm (Min.) thick bed mortar 1:4 (1 cement: 4 coarse 
sand) applying cement slurry,  tamping,  filling  the  joints  with  white 
cement mixed with pigments laid in proper line and level, disposing off the 
debris out  of  Bank's  premises  while  complying with the statutory norms 
etc. complete as directed by the Bank's Engineer.   (Basic  rate  of  tile  is 
Rs.  650/- per Sqm. including GST). 

24 Sqm 

11 Providing and laying 16 to 18 mm thick approved quality machine cut 
machine polished granite stone slab of  approved size  in flooring, platform 
top, facia etc. in approved design and patterns, in linear as well as 
curvilinear portions of the building laid over 20 mm (average) thick base of 
cement mortar 1:4 (1 cement : 4 coarse sand), grey cement slurry, filling 
the joints with matching epoxy cement grouting including cutting of trap 
hole, proper levelling and slopping, moulding all complete as directed by 
Bank's Engineer. Basic rate of granite slab stone Rs 210/- per sqft including 
GST. 

2.50 Sqm. 

12 Providing and fixing vitrified tiles / digital  tiles of  (approx. size  600mmx 
600mm or any other size) of approved  make ( M/s Johnson make , M/s 
Kajaria , RAK, NITCO or approved equivalent ) and  shade  laid in floor, 
skirting & border, inlays or any design pattern with minimum 20 mm thick 
or more as per site requirement bed mortar in CM 1:4 (1 grey cement : 4 
coarse sand) and cement slurry paste in backing of tiles laid in proper line. 
Grouting with white cement and matching pigments etc with colour of tiles, 
cleaning , curing , maintaining proper line & level etc  all complete as per 
the direction of Bank's Engineer..  (Measurements shall be taken for 
finished flooring from in to in of skirting  for payment).Basic rate of tiles 
shall be Rs.700/- per Sqm (including GST). 

10.00 Sqm. 

13 Gypboard false ceiling : 30 Sqm 
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Providing and fixing suspended type gyp plain board false ceiling system,  
coving and for column capitals in different levels firmly fixed on GI frame 
work section of M/s India Gypsum Ltd as Perimeter channel all along the 
wall fixed with the help of nylon sleeves and screws @600mmc/c 
Intermediate channel 15mm x 45mm x 0.9 mm at 1200mm c/c Ceiling 
angle 25mm x10mm x 0.55mm thick fixed to soffit with GI cleat and steel 
expansion anchor fasteners. Ceiling channel 80mm x 26mm x0.5 mm 
@450mm c/c.12mm thick gypsum PLAIN board is fixed to the ceiling 
section with 25mm drywall screws @230mm c/c.Finally boards are to 
jointed and finished so as to have flush look and levelling the board so as 
to be in one single plane which includes filling and finishing the board 
edges with jointing compound, paper tape.All to be completed as directed 
by Bank’s engineers. Rates are inclusive of scaffolding, making any type 
design & coving in the Gypboard false ceiling along with arm strong panels 
cut out/ openings for fixing light fittings/AC diffusers with necessary 
additional frame work, wastages, finishing all etc complete. 

14 Providing, laying, jointing and testing approved quality ISI marked CPVC 
pipes (SD-11) in following diameters including providing and fixing 
approved quality required specials / fittings for concealed water supply pipe 
lines including chasing the walls, clamping the lines, checking leakages 
and closing them with CM 1:4 after laying the pipes, making good the 
surfaces Rate includes jointing of pipes with one step cpvc solvent cement. 

    

  a. 20 mm CPVC Nominal dia pipe 50.00 RM 
  b. 40 mm CPVC Nominal dia pipe 10.00 RM 

15 Providing and fixing approved quality ISI mark heavy duty PVC pipe with 
ISI marked PVC  fittings ( Tee, Band, Socket etc ), fixing with approved 
quality adhesive  as required including filling the joints with approved 
quality jointing materail like drip seal, M-seal, connecting new pipe lines 
with existing running lines including testing, wastage, painting of exposed 
pipe lines , required scaffolding,  m s clamps wherever required, etc. 
complete all as directed by the Bank's engineer.  

    

  b. 100 mm PVC Nominal dia pipe 40.00 RM 
16 Providing and fixing in position approved quality ISI marked heavy PVC 

Nahani/ floor trap of 100mm X 75mm diameter having deep water seal, p/f 
approved quality stainless steel grating, connecting, jointing with drip seal 
/ M-seal or any other equivalent jointing material, testing, etc. all complete 
or as directed by the Bank's engineer 

15.00 Nos. 

17 Supplying and fixing of approved make, quality,/ design of heavy duty 
stainless steel door closure of each door of each door shutter . All the 
fittings shall be got approved from the Bank before fixing the same in 
position. Rs 1750/- each including GST. 

2.00 Nos. 

18  Providing and fixing E W C with flushing cistern (Coupled Closet) and 
heavy duty seat cover of approved make ( Hind ware make - Element / 
Opel Model /other equivalent approved ) including p& S trap all complete 
as directed . Basic cost of EWC complete set of Rs 12000/- each including 
GST 

2.00 Nos. 

19 Providing & fixing approved quality Indian / Orissa type full size Water 
Closet pan ( star white ) of Jaquar / hindware or other approved  make 
including 10 ltr. low level dual system operated PVC flushing cistern with 
accessories of approved quality and flush band all necessary fittings 
including P & S trap complete as directed by Bank's engineer. Rates shall 
include the cost of Rs 3800/- complete set each INCLUDING GST 

2.00 Nos. 

20 Providing and fixing Wash Hand Basin with 32mm dia waste coupling  and 
connection pipe to wall with C.P. wall flange, jaquar waste pipe  complete 
as directed by  Engineer-in-   .Note - Basic cost of Wash Hand Basin of Rs 
4000/- each including GST. 

4.00 Each 
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21 Providing and fixing pots of approved make ( such as Hindware, Jaquar 
maker,   or other and equivalent make - HINDWARE MAKE or approved 
equivalent)  with 32mm dia waste coupling and botle trap  and connection 
pipe to wall with C.P. wall flange  complete as directed by  Engineer-in-
charge.  Basic cost of  urinal  pots Rs URS WHT-13261 is Rs.3500-
each with push button type valve PRS 077- is 2000 including GST )  

4.00 Nos. 

22 Providing and fixing Urinal partition of Jaquar make model No 1810 US (or 
any other equivalent approved make) of frosted safety glass 8 mm thick of 
height 900 mm and width 450 mm duly fixed with jaquar make SS fittings 
and fixtures on granite wall cladding with necessary support system for 
proper safety . Quoted rate shall be inclusive of all hardware materials , 
fittings and fixtures etc. all complete to make the partition functional or as 
directed by Bank's engineer Note: Basic rate = Rs 3500/-each including 
GST 

4.00 Nos. 

23 Providing & fixing C.P. brass single lever basin mixer with spout of required 
size with 375mm long copper connection and brass bush including cutting 
and making good the counter wherever required. (Jaquar VGP -81005 B 
or approved equivalent).Rs 2000/- each including GST 

4.00 Nos. 

24 Providing and fixing CP 2 Way Bib cock long body with flange of approved 
make . Basic cost of 2 way bib cock of Rs 1500/- each  including GST 

4.00 Nos. 

25 Providing and fixing of 15 mm dia CP brass health faucet jet with tube ( 
chain type ) and hook of Jaquar make approved equivalent. Note: Basic 
rate = Rs 1,500/- each including GST 

4.00 Nos. 

26  Providing and fixing of 15 MM Dia angular CP stop cock of approved make 
( Jaquar make approved equivalent ) . Basic cost of stop cock of Rs 800/- 
each including GST 

15.00 Nos. 

27 Providing and fixing CP Towel ring of approved make and shade Jaquar 
make approved equivalent(Basic Price-Rs 1200/- each including GST 

6.00 Nos. 

28 Providing and fixing of 150 mm squar frame with 100 mm dia , 304 grade 
heavy duty grating jali.  

15.00 Nos. 

29 Providing and fixing of WASTE PIPE approved equivalent with proper 
connection complete as directed by Bank's Engineer 

6.00 Nos. 

30 supplying and fixing 6mm thick bevelled edge mirrors of  
superior quality above the wash basins of ladies wash room, of required 
size as per site requirement with approved make heavy duty S.S. Studs 
with necessary fixing arrangements, grinding, polishing the edges etc. 
directed by Bank. 

3.50 Sqm 

31 Providing and fixing in position 304 grade stainless steel sink  40mm 
diameter heavy quality CP waste coupling, PVC waste pipe etc. all 
complete. The quoted rates shall include filling the joints at the junction of 
sink and granite stone with white cement mixed with matching pigment etc., 
all completed as directed by Banks engineer.. (Basic price SS Sink with 
drain boardRs.8000/- each exclusive of GST) 

1.00 nos 

32 Providing and applying white cement-based putty of average thickness 1 
mm of approved brand and 
manufacturer,  over  the  plastered  wall  surface  to prepare the surface 
even and smooth complete. 

120 Sqm 

33 Painting the wall/false ceiling surface with two or more coats of first quality 
100% acrylic premium emulsion paint of approved make and shade over a 
coat of cement primer after adequate surface preparation, etc. as per the 
direction of the Bank's Engineer. Rate shall be inclusive of coving, different 
type of design, levels, etc.  

200 Sqm 
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34 Providing, fixing, fabrication & installation M.S frame staircase necessary 
angle mid patti etc. including welded properly with electric arc and gas 
welding, applying base coat red oxide primer and two or more coats of 1st 
quality synthetic enamel paint of approved make and shade all complete 
as per specifications including lifting, etc. all complete as directed. The rate 
shall include to welding, wastage etc. All complete as directed by the 
Bank’s Engineer. Welding shall confirm to IS 814, joint shall be welded 
properly 4/5mm thick fillet weld unless otherwise noted. Make 
Tata/Jindal/Apolo etc. The frame shall be made as to provide slope seating 
arrangement or as per direction of Engineer.  

350 kg 

35 Providing and fixing factory made approved make single extruded WPC 
(wood polymer composite) solid extruded door frames /chowkhat frame 
size  3 x 5 Inch  comprising  of virgin PVC polymer of K value 58-
60(suspension grade), calcium carbonate and natural fibers (wood 
powder/ rice husk /wheat husk) and non-toxic  additives (maximum toxicity 
index of 12 for 100gms) fabricated with miter joints after applying PVC 
solvent cement  and screwed with full body threaded star headed SS 
screws having minimum frame density of 750 kg/cum, adequate screws  
withdrawal strength minimum compressive strength of 58N/mm2, modulus 
of elasticity 900N/mm2 and resistance to spread of frame class A category 
with property of being  termite /borer proof, water/moisture proof and fire 
retardant and providing & fixed in position with MS  hold fast/lugs/SS  dash 
fasteners of required dia and length complete as per direction of Engineer 
-in-charge.  

  57 RMT 

36 Providing and fixing factory made single extruded WPC solid plain flush 
door shutter of required size comprising of virgin polymer of K value 58-
60,calcium carbonate and natural fibers and non toxic additives having 
minimum density 650 kg/cum and screw withdrawa l strength of 1800 N 
and 900 N (edge) minimum compressive strength of 50N/mm2 ,modulus 
of elasticity 850N/mm2 and resistence to spread of flame class A category 
with property of being termite proof and fixing stainless steel butt hinges of 
required size  with necessary full body threaded star headed counter synk 
SS screws,all complete as per the directions of the engineer.---Thickness 
30 MM  including providing and fixing 5'' long ss/brass butt hinges of 3 or 
4 no. each shutters as per requirement   with 2'' long heavy duty  necessary 
brass screws including providing and fixing of approved make / quality / 
design of Ldrop, tower bolt brass in each door, with necessary brass 
screws etc..all complete as directed by Bank Engineer. 

16.2 Sqm 

37 Buyback - Taking away of old removed and stacking of  false ceiling GI 
framing , GI / CI / plastic pipes, Plumbing fittings and fixture , looking mirror 
, removing of door shutter with frame , wooden/ms window shutter  with 
frames etc  as directed by the Bank’s engineer. 

1.00 Each 
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e-tender for 
 

 

 
E-tender no.-  RBI/GUWAHATI/ESTATE/5/26-27/ET/166 

 
 

PART- II 
 

Name of the Tenderer:   
 

Address:   
 
 

e-mail ID & Phone No:   
 
 
 
 
 

 
Date of Publication of e-Tender 

 
June 11, 2026 at 17:00 Hours 

 
Date of Pre-Bid Meeting 

 
June 16, 2026 at 11:00 Hours onwards 

 
Last date of Submission of Bid 

 
July 03, 2026 up-to 14:00 Hours 

 
Date of Opening of Part- I of e-Tender 

 
July 03, 2026 from 15:00 Hours 

 
 
 
 
 
 
 
 
 
 
 
 

(Note: Do not quote the rate/amount in this document. All amounts must be quoted online in MSTC portal. All the items in the charts are shown as 
representational purpose only) 

 
This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or otherwise, 

without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the contents of this documents, 
even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright 

violation and thus, shall be punishable under the Indian Law. 

Renovation,  alteration and modification of washroom CRPF Rest Room, at 2nd 
floor, MOB RBI, Guwahati. 
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SCHEDULE OF QUANTITIES 
 

PREAMBLE 
 

The rates quoted shall include the following: 
 

1. The item and quantities indicated in the schedule of quantity are tentative and as per need 
of work and as decided by the Bank certain items/ quantities may not be required to be 
executed or may be executed with reduction in quantities to any extent. The contractor has 
to execute items/quantities as per direction of Bank and no claim on this account whatsoever 
will be entertained by the Bank in respect of non-operation of items/reduction in quantities. It 
is advised to visit the site, gather the information about work and understand the scope of 
work well before quoting the rates 

 
2. The contractor shall abide by and fulfill all requirements laid down under the Contract 
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other 
relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers employed 
by the contractor is twenty or more, the contractor shall obtain the license from the Regional 
Labour Commissioner. The contractor shall maintain all registers/ documents as required by 
the Regional Labour Commissioner at site and should furnish the same to the Bank or its 
representative as and when required. 

 
3. The Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 
any claim to the Employer. 

 
4. Providing for all costs and charges incurred by the contractor complying with all safety 
health and welfare regulations, appertaining to staff and work people employed on the site. 

 
5. The Bank may consider allowing contractor to take the water (in case of water supply with 
the Bank is sufficient during the work) and electricity from the Bank’s Building. The cutting 
machine etc. shall be arranged by the contractor as per load of the Bank’s meter and wires 
in case if they are will to take use the electricity from Bank’s common area. In case if any 
damage of electric line/electric meter is observed due to work the contractor has to make it 
good at his own cost, failing on which the Bank will recover the cost of damages from the 
bill/security deposit of the contractor without further referring the matter to contractor. 
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6. Necessary charges towards arranging and getting approved the all materials etc. to be 
used for work with reference to their make, quality, shade, size etc. of materials shall be borne 
by the contractor. Only approved materials are to be used in above work. 

 
7. The contractor has to arrange for collection & disposal of debris outside from the Building 
and site is to be kept clean after day-to-day work. 

 
8. The contractor shall ensure validity of the necessary insurance policies and the Bank 
Guarantees for the extended period of the work. 

 
9. Contractors will have to submit a time bound program just after the award of the work and 
get it approved from the Bank before commencement of work. 

 
10. The contractor shall make arrangements for obtaining the necessary work permission / 
gate passes for bringing and taking out of the materials from the Banks Building including the 
permission from the authorities. 

 
11. The rates should be inclusive of all relevant taxes like GST, transportation charge, etc. and 

for all the accessories required for the completion of the work. No extra amount will be paid 

for whatsoever. All fluctuations in prices of all materials & labour shall be borne by the 

contractor. 

12. The Contractor shall at his own cost arrange for and/or carry out any test of any materials 

as decided and directed by the Bank. In case, the contractor fails to get the work / portion of 

works/ materials tested at appropriate time, the Bank will arrange for getting such testing done 

and all testing charges and other incidental expenditure incurred by the Bank in connection 

with such tests shall be recovered from the Contractor. 

 
 

Place: Name of the Contractor: 
 

Date: Address: 
 
 

Sign & Seal of the Contractor: 
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Schedule of Quantity 

 

Name of the Work: Renovation, alteration and modification of washroom CRPF Rest 
Room, at 2nd floor, MOB RBI, Guwahati. 

 
 

  Description Qty Unit Rate Amount 

1 Carefully   dismantling manually/by mechanical means  the   existing   
Marble Mosaic  tiles/  IPS/  Ceramic  tiles/  Kota  stone flooring/ 
skirtings / wall dado   with bed / back mortar  /  plaster  (extra  areas  
where  new  wall dado tiles have to be fixed), brick bat coba from 
sunken     portions     of     WC/Bathroom/toilet, including  R.C.C  /  
Kota  /  Kadapa  (Cuddapah) slabs, brick wall / Kadapa (Cuddapah) / 
Kota slab   supports,   skirtings,   dado   and   other finishes,  existing  
plumbing  /  sanitary  fittings  / fixtures   from   the   bath   room   /   
WC/   toilet, including exposed or concealed CI / GI / P.V.C pipes & 
fittings / specials, C.P / brass fittings, mirrors/  medicine  chests  /  
cabinets,  water  / waste  water  connections,  C.I  /  P.V.C  traps,P.V.C 
/ C.I / C.P / S.S gratings etc, including plugging the water / waste water 
inlet / outlet temporarily  without  affecting  water  supply  / waste  
water  flow  to  the  other  areas,  shifting and    stacking    the    
salvageable    items    at location(s) within the premises, shown by the 
Bank's  Engineer, disposal of debris / malba outside the Bank’s 
premises all lead and lift etc. complete as required by the local 
municipal authority and as directed by the Bank’s engineer. 

      

a Wall -Tiles / Skirting /plaster upto brick wall/RCC Surface. 62 Sqm   

b Brick work/PCC / RCC lintel including cutting of reinforcement steel 
(Thickness will be measured including plaster/wall dado/floor tiles 
etc.) 

5.55 cum   

c Carefully dismantling /removing of existing bath toilet fittings -such as 
WC/EWC, wash basin,GI/CI/plastic pipes ,plumbing fittings and 
fixtures, looking mirror etc. as directed by the engineer-in-charge. 

1 Job   

2 Providing and applying waterproofing treatment to the sunken portion 
by applying first coat of Dr. Fixit Pidifin 2k or any other approved 
equivalent with roller or brush as per manufacturer's specifications on 
the slab and sides upto 300 mm above finished floor level after 
thoroughly cleaning the surface and repairing the damages,before 
application of fiber glass cloths standard GSM shall be laid. Applying 
second coat in opposite direction,leaving the treated surface for 
drying for 24 hours,testing for leakages by water ponding for 24 hours 
,providing and applying 15 mm thick cement plaster in mix 1:4 (1 
cement: 4 coarse aggregate) mixed with waterproofing compound as 
per manufacturer's specifications over the treated surface,testing by 
water ponding for 24 hoursetc. all complete as directed. 

32 sqm   

3 Providing and treating sunken floors with sliced brick bat coba in 
required layers in cement mortar 1:4 (1 cement: 4 coarse sand) mixed 
with approved waterproofing compound as per manufacture's 
specifications or as directed by the Bank's engineer 

3.5 cum   
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4 Providing and laying PCC concrete in  1:2:4 (1 cement: 2 coarse sand: 
4 stone ballast 20mm and down)  in proper line, level and slope 
including compacting, curing and applying broom finish to the top 
surface etc. all complete as directed by Bank's Engineers. 

2 cum   

5 Providing and laying in position R/F cement concrete of specified 
grade including the cost of centering, shuttering, de-shuttering, 
finishing and curing,excluding the cost of reinforcement,with 1:1.5:3(1 
cement:1.5 Coarse sand :3 graded stone aggregate 20 mm nominal 
size) all complete as directed by Bank's engineer 

1 cum   

6 Providing and constructing half brick masonry walls with locally 
available best quality bricks in superstructure in CM 1:4 (1 Cement: 4 
Coarse sand) including providing proper key to the adjoining 
structure, racking the joints, curing, cleaning, carting away debris, if 
any, outside the Bank’s premises.  The rate shall also include for 
scaffolding, curing, tools & tackle and for working at all levels. 

90 Sqm   

7 Providing and placing Thermo-Mechanically Treated bars 
Reinforcement for R.C.C. work including straightening, cutting, 
bending, placing in position and binding all complete. 

75 KG   

8 Providing and applying  1:4 mortar(1 Cement : 4 fine aggregate) 
plaster, on RCC/Brick surface of damaged area such as wall, window 
jambs,sill,soffits,brick wall etc proper curing as directed by Bank's 
engineers. Rate shall include necessary scaffolding, curing, etc., 
doing the plaster in line and level with existing adjoining surface, 
finishing the surface all complete as directed by Bank's Engineer. 

125 Sqm   

9 Providing and fixing VITRIFIED Wall dado tiles of approved make 
(RAK,Johnson, kajaria   or other approved equivalent )  shades, 
pattern, design and size ( 600mm x300 mm, or other approved size 
wall dado tile) of wall  cladding in required height ( approximately up 
to 2.40 m) with backing plaster of minimum 12-15 mm thick or more 
wherever required in cement mortar 1:4 ( 1 cement : 4 Coarse sand ) 
&  cement slurry paste in backing of each tile  in proper line and level 
including curing, filling the joints with white cement mixed with the 
matching coloured pigments and cleaning, scaffolding, curing etc.all 
complete as required at site as directed by the Bank's Engineer-in-
Charge.  The basic rate of tile of Rs 700/- perSqm including GST. 

60 Sqm   

10 Providing & fixing 1st quality anti skid ceramic/vitrified tiles of size 
600x600 or   required   size  of approved make & shades in   flooring   
conforming   to IS:15622, of approved brand & manufacturer and of 
approved colour and shade laid on 20 mm (Min.) thick bed mortar 1:4 
(1 cement: 4 coarse sand) applying cement slurry,  tamping,  filling  
the  joints  with  white cement mixed with pigments laid in proper line 
and level, disposing off the debris out  of  Bank's  premises  while  
complying with the statutory norms etc. complete as directed by the 
Bank's Engineer.   (Basic  rate  of  tile  is Rs.  650/- per Sqm. including 
GST). 

24 Sqm   

11 Providing and laying 16 to 18 mm thick approved quality machine cut 
machine polished granite stone slab of  approved size  in flooring, 
platform top, facia etc. in approved design and patterns, in linear as 
well as curvilinear portions of the building laid over 20 mm (average) 
thick base of cement mortar 1:4 (1 cement : 4 coarse sand), grey 
cement slurry, filling the joints with matching epoxy cement grouting 
including cutting of trap hole, proper levelling and slopping, moulding 
all complete as directed by Bank's Engineer. Basic rate of granite slab 
stone Rs 210/- per sqft including GST .  

2.50 Sqm.   
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12 Providing and fixing vitrified tiles / digital  tiles of  (approx. size  
600mmx 600mm or any other size) of approved  make ( M/s Johnson 
make , M/s Kajaria , RAK, NITCO or approved equivalent ) and  shade  
laid in floor, skirting & border, inlays or any design pattern with 
minimum 20 mm thick or more as per site requirement bed mortar in 
CM 1:4 (1 grey cement : 4 coarse sand) and cement slurry paste in 
backing of tiles laid in proper line. Grouting with white cement and 
matching pigments etc with colour of tiles, cleaning , curing , 
maintaining proper line & level etc  all complete as per the direction of 
Bank's Engineer..  (Measurements shall be taken for finished flooring 
from in to in of skirting  for payment).Basic rate of tiles shall be 
Rs.700/- per Sqm (including GST). 

10.00 Sqm.   

13 Gypboard false ceiling : 30 Sqm   
Providing and fixing suspended type gyp plain board false ceiling 
system,  coving and for column capitals in different levels firmly fixed 
on GI frame work section of M/s India Gypsum Ltd as Perimeter 
channel all along the wall fixed with the help of nylon sleeves and 
screws @600mmc/c Intermediate channel 15mm x 45mm x 0.9 mm 
at 1200mm c/c Ceiling angle 25mm x10mm x 0.55mm thick fixed to 
soffit with GI cleat and steel expansion anchor fasteners. Ceiling 
channel 80mm x 26mm x0.5 mm @450mm c/c.12mm thick gypsum 
PLAIN board is fixed to the ceiling section with 25mm drywall screws 
@230mm c/c.Finally boards are to jointed and finished so as to have 
flush look and levelling the board so as to be in one single plane which 
includes filling and finishing the board edges with jointing compound, 
paper tape.All to be completed as directed by Bank’s engineers. 
Rates are inclusive of scaffolding, making any type design & coving 
in the Gypboard false ceiling along with arm strong panels cut out/ 
openings for fixing light fittings/AC diffusers with necessary additional 
frame work, wastages, finishing all etc complete. 

14 Providing, laying, jointing and testing approved quality ISI marked 
CPVC pipes (SD-11) in following diameters including providing and 
fixing approved quality required specials / fittings for concealed water 
supply pipe lines including chasing the walls, clamping the lines, 
checking leakages and closing them with CM 1:4 after laying the 
pipes, making good the surfaces Rate includes jointing of pipes with 
one step cpvc solvent cement. 

      

  a. 20 mm CPVC Nominal dia pipe 50.00 RM   
  b. 40 mm CPVC Nominal dia pipe 10.00 RM   

15 Providing and fixing approved quality ISI mark heavy duty PVC pipe 
with ISI marked PVC  fittings ( Tee, Band, Socket etc ), fixing with 
approved quality adhesive  as required including filling the joints with 
approved quality jointing materail like drip seal, M-seal, connecting 
new pipe lines with existing running lines including testing, wastage, 
painting of exposed pipe lines , required scaffolding,  m s clamps 
wherever required, etc. complete all as directed by the Bank's 
engineer.  

      

  b. 100 mm PVC Nominal dia pipe 40.00 RM   
16 Providing and fixing in position approved quality ISI marked heavy 

PVC Nahani/ floor trap of 100mm X 75mm diameter having deep 
water seal, p/f approved quality stainless steel grating, connecting, 
jointing with drip seal / M-seal or any other equivalent jointing material, 
testing, etc. all complete or as directed by the Bank's engineer 

15.00 Nos.   

17 Supplying and fixing of approved make, quality,/ design of heavy duty 
stainless steel door closure of each door of each door shutter . All the 
fittings shall be got approved from the Bank before fixing the same in 
position.Rs 1750/- each including GST 

2.00 Nos.   
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18  Providing and fixing E W C with flushing cistern (Coupled Closet) and 
heavy duty seat cover of approved make ( Hind ware make - Element 
/ Opel Model /other equivalent approved ) including p& S trap all 
complete as directed . Basic cost of EWC complete set of Rs 12000/- 
each including GST 

2.00 Nos.   

19 Providing & fixing approved quality Indian / Orissa type full size Water 
Closet pan ( star white ) of Jaquar / hindware or other approved  make 
including 10 ltr. low level dual system operated PVC flushing cistern 
with accessories of approved quality and flush band all necessary 
fittings including P & S trap complete as directed by Bank's engineer. 
Rates shall include the cost of Rs 3800/- complete set 
eachINCLUDING gst 

2.00 Nos.   

20 Providing and fixing Wash Hand Basin with 32mm dia waste cupling  
and connection pipe to wall with C.P. wall flange, jaquar waste pipe  
complete as directed by  Engineer-in-   .Note - Basic cost of Wash 
Hand Basin of Rs 4000/- each including GST. 

4.00 Each   

21 Providing and fixing pots of approved make ( such as Hindware, 
Jaquar maker,   or other and equivallent make - HINDWARE MAKE 
or approved equivalent)  with 32mm dia waste cupling and botle trap  
and connection pipe to wall with C.P. wall flange  complete as directed 
by  Engineer-in-charge.  Basic cost of  urinal  pots Rs URS WHT-
13261 is Rs.3500-each with push button type valve PRS 077- is 
2000 including GST )  

4.00 Nos.   

22 Providing and fixing Urinal partition of Jaquar make model No 1810 
US (or any other equivalent approved make) of frosted safety glass 8 
mm thick of height 900 mm and width 450 mm duly fixed with jaquar 
make SS fittings and fixtures on granite wall cladding with necessary 
support system for proper safety . Quoted rate shall be inclusive of all 
hardware materials , fittings and fixtures etc. all complete to make the 
partition functional or as directed by Bank's engineerNote: Basic rate 
= Rs 3500/-each including GST 

4.00 Nos.   

23 Providing & fixing C.P. brass single lever basin mixer with spout of 
required size with 375mm long copper connection and brass bush 
including cutting and making good the counter wherever required. 
(Jaquar VGP -81005 B or approved equivalent).Rs 2000/- each 
oncluding GST 

4.00 Nos.   

24 Providing and fixing CP 2 Way Bib cock long body with flange of 
approved make . Basic cost of 2 way bib cock of Rs 1500/- each 
oincluding GST 

4.00 Nos.   

25 Providing and fixing of 15 mm dia CP brass health faucet jet with tube 
( chain type ) and hook of Jaquar make approved equivalent. Note: 
Basic rate = Rs 1,500/- each including GST 

4.00 Nos.   

26  Providing and fixing of 15 MM Dia angular CP stop cock of approved 
make ( Jaquar make approved equivalent ) . Basic cost of stop cock 
of Rs 800/- each ofincluding GST 

15.00 Nos.   

27 Providing and fixing CP Towel ring of approved make and shade 
Jaquar make approved equivalent(Basic Price-Rs 1200/- each 
including GST 

6.00 Nos.   

28 Providing and fixing of 150 mm squar frame with 100 mm dia , 304 
grade heavy duty grating jali.  

15.00 Nos.   

29 Providing and fixing of WASTE PIPE approved equivalent with proper 
connection complete as directed by Bank's Engineer 

6.00 Nos.   
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30 supplying and fixing 6mm thick bevelled edge mirrors of  
superior quality above the wash basins of ladies wash room, of 
required size as per site requirement with approved make heavy duty 
S.S. Studs with necessary fixing arrangements, grinding, polishing the 
edges etc. 
directed by Bank. 

3.50 Sqm   

31 Providing and fixing in position 304 grade stainless steel sink  40mm 
diameter heavy quality CP waste coupling, PVC waste pipe etc. all 
complete. The quoted rates shall include filling the joints at the 
junction of sink and granite stone with white cement mixed with 
matching pigment etc., all completed as directed by Banks engineer.. 
(Basic price SS Sink with drain boardRs.8000/- each exclusive of 
GST) 

1.00 nos   

32 Providing and applying white cement-based putty of average 
thickness 1 mm, of approved brand and 
manufacturer,  over  the  plastered  wall  surface  to prepare the 
surface even and smooth complete. 

120 Sqm   

33 Painting the wall/false ceiling surface with two or more coats of first 
quality 100% acrylic premium emulsion paint of approved make and 
shade over a coat of cement primer after adequate surface 
preparation, etc. as per the direction of the Bank's Engineer. Rate 
shall be inclusive of coving, different type of design, levels, etc.  

200 Sqm   

34 Providing, fixing, fabrication & installation M.S frame staircase 
necessary angle mid patti etc. including welded properly with electric 
arc and gas welding, applying base coat red oxide primer and two or 
more coats of 1st quality synthetic enamel paint of approved make 
and shade all complete as per specifications including lifting, etc. all 
complete as directed. The rate shall include to welding, wastage etc. 
All complete as directed by the Bank’s Engineer.Welding shall confirm 
to IS 814, joint shall be welded properly 4/5mm thick fillet weld unless 
otherwise noted. Make Tata/Jindal/Apolo etc.The frame shall be 
made as to provide slope seating arrangement or as per direction of 
Engineer.  

350.00 kg   

35 Providing and fixing factory made approved make single extruded 
WPC (wood polymer composite) solid extruded door frames 
/chowkhat frame size  3 x 5 Inch  comprising  of virgin PVC polymer 
of K value 58-60(suspension grade), calcium carbonate and natural 
fibers (wood powder/ rice husk /wheat husk) and non-toxic  additives 
(maximum toxicity index of 12 for 100gms) fabricated with miter joints 
after applying PVC solvent cement  and screwed with full body 
threaded star headed SS screws having minimum frame density of 
750 kg/cum, adequate screws  withdrawal strength minimum 
compressive strength of 58N/mm2, modulus of elasticity 900N/mm2 
and resistance to spread of frame class A category with property of 
being  termite /borer proof, water/moisture proof and fire retardant and 
providing & fixed in position with MS  hold fast/lugs/SS  dash fasteners 
of required dia and length complete as per direction of Engineer -in-
charge.  

57.00 RMT   
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36 Providing and fixing factory made single extruded WPC solid plain 
flush door shutter of required size comprising of virgin polymer of K 
value 58-60,calcium carbonate and natural fibers and non toxic 
additives having minimum density 650 kg/cum and screw withdrawa l 
strength of 1800 N and 900 N (edge) minimum compressive strength 
of 50N/mm2 ,modulus of elasticity 850N/mm2 and resistence to 
spread of flame class A category with property of being termite proof 
and fixing stainless steel butt hinges of required size  with necessary 
full body threaded star headed counter synk SS screws,all complete 
as per the directions of the engineer.---Thickness 30 MM  including 
providing and fixing 5'' long ss/brass butt hinges of 3 or 4 no. each 
shutters as per requirement   with 2'' long heavy duty  necessary brass 
screws including providing and fixing of approved make / quality / 
design of Ldrop, tower bolt brass in each door, with necessary brass 
screws etc..all complete as directed by Bank Engineer. 

16.2 Sqm   

37 Buyback - Taking away of old removed and stacking of  false ceiling 
GI framing , GI / CI / plastic pipes, Plumbing fittings and fixture , 
looking mirror , removing of door shutter with frame , wooden/ms 
window shutter  with frames etc  as directed by the Bank’s engineer. 

1.00 Each   

          
          

 
 
  

Note: In MSTC Portal, you are required to submit the Total Amount for each of 
individual items (including GST and any other applicable taxes & charges). 
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