
 
बैंक के अिधका�रयो ंके �ाटर्र, टीएमसी (पुराना टावर), परेल, मंुबई में 3 �ैट्स का नवीनीकरण- फेज़ IV 

(2026): 11 माचर् 2026) 

संपदा कायार्लय, मंुबई के्षत्रीय कायार्लय, भारतीय �रजवर् बैंक, ऊपर बताए गए कायर् के िलए ई-िनिवदाएं आमंित्रत करता 
है। िनिवदा की अनुसूची इस प्रकार है: 

ए. ई-िनिवदा सं�ा आरबीआई/मंुबई के्षत्रीय कायार्लय/संपदा/156/25-
26/ईटी/1082 

बी. िनिवदा का मा�म ई-खरीद प्रणाली  
(www.mstcecommerce.com/eprocn के मा�म से 
ऑनलाइन भाग I - तकनीकी-वािण��क बोली और भाग 
II -  मू� बोली) 

सी. कायर् की अनुमािनत लागत 28.21 लाख 
डी. पािटर्यो ंद्वारा डाउनलोड िकए जाने के िलए 
उपल� एनआईटी की तारीख (िनिवदा समय 
देखें) 

11 माचर् 2026 सायं 6:00 बजे से 

इ. बोली-पूवर् बैठक ऑफ़लाइन मा�म से 30 माचर् 2026 को सुबह 

11.30 बजे, संपदा कायार्लय, दूसरी मंिजल, मु� भवन, 
मंुबई के्षत्रीय कायार्लय, फोटर्, मंुबई: 400001 में 

एफ़. बयाना रािश i) 16 अप्रैल 2026 को दोपहर 2:00 बजे या उससे 

पहले एनईएफटी/डीडी या बीजी के रूप में 56,420/- 
रुपये (केवल छ�न हजार चार सौ बीस रुपये)। डीडी 
के्षत्रीय िनदेशक, मु� कायार्लय भवन, भारतीय �रजवर् 
बैंक, फोटर्, मंुबई-400001 के नाम से संबोिधत सीलबंद 
िलफाफे में जमा िकया जाना चािहए तािक वह संपदा 
कायार्लय, दूसरी मंिजल, मु� कायार्लय भवन, भारतीय 
�रजवर् बैंक, फोटर्, मंुबई-400001  को िनधार्�रत समय के 
भीतर पहंुच सकें ।  
ii) एनईएफटी िववरण: 
 खाता सं�ा – 04869229906 
आईएफएससी कोड - RBIS0MBPA04 

जी. बयाना रािश जमा करने की अंितम ितिथ 16 अप्रैल 2026 को दोपहर 2:00 बजे या उससे 
पहले 

यच. www.mstcecommerce.com/eprocn पर 
ऑनलाइन तकनीकी-वािण��क बोली और मू� 
बोली जमा करने के िलए ई-िनिवदा शुरू होने की 
ितिथ  

11 माचर् 2026 सायं 6:00 बजे से 

आइ. तकनीकी-वािण��क बोली और मू� बोली 
जमा करने के िलए ऑनलाइन ई-िनिवदा बंद होने 
की ितिथ 

20 अप्रैल 2026 दोपहर 2:00 बजे तक 

https://www.mstcecommerce.com/eprocn/
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जे. भाग-I (तकनीकी-वािण��क बोली) खोलने 
की ितिथ और समय   
 
भाग-II मू� बोली:  
भाग II अथार्त मू� बोली खोलने की ितिथ अलग 
से सूिचत की जाएगी 

20 अप्रैल 2026 दोपहर 2:30 बजे 

के.लेनदेन शु� रु. 1,411.00/- �स जीएसटी @ 18% का  
भुगतान एमएसटीसी िलिमटेड के पक्ष में एमएसटीसी 
पेमेंट गेटवे/एनईएफटी/आरटीजीएस के मा�म से िकया 
जाना है। 

बैंक �ूनतम िनिवदा को �ीकार करने के िलए बा� नही ंहै और िकसी भी िनिवदा को पूणर् या आंिशक रूप से �ीकार 
करने का अिधकार सुरिक्षत रखता है। बैंक िबना कोई कारण बताए सभी िनिवदाओ ंको अ�ीकार करने का अिधकार भी 
सुरिक्षत रखता है। भिव� में िनिवदा में कोई भी संशोधन/शु�द्धपत्र, यिद कोई हो, केवल आरबीआई वेबसाइट और 
एमएसटीसी वेबसाइट पर अिधसूिचत िकया जाएगा।  

 



 

भारतीय ररज़र्व बैंक RESERVE BANK OF INDIA 

संपदा वर्भाग  ESTATE DEPARTMENT  

म ंबई MUMBAI  

Address: 2nd floor Estate Department, Mumbai Regional Office, RBI- 400001  
Phone:  022 22603338  Email: estatemumbai@rbi.org.in 

 

                                                         e-TENDER FOR 
 

  कायव का नाम                              Name of work :  

बैंक के अधिकारी क्वार्टर, 
‘र्ीएमसी’ ओल्ड, म ुंबई में 3 
फ्लैर्ों का नवीकरण    

RENOVATION OF 3 FLATS AT 
BANK’S OFFICERS’ QUARTERS, 
TMC (OLD TOWER), PAREL, 
MUMBAI- PHASE IV (2026) 
 

Part I (Techno-Commercial Bid) 
 

बोलीकताव का नाम Name of Bidder ___________________________________________ 

 

पता Address________________________________________________ 
 

अन मावनत लागत Estimated cost: ₹ 28.21 Lakhs  

 

बोली पूर्व बैठक की तारीख, कायवक्रम-स् थल Date, time and venue of Pre-Bid meeting :  

  

30-03-2026  को स बह 11:30 बजे संपदा कार्ाालर् में 
बैठक कक्ष, संपदा कार्ाालर्, भारतीर् ररजर्ा बैंक, शहीद 

भगत ससहं मागा, फोर्ा, म ंबई-400001 

 

11:30AM on 30-03-2026 at Meeting 

room, Estate Office, Reserve Bank of 

India, Shahid Bhagat Singh Marg, Fort, 

Mumbai-400001  

Due Date and time of submission of e-Tender : 20-04-2026 at 2:00PM 
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DISCLAIMER 

Reserve Bank of India, Mumbai has prepared this document to give background information 

on the Project for RENOVATION OF 3 FLATS AT BANK’S OFFICERS’ QUARTERS, TMC 

(OLD TOWER), PAREL, MUMBAI- PHASE IV (2026) to the interested parties. While Reserve 

Bank of India has taken due care in preparation of the information contained herein and 

believes it to be accurate, neither Reserve Bank of India nor any of its authorities / agencies / 

concerned officers, employees/ agents / advisors give any warranty or make any 

representation, express or implied as to the completeness or accuracy of information 

contained in this document or any additional information which may be provided later in 

connection with the project.  

The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries and respondents will be required to confirm in writing that they have done so 

and they do not rely only on the information provided by RBI in submitting the Tender. The 

information is provided on the basis that it is non – binding on Reserve Bank of India or any 

of its authorities /agencies / concerned officers / employees / agents / advisors.  

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process to be applied with due notice. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. In such scenario no reimbursement of cost of any 

type will be made to persons or entities expressing interest based on this document. 

It is also clarified that all information in English shall prevail the information in Hindi in case of 

conflicting information.  
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ई-निवर्दा की अि सचूी 
क्र सं  मद  ब्यौरा 

1 ई-निनिदा सं. RBI/Mumbai Regional Office/Estate/156/25-

26/ET/1082 

2 निनिदा आमंनित करिे िाला प्रानिकारी के्षिीय निदेशक,भारतीय ररजिव बैंक, संपदा निभाग, म ंबई. 

दूरभाष सं. : 022 22603338   

ईमेल आईडी: estatemumbai@rbi.org.in 

3 कायव  का िाम र्ीएमसी (प राने र्ावर), परेल स्थित बैंक के अधिकाररयों 

के क्वार्टर में 3 फ्लैर्ों का नवीनीकरण।  

4 स्थाि परेल, म ुंबई  

5 निनिदा का तरीका ई-निनिदा (ऑिलाइि भाग I – तकिीकी-िानिज्यिक बोली 

और भाग II – मूल्य बोली)। 

निनिदा प्रनिया केिल एमएसटीसी नलनमटेड 

(www.mstcecommerce.com/eprocn) के ई-टेंडररंग 

पोटवल के माध्यम से की जाएगी। सभी इचु्छक बोलीदाताओ ं

को निनिदा प्रनिया में भाग लेिे के नलए उपयुवक्त िेबसाइट 

के माध्यम से एमएसटीसी नलनमटेड में खुद को पंजीकृत 

करिा होगा।  

6 अिुमानित लागत ₹ 28.21 लाख 

7 पानटवयो ंको डाउिलोड करिे के नलए उपलब्ध 

एिआईटी की नतनि 

11-03-2026  

8 कायावलय में भौनतक रूप में पूिव योग्यता 

दस्तािेज प्रारूप 1 से 6 जमा करिे की अंनतम 

नतनि।   

--- 

9 योग्य नििेताओ ंके नलए संचार  

mailto:estatemumbai@rbi.org.in
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10 बोली पूिव बैठक  30-03-2026  को सुबह 11:30 बजे संपदा कायावलय में 

बैठक कक्ष, संपदा कायावलय, भारतीय ररजिव बैंक, शहीद 

भगत नसंह मागव, फोटव, मंुबई-400001 

11 बोली पूिव बैठक के कायविृत्त या पररनशष्ट, यनद 

कोई हो प्रकानशत करिे की नतनि,  

प्रीनबड मीनटंग से उनचत समय के भीतर 

12 बयािा जमा रानश (ई एम डी ) Rs.56,420/-प्रोफामाव के अिुसार बैंक गारंटी के रूप में, 

एिईएफटी और डीडी। डीडी/बीजी नियोक्ता के पक्ष में 

और एिआईटी में नदए गए नििरि के अिुसार प्राप्त नकया 

जाएगा। कोई अन्य प्रसु्तनतकरि स्वीकार िही ंनकया जाएगा 

13 ईएमडी जमा करिे की अंनतम नतनि 16-04-2026  2:00 पीएम तक 

14 www.mstcecommerce.com

/eprocn पर ऑिलाइि 

तकिीकी-िानिज्यिक बोली और 

मूल्य बोली प्रसु्तत करिे के नलए 

ई-निनिदा प्रारंभ  करिे की 

तारीख  
 

11-03-2026  

15 तकिीकी-िानिज्यिक बोली और मूल्य बोली 

जमा करिे के नलए ऑिलाइि ई-निनिदा के 

समापि की नतनि 

20-04-2026  2:00 पीएम तक 

16 भाग I बोली यािी तकिीकी-िानिज्यिक बोली 

खोलिे की तारीख और समय 

20-04-2026  2:30 पीएम को 

17 भाग-II के खुलिे की नतनि (मूल्य-बोली) यनद तकिीकी बोली भाग-I खोलिे के बाद कोई शतव िही ं

पाई जाती है, तो भाग-II उसी नदि खोला जाएगा। नकसी भी 

ज्यस्थनत में, भाग- II बाद में नियत नतनि पर खोला जाएगा। 

18 निनिदा की िैिता  भाग I (तकिीकी-िानिज्यिक बोली) के खुलिे की तारीख 

से छह महीिे 

19 एमएसटीसी पोटवल पर लेिदेि फीस Rs 1411/- + 18% जीएसटी 

एमएसटीसी नलनमटेड के पक्ष में या मेससव एमएसटीसी 

नलनमटेड की सलाह के अिुसार एमएसटीसी 

http://www.mstcecommerce.com/eprocn
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गेटिे/एिईएफटी/आरटीजीएस के माध्यम से लेिदेि शुल्क 

का भुगताि 

 

 
 

Schedule of e-Tender 
 

Sl.No Item Details 

1 e-Tender No. RBI/Mumbai Regional Office/Estate/156/25-

26/ET/1082 

2 Tender Inviting Authority Regional Director, Reserve Bank of India, Estate 

Department, Mumbai. 

Tel No.: 022 22603338  

Email id: estatemumbai@rbi.org.in 

3 Name of work RENOVATION OF 3 FLATS AT BANK’S 

OFFICERS’ QUARTERS, TMC (OLD TOWER), 

PAREL, MUMBAI- PHASE IV (2026) 

4 Location PAREL, MUMBAI 

5 Mode of tender e-Tender (Online Part I – Techno-Commercial Bid 

and Part II – Price Bid). 

The tendering process will be done only through 

the e-Tendering portal of MSTC Ltd 

(www.mstcecommerce.com/eprocn). All interested 

bidders shall, register themselves with MSTC Ltd, 

through the above-mentioned website to 

participate in the tendering process.  

6 Estimated cost ₹ 28.21 Lakhs  

7 Date of NIT available to 

parties to download 

11-03-2026  

mailto:estatemumbai@rbi.org.in
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8 Last date of submission of 

Pre-qualification documents 

Formats 1 to 6 in physical 

form at Office.   

---- 

9 Communication to Qualified 

vendors  

 

10 Pre-Bid meeting Offline 11:30AM on 30-03-2026 at Meeting room, 

Estate Office, Reserve Bank of India, Shahid Bhagat 

Singh Marg, Fort, Mumbai-400001 

11 Date of publishing minutes 

of pre-bid meeting or 

addendum, if any 

In due course after the Pre-bid meeting 

12 Earnest Money Deposit 

(EMD) 

Rs.56,420/- in the form of Bank Guarantee as per 

proforma, NEFT, DD. DD/BG shall be obtained in the 

favour of the Employer and as per the details in NIT. 

13 Last date of submission of 

EMD 

16-04-2026   2:00PM 

14 Date of Starting of e-Tender 

for submission of on line 

Techno-Commercial Bid 

and price Bid at 

www.mstcecommerce.com/eproc

n   
 

11-03-2026 

15 Date of closing of online e-

tender for submission of 

techno-commercial bid & 

price bid  

20-04-2026  2:00PM 

16 Date and time of opening of 

Part I bid i.e., Techno-

commercial bid 

20-04-2026  2:30PM 

17 Date of opening of Part-II 

(Price- Bid) 

If no condition is found after opening of Technical 

bid part-I, then part-II shall be opened on same day. 

http://www.mstcecommerce.com/eprocn
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In the event of any conditions, Part-II shall be 

opened subsequently on due date. 

18 Validity of the tender Three months from the date of opening of Part I 

(Techno-commercial bid) 

19 Transaction Fee   Rs 1411 /- plus GST @ 18%  

Payment of Transaction fee through MSTC 

Gateway/NEFT/RTGS in favour of MSTC Limited or 

as advised by M/s MSTC Ltd 

 
 

भाग/SECTION-I 

कार्ा का संक्षक्षप्त ब्र्ोरा/BRIEF PARTICULARS OF THE WORK 

 
 
 
 

Reserve Bank of India, Mumbai is desirous of renovating flats, TMC (old) Officers’ Quarters. 

By this tender of   RENOVATION OF 3 FLATS AT BANK’S OFFICERS’ QUARTERS, TMC 

(OLD TOWER), PAREL, MUMBAI- PHASE IV (2026) it is planned to renovate the flats with 

the latest amenities as mentioned in the scope of the work below. 
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भाग/Section II 
 

निवर्दा फॉमा/Form of Tender/Bid 

 

निवर्दा का फॉमा 
                      स्थाि:  

                      तारीख:  

सेर्ा में   

के्षिीय निदेशक 

संपदा निभाग, 

भारतीय ररजिव बैंक 

मंुबई 

 

नप्रय महोदय, 

हमिे निनदवष्ट ज्ञापि में उज्यिज्यखत कायों से संबंनित निनिदा आमंिि सूचिा, निनिदेशो,ं नडजाइि, मािा की अिुसूची, निनभन्न 

अिुसूनचयां, संनिदा  की सामान्य शतें और खंडो,ं संनिदा की निशेष शतें, निनिदाकतावओ ंको सामान्य नियम और अिुदेश और 

निनिदा दस्तािेज की अन्य सभी सामग्री की साििािीपूिवक जांच की है और उक्त ज्ञापि में निनदवष्ट कायों की स्थापिा साइट का 

दौरा करिे तिा जांच करिे और निनिदा को प्रभानित करिे िाली उससे संबंनित आिश्यक जािकारी प्राप्त करिे के बाद, मैं/हम 

एतद््दिारा उक्त ज्ञापि में निनदवष्ट कायों को उक्त ज्ञापि में निनदवष्ट समय के भीतर मािाओ ंकी संलग्न अिुसूची में उज्यिज्यखत दरो ंपर 

और सभी मामलो ंमें निनिदेशो,ं नडजाइिो,ं डर ॉइंगो और संनिदा की शतों में नलज्यखत में संदनभवत निशेष अिुदेशो,ं मािा की अिुसूची, 

करार की शतों, निशेष अिुदेश, मािा की अिुसूची और संनिदा की निशेष शतें पर  इसके नलये उपलब् ि करायी गयी सामग्री के 

साि तिा अन्य सभी मामलो ंमें ऐसी शतों के अिुसार जहॉं तक िे लागू हो,ं के अिुसार उक् त ज्ञापि में निनिनदवष् ट कायव को निष्पानदत 

करिे का प्रस् ताि रखते हैं। 

ज्ञापन 

एनआईटी सं/ई-वनवर्दा सं. RBI/Mumbai Regional Office/Estate/156/25-26/ET/1082 

कायव का िाम:  बैंक के अनिकारी क्वाटवर, ‘टीएमसी’ ओल्ड, मंुबई में 3 फै्लटो ंका 

ििीकरि    

कायव  की अिुमानित लागत  ₹ 28.21 Lakhs  

बयािा  

जमा रानश (ईएमडी) 

Rs.56,420/- 
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कायवनिष्पादि बैंक गारंटी 

(पीबीजी) 

अिुसूनचत बैंक से संनिदा मूल्य के 5% के बराबर रानश के नलए 

कायवनिष्पादि बैंक गारंटी  

प्रनतिारि जमा रानश  

(आरएमडी) / प्रनतभूनत जमा 

(एसडी)  

ठेकेदार को नकए जािे िाले प्रते्यक भुगताि से नकए गए कायव के 

मूल्य का 5% प्रनतिारि जमा रानश  के नलए भारतीय ररज़िव बैंक 

द्वारा काट नलया जाएगा। 

कायव पूरा करिे के नलए 

अिुमत समय 

6 महीिा ( 2.5 months per flat including 2 weeks of 

electrical work and no noisy work on Saturdays, 

Sundays & Bank’s holidays) 

 

2. हम निनिदा की अिुसूची 'ङ' में निनदवष्ट िैिता अिनि के नलए निनिदा को खुला रखिे और िैिता अिनि या 

नकसी अन्य निस्ताररत अिनि के दौराि इसके नियमो ंऔर शतों में कोई संशोिि िही ंकरिे के नलए सहमत हैं, 

जैसा नक पारस्पररक रूप से सहमनत हुई है।  

3.  निनिदा दस्तािेज की अिुसूची 'ङ ' में बयािा रानश के रूप में उज्यिज्यखत रुपये Rs.56,420/-  की रानश 

एतद््दिारा उसमें निनदवष्ट प्रपि में अगे्रनषत/अपलोड नकया जाता है। यनद मैं/हम, अिुसूची च में निनदवष्ट नििावररत 

अिनि के भीतर नििावररत कायवनिष्पादि बैंक गारंटी प्रसु्तत करिे में निफल रहता हं/रहते हैं, तो मैं/हम सहमत हैं 

नक भारतीय ररज़िव बैंक या उसके उत्तरानिकारी, कायावलय में नकसी अन्य अनिकार या उपाय के पूिावग्रह के नबिा, 

उक्त बयािा रानश को पूरी तरह से जब्त करिे के नलए स्वतंि होगें। इसके अनतररक्त, यनद मैं/हम अिुसूची 'च' में 

निनिनदवष्ट अिुसार कायव आरंभ करिे में असफल रहता हूँ/ रहते हैं,तो मैं/हम सहमत हैं नक भारतीय ररज़िव बैंक या 

उसके उत्तरानिकारी कािूि में उपलब्ध नकसी अन्य अनिकार या उपाय पर प्रनतकूल प्रभाि डाले नबिा उक्त 

कायवनिष्पादि बैंक गारंटी को पूरी तरह से जब्त करिे के नलए स्वतंि होगें। उक्त कायवनिष्पादि बैंक गारंटी निनिदा 

दस्तािेज में उज्यिज्यखत सभी कायों को उसमें निनहत निबंिि और शतों पर निष्पानदत करिे की गारंटी होगी।  

4. इसके अलािा, मैं/हम सहमत हं/ हैं नक उपरोक्त बयािा रानश या कायव निष्पादि बैंक गारंटी को जब्त करिे 

के मामले में, मैं/हमें कायव की पुि: निनिदा प्रनिया में भाग लेिे से नििनजवत कर नदया जाएगा। 

5. मैं/हम िचि देते हैं और पुनष्ट करते हैं नक पाि समाि कायव (कायों) को बैक टू बैक आिार पर नकसी अन्य 

ठेकेदार के माध्यम से निष्पानदत िही ं नकया गया है/नकए गए हैं। इसके अलािा, यनद इस तरह का उिंघि 

भारतीय ररज़िव बैंक के ध्याि में आता है, तो मुझे भनिष्य में भारतीय ररज़िव बैंक में निनिदा करिे से नििनजवत कर 
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नदया जाएगा। साि ही, यनद ऐसा उिंघि कायव शुरू करिे की तारीख से पहले भारतीय ररज़िव बैंक की जािकारी 

में आता है तो नियोक्ता बयािा जमा रानश/कायवनिष्पादि बैंक गारंटी की संपूिव रानश को जब्त करिे के नलए स्वतंि 

होगा।  

6. मैं/हम एतद््दिारा घोषिा करता हं/ करते हैं नक मैं/हम निनिदा दस्तािेजो,ं डर ॉइंगो ंऔर कायव से संबंनित अन्य 

अनभलेखो ंको गुप्त/गोपिीय दस्तािेज मािंूगा /मािेंगे और उिसे प्राप्त जािकारी/वु्यत्पन्न सूचिा को उस व्यज्यक्त 

के अलािा नकसी अन्य व्यज्यक्त को संपे्रनषत िही ंकरंूगा/करें गे  नजसे मैं/हम संपे्रनषत करिे के नलए प्रानिकृत हं/हैं 

या नकसी भी प्रकार से सूचिा का उपयोग  भारतीय ररज़िव बैंक के नलए प्रनतकूल प्रभाि हेतु िही ंकरंूगा/करें गे। 

7. यनद यह निनिदा स्वीकार की जाती है, तो मैं/हम एतद््दिारा उक्त संनिदा की शतों के नियमो ंऔर प्राििािो ंका 

जहाूँ तक िे लागू होते हैं, पूरा करिे और उसका पालि करिे के नलए या उसमें चूक करिे पर उक्त में उज्यिज्यखत 

शतों में नििावररत रानश जब् त नकये जािे के नलए और भारतीय ररजिव बैंक को भुगताि करिे के नलए सहमत हूँ/हैं।  

8. हमारे बैंकर हैं (िाम और पूरा पता)  

 

(i)  

 

(ii)  

 

 

हमारी फमव के भागीदारो ंके िाम हैं: 

(i)  

 

(ii)  

 

 

हस्ताक्षर करिे के नलए अनिकृत फमव के भागीदार 

का िाम 

 

या  
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संनिदा पर हस्ताक्षर करिे के नलए मुख्तारिामा  

रखिे िाले व्यज्यक्त का िाम (इस निनिदा के 

अिुलग्नक 5 के अिुसार नििावररत प्रारूप में 

मुख्तारिामे की प्रमानित सत्य प्रनत संलग्न की 

जािी चानहए) 

 

 

भिदीय, 

 

 

वनवर्दाकताव के हस्ताक्षर म हर के साथ 

 

सानक्षयो ंके हस्ताक्षर और पते 

 हस्ताक्षर  पता 

(i) 

 

 

 

(ii) 
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FORM OF TENDER 
 

                        Place:  

                        Date:  

To 

 

Regional Director 

Estate Department, 

Reserve Bank of India 

Mumbai  

 

Dear Sir, 

Having read and examined the Notice Inviting tender, specifications, designs, schedule of 

quantities, various schedules, General conditions of contract  and clauses,  Special 

conditions of  contract, General rules and instructions to tenderers and all other contents in 

the tender document for the work specified in the memorandum hereinafter set out and 

having examined the site of the works and having acquired the requisite information relating 

thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 

memorandum within the time specified in the said memorandum at the rates mentioned in 

the attached schedule of quantities and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in Conditions of Contract, the Articles 

of Agreement, Special Instructions, Schedule of Quantities and Special Conditions of 

Contract and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as they may be applicable. 

MEMORANDUM 

NIT No / e-Tender no. RBI/Mumbai Regional Office/Estate/156/25-26/ET/1082 

Name of the Work:  RENOVATION OF 3 FLATS AT BANK’S OFFICERS’ 

QUARTERS, TMC (OLD TOWER), PAREL, MUMBAI- 

PHASE IV (2026) 

Estimated Cost of the 

Work  

₹ 28.21 Lakhs   
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Earnest Money Deposit 

(EMD) 

Rs.56,420/-   

Performance Bank 

Guarantee (PBG) 

Performance Bank Guarantee for an amount equal 

to 5% of contract value from a scheduled Bank  

Retention Money 

Deposit (RMD) / 

Security Deposit (SD)  

5% of the value of the work done will be deducted by 

the Bank from each payment to be made to the 

Contractor towards Retention Money.  

Time allowed for 

completion of work 

6 (Six) months from 10th day of work order ( 2.5 months 

per flat including 2 weeks of electrical work and no 

noisy work on Saturdays, Sundays & Bank’s holidays) 

 

2. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of the 

tender and not to make any modification in its terms and conditions during the validity period 

or any other extended period as agreed mutually.  

3. A sum of Rs.56,420/-   mentioned as Earnest Money in Schedule ‘E’ of tender document is 

hereby forwarded/uploaded in the form specified therein. If I/We, fail to furnish the prescribed 

performance bank guarantee within the prescribed period specified in Schedule F’, I/We agree 

that the Reserve Bank of India or its successors, in office shall without prejudice to any other 

right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail 

to commence work as specified in Schedule ‘F’, I/ We agree that Reserve Bank of India or its 

successors in office shall without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the said performance bank guarantee absolutely. The said Performance Bank 

Guarantee shall be a guarantee to execute all the works referred to in the tender document 

upon the terms and conditions contained therein.  

4. Further, I/We agree that in case of forfeiture of Earnest Money or Performance Bank 

Guarantee as aforesaid, I/We shall be debarred from participation in the re-tendering process 

of the work.  

5. I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to 

the notice of Reserve Bank of India, then I/We shall be debarred from tendering in Reserve 
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Bank of India in future. Also, if such a violation comes to the notice of Reserve Bank of India 

before date of start of work, the Employer shall be free to forfeit the entire amount of Earnest 

Money Deposit/Performance Bank Guarantee.  

6. I/We hereby declare that I/We shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the Reserve Bank of India.  

7. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and 

provisions of the said Conditions of Contract annexed hereto so far as they may be applicable 

or in default thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in 

the said conditions.  

8. Our bankers are (Name and full address)  

 

(i)  

 

(ii)  

 

 

The names of partners of our firm are: 

(i)   

 

(ii)   

 

 

Name of the partner of the firm 

authorized to sign 

 

OR  

Name of person having power of 

Attorney to sign the Contract (certified 
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true copy of the Power of Attorney in the 

prescribed format as per Annex 5 of this 

tender should be attached) 

 

Yours faithfully, 

 

 

Signature of Tenderer with seal 

 

Signatures and addresses of witnesses 

 Signature 

 

Address 

 

(i) 

 

 

 

 

 

(ii)  

 

 

 

 

 

 

  

 
Place: 
Date: 
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Section II 
 

SCOPE OF WORK 
 
 

1.1  Description of Work: RENOVATION OF FLATS  AT BANK’S OFFICERS’ QUARTERS, 

TMC (OLD TOWER), PAREL, MUMBAI- PHASE IV (2026). 

1.2  Brief description of work involved 

2 Renovation works in the flats with installation of new flooring, bathroom renovation, etc. 

 

1.3  It is not the intent to specify completely herein all details of design and construction of the 

works covered under this enquiry. Scope of work may also include such other related 

works as indicated in the drawings and /or schedule of quantities although they may not 

be specifically mentioned in the above paragraphs and all such incidental items of works 

not specified but reasonably implied and necessary for completion of the job as a whole, 

as directed by the Engineer-in-Charge. All works shall confirm in all respects to high 

standards of engineering, design and workmanship and shall, fulfill the anticipated 

performance during the CONTRACTOR’s guarantee period in a manner acceptable to the 

Engineer-in-Charge who shall have the power to reject any works or materials which in 

his judgement are not in full accordance with the specification requirements.  

1.4  Various works covered in this specification shall include furnishing of all materials, labour, 

tools plants and equipment, transportation, fabrication, supervision and construction as 

per cleaning and handing over of finished works. 

I/We hereby declare that I/we have read and understood the above information. 
 

 Place :                          Signature and seal of bidder 

 
Date: 
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Section III 
 

General Rules and Instructions to the bidders 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL RULES AND INSTRUCTIONS TO THE BIDDER  
 

1. The bidder who fulfil following minimum pre-qualification criteria shall only be eligible 

for participating in tender process. All the documents shall reach be submitted at Office 

in physical form before the stipulated time as in Schedule of Tender/NIT or Schedule 

E of the tender 
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PRE-QUALIFICATION CRITERIA (NOT APPLICABLE) 
  

A  Composition of 

the 

firm/organization   

Details of Registration of the 

firm/organisation-whether Sole 

Proprietorship/ Partnership firm 

/Private Limited/ Limited or 

Cooperative Body etc. - Name 

of Registering Authority, Date, 

and Registration number, etc. 

 

The Bidder should have valid 

Goods and Service Tax  

registration     

Bidder should fill up information in 

Format 1 and Format 1A annexed 

hereto and submit along with the 

following supporting documents.  

(i) Copy of registration certificate.  

(ii)Copy of the Articles of 

Association/ Power of Attorney/other 

relevant document  

(iii)Copy of Goods and Service Tax  

registration certificate   

(iv) Details of registration of labour 

along with EPF and ESI documents if 

any.  

B Duration of past 

Experience 

The bidder should have 

minimum 5 years of 

experience of executing similar 

work/s*. Bidder shall submit 

the documentary evidence in 

support of minimum 

experience of 5 years (i.e. the 

bidder should have undertaken 

similar work/s* prior to ______. 

 

(i) Bidder should fill up the 

information in Format 2 annexed 

hereto indicating client-wise names 

of similar work(s), awarded and 

actual cost(s), completion date 

stipulated in contract and actual 

dated of completion date, etc.  and 

should submit along with the 

documentary evidence as proof of 

minimum 5 years of experience of 

completed similar work/s * viz. 

copies of detailed work order/s for 

qualifying works indicating date of 

award, contract amount, time given 

for completing the work, etc. and the 

corresponding completion 

certificate(s) indicating actual date 

of completion and actual value of 

executed similar work/s issued by 

the client(s) for works executed for 
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government /public sector 

companies and copies of work order, 

work completion certificate along 

with Tax  

Deducted at Source (TDS) 

certificate(s) issued by the client(s) 

for works executed for private 

companies.  

  

(ii) Bidder should also fill up the 

information about similar work/s* on 

hand in the Format 2A annexed 

hereto and should submit along with 

details of items of work, issued by the 

client(s) for the work/s in progress.  

  

(ii)The details along with 

documentary evidence of previous 

experience, if any, of carrying out 

works for the Reserve Bank of India 

at any centre, should also be given. 

C Minimum value 

of each 

completed 

similar work/s 

(qualifying) 

during  

specified period  

  

The bidder should have 

experience of successfully 

completed similar work/s * 

during last 5 years ending on  

30-11-2025 should be either of 

the following:   

  

i) Three completed similar 

works * each costing not less 

than the amount equal to ₹  

or   

  

Bidder should fill up the 

informations in Format 3 annexed 

hereto and submit along with the 

following documents as proof of 

having successfully completed 

similar work/s * .  

(i)Copies of detailed work order/s 

for qualifying works indicating date 

of award, contract amount, time 

given for completing the work, etc. 

and the corresponding completion 

certificate(s) indicating actual date 

of completion and actual value of 
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ii)Two completed similar works 

*each costing not less than the 

amount equal to Lakh   

  

or   

iii) One completed similar work 

* each costing not less than the 

amount equal to Lakh.  

executed similar work/s issued by 

the client(s) for works executed for 

government /public sector 

companies and copies of work 

order, work completion certificate 

along with Tax Deducted at 

Source (TDS) certificate(s) issued 

by the client(s) for works executed 

for private companies.   

 (ii)Client certificate/s for each of 

the qualifying work as per the 

Format 3A annexed hereto.  

D Annual financial 

turnover  

Bidder should have had an 

annual financial turnover of 

amount equal to ____or more 

per year during the last 3 

financial years, ending on 

__________. 

  

  

Bidder should fill up the information 

in Format 4 annexed hereto and 

submit along with the following 

documents   

(i) Copies Audited financial 

statements/ accounts of the 

business of the bidder duly certified 

by a Chartered Accountant 

indicating the turnover for financial 

years referred in the Format 4.  

Copies of the Income Tax 

Clearance Certificates / Income 

Tax Assessment orders duly 

certified by a Chartered Accountant 

as a proof creditworthiness   
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E Solvency   Should furnish solvency 

certificate issued by the 

bidder’s Banker specifically for 

the purpose of work for an 

amount equal to ₹  Lakh.   

(i) Bidder should submit solvency 

certificate issued by their Banker.   

(ii) Bidder should also submit 

Banker’s certificate as per Format 5 

annexed hereto from their Banker.  

(iii)Names and addresses of 

Bankers along with full details, like 

names, postal addresses, e-mail 

IDs, telephone (landline and mobile) 

nos., fax nos., etc. of the contact 

executives (i.e. the persons who 

can be contacted at the office of 

their bankers by the Bank, in case it 

is so needed) should be furnished. 

F Carpentry factory  Minimum 50,000 sqft Built Up 

Area(BUA) 

Copy of the valid statutory 

permission for the carpentry factory 

in the name of the bidder 

mentioning minimum BUA 

50000.00 sqft shall be provided.  

 

  

Note:   

  

(i) *Similar work shall mean toilet renovation works executed at Bank House Quarters in 

a comprehensive manner. Comprehensive renovation involving fabrication of furniture 

interalia many other items of work shall involve cumulative total of work in furniture alone 

shall total to the value prescribed as per the pre-qualification criteria. Bidder shall submit 

relevant extracts of contract documents to prove the value of the furniture work 

exclusively. In the absence of satisfactory evidence towards manufacturing of furniture, 

the comprehensive renovation work shall not be considered for consideration of similar 

work. 
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(ii) Construction of furnishing/furniture work for Residential projects shall not be considered 

for eligibility criteria.   

(iii) Components of work executed other than those included in definition of similar work 

shall be deducted while calculating cost of similar work. Bidder shall submit abstract of 

cost of work in support of this.   

(iv) In respect similar work completion certificate(s), client certificate(s) issued by the private 

companies shall also accompany copy of Tax Deducted at Source (TDS) certificates. 

Bids received without the specified certificates shall be rejected and the Bank shall have 

the right to verify/ cause verification of authenticity of the said documents whenever felt 

necessary.  
  

(v) Regarding client’s certificate for qualifying similar completed works carried out for 

Government/public sector companies, the certificate should be signed by the concerned 

Executive Engineer or an officer in an equivalent or higher rank. For qualifying 

similar completed works carried out for private companies, shall accompany Tax 

Deducted at Source (TDS) certificates has to be submitted for proving the 

credentials/contract amount.  

  

(vi) Bank reserve its right to obtain the performance reports from the clients for the qualifying 

work/s, Banker/s report of the Bidders directly, if so desired. The Bank on its own may 

also conduct inspection of their work eligible/qualifying works referred by the Bidder in 

their bid.  

  

(vii) It is clarified that the work executed by the applicant for their in-house or capital use will 

not be considered for the purpose of work experience of completion of similar works.  

  

(viii) All information called for in the annexed formats should be furnished against the 

relevant columns in the formats. If for any reason, information is furnished on a 

separate sheet, this fact should be mentioned against the relevant column. Even, if no 

information is to be provided in a column, a ‘nil’ or ‘no such case’ entry should be made 

in that column. If any particulars/query is not applicable in case of the  

bidder, it should be stated as ‘Not applicable’ Tender document shall contain all the 

enclosures mentioned and copies shall be self-attested.  
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(ix) The bidder who fulfil following minimum pre-qualification criteria shall only be eligible 

for participating in tender process. All the documents shall reach be submitted at 

Office in physical form before the stipulated time as in Schedule of Tender/NIT or 

Schedule E of the tender 

 

(x) The bid submitted by a bidder who is found to be not satisfying the above prequalification 

criteria will be disqualified. Bids containing false and /or incomplete information are liable 

for rejection.  

 

 

2 Bids in Two bid system  

The tender in two parts (Part I comprising of duly filled tender part I, complete, EMD, 

technical bid/details, literature etc. and Part II comprising of duly filled-in tender part II) 

should be submitted online as e-Tender using digital signature not later than the date and 

time of submission of tender/bid on line (as specified in schedule ‘E’). Tender inviting 

authority and Name of work, office are specified in schedule ‘E’. No tender will be accepted 

after the specified date and time for submission of tender under any circumstances 

whatsoever. 

Bids shall be submitted online only and those received in physical form will not be 

entertained.  

3 Debarment 

1. If it is determined that the bidder has committed the following acts or omissions 

in contravention of the code of integrity : 

(i) The firm shall be debarred if they commit any of the following acts  

a. making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so 

that financial or other benefit may be obtained or an obligation avoided. 
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c. any collusion, bid rigging or anticompetitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with 

an intent to gain unfair advantage in the procurement process or for personal 

gain. 

e. any financial or business transactions between the bidder and any official of 

the procuring entity related to tender or execution process of contract: which 

can affect the decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party 

or its property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. making false declaration or providing false information for participation in a 

tender process or to secure a contract; 

(ii) failed to disclose conflict of interest. 

(iii) failed to disclose any previous transgressions made in respect of the provisions 

of sub-clause (i) with any public institution / entity in India or any other country 

during the last three years or of being debarred by any public procuring institution 

/ entity. 

2. For any actions or omissions by the bidder other than violation of code of 

integrity, which in the opinion of the Bank warrants debarment, for the reasons 

like supply of sub-standard material, non-supply of material, abandonment of 

works, sub-standard quality of works, failure to abide terms of the tender etc. 
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3. If the bidder has been convicted of an offence— (a) under the Prevention of 

Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time 

being in force, for causing any loss of life or property or causing a threat to 

public health as part of execution of a public procurement contract. 

4. If the bidder fails to take up the works after the work order has been issued, 

subject to other conditions of this tender. Further if the work is taken up through 

empanelled vendor, following additional conditions shall also be governed: 

a) Fail to execute any awarded contract 

b) Is proved to be responsible for doing defective works. 

c) Persistently violates conditions of the contract. 

d) Is declared or is in the process of being declared bankrupt/insolvent wound 

up, dissolved or partitioned 

e) Violates labour laws and regulations.  

4 Documents Comprising Tender/ Bid 

Part I: (Techno-Commercial Bid) 

i) Form of Tender/Bid  

ii) Earnest Money Deposit (EMD/Bid Security in the approved format as specified in 

Schedule ‘E’ 

iii) Checklist, if any 

iv) Power of Attorney (as per proforma annexed hereto) in favour of person signing the 

Bid 

v) E-Tender transaction fee shall be paid as specified in Schedule ‘E’ 

vi) Duly filled-in and signed tender document consisting of: 

 a) Entire Tender Document Section I to Section IX 

 b) All formats towards pre-qualification/eligibility criteria etc annexed hereto duly 

filled in along with relevant documents.  
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vii) Integrity pact in the approved proforma annexed hereto, if applicable. 

Part II: (Price Bid)  

Schedule of Quantities, duly filled-in online. 

5 Clarifications and pre-bid meeting 

If the contractor shall have any doubt as to the meaning of any portion of the general 

conditions, or the special conditions or the scope of the work or the specifications and 

drawings or any other matter concerning the work, he shall in good time, before the scheduled 

date of Pre-bid meeting, put forth the particulars thereof and submit them to the RBI, in writing, 

addressed to the Tender Inviting Authority, specified in Schedule ‘E’ in order that such doubts 

may be clarified authoritatively during Pre-bid meeting and shall be conveyed to all the bidders 

in due course. Once a tender is submitted, the matter will be decided according to tender 

conditions in the absence of such authentic pre-clarification. 

In order to explain the scope of work, other details and to clarify any issues/ queries raised by 

the bidders, a Pre-bid meeting shall be arranged on the date, time and venue specified in 

Schedule ‘E’. The bidders are advised to peruse the tender and visit the site and submit any 

matter requiring clarification to the RBI latest by 5:00 PM on the previous working day. In case 

the bidder wishes to include any condition while tendering for the work, he will have to submit 

the same before the pre-bid meeting to enable the RBI to examine/ consider the same. RBI’s 

decision in the matter shall be conveyed to all the bidders after pre-bid meeting but before the 

scheduled date of submission of the tenders. All the bidders are advised to attend the Pre-

bid meeting in their own interest. Any tender received with any deviation/ Condition is liable 

for rejection.  

6 Amendment to Tender document 

i) At any time prior to the deadline for the submission of tender/bids, RBI may, for any 

reason, whether at its own initiative or in response to a clarification or query raised 

by a prospective Bidder, modify any part of the tender document by an amendment 

and will be uploaded on website 

ii) The said amendment in the form of the addendum/ corrigendum will be made 

available on website of RBI to all the prospective bidders to whom the tender 

documents issued online and this communication will be in writing and same shall 

be binding on the bidders. The prospective bidders should promptly acknowledge 

receipt of the addendum/corrigendum by courier/e-mail to RBI. The addendum (s), 

if any, issued will form part of the contract document. 
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iii) In order to afford prospective Bidders reasonable time for preparing their Bids after 

taking into account such amendments, the RBI may, at its discretion, extend the 

deadline for submission of Bids. 

7 Item Rate Tender 

The Bidder should note that unless otherwise stated, the tender is strictly on item rates basis 

and his attention is drawn to the fact that rates for each and every item should be correct, 

workable and self-supporting. The quantities in the Schedule of Quantities approximately 

indicate the total extent of work, but may vary to any extent and may even be omitted thus 

altering the aggregate value of the Contract. Rates quoted shall remain firm for a variation 

upto  ‘(+) 25%’ of the specified quantities of each item in the Schedule of Quantities. 

8 Preparation of bid and Cost of bidding 

i) The bidder must obtain for himself on his own responsibility and at his own expenses 

all the information which may be necessary for the purpose of making a tender and 

for entering into a contract and must examine the drawings and must inspect the site 

of the work and acquaint himself with all local conditions, means of access to the 

work, nature of the work and all matters pertaining thereto. 

ii) The Contractor shall be deemed to have carefully examined the work and site 

conditions including labour, the general and special conditions, the specifications, 

schedules and drawings and shall be deemed to have visited the site of work, to 

have fully informed himself regarding the local conditions and carried out his own 

investigations to arrive at the rates quoted in the tender. In this regard, he will be 

given necessary information available with the RBI but without any guarantee about 

its sufficiency and accuracy. 

9 Format to be used 

The bidder must fill up and submit only the tender forms/formats issued (online) by the RBI, 

stating at what rate he is willing to undertake each item of the work. Tenders, which propose 

any alteration in the work specified in the said form of invitation to tender, or in the time allowed 

for carrying out the work, or which contain any other conditions of any sort, including 

conditional rebates, will be liable for rejection 

10 Filling of Rates 

i) Rates should be quoted for each item of work both in figures and words in columns 

specified in the Schedule of Quantity. Care shall be taken to avoid discrepancy in 

the rate given in figures and words. In case of such discrepancy, the rate quoted in 
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the words for particular item shall be considered. The amount for each item should 

be worked out and requisite totals should be given in the specified column. 

ii) In the event, no rate has been quoted for any item(s), leaving space both in figure(s), 

word(s) and amount blank, the tender shall be considered incomplete and shall not 

be considered. 

 iii) No advice of any change in rate or conditions after the opening of the tender will be 

entertained. 

11 Earnest Money Deposit(EMD)/Bid security 

i) The bidders are required to submit Earnest Money Deposit (EMD)/ Bid Security for 

an amount as specified in Schedule ‘E’ along with the tender (Part –I) in the manner 

as specified in Schedule ‘E’. 

ii) A tender, which is not accompanied by EMD, will not be considered. The Earnest 

Money will be refunded to the bidder if his tender is not accepted but without any 

interest in due course. 

iii) The Earnest Money Deposit(EMD) paid by the successful bidder shall be held by 

the Reserve Bank of India as security for the execution and due fulfilment of the 

contract. No interest shall be paid on the said deposit. On submission of the 

Performance Bank Guarantee(PBG) as per Clause-1 of the GCC, the EMD shall be 

returned in due course. 

 iv)  Release of EMD: The Earnest Money Deposit of tenders other than successful 

tenderer shall be returned/refunded on expiry of bid validity (including extended 

validity) or on award of work to the successful tenderer whichever is earlier. The 

EMD amount will not bear any interest.. 

 v) Forfeiture of EMD: The EMD will be forfeited (i) if the vendor / contractor withdraws 

bid after opening of the Price Bid or (ii) if the vendor / contractor fails to commence 

the work after award within the prescribed time limit (iii) Violation of Integrity Pact   

12 Signing of Bid, Power of Attorney 

i) Each of the tender documents should be digitally signed as per instruction of e-

tender specified in Schedule ‘H’ hereto by the person or persons submitting the 

tender in token of his/their acquainted himself/themselves with the General Rules 

and Instructions to bidders including prequalification criteria, General Conditions of 

Contract, Specifications, Special Conditions and other terms and conditions etc. as 

laid down. 
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ii) The tender submitted online on behalf of a firm must be digitally signed as per 

instructions of e-tender specified in Schedule ‘H’, it must be digitally signed on his 

behalf by a person holding a power-of attorney authorizing him to do so, such power 

of attorney to be uploaded along with the tender, or it must be digitally signed by a 

partner who has the necessary authority on behalf of the firm to enter into the 

proposed contract and it must disclose that the firm is duly registered under the 

Indian Partnership Act, 1952. Otherwise the tender may be rejected by RBI. 

iii) Bidders shall submit online along with Part-I of the tender, a power of attorney, on a 

stamp paper of appropriate value and duly notarized, in favour of the person digitally 

signing the Bid documents authorizing him to sign the Bid documents, make 

corrections/ modifications thereto and interacting with Reserve Bank of India and act 

as the contact person. The proforma of the power of attorney shall be as annexed 

hereto. 

13 Modification / substitution / Withdrawal of Bids 

i) No modification or substitution of the submitted Bid shall be allowed after the due 

date and time of submission of the tender. 

ii) A Bidder may withdraw its submitted Bid, provided that written notice of the 

withdrawal is received by RBI before the last date for submission of Bids. In case a 

Bidder wants to resubmit his Bid, he shall submit within the due date a fresh Bid 

following all the applicable conditions. 

14 Bid Due Date 

Bids should be submitted online as specified in instructions to e-Tender on or before the 

stipulated time and date as specified in Schedule ‘E’. Reserve Bank of India may, in 

exceptional circumstances, and at its sole discretion, extend the Bid due date. 

15 Late Bids 

No bid will be received after the due date/last date and time specified for submission of bids 

in schedule ‘E’ or after the extended Bid due date, If any. 

16 Opening of Bids 

Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical details, 

literature etc., called Part I of the tender, will be opened on e-Tender mode on the time and 

date, as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified in 

Schedule ‘E’ or his authorized representative in the presence of authorized representatives 

of the bidders who choose to be present. 
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Duly filled-in tender-Part II, of those bidders, who are found qualified after scrutiny of Part I of 

the tender documents and prequalification criteria, only will be opened on the time and date, 

as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified in 

Schedule ‘E’ in presence of the authorized representatives of the qualified bidders. 

17 Bid Validity 

Tenders shall remain open to acceptance by the RBI for a period as specified in Schedule of 

tender and Schedule ‘E’ from the date of opening of the Part-I of the tender which period may 

be extended by mutual agreement and the bidder shall not cancel or withdraw the tender 

during this period. 

18 Clarification & Evaluation of Bids 

RBI would subsequently examine and evaluate bids as below: 

i) Duly filled tender, complying to all the requirements mentioned in this documents 

shall only be opened. 

ii) The price bids of unqualified bidders will not be opened and communication will be 

sent in this regard. 

iii) Rates quoted for each item shall be considered during verification/ scrutiny.  

iv) If the rates in figures and in words do not tally, then the rates quoted by the 

contractor in words shall be taken as correct. 

v) Where the rates quoted by the contractor in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will be taken 

as correct and the amount will be worked out accordingly. 

vi) To assist in the examination, evaluation and comparison of the bid, RBI may ask 

Bidders individually for clarifications. The request for clarification and the response 

shall be in writing. No change in the price or substance of the Bid shall be sought, 

offered or permitted except as required to during the evaluation of Bids in 

accordance with tender clauses. 

vii) In the case of any tender where unit rate of any item/items appears unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to 

provide satisfactory explanation, such a tender is liable to be disqualified and 

rejected. Banks reserves the right to ask the bidder with lowest tender amount to 

furnish necessary guarantees in form of Bank guarantees, as may deem fit to the 

Employer for successful execution of these items. 

viii) In case the lowest tendered amount (worked out on the basis of quoted rate of 

Individual items) of two or more bidders is same, then such lowest bidders may be 
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asked to submit a revised offer quoting percentage discount on their already quoted 

tendered amount which shall be applicable on all tender items except buy-back 

amount. The lowest tender shall be decided on the basis of revised offer. Further, if 

any such lowest bidder does not revise his bid on lower side, his original bid shall 

remain valid for further processing. 

 ix) If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more bidders received in revised offer is again found to be equal, 

then the RBI shall decide future course of action which shall be final and binding on 

all the bidders. 

19 Acceptance of Tender and Award of Work 

On receipt of intimation from the RBI of the acceptance of his/their tender, the successful 

bidder shall be bound to implement the contract and within fourteen days from the date of 

issue of work order thereof, the successful bidder shall sign an agreement in accordance with 

the draft articles of agreement. Further, the written acceptance by the Reserve Bank of India 

of a tender will constitute a binding contract between the Reserve Bank of India and the 

person so tendering, whether such formal agreement is or is not executed subsequently. 

20 Performance Guarantee 

i)  The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period specified in 

Schedule ‘F’. This guarantee shall be from any Scheduled Bank as per the approved 

proforma annexed hereto. 

 ii) In case of delays in submission of PBG, charges (late fee) for such delay shall 

be recovered from the bills of the contractor at Bank rate.   

 iii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 2 months beyond that. In case the time for completion of work 

gets extended, the contractor shall get the validity of Performance Bank 

Guarantee extended to cover such extended time for completion of work.  

 iv) Release of PBG: Will be released on issuance of completion certificate by the 

Bank. 

 v) Forfeiture of PBG: In case of (i) non-commencement of work (ii) non-

performance of contract obligations or fails to comply with any of the conditions 

of the contract and (iii) violation of Integrity Agreement / Pact by Bank under 
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the provisions of the contract and (iv) in the event of contract being determined 

or rescinded under provision of any of the Clause/Condition of the agreement. 

PBG will also be forfeited as per provisions under clause 01 of GCC.  

21 Retention Money/ Security Deposit 

i) Towards  due fulfilment of the contract by the Contractor, 5% of the value of the work 

done will be deducted by the RBI from each payment to be made to the Contractor 

towards Retention Money. This amount (Retention Money) will be termed as 

Security Deposit. RBI will release the Security Deposit after rectification of the 

defects pointed out during the Defects Liability Period. The contractor can also 

deposit Bank Guarantee(BG) of equal amount, i.e 5% of value of the work done in 

lieu of deduction of the Retention Money. This BG shall be submitted on a date not 

beyond the date of submission of Interim/Final Bill. The amounts retained by the RBI 

shall not bear any interest. 

ii) All compensation or other sums of money payable by the Contractor to the Employer 

under the terms of this Contract may be deducted from the security deposit if the 

amount so permits and the Contractor shall, unless such deposit has become 

otherwise payable, within ten days after such deduction make good in cash the 

amount so deducted. 

iii) The security deposit of the successful bidder will be forfeited if he fails to comply 

with any of the conditions of the Contract. 

22 Taxes/ Duties/ Levies 

i) Purchase tax, turnover tax, Excise duty or any other tax applicable in respect of this 

contract shall be payable by the Contractor and RBI will not entertain any claim 

whatsoever in respect of the same. Applicable Goods and Service tax (GST) is 

indicated in the price bid.  

 ii) Income Tax, TDS on GST or any other taxes levied by the Government shall 

be deducted as applicable and RBI will not entertain any claim whatsoever in 

respect of the same 

 iii) Goods and Service Tax, duties, levies and royalties levied by Central and 

State Governments or any other tax applicable in respect of this contract shall 

be payable by the Contractor and RBI will not entertain any claim whatsoever 

in respect of the same 

23 Time for Completion of Work 
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Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be strictly 

observed by the Contractor and it shall be reckoned from the 10th day from the date of the 

written work order. 

24 Work Programme 

The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence and if the Contractor fails to complete the work within the specified period, he shall 

be liable to pay compensation as defined in the relevant clause of the General Conditions of 

Contract. The bidder shall, before commencing work, prepare a detailed work programme, as 

specified in the General Conditions of Contract, which shall be approved by the Engineer-In-

Charge. 

25 
Employer’s right to accept or reject any or all the bids 

Notwithstanding anything mentioned above, RBI reserves the right to accept or reject any 

Bid at any time prior to award of Contract without thereby incurring any liability to the 

affected Bidder or Bidders. The Employer shall not assign any reason for rejection of any 

or all Bids. 

 

I/We hereby declare that I/we have read and understood the above instructions. 

 

 

 

Place                        Signature  and seal of bidder 

Date 

Section IV 
General Conditions of the Contract 

 
 

 

Definitions 1 The Contract means all the documents forming the tender and 

acceptance thereof together with any correspondence leading 

thereto and the formal agreement executed between the competent 

authority on behalf of the Employer and the Contractor, together with 

the documents referred to therein including the General Conditions, 

Special Conditions, General rules and instructions to bidders, the 

Technical specifications, designs, drawings, correspondences 
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exchanged and instructions issued from time to time by the Engineer-

in- Charge. All these documents taken together, shall be deemed to 

form one contract and shall be complementary to one another. 

 2 In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively 

assigned to them:- 

  i)  Name of work  shall, unless there be something either in 

the subject or context repugnant to such renovation 

/construction be construed and taken to mean the works by 

or by virtue of the contract contracted to be executed 

whether temporary or permanent, and whether original, 

altered, substituted or additional, as defined in Schedule ‘F’ 

  ii) The Site shall mean the land, places on, into or where work 

is to be executed under the contract or any adjacent land, 

path or street or where work is to be executed under the 

contract or any adjacent land, path or street which may be 

temporally allotted or used for the purpose of carrying out 

the contract. 

  iii) The Employer shall mean the Reserve Bank of India 

represented by the Regional Director, Reserve Bank of 

India, Mumbai and shall include its assignees and 

successors 

  iv) RBI shall mean Reserve Bank of India having its Central 

Office at Shahid Bhagat Singh Road, Mumbai – 400001 

and having its Regional Offices at various places. 

  v) Tender document shall mean document named as such 

issued/ uploaded by the Employer to the bidders for inviting 

Bids for the work. 

  vi) Day shall mean Calendar day 
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  vii) Working day shall mean the days when Employer’s office 

is working i.e. Days excluding Public holidays at 

MAHARASTRA, Saturdays and Sundays 

  viii) Month shall mean the calendar month 

  ix) Year shall mean the calendar year 

  x) Tenderer(s) / Bidder (s) shall mean all parties 

participating in the bidding process pursuant to and in 

accordance with the terms of the Tender document. 

  xi) The Contractor shall mean the individual, firm or 

company, whether incorporated or not, undertaking the 

works and shall include the legal personal representative 

of such individual or the persons composing such firm or 

company, or the successors of such firm or company and 

the permitted assignees of such individual, firm or 

company. 

  xii) Sub-Contractor means the person or persons, firm or 

company engaged by the Contractor for executing any part 

or to whom any part thereof has been sub-let with the 

consent in writing of the Employer 

  xiii)  The Engineer-in-charge means the Engineer Officer 

employed and paid by the Employer and acting under the 

orders of the Employer who shall supervise and be in-

charge of the work.  

  xiv)  Bank’s Engineer / The Authorized representatives of 

Engineer-in-charge means the Engineer officers 

employed and paid by the Employer and acting under the 

orders of the Employer who shall supervise day to day 

execution of work under the direction and guidance of 

Engineer-in-Charge 
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  xv)  Contract Price or Contract Amount shall mean the total 

amount quoted in the Price Bid and as accepted by the 

Employer and indicated in the letter of award of work.  

  xvi)  Contract Period shall mean the period specified in the 

tender document for execution of the contract/ completion 

of the work, including any authorized extended period by 

the Employer  

  xvii)  Contract Agreement shall mean the agreement signed 

between the Contractor and the Employer for the execution 

of the Project.  

  xviii)  Notice in writing or written notice shall mean a notice in 

written, typed or printed characters sent (unless delivered 

personally or otherwise proved to have been received) by 

registered post to the last known private or business 

address or registered office of the addressee and shall be 

deemed to have been received when in the ordinary course 

of post, it would have been delivered and/or sent. The 

communication delivered by any accepted electronic 

means shall also be deemed to be a written notice. 

  xix)  Act of Insolvency shall mean any act of insolvency as 

defined by the Presidency Towns Insolvency Act, or the 

Provincial Insolvency Act or any Act amending such 

original.  

  xx)  Manufacturer refers to a person or firm who is the 

producer and furnisher of the material or designer and 

fabricator of equipment  

  xxi)  Contractor’s Works or Manufacturer’s Works shall 

mean and include the land and other places which are used 

by the CONTRACTOR / FABRICATOR or SUB-

CONTRACTOR / SUB-FABRICATOR for the manufacture 

of “Equipment” or performing the “Works”.  
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  xxii)  Market Rate shall be the rate as decided by the Engineer-

in-Charge on the basis of the cost of materials and labour 

at the site where the work is to be executed plus the 

percentage mentioned in Schedule ‘F’ to cover all 

overheads and profits. 

  xxiii) Net Rate/Price – If in arriving at the contract amount the 

Contractor shall have added to or deducted from the total 

of the items in the Tender any sum, either as a percentage 

or otherwise, then the net price of any item in tender shall 

be the sum arrived at by adding or deducting from the 

actual figure appearing in the Tender as the price of that 

item a similar percentage or determining the percentage or 

proportion of the sum so added or deducted by the 

contractor the total amount of any Prime Cost items and 

provisional sums of money shall be deducted from the total 

amount of the tender. The expression “net rates” or “net 

prices” when used with reference to the contract or 

accounts shall be held to mean rates or prices so arrived 

at. 

Scope and 

performance 

 

3 Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender 

shall whenever required include feminine gender and vice versa.  

4 Headings and Marginal notes to these General Conditions of 

Contract shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract.  

5 The contractor shall be furnished, free of cost one certified copy of 

the contract documents except Indian standard specifications and 

such other printed and published documents, together with all 

drawings as may be forming part of the tender papers. None of these 
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documents shall be used for any purpose other than that of this 

contract.  

Works to be 

carried out  

6.  The work to be carried out under the Contract shall, except as 

otherwise provided in these conditions, include all labour, materials, 

tools, plants, equipment and transport which may be required in 

preparation of and for and in the full and entire execution and 

completion of the works. The Contractor shall provide at his cost 

everything necessary for the proper execution of the works according 

to the intent and meaning of the drawings, Schedule of Quantities 

and Specification taken together, whether the same may or may not 

be particularly shown or described therein provided that the same 

can reasonably be inferred there from and if the Contractor finds any 

discrepancy in the drawings or amongst the drawings, Schedule of 

Quantities and Specifications, he shall immediately and in writing 

refer same to the Engineer-in-Charge who shall decide which is to 

be followed. The descriptions given in the Schedule of Quantities 

shall, unless otherwise stated, be held to include wastage on 

materials, carriage and cartage, carrying and return of empties, 

hoisting, setting, fitting and fixing in position and all other labour 

necessary in and for the full and entire execution and completion of 

the work as aforesaid in accordance with good practice and 

recognized principles.  

The Contractor shall carry out and complete the said work in every 

respect in accordance with this Contract and with the directions of 

and to the satisfaction of the Engineer-in-Charge. The Engineer-in-

Charge may in his absolute discretion and from time to time issue 

further drawings and/or written instructions, detailed directions and 

explanations which are hereafter collectively referred to as 

“Employer’s Instructions” in regard to: 
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a) The variation or modification of the design, quality or quantity 

of works or the addition or omission or substitution of any work. 

b) Any discrepancy in the drawings or amongst the Schedule of 

Quantities and/or drawings and/or specification. 

c) The removal from the site of any material brought thereon by 

the Contractor not fulfilling the tender specifications and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any material/works 

executed by the Contractor but not fulfilling the tender 

specifications. 

e) The dismissal from the works of any persons employed by the 

contractor thereupon. 

f) The opening up for inspection of any work covered up. 

g) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 

The Contractor shall forthwith comply with and duly execute any work 

comprised in such Employer’s instructions provided always that 

verbal instructions, directions and explanations given to the 

Contractor or his representatives upon the works by the Engineer-in-

Charge shall, if involving a variation, be confirmed in writing by the 

Contractor within seven days, and if the same is not approved/ 

disapproved by the Engineer-in-charge in writing within a further 

period of seven days, such shall be deemed to be Employer’s 

Instructions within the scope of the Contract. 
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Sufficiency of 

Tender 

7 The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the 

works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise 

provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of 

the works. 

Discrepancies 

and 

Adjustment of 

Errors (order of 

preference) 

8 The several documents forming the Contract are to be taken as 

mutually explanatory of one another, detailed drawings being 

followed in preference to small scale drawing and figured dimensions 

in preference to scale and special conditions in preference to General 

Conditions. 

 8.1 In the case of discrepancy between the schedule of Quantities, the 

Specifications and/ or the Drawings, the following order of preference 

shall be observed: - 

  i) Description/Nomenclature as per Schedule of Quantities. 

  ii) General / Particular Specification and Special Condition, if 

any. 

  iv) Architectural / structural Drawings. 

  v) Indian Standard Specifications of BIS 

  vi) National Building Code – 2016 

  vii) Manufacturer’s specifications 

  viii)  Sound Engineering Practices 

  ix) Decision of Engineer-in-Charge 

  A reference made to any Indian Standard Specifications in this 

documents, shall imply to the latest version of that standard, including 

such revisions / amendments as issued by the Bureau of Indian 

Standards up to the last date of receipt of tenders. The contractor 

shall keep at his own cost all such publications of relevant Indian 

Standard applicable to the work at site. 
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 8.2 If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Competent Authority as 

defined in the schedule ‘F’ shall be the deciding authority with regard 

to the intention of the document and his decision shall be final and 

binding on the contractor. 

 8.3 If there is a discrepancy between actual scaled drawing and written 

dimension (or description) on a drawing, the latter shall be followed. 

 8.4 The Schedule of Quantities, unless otherwise stated shall be deemed 

to have been prepared in accordance with method of measurement 

specified in Section VI. Any error in description or in quantity in 

Schedule of Quantities or any omission of items therefrom shall not 

vitiate the Contract but shall be rectified and the value thereof, as 

ascertained under clause 12 hereof shall be added to, or deducted from 

the Contract amount (as the case may be) provided that no rectification or 

errors, if any, shall be allowed in the contractor’s Schedule of rates. The 

above discrepancies in Schedule of Quantities shall not release the 

Contractor from the execution of the whole or any part of the works 

comprised therein according to drawings and specifications or from 

any of his obligations under the contract. 

Signing of 

Contract 

9 The successful Tenderer, on acceptance of his tender by the Employer, 

shall, within 14 days from the date of issue of work award letter, sign the 

contract consisting of: - 

  i) Articles of agreement in Bilingual on non-judicial stamp 

paper/s of appropriate values as per the latest stamp paper 

charges as declared under Article 63 of the Maharashtra 

Stamp Act, 1958 along with approximate stamp duty for 

indemnification as mentioned in agreement. The cost of the 

stamp paper/s shall be borne by the contractor. One 

Certified copy of the agreement will be handed over to the 

contractor by the Employer. 
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  ii)  the notice inviting tender, all the documents including 

drawings, if any, forming the tender as issued at the time 

of invitation of tender and acceptance thereof together with 

any correspondence leading thereto. 

  No payment for the work done will be made unless contract is signed 

by the successful Tenderer. Thus, the first RA Bill shall not be 

accepted for making payment before signing off the Agreement in 

Bilingual Format. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

CLAUSES OF CONTRACT 

 

 CLAUSE 1 

Performance 

Guarantee 

 

 
 

i) The contractor shall submit an irrevocable Performance Guarantee of 5% 

(five percent) of the Contract amount in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract 

agreement, (not withstanding and/or without prejudice to any other provisions 

in the contract) within period specified in Schedule ‘F’ from the date of issue 

of letter of award. This period can be further extended by the Engineer-in-

Charge up to a maximum period as specified in schedule ‘F’ on written 

request of the contractor stating the reason for delays in procuring the 

Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This 
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guarantee shall be in the form of Demand Draft of any scheduled bank/Pay 

Order of any scheduled bank (in case guarantee amount is less than Rs. 

1,00,000/-) or Bank Guarantee issued by any Scheduled Bank in the 

approved proforma annexed hereto.  

ii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 2 months. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee 

extended to cover such extended time for completion of work. After recording 

of the completion certificate for the work by the Engineer-in-charge, the 

performance guarantee shall be returned to the contractor, without any 

interest. 

iii) The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the Employer is entitled under the 

contract (not withstanding and/or without prejudice to any other provisions in 

the contract agreement) in the event of: 

 a)  Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in-

Charge may claim the full amount of the Performance Guarantee. 

 b)  Failure by the contractor to pay the Employer any amount due, either 

as agreed by the contractor or determined under any of the 

Clauses/Conditions of the agreement, within 30 days of the service of 

notice to this effect by Engineer-in-Charge. 

iv) In the event of the contract being determined or expired due to efflux of time 

without successful completion of the scope of works or rescinded under 

provision of any of the Clause/Condition of the agreement, the performance 

guarantee shall stand forfeited in full and shall be absolutely at the disposal of 

the Employer. 

 CLAUSE 1 A 

Recovery of 

Security 

Deposit 

i) The Contractor shall permit Employer at the time of making any payment to 

him for work done under the contract to deduct a sum at the rate of 5% of the 

gross amount of each running account and final bill till the sum deducted will 

amount to security deposit of 5% of the Contract price of the work. Such 

deductions will be made and held by the Employer by way of Security Deposit 

till the successful completion of Defect Liability Period. 
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ii) All compensations or the other sums of money payable by the contractor 

under the terms of this contract may be deducted from his security deposit or 

from any sums which may be due to or may become due to the contractor by 

Employer on any account whatsoever and in the event of his Security Deposit 

being reduced by reason of any such deductions, the contractor shall within 

10 days make good in cash any sum or sums which may have been deducted 

from his security deposit or any part thereof. The security deposit shall be 

collected from the running bills and the final bill of the contractor at the rates 

mentioned above. 

iii) The security deposit as deducted above can be released against Bank 

Guarantee issued by a scheduled bank, on completion of the work and 

settlement of final bill at the request of the contractor subject to the condition 

that amount of such Bank Guarantee shall not be less than Rs. 5 lakh. 

Provided further that the validity of bank guarantee including the one given 

against the earnest money shall be in conformity with provisions contained in 

clause 17 which shall be extended from time to time depending upon 

extension of contract granted under provisions of clause 2 and clause 5. 

iv) In the event of the contract being determined or expired due to efflux of time 

without successful completion of the scope of works or rescinded under 

provision of any of the Clause/Condition of the agreement, the security 

deposit/RMD shall stand forfeited in full and shall be absolutely at the 

disposal of the Employer. 

 CLAUSE 2 

Compensation 

for Delay 

 If the contractor fails to maintain the required progress in terms of Clause 5 

or to complete the work and clear the site on or before the contract period or 

extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Employer on account of such breach, 

pay as agreed compensation the amount calculated at the rates stipulated 

below as per  the authority specified in schedule ‘F’ (whose decision in writing 

shall be final and binding) may decide on the amount of contract price of the 

work for every completed day (as applicable) that the progress remains below 

that specified in Clause 5 or that the work remains incomplete. 
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  This will also apply to items or group of items for which a separate period of 

completion has been specified 

i) Compensation at the rate as specified in schedule ‘F’ per week of delay for 

delay of work to be computed on per day basis, Provided always that the total 

amount of compensation for delay to be paid under this Condition shall not 

exceed 10% of the Contract Price of work or of the Contract price of the item 

or group of items of work for which a separate period of completion is 

originally given. 

 ii) The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the Employer. 

In case, the contractor does not achieve a particular milestone mentioned in 

Schedule ‘F’, or the re-scheduled milestone(s) in terms of Clause 5.4, the 

amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied at the final grant of Extension of Time. With-

holding of this amount on failure to achieve a milestone, shall be automatic 

without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the delay 

in subsequent milestone(s), amount mentioned against each milestone 

missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount. 

 CLAUSE 2 A (NOT APPLICABLE) 

Incentive for 

early 

completion 

 

 In case, the contractor completes the work ahead of updated stipulated date 

of completion considering the effect of extra work (to be calculated as per 

clause 12.1), a bonus @ 1% (one per cent) of the contract amount per month 

computed on per day basis, shall be payable to the contractor, subject to a 

maximum limit of 5% (five per cent) of the contract amount. The amount of 

bonus, if payable, shall be paid along with final bill after completion of work. 

Provided always that provision of the Clause 2A shall be applicable only 

when so provided in Schedule ‘F’.  

 
CLAUSE 3  
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When 

Contract can 

be 

Determined 

 

 Subject to other provisions contained in this clause, the Engineer-in-Charge 

may, without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

i) If the contractor has abandoned the contract 

ii) If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, pull down, reconstruct or replace any defective work or that 

the work is being performed in an inefficient or otherwise improper or un-

workman like manner shall omit to comply with the requirement of such notice 

for a period of seven days thereafter or has failed to remove the materials 

from the site within seven days of the written instructions of the Engineer-in-

charge that the same were condemned and rejected by him under these 

conditions . 

 iii) If the contractor has failed to commence the work or, without any lawful 

excuse under these conditions suspended the progress of the work for 

fourteen days after receiving notice from the Engineer-in-charge to proceed 

or has failed to proceed with the work with due diligence so that in the opinion 

of the Engineer-in-Charge (which shall be final and binding) he will be unable 

to secure completion of the work by the date for completion and continues to 

do so after a notice in writing of seven days from the Engineer-in-Charge. 

iv) If the contractor fails to complete the work within the stipulated date or items 

of work with individual date of completion, if any stipulated, on or before such 

date(s) of completion and does not complete them within the period specified 

in a notice given in writing in that behalf by the Engineer-in-Charge. 

v) If the contractor persistently neglects or fails to carry out his obligations under 

the contract and/ or commits default in complying with all or any of the terms 

and conditions of the contract and does not remedy it or take effective steps 

to remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 
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vi) If the contractor shall offer or give or agree to give to any person in Employer’s 

service or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of this 

or any other contract for Employer 

vii) If the contractor shall enter into a contract with Employer in connection with 

which commission has been paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the Engineer-

in-Charge. 

viii) If the contractor had secured the contract with Employer as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits 

breach of Integrity Agreement. 

ix) If the contractor being an individual, or if a firm, any partner thereof commits 

an “Act of Insolvency” or shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made against him or 

shall suffer execution or other process of court attaching property to be issued 

against the contractor or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being 

in force or make any conveyance or assignment of his effects or composition 

or arrangement for the benefit of his creditors or purport so to do, or if any 

application be made under any Insolvency Act for the time being in force for 

the sequestration of his estate or if a trust deed be executed by him for benefit 

of his creditors and shall be unable within seven days after notice to him 

requiring him to do so, to show to the reasonable satisfaction to the Engineer-

in-charge that he is able to carry out and fulfill the contract and to give security 

therefor, if so required by the Engineer-in-charge. 

x) If the contractor being a company shall pass an effective resolution for 

winding up voluntarily or shall have an order for compulsory winding up made 

against it or shall subject to the supervision of court and the official Assignee 

or the liquidator in such acts of insolvency or winding up, as the case may 

be, or if a receiver or a manager on behalf of a creditor shall be appointed or 
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if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 

xi) If the contractor shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors or the contractor or shall charge or 

encumber this contract or any payments due or which may become due to 

the contractor hereunder 

xii) If the contractor shall suffer an execution being levied on his goods and allow 

it to be continued for a period of 21 days. 

xiii) If the contractor assigns, transfers, sublets (engagement of labour on a piece-

work basis or of labour with materials not to be incorporated in the work, shall 

not be deemed to be subletting) or otherwise parts with or attempts to assign, 

transfer, sublet or otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Engineer -in-Charge. 

When the contractor has made himself liable for action under any of the 

cases aforesaid, the Engineer-in-Charge on behalf of the Employer shall 

have powers: 

 a) To determine the contract, notwithstanding any previous waiver, after 

giving seven days’ notice in writing to the Contractor, as aforesaid (of 

which termination notice in writing to the contractor under the hand of 

the Engineer-in-Charge shall be conclusive evidence). Upon such 

determination, the Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the Employer. 

 b) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as 

shall be un-executed out of his hands. The action will be without 

thereby affecting the powers of the Engineer-in-charge or the 

obligations and liabilities of the Contractor, the whole of which shall 

continue in force as fully as if the Contract had not been so determined, 

and as if the work subsequently executed had been executed by or on 

behalf of the Contractor. And further, the Employer by his agents or 

servants may enter upon and take possession of the works and all 
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plants, tools, scaffoldings, sheds, machinery steam and other power 

utensils and materials lying upon the premises or the adjoining lands 

or roads, and use the same as his own property or may employ the 

same by means of his own servants and workmen in carrying on and 

completing the works or by employing any other Contractor or other 

person or persons to complete the works, and the Contractor shall not 

in any way interrupt or do any act, matter or thing to prevent or hinder 

such other Contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as 

convenient the Engineer-in-charge shall give a notice in writing to the 

Contractor to remove his surplus materials and plant, and should the 

Contractor fail to do so within a period of fourteen days after receipt 

thereof by him, the Employer may sell the same by public auction, and 

give credit to the Contractor for the net amount realized. The Employer 

shall thereafter ascertain and certify in writing under his hand what (if 

anything) shall be due or payable to or by the Employer and expense 

or loss which the Employer shall have been put to in procuring the 

works to be completed and the amount, if any, owing to the Contractor 

and the amount which shall be so certified shall there upon be paid by 

the Employer to the Contractor or by the Contractor to the Employer, 

as the case may be, and the Certificate of the Engineer-in-charge shall 

be final and conclusive between the parties. The contractor, whose 

contract is determined as above, shall not be allowed to participate in 

the tendering process for the balance work, if resorted to by the 

Employer. 

 In the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him 

by reasons of his having purchased or procured any materials or entered into 

any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action 

is taken under any of the provision aforesaid, the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer-in-Charge has 
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certified in writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so certified. 

 CLAUSE 3A 

 a) In case, the work cannot be started due to reasons not within the control of 

the contractor within 1/8th of the stipulated time for completion of work or one 

month whichever is higher, either party may close the contract.  

b) If the payment of the amount payable by the Employer under Certificate of the 

Engineer-in-charge shall be in arrears and unpaid for thirty days after notice in 

writing requiring payment of the amount as aforesaid shall have been given by 

the Contractor to the Employer, or if the Employer interferes with or obstructs 

the issue of any such Certificate, or if the Employer shall repudiate the 

Contract, or if the works be stopped for three months under the order of the 

Engineer-in-charge or the Employer or by any injunction or other order of any 

court of Law, then and in any of the cases the Contractor shall be at liberty to 

determine the Contract by notice in writing to the Employer, through the 

Engineer-in-charge and he shall be entitled to recover from the Employer, 

payment for all works executed and for any loss he may sustain upon any plant 

or materials supplied or purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the 

Contractor’s original tender shall be followed or where the same may not 

apply, valuation shall be made in accordance with Clause hereof. 

c) In case contractor wants to close the contract, he shall give notice to the 

Employer stating the failure on the part of Employer. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded within following 

time limits : 

i) If the Contract price of work is up to Rs. 50 lac: 15 days. 

ii) If the Contract price of work exceeds Rs. 50 lac: 30 days. 

d) If Performance Guarantee is not released within prescribed time limit, then a 

simple interest @ 0.25% per month shall be payable on Performance 

Guarantee amount to the contractor from the date of expiry of prescribed time 

limit. A compensation for such eventuality, on account of damages etc. shall 
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be payable @ 0.25% of Contract price subject to maximum limit of Rs.1.00 

lakh. 

 CLAUSE 3B 

Termination of 

Contract in 

case of death 

of Contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor, 

being an individual, dies, the Employer shall have the option of terminating the 

contract without any liability for such termination and compensation to the contractor. 

 CLAUSE 4 

Contractor 

liable to pay 

Compensation 

even if action 

not taken 

under Clause 

3 

 

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 

Clause-3 thereof, shall have become exercisable and the same are not exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions hereof 

and such powers shall notwithstanding be exercisable in the event of any future case 

of default by the contractor and the liability of the contractor for compensation shall 

remain unaffected. In the event of the Engineer-in-Charge putting in force all or any 

of the powers vested in him under the preceding clause he may, if he so desires after 

giving a notice in writing to the contractor, take possession of (at the sole discretion 

of the Engineer-in-Charge which shall be final and binding on the contractor) or use 

as on hire (the amount of the hire money being also in the final determination of the 

Engineer-in-Charge), all or any, tools, plant, materials and stores, in or upon the 

works, or the site there of belonging to the contractor, or procured by the contractor 

and intended to be used for the execution of the work/or any part thereof, paying or 

allowing for the same in account at the contract rates, or, in the case of these not 

being applicable, at current market rates to be certified by the Engineer-in-Charge, 

whose certificate thereof shall be final, and binding on the contractor, clerk of the 

works, foreman or other authorized agent to remove such tools, plant, materials, or 

stores from the premises (within a time to be specified in such notice) in the event of 

the contractor failing to comply with any such requisition, the Engineer-in-Charge may 

remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and his risk in all respects and the certificate of the 

Engineer-in-Charge as to the expenses of any such removal and the amount of the 

proceeds and expenses of any such sale shall be final and conclusive against the 

contractor. 
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 CLAUSE 5 

Time and 

Extension for 

Delay 

 

 The time allowed for execution of the Works as specified in the Schedule ‘F’ 

or the extended time in accordance with these conditions shall be the 

essence of the Contract. The execution of the works shall commence from 

such time period as mentioned in Schedule ‘F’ or from the date of handing 

over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Employer shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit 

the performance guarantee absolutely. 

The contractor shall prepare the shop drawings and obtain its approval from 

Engineer-in-Charge, shall procure samples of all the materials and get it 

approved from Engineer-in-Charge, shall get the mock up works  / flats / 

furniture ready at factory and organize visit of  Engineer-in-Charge to the 

factory for approval of mock-ups before going into large scale  work / 

production. 

 PROGRAMME CHART 

i) The Contractor shall prepare a detailed work programme for the 

execution of work, showing clearly all activities from the start of work 

to completion, within 7 (seven) days of award of the contract for 

approval to the Engineer-in- Charge; failing which a penalty of ₹ 200/- 

per day will be recovered 

ii) The programme should include the following: 

 a) Descriptive note explaining sequence of the various activities. 

 b) Network (PERT / CPM / BAR CHART). 

iii) If at any time, it appears to the Engineer-in-Charge that the actual progress 

of work does not conform to the approved programme referred above or after 

rescheduling of milestones, on his instructions, the contractor shall produce 

a revised programme within 7 (seven) days, showing the modifications to the 

approved programme to ensure timely completion of the work. 
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5.1 Contractor shall submit fortnight progress report to the Engineer-in-Charge 

depicting the target progress as per schedule approved by Engineer-in-

Charge and achieved progress.  

5.2) If the work(s) be delayed by:- 

i) 
force majeure, or 

ii) 
abnormally bad weather, or 

iii) 
serious loss or damage by fire, or 

iv) 
civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by Engineer-

in- Charge in executing work not forming part of the Contract, or 

vi) non-availability of stores, which are the responsibility of Employer to supply 

or 

vii) 
non-availability or break down of tools and Plant to be supplied or supplied 

by Employer or 

viii) any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 

 then upon the happening of any such event causing delay, the Contractor 

shall immediately give notice thereof in writing to the authority as indicated in 

Schedule ‘F’ but shall nevertheless use constantly his best endeavours to 

prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed with the 

works. 

5.3) Request for rescheduling of Mile stones and extension of time, to be eligible 

for consideration with reasons, shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing delay to the 

authority as indicated in Schedule ‘F’. The Contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 
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5.4) In such case the authority as indicated in Schedule ‘F’ may give a fair and 

reasonable extension of time and reschedule the mile stones for completion 

of work. Such extension or rescheduling of the milestones shall be 

communicated to the Contractor by the authority as indicated in Schedule ‘F’ 

in writing, within 2 weeks of the date of receipt of such request respectively. 

Non application by the contractor for extension of time/ rescheduling of the 

milestones shall not be a bar for giving a fair and reasonable extension of 

time by the authority as indicated in Schedule ‘F’ and this shall be binding on 

the contractor.  

 CLAUSE 6 

Measurements 

of Work Done 

(If contract 

value  is less 

than Rs.10.00 

lakh) 

 

i) Engineer-in-Charge shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract of work 

done. 

ii) All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the contract. 

iii) All measurements and levels shall be taken jointly by the Engineer-in-Charge 

or his authorized representative and by the contractor or his authorized 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. If the 

contractor objects to any of the measurements recorded, a note shall be made 

to that effect with reason and signed by both the parties. 

iv) If for any reason, the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in-Charge or his representative, the Engineer-in-Charge and the 

Employer shall not entertain any claim from contractor for any loss or 

damages on this account. If the contractor or his authorized representative 

does not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice in writing 

three (3) days in advance or fails to countersign or to record objection within 

a week from the date of the measurement, then such measurements 
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recorded in his absence by the Engineer-in-Charge or his representative shall 

be deemed to be accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and 

recording levels. 

vi) Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general or local custom. 

In the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards (IS 1200) or any 

other relevant code of practice and if for any item no such standard is 

available, then a mutually agreed method shall be followed. 

vii) The contractor shall give, not less than seven days’ notice to the Engineer-

in-Charge or his authorized representative in charge of the work, before 

covering up or otherwise placing beyond the reach of measurement any work 

in order that the same may be measured and correct dimensions thereof be 

taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer-in-Charge 

or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of measurements without such notice 

having been given or the Engineer-in-Charge’s consent being obtained in 

writing, the same shall be uncovered at the Contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work or the 

materials with which the same was executed. 

viii) Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 
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stipulated herein above shall be applicable to such checking of 

measurements or levels. 

ix) It is also a term of this contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 CLAUSE 6A 

Computerized 

Measurement 

Book 

 

 

i) Engineer-in-Charge shall, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with the 

contract. 

ii) 

All measurements of all items having financial value shall be entered 

by the contractor and compiled in the shape of the Computerized 

Measurement Book having pages of A-4 size as per the format of the 

department so that a complete record is obtained of all the items of 

works performed under the contract. 

All such measurements and levels recorded by the contractor or his 

authorized representative from time to time, during the progress of the 

work, shall be got checked by the contractor from the Engineer-in-

Charge or his authorized representative as per interval or program 

fixed in consultation with Engineer-in-Charge or his authorized 

representative. After the necessary corrections made by the 

Engineer-in-Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to 

the Engineer-in Charge for the dated signatures by the Engineer-in- 

Charge and the contractor or their representatives in token of their 

acceptance. 
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Whenever bill is due for payment, the contractor would initially submit 

draft computerized measurement sheets and these measurements 

would be got checked/test checked from the Engineer-in-Charge 

and/or his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test 

checks in his draft computerized measurements, and submit to the 

department a computerized measurement book, duly bound, and with 

its pages machine numbered. The Engineer-in- Charge and/or his 

authorized representative would thereafter check this MB and record 

the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered, should be 

100% correct, and no cutting or over-writing in the measurements 

would thereafter be allowed. If at all any error is noticed, the contractor 

shall have to submit a fresh computerized MB with its pages duly 

machine numbered and bound, after getting the earlier MB cancelled 

by the department. Thereafter, the MB shall be taken in the Bank’s  

records, and allotted a number as per the Register of Computerized 

MBs. This should be done before the corresponding bill is submitted 

to the Bank for payment. The contractor shall submit two spare copies 

of such computerized MB’s for the purpose of reference and record 

by the various officers of the department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered along 

with two spare copies of the bill. Thereafter, this bill will be processed 

by the Bank and allotted a number as per the computerized record 

in the same way as done for the measurement book meant for 

measurements. 
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iii) All measurement of all items having financial value shall be entered in 

Measurement Book so that a complete record is obtained of all works 

performed under the contract. 

iv) If for any reason, the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by 

the Engineer-in-Charge or his representative, the Engineer-in-Charge 

and the Employer shall not entertain any claim from contractor for any 

loss or damages on this account. If the contractor or his authorized 

representative does not remain present at the time of such 

measurements after the contractor or his authorized representative 

has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of 

the measurement, then such measurements recorded in his 

absence by the Engineer-in-Charge or his representative shall be 

deemed to be accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for measurements 

and recording levels by the Engineer-in-Charge or his representative. 

vi) In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the provisions in 

CPWD specifications, relevant standard method of measurement 

issued by the Bureau of Indian Standards (IS 1200) or any other 

relevant code of practice in order of preference and if for any item no 

such standard is available, then a mutually agreed method shall be 

followed. 

vii) The contractor shall give, not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative in charge of the 

work, before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up 
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or placed beyond the reach of measurement and shall not cover up 

and place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed beyond 

the reach of measurements without such notice having been given or 

the Engineer-in-Charge’s consent being obtained in writing, the same 

shall be uncovered at the Contractor’s expense, or in default thereof 

no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

viii) 
Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of any 

item of work in the measurement book and/or its payment in the 

interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability 

period. 

 CLAUSE 7 

Payment on 

Interim 

Certificate to 

be Regarded 

as Advances 

 

i) The Contractor shall be paid by the Employer from time to time, by 

installments under Interim Certificates to be issued by the Engineer-in-

Charge to the Contractor on account of the works executed as aforesaid in 

accordance with this contract, subject, however, to a retention of the 

percentage of such value named in the schedule ‘F’ as “Retention 

percentage for Interim Certificates” until the total amount retained shall reach 

the sum named in the schedule ‘F’ as “Total Retention Money”. The 

Engineer-in-charge may in his discretion include in the Interim Certificate 
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such amount as he may consider proper on account of materials delivered 

upon the site by the Contractor for use in the works. And when the works 

have been virtually completed and the Engineer-in-charge shall have certified 

in writing that they have been completed, the Contractor shall be paid by the 

Employer in accordance with the Certificate, the sum of money named in the 

schedule as “Installment after Virtual Completion” being a part of the said 

Total Retention Money. The Contractor shall be entitled to the payment of the 

Final Balance in accordance with the final certificate to be issued in writing 

by the Engineer-in-Charge at the expiry of the period referred to as “the 

Defects Liability Period” in clause 17 or as soon as after the expiration of such 

period as the works shall have been finally completed and all defects made 

good according to the true intent and meaning hereof whichever shall last 

happen, provided always that the issue by the Engineer-in-Charge of any 

Certificate during the progress of the works or at or after their completion shall 

not relieve the Contractor from his liability under this contract nor relieve the 

Contractor of his liability in case of fraud, dishonesty or fraudulent 

concealment relating to the works or materials or to any matter dealt with in 

the certificate, and in case of all defect and insufficiencies in the works or 

materials which a reasonable examination would not have disclosed. No 

certificate of the Engineer-in-charge shall of itself be conclusive evidence that 

any works or materials to which it relates are in accordance with the Contract 

neither will the Contractor have a claim for any amounts which the Engineer-

in-charge might have certified in any interim bill and paid by the Employer 

and which might subsequently be discovered as not payable and in this 

respect the Employer’s decision shall be final and binding. 

a) 75% of the amount payable to the Contractor on the RA bills will be released 

as ad-hoc payment within 7 working days from the date of certification by the 

Engineer-in-charge, pending test checking of work and verification of detailed 

arithmetical accuracy by Employer. 

b) The Employer shall have power to withhold any certificate if the works or any 

parts thereof are not being carried out to his satisfaction. 

c) No payment shall be made to the Contractor if the Contractor fails to insure 

the works and keep them insured till the issue of the Completion Certificate. 
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d) The amount admissible shall be paid within the specified period of honouring 

certificates in the schedule ‘F’ after the day of presentation of the bill by the 

Contractor to the Engineer-in-Charge together with the account of the 

dismantled materials, if any and all required details/ documents. In case of 

delay in payment of Running Account bills after 45 days of submission of bill 

by the contractor, provided the bill submitted by the contractor found to be in 

order, a simple interest @ 3% per annum shall be paid to the contractor from 

the date of expiry of prescribed time limit. 

ii) All such interim payments shall be regarded as payment by way of advances 

against final payment only and shall not preclude the requiring of bad, 

unsound and imperfect or unskilled work to be rejected, removed, taken away 

and reconstructed or re-erected. Any certificate given by the Engineer-in-

Charge relating to the work done or materials delivered forming part of such 

payment, may be modified or corrected by any subsequent such certificate(s) 

or by the final certificate and shall not by itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the contract 

and specifications. Any such interim payment, or any part thereof shall not in 

any respect conclude, determine or affect in any way powers of the Engineer-

in-Charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the 

contract 

iii) Pending consideration of extension of date of completion, interim payments 

shall continue to be made as herein provided without prejudice to the right of 

the Employer to take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by 

the competent authority. 

 CLAUSE 7A 

Unfixed 

materials 

when taken 

into account 

to be the 

Where in any Certificate (of which the Contractor has received payment), the 

Engineer-in-Charge has included the value of any unfixed materials intended for 

and/or placed on or adjacent to the works such materials shall become the property 

of the Employer and they shall not be removed except for use upon the works, without 
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property of 

the Employer 

the written authority of the Engineer-in-Charge. The Contractor shall be liable for any 

loss of, or damage to, such materials. 

 CLAUSE 7B (NOT APPLICABLE) 

 
No Running Account Bill shall be paid for the work till the applicable labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 

applicable are submitted by the contractor to the Engineer-in-Charge. 

 CLAUSE 8 

Completion 

Certificate and 

Completion 

Plans 

 

i) Within ten days of the completion of the work, the contractor shall give notice 

of such completion to the Engineer-in-Charge and within thirty days of the 

receipt of such notice, the Engineer-in-Charge shall inspect the work if the 

work is found incomplete, the contractor shall be advised suitably .Further, in 

the completed work, if there is no defect , the Engineer-In-Charge shall 

furnish the contractor with a final certificate of completion, otherwise a 

provisional certificate of physical completion indicating defects (a) to be 

rectified by the contractor and/or (b) for which payment will be made at 

reduced rates, shall be issued. But no final certificate of completion shall be 

issued, nor shall the work be considered to be complete until the contractor 

shall have removed from the premises on which the work shall be executed 

all scaffolding, surplus materials, rubbish and all huts and sanitary 

arrangements required for his/their work people on the site in connection with 

the execution of the works as shall have been erected or constructed by the 

contractor(s) and cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about which the work is 

to be executed or of which he may have had possession for the purpose of 

the execution; thereof, and not until the work shall have been measured by 

the Engineer-in-Charge. If the contractor shall fail to comply with the 

requirements of this Clause as to removal of scaffolding, surplus materials 

and rubbish and all huts and sanitary arrangements as aforesaid and 

cleaning off dirt on or before the date fixed for the completion of work, the 

Engineer-in-Charge may at the expense of the contractor remove such 

scaffolding, surplus materials and rubbish etc., and dispose of the same as 

he thinks fit and clean off such dirt as aforesaid, and the contractor shall have 
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no claim in respect of scaffolding or surplus materials as aforesaid except for 

any sum actually realized by the sale thereof. 

 
ii) The works shall not be considered as completed until the Engineer-in-charge 

has certified in writing that they have been completed. The Defects Liability 

Period shall commence from the date of such certificate. 

 CLAUSE 8A 

Contractor to 

Keep Site 

Clean 

 

 The splashes and droppings from white washing, colour washing, painting 

etc., on walls, floor, windows, etc shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual 

rooms, quarters or premises etc. where the work is done. The cleaning shall 

be carried out as soon as possible without waiting for the actual completion 

of all the other items of work in the contract. In case the contractor fails to 

comply with the requirements of this clause, the Engineer-in-Charge shall 

have the right to get this work done at the cost of the contractor through any 

other agency. Before taking such action, the Engineer-in-Charge shall give 

ten days’ notice in writing to the contractor. 

 CLAUSE 8B 

Completion 

Plans to be 

Submitted by 

the Contractor 

 

 

i) The contractor shall submit completion plan (as built drawing in AUTOCAD 

or any such approved software and one hard copy)  for, structural drawings, 

water, sewerage and drainage line, Electrical, HVAC, Firefighting system 

works,  etc. as applicable depending upon the scope of work within thirty days 

of the completion of the work. 

ii) The contractor shall submit all the data and details as regards the work to 

enable the Employer to prepare the ‘As built drawings’ for layouts etc. 

iii) The contractor shall also submit the operation and maintenance manuals and 

other technical literature/ warranty certificates provided by OEMs in respect 

of all the electrical/ electro-mechanical and electronic equipment/ systems 

etc. 

iv) In case, the contractor fails to submit the completion plan as aforesaid, the 

Employer will not process its bills for payment till such time the completion 

plan is submitted. 
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 CLAUSE 9 

Payment of 

Final Bill 

 

 The final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within 3 (three) months of physical completion of the 

work or within one month of the date of the final certificate of completion 

furnished by the Engineer-in-Charge whichever is earlier. No further claims 

shall be made by the contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished. Payments of those 

items of the bill in respect of which there is no dispute and of items in dispute, 

for quantities and rates as approved by Engineer-in-Charge, will, as far as 

possible be made within the period specified hereunder, the period being 

reckoned from the date of receipt of the bill by the Engineer-in- Charge 

complete with account of materials wherever applicable. 

i) If the Contract price of work is up to Rs. 50 lakh :      2 months 

ii) If the Contract price of work is more than Rs.50 lakh  :     3 months 

 
In case of delay in payment of final bills after prescribed time limit, a simple 

interest @ 3% per annum shall be paid to the contractor from the date of 

expiry of prescribed time limit, provided the final bill submitted by the 

contractor found to be in order. 

 CLAUSE 9A 

Payment of 

Contractor’s 

Bills through 

electronic 

means 

 

i) Payments due to the contractor shall be made to his bank through NEFT. For 

this purpose, the contractor shall furnish to the Engineer-in-Charge  

(1) an authorization in the form of a legally valid document such as a power of 

attorney conferring authority on the bank; to receive payments and all other 

required particulars in the approved format 

(2) his own acceptance of the correctness of the amount made out as being 

due to him by Employer or his signature on the bill or other claim preferred 

against Employer before settlement by the Engineer-in-Charge of the account 

or claim by payment to the bank. 

While the NEFT transaction slip shall constitute a full and sufficient discharge 

for the payment, the contractor shall whenever possible, present his bills duly 

receipted and discharged through his bank. 
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ii) Nothing herein contained shall operate to create in favour of the bank any 

rights or equities vis-a- vis the Employer. 

 CLAUSE 10 

Materials to be 

provided by 

the Contractor 

 

i) The contractor shall, at his own expense, provide all materials, required for 

the works. 

ii) The contractor shall, at his own expense and without delay, supply to the 

Engineer-in- Charge samples of materials to be used on the work and shall 

get these approved in advance. All such materials to be provided by the 

Contractor shall be in conformity with the specifications laid down or referred 

to in the contract. The materials shall be selected from the list of approved 

makes of materials at Section VI and shall be in accordance with the 

requirements of IGBC rating system as specified in Schedule G. The 

contractor shall, if requested by the Engineer-in- Charge furnish proof, to the 

satisfaction of the Engineer-in-Charge that the materials so comply. The 

Engineer-in-Charge shall within thirty days of supply of samples or within 

such further period as he may require intimate to the Contractor in writing 

whether samples are approved by him or not. If samples are not approved, 

the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for 

his approval, fresh samples complying with the specifications laid down in the 

contract. In case of non availability of make/brand specified in the list of 

approved makes of material at Section VIII and Section X and the 

Contractor submit the documentary evidence for the same to the 

satisfaction of Engineer-in-Charge, p roposed  materials sha l l  be 

tested in accordance with specifications following the Indian 

Standard Codes of Bureau of Indian Standard and / or applicable code 

of material testing and specifications, and approval of the Engineer-in-

Charge in such case shall be issued after receipt of  sat isfactory 

test results of materials satisfying the specifications and standards. 

iii) The Contractor shall at his risk and cost submit the samples of materials to 

be tested or analyzed and shall not make use of or incorporate in the work 

any materials represented by the samples until the required tests or analysis 

have been made and materials finally accepted by the Engineer-in-Charge. 
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The Contractor shall not be eligible for any claim or compensation either 

arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

iv) The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Engineer-in-Charge may require for collecting, and 

preparing the required number of samples for such tests at such time and to 

such place or places as may be directed by the Engineer-in-Charge and bear 

all charges and cost of testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. The Engineer-in- Charge or his 

authorized representative shall at all times have access to the works and to all 

workshops, factories or/ and other places where work is being prepared or 

from where materials, manufactured articles or machinery are being obtained 

for the works and the contractor shall afford every facility and every assistance 

in obtaining the right to such access for inspections and examination and test 

of the materials and workmanship. No person not authorized by the employer 

except the representatives of public authorities shall be allowed on the works 

at any time. 

v) The Engineer-in-Charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance with 

the specifications and in case of default, the Engineer-in-Charge shall be at 

liberty to employ at the expense of the contractor, other persons to remove 

the same without being answerable or accountable for any loss or damage 

that may happen or arise to such materials. The Engineer-in-Charge shall 

also have full powers to require other proper materials to be substituted 

thereof and in case of default, the Engineer-in-Charge may cause the same 

to be supplied and all costs which may attend such removal and substitution 

shall be borne by the Contractor. 

 CLAUSE 10A (NOT APPLICABLE) 

Price 

Adjustment - 

Payment on 

i) Where scheduled period of completion is more than one year, in order to 

take in to account the variations in Material prices and wages during the 

contract period when the work is in progress, including the justified period 

extended under the provisions of clause 5 of the contract without any action 
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Account of 

variation in 

Material 

Prices/Wages  

under clause 2, adjustments in the costs of materials and labour shall be 

allowed on the basis of formulae as given below:,  

(1) Materials 

VM = 70/100 {0.88V - (M)} x {(WI - WIO)/WIO} 

Where 

VM = Variation in material cost, i.e., increase or decrease in the 

amount in Rs to be paid or recovered. 

V = Value of work done excluding advances on materials, if any, 

during the period under reckoning. 

M = Cost of materials for which basic rates, if any, are indicated in 

the tender 

WI = Average of All India Wholesale Price Index for all commodities 

for the period under reckoning as published in the RBI Bulletin. 

WIO = All India Wholesale Price Index for all commodities during the 

month of receipt of final Price Bid of the tender as published in 

the RBI Bulletin 

(2) Labour 

VL = 30/100 {0.88V - (M)} x {(CI - CIO)/CIO} 

Where 

VL = Variation in labour cost, i.e., increase or decrease in the 

amount in Rs to be paid or recovered. 

V = As stated in (1) above 

M = As stated in (1) above 

CI = Average of All India Consumer Price Index for industrial 

workers declared by Labour Bureau, Government of India as 

published in the RBI Bulletin during the period under reckoning. 

CIO = All India Consumer Price Index for industrial workers declared 

by Labour Bureau, Government of India as published in RBI 

Bulletin during the month of receipt of final Price Bid of the 

tender. 
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ii) The base date for working out such price adjustment shall be the last 

stipulated date of receipt of Final Price bid of the tenders. 

iii) The cost of work on which price adjustment will be payable shall be reckoned 

as below : 

 a) Gross value of work done up to last price 

adjustment :  

(A) 

 b) Gross value of work done up to the current date :  (B) 

 c) Gross value of work done during the period under 

reckoning (A-B) 

(C) 

 d) Extra items/deviated quantities of items paid as per 

Clause 12 Based on prevailing market rates during 

the period under reckoning: 

(D) 

 

 k) 
Then, Cost of work for which price adjustment 

is applicable:   V = C – D 

 

iv) Materials which are covered by the provision of basic prices/ rates are 

excluded from the purview under this adjustment.  

 

v) Adjustments based on the above formulae will be made for each bill as and 

when the indices are published. The Contractors shall submit the bill for price 

adjustment with detailed calculations. 

Pending availability of firm figures for the indices, the bills may be paid on the 

basis of provisional figures, subject to adjustments later on. 

vi) The downward adjustment on account of labour element will be made only if 

the minimum wages also register corresponding fall compared to the minimum 

wages prevailing in the month of receipt of final price bid of the tenders. 

vii) The price adjustment clause shall be applicable only for the work executed 

during the contract period including authorized extension, if any. In case the 

work is not completed within the contract period including authorized extension 

and the provision of liquidated damages has to be enforced, this adjustment 

clause will not be applicable for work done during that period. It is also clarified 

that price adjustment clause will not be applicable to any extra variation items, 

the rates of which are based on prevailing market rate. 
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 viii) In view of the price adjustment in cost being covered as above, no other 

adjustments viz. increase or decrease due to statutory measures/levies etc. 

will be allowed for any reason whatsoever. 

 ix) In case the bill is submitted to the Employer prior to 15th of a particular month, 

index for the previous month will be reckoned for calculating the average 

indices for arriving at the adjustment. If however, the bill is submitted on or 

after 15th, the Indices for that particular month shall be taken into 

consideration. 

Work to be 

Executed in 

Accordance 

with 

Specifications, 

Drawings, 

Orders etc. 

 

CLAUSE 11 

i) The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise 

in every respect in strict accordance with the specifications. The contractor 

shall also conform exactly, fully and faithfully to the design, drawings and 

instructions in writing in respect of the work signed by the Engineer-in-Charge 

and the contractor shall be furnished free of charge one copy of the contract 

documents together with specifications, designs, drawings and instructions as 

are not included in any Bureau of Indian Standard or any other, published 

standard or code or, Schedule of Rates or any other printed publication 

referred to elsewhere in the contract. 

ii) In the case of any class of work for which there is no such specifications as 

referred above, such work shall be carried out in accordance with the Bureau 

of Indian Standards Specifications. In case there are no such specifications in 

Bureau of Indian Standards, the work shall be carried out as per 

manufacturers’ specifications. In case there are no such specifications as 

required above, the work shall be carried out in all respects in accordance with 

the instructions and requirements of the Engineer-in-Charge. 

iii) The contractor shall comply with the provisions of the contract and with the 

care and diligence execute and maintain the works and provide all labour and 

materials, tools and plants including for measurements and supervision of all 

works, structural plans and other things of temporary or permanent nature 

required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The 
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Contractor shall take full responsibility for adequacy, suitability and safety of 

all the works and methods of construction. 

Action in case 

Work not done 

as per 

Specifications 

 

CLAUSE 11 A 

i) All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in charge 

of the work and all the superior officers of the Employer or any organization 

engaged by the Employer for Quality Assurance and of the Chief Technical 

Examiner’s Office, and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either himself be present to 

receive orders and instructions or have a responsible agent duly accredited in 

writing, present for that purpose. Orders given to the Contractor’s agent shall 

be considered to have the same force as if they had been given to the 

contractor himself. 

ii) If it shall appear to the Engineer-in-charge or his authorized representatives 

or to the Superior Officers of the employer or the officers of the organization 

engaged by the Employer for Quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles 

provided by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract, the 

contractor shall, on demand in writing which shall be made within Defects 

Liability Period  stated in schedule ‘F’ or, if none stated, then within twelve 

months ( six months in the case of work costing Rs Five Lakh and below)after 

completion of the work, from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same may have 

been passed, certified and paid for forthwith rectify, or remove and reconstruct 

the work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost. In the 

event of him failing to do so within a period specified by the Engineer-in-

Charge in his demand aforesaid, then the contractor shall be liable to pay 
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compensation at the same rate as under clause 2 of the contract (for non-

completion of the work in time) for this default. 

iii) In such case the Engineer-in-Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced 

rates as the authority specified in Schedule ‘F’ may consider reasonable 

during the preparation of on account bills or final bill if the item is so acceptable 

without detriment to the safety and utility of the item and the structure or he 

may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the 

risk and cost of the contractor. Decision of the Engineer-in-Charge to be 

conveyed in writing in respect of the same will be final and binding on the 

contractor. 

 

Deviations/ 

Variations 

Extent and 

Pricing 

 

CLAUSE 12 

 The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of 

non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in-Charge and such 

alterations, omissions, additions or substitutions shall form part of the contract 

as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as 

part of the works, shall be carried out by the contractor on the same conditions 

in all respects including price on which he agreed to do the main work except 

as hereafter provided. 

The Engineer-in-Charge shall be the final authority to decide whether any item 

of work is extra/ deviation/ substitution item. 

12.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the Contract price sum being ordered, be 

extended, if requested by the contractor, as follows 
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 i) In the proportion in which the additional cost of the altered, 

additional or substituted work (The difference of Final completed 

cost of work (including the financial impact of all extra, substituted 

and deviated items but excluding the financial impact due to 

operation of price adjustment clause) and the Contract price), bears 

to the original Contract price plus 

 ii) 25% of the time calculated in (i) above or such further additional time 

as may be considered reasonable by the Engineer-in-Charge. 

 

Deviation - 

Extra Items 

and Pricing 

 

12.2 A) Items that are completely new, and are in addition to the items 

contained in the contract 

  Where the extra works are not of similar character and/or executed 

under similar conditions as aforesaid or where the omissions vary 

the conditions under which any remaining items of works are carried 

out or if the amount of any omissions or additions relative to the 

amount of the whole of the contract works or to any part thereof shall 

be such that in the opinion of the Engineer-in-charge the net rate or 

price contained in the Priced Schedule of Quantities or tender or for 

any item of the works involves loss or expense beyond that 

reasonably contemplated by the Contractor or is by reason of such 

omission or addition rendered unreasonable or inapplicable, the 

Engineer-in-charge shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper, with the prior 

approval in writing of the Employer. 

  Where extra work cannot be properly measured or valued, the 

Contractor shall be allowed day work prices as the net rates stated 

in the tender of the Priced Schedule of Quantities or, if not so stated, 

then in accordance with the local day work rates and wages for the 

district, provided that in either case vouchers specifying the daily 

time (and if required by the Engineer-in-charge, the workman’s 

name) and materials employed be delivered for verification to the 

Engineer-in-charge or his representative at or before the end of the 

week following that in which the work has been executed. 
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  In the case of extra item(s) (items that are completely new, and are 

in addition to the items contained in the contract), the contractor may 

within fifteen days of receipt of order or occurrence of the item(s) 

claim rates, supported by proper rate analysis ( CPWD method shall 

be followed as far as possible) worked on the “actual cost basis” 

plus 15% towards establishment charges, contractor’s overhead 

and profit and the Engineer-in-charge shall within prescribed time 

limit of the receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and 

the contractor shall be paid in accordance with the rates so 

determined. 

Such items will not be eligible for escalation. 

Deviation - 

Substituted 

Items and 

Pricing 

 

 B) Items that are taken up with partial substitution or in lieu of 

items of work in the contract 

  
In the case of substituted items (items that are taken up with partial 

substitution or in lieu of items of work in the contract), the rate for 

the agreement item (to be substituted) and substituted item shall, 

wherever possible, be derived out of the rates given in priced 

schedule of quantities in the manner as mentioned in the following 

para. 

  a) The net rates or prices in the original tender shall determine 

the valuation of the extra work where such extra work is of 

similar character and executed under similar conditions as the 

work priced therein. 

  b) The net prices of the original tender shall determine the value 

of the items omitted provided if omissions vary the conditions 

under which any remaining items of works are carried out the 

prices for the same shall be valued under sub-clause (A) 

thereof. 

  c) If the market rate for the substituted item so determined is 

more than the market rate of the agreement item (to be 
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substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be 

substituted) so increased to the extent of the difference 

between the market rates of substituted item and the 

agreement item (to be substituted). 

  d) If the market rate for the substituted item so determined is less 

than the market rate of the agreement item (to be substituted), 

the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be 

substituted). 

Deviation - 

Deviated 

Quantities and 

Pricing 

 

 C)  In the case of contract items, substituted items, contract cum 

substituted items which exceed the pre-specified limits over the 

tender quantity 

  
In the case of contract items, substituted items, contract cum 

substituted items, which exceed the pre-specified limits laid down in 

Schedule ‘F’, the contractor may within fifteen days of receipt of 

order or occurrence of the excess, claim revision of the rates, 

supported by proper rate analysis (CPWD method shall be followed 

as far as possible) worked on the “actual cost basis” plus 15% 

towards establishment charges, contractor’s overhead and profit  for 

the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the 

schedule of quantities, the Engineer-in-Charge shall within 

prescribed time limit of receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by 

the contractor, determine the rates on the basis of the market rates 

and the contractor shall be paid in accordance with the rates so 

determined. 

  
The provisions of the preceding paragraph shall also apply to the 

decrease in the rates of items for the work in excess of the limits laid 
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down in Schedule F, and the Engineer-in-Charge shall after giving 

notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from 

him within fifteen days of the receipt of the notice, revise the rates 

for the work in question within one month of the expiry of the said 

period of fifteen days having regard to the market rates. 

12.3  The prescribed time limits for finalizing rates for Extra Item(s), 

Substitute Item(s) and Deviated Quantities of contract items are as 

under: 

  i) If the Contract price of work is up to  

Rs. 50 lac : 

15 calender 

days. 

  ii) If the Contract price of work exceeds  

Rs. 50 Lac: 

45 calendar 

days. 

 12.4 The contractor shall send to the Engineer-in-Charge once every three months, 

an up to date account giving complete details of all claims for additional 

payments to which the contractor may consider himself entitled and of all 

additional work ordered by the Engineer-in-Charge which he has executed 

during the preceding quarter failing which the contractor shall be deemed to 

have waived his right. However, the Employer may authorise consideration of 

such claims on merits. 

 12.5 Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or 

not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the 

tenderer or the rate given in the said schedule of rates, as the case may be. 

Nothing extra shall be admissible for such operations. 

 

Foreclosure of 

contract due to 

Abandonment 

CLAUSE 13 

If at any time after acceptance of the tender, Employer shall decide to abandon or 

reduce the scope of the works for any reason whatsoever and hence not require the 

whole or any part of the works to be carried out, the Engineer-in-Charge shall give 
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or Reduction in 

Scope of Work 

 

notice in writing to that effect to the contractor and the contractor shall act accordingly 

in the matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site 

and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the 

items hereunder mentioned which could not be utilized on the work to the full extent 

in view of the foreclosure; 

i) Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters, Tools & Plant, site office; storage 

accommodation and water storage tanks etc. 

ii) Employer shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 

accept delivery from suppliers (for incorporation in or incidental to the work) 

provided, however Employer shall be bound to take over the materials or such 

portions thereof as the contractor does not desire to retain. For materials taken 

over or to be taken over by Employer, cost of such materials as detailed by 

Engineer-in- Charge shall be paid. The cost shall, however, take into account 

purchase price, cost of transportation and deterioration or damage which may 

have been caused to materials whilst in the custody of the contractor. 

iii) Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as 

may be necessary to enable him to certify the reasonable amount payable under this 

condition. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents and 
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evidence as may be necessary to enable him to certify the reasonable amount 

payable under this condition. 

The reasonable amount of items on (i) and (iii) above shall not be in excess 

of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 

total stipulated cost of the work as per accepted tender less the cost of work 

actually executed under the contract and less the cost of contractor’s 

materials at site taken over by the Employer as per item (ii) above. Provided 

always that against any payments due to the contractor on this account or 

otherwise, the Engineer-in-Charge shall be entitled to recover or be credited 

with any outstanding balances due from the contractor for advance paid in 

respect of any tool, plants and materials and any other sums which at the date 

of termination were recoverable by the Employer from the contractor under 

the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of 

work, the contractor may furnish fresh Performance Guarantee on the same 

conditions, in the same manner and at the same rate for the balance tendered 

amount and initially valid up to the extended date of completion or stipulated 

date of completion if no extension has been granted plus minimum 3 months 

beyond that. Wherever such a fresh Performance Guarantee is furnished by 

the contractor the Engineer-in-Charge may return the previous Performance 

Guarantee. 

Carrying out 

part work at risk 

& cost of 

contractor 

 

CLAUSE 14 

If contractor: 

i) At any time makes default during currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a notice 

in writing of 7 days in this respect from the Engineer-in-Charge; or 

ii) Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 

days even after a notice in writing is given in that behalf by the Engineer-in-

Charge; or 
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iii) Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete 

them within the period specified in the notice given in writing in that behalf by 

the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to Employer, by a notice in writing to take the part work 

/ part incomplete work of any item(s) out of his hands and shall have powers to: 

a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

b) Carry out the part work / part incomplete work of any item(s) by any means 

at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken 

out of his hands and execute at the risk and cost of the contractor. The liability of 

contractor on account of loss or damage suffered by Employer because of action 

under this clause shall not exceed 10% of the Contract price of the work. 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 

to the value of work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice in writing 

to the contractor. Provided also that if the expenses incurred by the Employer are less 

than the amount payable to the contractor at his agreement rates, the difference shall 

not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Employer in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or 

may be suffered by Employer as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to Employer in law or as per  
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agreement be recovered from any money due to the contractor on any account, and 

if such money is insufficient, the contractor shall be called upon in writing and shall 

be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and adjust 

the proceeds of sale thereof towards the dues recoverable from the contractor under 

the contract and if thereafter there remains any balance outstanding, it shall be 

recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or 

made any advance on any account or with a view to the execution of the work or the 

performance of the contract. 

Suspension of 

Work 

 

CLAUSE 15 

i) 
The contractor shall, on receipt of the order in writing of the Engineer-in-

Charge, (whose decision shall be final and binding on the contractor) suspend 

the progress of the works or any part thereof for such time and in such manner 

as the Engineer-in-Charge may consider necessary so as not to cause any 

damage or injury to the work already done or endanger the safety thereof for 

any of the following reasons: 

a) on account of any default on the part of the contractor or; 

b) 
for proper execution of the works or part thereof for reasons other 

than the default of the contractor; or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and 

secure the works to the extent necessary and carry out the 

instructions given in that behalf by the Engineer-in- Charge. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
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a) 
the contractor shall be entitled to an extension of time equal to the 

period of every such suspension PLUS 25%, for completion of the 

item or group of items of work for which a separate period of 

completion is specified in the contract and of which the suspended 

work forms a part, and; 

b) If the total period of all such suspensions in respect of an item or 

group of items or work for which a separate period of completion is 

specified in the contract exceeds thirty days, the contractor shall, in 

addition, be entitled to such compensation as the Engineer-in- 

Charge may consider reasonable in respect of salaries and/or 

wages paid by the contractor to his employees and labour at site, 

remaining idle during the period of suspension, adding thereto 2% 

to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in- Charge 

within fifteen days of the expiry of the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-

Charge for more than three months at a time, except when suspension is 

ordered for reason (a) in sub- para (i) above, the contractor may after receipt 

of such order serve a written notice on the Engineer-in-Charge requiring 

permission within fifteen days from receipt by the Engineer- in-Charge of the 

said notice, to proceed with the work or part thereof in regard to which progress 

has been suspended and if such permission is not granted within that time, the 

contractor, if he intends to treat the suspension, where it affects only a part of 

the works as an omission of such part by Employer or where it affects whole of 

the works, as an abandonment of the works by Employer, shall within ten days 

of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-Charge. In the event of the contractor treating the suspension as 

an abandonment of the contract by Employer, he shall have no claim to 

payment of any compensation on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he could not 

derive in consequence of the abandonment. He shall, however, be entitled to 

such compensation, as the Engineer-in-Charge may consider reasonable, in 

respect of salaries and/or wages paid by him to his employees and labour at 
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site, remaining idle in consequence adding to the total thereof 2% to cover 

indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 30 days of the expiry of 

the period of 3 months. 

Dismantled 

Material 

Employer’s 

Property 

 

CLAUSE 16 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as Employer’s property and such materials shall 

be disposed off as per the specific instructions in this regard or in absence of the 

same to the best advantage of Employer according to the instructions in writing issued 

by the Engineer-in-Charge. 

 

Contractor 

Liable for 

Damages, 

defects during 

defect liability 

period 

 

CLAUSE 17 

i) If the contractor or his working people shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road 

kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post 

or wires, trees, grass or grassland, or cultivated ground contiguous to the 

premises on which the work or any part is being executed, or if any damage 

shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage, settlement or other faults appear in the work within Defects 

Liability Period  stated in schedule ‘F’ or, if none stated, then within twelve 

months ( six months in the case of work costing Rs Five Lakh and below) after 

a certificate final or otherwise of its completion shall have been given by the 

Engineer- in-Charge as aforesaid arising out of defect or improper materials 

or workmanship, the contractor shall upon receipt of a notice in writing on that 

behalf and within such reasonable times as shall be specified therein, make 

the same good at his own expense or in case of default the Engineer-in-

Charge may employ and pay other persons to amend and make good such 

defects, shrinkage, settlements or other faults and all damages, loss and 

expenses consequent thereon or incidental thereto shall be made good and 

borne by the Contractor and such damage, loss, expenses shall be 

recoverable from him by the Employer or may be deducted by the Employer, 

upon the Engineer-in-Charge’s Certificate in writing, from any money due or 

may become due to the Contractor, or the Employer may in lieu of such 
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amending and making good by the Contractor deduct from any money due to 

the Contractor, a sum, to be determined by the Engineer-in-Charge equivalent 

to the cost of amending such work and in the event of the amount retained as 

Security Deposit being insufficient, recover the balance from the Contractor, 

together with any expenses the Employer may have incurred in connection 

therewith. Should any defective work have been done or material supplied by 

any sub-contractor employed on the works who has been nominated or 

approved by the Employer, the Contractor shall be liable to make good in the 

same manner as if such work or material had been done or supplied by the 

Contractor and been subject to the provisions of this Clause. The Contractor 

shall remain liable under the provisions of this Clause notwithstanding the 

signing of any certificate or the passing of any accounts, by the Employer. . 

The security deposit of the contractor shall not be refunded before the expiry 

of the Defect Liability Period after the issue of the certificate final or otherwise, 

as provided elsewhere.  

 ii) In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from contractors shall be refunded within one month from 

the date of final payment or within one month from the date of completion of 

the maintenance contract whichever is earlier. 

 

Setting out of 

works 

Clause 18 

The Contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions 

and alignment of all parts thereof. If at any time, any error in this respect shall appear 

during the progress of the works or within the Defect Liability Period after completion 

of the works, the Contractor shall, if so required, at his own expense rectify such error 

to the satisfaction of the Engineer-in-Charge. 

The checking of any setting-out or of any line or level by the Engineer-in-charge or 

his representative shall not in any way relieve the Contractor of his responsibility for 

the correctness thereof and the Contractor shall carefully protect and preserve all 

bench-marks, sight rails, pegs and other things used in setting out the works. 

CLAUSE 19 
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All relevant 

Statutory Laws 

to be complied 

by the 

Contractor 

 

 

i) The contractor shall comply with provisions of all relevant laws in connection 

with the work, as may be applicable viz. Contract Labour (R&A) Act, 1970, 

Contract Labour (Regulation and Abolition) Central Rules, 1971, Minimum 

Wages (Central) Rules  1950, Child Labour (Prohibition and Regulation) Act 

1986, Payment of Wages Act 1936, Minimum Wages Act 1948,  ESI Act 1948, 

EPF Act  1952, Employees Liability Act 1938, Workmen’s Compensation Act 

1923, Industrial Disputes Act 1947, Maternity Benefits Act 1961, Building and 

other Construction Workers (Regulation of Employment & Conditions of 

Service) Act 1996, Building and other Construction Workers Act 1996, or the 

modifications thereof or any other relevant  laws and rules made thereunder 

from time to time etc. (Schedule I). All applicable labour licenses etc. shall be 

obtained by the Contractor before the commencement of the work and 

continue to have a valid license until the completion of the work. 

ii) Any failure to fulfil these requirements shall attract the penal provisions of the 

concerned Act and Contractor shall be liable to face the consequences thereof 

in addition to any other penal provisions of this contract. The contractor shall 

indemnify the Employer for any loss caused due to non-compliance with any 

of the provisions of laws applicable. 

iii) The contractor shall indemnify and keep indemnified the Employer against 

payments to be made under and for the observance of the laws aforesaid 

without prejudice to his right to claim indemnity from his sub-contractors. 

iv) The contractor shall comply with provisions of any other relevant law in 

connection with the work, as may be applicable. 

v) Any failure to fulfill these requirements shall attract the penal provisions of the 

concerned Act and Contractor shall be liable to face the consequences thereof 

in addition to any other penal provisions of this contract. 

 vi) The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

Payment of 

wages: 

CLAUSE 19 A 

i) 
The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as per the provisions of the 
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Contract Labour (Regulation and Abolition) Act, 1970 and the contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

ii) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the  Labour Regulations made by 

Government from time to time in regard to payment of wages, wage period, 

deductions from wages, recovery of wages not paid and deductions 

unauthorizedly made, maintenance of wage books or wage slips, publication 

of scale of wages and other terms of employment, inspection and submission 

of periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

iv) a) 

 

The Engineer-in-Charge concerned shall have the right to deduct 

from the moneys due to the contractor any sum required or 

estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfilment of the conditions of 

the contract for the benefit of the workers, non-payment of wages or 

of deductions made from his or their wages which are not justified 

by their terms of the contract or non-observance of the Regulations. 

b) Under the provision of Minimum Wages (Central) Rules, 1950, the 

contractor is bound to allow to the labours directly or indirectly 

employed in the works one day rest for 6 days continuous work and 

pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums 

not paid on account of wages for weekly holidays to any labours and 

pay the same to the persons entitled thereto from any money due 

to the contractor. 
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v) The contractor shall indemnify as per the approved format and keep 

indemnified the Employer against payments to be made under and for the 

observance of the laws aforesaid without prejudice to his right to claim 

indemnity from his sub-contractors. 

vi) The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

vii) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered from the wage of workmen. 

 CLAUSE 19 B 

In respect of all labour directly or indirectly employed in the work for the performance 

of the contractor’s part of this contract, the contractor shall at his own expense 

arrange for the safety provisions as per the Safety Code annexed and shall also at 

his own expense provide for all facilities in connection therewith.  

Ensuring 

Payment 

and Amenities 

to Workers if 

contractor fails 

CLAUSE 19 C 

In every case in which by virtue of the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, Employer is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required to be provided under the above said 

Act and the rules framed by Government from time to time for the protection of health 

and sanitary arrangements for workers employed by. Contractors, Employer will 

recover from the contractor, the amount of wages so paid or the amount of 

expenditure so incurred; and without prejudice to the rights of the Government under 

sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract 

Labour (Regulation and Abolition) Act, 1970, Employer shall be at liberty to recover 

such amount or any part thereof by deducting it from the security deposit or from any 

sum due by to the contractor whether under this contract or otherwise Employer shall 

not be bound to contest any claim made against it under subsection (1) of Section 20, 

sub-section (4) of Section 21, of the said Act, except on the written request of the 

contractor and upon his giving to the Employer full security for all costs for which 

Employer might become liable in contesting such claim. 

 CLAUSE 19 D 
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It shall be the responsibility of the contractor to see that the site under execution is 

not occupied by anybody unauthorizedly during the work and is handed over to the 

Engineer-in-Charge with vacant possession of the site with all works completed. If 

such site though completed is occupied illegally, then the Engineer-in-Charge shall 

have the option to refuse to accept the said site in that position. Any delay in 

acceptance on this account will be treated as the delay in completion and for such 

delay, the provisions of clause 2 shall be applied by the Employer whose decision 

shall be final both with regard to the justification and quantum and be binding on the 

contractor. 

However, the Employer, through a notice, may require the contractor to remove the 

illegal occupation any time on or before execution and handing over. 

Contribution of 

EPF and ESI 

CLAUSE 19 E (NOT APPLICABLE) 

The ESI and EPF contributions on the part of employer in respect of this contract shall 

be paid by the contractor. The quoted rate shall be inclusive of these amounts. The 

contractor shall submit the details of registration of labour for EPF and ESI and 

documents evidencing these payments shall be submitted every month. 

Authorities and 

Notices 

CLAUSE 20 

(i) The Contractor shall conform to the provisions of any Act of the Legislature 

relating to the work, and to the regulations and bye-laws of any authority, 

and of any water, electric supply and other companies and/or authorities with 

whose systems the structure is proposed to be connected and shall before 

making any variations from the Drawing or Specifications that may be 

necessitated by so conforming give to the Employer written notice, 

specifying the variation proposed to be made and the reason for making it 

and apply for instructions thereon. 

(ii) The Contractor shall bring to the attention of the Employer all notices 

required by the said Acts, regulations or bye-laws to be given to any authority 

and pay to such authority, or to any public office all fees that may be properly 

chargeable in respect of the works, and lodge the receipts with the 

Employer. 

CLAUSE 21 
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Work not to be 

sublet. Action 

in case of 

insolvency 

 

The whole of the works included in the contract shall be executed by the Contractor 

and the Contract or any part/share thereof or any interest therein shall not be assigned 

or sublet without the prior written consent of the Employer, and no undertaking shall 

relieve the Contractor from the full and entire responsibility of the Contract or from 

active superintendence of the works during their progress. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with 

his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward 

or advantage pecuniary or otherwise, shall either directly or indirectly, be given, 

promised or offered by the contractor, or any of his servants or agent to any public 

officer or person in the employment of the Employer in any way relating to his office 

or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the Engineer-in-Charge on behalf of the Employer 

shall have power to adopt the course specified in Clause 3 hereof in the interest of 

Employer and in the event of such course being adopted, the consequences specified 

in the said Clause 3 shall ensue. 

Changes in 

firm’s 

Constitution to 

be intimated 

 

CLAUSE 22 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution 

of the firm. Where the contractor is an individual or a Hindu undivided family business 

concern, such approval as aforesaid shall likewise be obtained before the contractor 

enters into any partnership agreement where under the partnership firm would have 

the right to carry out the works hereby undertaken by the contractor. If previous 

approval as aforesaid is not obtained, the contract shall be deemed to have been 

assigned in contravention of Clause 21 hereof and the same action may be taken, 

and the same consequences shall ensue as provided in the said Clause 21. 

Contractor to 

Supply 

Material, 

Machinery, 

Equipment, 

Tools & 

Plants etc. 

CLAUSE 23 

The contractor shall arrange at his own expense all materials ( including consumables 

such as welding rods etc.), all tools, plant, machinery and equipment (hereinafter 

referred to as T&P) required for execution of the work. In addition to this, appliances, 

implements, other plants, ladders, cordage, tackle, steel scaffolding and temporary 

works required for the proper execution of the work, whether original, altered or 

substituted and whether included in the specifications or other documents forming 
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 part of the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-Charge as to any matter as to which under these conditions he is entitled 

to be satisfied, or which he is entitled to require together with carriage therefor to and 

from the work. The contractor shall also supply without charge the requisite number 

of persons with the means and materials, necessary for the purpose of setting out 

works, and counting, weighing and assisting the measurement for examination at any 

time and from time to time of the work or materials. 

 CLAUSE 24 

Settlement of 

Disputes & 

Arbitration 

 

Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions here-in before 

mentioned and as to the quality of workmanship or materials used on the work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works or the 

execution or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter: 

 i) The decision, opinion, direction, certificate of payment issued by the Engineer-

in-Charge in respect of all or any of the excepted matters as provided in the 

contract shall be final, conclusive and binding on the parties hereto and shall 

be without appeal. Such decision may be in the form of a final certificate or 

otherwise. 

 ii) All other disputes and differences of any kind whatsoever arising out of or in 

connection with the contract or the carrying out of the works (whether during 

the progress of the works or after their completion and whether before or after 

the determination abandonment or breach of the contract) shall be referred to 

and settled by the Competent Authority of the Employer as specified in the 

schedule ’F’. The designated authority shall state its decision in writing within 

28 days from the date of receipt of reference from the contractor. 

 iii) But If the Competent Authority (CA) fails to give his decision within 

the aforesaid period or if either party be dissatisfied on any matter it 
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may, within 28 days after receiving notice of such decision, give a 

written notice to the other party requiring that the matters in dispute be 

arbitrated upon. Such written notice shall specify the matters, which are 

in dispute or difference of which such written notice has been given. If 

both the parties agree, a single arbitrator would be appointed for the 

purpose. In case there is no agreement on the appointment of 

arbitrator, the employer shall prepare a panel of three person’s names 

and forward to the contractor to select one among them as arbitrator.  

The arbitrator so appointed/selected shall confine himself only to the 

dispute/difference referred to him while adjudicating and pronouncing 

his decision.  

The arbitrator shall make his or their award within one year (or such 

further extended time as may be decided by him or them as the case 

may be with the consent of the parties) from the date of entering on the 

reference. In case during the arbitration proceedings the parties 

mutually settle or compromise their dispute or difference, on the parties 

filing their joint memorandum of the settlement or compromise, the 

arbitrator or the arbitrators as the case may be, shall make an award in 

terms of such settlement or compromise. 

Upon any such reference, the decision on the cost incidental to the 

reference and award respectively shall be in the discretion of the 

arbitrator as the case may be, who may determine the amount thereof 

or direct the same to be taxed as between the party and party, and 

shall direct by whom and to whom and in what manner the same shall 

be borne and paid. This submission shall be deemed to be a 

submission to arbitration within the meaning of the Indian Arbitration 

and Conciliation Act, 1996 or any statutory modification thereof. The 

award of the arbitrator shall be final and binding on the parties. It is 

agreed that the Contractor shall not delay the carrying out of the works 

by reason of any such matter, question or dispute being referred to 

arbitration, but shall proceed with the works with all due diligence and 
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shall until the decision of the arbitrator is given, abide by the decision 

of the Employer. No award of the arbitrator shall relieve the Contractor 

of his obligations to adhere strictly to the Employer’s instructions with 

regard to the actual carrying out of the works. The Employer and the 

Contractor hereby also agree that arbitration under this clause shall 

be a condition precedent to any right of action under the contract. The 

place of Arbitration shall be as specified in Schedule ‘F’. 

Contractor to 

indemnify 

Employer 

against Patent 

Rights 

 

CLAUSE 25 

The contractor shall fully indemnify and keep indemnified the Employer against any 

action, claim or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall himself pay any royalties, licence fees 

etc. which may be payable in respect of any article or part thereof included in the 

contract or damages cost and charges of all and every sort that may be legally 

incurred in respect thereof. In the event of any claims made under or action brought 

against Employer in respect of any such matters as aforesaid, the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expense, 

to settle any dispute or to conduct any litigation that may arise therefrom, provided 

that the contractor shall not be liable to indemnify the Employer if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 

Nominated 

Sub-

Contractors 

CLAUSE 26 

(i) All Specialists, Merchants, Tradesman and other executing any work of 

supplying and fixing any goods for which prime cost prices or provisional sums 

are included in the Schedule of Quantities and/or Specifications who may be 

nominated or selected by the Engineer-in-charge are hereby declared to be 

Sub-Contractors employed by the Contractor and are herein referred to as 

nominated Sub-Contractors. 

 (ii) No nominated Sub-Contractor shall be employed on or in connection with the 

works against whom the Contractor shall make reasonable objection or (save 

where the Employer and Contractor shall otherwise agree) who will not enter 

into a Contract provided : 
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  a) That the nominated Sub-Contractor shall indemnify the Contractor 

against the same obligation in respect of the Sub-Contract as the 

Contractor is under in respect of this contract. 

  b) That the nominated Sub-Contractor shall indemnify the Contractor 

against claims in respect of any negligence by the Sub-Contractor, 

his servants or agents or any misuse by him or them of any 

scaffolding or other plant, the property of the Contractor or under 

any Workmen’s Compensation Act in force. 

  c) Payment shall be made to the nominated Sub-Contractor within 

fourteen days of his receipt of the Engineer-in-charge’s Certificate 

provided that before any certificate is issued, the Contractor shall, 

upon request, furnish to the Engineer-in-charge proof that all 

nominated Sub-Contractor’s accounts included in previous 

Certificates have been duly discharged, on the default whereof, the 

Employer may pay the same upon a Certificate of the Engineer-in-

charge and deduct the amount thereof from any sum due to the 

Contractor. The exercise of this power shall not create brevity of 

contract as between Employer and Sub-Contractor. 

Withholding 

and lien in 

respect of sum 

due from 

contractor 

 

CLAUSE 27 

i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Employer shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part 

from the security, if any deposited by the contractor and for the purpose 

aforesaid, the Employer shall be entitled to withhold the security deposit, if 

any, furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been 

taken from the contractor, the Employer shall be entitled to withhold and have 

a lien to retain to the extent of such claimed amount or amounts referred to 

above, from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same contract or any 

other contract elsewhere with the RESERVE BANK OF INDIA pending 

finalization of adjudication of any such claim. 
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It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by Employer will be kept 

withheld or retained as such by the Employer till the claim arising out of or 

under the contract is determined by the arbitrator(if the contract is governed 

by the arbitration clause) or by the competent court, as the case may be and 

that the contractor will have no claim for interest or damages whatsoever on 

any account in respect of such withholding or retention under the lien referred 

to above and duly notified as such to the contractor. For the purpose of this 

clause, where the contractor is a partnership firm or a limited company, the 

Employer shall be entitled to withhold and also have a lien to retain towards 

such claimed amount or amounts in whole or in part from any sum found 

payable to any partner/limited company as the case may be, whether in his 

individual capacity or otherwise. 

ii) Employer shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting vouchers, 

abstract, etc., to be made after payment of the final bill and if as a result of 

such audit and technical examination any sum is found to have been overpaid 

in respect of any work done by the contractor under the contract or any work 

claimed to have been done by him under the contract and found not to have 

been executed, the contractor shall be liable to refund the amount of over-

payment and it shall be lawful for Employer to recover the same from him in 

the manner prescribed in sub-clause (i) of this clause or in any other manner 

legally permissible; and if it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by 

Employer to the contractor, without any interest thereon whatsoever. 

Lien in 

respect of 

claims in 

other 

Contracts 

 

CLAUSE 27A 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 

the Employer against any claim of the Employer in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with the 

Employer or RESERVE BANK OF INDIA elsewhere. 
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It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Employer will be kept withheld or retained as such by the 

Employer or till his claim arising out of the same contract or any other contract is either 

mutually settled or determined by the arbitration clause or by the competent court, as 

the case may be and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any sum of money 

withheld or retained under this clause and duly notified as such to the contractor. 

Return of 

Surplus 

materials 

CLAUSE 28 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

Employer by purchases made under orders or permits or licenses issued by 

Government, the contractor shall hold the said materials economically and solely for 

the purpose of the contract and not dispose them off without the written permission of 

the Employer and return it to Employer, if required by the Employer, all surplus 

materials that may be left with him after the completion of the contract or at its 

termination for any reason whatsoever on being paid or credited such price as the 

Engineer-in-Charge shall determine having due regard to the condition of the 

materials. The price allowed to the contractor however shall not exceed the purchase 

price thereof inclusive of sales tax, octroi and other such levies paid by Contractor in 

respect thereof. The decision of the Engineer-in-Charge shall be final and conclusive. 

In the event of breach of the aforesaid condition, the contractor shall in addition to 

throwing himself open to action for contravention of the terms of the license or permit 

and/or for criminal breach of trust, be liable to Employer for all moneys, advantages 

or profits resulting or which in the usual course would have resulted to him by reason 

of such breach. 

Water  and 

Electric power 

supply for work 

 

 

CLAUSE 29 

The Bank will provides electricity power supply at one point for the entire project. 

Contractor shall make their own arrangement for further extension of connection, if 

any with safety fixtures and nothing extra shall be paid for the same.  

Alternate water 

arrangements 

 

CLAUSE 29A 

i) Where there is no piped water supply arrangement and the water is taken by 

the contractor from the wells or hand pump constructed by the Government, 
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no charge shall be recovered from the contractor on that account. The 

contractor shall, however, draw water at such hours of the day that it does not 

interfere with the normal use for which the hand pumps and wells are 

intended. He will also be responsible for all damage and abnormal repairs 

arising out of his use, the cost of which shall be recoverable from him. The 

Engineer-in-Charge shall be the final authority to determine the cost 

recoverable from the contractor on this account and his decision shall be 

binding on the contractor. 

ii) The contractor shall be allowed to construct temporary wells in Employer’s 

land for taking water for construction purposes only after he has got 

permission of the Engineer-in- Charge in writing. No charges shall be 

recovered from the contractor on this account, but the contractor shall be 

required to provide necessary safety arrangements to avoid any accidents or 

damage to adjacent buildings, roads and service lines. He shall be responsible 

for any accidents or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition 

after the wells are dismantled on completion of the work. He shall also be 

responsible for obtaining any permissions required in this connection from the 

statutory authorities at his own cost. 

Insurance in 

respect of 

damages to 

Persons and 

Property 

CLAUSE 31 

(i) All insurance policies shall be in the joint names of the Employer and the Contractor 

(the name of the former being placed first in the policy) and shall be submitted to the 

Employer. 

ii) All policies shall be taken before commencement of work (within 14 days of award 

of work) and shall be maintained valid without any gap till completion of work / 

completion of Defect Liability Period.  

iii) In case of non-renewal of policies, Employer has every right to stop the work OR 

Employer will take the policy and deduct such amount from the bills / any dues to the 

contractor. 

a Contractor’s All Risk Policy: The Contractor shall be responsible for all injury 

or damage to persons, animals or things, and for all damage to property 

which may arise from any factor omission on the part of the Contractor or 
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any Sub-Contractor or any nominated Sub-Contractor or any of their 

employees. The liability under this clause shall cover also inter-alia any 

damage to structures, whether immediately adjacent to the works or 

otherwise, any damage to roads, streets, footpaths, bridges as well as 

damage caused to the building and other structures and works forming the 

subject matter of this contract. The contractor shall also be responsible for 

any damage caused to the buildings and other structures and works forming 

the subject matter of this contract due to rain, wind, frost or other inclemency 

of weather. The Contractor shall indemnify and keep indemnified the 

Employer and hold him harmless in respect of all and any loss and expenses 

arising from any such injury or damage to persons or property as aforesaid 

and also against any claim made in respect of injury or damage, whether 

under any statute or otherwise and also in respect of any award or 

compensation or damage consequent upon such claims. The Contractor 

shall, at his own expense, effect and maintain till issue of the virtual 

completion certificate under this contract, with an insurance company 

approved by the Employer. This policy shall also cover risk due to 

earthquake. 

The Contractor shall reinstate all damage of every sort mentioned in this 

clause so as to do delivery of the whole of the works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for 

damage to property or third parties. 

b Workmen Compensation Policy: The Contractor shall also indemnity and 

keep indemnified the Employer against all claims which may be made 

against the Employer by any person in respect of anything which may arise 

in respect of the works or in consequence thereof and shall at his own 

expense, effect and maintain until the virtual completion of the contract, with 

an Insurance Company approved by the Employer a policy of Insurance in 

the joint names of the Employer and the Contractor (name of the former 

being placed first in the policy) against such risks and deposit such policy or 

policies before commencement of the works. 

The minimum limit of the coverage under the policy shall be Rs.5 lakhs per 

person for any one accident or occurrence and Rs.10 lakhs in respect of 
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damage to property for any one accident or occurrence. The Contractor shall 

also indemnify the Employer against all claims which may be made upon the 

Employer, whether under the Workmen’s Compensation Act or any other 

statute in force, during the currency of this contract or at Common Law in 

respect of any employee of the Contractor or Sub-Contractor and shall at his 

own expense effect and maintain until the Virtual Completion of the Contract 

with an Insurance Company approved by the Employer a policy of Insurance 

against such risks and deposit such policy or policies with the Employer from 

time to time till the end defect liability period. 

In default of the Contractor insuring as provided above, the Employer may 

so insure and may deduct the premiums paid from any money due or which 

may become due to the Contractor. 

c Policy covering accidents to staff, Engineers, supervisors and others who 

are not governed by Workmen’s Compensation Act 

 iv) The Contractor shall be responsible for any liability which may not be covered by 

the insurance policies referred to above and also for all other damages to any 

person, animal or defective carrying out of this contract, whatever, may be the 

reasons due to which the damage shall have been caused. 

The Contractor shall also indemnify and keep indemnified the Employer against all 

and any costs, charges or expenses arising out of any claim or proceedings relating 

to the works and also in respect of any award of damage or compensation arising 

therefrom. 

Without prejudice to the other rights of the Employer against Contractors in respect 

of such default, the Employer shall be entitled to deduct from any sums payable to 

the Contractor the amount of any damages, compensation costs, charges and other 

expenses paid by the Employer and which are payable by the Contractor under this 

clause. 

Employment of 

Technical Staff 

and employees 

CLAUSE 32 

Contractor’s Superintendence, Supervision, Technical Staff & Employees 



 

100 of 211 

 

 
i) The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilment of the 

obligations under the contract until the expiry of the “Defects Liability Period” stated 

in schedule F.  

ii) The contractor shall provide and employ on the site only such supervisor as are 

skilled and experienced in their respective fields and competent to give proper 

supervision of the work.  

The contractor shall provide and employ skilled, semiskilled and unskilled labour as 

is necessary for proper and timely execution of the work. 

iii) The Engineer-in-Charge shall be at liberty to object to and require the contractor 

to remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 

not be employed again at works site without the written permission of the Engineer- 

in-Charge and the persons so removed shall be replaced as soon as possible by 

competent substitutes. 

iv) The contractor shall arrange for police verification of the staff and labours before 

commencement of the work at his own cost, if demanded by the Security officials 

Levy/Taxes 

payable by 

Contractor 

 

CLAUSE 33 

i) The quoted cost at the rate of percentage above/below/at par shall include 

all taxes including Goods and Service Tax (GST), levies, cess etc. Any such 

tax, cess etc. shall be payable by the contractor and Employer shall not 

entertain any claim whatsoever in this respect.   

ii) 
If pursuant to or under any law, notification or order any royalty, cess 

or the like becomes payable by the Employer and does not any time 

become payable by the contractor to the State Government/ Local 

authorities in respect of any material used by the contractor in the 

works, then in such a case, it shall be lawful to the Employer and it will 

have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 
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If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Employer and does not any time become payable by the 

contractor to the State Government/ Local authorities in respect of any material used 

by the contractor in the works, then in such a case, it shall be lawful to the Employer 

and it will have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

 

Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

 

CLAUSE 34 

i) All tendered rates shall be inclusive of all taxes and levies payable under 

respective statutes. However, if any further tax or levy or cess is imposed by 

Statute, after the last stipulated date for the receipt of tender including 

extensions, if any, and the contractor thereupon necessarily and properly pays 

such taxes/levies/cess, the contractor shall be reimbursed the amount so paid, 

provided such payments, if any, is not, in the opinion of the Employer (whose 

decision shall be final and binding on the contractor) attributable to delay in 

execution of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and shall allow 

inspection of the same by a duly authorized representative of the Employer 

and/or the Engineer-in-Charge and shall also furnish such other 

information/document as the Engineer-in-Charge may require from time to 

time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or cess, give a written notice thereof to the Engineer-in-

charge that the same is given pursuant to this condition, together with all 

necessary information relating thereto. 

 

Other Persons 

employed by 

Employer 

CLAUSE 35 

The Employer reserves the right to use premises and any portions of the site for the 

execution of any work not included in this Contract which it may desire to have carried 

out by other persons and the Contractor shall allow all reasonable facilities for the 

execution of such work but shall not be required to provide any plant or material for 

the execution of such work except by special arrangement with the Employer. Such 
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work shall be carried out in such manner as not to impede the progress of the works 

included in the Contract and the Contractor shall not be responsible for any damage 

or delay which may happen to or occasioned by such work. 

If relative 

working with 

the Employer 

then the 

contractor not 

allowed to 

tender 

 

CLAUSE 36 

The contractor shall not be permitted to tender for works in the office of the Employer 

responsible for award and execution of contracts in which his near relative is posted 

as an officer (in any grade) or assistant (including Junior Engineer). He shall also 

intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any Officer of the 

Employer. Any breach of this condition by the contractor would render him liable to 

be removed from the approved list of contractors of the Employer. If, however, the 

contractor is registered in any other organization, he shall be debarred from tendering 

by the Employer for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand 

parents, children and grand children, brothers and sisters, uncles, aunts and cousins 

and their corresponding in-laws. 

 

No  Employee 

of the 

Employer to 

work as 

Contractor 

within one 

year of 

retirement 

 

CLAUSE 37 

No Technical or other officer or assistant (including Junior Engineer)employed with 

the Employer shall work as a contractor or employee of a contractor for a period of 

one year after his retirement from the service without the previous permission of 

Employer in writing. This contract is liable to be cancelled if either the contractor or 

any of his employees is found at any time to be such a person who had not obtained 

the permission of the Employer as aforesaid, before submission of the tender or 

engagement in the contractor’s service, as the case may be. 

 

Compensation 

during warlike 

situations 

 

CLAUSE 38 

The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall be 

at the risk of the contractor until the work has been delivered to the Engineer-in-

Charge and a certificate from him to that effect obtained. In the event of the work or 

any materials properly brought to the site for incorporation in the work being damaged 
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or destroyed in consequence of hostilities or warlike operation, the contractor shall 

when ordered (in writing) by the Engineer-in-Charge to remove any debris from the 

site, collect and properly stack or remove in store all serviceable materials salvaged 

from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or 

removal of serviceable material and for reconstruction of all works ordered by the 

Engineer-in-Charge, such payments being in addition to compensation up to the 

value of the work originally executed before being damaged or destroyed and not 

paid for. In case of works damaged or destroyed but not already measured and paid 

for, the compensation shall be assessed by the Engineer-in-Charge. The contractor 

shall be paid for the damages/destruction suffered and for restoring the material at 

the rate based on analysis of rates tendered for in accordance with the provision of 

the contract. The certificate of the Engineer-in-Charge regarding the quality and 

quantity of materials and the purpose for which they were collected shall be final and 

binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or warlike operations (a) unless the contractor had taken all such 

precautions against air raid as are deemed necessary by the Engineer-in-Charge (b) 

for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall 

be allowed such extension of time for its completion as is considered reasonable by 

the Engineer-in-Charge. 

 CLAUSE 39 

Direction and 

approval of 

Engineer-in-

charge 

All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled 

to direct at what point or points and in what manner they are to be commenced, and 

from time to time carried on. 

 CLAUSE 40 

Compensation  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Employer without 
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reference to the actual loss or damage sustained and whether or not any damage 

shall have been sustained. 

Non-Disclosure 

Pact 

 

CLAUSE 41 

The contractor shall not disclose directly or indirectly any information, materials and of 

the Employer’s infrastructure/ system/equipment etc. which may come to the 

possession or knowledge of the contractor during the course of discharging its 

contractual obligations in connection with the agreement, to any third party and shall 

at all times hold the same in strictest confidence. The contractor shall treat the details 

of the contract as private and confidential, except to the extent necessary to carry out 

the obligations under it or to comply with applicable laws. The contractor shall not 

publish, permit to be published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Employer. 

The contractor shall indemnify the Employer for any loss suffered by the Employer as 

a result of disclosure of any confidential information. Failure to observe the above shall 

be treated as breach of contract on the part of the contractor and the Employer shall 

be entitled to claim damages and pursue legal remedies. 

The contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this agreement 

are fully satisfied. 

The contractor’s obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 

 CLAUSE 42 

Sexual  

harassment 

of women at 

work place 

(i) The Contractor /Agency shall be solely responsible for full compliance with 

the provisions of the ‘’Sexual Harassment of the women at work place 

(Prevention, Prohibition and Redressal) Act, 2013”. In case of any sexual 

harassment against its employee within the premises of the Bank, the 

complaint will be filed before the internal complaints committee constituted by 

the contractor / Agency and the Contractor / Agency shall ensure appropriate 

action under the said Act in respect to the complaint 

 (ii) The contactor shall be responsible for any monetary compensation that may 

need to be paid in case the incident involves the employees of the contractor, 

for instance any monetary relief to Bank’s employee, if sexual violence by the 

employee of the contractor is proved. 



 

105 of 211 

 

 
 

 
I/We hereby declare that I/we have read and understood the above instructions of General Conditions 

of Contracts. The same shall be binding upon me/us in case the work is entrusted to me. 

 

 

Place                              Signature and Seal of bidder 

Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 (iii) Any complaint of sexual harassment from any aggrieved employee of the 

contractor against any employee of the Bank shall be taken cognizance of the 

Regional Complains Committee constituted by the Bank. 

 (iv) The contractor shall be responsible for educating its employees about 

prevention of sexual harassment at work place and related issues 

 (v) The contractor shall provide a complete and updated list of its 

employees who are deployed within the Bank’s premises. 
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Section V 
SPECIAL CONDITIONS OF CONTRACT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

General  

 

CLAUSE  SC 1 

i) Special conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specifications of work, drawings and any other 

documents forming part of this contract, wherever the context so requires. 

ii) Notwithstanding the sub-divisions of the document into separate sections, 

schedules, annexures etc., every part of each shall be deemed to be 

supplementary to and complementary of every other part and shall be read 

with and into the contract so far as it may be practicable to do so. 

iii) Where any portion of the Special Conditions of Contract is repugnant to or 

at variance with any provisions of the General Conditions of Contract then 

unless a different intention appears, the provision(s) of the Special 

Conditions shall be deemed to over ride the provision(s) of the General 

conditions of Contract and clauses of contract provided as part therein, only 
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of the extent that such repugnance or variations cannot and shall be to the 

extent that such repugnance or variance cannot be reconciled with the 

General Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that such and such 

supply is to be effected or such and such work is to be carried out, it shall 

be understood that the same shall be effected / carried out by the Contractor 

at his own cost, unless a different intention is specifically stated. 

v) The items given in Schedule of Quantities shall be read in conjunction with 

materials and job specifications and relevant drawings.  

 

Responsibilities of 

contractor  

 

CLAUSE SC 2 

i) The CONTRACTOR shall be entirely responsible for executing the work 

covered under this Tender document in a safe, efficient and expeditious 

manner as per the time schedule, specifications, drawings and Renovation 

work aids equipment such as transportation equipment, tools and tackles 

as well as teasing appliances such as air compressors etc. and the 

necessary supervisory personnel, skilled, semi-skilled and unskilled labour 

shall be provided by the CONTRACTOR to achieve the monthly/weekly 

targets and the overall time schedule. 

ii) The CONTRACTOR shall ensure that local labour, unskilled as well as 

skilled, to the extent possible and available from local resources are 

preferably employed on the work. 

iii) All expenses towards mobilization at site and demobilization including 

bringing in equipment, work force, materials, dismantling the equipment, 

clearing the site etc shall be deemed to be included in the prices quoted and 

no separate payments on account of such expenses shall be entertained.  

iv) It shall be entirely the CONTRACTOR’s responsibility to provide, operate 

and maintain all necessary construction equipments, scaffoldings and 

safety gadgets, and other lifting tackles, tools and appliances to perform the 

work in a safe and efficient manner and complete all the jobs as per time 

schedules.  

v) Preparing approaches and working area for the movement materials shall 

also be the responsibility of the CONTRACTOR. The CONTRACTOR shall 

acquaint himself with access availability etc. to provide suitable allowances 

in his quotation. 
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vi) The procurement and supply in sequence and at the appropriate time of all 

materials and consumables shall be entirely the CONTRACTOR’s 

responsibility and his/her rates for execution of work will be inclusive of 

supply of all these items.  

vii) Responsibility for obtaining all statutory approvals, if any  related to the work 

lies with the CONTRACTOR. 

viii) The CONTRACTOR shall provide drinking water, rest room facilities and 

other amenities at site for the contract workmen as per the statutory 

requirements at his own cost.  

ix) CONTRACTOR shall take all steps to see that normal functioning of Public 

life/ Public traffic is not affected/obstructed while executing the work. 

Stacking of materials, excavated earth, equipment, tools and vehicles 

involved in movement of construction equipment or materials should not 

make any hindrance for the movement of other vehicles and people.  

CONTRACTOR shall also familiarize and comply with the permissible 

working time allowed by authorities for area under which the site falls. 

x) CONTRACTOR shall obtain Police Clearance Certificate for the labours 

employed if required by the Bank’s Security Policy.   

xi) Wherever the ‘basic rate’ for the material is specified, the contractor shall 

furnish all the paid bills for Employer’s verification. The purchase rate shall 

be got approved from the Engineer-in-charge before purchasing. The 

adjustment in price shall be made only on measured quantity. 15% needs 

to be considered towards overhead and profit during price adjustment. The 

basic prices are ex-godown and are inclusive of excise duty, sales tax, 

octroi and all other duties levied by Local authority / Government. The rate 

quoted shall include transportation to site, storing and handling etc 

Role of 

Employer  

CLAUSE SC 3 

The Employer (Regional Director, Reserve Bank of India) Mumbai  shall 

administer and directly arrange for supervision of works, to test and examine any 

materials to be used or workmanship employed in connection with the works, 

monitoring of progress, inspection, certification of bills, making payments and 

implementation of various terms, conditions and stipulations of the contract. 

 CLAUSE SC 6 
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Inspection of Site  

 

The intending Tenderer shall be deemed to have visited the site and examined 

the Site and its surroundings and familiarized themselves thoroughly with the site 

conditions as to the nature of the form and nature of the Site before submitting the 

tender. Non familiarity with the site conditions will not be considered as reason 

either for extra claims or for not carrying out the work in strict conformity with the 

drawings and specifications. For site visit, the intending tenderer may contact the 

Employer. 

Services  

 

CLAUSE SC 7 

The Contractor shall take due and proper care during execution of work to protect 

Existing water/electric services from damage. In case, during the execution of 

work, the Contractor notices some services which require re-routing, the same 

shall be brought to the notice of the Engineer-in-charge. As per the instructions of 

Engineer-in-charge, further action for rerouting shall be undertaken. If the 

Contractor is advised by the Engineer-in-charge to carry out the required re-

routing, the work shall be treated as Extra item of work and shall be dealt as per 

the relevant clause of GCC. 

 

Handing over of 

site 

CLAUSE SC8 

i) The Contractor shall be required to complete the following 

documentation with regard to the work within fourteen days from the 

date of award of work: 

a) Signing of the agreement on adequate value of Non-Judicial stamp 

paper as per the approved format 

b) Obtaining and submitting all the required Insurance Policies as 

specified in the relevant clause of General Conditions of Contract 

and of specified value mentioned in schedule ‘F’ 

c) Submission of the specified Bank Guarantees mentioned in 

Schedule ‘F’ or submission of documentary evidence of having 

instructed his Banker to prepare the specified Bank Guarantee 

d) Obtaining and submitting the original Labour License or submitting 

the documentary evidence of having applied to the statutory 

authority in the prescribed form for obtaining the Labour License, if 

applicable. 

e) Submitting the details/ documents of the Contractor’s site team as 
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specified in relevant clause of General Conditions of Contract and 

schedule ‘F’ for obtaining approval of Engineer-in-charge 

f) Submitting the detailed  work programme as specified in the relevant 

clause of General Conditions of Contract for approval of the 

Engineer-in-charge 

ii) After complying to the above documentation and other statutory 

requirements required to be complied by the Contractor before start of work, 

the Contractor shall be handed over the possession of the site. The 

scheduled date of commencement of work shall be reckoned from the 

fourteenth day of the date of award of work or the date of handing over the 

possession of site (if delay is due to any reasons beyond the contractor’s 

control), whichever is later. However, any delay in handing over the 

possession of site to the Contractor on account of non-submission of the 

above documents/ details shall not be considered for extension of time 

 

Drawings  

 

CLAUSE  SC 9 

The CONTRACTOR shall keep one copy of all drawings on the works and the 

Architect or Employer or his representative shall at all reasonable time have 

access to the same. Before the issue of the final certificate to the CONTRACTOR 

he shall forthwith return to the EMPLOYER all drawings and specifications. 

Drawings accompanying the tender documents are indicative of the scope or work 

and issued for tendering purpose only. Detailed construction drawings on the 

basis of which actual execution of the work is to be proceeded will be furnished to 

the CONTRACTOR progressively based on the approved programme after the 

award of the work. 

 

Further drawings 

and Instructions 

 

CLAUSE SC 10 

The Engineer-in-Charge shall have full power and authority to supply drawings 

to the Contractor from time to time during the progress of the Works such further 

drawings for adequate execution and maintenance of the Works and the 

Contractor shall carry out and be bound by the same. 

Any further drawings or specifications that may be required by the Contractor for  

execution of the work shall be requested by him to Engineer-in-charge atleast 15 

days in advance. 

 CLAUSE SC 11 
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Contractor’s 

Barricades 

 

 

i) Contractor shall erect and maintain at his own cost barricades required in 

connection with his operation to guard or protect the working area including 

storage, etc. 

ii) Barricades and hazardous areas adjacent to but not located in normal 

routes of travel shall be marked with suitable red markers at night without 

any extra cost. 

iii) The Contractor shall also comply with the provisions of Environment 

Protection Act with regard to air, water & noise pollution. 

iv) The Contractor shall provide suitable construction safety nets, if applicable, 

to prevent damage to man / material at site without any extra cost 

v) Full height barricading and separation of the work site from the remaining 

areas shall be ensured. Labourers are not permitted to the existing 

residential campus without specific approval from the Engineer-in-Charge 

or his staff.  

vi) The Contractor at his own cost will have to put up proper and sufficient 

hoarding screen and fence during the time as may be necessary for safety 

and convenience of the staff/workers and maintain the same in good 

condition during work and where necessary cause such hoarding of fence 

to be well lighted during the night to prevent accidents. Contractor will have 

to make good without any extra payment, any damage done during the 

work. The contractors are requested in their own interest to inspect the site 

to assess the nature and quantum of work. 

vii) The bidder shall acquaint with the security procedures prevailing at the 

above mentioned locations and they shall effectively liaison with the Banks 

Protocol and Security Officers, Security personnel deployed with the 

Building authorities with respect to the material and man movement. 

Security procedures may involves obtaining necessary Gate passes for 

man and material movement. The bidders shall also ascertain the extant 

location of these authorities to obtain necessary passes. No extra claim 

shall be entertained on the restriction imposed by these authorities. 

The work is required to be carried out at a leased premises, where Offices of great 

repute are working. Contractor shall be required to give his best possible co-

operation to offer minimum of inconvenience to the occupants to the extent 

possible. 
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Site Facilities 

 

CLAUSE  SC 12 

Contractor’s site office 

CONTRACTOR shall arrange for  storage space for keeping own tools/tackles 

and other materials for performance of work under this contract. A separate 

lockable covered storage space for storing materials for the work shall be created. 

Whereas space will be provided by the RBI free of cost, the construction of office, 

their safety and security including safety of materials for erection purpose as well 

as subsequent removal of the same on completion of ‘Work’ under this contract 

are the responsibility of the CONTRACTOR.  

Lighting 

The CONTRACTOR shall ensure that the entire site is provided with adequate 

lighting at all times when the construction work is in progress. He shall also make 

additional arrangements for lighting for carrying out work at night, whenever 

required.  All costs in this connection shall be borne by him. 

Compressed Air 

The Contractor shall make his own arrangement for Portable compressors, 

pumps, temporary piping for compressed air, if required, for the work including all 

necessary accessories, fittings etc. at his own cost for cleaning, testing, flushing 

etc. 

Execution work 

Equipment  

 

CLAUSE SC 13 

The CONTRACTOR shall without prejudice to his overall responsibility to execute 

and complete the work as per specifications and time schedule, progressively 

deploy adequate and appropriate equipment and tools and tackles and augment 

the same as decided by the Engineer-in-Charge depending on the requirements 

of the work so as to suit the construction schedule. No construction equipment 

shall be supplied by the Employer. 

Contractor shall assess the actual requirement based on the quantum and nature 

of work and arrange to provide the same to achieve the progress as per the 

approved work programme. 

 

Plant etc. to be 

exclusively for use 

CLAUSE  SC 14 

i) All Plant, tools , equipment and materials provided by the Contractor shall 

when brought on to the Site be deemed to be exclusively intended for the 
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on the works 

 

 

construction and completion of the Works and the Contractor shall not 

remove the same or any part thereof (save for the purpose of moving it from 

one part of the Site to another or moving it outside the site for repairs) 

without the previous consent in writing of the Engineer-in-Charge which 

shall not be unreasonably withheld. 

ii) Clearance of Site on Completion : On completion of the Works the 

Contractor shall remove from the Site all the said Constructional Plant and 

Temporary Works remaining thereon and any unused materials 

 

Care of 

works/plant/equip

ment 

 

CLAUSE  SC 15 

From the commencement to the completion of the Works/Plant/Equipment, the 

Contractor shall take full responsibility for the care thereof and of Temporary 

Works and Constructional Plant and in case any damage loss or injury shall 

happen to the Works/Plant/Equipment or to any part thereof or to any Temporary 

Works or Constructional Plant from any cause whatsoever shall at his own cost 

repair and make good the same so that at completion the Works/Plant/Equipment 

shall be in good order and condition and in conformity in every respect with the 

requirements of the contract.  

Finished Flooring shall be protected by suitable means while carrying out any 

civil/electrical work either internally or externally and no extra cost. 

Mixing mortar / concrete shall not be permitted on bare slab / waterproofing IPS / 

tiles and the same shall be done on steel plates / mixing tubs / G.I. Trays. Any 

damage done to the flooring / IPS shall be rectified by the Contractor at his own 

cost and which shall be in the form of replacing the total flooring.  

Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used for 

permanent work. All the bought-out items supplied by the Contractor and billed to 

Employer shall be considered as Employer’s Property and due care shall be taken 

for safety of these by the contractor till handing over of Project. Such materials 

shall not be used for temporary construction work.  

All splashes of mortar, paint chemicals etc shall be cleaned brought to the 

satisfaction of Engineer In Charge before the end of the day. Already 

constructed/finished areas shall be properly protected against damages/splashes 

during concrete. Any damage occurring to the already completed works shall be 

rectified at no extra cost to the Bank as per the satisfaction of Engineer In Charge. 
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All glazing and aluminium members shall be sufficiently protected against any 

damages and against paint and mortar splashes at no extra cost. 

 

Quality assurance 

and Quality Control 

 

CLAUSE  SC 17 

i) The reports of the test shall be submitted to the Engineer-in-charge 

as and when the tests/ quality assurance & control checks are 

carried out as per the contract. The Engineer-in-charge, after 

evaluation of the results of tests may decide to either reject or accept 

the respective materials/ works etc. In case of rejection, the 

Contractor shall have to replace the defective material/ work at the 

earliest without any additional cost. 

ii) In case the CONTRACTOR fails to follow the instructions of 

Engineer-in-charge in this regard, the Engineer-in-charge may 

suspend the work till such time the quality of the work is ensured. 

No compensation for delays on account of such suspension of work 

shall be considered. 

Basic Price CLAUSE SC 18 

i) For carrying out certain items of work, the tender provides for procurement 

of certain materials at “Basic Prices/ Basic Rates” as specified in the 

tender document. 

ii) While quoting the rates, the tenderer should base their item rates at “the 

Basic Prices” wherever specified. The said prices are ex-Godown and are 

inclusive of excise duty, sales tax, octroi and all other taxes and duties 

levied by Government or any other statutory body. (ex-Godown referred 

here will be dealer’s Godown or Rail head within the Municipal or city limits 

or the city where the work is being done). 

iii) The contractor shall obtain written approval from the Engineer-in-charge 

before procuring any material for which “Basic Price/ Basic Rate” is 

specified in the tender Document. 

iv) Basic Price adjustment shall be done on the measured quantities for the 

finished items of work with specified “Basic Prices/Rates”. In addition to 

the difference in the Basic Price/ Rate and the actual purchase Rate/ 
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Price, contractor’s overhead and profit @ 15% on the difference shall be 

considered for the Basic price/ Rate adjustment. While carrying out price 

adjustments, NO other components such as wastage, transportation, 

handling, insurance, labour, etc. shall be taken in to account. 

v) The contractor shall submit copies of all tax paid vouchers (original tax 

paid vouchers shall be shown to the Engineer-incharge for verification as 

and when required by him) for full quantity for all items to the Engineer-in-

charge in support of their claim for adjustment in Basic Rates/Prices. In 

absence of these documents, his claim for adjustment in Basic 

rates/Prices shall not be considered. 

Documents to be 

maintained at site 

CLAUSE SC 19 

 a)  The Registers/ Documents specified at Schedule ‘D’ shall be 

maintained at site by the Contractor at his own cost and updated 

regularly. 

 b) These documents shall be available for inspection by Employer's 

representative or Engineer-in-charge or his representative during 

his site visit at all reasonable times 

 c) After completion of work, the Contractor shall submit the duly 

completed registers/ documents along with all the drawings issued 

to him for construction purpose to the Engineer-in-charge before 

submission of the Final bill. 

Progress 

Monitoring by the 

Engineer-in-

charge 

 

Clause SC 20 

 The contractor shall submit his programme for approval of Engineer 

in-charge within 7 days from the date of award of work as specified 

in the relevant clause of the General Conditions of Contract. 

 On the basis of the approved programme, the Engineer-in-charge 

shall monitor/ review the progress through site meetings on monthly 

interval or earlier, as and when required. The meeting should be 

attended by the contractor himself (in case of proprietorship firm) or 

authorized partner/ senior official in case of partnership firm/ limited 

company along with contractor’s site in-charge 
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 For this purpose, the contractor shall prepare and submit a progress 

report indicating following: 

  Progress for the previous month (duration under review) and the 

planning for the next month and materials received during the 

month (duration under review) and expected to be received 

during next month. 

  The reasons for major deviations in planned schedule and the 

actual progress achieved along with any hindrances/ decisions 

required from the Employer/ Engineer-in-charge. 

  Statement of deployment of resources ( men and machine) and 

variations, if any, from the planned schedule 

  List of Variations / extra items if any carried out during the 

previous month(period under review) 

 

Measurement, 

Billing and Terms 

of payment 

 

CLAUSE SC 21 

i) The work shall be measured from time to time as provided in the General 

Conditions of Contract. The units of measurements shall be as defined in 

the specific item description in the Schedule of quantities. If for any item or 

part thereof, physical measurement is not practicable, measurements given 

in the execution drawings shall be adopted. 

(ii) As and when the Contractor feels that the gross value of work done after 

adjustment of the value of work already received in any previous bill and 

adjustment of advances, if any, has crossed the threshold value specified 

in the Schedule ‘F’ for Running Account Bill, he may raise a bill and submit 

to the Engineer-in-charge for payment. The bill shall invariably be 

accompanied with following documents: 

a) The signed measurements, as specified in the General Conditions of 

Contract. 

b) Test certificates/ reports of any material considered for the first time in 

the Contractor’s bill 

c) The progress reports of the concerned period 

d) Checklist indicating validity of the labour license, all the Insurance 

Policies, PBGs 
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e) Documents evidencing the price of the materials (eg Tax paid vouchers 

etc.) considered in the bill where Basic Rate are mentioned, as 

applicable.  

f) Delivery challans of the materials. 

ii) The Engineer-in-charge reserves the right to refuse to accept the Running 

Account bill, if any of the document as above is not submitted along with the 

bill.  

iii) Once the bill is received along with all the required documents, the 

Engineer-in-charge shall arrange to process the bill and the payments due 

to the Contractor shall be released through NEFT within the specified period 

for honouring the certificates. 

iv) After completion of work and completing all the contractual responsibility, 

the measurement sheets shall be signed jointly by the Contractor or his 

authorized representative and Engineer-in-charge or his authorized 

representatives. The Contractor shall then submit the Final bill to the 

Engineer-in-charge. The Final Bill shall necessarily be submitted along with 

the following documents: 

 a) The signed measurements, as specified in the General Conditions 

of Contract. 

 b) The copy of last progress report, evidencing the completion of the 

work. 

 c) Test certificates/ reports of any material considered for the first time 

in the Contractor’s bill 

 d) Checklist indicating validity of the labour license, all the Insurance 

Policies, PBGs 

 f) Documents evidencing the price of materials ( eg Tax paid vouchers 

etc.) considered in the bill where Basic Rates are mentioned, as 

applicable. 

 g) Delivery challans for the materials 

 i) All the required documents of Guarantees/ warranties ( eg Water 

proofing, anti termite treatment and electrical equipments etc as 

mentioned in the specifications of respective items) 

 k) “No claim” certificate by the Contractor except as included in the 

Final bill. 
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 l) Completion plans/ drawings/ details as specified in the General 

Conditions of Contract 

v) The Engineer-in-charge reserves the right to refuse to accept the Final bill, 

if any of the document, as above, is not submitted along with the bill.  

vi) Once the Final bill is received along with all the required documents, the 

Engineer-in-charge shall arrange to process the bill and the payments due 

to the Contractor shall be released through NEFT within the specified period 

for honouring the certificates. No revised Final Bill shall be considered by 

the Employer. 

vii) All statutory deductions shall be made from the payments due to the 

Contractor. 

 Clause SC 22 

Least disturbance to 

the office and other 

surroundings. 

 The tenderer may please note that the area involved for this work is, inside 

the RBI Bank House, Senior Officers’ quarters, which is a high end society 

equipping major office premises. As these buildings are in occupation the 

entire work shall be carried out without any inconveniences and least 

disturbance to the surrounding buildings. All the necessary arrangements 

shall be made to prevent dust, noise, debris etc. to the adjacent areas which 

is required to be cleared on day-to-day basis without any extra cost 

 Clause SC 23 

Other Conditions 

[to be complied 

with while working 

at site] 

(i) Contractor and / or any of their representative, labour etc. shall not 

encroach upon the other area adjoining the worksite.  

(ii) All COVID related precaution and protocols shall be followed by the 

Contractor, their all representatives and labours etc. 

 Clause SC 24  

Miscellaneous 

conditions 

(i) SHOP Drawings  
 
Wherever shop drawings are required for approval before execution of 

work or the work has to be carried out as per manufacturer’s 

specifications, shop drawing shall be got prepared by the Contractor on 

Autocad system as per the actual site measurements based on 
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Architectural drawings and submitted to the Bank for approval before 

execution of work.  

 (ii)  Protection of the completed work 

 All finished inventories brought to the site shall be properly wrapped and 

protected until handing over.  

 (iii)  Working at project site 

All fabrication and assembly work shall be carried out exclusively in the 

contractor's workshop or factory. Only minimal assembly shall be 

permitted at the project site. 

 (iv) Factory visit 

The contractor shall arrange for factory visit/s as per the approved plan 

prior to fabrication, to ensure compliance with the specified requirements. 

 (v) Sufficiency of the quantity 

The quantities mentioned in the combined quantities for RBI Dhanastra 

Senior Officers’ Quarters. The Bidder shall verify the exact number of 

inventories required, based on the layout drawings and actual site 

conditions. The quantities indicated by the Bank are indicative. The 

successful bidder shall ensure the exact number of tables required for the 

project as per the actual site conditions.  

 
I/We hereby declare that I/we have read and understood the above instructions of Special Conditions 

of Contract. 

 

Place                                                  Signature of bidder 

Date 
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Section VII 
 
 

SPECIAL SPECIFICATION OF WORKS 
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INTENTIONALLY LEFT BLANK 
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Section VIII 
 
 

TECHNICAL SPECIFICATION OF WORKS 
 
 

A) The work in general shall be carried out as per the BOQ specification. In case any 

item is not covered in any of these documents, the same shall be carried out as per 

the latest BIS codes in practice or as per approval of Engineer in Charge. 

B) Work shall be carried out as per BOQ specification. 

 
 

 

Place : 

                          

Signature and seal of bidder 

 
Date: 
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Section VIII 
 

A. List of Materials of Approved Brand And / Or Manufacture 
 

Note:  

1. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order 

for any specific material or engaging any of the specialized agencies. The Contractor shall 

make a detailed submittal with catalogues and highlighted proposed specifications, as well 

as full details of the works executed by the specialized agency, as specified.  

2. In case of non-availability of the brand specified in the contract the Contractor shall approach 

Engineer- in charge to acquiring alternate equivalent brand of the material subject to 

submission of documentary evidence of non - availability of the specified brand. No claim 

on this account shall be entertained. 

 

Water proofing compounds, repair 

chemicals, sealants etc. 

M/s. Fosroc India Limited, M/s. Pidilite, M/s. BASF, M/s. 

SIKA, M/s. Bal Endura or approved equivalent. 

Cement A.C.C, Ultra   Tech,   Ambuja,   Birla,   Dalmiya,   Ramco, 

Coramandal or approved equivalent. 

White Cement / White Cement based 

Putty 

Birla White, JK white or approved equivalent 

Waterproof Ready-mix Plaster, Wallplast (Easy Plast), Ultra-Tech (Readyplast), ACC, 

Laticrete (Powerplast) or approved equivalent from above 

brands. 

polymer modified repair mortar Renderoc SP40 of M/s Fosroc Chemicals (India) Pvt.Ltd. or 

approved equivalent from M/s. Pidilite, M/s. BASF, M/s. 

SIKA 
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Waterproof Textured Paints Exterior Weathershield creation sandtex  of M/s AkzoNobel 

(Dulux),   or approved equivalent from Asian Paints, Dr. 

Fixit  or any other approved make 

Other paints M/s Akzonobel (dulux) , M/s Asian paints or approved 

equivalents 

Crackfillers of Aqua tech crack fillers of M/s AkzoNobel (Dulux) or 

approved equivalent from Asian Paints, Dr Fixit or any other 

approved make 
Sealant (Exterior primer) Weathershield sealer E1000 of M/s AkzoNobel (Dulux) or 

approved equivalent from Asian Paints, Dr Fixit or any 

other approved make. 

Ceramic tiles H R Johnson, Kajaria, RAK or any approved make 

Marine Ply Kitply, , Green ply ,Century or any approved make. 

Laminate Decolam, Formica, Kitlam, Kitmica, sunmica, Sundek or 

approved makes. 

Vitrified Tiles NITCO , Johnson, RAK or any approved make 

MDF Board Newud or approved make ISI Mark 

Aluminium extruded section Jindal or approved Make make 

Modular kitchen fittings & accessories Hettich, BTL or approved Make. 

Prelaminated cement particle board BISON Lam of NCL industries or any approved make 

GI Pipes TATA, Jindal or any approved make 

PVC Pipes Astral, Prince or any approved make 

CPVC Pipes Astral, Prince or any approved make 

Sanitary fittings Jaquar, Euronics, Ess, Marc, Ark, Bilmet or any other 
approved equivalent make. (Few indicative model numbers 
are as mention below): 
 
(a) 15 mm C.P brass high flow single lever concealed four 
way diverter in bathroom for telephone shower & over head 
shower 
– Jaquar  Series – Cat No:ALD-CHR-066N and FLR-CHR- 
5065NK with concealed body or approved equivalent  
(b) 15 mm diameter C.P brass concealed bath tub spout with 
button attachment for hand shower with wall flange – Jaquar 
Continental Series – Cat No: SPJ- CHR- 5463 or approved 
equivalent  



 

125 of 211 

 

(c) 15 mm CP brass multi flow round shape hand shower Cat 
No: Jaquar EHS-ESS-1931 or equivalent with 1 meter long 
flexible tube and wall hook with NVR ( backflow preventer )  
(d) 15 mm C.P brass shower arm casted 190 mm long flat 
shape for wall mounted shower with wall flange – Jaquar - Cat 
No: SHA-483 and swivel type shower rose – Jaquar - Cat. No. 
OHS-1989, 100 mm rounded shape single flow (ABS body 
chore plated with grey face plate) with Rubit cleaning system 
or approved equivalent  
(e) hot water connection jaquar ALD 805 B - 450 mm long 
braided hose with two 15 mm nuts and washers without nipple 
(suitable for geysers. 
(f) Soap dish holder - Jaquar Continental - Cat No: ACN-1131 
N or approved equivalent  
(g) 24” C.P brass Towel rail - Jaquar cat no: ACN-1111N or 
approved equivalent  
(h) SS/Acrylic/PVC medicine chest (bath room cabinet) with 
mirror Primos platinum/Prayag/ Navarang/ Commander/ 
Paras or approved equivalent with minimum dimensions - 250 
x 125 x 400mm 
(i) 15 mm C. P. brass two way bib cock with flange - Jaquar 
Florentine series – Cat No: 5041 or approved equivalent  
(j)  Hand shower (health faucet)  with 8 mm diameter 1 meter 
long flexible tube and wall hook with NVR ( backflow 
prevention)-  Jaquar  Florentine  series  –  Cat  No:  577  or  
approved equivalent  
(k) C.P brass towel ring - Jaquar continental series- Cat No: 
1121 N or approved equivalent with flange  
(l) 15 mm C.P brass anglular stop cock with flange (regulating 
valve) - Jaquar Florentine series – Cat No: 5053 or approved 
equivalent  
(m) 15 mm C.P brass concealed stopcock extra heavy body 
with adjustable wall flange - Jaquar Florentine series – Cat 
No: FLR - 5083 or approved equivalent.  
(n) C.P brass toilet roll holder of Jaquar continental series - 
Cat no-1151N or approved equivalent. 
(o) Providing and fixing white colour wash hand in passage 
550 X 400 mm of Hindware VIKING – Cat No: 10008 or 
approved equivalent  
(p) 32 mm half thread C.P brass waste coupling - Jaquar 
continental series – Cat No. 709  
(q) C.P. brass bottle trap (with internal partition) 32 mm size 
with 300 mm long wall connection pipe - Jaquar Continental 
series - Cat No : ALD - 769L or approved equivalent 
(r) 15 mm C. P. brass basin mixer (pillar cock) with flange- 
Jaquar Florentine series Cat 5001B or approved equivalent 
(s) C.P. Brass double coat hook – Jaquar Continental Series 
– Cat No: ACN-1161 N- or approved equivalent 
(t) Corner Glass shelf – Jaquar Continental – Cat No: ACN- 
1173 or approved equivalent  
(u) 600 mm long glass shelf – Jaquar Cat No- ACN- 1171 N 
or approved equivalent 
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(v) Wall hung WC in Master bedroom- Hindware, Enigma 
Rimless or approved equivalent  
(w) Floor mounted WC- Hindware or approved equivalent 
having  
(x) Floor mounted WC in common WC-  Hindware or 
approved equivalent. For more details about the basic rates, 
please refer the detailed estimate  
 

Plumbing fittings Hindware, Parryware, cera or any approved make. 

Rubber wood Kerala Board or any approved make. 

C.I. pipes / Nahani traps / Fittings NECO, HEPCO or approved make 

Valves Leader, GM, or approved make   

Adhesives Fevicol SH, Araldite, Vamicol, or approved make 

Hardware Hetich, Blum, Ebco or approved make  

UPVC windows Encraft, Fenesta, star window, re-hau or any approved 

make 

Clear Glass Modiguard float, Saint Gobain float glass or any approved 

make. 

Silicon Rubber Sealant GE, Araldite, Asian or any approved make. 

 
 

NOTE : All the materials should got approved from the “ Bank’s Engineer” before using 
in the work. 
 

Place :                          Signature and seal of bidder 

 
Date: 
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Section VIII 
 

B. List of material with Basic Price:- (NOT APPLICABLE) 
 

 

Sl 

No 

 

Description 

Basic Rate 

(Excluding 

Applicable GST)  

per Unit in ₹ 

 

Unit 

1 Ceramic tiles of size 300 mm x 600 mm 500/- Sq m 

2 Ceramic tiles of size 300 mm x 300 mm 650/- Sq m 

3 Concealed Stopcock 800 Nos 

4 White Washbasin 2,500 Nos 

5 Round shape Hand shower 3,000 Nos 

6 Four Way Divertor 5,000 Nos 

7 Concealed Bathtub spout 2,000 Nos 

8 Towel Rail 800 Nos 

9 Medicine Chest 5,000/- Nos 

10 C.P Brass Double Coat Hook 500/- Nos 

11 Tumbler Holder 800/- Nos 

12 Pillar Cock : Single lever basin mixer with 135mm 

extension body fixed spout 

4,000 Nos 

13 Pillar Cock : Single lever without basin mixer with 
135mm extension body fixed spout 

4,000/- Nos 

14 Health Faucet 1,200/- Nos 

15 Glass Shelf & Corner Shelf Glass 2,500/- Nos 

16 SS Soap Dispenser 800/- Nos 

17 SS Tissue Holder (Toilet paper holder) 500/- Nos 

18 Heavy duty SS Towel Rod 2,500/- Nos 

19 Brass Towel square 1,000/- Nos 

20 Shower rose with arm 2,300/- Nos 

21 Angular stop cock with wall flange (Angle Valve) 1,000/- NoS 

22 Wall hung WC 12,000 Nos 
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23 Floor Mounted WC 3,500 Nos 

24 Mirror Glass 2,500 Nos 

25 Vitrified Paver tiles 200 mm x 200 mm N.A Sq m 

26 Full body Vitrified tiles for Lift jambs, Soffits and 
sills 

495/- Sq m 

27 Glass Mosaic tiles of sizes 50mmx50mmx4mm for 
toilets, 25mmx25mmx4mm 

N.A Sq m 

28 18mm thick Granite stone Slab 2,200/- Sq m 

29 average 18mm thick Granite slab 2,200/- Sq m 

30 18mm thick Granite stone Slab N.A Sq m 

31 Full body Vitrified tiles for Lift jambs, Soffits and 
sills 

N.A Sq m 

32 Marble 19 mm thick N.A Sqm 

33 300x300x30mm thick paver tiles NA Sq m 

34 SS Soap Dish Holder NA Nos 

 Full body Vitrified tiles 600 mm x 600 mm or 400x 
400  

750/- Sq m 

 Full body Vitrified tiles 800 mm x 800 mm N.A Sq m 

 Concealed Divertor assembly set with shower 
rose & spout 

NA Entire 
assembly 
per set 

 Full body Vitrified tiles 900 mm x 300 mm N.A Sq m 

 

 

 

Place :                          Signature and seal of bidder 

 
Date: 
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Section IX, X AND XI 
 

INTENTIONALLY LEFT BLANK 
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Section XII 
 

Schedule-A 
 
 

Notes for Schedule of Quantities 
 

1 The Schedule of Quantities shall be read in conjunction with the specifications, Tender 

drawings and bid documents. CONTRACTOR shall not rely merely on the description given 

in the Schedule of Quantities. 

2 Quantities of work indicated in the Schedule of Quantities are only approximate and are 

given to provide a common basis for bidding. The actual quantities of work shall be ordered 

by Employer as shown on the final drawings released for construction. No claim shall be 

entertained from CONTRACTOR if the actual quantities or items of work differ from those 

indicated herein, except where stated otherwise. The Engineer-in-charge reserves the right 

to modify any aspect of the scope of Tender at any time during the course of work. 

3 The contractor shall fill his rates and amounts for all the items for the specified quantities 

indicated in Schedule of Quantity issued by the Employer. 

4 Quoted Prices shall be in Indian Rupees only. 

5 Rates and amounts shall be written in ink and shall be entered in both figures and words. All 

erasures and corrections shall be signed by the BIDDER. Non-compliance of these 

conditions may render the Bid invalid at the discretion of the Employer. 

6 Unit Rates shall be submitted for all Items and they shall be firm for the entire duration of the 

contract and any approved extended period. 

7 The quantities of work actually carried out against each item shall be measured and paid at 

the rates quoted in the Schedule of Quantities where applicable or otherwise at such rates 

and prices as may be fixed within the terms of the Contract.  

8 BIDDER shall be deemed to have allowed in his rates the provision, maintenance and final 

removal of all temporary works of whatsoever nature required for the proper execution of the 

works, except for those temporary works for which specific items have been provided in 

Schedule of Quantities.  

9 Abbreviations used are as under : 

i) No. Number 

ii) Cu m Cubic metre 

iii) Sq m           Square metre 



 

131 of 211 

 

iv) M Metre 

v) LS Lump sum 

vi) MT Metric Ton 

vii) Kg Kilogram 
 

 
 
 
 
 
 

Place :                          Signature and seal of bidder 

 
Date: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 .................................................................................................................................................  
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Schedule-B 
Material Testing Plan (MTP) and Quality Assurance Plan 

 
 
Necessary MTC needs to be submitted by the contractor for all the materials purchased. Material 
testing as per following minimum requirements as per the relevant IS code shall be conducted at 
approved 3rd party testing laboratories accredited by NABL at no extra cost to the Bank. Rate of 
conducting tests for the material shall be included in the respective items wherein the intended 
materials are to be used or used.  

 

Sl.No  Material  Frequency  

1 Plywood  Once for each sample   

2 Structural steel for undercarriage  Once selective sample  

3 Laminate  Once 

 
 
 

*********** 
 
 
 
 
 
 
 
 
 
 
 
 

Place :                                                      Signature and seal of bidder 

Date: 
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Schedule-C 
 

SAFETY CODE 
1) First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept 

in a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground/floor. 

4. No portable single ladder shall be over 8m in length. The width between the side rails shall not 

be less than 30cm (clear) and the distance between two adjacent rungs shall not be more than 

30cm. When a ladder is used, an extra mazdoor shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5m of the edge of the trench or half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 

fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

8. Workers employed on mixing and handling materials such as asphalt, cement mortar or concrete 

and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye shields and 

gloves. 

10. No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

11. Suitable facemasks should be supplied for use by the workers when the paint is applied in the 

form of spray or surface having lead paint dry rubbed or scrapped. 

12. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

13. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition. 

14. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 

quality and adequate strength and free from defects. 
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Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the country. 

FIRE SAFETY CODE 

1. Cutting / drilling machine and other electrically operated equipment used at site shall be plugged 

into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

3. Electrical power cables/wires used shall not have any joints and shall be properly rated. 

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 

5. Before commencing the welding work for the first time on any day, fire section shall be informed 

and only after the site inspection by the Fire officers/Personnel, work shall be started. 

6. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

7. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

8. Used paint drums shall be stored in specified store only after closing them properly. 

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug, etc., 

depending upon the requirement of the work shall be provided by the Contractor to the workmen to 

prevent occupational health hazards. 

10. The safety belt shall be provided by the Contractor and used by the workmen while working from 

height for more than 10’ from Ground level. 

11. None of the passages near lift lobby and staircases shall be used for stacking /dumping any kind 

of materials/waste. 

12. Both the staircase doors shall be normally kept closed. 

13. None of the fire extinguishers shall be removed/shifted from its designated location. 

14. Power supply shall be switched off from the mains when equipment is not in use. 

15. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 

16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner. 

17. Battery operated emergency light/torches shall be provided by the Contractor to the workmen 

while working beyond office hours 

 

Place :                          Signature and seal of bidder 

 
Date: 
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Schedule-D 
 

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE 
 

S. 
No. 

Description of the 
Document 

Remarks 

1 Contract Agreement. Certified true copies of the contracts  

2 Drawings One set of all architectural, structural, MEP and other drawings 
issued for the job well preserved by pasting canvass cloth and 
covered by transparent polythene paper 

3 Work Programme Chart Showing latest item wise progress plan  

4 Work instruction / 
Site order Book 
 

For issue of instructions by Engineer-in-charge or his representative 
at site in the course of day to day supervision .This book shall be in 
the form of Triplicate book with machine numbered pages. After 
recording the instructions, one copy shall be taken by Engineer-in-
Charge or his representative, another by the contractor and the third 
copy shall remain in the book on which the compliance shall be 
recorded by Contractor after taking required action. 

5 Material at site Register To record the material received and issued on daily basis by the 
contractor 

6 Labor Report and Daily 
Progress Register (DPR) 

To record the labour and Daily Progress Report (DPR) by the 
contractor 

7 Test Reports/ certificates 
for Materials/ equipments 

To maintain record of test reports/ certificates received from 
manufacturers 

8 Progress Review reports 
along with progress 
photographs 

To maintain record of progress  

9 File and Register for 
Extra/Variation Order  

To maintain record of extra/ variation items 

10 Hindrance register For recording the details of hindrances, reasons & its clearance with 
time period jointly signed by the Site Engineer/ Engineer-in-charge 
representative and the contractor's representative 

11 Log Book of defects  To record defects noticed during inspection 

 
 
 
 
 

Place :                          Signature and seal of bidder 

 
Date: 
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Schedule-E 
 

General Rules and Instructions to Bidders - Information 
 

Bids in Two Bids 
System 

1 Tender Inviting Authority – 
The Regional Director, 
Reserve Bank of India, 
Estate Office 
Main Office Building 
Shahid Bhagat Singh Marg 
Mumbai  
Tel No.   – 022 22603338 

  Name of the Work – RENOVATION OF 3 FLATS AT BANK’S OFFICERS’ 
QUARTERS, TMC (OLD TOWER), PAREL, MUMBAI- PHASE IV (2026) 

 
 

  Office –  
Mumbai Estate Office, Second Floor, Main Office Building, Reserve bank of 
India, Mumbai – 400001 
 

 2,14 Due Date and Time for receipt of Tender/ Bid – 20-04-2026  at 2:00 PM 

 Tender Submission mode :- E- Tender. 

Clarifications 

and pre-Bid 

Meeting 

5 Date and Time of Pre-Bid Meeting -   30-03-2026  at 11:30. AM 
Venue   - Meeting room in the Estate Office, Estate Office, Reserve Bank 
of India, Shahid Bhagat Singh Marg, Fort, Mumbai-400001 

Earnest Money 

Deposit 

4(iii) 
and 
11 

EMD – Rs.56,420/-   in the form of Bank Guarantee as per proforma, NEFT, 
DD. DD/BG shall be obtained in the favour of the Employer and as per the 
details in NIT. A/c of the NEFT is also available in the NIT 

Opening of 

Bids 

16 Date of opening of tenders/ bids (Part-I) – 20-04-2026  at 2:30 PM 

Bid validity 17 Bid validity – 3 Months from date of opening of Part I. 

Time for 

Completion of 

work 

23 Time allowed to complete the work – 6 months from 10th day of work order 

(2.5 months per flat including 2 weeks of electrical work and no noisy 

work on Saturdays, Sundays & Bank’s holidays) 

Last dated of 

submission of 

documents 

pertaining to 

PQ criteria  

 ----- 

 
 

Place :                          Signature and seal of bidder 

 
Date 
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Schedule-F 
 

General Conditions of the Contract - Information 
 

Definitions   

 2)  

  i)  Name of Work – RENOVATION OF FLATS  AT BANK’S 
OFFICERS’ QUARTERS, TMC (OLD TOWER), PAREL, 
MUMBAI- PHASE IV (2026) 
 

  ii) The Site – Bank House, Near Mantralaya, Mumbai 

 

  iii) Employer –  
The Regional Director, Reserve Bank of India, Mumbai 
 

  xii) The Engineer-in-charge  – Assistant General Manager(Tech), 
Reserve Bank of India, Mumbai 

  xxii) The percentage mentioned to cover all overheads and profits – 
15% 

Discrepancies 

and 

Adjustment 

of Errors 

(order of 

preference) 

 

8.2 The Competent Authority - Regional Director, Reserve Bank of India, 
Mumbai 
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CLAUSES OF CONTRACT 
 

Performance 
Guarantee 

CLAUSE 1 

(i) Time allowed for submission of Performance Bank Guarantee/ credit of 

PBG amount from the date of award of work – 14 days 

(iii) If  Performance Guarantee is not submitted or amount against PBG is not 

deposited by contractor within 28 days as above, an amount equivalent 

to the PBG may be withheld from the vendor’s bill, until submission of the 

PBG or completion of contractual obligations. Delay in submission of 

PBG/ crediting PBG amount will be penalized at prevailing Bank’s rate 

Recovery of 
Security Deposit 

CLAUSE 1 A 

Retention percentage – 5% from every bill subject to 5% of the contract price 

Incentive for 

early completion 

 

CLAUSE 2 A 

Clause 2 A shall not be applicable for this contract. 

Compensation 
for Delay 

CLAUSE 2 

Authority for fixing compensation under clause 2 – The Regional Director, 

Reserve Bank of India, Mumbai 

 Compensation for Delay  

(i) The work shall throughout the stipulated period of the contract be 

proceeded with all due diligence and if the Contractor fails to complete the 

work within the specified period he/they shall be liable to pay compensation 

for delay at the (Rs.2351/- per week per flat) 

(ii) If the Contractor fails to maintain the required progress of the works by 

the completion time stipulated in the Contract or within any extended time 

under time extension Clause and the employer certifies in writing that in 

her/ his opinion the same ought reasonably to have been completed, the 

Contractor shall pay the Employer the sum named as “Liquidated 

Damages” for the period during which the said works shall so remain 

incomplete and the Employer may deduct such damages from any moneys 

due to the Contractor. In case, the contractor does not achieve a particular 

milestone(s), if any, mentioned in the Contract or rescheduled milestone(s) 

in terms of time extension clause, the amount mentioned for missing 
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milestone shall be withheld (as per the method given below) to be adjusted 

against the liquidated damages levied at the time of completion of contract. 

Withholding of payments on failure to achieve a milestone shall be 

automatic and without any notice to the Contractor. However, if the 

Contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor 

fails to make-up for the delay before the subsequent milestone(s), the 

amount mentioned against each missed milestone shall also be withheld. 

No interest whatsoever shall be paid by the Bank on such withheld 

amount/s. The delay period shall be calculated from the stipulated date of 

occurrence of a milestone until the date when the milestone is actually 

achieved, however, the amount to be withhold from a R.A. bill before 

reaching to a particular milestone(s) shall be calculated for the delay until 

the date of R.A. bill. The application of liquidated damages shall not effect 

a change in the milestone or release the Contractor of her/ his obligation 

to improve the progress of work. The contractor hereby specifically agrees 

and authorizes the Employer to deduct such liquidated damages, if any, 

from any instalment of payment becoming due and payable to the 

contractor in terms of this contract or from the retention money.  

Milestones Chart (NOT APPLICABLE) 

Milestone Due date from Scheduled 

date of commencement 

Milestone Target 

amount 

Project Start 0 0 

Milestone 1: 

Dismantling of 

tiles/plaster/ old 

windows and 

repair to plaster/ 

screed concrete. 

45 Days  Rs. 10,00,000/-  

Milestone 2: 

Providing and 

fixing granite 

frame, screed 

concrete 

65 Days  Rs. 15,00,000/-  
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Milestone 3: 

Internal plumbing 

work 

100 Days  20,00,000/- Lakh   

Milestone 4:  

P/f of dado/ 

flooring tiles.    

200 Days  30,00,000/- Lakh  

Milestone 5:  

P/f of vanity was 

basin, shower 

panel, shower 

enclosure, 

wooden doors, 

plumbing fitiings 

and fixtures.    

250 Days  Rs. 40,00,000/-  

Milestone 6: 300 days Full and final value 

of the work 

 

i. The liquidated damages is 0.25% per week of delay. 

ii. Withhold amount for not achieving Nth milestone will as per the following formula 

A(N) = (0.0025/7)*(DR-DN)*(TN-T(N-1)) where T(N-1) will be zero if Nth milestone is 

the first in the series of delayed milestones. 

 

iii. Gross Withhold amount for current RA bill: The withhold amount shall be 

calculated as follows: 

(a) Withhold amount for milestones achieved with delay till previous RA Bill = P 

(b) withhold amount for milestones achieved with delay during current RA bill = 

Q 

(c) withhold amount for milestone due but not achieved till current RA bill. = R 

P = A(1)+A(2)+…..+A(N-X-1) 

Q = A(N-X) 

R=(0.0025/7)*((DR-D(N-X+1))*(T(N-X+1)-T(N-X))+(DR-D(N-X+2))*(T(N-X+2)-T(N-

X+1)+…………..…+(DR-DN))*(T(N)- T(N-1)) 

 

iv. The value of A(N-X) will freeze for all subsequent bills till the Nth milestone is 

achieved. 

Note:  

(i) The withhold amount against not achieving milestone would remain withhold unless 

a milestone due on the RA bill date is achieved. 

(ii)  The withhold amount would be released in case of achieving all due milestones 

on the RA bill date 
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Time and 

Extension for 

Delay 

 

CLAUSE 5   

Clause 5 shall be applicable along with 5.1, 5.2 wherever applicable as per the cost 

of estimate.  

Time allowed for completion of work – 6 months from 10th day of work order 

(2.5 months per flat including 2 weeks of electrical work and no noisy 

work on Saturdays, Sundays & Bank’s holidays). Date of 

commencement: 10th day from the date of award of work. 

 (i) Authority for granting Extension of Time – Regional Director, Reserve 

Bank of India, Mumbai 

 (ii) Shifting of date of commencement in case of delay in handing over of site 

– Engineer-in-charge 

Measurements 

of Work Done 
CLAUSE 6 or CLAUSE 6A 

Clause applicable – 6A 

Payment on 

Interim Certificate 

to be Regarded 

as Advances 

 

CLAUSE 7 

 Gross va l ue  o f  work done together with net payment/ adjustment of 

advances for material collected, if any, since the last such payment eligible 

for raising Running Account bill (Interim payment) – Rs 05.00 Lakhs. 

Payment shall only be reckoned for the finished product reaching at 

site.  

No secured advance shall be considered for material procured.   

 Retention percentage for Interim Certificates – 5% from every bill 

 Retention period for the Retention Money – Up to successful completion of 

Defects Liability Period (DLP) 

 Installment due after Completion - Amount equal to EMD or release of Bank 

Guarantee submitted by contractor towards Earnest Money Deposit (EMD) 

 
Running Account Bill: 

(a) An Ad-hoc payment of not less than 75% of eligible amount of 

Running Account (R.A.) Bills will be released within 10 working days 

of the receipt of bill pending test checking of work, detailed scrutiny 

of the bill 
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(b) The balance amount will be released after final checking of the bill 

within 1 month of submission of bill of the measurements, documents 

etc. 

(c) In case there is significant discrepancies observed in the bill 

submitted and certified value, the next time the release of 75% 

payment within 10 working days shall not be considered. 

 
CLAUSE 9 

Payment of 

Final bill 

Period of honoring final certificates- 3 months from the date of receipt of 
complete bill along with all the documents as specified in Special 
Conditions of Contract 

Mobilisation advance  
CLAUSE 10A.ii 

No request for mobilisation advance shall be considered for this tender. 

Action in case Work 

not done as per 

Specifications 

CLAUSE 11 A 

Authority for accepting reduced rate – Regional Director, Reserve Bank of India, 
Mumbai 

Deviations/  

Variations Extent 
and Pricing 

CLAUSE 12 

 
Deviation limit beyond which clause 12.2 C shall apply – 25% beyond the tender 
item quantity specified in the Schedule of Quantity 

Deviation - 

Deviated 
Quantities and 
Pricing 

Contractor Liable 
for Damages, 
defects during 
defect liability 
period 

CLAUSE 17 

Defects Liability Period – 12 months from the date of completion and handing over 
the Completion Certificate to the Employer 
 
Competent Authority for deciding reduced rates – Regional Director, Reserve bank 
of India, Mumbai 

Settlement of 
Disputes & 
Arbitration 

 

CLAUSE 24 

Competent Authority for referring the dispute – Regional Director/Officer in Charge, 
Reserve Bank of India, Mumbai 
 
Place of Arbitration –Mumbai, India 

Insurance in 
respect of 
damages to 
Persons and 
Property 

 

CLAUSE 31 

Contractor shall take following Insurance Policies: 

1) Contractor’s All Risk Policy for the full Contract Value and 

available upto completion of the work. 
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2) Workmen Compensation Policy for all workmen deployed at site. 

Minimum limit of coverage under the policy shall be Rs 5 lakhs per 

person for any one accident or occurrence and Rs 10 lakh in 

respect of damage to property for any one accident or occurrence. 

Policy shall be available up to the completion of Defect Liability 

Period. 

3) Policy covering accidents to staff, Engineers, supervisors and 

others who are not governed by Workmen’s Compensation Act.  

Employment of 
Technical Staff 
and employees 

 

CLAUSE 32 

Minimum required Personnel at site shall be as below, failing which 
recovery at the specified rates as below shall be effected from the 

contractor: 

  
Sr. 

No. 

 

Designation 

Minimum 

No. of 

personnel 

Minimum 

Professional/ 

Technical 

Qualification 

Minimum 

years of 

Relevant 

Experience 

Rate of 

recovery 

per head 

per day for 

non- 

compliance 

1 Site 

supervisor 

(Civil) 

(Full time) 

1 no B.E./ B.Tech./ 

Diploma 

02 ₹ 1,000 

2 Site 

supervisor * 

(Electrical/AC 

etc.) 

- B.E./ B.Tech./ 

Diploma 

- - 

Note - * Project Manager/Site Supervisor shall be posted to site during the 

progress of work as and when required. 
 

 
 

Place :                          Signature and seal of bidder 

 
Date: 
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Schedule-G 
 

INTEGRITY PACT  
 
 

INTENTIONALLY LEFT BLANK  
 
 
 
 

 
 
 

Place :                          Signature and seal of bidder 

 
Date: 
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Schedule-H 
 

IMPORTANT INSTRUCTIONS FOR E - PROCUREMENT 
  

Bidders are requested to read the terms & conditions of this tender before submitting their 

online tender.   

1  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

Process of e-Tender :  

A) Registration: The process involves contractor’s registration with MSTC 

E-procurement portal which is free of cost. Only after registration, the 

contractor(s) can submit his/their bids electronically. Electronic Bidding for 

submission of Technical Bid as well as Commercial Bid will be done over the 

internet. The Contractor should possess Class III signing type digital 

certificate. Contractors are to make their own arrangement for bidding from a 

P.C. connected with Internet. MSTC is not responsible for making such 

arrangement. (Bids will not be recorded without Digital Signature).  

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID  

HAS TO BE SUBMITTED ON-LINE AT 

www.mstcecommerce.com/eprochome/rbi  

1).Contractors are required to register themselves online with 

www.mstcecommerce.com→ e-Procurement → PSU/Govt depts → Select 

RBI Logo → Register as Contractor→ Filling up details and creating own user 

id and password → Submit.  

2). Contractors will receive a system generated mail confirming their 

registration in their email which has been provided during filling the 

registration form. In case of any clarification, please contact RBI/MSTC, 

(before the scheduled time of the e-tender).  

Contact person (RBI, _________):  

1. Shri. Ravindra Patil, Manager (Tech-Civil.) Mobile Number- 
9833139272, email ID:  rbpatil@rbi.org.in 

2. Shri. Siddharth Singbal, AGM(Tech-Civil) Mobile Number- 9004393522, 
email ID:  spsingbal@rbi.org.in 

3. Shri. Nirav Patel (Assistant Manager–9979504460)   ntpatel@rbi.org.in 
for e-tender query  

4. Shri Dhiraj P, Manager, No. 9711065776 (for e-tender queries)- mail ID: 
dhirajp@rbi.org.in 
  

Vendors are required to register themselves online with 

Contact person (MSTC Ltd):  

HO Central Help Desk: (For contractors) 

http://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/
mailto:rbpatil@rbi.org.in
mailto:spsingbal@rbi.org.in
mailto:ntpatel@rbi.org.in
mailto:dhirajp@rbi.org.in
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Phone Number :07969066600 

Email ID: helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject 

while sending emails) 

WRO Helpdesk:7651915418/02269856817/02269856800 

Contact Person: Mr. Tanmoy Sarkar, Deputy Manager: 8349894664 – 

wroopn11@mstcindia.in  

Availability: 9:30 AM to 5:00 PM on all working days for all technical issues 

related to e-Tenders, System settings etc. 

 

 B) System Requirement:  

i B) System Requirement:  

i) Windows 7 or above Operating System 

ii) IE-9 and above Internet browser 

iii) Signing type digital signature  

iv) Latest updated Java Version (JRE- Windowsx86 Offline) software to be 

downloaded and installed in the system.  

For details, Contractor may refer to the DOWNLOAD SYSTEM SETTING 

GUIDE available https://www.mstcecommerce.com/eprocn/   

 

2  A) Part I - Techno-Commercial bid will be opened electronically on specified 

date and time as given in the NIT. 

(B) Part II - Price bid will be opened electronically of only those bidder(s) whose 

Part I - Techno-Commercial Bid is found to be Technically and Commercially 

acceptable by RBI, Premises Department, Central Office/Estate Department -

mailto:helpdeskho@mstcindia.in
mailto:wroopn11@mstcindia.in
https://www.mstcecommerce.com/eprocn/
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-----------. Such bidder(s) will be intimated about the date of opening of Part II - 

Price bid, through email. 

Note: 

The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence please submit your most competitive prices 

while submitting the price bid. However, in case the lowest rate appears to be 

reasonable taking into account the prevailing market conditions, the order may 

be awarded to the lowest bidder and if the rate is still considered high, action 

as per prevailing instruction/guideline shall be taken 

3  All entries in the tender should be entered in online Technical & Commercial 

Formats without any ambiguity.  

4 Special Note towards Transaction fee:  

The bidders shall pay the transaction fee using “Transaction Fee Payment” 

Link under “My Menu” in the Contractor login. The contractors have to select 

the particular tender from the event dropdown box. The Contractor shall have 

the facility of making the payment either through NEFT or Online Payment. On 

selecting NEFT, the Contractor shall generate a challan by filling up a form. 

The Contractor shall remit the transaction fee amount as per the details printed 

on the challan without making change in the same. On selecting Online 

Payment, the Contractor shall have the provision of making payment using its 

Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s 

designated bank account, the transaction fee shall be auto authorized, and the 

Contractor shall be receiving a system generated mail.  

Bidders may please note that the transaction fee should be deposited by 

debiting the account of the bidder only; transaction fee deposited from or by 

debiting any other party’s account will not be accepted. Contractors are 

advised not to deposit cash in bank as it becomes difficult to ascertain the 

details of the remitter from such cash transactions. Transaction fee is non-

refundable. 

A Contractor will not have the access to online e-tender without making the 

payment towards transaction fee. In case of failure to make payment towards 

Transaction fee for any reason, the contractor, in term, will not have the access 

to online e-tender. 

The bidders should submit the transaction fee well in advance before the last 

date of submission of e-Tender as they will be activated for bid submission 

only after receipt of transaction fee by MSTC and they will have sufficient time 

to submit the bid. 
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5 Contractors are instructed to use Upload Documents link in My menu to 

upload documents in document library. Multiple documents can be uploaded. 

Maximum size of single document for upload is 5 MB. 

Once documents are uploaded in the library, contractors can attach 

documents through Attach Document link against the particular e-Tender. 

Please note that if the documents are not attached to any e-Tender, the same 

cannot be downloaded by RBI, Premises Department, and it will be deemed 

that the Contractor has not submitted the documents. For further assistance 

please follow instructions of Contractor guide. 

6 Information about tenders /corrigendum, notices, correspondence, etc. to the 

bidder(s) shall be sent by email only during the process till finalization of e-

Tender by RBI, Premises Department as well as by MSTC (e-procurement 

service provider). Hence the bidders are required to ensure that their email 

address provided is valid and updated at the stage of registration of Contractor 

with MSTC (i.e., Service Provider).  Bidders are also requested to ensure 

validity of their DSC (Digital Signature Certificate). 

7 (i)    Please note that there is no provision to take out the list of parties 

downloading the e-Tender document from the web site mentioned in NIT. As 

such, bidders are requested to see the Bank’s/MSTC website/ (in case of 

empanelled bidders, the email ID given to Bank at the time of application of 

empanelment) once again before the due date of e-Tender opening to ensure 

that they have not missed any corrigendum uploaded against the said e-

Tender after downloading the e-Tender document. The responsibility of 

downloading the related corrigenda, if any, will be of the bidders only. 

a) (ii)   No separate intimation in respect of corrigendum to this NIT (if any) 

will be sent to tenderer (s) who have downloaded the documents from web 

site. Please see website https://www.mstcecommerce.com/eprocn/ of 

MSTC Ltd. 

8 E-tender cannot be accessed after the due date and time mentioned in NIT.  

9 Bidding in e-tender:  

a) Contractor(s) need to submit necessary EMD, E-Tender fees (if any) and 

Transaction fees separately for the e-tender to be eligible to bid. Transaction 

fees are non-refundable. No interest will be paid on EMD. EMD of the 

unsuccessful contractor(s) will be refunded by the tender inviting authority as 

per terms of the tender.  

b) The process involves Electronic Bidding for submission of Technical and 

Commercial Bid.  

https://www.mstcecommerce.com/eprocn/
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c) The contractor(s) who have submitted transaction fee can only submit their 

Techno-Commercial Bid and Price Bid through internet in MSTC website 

https://www.mstcecommerce.com → e-procurement → Common Portal → Bid 

Floor Manager → live event → Selection of the live event → Transaction fee 

→ Common terms → Attach Documents → Price Bid. 

Please Note: The Contractor after successful remittance of the transaction 

fees and EMD details, will get the attach documents and common terms tab 

enabled in their login. Post successful completion of this step, the contractors 

will be allowed to save the lot specific terms and submit their price bid against 

the lot through the portal or download and upload the excel file for submitting 

price bids, as the case may be. In case the attach documents and/or saving 

common terms step is unsuccessful, the tabs for saving lot specific terms and 

submitting price bid would be disabled. The status of whether the same is 

successful/pending would be displayed in the bid status button. 

d) The bidder should allow to run an application namely java appelet by accepting 

the risk and clicking on run. This exercise has to be done twice immediately 

after reaching the bid floor. If this application is not run, then the bidder will not 

be able to save/submit his bid. (for details refer Contractor guide & FAQ).  

e) First the Contractor needs to fill up the Commercial specification if any and 

save it. Then the Contractors should fill up the Techno-commercial bid. After 

filling the Techno-Commercial Bid, bidder should click ‘save’ for recording their 

Techno-Commercial bid. Once the same is done, the Price Bid link becomes 

active and the same has to filled up and then bidder should click on “save” to 

record their price bid. Then once both the Techno-Commercial bid & price bid 

has been saved, the bidder can click on the “Final Submission” button to 

register their bid. 

NOTE: After clicking the final submission “Delete bid” option would be shown.  

If the Contractor wants to delete the bid after final submission and re submit 

the bid, then he/she should click delete bid and resubmit the same and again 

click final submission. 

f) In all cases, Contractor should use their own ID and Password along with 

Digital Signature at the time of submission of their bid.  

g) During the entire e-tender process, the contractors will remain completely 

anonymous to one another and also to everybody else.  

h) The e-tender floor shall remain open from the pre-announced date & time and 

for as much duration as mentioned above.  

i) All electronic bids submitted during the e-tender process shall be legally 

binding on the contractor. Any bid will be considered as the valid bid offered 
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by that Contractor and acceptance of the same by the Buyer will form a binding 

contract between Buyer and the Contractor for execution of supply/work. Such 

successful tenderer shall be called hereafter SUPPLIER/CONTRACTOR.  

j) It is mandatory that all the bids are submitted with digital signature certificate 

otherwise the same will not be accepted by the system.  

k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 

tender in full or part as the case may be without assigning any reason thereof.  

l) No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any Contractor confirms his 

acceptance of terms & conditions for the tender. 

m) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted 

should be in Indian Rupee as per UOM indicated in the e-tender floor/tender 

document. 

n) Any order resulting from this tender shall be governed by the terms and 

conditions mentioned therein. 

o) The online e-Tender should be submitted strictly as per the terms and 

conditions and procedures laid down in the website 

https://www.mstcecommerce.com/eprocn/. No deviation to the technical and 

commercial terms & conditions are allowed. 

p) The tender inviting authority has the right to cancel this e-tender or extend the 

due date of receipt of bid(s) without assigning any reason thereof. 

Contractors are requested to read the contractor guide and see the video in 

the page https://www.mstcecommerce.com/eprocn/ to familiarize them with 

the system before bidding. 

10 All the above documents duly signed and sealed on all pages shall be 

uploaded on MSTC website and same will be downloaded at the time of 

opening Part I of tender for examination by the Bank. The documents uploaded 

by bidder(s) will be scrutinized.  The contractor should submit the original of 

the documents to the Bank when demanded for further tendering process, or 

afterwards. In case any of the information furnished by the bidder is found to 

be false during scrutiny, EMD of defaulting bidder(s) will be forfeited. Punitive 

action including suspension and banning of business can also be taken against 

defaulting bidders. 

11 The Bank will evaluate the said reports before evaluation of price bid of the 

tenders. If any tenderer is not found to possess the required eligibility for 

participating in the tendering process at any point of time, the Bank reserves 

the right to reject his offer even after opening of Part-I of the tender. The Bank 

is not bound to assign any reason for doing so.  
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12  The Bank is not bound to accept the lowest tender and reserves the right to 

accept either in full or in part any tender. The Bank also reserves the right to 

reject all the tenders without assigning any reason there for.  

 
 
Place :                          Signature and seal of bidder 

 
Date: 
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Schedule VIII  

Annexure -I 
 

      

Pre-qualification/Eligibility Criteria forms (NOT APPLICABLE) 

 
 

Format 1 

1(a)  Name of the Contractor/firm  :   

2  Details of registration of the firm : 
whether Sole Proprietorship/ 
Partnership firm /Private Limited/ 
Limited or Cooperative Body etc 

: 

  

2(a)  
Name of the proprietor or Partners./ 
directors :  

: 
  

3(a)  Registered Address:   :   

3(b) Address for correspondence   :   

4(a) Contact Person  :   

4(b) Designation  :   

4(c)  Telephone :   :   

4(d) Mobile no.  :   

4(e FAX/Tele-fax:  :   

4(f)  e-mail id  :   

5 GST Registration details and no.  :   

5(a) 
Details of registration of labour, ESI, 
EPF if any  

: 
  

6 
Number of years of experience of 
contractor / Firm of contractor in the 
field.  

: 
  

7 

In case the company is subsidiary, the 
involvement, if any, of the Parent 
Company in the Bank’s proposed 
work :  

: 

  

8 Was the applicant ever required to 
suspend the eligible works for a 
period of more than six months 
continuously after commencement? If 
yes, then furnish the reasons thereof. 

: 

  

9 Has the agency or any constituent 
partner in case of partnership firm, 
ever abandoned the awarded works 
before their completion? If so, give 
name of the project and reasons for 
abandonment. 

: 
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10 Has the agency or any constituent 
partner in case of partnership firm, 
ever been debarred /black-listed for 
competing in any organization at any 
time? If so, give details 

: 

  

11 Has the agency or any constituent 
partner in case of partnership firm, 
ever been convicted? 

:   

12 Whether the agency is involved in 
frequent civil suit /litigations in the 
contracts/being executed now. If yes 
please furnish the details in proforma 
given below. 

: Yes/No 

13 Whether the firm has carpentry 
factory in their name 

: Yes/No 

14 
Built up area of the factory  : __________ sqft  

     15  Copy of the valid statutory permission 
for the carpentry factory in the name 
of the bidder mentioning minimum 
BUA 50000.00 sqft  provided. 

 Yes/No 

 
 
 
 
 

Sl no  Name of  

the project and 

Employer  

Nature 

of work  

Work order 

No and 

Date  

Present 

stage of 

work  

Value of 

contract  

Brief details of 

litigation  

1.   2.   3.   4.   5.   6.   7.   

              

 
 
* Attach all supporting documents  
 
 
 
 

Signature of bidder  
   

Name & Designation    
  

Date and Place  
  

Office Seal: 
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Format 1A 
 

List of Technical Personnel, Giving Details about their Technical Qualifications, Experience including that in RBI (NOT 
APPLICABLE) 

 

Sr. 

No.  

Name  Age  Qualifications  Construction 

experience  

Nature of 

works 

handled  

Name of the 
projects 
handled  

costing more 

than ₹ lakh  

Date from 
which  

employed in 
your  

organisation  

Indicate special experience 
(if any) such as Advanced  
Construction management 
techniques like CPM/PERT  

and indicate projects in 

which such techniques were 

employed if any   

1.  2.   3.   4.   5.   6.   7.   8.   9.   

                  

                  

                  

                  
  

  
  

  

 

Signature of the bidder with seal  

 
 
 
 
 
 
 
 
 
 

 



 

 

155 of 211 

 

Format 2  
  

PREVIOUS WORK EXPERIENCE  (NOT APPLICABLE) 

  

List of important similar works executed by the contractor/firm   

(including works completed prior to on or before 30.11.2025)  

  

Sl 

no  

Name 

of 

similar 

work 

and 

location  

Nature of 
work 

involved in 
the contract 

(e.g.  
Renovation 

of office 

building, 

residential 

quarters).  

Name of the 
owner/ client 

and  
Architect. Also 

indicate 
whether  

Government 
or Semi- 

Government 
or  

Private Body 

with full 

postal 

address.  

Cost of work  Period of completion  Reason 
for  

delay, if 

any  

Whether 
work was  

left  

incomplete  

or contract 
was  

terminated 

from either 

side?  

Litigation/ 

Arbitration 

, if any 

with 

details.  

Any 
other  

relevant  

informati 

on.  

Date  of 

commencem 

ent of work  

Scheduled  

date  of  

completion    

Actual 

date  

of 

completion   

Contract 

Amount ( ₹ 

lakh)  

Actual 
value of 

work done   

( in ₹ 

lakh)  

1.  2.  3.  4.  
  

5 a  

  

5 b  
6a  6b  6c  7  8  9  10  

                          

                          

                          

                          

Attach supporting documents, entries without supporting documents will not be considered   
  

Signature of the bidder with seal  
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Format 2A  
List of important similar works ‘On Hand’ (NOT APPLICABLE) 

.  

Sl 

no  

Name of the 

wok and  

location   

Nature of work 

involved in the 

contract  

Name of the owner 

and Architect  

Whether  

Government or 

Semi- Government 

or Private Body with 

full postal address.  

Contract  

Amount in ₹  

Completion Period  Present stage of 

work with reasons 

if the work is  

getting delayed  

Any other relevant 

information   

Stipulated  Expected      

1  2  3  4  5  6(a)  6(b)  7  8  

                  

                  

                  

  

  

  

Signature of the bidder with seal  
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Format 3  
PREVIOUS EXPERIENCE (NOT APPLICABLE) 

  
  

Details of similar work/s (qualifying) completed during last five years ending 30.11.2025  (The 

work/s costing above the minimum value specified in pre-qualification criteria)    

Sl 

no  

Name of  

similar 

work 

and 

location  

Nature of 

work 

involved in 

the contract 

 (e.g. 

Renovation 

of office 

buildings/ 

residential 

quarters).  

Name of the 
owner/ 
client and 
Architect. 
Also 
indicate 
whether 
Government  
or  Semi-  

Government 
or 
 Privat
e  

Body with full 

postal 

address.  

Name, e-mail  

ID, telephone 
( land line 

and mobile) 
nos.,  

Fax no. of 
the contact  

executive ( 

the person  

of bidders 

client who 

can be 

contacted  

by the 

bank in 

case it is 

so 

needed).  

Cost of work  Period of completion  Reason  

for 

delay, if 

any  

Whether 
work  was  

left  

incomplete 

or contract 

was 

terminated 

from either 

side?  

Litigatio 

n/Arbitra 

tion, if 

any with 

details.  

Any 

other 

relevant 

informati 

on.  

Date of 

commen 

cement 

of work  

Schedule 
d date of 
completio 
n    

Actual 

date 

 

of 

completi 

on   

Contract  

Amount 

(  

₹ lakh)  

Actual  

value 
of 
work 
done   

( in ₹ 

lakh)  

1.  2.   3.   4.   
 5.    6 a  6b  

7a  7b  7c  8  9  10  11  

                            

                            

                            

 Signature of the bidder with seal  
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Format 3A 
CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR (On Client’s Letter Head) 

(NOT APPLICABLE) 

      Name & address of the Client    :  

      Details of Works executed by Shri /M/s            :  

 

1. Name of work with brief particulars            :  

2. Agreement No. and date      :  

3. Agreement amount                                   :  

4. Date of commencement of work                :  

5. Stipulated date of completion        :  

6.  Actual date of completion      :  

7. Details of compensation levied for delay (indicate amount) if any :  

8. Gross amount of the work completed and paid      :  

9. Name and address of the authority under whom works executed  :  

10. Whether the contractor employed qualified Engineer during execution of work ?  

11. i) Quality of work (indicate grading)      :   Outstanding/Very Good/ Good/Satisfactory/poor  

ii) Amt. of work paid on reduced rates, if any.  

 

12. i) Did the contractor go for arbitration?  

                  ii) If yes, total amount of claim  

                 iii) Total amount awarded  

13. Comments on the capabilities of the contractor.  

a) Technical proficiency     :    Outstanding/Very Good/ Good/Satisfactory/poor  

b) Financial soundness     :    Outstanding/Very Good/Good/Satisfactory/poor  

c) Mobilization of adequate T&P   :    Outstanding/Very Good/Good/Satisfactory/poor  
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d) Mobilization of manpower    :    Outstanding/Very Good/Good/Satisfactory/poor  

e) General behaviour      :    Outstanding/Very Good/Good/Satisfactory/poor  

                        

Signature of the Reporting Officer* with Office seal    

Note: (i) All columns should be filled in properly  

(ii)  * Clients Report/certificate (a) for each of qualifying similar completed works carried out for Government/ 

public sector companies, the certificate should be signed by the concerned Executive Engineer or an 

officer in an equivalent or higher rank (b) for each of the qualifying similar completed works carried out 

for Private companies shall accompany Tax deduction at source, TDS certificate has to be submitted for 

proving the credentials/contract amount.  
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Format 4 
F

FINANCIAL STATUS (Not applicable) 

 
  

Sr.no.  Details   Assessment Year   

  

₹ in lakh  

  

₹ in lakh  

  

₹ in lakh  

  

₹ in lakh  

1  Annual financial turn over certified 

by Charted Accountant.  

        

2  Income Tax returns for the year   NIL        

  

Note:  

i.  Statement shall be supported by copies of audited financial statements/ accounts of the business of 

the bidder duly certified by a Charted Accountant. The Income Tax Clearance Certificates / Income 

Tax Assessment orders along with the latest final accounts of the business of the contractor duly 

certified by a Chartered Accountant, copied of the Income Tax clearance Certificate/ Income Tax 

assessment orders along with the latest final accounts of business of the contractor duly certified by 

a Charted Accountant as a proof creditworthiness.  

  

  

Signature of the bidder with seal  
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Format 5 
  

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK (NOT APPLICABLE) 
 
(On Bankers’ Letter Head)  
To,  
Shri…………..  
Regional Director /CGM Officer -in-Charge                                                                                                                                                           
Reserve Bank of India  Estate Department,   
……….Office, ………  
  
     
    
This is to certify that to the best of our knowledge and information M/s. /Shri.............. a customer of our 
bank having marginally noted address, are/is respectable and can be treated as good  for   any  
engagement  up   to   a   limit   of  ₹..............(Rupees  
............................................................). This certificate is issued without any guarantee or responsibility on 
the bank or any of its officers.      
     
     
   
For the Bank with Name, Designation & Seal    
  
Note:- (i) Bankers' certificates should be on letter head of the Bank   
(ii) In case of partnership firm, certificate to include names of all partners as recorded with the Bank. 
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Format 5A  
Details of Bidder’s Banker (NOT APPLICABLE) 

 

1  Name and full Address of the Banker    

2  Name of contact executives, Email ID, 

contact numbers (land line and 

mobile), Fax number etc.   

(The person can be contacted at the 

office of their banker by the Bank in 

case it is needed.)  

  

  

   

  

Signature of the bidder with seal  
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Intentionally Left Blank 
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Annexure -II 

Articles of Agreement 
 

(On Non Judicial Stamp Paper of appropriate value. Cost of the stamp paper has to be borne by the 

Contractor) 

यह करार की शतें मंुबई में ................................ 

को एक पक्ष भारतीय ररजिव बैंक नजसका कें द्रीय 

कायावलय मंुबई में है (इसके पश्चात नजसे नियोक्ता 

कहा गया है) और दूसरा पक्ष 

.............................................. है (नजसे इसके बाद 

ठेकेदार कहा गया है) के बीच हुआ है।  

ARTICLES OF AGREEMENT made the 

 .............................................................. day of 

 .............................................................. between 

the Reserve Bank of India having its Central Office 

at Mumbai (hereinafter called “the Employer”) of 

the one part and ....................................  

(hereinafter called “the Contractor”) of the other 

part. 

 

जबनक नियोक्ता बैंक के अविकारी क्वाटवर, 

‘टीएमसी’ ओल्ड, म ंबई में 3 फै्लटो ंका नर्ीकरण     

का काम करिािे का इचु्छक है और उसिे नकए जािे 

िाले कायों का ििवि करिे िाले नचि और निनिदेश 

तैयार नकए हैं। 

 

और जबनक उक्त रेखानचिो,ं निनशष्टताओ ं और 

मािाओ ंकी अिुसूची पर इसके पक्षकारो ंद्वारा या 

उिकी ओर से हस्ताक्षर नकए गए हैं। 

 

और जबनक ठेकेदार यहाूँ तय की गई शतों, निशेष 

शतों में उज्यिज्यखत शतों तिा संनिदा की शतों एिं 

मािाओ ंकी अिुसूची में बताई गई शतों पर (उक्त 

सभी को आगे सामूनहक रूप से “ उक्त शतें” कहा 

जाएगा), उक्त डर ोनिंग (रेखानचि) में दशावए और / या 

उक्त निनशष्टताओ ंमें िनिवत और उक्त मािाओ ंकी 

अिुसूची में दशावए कायव, िहाूँ पर तय की गई दरो ं

के अिुरूप, भुगताि के नलए देय रानश या ऐसी अन्य 

रानश जो उसके तहत देय हो (नजसको इसके बाद “ 

उक्त ठेका रानश” के रूप मे संदनभवत नकया 

जाएगा”) के अिीि कायव करिे के नलए सहमत है।   

WHEREAS the Employer is desirous of carrying 

out the work of RENOVATION OF 3 FLATS AT 

BANK’S OFFICERS’ QUARTERS, TMC (OLD 

TOWER), PAREL, MUMBAI- PHASE IV (2026) 

and has caused drawings and specifications 

describing the works to be done. 

 

AND WHEREAS the said drawings, the 

Specifications and the Schedule of Quantities have 

been signed by or on behalf of the parties hereto. 

 

AND WHEREAS the Contractor has agreed to 

execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth in the 

Special Conditions and in the Schedule of 

Quantities and Conditions of Contract (all of which 

are collectively hereinafter referred to as “the said 

Conditions”) the works shown upon the said 

Drawings and/or described in the said Specification 

and included in the Schedule of Quantities at the 

Respective rate therein set forth amounting to the 

sum as therein arrived at or such other sum as shall 

become payable there under (hereinafter referred 

to as “the said Contract Amount”). 
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अब यहााँ से इस प्रकार सहमवत बनी है NOW IT IS HEREBY AGREED AS 

FOLLOWS: 

उक्त संनिदा रानश के प्रनतफल में, जो नक इस करार 

में तय तरीके और समय के अिुसार भुगताि की 

जाएगी, ठेकेदार द्वारा उक्त रेखानचिो ंमें दशावए गए 

एिं उक्त निनशष्टताओ ंतिा मािाओ ंकी अिुसूची में 

िनिवत अिुसार काम को पूरा करिा होगा एिं शतों 

को कायावज्यित करिा होगा।  

In considerations of the said Contract Amount to be 

paid at the times and in the manner set forth in the 

said Conditions, the Contractor shall upon and 

subject to the said Conditions execute and 

complete the work shown upon the said Drawings 

and described in the said Specifications and the 

Schedule of Quantities. 

नियोक्ता ठेकेदार को संनिदा रानश या ऐसी अन्य 

रानश जो देय हो, का शतों मे उिेज्यखत माध्यम 

अिुसार और उनचत समय पर भुगताि करेगा। 

The Employer shall pay the Contractor the said 

Contract Amount or such other sum as shall 

become payable, at the times and in the manner 

specified in the said Conditions. 

उक्त शतों में "िासु्तकार" शब्द से इस संनिदा के 

तहत ििीिीकरि कायों की िासु्त योजिा और 

नडजाइनिंग आनद बिािे िाला 'िासु्तकार' अनभपे्रत  

होगा। 

The term “Architect” in the said conditions shall 

mean ‘Architect’ for the purpose of architectural 

planning & designing etc. of the Renovation works 

under this contract. 

भारतीय ररज़िव बैंक निमावि कायों के पयविेक्षि, 

नबलो ं के प्रमािीकरि, भुगताि और संनिदा के 

निनभन्न नियमो,ं शतों और पूिावपेक्षाओ ं के 

कायावियि के नलए सीिे व्यिस्था और प्रबंि 

करेगा। 

The Reserve Bank of India shall administer and 

directly arrange for supervision of works, 

certification of bills, making payments and 

implementation of various terms, conditions and 

stipulations of the contract. 

यहाूँ उज्यिज्यखत शतें और निनभन्न अिुसूनचयो ं को 

इस करार के भाग के रूप में पढ़ा और समझा 

जाएगा और यहाूँ मौजूद पानटवयां अपिी ओर से उक्त 

शतों द्वारा बंिे हैं, स्वयं को उक्त शतों को समनपवत 

करते हैं और उक्त शतों में उिेज्यखत अिुसार 

अपिी ओर से करार का निष्पादि करें गे । 

The said conditions and various schedules shall 

be read and construed as forming part of this 

agreement, and the parties hereto shall 

respectively abide by, submit themselves to the 

said Conditions and perform the agreements on 

their part respectively in the said Conditions 

contained. 

करार और यहाूँ उज्यिज्यखत दस्तािेज़ इस संनिदा 

का आिार बिाएूँ गे  

The agreement and documents mentioned herein 

shall form the basis of this Contract. 

 

यह संनिदा ि तो एक निनश्चत एकमुश्त संनिदा है और 

ि ही टुकडा कायव संनिदा है, बज्यल्क बैंक के 

अविकारी क्वाटवर, ‘टीएमसी’ ओल्ड, म ंबई में 3 

फै्लटो ंका नर्ीकरण     के संबंि में कायव करिे नक 

This Contract is neither a fixed Lump sum contract 

nor a Piece Work Contract but is a Contract to 

carry out the work in respect of RENOVATION OF 

3 FLATS AT BANK’S OFFICERS’ QUARTERS, 

TMC (OLD TOWER), PAREL, MUMBAI- PHASE 
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संनिदा है। दरो ंऔर संभानित मािाओ ंकी अिुसूची में 

निनहत दर पर या उक्त शतों में प्रदाि की गई दर पर 

िास्तनिक मापी गई मािा के अिुसार भुगताि नकया 

जािा है। 

IV (2026). To be paid for according to actual 

measured quantities at the rate contained in the 

Schedule of rates and Probable Quantities or as 

provided in the said Conditions. 

उक्त शतों में नििावररत तरीके के अिुसार  ठेकेदार 

नसनिल निमावि कायों से संबंनित सभी कायों, सेिेटरी 

कायव और नफनटंग, स्थायी जल आपूनतव, निद्युत 

इन्सटालेशि, नफनटंग, एयर कंडीशनिंग और अन्य 

संबंद्ध कायों से संबंनित सभी कायों को करिे के नलए 

हर उनचत सुनििा प्रदाि करेगा और इस तरह के 

कायों के पूरा होिे के बाद दीिारो,ं फशव आनद को हुए 

नकसी भी िुकसाि को पुि: ठीक करेगा।  

The Contractor shall afford every reasonable 

facility for the carrying out of all works relating to 

civil works, installation of sanitary work and 

fittings, permanent water supply, electrical 

installations, fittings, air conditioning and other 

ancillary works in the manner laid down in the said 

conditions and shall make good any damages 

done to walls, floors etc. after the completion of 

such works. 

नियोक्ता के पास इस संनिदा के पूिावग्रह के नबिा कायव 

के नकसी भी िसु्त (आइटम) को जोडकर या हटाकर 

या उसी के कुछ भाग को बिाए रखकर रेखानचि और 

कायव की प्रकृनत को बदलिे का अनिकार सुरनक्षत है। 

The Employer reserves to itself the right of altering 

the Drawings and nature of the work by adding to 

or omitting any items of work or having portions of 

the same arrived out without prejudice to this 

contract. 

 

ठेकेदार एतद््दिारा काम शुरू करिे और कायव 

पुरस्कार पि में निनदवष्ट पूरे काम को पूरा करिे के 

नलए सहमत है, नफर भी ऐसे फॉमव द्वारा नलज्यखत रूप 

में समय निस्तार के प्राििािो ं के अिीि (यािी 

समझौते के निलेख के माध्यम से या पिो ंके आदाि-

प्रदाि के माध्यम से) ई-मेल) जैसा नक पानटवयो ंद्वारा 

पारस्पररक रूप से नििवय नलया जा सकता है। 

समय को इस अिुबंि का सार मािा जाएगा। 

The contractor hereby agrees to commence the 

work and to complete the entire work as specified 

in the work award letter subject nevertheless to 

the provisions for extension of time in writing by 

such form (i.e. by way of a deed of agreement or 

by exchange of letters/e-mails) as may be 

mutually decided by the parties. 

Time shall be considered as the essence of this 

Contract. 

इस संनिदा के तहत नियोक्ता द्वारा सभी भुगताि 

केिल मंुबई में ही नकए जाएंगे।  

All payments by the Employer under this Contract 

will be made only at Mumbai 

इस करार से जुडे या नकसी भी तरह से उत्पन्न होिे 

िाले सभी नििादो ंको मंुबई में उत्पन्न मािा जाएगा 

और उसका नििावरि केिल मंुबई ज्यस्थत न्यायालय के 

अनिकार के्षि में होगा। 

 

All disputes arising out of or in any way connected 

with this agreement shall be deemed to have 

arisen at Mumbai and only Courts in Mumbai shall 

have jurisdiction to determine the same. 
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यह नक इस संनिदा के सभी अंशो ंको ठेकेदार द्वारा 

पूरी तरह से पढ़ा और समझा गया है। ठेकेदार निनिदा 

में दी गई मािा से अनिक मािा के भुगताि के नलए 

तब तक हकदार िही ं होगा जब तक नक बैंक के 

प्रभारी अनभयंता से निनशष्ट नलज्यखत अिुदेशो ंके तहत 

आदेश िही ंनदया जाता है। 

 

 

That the several parts of this Contract have been 

read by the Contractor and fully understood by 

the Contractor. The Contractor shall not be 

entitled for the payment for the quantities 

beyond the tendered quantities unless ordered 

for by specific written instructions from the 

Bank’s Engineer-in-Charge. 

ठेकेदार बैंक के बुनियादी ढांचे /  प्रिानलयों   /

उपकरिो ं आनद के बारे में प्रत्यक्ष या अप्रत्यक्ष 

और नििरि का नकसी भी तीसरे पक्ष के साि खुलासा 

िही ं करेगा, जो नक इस  क़रार  के संबंि में 

संनिदात्मक दानयत्ो ंके नििवहि के दौराि  ठेकेदार  

या उसके कमवचाररयो ं के ध्याि में या ज्ञाि में आ 

सकता है, और हर समय उन्हें सख्त गोपिीय रखेगा। 

ठेकेदार   क़रार  के नििरि को निजी और गोपिीय 

मािेंगे, नसिा इस सीमा के नक जो इसके तहत दानयत्ो ं

को पूरा करिे के नलए या लागू कािूिो ं का पालि 

करिे के नलए आिश्यक है। ठेकेदार  बैंक की पूिव 

नलज्यखत सहमनत के नबिा नकसी भी के्षि में नकए गए 

कायव या तकिीकी पेपर या अन्य जगहो ंपर नकए गए 

कायव की निशेषताओ ंको प्रकानशत िही ंकरेगा, ि ही 

प्रकानशत करिे की अिुमनत देगा ि उजागर करेगा। 

ठेकेदार नकसी भी गोपिीय जािकारी के प्रकटीकरि 

के पररिामस्वरूप नियोक्ता को हुई नकसी भी प्रकार 

की हानि के नलए नियोक्ता को क्षनतपूनतव करेगा। उक्त 

का पालि करिे में निफलता को ठेकेदार की ओर से 

संनिदा को भंग करिे के रूप में मािा जाएगा और 

नियोक्ता िुकसाि का दािा करिे और कािूिी कदम 

उठािे का हकदार होगा।   

 

ठेकेदार यह सुनिनश्चत करिे के नलए की इस करार के 

तहत गोपिीय जािकारी का खुलासा ि करिे के 

The Contractor shall not disclose directly or 

indirectly any information, materials and details 

of the Bank's infrastructure/systems/equipment 

etc., which may come to the possession or 

knowledge of the Contractor during the course 

of discharging its contractual obligations in 

connection with this agreement, to any third 

party and shall at all times hold the same in 

strictest confidence. The Contractor shall treat 

the details of the contract as private and 

confidential, except to the extent necessary to 

carry out the obligations under it or to comply with 

applicable laws. The Contractor shall not publish, 

permit to be published, or disclose any 

particulars of the works in any trade or technical 

paper or elsewhere without the previous written 

consent of the Employer. The Contractor shall 

indemnify the Employer for any loss suffered by 

the Employer as a result of disclosure of any 

confidential information. Failure to observe the 

above shall be treated as breach of contract on 

the part of the Contractor and the Employer shall 

be entitled to claim damages and pursue legal 

remedies. 

The Contractor shall take all appropriate actions 

with respect to its employees to ensure that the 

obligations of non-disclosure of confidential 

information under this agreement are fully 

satisfied. 

The Contractor's obligations with respect to non-

disclosure and confidentiality will Survive the 

expiry or termination of this agreement for 

whatever reason. 
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दानयत् का पूरी तरह से पालि हो रहा है, अपिे 

कमवचाररयो ंके संबंि में सभी उनचत कारविाई करेगा।  

गैर-प्रकटीकरि और गोपिीयता के संबंि में ठेकेदार 

के दानयत् नकसी भी कारि से इस करार की समाज्यप्त 

या खाते्म के बािजूद बिे रहेंगे। 

 

 

15. कायव स्थल पर मवहलाओ ंके यौन उत्पीड़न की 

रोकथाम का खंड  

 

ए) फमव, बैंक के पररसर के भीतर अपिे (फमव के) 

कमवचारी के ज्यखलाफ यौि उत्पीडि की नकसी भी 

नशकायत के मामले में पूिवत: नजमे्मदार होगंी, भारतीय 

ररज़िव बैंक द्वारा के्षिीय सनमनत के समक्ष नशकायत 

दजव की जाएगी और बैंक  उस नशकायत के संबंि में 

उक्त अनिनियम के तहत  उनचत कायविाही नकया 

जािा सुनिनश्चत करेगा। 

 

बी) बैंक के नकसी भी कमवचारी के निरुद्ध फमव के 

नकसी भी कमवचारी की तरफ से यौि उत्पीडि होिे 

की कोई भी नशकायत का बैंक द्वारा गनठत के्षिीय 

नशकायत सनमनत द्वारा संज्ञाि नलया जाएगा।    

 

सी.) यनद फमव के कमवचारी नकसी भी घटिा में शानमल 

पाये जाते हैं तो नकसी भी मौनद्रक क्षनतपूनतव के नलए 

फ़मव नजमे्मदार होगी, नजसे भुगताि करिा पड सकता 

है, उदाहरि के नलए बैंक के कमवचारी को कोई भी 

मौनद्रक राहत, अगर सनमनत द्वारा फमव के कमवचारी 

द्वारा यौि उत्पीडि नकया जािा सानबत होता है। 

 

डी)  फमव  कायवस्थल पर यौि उत्पीडि की रोकिाम 

और संबंनित मुद्दो ं के बारे में अपिे कमवचाररयो ंको 

नशनक्षत करिे के नलए नजमे्मदार होगा। 

 

15. Clause of Prevention of Sexual Harassment 

at Work place:- 

 

a) The firm shall be solely responsible in case of 

any compliant of sexual harassment against its 

employee within the premises of the Bank, the 

complaint will be filed before the Regional 

Committee constituted by the Reserve Bank of 

India and Bank shall ensure appropriate action 

under the said Act in respect of the complaint. 

 

b) Any complaint of sexual harassment from any 

aggrieved employee of the firm against any 

employee of the Bank shall be taken cognizance 

of by the Regional Complaint Committee 

constituted by the Bank. 

 

c).    The firm shall be responsible for any 

monetary compensation that may need to be paid 

in case the incident involves the employees of the 

firm, for instance any monetary relief to Bank’s 

employees, if sexual violence by the employee of 

the firm is proved. 

 

d) The firm shall be responsible for educating its 

employees about prevention of sexual 

harassment at work place and related issues. 

 

e) The firm shall provide a complete and updated 

list of its employees who are deployed within the 

Bank’s premises. 
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ई) फमव बैंक पररसर में नियोनजत अपिे कमवचाररयो ं

की पूिव एिं अद्यनतत सूची उपलब्ध कराएगा। 

 

16. गैर-प्रकटीकरण खंड: ठेकेदार इस करार के 

नििवहि के दौराि ठेकेदार के कबे्ज या ज्ञाि में प्रत्यक्ष 

या अप्रत्यक्ष रूप से आए बैंक के बुनियादी 

ढांचे/नसस्टम/उपकरि आनद की नकसी भी 

जािकारी, सामग्री और नििरि का खुलासा नकसी 

तीसरे पक्ष को िही ंकरेगा और उसके द्वारा इसे हर 

समय अतं्यत गोपिीय रखा जाएगा। ठेकेदार संनिदा 

के नििरि को निजी और गोपिीय मािेगा, नसिाय इस 

सीमा तक जो इस कारार के तहत दानयत्ो ंको पूरा 

करिे या लागू कािूिो ंका अिुपालि करिे के नलए 

आिश्यक हो। ठेकेदार नियोक्ता की पूिव नलज्यखत 

सहमनत के नबिा नकसी व्यापार या तकिीकी पेपर या 

अन्यि कायों के नकसी भी नििरि को प्रकानशत, 

प्रकानशत करिे की अिुमनत या खुलासा िही ंकरेगा। 

नकसी भी गोपिीय जािकारी के प्रकटीकरि के 

पररिामस्वरूप नियोक्ता को होिे िाले नकसी भी 

िुकसाि के नलए ठेकेदार नियोक्ता को क्षनतपूनतव देगा। 

उपयुवक्त का पालि करिे में निफलता को ठेकेदार की 

ओर से संनिदा का उिंघि मािा जाएगा और 

नियोक्ता िुकसाि का दािा करिे और कािूिी उपाय 

अपिािे का हकदार होगा। ठेकेदार यह सुनिनश्चत 

करिे के नलए नक इस करार के तहत गोपिीय 

जािकारी का खुलासा ि करिे के दानयत् पूरी तरह 

से संतुष्ट हो,ं अपिे कमवचाररयो ंके संबंि में सभी उनचत 

कारविाई करेगा । गैर-प्रकटीकरि और गोपिीयता के 

संबंि में ठेकेदार के दानयत् नकसी भी कारि से इस 

करार की समाज्यप्त या खाते्म के बािजूद बिे रहेंगे। 

16. Non-Disclosure clause: The Contractor shall 

not disclose directly or indirectly any information, 

materials and details of the Bank's 

infrastructure/systems/equipment etc., which may 

come to the possession or knowledge of the 

Contractor during the course of discharging its 

contractual obligations in connection with this 

agreement, to any third party and shall at all times 

hold the same in strictest confidence. The 

Contractor shall treat the details of the contract as 

private and confidential, except to the extent 

necessary to carry out the obligations under it or 

to comply with applicable laws. The Contractor 

shall not publish, permit to be published, or 

disclose any particulars of the works in any trade 

or technical paper or elsewhere without the 

previous written consent of the Employer. The 

Contractor shall indemnify the Employer for any 

loss suffered by the Employer as a result of 

disclosure of any confidential information. Failure 

to observe the above shall be treated as breach of 

contract on the part of the Contractor and the 

Employer shall be entitled to claim damages and 

pursue legal remedies. The Contractor shall take 

all appropriate actions with respect to its 

employees to ensure that the obligations of non-

disclosure of confidential information under this 

agreement are fully satisfied. The Contractor's 

obligations with respect to non-disclosure and 

confidentiality will survive the expiry or termination 

of this agreement for whatever reason. 

 

17. नू्यनतम मजदूरी अविवनयम : ठेकेदार लागू 

नू्यितम मजदूरी अनिनियम ि श्रम अनिनियम का 

अिुपालि करें गे। नकसी भी सांनिनिक नियम / 

अपेक्षाओ ंके अिुसार जारी िोनटस / दंड, यनद कोई 

17. Minimum Wages Act: - Contractor shall 

comply with minimum wage act and labour act in 

force. Notices /penalty, if any, issued /imposed by 

any statutory norms/requirements shall be paid by 

the contractor, without any claim to the Bank. 
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हो तो, उसका भुगताि ठेकेदार द्वारा बैंक पर नकसी 

दािे के बगैर नकया जाएगा।  

 

18. कोवर्ड -19 की र्तवमान महामारी की स्थस्थवत 

में पालन वकए जाने र्ाले विष्टाचार, बचार् उपाय 

और स रक्षा मानदंड : ठेकेदारो ंको कोनिड -19 की 

ितवमाि महामारी की ज्यस्थनत के दौराि बैंक द्वारा 

नििावररत सभी सुरक्षा, नहफ़ाज़ती मािदंडो ं और 

मािक प्रोटोकॉल का पालि करिा होगा जैसे नक 

मास्क पहििा, हैंड सैनिटाइज़र का उपयोग करिा, 

नियनमत रूप से साबुि नडस्पेंसर से हाि िोिा, हाि 

के दस्तािे पहििा, संबंनित श्रनमको ंकी केिल कायव 

स्थल तक आिाजाही, नियनमत सुरक्षा जाूँच आनद। 

इसका उिंघि करिे पर बैंक के नशष्टाचार ि सुरक्षा 

अनिकारी द्वारा प्रते्यक अिसर पर जुमाविा लगाया जा 

सकता है, जो ठेकेदारो ं को देय भुगताि से िसूल 

नकया जा सकता है। 

18. Protocols, safety measures and security 

norms of present pandemic situation of Covid-19 

to be followed: The contractors shall follow all 

security, safety norms and the standard protocol 

laid down by the Bank during the present 

pandemic situation of Covid -19 like wearing 

mass, using hand sanitizer, regularly washing 

hands with soap dispensers, wearing hand gloves, 

movement of the workers only pertaining to the 

work place, regular security checks etc. The 

violation of the same may be entitled for penalty 

on each occasion imposed by the Bank’s P & SO, 

which may be recovered from the payment due to 

the contractors.  

 

19. ठेकेदार द्वारा वकसी चूक के कारण संवर्दा 

की समास्थि के मामले में ठेकेदार से र्सूल की 

जाने र्ाली क्षवतपूवतव : 

 यनद कायव/संनिदा के पूरा होिे से पहले नकसी भी पक्ष 

द्वारा संनिदा को समाप्त कर नदया जाता है तो यह 

मािा जाता है नक, ठेकेदार नििावररत समय अिनि 

और स्वीकृत निस्तार अिनि में उपयुवक्त कायव को पूरा 

करिे में निफल रहे हैं। बचा हुआ या शेष कायव सीिे 

बैंक द्वारा ठेकेदारो ंके जोज्यखम और लागत पर नकया 

जाएगा। इस तरह की जोज्यखम और लागत रानश यािी 

ठेकेदारो ंकी निनिदा दरो ंके आिार पर लागत और 

कायव पूरा करिे के नलए बैंक द्वारा की गई िई संनिदा 

की दरो ं के अिुसार प्राप्त रानश के बीच अंतर की 

गििा से प्राप्त रानश होगी। यह जोज्यखम और लागत 

रानश जो नक संनिदा की जबरि समाज्यप्त और कायव 

को पूिव करिे में व्यिव हुए समय के कारि बैंक द्वारा 

उठाया गया एक प्रत्यक्ष नित्तीय िुकसाि है, ठेकेदारो ं

को देय नकसी भी रानश जैसे अंनतम नबल की सकल 

19. Compensation to be recovered from the 

Contractors in case of default on account of 

termination of contract: 

 If the contract is terminated from either of the 

party before completion of work/contract, it is 

treated that, the contractors are failed to complete 

the captioned work in stipulated time period and 

the approved extension. The left over or balance 

work will be carried out directly by the bank at the 

risk and cost of the contractors. Such risk and cost 

amount i.e. amount arrived by evaluating the 

difference of cost between cost based on tender 

rates of the contractors and as per the rates of new 

contract engaged by the Bank for completion of 

work. This risk and cost amount will be recovered 

by the bank, which is a direct financial loss 

incurred by the bank on account of forced 

termination of contract and against the time lost in 

completion of the work from any amount payable 

to the contractors such as gross amount of final 

bill, Performance Bank Guarantee amount, up to 

date converted Security Deposit (EMD and RMD) 

of the contract further including amount payable 
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रानश, निष्पादि बैंक गारंटी रानश, संनिदा की अद्यनतत 

पररिनतवत प्रनतभूनत जमा (ईएमडी और आरएमडी) 

इसके अनतररक्त सभी संपदा कक्षो ं/ कायावलय यािी 

संपदा कायावलय, फोटव, मंुबई, भायखला कक्ष, बीकेसी 

कक्ष इत्यानद में लंनबत नकसी भी अन्य नबल / नबलो ं

सनहत के समक्ष देय रानश में से िसूल की जाएगी।  

against any other bill/bills pending at all the Estate 

Cells/Office i.e. Estate office, Fort, Mumbai, 

Byculla Cell, BKC Cell etc. 

 

इसके साक्ष में, नियोक्ता और ठेकेदार िे अपिे इि 

निलेखो ंके नलए अपिे भाग नििावररत नकए हैं एिं दो 

प्रनतयो ं सनहत इस मूल दस्तािेज़ पर इससे पूिव 

उज्यिज्यखत नदि और िषव के नदि अपिे हस्ताक्षर नकए 

हैं। (यनद ठेकेदार एक साझेदारी या व्यज्यक्तगत 

स्वानमत् है) 

 

इसके साक्ष में, नियोक्ता िे अपिे निनिित अनिकृत 

अनिकारी के माध्यम से इि निलेखो ं के नलए अपिे 

भाग नििावररत नकए  हैं और  हस्ताक्षर नकए हैं और  

ठेकेदार  िे कनित मूल प्रनत एिं दो प्रनतयो ंपर अपिा 

आम मुहर लगाया है / या उसकी ओर से निनिित 

अनिकृत अनिकारी के माध्यम से इससे पूिव 

उज्यिज्यखत नदि और िषव को इस मूल प्रनत एिं दो 

प्रनतयो ंपर हस्ताक्षर कर निस्पानदत नकया गया।(यनद 

ठेकेदार एक कंपिी है) 

IN WITNESS WHEREOF the Employer and the 

Contractor have set their respective hands to 

these presents and two duplicates hereof the day 

and year first hereinabove written.  (If the 

Contractor is a partnership or an individual) 

 

 

IN WITNESS WHEREOF the Employer has set its 

hands to these presents through its duly 

authorized officials and the Contractor has caused 

its common seal to be affixed hereunto and the 

said two duplicates/has caused these presents 

and the said two duplicates hereof to be executed 

on its behalf, the day and year first hereinabove 

written.  (If the Contractor is a Company) 

 

भारतीय ररजिव बैंक द्वारा हस्ताक्षररत और नितररत SIGNED AND DELIVERED by the Reserve Bank of 

India by the hand of 

श्री ________ के द्वारा  Shri ________ 

 

(िाम और पदिाम) (Name and Designation) 

इिकी उपज्यस्थनत में - .................................... In the presence of  

साक्षी - Witnesses – 

 

1. _______ 1. ________ 
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पता: Address: 

 

2. _________ 2. _________ 

 

पता: 

 

 

Address: 

 

यनद पक्ष साझेदारी फमव या व्यज्यक्तगत स्वामी है, तो सभी के द्वारा 

या सभी भागीदारो ंकी तरफ से हस्ताक्षररत होिा चानहए  

If the part is a partnership firm or any individual 

should be signed by all or on behalf of all the 

partners. 

 

………………  

 

 

के द्वारा हस्ताक्षररत और नितररत नकया गया।  

साक्षी  

1)………………………………………… 

पता …………………………………………………………… 

……………………….. 

 

2) …………………………………………..  

पता  

…………………………………………………………… 

……………………….. 

 

SIGNED AND DELIVERED BY 

…………………………………………

…  

 

 

Witnesses – 

1)………………………………………… 

Address 

………………………………………………………

…… 

……………………….. 

 

2) …………………………………………..  

Address 

………………………………………………………

…… 

……………………….. 
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नदिांक ...................... 

को आयोनजत बैठक में 

निदेशक मण्डल द्वारा 

पाररत संकल्प के 

अिुसरि में आम मुहर 

यहाूँ लगाई जाती है।   

 

 

 

 

 

इिकी उपज्यस्थती में  

(1) 

………………………

……………………. 

(2) 

………………………

……………………. 

 

यनद   ठेकेदार  िे आम मुहर के तहत 

हस्ताक्षर नकये हैं, तो उस हस्ताक्षर का 

संस्था के अंतनिवयम में मुहर क्लॉज के 

साि नमलाि होिा चानहए। 

 

 

 

 

 

यनद   ठेकेदार  की तरफ से 

मुख्तारिामा प्राप्त व्यज्यक्त िे हस्ताक्षर 

नकये हैं, चाहे िह कंपिी हो या कोई 

व्यज्यक्त 

THE COMMON 

SEAL OF 

Was hereunto 

affixed pursuant 

to the resolutions 

passed 

By its Board of 

Directors at the 

meeting held on 

……………………

……………………

…… 

……………………

……………………

…… 

 

In the presence of 

1. 

……………………

……………………

…. 

2. 

……………………

……………………

…. 

 

If the Contractor signs under 

its common Seal the signature 

clause should tally with their 

sealing clause in the Articles 

of Associations. 

 

 

 

 

The Contractor is signing by 

the hand of power of attorney 

whether a company or 

individual. 

निदेशक नजन्होिें िहाूँ मौजूद की उपज्यस्थनत में इि प्रसु्ततो ं पर  

हस्ताक्षर नकये हैं - 

(1) ................................................................ 

 

(2) .................................................................... 

Directors who have signed these presents in 

taken thereof in the presence of 

(1) …………………………………………. 

 

(2) ………………………………………… 

 

2. __________ 2. __________ 
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यनद   ठेकेदार  की तरफ से मुख्तारिामा प्राप्त व्यज्यक्त िे 

हस्ताक्षर नकये हैं, चाहे िह कंपिी हो या कोई व्यज्यक्त 

If the Contractor is signed by the hand of Power of 

Attorney, whether of a company or an individual 

 

इिके द्वारा हस्ताक्षररत और नितररत-- 

ठेकेदार श्री________ और निनिित गनठत िकील के कर कमलो ं

द्वारा 

 

SIGNED AND DELIVERED BY - 

The Contractor by the hand of 

Shri ______ 

and duly constituted attorney. 
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Annexure-III 
                         

Proforma of Bank Guarantee for Earnest Money Deposit/BID Security  
                               (On Non Judicial Stamp Paper of appropriate value) 

                                                    
                                                                               
                                                                                                      Place   :_________ 
                                                                                                      Date    :_________ 
The Regional Director              
Reserve Bank of India,  
Mumbai Estate Office                                  
Mumbai-400001 
  
Dear Sir,  
  
Name of work :- _______________________________________________________ 
_______________________________________________________________________________
_______________________________________________________________________________
_________________________________________________ 
 
 
WHEREAS  
  
The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 
(hereinafter called the ‘Employer’) has invited tenders for the captioned work (hereinafter called “the 
said tender”) on the terms and conditions mentioned in the tender documents.  
  
It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a 
sum of ₹ __________ (Rupees _________________________ only) as Earnest Money Deposit.  
  
M/s _____________________________, (hereinafter called as “Tenderer/Bidder”), who are our 
constituents to submit their tender for the said work and have requested us to furnish guarantee to 
the Employer in respect of the said sum of ₹ __________ (Rupees _________________________ 
only). In respect of EMD. 
  
  
NOW THIS GUARANTEE WITNESSETH  
  

1. We ____________________ (Bank) do hereby agree with and undertake to Reserve Bank of 
India, their Successors, Assigns that in the event of the Reserve Bank of India coming to the 
conclusion that the Tenderer have not performed their obligations under the said conditions 
of the tender or have committed a breach thereof, which conclusion shall be binding on us as 
well as the said Tenderer, we shall on demand by the Reserve Bank of India, pay without 
demur to the Reserve Bank of India, a sum of ₹ __________ (Rupees 
_________________________ only) or any lower amount that may be demanded by the 
Reserve Bank of India.  Our guarantee shall be treated as equivalent to the Earnest Money 
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Deposit for the due performance of the obligations of the Tenderer under the said Conditions, 
provided, however, that our liability against such sum shall not exceed the sum of 
₹__________ (Rupees _________________________ Only).  

  
2. We also agree to undertake to and confirm that the sum not exceeding ₹ __________ (Rupees 

_________________________ only) as aforesaid shall be paid by us without any demur or 
protest, merely on demand from the Reserve Bank of India on receipt of a notice in writing 
stating the amount is due to them and we shall not ask for any further proof or evidence and 
the notice from the Reserve Bank of India shall be conclusive and binding on us and shall not 
be questioned by us in any respect or manner whatsoever.  We undertake to pay the amount 
claimed by the Reserve Bank of India within a period of one week from the date of receipt of 
the notice as aforesaid.  

  
3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 

independent of the agreement or agreements or other understandings between the Reserve 
Bank of India and the Tenderer.  

  
 
This guarantee shall not be revoked by us without prior consent in writing of the Reserve Bank of 
India.  
  
We hereby further agree that –  
  

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing the 
conditions of the said agreement or in compliance with any of the terms and conditions 
stipulated in the said tender and / or hereunder or granting of any time or showing of any 
indulgence by the Reserve Bank of India to the Tenderer or any other matters in connection 
therewith shall not discharge us in any way and our obligation under this guarantee.  This 
guarantee shall be discharged only by the performance by the Tenderers of their obligations 
and in the event of their failure to do so, by payment by us of the sum not exceeding ₹ 
__________ (Rupees _________________________ only).  

  
b) Our liability under these presents shall not exceed the sum of ₹ __________ (Rupees 

_________________________ only).  
  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 
part of our said constituents in tendering for the said work or their obligations there under or 
by dissolution or change in the constitution of our said constituents.  

  
d) This guarantee shall remain in force up to six months from ___________ (date of scheduled 

completion) provided that if so desired by the Reserve Bank of India, this guarantee shall be 
renewed for a further period as may be indicated by them on the same terms and conditions 
as contained herein.  

 
e) Our liability under this presents will terminate unless these presents are renewed as provided 

hereinabove on the _____________ or on the day when our said constituents comply with 



 

 

177 of 211 

their obligations, as to which a certificate in writing by the Reserve Bank of India alone is the 
conclusive proof whichever date is later.  Unless a claim or suit or action is filed against 
us within six months from the date under clause (d) above of any extended period, all 
the rights of the Reserve Bank of India against us under this guarantee shall be 
forfeited and we shall be released and discharged from all our obligations and 
liabilities hereunder.  

 
Yours faithfully,  
  
 
For and on behalf of  
  
________________________ Bank.  
  
Authorized official (with seal)  
  
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified. The necessary stamp 
duty shall be paid by the tenderer).  
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Annexure-IV 

Proforma of Bank Guarantee for Performance Security Deposit 
 
(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the 

issuing bank) 
 
BG. No………………………………………                                       Issue Date ………………… 
Amount:…………………………………….                                        Expiry Date..………………… 
 
To: 
 
The …………………... 
Reserve Bank of India  
Estate ………………..  
……………………….. 
 
 
Dear Sir, 
 

___________ (Name of work)______________________________________ 
______________________________________________________________ 
_______Bank Guarantee for PERFORMANCE SECURITY DEPOSIT_______ 

 
In consideration of the Reserve Bank of India, Estate Department ...   having its  Registered Office 

at........................................ (hereinafter  called the "Bank" which expression shall unless  repugnant 

to the   subject   or  context  include its administrators,  successors  and assigns) having agreed 

under the  terms  and conditions   of   the  Award  Letter bearing  No.........  dated......  issued by the 

Reserve Bank of India , which has been unequivocally accepted by the Contractor 

M/s...*......................................................  work of........................ (hereinafter called the    said  

Contract)   to  accept  a  Deed  of  Guarantee  as herein provided  for Rs....... (Rupees.......................   

……..only) from a  Nationalized  Bank  in  lieu  of  the security deposit to be   made   by the Contractor 

or in lieu of the deduction to be made from the  Contractor's bills,    for the  due fulfillment by the  

said Contractor of the terms and conditions contained   in the  said Contract. 

 

1. We,   the.................................    (Name of the issuing bank) (hereinafter referred to as 

"the said bank"   and having our registered office at.......  do  hereby undertake  and  agree 

to indemnify and keep indemnified the  Bank from  time to time to the extent of 

Rs..........(Rupees ................Only) against any loss or damage, costs, charges and 

expenses   caused to or suffered by or   that may be caused to or suffered bythe Bank   

by reason  of any breach or breaches by the said  Contractor  of  any of the terms and  
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conditions contained in the said  Contract  and  to unconditionally pay the amount claimed 

by the Bank on   demand   and without  demur  to the  extent  aforesaid. 

 

2. We,………..............    bank,   further    agree    that    the Bank   shall  be the sole judge 

of and as   to   whether   the said Contractor has committed any breach   or breaches  of 

any  of  the  terms  and  conditions  of  the  said  Contract    and  the  extent  of  loss, 

damage,  costs,  charges  and  expenses  caused  to  or  suffered  by  or  that  may  be 

caused to  or suffered  by  the Bank   on  account  thereof and  the  decision of   the Bank    

that   the   said Contractor   has   committed   such breach   or breaches and as to the 

amount or amounts of   loss, damage,   costs charges and expenses caused to or suffered   

by or that may be caused to or suffered by the Bank   from time to time shall be final and 

binding on us. 

 

(*Refer note at the end of the proforma.) 

 

3. We,   the   said  bank  further  agree  that  the   Guarantee   herein  contained   shall 

remain in full force and effect   during   the period   that would be taken for the performance 

of  the  said  Contract  and till all the dues of the Bank  under the said   Contract  or  by  

virtue  of  any  of  the  terms  and conditions governing the said Contract have been fully   

paid   and   its   claims satisfied or discharged and till   the   owner certifies that the terms 

and conditions of  the said  Contract have   been fully   and   properly  carried   out  by 

the said  Contractor and accordingly discharges this Guarantee subject, however,  that  

the Bank  shall have   no   claim under   the Guarantee after 90 (Ninety) days from the 

date  of expiry  of the Defects Liability Period  as provided  in  the said Contract, i.e.   

........... (date) or from the   date   of cancellation of the said contract as the case may be, 

unless a notice of the claim under this Guarantee has been served on the bank before 

the expiry of the said period in which case the same shall be enforceable against the 

bank notwithstanding the fact, that the same is enforced after the expiry of the said period. 

 

4.  The  Bank shall  have  the  fullest  liberty  without affecting  in  any way the liability of the 

bank  under  this Guarantee or Indemnity, from time to time, to vary any of the terms and 

conditions of the said Contract or to extend time of performance by the said Contractor  

or to postpone for   any time   from time to time any of the powers exercisable  by  it 

against the said Contractor and either to enforce or  forbear from enforcing any of the 
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terms and conditions governing the  said  Contract  or  securities  available  to  the Bank 

and the said bank shall not be released from its liability  under  these  presents  by any 

exercise by the Bank of   the   liberty  with  reference  to  the  matters  aforesaid  or  by 

reason of  time  being  given to the said Contractor  or  any  other forbearance act or 

omission on the part of the Bank or any  indulgence by the Bank to the said Contractor   

or any   other   matter or thing whatsoever which   under the   law relating to sureties 

would, but for this provision, have  the effect of so releasing the bank from its such liability. 

 

5. It shall not be necessary for the Bank to  proceed against the Contractor before 

proceeding against the bank and the  Guarantee herein contained shall be enforceable 

against   the   bank,   notwithstanding   any   security which   the Bank may have obtained 

or obtain from the Contractor shall at   the time when  proceedings  are  taken  against  

the bank hereunder,  be  outstanding  or un-realized. 

 

6. We,  the  said  bank, lastly undertake  not  to  revoke  this Guarantee  during  its currency  

except  with  the  previous consent  of  the Bank  in writing and agree  that  any change 

in the Constitution of the said Contractor or the said bank shall   not discharge our   liability   

hereunder. If   any further   extension   of this Guarantee is   required   the   same shall   

be   extended   to such required   periods on receiving instructions from 

M/s.......................on whose behalf this guarantee is issued. 

 

In the presence of  

For and on behalf of (the bank) 

 

 
WITNESS 
1. 
 
Signature   ___________ 
 
 
2. 
  ___________________  
Name & Designation   
  
Authorization No: _____________  
 
Date and Place:  __________________ 
 
Banker's Seal _:  __________________ 
 
Accepted 
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(Signature of the Officer)  
For and on behalf of the 
(Reserve Bank of India) 
 
 
 
NOTES 
 
 
*For Proprietary Concerns 
Shri    __________ son of  __________ resident of   _______carrying on business under 

the name and style of      at  (herein   after   called   "   the said Contractor"   which expression 

shall unless the   context   requires   otherwise   include his heirs, executors, administrators and legal 

representatives. 

 
 
*For Partnership Concerns 
 
M/s  __________   a partnership firm with its office __________ 

(hereinafter  called  "the  said  Contractor"  which  expression  shall unless  the  context  requires   

otherwise  include   their   heirs,  executors,   administrators and  legal representative); the names of 

their partners being 

 

(i) Shri  __________________ S/o.   
 
(ii) Shri  __________________ S/o.   
 
 

*For Companies 

M/s................ a company registered under the  Companies Act, 1956  and  having its registered  

office  at .........in the State of ............ ...(hereinafter called "the said Contractor"   which expression 

shall  unless  the   context requires otherwise include its administrators, successors  and assigns). 

 

 
Place : 
 
Date  :                                                     Signature of contractor with seal. 
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Annex V 

FORMAT OF MEASUREMENT BOOK 
M.B.No._______               

 
 

 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

Tender 
Item No./ 
Tender 

Page No. 

Full 
Description 
of item of 

work 

Measurements Quantity 

No. L B D/H 

 

       

       

       

       

       

 
 

      

       

       

Abstract of cost for Running/Final 

Bill Running Bill No. 
 
 
 
 
 
 
 
 
 
 

MB No.   Page No. 

 
 
 

   

 
 
 
 
 
 
 
 

   

    

Serial No. Tender Item No. 
Descript

ion 
Quantity Rate Unit Amount 

1 2 3 4 5 6 7 
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Annexure VI 

 

Proforma for Indemnifying the Employer against Patent Rights 
(On Non-Judicial Stamp Paper of appropriate value) 

To,  
 
Shri ………………..  
Regional Director, 
……………………..., 
……………………… 
……………………… 
………  
Dear Sir  
 
“Name of work: ………………………………………………………………………………………….. 
…………………………………………………………………………………………………” 
 
We, M/s ______________________________________________  (Name of Contractor) 
hereby undertake to fully indemnify and keep indemnified the Employer i.e. Reserve Bank of India 
against any action, claim or proceeding relating to  infringement or use of any patent or design or 
any alleged patent or design rights and shall ourselves  pay any royalties, licence fees etc. which 
may be payable in respect of any article or part thereof  included in the contract or damages, cost 
and charges of all and every sort that may be legally  incurred in respect thereof.  
In the event of any claims made under or action brought against Employer in respect of any such 
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute 
or conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify 
the Employer if the   infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the Engineer-in-Charge in this behalf.  
 
Yours faithfully,  
For _________________________  
 
Authorised signatory  
Name and Address of the Contractor:  
Sign & Seal of the Contractor:  
Date:  
Place:  
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Annexure VII 

 
 

PROFORMA OF PERFORMANCE GUARANTEE FOR DAMP PROOFING AND WATER 
PROOFING  

(On Non Judicial stamp paper of appropriate value ) 
 
To,  
 
……………………….. 
Regional Director, 
Estate Department, 
Reserve Bank of India 
………………………. 
   
 
Dear Sir, 
 
“Name of the work: 
……………………………………………………………………………………….. 
………………………………………………………………………………………………………
………………………………………………………………………………………………………
………………..” 
 
                   
We M/s _________________________________________(Name of subcontractor) 
hereby inform that we have carried out the  damp proofing and waterproofing treatment in 
areas on the basement floor, liftpits the sunken portion in toilets, bathroom, kitchen, panty, 
swimming pool and the roof including roof insulation cum waterproofing work, over head 
and underground water tanks etc  of the office building /staff / officers’ quarters at 
___________ as sub contractors for M/s. ___________________ the General building 
contractors for the captioned work. 
 
 
We have read and understood the scope and responsibility of the waterproofing and damp 
proofing work as provided for in the General Builders work in their 
(M/s.________________________)  
_____________________ contract with the Reserve Bank of India and accordingly as a 
proprietary agency engaged by M/s. ____________________ for the items of work of dam 
proofing and waterproofing in the building, we have treated the above mentioned surfaces 
/ areas as per specifications for work furnished by us to the Employer  as a sub-contractor 
for the general builders.  
 
 
After virtual completion of work and before the __________________ day month of 
______year___________ , if at any time, basement floor, liftpits the sunken portion in 
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toilets, bathroom, kitchen, swimming pool and the roof etc treated by us, M/s. 
_______________________ starts leaking or in any way get damaged to the influence of 
seeping water including forming wet patches, dampness etc. either due to the inadequacy 
of the work carried out or due to any other reason whatsoever relating to the specification, 
workmanship etc. including the responsibility for any surface treatment and plumbing works 
etc. carried out by other agencies, we the M/s_____________________________, hereby 
undertaking and guarantee to carry out necessary remedial measures upto 10 years from 
the date of virtual completion if the General builders works to such extent and so often as 
may be necessary to free the premises from such leakages, dampness without any extra 
cost to the employer (Reserve Bank of India) . The decision of the employer in regards to 
the question as to whether there is any leakage or the treatment has given way to water or 
moisture shall be treated as final ad binding on us. We also undertake to reinstate the 
surface disturbed to attend to the rectification work to its original condition after carrying out 
the rectification work, if necessary by bringing new materials at no extra cost to employer.  
 
 
 
 

Signature : M/s. ______________________________ 
                                                                                                                                               (Proprietary waterproofing agency) 
                                                                                                          Date :…………………   Place: ………. 
 

 
Counter Signed by : 
 
 ___________________________________________ for and on behalf of  
 
M/s. _____________________________ (General building contractors)  
 
 
Place : 

 

            Date : 
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Annexure VIII 
 

                FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value 
 
To 
………………… 
………………… 
………………… 
………………… 
 
 
Dear Sir/Madam, 
 

 

Name of 
Work………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………….. 
 
We………………………………..…………………………. (Name of the Bidder and address of their 
registered office) do hereby constitute, appoint and authorise Mr. / Ms. ………………………… 
……………………………………..…… ……… (Name and residential address of Power of Attorney 
holder) who is presently employed with us and holding the position of 
………………………………………………………….………………. as  our  attorney,  to  do  in  our name 
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our bid 
for the captioned Project, including signing and submission of all documents and providing information 
/ responses to the Reserve Bank of India (RBI), representing us in all matters 
before RBI, and generally dealing with RBI in all matters in connection with our proposal for the 
said Project. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 
always be deemed to have been done by us. 
 
 
  
Signature/(s) of the Bidder 
Name/(s) 
Stamp/Seal of the Bidder 
Note: 
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished by Contractor shall be irrevocable. 
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Annexure IX 
 

 

Proforma of Performance Guarantee for Anti-termite Treatment (NOT APPLICABLE) 
(On Non-Judicial Stamp Paper of appropriate value) 
To 
………………… 
………………… 
………………… 

 
Madam/ Dear Sir  
 
Name of Work: 
……………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………
………………………………………………………………………………………………………………….. 

 
We, M/s ……………… (Name of Sub contractor), hereby inform that we have carried out the Anti-
Termite treatment to ________________________________________(area of anti termite) as 
sub-contractors for M/s. ___________________, the Contractor for the captioned project.  
 
We have read and understood the scope and responsibility of the Anti-Termite treatment work as 
provided for in the contract of M/s _________________ (Name of the contractor) for the captioned 
project with the Reserve Bank of India and accordingly as a proprietary agency engaged by M/s 
____________________ (Name of the contractor) for the items of work of Anti-Termite treatment in 
the building, we have treated the above mentioned structure/ building as per specifications for work 
furnished by us to the Employer and approved by them.  
 

We hereby guarantee that the treatment given to 
________________________________________(area of anti termite) will protect and keep the 
said area free of any termite of any type and kind or termite attacks / activity for a period of TEN 
YEARS from the date of completion of work. If, by any chance, it is noticed that a damage has 
occurred or an evidence of termite activity is observed in the structure or building due to attack of 
termite, in which case, we undertake to bring the attack of termites under control through 
appropriate measures and rectify the situation at our own cost at any time within the said 
guarantee period. The question of whether the work is defective as aforesaid shall be decided by 
the Engineer-in-charge and the decision of the Engineer-in-charge shall be final, conclusive and 
binding on us and the contractor M/s _________(Name of the contractor).  
Signature:  
M/s. ____________________________  
(Proprietary Anti-termite Agency)  
Date: Place:  
Counter Signed by:  
___________________________________________ for and on behalf of  
M/s. _____________________________ (Contractor of the Project)  

 
  Date: 
  Place: 
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Schedule IX 

Schedule of Drawings/Photos (NOT APPLICABLE) 
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Part - II 
Schedule of Quantities – Unpriced Bid 
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RESERVE BANK OF INDIA 

ESTATE OFFICE, MUMBAI 

RENOVATION OF FLATS  AT BANK'S OFFICERS' QUARTERS, TMC (Old TOWER), 
PAREL, MUMBAI- Phase IV (2026) 

Un-priced Schedule of quantity 

SR.No Description of Item Qty Unit     

1 DISMANTLING  330 Sqm     

Carefully dismantling  existing Flooring, skirting, wall 
dado &  any type like Marble Mosaic, Kotah, ceramics, 
Kitchen wall,  on any floor along with their bedding 
mortar/ cement plaster up to RCC slab top /brick wall 
surface by manual  means, including removing any other 
fittings/ fixtures of plumbing/ carpentry like sink, taps,  of 
any type, CI/GI open/concealed pipes along with their 
specials,  nahani/ floor trap, stacking the same at location 
as directed by Bank's Engineer, including providing 
scaffolding (if required), carting away the debris out of 
the premises, etc. all complete. Rate shall be inclusive of  
carefully   dismantling existing brickbat coba of  sunken 
portions of Toilets & kitchen mori upto the RCC slab top 
surface. Rates shall also be inclusive of suitable rebate 
for taking away scrap items out of dismantled material. 

2 SCREED CONCRETE: M-20 10 cum     

Providing, mixing, laying, consolidation, curing and 
finishing screed concrete 1:1.5:3 (1 Cement: 1.5 
aggregates: 3 M-sand) of required thickness using 
appropriate size aggregate 12 mm and down, M-sand. 
Cement slurry mixed with approved make waterproofing 
compound shall be applied to the RCC slab surface 
before laying screed concrete. The rates are including 
cleaning of surface etc. complete as directed by Bank’s 
Engineer.   

3 INTERNAL SINGLE COAT CEMENT PLASTER 30 Sqm     
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Carefully dismantling the existing loose/damaged plaster 
after checking the entire flat walls, ceiling, beams etc. 
Providing and applying internal single coat cement 
plaster in patches of average thickness 15mm or of 
required thickness (to match with the existing plaster 
thickness) for walls and ceiling with ready mix 1:4 mortar 
of approved make. The surface fished with minimum 
1mm thick cement-based wall putty of approved make for 
levelling the surface smoothly in proper line, level and 
plumb including scaffolding, curing, removal of debris etc. 
Quoted rate shall include removal of 

 the existing damaged plaster, cleaning the surface, 
carting away the debris out of the premises, etc. The 
work shall be carried out on any floor.  

4 INTERNAL STRUCTURAL REPAIRS 10 Sqm     

Carrying out structural repairs to RCC member like slabs, 
beams, columns, etc. wherever required as per following 
specifications.  

Carefully removing existing loose/ cracked 
concrete/mortar from columns/ slabs/ beams etc. to 
required depth, providing and applying rust remover to 
exposed steel reinforcement and cleaning the 
reinforcement by wire brush for removing the rust scales. 
Then applying anticorrosive coat  (or any other approved 
chemical) on the cleaned steel reinforcement in 2 coats 
as per manufacturer’s specification (as protective coat), 
making up the loss in concrete section by providing and 
applying ready mix polymer modified mortar over 
concrete surface in layers of 15mm average thickness 
over a bonding coat of   approved make chemical mixed/ 
applied as per manufacturer’s specification. Only finished 
surface areas will be measured and paid for. The rate 
shall also include scaffolding, curing, carting away the 
debris out of the premises, etc. complete. 

5 WATER PROOFING TREATMENT: 20 Sqm     
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Carrying out water proofing treatment conventional type 
in sunken portion of toilets and kitchen mori, by 
application of   approved make chemical coating over the 
bare RCC slab as per manufacturer's specifications, 
filling the cracks of existing RCC slab by making "V" 
groove and filled with polymer mortar as per 
manufacturer’s  specification, grouting of cement slurry (if 
required), plastering the  base surface of slab in single 
coat including plastering the  adjoining wall upto 300 mm 
above floor finish level in raedy-mix plaster mixed with 
approved waterproofing compound as per manufacturer's 
specification including making round vata with brick bat 
at the slab-beam junction, providing and laying required 
thickness brickbat coba in and kitchen mori by using well 
burnt brick bat of maximum size of 50 mm and laid in 
ready-mix mortar ratio and duly mixed with approved 
waterproofing compound in proportion as per 
manufacturer's specification. Providing and applying top 
coat plaster over brick bat coba in raedy-mix plaster of 
minimum 15mm thickness, keeping the surface rough so 
as to receive further finishes  

like ceramic tile flooring / any other flooring including 
giving proper slope. In each process of cement mortar 
water proofing compound of approved make shall be 
added as per manufacturer's specifications. Ponding  the 
water for 72 Hrs. for testing purposes, including  
submission of water proofing performance Bank 
guarantee (Rs. 50,000/- or 1% of estimated costis higher) 
for a period of 5 years as per Banks profarma as 
approved by the bank). 
(Measurements of floor slab only will be considered for 
payment) 

6 VITRIFIED TILES FLOORING  170 Sqm     
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Providing and laying vitrified tiles flooring by using 
approved make vitrified tiles of 600 x 600 mm size or any 
other size and of any shade/ pattern. Tile shall be set on 
by providing and laying  cement mortar bedding in CM 
1:4 (1 cement : 4 sand) of minimum average thickness of 
25mm and floated the tiles in grey cement paste for 
fixing, with close jointed and joint filled  with approved tile 
grout mixed with matching pigment. Tile shall be laid to 
perfect line, level, slope and rates shall also include 
cutting the tiles to required shape, wastage, cleaning, 
carting away the debris out of the premises, etc. 
complete as directed.  Quoted rate shall includes 
providing 2 coats of Water proofing chemical coating on 
the base of bare RCC slab before laying the CM bedding 
including surface preparation, cleaning, 

mixing the chemical and applying the same as per 
manufacturer’s specification, etc. all complete.  
Basic rate of tile Rs.750/- per Sq.M without GST may be 
considered for the tile. 

7 VITRIFIED TILES SKIRTING  200 Rmt     

Providing and fixing 100 mm high vitrified tile skirting in 
perfect line and level by using vitrified tiles of the same 
make and shade as provided for flooring, providing and 
applying backing coat cement plasterusing readymix 
plaster of required thickness of 12mm, fixing vitrified tile 
skirting with grey cement paste, filling the joints with 
approved tile grout mixed with matching pigment, 
including cutting the tiles to required sizes for matching 
the joints, wastage, cleaning, carting away the debris out 
of the premises, etc. complete. Basic rate of tile Rs.750/- 
per Sq.M without GST may be considered for the tile. 

8 Anti-skid CERAMIC TILE FLOORING IN TOILETS :- 20 Sqm     
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Providing and laying in proper line and slope anti-skid 
flooring with 300 mm x 300 mm ceramic tiles of approved 
make and shade laid over bed bedding of C.M 1: 4 of 
minimum 20mm thickness admixed with water proof 
chemicals (approved make to be used as per the 
manufacturers specifications) set with a floating coat of 
neat cement slurry and joints pointed with water proof tile 
grouts of approved make and quality (or white cement 
admixed with pigments and water proof admixture) to 
match with the shade of the tile, including wastages, 
machine cutting required numbers of holes etc complete 
and directed by the Engineers of the Bank. 
(Basic price of tiles excluding taxes – ex-godown at 
Mumbai – Rs.500.00/ Sqm.) 

9 CERAMIC TILE DADO IN TOILETS 90 Sqm     

Providing and fixing 300mm x 600mm or any other 
approved size ceramic tiles or vitrified tiles of approved 
make and shade over backing coat of readymix cement 
plaster, in proper line, level and plumb, of minimum15mm 
thickness for wall dado up to a height of 2300 mm from 
the FFL set with neat cement paste without any air 
pockets and pointed with water proof tile grouts of 
approved make and quality (or white cement admixed 
with pigments and water proof admixture) to match with 
the shade of the tile, including wastages, machine cutting 
etc complete and directed by the Engineers of the Bank. 
Due care to be taken to match the tile joints of the 
flooring. (Basic price of tiles excluding taxes ex-godown 
at Mumbai - Rs.650.00/ Sqm.) 

10 GRANITE TILE FLOORING IN KITCHENS 8 Sqm     

  
 

Providing and laying in position 8 to 10 mm thick  
approved make  Granite floor tiles of size 600mm x 
300mmm or any other approved size and of over a 
bedding cement mortar of 25mm average thickness in 
CM 1:4, in required slope, filling the joints with approved 
tile grout mixed with matching pigment, cutting the tiles 
for nahani trap in proper shape and size, carting away 
the debris out of the premises, cleaning, etc. all 
complete. Basic rate of granite tile Rs.1300/- per Sq.M 
without GST may be considered for the tile. 



 

 

196 of 211 

            

11 CERAMIC TILES DADO in KITECHEN- ABOVE 
PLATFORM 

15 Sqm     

i) Providing and applying a base coat of 15   mm 
thickness ready mix plaster  of   approved make in 
perfect line and plumb in single coat duly as per 
manufacturer's specification, hatching/ roughing the 
surface for forming grip to the tiling work. 

 ii) Providing and fixing in perfect line and plumb ceramic 
tile/ vitrified tile for dado up to required height and as per 
approved design/pattern by using approved make and 
shade tile of size 600 x 300 mm, or 450 x 300 mm or any 
other size as approved by the bank including application 
of thick cement paste while fixing the tiles, filling the 
joints in approved cement grout duly admixed with 
matching colour pigment. The dado tile shall be fixed in 
perfect, line, level, plumb including scaffolding, curing, 
cutting the tiles in required size and shape wherever 
required, carting away the debris out of the premises,  
working at any levels, cleaning, etc. complete as 
directed. Care to be taken while executing this work to 
ensure that no tiles shall sound hollow after fixing in 
position. Basic rate of tile may be considered as Rs.750/- 
per Sqm without GST may be considered for the tile). 

12 CERAMIC TILES DADO in KITECHEN- BELOW 
PLATFORM 

3 Sqm     

Do same as above item no. 11 for dado tiles below 
kitchen platform of size 200 mm X 300 mm. Basic rate of 
tile may be considered as Rs 400/- per Sq. M without 
GST may be considered. 

13 GRANITE KITCHEN PLATFORM  3 Sqm     

Providing and constructing granite top kitchen platform of 
minimum 600mm wide (exposed dimensions) comprising 
with following 



 

 

197 of 211 

(i)  Providing and constructing sandwich white 
marble/granite stone 3 numbers vertical partition made 
out of 2 nos 15 mm thick require size machine cut 
machine polished (only exposed surface) white marble 
stone jointed using  approved adhessive back to back 
including 25 mm. anchorage/bearing in walls .The 
jointing to be done with approved make adhesive as per 
manufacturer’s specifications including necessary groove 
for making provision to receive modular kitchen baskets/ 
partitions. The rates shall be inclusive of chasing in the 
wall / floor and seal the same with ready mixed Cement 
Mortar admixed with matching colour pigment all 
complete as directed. 

 (ii) Providing and fixing 25 mm thick kaddapa stone one 
side mirror polished single piece of required size over 
vertical marble sandwich support. The rate shall include 
for making necessary 25 mm. deep chasing in the side 
walls and finishing the gap with ready mixed Cement 
Mortar admixed with matching colour pigment, cutting the 
kaddapa stone as per design and shape to 
accommodate kitchen sink etc. all complete as directed 
by Bank's Engineer. 

(iii) Providing and fixing 16-18 mm thick machine cut 
machine polished approved  granite stone over platform 
in single piece with the help of cement mortar 1:3 and 
cement paste in proper slope including chasing in the 
wall, 25 mm. anchorage/ bearing in walls and sealing the 
same with 1:3 cement mortar admixed with matching 
colour pigment. The quoted rate shall be included for 
cutting to the required shape for fixing stainless steel 
sink, making mirror polished nosing at cut edges etc. all 
completed. 

(iv) Providing and fixing One No. 25 mm thick PVC pipe 
sleeve of approx. 150 mm.  in length with elbow on one 
side for gas cylinder pipe fixed in wall by cutting a groove 
in wall/tiles to pass the gas pipe through it and filling the 
gap with ready mixed plaster  admixed with matching 
colour pigment all complete as directed. 
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(v) Providing and fixing 16-18 mm minimum thick 
machine cut machine polished   Granite stone facia 
horizontally and vertically with the help of approved make 
adhesive as per manufacturer’s specifications along with 
fixing temporary supports, the top of facia shall have half 
round edge mirror polished nosing and shall be projected 
at least 1/2" above the finished plate form having proper 
slope towards the sink etc. all complete as directed by 
Bank's Engineer. 

Basic rate of granite may be considered as Rs2200/- per 
Sq.m without GST. 

Note: Exposed granite top surface area in Plan of 
platform (without deduction for sink area) will be 
measured for payment 

14 STAINLESS STEEL SINK  1 Each     

Providing and fixing stainless steel glossy finished 
kitchen sink of   approved   make of overall size 610 mm 
x 460 mm ,bowl size 560 mm x 410 mm x 254 mm   sand 
witching the sink between kaddapa and granite stones 
provided for kitchen platform complete all as directed by 
the Engineer-in-Charge. The rate shall include for 
providing require size     heavy duty CP brass coupling, 
bottol trap  with grating, providing and filling of joints 
between sink and stones by silicon sealant etc. all 
completes as directed. The Rates shall be inclusive of 
suitable rebate for taking out old items.(Basic rate of the 
sink may be considered as 7,500/- per number excluding 
GST) 

15 GRANITE THRESHOLD 7 Rm     

Providing and fixing 15-16mm thick mirror polished 
granite jambs using Raw silk, telephonic black or any 
other approved granite of width up to 200 mm with round 
polished edges including breaking the existing side 
plaster and providing and applying new cement plaster in 
1:4 ratio in perfect line and plumb. Granite jambs shall 
extend 4mm beyond dado line. Rate shall also include 
curing, filling of joints in matching pigment, carting away 
the debris out of the premises, etc. complete. (As far as 
possible granite shall be provided in single piece without 
any joint). 

16 Aluminium ventilators in toilets 7 Each     
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A) Carefully dismantling and removing the existing 
window frames, griils and glass lovers etc. without using 
the vibrator and cutting properly with hand , shifting and 
stacking the removed salvageable items at location 
shown within the colony premises, disposing off and 
carting away the debris out of the colony premises 
including rebate for taking away old window frames & 
shutters, making good the damages done to old floor tiles 
while removing window frames etc. complete as directed 
by the Engineers of the Bank 

B)Providing, fabricating and fixing powder coated 
aluminium new ventilator system comprising the 
following: 

i) Suitably preparing the jambs/ sills/ soffits of the 
opening by carefully dismantling and removing the 
existing plaster, providing and rendering cement plaster 
with readymix cement mortar, providing and fixing one 
side mirror polished minimum 16 mm thick (Telephone 
black shade) granite slabs for jamb/ sill/ soffit lining 
(lengthwise in single piece without joints in the middle for 
each side) with metered joints - these slabs shall be cut 
in to two pieces longitudinally and fixed in a stepped 
manner with 20 mm lap (throughout the length) and 
glued together with approved make adhesives to prevent 
entry of rain water through the joint between the granite 
sill/ soffit/ jambs and aluminium windows etc. as directed 
by the Bank’s Engineer ( Basic rate of granite stone is Rs 
2200/- per sqm without GST) 

Jams/soffits/sill shall be set with neat cement paste and 
joints grouted with grey cement paste admixed with as 
per the manufacturers specifications with water proofing 
compounds and suitable pigments to match the colour of 
the granite etc as directed. All exposed edges of the 
slabs shall project beyond the face of the wall by 4 mm 
(both internal and external). They shall be bull nosed and 
machine polished to get the same finish of the pre-
polished granite surface. Approximate width of the jamb/ 
sill/ soffit 300 mm . The rate shall include mending the 
damages (both internal and external surfaces) 
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ii) Providing fabricating and fixing aluminium fixed panel 
with powder coated aluminium box sections (suitable 
provision shall be made in the panel to accommodate 
exhaust fan by providing and fixing additional horizontal/ 
vertical members of the same sections), powder coated 
aluminium grills and size of openings and 26/27 SWG SS 
304 mosquito proof mesh with required size of apertures 
for panels, powder coated aluminium clips for fastening 
the panels to the frame etc. 

iii) Providing, fabricating and fixing tilting type louvers 
system with powder coated aluminium sections, 5 mm 
thick louver glasses etc complete as directed (suitable 
provision shall be made in the panel to accommodate 
exhaust fan by providing and fixing additional horizontal/ 
vertical members of the same sections) 

Details of extruded aluminium powder coated sections to 
be used for making the ventilator and fixed panels; 

a) Frame work for fixed panels with grill and SS mesh 
panels/ frame work for fixing Louvre system and exhaust 
fan– 14054 (0.382 Kg/m) – 62 x 24 x 0.84 mm thickness. 

b) Aluminium grills – 5 mm thickness with diamond 
shaped openings of approximate size 45 – 50 mm 

c) SS wire mesh – SS 304 grade 26 SWG wires (both 
ways) with minimum 144 apertures per Sq. Inch 

d) Aluminium clips- F channel – 24 x 16 x 1.50 mm 
thickness, H Section – s 0.22 Kg/m size 

e) Powder coating shall be done to the required shade 
with minimum 50 microns thickness 

(approximate size of opening – 600 / 600 mm x 600mm) 

17 Granite stone door frame and New WPC door shutter 
for toilet 

7 Each     

Carefully removing old existing door shutter with frame 
and stacking the same at location as directed by Bank's 
engineer.  
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Granite stone door frame: Providing and fixing minimum 
16 mm thick machine cut, mirror polished granite stone in 
two pieces of 100mm wide for soffit and jambs of toilet 
door opening of approximate size 800mm x 2100mm 
lapped in 'Z' pattern by at least 15mm using synthetic 
resin to obtain net 180mm wide frame to receive door 
shutter. Rate shall include providing and fixing minimum 
15mm thickness ready mixed backing mortar of approved 
make, providing and pasting the granite stone with neat 
cement paste, polising sharp edges matching to existing, 
all complete in workmanlike manner including rebate for 
taking away old wooden door frames etc.complete all as 
directed by the Bank's engineer. 

Providing and fixing APPROVED BRAND WPC single 
leaf door shutter of 30 mm thickness of having 
approximate size of 750 mm x 2050 mm.  
 
Rate shall include fixing the door shutters on the above 
erected frame using 100 mm long brass hinges- 3 Nos 
per shutter fixed firmly in position using 40 mm long GI 
screws , providing & fixing 100mm long CP brass baby 
latch (2 Nos.), 100 mm long CP brass handles (2 Nos) all 
of approved design and quality, rebate for taking away 
the old removed door shutters and frames.  etc. complete 
all as directed by the Bank's engineer 

18 CPVC PIPE-20 mm DIAMETER 55 Rmt     

PIPE LINE INTERNAL: Providing and fixing in position 
CPVC pipes including supply and fixing ISI marked 
heavy duty fittings any type as applicable such as tees, 
elbow, reducers, bend, union, coupling, nipple, plug 
union including making chase in the walls to required 
depth and at required height,   concealing the pipe in the 
chased portion and holding it in position using   clamps at 
required spacing in walls/ under floor including using 
approved make solvent cement/chemical for jointing , 
making holes in external walls of any thickness/RCC 
members like chajjas wherever required making the 
damages good in ready mix cement mortar scaffolding, 
joining with the existing GI vertical stack wherever 
required, curing, carting away the debris, scaffolding, 
working on any floor, etc. complete as directed. 
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The Rates shall be inclusive of suitable rebate for taking 
out old items. 

19 CPVC PIPE-32 mm DIAMETER 23 Rmt     

Same as above item no.18 but 32 mm dia 

20 NAHANI TRAP  10 Each     

Carefully removing existing floor/ Nahani trap by 
chipping/ dismantling manually the surrounding concrete/ 
mortar and providing and fixing in position heavy quality 
CI Nahani/ floor trap of 100x75mm size with required no 
of inlet connections for 32mm/40mm/50mm dia pipe for 
waste water drain, providing and fixing heavy quality S.S 
grating over nahani trap, providing and laying 1:1.5:3 
cement concrete around traps if necessary for fixing 
purposes etc complete as directed. The Rates shall be 
inclusive of suitable rebate for taking out old items . 

  

  PLUMBING FIXTURES          

 Supplying and fixing following new CP brass plumbing 
fittings/ fixtures of approved  make florantine series (All 
CP finish with wall flange type) including provision of 
stainless steel nipple if required for extension purposes. 
The Rates shall be inclusive of suitable rebate for taking 
out old items. 

21 TWO-WAY BIB COCK 7 Each      

15 mm C. P. brass two way bib cock with flange - 01 set 
per flat. (Basic rate of the unit Rs 2,000/- Each /Per no. 
excluding GST- ex-godown Mumbai) 

22 ANGULAR STOP COCK 28 Each      

15 mm C.P brass angular stop cock with flange 
(regulating valve) - 04 nos. Per flat.(Basic rate 1000/- 
each excluding GST) 

23 SOAP DISH 7 Each      

Soap dispenser -(Basic rate Rs 1250/- Per no. excluding 
GST- ex-godown Mumbai)  

24 CONCEALED STOP COCK 20 Each      

15 mm C.P brass angular stop cock with flange 
(regulating valve) - 04 nos. Per flat.(Basic rate 1000/- 
each excluding GST) 

25 TOWEL RACK 7 Each     

(Basic rate Rs.2500/- per no. excluding GST) 

26 TUMBLER HOLDER 6 Each     
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(Basic rate Rs.800/- per no. excluding GST) 

27 LONG GLASS SHELF 7 Each     

600 mm long glass shelf 
(Basic rate Rs.1100/- per no. excluding GST) 

28 CORNER GLASS SHELF 7 Each     

(Basic rate Rs.1200/- per no. excluding GST) 

29 DOUBLE COAT HOOK 7 Each     

C.P. Brass double coat hook – Set of 03 nos.  
(Basic rate 500/- per set excluding GST) 

30 BASIN MIXER- PILLAR COCK 7 Each     

15 mm C. P. brass basin mixer with flang 
(Basic rate 2000/- per no. excluding GST) 

31 TOILET PAPER HOLDER 7 Each     

C.P brass toilet paper roll holder - 01 no per flat. (Basic 
rate 800/- per no. excluding GST) 

32 TOWEL SQUARE 7 Each     

C.P brass towel ring/ square  (Basic rate 1200/- 
excluding GST)  

33 HEALTH FAUCET 7 Each     

Health faucet with 8 mm diameter 1 meter long flexible 
tube and wall hook with NVR ( backflow preventer )  
(Basic rate of the unit Rs 1,400/- Each /Per no. excluding 
GST- ex-godown Mumbai) 

34 TOWEL RAIL 7 Each     

24” C.P brass Towel rail/ rod  (Basic rate of the unit Rs 
1200/- Each /Per no. excluding GST- ex-godown 
Mumbai). 

35 HOT WATER CONNECTION 14 Each     

Same as item no.22 above but P.V.C hot water 
connection 450 mm long braided hose with two 15 mm 
nuts and wasters without nipple (suitable for geysers) 
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36 S S Shower panel 
Providing and fixing wall mounted decorative premium 
quality shower panel with shower rose of stainless stell 
metallic body, chrome plated finish of approved make 
and model. The shower head material  will also be of the 
stainless steel with silicon nozzles for easy cleaning and 
durability. The approximate dimesnsions of the shower 
panel will be 48" to 65" in height, 6" - 12" in width and 2"-
4" in depth. The diameter of the rainfall showerhead will 
be approximately 10"-16" with silicon nozzles for 
anticlogging. The showerhead must be of adjustable 
angle. 
Rate shall include cost of overhead shower, mixer/ 
divertor, telephone shower, spout tap etc.  
(Basic rate  Rs.40,000/- Per no. excluding GST- ex-
godown Mumbai) 

4 Each     

37 Shower enclosure (Glass)  
Providing and fixing Glass partition (Shower enclosure) in 
the toilet attached to Master bedroom only of approved 
make and design, having a fixed panel and sliding panel 
with a knob, 8mm thk toughened glass and all the 
accessories like wall to glass hinges, glass to glass 
hinges, floor clamps, stabiliser rods, plastic parts etc. as 
per the manufacturers' specification and of required size. 
Rate quoted should include the installation of new 
enclosures, transportation, loading unloading etc. 
(Basic price of glass partition /shower enclosure 
excluding GST – ex-godown at Mumbai – Rs.40,000/ 
unit.) 

4 Each     

38 Half brick masonry 6 sqm     

Carefully dismantling the existing half brick work along 
with the existing finishes like plaster, embedded R .C. C 
band / lintel, embedded reinforcements, disposing off and 
carting away the debris from the Bank's premises etc as 
directed by Bank's Engineer. The rate shall include 
suitably propping / supporting / protecting (as directed by 
the Bank's Engineer) the adjacent / residual structure to 
prevent any damage to them. The rate shall also include 
stacking the salvageable items at location(s) shown by 
the Bank's Engineer within the Bank's premises and 
rebate for taking away the same. 
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Providing and constructing half brick thick brick masonry 
work true to plumb and line for internal partition wall in 
readymix plaster using approved quality locally available 
bricks including providing proper key to the adjoining 
wall, raking the joints, curing, cleaning, disposing off and 
carting away the debris from the Bank's premises etc 
complete as directed by the Bank`s Engineer. The rate 
shall include providing 8 mm diameter tor steel bars (2 
Nos.) in every 6th course of brick masonry and 
embedding it in 50 mm thick 1:2:4 cement concrete as 
directed by Bank`s Engineer. 

39 WALL MOUNTED SHOWER 3 Each     

15 mm C.P brass shower arm casted 190 mm long flat 
shape along with wall mounted swivel type shower with 
wall flange 
(Basic rate Rs.2100/- excluding GST) 

40 4-WAY DIVERTOR MIXER 3 Each     

15 mm C.P brass high flow single lever in-wall four way 
diverter in bathroom for telephone shower & over head 
shower 
(Basic rate Rs.4500/- excluding GST) 

41 BATH TUB SPOUT 3 Each     

Providing and fixing 15 mm diameter C.P brass 
concealed bath tub spout with button attachment for 
hand shower with wall flange 
(Basic rate Rs.2000/- excluding GST) 

42 MULTI-FLOW ROUND HAND SHOWER 3 Each     

15 mm CP brass multi flow round shape hand shower 
with 1 meter long flexible tube and wall hook with NVR ( 
backflow preventer) 
(Basic rate Rs.2000/- excluding GST) 

43 VITREOUS WASH BASIN 7 Each     

Providing, supplying and fixing approved model and color 
of vitreous wash basin of approximate size 550 X 400 
with 15mm dia 450mm long heavy quality PVC 
connections, flexible type 40mm diameter PVC waste 
pipe, CP waste coupling, providing 40mm dia GI `C' 
class pipe line from connecting waste pipe to nearest 
nahani Trap, making all necessary drainage and water 
supply connection etc. complete as directed at all levels. 
The quoted rate shall include the cost of the plumbing 
fixtures such as CP heavy duty waste coupling, CI 
clamps / brackets for holding .  
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wash basin, bolts and fischers etc., complete as directed 
by Bank’s Engineer 

44 WHITE COLOUR WALL MOUNTED EWC 4 Each     

Providing and fixing White   colour approved make wall 
mounted EWC of approximate size 52 x 36 x41 cm with 
matching seat cover of heavy quality & PVC cistern  of 
dual type and of 9 ltr capacity with allied accessories 
such as “P” trap, connector, cement mortar ,  PVC/CI 
pipes laying upto existing down take line  of respective 
floor etc. All completed as directed at site. The Rates 
shall be inclusive of suitable rebate for taking out old 
items 

Basic rate of wall hung EWC Rs.9000/- without GST may 
be considered. 

45 WHITE COLOUR FLOOR MOUNTED EWC 4 Each     

Same item white Colour Wall Hung WC above of 
approved make or equivalent make floor mounted EWC 
of size 76 x 38 cm with matching seat cover as above but 
for floor mounted hung WC etc. complete. 
(Basic rate of white Colour Floor Mounted WC Rs.3000/- 
Each /Per no. excluding GST- ex-godown Mumbai) 

46 MEDICINE CHEST 7 Each     

Carefully removing existing medicine chest of any type, 
providing and fixing new acrylic make decorative 
medicine box of approved colour of approved make or 
any other approved equivalent of approximate size 
300mm x 400mm x 100mm, made out of mounded 
acrylic sheet of required thickness including provision 
therein for keeping tooth brush, towel rail, acrylic shelf 
and inbuilt mirror in the shutter etc. complete. 
(minimum basic price of unit shall be considered as 
Rs.2600/- excluding GST) 

47 Mirror Glass: 450mm x 600mm 7 Each     

Providing and fixing in position mirror of square/ 
rectangular shape and of sizes as mentioned below and 
in perfect level and at standard height, made out of 
approved make float glass of 5 mm thick with bevelled 
edges mounted on 20mm dia SS studs (min.4 Nos per 
mirror), providing/ pasting required paper on the rear side 
of the mirror to prevent the mirror from losing the 
visibility, polishing of edges, cleaning, etc. all complete. 
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48 UPVC SLIDING WINDOWS IN BEDROOMS KITCHEN 
AND LIVING ROOM 

23 Sqm     

A) Carefully dismantling and removing the existing 
window frames, grills and shutters without using the 
vibrator and cutting properly with hand , shifting and 
stacking the removed salvageable items at location 
shown within the colony premises, disposing off and 
carting away the debris out of the colony premises 
including rebate for taking away old window frames & 
shutters, making good the damages done to old floor tiles 
while removing window frames/shutters etc. complete as 
directed by the Bank's Engineer 

B) uPVC sliding window (staight/ 'C' shape) with double 
toughened glass and fittings 

Supplying, fabricating and fixing in position as per 
manufacturer specification uPVC variety sliding windows 
along with frame work and all required accessories and 
hardware as per the following details, specifications and 
sizes. 

i) The uPVC window frame and sliding shutter frames to 
be used shall be white in colour and not less than 2.20 
mm thick out of uPVC extruded hollow profiles with 
minimum 1.0 mm thick Galvanised Iron reinforcement. 

ii) (a) The all-round peripheral UPVC white colour / Ivory 
colour window frame work shall be out of 3-track type 
and of 52mm X 112 mm cross sectional size except in 
large window in hall of B type flat. 

ii) (b) The all-round peripheral UPVC white colour colour 
window frame work shall be out of 3-track type and of 
52mm X 149 mm cross sectional size with 2 leaves 
sliding double glass shutters and one mosquito mesh 
shutter as per the specifications mentioned at (iv) below. 

iii) The all-round frame work of sliding window shutters 
shall be out of sash 68 mm X 42 for  windows. 

iv) The entire window system shall be provided with three 
sliding shutters out of which two are provided with 
double  clear/ acid froasted  toughened glasses of 5 
mm thick having 10 mm air gap between those, 
remaining one shutter panel shall be provided with SS 
wire mesh – SS 304 grade 24 SWG wires (both ways) 
with minimum 144 apertures per Sq. Inch using all 
necessary accessories like FPVC gasket etc. The joinery 
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of entire window shall be fabricated with 45-degree mitre 
cut along with providing fusion welding. 

v) The bottom frame member shall be duly provided with 
necessary drain section/perforations / slots of minimum 5 
mm x 20 mm size and also with necessary shelter cover 
on outer frame of the windows to ensure easy draining of 
rain water. 

vi) All sliding shutters shall be provided with standard 
manufacturing specification and variety hardware like 
required number of heavy duty sliding ball bearing type 
wheels to ensure soft & smooth sliding of shutters and 
built-in handles with sunk in concealed locking 
arrangements (single point touch lock). 

vii) After proper fixing of the entire UPVC window case 
over the all-around granite jambs and 

 soffits frame, the edges/gaps around shall be duly 
sealed using clear silicon with the help of pressure gun to 
ensure no water seepages/ leakages from external sides. 

C) P/F granite jambs and aluminium safety grills 

i) Granite: - Suitably preparing the jambs/ sills/ soffits of 
the opening by carefully dismantling and removing the 
existing plaster, providing and rendering cement plaster 
in ready mix plaster of minimum 20mm thickness, 
providing and fixing one side mirror polished 16 mm thick 
minimum (Telephone black shade) granite slabs for 
jamb/ sill/ soffit lining (lengthwise in single piece without 
joints in the middle for each side) with metered joints - 
these slabs shall be cut into two pieces longitudinally and 
fixed in a stepped manner with 20 mm lap (throughout 
the length) and glued together with approved quality and 
make adhesives to prevent entry of rain water through 
the joint between the granite as directed by the Bank’s 
Engineer. For soffits of larger windows (opening above 
1.50mtr) shall be provided with suitable key arrangement 
using clamps of required size duly fixed with approved 
adhesive 

(Basic rate of granite stone is Rs 2200/- per sqm without 
GST) 

Jambs/soffits/sill shall be set with neat cement paste and 
joints grouted with grey cement paste admixed with 
manufacturing specification and make water proofing 
compounds and suitable pigments to match the colour of 
the granite etc as directed. All exposed edges of the 
slabs shall project beyond the face of the wall by 4 mm 
(both internal and external). 
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They shall be bull nosed and machine polished to get the 
same finish of the pre-polished granite surface. 
Approximate width of the jamb/ sill/ soffit upto 400 mm 
width (for various openings as per site. conditions). The 
rate shall include mending the damages (both internal 
and external surfaces) generally matching with the 
surrounding finishes and re-painting of the affected areas 
matching to the shade of the adjacent area. 

ii) For window in the kitchen, an opening for exhaust fan 
has to be made, an opening having full width of the 
window and approximate height of 300 mm shall be left 
for providing and fixing fixed window system at top / 
bottom. 

iii) Powder coated aluminium clips/ channels - F channel 
– 40mm x 25 mm size x 1.5mm with one middle support 
of size 40mmx 25mm x 1.5 mm of approved make. 

iv) Aluminium grills – 5/6 mm thickness with diamond 
shaped openings of approximate size 45 – 50 mm Alum 
grill of approved make. (grill no: 101) with accessories. 

Rate shall include the cost of making minimum four holes 
in the outer aluminium grill frame at sill level to drain out 
the water from window frame. Preferably the "F" section 
selected shall have such arrangement factory made. 

Approximate size of wondows is 1.20m/1.50m (L) x 
1.20m (H) 

Note: 

i) Windows in Living room & kitchen will have clear 
double glasses whereas window in other rooms will have 
non-transparent/ not clear (acid froasted) double glasses. 

ii) The sizes of window openings as indicated above are 
approximate. The contractor shall inspect the site and get 
throughly acquainted with the entire scope of work and 
also, confirm the given sizes before quoting. The 
contractors shall note that, no extra shall be considered 
in any case on account of any variations in sizes on 
either side. 

iii) The rate shall suitably include for submitting 10 years 
written guarantee for the supplied UPVC windows 
against any Rotting, Warping and Cracking from the 
manufacturer counter signed by the contactor. 

iv) The external junction between the upvc an dgranites 
shall be sealed with the approved sealants 
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49 uPVC SINGLE LEAF CASEMENT DOOR (for 
BALCONIES)  

27 sqm     

A) Carefully dismantling and removing the existing 
balcony door frames, shutters and floor tiles at 
sill/threshold without using the vibrator and cutting 
properly with hand, shifting and stacking the removed 
salvageable items at location shown within the colony 
premises, disposing off and carting away the debris out 
of the colony premises including rebate for taking away 
old door frames & shutters, making good the damages 
done to old floor tiles (if any) while removing door 
frames/shutters etc. complete as directed by the 
Engineers of the Bank 

B) Supplying, fabricating and fixing in position as per 
manufacturer specification uPVC variety single leaf 
casement door along with frame work and all required 
accessories and hardware as per the following details, 
specifications and sizes. 

i) The uPVC door frame and shutter frames to be used 
shall be white in colour and not less than 2.20 mm thick 
out of uPVC extruded hollow profiles with minimum 1.0 
mm thick Galvanised Iron reinforcement. 

ii) The all-round peripheral UPVC white colour  colour 
casement door work shall be out of single leaf door type 
and outer frame of 62mm X 74mm cross sectional size 
with door shutter cross sectional size of 62mm X 110 mm 
only in balcony door of masterbedroom in B type flat. 

iii) The door system shall be provided with double 
glasses of 5 mm thick clear/ acid frosted toughened 
glass using all necessary accessories like FPVC gasket 
etc. The joinery of it shall be fabricated with 45-degree 
mitre cut along with providing fusion welding and door 
shall be provided with handles and mortice locking 
arrangement. 

iv) The bottom frame member shall be duly provided with 
necessary drain section/perforations / slots of minimum 5 
mm x 20 mm size and also with necessary shelter cover 
on outer frame. 
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vii) After proper fixing of the entire UPVC case over the 
all-around granite jambs and soffits frame, the 
edges/gaps around shall be duly sealed using clear 
silicon with the help of pressure gun to ensure no water 
seepages/ leakages from external sides. 

Balcony door dimension 0.90 m X 2.10m approximate 

Note: 

i) Doors in Living room will have clear double glasses 
whereas doors in other rooms will have non-transparent/ 
not clear (acid froasted) glasses. 

ii) The sizes of door openings as indicated above are 
approximate. The contractor shall inspect the site and get 
throughly acquainted with the entire scope of work and 
also, confirm the given sizes before quoting. The 
contractors shall note that, no extra shall be considered 
in any case on account of any variations in sizes on 
either side. 

iii) The rate shall suitably include  for submitting 10 years 
written guarantee for the supplied UPVC doors against 
any Rotting, Warping and Cracking from the 
manufacturer counter signed by the contactor. 

iv) The rate shall also include granite stone door frame 
same as mentioned in tender item no.40 for uPVC 
windows. 

v) The external junction between the upvc ddor and 
granites shall be sealed with the approved sealants     

    

 
 


