
 
भारतीय �रज़वर् बैंक / Reserve Bank of India 

सम्पदा �वभाग / Estate Department 

चंडीगढ़ / Chandigarh 
 

ई-�न�वदा सूचना 
सै�र-30A चंडीगढ मे भारतीय �रजवर् बैंक के अिधका�रयो ंके �ैट्स के नवीनीकरण करने का कायर् 

भारतीय �रज़वर् बैंक, चंडीगढ़ शीषा�िकत कायर् हेतु सीिमत ई-टेंडर आमंित्रत करता है। इस कायर् की अनुमािनत 
लागत ₹62.52 लाख है और इसे कायर्देश जारी होने के 14वें िदन से 90 िदनो ंके भीतर पूरा िकया जाना है। 

2.   यह एक सीिमत ई-िनिवदा है। केवल वे फमर् जो संपदा िवभाग, भारतीय �रज़वर् बैंक, चंडीगढ़ में Civil Interior 
and Renovation works (Trade No. 2) में शे्रणी VI में सूचीबद्ध हैं, और CPPP पोटर्ल पर रिज�डर् हैं, ई-
िनिवदा प्रिक्रया में भाग ले सकें गी। ई-िनिवदा द�ावेज वेबसाइट www.rbi.org.in पर डाउनलोड के िलए 
उपल� है।  

3.   RBI की ओर से e-tender की प्रिक्रया (CPPP) https://etenders.gov.in/eprocure/app द्वारा एक थडर् 
पाट� के तौर पर पूरी की जाएगी। इसिलए, इ�ुक फम� को टेंड�रंग प्रिक्रया में भाग लेने के िलए CPP पोटर्ल 
पर रिज�र करना होगा। CPPP पर रिज�� ेशन और e-tender की प्रिक्रया से जुड़ी जानकारी Annexure II 
में दी गई है। E-Tender ऑनलाइन दो िह�ो ंमें जमा िकया जाएगा। E-tender के पहले िह�े (Part I) में 
प्र�ािवत बैंक की मानक तकनीकी और वािण��क शत� होगंी, और दूसरे िह�े (Part II) में बैंक की मात्राओ ं
की अनुसूची िनधार्�रत की गयी है। टेंडर के पहले िह�े के साथ सभी ज़रूरी Annexure और द�ावेज़ी सबूत 
भी अपलोड करने होगें। यह एक e-tender िबड है और िबड खोलने के समय िबडसर् का मौजूद रहना ज़रूरी 
नही ंहै।  

4.  बैंक सबसे कम बोली को �ीकार करने के िलए बा� नही ंहै और उसके पास िकसी भी टेंडर को पूरी तरह 
या आंिशक रूप से �ीकार करने का अिधकार सुरिक्षत है। बैंक के पास अपनी मज� से िकसी भी या सभी 
टेंडरो ंको िबना कोई कारण बताए अ�ीकार करने का अिधकार सुरिक्षत है। 

5.   बैंक के पास ऐडेंडम / सुधार / िमनट्स / प्री-िबड मीिटंग से जुड़ी जानकारी जारी करने का अिधकार है, िजसे 
िसफ़र्  RBI और CPPP की आिधका�रक वेबसाइट पर ही प��श िकया जाएगा। ऐसे अपडेट िनिवदा द�ावेज़ 
का अहम िह�ा होगें और अलग-अलग बोली लगाने वालो ंको कोई अलग से सूचना नही ंभेजी जाएगी। िकसी 
भी बदलाव के िलए इन पोटर्� पर नज़र रखना पूरी तरह से बोली लगाने वाले की िज़�ेदारी है। 

6.   िनिवदा की समय-सारणी िन�ानुसार है:- 
 ई-िनिवदा सं. Tender Reference No: RBI/CHD/Estate/2026-

27/4/CPPP 
क ई-िनिवदा प्रणाली ई-प्रापण प्रणाली (ऑनलाईन Central Public Procurement 

Portal (CPPP - https://etenders.gov.in) पर भाग I - 
तकनीकी वािण��क बोली तथा भाग II - मू� बोली 

ख अनुमािनत लागत ₹62.52 लाख (जी. एस. टी. सिहत) 

ग कायर् समा�ी की ितिथ कायर्देश जारी होने 14वें िदन से 90 िदन 

घ बयाना रािश ₹1,25,040/- 
a) NEFT / RTGS 

http://www.rbi.org.in/
https://etenders.gov.in/eprocure/app


b) Demand Draft/Banker’s Cheque/Bank 
Guarantee: 
 
भारतीय �रज़वर् बैंक के पक्ष में, िजसे भारतीय �रज़वर् बैंक, 
चंडीगढ़ में भौितक रूप में जमा करना होगा। 

ड़ ई-िनिवदा द�ावेज़ बैंक की वेबसाइट एवं 
सीपीपी पोटर्ल से डाउनलोड करने की 
प्रार��क ितिथ  

01 अ�ूबर 2026 को साँय 05:00 बजे से 

च CPPP - https://etenders.gov.in पर 
ई-िनिवदा (ऑनलाइट तकनीकी-
वािण��क बोली और मू� बोली) प्रारंभ 
होने की ितिथ 

01 अ�ूबर 2026 को साँय 05:00 बजे से 

छ बोली पूवर् बैठक की ितिथ एवं समय 07 अ�ूबर 2026 को पूवार्ह्न 11:00 बजे 
�ान: संपदा िवभाग, तृितय तल, मु� कायार्लय भवन, 
भारतीय �रज़वर् बैंक, सेंट� ल िव�ा, से�र-17, चंडीगढ़  

ज RBI वेबसाइट/CPPP पर प्री-िबड मीिटंग 
के िमनट्स (कायर्वृ�) प्रकािशत करने की 
तारीख 

09 अ�ूबर 2026 तक 

झ बयाना रािश जमा करने की अंितम ितिथ 11 अ�ूबर 2026 

ञ ई-िनिवदा (तकनीकी-वािण��क बोली 
एवं मू� बोली) बंद होने की तारीख 

12 अ�ूबर 2026 को पूवार्ह्न 11:00 बजे 

ट i. ई-िनिवदा का भाग I (अथार्त तकनीकी-
वािण��क बोली) एवं भाग- II (मू� 
बोली) खोलने की तारीख  

13 अ�ूबर 2026 को पूवार्ह्न 11:00 बजे  
यिद बोलीदाता द्वारा कोई िवचलन प्र�ुत नही ंिकया जाएगा तो 
भाग II उसी िदन खोला जाएगा। अ�था भाग II िकसी अ� 
ितिथ पर खोला जाएगा िजसकी सूचना बोलीदाताओ ंको ईमेल 
के मा�म से दी जाएगी।  

ठ इस टेंडर के बारे में िकसी भी ��ीकरण 
हेतु 

नाम: सुधांशु िवक्रम 
ईमेल: sudhansuv@rbi.org.in  
 
नाम: मयूर िदनकर चरडे 
ईमेल: mayurcharde@rbi.org.in  

प्रभारी अिधकारी 

स�दा िवभाग 

 भारतीय �रज़वर् बैंक, चंडीगढ़ 
 

https://etenders.gov.in/
mailto:sudhansuv@rbi.org.in
mailto:mayurcharde@rbi.org.in
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Section-I 
 

Notice Inviting E-Tender (NIT) 
 

Renovation of RBI officers’ flats at sector 30A, Chandigarh 
 
Reserve Bank of India, Chandigarh invites limited E-tender in two part for captioned work.  
The estimated cost of the work is ₹62.52 lakh and is to be completed within 90 days from the 
14th day of award of work. 
 
2. Eligibility Criteria: This is a limited e-tender. Only those interested and eligible firms, which 
are empanelled for Civil Interior and renovation work (Trade No. 2) under Category VI in Estate 
Department, Reserve Bank of India, Chandigarh and are registered on CPPP portal will be 
able to take part in the tender process. The tender document is available on website 
www.rbi.org.in for download. 

3. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app  as third party on behalf of RBI. Therefore, interested firms 
are required to register on the CPP portal to participate in the tendering process. The detail 
regarding the registration on CPPP and procedure of e tendering has been attached at 
Annexure II.  E-Tender shall be submitted online in two parts. Part I of the e-tender will contain 
the standard technical and commercial conditions for the proposed work and Part II of the e-
tender will contain the price bid. All required annexures along with documentary proofs will also 
be uploaded along with Part I of the tender. This is an e-tender bid and the bidders are not 
required to be present for opening  

4. The Bank is under no obligation to accept the lowest bid and reserves the right to accept 
any tender either in whole or in part. The Bank reserves the right to reject any or all tenders at 
its sole discretion, without providing any reason therefor.  
 
5.  The Bank reserves the right to issue addendum / corrigendum/ minutes/ pre-bid 
meeting, which shall be published solely on the official website of RBI and CPPP. Such 
updates shall form an integral part of the tender document, and no separate notification will 
be sent to the individual bidders. It is the sole responsibility of the bidder to monitor these 
portals for any amendment/s. 
6. The schedule for the tender (SOT) is as follows 

 

 E-Tender No. 
Tender Reference No: RBI/CHD/Estate/2026-
27/4/CPPP 

i.  Mode of Tender 

e-Procurement System  
(Online Part I – Techno-Commercial Bid and Part 
II - Price Bid through CPP Portal 
https://etenders.gov.in/eprocure/app 

ii.  Estimated Cost 62.52 Lakh (Inclusive of GST) 

iii.  Time period for completion 
of the work 90 days from the 14th day of award of work 

http://www.rbi.org.in/


 

iv.  
Earnest Money Deposit (Only 
through NEFT/Demand 
Draft/Bank Guarantee)  

₹ 1,25,040/- 
 
a) NEFT / RTGS 
 
 
b) Demand Draft/Banker’s Cheque/Bank Guarantee: 
In favour of Reserve Bank of India to be delivered in 
physical form at Reserve Bank of India, Chandigarh  

v.  

Date of availability of E-
Tender Document for 
download on CPP portal 
/RBI website  

October 01, 2026 from 05:00 PM onwards 

vi.  

Starting date of e-tender for 
submission of Part I 
(Techno-Commercial Bid) 
and Part II (Price Bid) at  

October 01, 2026 from 05:00 PM onwards 

vii.  Date and time of pre-bid 
meeting 

October 07, 2026 at 11:00 AM 
Venue: Venue: Estate Department, 3rd Floor, Main 
Office Building, Reserve Bank of India, Central 
Vista, Sector-17, Chandigarh 

viii.  Date of Publishing minutes 
of pre-bid meeting on RBI 
website/CPPP 

Till October 09, 2026 

ix.  Last date and time of 
submission of EMD 

October 11, 2026 

x.  Last Date and time of 
submission of Tender  

October 12, 2026 till 11:00 AM   
 

xi.  a. Date and Time of opening 
of   Part I (Techno-
Commercial Bid)  
b. Date of opening of Part II 
(Price Bid) 

October 13, 2026 at 11:00 AM   
 
 
Part II will be opened on same day if no deviation 
is submitted by bidders. Otherwise, the Part II will 
be opened on any other date which will be 
communicated to bidders through email. 

xii.  Name of officers regarding 
any clarification on this 
tender  /forwarding the detail 
of EMD  etc. 

Name: Sudhansu Vikram 
Email: Sudhansuv@rbi.org.in 
 
Name: Mayur Charde 
Email: mayurcharde@rbi.org.in 
 

    
Officer-in-Charge 

Estate Department 
Reserve Bank of India, Chandigarh 

  

mailto:Sudhansuv@rbi.org.in


 

ई-�न�वदा सूचना 
सै�र-30A चंडीगढ मे भारतीय �रजवर् बैंक के अिधका�रयो ं के �ैट्स के नवीनीकरण करने का 
कायर् 

भारतीय �रज़वर् बैंक, चंडीगढ़ शीषा�िकत कायर् हेतु सीिमत ई-टेंडर आमंित्रत करता है। इस कायर् की अनुमािनत 
लागत ₹62.52 लाख है और इसे कायर्देश जारी होने के 14वें िदन से 90 िदनो ंके भीतर पूरा िकया जाना है। 

2. यह एक सीिमत ई-िनिवदा है। केवल वे फमर् जो संपदा िवभाग, भारतीय �रज़वर् बैंक, चंडीगढ़ में Civil 
Interior and Renovation works (Trade No. 2) में शे्रणी VI में सूचीबद्ध हैं, और CPPP पोटर्ल पर 
रिज�डर् हैं, ई-िनिवदा प्रिक्रया में भाग ले सकें गी। ई-िनिवदा द�ावेज वेबसाइट https://www.rbi.org.in 
पर डाउनलोड के िलए उपल� है।  

3. RBI की ओर से e-tender की प्रिक्रया (CPPP) https://etenders.gov.in/eprocure/app द्वारा एक 
थडर् पाट� के तौर पर पूरी की जाएगी। इसिलए, इ�ुक फम� को टेंड�रंग प्रिक्रया में भाग लेने के िलए CPP 
पोटर्ल पर रिज�र करना होगा। CPPP पर रिज�� ेशन और e-tender की प्रिक्रया से जुड़ी जानकारी 
Annexure II में दी गई है। E-Tender ऑनलाइन दो िह�ो ंमें जमा िकया जाएगा। E-tender के पहले 
िह�े (Part I) में प्र�ािवत बैंक की मानक तकनीकी और वािण��क शत� होगंी, और दूसरे िह�े (Part II) 
में बैंक की मात्राओ ंकी अनुसूची िनधार्�रत की गयी है। टेंडर के पहले िह�े के साथ सभी ज़रूरी Annexure 
और द�ावेज़ी सबूत भी अपलोड करने होगें। यह एक e-tender िबड है और िबड खोलने के समय िबडसर् 
का मौजूद रहना ज़रूरी नही ंहै।  

4.  बैंक सबसे कम बोली को �ीकार करने के िलए बा� नही ंहै और उसके पास िकसी भी टेंडर को पूरी तरह 
या आंिशक रूप से �ीकार करने का अिधकार सुरिक्षत है। बैंक के पास अपनी मज� से िकसी भी या सभी 
टेंडरो ंको िबना कोई कारण बताए अ�ीकार करने का अिधकार सुरिक्षत है। 

5. बैंक के पास ऐडेंडम / सुधार / िमनट्स / प्री-िबड मीिटंग से जुड़ी जानकारी जारी करने का अिधकार है, िजसे 
िसफ़र्  RBI और CPPP की आिधका�रक वेबसाइट पर ही प��श िकया जाएगा। ऐसे अपडेट िनिवदा द�ावेज़ 
का अहम िह�ा होगें और अलग-अलग बोली लगाने वालो ंको कोई अलग से सूचना नही ंभेजी जाएगी। िकसी 
भी बदलाव के िलए इन पोटर्� पर नज़र रखना पूरी तरह से बोली लगाने वाले की िज़�ेदारी है। 

6. िनिवदा की समय-सारणी िन�ानुसार है:- 
 ई-िनिवदा सं॰ Tender Reference No: RBI/CHD/Estate/2026-

27/4/CPPP 

क ई-िनिवदा प्रणाली ई-प्रापण प्रणाली (ऑनलाईन Central Public 
Procurement Portal (CPPP - 
https://etenders.gov.in) पर भाग I - तकनीकी 
वािण��क बोली तथा भाग II - मू� बोली 

ख अनुमािनत लागत ₹ 62.52 लाख (जी॰ एस॰ टी॰ सिहत) 

ग कायर् समा�ी की ितिथ कायर्देश जारी होने 14वें िदन से 90 िदन 

घ बयाना रािश ₹ 1,25,040/- 
a) NEFT / RTGS 
 
b) Demand Draft/Banker’s Cheque/Bank 
Guarantee: 
 

https://www.rbi.org.in/
https://etenders.gov.in/eprocure/app


 

भारतीय �रज़वर् बैंक के पक्ष में, िजसे भारतीय �रज़वर् बैंक, 
चंडीगढ़ में भौितक रूप में जमा करना होगा। 

ड़ ई-िनिवदा द�ावेज़ बैंक की वेबसाइट 
एवं सीपीपी पोटर्ल से  डाउनलोड 
करने की प्रार��क ितिथ  

01 अ�ूबर 2026 को साँय 05:00 बजे से 

च CPPP - https://etenders.gov.in 
पर ई-िनिवदा (ऑनलाइट तकनीकी-
वािण��क बोली और मू� बोली) 
प्रारंभ होने की ितिथ 

01 अ�ूबर 2026 को साँय 05:00 बजे से 

छ बोली पूवर् बैठक की ितिथ एवं समय 07 अ�ूबर 2026 को पूवार्ह्न 11:00 बजे 

�ान: संपदा िवभाग, तृितय तल, मु� कायार्लय भवन, 
भारतीय �रज़वर् बैंक, सेंट� ल िव�ा, से�र-17, चंडीगढ़  

ज RBI वेबसाइट/CPPP पर प्री-िबड 
मीिटंग के िमनट्स (कायर्वृ�) प्रकािशत 
करने की तारीख 

09 अ�ूबर 2026 तक 

झ बयाना रािश जमा करने की अंितम 
ितिथ 

11 अ�ूबर 2026 

ञ ई-िनिवदा (तकनीकी-वािण��क बोली 
एवं मू� बोली) बंद होने की तारीख 

12 अ�ूबर 2026 को पूवार्ह्न 11:00 बजे 

ट i.  ई-िनिवदा का भाग I (अथार्त 
तकनीकी-वािण��क बोली) एवं भाग- 
II (मू� बोली)  खोलने की तारीख  

13 अ�ूबर 2026 को पूवार्ह्न 11:00 बजे  

यिद बोलीदाता द्वारा कोई िवचलन प्र�ुत नही ंिकया 
जाएगा तो भाग II उसी िदन खोला जाएगा। अ�था भाग II 
िकसी अ� ितिथ पर खोला जाएगा िजसकी सूचना 
बोलीदाताओ ंको ईमेल के मा�म से दी जाएगी। 
 

ठ इस टेंडर के बारे में िकसी भी 
��ीकरण हेतु 

नाम: सुधांशु िवक्रम 
ईमेल: sudhansuv@rbi.org.in 
 
नाम: मयूर िदनकर चरडे 

ईमेल: mayurcharde@rbi.org.in 

प्रभारी अिधकारी 

स�दा िवभाग 

  भारतीय �रज़वर् बैंक, चंडीगढ़ 

https://etenders.gov.in/


 

Section II 
Form of Tender 

                                                                                                         
                                                         

Regional Director 
Reserve Bank of India  
Chandigarh 
 
Madam/Dear Sir, 
 

Having examined the drawings, specifications, designs and Bill of Quantities  relating  
to the works specified  in  the  Memorandum hereinafter  set out and having visited and 
examined the site  of the  works specified in the said Memorandum and  having  acquired the  
requisite  information relating thereto  as  affecting  the Tender,  I/we hereby offer to execute 
the works specified in  the said memorandum within  the time specified in the said 
memorandum at the rates mentioned in the attached Bill of Quantities and in  accordance in 
all respects with the specifications,  designs, drawings and instructions in writing referred to in 
the General Instructions to Bidders, Articles of Agreement, special condition of contract, 
general condition of contract hereinbefore referred to, specifications, data sheet and Bill of 
Quantities and with  such  materials  as  are provided  for,  by and in all other respects in  
accordance  with such conditions so far as they may be applicable. 

MEMORANDUM 
i. 

 

 Name of works Renovation of RBI officers’ flats at 
sector 30A, Chandigarh 
 

ii. 

 

 Estimated cost  ₹ 62.52 Lakh 

iii. 

 

 Payment Terms As per clause 3 of Section V Part I of 
tender 

iv. 

 

 Earnest Money Deposit ₹ 1,25,040/- 
 

v. 

 

 Performance Bank Guarantee As per clause 2 of Section V Part I of 
tender 

vi. 

 

 Time of completion As per clause 1 of Section V Part I of 
tender 

vii. 

 

 Amount to be deducted from 
each bill 

@ 5% is to be recovered from each on-
account bill till the total recovery 
amounts to 5% of the contract value as 
stipulated in the tender document or 
submit BG of @ 5% of contract value. 

 



 

2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days 

from the date of opening of Part I of the tender and this period of validity can be extended for 

such period as may be mutually agreed between the Bank and us in writing. We also agree to 

keep the Bank Guarantee towards earnest money deposit (EMD) valid during the entire 

period of validity of tender and the extended period, if any, as per enclosed proforma 
(Annexure III). 
3.    Should our tender be accepted, we hereby agree to abide by and fulfil all the terms and 

conditions of the contract. In the event of any default on our part, we acknowledge the 

Bank's right to forfeit our Earnest Money Deposit [EMD] and agree to pay the Bank or its 

successors, or assignees or nominees, any such sums of money as are stipulated in the 

said conditions. 

4.     Should our Tender be accepted, we hereby agree to abide by and fulfil all the terms and 

conditions of the Tender. In the event of any default thereof, we acknowledge the Bank's 

right to forfeit EMD and agree to pay to the Bank or its successors, or assignees or 

nominees such sums of money as are stipulated in the conditions contained in the tender 

together with the written acceptance of the Contract.   

5.    We acknowledge that you reserve the right to accept or reject any or all the tenders, either 

in whole or in part, without assigning any reason thereof. If we fail to execute the Contract 

when called upon to do so, we hereby agree that EMD deposited shall be forfeited by the 

Reserve Bank of India. 

6.    We hereby declare that we shall treat the tender documents and other records connected 

with the work as secret/confidential documents. We undertake not to communicate any 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same nor shall we use the information in any manner that 

could be prejudicial to the safety, security or interests of the Reserve Bank of India. 

Dated this …………..day of …………….. 2026. 

For and on behalf of M/s ……………………….. 

_____________________________________ 
(Signature of authorized signatory with seal) 

 
Name       

Designation                   _________________________________________    

Place    

 Date _________________________________________ 



 

(Certified true copy of Board Resolution or mandate or Power of Attorney of the above 
signatory as authorized signatory should be enclosed as per format Annexure I.) 

  



 

Section III 
General Instructions to the Bidders 

 
This is a limited e-tender enquiry in two parts i.e. Part I  (Techno Commercial) & Part II (Price 
bid). Only those bidders who are qualified for the work as per pre-qualification/eligibility criteria 
stipulated in the tender are eligible to participate in this tender.  
 
2. Scope of work:  

Detailed scope of the work is mentioned at Section VIII of this tender.  
 

3. E-Tender on CPPP: The procedure for e -tendering has been detailed at Annexure II. 
The estimate cost of the work with completion period has been mentioned in section I.  
 

Eligibility Criteria: This is a limited e-tender. Only those interested and eligible firms, which 
are empaneled for Civil Interior and renovation work (Trade No. 2) under Category VI in 
Estate Department, Reserve Bank of India, Chandigarh and are registered on CPPP portal 
will be able to take part in the tender process. The tender document is available on website 
www.rbi.org.in for download. 

4.  
 
5. Tendering Process: a. The tenders for the above work in two parts i.e., Part I 

containing commercial-technical bid of captioned tender, and the terms and conditions (Rates 
and amounts of items shall not appear anywhere in this part) and Part II containing only rates 
need to be uploaded at CPP portal as per NIT.  
b. Part I of the tender will be opened at the date and time mentioned in the NIT.  
c. Part II will be opened on same day if no deviation is submitted by bidders. Otherwise, the 
Part II will be opened on any other date which will be communicated to bidders through email. 
Note : All the information/Annexures called for, shall be complete in all respects and to be 
uploaded in CPP portal with supporting documents. Information furnished on sheets other 
than those supplied may not be considered.  
 

6. Earnest Deposit Money (EMD) : Intending bidders shall pay an Earnest money a 
sum of mentioned at section-I NIT by way of NEFT to the Bank  or by a Demand Draft or 
Banker’s Cheque drawn on any scheduled commercial bank in favour of Reserve Bank of 
India payable at Chandigarh. Alternatively the bidder may also furnish an irrevocable Bank 
Guarantee/eBG (electronic BG) from any scheduled commercial bank for an equivalent 
amount towards EMD in the proforma enclosed (Annexure – III). The Bank Guarantee 
submitted towards EMD shall remain valid minimum up to 90 days (matching the tender 
validity period at Clause 9 of Section III) from the last date of submission of tenders..  No 
interest shall be paid on EMD. A tender, which is not accompanied by EMD in the form as 
mentioned above, shall be treated as non-responsive, and will be summarily rejected by the 
Bank.  

 
i. The EMD of the unsuccessful bidders shall be returned after award of work to the 

successful bidder. The EMD of the successful bidder shall be returned after submission 
of requisite Bank Guarantee towards security deposit (Refer clause 2 of section V) for 
completion period extended up to defect liability period. 



 

ii. EMD shall be forfeited if the Bidder:   
a. makes misleading or false representations in the forms, statements and attachments 

submitted, has suppressed any material information, details of any legal proceedings 
pending in the court which might otherwise have created any impact on the eligibility 
criteria; or  

b. withdraws his Bid during the period of Bid validity; or does not sign the contract after 
award of Contract.   

c. has been blacklisted by any Government agency and the blacklisting is in force as on 
date of notice inviting the tender. 

d. withdraws bid after opening of the price bid. 
e. fails to commence the work awarded within the prescribed time limit. 
f. fails to sign article of agreement within 14 days after issue of work order. 

 
7. Pre-bid Meeting: A pre-tender briefing meeting of the bidders will be held on date 

and place as per NIT, to clarify any point / doubt raised by them in respect of the tender. No 
separate communication will be sent for this meeting. Non-attendance at the pre-Bid meeting 
will not be a cause for disqualification of a bidder. 

 
i. Bidders are encouraged to attend the pre-bid meeting to seek clarification on any 

issue related to the tender from the Bank. No request for change in date of pre-bid 
meeting will be entertained thereafter. If a firm don’t attend pre bid meeting, no 
clarification in future will be entertained and Minutes of Pre Bid meeting will be 
binding on them. 

ii. Inclusion/submission of any deviations in the tender conditions in Part I of the 
tender after pre-bid meeting may be liable for rejection.  

iii. The minutes of pre-bid meeting and corrigendum/modification/addendums issued 
regarding bidding process if any, will be hosted in the Bank’s website and CPPP only 
and shall not be published in any Newspaper 

 
8. Deviations: The Bank discourages the stipulation of any addition conditions by the 

bidder. However, if the intending bidders feels that any of the terms and conditions of the 
tender documents (Techno- commercial) are not acceptable to them or they feel that 
additional terms and conditions are required to be incorporated, they may indicate these 
conditions or additional or amended conditions uploaded in the format as per Annexure IV.   

 
9. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90 

days from the date of opening Part I of the Tender. This period may be extended by mutual 
agreement in writing and the bidder shall not cancel or withdraw the tender during this period.  

 
10. Language: The Tender form shall be filled in English or in Hindi. In the event of any 

discrepancy or ambiguity between the English and Hindi version of the documents, the 
English version shall prevail in matters of interpretation. 

 
11. Rates in price-bid (Part II): All the payment will be made in INR 

 
i. The rates shall be quoted for complete work, i.e.shall include charges for all 

taxes, scaffoldings, consumable, labor, transport, insurance, storage, workmen 
compensation & third party liability policies, etc., at the specified site till the work is 



 

finally handed over to the Bank. No concessional form for any taxes, duties and levies 
will be issued by the Bank. Equipment, if required to be imported shall be arranged 
to be imported against the bidders own import license.  

ii. The rates inclusive of insurance cover as mentioned in the special conditions of the 
contract.  
 

12. Successful bidder: as per evaluation criteria mentioned at section III(A) .  
 
13. Article of Agreement : On receipt  of  formal intimation/ letter of Award/work order  

of the  acceptance of his/their tender from the  Bank, the successful bidder shall be 
contractually bound to sign/execute an Article of Agreement ( as per format Annexure V) 
within 14 days from the date of issue of work order. The agreement should be executed on 
a non-judicial stamp paper of required value as per applicable stamp act and the cost for the 
same shall be borne entirely by the bidder. 

 
If the successful bidder fails to sign and execute the formal Article of Agreement within 14 
days from the date of issuance of the work order/Letter of Award, such failure shall constitute 
a breach of the tender conditions. In such an event, the Bank reserves the absolute right to: 

i. Cancel the award of the contract. 
ii. Forfeit the Earnest Money Deposit (EMD) absolutely, without any notice or financial 

liability to the bidder. 
iii. Blacklist or debar the bidder from participating in future tenders of the Bank for a 

specified period. 
 

14. Site condition: The work has to be carried out in an occupied office Building which 
may restrict the availability of work fronts during working hours. The bidders are therefore 
advised to plan for execution of work beyond Bank’s normal working hours and full day 
working on hours during the Saturdays/Sundays/Bank’s holidays subject to availability of 
site. The above aspect may be kept in mind while submitting the tenders. 
 
i. It is essential that the Bidder gives special attention and priority to all matters 

concerning safety, protection from dust and loose materials, reduction of noise levels, 
protection from water and air infiltration into Building, and maintenance of neat and 
orderly conditions in and around work areas inside and outside of Building.  Packaging, 
scrap materials and demolition debris shall be promptly removed from the Building and 
site on a daily basis. 

ii. If the contract includes works, which will be disruptive during normal business 
operations, or would be dangerous to Building occupants, said works shall be 
performed during hours as the Bank dictates.  The Bidder shall perform such work 
during The Bank dictated hours and shall include all costs in its tender. 

15. Debarment/court case: i. If the bidder has been convicted of an offence— (a) under 
the Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the 
time being in force, for causing any loss of life or property or causing a threat to public health 
as part of execution of a public procurement contract. In this regard, Bidder shall submit a 
copy of Undertaking / Declaration / Certificate on their letter head duly sealed and signed by 
the authorized signatory in the format given in Annexure VIII. 
ii. The bidder shall submit declaration of debarment by any public institution in the format 

as given in Annexure IX.  



 

 
16. Conformity to the rules on  Contractor from Countries sharing Land Border with 

India: The instruction / rules issued by Public Procurement Division, Department of 
Expenditure, Ministry of Finance, Government of India, vide Office Memorandum (OM) F. 
No. 6/18/2019-PPD dated July 23, 2020, in respect of s from bidder countries sharing 
land border with India and subsequent revisions and Public Procurement Orders issued 
in furtherance thereto shall be mandatory. In this regard,  bidder shall submit a copy of 
Undertaking / Declaration / Certificate on their letter head duly sealed and signed by the 
authorized signatory in the format given in Annexure VII. 

 
 

 
------------------------------------------------------------x-------------------------------------------------------- 
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Section III (A) Evaluation Criteria  
Evaluation of tenders:  

1. Tenders will be evaluated based on the eligibility criteria mentioned in Section III (A) after opening 

the tenders of only those bidders who meet the eligibility criteria laid down under clause 4 of Section 

III. 

2. The bidders must submit all the requisite documents prescribed in the tender document in the first 

e-cover i.e., Part I (Techno-Commercial Bid). Only those tenders, which meet the eligibility 

requirements, shall be processed further. The correctness /legality and adequacy of information and 

supporting documents furnished will be verified /examined by the Bank. If any documents are 

missing or found fabricated in the uploaded tender, the Bank shall have the right to request the 

missing documents/certificates and independently verify these certificates. Bidders must also ensure 

that all uploaded files are readable and uncorrupted. If any uploaded document is unreadable, 

corrupted, or otherwise inaccessible to the Bank, the Bank shall bear no liability or responsibility, and 

reserves the right to reject the bidder’s candidature without further consideration. 

3. The bidder with the lowest price (L1) shall be considered for the Award of Contract and called 

successful bidder. In case the lowest tendered amount of two or more bidders is the same, then such 

lowest bidders may be asked to submit a revised offer quoting discount on their already quoted 

tendered amount in a sealed envelope. Further, if any such lowest bidder does not revise his/her bid 

on lower side, his/her original bid shall remain valid for further processing. The lowest tender shall 

be decided on the basis of revised offer. If the revised tendered amount of two or more bidders 

received in the revised offers is again found to be equal, then the firm with the highest average 

turnover for last three financial years shall be considered for the award of contract.  
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Section IV  
General Conditions of Contract  

 
Interpretation Clause 

 
In construing these Conditions, the Scope of work, Specifications, Bill of Quantities and Contract 
Agreement, the following words shall have the meanings herein assigned to them except where the 
subject or context otherwise required. 

 
 

i. (
b
) 

“RBI” Shall mean Reserve Bank of India, having its Central Office at 
Shahid Bhagat Singh Road, Mumbai– 400001 and having its 
Regional Offices at various places. 

ii. (
b
) 

“Bank” Shall mean The Reserve Bank of India and shall include its assigns 
and successors. 
 

iii. (
c
) 

“Tender document” Shall mean document named as such issued by the Bank to the 
Contractors inviting Bids for the Project. 

iv.  “Bidder” who submits the bids/tenders. It may be partnership firm, individual 
firm and a company.  Legal representatives of a deceased partner. 

v. (
d
) 

“Contractor “ Contractor is the successful contractor who has been officially 
awarded to execute the work. It may be partnership firm, individual 
firm and a company.  Legal representatives of a deceased partner. 

vi. (
e
) 

“Site” Shall mean the site of the contract works including any Building 
and erections thereon and any other land (inclusively) as aforesaid 
allotted by the Bank for the Contractor’s work. 
 

vii. (
f
) 

“Contract” Shall mean and include the all sections of the tender document, 
corresponding letters, work order, Articles of Agreement, CAMC 
agreement and minutes of pre-bid etc. attached hereto and duly 
signed. 
 

viii. (
g
) 

“Notice in writing” Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved 
to have been received) by registered post to the last known private 
or business address to have been received when in the ordinary 
course of post it would have been delivered. The communication 
delivered by any accepted electronic means shall also be deemed 
to be written notice. 
 

ix. (
h
) 

“Act of Insolvency” Shall mean any Act of Insolvency as defined by the Insolvency 
and Bankruptcy Code (IBC), 2016 or any Act amending such 
original. 
 

x. (
i
) 

“Net Prices” The price of item mentioned in part II of the tender at CPPP. 
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xi.  “Market Rate” shall be the rate as decided by the The Bank on the basis of the 
cost of materials and labour at the site. 

xii. (
j
) 

“The works” Shall mean name of the tender mentioned in the NIT. 
 

xiii. (
k
) 

Day/Month/Year Shall mean Calendar day/month/year 

xiv. (
l
) 

Working Day  Shall mean The days when Bank’s office is working i.e. Days 
excluding Public holidays, Saturdays and Sundays 

xv.  Engineer-in-
charge/Bank’s 
Engineer/Bank’s 
representative 

Means the Officer employed and paid by the Bank and acting 
under the orders of the Bank who shall supervise and be in-charge 
of the work. All works to be executed under the contract shall be 
executed under the direction and subject to the approval of the 
Bank’s representative in all respects.   

xvi.  Manufacturer  refers to a person or firm who is the producer and furnisher of the 
material or designer and fabricator of equipment  

xvii.  Contractor’s Works 
or Manufacturer’s 
Works  

Shall mean and include the land and other places which are used 
by the CONTRACTOR/FABRICATOR or SUB- 
CONTRACTOR/SUB-FABRICATOR for the manufacture of 
“Equipment” or performing the “Works”. 

xviii.  Contract Price or 
Contract 

Amount shall mean the total amount as calculated from quoted unit 
rates by the successful contractor and quantities mentioned in the 
Bill of Quantities (Price Bid) and as accepted by the Bank and 
indicated in the letter of award of work. 

xix.  Contract Period Shall mean the period specified in the tender document for 
execution of the contract/ completion of the work, including any 
authorized extended period by the Bank  

xx.  Contract Agreement Shall mean the agreement signed between the Contractor and the 
Bank for the execution of the Project. 

 
 
2. Scope of Contract 
 The Contractor shall carry out and complete the said work in every respect in accordance 

with this Contract and with the directions of and to the satisfaction of the Bank. The Bank 
may in his absolute discretion and from time to time issue further drawings and/or written 
instructions, details, directions and explanations, which are hereafter collectively referred to 
as ”Bank’s Instructions” in regard to : 

 
i. The variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work. 
ii. Any discrepancy in the Drawings or between the Bill of Quantities and/or Drawings 

and/or Specifications. 
iii. The removal from the site of any materials brought thereon by the Contractor and 

the substitution of any other material therefor. 
iv. The removal and/or re-execution of any works executed by the Contractor. 
v. The dismissal from the works of any persons employed by the Contractor 

thereupon. 
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vi. The opening up for inspection of any work covered up. 
vii. The amending and making good of any defects under Clause 22 hereof. 

 
The Contractor shall forthwith comply with and duly execute any work comprised in such 
Bank’s instructions. Verbal instructions, directions and explanations given to the Contractor 
or his representatives upon the works by the Bank shall, if involving a variation, must be 
confirmed in writing by the Contractor within seven days, and if not dissented from in writing 
within a further seven days by the Bank, such shall be deemed to be Bank’s instructions 
within the scope of the Contract. Where the context so requires, words imparting the singular 
only also include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa. 
 
Necessary “Site instruction Book, Hindrance Register, Labour Register” strictly 
maintained by contractor on daily basis and got duly authenticated from The Bank .  
 

 
3. Variations to be approved by Bank 
 All the variation in the scope of the work shall be approved by the Bank’s Engineer. The 

Contractor shall submit a statement of variations giving a quantity and rates duly supported 
by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Bank 
shall form a supplementary tender. The Bank shall not be liable for payment of such 
variations until these statements are approved by the Bank’s Engineer. 

 
4. Drawings, Bill of Quantities & Agreement 
 The Contract shall be executed in duplicate and the Contractor shall be entitled to one 

executed copy for his use. The contractor shall pay the applicable stamp duty on the 
agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return 
to the Bank all Drawings and Specifications. 

 
5. Contractor to provide everything necessary at his cost 
 The Contractor shall provide at his cost, everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Bill of Quantities and 
Specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Bill of Quantities 
and Specifications, he shall immediately and in writing refer same to the Bank who shall 
decide which is to be followed. The Contractor shall provide all works under this specification 
in full accordance with Health and Safety Regulations. 

 
6. Authorities, Notices and Patents 
 The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works and any other aspect thereto such as compliance to the various labour codes, and to 
the regulations and bye-laws of any authority, and of electric supply and other companies 
and/or authorities with whose systems, the installation is proposed to be connected and shall, 
before making any variations from the Drawings or Specifications that may be necessitated 
by so conforming, give to the Bank, written notice, specifying the variation proposed to be 
made and the reason for making it and apply for instructions thereon. In case the Contractor 
shall not receive such instructions within ten days, he shall proceed with the work 
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conforming to the provisions, regulations or byelaws, in question, and any variation so 
necessitated shall be dealt with under Clause No. 14 thereof. 

  
The Contractor shall bring to the attention of the Bank, all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority, or to any public 
office, all fees that may be properly chargeable in respect of the works, and lodge the receipts 
with the Bank for payment.  

 
The Contractor shall indemnify the Bank against all claims in respect of rights, and shall 
defend all actions arising from claims, and shall himself pay all royalties, license fees, 
damages, cost and charges of all and every sort that may be legally incurred in respect 
thereof. 

 
7. Setting out of work 

 The Contractor shall set out the works and shall be reasonable for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof. If at any time any error in this respect shall appear during the progress of 
the works within a period of one year from the completion of the works, the Contractor shall, 
if so required, at his own expense, rectify such error to the satisfaction of the Bank. 

 
8. Materials and workmanship to conform the descriptions 
 All materials and workmanship shall so far as procurable be of the respective kinds described 

in the Bill of Quantities and/or Specifications and in accordance with the Bank’s instructions, 
and the Contractor shall upon the request of the Bank furnish him with all invoices, accounts 
receipts and other vouchers to prove that the materials comply therewith. The Contractor 
shall at his own cost arrange for and/or carry out any test of any materials which the Bank 
may require. 

 
9. Contractor’s superintendence and representative on the works 
 The Contractor shall provide all necessary personal superintendence during the execution of 

the works, and as long thereafter as the Bank may consider necessary until the expiration of 
the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during 
the whole time the works are in progress, employ a competent representative who shall be 
constantly in attendance at the works while the men are at work. Any directions, explanations, 
instructions or notices given by the Bank to such representative shall be held to be given to 
the Contractor. 

 
10. Dismissal of Workmen 

 The Contractor shall on the request of the the Bank, immediately dismiss  any person 
employed thereon by him from the works who may, in the opinion of the the Bank, is 
incompetent or committed any misconduct himself and such persons shall not be again 
employed on the works, without the permission of the the Bank. 

 
11. Access to Works 
 The Bank and their respective representatives shall have free access to the works and/or the 

workshops, factories or other places at all reasonable times where materials are lying or from 
which they are being obtained and the Contractor shall give every facility to the Bank and 
their representatives necessary for inspection and examination and test of the materials and 
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workmanship. No person not authorised by the Bank except the representatives of public 
authorities shall be allowed on the works at any time. 

 
12. The Bank’s Representative: Assistant Manager (Tech)/Manager (Tech)/AGM(Tech) 
 The term “Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)” shall mean the person 

appointed and paid by the Bank to inspect the works, the Contractor shall afford the Assistant 
Manager(Tech)/Manager(Tech)/AGM(Tech), every facility and assistance for inspecting the 
works and materials and for checking and measuring time and materials. The Assistant 
Manager (Tech)/Manager (Tech)/AGM(tech) shall have power to set out works or to revoke, 
alter, enlarge or relax any requirements of the Contract or to sanction any work, additions, 
alterations, deviations or omissions or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order with the prior concurrence in writing 
of the Bank. 

 
The Assistant Manager (Tech)/Manager (Tech)/AGM(Tech)/AGM(Tech) or any 
representative of the Bank shall have power to give notice to the Contractor or to his 
representative of non-approval of any work or materials and such work shall be suspended 
or the use of such materials shall be discontinued by the Assistant Manager(Tech)/Manager 
(Tech) but such examination shall not in any way exonerate the Contractor from the obligation 
to remedy any defects which may be found to exist at any stage of the works or after the 
same is completed. 

 
13. Assignments and Sub-letting 
 The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part 
share thereof or any interest therein without the prior written consent of the Bank, and no 
undertaking shall relieve the Contractor from the full and entire responsibility of the Contract 
or from active superintendence of the works during their progress. 

 
14. Alterations, additions, omissions etc. 
 No alteration, omission or variation shall vitiate this Contract but in case the Bank thinks 

proper at any time during the progress of the works to make any alterations in or additions to 
or omissions from the works or any alteration in the kind or quality of the materials to be used 
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 
shall alter, add to or omit from, as the case may be, in accordance with such notice but the 
Contractor shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the Contract, Stipulation, 
Specifications or Contract Drawings without the previous consent in writing of the Bank and 
the value of such extras, alterations, additions or omissions shall in all cases be determined 
with the prior approval in writing of the Bank in accordance with the provisions of Clause 19 
hereof, and the same shall be added to or deducted from the Contract Amount, as the case 
may be, accordingly. 

 
15. Bill of Quantities 
 The Bill of Quantities, unless otherwise stated, shall be deemed to have been prepared in 

accordance with the Standard Method of Measurement. 
 Any error in description or in quantity or in omission of items from the Bill of Quantities shall 

not vitiate this contract but shall be rectified and the value thereof as ascertained under 
Clause 18 hereof, shall be added to, or deducted from the Contract Amount (as the case may 
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be) provided that no rectification of errors, if any, shall be allowed in the Contractor’s 
Schedule of Rates. 

 
16. Sufficiency of Bill of Quantities 
 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the Bill of 
Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his 
obligations under the Contract, and all matters and things necessary for the proper 
completion of the works. 

 
17. Measurement of Works 
 The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the 

Contractor and the Bank that he requires the works to be measured, and the Contractor shall 
forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech)/Manager 
(Tech) in taking such measurements and calculations and to furnish all particulars or to give 
all assistance required by any of them. 

  
Should the Contractor not attend or neglect or omit to send such Agent, then the 
measurement taken by the Assistant Manager(Tech)/Manager (Tech) shall be taken to be 
correct measurements of the works. Such measurements shall be taken in accordance with 
the Mode of Measurement detailed in the Specifications.  

 
 The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require. 
  
 All authorised extra works, omissions and all variations made with the prior approval in writing 

of the Bank shall be included in such measurements. 
 
18. Measurements Book 

a. The Bank shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. The Interior Contractor 
shall, without extra charge, provide all assistance with every appliance, labour and other 
things necessary for measurements and recording levels. 
b. Measurement of all items having financial value shall be entered in Computerized 
Measurement Book (CMB) so that a complete record is obtained of all works performed under 
the contract after joint measurement of Bank and authorized representative of the contractor. 
All bills (Running Account (RA) & Final bill) should be in bound volume of Computerised 
Measurements (A4 size) to be furnished by the contractor, duly machine numbered for pages, 
and with MB number to be given by the Bank. – Format of Measurement and Abstract Book 
as provided by the Bank. 
c. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After 
incorporating the corrections, the Contractor shall submit revised copies. All pages of the 
finalized, computerized MB sheets, after due check / test check measurements shall have 
full signature with date of the authorized official of the Contractor.  

 
19. Ascertainment of prices for extras 
 The Contractor may, when authorised by Bank, add to, omit from, or vary the works shown 

upon the drawings, or described in the Specification, or included in the Bill of Quantities, but 
the Contractor shall make no addition, omission or variation without such authorisation or 
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direction. A verbal authority or direction issued by the Bank shall be deemed to have been 
given in writing, provided it is confirmed by the Bank in writing within seven (7) days of 
issuance of such instruction/direction. 

  
 No claim for any extra work shall be allowed unless it shall have been executed under 

provisions of Clause 2 hereof with the concurrence of the Bank as herein mentioned. Any 
such extra work is herein referred to as authorised extra and shall be made in accordance 
with the following provisions. 

 
 i. 

 

a. 

 

The net rates or prices in the original tender shall determine the valuation of 
the extra work where such extra work is of similar character and executed 
under similar conditions as the work priced therein upto 25% increase of 
quantity.  

  b. 

 

Rates for all items, wherever possible, should be derived out of the rates given 
in the Priced Bill of Quantities. 

 ii. 

 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions vary the conditions under which any remaining items of works 
are carried out, the prices for the same shall be valued under sub-clause (iii) hereof. 

 iii. 

 

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omission or 
additions. relative to the amount of the whole of the Contract works or to any part 
thereof shall be such that in the opinion of the Bank the net rate or price contained 
in the Priced Bill of Quantities or tender or for any item of the works involves loss or 
expense beyond that reasonably contemplated by the Contractor or is by reason of 
such omission or addition rendered unreasonable or inapplicable, the Bank shall fix 
such other rate or price as in the circumstances he shall think reasonable and 
proper. 

 iv. 

 

Where extra work cannot be properly measured or valued, the Contractor shall be 
allowed day work prices at the net rates in accordance with the local day work rates 
and wages for the district, provided that in either case vouchers specifying the daily 
time and materials employed, be delivered for verification to the Bank at or before 
the end of the week following that in which the work has been executed. 
 

 v. It is further clarified that for all such authorised extra items where rates cannot be 
derived from tender or the quantity of any of the tender items increases 25% beyond 
the Bill of Quantities, the contractors shall summit rates supported by the rate 
analysis worked on the “actual cost basis” plus 15% towards establishment 
charges, contractor’s overhead and profits. Such item will not be eligible for the 
escalation.   
 

 The measurement and valuation in respect of the Contract shall be completed within the 
“period of final measurement” stated in the Appendix, or if not stated  then within six months 
of the completion of the contract works as defined in  Clause 23 hereof. 

 
20. Unfixed materials when taken into account to be the property of the Bank 
 Upon full payment of a certificate that includes the cost of unfixed materials placed on or 

adjacent to the worksite, ownership of those materials vests completely with the Bank. The 
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Contractor shall not remove these materials from the site except for direct application in the 
works, unless permitted in writing by the Bank. The Contractor shall be legally and financially 
liable for any loss of or damage to such materials from any cause whatsoever. 

 
21. Removal of improper work 
 The Bank shall, during the progress of the works, have power to order in writing from time to 

time the removal from the works within such reasonable time or times, as may be specified 
in the order, of any materials which in the opinion of the Bank are not in accordance with the 
Specifications or the instructions of the Bank, the substitution of proper materials, and the 
removal and proper re-execution  of any work executed with materials or workmanship not 
in accordance with the Drawings and Specifications or instruction, and the Contractor shall 
forthwith carry out such order at his own cost. In case of default on the part of the Contractor 
to carry out such order, the Bank shall have the power to employ and pay the other persons 
to carry out the same, and all expenses consequent thereon, or incidental thereto shall be 
borne by the Contractor, or may be deducted by the Bank from any moneys due, or that may 
become due, to the Contractor. 

 
22. Defects after virtual completion 
 Any defect, shrinkage, settlement or other faults which may appear within the “Defects 

Liability Period” stated in the Appendix hereto, if none stated, then within 12 months after 
the virtual completion of the works, arising in the opinion of the Bank from materials or 
workmanship not in accordance with the contract, shall upon the directions in writing of the 
Bank, and within such reasonable time as shall be specified therein, be amended and made 
good by the Contractor, at his own cost.  

 In case of default, the Bank may employ and pay other persons to amend and make good 
such defects, other faults, and all damages, loss and expenses consequent thereon or 
incidental thereto shall be made good and borne by the Contractor and such damage, loss 
and expenses shall be recoverable from him by the Bank or may be deducted by the Bank 
from any moneys due or that may become due to the Contractor, or the Bank may in lieu of 
such amending and making good by the Contractor deduct from any money due to the 
Contractor a sum to be determined by the Bank equivalent to the cost of amending such work 
and in the event of the amount retained as Security Deposit being insufficient, recover the 
balance from the Contractor, together with any expenses the Bank may have incurred in 
connection therewith. Should any defective work have been done or material supplied by any 
Sub-Contractor employed on the works who has been nominated or approved by the Bank 
as provided in clause 13 &  24 hereof, the Contractor shall be liable to make good in the 
same manner as if such work or material had been done or supplied by the Contractor and 
been subject to the provisions of this Clause and Clause 2 hereof. The Contractor shall 
remain liable under the provision of this Clause, notwithstanding the signing of any certificate 
or the passing of any accounts, by the Bank. 

 
23. Certificate of virtual completion and Defects Liability Period 
 The works shall not be considered as completed until the Bank has certified in writing that 

they have been virtually completed. The Defects Liability Period shall commence from the 
date of completion of the work. 

 
24. Nominated Sub-Contractor  
 All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing 

any goods, for which prime cost prices or provisional sums are included in the Bill of Quantities 
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and/or Specifications, who may be nominated or selected by the Bank are hereby declared to 
be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-
Contractors. 

 
 No nominated Sub-Contractors shall be employed on or in connection with the works against 
whom the Contractor shall make reasonable objection or (save where the Bank and 
Contractor shall otherwise agree) who will not enter into Contract provided 

  
i. That the nominated Sub-Contractors shall indemnify the Contractor against the obligation in 

respect of the Sub-Contractor as the Contractor is under in respect of this Contract. 
ii. That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of 

any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them of 
any scaffolding or other plant, the property of the Contractor or under any Workmen’s 
Compensation Act in force. 

iii. Payment shall be made to the nominated Sub-Contractor within fourteen days provided that all 
nominated Sub-Contractor’s accounts included in previous Certificates have been duly 
discharged, in default whereof, the Bank may pay the same and deduct the amount thereof from 
any sums due to the Contractor. The exercise of this power shall not create privity of contract 
as between Bank and Sub-Contractor. 

 
25. Other persons employed by Bank  
 The Bank reserves the right to use the Estate and any portions of the site for the execution of 

any work not included in this Contract, which it may desire to have carried out by other 
persons, and the Contractor shall allow all reasonable facilities for the execution of such work 
but shall not be required to provide any plant or materials for the execution of such work. Such 
work shall be carried out in such manner as not to impede the progress of the works included 
in the Contract and the Contractor shall not be responsible for any damage or delay which 
may happen to or occasioned by such work. 

 
26. Insurance in respect of damage to person and property  
 The contractor shall, at his own expense, effect and maintain with effect from the date of 

commencement till issue of the completion certificate under this contract, with an approved 
insurance company, an All Risks Policy for insurance for an amount equal to the amount of 
the contract including earthquake risk in the joint names of the Bank and the contractor ( the 
name of the former being placed first in the policy) against all risks as per the standard all risk 
policy for contractors and deposit such policy or policies with the Bank before commencing 
the works.  

 The Contractor shall be held to be reasonably liable for all injury to persons, animals or things, 
and for all structural and decorative damage to property which may arise from the operation 
or neglect of the Contractor or its workers or of any nominated Sub-Contractor or any 
employee or either, whether such injury or damage arises from carelessness, accident or any 
other cause whatever, in any way connected with the carrying out of this Contract. The liability 
under this clause shall be held to include inter alia, any damage to Building, whether 
immediately adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or 
ways as well as all damage caused to the Building and other structures and works forming 
the subject matter of this Contract. The contractor shall also be responsible for any damage 
caused to the Building and other structures and works forming the subject matter of this 
Contract by frost, rain, wind or other inclemency of weather. The Contractor shall indemnify 
and keep indemnified the Bank and hold him harmless in respect of all and any loss and 
expenses arising from any such injury or damage to persons or property as aforesaid and 
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also against any claim made in respect of injury or damage, whether under any Statute or 
otherwise and also in respect of any award of compensation or damages consequent upon 
such claim.  

 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do 
delivery of the whole of the Contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damage to the property of third parties. The 
Contractor shall also indemnify and keep indemnified the Bank against all claims which may 
be made against the Bank by any person/ member of the public or other third party in respect 
of anything which may arise in respect of the works or in consequence thereof and shall at 
his own expense arrange to effect and maintain, with effect from the date of 
commencement until the completion of the Contract, with an approved Insurance 
company a policy of Insurance in the joint names of the Bank and the Contractor( the 
name of the former being placed first in the policy) against such risks and deposit such 
Policy or Policies with the Bank before commencement of the work. The minimum limit 
of coverage under the policy shall be as defined elsewhere under General Condition of 
Contract. The Contractor shall also similarly indemnify the Bank against all claims which may 
be made upon the Bank whether under the Workmen Compensation Act or any other statute 
in force during the currency of this contract or at Common Law in respect of any employee of 
the Contractor or any Sub-Contractor and shall at his own expenses effect and maintain, 
with effect from the date of commencement until the completion of the Contract, with 
an approved Insurance company a policy of Insurance in the joint names of the Bank 
and the Contractor( the name of the former being placed first in the policy) against 
such risks and deposit such Policy or Policies with the Bank from time to time during 
the currency of the Contract. In default of the contractor ensuring as provided above, the 
Bank may so ensure and may deduct the premiums paid from any money due or which may 
become due to the contractor. 

  
 The Contractor shall be responsible for any liability which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any person, animal or property 
arising out of and incidental to the negligent or defective carrying out of this Contract, whatever 
may be the reasons due to which the damage shall have been caused. He shall also indemnify 
and keep indemnified the Bank in respect of all and any costs, charges or expenses arising 
out of any claim or proceedings relating to the works and also in respect of any award of 
compensation or damages, arising therefrom. Without prejudice to the other rights of the Bank 
against contractor in respect of such default, the Bank shall be entitled to deduct from any 
sums payable to the Contractor the amount of any damage, compensation, costs, charges 
and other expenses paid by the Bank and which are payable by the contractor under this 
clause. The contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause proceed with due diligence to rebuild or 
repair the works destroyed or damaged. In this event all the money received from the insurer 
in respect of such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payments in respect of the expenditure incurred for Building or repairing 
of the materials or goods destroyed or damaged. 
The contractor, in case of re-Building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Bank may deem fit, but shall, however, not be entitled 
to reimbursement by the Bank of any shortfall or deficiency in the amount finally paid by the 
insurer in settlement of any claim arising as set out herein.  
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 Without prejudice to his liability under this clause, the contractor shall also cause all nominated 
sub-contractors to effect, for their respective portions of works similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the 
Bank such policies. The contractor shall not permit a nominated sub-contractor to commence 
work at site unless said insurance policies are submitted. In the event of failure of the sub-
contractor to take out such policy or policies of insurance before commencing the works at 
site, the contractor shall be responsible for any claim or damage attributable to the said sub-
contractor. 

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall, 
within 14 days from the date of issue of the work order, insure the works at his cost and keep 
them insure until the virtual completion of works, against loss or damage by fire with an office 
in the joint names of the Bank and the contractor (the name of the Bank i.e. “RESERVE BANK 
OF INDIA” being placed first in the policy).  It shall cover the following risks.  

 
i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, testing and 

commissioning policy for the full contract value including fire risk and Transit insurance for 
transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 
iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 accidents. 

 
Note: If the contractor does not provide these policies, the Bank reserves the right to take the above 
insurance policies themselves and recover double the cost as penalty thereof from the bill of the 
contractor or any other action as it deems fit. 

 
27. Date of Commencement and Completion 
 The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 

in the Appendix hereto or such later date as may be specified by the Bank and he shall 
thereupon and forthwith begin the works and shall regularly proceed with and complete the 
same (except such painting or other decorative work as the Bank may desire to delay) on or 
before the “Date of Completion” stated in the Appendix subject nevertheless to the provisions 
for extension of time hereinafter contained. 

 
28. Damages for Non-completion  
   
 

Time allowed for carrying out the work is 90 days, as mentioned in the Memorandum, which 

shall be strictly observed by the Contractor, and it shall be reckoned from the 14th day from 

the date of award of work.  It is mandatory requirement to deploy 3 teams of manpower 
for each category of work at 3 different working fronts simultaneously (i.e. in 3 
separate residential flats in this case). The work shall, throughout the stipulated period of 

the contract, be proceeded with all due diligence. If the contractor fails to complete the work 

within this specified period, he shall be liable for liquidated damages @ 0.25% of the cost of 

work executed per week of delay subject to a maximum of 10% of the contract value (contract 



 

26 | P a g e  
 

value means the total value of work, excluding rebate/buyback value etc., at which the work 

is awarded).  
 

The liquidated damages for not achieving the milestones will be levied in following manner: 
 

If the Contractor fails to maintain the required progress of the works by the completion time 

stipulated in the Contract or within any extended time under time extension Clause and the 

employer certifies in writing that in her/ his opinion the same ought reasonably to have been 

completed, the Contractor shall pay the Employer the sum named as “Liquidated Damages” 

for the period during which the said works shall so remain incomplete and the Employer may 

deduct such damages from any moneys due to the Contractor. The projects are broken down 

in the multiple milestones indicating time and amount for achieving each milestone. In case, 

the contractor does not achieve a particular milestone(s), if any, mentioned in the Contract 

or rescheduled milestone(s) in terms of time extension clause, the amount to be calculated 

based on the targeted financial progress or Physical Progress at site for the milestone and 

the delay up to the Running Account bill under processing shall be withheld (as per the 

method given below) to be adjusted against the liquidated damages levied at the time of 

completion of contract. Withholding of payments on failure to achieve a milestone shall be 

automatic and without any notice to the Contractor. However, if the Contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make-up for the delay before the subsequent 

milestone(s), the amount mentioned against each missed milestone shall be withheld. No 

interest whatsoever shall be paid by the Bank on such withheld amount/s. The delay period 

shall be calculated from the stipulated date of occurrence of a milestone until the date when 

the milestone is actually achieved, however, the amount to be withhold from a R.A. bill before 

reaching to a particular milestone(s) shall be calculated for the delay until the date of R.A. 

bill. The application of liquidated damages shall not effect a change in the milestone or 

release the Contractor of her/ his obligation to improve the progress of work. The contractor 

hereby specifically agrees and authorizes the Employer to deduct such liquidated damages, 

if any, from any instalment of payment becoming due and payable to the contractor in terms 

of this contract or from the retention money. 
 

Milestone Due date Milestone 
Target amount 

Milestone Target 
Work 

Amount to be 
withheld 

in case of non-
achievement of 
the Milestone. 

Project 
Start 

D0 0 0 0 
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1st D1= 45 days from 
the scheduled 

commencement of 
work 

T1= 35% of 
contract  value 

Dismantling, 
Waterproofing, 
masonry, water 

supply and 
wastewater pipeline, 
Granite for platform, 

tiling for floors 
skirting and dado in 

all flats. 

0.25% of the RA Bill 
will be withheld for 
per week of delay  

2nd D2= 70 days from 
the scheduled 

commencement of 
work 

T2= 75% of 
contract value 

Fixing of Sanitary 
fixing such as WC 

wash basin, fixing of 
all the CP fittings All 
the carpentry work 

and fixing of 
Hardware fittings in 

all flats. 

0.25% of the RA Bill 
will be withheld for 
per week of delay 

3rd D3= 90 days from 
the scheduled 

commencement of 
work 

T3= 100% of 
contract value 

All remaining works 
such as modular 
kitchen in one flat 
and all finishing 

related items 

0.25% of the RA Bill 
will be withheld for 
per week of delay 

 1st milestone:- Contractor need to : 
a). complete the work of Dismantling, Waterproofing, masonry, water supply and wastewater 
pipeline, Granite for platform, tiling for floors skirting and dado in all flats on or before the 45 
days from scheduled date of commencement 

Or 

 b). Achieve the financial progress of 35% of the contract amount whichever is earlier; on or 
before the 45 days from scheduled date of commencement. 
 

2nd milestone:- Contractor need to : 
a). complete the work of Fixing of Sanitary fixing such as WC wash basin, fixing of all the CP 
fittings All the carpentry work and fixing of Hardware fittings in all flats on or before the 70 
days from scheduled date of commencement. 

Or 

 b). Achieve the financial progress of 75% of the contract amount whichever is earlier; on or 
before the 70 days from scheduled date of commencement 

3rd   milestone: - Contractor need to : 
a). complete all remaining works in all the flats such as modular kitchen in one flat and all 
finishing related items and handing over the flats to Bank: on or before the 90 days from 
scheduled date of commencement. 

Or 

 b). Achieve the financial progress of 100% of the contract amount whichever is earlier; on or 
before the 90 days from scheduled date of commencement 

 
 
29. Delay and Extension of Time  
 If in the opinion of the Bank, the assigned works get delayed (a) by force majeure or (b) by 

reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 
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threatened by or dispute with adjoining or neighbouring owners or public authorities arising 
otherwise than through the Contractor’s own default or (d) by the works or delays of other 
Contractors or Tradesmen engaged or nominated by the Bank and not referred to in the Bill 
of Quantities, and/or Specification or (e) by reason of Bank’s instructions as per Clause 2 
hereof or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out 
affecting any of the Building trades or (g) in consequence of the Contractor not having 
received in due time, necessary instructions from the Bank for which he shall have specifically 
applied in writing or (h) from other causes which the Bank may certify as beyond the control 
of Contractor or (i) in the event the value of the work exceeds the value of the Priced Bill of 
Quantities owing to variation, the Bank may make a fair and reasonable extension of time for 
completion of the Contract works. In case of such strike or lock-out the Contractor shall 
nevertheless constantly use his endeavours to prevent delay and shall do all that may 
reasonably be required to the satisfaction of the Bank to proceed with work. 

           
           If the contractor needs an extension of time for completion of the work or if the completion of 

work gets delayed for any reason beyond the due date of completion stipulated in the contract, 
the contractor shall apply to the Bank for extension of time in writing at least 7 days before 
the expiry of the scheduled time and while applying for extension of time, contractor shall 
furnish the reasons in detail and his justification along with documentary evidence (copy of 
relevant pages of hindrance register), if any, for delays. Only that period of extension of time 
as granted by the Bank (on receipt of the application from the contractor or even in absence 
of any such application certification as to the reasonableness of the grounds for delay) will 
qualify for exemption of imposition of liquidated damages. For the balance period in excess 
of original stipulated period and an authorised extension of time granted by the Bank, the 
provision of liquidated damages as stated under clause 28 will become applicable. 

 
 Further, the contract shall remain in force even for the period beyond the due date of 

completion irrespective of whether the contractor has applied or not, for the grant of extension 
of time for completion unless the Bank decides to terminate the contract. The delay for 
completion of work for any reason will not entail any right to the contractor to claim any revision 
of rates or any extra compensation for any reason. 

 The conditions for force majeure, as mentioned above are as follows: 

i.  Notwithstanding anything else contained in this document, neither party shall be liable 

for any delay in performing its obligations hereunder if such delay is caused by circumstances 

beyond its reasonable control including without limitation any delay caused by the acts of 

governments, acts of God, natural calamities, strikes, riots in any region, terrorist attack, war 

(declared and undeclared). However, upon the happening of any such event causing delay, 

the Contractor shall immediately give notice thereof in writing to the Bank. The Contractor is 

under obligation to take necessary steps to mitigate the effects of the force majeure event. 

ii. Neither party shall, by reason of such event, be entitled to terminate the Contract in respect 

of such performance of their obligations. 

iii. The obligations under the Contract shall be resumed as soon as practicable after the event 

has come to an end or ceased to exist. If the performance of any obligation under the Contract 

is prevented or delayed by reason of the event beyond a period mutually agreed, either party 

may at its option, terminate the Contract. 
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30. Failure by Contractor to comply with Bank’s instructions  
 If the Contractor after receipt of written notice from the Bank requiring compliance within ten 

days fails to comply with such further drawings and the Bank may employ and pay other 
persons to execute any such work whatsoever that may be necessary to give effect thereto, 
and all costs incurred in connection therewith shall be recoverable from the Contractor by the 
Bank as a debt or may be deducted by him from any moneys due to the Contractor. 

 
31. Termination of Contract by the Bank  
 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for winding up voluntarily or subject 
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 
insolvency or winding up, as the case may be, shall be unable, within seven days after notice 
to him requiring him to do so, to show the reasonable satisfaction of the Bank that he is able 
to carry out and fulfil the Contract and to give security therefor, if so required by the Bank. 

  
 Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 
execution or other process of Court attaching property to be issued against the Contractor, 

  
 Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor, 

  
 Or shall assign or sublet this Contract without the consent in writing of the Bank first had and 
obtained, 

  
 Or shall charge or encumber this Contract or any payments due or which may become due 
to the Contractor hereunder, 

  
 Or if the Bank determine that the Contractor 
  

i. has abandoned the Contract, or 
ii. has failed to commence the works, or has without any lawful excuse under those Conditions 

suspended the progress of the works for 14 days after receiving from the Bank notice 
to proceed, or 

iii. has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

iv. has failed to remove materials from the site or to pull down, and replace work for seven 
days after receiving written notice that the said materials or work were condemned and 
rejected by the Bank under these Conditions or 

v. has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by the Contract to be observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor requiring the Contractor to 
observe or perform the same. 

  
Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of 
the Contractor, the whole of which shall continue in force fully as if the Contract had not been 
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so determined, and as if the works subsequently executed had been executed by or on behalf 
of the Contractor and further, the Bank by his agents or servants may enter upon and take 
possession of the works and all plant, tools, scaffoldings, machinery and materials lying upon 
the Estate or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on and completing 
the works or by employing any other Contractor or other person or persons to complete the 
works, and the Contractor shall not in any way interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other person or persons employed for completing 
and finishing or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient, the Bank shall give a notice in writing to the 
Contractor to remove his surplus materials and plant, and should the Contractor fail to do so 
within a period of fourteen days after receipt thereof by him, the Bank may sell the same by 
public auction, and give credit to the Contractor for the net amount realised. The Bank shall 
thereafter ascertain and certify in writing under his hand what (if anything) shall be due or 
payable to, or by the Bank, for the value of the said plant and materials so taken possession 
of by the Bank and the expense or loss which the Bank shall have been put to in procuring 
the works to be completed, and the amount, if any, owing to the Contractor and the amount 
which shall  be so certified shall thereupon be paid by the Bank to the Contractor or by the 
Contractor to the Bank, as the case may be, and the decision of the Bank shall be final and 
conclusive between the parties. 

 
32. Termination of Contract by Contractor 
 If payment of the amount payable by the Bank under certificate of the Bank’s Engineer shall 

be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount 
as aforesaid shall have been given by the Contractor to the Bank or if the Bank shall repudiate 
the Contract, or if the works be stopped for three months under the order of the Bank or by 
any injunction or other order of any Court of Law, then and in any of the said cases, the 
Contractor shall be at liberty to determine the Contract by notice in writing to the Bank and he 
shall be entitled to recover from the Bank, payment for all works executed and for any loss he 
may sustain upon any plant or materials supplied or purchased or prepared for the purpose 
of the Contract. 

  
 In arriving at the amount of such payment, the net rates contained in the Contractor’s original 
Tender shall be followed, or where the same may not apply, valuation shall be made in 
accordance with Clause 19 hereof. 

 
33. Certificates and Payments 
 (a) The Contractor shall be paid by the Bank from time to time by instalments under Interim 

Certificate to be issued by the The Bank on account of the works executed, work to the 
approximate value named in the Appendix as “Value of work for Interim Certificates” (or 
less at the reasonable discretion of the Bank) has been executed in accordance with this 
Contract. The Bank may, at his discretion, include in the Interim Certificate such amount as 
he may consider proper on account of materials delivered upon the site by the Contractor for 
use in the works. And when the works have been virtually completed and the Bank shall have 
certified in writing that they have been completed, the contractor shall be paid the balance 
amount by the Bank in accordance with the certificate to be issued by the The Bank. The 
Contractor shall be entitled to the release of the Bank guarantee towards Security 
Deposit in accordance with the Final certificate to be issued in writing by the Bank at 
the expiration of the period referred to as “the Defects Liability Period” in the Appendix 
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hereto from the date of Virtual Completion or as soon after the expiration of such period as 
the works shall have been finally completed and defects made good according to the true 
intent and meaning hereof, whichever shall last happen,  provided  always  that  the  issue  by  
the  Bank of any certificate during the progress of the works at or after their completion shall 
not relieve the Contractor from his liability under Clause 2 and 22 nor relieve the Contractor 
of his inability in cases of fraud, dishonesty or fraudulent concealment relating to the works or 
materials or to any matter dealt within the Certificate, and in case of all defects and 
insufficiencies in the works or materials, which a reasonable examination would not have 
disclosed. No Certificate shall of itself be conclusive evidence that any works or materials, to 
which it relates, are in accordance with the Contract neither will the Contractor have a claim 
for any amounts which the Bank might have certified in any interim bill and paid by the Bank 
and which might subsequently be discovered as not payable and in this respect the Bank’s 
decision shall be final and binding. 
 The Bank shall have power to withhold any Certificate if the works or any parts thereof are 
not being carried out to his satisfaction. 

  
 The Bank may by any Certificate make any correction in any previous certificate which shall 
have been issued by him. 

  
 Payments shall be made within the period named in the Appendix as “Period for honouring 
Certificates” after such Certificates have been delivered to the Bank. 
 
The payment for the system will be made in INR and any dispute arising out of this contract 
will also be sorted out within the jurisdiction by Office from which contract is signed.   

 
34. Delayed Payment  
 Any amounts payable by the Bank to the Contractor if not paid within the “Period for honouring 

Certificates” named in the Appendix, carry interest at the rate named in the Appendix as the 
“Rate of interest for delayed payment” from the date upon which such sum ought to have been 
paid by the Bank until the payment. 

 
35. Settlement of dispute by Arbitration  
 All disputes and differences of any kind whatever arising out of or in connection with the 

contract or the carrying out of the works (whether during the progress of the works or after 
the completion and whether before or after the determination, abandonment or breach of the 
contract) shall be referred to and settled by the Bank who shall state its decision in writing. 
Such decision may be in the form of a final certificate or otherwise. The decision of the Bank 
with respect to any of the excepted matters shall be final and without appeal. But if either 
party is dissatisfied on any matter, the party may within 28 days after receiving notice of such 
decision give a written notice to the other party requiring that the matters in dispute be 
referred for Arbitration as per the procedure agreed upon herein. Such written notice shall 
specify the matters, which are in dispute or difference of which such written notice has been 
given. If both the parties agree a single arbitrator would be appointed for the purpose. In case 
no agreement could be reached on the appointment of single arbitrator, both the parties will 
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by 
the parties shall nominate one more person to act as third arbitrator. 

 
The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 
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matters, referred to in the preceding clause, and to determine all matters to dispute which 
shall be submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The arbitrator or arbitrators, as the case may be, shall make his or their award within one 
year (or such further extended time as may be decided by him or them as the case may be 
with the consent of the parties) from the date of entering on the reference. In case during the 
arbitration proceedings, the parties mutually settle or compromise their dispute or difference, 
on the parties filing their joint memorandum of the settlement or compromise, the arbitrator 
or the arbitrators, as the case may be, shall make an award in terms of such settlement or 
compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and award 
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne 
and paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

 
 The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on 

the parties. It is agreed that the Contractor shall not delay the carrying out of the works by 
reason of any such matter, question or dispute being referred to arbitration, but shall proceed 
with the works with all due diligence and shall until the decision of the arbitrator or arbitrators 
is given, abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the 
case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's 
instructions with regard to the actual carrying out of the works. The Bank and the Contractor 
hereby also agree that arbitration under this clause shall be a condition precedent to any 
right of action under the contract. 

 The venue of arbitration shall be the centre/city in which the work is being executed. 
 
36. Right of technical scrutiny of final bill  
 The Bank shall have a right to cause a technical examination of the works and the final bill of 

the Contractor including all supporting vouchers, abstracts etc. to be made at the time of 
payment of the final bill. If as a result of this examination or otherwise, any sum is found to 
have been overpaid or over-certified, it shall be lawful for the Bank to recover the sum. 

 
37. Bank entitled to recover compensation paid to workmen  
 If, for any reason, the Bank is obliged, by virtue of the provision of the Employees’ 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the Bank 
shall be entitled to recover from the Contractor the amount of compensation so paid, and 
without prejudice to rights of the Bank under the said Act. The Bank shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by the Bank to the Contractor under this Contract or otherwise. The Bank shall not 
be bound to contest any claim made against it under the said Act, except on the written 
request of the Contractor and upon his giving to the Bank full security to the satisfaction of the 
Bank for all costs for which the Bank might become liable in consequence of contesting such 
claim. 
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38. Abandonment of Works  
 If at any time after acceptance of the tender, the Bank shall, for any reasons whatsoever, not 

require the whole or any part of the works to be carried out, the Bank shall give notice in 
writing to the Contractor who shall have no claim to any payment of compensation or 
otherwise whatsoever on account of any profit or advantage which he might have derived 
from the execution of the whole works. 

 
39. Return of surplus materials  
 Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the 
Bank by purchases made under orders or permits or licenses issued by Government, the 
Contractor shall hold the said materials economically and solely for the purpose of the 
Contract and not dispose of them without the prior written permission of the Bank and return 
it to the Bank, if required by the Bank, at the  price  to be determined by the  Bank having  due  
regard  to the  condition  of  the materials, the price to be determined not to exceed the 
purchase price thereof inclusive of sales tax, Goods and Services Tax (GST), octroi and other 
such levies paid by the Contractor in respect thereof. In the event of breach of the aforesaid 
condition, the Contractor shall, in addition to being liable to action for contravention of the 
terms of licenses or permits and/or criminal breach of trust, be liable to the Bank for all 
moneys, advantages or profits resulting, or which in the usual courses would have resulted to 
him, by reason of such breach. 

 
40. Right of Bank to terminate Contract in the event of death of Contractor, if individual 
  Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 

an individual, dies, the Bank shall have the option of terminating the Contract without incurring 
any liability for such termination. 

 
41. Accident Reports 
 In the event of accidents of any kind, all required reports (accidental or otherwise) must be 

submitted without delay. The Contractor shall ensure that these reports are shared with the 
Bank simultaneously with their transmission to any other external parties or stakeholders. 

42. Prevention of Sexual Harassment at work place:  
i. The contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the contractor/Agency or Local Complaints Committee as the case may be 
and the contractor Agency shall ensure appropriate action under the said Act in respect of 
the Complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank 
shall be taken cognizance of by the Regional Complaints Committee constituted by the 
Bank. 

iii. The contractor shall be responsible for any monetary compensation that may need to be 
paid in case the incident involves the employees of the contractor, for instance any 
monetary relief to Bank’s employee or other firm’s employee, if sexual violence by the 
employee of the contractor is proved. 
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iv. The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 

v. The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

 
43. Non – Disclosure clause: 

i. The contractor shall not disclose directly or indirectly any information, materials and details 
of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Service Provider and /or the DB Developer during the course of 
discharging their contractual obligations in connection with this agreement, to any third party 
and shall at all times hold the same in strictest confidence.  The contractor shall treat the 
details of the contract as private and confidential, except to the extent necessary to carry 
out the obligations under it or comply with applicable laws.  The contractor shall not publish, 
permit to be published, or disclose any particulars of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Second Party.  Failure to 
observe the above shall be treated as breach of contract on the part of the contractor, as 
the case may be, and the Second Party shall be entitled to claim damages and pursue legal 
remedies.  

ii. The contractor shall take all appropriate action with respect to its employees to ensure that 
the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied.  

Without prejudice to the formal Contract Agreement, all confidentiality and non-disclosure obligations 
binding the Contractor under this tender shall survive the expiration, completion, or 
termination of this Agreement for any reason whatsoever. 

44.  Program chart/ Progress report:  
 
 The contractor shall submit a suitable progress report/chart for completion of different stages 

of work, to ensure completion of work within allotted period. Such program should be 
submitted within 14 days of the award of work. All suitable modification made by the Bank 
must be incorporated in the progress chart. If asked the contractor shall submit reports 
showing current equipment delivery dates and anticipated completion dates for individual 
units and groups of units.  

 
45.  Statutory Approvals:  
 
 The work shall be executed by the Contractor as per pre-NOC & local body approval received 

from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical 
Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority. 
The contractor shall be responsible to understand all the provisions made in all such 
approvals accorded. In case of any requirements of any additional work/ modification thereof, 
the same shall be brought to the notice of Engineer in charge well in advance. The work has 
to be executed adhering to the norms of local body authorities. The contractor shall assist in 
preparation of documents, reports etc. as required during & after completion of work for 
obtaining further approvals & final completion & occupancy certificate from the respective 
authorities. The contractor shall also be responsible to attend meetings & do all liasoning 
works with respective authorities. No extra/additional payment will be made on this account. 
However, the fee paid to the local bodies / authorities, if any, shall be borne by the Bank. 

 
46. Debarment/Disqualification:  
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A contractor is liable for debarment / disqualification from bidding on the following 
grounds: 
i.  If it is determined that the contractor has committed the following acts or omissions in 
contravention of the code of integrity: 
a.   

I. making offer, solicitation or acceptance of bribe, reward or gift or any material 
benefit, either directly or indirectly, in exchange for an unfair advantage in the 
procurement process or to otherwise influence the procurement process. 

II. any omission or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefit may be obtained, or an obligation avoided. 

III. any collusion, bid rigging or anticompetitive behaviour that may impair the 
transparency, fairness, and the progress of the procurement process. 

IV. improper use of information provided by the procuring entity to the contractor 
with an intent to gain unfair advantage in the procurement process or for 
personal gain. 

V. any financial or business transactions between the contractor and any official of 
the procuring entity related to tender or execution process of contract: which 
can affect the decision of the procuring entity directly or indirectly. 

VI. any coercion or any threat to impair or harm, directly or indirectly, any party or 
its property to influence the procurement process. 

VII. obstruction of any investigation or auditing of a procurement process. 
VIII. making false declaration or providing false information for participation in a 

tender process or to secure a contract. 
b. failed to disclose conflict of interest. 
c. failed to disclose any previous transgressions made in respect of the provisions of sub-
clause (i) with any public institution / entity in India or any other country during the last three 
years or of being debarred by any public procuring institution / entity. 
 
ii.  For any actions or omissions by the contractor other than violation of code of integrity, 

which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality 
of works, failure to abide 

terms of the tender etc. 
iii. If the contractor has been convicted of an offence— (a) under the Prevention of 

Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time being 
in force, for causing any loss of life or property or causing a threat to public health as 
part of execution of a public procurement contract. 

 
47. Packing and dispatch: The equipment shall be properly and securely packed in boxes suitable 

for multiple handling and transportation under Indian conditions. All equipment/ components 
shall be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office Building. 
 
Police Verification: For all workers deployed on a regular basis at the site, the Contractor shall 
arrange, obtain, and submit valid Police Verification Reports (PVR) at their own expense prior 
to the commencement of work. The Contractor shall ensure that no worker with an adverse 
police record or pending criminal case is deployed at the Bank's premises. 
 

 
-----------------------------------------------------------x-------------------------------------------------------- 
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Section V  

Special Conditions of Contract  
 

 
1. Time for Completion:   

i. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 
observed by the contractor and it shall be reckoned from the 14th day after written order to 
commence the work is issued. The work shall throughout the stipulated period of the 
Contract be proceeded with all due diligence and if the contractor fails to complete the work 
within the specified period he shall be liable to pay compensation as defined in clause 28 
of the Conditions of Contract. The contractor shall before commencing the work prepare a 
detailed work programme which shall be approved by the Bank.  

ii. The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing of the work, whatever the cause of delays 
may be, including delays arising out of modifications to the work entrusted to him or in any 
sub-contract connected therewith or delays in awarding contracts for other trades of the 
project or in commencement or completion of such works or in procuring Government 
controlled or other building materials or in obtaining water and power connections for 
construction purposes or for any other reason whatsoever and the Bank shall not be liable 
for any claim in respect thereof. The Bank does not accept liability for any sum besides the 
tender amount, subject to such variations as are provided for herein.  
 

2. Type of Security Deposit:   
i.  Retention Money:    The Retention Money @ 5% will be recovered from each on-account 

bill till the total recovery amounts to 5% of the contract value as stipulated in the tender 
document. Such amount shall be released to the contractor after completion of the Defect 
Liability Period (DLP), without any interest. Successful bidder may also submit the Bank 
Guarantee (BG) in lieu of retention money, valid till one year of DLP. The format of BG 
mentioned at Annexure VI.  

ii. Performance Bank Guarantee (PBG):  In addition to the Retention Money as specified 
above, on award of the work, the successful contractor shall furnish an amount equal to 
5% (Five percent) of the contract value in the form of a Bank Guarantee (BG) from any 
scheduled Bank as per Annexure VI or in the form of NEFT towards entire period of 
currency of Contract (work completion +60 days) for due fulfilment of the Contractual 
obligations by the contractor. Such Performance Bank Guarantee (PBG) should be 
submitted to the Bank within 14 days of the issue of work order. The Performance Bank 
Guarantee (PBG) may be submitted as an ePBG, a physical copy, or via NEFT for 
the equivalent amount. 

iii. Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender. 
In case of delay in unavoidable circumstances, charge for delay in submission of 
Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank 
rate. 

iv. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 
performance of the terms, conditions of DLP set out in the tender at any time during the 
DLP i.e. one year from handing over the work. 

3. Payment Terms: 
 The following terms of payment, subject to statutory deductions, shall be applicable 
to this contract:  
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(i) Minimum value of interim bill shall be Rs. 25.00 lakh and will be paid within 30 days from 

the date of submission of all the required documents (2 Nos Computerised Hard Bound 

measurement book, tax invoice, guarantee/warranty of item of work, supplier’s bill (if 

required) etc. 

(ii) Final Bill will be paid after satisfactorily completion of work and within 3 months (within 45 

days for the firm having MSME registration) from the date of submission of all the required 

documents (2 nos. Computerised Hard Bound measurement book, tax invoice, 

guarantee/warranty of item of work, supplier’s bill (if required) etc.  

(iii) Security deposit of 5% of total value of work (including GST, interest free) will be deducted 

from the bill and same will be returned after completion of one year of defect liability period 

(DLP). All defects will be rectified free of cost during one year of DLP. All Penalties, if any 

mentioned in the tender, will be recovered from security deposit.  

(iv) All the bills are liable to deduct TDS@1% or 2% of contract amount (1% in case of individual 

firm and 2% for company) and 1% of contract value each of CGST and SGST on TDS.  
The Employer shall have the power to withhold any payment if the works or any parts thereof are not 
being carried out to his satisfaction.  
 

4.Basic Price:  

Price adjustment will be made only on the actual quantity measured. The price adjustment 

will be made for the difference between the basic rate and the actual market / material 

purchase rate and 15% profit thereon in the rate quoted for respective item in the e-tender. 

Basic rate indicates cost of material at site excluding GST, transportation charges, sales tax, 

excise/custom duty, VAT, SAT, Octroi or any other tax and duty or other levy charged by the 

Central Government or State Government or local authority as applicable. 

 

Vendor shall submit the catalogue along with basic rate of the materials (Basic rate of each 

of available shades/ pattern) for aaproval of colour/shade/pattern and finish and basic rate. 

Hence vendor shall ensure that before placing the order of the materials and after approval 

of the color/shade/pattern for which basic rate has been mentioned; basic rates of the 

approved material and its variation from Basic rate (if any, from the basic rate of material as 

mentioned in tender) has been approved. If the vendor submits only the catalogue but not 

the basic rate; and material got approved; by default, Bank will assume that the basic rate of 

the approved material is either less than or equal to the basic rate mentioned in the tender. 

It will be vendor’s responsibility to get the approval of the basic rate of the approved material, 

in case basic rate of the approved material is  higher than the basic rate mentioned in the 

tender.  

 
Adjustment in rates In Case of difference in Basic price of material 
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If there is difference in Basic price of material, the quoted rates for item including fixing / 

installation / laying etc. of that item, will be adjusted as below - For each Rs. 1.00 (One rupee) 

variation in basic rates of per unit of that material, there will be Rs. 1.357 (Multiplying factor) 

for adjustment in the rates. 

 
 

Revised rates = 
Rates quoted in the tender + (Actual basic rate of approved material – basic rates 
mentioned in the tender) X CPOH @ 15% X GST @ 18 %   

 

Note:  

 CPOH @ 15 % is the 15 % of the difference in basic prices of material   

 GST @ 18 % is the 18% of the difference in basic prices of material 

Necessary documents for verification of the rates need to be supplied before 

commencement of work at site. 
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Section (VI) - Appendix Hereinbefore Referred To 
 
Ref to Clauses in General condition of contract  
hereinbefore referred to  

22 Defects Liability Period Twelve months from the date of the 
completion of the work  

19 Period of Final Measurement 3 months 
27 Date of Commencement 

 
14th day from the date of issue work order 

28 Liquidated damages at the rate of 0.25% of the cost of work executed per 
week of delay subject to a maximum of 
10% of the contract value 

33 Minimum value of works for interim 
certificates/running account bill  

Rs. 25 lakh 

33 Period for honouring certificates of 
payment 

One month for interim bills and 3 months 
for final bill (45 days for final bill for the firm 
having MSME registration). 

34 Interest for delayed payment As per Bank rate 
 
Ref to clauses in special condition of contract  

1 Contract Period/Time of Completion 90 days from the 14th day of award of work 
2 Retention Money 5% of contract value till DLP 
2 Security Deposit / PBG during 

execution of the work  
5% of contract value till virtual completion 
of work 
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Section-VII 
 

Safety Code (A & B) 
A. GENERAL SAFETY  

 
1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be 

provided in a readily accessible place. 
2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 
3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be 

done from ground. 
4. No portable single ladder shall be over 8 meters in length.  The width between the side rails shall 

not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 
the depth of trench, whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum 
height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 
readymade paint. 
ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Bidder to the painters and adequate facilities shall be provided 
to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of durable 
quality and adequate strength and free from defects. 

14. The bidder shall provide all the safety gadgets to the workers for carrying out the work as per 
statutory norms. 

15. During the work execution necessary fire safety measures shall also  be taken. 
------------------------------------------------------------x-------------------------------------------------------- 
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 B. FIRE AND ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such as  cutting / 
drilling machine shall be provided through properly rated earth  leakage protection devices 
(ELCB). 

2. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical power 
cables/wires used shall be properly rated and joints should be avoided. If there, the joint should 
be proper and insulated. 

3. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and securely 
earthed to prevent leakage current while in operation. Before commencing the welding work for 
the first time on any day, fire section shall be informed and only after the site inspection by the 
Fire officers/Personnel, work shall be started. 

4. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, in 
addition to  fire  extinguishers  suitable  for dealing  with  fires,  shall  be conspicuously marked 
and kept at site at convenient location . 

5. Used paint drums shall be stored in specified store only after closing them properly. 
6. None of the fire extinguishers shall be removed/shifted from its designated location. 
7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs, 

etc. as applicable depending upon the requirement of the work, shall be used by the workmen 
to prevent occupational health hazards. 

8. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any 
kind of materials/waste 

9. Power supply shall be switched off from the Mains when equipment is not in use. 
10. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner. 
11. The work site shall be properly illuminated during the work. 
12. All the electrical works should be carried out by licensed/ authorized electricians/ wiremen 
13. Portable battery-operated lights may be used at work site to avoid laying of temporary wire for 

lights. 
14. Necessary  barricading  and  signage  boards  of good  quality  shall  be  fixed  at conspicuous 

locations at the work site. 
15. Aluminium / steel ladders should have proper rubber insulation at the base and wherever 

required, these ladders shall be kept on electrical insulating safe rubber mats. 
16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner 
------------------------------------------------------------x-------------------------------------------------------- 
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Section VIII 
 

Scope of Work 
 

 

Name of work: Renovation of RBI officers’ flats at sector 30A, Chandigarh 

 Scope of work: 

1) Dismantling of plumbing, sanitary and existing window and doors along with frame and grill 

and stacking at designated place. 

2) Covering of dismantled windows and doors opening with heavy-duty tarpaulin sheet or 

similar material to protect the area from dust and rain. 

3) Demolition of flooring, skirting, brickwork (only after approval from bank) 

4) Taking away the dismantled items and disposal of debris 

5) Approval of materials for make/model/shade/color/pattern and approval of basic price of 

each of the material 

6) Masonry work including brick work, plasterwork. 

7) Plumbing work (for water supply and wastewater discharge) 

8) Waterproofing work for sunken portion. 

9) Testing of waterproofing work, water supply line and wastewater line including     floor traps.   

10) Masonry work such as floorings, dado, granite work/Full Body and kitchen platform and 

wash basin counter. 

11) Sanitary fittings, hardware Fittings modular kitchen in designated flat, carpentry work and 

window and door work. 

12) Internal painting and polishing work. 

13) Handing over of site after  

 

List of approved makes / manufacturers of materials: 

1. All materials to be used in the work shall strictly conform to the detailed technical 

specifications under each item. 

2. If the approved brands mentioned are not available in the market, equivalent material with 

written approval of the bank’s engineer only shall be used in the work. Wherever the contractor 

proposes to use equivalent makes (i.e. Other than those specified), the same shall be done with 

prior approval of the bank’s engineer. In such cases, it is the responsibility of the contractor to 

prove, to the satisfaction of the bank’s engineer, with necessary technical data / documents / tests 

reports that the equivalent materials proposed to be used in the work conform to all the technical 

specifications / parameters stipulated in the specifications. Any additional expenditure and time 
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on account of this shall be solely on contractor’s account and no claims whatsoever shall be 

entertained by the employer in this regard. 

  

1.  2. Item Approved make 
3.  4. Ordinary portland cement Ambuja, ultratech, jaypee, sidhee , hathi, 

sanghi 
5.  6. White cement Birla, j.k 
7.  8. Tmt fe -500/415 Tata, sail, rinl (vizag), jsw, essar 

Steel, sanghi, electrotherm steel, jindal 
steel 

9.  10. Structural rolled steel sections 
- Beams, channels, tee, 

flats, 
11. Angles, bars(round, square, 

hexagonal,bright), etc 

Tata, sail, rinl 

12.  13. Structural hollow steel 
sections(square & 
rectangular) 

Tata, asian, jindal, surya, appolo. 

14.  15. Structural tubular sections Tata, asian, jindal, surya, appolo. 
16.  17. Bwp plywood as per – is - 710 Green, duro, century,silicon(evoke) 
18.  19. Commercial plywood – 

is – 303 (bwr/mr) 
Green, duro, century 

20.  21. Decorative ply (veneer) Green, duro, century, silicon(evoke) 
22.  23. Mdf Nuwood ,maftalal, duratuff. 
24.  25. Prelam particle board Novapan, bhutan .(exterior grade only) 
26.  27. Laminate sheet Greenlam, royale touche, century, marino, 
28.  29. Cement bonded particle board Ncl (bison board), everest (eternite ) shera 

30.  31. Flush door- decorative / non 
decorative 

Green, duro, century , euro 

32.  33. Locks Godrej, hafele, dorset, yale, dorma, 
kitch. 

34.  35. Float glass / mirror Modi guard, saint gobain, ashahi, 
36.  37. Ms rolling shutter Sarvottam, suryoday, gandhi, sagar 
38.  39. Glass mosaic Pavit,italia,bissaza , piccolo 
40.  41. Glazed tiles Somany, vermora, simpolo, sunheart , 

kajaria nitco 
42.  43. Ceramic tiles Somany, vermora, simpolo, sunheart , 

kajaria nitco 
44.  Vitrified tiles Somany, vermora, simpolo, sunheart , 

kajaria nitco 
45.  Construction chemicals M.c. Bauchemie,fosroc, sika, cico, pidilite, 

Sika, krishnaconchemical, ashford, bal, basf., 
kerakol 

46.  Joint filler / silicon paint Wacker, dowcorning, sika, chokshi, saudal. 

47.  Pre-coated steel roofing/ walling sheets Tata blue scope interarch, nippon dendro 
(polysteel)metacolor, 
Shreeprecoated 
(meta color) 
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48.  Paint, primer Asian, berger, ici, 
49.  Putty Birla , berger, asian 
50.  Polish Mrf, asian, ici, taralac 
51.  Water stops Arti cables,fixopan 
52.  Door window & furniture hardware Enox , dorma , godrej , kitch, eppw, dorma, 

palladium, ozon,magnum, yale. 
53.  Adhesives Fevicol, kitcol, araldite, bal. 
54.  Anchor fastener / bolts Hilti. Fischer, mungo 
55.  Linseed oil Saffola 
56.  Aluminum sections Jindal, hindalco , gujarat extrusion, banco 
57.  Aluminum finish Color anodized / pure polyester powder 

coating 
58.  Window locks cum handle Alualpha, giessee or equivalent. 
59.  Filler rubber of glass panel Epdm quality only 
60.  Wool felt/weather strip Anand, red-diplex ltd or equivalent 
61.  Rust remover Feovert (krishna conchem), roff rust clear 

(pidilite industries) 
62.  Polymer bonding agent Monobond (krishna conchem), roff bond 

Repair (pidilite industries) 
63.  Non-shrink grout Polygrout -hs (krishna conchem), roff grout gp 

(pidilite industries) 
64.  Super plasticizer for jacketing Supercon-100 (krishna conchem), roffplast 330 

/ concrete master 
65.  Rebar and anchor fasteners Hilti or fischer or mungo. 
66.  Acrylic sbr base bonding agent Mono-bond sbr (krishna conchem), cico, basf, 

pidilite 
67.  Epoxy bonding Epi bond 21 lp (krishna conchem), roff 

Concrete bond (pidilite) 
68.  Anti termite chemicals Chloropyriphos/ biflex tc / lindane/bayer crop 

science 
69.  Pvc sleeve Supreme / astral / prince 
70.  Expansion board Capcell hd board 
71.  Expansion joint Pidilite / roof/ laticrete 

72.  Expansion joint system 3r as per item description 
73.  Water proofing Basf/ fosroc / sika , pidilite 
74.  Overdeck insulation Basf/ fosroc / sika , pidilite 
75.  Tile chemical Bal, laticrite, ultratech,  

76.  Swr pvc pipe & fittings 6 kg cm²; 
fittings 

 Finolex /supreme/prince/ supreme/ astral 

77.  Gully trap Girco / tirumala / sonia/ supreme/ astral 

78.  Stone ware pipes for internal under 
ground 
Drain pipe 

Girco / tirumala / sonia 

79.  Rcc hume pipes 
External main under ground pipe Indian hume pipe / pranali 

80.  C.i. Pipe & fittings Neco or eq. 
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81.  Ppr pipes & ppr fittings Sureme/prince 

82.  M.s/g.i. Pipes for water supply Tata / jindal/ swastik 

83.  Astm/cpvc pipe & fittings for 
water supply Astral / supreme/ashirwad 

84.  Composite plumbing pipe & 
Composite fittings Kitec or eq. 

85.  G.i. Pipes fittings water supply Drp-m / r-brand / zoloto 

86.  Gi to gi joints Champion / equivalent 

87.  Solvent cement Supreme / kissan / finolex 

88.  Ball valves Leader / zoloto / audco 

89.  Wheel valves Leader / zoloto/audco 

90.  Dcv / nrv Zoloto/spirex/audco 

91.  Tar Shalibind / tikibond-bs 

92.  Self priming sewage pumps Hbd / grundfos 

93.  Valves Audco/zoloto / r.b. / kbl / ksb 

94.  Pumps Grundfoss/ kirlosker / 

95.  Starter Siemens / l&t 

96.  Pressure gauge Bells / h guru 
 

 

        Date  

 

Signature of the firm         
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Technical Specification of the work 

GENERAL 

The carriage and stacking of materials shall be done as directed by the Bank’s Engineer. Any tools 

and plants, required for the work shall be arranged by the Contractor.. 

Responsibility for loss or damage 

Loading, carriage, unloading and stacking shall be done carefully to avoid loss or damage to the 

materials. In case of any loss or damage, recovery shall be effected from the Contractor at twice 

the Departmental issue rates of the materials. If the departmental issue rates of the materials are 

not available then the recovery shall be effected at twice the prevailing market rates as determined 

by the Bank’s Engineer. 

Mode of carriage 

Depending upon the feasibility and economy, the Bank’s Engineer shall determine the mode of 

carriage viz. whether by mechanical transport or manual labour. 

GENERAL CONSIDERATION FOR STACKING AND STORAGE 

Planning of Storage Layout 

For any site, there should be proper planning of the layout for stacking and storage of different 

materials, components and equipment’s with proper access and proper maneuverability of the 

vehicles carrying the material. While planning the layout, the requirements of various materials, 

components and equipments at different stages of construction shall be considered.  For further 

details, refer IS- 4082. 

Material shall be stored in such a manner as to prevent deterioration or intrusion of foreign matter 

and to ensure the preservation of their quality and fitness for the work. 

Protection against atmospheric agencies 

Materials stored at site, depending upon the individual characteristics, shall be protected from 

atmospheric actions, such as rain, sun, winds and moisture to avoid deterioration. 

 

Protection against fire and other hazards 

Materials like timber, coal, paints, etc. shall be stored in such a way that there may not be any 

possibility of fire hazards. Inflammable materials like kerosene and petrol, shall be stored in 

accordance with the relevant rules and regulations so as to ensure the desired safety during 

storage. Stacks shall not be piled so high as to make them unstable under fire fighting conditions 
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and in general they shall not be more than 4.5 m in height. The provisions given in IS 13416 (part 

5) shall be followed. 

Materials 

Materials shall be of the best-approved quality obtainable and they shall comply with the 

respective IS specifications (for those materials covered by BIS). Samples of all materials shall 

be got approved before placing an order and the approved sample shall be deposited in the 

Bank. 

 1. Materials shall be of the best approved quality obtainable and they shall comply with the 

respective latest IS specification. 

 2. Samples of all materials shall be got approved before placing an order and the approved sample 

shall be deposited with the Bank. 

 3. In case of non-availability of materials in metric sizes, the nearest size in FPS units shall be 

provided with the prior approval of the Engineer for which neither extra will be paid nor any 

rebate shall be recovered. 

 4. Under Exceptional circumstances, when bank may in the opinion to test any of the material from 

third party, below mentioned for the independent test shall be followed: 

5. Any of the material may be tested in any government/ NABL certified testing laboratory 

approved by the Assistant Manager/ Manager (Tech), as per the testing guidelines issued by 

the Employer, which can be perused by the Contractor from the Bank. Results of such tests in 

original issued by the laboratory shall be submitted to the Bank with Assistant Manager/ 

Manager (Tech). The entire charges connected with such testing including for repeated tests if 

ordered by the Engineer shall be borne by the Contractor. 

6. The frequency, the procedure for the testing and acceptance criteria will be as stated in the 

respective I.S codes. The Contractor shall at his own expenses supply and deliver to a Testing 

House or Analyst such materials as may be directed by the Engineer. Should the result of any 

test be unsatisfactory to the Engineer or his Representative, the materials represented will be 

rejected. The costs of all the tests shall be borne by the contractor.  

 

Quality  

All materials for incorporation into the works shall be of the best quality of their respective kinds as 

specified herein and shall   comply strictly with the tests prescribed hereinafter or, where tests are 

not laid down in list Specification, with the requirements of the latest edition of the relevant Indian 

Standards approved by the Engineer.   
 
Samples  
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Samples of all materials proposed to be used or incorporated in the works and to be supplied by 

the Contractor may be called for at any time by the Engineer or his Representative.  

Approval of Samples, Handling of material: 

1. Submit manufacturer's standard size sample of sections of all size that are to be used to the 

work.  

2. Submit samples that are large enough to exhibit the technical specifications color and other 

properties. 

3. Deliver materials to site in original factory wrappings and containers, clearly labeled with 

identification of manufacturer, brand name, 

4. Store materials in original undamaged packages and containers, inside well-ventilated area 

protected from weather, moisture, soiling, extreme temperatures, humidity; laid flat, blocked off 

ground to prevent sagging and warping.  

5. Do not stack packages higher than recommended by manufacturer. 

 
Mode of measurement  

The method of measurement for various items in the tender shall be generally in accordance with 

the IS: 1200 unless otherwise specifically stipulated in this tender document. 

 Dismantling and Demolition 

(i) Deconstruction/Dismantling – Means a selective demolition in which salvage, reuse and 

recycling of demolished structure is maximized. The term ‘Dismantling’ implies carefully separating 

the parts without damage and removing. This may consist of dismantling one or more parts of the 

building as specified or shown on the drawings. 

 Applicable to doors, windows, aluminum partition, material with salvage value. 

(ii) Demolition: The term ‘Demolition’ implies breaking up. This shall consist of demolishing whole 

or part of work either manually or using mechanical force (various equipment) or by implosion using 

explosion, including all relevant items as specified or shown on the drawings. Applicable to 

Brickwork, flooring and other masonry structure. Generates Debris with no or little value from 

economical point of view. 

 

Precautions 
(i) All materials obtained from dismantling or demolition shall be the property of the 

Government unless otherwise specified and shall be kept in safe custody until they are 

handed over to the Engineer-in- Charge/ authorized representative. 

(ii) The demolition shall always be well planned before hand and shall generally be done in 

reverse order of the one in which the structure was constructed. The operations shall be 

got approved from the Engineer-in-Charge before starting the work. 



 

49 | P a g e  
 

(iii) Due care shall be taken to maintain the safety measures prescribed in IS 4130 and 

construction and demolition waste management rules 2016 ( latest revision) shall be 

followed. 

(iv) Necessary propping, shoring and or under pinning shall be provided to ensure the safety 

of the adjoining work or property before dismantling and demolishing is taken up and the 

work shall be carried out in such a way that no damage is caused to the adjoining work 

or property. Wherever specified, temporary enclosures or partitions and necessary 

scaffolding with suitable double scaffolding and proper cloth covering shall also be 

provided, as directed by the Engineer-in-Charge. It shall be ensured that no dust is 

generated while demolishing.  

(v) Necessary steps shall be taken to keep noise and dust nuisance to the minimum. All 

work needs to be done under the direction of Engineer-in-Charge. Helmets, goggle, 

safety belts etc., should be used whenever required and as directed by the Engineer-in-

Charge. The demolition work shall be proceeded with in such a way that it causes the 

least damage and nuisance to the adjoining building and the public.  

(vi) Dismantling shall be done in a systematic manner. All materials which are likely to be 

damaged by dropping from a height or by demolishing roofs, masonry etc. shall be 

carefully removed first. Chisels and cutters may be used carefully as directed. The 

dismantled articles shall be removed manually or otherwise, lowered to the ground (and 

not thrown) and then properly stacked as directed by the Engineer-in-Charge. 

(vii) Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be 

done by taking out the fixing with proper tools and not by tearing or ripping off. 

(viii) Any serviceable material, obtained during dismantling or demolition, shall be separated 

out and stacked properly as directed by the Engineer-in-Charge within a lead of 50 

meters. All unserviceable materials, rubbish etc. shall be disposed offat authorized 

locations by urban local bodies as directed by the Engineer-in-Charge. 

(ix) The contractor shall maintain/disconnect existing services, whether temporary or 

permanent, wherever required by the Engineer-in-Charge. 

 
Brick Work 

Bricks used in the masonry may be of the following type. 

Classification 

Bricks/Brick tiles shall be classified based on their minimum compressive strength as given below 

Table 

 
Class 

Designation 

Average compressive strength 

Not less than Less than 

N/mm2 (kgf/cm2) N/mm2 (kgf/cm2) 
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12.5 (125) 12.5 125 15.0 150 

10 (100) 10 100 12.5 125 

7.5 (75) 7.5 75 10 100 

5 (50) 5 50 7.5 75 

3.5 (35) 3.5 35 5.0 50 

 
The Common Burnt Clay Bricks shall conform to IS:1077 and shall be hand moulded or machine 

moulded. They shall be free from nodules of free lime, visible cracks, flaws warpage and organic 

matter, have a frog 100 mm in length 40 mm in width and 10 mm to 20 mm deep on one of its flat 

sides. Bricks made by extrusion process and brick tiles may not be provided with frogs. Each brick 

shall be marked (in the frog where provided) with the manufacturer’s identification mark or initials. 

Soaking of Bricks 

Bricks shall be soaked in water before use for a period for the water to just penetrate the whole 

depth of the bricks. Alternatively bricks may be adequately soaked in stacks by profusely spraying 

with clean water at regular intervals for a period not less than six hours. The bricks required for 

masonry work using mud mortar shall not be soaked. When the bricks are soaked they shall be 

removed from the tank sufficiently early so that at the time of laying they are skin -dry. Such soaked 

bricks shall be stacked on a clean place where they are not again spoiled by dirt earth etc. 

Laying 

Bricks shall be laid in English Bond (Fig. given below) unless otherwise specified. For brick work in 

half brick wall, bricks shall be laid in stretcher bond. Half or cut bricks shall not be used except as 

closer where necessary to complete the bond. Closers in such cases, shall be cut to the required 

size and used near the ends of the wall. Header bond shall be used preferably in all courses in 

curved plan for ensuring better alignment. 

Note: Header bond shall also be used in foundation footings unless thickness of walls (width of 

footing) makes the use of headers impracticable. Where thickness of footing is uniform for a number 

of courses, the top course of footing shall be headers. 

All loose materials, dirt and set lumps of mortar which may be lying over the surface on which brick 

work is to be freshly started, shall be removed with a wire brush and surface wetted. Bricks shall be 

laid on a full bed of mortar, when laying, each brick shall, be properly bedded and set in position by 

gently pressing with the handle of a trowel. Its inside face shall be buttered with mortar before the 

next brick is laid and pressed against it. Joints shall be fully filled and packed with mortar such that 

no hollow space are left inside the joints. 

The walls shall be taken up truly in plumb or true to the required batter where specified. All courses 

shall be laid truly horizontal and all vertical joints shall be truly vertical. Vertical joints in the alternate 

course shall come directly one over the other. Quoin, Jambs and other angles shall be pro-perly 

plumbed as the work proceeds. Care shall be taken to keep the perpends properly aligned within 

following maximum permissible tolerances : 
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(a) Deviation from vertical within a storey shall not exceed 6 mm per 3 m height. 

(b) Deviation in verticality in total height of any wall of building more than one storey in height shall 

not exceed 12.5 mm. 

(c) Deviation from position shown on plan of any brick work shall not exceed 12.5 mm. 

(d) Relative displacement between load bearing wall in adjacent storeys intended to be vertical 

alignments shall not exceed 6 mm. 

(e) A set of tools comprising of wooden straight edge, masonic spirit levels, square, 1 metre rule 

line and plumb shall be kept on the site of work for every 3 masons for proper check during the 

progress of work. 

Brick Bond: 

 
 

 
 

(Fig only for illustration purpose) 
The brick work shall be built in uniform layers. 

(x) No part of the wall during its construction shall rise more than one metre above the 

general construction level. Parts of wall left at different levels shall be raked back at an 

angle of 45 degrees or less with the horizontal. Toothing shall not be permitted as an 

alternative to raking back. For half brick partition to be keyed into main walls, indents 

shall be left in the main walls. 
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(xi) All pipe fittings and specials, spouts, hold fasts and other fixtures which are required to 

be built into the walls shall be embedded, as specified, in their correct position as the 

work proceeds unless otherwise directed by the Engineer-in-Charge. 

(xii) Top courses of all plinths, parapets, steps and top of walls below floor and roof slabs 

shall be laid withbrick on edge, unless specified otherwise. Brick on edge laid in the top 

courses at corner of walls shall be properly radiated and keyed into position to form cut 

(maru) corners  Where bricks cannot be cut to the required shape to form cut (maru) 

corners, cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 

20 mm nominal size) equal to thickness of course shall be provided in lieu of cut bricks. 

(xiii) Bricks shall be laid with frog (where provided) up. However, when top course is exposed, 

bricks shall be laid with frog down. For the bricks to be laid with frog down, the frog shall 

be filled with mortar before placing the brick in position. 

(xiv) In case of walls one brick thick and under, one face shall be kept even and in proper 

plane, while the other face may be slightly rough. In case of walls more than one brick 

thick, both the faces shall be kept even and in proper plane. 

(xv) To facilitate taking service lines later without excessive cutting of completed work, 

sleeves (to be paid separately) shall be provided, where specified, while raising the brick 

work. Such sleeves in external walls shall be sloped down outward so as to avoid 

passage of water inside. 

(xvi) Top of the brickwork in coping and sills in external walls shall be slightly tilted. Where 

brick coping and sills are projecting beyond the face of the wall, drip course/throating (to 

be paid separately) shall be provided where indicated. 

(xvii) Care shall be taken during construction that edges of jambs, sills and projections are not 

damaged in case of rain. New built work shall be covered with gunny bags or tarpoulin 

so as to prevent the mortar from being washed away. Damage, if any, shall be made 

good to the satisfaction of the Engineer-in-Charge. 

 
Rate 

The rate shall include the cost of materials and labour required for all the operations described 

above except the vertical reinforcement and its encasement in cement mortar or cement 

concrete. The rate shall also include the following : 

(a) Raking out joints or finishing joints flush as the work proceeds; 

(b) Preparing tops of existing walls and the like for raising further new brick work. 

(c) Rough cutting and waste for forming gables, splays at eaves and the like. 

(d) Leaving holes for pipes upto 150 mm dia. and encasing hold fasts etc. 

(e) Rough cutting and waste for brick work curved in plan and for backing to stone or other types 

of facing. 

(f) Embedding in ends of beams, joists, slabs, lintels, sills, trusses etc. 
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(g) Bedding wall plates, lintels, sills, roof tiles, corrugated sheets, etc. in or on walls if not 

covered in respective items and 

(h) Leaving chases of section not exceeding 50 cm in girth or 350 sq cm in cross-section. 

(i) Brick on edge courses, cut brick corners, splays reveals, cavity walls, brick works curved on 

plan to a mean radius exceeding six metres. 

 

CUTTING CHASES IN MASONRY WALLS 
Making Chases 

Chases are made in the walls for housing G.I. Pipes/CPVC Pipes/Electrical Conduits etc. 

 

Cutting of chases in one brick thick and above load bearing walls and stone masonry walls 

(i) As far as possible services should be planned with the help of vertical chases. Horizontal chases 

should be avoided. 

(ii) The depths of vertical chases and horizontal chases shall not exceed one third and one sixth of 

the thickness of the masonry respectively. 

(iii) When narrow stretches of masonry (or short lengths of walls) such as between doors and 

windows, cannot be avoided, they should not be pierced with openings for soil pipes or waste pipes 

or timber joints, etc. Where there is a possibility of load concentration, such narrow lengths of walls 

shall be checked for stresses and high strength bricks mortar or concrete walls provided, if required. 

(iv) Horizontal chases when unavoidable should be located in the upper or lower one third of height 

of storey and not more than three chases should be permitted in any stretch of a wall. No continuous 

horizontal chase shall exceed one metre in length. Where unavoidable, stresses in the affected 

area should be checked and kept within the permissible limits. 

(v) Vertical chases should not be closer than 2 m in any stretch of a wall. These shall be kept away 

from bearings of beams and lintels. If unavoidable, stresses in the affected area should be checked 

and kept within permissible limits. 

(vi) Masonry directly above a recess, if under than 30 cm (Horizontal dimension) should be 

supported on lintel. Holes in masonry may be provided up to 30 cm width x 30 cm height without 

any lintel. In the case of circular holes in masonry, no lintel should be provided up to 40 cm in 

diameter. 

 

 

 

Cutting of chases in half brick load bearing walls 

No chase shall be permitted in a half brick load bearing wall and as such no recessed conduits and 

concealed pipes shall be provided in half brick thick load bearing walls. 

 

Cutting of chases in half brick non-loading bearing walls 
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In case of non load bearing half brick walls services should be planned with the help of vertical 

chases. Horizontal chases should be provided only when unavoidable. 

 

Precaution during cutting of chase 

1. No inclined chase shall be permitted in brick masonry or stone masonry walls. In case inclined 

chases are unavoidable these shall be cut with written approval of the Engineer-in-Charge, and 

shall be repaired properly to his satisfaction. However, in half brick masonry wall, no inclined chase 

will be permitted. 

2. Chases shall be made by chiselling out the masonry to proper line & depth. Any damage to the 

adjoining portion or to any other item shall be made good, as decided by the Engineer-in-Charge, 

for which no extra payment shall be made. All dismantled material shall be removed from site. 

 

Filling Chases 

After G.I. Pipes/CPVC Pipes/Electrical Conduits etc. are fixed in chases, the chases shall be filled 

with cement concrete 1:3:6 (1 cement: 3 coarse sand: 6 graded stone aggregate 20 mm nominal 

size) or cement mortar 1:4 (1 cement: 4 coarse sand) as may be specified or otherwise directed by 

the Engineer-in-Charge and made flush with the masonry surface. The concrete surface shall be 

roughened with wire brushes to provide a key for plastering. 

 

CHLORINATED POLYVINYL CHLORIDE (CPVC) PIPES 
CPVC pipes & fittings used in hot & cold potable water distribution system shall conform to 

requirement of IS 15778. The material from which the pipe is produced shall consist of chlorinated 

polyvinyl chlorides. CPVC pipes shall of nominal diameter as mentioned in BOQ and SDR 11. 

The internal and external surfaces of the pipe shall be smooth, clean, and free from grooving and 

other defects. The pipes shall not have any detrimental effect on the composition of the water 

flowing through it. 

 

Piping Installation Support and Spacing 
Concealed Piping: Pipes can be concealed in chases. The pipes and fitting are to be pressure 

tested prior to concealing the chases. To maintain alignment of CP fittings while joining, all alignment 

of fittings and pipe shall be done correctly. DO NOT USE NAILS FOR HOLDING OF PIPES IN THE 

CHASES. 

 

Testing 
All water supply systems shall be tested to hydrostatic pressure test. The pressure tests are similar 

to the test pressure used for other plastic/metal pipes. System may be tested in sections and such 

section shall be entirely checked on completion of connection to the overhead tank or pumping 

system or mains. 
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UNPLASTICISED POLYVINYL CHLORIDE PIPES AND FITTINGS 
UPVC Pipes 
Pipes shall conform to Type A pipes of IS 13592. The internal and external surfaces of the pipes 

shall be smooth and clean and free from groovings and other defects. The end shall be clearly cut 

and shall be square with the axis of the pipe. The end may be chamfered on the plain sides. Slight 

shallow longitudinal grooves or irregularities in the wall thickness shall be permissible provided the 

wall thickness remains within the permissible limit. 

Fixing and Jointing 
Pipes shall be embedded in masonry as required in the description of the item. Plain pipes shall be 

secured to the walls at all joints with PVC Pipes clips by means of 50 x 50 x 50 mm hard wood 

plugs, screwed with M.S. screws of required length i/c cutting brick work and fixing in cement mortar 

1:4 (1 cement : 4 coarse sand ). The clips shall be kept about 25 mm clear off finished face of wall, 

so as to facilitate cleaning of pipes. Pipes shall be fixed perfectly vertical or to the lines as directed. 

The pipes shall be fitted to fittings with seal ring conforming to IS 5382 allowing 10 mm gap for 

thermal expansion. 

Installation in Wall/Concrete 
The walls/concrete slots should allow for a stress free installation. Pipes and fittings to be inserted 

into the slots without a cement base have to be applied first with a thin coat of PVC solvent cement 

Fittings 
Fittings used shall be of the same make as that of the PVC pipes Injeciton moulded or fabricated 

by the manufacturer and shall have a minimum wall thickness of 3.2 mm. The fittings shall be 

supplied with grooved socketted ends with square grooves and provided with Rubber Gasket 

conforming to IS 5382. The plain ends of the fittings should be chamfered. The fittings shall be 

joined with the help of Rubber lubricant. The details of fittings refer IS 13592. 

 
WATER PROOFING TREATMENT IN SUNKEN PORTION OF WCs, BATHROOMS ETC. 

 
Before the Water Proofing Treatment 
 
Before the water proofing treatment, the internal plaster of ceiling and walls of WC block leaving 

the portion for dado/skirting should be completed. Grooving / chasing for doing the concealed work 

of CPVC/UPVC/GI/CI pipes/Electrical conduits should be completed. Cleaning the 

depressed/sunken portion of WC of all debris, extra mortar sticking to the vertical and horizontal 

surface etc. Necessary holes for ‘P’ trap /Nahani trap/Floor trap/Water escape pipe etc should be 

completed. 

 

Preparing Surface and Fixing Pipes and Fittings 
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In case of old work, the water proofing treatment on such surfaces shall be permitted after making 

proper spatter dash key. 

Fixing the ‘P’ trap in position and all other pipes work including the water escape pipe shall be fixed 

properly and the holes should be plugged carefully before taking up the water proofing work. 

Treatment 

a) First layer of slurry of cement @ 0.75 kg/sqm mixed with SBR based water proofing compound 

@ 0.5 kg/sqm i.e. for each sqmt of surface for the mix of 0.5 kg of SBR and 0.75 kg of cement. This 

layer will be allowed to air cure for 4 hours. 

(b) Second layer of slurry of cement @ 0.75 kg/sqm mixed with SBR based water proofing 

compound @ 0.5 kg/sqm i.e. for each sqmt of surface for the mix of 0.5 kg of SBR and 0.75 kg of 

cement. This layer will be allowed to air cure for 48 hours. 

(c) Third layer of 20 mm cement plaster 1:3 (1 cement : 3 coarse sand) mixed with SBR  based 

water proofing compound in recommended proportion (7.5 kg of SBR foe each bag of cement) 

including making slope, rounding off junction of vertical and horizontal surface. 

The rate includes preparation of surface, treatment and sealing of all joints, corners, junctions of 

pipes and masonry with polymer mixed slurry.Ponding test with water depth of 50 mm for 48 hours 

for the work, is to be carried out by flooding the area after blocking all the draining point.  

 

Contractor shall submit the guarantee certificate for at least 5 years from the date of virtual 

completion of work in the prescribed format. 

Vitrified Tile Flooring 
The tiles shall be of approved make and shall generally conform to IS 15622. They shall be flat, and 

true to shape and free from blisters crazing, chips, welts, crawling or other imperfections detracting 

from their appearance. The tiles shall be tested as per IS 13630. 

Classification and Characteristics of pressed ceramic tiles shall be as per IS 13712. 

The tiles shall be square or rectangular of nominal size. Thickness shall be specified by the 

manufacturer. It includes the profiles on the visible face and on the rear side. 

Manufacturer/supplier and party shall choose the work size of tiles in order to allow a nominal joint 

width upto 2mm for unrectified floor tiles and upto 1mm for rectified floor tiles. The joint in case of 

spacer lug tile shall be as per spacer. The tiles shall conform to table10 of IS 15622 with water 

absorption 3 to 6% (Group BII). 

The top surface of the tiles shall be glazed. Glaze shall be either glossy or matt as specified. The 

underside of the tiles shall not have glaze on more than 5% of the area in order that the tile may 

adhere properly to the base. The edges of the tiles shall be preferably free from glaze. However, 

any glaze if unavoidable, shall be permissible on only upto 50 per cent of the surface area of the 

edges. 
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Preparation of Surface and Laying 

Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned, wetted and 

mopped. The bedding for the tile shall be with cement mortar 1:4 (1 cement : 4 coarse sand) or as 

specified. The average thickness of the bedding shall be 20 mm or as specified while the thickness 

under any portion of the tiles shall not be less than 10 mm. Mortar shall be spread, tamped and 

corrected to proper levels and allowed to harden sufficiently to offer a fairly rigid cushion for the tiles 

to be set and to enable the mason to place wooden plank across and squat on it. 

Over this mortar bedding neat grey cement slurry of honey like consistency shall be spread at the 

rate of 3.3 kg of cement per square metre over an area upto one square metre. Tiles shall be soaked 

in water washed clean and shall be fixed in this grout one after another, each tile gently being tapped 

with a wooden mallet till it is properly bedded and in level with the adjoining tiles. The joints shall be 

kept as thin as possible and in straight lines or to suit the required pattern. 

The surface of the flooring during laying shall be frequently checked with a straight edge about 2 m 

long, so as to obtain a true surface with the required slope. In bath, toilet W.C. kitchen and 

balcony/verandah flooring, suitable tile drop or as shown in drawing will be given in addition to 

required slope to avoid spread of water. Further tile drop will also be provided near floor trap. 

Where full size tiles cannot be fixed these shall be cut (sawn) to the required size, and their edge 

rubbed smooth to ensure straight and true joints. 

Tiles which are fixed in the floor adjoining the wall shall enter not less than 10 mm under the plaster, 

skirting or dado. 

After tiles have been laid surplus cement slurry shall be cleaned off. 

Pointing and Finishing 

The joints shall be cleaned off the grey cement slurry with wire/coir brush or trowel to a depth of 2 

mm to 3 mm and all dust and loose mortar removed. Joints shall then be flush pointed with white 

cement added with pigment if required to match the colour of tiles. Where spacer lug tiles are 

provided, 

the half the depth of joint shall be filled with polysulphide or as specified on top with under filling 

with cement grout without the lugs remaining exposed. The floor shall then be kept wet for 7 days. 

After curing, the surface shall be washed and finished clean. The finished floor shall not sound 

hollow when tapped with a wooden mallet. 

Precautions 

Flooring in lavatories and bathrooms shall be laid after fixing of water closet and squatting pans and 

floor traps. Traps shall be plugged, while laying the floors and opened after the floors are cured and 



 

58 | P a g e  
 

cleaned. Any damage done to WC’s squatting pans and floor traps during the execution of work 

shall be made good. 

During cold weather, concreting shall not be done when the temperature falls below 4°C. The 

concrete placed shall be protected against frost by suitable coverings. Concrete damaged by frost 

shall be removed and work redone. During hot weather, precautions shall be taken to see that the 

temperature of wet concrete does not exceed 38°C. No concreting shall be laid within half an hour 

of the closing time of the day, unless permitted by the Engineer-in-Charge. 

 

Measurements 

Length and breadth shall be measured correct to a cm before laying skirting, dado or wall plaster 

and the area calculated in square metre correct to two places of decimal. Where coves are used at 

the junctions, the length and breadth shall be measured between the lower edges of the coves. 

No deduction shall be made nor extra paid for voids not exceeding 0.20 square metre. Deductions 

for ends of dissimilar materials or other articles embedded shall not be made for areas not 

exceeding 0.10 square metre. 

 

 
Carpentry Work 

Door Frame/Chowkhats 

Fixing chowkhats in existing opening in bricks / RCC wall with dash fastners 

In case of door frames without sills, holes 40 mm deep shall be made in the floor for fixing the 

lower end of verticals of the frames. For doors with sills, the sill plates shall be partly fixed in the 

floor so that they project above the floor to the height as directed by the Engineer-in-Charge. 

For fixing dash fastners /chemical fastners of doors, windows or clerestory windows, the requisite 

number of holes at the correct positions shall be in the masonry/RCC wall. The size of holes shall 

be such that the fastners can be conveniently placed in position. Where necessary, masonry shall 

be chiped uniformly to facilitate easy insertion of the frame in the opening. 

Special care shall be taken when holes are made in load bearing pillars or wall portions separated 

by openings to ensure that beams etc. supported by them are properly propped up. In such portions 

cutting holes shall be done on one side at a time. The sides of the holes shall be truly parallel and 

perpendicular to the plane of the wall. Due care shall be taken, not to disturb the adjoining masonry 

and the masonry under the bearings of the lintels and arches etc. spanning the opening. 

The holes shall then be cleaned of all dust, mortar and brick bats or stone pieces and thoroughly 

wetted. 

Fixing 
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The sides of chowkhats of door, window or clerestory window abutting against or to be embedded 

in masonry shall be painted with two coats of coal tar before being placed in position. The 

chowkhats shall then be inserted in position tight. The chowkhats shall then be adjusted to proper 

line and plumb and secured in position by temporary bracing which shall not be disturbed or 

removed until the fastners are embedded in the masonry /RCC wall. 

 

Flush Doors 

Shutters 

Flush door shutters shall have a solid core and may be of the decorative or nondecorative 

(Paintable type as per IS 2202 (Part I) as specified in BOQ. Nominal 

thickness of shutters may be 25, 30 or 35 mm as specified in the BOQ. Thickness and type of 

shutters shall be as specified. Width and height of the shutters shall be as shown in the drawings 

or as indicated by the Engineer in- Charge. All four edges of the shutters shall be square. The 

shutter shall be free from twist or warp in its plane. The moisture content in timbers used in the 

manufacture of flush door shutters shall be not more than 12 per cent when tested according to IS 

1708. 

Core 

The core of the flush door shutters shall be a block board having wooden strips held in a frame 

constructed of stiles and rails. Each stile and rail shall be a single piece without any joint. The width 

of the stiles and rails including lipping, where provided shall not be less than 45 mm and not more 

than 75 mm. The width of each wooden strip shall not exceed 30 mm. Stiles, rails and wooden 

strips forming the core of a shutter shall be of equal and uniform thickness. Wooden strips shall be 

parallel to the stiles. End joints of the pieces of wooden strips of small lengths shall be staggered. 

In a shutter, stiles and rails shall be of one species of timber. Wooden strips shall also be of one 

species only but it may or may not be of the same species as that of the stiles and rails. Any species 

of timber may be used for core of flush door. 

Face Panel 

The face panel shall be formed by gluing, by the hot-press process on both faces of the core, either 

plywood or cross -bands and face veneers. The thickness of the cross bands as such or in the 

plywood shall be between 1.0 mm and 3.0 mm. The thickness 35 of the face veneers as such or 

in the plywood shall be between 0.5 mm and 1.5 mm for commercial veneers and between 0.4 mm 

and 1.0 mm for decorative veneers, provided that the combined thickness of both is not less than 

2.2 mm. The direction of the veneers adjacent to the core shall be at right angles to the direction 

of the wooden strips. Finished faces shall be sanded to smooth even texture. Commercial face 
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veneers shall conform to marine grade plywood and decorative face veneers shall conform to type 

I decorative plywood in IS 1328. 

Lipping 

Lipping, where specified, shall be provided internally on all edges of the shutters. Lipping shall be 

done with battens of first class hardwood or as specified of depth not less than 25 mm. Joints shall 

not be permitted in the lipping. 

 

Internal Repainting and Polishing  

Priming over masonry surface: 

Cement primer coat is used as a base coat on wall finish of cement, lime or lime cement plaster or 

on non-asbestos cement surfaces before oil emulsion distemper Paints are applied on them. The 

cement primer is composed of a medium and pigment which are resistant to the alkalies present 

in the cement, lime or lime cement in wall finish and provides a barrier for the protection of 

subsequent coats of Paints. 

Primer coat shall be preferably applied by brushing and not by spraying. Hurried priming shall be 

avoided particularly on absorbent surfaces. New plaster patches in old work should also be treated 

with cement primer before applying Paints etc. 

Preparation of the Surface: The surface shall be thoroughly cleaned of dust, old white or color 

wash by washing and scrubbing. The surface shall then be allowed to dry for at least 48 hours. It 

shall then be sand papered to give a smooth and even surface. Any unevenness shall be made 

good by applying putty, made of white cement based putty/Plaster of Paris (POP) mixed with water 

on the entire surface including filling up the undulations and then sand papering the same after it 

is dry. 

Application: The cement primer shall be applied with a brush on the clean dry and smooth surface. 

Horizontal strokes shall be given first and vertical strokes shall be applied immediately afterwards. 

This entire operation will constitute one coat. The surface shall be finished as uniformly as possible 

leaving no brush marks. It shall be allowed to dry for at least 48 hours, before Paint is applied. 

White Cement Based Putty: 

Ensure that surface is totally clean. Dry and absorbent surfaces should be moistened with sufficient 

quantity of clean water. The surface should be moderately rough and in just wet condition. 

Applications:  

I. Apply the 1st coat of Putty on the pre-wet cement plaster wall (excluding ceiling) surface 

using a blade on the wall with a bottom to up configuration. Allow the surface to dry, drying 
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time depends on ambient temperature. After drying of the first coat of putty, rub the surface 

gently with the putty blade/emery/sandpaper (no. 180-320) to remove the loose particles. 

II. Apply a 2nd coat of wall putty over dried 1st coat. 

III. After the application of 2nd coat, leave the surface to dry preferably for 10-12 hours. 

IV. The 2nd coat finishing should be done with care (emery/sandpaper no. 500 or 600) without 

any strong rubbing. 

V. Paints can be used after the 2nd or 3rd coat of putty as the case may be and once it gets 

fully dry depending on weather/ambient temperature condition. 

Painting 

Commencing work 

No paint work shall be done until a sample of the colour of the required tint or shade has been got 

approved from the Bankʼs designated officials. The colour shall be of even tint or shade over the 

whole surface. If it is blotchy or otherwise badly applied, it shall be redone by the contractor. 

Painting shall not be started until the Engineer-in-Charge has inspected the items of work to be 

painted, satisfied himself about their proper quality and given his approval to commence the 

painting work. Painting, except the priming coat, shall generally be taken in hand after practically 

finishing all other building work. 

The area should be thoroughly swept out at least one day in advance of the Paint work being 

started. Enough quantity of paint be mixed to finish one area at a time. The application of a coat in 

each area shall be finished in one operation and no work shall be started in other area, which 

cannot be completed the same day. 

After each dayʼs work, the roller/brushes shall be washed in hot water and hung down to dry. Old 

brushes/roller which are dirty or caked with paint shall not be used. Approved paint shall be brought 

to the site of work by the contractor in its original containers in sealed condition. The material shall 

be brought in at a time in adequate quantities to suffice for the whole work or at least a fortnightʼs 

work. The empty containers shall not be removed from the site of work till the relevant item of work 

has been completed and permission obtained from the Engineer-in-Charge. 

Preparation of Surface 

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, smoke splashes, 

mortar droppings and grease shall be thoroughly removed before painting is started. The prepared 

surface shall have received the approval of the Engineer-in- Charge after inspection, before 

painting is commenced. 
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Application 

The painting shall be laid on evenly and smoothly by means of crossing and laying off, 

the latter in the direction of the grains of wood. The crossing and laying off consists of 

covering the area over with Paint, brushing the surface hard for the first time over and 

then brushing alternately in opposite direction, two or three times and then finally 

brushing lightly in a direction at right angles to the same. In this process, no brush 

marks shall be left after the laying off is finished. The full process of crossing and laying 

off will constitute one coat. 

In the case of old work, old unsound and loose paint and all loose pieces and scales shall be 

removed by sand papering/paint remover, wherever required. The surface shall be cleaned of all 

grease, dirt, etc 

Pitting in plaster shall be made good with White cement based putty/plaster of paris mixed with the 

colour to be used. The surface shall then be rubbed down again with a fine grade sand paper and 

made smooth. A coat of the approved paint shall be applied over the patches. The patched surface 

shall be allowed to dry thoroughly before the regular coat of paint is applied. 

After the surface has been prepared; a coat of approved paint shall be applied over the patches 

and repairs. Then a single coat, or two or more coats of approved paint, as stipulated in the 

description of the item shall be applied over the entire surface. The painted surface shall present 

a uniform finish. 

The application of each coat shall be as follows: The entire surface shall be coated uniformly, with 

proper Roller or distemper brushes (ordinary white wash brushed shall not be allowed) in horizontal 

strokes followed immediately by vertical ones which together shall constitute one coat. The 

subsequent coats shall be applied only after the previous coat has dried. The finished surface shall 

be even and uniform and shall show no brush marks. 

Melamine Polish 
Material 

Melamine is an organic compound that is often combined with formaldehyde to produce melamine 

resin, a synthetic polymer that is fire resistant and heat tolerant. The resin is a versatile material 

that has a highly stable structure. It is a closed pore polish i.e. it makes the wood non-breathable 

product that protects wood from mainly hot and cold surfaces placed over it. 

Preparation of surface 

The surface shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand 

paper and shall be well dusted. Surface must be dry, free from dust, oil, wax, greases etc. 
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Application 

Mix melamine (matt or gloss) base with the catalyst in the specified ratio as per manufacturers 

specification. Add melamine thinner upto 30% (as specified by the manufacturer) by volume of 

mixture. Stir it and allow it to mature for 2-3 minutes. The melamine is sprayed, using spray gun 

pressure of 45-55 psi, from a distance of 7"-10" from substrate. 

Precaution: Avoid eye contact, use of mask is mandatory during whole process. 

Making good to damages 

 For making good the damage to the under mentioned items of work, the specifications as given 

in the following paras shall apply, unless directed otherwise. 

(a) Masonry Work: The masonry work shall be made good by using the same class of bricks, tiles 

or stones as was damaged during the execution of the work. The mortar used shall be cement 

mortar 1:5 (1 cement: 5 fine sand) or as directed by the Engineer-in-Charge. 

(b) Plain Concrete Work : Concrete work for sub-grade of the flooring, foundations and other plain 

concrete works shall be cement concrete 1:2:5 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size). A coat of neat cement slurry shall be applied at the junction with 

old work, before laying fresh concrete. 

(c) Cement Concrete Flooring and R.C.C. Work: Cement concrete 1:2:4 (1 Cement : 2 Coarse 

sand : 4 graded stone aggregate 20 mm nominal size) shall be used after applying a coat of neat 

cement slurry at the junction with old work, and the surface finished to match with the surrounding 

surface. 

(d) Plastering: Cement plaster 1:4 (1 cement: 4 sand) shall be used. The sand shall be fine or 

coarse, as used in the original work. The surface shall be finished with two or more coats of white 

wash, colour wash, distemper or painting as required, but where the surface is not to be white 

washed, colour washed, distempered or painted, it shall be finished as required to match with the 

surrounding surface. 

(e) Other Items: Damage to any other item shall be made good as directed by the Engineer-in 

Charge. 

Note: In all the above operations the damaged portion shall be cut in regular geometric shape and 
cleaned before making good the same. 

Electricity, Water and Storage 

Bank will provide the electricity and water at free of cost to the Vendor only for the intended use. 
However contractor should make his own arrangement for drawing the power  and tapping the 
water from the existing source of power and water supply to the work site like power cable of 
suitable length and capacity  and water supply flexible pipe of suitable length and capacity  etc.  
Vendor is strictly advised to utilize the electricity and water judiciously. The materials should be 
stored at designated places which may be at any location inside the premises of the Bank.  
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Wastage 

The vendor should analyze the BOQ (in terms of quantity and specifications), carry out thre market 

survey for availability and size available so that it conforms to the technical specifications and 

aesthetic, visit the site and understand the quantum of work, including the wastage material to 

meet the specifications of the work, labor part and quote his/her rate (inclusive GST) accordingly. 

Contractors need to plan his work to minimize the wastage. No claim regarding non-consideration 

of the factors as per site conditions and technical specification will be entertained by the Bank. 

 

Signature of Tenderer:                                                          Date: 

Name & address  
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Section – IX 

Un-priced bill of quantity 
(Image of price bid/part II) 

 
 

Item 
No. 

Description of work  Quantity Unit 

1 DISMANTLING WORKS: 
(Each Flat have two bedroom with attached toilets and WC, one servant 
room with attached toilet and WC,Kitchen, Drawing Room, dining hall, 
Front and Back Courtyard and Common handwash area in Back 
Courtyard. Bidder is strictly advised to visit the flat under consideration 
for scope and quantum of dismantling and quote his rates accordingly. 
The debris shall be disposed off at the authorised dumping yard of the 
Chandigarh Administration and stacking of serviceable material/Scrap 
having Salvage value and it shall be removed from premises and pay 
the Bank under Item of Rebate). 
DISMANTLING OF PLUMBING AND SANITARY FITTINGS:- Carefully 
Dismantling all plumbing and sanitary fittings in the flat (bath,WC,Toilet, 
kitchen and common handwash Area) including G.I. and C.I. pipes 
along with Fittings, medicine chest, soap dish, sink, wash basins, taps, 
high level/low level flush tank with bracket, floor traps, Jali, Rods,cloth 
drying batten, including stacking the salvage items at place directed and 
disposing off the debris out of the premises at local administration 
authorised dumping yard, etc complete as directed by Bank's Engineer.  
DISMANTLING OF BATH, WC, COMMON AREAS:- Carefully 
dismantling the flooring, skirting and wall dado of Vitried or Ceramic 
Tiles/ mosaic/any stone/ tiles/ IPS/Kota Stone along with backing, 
bedding upto required depth, cleaning with chisel,removing window / 
ventilator shutters only for Refixing /repair/replacement after painting 
and fixing of hardware fittings and/or glass, removing the MS grill of the 
window/ventilator/fixed window for repainting and refixing the MS grill  
including making good the damages, stacking the salvage items at 
place directed and disposing  off the debris out of the Bank's  premises 
at local administration authorised dumping yard, making good the 
damages to the walls, floors,etc., with cement mortar(1 cement : 4 sand) 
or plain cement concrete (1 cement : 2 sand : 4 aggregate) as directed 
by the Bank's Engineer-in-Charge. Dismantling of Doors along with 
frame for Toilet/WC area  shall be done by carefully cutting the MS 
Frame without damaging the masonry. The holdfast shall not be 
removed from the wall and shall be cut to dismantle the frame) 
DISMANTLING OF KITCHEN:- Carefully dismantling the portion of 
existing kitchen platform after carefull removing the Shutter, dismantling 
the Kitchen sink,dismantling the floor tile wall dado with backing, 
stone/kadapa slab with concrete slab surface,,removing window / door 
/ ventilator shutters only for Refixing /repair/replacement after painting 
and fixing of hardware fittings and/or glass, removing the MS grill of the 
window/ventilator/fixed window for repainting and refixing the MS grill  
including stacking the salvage items at place directed and disposing  of 
the debris out of the Bank's  premises at local administration authorised 
dumping yard, making good the damages to the walls, floors,etc., with 
cement mortar(1 cement : 4 sand) or plain cement concrete (1 cement 
: 2 sand : 4 aggregate) as directed by the Bank's Engineer-in-Charge. 
WORK IN OF ROOMS AND BALCONIES (DRAWING ROOM, DINING 
ROOM, BEDROOMS and STORE ROOM ETC.):-Carefully dismantling 
the flooring and skirting of vitrified tiles/mosaic/any stone/ tiles/ IPS 
along with backing, bedding upto required height, cleaning with chisel 
to expose base surface of floor slab  plaster, dismantling POP Moulding 
at ceiling, ,removing window / door / ventilator shutters only for Refixing 
/repair/replacement after painting and fixing of hardware fittings and/or 

6.00 Each Flat 
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glass, removing the MS grill of the window/ventilator/fixed window for 
repainting and refixing the MS grill  including making good the damages, 
stacking the salvage items at place directed and disposing  off the 
debris out of the Bank's  premises at local administration authorised 
dumping yard, making good the damages to the walls, floors,etc., with 
cement mortar(1 cement : 4 sand) or plain cement concrete (1 cement 
: 2 sand : 4 aggregate) as directed by the Bank's Engineer-in-Charge.                     
Note:-  Please refer the enclosed drawing for quantity pupose . 
 
(Unit of Measurement is Each Flat) 

2 DISMANTLING Half/Full BRICKWORK Including PLASTER of the 
both the surface :Demolishing brick work in partition wall/supporting 
wall manually/ by mechanical means and disposal of debris out of the 
Bank's  premises at local administration authorised dumping yard,  etc. 
complete as directed. 

6.00 CUM 

3 WATERPROOFING WORK :- Water proofing treatment in Bath, WC, 
wash basin and sink area                                            Providing and 
laying water proofing treatment in sunken portion slab of WCs, 
bathroom etc., by applying cement slurry mixed with water proofing 
cement compound consisting of applying : 
(a) First layer of slurry of cement @ 0.75 kg/sqm mixed with SBR based 
water proofing compound @ 0.5 kg/sqm i.e. for each sqmt of surface 
for the mix of 0.5 kg of SBR and 0.75 kg of cement. This layer will be 
allowed to air cure for 4 hours. 
(b) Second layer of slurry of cement @ 0.75 kg/sqm mixed with SBR 
based water proofing compound @ 0.5 kg/sqm i.e. for each sqmt of 
surface for the mix of 0.5 kg of SBR and 0.75 kg of cement. This layer 
will be allowed to air cure for 48 hours. 
(c) Third layer of 20 mm cement plaster 1:3 (1 cement : 3 coarse sand) 
mixed with SBR  based water proofing compound in recommended 
proportion (7.5 kg of SBR foe each bag of cement) including making 
slope, rounding off junction of vertical and horizontal surface. 
The rate includes preparation of surface, treatment and sealing of all 
joints, corners, junctions of pipes and masonry with polymer mixed 
slurry.Ponding test with water depth of 50 mm for 48 hours for the work, 
is to be carried out by flooding the area after blocking all the draining 
point. Contractor shall submit the  gurantee certificate for at least 5 
years from the date of vitual completion of work in the prescribed format. 

56.18 SQM 

4 Brick bat coba: Laying brick bats with mortar using broken bricks/brick 
bats 25 mm to 115 mm size with 50% of cement mortar 1:5 (1 cement 
: 5 coarse sand) admixed with water proofing compound conforming to 
IS : 2645 and approved by Engineer-in- charge over 20mm thick layer 
of cement mortar of mix 1:5 (1 cement: 5 coarse sand) admixed with 
water proofing compund conforming to IS: 2645 and approved by 
Engineer-in-Charge to required slope and treating similarly the 
adjoining walls including rounding of junctions of walls and slabs. 

25.28 CUM 

5 PLASTERING : Average 15 mm average thick cement plaster on walls 
of sunken portion in cement mortar 1: 4 (1 cement : 4 medium sand), 
mixing integral water proofing compound in cement plaster work in 
proportion recommended by the manufactures, curing of new plaster 
etc., complete as directed. 

95.94 SQM 

6 PCC:-Providing and laying cement concrete 1:1.5:3 (1 Cement :1.5 
Coarse Sand : 3 graded  stone aggregate 20 mm nominal size ) for any 
kind of work at any level including mixing, laying, compacing, and 
shuttering curing etc complete. 

6.47 CUM 

  BRICK WALL, PLASTERING & STRUCTURAL REPAIRS     
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7 BRICK WALL:Providing & constructing half brick wall in cement mortar 
1:4 (1 Cement : 4 coarse Sand) at all levels, using best quality locally 
available bricks including providing band using 2 nos. 8 mm dia tor steel 
reinforcement at every fifth layer , making key with adjoining stone/brick 
masonry wall, as per site requirement including racking out joints,curing 
etc., all complete as directed by Bank's Engineer. 

53.10 SQM 

8 PLASTERING:- Average 12 mm thick  (or match the adjacent plaster) 
cement plaster in CM 1:4 (1 Cement : 4 fine Sand) to walls,columns, 
ceiling, beams, etc., in line and level , curing of new plaster,etc., 
complete as directed. 

70.80 SQM 

9 Repair of Plaster for Shovel and Plumb: Cement Plaste with cement 
mortar 1:3 ratio (1 cement : 3 coarse sand) for making wall surface in 
true plumb and at right angle to adjacent wall with average required 
thickness of 15 mm asper site requirement to match the level  so that 
wall tile to be fixed on the wall in the relevant items of work, can be fixed 
in true line, level , plumb and at right angle to adjecent wall or the 
surface to be finished for receiving putty etc. in true line, level , plumb. 
The work also includes chipping the excess wall if require  plaster so 
that new plaster with minimum thickness can to be laid on the wall all 
complete as direction of Bank's Engineer. 

60.00 SQM 

10 WATER SUPPLY :- Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes of 15 mm nomial dia with fittings in Concealed work, 
including cutting chases and making good the walls etc, having thermal 
stability for hot & cold water supply, including all CPVC plain & brass 
threaded fittings, i/c fixing the pipe with clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings with one step CPVC solvent cement 
and the cost of cutting chases and making good the same including 
testing of joints complete as per direction of Engineer in Charge 

144.00 RMT 

11 WASTE WATER :- Providing, jointing, testing and fixing  75 mm 
diameter  UPVC Soil, Waste & Vent  system conforming to IS : 13592 - 
Type B and UPVC fittings (moulded as well as fabricated) like bends, 
tees, Y-tees, crosses, boss connections, access pieces, saddle pieces, 
cleanouts, adaptors for connections to other materials, plugs, reducers, 
cowls, offSet and other specials. Jointing shall be done with pushfit 
EPDM ring jointing technique in general. Solvent cement joints may be 
provided for fittings and specials which are not manufactured with 
pushfit rubber joints. Pipes may be laid / fixed in sunken floors, under 
slung from ceiling. The pipes laid in sunken floor shall be encased with 
75 mm thick cement concrete (1:2:4) all around. The installation shall 
be complete in all respects including cutting chases / holes in walls, 
slabs and making good the same as per specifications. 

111.93 RMT 

 12 WASTE WATER :- Providing, jointing, testing and fixing  100 mm 
diameter  UPVC Soil, Waste & Vent  system conforming to IS : 13592 - 
Type B and UPVC fittings (moulded as well as fabricated) like bends, 
tees, Y-tees, crosses, boss connections, access pieces, saddle pieces, 
cleanouts, adaptors for connections to other materials, plugs, reducers, 
cowls, offSet and other specials. Jointing shall be done with pushfit 
EPDM ring jointing technique in general. Solvent cement joints may be 
provided for fittings and specials which are not manufactured with 
pushfit rubber joints. Pipes may be laid / fixed in sunken floors, under 
slung from ceiling. The pipes laid in sunken floor shall be encased with 
75 mm thick cement concrete (1:2:4) all around. The installation shall 
be complete in all respects including cutting chases / holes in walls, 
slabs and making good the same as per specifications. 

54.00 RMT 

13 Providing and fixing PVC floor trap of size 100 mm inlet and 75 mm 
outlet and minimum 50 mm water seal of approved make including cost 
of cutting and making good the walls and floors. 

22.00 Each Flat 

14 VITRIFIED TILE FLOORING :- VITRIFIED TILE FLOORING IN HALL , 
BED ROOM & LOBBY :- Providing and laying vitrified floor tiles in 800 
X 800 mm size (thickness to be specified by the manufacturer) with 
water absorption less than 0.08% and conforming to IS: 15622, of 
approved make & shade , laid on 20mm thick cement mortar 1:4 (1 

475.23 SQM 
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cement : 4 coarse sand), jointing with grey cement slurry @ 3.3 kg/ sqm 
including grouting the joints with white cement and matching pigments 
etc., complete.  Size of tile - 800 X 800 mm.  
(Basic rate of Tile = Rs. 650/- per sqm Excluding CP & GST) 

15 VITRIFIED TILE FLOORING IN BATH,WC, TOILET AND IN 
COVERED AREA IN BACKYARD AND FRONTYARD:-Providing and 
laying Anti Skid vitrified tiles of size 600x600 mm (thickness to be 
specified by the manufacturer), of premium quality conforming to IS : 
15622, of approved make & shade  laid on 20 mm thick cement mortar 
1:4 (1 Cement : 4 Coarse sand),including pointing the joints with white 
cement and matching pigment etc., complete.  
(Basic rate of Tile = Rs. 600/- per sqm Excluding CP & GST) 

249.59 SQM 

16 VITRIFIED TILE FLOORING IN KITCHEN :-Providing and laying 
vitrified tiles of size 600x600 mm  or other approved size (thickness to 
be specified by the manufacturer), of premium quality conforming to IS 
: 15622, of approved make & shade  laid on 20 mm thick cement mortar 
1:4 (1 Cement : 4 Coarse sand),including pointing the joints with white 
cement and matching pigment etc., complete.  
(Basic rate of Tile = Rs. 600/- per sqm Excluding CP & GST) 

40.16 SQM 

17 VITRIFIED TILE FLOORING IN OTS(OPEN TO SKY) AREA IN 
BACKYARD AND FRONTYARD:-Providing and laying ATLEAST 20 
MM THICK HEAVY DUTY Anti Skid vitrified tiles of size 600x600 mm 
of premium quality of approved make and shade  laid on 20 mm thick 
cement mortar 1:4 (1 Cement : 4 Coarse sand),including pointing the 
joints with white cement and matching pigment etc., complete.  
(Basic rate of Tile = Rs. 800/- per sqm Excluding CP &GST) 

75.30 SQM 

18 VITRIFIED TILE IN DADO / SKIRTING :- Providing and fixing premium 
quality glazed vitified tiles of size 600x1200 mm conforming to IS : 
15622 (thickness to be specified by the manufacturer), of approved size 
, shade and thickness  by Engineer-in-Charge, in  dados, over 12 mm 
thick bed of cement mortar 1:3 (1 cement : 3 coarse sand) and jointing 
with cement slurry @ 3.3 kg per sqm, including pointing in white cement 
mixed with pigment of matching shade complete.   
Bank may approve different Shades, Colour and pattern of tile for Each 
of the location/ Area. Bidder is strictly advsed to consider the while 
quoting the rates. 
(Basic rate of Tile = Rs. 700/- per sqm Excluding CP & GST) 

354.74 SQM 

19 VITRIFIED TILE SKIRTING IN HALLS , BED ROOMS & CORRIDOR:-  
Providing and laying Vitrified tiles in 800 mm X 800 mm (thickness to 
be specified by manufacturer), with water absorption less than 0.08 % 
and conforming to I.S. 15622, of approved  size , shade and thickness 
in skirting, riser of steps, over 12 mm thick bed of cement mortar 1:3 (1 
cement: 3 coarse sand), jointing with grey cement slurry @ 3.3 kg/ sqm 
including grouting the joint with white cement & matching pigments etc. 
complete. Size of tile - 800 X 800 mm.  
(Basic rate of Tile = Rs. 650/- per sqm Excluding CP & GST) 

42.03 SQM 

20 VITRIFIED TILE SKIRTING IN COVERED AND OTS AREA IN 
BACKYARD AND FRONTYARD:-  Providing and laying Vitrified tiles in 
600 mm X 600 mm (thickness to be specified by manufacturer), with 
water absorption less than 0.08 % and conforming to I.S. 15622, of 
approved size , shade and thickness, in skirting, riser of steps, over 12 
mm thick bed of cement mortar 1:3 (1 cement: 3 coarse sand), jointing 
with grey cement slurry @ 3.3 kg/ sqm including grouting the joint with 
white cement & matching pigments etc. complete. Size of tile - 600 X 
600 mm.  
(Basic rate of Tile = Rs. 600/- per sqm Excluding CP & GST) 

21.04 SQM 
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21 KITCHEN AND WASH BASIN COUNTERTOP :- Kota Stone Support 
for kitchen platform: Providing and fixing 20 mm thick Kota stone of 
required length and width gang saw cut,semi- polished, machine cut for 
base of kitchen platforms below the granite counter slab and for bearing 
with adjucent wall,vertical supports for platform & shelves, basin 
counters, window sills, facias and similar locations, of required size, 
approved shade,  texture, joints treated with white cement, mixed with 
matching pigment, epoxy touch ups, including rubbing, curing, moulding 
and semi-polishing to edges  etc. complete at all levels. (The rate should 
include for making necessary cutout to fit wash basin, sink, plumbing 
faucets, LPG hose pipe etc. 

11.18 SQM 

22 Providing and fixing 15-16 mm thick (with maximum available length in 
market) mirror polished  jet black or any other approved colour granite 
stone slabs on kitchen platform including facia of platform, shelves etc. 
on 20 mm thick cement mortar 1:4 (1 cement : 4 coarse sand) bedding, 
grouting, joints with polymer cement grout or white cement slurry mixed 
with polymer and matching pigment, cleaning, curing. The rate shall 
include for hacking existing surfaces, making hole for gas pipe in 
platform area, making full round mirror polished moulding on all free / 
exposed edges including wastage etc. all complete as directed by 
Bank's Engineer. 
 (Basic Rate of Granite = Rs 2500/- per sqmt excluding CP &GST) 

12.79 SQM 

23 Providing and fixing 15 mm full body tiles  of size 800mm X 2600mm 
(the width of platform will be approximately 600 mm. Only plan area of 
platform will be measured for payment, Bidder is strictly advied to 
consider the wastage while quoting the rates)) for wash basin counters, 
facias and similar locations of required size, approved shade, colour 
and texture laid over 20 mm thick base cement mortar 1:4 (1 cement : 
4 coarse sand), joints treated with white cement, mixed with matching 
pigment, epoxy touch ups, The rate shall include for hacking existing 
surfaces, making hole for facucets in platform area, making full round 
mirror polished moulding on all free / exposed edges including wastage 
etc. all complete as directed by Bank's Engineer. 
 (Basic Rate of full body tile = Rs 2800/- per sqmt excluding CP & GST) 

6.48 SQM 

24 Extra for providing opening of required size & shape for wash basin/ 
kitchen sink in kitchen platform, vanity counter and similar location in 
marble/ Granite/ stone work/Full Body tile, including necessary holes 
for pillar taps etc. including moulding, rubbing and polishing of cut 
edges etc. complete. 

6.00 Each  

25 Providing and fixing kitchen sink with drain board including Joint filling, 
fixing  and making good the adjacenet masonry wherever required all 
complete as directed.  
(Basic rate of Kitchen sink with drain board = Rs. 8000/- each excluding 
CP & GST) 

6.00 Each 

26 SANITARY & PLUMBING WORK :- Providing and fixing water closet 
squatting pan (Indian type W.C. pan ) with 100 mm sand cast Iron P or 
S trap, 10 litre low level white P.V.C. flushing cistern, including flush 
pipe, with manually controlled device (handle lever) conforming to IS : 
7231, with all fittings and fixtures complete, including cutting and 
making good the walls and floors wherever required. 
(Basic Rate of Indian WC with P.V.C. flushing cistern and pipe  = Rs. 
2700/-  each exluding CP & GST) 
  

6.00 Each 

27 Providing and fixing floor mounted, white vitreous china single piece, 
double traps syphonic water closet of approved brand/make, shape, 
size and pattern including integrated white vitreous china cistern with 
dual flushing system, including all fittings and fixtures with seat cover, 
cistern fittings, nuts, bolts and gasket etc including making connection 
with the existing P/S trap, complete in all respect as per directions of 
Engineer-in-Charge. 

12.00 Each 
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(Basic Rate of Single piece WC including seat cover = Rs. 8200/-  each 
exluding CP &GST) 

28 Providing and fixing Premium quality white vitreous chinaware of 
rectangular/oval/circular shaped counter top Wash Basin fixed over the 
counter using silicon adhesive or epoxy glue. The work includes 
installation of 32mm and 300mm long C.P. Bottle Trap, 32 mm brass 
waste coupling/grid drain, Single control basin faucet in polished 
chrome, 2 nos angle valve (will be paid extra), braided pipe (will be paid 
extra) for each angle valve and other ancillary fittings,  cutting and 
making good the walls wherever required including connecting the 
same with the drain pipes to discharge the water from the floor as per 
direction of engineer. 
(Basic Rate of Over the counter washbasin = Rs. 4300/- each exluding 
CP &GST) 
(Basic Rate of basin faucets = Rs. 3900/- each exluding CP &GST) 
(Basic Rate of Bottle Trap = Rs. 1300/- each exluding CP &GST) 
(Basic Rate of Grid drain/ Waste coupling = Rs. 430/- each exluding CP 
&GST) 

12.00 Each 

29 Providing and fixing vitreous chinaware wash basin with pedestal 
(completely recessed at the back for the reception of pipes and fittings.) 
of approved quality and make,including necessary fixing arrangement, 
providing and fixing semi rigid PVC waste pipe of 32 mm dia,  cutting 
and making good the walls wherever required. 
(Basic Rate of  washbasin with Pedestal = Rs. 2400/- each exluding CP 
&GST) 
(Basic Rate of basin faucets = Rs. 2200/- each exluding CP &GST) 
(Basic Rate of Grid drain/ Waste coupling = Rs. 430/- each exluding CP 
&GST) 
  

12.00 Each 

30 Providing and fixing wall mixer with hand held shower assembly( hand 
shower with bracket and flexible tube) and wall mounted overhead 
shower rose and shower arm all complete with ancillary fittings as per 
the directions of the Bank's engineer.     
(Basic price of wall mixer=Rs. 4900/- each excluding CP &GST) 
(Basic price of Hand shower with bracket and flexible tube=Rs. 2600/- 
each excluding CP &GST) 
(Basic price of overhead shower rose with arm = Rs. 2750/- each 
excluding CP &GST) 

18.00 Each 

31 Providing and fixing 100 mm size square/circular floor drain /SS jali of 
approved make as per manufacturer's specifications and directions of 
the Bank's engineer.  
(Basic Rate of Floor drain = Rs. 165/- each excluding CP &GST) 

72.00 Each 

32 Providing and fixing C.P. brass Soap Dish Heavy quality of approved 
make as per manufacturer's specifications and directions of the Bank's 
engineer. 
(Basic Rate of Soap Dish = Rs. 750/- each excluding CP &GST) 

24.00 Each 

33 Providing and fixing C.P. brass Tooth brush holder of approved quality. 
(Basic Rate of tooth brush holder = Rs. 500/- each excluding CP &GST) 

18.00 Each 

34 Providing and fixing C.P. Toilet Paper holder of approved quality. 
(Basic Rate of Toilet Paper holder = Rs. 450/- each excluding CP 
&GST) 

12.00 Each 

35 Providing and fixing C.P. brass Towel ring of approved quality.  
(Basic Rate of towel ring = Rs. 750/- each excluding CP &GST) 

18.00 Each 

36 Providing and fixing C.P. brass Towel Rail/Rod of approved quality.  
(Basic Rate of towel Rail/Road = Rs. 950/- each excluding CP &GST) 

12.00 Each 

37 Providing and fixing  Set of of Corner glass shelf and centre glass with 
edges round off supported  with C.P. brass brackets fixed with screws, 
rawl plugs etc., complete. 

12.00 Each 
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(Basic Rate of Glass Shelf set = Rs. 2000/- each set excluding CP 
&GST) 

38 Providing and fixing two way bib cock with health faucet of approved 
make and model. 
(Basic rate of set of  Two way bib cock with health faucet=Rs.2800/- 
each set excluding CP &GST) 

18.00 Each 

39 Providing and fixing 15mm nominal bore C.P. brass stop cock (both 
concealed and exposed part ) of standard design and of approved 
make. 
(Basic rate of stop cock both concealed and exposed part =  Rs. 1260/- 
for both exposed and conceled part excluding CP &GST). 

30.00 Each 

40 Providing and fixing 15mm nominal bore C.P. brass angle valve of 
standard design and of approved make. 
(Basic rate of angle valve = Rs.1000/- each excluding CP & GST). 

114.00 Each 

41 Providing  and fixing Kitchen Sink mixer tap of 15mm nominal bore with 
swinging casted spout wall mounted concealed type of approved make 
for Kitchen sink. 
(Basic rate of Sink mixer with connecting legs and flanges = Rs. 3350/- 
each excluding CP &GST). 

6.00 Each 

  CARPENTARY WORK     
42 WPC DOOR FRAME FOR TOILET AND WC AREA : - Providing and 

fixing factory made single extruded WPC (Wood Polymer Composite) 
Frames/Chowkhat of size 50x125mm for solid door/ window/Celesetory 
windows & other comprising of virgin PVC polymer, calcium carbonate 
and natural fibers (wood powder/ rice husk/wheat husk) and non toxic 
additives fabricated with miter joints after applying PVC solvent cement 
and screwed with full body threaded star headed SS screws having 
minimum frame density of 750 kg/cum, adequate screw withdrawal 
strength, and resistance to spread of flame of Class A category with 
property of being termite/borer proof, water/moisture proof and fire 
retardant and fixed in position with M.S hold fast/lugs/SS dash fasteners 
of required dia and length complete as per direction of Engineer-In-
Charge.  

115.50 RMT 

43 WPC DOOR SHUTTER FOR TOILET AND WC AREA : - Providing and 
fixing factory made single extruded 30 mm thick WPC (Wood Polymer 
Composite) solid plain flush door shutter of required size comprising of 
virgin polymer, calcium carbonate and natural fibers (wood powder/ rice 
husk/wheat husk) and non toxic additives having minimum density of 
650 kg/cum and adequate screw withdrawal strength and resistance to 
spread of flame of Class A category with property of being termite/borer 
proof, water/moisture proof and fire retardant and fixing with stainless 
steel butt hinges of required size with necessary full body threaded star 
headed counter sunk S.S screws, all as per direction of Engineer-In 
Charge.  

35.06 SQM 

44 FLUSH DOOR SHUTTER FOR BEDROMS, HALLS ETC : -Providing 
and fixing ISI marked 30 mm thick flush door shutters conforming to IS 
: 2202 (Part I) non-decorative type, core of block board construction 
with frame of 1st class hard wood and well matched commercial 3 ply 
veneering with vertical grains or cross bands and face veneers on both 
faces of shutters fixing with brass heavu duty standerd aprroved  ball 
bearing hinges of required size with necessary screws, all complete as 
per direction of Engineer-in-charge.  

11.19 SQM 

45 Extra for providing lipping with 2nd class teak wood battens 12 mm 
minimum depth on all edges of flush door shutters (over all area of door 
shutter to be measured). 

11.19 SQM 

46 VENEER PLAIN LINING FOR MAIN DOOR SHUTTER: -Providing and 
fixing teakply (plywood 4 mm thick, one side decorative veneer 
conforming to IS: 1328 (type-1)) for plain lining / cladding with 
necessary screws, including priming coat on unexposed surface with : 

11.19 SQM 
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Decorative veneer facings of approved manufacture. (Basic rate of 3-4 
mm thick teak veneer  Rs 900/-  Per Sqm excluding CP &GST). 

47 Providing & Fixing 1.00 mm thick decorative high pressure laminated 
sheet of plain / wood grain in gloss / matt/ suede finish with high density 
protective surface layer and reverse side of adhesive bonding quality 
conforming to IS : 2046 Type S, including cost of adhesive of approved 
quality on outer side of existing cupboard shutter. 
(Basic rate of Laminate=Rs.500/- per sqmt set excluding CP & GST). 

88.63 SQM 

48 Providing Second class teak woodwork in frames of doors, windows, 
clerestory windows and other frames, wrought framed and fixed in 
position with hold fast lugs or with dash fasteners of  required dia & 
length all as per direction of Bank's Engineer 

1.22 CUM 

49 Providing and fixing 30 mm thick second class teak wood panelled or 
panelled and glazed shutters for windows and clerestory windows, 
fixing with ball bearing hinges of required size with necessary screws, 
excluding panelling which will be paid for separately, all complete as 
per direction of Engineer-in-charge. (Note:- Ball bearing hinges and 
necessary screws shall be paid separately) 

16.28 SQM 

50 Providing and fixing 5.0 mm thick glass panes for glazing in glazed 
shutters of 25 mm to 40 mm thick for windows and clerestory windows 
(Area of opening for panel inserts excluding portion inside grooves or 
rebates to be measured). The glass panes shall be fixed with the shutter 
with  2nd class teakwood wooden moulded beading of suitable size. 

108.54 SQM 

51 Providing and fixing S.S 304 grade mosquito mesh of 12 Number (144 
apertures per square inch), 24 SWG to the shutter of the existing/new 
window shutter with suitable size of 2nd class teak wood beading. 

108.54 SQM 

  Hardware fittings     
52 Providing and fixing Rim Lock set ((Godrej make Tribolt Ultra XL+ 2C 

Deadbolt+ with necessary locking arrangement or approved equivalent) 
of approved make and model to the main door etc. complete as dirceted 
by Bank's engg. 
(Basic price of complete lock and fittings = Rs. 2330/- each excluding 
CP & GST). 

12.00 Each  

53 Providing and fixing mortise handle with lock body and cylindrical locks 
of approved make and model (Godrej make NEH 07 200 mm Door 
Handle Set 1C+Europrofile Cylinder or approved equivalent) to the 
doors of Bedroom, Dining room, Kitchen etc. complete as dirceted by 
Bank's engg. 
(Basic price of complete lock and fittings = Rs. 2760/- each excluding 
CP & GST). 

48.00 Each  

54 Providing and fixing mortise cylindrical locks( keyless) of approved 
make and model (Godrej make Classic Cylindrical Lock Pin Cylinder - 
Keyles or approved equivalent) to the doors of toilet etc. complete as 
dirceted by Bank's engg. 
(Basic price of complete lock and fittings = Rs.585/- each excluding CP 
& GST). 

18.00 Each  

55 Providing and fixing brass handle with lacquer polish finish  of size 
minimum 125 mm with brass  screws of approved make all complete as 
directed .   (Basic price of handle = Rs. 140/- each excluding GST) 

408.00 Each  

56 Providing and fixing brass with lacquer polish   / lacquer finish tower bolt 
of approved quality with necessary brass screws for shutter of window 
complete : 100  mm . (Basic price of tower bolt = Rs. 100/- each 
excluding CP & GST). 

204.00 Each  

57 Providing and fixing brass with lacquer polish  tower bolt with of 
approved quality with  necessary brass screws for door shutter of toilet 
complete : 250  mm .  (Basic price of tower bolt = Rs. 200/- each 
excluding CP & GST). 

36.00 Each  

58 Providing and fixing of brass with lacquer polish / lacquer finish  tower 
bolt  of approved quality with necessary brass screws for door shutter 
of Bedroom,Dining room complete : 300  mm  (Basic price of tower bolt 

48.00 Each  
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= Rs. 250/- each excluding CP & GST). 
  
  

59 Providing and fixing of brass with lacquer polish tower bolt  of approved 
quality with necessary brass screws for door shutter of Bedroom,Dining 
room complete : 300  mm  (Basic price of tower bolt = Rs. 250/- each 
excluding GST) 
  

12.00 Each  

60 Providing and fixing S.S. Ball Bearing Hinges of size 75 mm of approved 
make with nuts and screws etc. complete   

752.00 Each  

61 Providing and fixing S.S. Ball Bearing Hinges of size 100 mm of 
approved make with nuts and screws etc. complete   

312.00 Each  

62 Providing and fixing brass with lacquer polish finish  approved make 
and quality Aldrop of size 250x16 mm with required brass fittings etc. 
complete (Basic price of brass Aldrop  complete set = Rs.540/- each 
excluding CP & GST). 

12.00 Each  

63 Providing and fixing approved quality S.S. Safety chain with necessary 
fixtures for doors.(Basic price of brass Aldrop  complete set = Rs. 100/- 
each excluding CP & GST). 

12.00 Each  

64 Providing and fixing hanging type door stopper with necessary 
screws,etc.complete. 

60.00 Each  

65 Providing and fixing chromium plated brass curtain rod having wall 
thickness of 1.25mm with two chromium plated heavy duty brass 
brackets fixed with screws and PVC sleeves etc., wherever necessary 
complete 25 mm dia with finials, wall brackets, rod holder, connector, 
end caps, SS screws and plugs, etc.,wherever necessary complete and 
as per the sample as approved by the Engineeer-in-Charge. 

177.12 RMT 

  Repainting Work     
66 Providing and applying Wall painting with minimum Two coats of 

premium acrylic emulsion paint of interior grade, having VOC (Volatile 
Organic Compound ) content less than 50 grams/ litre of approved 
brand and manufacture, including applying additional coats wherever 
required to achieve even shade and colour over one coat of approved 
cement primer. 

1964.36 SQM 

67 Providing and applying Painting with synthetic enamel paint of 
approved brand and manufacture to give an even shade :Two or more 
coats on wood & steel work and including priming coat  of approved 
primer (wood or metal primer) including preparation of surface. 

1121.24 SQM 

  Note:- 
The quoted rate shall include the cost of carefully removing the existing 
finishing ( manually or with paint remover) to the 
wall/ceiling/windows/door like emulsion/enamel paint and the like etc. 
by maual/mechanical/chemical means viz., scrapping, sand papering 
and preparing the surface smooth including necessary repairs to 
scratches etc.by providing and applying white cement based putty of 
required thickness of approved brand and manufacturer, over the 
existing surface,  all complete as directed by Bank’s Engineer. 

    

68 Polishing in high gloss/matt finish melamine clear polish on wood work 
in required color/wooden shade texture with following process in the 
sequence as detailed below 
1. The surface to be polished is rubbed with sand paper 80/120 no. and 
then with sand paper of 160/180 nos. 
2. Applying two coats of sealer and allowing sufficient drying time for 
1st coat and 2nd coat is allowed to dry for 8 to 12 hrs. 
3. On drying of sealer coat, wet rubbing with emery cloth of finer grading 
with ample water to remove excess sealer layer and make the surface 
further smooth after this wet rubbing, then surface is applied with 
special grade melamine fillers to fill all the small and big holes/grooves 
etc. Filler coat to be allowed to dry for 4 to 6 hrs on which again a light 
wet rubbing is done this surface is further allowed to dry for 12 hrs. 
4. On this, 1st coat of melamine polish is applied using melamine clear 

60.36 SQM 
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polish and melamine thinner in required proportion. This 1st coat is 
allowed to dry for 24 hrs then this dry surface is again fine wet rubbed 
smooth, which is further allowed to dry for 12 hrs. The final melamine 
polish is applied with compressor pressure spray gun using melamine 
clear polish and melamine thinner mixed in required proportion 
complete as per direction of Engineer-in-Charge. 
(Final coat to be done in 1 or 2 layers without gap of time.) 

69 Rebate for taking away the scrap/salvage materials viz. plumbing  and 
sanitary items,carpentary/hardware items,pelmets, tiles or any other 
scrap items stacked/available out of dismantled works specified in item 
no. 1 to 3 above except electrical fittings with the approval of the 
Engineer- in-Charge.     

6.00 Lumpsum 

  Note:- 
The quoted rate shall include the cost of all materials, wastages, labour 
of all descriptions, carrying out the work as per specifications & as 
directed by Engineer-in-Charge, scaffolding, sundries, taxes, cess, 
levies, all operations which may or may not be detailed here but are 
necessary for satisfactory completion of this item of work, insurance 
premium, contractors profit and overheads etc. complete and shall be 
deemed to have been quoted for the finished item of work to be 
measured at site for making payments. 

    

 Total Amount   
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Annexure – I 
 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
(On Non-Judicial Stamp Paper of appropriate value) 

 

Know all men by these presents, We………..………………………(Name of the Bidder and address 
of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 
………………………… ……………(Name and residential address of Power of Attorney holder) who 
is presently employed with us and holding the position of …………………………………as our 
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 
connection with or incidental to our bid for the “Renovation of RBI officers’ flats at sector 30A, 
Chandigarh” including signing and submission of all documents, deputing persons in pre-bid 
meeting  and providing information / responses to RBI, representing us in all matters before RBI, 
and generally dealing with RBI in all matters in connection with our proposal for the said Project. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 

Note: 

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall be 
irrevocable. 

 

 

Signature/(s) of the Bidder Name/(s) 

Stamp/Seal of the Bidder 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified.) 
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Annexure II 
 
Important Instructions Regarding E-tender 

 
This is an e-procurement event of RBI. The e- procurement Service Provider/Bidder is the Central 
Public Procurement Portal(CPPP). 
https://etenders.gov.in/eprocure/app  

 
Process of E-tender :     Bidder manual kit is available on home page.  

 
A) Registration for new bidder: The process involves vendor’s registration with CPP portal which is 
free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

 For any technical related queries please call at 24 x 7 Help Desk Number 
  
0120-4001 002 
  
0120-4001 005 
  
0120- 4493395 
  
International Bidders are requested to prefix +91 as country code 
  
EMail Support: 
For any Issues or Clarifications relating to the published tenders, bidders are requested to 
contact the respective Tender Inviting Authority 
  
Technical - support-eproc@nic.in  
  
Policy Related - cppp-doe@nic.in  
  

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
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Annexure – III 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(On Non-Judicial Stamp Paper of appropriate value) 

 

Officer-in-Charge 
Reserve Bank of India  
Chandigarh 
------------------  

Dear Sir,  

Name of Work:  Renovation of RBI officers’ flats at sector 30A, Chandigarh 
 

 Ref.: NIT/Advt.No.          date  

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called 
“the said tender”) on the terms and conditions mentioned in the said tender documents. It is one of 
the terms of invitation of tenders that the bidder shall furnish a Bank Guarantee for a sum of Rs. 
(Rupees only) as Earnest Money Deposit (EMD). M/s. (Name of the Bidder/Bidder) ______, 
(hereinafter called as “the Bidder/ Bidder”), who are our Clients/Constituents intend to submit their 
tender/ Bid for the said work and have requested us to furnish Bank Guarantee to RBI in respect of 
the said sum of Rs. (Rupees only) in respect of EMD. NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns 
that in the event of the RBI coming to the conclusion that the Bidder have not performed their 
obligations under the said conditions of the tender or have committed a breach thereof, which 
conclusion shall be binding on us as well as the said Bidder; we shall on demand by the RBI, pay 
without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded 
by the RBI. Our guarantee shall be treated as equivalent to the Earnest Money Deposit for the due 
performance of the obligations of the Bidder under the said Conditions, provided, however, that our 
liability against such sum shall not exceed the sum of Rs. (Rupees only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as 
aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI on 
receipt of a notice in writing stating that the amount is due to them and we shall not ask for any 
further proof or evidence and the notice from the RBI shall be conclusive and binding on us and shall 
not be questioned by us in any respect or manner whatsoever. We undertake to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Bidder. This guarantee 
shall not be revoked by us without prior consent in writing of the RBI. We hereby further agree that 
–  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said tender and/or 
hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder or any other 
matters in connection therewith shall not discharge us in any way and our obligation under this 
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guarantee. This guarantee shall be discharged only by the performance by the Bidders of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs. 
(Rupees only).  

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 
of our said constituents/clients in tendering for the said work or their obligations there under or by 
dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force upto (six months from the last date of receipt of tender) 
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as may 
be indicated by them on the same terms and conditions as contained herein. 

 e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the or on the day when our said constituents comply with their obligations, as to 
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless 
a claim or suit or action is filed against us within or any extended period, all the rights of the RBI 
against us under this guarantee shall be forfeited and we shall be released and discharged from all 
our obligations and liabilities hereunder.  

 

Yours faithfully,  

For and on behalf of Bank. 

 Authorised Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified). 
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Annexure IV 
Deviation in Techno- Commercial Conditions (on firms letter head) 

We confirm that all commercial condition /technical specification of the Bank except for deviations 
listed below. 

 

Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation proposed Commercial condition  

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

Sr. 
No. 

Section No. Clause No. Deviation proposed technical specification  

 
 

   

 
 

   

 
 

   

 
 

   

 

(Submit nil if there is no deviation) 

 
 
 
Place:        [Signature of Authorized Signatory of Bidder]   
Date:                                     Name:  
           Designation:  
           Seal:  
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Annexure V 
 

Format of Article of Agreement /Contract Agreement 
 (for successful bidder) 

(On non-judicial stamp paper of appropriate value as per the applicable Stamp Act) 
 
  
THIS CONTRACT AGREEMENT is made the____________ day of___________, 2026 
between the Reserve  Bank of India, Chandigarh, body corporate constituted under the 
Reserve bank of India, Act 1934, having its registered office at: Central Office Building, 
Shahid Bhagat Singh Road, Mumbai – 400 001 (hereafter called “The Bank”)  represented 
by ……..which expression shall include its successors and assigns of the one part and 
_______________ ______incorporated under _______________and having its registered 
office at _____________  (thereinafter called “the Contractor”) ) which expression shall 
include its successors, legal representatives and assigns of the other part. 
 
WHEREAS the Bank desires to engage the Contractor to Renovation of RBI officers’ flats 
at sector 30A, Chandigarh and the Contractor has agreed to such engagement upon and 
subject to the terms and conditions hereinafter appearing.  
 

AND WHEREAS the Bank had called for tenders from eligible contractors to provide 
services for providing “Renovation of RBI officers’ flats at sector 30A, Chandigarh” as 
has been indicated in the scope of work and other documents attached to the tender.   
AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded 
the contract, to provide  “Renovation of RBI officers’ flats at sector 30A, Chandigarh” 
as stated in the scope of work attached to the Tender Document, to the Contractor.   
AND WHEREAS the Contractor has agreed to execute the assigned work subject to the 
conditions set forth herein and to the conditions set forth in the Tender Documents (Part I, 
Part II, annexures and amendments thereof) as modified and finally accepted by both the 
parties (all of which are collectively hereinafter referred to as "the said Conditions") the works 
described in terms and conditions and included in the detailed scope of work as stated in 
the Tender Documents (Part I, Part II, annexures and amended thereof) at the respective 
rates therein set forth, amounting to the sum as therein arrived at or such other sum as shall 
become payable there under (hereinafter referred to as "the said Contract Amount"). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
 
1 Contract Agreement: The following documents shall constitute the Contract between the 

Bank and the Contractor, and each shall be read and construed as an integral part of the 
Contract:  

a) This Contract Agreement and the Appendices hereto  
b) Letter of Award . Ref. No  
c) Minutes of pre-bid meeting 
d) All emails and letters exchange during the tendering process 
e) Part I (Techno commercial bid) and Part II (Price bid) Bid submitted by the bidder  
f) Notice Inviting Tender (NIT), along with any corrigenda/addenda. 
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2 Contract Price: The Bank hereby agrees to pay to the Bidder the Contract Price in 
consideration of the performance by the Bidder of its obligations hereunder. The Contract 
Price shall be the aggregate of [Fill: amount of local currency in words], [Fill: amount in 
figures], or such other sums as may be determined in accordance with the terms and 
conditions of the Contract. 

3 Earnest Money Deposit: Contractor has deposited an Earnest Money Deposit 
(EMD) equal to ₹ 1,25,040/- along with the tender document in the form of NEFT in 
favour of Reserve Bank of India, Chandigarh in the A/c No:186003001; IFSC: 
RBIS0CGPA01 (5th and 10th being zero), transaction remarks. No interest will be 
payable on the EMD. The Earnest money paid by the Contractor will be released 
after submission of Security deposit in the form of Performance Bank Guarantee.  

4 Performance Bank Guarantee (PBG): The Contractor shall deposit PBG @5%of 
the contract amount or amount equivalent to PBG through NEFT in favour of 
Reserve Bank of India, Chandigarh, within 14 days of the award of contract. The 
PBG shall be valid till virtual completion of work. No interest will be paid on it. The 
PBG deposited by the Contractor shall be liable to be forfeited or appropriated in 
the event of unsatisfactory performance of the Contractor and / or loss/ damage if 
any sustained by the Bank on account of failure or negligence of the workers 
deployed by him or in the event of breach of the terms and conditions of the 
agreement. However, the issue of letter of acceptance/ work order by the Bank 
shall be construed as a binding contract, as though such an agreement has been 
executed and all the terms and conditions shall apply on this contract. Submission 
of PBG shall be ensured as stipulated in the tender. In case of delay in submission 
in unavoidable circumstances, charges for delay in submission of PBG shall be 
recovered from the bills of the contractor at Bank rate. The Contractor shall also 
submit Performance Bank Guarantee in case the contract is extended and the PBG 
shall be valid for a period of 60 days beyond the date of termination of the renewed 
contract. 
 

5 Payment Terms: Payment shall be made by the Bank to the Contractor as per the 
provisions of Part I of the tender.  
The Contractor shall ensure that wages & allowances paid to the his workers are 
in compliance with Government wage regulations. Proof of paying minimum wages 
shall be submitted by the Contractor to the Bank. The percentage of wage increase 
shall be given as per percentage revision of wages by the Government. 
 
The workmen should be paid minimum wages under the Minimum Wages Act, 
1948 & rules made thereunder or under any other applicable law. Besides, the 
workmen should be given Employees Provident Fund as per Employees Provident 
Funds & Miscellaneous Provisions Act, 1952 and / or dividends as per Payment of 
Bonus Act, 1965 and ESI under ESI Act, 1948 as applicable. In the absence of ESI, 
the contractor should undertake the liability under the coverage of Insurance such 
as Workmen’s Compensation Insurance under Employees Compensation Act, 
1923. The Workmen Compensation policies shall be valid till the validity of contract 
with the Bank. If the contractor does not provide these policies, the Bank reserves 
the right to take the above insurance policies themselves and recover the cost 
thereof from the bill of the contractor. The total premium shall be borne by the 
contractor. The contractor shall have a valid EPF Account for making EPF 
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Contribution for its workmen. In case of any complaint regarding non-compliance 
of any statutory payments; the same shall be deducted from the bill without 
prejudice to the Bank’s right to terminate the contract. The Contractor shall abide 
by all the statutory provisions of the Labour Codes, shall not engage a person below 
the age of 18 years. Contractor shall be responsible for implementing the 
requirements of the applicable laws. 
f) The Contractor shall ensure timely payment of wages/salary within five (05) days 
of subsequent month to the persons employed for the purpose of this agreement 
(through cheque or by crediting to the bank account). Payment shall be made by 
the Bank to the Bidder as per the provisions of Part I of the tender.  
 

6 Insurance:  
The contractor shall, at his own expense, effect and maintain with effect from the date of 
commencement till issue of the completion certificate under this contract, with an approved 
insurance company, an All Risks Policy for insurance for an amount equal to the amount 
of the contract including earthquake risk in the joint names of the Bank and the contractor 
( the name of the former being placed first in the policy) against all risks as per the standard 
all risk policy for contractors and deposit such policy or policies with the Bank before 
commencing the works.  
The Contractor shall be held to be reasonably liable for all injury to persons, animals or 

things, and for all structural and decorative damage to property which may arise from the 
operation or neglect of the Contractor or its workers or of any nominated Sub-Contractor 
or any employee or either, whether such injury or damage arises from carelessness, 
accident or any other cause whatever, in any way connected with the carrying out of this 
Contract. The liability under this clause shall be held to include inter alia, any damage to 
Building, whether immediately adjacent or otherwise, and any damage to roads, streets, 
footpaths, bridges or ways as well as all damage caused to the Building and other 
structures and works forming the subject matter of this Contract. The contractor shall also 
be responsible for any damage caused to the Building and other structures and works 
forming the subject matter of this Contract by frost, rain, wind or other inclemency of 
weather. The Contractor shall indemnify and keep indemnified the Bank and hold him 
harmless in respect of all and any loss and expenses arising from any such injury or 
damage to persons or property as aforesaid and also against any claim made in respect 
of injury or damage, whether under any Statute or otherwise and also in respect of any 
award of compensation or damages consequent upon such claim.  

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to 
do delivery of the whole of the Contract works complete and perfect in every respect and 
so as to make good or otherwise satisfy all claims for damage to the property of third 
parties. The Contractor shall also indemnify and keep indemnified the Bank against all 
claims which may be made against the Bank by any person/ member of the public or 
other third party in respect of anything which may arise in respect of the works or in 
consequence thereof and shall at his own expense arrange to effect and maintain, 
with effect from the date of commencement until the completion of the Contract, 
with an approved Insurance company a policy of Insurance in the joint names of 
the Bank and the Contractor( the name of the former being placed first in the 
policy) against such risks and deposit such Policy or Policies with the Bank before 
commencement of the work. The minimum limit of coverage under the policy shall be 
as defined elsewhere under General Condition of Contract. The Contractor shall also 
similarly indemnify the Bank against all claims which may be made upon the Bank 
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whether under the Workmen Compensation Act or any other statute in force during the 
currency of this contract or at Common Law in respect of any employee of the Contractor 
or any Sub-Contractor and shall at his own expenses effect and maintain, with effect 
from the date of commencement until the completion of the Contract, with an 
approved Insurance company a policy of Insurance in the joint names of the Bank 
and the Contractor( the name of the former being placed first in the policy) against 
such risks and deposit such Policy or Policies with the Bank from time to time 
during the currency of the Contract. In default of the contractor ensuring as provided 
above, the Bank may so ensure and may deduct the premiums paid from any money due 
or which may become due to the contractor. 

 
The Contractor shall be responsible for any liability which may be excluded from the 

Insurance Policies above referred to and also for all other damages to any person, animal 
or property arising out of and incidental to the negligent or defective carrying out of this 
Contract, whatever may be the reasons due to which the damage shall have been 
caused. He shall also indemnify and keep indemnified the Bank in respect of all and any 
costs, charges or expenses arising out of any claim or proceedings relating to the works 
and also in respect of any award of compensation or damages, arising therefrom. Without 
prejudice to the other rights of the Bank against contractor in respect of such default, the 
Bank shall be entitled to deduct from any sums payable to the Contractor the amount of 
any damage, compensation, costs, charges and other expenses paid by the Bank and 
which are payable by the contractor under this clause. The contractor shall upon 
settlement by the insurer of any claim made against the insurer pursuant to a policy taken 
under this clause proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the money received from the insurer in respect of such damage 
shall be paid to the contractor and the contractor shall not be entitled to any further 
payments in respect of the expenditure incurred for Building or repairing of the materials 
or goods destroyed or damaged. 

The contractor, in case of re-Building or reinstatement after damage shall be entitled to 
such extension of time for completion as the Bank may deem fit, but shall, however, not 
be entitled to reimbursement by the Bank of any shortfall or deficiency in the amount 
finally paid by the insurer in settlement of any claim arising as set out herein.  

 
Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of works similar policies 
of insurance in accordance with the provisions of this clause and shall produce or cause 
to produce to the Bank such policies. The contractor shall not permit a nominated sub-
contractor to commence work at site unless said insurance policies are submitted. In the 
event of failure of the sub-contractor to take out such policy or policies of insurance before 
commencing the works at site, the contractor shall be responsible for any claim or 
damage attributable to the said sub-contractor. 

In order to fulfil all the insurance-related conditions mentioned above, the contractor shall, 
within 14 days from the date of issue of the work order, insure the works at his cost and 
keep them insure until the virtual completion of works, against loss or damage by fire with 
an office in the joint names of the Bank and the contractor (the name of the Bank i.e. 
“RESERVE BANK OF INDIA” being placed first in the policy).  It shall cover the following 
risks.  
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i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, testing 
and commissioning policy for the full contract value including fire risk and Transit 
insurance for transportation from manufacturer’s works to site (by Air/Sea/Road 
etc. as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 
iii. Third party liability policy with a limit of Rs 2 lakh per accident maximum upto 3 

accidents. 
 

7 Time of Completion: The completion period of the project shall be reckoned from the 14th 
day of issuance of Letter of Award/Work Order. Time shall be considered the essence of 
this Contract, and the Contractor hereby agrees to commence the work immediately after 
the site is handed over to him to complete the entire work as provided in the said conditions, 
subject nevertheless to the provisions for extension of time. 

8 Appendices: The Appendices listed in the attached list of Appendices shall form an 
integral part of this Contract Agreement. Reference in the Contract to any Appendix shall 
mean the Appendix attached hereto, and the Contract shall be read and construed 
accordingly.  

9 Jurisdiction: All disputes arising out of or in any way connected with this Agreement shall 
be deemed to have arisen at Chandigarh and only Courts in Chandigarh shall have 
jurisdiction to determine the same  

10 Language: The Tender form shall be filled in English or in Hindi. In the event of any 
discrepancy or ambiguity between the English and Hindi version of the documents, the 
English version shall prevail in matters of interpretation. All communications, drawings, 
designs, data, information, codes, specifications, and other documents supporting the bid 
or otherwise exchanged under the Contract shall be in English or in Hindi. 

11 Non-disclosure:  
i. The contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank’s infrastructure/systems/equipment etc., which may come to the 
possession or knowledge of the Service Provider and /or the DB Developer during the 
course of discharging their contractual obligations in connection with this agreement, to 
any third party and shall at all times hold the same in strictest confidence.  The contractor 
shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or comply with applicable laws.  The 
contractor shall not publish, permit to be published, or disclose any particulars of the 
services/works in any trade or technical paper or elsewhere without the previous written 
consent of the Second Party.  Failure to observe the above shall be treated as breach of 
contract on the part of the contractor, as the case may be, and the Second Party shall be 
entitled to claim damages and pursue legal remedies.  
ii. The contractor shall take all appropriate action with respect to its employees to ensure 
that the obligations of non-disclosure of confidential information under this agreement are 
fully satisfied.  
iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-
disclosure obligations binding the Contractor under this tender shall survive the expiration, 
completion, or termination of this Agreement for any reason whatsoever. 

12 PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE 

i. The Contractor shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of Women at Workplace (Prevention, Prohibition and 

Redressal) Act, 2013”. In case of any complaint of sexual harassment against its 

own employee within the premises of the Bank, the complaint will be filed before 
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the Internal Complaints Committee constituted by the Contractor who shall ensure 

appropriate action under the said Act in respect to the complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the 

Contractor against any employee of the Bank shall be taken cognizance of by the 

Regional Complaints Committee constituted by the Bank. 

iii. The Contractor shall be responsible for any monetary compensation that may need 

to be paid in case the incident involves the employee of the Contractor, for instance 

any monetary relief to the Bank’s employee, if sexual violence by the employee of 

the Contractor is proved. 

The Contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 

13 The Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA 
against: 

i) Any claim arising out of third party loss/ damage to life or property caused by/during 
execution of the work.  

ii) Any claim arising out of loss/ damage to the workmen engaged by the contractor during 
execution of the work.  

iii) Any claim due to non-compliance of applicable PF/ Labour laws, ESI, regulations etc. 

14 The Contractor shall in respect of labour employed by him or his sub-contractor comply 
with or cause to be complied with the Bidder Labour Regulation in regard to all matters 
provided therein. The Contractor shall comply with the provisions of all relevant laws in 
connection with the work and  any other law relating thereto and rules made there under 
from time to time as may be applicable viz.  

i. Code on Wages, 2019 

ii. Industrial Relations Code, 2020 

iii. Code on Social Security, 2020 

iv. Occupational Safety, Health and Working Conditions Code, 2020 (OSHWC Code, 
2020) 

v. Employer's Liability Act, 1938.  

vi. Child Labour (Prohibition and Regulation) Act, 1986. 

vii. Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal) 
Act, 2013 

viii Workmen compensation 

ix. and/or any other act / law as applicable 

15 Termination of Contract by the Bank  
 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for 
compulsory winding up made against it or pass an effective resolution for winding up 
voluntarily or subject to the supervision of the Court and the Official Assignee or the 
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable, 
within seven days after notice to him requiring him to do so, to show the reasonable 
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satisfaction of the Bank that he is able to carry out and fulfil the Contract and to give 
security therefor, if so required by the Bank. 
  
 Or if the Contractor (whether an individual, firm or Incorporated Company) shall 
suffer execution or other process of Court attaching property to be issued against the 
Contractor, 
  
 Or shall suffer any payment under this Contract to be attached by or on behalf of 
any of the creditors of the Contractor, 
  
 Or shall assign or sublet this Contract without the consent in writing of the Bank 
first had and obtained, 
  
 Or shall charge or encumber this Contract or any payments due or which may 
become due to the Contractor hereunder, 
  
 Or if the Bank determine that the Contractor 
  

 has abandoned the Contract, or 
 has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from the 
Bank notice to proceed, or 

 has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

 has failed to remove materials from the site or to pull down, and replace work for seven 
days after receiving written notice that the said materials or work were condemned and 
rejected by the Bank under these Conditions or 

 has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by the Contract to be observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor requiring the Contractor to 
observe or perform the same. 
  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract and 
liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract 
had not been so determined, and as if the works subsequently executed had been 
executed by or on behalf of the Contractor and further, the Bank by his agents or servants 
may enter upon and take possession of the works and all plant, tools, scaffoldings, 
machinery and materials lying upon the Estate or the adjoining lands or roads, and use the 
same as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completing the works or by employing any other Contractor or 
other person or persons to complete the works, and the Contractor shall not in any way 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 
person or persons employed for completing and finishing or using the materials and plant 
for the works. When the works shall be completed or as soon thereafter as convenient, the 
Bank shall give a notice in writing to the Contractor to remove his surplus materials and 
plant, and should the Contractor fail to do so within a period of fourteen days after receipt 
thereof by him, the Bank may sell the same by public auction, and give credit to the 
Contractor for the net amount realised. The Bank shall thereafter ascertain and certify in 
writing under his hand what (if anything) shall be due or payable to, or by the Bank, for the 
value of the said plant and materials so taken possession of by the Bank and the expense 
or loss which the Bank shall have been put to in procuring the works to be completed, and 
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the amount, if any, owing to the Contractor and the amount which shall  be so certified 
shall thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as 
the case may be, and the decision of the Bank shall be final and conclusive between the 
parties. 

16 Termination of Contract by Contractor 
If payment of the amount payable by the Bank under certificate of the Bank’s Engineer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment of 
the amount as aforesaid shall have been given by the Contractor to the Bank or if the 
Bank shall repudiate the Contract, or if the works be stopped for three months under the 
order of the Bank or by any injunction or other order of any Court of Law, then and in any 
of the said cases, the Contractor shall be at liberty to determine the Contract by notice in 
writing to the Bank and he shall be entitled to recover from the Bank, payment for all 
works executed and for any loss he may sustain upon any plant or materials supplied or 
purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the Contractor’s 
original Tender shall be followed, or where the same may not apply, valuation shall be 
made in accordance with Clause 19 of section IV. 

 
IN WITNESS WHERE OF the Bank and the Bidder/Bidder have caused this Agreement to  be duly 
executed by their duly authorized representatives the day and year first above written.   
  
Signed by for and on behalf of the Bank   
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 

 
Signed for and on behalf of the Bidder 
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 
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Annexure – VI 

Proforma Of Bank Guarantee For Performance Security Deposit/ Retention Money 
 (On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing bank) 
 

 Place : _______________  
Date : ________________  

 
Officer-in-Charge 
Reserve Bank of India  
Chandigarh 
  
Dear Sir,  
Name of work:    Renovation of RBI officers’ flats at sector 30A, Chandigarh - Bank 
Guarantee For PERFORMANCE SECURITY DEPOSIT/ Retention Money  
WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 
the "Contract") to M/s _____________ (Name of the Bidder) (hereinafter called " the said Bidder" 
which expression shall include its successors and assigns). AND Whereas the Bidder is bound by 
the said Contract to submit to RBI a Performance Security for a total amount of 
₹.________________ (Rupees___ ___________________________________ only) (Amount in 
figures and words) for the due fulfilment by the said bidder of the terms and conditions contained in 
the contract. We, _______________ (Name of the Bank), (hereinafter called “the Bank”), at the 
request of M/s __________________, the bidder, do hereby undertake to pay to the RBI an amount 
not exceeding Rs ________________ as Performance Guarantee for due fulfilment of the terms 
and conditions of the contract.  
NOW THIS GUARANTEE WITNESSETH  
1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns 
that in the event of the RBI coming to the conclusion that the Bidder has not performed his 
obligations under the said conditions of the contract or have committed a breach thereof, which 
conclusion shall be binding on us as well as the said bidder; we shall on demand by the RBI, pay 
without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be demanded 
by the RBI. Our guarantee shall be treated as equivalent to the Performance Guarantee Amount for 
the due performance of the obligations of the Bidder under the said Contract, provided, however, 
that our liability against such sum shall not exceed the sum of Rs. (Rupees only).  
2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 
____________only) as aforesaid shall be paid by us without any demur or protest, merely on 
demand from the RBI on receipt of a notice in writing stating that the amount is due to them and we 
shall not ask for any further proof or evidence and the notice from the RBI shall be conclusive and 
binding on us and shall not be questioned by us in any respect or manner whatsoever. The Bank 
shall pay to RBI any money so demanded notwithstanding any dispute/disputes raised by the Bidder 
in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the 
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.  
 
3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Bidder.  
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4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby 
further agree that –  
a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said Contract 
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the Bidder or 
any other matters in connection therewith shall not discharge us in any way and our obligation under 
this guarantee. This guarantee shall be discharged only by the performance by the Bidder of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs. 
(Rupees only). 
 b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only) . 
 c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 
of our said constituents/clients or their obligations thereunder or by dissolution or change in the 
constitution of our said constituents. 
 d) This guarantee shall remain in force upto (60 days beyond the Defect liability period) provided 
that if so desired by the RBI, this guarantee shall be renewed for a further period as may be indicated 
by them on the same terms and conditions as contained herein.  
e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the or on the day when our said constituents comply with their obligations, as to 
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless 
a claim or suit or action is filed against us within or any extended period, all the rights of the RBI 
against us under this guarantee shall be forfeited and we shall be released and discharged from all 
our obligations and liabilities hereunder. In witness whereof I/We of the Bank have signed and sealed 
this guarantee on the -------- -- day of ----------- (Month) (Year) being herewith duly authorized. For 
and on behalf of ____________________ (Name of the Bank) Signature of authorized Bank official 
Name: Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the 
Bank by the above named in the presence of: Witness  
1 Signature ………………………… Name …………………………… Address 
……………………………………… (NB: This guarantee will require stamp duty as applicable in the 
state, where it is executed and shall be signed by the official whose signature and authority shall be 
verified). 
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Annexure VII 

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country 
sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized 
signatory) 

To,                                     Date: 
Officer-in-Charge 
Reserve Bank of India  
Chandigarh 
Ref: Application for Renovation of RBI officers’ flats at sector 30A, Chandigarh 
Madam, 
I / We ……………………………………. (Name and address, including Country of location 
of bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 
6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public 
Procurement Division, Department of Expenditure, Ministry of Finance, Government of India 
regarding the restrictions on procurement from a bidder of a country which shares a land border with 
India. 

2  I / We certify that …………… (Name of the bidder) 

2.1 is not from a country sharing land border with India, or 
2.2 is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 
2.3 is from a country sharing land border with India where Government of India has extended 

lines of credit, or 
2.4 is from a country sharing land border with India where Government of India is engaged in 

development projects. 

(Strikeout whichever of the above is not applicable). 

3 I /We further certify that …………………………. (Name of bidder) fulfils all requirements 
in this regard and is eligible to be considered under the provision of the above referred Office 
Memorandum and its subsequent orders / revision. I/We also undertake that even in case of 
contracts where we are permitted by the Bank/RBI to sub- contract I/we …………..……(Name 
of bidder) will not sub-contract any work to a bidder from country(ies) sharing land border with 
India, unless such bidder fulfils all the requirements contained in the above referred 
office memorandum / order. 

 
4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by 
us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that 
the Bank shall also be free to initiate any legal action in accordance with law including forfeiting 
of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / or debarring us 
from participating in tenders invited by the Bank in future. 
Signature and name of the authorized signatory of the Bidder with Rubber Stamp 
Date: 
Place:  
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Annexure VIII 

 
Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration by the Bidder 

[On the Letter head of the Applicant] 
                                                                                                         Date: 

To, 
Officer-in-Charge 
Reserve Bank of India  
Chandigarh 
 
Ref: Application for Renovation of RBI officers’ flats at sector 30A, Chandigarh  
 
Madam, 
1 I/We ………………………… (Name of the bidder) declare that no legal action(s) have been 
/ is being taken against us for any cause in any legal jurisdiction. 

1. I/We ………………………… (Name of the bidder) declare that the followings legal 
action(s) have been/ is being taken against us: 

…… (detail of the legal action, project under consideration, legal authority involved etc.) ….. 

…………………………………………………. 

However, we affirm that the above legal action does not affect our ability to deliver the 
requirements of the Bank as per the Application for Empanelment. 

(Note: strike out one of the above two declarations which is not applicable) 

2. Further, we ………. also declare that no cases of civil lawsuits / litigation / arbitration etc. 
have been initiated in any in any of our executed projects 
2. Further, we ………. also declare that the following civil lawsuits / litigation / arbitration cases 
were/are initiated in our executed projects: 
…………. (detail of the project and type of action etc.) ................ 
……………………………………………………………… 
(Note: strike out one of the above two declarations which is not applicable) 
 
 
Signature and name of the authorized signatory of the Bidder 
with Rubber Stamp 
 
Date: 
 
Place: 
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Annexure IX 
Undertaking to be included in tender regarding declaration of debarment by public 

institution(s): 
(To be submitted by the tenderer on their letterhead) 

Name of Work: Renovation of RBI officers’ flats at sector 30A, Chandigarh  
1. I/We ……………………………. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 
institution / entity in India or any other country as on ………….(last date of submission of 
bid). 

b)  I/ We or any of our allied firm* have not made any transgression in respect of the code 
of integrity (as mentioned in the tender) with any public institution / entity in India or any 
other country in last three years as on ……………...(last date of submission of  bid).  

c) I/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of 
Public Procurement (Make in India) Order, 2017as on last date of submission of the bid.)  

d) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred 
/ suspended / blacklisted by any public institution / entity in India or any other country on 
or before award of work for the captioned work.  

2. I/We ……………………………..(Name of the bidder) declares that I/we or our allied firm* 
………………………(Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by 
………………….……..(Name and address of public institution in  India or any other country) 
and the same effective upto ………….(date).  A copy of such letter is attached for your 
information and record.  

 
 
(seal and signature of the bidder) 
Date 
Place 
(Note: strike out one of the above two declarations which is not applicable) 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or 
majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling 
voice. Further all successor firms will also be considered as allied firms. 
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