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Reserve Bank of India
Estate Department
Hyderabad

Request for proposal (RFP) For

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid
Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad

e-Tender No: RBI/Hyderabad Regional Office/Estate/11/26-27/ET

Part -1

Name of Tenderer:

Address:

Date of Notice for Inviting Tender : May 05, 2026

Date of Starting of Tender submission : May 05, 2026 from 18:00 hrs.
Date of pre-bid meeting : May 26, 2026 at 11:00 hrs.

Due date & time for Submission of tender : June 08, 2026 up to 13:00 Hrs.
Date & time of opening Part | of tender : June 08, 2026 up to 14:00 Hrs.
Date & time of opening Part Il of tender : Shall be decided on scrutiny of Part |

This document is the property of Reserve Bank of India (RBI). It may not be copied,
distributed or recorded on any medium, electronic or otherwise, without the RBI's
written permission thereof, except for the purpose of responding to RBI for the said
purpose. The use of the contents of this documents, even by the authorized personnel
/ agencies for any purpose other than the purpose specified herein, is strictly prohibited
and shall amount to copyright violation and thus, shall be punishable under the Indian
Law.




RESERVE BANK OF INDIA
ESTATE DEPARTMENT
HYDERABAD
NOTICE INVITING TENDER (NIT)

(Only through e-procurement)

SCHEDULE OF TENDER (SOT)

a. Name of Work: Request for proposal (RFP) of Design, Supply,
Installation, Testing and Commissioning of Roof
Top Grid Interactive SPV based Solar Power
Systems in Office Premises and Residential
Colonies of RBI Hyderabad

b. e-Tender No RBI/Hyderabad Regional Office/Estate/11/26-

c. Mode Of Tender e-Procurement System
(Online Part | - Techno-Commercial Bid and

Part Il - Price Bid through
www.mstcecommerce.com/eprochome/rbind of

MSTC Ltd.
d. Date of NIT available to parties to May 05, 2026
download
e.
i) Estimated Cost of Work ¥ 70.00 Lakhs (Rupees Seventy Lakhs only)
i) Earnest Money Deposit (EMD) ¥ 1,40,000/- (Rupees One Lakh Forty Thousand only)

from all the bidders in the form of NEFT/ Demand
Draft/an irrevocable Bank Guarantee (BG) in Bank’s
format as in Annex-H in favour of Reserve Bank of India,
Hyderabad before 13:00 Hrs of June 08, 2026

Details for NEFT

IFSC Code — RBISONEFTHY (0 is zero)
A/c number — 8614038

Beneficiary Name: Reserve Bank of India,
Hyderabad

Remarks: (Your Firm’s Name), (Design, Supply,
Installation, Testing and Commissioning of Roof
Top Grid Interactive SPV based Solar Power

2



http://www.mstcecommerce.com/eprochome/rbind

iii) Transaction Fee

Systems in Office Premises and Residential
Colonies of RBI Hyderabad)

Participants are required to submit the details of EMD
made by them via e-mails to
estatehyderabad@rbi.org.in, nileshdalal@rbi.org.in and
akkakani@rbi.org.in

Bank Guarantee/ DD needs to be submitted in person
to Estate Department, Reserve Bank of India, Main
Office Building, Hyderabad, before 13:00 Hrs of June
08, 2026

Payment of Transaction fee as mentioned in the MSTC
portal through MSTC payment gateway /INEFT/RTGS in
favour of MSTC LIMITED

Important Note: Please note that vendors will have
the access to online e-tender only after receipt of
Transaction fee by NEFT in favour of MSTC Limited,
Kolkata.

f. Last date of submission of Earnest
Money Deposit (EMD) through NEFT

On or before 13:00 Hrs on June 08, 2026

g. Pre-Bid Meeting (Offline)

11:00 Hrs. of May 26, 2026

h. Date of Starting of e-Tender for 05/05/2026
submission of on line Techno-

Commercial Bid and price Bid at (18.00 Hrs)
www.mstcecommerce.com/eprochome/r

bind

i. Date of closing of online e-tender for 08/06/2026
submission of Techno-Commercial Bid

& Price Bid. 13.00 Hrs.
j- Date & time of opening of Part-I (i.e. 08/06/2026
Techno-Commercial Bid) & Part-Il Price

Bid. 14.00 Hrs.
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Reserve Bank of India
Estate Department
Hyderabad

Notice inviting e-Tender

Reserve Bank of India, Hyderabad invites e-Tender through MSTC for Design, Supply,
Installation, Testing and Commissioning of Roof Top Grid Interactive SPV based Solar
Power Systems in Office Premises and Residential Colonies of RBI Hyderabad. The e-
Tender along with the detailed tender notice is also available at the e-Tendering portal of
MSTC Ltd (https://www.mstcecommerce.com/eprocn) under the menu “Tenders”.

2. All interested and eligible companies/firms must register themselves with MSTC
through the above-mentioned website to participate in the tendering process.

3. The schedule of e-Tender is as follows:

e-Tender No. RBI/Hyderabad Regional  Office/Estate/11/26-
27/ET/58
Description of Work Design,  Supply, Installation, Testing and

Commissioning of Roof Top Grid Interactive SPV
based Solar Power Systems in Office Premises and
Residential Colonies of RBI Hyderabad.

Mode of Tender e-Tender Online Part | - Techno-Commercial Bid and
Part Il - Price Bid through
https://www.mstcecommerce.com/eprocn

Estimated Cost %70 Lakh (Rupees Seventy Lakh only)

Date of NIT (Notice | May 05, 2026
Inviting Tender) available
to parties for download
Pre-Bid Meeting (Offline) | 11:00 Hrs. of May 26, 2026 (Venue: Reserve Bank of
India, Estate Department, 1st Floor, Secretariat
Road, Saifabad, Hyderabad - 500004).

Note: The participants are required to confirm their
participation one day before on email ids
estatehyderabad@rbi.org.in, nileshdalal@rbi.org.in
and akkakani@rbi.org.in to make the necessary

arrangements.
Earnest Money Deposit | ¥1,40,000/- (Rupees One Lakh Forty Thousand only)
(EMD) from all the bidders in the form of NEFT/ Demand

Draft/an irrevocable Bank Guarantee (BG) in Bank’s
format as in Annex-H in favour of Reserve Bank of
India, Hyderabad before 13:00 Hrs of June 08, 2026
Details for NEFT

IFSC Code — RBISONEFTHY (0 is zero)

A/c number — 8614038

Beneficiary Name: Reserve Bank of India,
Hyderabad

4
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Remarks: (Your Firm’'s Name),

Design,  Supply, Installation, Testing and
Commissioning of Roof Top Grid Interactive SPV
based Solar Power Systems in Residential Colonies
at Hyderabad

Participants are required to submit the details of EMD
made by them via e-mails to
estatehyderabad@rbi.org.in, nileshdalal@rbi.org.in
and akkakani@rbi.org.in

Bank Guarantee/ DD needs to be submitted in
person to Estate Department, Reserve Bank of India,
Main Office Building, Hyderabad, before 13:00 Hrs
of June 08, 2026.

Last Date of submission | 13:00 Hrs. on June 08, 2026
of EMD

Date of Starting of e-| 18:00 Hrs. on May 05, 2026
Tender for submission of

online Techno-
Commercial Bid and price
Bid

Date of closing of online | 13:00 Hrs. of June 08, 2026
e-tender for submission of
techno-commercial bid &
price bid

Date of opening of Part-l | 14:00 Hrs. of June 08, 2026
(techno-commercial bid)

Date of opening of Part-1l | Shall be decided on scrutiny of Part | and shall be
(price bid) intimated to the eligible bidders.

4. Eliqgibility Criteria:

The intending tenderer must have minimum 5 years of experience in carrying out
grid interactive solar power system installation works for office
buildings/commercial premises. The work of Grid interactive SPV based plant
should have been completed on or before April 30, 2021.

The intending tenderer must have executed successfully similar works*, during last
five years ending on April 30, 2026 as under:

a. Three works each costing not less than the amount equal to 40% of the estimated

cost
OR

b. Two works each costing not less than the amount equal to 50% of the estimated

cost
OR

c. One work costing not less than the amount equal to 80% of the estimated cost.
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iii.  Minimum yearly turnover of 100% of the estimated cost during last 3 financial years
supported by audited financial statements.

iv.  Should have full-fledged service setup at Hyderabad/Secunderabad for rendering
after sales service. The address proof with number of staff and contact details
should be uploaded along with Part-I of the tender for verification.

v.  Should be able to provide the products from Class-I local supplier(s) as mandated
in the Make in India Policy of Government of India. Class-I local supplier means a
supplier or service provider, whose goods, services or works offered for
procurement, has local content equal to or more than 50%.

*Similar Works means - works of Design, Supply, Installation, Testing and
Commissioning of grid interactive SPV based Solar Power System of minimum 152 KWp
capacity.

5. The contractors shall upload the following information/documents on MSTC site for
examination by Bank to satisfy about tenderer’s eligibility:

A Composition of the
firm

Full particulars (whether contractor is an individual, or a
partnership firm, or a company etc.,) of the composition of the
firm of contractors in details should be submitted along with
name(s) and address (es) of the partner's copy of the Articles
of Association/ Power of Attorney/other relevant document.

the contractor and
their turnover during
the specified period

B Work experience &| Copies of the detailed work orders for the qualifying works (4(i)
Completion of similar| and 4(ii) above) indicating date of award, value of awarded
works of specified| work, time given for completing the work, etc. and the
value during the| corresponding completion certificates indicating actual date of
specified period completion and actual value of executed similar works should

be enclosed in proof of the work experience. The details along
with documentary evidence of previous experience, if any, of
carrying out works for the Reserve Bank of India at any Centre,
should also be given.

C Turnover Audited financial statements for last three financial years i.e.

2023-24, 2024-25 and 2025-26 along with a certificate of
Chartered Accountant indicating the turnover for these
financial years.

D Credit worthiness of| Copies of the Income Tax Clearance

Certificates/Income Tax Assessment Orders along with the
latest final accounts of the business of the contractor duly
certified by a Chartered Accountant should be enclosed in
proof of their creditworthiness and turnover for last three
financial years.




Name(s) and| Written Information about the names and addresses of their
address(es) of the| bankers along with full details, like names, postal addresses,
Bankers and their| e-mail IDs, telephone (landline and mobile) nos., fax nos., etc.
present contact| of the contact executives (i.e. the persons who can be
executives contacted at the office of their bankers by the Bank, in case it
is so needed) should be furnished.

Details of  bank| Full particulars of their bank accounts, like account no., type,
accounts etc., should be given.

Name(s) and| Written information about the names and addresses of their

address(es) of the

clients along with full details, like names, postal addresses, e-

Clients and their| mail IDs, telephone (landline and mobile) nos., fax nos. etc., of
present contact| the contact executives (i.e. the persons who can be contacted
executives at the office of their clients by the Bank, in case it is so needed)

should be furnished.

Details of completed
works

The client-wise names of work(s), year(s) of execution of work
(s), awarded and actual cost (s) of executed work (s),

completion time stipulated in the contract (s) and actual time
taken to complete the work (s), Name(s) and full contact-details
of the officers/authorities/departments under whom the work(s)
was/were executed should be furnished.

| Details of Service
setup

Address and contact details along with 03 level of escalation
matrix of the service set up at the place of proposed work for
rendering after sales service.

a) Proof of remittance of EMD of %1,40,000/-

b) Schedule of Technical Information - as per Annexure ‘A’.

c) Guaranteed Energy Generation — As per Annexure ‘B’

d) Format for undertaking Product & Maintenance Support — As per Annexure ‘C’
e) Undertaking regarding service after sales — As per Annexure ‘D’

f) Declaration of Country of Origin — As per Annexure ‘E’

g) Format for factory acceptance test — As per Annexure ‘F’

h) Format for power of attorney for signing of proposal — As per Annexure ‘G’

i) NEFT Details — As per Annexure ‘J’
j) Undertaking — As per Annexure ‘K’

k) Undertaking — As per Annexure ‘L’

) Self-Certification regarding local content — As per Annexure ‘M’

Note (Regarding client certificate):

* In respect of Government Departments/Public sector Undertakings, the work
certificates should be signed by the concerned Executive Engineer or an officer in an
equivalent or higher rank.

* In respect of Departments other than Government Departments/Public sector
Undertakings, apart from the certificates mentioned above, the corresponding TDS
certificates matching with the payments related to the work executed shall also be
enclosed.




6. RFP Process: The RFP documents can be downloaded from MSTC website. All

corrigendum, addendum and further communication shall be forwarded through
available emails and MSTC website only. The RFP for the above work in two parts i.e.
Part | containing Banks requirements & terms and conditions and Part || containing only
rates of items.

i) After floating of the RFP, Bank shall make the sites available for inspection and
necessary measurement to the intending bidder.

ii) The pre-bid meeting shall be held at the Reserve Bank of India, 1st floor, Estate
Department, Saifabad Road, Hyderabad, Telangana. It is necessary for all
bidders to attend the pre-bid meeting for acquaintance with the Bank’s
requirements. Intended participants shall submit their request to attend Pre-Bid
meeting through email ONE DAY before the date of pre-bid meeting and upto 4
PM.

ii) All intended bidders are required to come with their proposal for captioned
subject, consisting of the drawing, technical specification and submit the same to
the Bank before the pre-bid meeting via email.

iv) After scrutinizing the drawing, technical specification submitted by the intended
tenderer the Bank shall prepare/add/delete technical specification as mentioned
in the RFP document. The final revised technical specification/Minutes of pre-bid
meeting shall be furnished to all intended tenderer through e-mail/ website within
7 days from date of pre-bid meeting.

v) Based on the technical specification finalized by the Bank, all bidders are
requested to submit their quote on or before the last date of tender submission
as specified above on MSTC website.

vi) Tenders should essentially be submitted on MSTC website. Signed and scanned
copies of Part-l, corrigendum, minutes/notes of pre-bid meeting should be
uploaded on MSTC portal, and the competitive rates of Part-1l should be filled in/
inputted in the given boxes on the MSTC.

7. In the event of intending tenderer’s failure to satisfy the Bank with documentary

evidence in support of their possessing required eligibility; the Bank reserves the right
to refuse their participation in the tendering process.

8. A pre-bid meeting (off-line mode) of the intending tenderers will be held on May 26,

2026 at 11.00 AM at Estate Department, Main Office Building, Reserve Bank of India,

Hyderabad. All prospective tenderers are required to attend the pre-bid meeting to
understand the scope/seek clarification, if any, regarding this tender. No deviation
in Bank’s terms and conditions mentioned in the tender shall be accepted. The duly

filled in tender documents shall be uploaded on MSTC site till 13:00 Hrs on June
08, 2026.

9.The Bank is not bound to accept the lowest tender and reserves the right to accept

either in full or in part any tender. The Bank also reserves the right to reject all the tenders
without assigning any reason there for.

Hyderabad




May 05, 2026

Regional Director
Reserve Bank of India
Hyderabad

Important instructions for E-procurement

This is an e-procurement event of RBI. The e- procurement Service
Provider/Contractor is the MSTC Limited.

You are requested to read and understand the Notice Inviting Tender and
subsequent corrigenda if any, before submitting your online tender.

Process of e-tender:

A) Registration: The process involves vendor’s registration with MSTC e-
procurement portal which is free of cost. Only after registration, the vendor(s) can
submit his/their bids electronically. Electronic Bidding for submission of Techno-
Commercial Bid as well as Price Bid over the internet will be done. The Vendor
should possess Class Il signing and encryption type digital certificate. Vendors are
to make their own arrangement for bidding from a P.C. connected with Internet. RBI
is not responsible for making such arrangement. (Bids will not be recorded without
Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3)

1) Vendors are required to register themselves online with
www.mstcecommerce.com/eprocn

Register as Vendor -- Filling up details and creating own user id and password
Submit. For further details, go to Download Guide / Video / Registration

Vendors will receive a system generated mail confirming their registration in their
email which has been provided during filling the registration form. In case of any
clarification, please contact MSTC/ RBI, (before the scheduled time of the e- tender).

Contact details:

a) Contact person (MSTC) For Vendors:

HO Central Help Desk: (For vendors)

Phone Number: 07969066600

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending
emails)

Availability



http://www.mstcecommerce.com/eprocn/
http://www.mstcecommerce.com/eprocn
mailto:helpdeskho@mstcindia.in

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System
settings etc.

b) Contact person (MSTC)
(Telangana Regional Office) Phone Number: (040) 23301039

e-mail id : mstchyd@mstcindia.in

c) Contact person (RBI):

1. Shri Ajay Kumar Kakani, Assistant, Estate Department, 040-23267109.

2. Shri KP Chaithanya Ram, JE(Electrical), Estate Department, 040-23267117.
3. Shri Nilesh Dalal, AM, Estate Department, 040-23267155

4. Shri. Murli Mohan Pathak, AGM, Estate Department, 040-23267149.

B) System Requirements:
For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE
available at https://www.mstcecommerce.com/eprocn/

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link
against the specific tender in the “Bid Floor’/through the “Pay Transaction fee” in
“Event catalog” through their login. Service Provider / Contractor / Vendor shall have
the facility of making the payment either through NEFT or Online Payment. On
selecting NEFT, Service Provider / Contractor / Vendor shall generate a challan by
filling up a form. Service Provider / Contractor / Vendor shall remit the transaction fee
amount as per the details printed on the challan without making change in the same.
On selecting Online Payment, Service Provider / Contractor / Vendor shall have the
provision of making payment using its Credit / Debit Card / Net Banking. Once the
payment gets credited to MSTC’s designated bank account, the transaction fee shall
be auto authorized.

Transaction fee is non-refundable. A vendor will not have the access to online e-
tender without making the payment towards transaction fee.

NOTE: Bidders are advised to remit the transaction fee well in advance before the

closing time of the event so as to give themselves sufficient time to submit the bid.

Information about tenders / corrigenda shall be sent by email only during the process
till finalization of tender. Hence the vendors are required to ensure that their corporate
email I.D. provided is valid and updated at the time of registration of vendor with the
MSTC Ltd. Vendors are also requested to ensure validity of their class Il signing and
encryption type of DSC (Digital Signature Certificate).Vendors are also requested to
ensure validity of their DSC (Digital Signature Certificate).

e-tender cannot be accessed after the due date and time mentioned in NIT

10
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Bidding in e-tender:

Note: Vendors are instructed to use Upload Documents link in My menu to upload
documents in document library. Multiple documents can be uploaded. Maximum size
of single document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through
Attach Document link against the particular e-Tender. Please note that if the
documents are not attached to any e-Tender, the same cannot be downloaded by RBI
and it will be deemed that the vendor has not submitted the documents. For further

assistance please follow instructions of vendor guide.

a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and
Transaction fee separately for the e-tender. Transaction fees if any are non-
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) will
be refunded by RBI.

b) The process involves Electronic Bidding for submission of Techno Commercial
Bid as well as Price Bid.

The bidder(s) who have submitted the above fees can only submit their Techno
Commercial Bids and Price Bid through internet in MSTC website

www.mstcecommerce.com — e-procurement — New Common Portal — Bid Floor

Manager— live event —Selection of the live event— Transaction fee->Common

terms->Attach Documents->Price Bid.

Please Note: The vendor after successful remittance of the transaction fees and EMD
details, will get the attach documents and common terms tab enabled in their login.
Post successful completion of this step, the vendors will be allowed to save the lot
specific terms and submit their price bid against the lot through the portal or download
and upload the excel file for submitting price bids, as the case may be. In case the
attach documents and/or saving common terms step is unsuccessful, the tabs for
saving lot specific terms and submitting price bid would be disabled. The status of
whether the same is successful/pending would be displayed in the bid status button.

c) First the vendor needs to fill up the Commercial specification if any and save it.

Then the vendor should fill up the Techno-commercial bid. After filling the Techno-

11
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Commercial Bid, bidder should click ‘save’ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and
the same has to filled up and then bidder should click on “save” to record their
price bid. Then once both the Techno-Commercial bid & price bid has been
saved, the bidder can click on the “Final Submission” button to register their bid.
NOTE: - After clicking the final submission “Delete bid” option would be shown. If the vendor
wants to delete the bid after final submission and re submit the bid, then he/she should click
delete bid and resubmit the same and again click final submission.
d) In all cases, bidder should use their own ID and Password along with Digital
Signature at the time of submission of their bid.
e) During the entire e-tender process, the bidders will remain completely anonymous
to one another and also to everybody else.
f) The e-tender floor shall remain open from the pre-announced date & time and for
as much duration as mentioned above.
g) All electronic bids submitted during the e-tender process shall be legally binding
on the bidder. Any bid will be considered as the valid bid offered by that bidder and
acceptance of the same by the Buyer will form a binding contract between Buyer and
the Bidder for execution of supply/work. Such successful tenderer shall be called
hereafter SUPPLIER/CONTRACTOR.
h) It is mandatory that all the bids are submitted with class Il signing and encryption
type of digital signature certificate otherwise the same will not be accepted by the
system.
i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.
j) No deviation of the terms and conditions of the e-Tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms
& conditions for the e-Tender.
k) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should
be in Indian Rupee as per UOM indicated in the e-tender floor/tender document.
[) The tender inviting authority has the right to cancel this e-tender or extend the due
date of receipt of bid(s) without assigning any reason thereof.

Important Note:

In the Online price bid, due to number of words limitation of 1000 characters,
complete description could not be accommodated and description given thereof
is brief. Before quoting rates online, all the contractors must read the complete
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details of each items given in the un-priced bill of quantities (BOQ) given in Part-
| of the tender document. For execution and rate purpose, the details given in
Unpriced Bill of Quantities in Part-l of the tender document will be implemented.
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Section |
Form of Tender
Place
Date

Regional Director
Reserve Bank of India
Estate Department
Main Office Building
Saifabad

Hyderabad

Dear Sir/Madam,

We have carefully examined the specifications, designs and schedule of quantities
relating to the works specified in the memorandum hereinafter set out and having visited
and examined the installation site of the works specified in the said memorandum and
having acquired the requisite information relating thereto as affecting the tender. We
hereby offer to execute the works specified in the said memorandum within the time
specified in the said memorandum at the rates mentioned in the attached Schedule of
Quantities and in accordance in all respects with specifications, designs and instructions
in writing referred to in articles of agreement, general instructions to the tenderers and
special conditions, conditions hereinbefore referred to, specifications, data sheet and
schedule of quantities and with such materials as are provided for, by and in all other
respects, in accordance with such conditions so far as they may be applicable.

MEMORANDUM

(a) | Description of works RFP of Design, Supply, Installation, Testing and
Commissioning of Roof Top Grid Interactive SPV
based Solar Power Systems in Office Premises
and Residential Colonies of RBI Hyderabad

(b) | Estimated cost Rs 70.00 Lakhs

(c) | Mode of payment As per clause 3.13 General Instructions to
Contractors and Special Conditions.

(d) | Earnest Money Rs.1,40,000/-

(e) | Time allowed for completion | Four months
of work from 10" day after the
date of letter advising
acceptance of tender.

2. We also agree that our tender will remain valid for acceptance by the Bank for 90
days from the date of opening of Part | of the tender and this period of validity
can be extended for such period as may be mutually agreed between the Bank and
us in writing. We also agree to keep the Bank Guarantee towards earnest money
valid during the entire period of validity of tender, as per enclosed proforma

(Annexure H).

3. Should this Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms
and Conditions of the Tender and in default thereof, to forfeit and pay to you or your
successors, or assignees or nominees such sums of money as are stipulated in the
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conditions contained in the tender together with the written acceptance of the
Contract.

4. |/We understand that you reserve the right to accept or reject any or all the tender
either in full or in part without assigning any reason therefor. We have deposited a
sum of Rs.1,40,000/- as earnest money with the Reserve Bank of India, which amount
is not to bear any interest. Should we fail to execute the Contract when called upon to
do so, we do hereby agree that this sum shall be forfeited by us to the Reserve Bank
of India.

5. The tenders shall be uploaded in two parts. Part | contains all commercial terms and
conditions and technical particulars and Part Il contains only the price bid in the Bank's
proforma.

Dated: day of 2026.

For and on behalf of M/s

(Signature with seal)

Name
Designation
Place

Date

(Certified true copy of the Power of Attorney of the above signatory should be
enclosed).

Witnesses

(1) Signature with
name, address and date

(2) Signature with
name, address and date
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Section Il
Draft Articles of Agreement
ARTICLES OF AGREEMENT made the day of between the
Reserve Bank of India, .................... having its Central Office at Mumbai (hereinafter
called "the Employer") of the one part and
(hereinafter called "the Contractor") on the other part.

WHEREAS the Employer is desirous of RFP_Of Design, Supply, Installation, Testing and
Commissioning of Roof Top Grid Interactive SPV based Solar Power Systems in Office
Premises and Residential Colonies of RBI Hyderabad and has caused drawings and
specifications describing the work to be done. AND WHEREAS the said Drawings from
Numbers to , the specifications, and the schedule
of quantities have been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon the subject work to the
conditions set forth herein and to the conditions set forth in the special conditions and in
the schedule of quantities and conditions of Contract as modified and finally accepted
by both the parties ( all of which are collectively hereinafter referred to as "the said
Conditions") the works shown upon the said drawings and/or described in the said
Specifications and included in the Schedule of quantities at the respective rates therein
set forth, amounting to the sum as therein arrived at or such other sum as shall become
payable there under (hereinafter referred to as "the said Contract Amount").

NOW IT IS HEREBY AGREED AS FOLLOWS -

In consideration of the said Contract amount to be paid at the times and in the manner
set forth in the said conditions, the Contractor shall, upon and subject to the said
conditions, execute and complete the work shown upon the said drawings and
described in the said specifications and the schedule of quantities.

2.1 The Employer shall pay the Contractor the said Contract amount or such other sum
as shall become payable at the times and in the manner specified in the said
conditions.

2.2The term "Architect" in the said conditions shall mean CGM, Premises Department,
Central Office, Reserve Bank of India, Mumbai and on his ceasing to be the architect
for the purpose of this Contract for whatever reason, such other person or persons as
shall be nominated for that purposes by the Employer, not being a person to whom
the Contractor shall object for reasons considered to be sufficient by the Employer
PROVIDED ALWAYS that no person or perhaps persons subsequently appointed
to be architect under this Contract shall be entitled to disregard or overrule any
previous decisions or approval or direction given or expressed in writing by the
architect for the time being.

2.3The said Conditions shall be read and construed as forming part of this agreement
and the parties hereto shall respectively abide by, submit themselves to the said
conditions and perform the agreements on their part respectively in the said conditions
contained.

2.4 Tender Part-l and Part-Il duly filled by the contractor shall form the part of this
agreement

2.5 The drawings, agreement and documents mentioned herein shall form the basis of

this Contract.
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2.6 This Contract is deemed to be ltem rate Contract for all items of work as described
in detail in the bill of quantities and specifications in part | and Part Il of the tender
documents.

2.7 Work order No. dated shall form the part of

this agreement

2.8 The Contractor shall afford every reasonable facility for carrying out of all works
relating to civil works, electrical installations, fittings and other ancillary works in the
manner laid down in the said conditions, and shall make good any damages done
to walls, floors, etc, after the completion of such works.

2.9 The Employer reserves to itself the right of altering the drawings and nature of the
work by adding to or omitting any items of work or having portions of the same
carried out at any time during the currency of Contract, without prejudice to this
Contract.

2.9.1 Time shall be considered as the essential part of this Contract and the Contractor
hereby agrees to commence the work from 10" day of issue of works order/letter
of acceptance as provided for in the said conditions and to complete the entire
work within 04 months subject nevertheless to the provisions for the extension of
time.

2.9.2 All payments by the Employer under this Contract will be made only at Reserve
Bank of India, Main Office Building, Estate Department, Saifabad, Hyderabad,
Telangana, 500004

2.9.3 All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen in Hyderabad and only courts in Hyderabad shall have
jurisdiction to determine the same.

2.9.4 That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

2.9.5 Non-disclosure clause: The contractor shall not disclose directly or indirectly any
information, materials and of the Bank’s infrastructure/ system/equipment’s etc. which
may come to the profession or knowledge of the contractor during the course of
discharging its contractual obligations in connection with the agreement, to any third
party and shall at all times hold the same in strictest confidence. The contractor shall
treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws. The
contractor shall not publish, permit to be publish, or disclose ant particulars of the
works in any trade or technical paper or elsewhere without the previous written
consent of the Employer. The contractor shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information.
Failure to observe the above shall be treated as breach of contract on the part of the
contractor and the Employer shall be entitled to claim damages and pursue legal
remedies. The contractor shall take all appropriate actions with respect to its
employees to ensure that the obligations of non-disclosure of confidential information
under this agreement are fully satisfied. The contractor’s obligations with respect to
non-disclosure and confidentiality will survive the expiry or termination of this
agreement for whatever reason.
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2.9.6 Sexual harassment Clause: Any complaint of sexual harassment from any
aggrieved employee of the contractor against any employee of the Bank shall be
taken cognizance of by the Regional Complaints Committee constituted by the

Bank.

2.9.7 Force Majeure: If either party is unable to perform its obligations under this
Agreement due to the occurrence of an event beyond its control (such as acts of God,

war like situations,

riots, labor strike, government actions, earthquakes, cyclones,

typhoons, and other natural calamities, etc.), that party will not be deemed to have
defaulted under this Agreement. Each party agrees to use all reasonable efforts to enable
performance under this Agreement to continue. If the period of non-performance due to
a force majeure event exceeds 30 days, the party whose ability to perform has not been
so affected may, by giving written notice, terminate this Agreement.

If the
Contractoris a
partnership or

IN WITNESS WHEREOF the Employer and the Contractor have
set their respective hands to these presents and two
duplicates hereof the day and year first herein above written.

an individual

If the IN WITNESS WHEREOF the Employer has set its hands to these
Contractoris a | presents through its duly authorized official and the Contractor
company has caused its common seal to be affixed hereunto and the said

two duplicates hereof to be executed on its behalf, the day and
year first hereinabove written.

SIGNED AND DELIVERED by Reserve Bank of India,

If the party is a
Partnership firm
or individual

(Name and Designation)
In the presence of -

Witnesses —

1.

Address

2.

Address

SIGNED AND DELIVERED BY

In the presence of -

19




Witness -

1.

Address

2.
Address

THE COMMON SEAL OF

was hereunto affixed pursuant to the resolutions passed by its
Board of Directors at the meeting held on

In the presence of -

Witness —
1.
2.
If the Contractor Directors who have signed these
signs under common presents in token thereof in the
seal, the signature presence of -
clause should tally
with the sealing 1.
clause in the articles
of association. 2.
If the Contract is SIGNED AND DELIVERED BY -
signed by the hand the Contractor by the hand of
of power of attorney, Shri
whether a company or
an individual. and duly constituted attorney.

Note: Bank reserves the right to modify the contents of the Articles of the
Agreement before the agreement is entered with the contractor
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Section I

General Instructions to Tenderers and Special Conditions

3.1 Commercial conditions:

3.1.1 RFP is invited for Design, Supply, Installation, Testing and Commissioning
of Roof Top Grid Interactive SPV based Solar Power Systems in Office Premises
and Residential Colonies of RBI Hyderabad.

3.1.2. Eligibility Criteria:

Only eligible contractors are allowed to participate in tender as indicated in NIT para 2.

3.1.3 Tender submission:

The tender shall be submitted online on MSTC site in two parts, viz, Part | and Part Il
"Part -I — Technical and Commercial" and "Part Il — Price bid", respectively.

3.2 The tenderers should desist from deviating from the Bank's tender conditions/specifications
in their technical (Part |) and Price bids (Part II)

3.3 The tenders shall be submitted / uploaded till 13:00 Hrs on 08/06/2026. No tender will
be received/accepted after this under any circumstances whatsoever.

3.42a) Intending tenderers shall remit as Earnest Money a sum of Rs.1,40,000/- (Rupees
One Lakh Forty Thousand only) by a demand draft in favour of Bank of India,
payable at Hyderabad drawn on a scheduled bank or through NEFT or in the form of
Bank Guarantee in a form (Annexure-H) acceptable to the Bank along with Part | of
the tender. The Earnest Money Deposit of the successful tenderer shall be held by
the Bank as security for the execution and due fulfilment of the Contract. No interest
shall be paid on the said deposit. Under no circumstances Earnest Money Deposit will
be accepted in the form of fixed deposit receipts or insurance guarantee or cheque or
cash. EMD will be released after virtual completion of the work.

b) On receipt of intimation from the Bank of the acceptance of his / their tender, the
successful tenderer shall be bound to implement the contract and within fourteen days
thereof. The successful tenderer shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance by the Bank of
a tender will constitute a binding contract between the Reserve Bank of India and the
person so tendering whether such formal agreement is or is not subsequently
executed.

c) All compensation or other sums of money payable by the contractor to the Bank
under the terms of this Contract may be deducted from his earnest money and the
security deposit if the amount so permits and the Contractor shall, unless such deposit
as become otherwise payable, within ten days after such deduction made good in
cash the amount so deducted.

3.5 Part |1 — Technical & Commercial

3.5.1 Part | shall contain the un-priced tender consisting of complete technical
specification including drawings and documents and commercial terms and
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f)

¢)]

h)

3.54

conditions technical aspects of the tender such as equipment data sheets, tests
and inspection, makes of materials, technical description, drawings etc.

Part | of the tender shall form EMD and the following:
Power of Attorney/authorisation with the seal of the company/firm in the name of

the person signing the tender documents.

Detailed proposed layout drawing and full equipment details.

A letter from the OEM, authorising the bidder to participate in the tender along with
a copy of the agreement with the OEM as regards implementation of similar
projects in India and their after sales service

Guaranteed DC power generation capacity of the entire system in KWp.
Detailed specifications of each of the offered items such as SPVs, Arrays, PCUs,
control panels, control & monitoring systems, cables etc. matching with the
specifications contained under this contract along with manufacturer's catalogue
| product brochure. If there are some variations in specifications and dimensions
of the equipments / products as contained under the manufacturer’s catalogue /
product brochures vis-a-vis those given under the specifications contained under
this tender document, the specifications and dimensions given in this tender
document shall prevail.

Complete technical details and any special features proposed for incorporation
must be given for full technical evaluation. Supporting documents for the claimed
facilities/ features shall also be attached while submitting the technical bid.
Product support of for twenty five (25) years shall be given. Tenderer shall
specifically indicate the product support offered against this tender & submit an
undertaking in this regard. (Annex.-C&D )

The tenderer should have maintenance set-up at Hyderabad, address & telephone
/ fax nos. of maintenance set-up shall be indicated.

Technical data sheet as given under Annexure-A shall be filled up giving full
information.

Other Certificates / Declarations as per Annexures enclosed to be submitted.

Tenderers are advised to visit the site of installation and acquaint
themselves of the site conditions before tendering. The price quoted in the
price bid should be inclusive of all components, cables etc required for
successful completion of work as per specifications. No extra cost shall be
applicable over and above the price quoted in the tender. Tenderers are
therefore advised to examine the scope carefully and quote the price
accordingly.

The tenderers are advised to submit the tender based strictly on the General
Conditions of the Contract and Technical Specifications contained in the tender
documents, and not to stipulate any deviations. If acceptance of the terms and
conditions given in the tender documents has any price implications, the same
should be considered and included in the quoted price. A tender containing
deviation from the terms and conditions is liable for rejection.
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3.5.5

3.5.6

3.6

The tenderers shall submit full details of the patent, trade mark, registered design,
intellectual property rights, copy rights, industrial property rights held by them or
used by them of any third party with regard to design or any part of the system.

All information, correspondence letters shall be addressed to Shri Chinmoy
Kumar, Regional Director, Reserve Bank of India, Main Office Building,
Estate Department, Saifabad, Hyderabad, Telangana

Part II - Price

Part Il shall contain only prices

3.8

(a) This part shall contain prices in Indian Rupees only with break-up of price as
per format (Part II). No other enclosure is permitted in Part Il. Change of terms
and conditions and technical deviations, if any, found in Part Il of the tender
will not be taken into account and will be treated as null and void.

(b) The tenderer must use only the forms/format issued by the Bank to fill in the
rates. The tenders shall be filled in English/Hindi. In case of any difference of
interpretation between the two versions the English version will be considered
valid.If any of the documents is missing or unsigned, the tender may be
considered invalid by the Bank in its discretion.

(c) No request for any change in rate or conditions after the opening of the part Il
of the tender will be entertained.

(d) The rates quoted shall be deemed to be for the finished work and shall be firm
and binding without any escalation whatsoever till the system is handed over
to the Bank.

(e) For any item, if the rate and amount do not tally with respect to the quantity,
then the amount arrived on the basis of quoted rates shall only be acceptable
and in case of variation of rates in figures and words, the rate quoted in words
will only be considered for arriving at the total amount for that item.

Opening of Tender

Part | of the tenders will be opened online on 08/06/2026 at 02:00 PM in the
presence of tenderers who choose to be present. Price bid (Part Il) of only those
tenderers who are found eligible after scrutiny of their Part | of the tenders and
eligibility documents will be opened on a subsequent working day which will be
intimated to all the eligible tenderers.

3.9 Brief Scope of Work

3.9.1

3.9.2

The scope of work shall include the following.

e Design and Delivery of all equipment’s, materials for the captioned work to
Bank's site at Hyderabad including insurance, packing, handling, transporting,
loading/unloading etc. at site.

e Erection, Testing, Commission of Solar Power System and handing over the
system to the Bank after proper connection with the required net-meter in
consultation with the concerned DISCOM.

¢ Providing regular Inspection and Upkeep of system inclusive of periodic service
etc.

e Approval, if any, of local statuary authorities for connection to the grid with net-
metering.

The tenderer should indicate the complete description of the working of the

system/sub systems and their power requirements with all relevant

brochures/literature etc. in addition to those called for in the Technical

Specifications:
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3.9.3 The Tenderer shall carefully check the specifications and shall satisfy himself that
the equipment offered is suitable as per the Bank’s Technical Specifications.

3.9.4 Tenderer shall supply all tools, plants, scaffolding, labour and consumables etc as
required for installation, testing and commissioning of the system.

3.10 Validity of Tender
The Tender along with the prices shall remain valid initially for a period of 90 days
from the date of opening of Part | of tender, which period may be further extended
by mutual agreement in writing by the Tenderer and the Tenderer shall not cancel
or withdraw the tender during this period.

3.11 Lowest Tender Not Necessarily To Be Accepted

3.11.1 The Bank is not bound to accept the lowest or any tender or to assign any reason

for non-acceptance.

3.11.2 The tenderers shall not be entitled to claim any costs, charges, damages and
expenses of and incidental to or incurred by him through or in connection with his
submission of tenders, even though the Bank may elect to modify/withdraw the
tender.

3.12 Earnest Money, Security Deposit & Security during Defect liability period

3.12.1 All tenderers shall deposit Earnest Money Deposit of Rs. 1,40,000/- by a demand
draft drawn in favour of Reserve Bank of India, payable at Hyderabad, from any
Scheduled Bank or through NEFT or in the form of Bank Guarantee in the
approved format (Annexure-H) acceptable to the Bank. The EMD paid by the
tenderer shall be held by the Reserve Bank of India as security for the execution
and due fulfilment of the Contract. No interest shall be paid on the said deposit.
Under no circumstances, Earnest Money Deposit will be accepted in the form of
fixed deposit receipts or insurance guarantee or cheque or cash. EMD of
successful bidder will be released after virtual completion of the work & submission
of Bank Guarantee of 10% of the contract value (Total capital cost of the work) as
Security as mentioned in clause No. 3.12.3. The EMD of unsuccessful tenderer
shall be released on acceptance of the tender.

3.12.2 All compensation or other sums of money payable by the Contractor to the
Employer under the terms of this Contract may be deducted from the security
deposit, if the amount so permits unless the contractor deposits such amounts in
cash within ten days of issue of demand notice by the Bank.

3.12.3 The tenderer shall furnish a separate Bank guarantee of 10% of the contract
value (Total capital cost of the work) as Security for due fulfiiment of terms and
obligation of defects liability period and Comprehensive AMC from the date
of commissioning and handing over of the works as specified in the tender to the
Bank at the time of submission of final bill. The Bank Guarantee must be valid
initially for five years from the date of virtual completion of the project. After five
years but one month before the expiry of initial BG, another Bank Guarantee shall
be submitted. The amount of this Bank guarantee shall be fifty percent (50%) of
the initial value of BG and shall remain valid for next five years.
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3.13Terms of Payment
The payment for the works to be executed under this contract shall be made as
follows subject to statutory deductions.

a) 60% of the quoted rates after receipt of all the materials at site and on
submission of the following documents:
a) Manufacturer's Inspection and Test Certificates of Panels, inverters etc
b) Contractor's Certificate that all components, parts, sub systems,
consumables etc. for successful installation, commissioning and testing
of the systems including maintenance have been received at site in
good condition and if any shortfall is noticed during installation,
commissioning and testing they will be supplied free to the Bank.
c) Policies of insurance as per tender

b) Balance 20% of the quoted rates after erection, testing and commissioning

c) Balance 20% on successful connection for net-metering and handing over of
the entire system and on submission of BG as per clause 3.12.3.

3.14 Taxes

3.14.1 The prices quoted shall include all applicable taxes, Goods and Services Tax
(GST) etc. as imposed by Central/State Government/ Local Bodies. If the Tenderer
fails to include such taxes and duties in the tender, no claim thereof will be
entertained by the Bank afterwards. Statutory deductions like income tax etc. as
applicable shall be made at source and a certificate for the same will be issued to
the contractor.

3.15 Insurance

The contractor shall, within 14 days from the date of commencement of the work,
insure the work at his cost and keep them insure until the virtual completion of the
work against loss or damage by fire with an office. The insurance policies shall be in
the joint names of the employer and the contractor (the name of the former i.e. RBI
being placed first in the policy) for the full amount of the contract. Such policy shall
cover the property of the "Employer" only. The contractor shall deposit the policy and
receipts for the premium with the employer within (21) twenty one days from the
commencement of the works. In default of the contractor, insuring as provided above,
the employer may so insure the works and may deduct the premium paid from any
moneys due, penalty etc., or which may become due to the Contractor without
prejudice to the other rights of the Employer in respect of such default. In case it
becomes necessary to suspend the works, the Contractor shall as soon as the claim
under the policy is settled, or the work reinstated by the Insurance Office, should they
elect to do so, proceed with all due diligence with the completion of the works in same
manner as though the fire had not occurred and in all respects under the same
conditions of Contract. The Contractor in case of rebuilding or reinstatement after fire
shall been titled to such extension of time for completion as deems fit.

The contractor shall take all insurances at his cost to cover all kinds of risks from the
time the equipment’'s/materials leave the manufacturer's works till handing over the
said system to the Bank, in the joint names of the Bank and the contractor and it shall
cover the following risks.

e« Contractor’s All Risk Policy for the full Contract Value, including Earthquake, theft,

transition damage and fire Risk.
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« Workmen compensation policy for the employees of the contractor at site.
o Third party liability policy as per following details:
a. For injury to person — Rs.2 Lakhs per person per accident

b. For damage to property - Rs 5 Lakh per accident subject to overall ceiling
of Rs 10 Lakh for each of the above third-party policy.

Note: These policies shall be valid till the completion of the work & in the joint name
of RBI with RBI's name being the first one. If the contractor does not provide these
policies, the Bank reserves the right to take the above insurance policies themselves
and recover the cost thereof from the bill of the contractor or any other action.

3.16 Completion Period

3.16.1 Time allowed for carrying out the work, as mentioned in the Memorandum, shall
be strictly observed by the Contractor and it shall be reckoned from the 10" day
after written order to commence the work is issued.

3.16.2 Completion Period, Milestones, Liquidated damages
The work shall throughout the stipulated period of the contract be preceded with
all the diligence and if the contractor fails to complete the work within the specified
period, he shall be liable to pay liquidated damages.

Time allowed for carrying out the work is 4 (Four) months, as mentioned in the
Memorandum, which shall be strictly observed by the Contractor, and it shall be
reckoned from the 10th day from the date of award of work. The work shall,
throughout the stipulated period of the contract, be proceeded with all due
diligence. If the contractor fails to complete the work within this specified period,
he shall be liable for liquidated damages @ 0.25% of the contact value per week
of delay subject to a maximum of 10% of the contract value (contract value means
the total value of capital cost of work, excluding buyback value etc., at which the
work is awarded) as defined in “Appendix herein before referred to” of the contract.

The liquidated damages will be levied in following manner:

If the Contractor fails to maintain the required progress of the works by the
completion time stipulated in the Contract or within any extended time under time
extension Clause and the employer certifies in writing that in her/ his opinion the
same ought reasonably to have been completed, the Contractor shall pay the
Employer the sum named as “Liquidated Damages” for the period during which
the said works shall so remain incomplete and the Employer may deduct such
damages from any moneys due to the Contractor. The projects are broken down
in the following three milestones indicating time and amount for achieving each
milestone. In case, the contractor does not achieve a particular milestone(s), if
any, mentioned in the Contract or rescheduled milestone(s) in terms of time
extension clause, the amount to be calculated based on the targeted financial
progress for the milestone and the delay up to the Running Account bill under
processing shall be withheld (as per the method given below) to be adjusted
against the liquidated damages levied at the time of completion of contract.

Withholding of payments on failure to achieve a milestone shall be automatic and
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without any notice to the Contractor. However, if the Contractor catches up with
the progress of work on the subsequent milestone(s), the withheld amount shall
be released. In case the contractor fails to make-up for the delay before the
subsequent milestone(s), the amount mentioned against each missed milestone
shall be withheld. No interest whatsoever shall be paid by the Bank on such
withheld amount/s. The delay period shall be calculated from the stipulated date
of occurrence of a milestone until the date when the milestone is actually
achieved, however, the amount to be withheld from a R.A. bill before reaching to
a particular milestone(s) shall be calculated for the delay until the date of R.A.
bill. The application of liquidated damages shall not effect a change in the
milestone or release the Contractor of her/ his obligation to improve the progress
of work. The contractor hereby specifically agrees and authorizes the Employer
to deduct such liquidated damages, if any, from any instalment of payment
becoming due and payable to the contractor in terms of this contract or from the
retention money.

Specimen Milestone Chart:

Milestone Due date Milestone Target amount
Project Start DO 0
1st D1 T1
(N-X)th D(N-X) T(N-X)
(N-X+1)th D(N-X+1) T(N-X+1)
(N-X+2)th D(N-X+2) T(N-X+2)
(N-1)th D(N-1) T(N-1)
Nth D(N) T(N)

Say a RA bill received on D(R) is certified for gross amount of R where:

i. T(N-x)<R< T(N-x+1) i.e., Progress reached up to (N-X)th milestone
ii. RA Bill date D(R) is after D(N) i.e. Nth milestone has become due as

on RA bill date

iii. Withhold amount for not achieving Nth milestone
A(N) = (0.0025/7)*(Dr-Dn)*(Tn-T(N-1)) where T(n-1) will be zero if Nth

milestone is the first in the series of delayed milestones.

Gross Withhold amount for current RA bill: The withhold amount shall be

calculated as follows:

a) Withhold amount for milestones achieved with delay till previous RA Bill = P
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b) withhold amount for milestones achieved with delay during current RA bill =
Q

c) withhold amount for milestone due but not achieved till current RA bill. =R
P=A(1)+A (2) +.....+AN-X-1)

Q = AN-X)

R=(0.0025/7)*((DR-D(N-x+1))*(T(N-X+1)-T(N-X))*+(DR-D(N-X+2))* (T (N-X+2)-T (N-X+1)
+o +(DR-DN))*(T(N)- T(N-1))

For this Project N=3 i.e., three milestones shall be applicable as under:

Milestone Target

Milestone Due date
amount
Project Start Do 0
D1 = One month from scheduled T1= 30% of contract value
1st commencement of work

D2 = Three months from scheduled | T2 = 70% of contract value
2nd commencement of work

D3 = Four months from scheduled T3=100% of contract value
3rd commencement of work

3.16.3 The contractor shall submit a Bar Chart for completion of the work within the

3.16.4

3.17

contractual completion period from the tenth day of letter of award of work. Such
chart shall include all the activities such as the date of supply of material at site,
Factory Testing, item wise completion of work etc., and obtain the approval of the
Bank.

Bank will provide storage space within the compound of the building. However,
the responsibility and safety of the materials stored will be with the contractor. No
accommodation will be provided for any worker by the Bank.

Warranty/ Defects Liability Period

(a) The entire system shall be warranted against any manufacturing/design/
installation defects etc for a minimum period of one year from the date of
handing over. During this period any defect observed in the system shall be
rectified within 2 days of the observation without any additional cost to the Bank.

(b) Supply and replacement of all spares, consumables and parts required for
smooth operation and serviceability of the system shall be the responsibility of the
contractor during this period. In this respect the contractor shall maintain sufficient
spares/consumables for immediate replacement of defective / damaged part
during day-to-day routine maintenance / breakdown maintenance. Cost of these
spares and any other spares which may be required during maintenance is
deemed to be included in the rates quoted by the contractor. The periodicity of
service shall be monthly or earlier depending upon the weather conditions.

(c) Penalty for delay in rectification of fault during DLP:
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There will be a penalty of Rs.500/- per day subject to maximum of 50% of the
annual maintenance charges, if the defect in the system is not rectified within the
period of 2 days during the DLP period. Any penalty during the DLP shall be
recovered from any dues payable to the contractor or invoke from the Bank
Guarantee.

3.17.1 PV modules used in solar power systems / systems must be warranted for their
output peak watt capacity, which should not be less than 90% at the end of 10
years and 80% at the end of 25 years.

3.17.4 Penalty for Reduced Generation during initial 5 years:
As mentioned under the foregoing paragraphs, the successful tenderer is required

to commit a guaranteed average annualized energy of specified KWH per year at
synchronization point. Failure to do so will make the contractor liable to pay
compensation at double the rate of the prevailing tariff of Electricity supply Agency
for shortfall of every KWH or part thereof of the power generated.

Penalty shall be derived as per the following formula:

Actual output for the year under reference A (KWH)

Guaranteed output of the system as per the contract B (KWh)

Compensation to be paid to the Bank in case of reduced generation (Rs)
= (B-A)X(Tariff X 2)

3.18. Comprehensive Annual Maintenance Contract (CAMC) after DLP period
(a) The tenderers shall quote their charges separately for comprehensive annual

maintenance service of complete system as per schedule of quantities which will
be applicable after one year of defect liability period (DLP). The rates shall also
include the charges for the insurance of the workmen for carrying out the above
job and GST for maintenance shall be quoted in respective column in the BOQ.

(b) The system shall be inspected, upkeep/serviced/cleaned periodically. The
periodicity shall be monthly or earlier depending upon the weather conditions.
(c) The charges for comprehensive annual maintenance service shall include
replacement of any part of the system, including all required spares, consumables
etc. during service contract period. Any defects in the system/sub-assemblies,
found within the AMC period, shall be rectified/ replaced by the tenderer without
any additional cost to the Bank

(d) Penalty for delay in rectification during CAMC:

During the comprehensive annual maintenance service period (after DLP period),
any fault in the system shall be rectified within 2 days of receipt of intimation of the
defect in the system. The quoted rates shall, therefore, take into account all the
cost, including travel cost from the nearest service station. There will be a penalty
of Rs.500/- per day subject to maximum of 50% of the annual maintenance
charges, if the defect in the system is not rectified within the period of 2 days during
the AMC period as stated above. Any penalty during the DLP shall be recovered
from any dues payable to the contractor or invoke from the Bank Guarantee.

(e) Payment of service charges during comprehensive annual maintenance
service (CAMC):
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The payment during the CAMC period shall be made on Quarterly basis after
completion of quarter on rendering satisfactory services.

(f) The service contract shall be renewed for a further additional period of at least
8 years after the initial annual service contact period of one year after one year
warranty. While renewing the contract the new contract amount will be arrived at
based on following formula:

Ac = Ar [(15+60x(EPIc/EPIR)+25x(CPIc/CPIp)] / 100

Ac The contract amount for the current year.

Ap The contract amount for the previous year.

EPlc | Wholesale Price Index for Electrical Products 6 months prior to the
commencement date of contract for the current year.

EPIlr | Wholesale Price Index for Electrical Products 6 months prior to the
commencement date of contract for the previous year.

CPlc | Consumer Price Index for Industrial Workers (All India Average) 6
months prior to the commencement date of contract for the current
year.

CPlp | Consumer Price Index for Industrial Workers (All India Average) 6
months prior to the commencement date of contract for the previous
year.

The successful tenderer shall enter into an agreement for comprehensive annual
maintenance contract of the system with the Bank.

3.19 Packing and Despatch
The equipment shall be properly and securely packed in boxes and multiple
handling and transportation by sea/ air / rail / road under Indian conditions. All
equipment/components shall be delivered in respective site locations such as
Office premises and respective residential Colonies at Hyderabad.

3.20 Signing of Contract Agreement
3.20.1 The General instructions to the tenderers and special conditions, conditions

hereinbefore referred to Conditions of Contract and Technical Specifications and
drawings enclosed with the tender documents, the subsequent correspondence
exchanged between the Bank and the tenderer and the work order placed shall be
the basis of the final contract to be entered into with the successful tenderer.

3.20.2 The Tenderer shall go through the terms and conditions given in the general
conditions of contract, special conditions herewith and his offer shall be strictly in
line with the terms specified therein. No deviation from the terms and conditions
specified shall be acceptable. Each page of the tender documents should be
signed for his/their having acquainted himself/themselves in the general conditions
of contract, Technical specifications, etc.

3.20.3 The tender submitted on behalf of a firm shall be signed by all the partners of the
firm or a partner who has the necessary authority on behalf of the firm to enter into
the proposed contract. Otherwise the tender may be rejected.

3.20.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the
successful tenderer shall be bound to implement the Contract and within fourteen
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3.20.5

days thereof, the successful tenderer shall sign an agreement in accordance with
the draft agreement. Notwithstanding the signing of the agreement the written
acceptance by the Reserve Bank of India of a tender in itself will constitute a
binding agreement between the Reserve Bank of India and the person so
tendering, whether such contract is or is not subsequently executed.

The contractor shall not assign the contract. He shall not sublet any portion of the
contract except with the written consent of the Employer. In case of breach of these
conditions, the Employer may serve a notice in writing on the Contractor rescinding
the contract whereupon the security deposit shall stand forfeited to the Employer,
without prejudice to his other remedies against the Contractor

3.21 Sufficiency of Schedule of Quantities
3.21.1 The Contractor shall be deemed to have satisfied himself before tendering as to

the correctness and sufficiency of his tender for the works and of the prices stated
in the Schedule of Quantities and/or the Schedule of Rates and Prices which rates
and prices shall cover all his obligations under the Contract, and all matters and
things necessary for the proper completion of the works.

3.21.2 The quantities in the schedule of quantities approximately indicate the total extent

3.22

3.23

3.24

of work but may vary to any extent and even be omitted thus altering the aggregate
value of the contract.

Language
The Tender including all labels in drawings, documents, catalogues etc. shall be
in English.

Right to Accept Part Tender
The Bank reserves the right to accept the tender either in whole or in part at the
same prices quoted by the Tenderer.

Evaluation of Tender

Tenders will be evaluated on the basis of capital cost of the system and taking into
account the effect of comprehensive annual maintenance service charges (CAMC)
for 9 years. Tenders will, therefore, be evaluated based on the total owning cost
for 10 years which will be arrived at as under:

Total owning cost = Quoted capital cost + NPV of service contract charges for 9
years = Quoted capital cost (A) + Quoted charges for Comprehensive maintenance
service contract per annum (B) x Multiplying Factor (MF)

(MF =7.0476)

For calculating the NPV of service contract charges, the following factors have

been applied:
(a) | Increase (Escalation) 5% per annum
(b) | Discount factor 8% per annum
(c) | Period of contract 10 years from the date of handing over of
the system.
(d) | Payment terms for annual | Half yearly payment after satisfactory
maintenance contract. completion of service

Minimum Base Rate for Comprehensive AMC
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Minimum Base Rate for Comprehensive AMC is 2% (Two percent) of total capital cost.
In case, the tenderer quotes the rates for comprehensive AMC lower than 2% (Two) of
the quoted capital cost, the 2% of the quoted capital cost will be considered as charges
for AMC for evaluation of tender i.e. for calculation of Total Cost of Ownership.

Note: Notwithstanding the above, the Bank shall pay only the quoted rate of the
AMC during the currency of the committed contract period subject to renewal
formulae indicated in the tender.

3.25 Pre-dispatch Inspection (Factory Acceptance Testing)

Before dispatching the equipment (PV Modules and Inverters/PCU) to site, the
equipment, will be inspected at the discretion of the Bank and tested for various
parameters by the Bank's Engineers at the manufacturer's works (both for SPV modules
and Inverter) and then cleared for shipment. This will however, not in any way absolve
the contractor of his responsibility for the continued performance of the
system/components after erection & commissioning at the designated site during the
period of defects liability.

3.26 Drawings

All required drawings for equipment layout viz: layout of PV panels, interconnection with
Power conditioning units etc., should be prepared by the tenderer and submitted to the
Bank's engineer for approval before commencement of work.

3.27 Other Issues

The Contractor shall carry out all the work strictly in accordance with the approved
drawing, detailed specifications and instructions of the Bank’s engineer. If in the opinion
of the Bank’s engineer/consultant, nominal changes have to be made to suit the site
condition and with the prior approval in writing of the Employer, the Contractor shall carry
out the same without any extra charge.

3.28 The tenderers are requested to examine the scope, inspect the site of the work,
and acquaint himself with all local conditions, means of access to the work, nature of
the work etc. before submission of tender.

3.29 A Schedule of Probable Quantities in respect of each work and Specifications
accompany these Special Conditions. The Schedule of Probable Quantities is liable
to alteration by omissions, deductions or additions at the discretion of the Employer.
Each tender should contain not only the rates but also the value of each item of work
entered in a separate column and all the items should be totalled in order to show
the aggregate value of the entire tender.

3.30 The rates quoted in the tender shall include all charges for scaffoldings, watching
and lighting by night as well as day including Sundays and holidays, protection of
all other erections, matters or things and the Contractor shall take down and remove
any or all such centering, scaffolding etc. as occasion shall require or when ordered
so as to do, and fully reinstate and make good all matters and things disturbed
during the execution of work and to the satisfaction of the Bank.

3.31 The contractor shall not be entitled to any compensation for any loss suffered by
him on account of delays in commencing or executing the work, whatever the cause
of delays may be, including delays arising out of modifications to the work entrusted
to him or in any sub-contract connected therewith or delays in awarding contracts
for other trades of the project or in commencement or completion of such works.
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The Employer does not accept liability for any sum besides the tender amount,
subject to such variations as are provided for herein.

3.32 The successful tenderer is bound to carry out all items of work necessary for
completion of the job even though such items are not included in the quantities and
rates. Schedule of instruction in respect of such additional items and their quantities
will be issued in writing by the Bank.

3.33 Minimum wages act/ Gratuity act / contract labour Act to the workmen: The
contractor shall ensure that minimum wages/ gratuity as per statutory requirement are
paid to all the workmen.

3.33 Labour License: The contractor shall adhere to various provisions of the Contract
Labour (Regulation & Abolition) Act 1970, if applicable under the said contract, and
fulfil all the statutory requirements.

3.35 The successful tenderer must co-operate with the other contractors appointed by the
Bank so that the work shall proceed smoothly with the least possible delay.
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Section (IV
Safety Code

. First-aid appliances, including adequate supply of sterilized dressings and cotton
wool, shall be maintained in a readily accessible place.

. The injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalisation.

. Suitable and strong scaffolds should be provided for workmen for all works that can
not safely be done from ground.

. No portable single ladder shall be over 8 meters in length, the width between the side
rails not less than 30 cm (clear) and the distance between two adjacent rungs shall
not be more than 30 cm. When a ladder is used, an extra mazdoor shall be engaged
for holding the ladder.

. The excavated material shall not be placed within 1.5 meters of the edge of the trench
or half of the depth of the trench, whichever is more. All trenches and excavations
shall be provided with necessary minimum height shall be one metre.

. Every opening in the floor of a building or a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one metre.

. No floor, roof or other part of the structure shall be so over-loaded with debris or
materials as to render it unsafe.

. Workers employed on mixing and handling material such as asphalt, cement, mortar
or concrete and lime mortar shall be provided with protective footwear and rubber
hand-gloves.

. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves.

10. No paint containing lead or lead products shall be used except in the form of paste or

readymade paint.

11.Suitable face masks should be supplied for use by the workers when the paint is

applied in the form of spray or surface having lead paint dry rubbed and scrapped.

12.Hoisting machines and tackles used in the work, including their attachments,

anchorage and supports shall be in perfect condition.

13.The ropes used in hoisting or lowering material or as a means of suspension shall be

of durable quality and adequate strength and free from defects.
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FIRE SAFETY

i.  Cutting/ drilling machine and other electrically operated equipments used at site shall
be plugged into correctly rated electrical outlets.

i. Only ISI marked 3 pin plug and other appliances and equipments shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly
rated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation .

v. Before commencing the welding work for the first time on any day, fire section shall
be informed and only after the site inspection by the Fire officers/Personnel, work
shall be started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipments such as safety shoes, hand gloves, welder’'s mask,
ear plug etc. depending upon the requirement of the work shall be provided by the
contractor to the workmen to prevent occupational health hazards.

x. The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily
basis , removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the
workmen while working beyond office hours.

Place:

Date: Seal & Signature of the tenderer.
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1.

Section-V

The Conditions Hereinbefore Referred To

In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them
except where subject or context otherwise requires.

a) "Employer"

b) In the case of company

c) "Site"

d) "This Contract"

e) "Notice in writing"

f) "Act of Insolvency'

g) "Net Prices"

Shall mean the Reserve Bank of India and shall
include its assignees and successors.

"Contractor shall mean a company
incorporated under and having its registered
office at and shall include its successors
and assigns.

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor's use.

Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications attached hereto and
duly signed.

Shall mean a notice in written, typed or printed or
written notice" characters sent (unless delivered
personally otherwise proved to have been received) by
registered post to the last known private or business
address or registered office of the addressee and shall
be deemed to have been received when in the ordinary
course of post it would have been delivered.

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.

If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of items in
the Tender any sum, either as a percentage or
otherwise, then net price of any item in their tender
shall be the sum arrived at by adding to or deducting
from the actual figures appearing in the Tender as the
price of that the item a similar percentage or
proportionate sum provided always that in determining
the percentage or proportion of the sum so added or
deducted by the Contractor the total amount of the any
Prime Cost items and provisional sums of money shall
be deducted from the total amount of the tender. The
expression "net rates" or "net prices" when used with
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reference to the contract or account shall be held to
mean rates or prices so arrived at.

h) "The works" Shall mean “Design, Supply, Installation, Testing and
Commissioning of Roof Top Grid Interactive SPV
based Solar Power Systems in Office Premises and
Residential Colonies of RBI Hyderabad”.

2. Scope of Contract: The contractor shall carry out and complete the said work in every
respect in accordance with this contract and with the directions of and to the
satisfaction of the Bank's Engineer. The Bank's Engineer may in his absolute
discretion and from time to time issue further drawings and/or written instructions,
details, direction and explanations which are hereafter collectively referred to as
"Bank's Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or
omission or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or
Drawing and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and
the substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in
such Bank's Engineer's instructions provided always that verbal instructions,
directions and explanations given to the Contractor or his representative upon the
works by the Bank's Engineer shall, if involving a variation, be confirmed in writing by
the Contractor within seven days, such shall be deemed to be Employer's instructions
within the scope of the Contract.

The contractor shall submit a statement of variations giving quantity and rates duly
supported by analysis of rates, vouchers etc. The rates on scrutiny and final
acceptance by the Employer shall form a supplementary tender. The Employer shall
not be liable for payment of such variations until these statements are sanctioned by
him.

3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer
and the Contractor shall be entitled to one executed copy each for his use. The
contractor shall prepare the line diagram, system configuration drawing and Lay out
plan of the site for carrying out the work. Before the issue of the final certificate to the
Contractor he shall submit to the Bank's Engineer all Drawings and Specifications.

4. The Contractor shall provide at his cost everything necessary for the proper execution
of the works according to the intent and meaning of the Drawings, Schedule of
Quantities and specifications taken together, whether the same may or may not be
particularly shown or described therein provided that the same can reasonably be
inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or
between the Drawings, Schedule of quantities and Specifications, he shall
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immediately and in writing refer the same to the Bank's Engineer, who shall decide
which is to be followed.

. Authorities, notices and patents: The Contractor shall conform to the provisions of
any Act of the Legislature relating to the works, and to the regulations and bye-laws
of any authority, and of any water, electricity supply and other companies and/or
authorities with whose system the structure is proposed to be connected, and shall,
before making any variations from the Drawings or Specifications that may be
necessitated by so conforming, give to the architect written notice, specifying the
variation proposed to be made and the reason for making it and apply for instructions
thereon. In case the Contractor shall not within ten days receive such instructions he
shall proceed with the work conforming to the provisions, regulations, or bye-laws in
question, and any variation so necessitated shall be dealt with under clause 17 hereof.

The contractor shall bring to the attention of the Employer all notices required by the
said Acts, regulations or bye-laws to be given to any authority and pay to such
authority or to any public office all fees that may be properly chargeable-in respect of
the works and lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights, and shall defend all actions arising from such claims and shall himself pay all
royalties, license fees, damages cost and charges of all and every sort that may be
legally incurred in respect thereof.

. Setting out of work: The contractor shall set out the works and shall be responsible
for the true and perfect setting out of the same and for the correctness of the positions
levels, dimensions and alignment of all parts thereof. If at any time any error in this
respect shall appear during the progress of the works or within a period of one year
from the completion of the works, the Contractor shall, if so required, at his own
expense rectify such error to the satisfaction of the Bank's Engineer.

. Materials _and Workmanship to conform to description: All materials and
workmanship shall so far as procurable be of the respective kinds described in the
Schedule of Quantities and/or specifications and in accordance with the contract and
the Contractor shall furnish to the Employer with all invoices, accounts, receipts and
other vouchers to prove that the materials comply therewith. The Contractor shall at
his own cost arrange for and/or carry out any test of any materials.

. Contractor's superintendence and representative on the works: The Contractor
shall give all necessary personal superintendence during the execution of the works
and so long thereafter as the Employer may consider necessary until the expiration of
the "Defects Liability Period" stated in the tender. The contractor shall, also during
the whole time the works are in progress employ a competent representative who shall
be constantly in attendance at the works while the men are to work. Any directions,
explanations, instructions or notice given by the Bank's Engineer to such
representative shall be held to be given to the Contractor.

. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer
immediately dismiss from the works any person employed thereon by him who may,
in the opinion of the Bank's Engineer, be incompetent or misconduct himself and such
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persons shall not be again employed on the works without the permission of the
Bank's Engineer.

10.Access to works: The Employer, shall at all reasonable times, have free access to

11.

the works and/or to the workshops, factories or other places where materials are lying
or from which they are being obtained and the Contractor shall give every facility to
the Employer necessary for Inspections and examination and test of the materials
and workmanship. No person not authorised by the Employer except the
representatives of public authorities shall be allowed on the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and
paid by the Employer to inspect the works. The Contractor shall afford the Bank’s
Engineer every facility and assistance for inspecting the works and materials and for
checking and measuring time and materials.

The Bank’s Engineer, or the Employer shall have power to give notice to the
Contractor or to his representative of non-approval or any work or materials and such
work shall be suspended or the use of such materials shall be discontinued. The work
will from time to time be examined by the Banks Engineer but such examination shall
not in any way exonerate the Contractor from the obligation to remedy any defects
which may be found to exist at a stage of the works or after the same is completed.
Subject to the limitations of this clause the Contractor shall take instructions only from
the Bank's Engineer.

12. Assignment and Subletting: The whole of the works included in the Contract shall

be executed by the Contractor and the contractor shall not directly or indirectly
transfer, assign or under-let the Contract or any part share thereof or any interest
therein without the prior written consent of the Employer and not undertaking shall
relieve the Contractor from the full and entire responsibility of the Contract or from
active superintendence of the works during their progress.

13.No alteration, omission or variation shall vitiate this contract but in case the Bank's

Engineer thinks proper at any time during the progress of the works to make any
alterations in, or addition to, or omissions from the works or any alteration in the kind
of quality of the materials to be used therein and shall give notice thereof in writing
under his hand to the Contractor, the Contractor shall alter, add to, or omit from, as
the case may be, in accordance with such notice, but the contractor shall not do any
work extra to or make any alterations or additions to or omissions from the works or
any deviation from any of the provisions of the Contract. Stipulations, specifications
or Contract Drawings without the previous consent in writing of the Employer and the
value of such extras alterations, additions or omission shall, in all cases, be
determined by the Employer in accordance with the provisions of Clause 17 hereof,
and the same shall be added to, or deducted from the Contract Amount, as the case
may be accordingly.

14.Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be

deemed to have been prepared in accordance with the Standard Method of
Measurement.

Any error in description or in quantity or in omission of items from the schedule of
quantities shall not vitiate this contract but shall be rectified and the value thereof, as
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ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract
Amount (as the case may be) provided that no rectification of errors, if any, shall be
allowed in the Contractor's schedule of rates.

15.Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have
satisfied himself before tendering as to the correctness and sufficiency of his tender
for the works and of the prices stated in the Schedule of Quantities and/or the schedule
of rates and prices which rates and prices shall cover all his obligations under the
contract, and all matters and things necessary for the proper completion of the works.

16.Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured, and the Contractor shall
forthwith attend or send a qualified agent to assist Junior Engineer/ Assistant
Manager/ Manager in taking such measurements and calculations and to furnish all
particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
measurement taken by the Bank's Engineer or a person approved by him shall be
taken to be correct measurement of the works. Such measurements shall be taken in
accordance with the Mode of Measurements detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may requires.

All authorised extra works, omissions and all variations made with the prior approval
in writing of Employer shall be included in such measurements.

17.Prices for extra : The Contractor may, when authorised and shall, when directed, in
writing by the Employer, add to, omit from or vary the works shown upon the drawings,
or described in the specification, or included in the schedule of Quantities, but the
contractor shall make no addition, omission or variation without such authorization or
direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by
them in writing within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under
provisions of clause above hereof with the concurrence of the Employer herein
mentioned. Any such extra in herein referred to as authorized and shall be made in
accordance with the following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of
the extra work where such extra work in similar character and executed under
conditions as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates
given in the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted
provided if omissions vary the conditions under which any remaining items of
works are carried out, the prices for the same shall be valued under sub-
clause(c) hereof.

(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items of works are carried out or if the amount of any omissions
or additions relative the amount of the whole of the Contract works or to any
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part thereof shall be such that in the opinion of the Bank's engineer, the net
rate or price contained in the priced Schedule of Quantities or tender or for any
item of the works involves loss or expenses beyond that reasonably
contemplated by the contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Bank's Engineer shall fix such other
rate or price as in the circumstances he shall think reasonable and proper, with
the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall
be allowed day work prices as the net rates stated in the tender or the Priced
Schedule or Quantities or, if not so stated, then in accordance with the local
day work rates and wages for the district provided that in either case vouchers
specifying the daily time (the workmen's names) and materials employed be
delivered for verification to the Bank's Engineer at or before the end of the week
following that in which the work has been executed plus 15% towards
establishment charges, contractor’s overhead and profits.

The measurement and valuation in respect of the Contract shall be completed
within the "period of final measurements" stated in the tender or if not stated then
within six months of the completion of the Contract works as defined in Clause 21
hereof.

18.Unfixed materials when taken into account to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials included for and/or placed
on or adjacent to the works such materials shall become the property of the Employer
and they shall not be removed except for use upon the works, without the written
authority of the Employer. The Contractor shall be liable for any loss of, or damage
to, such materials.

19.Removal of improper work : The Employer shall, during the progress of the works,
have power to order in writing from time to time the removal from the works within
such reasonable time or times as may be specified in the order of any materials which
in the opinion of the Bank's Engineer are not in accordance with the Specifications,
the substitutions of proper materials, and the removal and proper re-execution of any
work executed with materials or workmanship not in accordance with the drawings &
specifications or instructions and the contractor shall forthwith carry out such order at
his own cost. In case of default on the part of Contractor to carry out such order, the
Employer shall have the power to employ any pay other persons to carry out the same;
and all expenses consequent thereon, or incidental thereto, shall be borne by the
Contractor, or may be deducted by the Employer from any moneys due, or that may
become due, to the Contractor.

20.Defects after virtual completion : Any defect, shrinkage, settlement or other fault
which may appear within the "Defects Liability Period" stated in the tender, or, if none
stated them within twelve months after the virtual completion of the works, arising in
the opinion of the Employer from materials of workmanship not in accordance with the
contract, shall upon the direction in writing of the Employer, and within such
reasonable time as shall be specified therein, be amended and made good by the Con
tractor, at his own cost and in case of default the Employer may employ and pay other
persons to amend and make good such defects, shrinkage settlements or other faults,
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21.

and all damages loss and expenses consequent thereon are incidental thereto shall
be made good and borne by the Employer or may be deducted by the Employer, upon
the Bank's Engineer's Certificate in writing, from any money due or that may become
due to the Contractor, or the Employer may in lieu of such amending and making good
by the Contractor deduct from any money due to the Contractor a sum, to be
determined by the Employer equivalent to the cost of amending such work and in the
event of the amount retained under clause 32 hereof being insufficient, recover the
balance from the Contractor, together with any expenses the Employer may have
incurred in connection therewith. Should any defective work have been done or
materials supplied by any sub-contractor employed on the works who has been
nominated as provided under clause 12 and 22 hereof, the contractor shall be liable
to make good in the same manner as if such work or material had been done or
supplied by the Contractor and been subject to the provision of this clause 2 hereof.
The contractor shall remain liable under the provisions of this clause the signing of
any certificate or the passing of any accounts by the Employer.

Certificate of virtual completion and defects liability period : The works shall not
be considered as completed until the Bank's Engineer has certified in writing that they
have been virtually completed. The defects liability period shall commence from the
date of such certificates.

22.Nominated Sub-Contractor : All Specialists, Merchants, Tradesmen and others

executing any work of supplying and fixing any goods for which the prime cost prices
or provisional sums are included in the Schedule of Quantities and/or Specifications
who may be nominated or selected by the Employer or hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-
contractors.

No nominated sub-contractors shall be employed on or in connection with the works
against the Contractor shall make reasonable objection are (save where the Architect
and the Contractor shall otherwise agree) who will not enter into contract providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the
same obligation in respect of the sub-contract as the contractor is under in
respect of this contract.

(b) That the nominated sub-contractor shall indemnify the contractor against
claims in respect of any negligence by the sub-contractors his servants or
agents or any misuse by him or them or any scaffolding or other plant, the
property of the Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days
of his receipt of the Employer's Certificate provided that before any Certificate
is issued the Contractor shall upon request furnish to the Bank proof that all
nominated sub-contractors accounts included in previous certificates have
been duly discharged; in default whereof the Employer may pay the same
upon a Certificate of the Bank and deduct the amount thereof from any sums
due to the Contractor. The exercise of this power shall not create private of
contract as between Employer and Sub-Contractor.

23.0ther persons employed by Employer: The Employer reserves the right to use

premises and any portion of the site for the execution of any work not included in this
Contract which it may desire to have carried out by other persons, and the Contractor
shall allow all reasonable facilities for the execution of such work but shall not be
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required to provide any plant or material for the execution of such work except by
special arrangement with the Employer. Such work shall be carried out in such
manner as not to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which may happen to or
occasioned by such work.

24 .Insurance in respect of damage to person and property: The Contractor shall be
responsible for all injury to persons, animals or things, and for all structural and
decorative damage to property which may arise from the operation or neglect of
himself or of any nhominated sub-contractor or any employee of either, whether such
injury or damage arises from carelessness accident or any other clause whatever in
any connected with the carrying out of this Contract. This clause shall be held to
include inter alia, any damage to buildings, whether immediately adjacent or
otherwise, and any damage to road, streets, foot-paths, bridges or ways as well as
damage caused to the buildings and works forming the subject of this contract by frost,
rain, win d or other inclemency of weather. The Contractor shall indemnify the
Employer and hold it harmless in respect of all and any expenses arising from any
such injury or damage to persons or property as aforesaid and also in respect of any
claim made in respect of injury or damage under any acts of any legislature or
otherwise and also in respect of any award or compensation or damages consequent
upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so
as to deliver up the whole of the Contract works complete to and perfect in every
respect and so as to make good or otherwise satisfy all claims for damage to the
property of third parties.

An insurance policy covering third party liability shall be taken by the contractor to
cover the loss/disablement of human life (persons not belonging to the contractor).
This shall also cover the risk of damages to other's materials/equipment/properties
including those, if any of the banks during construction/erection/commissioning of the
said contract work at site. The value of third party liability for compensation for loss
of human life or full /partial disablement shall be of required statutory value for full and
partial disablement and shall nevertheless cover such compensation as may be
awarded by a court of law. Cover for damage to other's equipment/property shall be
as approved by the bank. The sub-contractors of the contractor shall not be holders
or beneficiaries in the policy nor shall they be named in the policy. The bank shall be
the principal holder of the policy along with the contractor. The bank reserves the
exclusive right to assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made
against the Employer be any member of the public or other third party in respect of
anything which may arise in respect of the works or in consequences thereof and shall
at his own expenses arrange to effect and maintain, until the virtual completion of the
contract, with an approved office a policy of insurance in the joint names of the
Employer and the Contractor against such risks and deposit such policy or policies
with the Architect from time to time during the currency of this contract. The Contractor
shall also similarly indemnify the Employer, against all claims which may be made
upon the Employer whether under the Workmen's Compensation Act or any other
status in force during the currency of this contract or at common law in respect of any
employee of the Contractor or any Sub-Contractor and shall at his own expenses
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effect and maintain, in the joint names of the Employer and the Contractor against
such risks and deposit such policy or policies with the Architect from time to time
during currency of the Contract.

The Contractor shall be responsible for any liability which may be executed from the
Insurance Policies above referred to and also for all other damage to any person,
animal or property arising out of the incidental to the negligent or defective carrying
out of this Contract transit, storage, erection, testing & commissioning policy. He shall
also indemnify the Employer in respect of any costs, charges or expenses arising out
of any claim or proceedings and also in respect of any award of compensation or
damages arising therefrom.

The Employer shall be entitled to deduct the amount of any damage, compensation,
costs, charges and expense arising of accruing from or in respect of any such claims
or damage from any or all sums due or to become due to the Contractor without
prejudice to the Employer's other rights in respect thereof.

25.Date _of commencement and completion: The Contractor shall be allowed
admittance to the site on "Date of Commencement" stated in the Appendix hereto, or
each later date as may be specified by the Employer and be shall thereupon and
forthwith begin the works and shall regularly proceed with and complete the same
(except such painting or other decorative work as the bank may desire to delay) or
before the "Date of Completion" stated in the Appendix subject nevertheless to
provisions for extension of time hereinafter contained.

26.Damages for non-completion: If the Contractor fails to complete the works by the
date stated in the Appendix or within any extended time under Clause 27 and 20 here
the Contractor shall pay the Employer the sum named in the Appendix as " Liquidated
Damages" for the period during which the said works shall so remain incomplete and
the Employer may deduct such damages from any money due to the Contractor.

27.Delay and extension of time: If in the opinion of the Employer the works be
delayed(a) by force major or (b) by reason of any exceptionally inclement weather or
c) by reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners or public authorities arising otherwise than through contractor's
own default or (d) by the works or delays of other contractor or Tradesmen engaged
or nominated by the Employer and not referred to in the schedule of quantities and/or
specifications or (e) by reasons of Bank's Engineer instruction as per clause 17 hereof
(f) by reason of civil commotion, local combination of workmen or strike or lockout
affecting any of the building trades or (g) in consequence of the Contractor not having
received in due time necessary instructions from the Bank for which he shall have
specifically applied in writing or (h) from other causes which the Bank may certify as
beyond the control of contractor or (l) in the event, the value of the work exceed the
value of the Priced Schedule of Quantities owing to variation, the Bank may make a
fair and reasonable extension of time for completion shall as soon as may be given
written notice thereof to the bank but the Contractor shall nevertheless constantly use
his endeavors to prevent delay and shall do all that may reasonably has required to
the satisfaction of Bank to proceed with work.
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28.Contractor's failure to comply with Employers instruction: If the Contractor
after receipt of written notice from the Employer requiring compliance within 10
days fails to comply with such further drawings and/or Bank's instructions the
Employer may employ and pay other persons to execute any such work
whatsoever that may be necessary to give effect thereto, and all costs incurred in
connection therewith shall be recoverable from the Contractor by the Employer
as a debt or may be deducted by him from any moneys due to the Contractor.

29.Termination of Contract by the Employer: If the Contractor being an individual
or a firm commits any "act of insolvency" or shall be adjudged an insolvent or
being an incorporated company shall have an order for compulsory winding up
made against it or pass an effective resolution for winding up voluntarily or
subject to the supervisions of the court and the Official Assignee or the Liquidator
in such acts of insolvency or winding up, as the case may be, shall be unable
within seven days after notice to him requiring him to do so to show the reasonable
satisfaction of the Architect that he is able to carry out and fulfill the Contract and
to give security therefore, if so required by the Architect.

Or if the Contractor (whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the
Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any
of the creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer
first had and obtained.

Or shall charge or encumber this Contract or any payments due or which may become
due to the Contractor hereunder.

(i) Has abandoned the Contract, or

(ii) Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progresses of the works for fourteen days after
receiving from the Bank notice to proceed or

(i)  Has failed to proceed with the work with such due diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or

(iv)  Has failed to remove materials from the site or to pull down and replace work
for seven days receiving from the Bank written notice that the said materials or
work were condemned and rejected by the Bank's Engineer under these
conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the
acts, matter or things by the Contract to be observed and performed by the
Contractor for seven days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same.

(vi)  Or breach of any terms and condition

Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days’ notice in writing to the Contractor, determine the
Contract, the whole of which shall continue in force as fully as if the Contract has not
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been so determined, and so if the works subsequently execute had been executed by
or on behalf of the Contractor. And further, the Employer by his agents or servants
may enter upon and taken possession of the works and all plant, tools scaffoldings,
sheds, machinery, steam and other power utensils and materials lying upon the
premises or the adjoining lands or roads, and use the same as his own property or
may employ the same by means of his own servants and workmen in carrying on and
completing the work or by employing any other Contractor or other person or persons
to complete the works, and the Contractor shall not in any way interrupt or do any act
matter or thing to prevent or hinder such other contractor or other person or persons
employed for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Bank shall
give a notice in writing to the Contractor to remove his surplus materials and plant,
and should the Contractor fail to do so within a period of fourteen days after receipt
thereof by him, the Employer may sell the same by public auction, and give credit to
the Contractor for the net amount realized. The employer shall thereafter ascertain
and certify in writing under his hand what of the said plant and materials so taken
possessions or by the Employer and the expenses or loss which the Employer shall
have been put to in procuring the works to be completed and the amount. If any,
owing the Contractor and the amount which shall be so certified shall thereupon be
paid by the Employer to the Contractor or by the Contractor to the Employer, as the
case may be, and the Certificate of the Bank shall be final and conclusive between
the parties.

30. Termination of Contract by Contractor: If this payment of the amount payable
by the Employer under Certificate of the Bank's Engineer shall be in arrears and
unpaid for thirty days after notice in writing requiring payment of the amount as
aforesaid shall have been given by the Contractor to the Employer, or if the
Employer interferes with or obstructs the issue of any such Certificate, or if the
Employer shall repudiate the Contract, or if the works be stopped for three months
under the order of the Architect or the Employer or by any injunction or other
order of any court of to Law, then and in any of the said cases the Contractor shall
be in liberty to determine the Contract by notice in writing to the Employer, and
he shall be entitled to recover from the Employer, payment for all works executed
and for any loss he may sustain upon any plant or materials supplied or purchased
or prepared for the purpose or the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's
original Tender shall be followed or where the same may not apply valuation shall be
made in accordance with Clause 17 hereof.

31.Certificates and Payments: The Contractor shall be paid by the Employer from
time to time by installments under interim Certificate to be issued by the Bank's
Engineer on account of the works executed work to the approximate value named
in the tender as 'Value of work for Interim Certificate' has been executed in
accordance with this Contract, subject, however, to a retention of the percentage
of such value named in the tender as "Total Retention Money" after which time
the installments shall be up to the full value of the work subsequently so executed
and fixed in the building. And when the works have been virtually completed, the
Contractor shall be paid by the Employer in accordance with the Certificate to be
issued by the Bank's Engineers the sum of money named in the Appendix as
"installment after Virtual Completion" being a part of the said Total Retention
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Money. And the Contractor shall be entitled to the payment of the Final Balance
in accordance with the final Certificate at the expiration of the period referred to
as 'the Defects liability Period' in the Appendix hereto from the date of virtual
completion or as soon as after expiration of such period as the works shall have
been finally completed and all defects made good according to the true intent and
meaning hereof whichever shall last happen provided always or at or after their
completion shall not relive the Contractor from his liability under clause 21 and
36 nor relieve the Contractor of his inability in cases of fraud, dishonesty, or
fraudulent concealment relating to the works or materials or to any matter dealt
with in the Certificate and in case of the all defects and insufficiencies in the works
or materials which a reasonable examination would not have disclosed.

The Employer shall have power to withhold any Certificate if the works or any parts
thereof are not being carried out to his satisfaction.

32.Delayed Payment: Any amounts payable by the Employer to the Contractor shall,
if not paid within the 'period of honoring Certificates' names in the tender carry
interest at the rate named in the tender as the "Rate of interest for delayed
payment" from the date upon which sum ought to have been paid by the Employer
until the payment.

33. The decision, opinion, direction Certificate (except for payment) with respect to all
or any of the matters under Clauses 2(a,b), 4,5, 14, 20 (a,b,c,d and f) hereof
(which matters are herein referred to as the excepted matters) shall be final and
conclusive and binding on the parties hereto and shall be without appeal. Any
other decision, opinion, direction, shall be subject to the right of Arbitration and
review under the Clause 35 hereof in the same way in all respects (including the
provisions as to opening the reference).

34.Settlement of disputes by Arbitration: All disputes and differences of any kind
whatever arising out of or in connection with the contract or the carrying out of the
works (whether during the progress of the works or after the completion and
whether before or after the determination abandonment or breach of the contract)
shall be referred to and settled by the Bank who shall state its decision in writing.
Such decision may be in the form of a final certificate or otherwise. The decision
of the Bank with respect to any of the excepted matters shall be final and without
appeal as stated in Clause 33 hereof. But if either the Contractor be dissatisfied
on any matter on which a decision is taken by the Bank as above, except any of
the expected matter the Contractor may within 28 days after receiving notice of
such decision give a written notice to the other party requiring that the matters in
dispute be arbitrated upon. Such written notice shall specify the matters, which
are in dispute or difference of which such written notice has been given. If both
the parties agree, a single arbitrator would be appointed for the purpose. In case
no agreement could be reached on the appointment of single arbitrator, both the
parties will nominate one person each as an arbitrator on their behalf. The two
arbitrators nominated by the parties shall nominate one more person to act as
third arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up,
review and revise any certificate, opinion, decision, requisition or notice, save in
regard to the excepted matters, referred to in the preceding clause, and to
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determine all matters to dispute which shall be submitted to arbitration and of which
notice shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within
one year (or such further extended time as may be decided by him or them as the
case may be with the consent of the parties) from the date of entering on the reference.
In case during the arbitration proceedings the parties mutually settle or compromise
their dispute or difference, on the parties filing their joint memorandum of the
settlement or compromise, the Arbitrator or the Arbitrators as the case may be, shall
make an award in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and
Award respectively shall be in the discretion of the arbitrator or Arbitrators as the case
may be, who may determine the amount thereof or direct the same to be taxed as
between the party and party and shall direct by whom and to whom and in what
manner the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning
of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification
thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and
binding on the parties. It is agreed that the Contractor shall not delay the carrying out
of the works by reason of any such matter, question or dispute being referred to
arbitration, but shall proceed with the works with all due diligence and shall until the
decision of the Arbitrator or Arbitrators, as the case may be, is given, abide by the
decision of the Bank. No award of the Arbitrator or Arbitrators, as the case may be,
shall relieve the Contractor of his obligations to adhere strictly to the Bank’s
instructions with regard to the actual carrying out of the works. The Employer and the
Contractor hereby also agree that arbitration under this Clause shall be a condition
precedent to any right of action under the Contract. The venue of arbitration shall be
at RBI Hyderabad.

Right of technical scrutiny of final bill

35.The Employer shall have a right to cause a technical examination of the works
and the final bill of the contractor including all supporting vouchers, abstracts, etc.
to be made at the time of payment of the final bill. If as a result of this
examination of otherwise any sum is found to have been overpaid or over
certified it shall be lawful for the employer to recover the sum.

Employer entitled to cover compensation paid to workman

36.1If, for any reason, the Employer is obliged, by virtue of the provisions of the
Workmen's Compensation Act, 1923, or any statutory modification or re-
enactment thereof to pay compensation to a workman employed by the
Contractor in execution of the works, the Employer shall be entitled to recover
from the Contractor the amount of compensation so paid, and without prejudice
to the rights of the Employer under the said Act. The Employer shall be at liberty
to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by the Employer shall not be bound to contest any
claim made against it under the said Act, except on the written request of the
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Contractor and upon his giving to the Employer full security to the satisfaction of
the Employer for all costs for which the Employer might become liable in
consequence of contesting such claim.

Abandonment of works

37.1f at any time after the acceptance of the tender, the Employer shall for any
reasons whatsoever not requires the whole or any part of the works to be carried
out, the Bank shall give notice in writing to the Contractor who shall have no
claim to any payment of compensation or other-wise whatsoever on account of
any profit or advantage which he might have derived from the execution of the
whole works.

Return of surplus materials

38. Notwithstanding anything to the contrary contained in any or all the clauses of this
Contact, where any material for the execution of the Contract is procured with the
assistance of the Employer by purchase made under orders or permits or licenses
issued by Government, the Contractor shall hold the said materials economically
and solely for the purpose of the Contract and not dispose of them without the
prior written permission of the Employer and return it to the Employer, if required
by the Employer, at the price to be determined by the Bank having due regard to
the conditions of the materials, the price to be determined not be exceed the
purchase price thereof inclusive of sales tax, octroi and other such levies paid by
the Contractor in respect thereof, in the event of breach of the aforesaid
condition, the Contractor shall in addition to being liable to action for
contravention of the terms of licenses or permit and/or criminal breach of trust, be
liable to Employer for all moneys, advantages or profits resulting or which in the
usual course would have resulted to his by reason of such breach.

Right of employer to terminate contract in the event of death of Contractor or
individual

39.Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of
terminating the contract without incurring any liability for such termination.

40.Non-disclosure clause.

The contractor shall not disclose directly or indirectly any information, materials and

of the Bank’s infrastructure/ system/equipments etc. which may come to the
profession or knowledge of the contractor during the course of discharging its
contractual obligations in connection with the agreement, to any third party and shall
at all times hold the same in strictest confidence. The contractor shall treat the details
of the contract as private and confidential, except to the extent necessary to carry out
the obligations under it or to comply with applicable laws. The contractor shall not
publish, permit to be publish, or disclose ant particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of the Employer.
The contractor shall indemnify the Employer for any loss suffered by the Employer as
a result of disclosure of any confidential information. Failure to observe the above shall
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be treated as breach of contract on the part of the contractor and the Employer shall
be entitled to claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under this
agreement are fully satisfied.

The contractor’s obligations with respect to non-disclosure and confidentiality will
survive the expiry or termination of this agreement for whatever reason.

41.Sexual harassment Clause.
Any complaint of sexual harassment from any aggrieved employee of the contractor

against any employee of the Bank shall be taken cognizance of by the Regional
Complaints Committee constituted by the Bank.

42.Force Majeure: If either party is unable to perform its obligations under this
Agreement due to the occurrence of an event beyond its control (such as acts of
God, war like situations, riots, labor strike, government actions, earthquakes,
cyclones, typhoons, and other natural calamities, etc.), that party will not be
deemed to have defaulted under this Agreement. Each party agrees to use all
reasonable efforts to enable performance under this Agreement to continue. If the
period of non-performance due to a force majeure event exceeds 30 days, the
party whose ability to perform has not been so affected may, by giving written
notice, terminate this Agreement.

Date :

(Name of the Company with address and Company Seal)
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Appendix

The condition Herein before Referred To

1. | Defects Liability Period One vyear from the date of Virtual
Completion Certificate
Period of Final Measurement 3 months
3. | Date of Commencement 10t day from the date of letter of
acceptance.
4. | Date of Completion Date of virtual completion certificate.
5. | Rate of liquidated damages for As per clause 3.16.2 mentioned in the
non-completion of work. tender
6. | Value of works for interim Rs.30.00 lakh
certificates
7. | Period for honouring certificates One month for interim bills and 3 months
for final bill.
8. | Interest for delayed payment 3% per annum
Date :

(Name of the Company with address and Company Seal)
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SECTION-VI
Check List

RFP Of Design, Supply, Installation, Testing and Commissioning of Roof Top Grid

Interactive SPV based Solar Power Systems in Office Premises and Residential

Colonies of RBI Hyderabad

Commercial Conditions

Sr. | Description Bank’s Terms and conditions Acceptance of
No. Bank’s terms and
conditions
(YES/NO)
1 Validity 90 days from opening of tender part-I
2 EMD Rs.1,40,000/- (Rupees One Lakh Forty
thousand only)
3 Terms of payment | As per applicable clause in Part | of the
tender
4 Technical As per specifications in Part | of the tender
specifications
5 Guarantee Period One year from date of virtual completion.
6 Service after sales | Quoted rates shall include the cost of
during CAMC repairs/maintenance including
replacement of any material / assembly /
equipment / spares / labour if found
necessary and monthly visit.
7 Completion period | 04 months from 10t day of letter of award
of work.
8 Liquidated As per clause 3.16.2 mentioned in the
damages tender
9 Penalty during Rs.500/- per day subject to maximum of
warranty & CAMC 50% of the annual maintenance charges,
period if the defect in the system is not rectified
within the period of 2 days
10 | Penalty for reduced | As per applicable clause in Part | of the
Power Generation tender
during

Part 1l should not contain any terms and conditions but only priced for bill of quantity.
Terms and conditions, if any, incorporated in Part I, will not be valid or considered.

Place
Date

Seal & Signature of Contractor
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Schedule of Commercial Deviations

We confirm that all commercial terms and conditions of the Bank including the minutes of
pre-bid meeting are acceptable to us and no deviation is proposed.

Seal & Signature of Tenderer
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Name
Designation
Date




Schedule of Technical Deviations

We confirm that all technical terms and conditions and specifications of the Bank
including the minutes of pre-bid meeting are acceptable to us and no deviation is
proposed.

Seal & Signature of Tenderer.
Name
Designation
Date
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Section - VIl

Technical Specifications

7.0 Scope of Work

Minimum required capacity of solar plant proposed in this tender is 152 KWp which is to
be installed at various locations of RBI’s properties such Main Office Premises (MOP),
Saifabad and Ameerpet Officers Quarters (AOQ).

The Solar plants of smaller capacities (for example 5kW, 10kW, 20kW etc) are to be
provided on the rooftops of different blocks/buildings of premises depending on the
maximum solar irradiance available based on the site-survey, which is to be done by the
contractor on award of work. These smaller units need to be integrated to make suitable
outputs to cater the requirement of common area load. Accordingly, necessary
permission and needful for installing/upgrading the net-metering and its synchronization
are to be done by the contractor in coordination with the Electricity Supplier (DISCOM).
The intermediary feeder/Common panel box to integrate the smaller units to give a single
output shall also be in the scope of the contractor.

The extent of the work shown and specified hereunder is defined to include all labour,
materials, equipment, and supervision required for the design, fabrication, supply,
installation, testing and commissioning of the complete solar power generation system,
and subsequent upkeep and maintenance as defined.

A. Generation of Solar power (with required sets of PCUs/inverters to match with total capacity of
required plant, conversion of the same to AC power with a guaranteed annual generation of
1500 (One Thousand Five hundred) KWH per KWp per year during the first ten years of
operation at Bank’s power grid synchronization point. The work includes:

a) Design, Manufacturing, Factory Acceptance Test (FAT), supply, installation,
testing and commissioning of Solar PV Modules (inclusive of Electrical, Electronic
and Mechanical features) along with Power Conditioning Units (PCUs), as required
and specified.

b) Design, Supply and installation of Module mounting structure / super structure on
identified locations/rooftops without puncturing the roof (provision of precast / cast
in-situ pedestal blocks as support system for the frames, so that there is no
damage to the roof slab / waterproofing layer underneath). The successful tenderer
shall design their SPV Panel structure with Hot dipped galvanised steel and
cement concrete (CC) foundation suitable for site condition. Design of SPV
structure shall be certified /vetted by a recognized Govt. Engineering College viz.
[IT /NIT etc. or by a reputed structural consultant and submitted for approval before
taking up the structure and foundation works. The successful tenderer shall
carry out Shadow Analysis at the site and accordingly design strings &
arrays layout considering optimal usage of space, material and labour. The
bidder should submit the array layout drawings along with Shadow Analysis
Report to Bank before start of work at site.

c) Supply, installation, testing and commissioning of single phase/ three phase Power
Conditioning Units (PCU), (inverter plus local grid synchronizing system),
distribution panels, electrical switchgears, metering and connecting the system to
the existing switchgear (MCB/Distribution Board) of the Bank for load and
connecting the system to the electrical grid, surge protection units etc. as required.
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d)

e)

f)

¢)]

Supply and laying of armoured power and control cables, as per site requirement,
in ground after excavation in earth, refilling with earth and cement concrete of
required strength and making the damages good etc.

Earthing: Supply and installation of Gl Pipe Earthing systems with an earth
electrode minimum 2.5 m long and 50 mm Dia as per IS 3043. 25 mm x 3 mm Gl
earth strip shall be provided from earthing station to the entire system. Earthing
stations shall be provided with testing point for every pits as per relevant IS,
including required earthing chamber with brick plaster and CI/MS cover, cutting of
roads / paved areas & making good the damages as in original shape.

Testing and commissioning of the entire system including synchronizing with
power grid and operation as required. The installation shall include the electrical
switchgears, cabling, terminations, cable trays, inverters, metering and connecting
the system to the electrical grid.

The PV modules shall be installed with the necessary tilt with the most effective
orientation.

All related & required civil works will be the responsibility of successful tenderer.
Solar System capacity shall be demonstrated to the Bank’s Engineer.

Onsite training to RBI Engineers and Workmen for proper operation, maintenance
and trouble shooting.

Provision for periodic cleaning of the solar panels considering the ambient
conditions of the site. Water connection at the same floor at one point shall be
provided by Bank.

Replacement of existing conventional energy meter provided by electrical supply
authority with bidirectional energy meter for group/ virtual Net Metering and grid
connection etc. wherever applicable in colonies. The scope shall also include the
required liaison with electrical supply authority (DISCOM) and / or with any other
applicable authority for the same. The bidder will pay the fees / charges, if any, to
the power supply authority or any other authority as applicable for providing group/
virtual Net Metering for this work and the Bank will reimburse the said fees /
charges on production of original receipts of such payment.

m) The bidder must take approval/NOC from the concerned Electricity Supply

authority (DISCOM)/any other statutory authority as applicable for above cited grid
tied solar plant towards connectivity through group/ virtual net metering (3- phase/
1 Phase bidirectional energy meter), technical feasibility and synchronization of
SPV plant with LT distribution network and submit the same to the Bank before
commissioning of SPV plant.

All Inclusive Upkeep & Maintenance during warranty period

During the Defect Liability period and CAMC period the contractor shall provide
the all-Inclusive Upkeep & Maintenance services of the entire system as provided,
including all spares and consumables. The system shall be maintained by the
contractor for a period of minimum 10 years from the date of handing over i.e.
09 years of CAMC after successful completion of one year of defect liability period
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of the system. The rates of the same are to be quoted separately as per Schedule
of Quantities.

In addition to the routine / periodic cleaning of the Panels, qualified engineer of the
contractor shall pay visit to the site at least once a quarter to check the system
thorough and conduct preventive maintenance.

Services to be provided by the Bank:

Unless otherwise agreed by RBI, only the following services shall be provided in
connection with this work:

a) Single point water source for cleaning of SPV panels near to the solar system.
Further plumbing for distribution of water to various array locations, if required, to
be provided by the contractor.

b) Provision of necessary switchgear in the LT distribution panel for connecting the
solar energy based AC power to Bank’s Power grid. However, the termination of
cable to the switchgear shall be in the scope of the successful tenderer.

7.1 MINIMAL TECHNICAL REQUIREMENTS / STANDARDS FOR SPV ITEMS /
SYSTEMS

7.1.1 PV MODULES, Solar Optimisers or Micro-inverters:
The PV modules must confirm to the latest edition of any of the following IEC/

equivalent BIS Standards for PV module design qualification and type approval:

PERC/TOPCON based PV Modules: |IEC 61215 /1514286

a) The Solar PV modules should be supplied from the list of manufacturers and models of
solar PV modules under The Approved List of Models and Manufacturers(ALMM) order
of Ministry of New and Renewable Energy (MNRE), Government of India, as on dated
18.08.2022 or updated afterwards.

b) Inaddition, the modules must conform to IEC 61730 Part 1- requirements for construction
& Part 2 - requirements for testing, for safety qualification or Equivalent IS

c) PV modules shall be suitable to be used in a highly corrosive atmosphere (coastal areas,
etc.) must qualify Salt Mist Corrosion Testing as per IEC 61701 /1S 61701.

d) Solar Optimizers / microinverters must follow all the national/international standards,
safety standards. The Bank will be checking all the standard certificates.

e) Solar Optimizer / microinverters shall be designed as per the number of PV modules.

f) Solar optimiser / micro inverter /PCU bank shall be as per latest specification as per
instructions/guidelines of MNRE applicable at the time of submission of bid and also at
the time of supply.

g) The total capacity of the Inverters/Micro Inverters/PCU shall not be less than the capacity
of the Solar Power Plant.

h) Inverter/Micro Inverter/PCU shall be capable of complete automatic operation including
wake-up, synchronization & shutdown.

i) The output of power factor of inverter/ Micro Inverter/PCU is suitable for all voltage
ranges or sink of reactive power, inverter should have internal protection arrangement
against any sustainable fault in feeder line and against the lightning on feeder.
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)

7.2

Anti-islanding (Protection against Islanding of grid): The inverter/Micro
Inverter/PCU shall have anti islanding protection in conformity to IEEE 1547/UL 1741/
IEC 62116/IS16169 or equivalent BIS standard.

In Inverter/ Micro Inverter/PCU, there shall be a direct current isolation provided at the
output by means of a suitable isolating transformer.

The MPPT units environmental testing should qualify IEC 60068-2 (1, 2, 14, 30)/
Equivalent BIS std. The junction boxes/ enclosures should be IP 65 (for outdoor)/ IP 54
(indoor) and as per IEC 529 specifications.

If Micro Inverters are used then there is no requirement of DC Cables, DCDB and AJB.

The micro inverter should be installed near the SPV module and should have protection
from water & dust and shall withstand at a temperature of 65 degree Centigrade.

RELEVANT STANDARD OF SYSTEM/ COMPONENTS/ ITEMS

7.2.1 The system/ components/ items of the SPV power systems/ systems deployed must
conform to the latest edition of IEC/ Equivalent BIS Standards/ MNRE specifications / as
specified below:

System/ components/ | Applicable BIS /Equivalent IEC Standard Or MNRE

items Specifications

Standard Description Standard Number
Charge Controller /| Environmental Testing IEC 60068-2 (1,2,14,30)
Maximum peak power / Equivalent BIS Std.
transfer (MPPT) units
Power Conditioners/ Efficiency Measurements IEC 61683 /1S 61683
'{Q’:ﬁ;ﬁé”;t‘:&”gower Environmental Testing IEC 600682 (1, 2, 14,
transfer) MPPT and Eo)/. lent BIS Std
Protections quivalen :

procedure of islanding prevention | IEC 62116

measures
Cables General Test and Measuring Method | IEC 60227 / IS 694

PVC insulated cables for working | IEC 60502 /1S 1554 (Pt.

voltage up to and including 1100 V | | & II)

and UV resistant for outdoor

installation
Switches/Circuit Breakers General Requirements connectors — | IEC 60947 part LI, 1l /
/Connectors safety A.C. /D.C. IS 60947 Part LI

EN 50521

Junction Boxes /Enclosures | General Requirements IP 65(for outdoor)/ IP
for Inverters/Charge 21(for indoor) as per IEC
Controllers/Luminaries 529
Earthing Pit and distribution IS 3043:2018

7.3. AUTHORISED TESTING LABORATORIES / CENTERS

7.3.1 The PV modules must be tested and approved by one of the IEC authorized
test centres. Test certificates can be issued by any of the NABL / BIS Accredited
Testing / Calibration Laboratories.

7.3.2 Test certificates for the system/ components/ items from any of the NABL /
BIS Accredited Testing Calibration Laboratories / MNRE approved test centres to
be submitted to the Bank.
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7.4. IDENTIFICATION AND TRACEABILITY

Each PV module used in the solar power project must use a RF identification tag (RFID),
which must contain the following information. The RFID can be inside or outside the
module Laminate, but must be able to withstand harsh environmental conditions.

i) Name of the manufacturer of PV Module

ii) Name of the Manufacturer of Solar cells of PV Module

iii) Month and year of the manufacture (separately for solar cells and module).

iv) Country of origin (separately for solar cells and module)

v) |-V curve for the module

vi) Peak Wattage, Im, Vm and field factor (FF)for the module

vii) Unique Serial No. and Model No. of the module

viii) Date and year of obtaining IEC PV module qualification certificate

ix) Name of the test lab issuing IEC certificate

x) Other relevant information on traceability of solar cells and module as per ISO

9000 series.
7.5 The contractor shall execute the whole & every part of the work in the most substantial
manner and both as regard to materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm the execution of

work exactly, fully and faithfully to designs, drawings & instructions in writing in respect of
the work assigned by the Bank’s Engineer.

7.6. ACTIONS TO BE TAKEN BY THE SUCCESSFUL TENDERER AFTER AWARD
OF WORK

7.6.1 Considering that time is the essential part of the contract, the successful tenderer
shall take the following actions immediately —

a) They shall contact the Bank’s Engineer in charge of the work, immediately after
award of work and submit the agreement on non-judicial stamp paper of adequate
value as per the relevant stamp act and the cost of the same shall be completely
borne by the tenderer.

b) All the required submittals must be completed within 15 days from the date of
issue of work order.

c) A programme chart shall be prepared for execution of the work within specified
time and submitted to the Bank. The work-schedule chart/ bar-chart shall also
include the time schedule for commencement of various activities of work like
inspection & delivery of materials, commencement of work, completion of work etc.
required for the execution & timely completion of work.

7.6.2 All activities for execution of work shall strictly follow the programme chart so
finalized unless advised otherwise by the Bank’s Engineer in writing. It shall be the
responsibility of the contractor to adhere to this work-schedule and complete the work in
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the specified time. Any deviation from this schedule, for any reason, shall be brought to
the notice of the Bank’s Engineer immediately to enable him to take necessary corrective
action(s). Failure to submit the work schedule chart within the specified time or meeting
the various committed deadlines shall be treated as delay on the part of the tenderer.

7.6.3 Drawings indicating the design of Solar Power Generation System proposed along
with designs for structures / foundations for SPV array duly certified / vetted by a
recognised Govt. Engg. College viz. [IT / NIT etc. or by a reputed structural consultant
shall be submitted to the Bank’s Engineer, for approval, within fifteen (15) days of the
receipt of work order. The drawings shall indicate all relevant details about the
component/equipment etc. along with the Staad file. The contractor shall submit all
equipment information, which should include but not limited to the following and obtain
approval:

a) General arrangement and dimensional layout

b) Schematic Drawing showing the SPV System, Power conditioning Unit(s), Circuit
breakers, Junction Boxes, AC and DC Distribution Boards, meters etc.

c¢) Structural drawing along with foundation details for the structure

d) Itemised bill of material for complete SPV system covering all the components and
associated accessories

e) Shadow analysis report

7.7 Testing of equipment/system: Type test certificates for all the tests specified for the
factory built Solar PV modules and the component parts shall be submitted by the Bidder
along with the bid.

7.8.1 Factory Acceptance Test (FAT) of equipment: Delivery of equipment is to be
made to the site in accordance with the programme finalized in consultation with Bank’s
Engineer. The equipment shall be delivered only after pre-delivery inspection has been
carried out by RBI’s authorized representative. Pre-delivery inspection of equipment shall
be carried at the premises of factory having facility of sun-simulator. The Bank shall be
informed of such inspection at least 07 days in advance.

7.8.2 Testing at site after completion of installation:

On completion of the installation, the tenderer shall conduct a system acceptance test.
The tenderer shall propose a detail system acceptance test plan, which shall be jointly
reviewed by RBI and the tenderer.

a) All units shall on their completion, be subjected to a performance test followed by an
acceptance inspection and tests to determine that all parts of the installation confirm to
the requirement and that all equipments function as required and the work has been
carried out as specified.

b) Tests and inspections shall be made by the contractor in the presence of the Bank'’s
Engineer. Contractor shall notify the Bank’s Engineer in writing before the date of testing
in order to facilitate arrangements for Bank’s Engineer to be present.

c) The contractor shall submit proposed testing procedure to the Bank’s Engineer before
the date of testing.
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d) All test instruments and personnel to carry out the testing and commissioning shall be
provided by the contractor. Adequate supervision of the tests shall also be maintained.

e) Corrective measures, if necessary, shall be carried out at no cost to the Bank.

f) Performance Test at Site: After installation of the complete system, its operating
capability shall be demonstrated. The contractor shall provide personnel, tools, etc. for
testing. The performance test shall be conducted in the presence of Bank’s Engineer or
his authorized representative for a minimum of (10) ten hours for ten working days as per
the following: -

Measurement of peak DC & AC power generated shall be taken every day for 10
working days at available load condition.

Auto operation of the complete system Correction of unsatisfactory operation during
test period, if any deficiencies or variations in the design, fabrication or operation
causing unsatisfactory performance is noticed, then same shall be corrected to
provide satisfactory performance. Manufacturer/Contractor shall have appropriate
service personnel at site during the test period to service or adjust the systems
equipments as required.

7.8.3 Acceptance of system: after completion of the system performance tests a joint
acceptance inspection shall be carried out by Bank’s Engineer and the representative of
the contractor. The purpose of this inspection shall be to determine that the system has
been furnished and installed as specified. If the system is not acceptable for reasons of
non-compliance to the drawings and specifications, the contractor shall make immediate
corrections within the construction schedule. A final acceptance inspection shall be done
to determine all corrections have been made.

7.9 TRAINING

The contractor shall include in his tender cost of training of Bank’s technical staff. Initial
training of operating and maintenance personnel shall be provided at site to ensure
competence in the operation and maintenance of the system provided. The training
programme shall include but not limited to the following elements:

A) OPERATING TRAINING

(i) System description including electrical, electronic and mechanical sub-system and
their functions.

ii) System operating procedures.

iii) System operating characteristics.

iv) System limitations.

v) On-site system operation.

B) MAINTENANCE TRAINING

i) System description including electrical, electronic and mechanical sub-systems and
their functions.

ii) System and component trouble-shooting

iii) On-site inspection, operation and maintenance

iv) Schedule of maintenance, safety checks and procedures.

7.10 DETAILED SPECIFICATIONS
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Solar

PV system shall consist required number of PV modules, module mounting

structures, MPPT/PCU with data logger, Junction box and distribution boards, cables and
hardware, earthing, surge arrestors, tool kit, related civil works, and control & monitoring
system etc. The specifications of these items are as under:

7.10.1

a)

b)

c)

d)

7.10.2

a)

b)

c)

d)

e)

f)
g9)

7.10.3

Solar PV Modules:

The solar photo-voltaic module of approximately 650Wp nominal power output
under STC to be provided with high efficiency of approximately 25% TOPCON
/ PERC based modules (bifacial) solar cells.

The solar cell shall have surface anti-reflective coating to help to absorb more
light in all weather conditions.

It should have rugged design to withstand tough environmental conditions and
high wind speeds (minimum 44m/sec or as per latest relevant BIS
requirement). It shall perform satisfactorily in relative humidity upto 95% and
temperature between 10 Deg C and 85 Deg C.

PV modules must be designed for their output peak watt capacity, which should
not be less than 90% at the end of 10 years and 80% at the end of 25 years.
The PV module should be IEC 61215-Ed 2 & 61730-1&2 / UL certified and with
MNRE (GOI)-SEC test certificate or from other accredited / approved labs. The
I-V characteristics of all suitable modules as per specifications, to be used in
the systems are required to be submitted at the time of supply.

Module Mounting Structures:

The module mounting structure to be designed in such a way that it will occupy
minimum space without sacrificing the output from suitable number of solar
modules in series.

The structure shall be designed to allow easy replacement of any module & shall
be in line with the site requirements.

The frames and leg assemblies of the mounting structure should be of standard
M.S. sections of angle, channel, tubes and any other sections conforming to IS:
2062. These structures should be hot dip galvanized for the long life in external
weather conditions.

The mounting structure should be of Fixed Type, Tilt angle suitable to site,
Foundation PCC, Fixing type with SS 304 fastener with clamp fitted to provide
rigidity to the structure.

Galvanized Steel Structural must be considered for all type structural steel
proposed for the power system.

The array structure shall be grounded properly using earthing kit.

Design drawings with material selected shall be submitted for prior approval of
Bank.

PCU / MPPT/INVERTER:
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a)

b)

d)

f)

¢)]

h)

)

PCU / MPPT of single phase/ three phase with neutral inverter shall be supplied
as integrated unit depending upon the size of the solar power system. It should
conform to IEC61683 and must additionally conform to the relevant national/
international Electrical Safety Standards IEC60068-2. To minimize power losses
the PCU should be microprocessor& micro controller based having inverter, which
converts DC energy produced by the solar array to 3 phase with neutral / single
phase AC energy.
The PCU shall be mounted either on a suitable MS stand on the floor or on the
wall with proper supports in the control room. Suitable size shed shall be provided
to PCU/MPPT unit to protect it against rain / direct rays of sunlight. All cable entry
to and from the PCU shall be fully sheathed to prevent access of rodents, termites
or other insects into the PCU from bottom/top of the PCU.
PCU to be communicable on sim based dongle (Preferably) and should be
provided with the following minimum Indications (through LEDs & LCD display)
Inverter ON
Grid ON
Inverter under voltage/over voltage
Inverter over load

e Inverter over temperature.
Protections:

e Over voltage both at input & output
Over current both at input & output
Over/under Grid frequency
Over temperature
Short circuit
Protection against lightening

e Surge voltage induced at output due to external source.

The inverter shall be designed for continuous, reliable power supply as per
specifications. The inverter shall have high conversion efficiency from 25 percent
load to the full rated load. Output Sine wave with less than 3% THD from no load
to full load at 0.9 pf lag or lead. The efficiency of the inverter shall be more than
94% at full load and more than 80% at partial load (50%-75%). The supplier shall
specify the conversion efficiency in the offer.
The inverter should be capable of operating under ambient temperature 0-55 deg
C, Humidity 0-95% RH
The inverter shall have internal protection arrangement against any sustained fault
in the feeder. The inverter shall have provision for input & output isolation.
Inverter shall be tested for islanding protection performance and should be
provided. When the mains power is off, the PCU should also get automatically off
so that back-feeding to the grid is not possible.
The software (Plant Manager & PC for remote monitoring through SIM-based
dongle preferably) and hardware except PC, required for interfacing the system
are to be supplied.
Maximum Power Point Tracker (MPPT) shall be integrated into the PCU to
maximize energy drawn from the Solar PV array. The details of working
mechanism of MPPT shall be furnished. Each solid-state electronic device shall
have to be protected to ensure long life of the inverter as well as smooth functioning
of the inverter.
The dimension, weight, foundation, makes details etc. of the PCU / Inverter shall
be clearly indicated in the detailed technical document. Good quality & reputed
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proven makes having minimum two years of trouble free successful functioning in
similar solar PV system should be supplied.

k) The PCU shall be capable of complete automatic operation, including wake-up,
synchronization & shut down

[) Built-in with data logging to remotely monitor system performance through external
PC shall be provided (PC shall be provided by Bank)

7.10.4 Junction box and distribution boards:

a) The junction boxes should be dust, vermin & waterproof & made of FRP/ABS
plastic for outdoor use and IP 65 rated (for outdoor) / IP 21 (for indoor) and IEC
62208, for long-term use in PV systems. In addition, the direct connection between
the strings and the spring clamp connectors should ensure a durable and safe
installation.

b) The junction boxes shall have suitable cable entry points fitted with cable glands
of appropriate sizes for both incoming & outgoing cables. Suitable markings shall
be provided on the bus bar for easy identification & cable ferrules shall be fitted
at the cable termination points for identification.

7.10.5 Cables and hardware:

a) Flexible copper cables of appropriate size and voltage rating of 660/1000V to be
used in the system and shall conform to IS 694/1554 standards. The cable should
have excellent resistance to heat, cold, water, oil, abrasion, UV radiation.

b) Required sizes of flexible copper cables between array interconnections, array to
junction boxes, junction boxes to Inverter and copper armoured cable from inverter
/ AC DB to location of propose Solar meter/ Net Meter/ power synchronise point
(approx. length 30 mtrs. from Inverter on the terrace to Solar meter on ground floor
of each building of each inverter)) etc. shall be so selected to keep the voltage
drop (power loss) of the entire solar system to the minimum. The cables (as per
IS) should be insulated with a special grade PVC compound formulated for outdoor
use.

c) Cable Routing/ Marking: All cable/wires are to be routed on wall using required
size Gl saddles, hardware etc at a distance on minimum 1’ (One feet) and suitably
tagged and marked with proper manner by good quality ferule or by other means
so that the cable easily identified.

d) As per site requirement, the supply and laying of suitable size armoured cable
through underground / across the road by providing necessary B Class minimum
2" (two inch) diameter GI pipe is within the scope of work of the tenderer.
Underground cables are to be laid below the earth after removing the paver blocks,
if any, excavation of earth about 2’ (two feet), provision of sand cushioning, laying
of cable, providing protective guard to the cable, refilling of the excavated earth,
reinstall the paver block properly (if any) (failing to which Bank may carry out the
work externally and deduct the payment made for this work, from the bill).

e) The Cable should be so selected that it should be compatible upto the life of the
solar PV panels i.e. 25 years.

7.10.6 Instrumentation, measurement and monitoring:-

The scope of work shall include for supply and installation of pyranometer, temperature
probes for recording the solar panel temperature, anemometer for measuring the wind

64




speed. All these instruments shall be integrated and the data should be logged for viewing
on the PC screen. Necessary software also shall be provided for the same.

Data Logging Provision for system monitoring, time and date stamped system data logs
for analysis shall me made.

Metering and Instrumentation for display of systems parameters and status indication to
be provided.

PV array energy production: Digital Energy Meters to log the actual value of AC/ DC
voltage, Current & Energy generated (each day / cumulatively) by the PV system shall
be provided.

Solar Irradiance: An integrating Pyranometer (Class Il or better) shall be provided, with
the sensor mounted in the plane of the array. Readout integrated with data logging
system.

Temperature: Temperature probes for recording the Solar panel temperature and
ambient temperature to be provided complete with readouts integrated with the data
logging system.

Wind Speed: An integrated wind speed measurement unit to be provided.
All major parameters available on the digital bus and logging facility for energy auditing
shall be available on the PC display.

The following parameters should be accessible via the operating interface display.
AC Voltage.

AC Output current.
Output Power

DC Input Voltage.
DC Input Current.
Time Active

Time disabled.
Time Idle
Temperatures (°C).
Inverter Status.

TT QM0 00w

7.11.1System protections requirements: Protective function limits (Viz-AC Over
voltage, AC Under voltage, over frequency, under frequency, ground fault, PV starting
voltage, PV stopping voltage, over voltage delay, under voltage delay, Ground fault delay,
PV starting delay, PV stopping delay).

7.11.2 In addition to above, the system shall be provided with the following:

a) Earthing: The structure of the PV arrays will be grounded properly using adequate
number of earthing. All metal casing / shielding of the system shall be thoroughly
grounded to ensure safety of the solar systems.

b) Lightning and O/V protection: The SPV systems shall be provided with lightning
& over voltage protection. The main aim in this protection shall be to reduce the
over voltage to a tolerable value before it reaches the PV or other sub- system
components. The source of over voltage can be lightning, atmosphere
disturbances etc.

c) All wiring/cables should be in proper conduit or suitable casing and wires should
not be hanging loose.
65




d) All connections are to be made through suitable cable/lug/terminals; crimped
properly & with use of Cable Glands.

e) Switches / Circuit Breakers / Connectors-safety IS/ IEC 60947 part I, Il & llI, EN
50521

f) Fuses to be provided to protect against short circuit conditions.

g) Details of solar power system design and layout for all systems shall be submitted
along with technical bid (Part-I)

h) All the components of the systems viz PV modules, Electronics, etc should have
type approval / test certificates as per MNRE guide lines

i) All components and materials used in the system should be of good quality &
conform to the BIS / IEC standards / specifications, wherever available / applicable.

j) Each system should have number plate with name & logo of the manufacturer and
the month / year of installation.

k) Operation and Maintenance / Instruction Manual (with Do’s and Don’ts) to be
provided with each system.

[) Danger boards should be provided as and where necessary as per |[E Act./IE rules
as amended up to date.

7.11.3 ENVIRONMENT/MAINTENANCE/ SAFETY DESIGN PARAMETERS

i) Environment

All components and materials are to be designed and selected for long service life under
local environment conditions.

ii) Maintenance consideration

a) Particular attention shall be given to keep components simple, rugged and easily
accessible for routine maintenance and components replacement.

b) Major assemblies and components such as, electrical components/controls shall
be interchangeable and easily removable/replaceable without extensive
dismantling of other assemblies of components.

c) All wiring shall be of a uniform colour coding and marking system
throughout indicating wiring terminations to permit rapid effective tracing and
trouble shooting. Maintenance manual shall reflect said colour coding/markings.

d) To facilitate identification, each item of equipment shall have a name plate of
corrosion resistant metal attached in a conspicuous location.

iii) Safety considerations

All components shall be designed to have fail proof performance. In the event of an
equipment failure or external influence such as improper operation, power failure or other
adverse conditions affecting the proper function of the system or equipment, the said
system or equipment shall revert to a safe state.

If any accessories, parts, approvals required from Govt. agencies etc. which are

not mentioned above but are required to complete the work, are in the scope of

the tenderer.
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7114

Preference to Make in India

(i)As per the Press Information Bureau (PIB) issued on dated 09 DEC 2021 by Ministry
of New and Renewable Energy (MNRE), Preference to ‘Make in India’ in Public
Procurement in Renewable Energy Sector is essential.

(ii)Ministry of New & Renewable Energy (MNRE) vide its Order No. 283/22/2019-GRID
SOLAR dated 09.02.2021, has inter-alia, prescribed that in public procurement of items
in respect of which there is sufficient local capacity and local competition, only Class-I
local supplier shall be eligible to bid. Class-I local supplier means a supplier or service
provider, whose goods, services or works offered for procurement, has local content
equal to or more than 50%. Solar PV modules are one of the products identified as having
sufficient local capacity and competition. In view of this, products from only Class-I local
supplier', as defined under the Order, shall be accepted under this tender.

(iil)With respect to Ministry of New & Renewable Energy (MNRE) Order No 283/22/2019-
Grid Solar Dated 23rd Sep 2020 for the Public Procurement (Preference to Make India)
including any amendments thereto, so as to Provide Purchase Preference (linked with
local content) with respect to Renewable Energy (RE) Sector & Department for Promotion
of Industry and Internal Trade (DPIIT) Notification No. P-45021/2/2017-PP (BE-LI) dated
4th June, 2020 including any amendments, the procurement of Solar PV Modules for the
subject tender will be made through Class-I Local Suppliers only. A Class-I local supplier’
means a Supplier or Service Provider, whose Goods, Services or works offered for
Procurement, has local content equal to or more than 50%, as defined under the above
said orders.

(iv) For contracts involving the supply of multiple items, the weighted average of all items
to be taken while calculating the local content.

(v) All the Class-I local suppliers shall be required to indicate percentage of local content
and provide self-certification that the items offered meets the local content requirement
for Class-| local supplier. They shall also give details of the location(s) at which the local
value addition is made.

(vi) False declaration will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of
the General Financial Rules for which a bidder or its successors can be debarred for upto
two years as per Rule 151(iii) of the GFR along with such other actions as may be
permissible under law.

Place:

Date: seal & signature of the Tenderer
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Reserve Bank of India
Main Office Building
Estate Department
Hyderabad

RFP for

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid
Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad

Unpriced bill of Quantities (Not for quote)

Due Date of Submission Up to 13:00 Hrs. on 08/06/2026
Date of opening of Part | of tender At 14:00 Hrs. on 08/06/2026
Venue Reserve Bank of India,

Main Office Building
Estate Department
Saifabad
Hyderabad 500004

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or
recorded on any medium, electronic or otherwise, without the RBI's written permission thereof, except
for the purpose of responding to RBI for the said purpose. The use of the contents of this documents,
even by the authorized personnel / agencies for any purpose other than the purpose specified herein,
is strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the
Indian Law.
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Description of Item

Qty.

Unit

Design, manufacture, supply, installation, testing and
commissioning of grid interactive SPV based Solar Power
System. The system shall have guaranteed annualized AC
energy output of 1500 Kilo watt hour (KWH) per year per KWp
during the first ten years of operation and as specified in part
| of the tender. The rate shall include for all the materials
required including the required quantities of SPV modules
formed into arrays, their mounting arrangement, power
conditioning units(inverters), required DC & AC distribution
panels with surge protection units, data loggers along with PC
based arrangement for system performance monitoring
through licensed software, metering safety arrangements,
civil works, training etc. as defined in Part | of the tender to
provide a composite operational system. The rates shall
include the supply, installation, testing commissioning of the
required numbers of G. |. Pipe Earthing Stations (minimum 3
nos. per power plant) as per IS: 3043 and 25x3 sq. mm. G.I.
earth strip on wall/ ceiling/ existing trenches/earth of required
length with necessary spacers and saddles at 300 mm.
interval. The rates shall also include the supply, installation,
testing and commissioning of ACDB having MCCBs of
required capacity near the inverter and armoured power cable
of required size for transferring the power generated by the
above solar power system from the terrace/inverter to the
switch available in existing LT panel located near the existing
meter panel/ electrical substation.

The rate shall include for all the applicable taxes, duties,
levies, insurance, transportation, loading, unloading of the
material etc.

Required capacity of Solar plant:

(i) Main Office Premises (MOP) — 62 kW
(i) Ameerpet Officers Quarters (AOQ) — 90 kW

Bidders are advised to design and offer a solution-oriented
system equipped with latest and established technology
deploying the high efficiency cells.

Job
Job

Total Capital Cost in Rs. (i) + (ii) above
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Comprehensive annual maintenance charges (CAMC) for
periodic maintenance/servicing of complete Solar Power
System including providing all spare parts/ tools/
consumables for servicing as required and as per good
engineering practice, recommendation(s) of the respective
equipment manufacturer(s) and instructions of engineer-in-
charge as per the scope of work in Part | of the tender. Rate
shall also include for replacing the faulty equipments such
as solar panels, solar optimisers / microinverters, inverter
including weather monitoring device, remote monitoring
system. The rate shall be applicable after one year
defect liability period/warranty of entire unit. The rate
under this item shall include all the taxes, duties, levies,
insurance, transportation etc. The rate shall include periodic
recharge of SIM connection for the dongles to be active as
applicable.

(i) Main Office Premises (MOP) — 62kW
(i) Ameerpet Officers Quarters (AOQ) — 90 kW

Job
Job

Total charges for AMCs (i) + (ii) above

Tenders shall be evaluated as stipulated in clause 3.24 of this tender.

Place:

Date:

Signature and seal with full address of the tenderer
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A. SCHEDULE OF TECHNICAL INFORMATION

ANNEXURE-*A”

Separate for each of
5kW, 10kW, 20kW

Enclose a write up on the system design proposed for this
project specifically indicating how the power generated from
the solar energy will be synchronized with the local grid.

Enclose a single line diagram (SLD) / schematic layout for
the proposal indicating the ratings and quantity of major
components viz. SPV Modules, nos. of arrays, AC & DC
distributions, PCUs etc. for the Solar plant.

Enclose the proposed layout of the SPV module array
showing the spacing between arrays, walk way width etc. for
the Solar plant.

Confirm the minimum guaranteed annualized energy
(KWH/year) that will be generated from solar energy source
and available for internal use for 25 years.

Confirm the area required by the bidder for installation of SPV
panels along with its structure, maintenance, walk ways to
provide a generating capacity as required in the tender.

Enclose drawing showing typical arrangement for mounting
of SPV modules along with dimension and nature of
foundation for above Solar plant. (plan, elevation and
section to be enclosed)

Confirm the total quantum of AC power to be available from
the installed SPV Modules

Confirm the location of energy meters to be provided for
continuous measurement of AC power generated.

Please confirm the acceptance test procedures to be
adopted during FAT for the SPV Modules. Also indicate the
standard to be followed.

Please confirm the acceptance test procedure to be adopted
on completion of the work for the major components and the
complete system at site.
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Annexure-1

RFP Of Design, Supply, Installation, Testing and Commissioning of Roof Top Grid

Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad

All bidders / vendors shall ensure to register on MSTC 3.0 portal and upload duly
filled, signed and stamped copy of this statement on MSTC website under this
tender before the last date of submission of the tender. The bidders / vendors may
kindly note that the amount quoted by the bidders / vendors in this statement shall
form the basis for evaluation of tender as stated in clause no. 3.24 of part-1
document of this tender.

Seal and Signature of the bidder
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B. SCHEDULE OF TECHNICAL DATA TO BE FUNISHED BY THE CONTRACTOR

(To be submitted on the letterhead of tenderer along with Part-I)

A SPV MODULE 5 kW, 10kW and 20kW
each as per the
offered designed

. Manufacture’s Name & Address

i Type of Modules with cat. Reference

i Design of module at standard test condition

a) Peak power watt

b) Peak power voltage
c) Peak power current
d) Open circuit voltage

iv. No. of SPV Modules proposed to achieve

minimum DC power

V. Short circuit current of PV module (Amp.)

Vi. Open circuit voltage of PV Module (V)

vii. Nominal power rating of one PV Module (KWp)
(approximately 650Wp)

viii. Photo electrical conversion efficiency of
SPV module (~25%)

iX. Fill factor of the SPV module (> 0.70)

X Designated life of the SPV modules

Xi. Overall dimensions (in mm)

xii. Weight

Xiii Frame materials

Xiv. Reference of Standards / approval, if any

XV. Life of SPV Module (Years of Operation)

B PV ARRAY CAPACITY

Number of Module in series in each array

Peak power rating of one array

Number of array considered to achieve the specified
output

C MODULE MOUNTING STRUCTURE

i) Type of structure and its materials used in frame and

accessories

1) Type of mounting structures (Fixed or any other type)

iii) | Overall dimensions

Iv) | Type of mounting

v) Surface azimuth angle of PV Modules

Vi | Tilt angle (Slope) of PV module

vii. | Confirm structure & module frame shall be designed at
minimum wind speed 44m/sec
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5 kW, 10kW and 20kW
each as per the
offered designed

D POWER CONDITIONING UNITS (PCUs)
i. Manufacturer's name & address
ii. Type of PCU (Centralized or string type)
iii. Number of units proposed for each set of solar plant.
iv. Rated capacity of each PCU for each set of solar plant.
V. Input DC Voltage range of each PCU for each set of
solar plant.
vi. Output voltage
vii. Frequency
viii. Minimum efficiency at full load
iX. Location (outdoor/indoor)
X. Output wave shape
Xi. Dimensions in mm
Xii. IP protection level
xii. | Type of cooling required
Xiv Type of mounting
XV. Suitability for specified Ambient Temp. range &
Humidity at
XVi. Type of Protection provided
XVii Over Load Condition Yes/No
xviii | Short Circuit Protection Yes/No
Xix Low/High Voltage Protection Yes/No
XX Power Electronic Component Protection Yes/No Yes/No
E. METERING
i. Nos. of meters proposed to be provided for
measurement of actual value of AC/ DC voltage,
Current & Energy generated (each day / cumulatively)
by the PV system shall be provided.
i Location of meters
ii. Manufacturer’'s name & address
v Confirm compliance with laid down specification
Place:
Date: Seal & Signature of the Tenderer.
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ANNEXURE-“B”

NAME OF WORK:

RFP Of Design, Supply, Installation, Testing and Commissioning of Roof Top Grid
Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad

GUARANTEED ENERGY GENERATION FOR 25 YEARS (separate for each system)
Note: Efficiency of each solar PV System shall be guaranteed to minimum 90% at the end of 10
years and 80% at the end of 25 years.

Year Total (KWh) of guaranteed generation

Year 1

Year 2

Year 3

Year 4

Year 5

Year 6

Year 7

Year 8

Year 9

Year 10

Year 11

Year 12

Year 13

Year 14

Year 15

Year 16

Year 17

Year 18

Year 19

Year 20

Year 21

Year 22

Year 23

Year 24

Year 25

Place:

Date: Signature and seal of the tenderer.
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ANNEXURE-“C”

Format for undertaking for product & maintenance support

(To be submitted by the tenderer)
NAME OF WORK: RFP Of Design, Supply, Installation, Testing and Commissioning
of Roof Top Grid Interactive SPV based Solar Power Systems in Office Premises
and Residential Colonies of RBI Hyderabad
Pursuant to a contract awarded by Reserve Bank of India for the full scope of work as
contained under the tender document for the above mentioned work or part thereof, we
................................ (full name of the firm with address), hereby undertake the
complete responsibility for providing full product support and also maintenance support
for the entire period of the designed life of the equipments so supplied and installed by

us, promptly and expeditiously.

Further, in case any of the component(s), materials or parts used in the system so
provided goes out of production, then we will make available the blue prints, drawings of
the spare parts and specifications of materials at no cost to the RBI, as and when required
in connection with the equipment to enable the RBI to procure spare parts from other

sources.

Thanking You

Yours faithfully,

(Signature of the Contractor / Firm with Company’s Seal)
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ANNEXURE-“D”

Undertakin

(To be submitted for SPV Modules and PCU separately)

(Undertaking by manufacturer of SPV Modules and PCUs regarding the manufacture’s

obligation to extend uninterrupted after sales service to RBI)

NAME OF WORK: RFP Of Design, Supply, Installation, Testing and Commissioning of
Roof Top Grid Interactive SPV based Solar Power Systems in Office Premises and
Residential Colonies of RBI Hyderabad

We, the manufacturer of Solar Power System Component(s) undertake to provide
continued after sales service including but not restricted to the following services.

i)

ii)

To guarantee uninterrupted supply of spare parts throughout the designed life of
SPV modules and PCU’s. The designed life of SPV modules and PCU'’s shall be
as indicated elsewhere in the technical bid.

To assist RBI in investigation of failure/malfunctioning of any part or system as and
when called for by RBI during and after defects liability period.

We shall propose with cost estimate, any modification / up gradation of safety
features, design modification / improvements to be incorporated in the SPV
modules and PCU’s subsequent to completion of the contract and suggest a time
schedule to implement the same to enhance performance, reliability / life of SPV
modules and PCU'’s.

iv) We hereby undertake to provide the above services and respond to RBI’s

Date:

Note

queries/requests in reasonable time notified by RBI during the design life of the
SPV modules and PCU's.

Any breach of above undertaking will entail RBI to take any or all actions
mentioned below as deemed fit by RBI.

a) To place on record the performance of firm either in the RBI Web Site or other
publications.

b) Intimate the Regulatory Authorities / bodies or other Banks.

c) Restrict the firm’s participation in further tendering in RBI.

(Name and address of the company with Company Seal)

: This undertaking shall be furnished by the manufacturer of SPV Modules and

PCUs. In case the manufacturers of these two items are different, separate undertakings
must be furnished by the respective manufacturer.
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ANNEXURE-“E”

DECLARATION OF COUNTRY OF ORIGIN
(To be furnished by the tenderer)

NAME OF WORK: RFP Of Design, Supply, Installation, Testing and Commissioning
of Roof Top Grid Interactive SPV based Solar Power Systems in Office Premises
and Residential Colonies of RBI Hyderabad

This is to certify that

a) The SPV Modules & PCUs/Inverters offered are new:

b) The SPV Modules will be manufactured, assembled and offered for inspection before

dispatch at the factory of (address of PV manufacturer)

Therefore, Country of Origin of SPV Modules shall be

c) The Power Conditioning Units (PCUs) will be manufactured, assembled and offered

for inspection before dispatch at the works / factory of (address India)

Hence the Country of Origin of PCUs shall be

SI Item Description Make of the Location at which the Percentage of local
no equipment local value addition is content (%)

made as per Make in

India policy

1 PV Modules

2 PCU/ Solar inverters

Date :

(Name of the Company with address and Company Seal)

Note: Specific address shall be provided for carrying out pre-delivery inspection at the

works/factory of the manufacturer.
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ANNEXURE - “F”

Factory Acceptance Test

Solar PV Modules: The Solar PV modules, before their dispatch, shall be tested at the
factory having the facility of Sun-Simulator, in the following manner:
i) Physical Inspection: The PV modules shall be inspected for its physical

parameters such as dimensions, material and workmanship etc.

i) Performance Parameter: The Solar PV modules shall be tested at the factory
on a sun simulator at Standard Temperature Conditions (STC) for the following
Parameters:

Open Circuit Voltage (Voc)

Short Circuit Current (lsc)

a)
)
) Max. Power (Pmax.)
)
)

b

o O

Voltage at Max. Power (Vmax.)

Current at Max. Power (Imax.)

N O)

) Fill Factor
g) Module efficiency

2. Power Conditioning Unit: The power conditioning unit shall be inspected for the
display of parameters as mentioned in the tender either at factory of OEM/Integrator or at

site.

Date :

(Name of the Company with address and Company Seal)
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ANNEXURE-*G”

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We.............ccooiiiiiiiinnns (Name of the Bidder and
address of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
......................................................................................... (Name  and
residential address of Power of Attorney holder) who is presently employed with us and
holding the position of ..., as our attorney, to do in our name and
on our behalf, all such acts, deeds and things necessary in connection with or incidental to
our bid for the RFP Of Design, Supply, Installation, Testing and Commissioning of Roof
Top Grid Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad, including signing and submission of all documents and
providing information / responses to RBI, representing us in all matters before RBI, and
generally dealing with RBI in all matters in connection with our proposal for the said Project.
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid
attorney shall and shall always be deemed to have been done by us.

Note:

Power of Attorney should be properly stamped and notarized

Power of Attorney furnished shall be irrevocable.
Signature/(s) of the Bidder

Name/(s)
Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed

and shall be signed by the official whose signature and authority shall be verified).
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ANNEXURE-“H”

Proforma For Bank Guarantee In Lieu Of Earnest Money Deposit

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the
issuing Bank)

This deed of guarantee made this dayof  two thousand between (Name
of Banker) having its registered office at (place) and one of its local offices at
(hereinafter referred to as the Surety), and Reserve Bank of India, a Corporation constituted by
the Reserve Bank of India Act, 1934, having its Central Office at Central Office Building, Shahid
Bhagat Singh Road, Mumbai-400 001 INDIA (hereinafter referred to as the Bank).

WHEREAS (Tenderer's name hereinafter referred to as ‘Tenderer’) a Company
registered under and having its registered office at is bound to deposit with the
Bank by way of earnest money INR (INR only)

in connection with its RFP Of Design, Supply, Installation, Testing and Commissioning of Roof
Top Grid Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad and the specifications and terms and conditions enclosed therein.

WHEREAS the tenderer as per clause No. Section Il of Instructions to tenderers and special
conditions has agreed to furnish a Bank Guarantee valid up to instead of deposit
of earnest money in cash.

NOW THIS WITNESSETH:

1. That the Surety in consideration of the above Tender made by the Tenderer to the Bank
hereby undertakes to guarantee payment on demand without demur to the Bank the said
amount of INR (INR only) within one
week from the date of receipt of the demand from the Bank on presentation of this deed
of guarantee, which the Tenderer is bound to deposit with the Bank by way of earnest
money in connection with his Tender.

2. This guarantee shall not be affected by any infirmity or irregularity on the part of the
Tenderer or by the dissolution or any change in the constitution of the Bank, Tenderer or
the Surety.

3. The Bank shall be eligible to make any claim under this guarantee if the Tenderer after

submitting his Tender, rescinds from his offer or modifies the terms and conditions thereof
in a manner not acceptable to the Bank or expresses his unwillingness to accept the order
after the Bank has decided to place order with the RFP Of Design, Supply, Installation,
Testing and Commissioning of Roof Top Grid Interactive SPV based Solar Power Systems
in Office Premises and Residential Colonies of RBI Hyderabad. The Banks’ decision in
this regard shall be final and binding.

4. The Surety shall not and cannot revoke this guarantee during its currency except with
previous consent of the Bank in writing.

5. Notwithstanding anything contained in the foregoing, the Surety’s liability under the
guarantee is restricted to INR (INR only).

6. This guarantee shall remain in force and effective up to and shall expire

and become ineffective on intimation thereof being given to the Surety by the Bank in
which event this guarantee shall stand discharged.
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10.

The Surety will make the payment pursuant to the demand notice issued by the Bank,
notwithstanding any dispute that may exist or arise between the Tenderer and the Bank
or any other person.

Any forbearance, act or omission on the part of the Bank in enforcing any of the conditions
of the said tender or showing of any indulgence by the Bank to the tenderer shall not
discharge the Surety in any way and the obligations of the Surety under this guarantee
shall be discharged only on the intimation thereof being given to the Surety by the Bank.

Notwithstanding anything contained hereinabove, unless a demand or claim under this
guarantee is made on the Surety in writing on or before , the Surety shall
be discharged from all liabilities under guarantee thereafter.

The Surety has the power to issue this guarantee under its Memorandum and Articles of
Association and the person who is hereby executing this deed has the necessary powers
to do so under the Power of Attorney granted to him by the Surety.

SIGNED AND DELIVERED For and on behalf of
For and on behalf of above named Bank. (Banker’'s Name and Seal)

Branch Manager
(Banker’s seal)
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ANNEXURE-*I”

Proforma of Bank Guarantee For Security Deposit

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the
issuing bank)

Place :

Date :

Regional Director
Reserve Bank of India,
Main Office Building
Estate Department
Saifabad

Hyderabad 500004

Dear Sir,

RFP Of Design, Supply, Installation, Testing and Commissioning of Roof Top Grid
Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad

Bank Guarantee For PERFORMANCE SECURITY DEPOSIT
WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter
called the "Contract") to M/s (Name of the Contractor) (hereinafter called " the
said Contractor" which expression shall include its successors and assigns).

AND Whereas we are aware that an agreement has been executed between the Reserve Bank

of India and the contractor and in terms of clause of the said agreement the contractor
is bound by the said Contract to submit to RBI a Performance Security for a total amount of
. (Rupees only) (Amount in
figures and words) for the due fulfilment by the said contractor of the terms and conditions
contained in the contract. We, (Name of the Bank), (hereinafter called “the
Bank”), at the request of M/s , the contractor, do hereby undertake to pay
to the RBI an amount not exceeding Rs as Performance Guarantee for due

fulfilment of the terms and conditions of the contract.
NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns
that in the event of the RBI coming to the conclusion that the Contractor has not performed his
obligations under the said conditions of the contract or have committed a breach thereof, which
conclusion shall be binding on us as well as the said contractor; we shall on demand by the RBI,
pay without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be
demanded by the RBI. Our guarantee shall be treated as equivalent to the Performance
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Guarantee Amount for the due performance of the obligations of the Contractor under the said
Contract, provided, however, that our liability against such sum shall not exceed the sum of
Rs. /- (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as
aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI on
receipt of a notice in writing stating that the amount is due to them and we shall not ask for any
further proof or evidence and the notice from the RBI shall be conclusive and binding on us and
shall not be questioned by us in any respect or manner whatsoever. The Bank shall pay to RBI
any money so demanded notwithstanding any dispute/disputes raised by the Contractor in any
suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Contractor.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.
We hereby further agree that —

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said Contract
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the
Contractor or any other matters in connection therewith shall not discharge us in any way and our
obligation under this guarantee. This guarantee shall be discharged only by the performance by
the Contractor of their obligations and in the event of their failure to do so, by payment by us of

the sum not exceeding Rs. /- (Rupees only).
b) Our liability under these presents shall not exceed the sum of Rs............. (Rupees............
only) .

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part
of our said constituents/clients or their obligations thereunder or by dissolution or change in the
constitution of our said constituents.

d) This guarantee shall remain in force upto 5 years from the virtual completion date of the
project provided that if so desired by the RBI, this guarantee shall be renewed for a further period
as may be indicated by them on the same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as provided
hereinabove on the or on the day when our said constituents comply with their obligations, as to
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later.
Unless a claim or suit or action is filed against us within or any extended period, all the rights of
the RBI against us under this guarantee shall be forfeited and we shall be released and
discharged from all our obligations and liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day
of = (Month) (Year) being herewith duly authorized.

For and on behalf of (Name of the Bank)
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Signature of authorized Bank official
Name:

Designation

Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence
of:

Witness 1

AdAreSS ..

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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NEFT Details

Annexure - J

Details of Bank Account for effecting e-payments towards EMD

Name of the Institution: Reserve Bank of India, Hyderabad

Address (in full): Reserve Bank of India, Main Office Building, Saifabad, Hyderabad 500004

Name of the Account Holder (as
appearing in the Bank Account)

Reserve Bank of India, Hyderabad

2 Account Number 8614038
3 Type of Account (Savings, Current etc.) | Current
4 PAN Number AAIFR5286M

Name of the Bank

5 Reserve Bank of India
6 Name of the Branch RBI Hyderabad
. Address of the Bank Eigzgia%aglaooofolzdia, Main Office Building, Saifabad,
8 NEFT/IFS Code RBISONEFTHY
(0 in the code represents ZERO)
9 Name of the Account Sundry Deposit A/C-DAD

Details indicating exemption from payment of IT (if applicable):

NOTE :-

1. UNDER SECTION 48 OF RBI ACT 1934, RBI SHALL NOT BE LIABLE
TO PAY INCOME TAX OR SUPER TAX ON ANY OF ITS INCOME,

PROFITS OR GAINS.

2. PLEASE DON’T REMIT THE PAYMENT THROUGH RTGS. PLEASE

MAKE THE PAYMENT BY NEFT ONLY.
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Annexure - K

(To be submitted by bidders on their letter head duly sealed and signed by the
authorized signatory)

To
The Regional Director
Reserve Bank of India

Main Office Building
Estate Department
Hyderabad-500004.

Name of Work: RFP Of Design, Supply, Installation, Testing and Commissioning
of Roof Top Grid Interactive SPV based Solar Power Systems in Office Premises
and Residential Colonies of RBI Hyderabad

I/ We (Name and address, including
Country of location of bidder) have read and understood the contents of the Office
Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent
orders / revision issued by Public Procurement Division, Department of Expenditure,
Ministry of Finance, Government of India regarding the restrictions on procurement from
a bidder of a country which shares a land border with India.

2. |/We certify that (Name of the bidder)

i. is not from a country sharing land border with India, or ii. is from a country sharing land
border with India and has been registered with the Competent Authority, the certificate
of which is enclosed, or

iii.is from a country sharing land border with India where Government of India has
extended lines of credit, or iv. is from a country sharing land border with India where
Government of India is engaged in development projects.

(Strikeout whichever of the above is not applicable).

3. | /We further certify that (Name of bidder) fulfils all
requirements in this regard and is eligible to be considered under the provision of the
above referred Office Memorandum and its subsequent orders / revision. I/We also
undertake that even in case of contracts where we are permitted by the Bank/RBI to sub-
contract l/we (Name of bidder) will not sub-contract any
work to a contractor from country(ies) sharing land border with India, unless such
contractor fulfils all the requirements contained in the above referred office memorandum
/ order.

4. 1/We know and understand that, if this Undertaking / Declaration / Certificate submitted
by us is found to be false, the Bank shall be free to reject / terminate our tender / Work
Order and that the Bank shall also be free to initiate any legal action in accordance with
law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee /
Security Deposit and / or debarring us from participating in tenders invited by the Bank in
future.

Signature and name of the authorized signatory of the Bidder with Rubber Stamp Date:
Place:
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Annexure - L

(To be submitted by the tenderer on their letterhead)

Name of Work: RFP Of Design, Supply, Installation, Testing and Commissioning of Roof
Top Grid Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad, Telangana

1. 1/We (Name of the bidder) declares that

a) l/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by
any public institution/ entity in India or any other country as on .............. (last
date of submission of bid).

b) I/ We or any of our allied firm* have not made any transgression in respect of
the code of integrity (as mentioned in the tender) with any public institution/
entity in India or any other country in last three years as on .................. (last
date of submission of bid).

c) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are
debarred/ suspended/ blacklisted by any public institution/ entity in India or any
other country on or before award of work for the captioned work.

2. IWe.ooiiiiieeeee (Name of the bidder) declare that I/we or our allied firm*

............... (Name of the allied firm(s)) is/are debarred/suspended/ blacklisted by

...................... (Name and address of public institution in India or any other country)
and the same effective upto ............. (date). A copy of such letter is attached for your

information and record.

(seal and signature of the bidder)
Date

Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as "allied firm" if the management is common, or
substantial or majority shares are owned by the banned/ suspended firm and by virtue
of this it has a controlling voice. Further all successor firms will also be considered as

allied firms.

88




Annexure - M

(To be submitted by the manufacturer on their letter head)

Self-Certification Reqgarding Local Content

Name of Work: RFP Of Design, Supply, Installation, Testing and Commissioning of Roof
Top Grid Interactive SPV based Solar Power Systems in Office Premises and Residential
Colonies of RBI Hyderabad, Telangana

W .o (Name of the firm) hereby certify that the offered
materials of make .................. and Model ............. are having the LOCAL CONTENT of
minimum 50% and hence we come under Class-I Local Supplier as per definition of Make in
India policy of Govt of India.

False declaration will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the
General Financial Rules for which a manufacturer or bidder or its successors can be debarred
for upto two years as per Rule 151(iii) of the GFR along with such other actions as may be
permissible under law.

(seal and signature of the authorized signatory)
Date Name :

Place Designation :

89




	RTGI05052026_AN.pdf
	Name of Tenderer: ______________________________________
	Address: _____________________________________________
	MEMORANDUM
	3.8 Opening of Tender
	3.9 Brief Scope of Work
	3.10 Validity of Tender
	The Tender along with the prices shall remain valid initially for a period of 90 days from the date of opening of Part I of tender, which period may be further extended by mutual agreement in writing by the Tenderer and the Tenderer shall not cancel ...
	3.11 Lowest Tender Not Necessarily To Be Accepted
	3.12 Earnest Money, Security Deposit & Security during Defect liability period
	3.12.2 All compensation or other sums of money payable by the Contractor to the Employer under the terms of this Contract may be deducted from the security deposit, if the amount so permits unless the contractor deposits such amounts in cash within te...
	3.14 Taxes
	3.15 Insurance
	3.16 Completion Period

	3.16.1 Time allowed for carrying out the work, as mentioned in the Memorandum, shall be strictly observed by the Contractor and it shall be reckoned from the 10th day after written order to commence the work is issued.
	3.16.2 Completion Period, Milestones, Liquidated damages
	The work shall throughout the stipulated period of the contract be preceded with all the diligence and if the contractor fails to complete the work within the specified period, he shall be liable to pay liquidated damages.
	Specimen Milestone Chart:

	3.19 Packing and Despatch
	3.20 Signing of Contract Agreement
	3.20.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the successful tenderer shall be bound to implement the Contract and within fourteen days thereof, the successful tenderer shall sign an agreement in accordance with ...

	3.23   Right to Accept Part Tender
	3.24 Evaluation of Tender
	3.27 Other Issues
	SECTION-VI
	Check List
	Commercial Conditions

	7.0 Scope of Work
	Proforma For Bank Guarantee In Lieu Of Earnest Money Deposit
	Proforma of Bank Guarantee For Security Deposit
	(To be submitted by the tenderer on their letterhead)
	(To be submitted by the manufacturer on their letter head)
	Self-Certification Regarding Local Content




