
                        
 िनिवदा की अनुसूची (एसओटी) 
 

मद िववरण 

ई-िनिवदा नं RBI/CAB PUNE/Estate/22/23-24/ET/354 

काय� का नाम कृ. बै. म. प�रसर मे इंद्रायणी और गोदावरी छात्रावासो ं
म� िसिवल काय�। 

िनिवदा का तरीका ई-प्रो�ोरम�ट िस�म 
(www.mstcecommerce.com/eprocn) के 
मा�म से (ऑनलाइन भाग  I – तकनीकी 
वािण��क बोली और भाग II - मू� बोली) 

पािट�यो ंको डाउनलोड करने के िलए उपल� 
एनआईटी की ितिथ 

05.01.2024 को 17.00 बजे से 

बोली पूव� बैठक  09.01.2024 को 11.00 बजे 

बयाना रािश  

 

िनिवदा की फीस 

₹33,000/-  
 
 
NIL 

www.mstcecommerce.com/eprocn  पर 
ऑनलाइन  टेकनो-ंकमिश�यल बोली और मू� बोली 
जमा करने के िलए ई-िनिवदा शु� होने की तारीख 

11.01.2024 को सायं 5.00 बजे 

टेकनो-ंकमिश�यल बोली और मू� बोली जमा करने 
के िलए ऑनलाइन ई-िनिवदा बंद होने की तारीख 

15.01.2024 को दोपहर 2.00 बजे 

भाग-I खोलने की ितिथ और समय  
(अथा�त टेकनो-ंकमिश�यल बोली)   
भाग-II मू� बोली  भाग :II खोलने की ितिथ अथा�त 
मू� बोली के िलए अलग से सूिचत िकया जाएगा। 

15.01.2024 को सायं 3.00 बजे 

लेन-देन फ�स मेसस� एमएसटीसी िलिमटेड �ारा सलाह के अनुसार 
रािश। 

 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn
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COLLEGE OF AGRICULTURAL BANKING 
 

RESERVE BANK OF INDIA 
 

PUNE 
 
 

 
  

RBI/CAB PUNE/Estate/22/23-24/ET/354 
Civil Works in the Indrayani & Godavari Hostels of CAB Campus, RBI Pune 

 

Part I (Techno-Commercial Bid) 
 

                  (Containing Section I to Section IX) 
 
 
 

Name of Bidder ___________________________________________ 
 
 
 

Address ________________________________________________ 
 
 
 

Date of Pre-Bid meeting: at 11 AM on 09.01.2024 
 
 

Due Date and time of submission of e-Tender: 02 PM on 15.01.2024 
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SCHEDULE OF TENDER (SOT) 
 
Item Description 

e-Tender no RBI/CAB PUNE/Estate/22/23-24/ET/354 

Name of the work Civil Works in the Indrayani & Godavari Hostels 
of CAB Campus 

Mode Of Tender e-Procurement System 
(Online Part I - Techno-Commercial Bid and   
Part II - Price Bid through  
(www.mstcecommercen.com/eprocn) 

Date of NIT available to parties to download From 05:00 PM of 05.01.2024 

Pre-Bid meeting At 11:00 AM on 09.01.2024 

Earnest Money Deposit      
 
 
Tender Fees 

₹33,000/-  
 
 
NIL 

Date of starting of e-Tender for submission of 
online Techno-Commercial Bid and price bid 
at  
www.mstcecommerce.com/eprocn 

5:00 PM of 11.01.2024 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid 

2:00 PM of 15.01.2024 

Date & time of opening of Part-I  
(i.e. Techno-Commercial Bid)  
Part-II Price Bid: Date of opening of Part II i.e. 
price bid shall be informed separately  

3:00 PM of 15.01.2024 

MSTC Transaction Fee  Amount as prescribed by MSTC Ltd. 

 
 
 
 
 
 
 
 

https://www.mstcecommercen.com/eprocn
https://www.mstcecommerce.com/eprocn
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िनिवदा की अनुसूची 
 
 
  
  

मद िववरण 

ई-िनिवदा नं RBI/CAB PUNE/Estate/22/23-24/ET/354 

काय� का नाम कृ. बै. म. प�रसर मे इंद्रायणी और गोदावरी छात्रावासो ंम� 
िसिवल काय�। 

िनिवदा का तरीका ई-प्रो�ोरम�ट िस�म 
(www.mstcecommercen.com/eprocn) के मा�म 
से (ऑनलाइन भाग  I – तकनीकी वािण��क बोली और 
भाग II - मू� बोली) 

पािट�यो ं को डाउनलोड करने के िलए उपल� 
एनआईटी की ितिथ 

05.01.2024 को 17.00 बजे से 

बोली पूव� बैठक  09.01.2024 को 11.00 बजे 

बयाना रािश  
 
िनिवदा की फीस 

₹33,000/-  
 
NIL 

www.mstcecommerce.com/eprocn पर 
ऑनलाइन  टेकनो-ं कमिश�यल बोली और मू� 
बोली जमा करने के िलए ई-िनिवदा शु� होने की 
तारीख 

11.01.2024 को सायं 5.00 बजे 

टेकनो-ंकमिश�यल बोली और मू� बोली जमा करने 
के िलए ऑनलाइन ई-िनिवदा बंद होने की तारीख 

15.01.2024 को दोपहर 2.00 बजे 

भाग-I खोलने की ितिथ और समय  
(अथा�त टेकनो-ंकमिश�यल बोली)   
भाग-II मू� बोली  :भाग II खोलने की ितिथ अथा�त 
मू� बोली के िलए अलग से सूिचत िकया जाएगा। 

15.01.2024 को सायं 3.00 बजे 

लेन -फीस देन   मेसस� एमएसटीसी िलिमटेड �ारा सलाह के अनुसार रािश। 

https://www.mstcecommercen.com/eprocn
https://www.mstcecommerce.com/eprocn
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Important instructions regarding e-tender  

This is an e-procurement event of Reserve Bank of India, CAB, Pune.  

 The e-procurement service provider is MSTC Limited. 

You are requested to read and understand the Notice Inviting E-Tender and  

subsequent Corrigendum, if any, before submitting your online tender.  

Tenderers who do not comply with the conditions with documentary proof (wherever required)  

will not qualify in the Tender for opening of price bid.   

1. Process of E-tender:  

A) Registration: The process involves vendorʼs registration with MSTC e-
procurement portal which is free of cost. Only after registration, the vendor(s) can 
submit his/their bids electronically. Electronic Bidding for submission of Techno-
Commercial Bid as well as Price Bid over the internet will be done. The Vendor should 
possess Class III signing type digital certificate. Vendors are to make their own 
arrangement for bidding from a P.C. connected with Internet.  MSTC/RBI, CAB, Pune 
is not responsible for making such arrangement. (Bids will not be recorded without 
Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn  (Version 3) 

1) Vendors will receive a system generated mail confirming their registration in their 

email which has been provided during filling the registration form. In case of any 

clarification, please contact RBI/MSTC, (before the scheduled time of the e-tender). 

Contact person (MSTC):  

HO Central Help Desk: (For vendors) 

Phone Number : 07969066600 

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending 
emails) 

WRO Helpdesk: 7651915418 

Availability 

Mr. Tanmoy Sarkar, Deputy Manager: 8349894664 – wroopn11@mstcindia.in 

https://www.mstcecommerce.com/eprocn
mailto:helpdeskho@mstcindia.in
mailto:wroopn11@mstcindia.in
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9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System 
settings etc. 

Contact person (RBI CAB, Pune): 

• Mrs Anjali Karyekar, AGM, Premises Section 

Mobile No: 9890945006 Email id: askaryekar@rbi.org.in 

• Sudhansu Vikram (Asst. Manager): 9041088108 (sudhansuv@rbi.org.in) 

• Pooja Pai (JE Civil): 7499116355 (poojapai@rbi.org.in)  
Vendors are required to register themselves online with 

www.mstcecommerce.com/eprocn   

Register as Vendor -- Filling up details and creating own user id and password Submit. 
For further details, go to Download Guide / Video / Registration Guide. 

B) System Requirement: 

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE 
available https://www.mstcecommerce.com/eprocn/ 

 

2. (A) Part I Techno-Commercial bid will be opened electronically on specified date and 
time as given in the NIT. 

(B) Part II Price bid will be opened electronically of only those bidder(s) whose Part I 
Techno-Commercial Bid is found to be Techno-Commercially acceptable by RBI, 
CAB, Pune. Such bidder(s) will be intimated date of opening of Part II Price bid, 
through valid email confirmed by them. 

Note: 

mailto:askaryekar@rbi.org.in
mailto:sudhansuv@rbi.org.in
mailto:poojapai@rbi.org.in
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn/
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The tenderers are advised to offer their best possible rates.  There would generally be 
no negotiations hence please submit your most competitive prices while submitting 
the price bid. However in case the lowest rate appears to be reasonable taking into 
account the prevailing market conditions, the order may be awarded to the lowest 
bidder and if the rate is still considered high, action as per prevailing 
instruction/guideline shall be taken. 

3. All entries in the e-Tender should be entered in online Technical & Commercial 
Formats without any ambiguity. 

4. Special Note towards Transaction fee:  

NOTE: The bidders should submit the transaction fee well in advance before the last 
date of submission of e-Tender as they will be activated for bid submission only after 
receipt of transaction fee by MSTC. 

Vendors are advised not to deposit cash in bank as it becomes difficult to ascertain 
the details of the remitter from such cash transactions. 

Contact Details:  

HO Central Help Desk: (For vendors) 

Phone Number : 07969066600 

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending 
emails) 

Availability 

Mr. Tanmoy Sarkar, Deputy Manager: 8349894664 – wroopn11@mstcindia.in 

WRO Helpdesk: 7651915418 

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System 
settings etc. 

Bidders may please note that the transaction fee should be deposited by debiting the 
account of the bidder only; transaction fee deposited from or by debiting any other 
partyʼs account will not be accepted. Transaction fee is non-refundable. 

In case of failure to make payment towards Transaction fee for any reason, the vendor, 
in term, will not have the access to online e-tender. 

5. Vendors are instructed to use Upload Documents link in My menu to upload 
documents in document library. Multiple documents can be uploaded. Once 
documents are uploaded in the library, vendors can attach documents through Attach 
Document link against the particular e-Tender. Please note that if the documents are 
not attached to any e-Tender, the same cannot be downloaded by RBI CAB, Pune 

mailto:helpdeskho@mstcindia.in
mailto:wroopn11@mstcindia.in
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and it will be deemed that the vendor has not submitted the documents. For further 
assistance please follow instructions of vendor guide. 

  6. All notices and correspondence to the bidder(s) shall be sent by email only during the 
process till finalization of e-Tender by RBI, CAB, Pune as well as by MSTC (e-
procurement service provider). Hence the bidders are required to ensure that their 
email address provided is valid and updated at the stage of registration of vendor with 
MSTC (i.e. Service Provider).  Bidders are also requested to ensure validity of their 
DSC (Digital Signature Certificate). 

7. (i)    Please note that there is no provision to take out the list of parties downloading 
the e-Tender document from the web site mentioned in NIT.  As such, bidders are 
requested to see the web site once again before the due date of e-Tender opening 
to ensure that they have not missed any corrigendum uploaded against the said 
e-Tender after downloading the e-Tender document. The responsibility of 
downloading the related corrigenda, if any, will be of the bidders only. 

(ii)   No separate intimation in respect of corrigendum to this NIT (if any) will be sent 
to tenderer (s) who have downloaded the documents from web site. Please see 
website www.mstcecommerce.com/eprocn of MSTC Ltd. 

8 E-tender cannot be accessed after the due date and time mentioned in NIT. 

9.      Bidding in e-tender  

a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and 
Transaction separately for the e-tender. Transaction fees if any are non-
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) 
will be refunded by RBI, CAB, Pune.  

b) The process involves Electronic Bidding for submission of Techno Commercial 
Bid as well as Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno 

Commercial Bids and Price Bid through internet in MSTC website 

www.mstcecommerce.com → e-procurement → Common Portal → Bid Floor 

Manager→ live event →Selection of the live event→ Transaction fee->Common 

terms->Attach Documents->Price Bid.  

Please Note: The vendor after successful remittance of the transaction fees and EMD 

details, will get the attach documents and common terms tab enabled in their login. 

Post successful completion of this step, the vendors will be allowed to save the lot 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/
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specific terms and submit their price bid against the lot through the portal or download 

and upload the excel file for submitting price bids, as the case may be. In case the 

attach documents and/or saving common terms step is unsuccessful, the tabs for 

saving lot specific terms and submitting price bid would be disabled. The status of 

whether the same is successful/pending would be displayed in the bid status button.  

c) The bidder should allow to run an application namely java applet by accepting 
the risk and clicking on run. This exercise has to be done twice immediately 
after reaching the bid floor. If this application is not run, then the bidder will not 
be able to save/submit his bid. (for details refer vendor guide & FAQ). 

d) First the vendor needs to fill up the Commercial specification if any and save it. 
Then the vendor should fill up the Techno-commercial bid. After filling the 
Techno-Commercial Bid, bidder should click ‘saveʼ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and 
the same has to filled up and then bidder should click on “save” to record their 
price bid. Then once both the Techno-Commercial bid & price bid has been 
saved, the bidder can click on the “Final Submission” button to register their 
bid 

NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the 
vendor wants to delete the bid after final submission and re submit the bid, then he/she 
should click delete bid and resubmit the same and again click final submission. 

e) In all cases, bidder should use their own ID and Password along with Digital 
Signature at the time of submission of their bid. 

f) During the entire e-tender process, the bidders will remain completely 
anonymous to one another and also to everybody else. 

g) The e-tender floor shall remain open from the pre-announced date & time and 
for as much duration as mentioned above.  

h) All electronic bids submitted during the e-tender process shall be legally 
binding on the bidder. Any bid will be considered as the valid bid offered by that 
bidder and acceptance of the same by the Buyer will form a binding contract 
between Buyer and the Bidder for execution of supply/work. Such successful 
tenderer shall be called hereafter SUPPLIER/CONTRACTOR. 

i) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  
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j) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof.  

k) No deviation of the terms and conditions of the e-Tender document is 
acceptable. Submission of bid in the e-tender floor by any bidder confirms his 
acceptance of terms & conditions for the e-Tender. 

l) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted 
should be in Indian Rupee as per UOM indicated in the e-tender floor/tender 
document.   

10. Any order resulting from this open e-tender shall be governed by the terms and 
conditions mentioned therein.  

11. No deviation to the technical and commercial terms & conditions are allowed. 

12. RBI, CAB, Pune has the right to cancel this e-tender or extend the due date of receipt 
of bid(s) without assigning any reason thereof. 

13 The online e-Tender should be submitted strictly as per the terms and conditions and 
procedures laid down in the website www.mstcecommerce.com/eprocn    

14. The bidders must upload all the documents required as per terms of NIT.  Any other 
document uploaded which is not required as per the terms of the NIT shall not be 
considered. 

15 The bid will be evaluated based on the filled-in technical & commercial formats. 

16. The documents uploaded by bidder(s) will be scrutinized.  In case any of the 
information furnished by the bidder is found to be false during scrutiny, EMD of 
defaulting bidder(s) will be forfeited.  Punitive action including suspension and banning 
of business can also be taken against defaulting bidders 

Important Note 

The rates are to be quoted Online. In the online price bid, due to number of words limitation of 1000 
characters, complete description could not be accommodated and description given thereof is brief. 
Before quoting rates online, all the contractors must read the complete details of each items given 
in the un-priced bill of quantities (BOQ) given in Part-I of the tender document. For execution and 
rate purpose, the details given in Unpriced Bill of Quantities in Part-I of the tender document will 
be implemented. 

 
Place 

 
Signature of bidder 

Date Phone/Mobile no. & e-mail 
 

https://www.mstcecommerce.com/eprocn
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Civil Works in the Indrayani & Godavari Hostels of CAB Campus 
 

 Page Nos 
 From To 
Part I- Techno Commercial Bid 1 9 
Section I : Form of Tender/Bid 12 14 
Section II : Scope of work 15 15 
Section III : General rules and Instruction to bidders 16 26 
Section IV : General Conditions of Contract (GCC) 27 85 
Section V : Special Conditions of Contract (SCC) 86 95 
Section VI : Technical Specifications   
 Dismantling and Demolition Work 96 105 
 List of Items with Basic Prices   
 List of Approved Materials   
Section VII : List of Schedules   

Schedule A   
Notes for Schedule of Quantities (SoQ) 106 106 

Schedule B   
Material Testing and Quality Assurance (QA) Plan 107 107 

Schedule C   
Safety Code 108 109 

Schedule D   
List of Documents to be maintained at site 110 110 

Schedule E   
General rules and instructions to the Bidders - Information 111 112 

Schedule F   
General Conditions of Contract – Information 113 116 

Schedule G   
Green Building Requirements 117 119 

Schedule H   
Important instruction for e-Tender 120 125 
Section VIII: List of Annexures to various sections and Schedule   
1 Prequalification/Eligibility criteria forms 127 137 
2 Draft Articles of agreement 138 146 
3 Proforma of Bank Guarantee for Earnest Money Deposit/Bid 

security 
147 149 

4 Proforma of Bank Guarantee for Performance Security Deposit 150 152 
5 Format for Power of attorney or authorized signatory 153 153 
6 Format for providing details for NEFT payment 154 155 
7 Proforma of undertaking for Indemnifying Employer against 

contract rules/regulations 
156 156 

8 Proforma of undertaking for Indemnifying Employer against 
Patent Rights 

157 157 

9 Format of Measurement Book 158 158 
10 Proformafor Undertaking / Declaration / Certificate by the Bidder 

regarding country Sharing land border with India 
159 160 

11 Grounds for debarment of firms from bidding: 161 161 
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12 Undertaking for declaration of debarment by public institution(s): 162 162 
Preamble to Scehdule of Quantity 163 164 
Part II Price Bid 165 167 
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Section-I 
 

Form of Tender-Bid 
To 
Shri V G Sekar 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Pune 
 

         Dear Sir, 
Having read and examined the Notice Inviting e-Tender, Specifications & designs,, 
Drawings, Schedule of Quantities, various schedules, General conditions of contract 
and, Special conditions of contract, General rules and instructions to bidders, clauses and 
all other contents in the tender document for the work specified in the memorandum 
hereinafter set out and having examined the site of the works and having acquired the 
requisite information relating thereto as affecting the tender, I/We hereby offer to execute 
the works specified in the said memorandum within the time specified in the said 
memorandum at the rates mentioned in the attached schedule of quantities and in 
accordance in all respects with the specifications & designs, drawings and instructions 
in writing referred to in General Conditions of Contract, the Articles of Agreement, Special 
Instructions, Schedule of Quantities and Special Conditions of Contract and with such 
materials as are provided for, by and in all other respects in accordance with such 
conditions so far as they may be applicable. 
                                                           Memorandum 

Description of work Civil Works in the Indrayani & Godavari 
Hostels of CAB Campus 

Estimated cost (₹) As specified in Schedule ‘E’ of the Tender 
part I 
(Techno-Commercial Bid) Rs. 16,48,430/- 

Time allowed for 
completion of the 
work 

As specified in Schedule ‘E’ of the Tender  

 
Earnest Money 
Deposit (₹) 

As specified in Schedule ‘E’ of the Tender 
part I 

(Techno-Commercial Bid) ₹33,000/-  
(Rs. Thirty Three Thousand only) 

Performance Bank 
Guarantee 

Bank Guarantee from any Scheduled Bank 

for an amount equal to 5% of the Contract 

Amount and valid till completion of the work 

Percentage, if any, 
to be deducted from 
each bill. (RMD) 

5% 
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1. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of the 
tender and not to    make any modification in its terms and conditions during the validity 
period or any other extended period as agreed mutually. 

 
2. A sum of  ₹33,000/- (Rs. Thirty-Three Thousand only) is hereby forwarded/uploaded 

in the form as specified in Schedule ‘E’ of the tender document as Earnest Money Deposit. 
If I/We, fail to furnish the prescribed performance bank guarantee within the prescribed 
period, I/We agree that the Reserve Bank of India or its successors, in office shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money deposit 
absolutely. Further, if I/We fail to commence work as specified, I/ We agree that Reserve 
Bank of India or its successors in office shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 
Performance Guarantee shall be a guarantee to execute all the works referred to in the 
tender document upon the terms and conditions contained therein. 

3. Further, I/We agree that in case of forfeiture of Earnest Money Deposit or Performance 
Bank Guarantee as aforesaid, I/We shall be debarred from participation in the re-
tendering process of the work. 

4. I/We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Reserve Bank of India, then I/We shall be debarred 
from tendering in Reserve Bank of India in future. Also, if such a violation comes to the 
notice of Reserve Bank of India before date of start of work, the Bank’s Engineer shall be 
free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

5. I/We hereby declare that I/We shall treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived there from to any person other than a person to 
whom I/We am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the Reserve Bank of India. 

 
6. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms 

and provisions of the said Conditions of Contract annexed hereto so far as they may 
be applicable or in default thereof to forfeit and pay to the Reserve Bank of India the 
amount mentioned in the said conditions. 

 
7. Our bankers are (Name and full address) 

 
(i)  

(ii)  

 
The names of partners of our firm are: 
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(i)  

(ii)  

 
Name of the partner of the firm authorized to 
sign 

 

OR  
Name of person having power of Attorney to 
sign the Contract (certified true copy of the 
Power of Attorney should be attached) 

 

 
Yours faithfully, 

 
 
 
 

Signature of the Bidder with seal 
 
Address: 
 
 
 
Contact Person:                           Cell No. 
Email: 

 
 

Signatures and addresses of witnesses 
 
 
 
 

 Signature Address 

(i) 
 
(ii) 
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Section II 
 

SCOPE OF WORK 
 

 Description of Work: Civil Works in the Indrayani & Godavari Hostels of CAB 
Campus 

 The scope of proposed work shall be as per the schedule of quantities & 

specifications given in this tender document. Some of the major items of works 

covered are listed below (in brief): 

 
A) Civil works: - Dismantling of existing tile flooring of the balconies of Indrayani & Godavari 

Hostels, Removing the existing paint finish on walls, Providing and applying water-proof 
putty, Providing and applying 100% Acrylic emulsion, water repellent & elastomeric 
(stretchable) external variety Paint to the walls, Distempering of ceiling with 1st quality 
acrylic distemper (ready mixed) having VOC content less than 50 gram/litre wooden, 
Providing & Fixing 10 mm thick acid and / or alkali resistant tiles to the flooring as well as 
skirting of the balconies etc.  

B)  It is not the intent to specify completely herein all details of design and construction of the 
works covered under this enquiry. Scope of work may also include such other related works 

as indicated in the drawings and /or schedule of quantities although they may not be 
specifically mentioned in the above paragraphs and all such incidental items of works not 
specified but reasonably implied and necessary for completion of the job as a whole, as 
directed by the Bank’s Engineer and as directed hereunder. All works shall confirm in all 
respects to high standards of engineering, design and workmanship and shall, fulfill the 
anticipated performance during the CONTRACTORʼs guarantee period in a manner 
acceptable to the Bank’s Engineer who shall have the power to reject any works or 
materials which in his judgment are not in full accordance with the specification 
requirements as directed hereunder. 

Various works covered in this specification shall include furnishing of all materials, labour, 
tools plants and equipment, transportation, fabrication, supervision and construction as per 
construction as shown herein and as directed by the Bank’s Engineer. 

 
I/We hereby declare that I/we have read and understood the above information. 
 
 

Place 
 
 

Signature of bidder 

Date  Phone/Mobile no. & e-mail 
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Section III 
General Rules and Instructions to the Bidders 

 

1. The Bidder who fulfil the following minimum pre-qualification criteria shall be eligible to participate 
in tendering process. 

 
PRE-QUALIFICATION CRITERIA (Not Applicable for Empanelled Vendor) 

 
A Composition 

of the 
firm/organizat
ion 

Details of Registration of the 
firm 
/organisation- whether Sole 
Proprietorship/   Partnership  
firm /Private Limited/ 
Limited or Co-operative 
Body etc. - Name of 
Registering  Authority,  
Date,  and Registration 
number, etc. The Bidder 
should have valid Goods 
and Service Tax registration 

Bidder should fill up information in 
Format 1 and Format 1A 
annexed hereto and submit along 
with the following supporting 
documents. 
(i)Copy of registration certificate. 
(ii)Copy  of  the  Articles  of  
Association/Power of      
Attorney/other    relevant 
document 
(iii) copy of Goods and Service 
Tax registration certificate 
(iv) Details of registration of 

labour along with EPF and ESI 
documents if any. 

B Duration of 
past 
Experience 

The bidder should have 
minimum 5 years of 
experience of executing similar 
work/s*. Bidder shall submit the 
documentary evidence in 
support of minimum 
experience of 5 years as on 
last date of previous month of 
the issue of the e-tender i.e. 
December 31, 2023. 
 

i) Bidder should fill up the 
information in Format 2 annexed 
hereto indicating client-wise 
names of similar work(s), 
awarded and actual cost(s), 
completion date stipulated in 
contract and actual dated   of   
completion   date, etc.   and 
should      submit      along      with     
the documentary evidence as 
proof of minimum 5 years of 
experience of completed similar 
work/s * viz. copies of detailed 
work order/s for qualifying works 
indicating date of award, contract 
amount, time given for completing 
the work, etc. and  the 
corresponding completion 
certificate(s) indicating actual 
date of completion and actual 
value of executed similar work/s 
issued by the client(s) for works 
executed for government /public 
sector companies and
 copies ofwork order, work 
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completion certificate along with 
Tax Deducted at
 Source (TDS) 
certificate(s) issued by the 
client(s) for works executed for 
private companies. 
ii) Bidder should also fill
 up the information 
about similar work/s* on- hand in 
the Format 2A annexed hereto 
and should submit along with 
supporting Documents, viz., 
Copies of work order/s with 
details of items of work, issued by 
the client(s) for the work/s in 
progress. 

 
(iii)The details along with 
documentary evidence of 
previous experience, if any, of 
carrying out works for the 
Reserve Bank of India at any 
centre, should also 
be given. 

C Minimum value 
of each 
completed 
similar work/s 
(qualifying) 
during specified 
period 

The bidder should have 
experience of successfully 
completed similar work/s * 
during last 5 years ending on 
on last date of previous month 
of the issue of the e-tender i.e. 
December 31, 2023. should 
be either of the following: 

 
i) Three completed similar 
works * each costing not less 
than the amount equal to  
₹6,59,372/-. 
or 

 
ii) Two completed similar 
works * each costing not less 
than the amount equal to  
₹8,24,215/-. 

 
or 
iii) One completed similar 
work * each costing not less 
than the amount equal to  
₹13,18,744/-. 

Bidder should fill up the 
informations in Format 3 annexed 
hereto and submit along with the 
following documents as proof of 
having successfully completed 
similar work/s *. 

(i) Copies of detailed work order/s 
for qualifying works indicating date 
of award, contract amount, time 
given for completing the work, etc. 
and the corresponding
 completion certificate(s) 
indicating actual date of completion 
and actual value of executed similar 
work/s issued by the client(s) for 
works executed for government 
/public sector companies and 
copies of work order, work 
completion certificate along with 
Tax Deducted at Source (TDS) 
certificate(s) issued by the client(s) 
for works executed for private 
companies. 

 
(ii) Client certificate/s for each of 
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the qualifying work as per the 
Format 3A annexed hereto. 

D Annual financial 
turnover 

Bidder should have had an 
annual financial turnover of 
amount equal to ₹16,48,430/- 
or more per year during the 
last 3 financial years, ending 
on March 31, 2023. 

Bidder should fill up the information 
in Format 4 annexed hereto and 
submit along with the following 
documents 

 
(i) Copies Audited financial 
statements/ accounts of the 
business of the bidder duly 
certified by a Chartered 
Accountant indicating the turnover 
for financial years referred in the 
format 4. 

 
(ii) Copies of the Income Tax 
Clearance Certificates / Income 
Tax Assessment orders duly 
certified by a Chartered Accountant 
as a proof creditworthiness 

E Solvency Should furnish solvency 
certificate issued by the 
bidder’s Banker specifically 
for the purpose of work for an 
amount equal to ₹16,48,430/- 

(i)Bidder should submit solvency 
certificate issued by their Banker. 

   (ii) Bidder should also submit 
Banker’s certificate as per Format 
5 annexed hereto from their 
Banker. 

 
(iii) Names and addresses of 
Bankers along with full details, like 
names, postal addresses, e-mail 
IDs, telephone (landline and 
mobile) nos., fax nos., etc. of the 
contact executives (i.e. the persons 
who can be contacted at the office of 
their bankers by the Bank, in case it 
is so needed) should be furnished. 

 

Note: 
 

(i) *Similar work shall mean ‘renovation/addition/alteration work which includes civil works 
related to painting and flooring. 
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(ii) Components of work executed other than those included in definition of similar work shall 
be deducted while calculating cost of similar work. Bidder shall submit abstract of cost of 
work in support of this. 

(iii) In respect similar work completion certificate(s), client certificate(s) issued by the private 
companies shall also accompany copy of Tax Deducted at Source (TDS) certificates. Bids 
received without the specified certificates shall be rejected and the Bank shall have the 
right to verify/ cause verification of authenticity of the said documents whenever felt 
necessary. 

 
(iv) Regarding client’s certificate for qualifying similar completed works carried out for 

Government/public sector companies, the certificate should be signed by the concerned 
Executive Engineer or an officer in a make or higher rank. For qualifying similar completed 
works carried out for private companies, shall accompany Tax Deducted at Source (TDS) 
certificates has to be submitted for proving the credentials/contract amount. 

 
(v) Bank reserve its right to obtain the performance reports from the clients for the qualifying 

work/s, Banker/s report of the Bidders directly, if so desired. The Bank on its own may 
also conduct inspection of their work eligible/qualifying works referred by the Bidder in 
their bid. 

 
(vi) It is clarified that the work executed by the applicant for their in-house or capital use will 

not be considered for the purpose of work experience of completion of similar works. 
 

(vii) All information called for in the annexed formats should be furnished against the 
relevant columns in the formats. If for any reason, information is furnished on a separate 
sheet, this fact should be mentioned against the relevant column. Even, if no information 
is to be provided in a column, a ‘nil’ or ‘no such case’ entry should be made in that 
column. If any particulars/query is not applicable in case of thebidder, it should be stated 
as ‘Not applicable’ Tender document shall contain all the enclosures mentioned and 
copies shall be self-attested. 

(viii) The bid submitted by a bidder who is found to be not satisfying the above prequalification 
criteria will be disqualified. Bids containing false and /or incomplete information are liable 
for rejection. 

 
2 Bids in Two bid system 

The tender in two parts (Part I comprising of duly filled tender part I, complete pre- 
qualifications criteria, EMD, technical bid/details, literature etc. and Part II comprising 
of duly filled-in tender part II) should be submitted online as e-Tender using digital 
signature not later than the date and time of submission of tender/bid on line (as 
specified in schedule ‘Eʼ). Tender inviting authority and Name of work, office are 
specified in schedule ‘Eʼ. No tender will be accepted after the specified date and time 
for submission of tender under any circumstances whatsoever. 

Bids shall be submitted online only and those received in physical form will not be 
entertained 

3 The intending bidders are advised to follow the important instructions of e-Tender  
specified in Schedule ‘Hʼ and must have valid class III digital signature to submit 
the bid. 



Page 20 of 167  

4 Documents Comprising Tender/ Bid 

Part I: (Techno-Commercial Bid) 
i) Form of Tender/Bid 

ii) e-tender transaction fee shall be paid as specified in schedule ‘Eʼ 

iii) Earnest Money Deposit (EMD)/Bid Security in approved format as specified in 
schedule E. 

iii) Power of Attorney (as per proforma annexed hereto) in favour of person signing the 
Bid 

iv) Duly filled-in and digitally signed tender document consisting of: 

 a) Entire Tender Document Section I to Section IX 
 b) All formats towards prequalification/eligibility criteria, etc. annexed hereto duly 

filled-in along with relevant documents 
Part II: (Price Bid) 

Schedule of Quantities, duly filled-in online. 

5 Clarifications and pre-bid meeting 
If the bidder shall have any doubt as to the meaning of any portion general rules and 
instructions to bidders, general conditions, or the special conditions or the scope of the work 
or the specifications and drawings or any other matter concerning the work, he shall in good 
time, before the scheduled date of Pre-bid meeting, put forth the particulars thereof and 
submit them to the RBI, in writing, addressed to the Tender Inviting Authority, specified in 
Schedule ‘Eʼ in order that such doubts may be clarified authoritatively during Pre-bid meeting 
and shall be conveyed to all the bidders in due course. Once a tender is submitted, the 
matter will be decided according to tender conditions in the absence of such authentic pre- 
Clarification. 

 In order to explain the scope of work, other details and to clarify any issues/ queries raised 
by the bidders, a Pre-bid meeting shall be arranged on the date, time and venue specified 
in Schedule ‘Eʼ. The bidders are advised to peruse the tender and visit the site and submit 
any matter requiring clarification to the RBI latest by 5:00 PM on the previous working day. 
In case the bidder wishes to include any condition while tendering for the work, he will have 
to submit the same before the pre-bid meeting to enable the RBI to examine/ consider the 
same. RBIʼs decision in the matter shall be conveyed to all the bidders after pre-bid meeting 
but before the scheduled date of submission of the tenders. All the bidders are advised to 
attend the Pre-bid meeting in their own interest. Any tender received with any deviation/ 
Condition is liable for rejection. 

6 Amendment to Tender document 
i) At any time prior to the deadline for the submission of tender/bids, RBI may, for any 

reason, whether at its own initiative or in response to a clarification or query raised by 
a prospective Bidder, modify any part of the tender document by an amendment and 
will be uploaded on website. 
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ii) The said amendment in the form of the addendum/ corrigendum will be made 
available on website of RBI to all the prospective bidders to whom the tender 
documents issued online and this communication will be in writing and same shall be 
binding on the bidders. The prospective bidders should promptly acknowledge receipt 
of the addendum/corrigendum by fax/courier/e-mail to RBI. The addendum (s), if 
any, issued will form part of the contract document. 

iii) In order to afford prospective Bidders reasonable time for preparing their Bids after 
taking into account such amendments, the RBI may, at its discretion, extend the 
deadline for submission of Bids. 

7 Item Rate Tender 

The Bidder should note that unless otherwise stated, the tender is strictly on item rates basis 
and his attention is drawn to the fact that rates for each and every item should be correct, 
workable and self-supporting. The quantities in the Schedule of Quantities approximately 
indicate the total extent of work, but may vary to any extent and may even be omitted thus 
altering the aggregate value of the Contract. Rates quoted shall remain firm for a variation 
of plus (+) or minus (-) 20% of the specified quantities of each item in the Schedule of 
Quantity. 

8 Preparation of bid and Cost of bidding 

i) The bidder must obtain for himself on his own responsibility and at his own expenses 
all the information which may be necessary for the purpose of making a tender and 
for entering into a contract and must examine the drawings and must inspect the site 
of the work and acquaint himself with all local conditions, means of access to the 
work, nature of the work and all matters pertaining thereto. 

ii) The Contractor shall be deemed to have carefully examined the work and site 
conditions including labour, the general and special conditions, the specifications, 
schedules and drawings and shall be deemed to have visited the site of work, to have 
fully informed himself regarding the local conditions and carried out his own 
investigations to arrive at the rates quoted in the tender. In this regard, he will be given 
necessary information available with the RBI but without any guarantee about its 
sufficiency and accuracy. 

9 Format to be used 

 The bidder must fill up and submit only the tender forms/formats issued (online) by the RBI, 
stating at what rate he is willing to undertake each item of the work. Tenders, which propose 
any alteration in the work specified in the said form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other conditions of any sort, including 
Conditional rebates, will be liable for rejection. 

10 Filling of Rates 

 i) Rates should be quoted for each item of work both in figures and words in columns 
specified in the Schedule of Quantity. Care shall be taken to avoid discrepancy in the 
rate given in figures and words. The amount for each item should be worked out and 
requisite totals should be given in the specified column. 

 ii) In the event, no rate has been quoted for any item(s), leaving space both in figure(s), 
word(s) and amount blank, the tender shall be considered incomplete and shall not 
be considered. 

 iii) No advice of any change in rate or conditions after the opening of the tender will be 
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entertained. 
11 Earnest Money Deposit (EMD)/ Bid security 
 i) The bidders are required to submit Earnest Money Deposit (EMD)/ Bid Security for 

an amount and in the manner as specified in Schedule ‘Eʼ. 
 ii) A tender, which is not accompanied by EMD, will not be considered. The Earnest 

Money will be refunded to the bidder if his tender is not accepted but without any 
interest. 

 iii) The Earnest Money Deposit paid by the successful bidder will be released after award 
of work on submission of Performance Bank Guarantee. No interest shall be paid on 
the said deposit. 

12 Signing of Bid, Power of Attorney 

 i) Each of the tender documents should be digitally signed as per instruction of e-tender 
specified in Schedule ‘Hʼ hereto by the person or persons submitting the tender in 
token of his/their acquainted himself/themselves with the General Rules and 
Instructions to bidders including prequalification criteria, General Conditions of 
Contract, Specifications, Special Conditions and other terms and conditions etc. as 
laid down. 

 ii) The tender submitted online on behalf of a firm must be digitally signed as per 
instructions of e-tender specified in Schedule ‘Hʼ, it must be digitally signed on his behalf 
by a person holding a power-of attorney authorizing him to do so, such power of attorney 
to be uploaded along with the tender, or it must be digitally signed by a partner who 
has the necessary authority on behalf of the firm to enter into the proposed contract 
and it must disclose that the firm is duly registered under the Indian Partnership Act, 
1952. Otherwise the tender may be rejected by RBI. 

 iii) Bidders shall submit online along with Part-I of the tender, a power of attorney, on 
a stamp paper of appropriate value and duly notarized, in favour of the person 
digitally signing the Bid documents authorizing him to sign the Bid documents, make 
corrections/ modifications thereto and interacting with Reserve Bank of India and 
act as the contact person. The proforma of the power of attorney shall be as annexed 
hereto. 

13 Modification / substitution / Withdrawal of Bids 

 i) No modification or substitution of the submitted Bid shall be allowed after the due date 
and time of submission of the tender. 

 ii) A Bidder may withdraw its submitted Bid, provided that written notice of the withdrawal 
is received by RBI before the last date for submission of Bids. In case a Bidder wants 
to resubmit his Bid, he shall submit within the due date a fresh Bid following all the 
applicable conditions. 

 iii) Only a single copy of the withdrawal notice shall be prepared and each page of the 
notice shall be signed and stamped by the authorized signatory. The notice shall be 
duly marked “WITHDRAWAL” 

14 Bid Due Date 

Bids should be submitted online as specified in instructions to e-Tender on or before the 
stipulated time and date as specified in Schedule ‘Eʼ. Reserve Bank of India may, in 
exceptional circumstances, and at its sole discretion, extend the Bid due date 

15 Late bids 
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No bid will be received after the due date/last date and time specified for submission of 
bids in schedule ‘Eʼ or after the extended Bid due date. If any. 

16 Opening of Bids 

Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical details, 
literature etc., called Part I of the tender, will be opened on e-Tender mode on the time and 
date, as specified in Schedule ‘Eʼ, at his office, by the tender inviting authority, as specified 
in Schedule ‘Eʼ or his authorized representative in the presence of authorized 
representatives of the bidders who choose to be present. 
Duly filled-in tender-Part II, of those bidders, who are found qualified after scrutiny of Part 
I of the tender documents and prequalification criteria, only will be opened on the time and 
date, as specified in Schedule ‘Eʼ, at his office, by the tender inviting authority, as specified 
in Schedule ‘Eʼ in presence of the authorized representatives of the qualified bidders. 

17 Bid Validity 

Tenders shall remain open to acceptance by the RBI for a period as specified in Schedule 
‘Eʼ from the date of opening of the Part-I of the tender which period may be extended by 
mutual agreement and the bidder shall not cancel or withdraw the tender during this period. 

18 Clarification & Evaluation of Bids 

RBI would subsequently examine and evaluate bids as below: 
 

i) Only those tenders, which meet the minimum prequalification criteria, if applicable, 
set out in this tender, shall be processed further. After verification of the 
correctness/legality and adequacy of the information and supporting documents 
furnished and considering firms financial standing, business integrity, record of timely 
completion of works, quality of work executed, etc. and Price Bids of only those Bidders 
who are technically qualified as per part I of tender shall be opened. 

 

ii) The price bids of unqualified bidders will not be opened and communication will be 
sent in this regard. 

 

iii) Rates quoted for each item shall be considered during verification/ scrutiny. 
 

iv) If the rates written in figures and in words do not tally, then the rates quoted by the 
contractor in words shall be taken as correct. 

 

v) Where the rates quoted by the contractor in figures and in words tally, but the amount 
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  is not worked out correctly, the rates quoted by the contractor will be taken as correct 
and the amount will be worked out accordingly. 

vi) To assist in the examination, evaluation and comparison of the bid, RBI may ask 
Bidders individually for clarifications. The request for clarification and the response 
shall be in writing. No change in the price or substance of the Bid shall be sought, 
offered or permitted except as required to during the evaluation of Bids in accordance 
with tender clauses. 

vii) In the case of any tender where unit rate of any item/items appears unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation, such a tender is liable to be disqualified and rejected. 

viii) In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more bidders is same, then such lowest bidders may be 
asked to submit a revised offer quoting percentage discount on their already quoted 
tendered amount which shall be applicable on all tender items except buy-back 
amount. The lowest tender shall be decided on the basis of revised offer. Further, if 
any such lowest bidder does not revise his bid on lower side, his original bid shall 
remain valid for further processing. 

 ix) If the revised tendered amount (worked out on the basis of quoted rate of individual 
items) of two or more bidders received in revised offer is again found to be equal, 
then the RBI shall decide future course of action which shall be final and binding on 
all the bidders. 

19 Acceptance of Tender and Award of Work 

On receipt of intimation from the RBI of the acceptance of his/their tender, the successful 
bidder shall be bound to implement the contract and within fourteen days from the date of 
issue of work order thereof, the successful bidder shall sign an agreement in accordance 
with the draft articles of agreement. Further, the written acceptance by the Reserve Bank of 
India of a tender will constitute a binding contract between the Reserve Bank of India and 
the person so tendering, whether such formal agreement is or is not executed subsequently. 

20 Performance Bank Guarantee 
The Contractor whose tender is accepted, will be required to furnish initial performance 
Bank guarantee of 5% (Five percent) of the contract amount within the period specified in 
Schedule ‘Fʼ. This guarantee shall be from any Scheduled Bank as per the approved 
proforma annexed hereto. 

21 
 
 
 

                       21 

 

Retention Money/ Security Deposit 
 

i) In addition to the Performance Bank Guarantee under para 20 above, as further 
security for the due fulfillment of the contract by the Contractor, 5% of the value of 
the work done will be deducted by the RBI from each payment to be made to the 
Contractor towards Retention Money. This total amount (Performance Bank 
Guarantee + Retention Money) will be termed as Security Deposit. Earnest Money 
Deposit (EMD) will be released after award of work and on submission of 
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iii) The security deposit of the successful bidder will be forfeited if he fails to comply 
with any of the conditions of the Contract. 

22 Taxes/ Duties/ Levies 
i) Goods and service tax (GST), purchase tax, turnover tax, Excise duty or any other 

tax applicable in respect of this contract shall be payable by the Contractor and RBI 
will not entertain any claim whatsoever in respect of the same 

23 Time for Completion of Work 
Time allowed for carrying out the work as mentioned in the Schedule ‘Eʼ shall be strictly 
observed by the Contractor and it shall be reckoned from the 10th day from the date of the 
Written work order. 

24 Work Program (Not Applicable) 
The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence and if the Contractor fails to complete the work within the specified period, he shall 
be liable to pay compensation as defined in the relevant clause of the General Conditions 
of Contract. The bidder shall, before commencing work, prepare a detailed work 
programme, as specified in the General Conditions of Contract, which shall be approved by 
the Bank’s Engineer. 

25 RBI\Employerʼs right to accept or reject any or all the bids 
Notwithstanding anything mentioned above, RBI reserves the right to accept or reject any 
Bid at any time prior to award of contract without thereby incurring any liability to the affected 
Bidder or Bidders. The RBI/Employer shall not assign any reason for rejection of any or all 
Bids. 

26 Integrity pact (Not applicable) 
 The bidders/ prospective vendors shall be required to enter in to an agreement with the 

Reserve Bank of India (RBI) called Integrity Pact (IP). The IP envisages an agreement 
between the RBI and the bidders/ prospective vendors as per the approved proforma, 
committing the persons/ officials of both sides not to resort to corrupt practices in any aspect/ 
stage of the contract. The IP shall be applicable from the stage of invitation of bids till the 
complete execution of the contract. The tenders of those bidders/ prospective vendors which 
do not contain the IP in the approved proforma shall be liable for rejection. 
Provided however, that the Integrity pact shall be applicable when specifically provided in 
Schedule ‘Eʼ. 

27 Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Central (Amendment) Rules, 2017                     (Not Applicable) 

Performance Bank Guarantee (PBG). RBI will release the Performance Bank 
Guarantee after completion of work and the remaining Security Deposit after 
rectification of the defects pointed out during the Defects Liability Period. The 
amounts retained by the RBI shall not bear any interest. 

 

ii) All compensation or other sums of money payable by the Contractor to the Employer 
under  the terms  of this Contract may be deducted from the security  deposit  if  
the amount  so  permits  and  the  Contractor  shall,  unless  such  deposit  has 
become  otherwise payable, within ten days after such deduction make good in 
cash the amount so deducted. 
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 EDUCATION CESS @ 1% from the bills raised by the contractor shall be deducted at 
source for all running works. Cess, so deducted shall be deposited with the concerned 
statutory authorities BOCW welfare board. 

 

I/We hereby declare that I/we have read and understood the above instructions. 
 
Place Signature & Seal of bidder 

Address 
   
 
Contact Person & Cell No. 

Date  

 
  



Page 27 of 167  

Section IV 
General Conditions of the Contract 

 
Definitions 1. The Contract means all the documents forming the tender and 

acceptance thereof together with any correspondence leading thereto 
and the formal agreement executed between the competent authority on 
behalf of the Employer and the Contractor, together with the documents 
referred to therein including the General Conditions, Special 
Conditions, General rules and instructions to bidders, the Technical 
specifications, designs, drawings, correspondences exchanged and 
instructions issued from time to time by the Bank’s Engineer. All these 
documents taken together, shall be deemed to form one contract 
and shall be complementary to one another. 

 2. In the contract, the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively assigned 
to them:- 

  i) The expression works or work shall, unless there be 
something either in the subject   or context repugnant  to  such 
renovation 
/construction be construed and taken to mean the works by 
or by virtue of the contract contracted to be executed whether 
temporary or permanent, and whether original, altered, 
substituted 
or additional, as defined in Schedule ‘Fʼ 

  ii) The Site shall mean the land/or other places on, into or 
through which work is to be executed under the contract 
including any building and erections thereon or any adjacent 
land, path or street through which work is to be executed 
under the contract or any adjacent land, path or street which 
may be allotted or used for the 
purpose of carrying out the contract, as defined in Schedule 
‘Fʼ. 

  iii) Employer shall mean The Reserve Bank of India (as 
mentioned in schedule ‘Fʼ) and shall include its assignees and 
successors 

  iv) RBI shall mean Reserve Bank of India, having its Central 
Office at Shahid Bhagat Singh Road, Pune – 400001 and 
having its Regional Offices at various places. 

  v) Tender document shall mean document named as such 
issued/uploaded by the Employer to the bidders for inviting 
Bids for the Project / work. 

  vi) Day shall mean Calendar day 
  vii) Working day shall mean The days when Employerʼs office is 

working i.e. Days excluding Public holidays, Saturdays and  
Sundays 

  viii) Month shall mean the calendar month. 
  ix) Year shall mean Calendar Year 
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  x) Bidder (s) shall mean all parties participating in the bidding 
process pursuant to and in accordance with the terms of the 
Tender document. 

  xi) The Contractor shall mean the individual, firm or 
company, 
whether incorporated or not, undertaking the works and shall 
include the legal personal representative of such individual or 
the 

   persons composing such firm or company, or the successors 
of such firm or company and the permitted assignees of such 
individual, firm or company. 

  xii) Sub-Contractor means the person or persons, firm or 
company engaged by the Contractor for executing any part or 
to whom any part thereof has been sub-let with the consent 
in writing of the 
Employer 

  xiii) The Bank’s Engineer means the Engineer Officer employed 
and paid by the Employer and acting under the orders of the 
Employer who shall supervise and be in-charge of the work. 

  xiv) The Authorized representatives of Bank’s Engineer 
(AGM(Tech)/Manager(Tech)/AM(Tech)) means the Engineer 
officers employed and paid by the Employer and acting under 
the orders of the Employer who shall supervise day to day 
execution of work under the direction and guidance of Bank’s 
Engineer. 

  xv) Contract Price or Contract Amount shall mean the total 
amount as calculated from quoted unit rates by the successful 
bidder and quantities mentioned in the Schedule of quantities 
(Price Bid) and as accepted by the Employer and indicated in 
the letter of award 
of work. 

  xvi) Contract Period shall mean the period specified in the 
tender 
document for execution of the contract/ completion of the 
work, including any authorized extended period by the 
Employer 

  xvii) Contract Agreement shall mean the agreement signed 
between the Contractor and the Employer for the execution 
of the Project. 

  xviii) Notice in writing or written notice shall mean a notice in 
written, typed or printed characters sent (unless delivered 
personally or otherwise proved to have been received) by 
registered post to the last known private or business address 
or registered office of the addressee and shall be deemed to 
have been received when in the ordinary course of post, it 
would have been delivered and/or sent. The communication 
delivered by any accepted electronic means shall also be 
deemed to be a written notice. 
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  xix) Act of Insolvency shall mean any act of insolvency as 
defined by the Presidency Towns Insolvency Act, or the 
Provincial Insolvency Act or any Act amending such original. 

  xx) Manufacturer refers to a person or firm who is the producer 
and furnisher of the material or designer and fabricator of 
equipment 

  xxi) Contractorʼs Works or Manufacturerʼs Works shall mean 
and include the land and other places which are used by the 
CONTRACTOR/FABRICATOR or SUB- 
CONTRACTOR/SUB-FABRICATOR for the manufacture of 
“Equipment” or performing the “Works”. 

  xxii) Market Rate shall be the rate as decided by the Bank’s 
Engineer on the basis of the cost of materials and labour at 
the site where the work is to be executed plus the percentage 
mentioned in Schedule ‘Fʼ to cover all overheads and profits. 

  xxiii) Net Rate/Price - If in arriving at the contract amount the 
Contractor shall have added to or deducted from the total of 
the items in the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in tender shall be the 
sum arrived at by adding or deducting from the actual figure 
appearing in the Tender as the price of that item a similar 
percentage or determining the percentage or proportion of 
the sum so added or deducted by the contractor the total 
amount of any Prime Cost items and provisional sums of 
money shall be deducted from the total amount of the tender. 
The expression “net rates” or “net prices” when used with 
reference to the contract or accounts shall 
be held to mean rates or prices so arrived at. 

Scope and 
performance 

3. Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract 
shall 
not be deemed to form part thereof or be taken into consideration in 
the interpretation or construction thereof or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the 
contract documents except Indian standard specifications and such 
other printed and published documents, together with all drawings as 
may be forming part of the tender papers. None of these documents shall 
be used for any purpose other than that of this contract. 

Works to be 
carried out 

6. The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and 
for and in the full and entire execution and completion of the works. The 
Contractor shall provide at his cost everything necessary for the proper 
execution of the works according to the intent and meaning of the 
drawings, Schedule of Quantities and Specification taken together, 
whether the same may or may not be particularly shown or described 
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therein provided that the same can reasonably be inferred there from 
and if the Contractor finds any discrepancy in the drawings or amongst 
the drawings, Schedule of Quantities and Specifications, he shall 
immediately and in writing refer same to the Bank’s Engineer who shall 
decide which is to be followed. The descriptions given in the Schedule 
of Quantities shall, unless otherwise stated, be held to include wastage 
on materials, carriage and cartage, carrying and return of empties, 
hoisting, setting, fitting and fixing in position and all other labour 
necessary in and for the full and entire execution and completion of the 
work as aforesaid in accordance with good practice and recognized 
principles. 
The Contractor shall carry out and complete the said work in every 
respect in accordance with this Contract and with the directions of and 
to the satisfaction of the Bank’s Engineer.  The  Bank’s Engineer may 
in his absolute discretion and from time to time issue further drawings 
and/or written instructions, detailed directions and explanations which 
are hereafter collectively referred to as “Employerʼs Instructions” in 
regard to: 

a) The variation or modification of the design, quality or quantity of 
works or the addition or omission or substitution of any work. 

b) Any discrepancy in the drawings or amongst the Schedule of 
Quantities and/or drawings and/or specification. 

c) The removal from the site of any material brought thereon by the 
Contractor not fulfilling the tender specifications and the 
substitution of any other material therefor. 

d) The removal and/or re-execution of any material/works 
executed by the Contractor but not fulfilling the tender 
specifications. 

e) The dismissal from the works of any persons employed by the 
contractor thereupon. 

f) The opening up for inspection of any work covered up. 
g) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 
The Contractor shall forthwith comply with and duly execute any work 
comprised in such Employerʼs instructions provided always that verbal 
instructions, directions and explanations given to the Contractor or his 
representatives upon the works by the Bank’s Engineer shall, if 
involving a variation, be confirmed in writing by the Contractor within 
seven days, and if the same is not approved/ disapproved by the 
Bank’s Engineer in writing within a further period of seven days, such 
shall be deemed to be Employerʼs Instructions within the scope of the 
Contract. 
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Sufficiency
 
of Tender 

7. The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the 
rates and prices quoted in the Schedule of Quantities, which rates and 
prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper 
completion and maintenance of the works. 

Discrepancies 
and 
Adjustment of 
Errors (order 
of preference) 

8. The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in 
preference to small scale drawing and figured dimensions in preference 
to scale and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the 
Specifications and/ or the Drawings, the following order of preference 
shall be observed:- 

 i) Description of Schedule of Quantities. 
 ii) Particular Specification and Special Condition, if any. 
 iii) Drawings. 
 iv) General Specifications. 
 v) Indian Standard Specifications of B.I.S 
8.2 If there are varying or conflicting provisions made in any one document 

forming part of the contract, the  Competent Authority as defined in  the 
  Schedule ‘Fʼ shall be the deciding authority with regard to the intention 

of the document and his decision shall be final and binding on the 
contractor. 

8.3 If there is a discrepancy between actual scaled drawing and written 
Dimension (or description) on a drawing, the latter shall be followed. 

8.4 The Schedule of Quantities, unless otherwise stated shall be deemed to 
have been prepared in accordance with standard method of 
measurement. Any error in description or in quantity in Schedule of 
Quantities or any omission of items therefrom shall not vitiate the Contract 
but shall be rectified and the value thereof, as ascertained under clause 
12 hereof shall be added to, or deducted from the Contract amount (as 
the case may be) provided that no rectification or errors, if any, shall be 
allowed in the contractorʼs Schedule of rates. The above discrepancies 
in Schedule of Quantities shall not release the Contractor from the 
execution of the whole or any part of the works comprised therein 
according to drawings and specifications or from any of his obligations 
under the contract. 

Signing
 
of Contract 

9. The successful tenderer/contractor, on acceptance of his tender by the 
Employer, shall, within 14 days from the stipulated date of start of the 
work, sign the contract consisting of:- 

  i) Articles of agreement on non-judicial stamp paper/s of 
appropriate values (The cost of the stamp paper/s shall be borne 
by the contractor. One Certified copy of the agreement will be 
handed over to the contractor by the Employer) 
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  ii) the notice inviting tender, all the documents including drawings, 
if any, forming the tender as issued at the time of invitation of 
tender and acceptance thereof together with any 
correspondence 
leading thereto. 

  No payment for the work done will be made unless contract is signed 
by the contractor. 
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CLAUSES OF CONTRACT 

 
 CLAUSE 1 
Performance 
Guarantee 

i) The contractor shall submit an irrevocable Performance Guarantee 
of 5% (Five percent) of the Contract amount in addition to other 
deposits mentioned elsewhere in the contract for his proper performance 
of the contract agreement, (not withstanding and/or without prejudice 
to any other provisions in the contract) within period specified in 
Schedule ‘Fʼ from the date of issue of letter of award.  This period can 
be further extended by the Bank’s Engineer up to a maximum period 
as specified in schedule ‘Fʼ on written request of the contractor stating 
the reason for delays in procuring the Performance Guarantee, to the 
satisfaction of the Bank’s Engineer. This guarantee shall be in the form 
of Demand Draft of any scheduled bank/Pay Order of any scheduled 
bank (in case guarantee amount is less than Rs.1,00,000/-) or Bank 
Guarantee issued by any Scheduled Bank in the approved pro-forma 
annexed hereto. 

 ii) The Performance Guarantee shall be initially valid up to the stipulated 
date of completion plus 30 days beyond that. In case the time for 
completion of work gets enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such extended time for 
completion of work. After recording of the completion certificate for the 
work by the Bank’s Engineer, the performance guarantee shall be 
returned to the contractor, without any interest. However, in case of 
contracts involving maintenance of building and services/any other 
work after construction of same building and services/other work, then 
50% of Performance Guarantee shall be retained as Security Deposit 
and the same shall be returned year wise proportionately as specifically 
provided in Special conditions of Contract. 

 iii) The Bank’s Engineer shall not make a claim under the performance 
guarantee except for amounts to which the Employer is entitled under 
the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 

  a) Failure by the contractor to extend the validity of the Performance 
Guarantee as described herein above, in which event the Bank’s 
Engineer may claim the full amount of the Performance 
Guarantee. 

  b) Failure by the contractor to pay the Employer any amount due, either 
as agreed by the contractor or determined under any of the 
Clauses/Conditions of the agreement, within 30 days of the service 
of notice to this effect by Bank’s Engineer. 
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 iv) In the event of the contract being determined or rescinded under 
provision of any of the Clause/Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Employer. 

 CLAUSE 1 A 
Recovery of 
Security 
Deposit 

i) The Contractor shall permit Employer at the time of making any payment 
to him for work done under the contract to deduct a sum at the rate of 5% 
of the gross amount of each running account and final bill till the sum 
deducted will amount to security deposit of 5% of the Contract price of 
the work. Such deductions will be made and held by the Employer by 
way of Security Deposit till the successful completion of Defect Liability 
Period. 

 ii) All compensations or the other sums of money payable by the 
contractor under the terms of this contract may be deducted from his 
security deposit or from any sums which may be due to or may become 
due to the contractor by Employer on any account whatsoever and in the 
event of his Security Deposit being reduced by reason of any such 
deductions, the contractor shall within 10 days make good in cash any 
sum or sums which may have been deducted from his security deposit 
or any part thereof. The security deposit shall be collected from the 
running bills and the final bill of the contractor at the rates mentioned 
above. 

 iii) The security deposit as deducted subject to the condition that amount 
of such Bank guarantee is equal to security deposit amount which shall 
be initially valid till end of defect liability period (DLP) + 60 days. 
Provided further that the validity of bank guarantee including the one 
given against the earnest money shall be in conformity with provisions 
contained in clause 17 which shall be extended from time to time 
depending upon extension of contract granted under provisions of 
clause 2 and clause 5. 

 iv) In case of contracts involving maintenance of building and services/any 
other work after construction of same building and services/other work, 
then 50% of Performance Guarantee shall be retained as Security 
Deposit and the same shall be returned year wise proportionately as 
specifically provided in Special conditions of Contract. 

 CLAUSE 2 
Compensation 
for Delay 

 If the contractor fails to maintain the required progress in terms of clause 
5 or to complete the work and clear the site on or before the contract or 
extended date of completion, he shall, without prejudice to any other 
right or remedy available under the law to the Employer on account of 
such breach, pay as agreed compensation the amount calculated at the 
rates stipulated below as per the authority specified in schedule ‘Fʼ 
(whose decision in writing shall be final and binding) may decide on the 
amount of contract price of the work for every completed day (as 
applicable) that the progress remains below that specified in Clause 5 or 



Page 35 of 167  

that the work remains incomplete. 

  This will also apply to items or group of items for which a separate period 
of completion has been specified 

i) Compensation at the rate as specified in schedule ‘Fʼ per week of delay 
for delay of work to be computed on per day basis, Provided always that 
the total amount of compensation for delay to be paid under this Condition 
shall not exceed 10% of the Contract Price of work or of the Contract price 
of the item or group of items of work for which a separate period of 
completion is originally given. 

 ii) The amount of compensation may be adjusted or set-off against any 
sum payable to the Contractor under this or any other contract with the 
Employer. In case, the contractor does not achieve a particular 
milestone mentioned in Schedule ‘Fʼ, or the re-scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall 
be withheld, to be adjusted against the compensation levied at the final 
grant of Extension of Time. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount shall be 
released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 

 CLAUSE 3 

When Contract 
can be 
Determined 

 Subject to other provisions contained in this clause, the Bank’s 
Engineer may, without prejudice to his any other rights or remedy 
against the contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, 
by notice in writing absolutely determine the contract in any of the 
following cases: 

i) If the contractor has abandoned the contract 
ii) If the contractor having been given by the Bank’s Engineer a notice in 

writing to rectify, pull down, reconstruct or replace any defective work or 
that the work is being performed in an inefficient or otherwise improper or 
un-workman like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter or has failed to remove 
the materials from the site within seven days of the written instructions of 
the Bank’s Engineer that the same were condemned and rejected by 
him under these conditions. 



Page 36 of 167  

 iii) If the contractor has failed to commence the work or, without any lawful 
excuse under these conditions suspended the progress of the work for 
fourteen days after receiving notice from the Bank’s Engineer to proceed or has 
failed to proceed with the work with due diligence so that in the opinion 
of the Bank’s Engineer (which shall be final and binding) he will be 
unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from the Bank’s 
Engineer. 

iv) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Bank’s 
Engineer. 

v) If the contractor persistently neglects or fails to carry out his obligations 
  under the contract and/ or commits default in complying with all or any of 

the terms and conditions of the contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given 
to him in that behalf by the Bank’s Engineer. 

vi) If the contractor shall offer or give or agree to give to any person in 
Employerʼs service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other contract for Employer 
 

vii) If the contractor shall enter into a contract with Employer in connection 
with which commission has been paid or agreed to be paid by him or to 
his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have been previously disclosed in writing to 
the Bank’s Engineer. 

viii) If the contractor had secured the contract with Employer as a result of 
wrong tendering or other non-bonafide methods of competitive 
tendering or commits breach of Integrity Agreement. 

ix) If the contractor being an individual, or if a firm, any partner thereof 
commits an “Act of Insolvency” or shall at any time be adjudged insolvent or 
have a receiving order or order for administration of his estate made 
against him or shall suffer execution or other process of court attaching 
property to be issued against the contractor or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of 
his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors 
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and shall be unable within seven days after notice to him requiring him 
to do so, to show to the reasonable satisfaction to the Bank’s Engineer 
that he is able to carry out and fulfill the contract and to give 
security therefore, if so required by the Bank’s Engineer. 

x) If the contractor being a company shall pass an effective resolution for 
winding up voluntarily or shall have an order for compulsory winding up 
made against it or shall subject to the supervision of court and the 
official Assignee or the liquidator in such acts of insolvency or winding 
up, as the case may be, or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle 
the court or the creditor to appoint a receiver or a manager or which 
entitle the court to make a winding up order. 

xi) If the contractor shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors or the contractor or shall 
charge or encumber this contract or any payments due or which may 
become due to the contractor hereunder 

xii) If the contractor shall suffer an execution being levied on his goods and 
allow it to be continued for a period of 21 days. 

xiii) If the contractor assigns, transfers, sublets (engagement of labour on 
a piece-work basis or of labour with materials not to be incorporated in 
the work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer, sublet or otherwise parts with the entire works 
or any portion thereof without the prior written approval of the Bank’s 
Engineer. 

When the contractor has made himself liable for action under any of the 
cases aforesaid, the Bank’s Engineer on behalf of the Employer shall 
have powers: 

 a) To determine the contract, notwithstanding any previous waiver, 
after giving seven daysʼ notice in writing to the Contractor, as 
aforesaid (of which termination notice in writing to the contractor 
under the hand of the Bank’s Engineer shall be conclusive 
evidence). Upon such determination, the Security Deposit already 
recovered and Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the 
Employer. 
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b) After giving notice to the contractor measure up the work of the 

contractor and to take such whole, or the balance or part thereof, 
as shall be un-executed out of his hands. The action will be without 
thereby affecting the powers of the Bank’s Engineer or the 
obligations and liabilities of the Contractor, the whole of which 
shall continue in force as fully as if the Contract had not been so 
determined, and as if the work subsequently executed had been 
executed by or on behalf of the Contractor. And further, the 
Employer by his agents or servants may enter upon and take 
possession of the works and all plants, tools, scaffoldings, sheds, 
machinery steam and other power utensils and materials lying 
upon the premises or the adjoining lands or roads, and use the 
same as his own property or may employ the same by means of 
his own servants and workmen in carrying on and completing the 
works or by employing any other Contractor or other person or 
persons to complete the works, and the Contractor shall not in 
any way interrupt or do any act, matter or thing to prevent or 
hinder such other Contractor or other person or persons 
employed for completing and finishing or using the materials and 
plant for the works. When the works shall be completed or as 
soon thereafter as convenient the Bank’s Engineer shall give a 
notice in writing to the Contractor to remove his surplus materials 
and plant, and should the Contractor fail to do so within a period 
of fourteen days after receipt thereof by him, the Employer may 
sell the same by public auction, and give credit to the Contractor 
for the net amount realized. The Employer shall 
thereafter ascertain and certify in writing under his hand what (if 
anything) shall be due or payable to or by the Employer and 
expense or loss which the Employer shall have been put to in 
procuring the works to be completed and the amount, if any, 
owing to the Contractor and the amount which shall be so 
certified shall thereupon be paid by the Employer to the 
Contractor or by the Contractor to the Employer, as the case may 
be, and the Certificate of the Bank’s Engineer shall be final and 
conclusive between the parties. The contractor, whose contract 
is determined as above, shall not be allowed to participate in the 
tendering process for the balance work, if resorted to by the 
Employer. 

 In the event of above courses being adopted by the Bank’s Engineer, the 
contractor shall have no claim to compensation for any loss sustained 
by him by reasons of his having purchased or procured any materials or 
entered into any engagements or made any advances on account or with 
a view to the execution of the work or the performance of the contract. 
And in case action is taken under any of the provision aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any 
work thereof or actually performed under this contract unless and until the 
Bank’s Engineer has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only 
be entitled to be paid the value so certified. 
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 CLAUSE 3A 
 a) In case, the work cannot be started due to reasons not within the control 

of the contractor within 1/8th of the stipulated time for completion of work 
or one month whichever is higher, either party may close the contract. 

b) If the payment of the amount payable by the Employer under Certificate 
of the Bank’s Engineer shall be in arrears and unpaid for thirty days 
after notice in writing requiring payment of the amount as aforesaid shall 
have been given by the Contractor to the Employer, or if the Employer 
interferes with or obstructs the issue of any such Certificate, or if the 
Employer shall repudiate the Contract, or if the works be stopped for 
three months under the order of the Bank’s Engineer or the Employer 
or by any injunction or other order of any court of Law, then and in any 
of the cases the Contractor shall be at liberty to determine the Contract 
by notice in writing to the Employer, through the Bank’s Engineer and 
he shall be entitled to recover from the Employer, payment for all works 
executed and for any loss he may sustain upon any plant or materials 
supplied or purchased or prepared for the purpose of the Contract. In 
arriving at the amount of such payment, the net rates contained in the 
Contractorʼs original tender shall be followed or where the same may not 
apply, valuation shall be made in accordance with Clause hereof. 

c) In case contractor wants to close the contract, he shall give notice to the 
Employer stating the failure on the part of Employer. In such eventuality, the 
Performance  Guarantee  of  the  contractor  shall  be  refunded within 
following time limits : 

i) If the Contract price of work is up to  ₹50 Lakh : 15 days. 
ii) If the Contract price of work exceeds ₹50 Lakh:  30 days. 
d) If Performance Guarantee is not released within prescribed time limit, 

then a simple interest @ 0.25% per month shall be payable on 
Performance Guarantee amount to the contractor from the date of 
expiry of prescribed time limit. A compensation for such eventuality, on 
account of damages etc. shall be payable @ 0.25% of Contract price 
subject to maximum limit of ₹ 10 lakh. 

 CLAUSE 3B 
Termination of 
Contract in case 
of death of 
Contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor, being an individual, dies, the Employer shall have the option of 
terminating the contract without any liability for such termination and 
compensation to the contractor. 

 CLAUSE 4 
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Contractor 
liable to pay 
Compensation 
even if action 
not taken 
under Clause 3 

 In any case in which any of the powers conferred upon the Bank’s 
Engineer by Clause-3 thereof, shall have become exercisable and the 
same are not exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default 
by the contractor and the liability of the contractor for compensation shall 
remain unaffected. In the event of the Bank’s Engineer putting in force all 
or any of the powers vested in him under the preceding clause he may, if 
he so desires after giving a notice in writing to the contractor, take 
possession of (at the sole discretion of the Bank’s Engineer which shall 
be final and binding on the contractor) or use as on hire (the amount of the 
hire money being also in the final determination of the Bank’s Engineer) 
all or any tools, plant, materials and stores, in or upon the works, or the 
site thereof belonging to the contractor, or procured by the contractor 
and intended to be used for the execution of the work/or any part 
thereof, paying or allowing for the same in account at the contract rates, 
or, in the case of these not being applicable, at current market rates to 
be certified by the Bank’s Engineer, whose certificate thereof shall be 
final, and binding on the contractor, clerk of the works, foreman or other 
authorized agent to remove such tools, plant, materials, or stores from 
the premises (within a time to be specified in such notice) in the event 
of the contractor failing to comply with any such requisition, the Bank’s 
Engineer may remove them at the contractorʼs expense or sell them by 
auction or private sale on account of the contractor and his risk in all 
respects and the certificate of the Bank’s Engineer as to the expenses 
of any such removal and the amount of the proceeds and expenses of 
any such sale shall be final and conclusive against the 
contractor. 

 CLAUSE 5 
Time and 
Extension for 
Delay 

 The time allowed for execution of the Works as specified in the Schedule 
‘Fʼ or the extended time in accordance with these conditions shall be the 
essence of the Contract. The execution of the works shall commence 
from such time period as mentioned in schedule ‘Fʼ or from the date of 
handing over of the site whichever is later. If the Contractor commits 
default in commencing the execution of the work as aforesaid, 
Employer shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the performance guarantee absolutely. 
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5.1 As soon as possible after the award of work but in any case, before 14 
days from the date of award of work, the Contractor shall submit a Time 
and Progress Chart for each mile stone and get it approved by the 
Bank’s Engineer. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Bank’s Engineer 
and the Contractor within the limitations of time imposed in the Contract 
documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed 
for any work, exceeds one month (same for special jobs for which a 
separate programme has been agreed upon) complete the work as per 
mile stones given in Schedule ‘Fʼ. 

 
PROGRAMME CHART (Not Applicable) 

i) The Contractor shall prepare a detailed work programme for the execution 
of work, showing clearly all activities from the start of work to completion, 
with details of manpower, equipment and machinery required for the 
fulfillment of the programme within the stipulated period or earlier and 
submit the same for approval to the Bank’s Engineer within fourteen 
days of award of the contract. 

ii) The programme should include the following: 
 a) Descriptive note explaining sequence of the various activities. 
 b) Network (PERT / CPM / BAR CHART). 
 c) Programme for procurement of materials by the contractor. 
 d) Programme for deployment of man power by the contractor. 
iii) If at any time, it appears to the Bank’s Engineer that the actual progress 

of work does not conform to the approved programme referred above or 
after rescheduling of milestones, on his instructions, the contractor shall 
produce a revised programme within 7 (seven) days, showing the 
modifications to the approved programme to ensure timely completion 
of the work. The modified schedule of programme shall be approved by the 
Bank’s Engineer. 

iv) The submission for   approval by the Bank’s Engineer   of   such 
programme or such particulars shall not relieve the contractor of any 
of the duties or responsibilities under the contract. This is without 
prejudice to the right of Bank’s Engineer to take action against the 
contractor as per terms and conditions of the agreement 

 

v) The contractor shall submit the progress report for works with reference 
to base line programme referred above for the work done during previous 
month to the Bank’s Engineer on or before 
5th day of each month. 
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5.2) If the work(s) be delayed by:- 
i) force majeure, or 
ii) abnormally bad weather, or 
iii) serious loss or damage by fire, or 
iv) civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 
v) delay on the part of other contractors or tradesmen engaged by Bank’s 

Engineer in executing work not forming part of the Contract, 
or 

vi) non-availability of stores, which are the responsibility of Employer to 
supply or 

vii) non-availability or break down of tools and Plant to be supplied or supplied 
by Employer or 

viii) any other cause which, in the absolute discretion of the Bank’s 
Engineer is beyond the Contractorʼs control. 

 then upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the authority as indicated 
in Schedule ‘Fʼ but shall nevertheless use constantly his best endeavours 
to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Bank’s Engineer to 
proceed with the works. 

5.3) Request for rescheduling of Mile stones and extension of time, to be 
eligible for consideration with reasons, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing 
delay to the authority as indicated in Schedule ‘Fʼ. The Contractor may 
also, if practicable, indicate in such a request the period for which 
extension is desired. 

5.4) In such case the authority as indicated in Schedule ‘Fʼ may give a fair 
and reasonable extension of time and reschedule the mile stones for 
completion of work. Such extension or rescheduling of the milestones 
shall be communicated to the Contractor by the authority as indicated in 
Schedule ‘Fʼ in writing, within 3 months or 4 weeks of the date of receipt 
of such request respectively. Non application by the contractor for 
extension of time/ rescheduling of the milestones shall not be a bar for 
giving a fair and reasonable extension of time by  the  authority as 
indicated in Schedule ‘Fʼ and this shall be binding on the contractor. After 
giving a fair and reasonable extension of time, the authority shall advise 
the contractor to reschedule the milestones and submit for approval. 

 CLAUSE 6 
Measurements 
of Work Done 

i) Bank’s Engineer shall, except as otherwise provided, ascertain   and  
determine  by measurement, the value in accordance with the contract 
of work done. 
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ii) All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is 
obtained of all works performed under the contract. 

iii) All measurements and levels shall be taken jointly by the Bank’s Engineer 
or his authorized representative and by the contractor or his authorized 
representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Bank’s Engineer and 
the contractor or their representatives in token of their acceptance. If 
the contractor objects to any of the measurements recorded, a note 
shall be made to that effect with reason and signed by 
both the parties. 

iv) If for any reason, the contractor or his authorized representative is not 
available and the work of recording measurements is suspended by the 
Bank’s Engineer or his representative, the Bank’s Engineer and the 
Employer shall not entertain any claim from contractor for any loss or 
damages on this account. If the contractor or his authorized 
representative does not remain present at the time of such 
measurements after the contractor or his authorized representative has 
been given a notice in writing three (3) days in advance or fails to countersign 
or to record objection within a week from the date of the measurement, 
then such measurements recorded in his absence by the Bank’s 
Engineer or his representative shall be deemed to be accepted by the 
Contractor. 

v) The contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for measurements 
and recording levels. 

vi) Except where any general or detailed description of the work expressly 
shows to the contrary, measurements shall be taken in accordance with 
the procedure set forth in the specifications notwithstanding any provision 
in the relevant Standard Method of measurement or any general or local 
custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards (IS 
1200) or any other relevant code of practice and if for any item no 
such standard is available, then a mutually agreed method shall be 
followed. 

vii) The contractor shall give, not less than seven daysʼ notice to the Bank’s 
Engineer or his authorized representative in charge of the work, before 
covering up or otherwise placing beyond the reach of 
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  measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of measurement and shall not cover up and 
place beyond reach of measurement any work without consent in writing 
of the Bank’s Engineer or his authorized representative in charge of the 
work who shall within the aforesaid period of seven days inspect the 
work, and if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the Bank’s 
Engineerʼs consent being obtained in writing, the same shall be 
uncovered at the Contractorʼs expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which 
the same was executed. 

viii) Bank’s Engineer or his authorized representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all 
provisions stipulated herein above shall be applicable to such checking 
of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of any 
item of work in the measurement book and/or its payment in the interim, 
on account or final bill shall not be considered as conclusive evidence 
as to the sufficiency of any work or material to which it relates nor shall it 
relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability 
period. 

 CLAUSE 6A 

Computerized 
Measurement 
Book 

i) Bank’s Engineer shall, except as otherwise provided, ascertain 
and determine by measurement the value of work done in accordance 
with the contract. 

ii) All measurements of all items having financial value shall be entered by 
the contractor and compiled in the shape of the Computerized 
Measurement Book having pages of A-4 size as per the proforma of 
Measurement Book annexed hereto, so that a complete record is 
obtained of all the items of works performed under the contract. 

iii) All such measurements and levels recorded by the contractor or his 
authorized representative from time to time, during the progress of the 
work, shall be got checked by the contractor from the Bank’s Engineer 
or his authorized representative as per interval or program fixed in 
consultation with Bank’s Engineer or his authorized representative. After 
the necessary corrections made by the Bank’s Engineer or his 
authorized representative the measurement sheets shall be returned to 
the contractor for incorporating the corrections and for re-submission  
to the Bank’s Engineer for the dated signatures by the Engineer- in- 
Charge and/or his authorized representative and the contractor or their 
representatives in token of their acceptance. 

iv) Whenever bill is due for payment, the contractor would initially submit 
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  draft computerized measurement sheets and these measurements 
would be got checked/test checked from the Bank’s Engineer and/or his 
authorized representative. The contractor will, thereafter, incorporate 
such changes as may be done during these checks/test checks in his 
draft computerized measurements, and submit to the Employer a 
computerized measurement book, duly bound, and with its pages 
machine numbered. The Bank’s Engineer and/or his authorized 
representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks. 

v) The final, fair, computerized measurement book given by the contractor, 
duly bound, with its pages machine numbered, should be 100% correct, 
and no cutting or over-writing in the measurements would thereafter be 
allowed. If at all any error is noticed, the contractor shall have to submit 
a fresh computerized MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the Employer. 
Thereafter, the MB shall be taken in the Office records, and allotted a 
number as per the Register of Computerized MBs. This should be done 
before the corresponding bill is submitted to the Office for payment. The 
contractor shall submit two spare copies of such computerized MBʼs for 
the purpose of reference and record by the concerned officers of the 
Employer. 

vi) The contractor shall also submit to the Employer separately his 
computerized Abstract of Cost as perform at annexed hereto and the bill 
based on these measurements, duly bound, and its pageʼs machine 
numbered along with two spare copies of the bill. Thereafter, this bill will 
be processed by the Employer and allotted a number as per the 
computerized record in the same way as done for the measurement book 
meant for measurements. 

vii) The contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for checking of 
measurements/levels by the Bank’s Engineer or his representative. 

viii) Except where any general or detailed description of the work expressly 
shows to the contrary, measurements shall be taken in accordance with 
the procedure set forth in the specifications notwithstanding any provision 
in the relevant Standard Method of measurement or any general or local 
custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards or 
any other relevant code of practice and if for any item no such 
standard is available then a mutually agreed method shall be followed. 
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ix) The contractor shall give not less than seven daysʼ notice to the Bank’s 
Engineer or his authorized representative in charge of the work before 
covering up or otherwise placing beyond the reach of checking and/or 
test checking the measurement of any work in order that the same may 
be checked and/or test checked and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of 
checking and/or test checking measurement and shall not cover up and 
place beyond reach of measurement any work without consent in 
writing of the Bank’s Engineer or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect 
the work, and if any work shall be covered up or placed beyond the 
reach of checking and/or test checking measurements without such 
notice having been given or the Bank’s Engineerʼs consent being 
obtained in writing the same shall be uncovered at the Contractorʼs 
expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed. 

x) Bank’s Engineer or his authorized representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded by contractor and all provisions stipulated 
herein above shall be applicable to such checking of measurements or 
levels. 

xi) It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its 
payment in the interim, on account of final bill shall not be considered 
as conclusive evidence as to the sufficiency of any work or material   to 
which it relates nor shall it relieve the contractor from liabilities from any 
over measurement or defects noticed till completion of the defects 
liability period. 

 CLAUSE 7 
Payment on 
Interim 
Certificate to 
be Regarded 
as Advances 

i) No payment shall be made for work, estimated to cost ₹One Lakh or less 
till after the whole of the work shall have been completed and certificate 
of completion given. For works estimated to cost over Rs. One Lakh, the 
interim or running account bills shall be submitted by the contractor for 
the work executed on the basis of such recorded measurements on the 
format of the Employer as provided in the proforma annexed hereto. The 
contractor shall not be entitled to be paid any such interim payment if 
the gross work done together with net payment/ adjustment of 
advances for material collected, if any, since the last such payment is 
less than the amount specified in Schedule ‘Fʼ, in which case the interim 
bill shall be prepared only after the requisite progress is achieved. Bank’s 
Engineer shall arrange to have the bill verified by taking or causing to 
be taken, where necessary, the requisite measurements of the work. In 
the event of the failure of the contractor to submit the bills, Bank’s 
Engineer shall prepare or cause to be prepared such bills in which 
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event no claims whatsoever due to delays on payment including that of 
interest shall be payable to the contractor. Payment on account of 
amount admissible shall be made by the Bank’s Engineer certifying the 
sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Bank’s Engineer. 
The Contractor shall be paid by the Employer from time to time, by  
installments under Interim Certificates to be issued by the Bank’s 
Engineer to the Contractor on account of the works executed as 
aforesaid in accordance with this contract, subject, however, to a 
retention of the percentage of such value named in the schedule ‘Fʼ as 
“Retention percentage for Interim Certificates” until the total amount 
retained shall reach the sum named in the schedule ‘Fʼ as “Total 
Retention Money”. The Bank’s Engineer may in his discretion include 
in the Interim Certificate such amount as he may consider proper on 
account of materials delivered upon the site by the Contractor for use in 
the works. And when the works have been virtually completed and the 
Bank’s Engineer shall have certified in writing that they have been 
completed, the Contractor shall be paid by the Employer in accordance 
with the Certificate, the sum of money named in the schedule as 
“Installment after Virtual Completion” being a part of the said Total 
Retention Money. The Contractor shall be entitled to the payment of the 
Final Balance in accordance with the final certificate to be issued in 
writing by the Bank’s Engineer at the expiry of the period referred to as 
“the Defects Liability Period” in clause 17 or as soon as after the 
expiration of such period as the works shall have been finally completed 
and all defects made good according to the true intent and meaning 
hereof whichever shall last happen, provided always that the issue by 
the Bank’s Engineer of any Certificate during the progress of the works 
or at or after their completion shall not relieve the Contractor from his 
liability under this contract nor relieve the Contractor of his liability in 
case of fraud, dishonesty or fraudulent concealment relating to the 
works or materials or to any matter dealt with in the certificate, and in 
case of all defect and insufficiencies in the works or materials which a 
reasonable examination would not have disclosed. No certificate of the 
Bank’s Engineer shall of itself be conclusive evidence that any works or 
materials to which it relates are in accordance with the Contract neither 
will the Contractor have a claim for any amounts which the Bank’s 
Engineer might have certified in any interim bill and paid by the 
Employer and which might subsequently be discovered as not payable 
and in this respect the Employerʼs decision shall be final and 

binding 
 

 

a) 75% of the amount payable to the Contractor on the RA bills will be 
released as ad-hoc payment within 7 working days from the date of 
certification by the Bank’s Engineer, pending test checking of work 
and verification of detailed arithmetical accuracy by Employer. 
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b) The Employer shall have power to withhold any certificate if the works 
or any parts thereof are not being carried out to his satisfaction. 

c) No payment shall be made to the Contractor if the Contractor fails to 
insure the works and keep them insured till the issue of the Completion 
Certificate. 

d) The amount admissible shall be paid within the specified period of 
honouring certificates in the schedule ‘Fʼ after the day of presentation of 

  the bill by the Contractor to the Bank’s Engineer together with the 
account of the dismantled materials, if any and all required details/ 
documents. In case of delay in payment of Running A c c o u n t  bills after 
45 days of submission of bill by the contractor, provided the bill 
submitted by the contractor found to be in order, a simple interest @ 3% 
per annum shall be paid to the contractor from the date of expiry  of 
prescribed time limit. 

ii) All such interim payments shall be regarded as payment by way of 
advances against final payment only and shall not preclude the requiring 
of bad, unsound and imperfect or unskilled work to be rejected, removed, 
taken away and reconstructed or re-erected. Any certificate given by 
the Bank’s Engineer relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any 
subsequent such certificate(s) or by the final certificate and shall not by 
itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the contract and specifications. Any such 
interim payment, or any part thereof shall not in any respect conclude, 
determine or affect in any way powers of the Bank’s Engineer under the 
contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract 

iii) Pending consideration of extension of date of completion, interim 
payments shall continue to be made as herein provided without 
prejudice to the right of the Employer to take action under the terms of 
this contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority. 

Payments in 
composite 

iv) In case of composite tenders, running payment for the major and minor 
components shall be made after certification of works by concerned 
engineers of respective discipline. 
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Contracts v) In case main contractor fails to make the payment to the contractor 
associated by him within 15 days of receipt of each running account 
payment, then on the written complaint of contractor associated for such 
minor component, Bank’s Engineer shall serve the show cause to the 
main contractor and if reply of main contractor either not received or 
found unsatisfactory, she/he may make the payment directly to the 
contractor associated for minor component as per the terms and 
conditions of the agreement drawn between main contractor and 
associate contractor fixed by him. Such payment made to the associate 
contractor shall be recovered by Bank’s Engineer from the 
next RA/ final bill due to main contractor as the case may be. 

 CLAUSE 7A 
Unfixed 
materials when 
taken into 
account to be 
the property of 
the Employer 

Where in any Certificate (of which the Contractor has received payment), the 
Bank’s Engineer has included the value of any unfixed materials intended for 
and/or placed on or adjacent to the works such materials shall become the 
property of the Employer and they shall not be removed except for use upon 
the works, without the written authority of the Bank’s Engineer. The 
Contractor shall be liable for any loss of, or damage to, such materials. 

 CLAUSE 8 
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Completion 
Certificate and 
Completion 
Plans 

i) Within ten days of the completion of the work, the contractor shall   give 
notice of such completion to the Bank’s Engineer and within thirty days 
of the receipt of such notice, the Bank’s Engineer shall inspect the work 
if the work is found incomplete, the contractor shall be advised suitably .Further, in 
the completed work, if there is no defect, the Bank’s Engineer shall furnish 
the contractor with a final certificate of completion, otherwise a 
provisional certificate of physical completion indicating defects (a) to be 
rectified by the contractor and/or (b) for which payment will be made at 
reduced rates, shall be issued. But no final certificate of completion shall 
be issued, nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work 
shall be executed all scaffolding, surplus materials, rubbish and all huts 
and sanitary arrangements required for his/their work people on the site 
in connection with the execution of the works as shall have been erected 
or constructed by the contractor(s) and cleaned off the dirt from all wood 
work, doors, windows, walls, floor or other parts of the building, in, upon, 
or about which the work is to be executed or of which he may have had 
possession for the purpose of the execution; thereof, and not until the 
work shall have been measured by the Bank’s Engineer. If the contractor 
shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary 
arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work, the Bank’s Engineer may at the 
expense of the contractor remove such scaffolding, surplus materials 
and rubbish etc., and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect 
of scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 

 ii) The works shall not be considered as completed until the Bank’s 
Engineer has certified in writing that they have been completed. The 
Defects Liability Period shall commence from the date of such 
certificate. 

 CLAUSE 8A 

Contractor to 
Keep Site 
Clean 

 The splashes and droppings from white washing, colour washing, 
painting etc., on walls, floor, windows, etc shall be removed and the 
surface cleaned simultaneously with the completion of these items of 
work in the individual rooms, quarters or premises etc. where the work is 
done. The cleaning shall be carried out as soon as possible without 
waiting for the actual completion of all the other items of work in the 
contract. In case the contractor fails to comply with the requirements of 
this clause, the Bank’s Engineer shall have the right to get this work 
done at the cost of the contractor through any other agency. Before 
taking such action, the Bank’s Engineer shall give ten daysʼ  notice in 

  writing to the contractor. 
 CLAUSE 8B (Not applicable) 
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Completion 
Plans to
 be 
Submitted by 
the Contractor 

i) The contractor shall submit completion plan (as built drawing in AUTOCAD 
or any such approved software and one hard copy) as applicable to related 
drawings depending upon the scope of work within thirty days of the 
completion of the work. 

ii) The contractor shall submit all the data and details as regards the work 
to enable the Employer to prepare the ‘As built drawingsʼ for layouts etc. 

iii) The contractor shall also submit the operation and maintenance 
manuals and other technical literature/ warranty certificates provided by 
OEMs in respect of all the electrical/ electro-mechanical and electronic 
equipment/ systems etc. 

iv) In case, the contractor fails to submit the completion plan as aforesaid, 
the Employer will not process its bills for payment till such time the 
completion plan is submitted. 

 CLAUSE 9 
Payment of 
Final Bill 

 The final bill shall be submitted by the contractor in the same manner as 
specified in interim bills within three months of physical completion of the 
work or within one month of the date of the final certificate of completion 
furnished by the Bank’s Engineer whichever is earlier. No further claims 
shall be made by the contractor after submission of the final bill and 
these shall be deemed to have been waived and extinguished. 
Payments of those items of the bill in respect of which there is no dispute 
and of items in dispute, for quantities and rates as approved by Bank’s 
Engineer, will, as far as possible be made within the period specified 
hereunder, the period being reckoned from the date of receipt of the bill 
by the Bank’s Engineer complete with account of materials 
wherever applicable. 

i) If the Contract price of work is up to Rs. 50 lakh : 2 months 
ii) If the Contract price of work is more than Rs.50 lakh : 3 months 

 In case of delay in payment of final bills after prescribed time limit, a 
simple interest @ 3% per annum shall be paid to the contractor from 
the date of expiry of prescribed time limit, provided the final bill submitted 
by the contractor found to be in order. 

 CLAUSE 9A 

Payment of 
Contractorʼs 
Bills through 
electronic 
means 

i) Payments due to the contractor shall be made to his bank through NEFT. 
For this purpose, the contractor shall furnish to the Bank’s Engineer 
(1) an authorization in the form of a legally valid document such as a power 
of attorney conferring authority on the bank; to receive payments and all 
other required particulars in the approved format 
his own acceptance of the correctness of the amount made out as 
being due to him by Employer or his signature on the bill or other claim 
preferred against Employer before settlement by the Bank’s Engineer of 
the account or claim by payment to the bank. 
While the NEFT transaction slip shall constitute a full and sufficient 
discharge 
(2) for the payment, the contractor shall whenever possible, present his 
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bills duly receipted and discharged through his bank. 
 

ii) Nothing herein contained shall operate to create in favour of the bank 
any rights or equities vis-a- vis the Employer. 

 CLAUSE 10 

Materials to be 
provided by the 
Contractor 

i) The contractor shall, at his own expense, provide all materials, required 
for the works. 

ii) The contractor shall, at his own expense and without delay, supply to the 
Bank’s Engineer samples of materials to be used on the work and shall 
get these approved in advance. All such materials to be provided by the 
Contractor shall be in conformity with the specifications laid down or 
referred to in the contract. The materials shall be selected from the list of 
approved makes of materials at Section VI. The contractor shall, if requested 
by the Bank’s Engineer furnish proof, to the satisfaction of the Bank’s 
Engineer that the materials so comply. The Bank’s Engineer shall within 
thirty days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are 
approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Bank’s Engineer for his approval, 
fresh samples complying with the specifications laid down in the 
contract. When materials are required to be tested in accordance with 
specifications, approval of the Bank’s Engineer 
shall be issued after the test results are received. 

iii) The Contractor shall at his risk and cost submit the samples of materials 
to be tested or analyzed and shall not make use of or incorporate in the 
work any materials represented by the samples until the required tests 
or analysis have been made and materials finally accepted by the Bank’s 
Engineer. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any 
corrective measures required to be taken on account of 
and as a result of testing of materials. 

iv) The contractor shall, at his risk and cost, make all arrangements and shall 
provide all facilities as the Bank’s Engineer may require for collecting, 
and preparing the required number of samples for such tests at such time 
and to such place or places as may be directed by the Bank’s Engineer 
and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Bank’s Engineer 
or his authorized representative shall at all times have access to the 
works and to all workshops, factories or/ and other places where work 
is being prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor shall 
afford every facility and every assistance in obtaining the right to such 
access for inspections and examination and test of the materials 
and workmanship. No person not authorized by the employer except the 
representatives of public authorities shall be allowed on the works at 
any time. 



Page 53 of 167  

v) The Bank’s Engineer shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with 
the specifications and in case of default, the Bank’s Engineer shall be 
at liberty to employ at the expense of the contractor, other persons to 
remove the same without being answerable or accountable for any loss 
or damage that may happen or arise to such materials. The Bank’s 
Engineer shall also have full powers to require other proper materials to 
be substituted thereof and in case of default, the Bank’s Engineer may 
cause the same to be supplied and all costs which may 
attend such removal and substitution shall be borne by the Contractor. 

 vi) Basic price adjustment shall be done on the measured quantities for the 
finished items of work with specified “Basic Prices / Rates”. In addition 
to the difference in the Basic Price / Rate and the actual purchase Price 
/ Rate, Contractorʼs overhead and profit @ 15% on the difference shall 
be considered for the Basic price / Rate adjustment. While carrying out 
price adjustments, NO other components such as wastage, 
transportation, handling, insurance, labour, etc.  shall be taken in to 
account. 

 Clause 10A (Not applicable) 
Price 
Adjustment - 
Payment
 
on 
Account
 
of 
variation
 
in Material 
Prices/Wages 
(Not 
Applicable) 

i) Where scheduled period of completion is more than one year, in order 
to take in to account the variations in Material prices and wages during 
the contract period when the work is in progress, including the justified 
period extended under the provisions of clause 5 of the contract without 
any action under clause 2, adjustments in the costs of materials and 
labour shall be allowed on the basis of formulae as given below:, 
(1) Materials 

 
 

VM = 70/100 {0.88V - (M)} x {(WI - WIO)/WIO} 
 
 

Where 
 

VM = Variation in material cost, i.e., increase or decrease in the amount 
in Rs to be paid or recovered. 

 
V =  Value of work done excluding advances on materials, if any, during 

the period under reckoning. 
 

M     =     Cost of materials for which basic rates, if any, are indicated 
in the tender 

 
WI = Average of All  India  Wholesale  Price  Index  for  all commodities 

for the period under reckoning as published in the RBI 
Bulletin. 
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All India Wholesale Price Index for all commodities during 
the month of receipt of final Price Bid of the tender as 
published in the RBI Bulletin 

 
 
 
our 
 
 

30/100 {0.88V - (M)} x {(CI - CIO)/CIO} 
 
 
 
 

Variation in labour cost, i.e., increase or decrease in the 
amount in Rs to be paid or recovered. 

 
As stated in (1) above As stated in (1) above 

Average of All India Consumer Price Index for industrial 
workers declared by Labour Bureau, Government of India 
as published in the RBI Bulletin during the period under 
reckoning. 

 
All India Consumer Price Index for industrial workers 
declared by Labour Bureau, Government of India as 
published in RBI Bulletin during the month of receipt of final 
Price Bid of the tender. 

 ii) The base date for working out such price adjustment shall be the last 
stipulated date of receipt of Final Price bid of the tenders. 

 iii) The cost of work on which price adjustment will be payable shall be 
reckoned as below : 

 a) Gross value of work done up to last price adjustment : (A) 
 b) Gross value of work done up to the current date : (B) 
 c) Gross value of work done during the period under reckoning (A-B) :(C) 
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 d) Extra items/deviated quantities of items paid as per Clause 12 Based 
on prevailing market rates during the period under reckoning: (D) 

 k) Then, Cost of work for which price adjustment is applicable: V = C - D 
 iv) Materials which are covered by the provision of basic prices/ rates are 

excluded from the purview under this adjustment. 
 v) Adjustments based on the above formulae will be made for each bill 

as 
and when the indices are published. The Contractors shall submit the 
bill for price adjustment with detailed calculations. 

 vi) The downward adjustment on account of labour element will be made 
only if the minimum wages also register corresponding fall compared 
to the minimum wages prevailing in the month of receipt of final price 
bid of 
the tenders. 

 vii) The price adjustment clause shall be applicable only for the work 
executed during the contract period including authorized extension, if 
any. In case the work is not completed within the contract period 
including authorized extension and the provision of liquidated 
damages has to be enforced, this adjustment clause will not be 
applicable for work done during that period. It is also clarified that price 
adjustment clause will not 
be applicable to any extra variation items, the rates of which are based 
on prevailing market rate. 

 viii) In view of the price adjustment in cost being covered as above, no 
other adjustments viz. increase or decrease due to statutory 
measures/levies etc. will be allowed for any reason whatsoever. 

 ix) In case the bill is submitted to the Employer prior to 15th of a particular 
month, index for the previous month will be reckoned for calculating 
the average indices for arriving at the adjustment. If however, the bill 
is submitted on or after 15th, the Indices for that particular month shall 
be 
taken into consideration. 

 
Work to be 
Executed in 
Accordance 
with 
Specifications, 
Drawings, 
Orders etc. 

CLAUSE 11 
i) The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials 
and otherwise in every respect in strict accordance with the 
specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect 
of the work signed by the Bank’s Engineer and the contractor shall be 
furnished free of charge one copy of the contract documents together 
with specifications, designs, drawings and instructions as are not 
included in any Bureau of Indian Standard or any other, published 
standard or code or, Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. 
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ii) In the case of any class of work for which there is no such specifications 
as referred above, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there are no such 
specifications in Bureau of Indian Standards, the work shall be carried 
out as per manufacturersʼ specifications. In case there are no such 
specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the 
Bank’s Engineer. 

iii) The contractor shall comply with the provisions of the contract and with the 
care and diligence execute and maintain the works and provide all labour 
and materials, tools and plants including for measurements and 
supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The Contractor shall take full responsibility 
for adequacy, suitability and safety of all the works and methods of 
construction. 

Action in case 
Work not done 

CLAUSE 11 A 
i) All works under or in course of execution or executed in pursuance of 

the 
as per 
Specifications 

 contract, shall at all times be open and accessible to the inspection and 
supervision of the Bank’s Engineer, his authorized subordinates in 
charge of the work and all the superior officers of the Employer or any 
organization engaged by the Employer for Quality Assurance and of the 
Chief Technical Examinerʼs Office, and the contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a 
responsible agent duly accredited in writing, present for that purpose. 
Orders given to the Contractorʼs agent shall be considered to have the 
same force as if they had been given to the contractor himself. 
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ii) If it shall appear  to the Bank’s Engineer or his authorized 
representatives or to the Superior Officers of the employer or the 
officers of the organization engaged by the Employer for Quality 
Assurance or to the Chief Technical Examiner or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution 
of the work which are unsound or of a quality inferior to that contracted 
or otherwise not in accordance with the contract, the contractor shall, on 
demand in writing which shall be made within Defects Liability Period stated 
in schedule ‘Fʼ or, if none stated, then within twelve months (Four 
months in the case of work costing Rs Five Lakh and below)after 
completion of the work, from the Bank’s Engineer specifying the work, 
materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified 
and provide other proper and suitable materials or articles at his own 
charge and cost. In the event of him failing to do so within a period 
specified by the Bank’s Engineer in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under 
clause 2 of the contract (for non-completion of the work in time) for this 
default. 

iii) In such case the Bank’s Engineer may not accept the item of work at 
the rates applicable under the contract but may accept such items at 
reduced rates as the authority specified in Schedule ‘Fʼ may consider 
reasonable during the preparation of on account bills or final bill if the item 
is so acceptable without detriment to the safety and utility of the item and 
the structure or he may reject the work outright without any payment 
and/or get it and other connected and incidental items rectified, or 
removed and re-executed at the risk and cost of the contractor. Decision 
of the Bank’s Engineer to be conveyed in writing in respect of the same 
will be final and binding on the contractor. 

 
Deviations/ 
Variations 

CLAUSE 12 
 The Bank’s Engineer shall have power (i) to make alteration in, 

omissions  from,  additions to, or substitutions for the
 original specifications, drawings, designs and instructions that 
may appear to him to be necessary or advisable during the progress 
of the work, and  (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the 
contractor shall be bound to carry out the works in accordance with 
any instructions given to him in writing signed by the Bank’s Engineer 
and such alterations, omissions, additions or substitutions shall form 
part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to 
do in the manner specified above as part of the works, shall be carried 
out by the contractor on the same conditions in all respects including 
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price on which he agreed to do the main work except as hereafter 
provided. 

Extent and 
Pricing 

 The Bank’s Engineer shall be the final authority to decide whether 
any item of work is extra/ deviation/ substitution item. 

12.1 The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the Contract price sum being ordered, 
be extended, if requested by the contractor, as follows 

 i) In the proportion in which the additional cost of the altered, 
additional or substituted work (The difference of Final completed 
cost of work(including the financial impact of all extra, substituted 
and deviated items but excluding the financial impact due to 
operation of price adjustment clause) and the Contract price), 
bears to the original Contract price plus 

 ii) 25% of the time calculated in (i) above or such further additional 
time as may be considered reasonable by the Bank’s Engineer. 

 
Deviation - 
Extra Items 
and Pricing 

12.2 A) Items that are completely new, and are in addition to the items 
contained in the contract 

  Where the extra works are not of similar character and/or 
executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items 
of works are carried out or if the amount of any omissions or 
additions relative to the amount of the whole of the contract works 
or to any part thereof shall be such that in the opinion of the 
Bank’s Engineer the net rate or price contained in the Priced 
Schedule of Quantities or tender or for any item of the works 
involves loss or expense beyond that reasonably contemplated 
by the Contractor or is by reason of such omission or addition 
rendered unreasonable or inapplicable, the Bank’s Engineer 
shall fix such other rate or price as in the circumstances he shall 
think reasonable and proper, with the prior approval in writing of 
the Employer. 

  Where extra work cannot be properly measured or valued, the 
Contractor shall be allowed day work prices as the net rates 
stated in the tender of the Priced Schedule of Quantities or, if not 
so stated, then in accordance with the local day work rates and 
wages for the district, provided that in either case vouchers 
specifying the daily time (and if required by the Bank’s Engineer, 
the workmanʼs name) and materials employed be delivered for 
verification to the Bank’s Engineer or his representative at or 
before the end of the week following that in 
which the work has been executed. 
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  In the case of extra item(s) (items that are completely new, and 
are in addition to the items contained in the contract), the 
contractor may within fifteen days of receipt of order or occurrence 
of the item(s) claim rates, supported by proper rate analysis (CPWD 
method shall be followed as far as possible) worked on the “actual 
cost basis” plus 15% towards establishment charges, contractorʼs 
overhead and profit and the Bank’s Engineer shall within 
prescribed time limit of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of 
the market rates and the contractor shall be paid in accordance 
with the rates so determined. 

Deviation - 
Substituted 
Items and 
Pricing 

 B Items that are taken up with partial substitution or in lieu of items 
of work in the contract 

  
In the case of substituted items (items that are taken up with 
partial substitution or in lieu of items of work in the contract), the 
rate for the agreement item (to be substituted) and substituted 
item shall, wherever possible, be derived out of the rates given 
in priced schedule of quantities in the manner as mentioned in 
the following para. 

  a) The net rates or prices in the original tender shall determine 
the valuation of the extra work where such extra work is of 
similar character and executed under similar conditions as 
the work priced therein. 

  b) The net prices of the original tender shall determine the 
value of the items omitted provided if omissions vary the 
conditions under which any remaining items of works are 
carried out the prices for the same shall be valued under 
sub-clause (A) thereof. 

  c) If the market rate for the substituted item so determined is 
more than the market rate of the agreement item (to be 
substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to 
be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the 
agreement item (to be substituted). 

   d) If the market rate for the  substituted item so determined  
is less than the market rate of the agreement item (to be 
substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to 
be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the 
agreement item  (to be substituted). 
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Deviation - 
Deviated 
Quantities and 
Pricing 

 
C) In the case of contract items, substituted items, contract cum 

substituted items which exceed the pre-specified limits over the 
tender quantity 

  In the case of contract items, substituted items, contract cum 
substituted items, which exceed the pre-specified limits laid down 
in Schedule ‘F ,̓ the contractor may within fifteen days of receipt of 
order or occurrence of the excess, claim revision of the rates, 
supported by proper rate analysis (CPWD method shall be 
followed as far as possible) worked on the “actual cost basis” plus 
15% towards establishment charges, contractorʼs overhead and 
profit for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Bank’s Engineer shall 
within prescribed time limit of receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of 
the market rates and the contractor shall be paid in accordance 
with the rates so determined. 

  The provisions of the preceding paragraph shall also apply to the 
decrease in the rates of items for the work in excess of the limits 
laid down in Schedule F, and the Bank’s Engineer shall after 
giving notice to the contractor within one month of occurrence of 
the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the 
rates for the work in question within one month of the expiry of the 
said period of fifteen days having regard to the market rates. 

12.3  The prescribed time limits for finalizing rates for Extra Item(s), 
Substitute Item(s) and Deviated Quantities of contract items are 
as under: 

  i) If the Contract price of work is up to ₹2 lakh : 15 days. 
  ii) If the Contract price of work exceeds ₹2 lakh: 30 days. 

 12.4 The contractor shall send to the Bank’s Engineer once every three 
months, an up to date account giving complete details of all claims for 
additional payments to which the contractor may consider himself 
entitled and of all additional work ordered by the   Bank’s Engineer 
which he has executed during the preceding quarter failing which   the 

  contractor shall be deemed to have waived his right. However, the 
Employer may authorize consideration of such claims on merits. 
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 12.5 Any operation incidental to or necessarily has to be in contemplation 
of tenderer while filing tender, or necessary for proper execution of the 
item included in the Schedule of quantities or in the schedule of rates 
mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed 
to be included in the rates quoted by the tenderer or the rate given in the 
said schedule of rates, as the case may be. Nothing extra shall be 
admissible for such operations. 

 
Foreclosure of 
contract due to 
Abandonment 
or Reduction in 
Scope of Work 

CLAUSE 13 
If at any time after acceptance of the tender, Employer shall decide to abandon 
or reduce the scope of the works for any reason whatsoever and hence not 
require the whole or any part of the works to be carried out, the Bank’s 
Engineer shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but 
which he did not derive in consequence of the foreclosure of the whole or part of 
the works. 

The contractor shall be paid at contract rates, full amount for works executed at 
site and, in addition, a reasonable amount as certified by the Bank’s Engineer for 
the items hereunder mentioned which could not be utilized on the work to the 
full extent in view of the foreclosure; 
i) Employer shall have the option to take over contractorʼs materials or any 

part thereof either brought to site or of which the contractor is legally 
bound to accept delivery from suppliers (for incorporation in or incidental 
to the work) provided, however Employer shall be bound to take over the 
materials or such portions thereof as the contractor does not desire to 
retain. For materials taken over or to be taken over by Employer, cost 
of such materials as detailed by Bank’s Engineer shall be paid. The cost 
shall, however, consider purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor. 

The contractor shall, if required by the Bank’s Engineer, furnish to him, books of 
account, wage books, time sheets and other relevant documents and evidence 
as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 

 
Carrying out 
part work at risk 
& cost of 
contractor 

CLAUSE 14 
If contractor: 
i) At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even after 
a notice in writing of 7 days in this respect from the Bank’s Engineer; 
Or 

ii) Commits default in complying with any of the terms and conditions of 
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  the contract and does not remedy it or takes effective steps to remedy 
it within 7 days even after a notice in writing is given in that behalf by the 
Bank’s Engineer; or 

iii) Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined and does not 
complete them within the period specified in the notice given in writing in 
that behalf by the Bank’s Engineer. 

The Bank’s Engineer without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Employer, by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 
a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 
b) Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 

The Bank’s Engineer shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) 
taken out of his hands and execute at the risk and cost of the contractor. The 
liability of contractor because of loss or damage suffered by Employer because 
of action under this clause shall not exceed 10% of the Contract price of the 
work. 

In determining the amount, credit shall be given to the contractor with the value 
of work done in all respect in the same manner and at the same rate as if it had 
been carried out by the original contractor under the terms of his contract, the 
value of contractor's materials taken over and incorporated in the work and use 
of plant and machinery belonging to the contractor. The certificate of the Bank’s 
Engineer as to the value of work done shall be final and conclusive against the 
contractor provided always that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the Employer are less than the amount payable to the contractor at 
his agreement rates, the difference shall not be payable to the 
contractor. 
Any excess expenditure incurred or to be incurred by Employer in completing 
the part work/ part incomplete work of any item(s) or the excess loss of 
damages suffered or may be suffered by Employer as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available to 
Employer in law or as per agreement be recovered from any money due to the 
contractor on any account, and if such money is insufficient, the contractor 
shall be called upon in writing and shall be liable to pay the same within 30 days. 
If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Bank’s Engineer shall have the right to sell any or all of the 
contractors' unused materials kept at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract 



Page 63 of 167  

 and if thereafter there remains any balance outstanding, it shall be recovered 
in accordance with the provisions of the contract. 
In the event of above course being adopted by the Bank’s Engineer, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 
Suspension of 
Work 

CLAUSE 15 
i) The contractor shall, on receipt of the order in writing of the Bank’s 

Engineer, (whose decision shall be final and binding on the contractor) 
suspend the progress of the works or any part thereof for such time and 
in such manner as the Bank’s Engineer may consider necessary so as 
not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor or; 

b) for proper execution of the works or part thereof for reasons other 
than the default of the contractor; or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect 
and 
secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Bank’s Engineer. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

a) the contractor shall be entitled to an extension of time equal to the 
period of every such suspension PLUS 25%, for completion of the 
item or group of items of work for which a separate period of 
completion is specified in the contract and of which the 
suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item 
or group of items or work for which a separate period of 
completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as 
the Bank’s Engineer may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, 
adding thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details 
to the Bank’s Engineer within fifteen days of the expiry of the 
period of 30 days. 
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iii) If the works or part thereof is suspended on the orders of the Bank’s 
Engineer for more than three months at a time, except when suspension 
is ordered for reason (a) in sub-para (i) above, the contractor may after 
receipt of such order serve a written notice on the   Bank’s Engineer 
requiring permission within fifteen days from receipt by the  Engineer-   
in- 

  Charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission 
is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of 
such part by Employer or where it affects whole of the works, as an 
abandonment of the works by Employer, shall within ten days of expiry 
of such period of 15 days give notice in writing of his intention to the 
Bank’s Engineer. In the event of the contractor treating the suspension 
as an abandonment of the contract by Employer, he shall have no 
claim to payment of any compensation on account of any profit or 
advantage which he might have derived from the execution of the work 
in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, 
as the Bank’s Engineer may consider reasonable, in respect of 
salaries and/or wages paid by him to his employees and labour at site, 
remaining idle in consequence adding to the total thereof 2% to cover 
indirect expenses of the contractor provided the contractor submits his 
claim supported by details to the 
Bank’s Engineer within 30 days of the expiry of the period of 3 months. 

 
Dismantled 
Material 
Employerʼs 
Property 

CLAUSE 16 
The contractor shall treat all materials obtained during dismantling work at site 
(except material mentioned in Bill of quantity under rebate item and debris) etc. as 
Employer’s property and such materials shall be disposed off as per the 
specificin structions in this regardor in absence of the same to the best 
advantage of Employer according to the instructions in writing issued 
by the Bank’s Engineer. 

Contractor CLAUSE 17 
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Liable for 
Damages, 
defects during 
defect liability 
period 

i) If the contractor or his working people shall break, deface, injure or 
destroy any part of building in which they may be working, or any 
building, road, road kerb, fence, enclosure, water pipe,  cables,  
drains, electric or telephone post or wires, trees, grass or grassland, 
or cultivated ground contiguous to the premises on which the work or 
any part is being executed, or if any damage shall happen to the work 
while in progress, from any cause whatever or if any defect, shrinkage, 
settlement or other faults appear in the work within Defects Liability Period 
stated in schedule ‘Fʼ or, if none stated, then within twelve months after 
a certificate final or otherwise of its completion shall have been given 
by the Bank’s Engineer as aforesaid arising out of defect or improper 
materials or workmanship, the contractor shall upon receipt of a notice 
in writing on that behalf and within such reasonable times as shall be 
specified therein, make the same good at his own expense or in case 
of default the Bank’s Engineer may employ and pay other persons to 
amend and make good such defects, shrinkage, settlements or other 
faults and all damages, loss and expenses consequent thereon or 
incidental thereto shall be made good and borne by the Contractor and 
such damage, loss, expenses shall be recoverable from him by the 
Employer or may be deducted by the Employer, upon the Bank’s 
Engineerʼs Certificate in writing, from any money due or may become 
due to the Contractor, or the Employer may in lieu of such amending 
and making good by the Contractor deduct from any money due to the 
Contractor, a sum, to be determined by the Bank’s Engineer make to 
the cost of amending such work and in the event of the amount 
retained as Security Deposit being insufficient, recover the balance 
from the Contractor, together with any expenses the Employer may 
have incurred in connection therewith. Should any defective work have 
been done or material supplied by any sub-contractor employed on 
the works who has been nominated or approved by the Employer, the 
Contractor shall be liable to make good in the same manner as if such 
work or material had been done or supplied by the Contractor and been 
subject to the provisions of this Clause. The Contractor shall remain 
liable under the provisions of this Clause notwithstanding the signing 
of any certificate or the passing of any accounts, by the Employer. The 
security deposit of the contractor shall not be refunded before the 
expiry of the Defect Liability Period after the issue of the certificate 
final or otherwise, as provided elsewhere. 

 ii) In case of Maintenance and Operation works of E&M services, the 
security deposit deducted from contractors shall be refunded within one 
month from the date of final payment or within one month from the date 
of completion of the maintenance contract whichever is earlier. 

 Clause 18 
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Setting out of 
works 

The Contractor shall set out the works and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions and alignment of all parts thereof. If at any time, any error in this 
respect shall appear during the progress of the works or within the Defect 
Liability Period after completion of the works, the Contractor shall, if so 
required, at his own expense rectify such error to the satisfaction of the Bank’s 
Engineer. 

The checking of any setting-out or of any line or level by the Bank’s Engineer or 
his representative shall not in any way relieve the Contractor of his 
responsibility for the correctness thereof and the Contractor shall carefully 
protect and preserve all bench-marks, sight rails, pegs and other things used 
in setting out the works. 

All relevant 
Statutory Laws 
to be complied 
by the 
Contractor 

CLAUSE 19 
i) The contractor shall obtain a valid licence under the Contract Labour 

(R&A) Act, 1970, and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, before the commencement of the work, and continue 
to have a valid license until the completion of the work. The contractor shall 
also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986, Minimum Wages (Central) Rules, 1950. 

ii) The contractor shall also comply with the provisions of the building and 
other Construction Workers (Regulation of Employment & Conditions of 
Service) Act, 1996 and  the building and  other  Construction  Workers 

  Welfare Cess Act, 1996. 
iii) The contractor shall comply with the provisions of the Payment of Wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmenʼs Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, or the modifications thereof or any other 
relevant laws and the rules made thereunder from time to time. 

iv) The contractor shall comply with provisions of any other relevant law 
in connection with the work, as may be applicable. 

v) Any failure to fulfill these requirements shall attract the penal 
provisions of the concerned Act and Contractor shall be liable to face 
the consequences thereof in addition to any other penal provisions of 
this contract. The contractor shall indemnify the Employer for any loss 
caused due to non-compliance with any of the provisions of laws 
applicable. 

Payment
 
of wages: 

CLAUSE 19 A 

i) The contractor shall pay to labour employed by him either directly   
or through subcontractors, wages not less than fair wages as per the 
provisions of the Contract Labour (Regulation and Abolition) Act, 1970 
and the contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable. 
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ii) The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the 
work, including any labour engaged by his sub-contractors in connection 
with the said work, as if the labour had been immediately employed 
by him. 

iii) In respect of all labour directly or indirectly employed in the works for 
performance of the contractorʼs part of this contract, the contractor shall 
comply with or cause to be complied with the Labour Regulations made 
by Government from time to time in regard to payment of wages, wage 
period, deductions from wages, recovery of wages not paid and deductions 
unauthorizedly made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection 
and submission of periodical returns and all other matters of the like 
nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 

iv) a) The Bank’s Engineer concerned shall have the right to deduct 
from the moneys due to the contractor any sum required or 
estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfilment of the conditions 
of the contract for the benefit of the workers, non-payment of 
wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of 
the Regulations. 

  b) Under the provision of Minimum Wages (Central) Rules, 1950, 
the contractor is bound to allow to the labours directly or 
indirectly employed in the works one-day rest for 6 days’ 
continuous work and pay wages at the same rate as for duty. In 
the event of default, the Bank’s Engineer shall have the right to 
deduct the sum or sums not paid because of wages for weekly 
holidays to any labours and pay the same to the persons entitled 
thereto from any money due to the contractor. 

v) The contractor shall indemnify as per the approved format and keep 
indemnified the Employer against payments to be made under and for 
the observance of the laws aforesaid without prejudice to his right to 
claim indemnity from his sub-contractors. 

vi) The laws aforesaid shall be deemed to be a part of this contract and 
any breach thereof shall be deemed to be a breach of this contract. 

vii) The contractor shall ensure that no amount by way of commission or 
otherwise is deducted or recovered from the wage of workmen. 

 CLAUSE 19 B 
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In respect of all labour directly or indirectly employed in the work for the 
performance of the contractorʼs part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per the Safety Code annexed 
and shall also at his own expense provide for all facilities in 
connection therewith. 

 CLAUSE 19 C 

The contractor shall submit by the 4th and 19th of every month, to the Bank’s 
Engineer, a true statement showing in respect of the second half of the 
preceding month and the first half of the current month respectively:- 

1. the number of labourers employed by him on the work, 

2. their working hours, 

3. the wages paid to them, 

4. the accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage 
and injury caused by them, and 

The decision of the Employer shall be final in deducting from any bill due to the 
contractor, the amount levied as fine if any by relevant statutory authorities and 
be binding on the contractor. 

 CLAUSE 19 D 

In respect of all labour directly or indirectly employed in the works for the 
performance of the contractorʼs part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by Government from time 
to time for the protection of health and sanitary arrangements for workers 
employed by him/her.. 

 CLAUSE 19 E 
 The Bank’s Engineer may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractorʼs employment upon the 
work who may be incompetent or misconduct himself and the contractor shall 
forthwith comply with such requirements. In respect of maintenance/repair or 
renovation works etc. where the labour have an easy access to the individual 
houses, the contractor shall issue identity cards to the labourers, whether 
temporary or permanent and he shall be responsible for any untoward action on 
the part of such labour. 

 CLAUSE 19 F 

i) It shall be the responsibility of the contractor to see that the site under 
renovation is not occupied by anybody unauthorizedly during 
renovation, and is handed over to the Bank’s Engineer with vacant 
possession of the site. If such site though completed is occupied 
illegally, then the Bank’s Engineer shall have the option to refuse to 
accept the said site in that position. Any delay in acceptance on this 
account will be treated as the delay in completion and for such delay, the 
provisions of clause 2 shall be applied by the Employer whose decision 
shall be final both with regard to the justification and quantum and be 
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binding on the contractor. 

ii) However, the Employer, through a notice, may require the contractor to 
remove the illegal occupation any time on or before renovation and 
handing over. 

 
Employment of 
skilled/semi 
skilled workers 

CLAUSE 19 G (Not Applicable) 

i) The contractor shall, at all stages of work, deploy skilled/semi-skilled 
tradesmen who are qualified and possess certificate in particular trade 
from Industrial Training Institute/National Institute of construction 
Management and Research (NICMAR)/ National Academy of 
Construction, CIDC or any similar reputed and recognized Institute 
managed/ certified by State/Central Government. The number of such 
qualified tradesmen shall not be less than 20% of total skilled/semi-
skilled workers required in each trade at any stage of work. The 
contractor shall submit number of man days required in respect of each 
trade, its scheduling and the list of qualified tradesmen along with 
requisite certificate from recognized Institute to Bank’s Engineer for 
approval. Notwithstanding such approval, if the tradesmen are found to 
have inadequate skill to execute the work of respective trade, the 
contractor shall substitute such 
tradesmen within two days of written notice from Bank’s Engineer. 

ii) Provided always, that the provisions of this clause, shall not be 
applicable for works with estimated cost put to tender being less than 
₹5 crores. 

Contribution of 
EPF and ESI 

CLAUSE 19 H (Not Applicable) 
The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. The quoted rate shall be inclusive of these 
amounts. The contractor shall submit the details of registration of labour for EPF 
and ESI and documents evidencing these payments shall be submitted every 
month. 

Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor fails 

CLAUSE 19 I 
ln every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation 
and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts of 
wages to a workman employed by the contractor in execution of the works, or 
to incur any expenditure in providing welfare and   health amenities required to 
be provided under the above said Act and under the rules framed by Government 
from time to time for the protection of health and sanitary arrangements for 
workers employed by Contractors. Employer will recover from the contractor, the 
amount of wages so paid or the amount of expenditure so incurred; and without 
prejudice to the rights of the Employer under sub-section(2) of Section 20, and 
sub-section (4) of Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, Employer shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by 
Employer to the contractor whether under this contract or otherwise Employer 
shall not be bound to contest any claim made against it under sub-section (1) 
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of Section 20, sub-section (4) of Section 21, of the said Act, except on the 
written request of the contractor and upon his giving to the Employer full 
security for all costs for which Employer might become liable in contesting such 
claim. 

Authoriti
es 
Notices 

a
n
d 

CLAUSE 20 

(i) The Contractor shall conform to the provisions of any Act of the Legislature 
relating to the work, and to the regulations and bye-laws of any authority, 
and of any water, electric supply and other companies and/or authorities 
with whose systems the structure is proposed to be connected and shall 
before making any variations from the Drawing or Specifications that may 
be necessitated by so conforming give to the Employer written notice, 
specifying the variation proposed to be made and the reason for making it 
and apply for instructions thereon. 

In case the Contractor shall not within ten days receive such instructions 
he shall proceed with the work conforming to the provisions, regulations 
or bye-laws in question, and any variation so necessitated shall be dealt 
with under Clause 12 thereof. 

(ii) The Contractor shall bring to the attention of the Employer all notices 
required by the said Acts, regulations or bye-laws to be given to any 
authority and pay to such authority, or to any public office all fees that 
may be properly chargeable in respect of the works, and lodge the 
receipts with the Employer. 

Work not to be 
sublet. Action 
in case of 
insolvency 

CLAUSE 21 
The whole of the works included in the contract shall be executed by the 
Contractor and the Contract or any part/share thereof or any interest therein 
shall not be assigned or sublet without the prior written consent of the Employer, 
and no undertaking shall relieve the Contractor from the full and entire 
responsibility of the Contract or from active superintendence of the works during 
their progress. 

 And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any 
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 
loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly, be given, promised or offered by the contractor, or any of 
his servants or agent to any public officer or person in the employment of the 
Employer in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 
Bank’s Engineer on behalf of the Employer shall have power to adopt the course 
specified in Clause 3 hereof in the interest of Employer and in the event of such 
course being adopted, the consequences specified in the said Clause 3 
shall ensue. 

Recovery of CLAUSE 22 
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Compensation 
paid to 
Workmen 

In every case in which by virtue of the provisions of the Workmenʼs 
Compensation Act, 1923, or any statutory modification or re-enactment 
thereof, Employer is obliged to pay compensation to a workman employed by 
the contractor, in execution of the works, Employer shall be entitled to recover 
from the contractor, the amount of the compensation so paid; and, without 
prejudice to the rights of the Employer under the provisions of the said Act, 
Employer shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by Employer to the 
contractor whether under this contract or otherwise. Employer shall not be 
bound to contest any claim made against it under the provisions of the said Act, 
except on the written request of the contractor and upon his giving to Employer 
full security for all costs for which Employer might become liable in consequence 
of contesting such claim. 

Changes in 
firmʼs 
Constitution
 
to be intimated 

CLAUSE 23 
Where the contractor is a partnership firm, the previous approval in writing of the 
Bank’s Engineer shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern, such approval as aforesaid shall likewise 
be obtained before the contractor enters into any partnership agreement where 
under the partnership firm would have the right to carry out the works hereby 
undertaken by the contractor. If previous approval as aforesaid is not obtained, 
the contract shall be deemed to have been assigned in contravention of Clause 
21 hereof and the same action may be taken, and the same 
consequences shall ensue as provided in the said Clause 21. 

Contractor to 
Supply 
Material, 
Machinery, 
Equipment, 
Tools & Plants 
etc. 

CLAUSE 24 
The contractor shall arrange at his own expense all materials (including 
consumables such as welding rods etc.), all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work. In 
addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
steel scaffolding and temporary works required for the proper execution of the 
work, whether original, altered or substituted and whether included in the 
specifications or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose ofsatisfying  
or   complying with the requirements of the Bank’s Engineer  as 

 to any matter as to which under these conditions he is entitled to be satisfied, 
or which he is entitled to require together with carriage therefore to and from 
the work. The contractor shall also supply without charge the requisite number 
of persons with the means and materials, necessary for the purpose of setting 
out works, and counting, weighing and assisting the measurement for 
examination at any time and from time to time of the work or materials. 

 CLAUSE 25 
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Settlement of 
Disputes & 
Arbitration 

Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
here-in before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same 
whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 

 i) The decision, opinion, direction, certificate of payment issued by the 
Bank’s Engineer in respect of all or any of the excepted matters as 
provided in the contract shall be final, conclusive and binding on the 
parties hereto and shall be without appeal. Such decision may be in the 
form of a final certificate or otherwise. 

 ii) All other disputes and differences of any kind whatsoever arising out of 
or in connection with the contract or the carrying out of the works 
(whether during the progress of the works or after their completion and 
whether before or after the determination abandonment or breach of the 
contract) shall be referred to and settled by the Competent Authority of 
the Employer as specified in the schedule ʼFʼ. The designated authority 
shall state its decision in writing within 28 days from the date of receipt 
of reference from the contractor. 

 iii) But If the Competent Authority (CA) fails to give his decision within the 
aforesaid period or if either party be dissatisfied on any matter it may, 
within 28 days after receiving notice of such decision, give a written 
notice to the other party requiring that the matters in dispute be arbitrated 
upon. Such written notice shall specify the matters, which are in dispute 
or difference of which such written notice has been given. If both the 
parties agree, a single arbitrator would be appointed for the purpose. In 
case there is no agreement on the appointment of arbitrator, the 
employer shall prepare a panel of three personʼs names and forward to 
the contractor to select one among them as arbitrator. 
The arbitrator so appointed/selected shall confine himself only to the 
dispute/difference referred to him while adjudicating and pronouncing 
his decision. 
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  The arbitrator shall make his or their award within one year (or such 
further extended time as may be decided by him or them as the case 
may be with the consent of the parties) from the date of entering on the 
reference. In case during the arbitration proceedings the parties mutually 
settle or compromise their dispute or difference, on the parties filing their 
joint memorandum of the settlement or compromise, the arbitrator or the 
arbitrators as the case may be, shall make an award in terms of such 
settlement or compromise. 

Upon any such reference, the decision on the cost incidental to the 
reference and award respectively shall be in the discretion of the 
arbitrator as the case may be, who may determine the amount thereof 
or direct the same to be taxed as between the party and party, and shall 
direct by whom and to whom and in what manner the same shall be 
borne and paid. This submission shall be deemed to be a submission 
to arbitration within the meaning of the Indian Arbitration and 
Conciliation Act, 1996 or any statutory modification thereof. The award 
of the arbitrator shall be final and binding on the parties. It is agreed that 
the Contractor shall not delay the carrying out of the works by reason of 
any such matter, question or dispute being referred to arbitration, but 
shall proceed with the works with all due diligence and shall until the 
decision of the arbitrator is given, abide by the decision of the Employer. 
No award of the arbitrator shall relieve the Contractor of his obligations 
to adhere strictly to the Employerʼs instructions with regard to the actual 
carrying out of the works. The Employer and the Contractor hereby also 
agree that arbitration under this clause shall be a condition precedent 
to any right of action under the contract. The place of Arbitration shall 
be as specified in Schedule ‘Fʼ. 

Contractor to 
indemnify 
Employer 
against Patent 
Rights 

CLAUSE 26 
The contractor shall fully indemnify and keep indemnified the Employer against 
any action, claim or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall himself pay any royalties, 
license fees etc. which may be payable in respect of any article or part thereof 
included in the contract or damages cost and charges of all and every sort that 
may be legally incurred in respect thereof. In the event of any claims made 
under or action brought against Employer in respect of any such matters as 
aforesaid, the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expense, to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the Employer if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order 
passed by the Bank’s Engineer in this behalf. 

Lumpsum CLAUSE 27 
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Provisions in 
Tender 

When the estimate on which a tender is made includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as 
are payable under this contract for such  items,  or  if the  part of the  work  in 

 question is not, in the opinion of the Bank’s Engineer payable of measurement, 
the Bank’s Engineer may at his discretion pay the lump-sum amount entered in 
the estimate, and the certificate in writing of the Bank’s Engineer shall be final 
and conclusive against the contractor with regard to any 
sum or sums payable to him under the provisions of the clause. 

Nominated 
Sub- 
Contractors 

CLAUSE 28 
(i) All Specialists, Merchants, Tradesman and other executing any work of 

supplying and fixing any goods for which prime cost prices or 
provisional sums are included in the Schedule of Quantities and/or 
Specifications who may be nominated or selected by the Bank’s 
Engineer are hereby declared to be Sub-Contractors employed by 
the Contractor and are herein referred to as nominated Sub-
Contractors. 

 (ii) No nominated Sub-Contractor shall be employed on or in connection 
with the works against whom the Contractor shall make reasonable 
objection or (save where the Employer and Contractor shall otherwise 
agree) who will not enter into a Contract provided : 

  
a) That the nominated Sub-Contractor shall indemnify the 

Contractor against the same obligation in respect of the Sub- 
Contract as the Contractor is under in respect of this contract. 

  b) That the nominated Sub-Contractor shall indemnify the 
Contractor against claims in respect of any negligence by the 
Sub-Contractor, his servants or agents or any misuse by him or 
them of any scaffolding or other plant, the property of the 
Contractor or under any Workmenʼs Compensation Act in force. 

  c) Payment shall be made to the nominated Sub-Contractor within 
fourteen days of his receipt of the Bank’s Engineerʼs Certificate 
provided that before any certificate is issued, the Contractor shall, 
upon request, furnish to the Bank’s Engineer proof that all 
nominated Sub-Contractorʼs accounts included in previous 
Certificates have been duly discharged, on the default whereof, 
the Employer may pay the same upon a Certificate of the Bank’s 
Engineer and deduct the amount thereof from any sum due to the 
Contractor. The exercise of this power shall not create brevity of 
contract as between Employer and Sub-Contractor. 

Withholding and CLAUSE 29 
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lien in respect of 
sum due from 
contractor 

i) Whenever any claim or claims for payment of a sum of money arises out 
of or under the contract or against the contractor, the Employer shall be 
entitled to withhold and also have a lien to retain such sum or sums in 
whole or in part from the security, if any deposited by the contractor and 
for the purpose aforesaid, the Employer shall be entitled to withhold the 
security deposit, if  any, furnished as the case may be and also have  a 
lien over the same pending finalization or adjudication of any such claim. 
In the event of the security being insufficient to cover the claimed amount   
or amounts   or  if   no  security  has   been   taken  from the 
contractor, the Employer shall be entitled to withhold and  have a lien to 

  retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or 
any other contract elsewhere with the RESERVE BANK OF INDIA 
pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by Employer will be 
kept withheld or retained as such by the Employer till the claim arising out 
of or under the contract is determined by the arbitrator(if the contract is 
governed by the arbitration clause) or by the competent court, as the 
case may be and that the contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to above and duly notified as such to 
the contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company, the Employer shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual 
capacity or otherwise. 

ii) Employer shall have the right to cause an audit and technical 
examination of the works and the final bills of the contractor including 
all supporting vouchers, abstract, etc., to be made after payment of the 
final bill and if as a result of such audit and technical examination any 
sum is found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed to have been done by 
him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it 
shall be lawful for Employer to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally 
permissible; and if it is found that the contractor was paid less than what 
was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by 
Employer to the contractor, without any interest thereon whatsoever. 

Lien in respect CLAUSE 29A 
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of claims in 
other 
Contracts 

Any sum of money due and payable to the contractor (including the security 
deposit returnable to him) under the contract may be withheld or retained by 
way of lien by the Employer against any claim of the Employer in respect of 
payment of a sum of money arising out of or under any other contract made by 
the contractor with the Employer or RESERVE BANK OF INDIA elsewhere. 

It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Employer will be kept withheld or retained as 
such by the Employer or till his claim arising out of the same contract or any 
other contract is either mutually settled or determined by the arbitration 
clause or by the competent court, as the case may be and that the contractor 

 shall have no claim for interest or damages whatsoever on this account or on 
any other ground in respect of any sum of money withheld or retained under 
this clause and duly notified as such to the contractor. 

Return of 
Surplus 
materials 

CLAUSE 30 
Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of 
Employer by purchases made under orders or permits or licenses issued by 
Government, the contractor shall hold the said materials economically and 
solely for the purpose of the contract and not dispose them off  without the 
written permission of the Employer and return it to Employer, if  required by 
the Employer, all surplus materials that may be left with him after the 
completion of the contract or at its termination for any reason whatsoever on 
being paid or credited such price as the Bank’s Engineer shall determine 
having due regard to the condition of the materials. The price allowed to the 
contractor however shall not exceed the purchase price thereof inclusive of 
sales tax, octroi and other such levies paid by Contractor in respect thereof. 
The decision of the Bank’s Engineer shall be final and conclusive. In the event 
of breach of the aforesaid condition, the contractor shall in addition to throwing 
himself open to action for contravention of the terms of the license or permit 
and/or for criminal breach  of  trust,  be  liable to Employer for all moneys, 
advantages or profits resulting or which in the usual course would have resulted 
to him by reason of such breach. 

Water and 
Electric 
power supply 
for work 

CLAUSE 31 

Bank will make available water and electricity power supply required at one 
point free of charge. Contractor shall make their own arrangement for further 
extension of connection if any with safety fixtures and nothing extra will be paid 
for the same. 

Employerʼs 
water supply, if 
available 

CLAUSE 32 
Water if available may be supplied to the contractor by the Employer at free of cost 
subject to the following conditions:- 
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 i) The Employer do not guarantee to maintain uninterrupted supply of water 
and it will be incumbent on the contractor(s) to make alternative 
arrangements for water at his/ their own cost in the event of any 
temporary break down in the water mains so that the progress of his/their 
work is not held up for want of water. No claim of damage or refund of 
Water charges will be entertained on account of such break down. 

Insurance in 
respect of 
damages to 
Persons and 
Property 

CLAUSE 33 
 The Contractor shall be responsible for all injury or damage to persons, 

animals or things, and for all damage to property which may arise from 
any factor omission on the part of the Contractor or any Sub-Contractor 
or any nominated Sub-Contractor or any of their employees. The liability 
under this clause shall cover also inter-alia any damage to structures, 
whether immediately adjacent to the works or otherwise, any damage to 
roads, streets, footpaths, bridges as well as damage caused 
to the  building  and other  structures  and   works forming  the subject 

  matter of this contract. The contractor shall also be responsible for any 
damage caused to the buildings and other structures and works forming 
the subject matter of this contract due to rain, wind, frost or other 
inclemency of weather. The Contractor shall indemnify and keep 
indemnified the Employer and hold him harmless in respect of all and 
any loss and expenses arising from any such injury or damage to 
persons or property as aforesaid and also against any claim made in 
respect of injury or damage, whether under any statute or otherwise 
and also in respect of any award or compensation or damage 
consequent upon such claims. The Contractor shall, at his own 
expense, effect and maintain till issue of the virtual completion 
certificate under this contract, with an insurance company approved by 
the Employer, an All Risks Policy for Insurance for the full amount of 
the contract including earth quake risk in the joint names of the 
Employer and the Contractor (the name of the former being placed first 
in the policy) against all risks as per the standard all risk policy for 
Contractors and deposit such policy or policies with the Employer 
before commencing the works. 
The Contractor shall reinstate all damage of every sort mentioned in 
this clause so as to do delivery of the whole of the works complete and 
perfect in every respect and so as to make good or otherwise satisfy all 
claims for damage to property or third parties. 

 The Contractor shall also indemnity and keep indemnified the Employer 
against all claims which may be made against the Employer by any 
person in respect of anything which may arise in respect of the works 
or in consequence thereof and shall at his own expense, effect and 
maintain until the virtual completion of the contract, with an Insurance 
Company approved by the Employer a policy of Insurance in the joint 
names of the Employer and the Contractor (name of the former being 
placed first in the policy) against such risks and deposit such policy or 
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policies before commencement of the works. 

The minimum limit of the coverage under the policy shall be Rs.2 lakhs 
per person for any one accident or occurrence and Rs.5 lakhs in respect 
of damage to property for any one accident or occurrence. The 
Contractor shall also indemnify the Employer against all claims which 
may be made upon the Employer, whether under the Workmenʼs 
Compensation Act or any other statute in force, during the currency 
of this contract or at Common Law in respect of any employee of the 
Contractor or Sub-Contractor and shall at his own expense effect and 
maint ain until the Virtual Completion of the Contract with an Insurance 
Company approved by the Employer a policy of Insurance against such 
risks and deposit such policy or policies with the Employer from time to 
time during the currency of this contract. 

In default of the Contractor insuring as provided above, the Employer 
may so insure and may deduct the premiums paid from any money due 
or which may become due to the Contractor. 

  The Contractor shall be responsible for any liability which may not be 
covered by the insurance policies referred to above and also for all 
other damages to any person, animal or defective carrying out of this 
contract, whatever, may be the reasons due to which the damage shall 
have been caused. 

 The Contractor shall also indemnify and keep indemnified the Employer 
against all and any costs, charges or expenses arising out of any claim or 
proceedings relating to the works and also in respect of any award of damage 
or compensation arising therefrom. 

Without prejudice to the other rights of the Employer against Contractors in 
respect of such default, the Employer shall be entitled to deduct from any sums 
payable to the Contractor the amount of any damages, compensation costs, 
charges and other expenses paid by the Employer and which are payable by 
the Contractor under this clause. 
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 The Contractor shall upon settlement by the insurer of any claim made against 
the insurer pursuant to a policy taken under this clause, proceed with due 
diligence to rebuild or repair the works destroyed or damaged. In this event all 
the money received from the insurer in respect of such damage shall be paid 
to the Contractor and the Contractor shall not be entitled to any further payment 
in respect of the expenditure incurred for rebuilding or repairing of the materials 
or goods destroyed or damaged. 

The Contractor, in case of re-building or reinstatement after damage shall be 
entitled to such extension of time for completion as the Bank’s Engineer may 
deem fit, but shall, however, not be entitled to reimbursement by the Employer 
of any shortfall or deficiency in the amount finally paid by the insurer in 
settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the Contractor shall also 
cause all nominated sub-Contractors to effect, for their respective portions of 
the works similar policies of insurance in accordance with the provisions of this 
clause and shall produce or cause to produce to the Employer such policies. 
The Contractor shall not permit a nominated Sub-Contractor to commence 
work at the site unless said insurance policies are submitted. In the event of 
failure, of the Sub-Contractor to take out such policy or policies of insurance 
before commencing the works at the site, the Contractor shall be responsible 
for any claim or damage attributable to the said Sub-Contractor. 

 
Employment of 
Technical Staff 
and employees 

CLAUSE 34 
Contractorʼs Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during 
execution of the work and all along thereafter as may be necessary for 
proper fulfillment of the obligations under the contract until the expiry of 
the “Defects Liability Period” stated in schedule ‘Fʼ. 
The contractor shall immediately after receiving letter of award of work 
and before commencement of the work, intimate in writing to the Bank’s 
Engineer, the name(s), qualifications, experience, age, address(s) and 
other particulars along with certificates, of the Project Manager, to be 
in charge of the work, Principal technical representative and other 
technical representative(s) who will be supervising the work. Minimum 
requirement of such Project Manager and technical representative(s) 
and their qualifications and experience shall not be lower than specified 
in Schedule ‘Fʼ. The Bank’s Engineer shall within 3 days of receipt of such 
communication intimate in writing his approval or otherwise of such a 
representative(s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall 
appoint another such representative(s) according to the provisions of 
this clause. Decision of the Employer shall be final and binding on the 
contractor in this respect. Such a Project Manager, Principal technical 
representative and other technical representative(s) shall be appointed 
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by the contractor soon after receipt of the approval from Bank’s 
Engineer and shall be available at site before start of work. 
All the provisions applicable to the principal technical representative 
under the Clause will also be applicable to other technical 
representative(s). The principal technical representative and other 
technical representative(s) shall be present at the site of work for 
supervision at all times when any renovation work is in progress and 
also present himself/themselves, as required, to the Bank’s Engineer 
and/or his designated representative to take instructions. Instructions 
given to the principal technical representative or other technical 
representative(s) shall be deemed to have the same force as if these 
have been given to the contractor. The principal technical representative 
and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during 
recording/checking/test checking of measurements of works and 
whenever so required by the Bank’s Engineer and shall also note down 
instructions conveyed by the Bank’s Engineer or his designated 
representative(s) in the site order book and shall affix his/their signature 
in token of noting down the  instructions and in token of acceptance of 
measurements/ checked measurements/ test checked measurements. 
Necessary site Registers viz. site instruction register /Hindrance 
Register/Labour Register etc. shall be strictly maintained by him on 
daily basis and got duly authenticated from Bank’s Engineer or his 
designated representative. The representative(s) shall not look after 
any other work. Substitutes, duly approved by Bank’s Engineer of the 
work in similar manner as aforesaid shall be provided in event of 
absence of any of the representative(s) by more than two consecutive 
days. If the Bank’s Engineer, whose decision in this respect is final and 
binding on the contractor, is convinced that no such technical 
representative(s) is/are   effectively   appointed     or    is/are effectively 
attending or fulfilling the provision of this clause, a recovery (non- 
refundable) shall be effected from the contractor as specified in 
Schedule ‘Fʼ and the decision of the Bank’s Engineer as recorded in the 
site order book and measurement recorded checked/test checked in 
Measurement Books shall be final and binding on the contractor. Further 
if the contractor fails to appoint suitable Project Manager, Principal 
technical representative and/or other technical representative(s) and if 
such appointed persons are not effectively present or are absent by 
more than two continuous  days without duly approved substitute or 
do not discharge their responsibilities satisfactorily, the Bank’s Engineer 
shall have full powers to suspend the execution of the work until such 
date as suitable other technical representative(s) is/are appointed and 
the contractor shall be held responsible for the delay  so caused to the 
work. The contractor shall submit a certificate of employment of the 
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technical representative(s) (in the form of copy of Form-16 or CPF 
deduction issued to the Technical staff and employees employed by him) 
along with every on-account bill and final bill and shall produce evidence 
if at any time so required by the Bank’s Engineer. 

ii) The contractor shall provide and employ on the site only such technical 
assistants as are skilled and experienced in their respective fields and 
such foremen and supervisory staff as are competent to give proper 
supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and 
unskilled labour as is necessary for proper and timely execution of the 
work. 

 iii) The Bank’s Engineer shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance 
of his duties or whose employment is otherwise considered by the 
Bank’s Engineer to be undesirable. Such person shall not be employed 
again at works site without the written permission of the Bank’s 
Engineer and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

Levy/Taxes 
payable by 
Contractor 

CLAUSE 35 

i) Goods and service tax (GST), Building and other Construction Workers 
Welfare Cess or any other tax or Cess in respect of this contract shall be 
payable by the contractor and Employer shall not entertain any claim 
whatsoever in this respect. 

ii) The contractor shall deposit royalty and obtain necessary permit for 
supply of the red bajri, sand, stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Employer and does not any time become payable by 
the contractor to the State Government/ Local authorities in respect of any 
material used by the contractor in the works, then in such a case, it shall be lawful 
to the Employer and it will have the right and be entitled to recover the amount 
paid in the circumstances as aforesaid from dues of the contractor. 

 
Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

CLAUSE 36 

i) All tendered rates shall be inclusive of all taxes and levies payable 
under respective statutes. However, if any further tax or levy or cess 
is imposed by Statute, after the last stipulated date for the receipt of 
tender including extensions, if any, and the contractor thereupon 
necessarily and properly pays such taxes/levies/cess, the 
contractor shall be reimbursed the amount so paid, provided such 
payments, if any, is not, in the opinion of the Employer (whose decision 
shall be final and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor. 



Page 82 of 167  

ii) The contractor shall keep necessary books of accounts and other 
documents for the purpose of this condition as may be necessary 
and shall allow inspection of the same by a duly authorized 
representative of the Employer and/or  the  Bank’s Engineer  and 
shall also furnish such other information/document as the Bank’s 
Engineer may require from time to time. 

iii) The contractor shall, within a period of 30 days of  the imposition  of 
any such further tax or levy or cess, give a written notice thereof to 
the Bank’s Engineer that the same is given pursuant to this condition, 
together with all necessary information relating thereto. 

 
Other Persons 
employed by 
Employer 

CLAUSE 37 
The Employer reserves the right to use premises and any portions of the site 
for the execution of any work not included in this Contract which it may desire 
to have carried out by other persons and the Contractor shall allow all 
reasonable facilities for the execution of such work but shall not be required to 
provide any plant or material for the execution of such work except by special 
arrangement with the Employer. Such work shall be carried out in such manner 
as not to impede the progress of the works included in the Contract and the 
Contractor shall not be responsible for any damage or delay which may happen 
to or occasioned by such work. 

If relative 
working with 
the Employer 
then the 
contractor not 
allowed to 
tender  

CLAUSE 38 
The contractor shall not be permitted to tender for works in the office of the 
Employer responsible for award and execution of contracts in which his near 
relative is posted as an officer (in any grade) or assistant (including Junior 
Engineer). He shall also intimate the names of persons who are working with 
him in any capacity or are subsequently employed by him and who are near 
relatives to any Officer of the Employer. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of 
contractors of the Employer. If, however, the contractor is registered in any other 
organization, he shall be debarred from tendering by the Employer for any breach 
of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and 
grandparents, children and grandchildren, brothers and sisters, uncles, 
aunts and cousins and their corresponding in-laws. 

 
No Employee 
of the 
Employer to 
work as 
Contractor 
within one year 
of retirement 

CLAUSE 39 
No  Technical  or  other  officer  or   assistant   (including   Junior Eng 
ineer ) employed with the Employer shall work as a contractor or employee 
of a contractor for a period of one  year  after  his  retirement from the service 
without the previous permission of Employer in writing. This contract is liable 
to be cancelled if either the contractor or any of his employees is found at 
any time to be such a person who had not obtained the permission of the 
Employer as aforesaid, before submission of the tender or engagement in 
the contractorʼs service, as the case may be. 

 CLAUSE 40 
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Compensation 
during warlike 
situations 

The work (whether fully constructed or not) and all materials, machines, tools 
and plants, scaffolding, temporary buildings and other things connected 
therewith shall be at the risk of the contractor until the work has been delivered 
to the Bank’s Engineer and a certificate from him to that effect obtained. In the 
event of the work or any materials properly brought to the site for incorporation 
in the work being damaged or destroyed in consequence of hostilities or warlike 
operation, the contractor shall when ordered (in writing) by the Bank’s Engineer 
to remove any debris from the site, collect and properly stack or remove in store all 
serviceable materials salvaged from the damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of 
clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Bank’s Engineer, such payments being 
in addition to compensation up to the value of the work originally executed before 
being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for, the compensation shall be 
assessed by the Bank’s Engineer. The contractor shall be paid for the 
damages/destruction suffered and for restoring the material at the rate based 
on analysis of rates tendered for in accordance with the provision of the 
contract. The certificate of the Bank’s Engineer regarding the quality and 
quantity of materials and the purpose for which they were collected shall be 
final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operations (a) unless the contractor had 
taken all such precautions against air raid as are deemed necessary by the 
Bank’s Engineer (b) for any material etc. not on the site of the work or for any 
tools, plant, machinery, scaffolding, temporary building and other things not 
intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, 
he shall be allowed such extension of time for its completion as is considered 
reasonable by the Bank’s Engineer. 

 CLAUSE 41 
Direction and 
Approval of 
Bank’s 
Engineer 

All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Bank’s Engineer who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 

 CLAUSE 42 
 All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Employer 
without reference to the actual loss or damage sustained and whether or 
not any damage shall have been susta ined. 

 CLAUSE 43 (Not Applicable) 
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Release of 
Security 
deposit after 
labour 
clearance 

Security Deposit of the work shall not be refunded till the contractor produces a 
clearance deposit after labour certificate from the Labour Officer. As soon as 
the work is virtually complete the contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to the Bank’s Engineer. The 
Bank’s Engineer, on receipt of the said communication, shall write to the 
Labour Officer to intimate if any complaint is pending against the contractor in 
respect of the work. If no complaint is pending, on record till after 3 months 
after completion of the work and/or no communication is received from the 
Labour Officer to this effect till Four months after the date of completion, it will be 
deemed to have received the clearance certificate and the Security Deposit 
will be released, if otherwise due. 

Non-
Disclosure 
Pact 

CLAUSE 44 
The contractor shall not disclose directly or indirectly any information, materials 
and of the Employerʼs infrastructure/ system/equipment etc. which may come 
to the possession or knowledge of the contractor during the course of 
discharging its contractual obligations in connection with the agreement, to any 
third party and shall at all times hold the same in strictest confidence. The 
contractor shall treat the details of the contract as private and confidential, 
except to the extent necessary to carry out the obligations under it or to comply 
with applicable laws. The contractor shall not publish, permit to be published, 
or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the Employer. The contractor 
shall indemnify the Employer for any loss suffered by the Employer as a result 
of disclosure of any confidential information. Failure to observe the above shall 
be treated as breach of contract on the part of the contractor and the Employer 
shall be entitled to claim damages and pursue legal remedies. 
The contractor shall take all appropriate actions with respect to its employees 
to ensure that the obligations of non-disclosure of confidential information 
under this agreement are fully satisfied. 
The contractorʼs obligations with respect to non-disclosure and confidentiality 
will survive the expiry or termination of this agreement for whatever reason. 

Sexual 
Harassment Of 
Women At 
Work Place 

CLAUSE 45 
(i) The Contractor /Agency shall be solely responsible for full compliance 

with the provisions of the ‘ʼSexual Harassment of the women at work place 
(Prevention, Prohibition and Redressal) Act, 2013”. In case of any sexual 
harassment against its employee within the premises of the Bank, the 
complaint will be filed before the internal complaints committee 
constituted by the contractor / Agency and the Contractor / Agency shall 
ensure appropriate action under the said Act in respect to the complaint. 
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 (ii) Any complaint of sexual harassment from any aggrieved employee of 
the contractor against any employee of the Bank shall be taken 
cognizance of the Regional Complains Committee constituted by the 
Bank 

(iii) The contactor shall be responsible for any monetary compensation that 
may need to be paid in case the incident involves the employees of the 
contractor, for instance any monetary relief to Bankʼs employee, if sexual 
violence by the employee of the contractor is proved. 

(iv) The contractor shall be responsible for educating its employees about 
prevention of sexual harassment at work place and related issues 

 

 Compensation to be recovered from the Contractors in case of 

default on account of termination of contract: 

 If the contract is terminated from either of the party before completion of 

work/contract. It is treated that, the contractors are failed to complete the 

captioned work in stipulated time period and the approved extension. The 

left over or balance work will be carried out directly by the bank at the risk 

and cost of the contractors. Such risk and cost amount i.e. amount arrived 

by evaluating the difference of cost between cost based on tender rates 

of the contractors and as per the rates of new contract engaged by the 

Bank for completion of work. This risk and cost amount will be recovered 

by the Bank, which is a direct financial loss incurred by the bank on 

account of forced termination of contract and against the time lost in 

completion of the work from any amount payable to the contractors such 

as gross amount of final bill, Performance Bank Guarantee amount, up to 

date converted Security Deposit (EMD and RMD) of the contract further 

including amount payable against any other bill/bills pending at all the 

Estate Cells/Office like Estate office, Fort, Byculla Cell, BKC Cell etc. 

 
 

Place: 
Date:  
Signature & Seal of the bidder.  
Address: 

         Contact Person:                       
Cell No.                                
Email id:             
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Section V 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 
General 

CLAUSE SC 1 
i) Special conditions of Contract shall be read in conjunction with the 

General Conditions of Contract, specifications of work, drawings 
and any other documents forming part of this contract, wherever the 
context so requires. 

ii) Notwithstanding the sub-divisions of the document into separate 
sections, schedules, annexures etc., every part of each shall be 
deemed to be supplementary to and complementary of every other 
part and shall be read with and into the contract so far as it may be 
practicable to do so. 

iii) Where any portion of the Special Conditions of Contract is repugnant 
to or at variance with any provisions of the General Conditions of 
Contract then unless a different intention appears, the provision(s) 
of the Special Conditions shall be deemed to override the 
provision(s) of the General conditions of Contract only of the extent 
that such repugnance or variations cannot and shall be to the extent 
that such repugnance or variance cannot be reconciled with the 
General Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that such and 
such supply is to be effected or such and such work is to be carried 
out, it shall be understood that the same shall be effected / carried 
out by the Contractor at his own cost, unless a different intention 
is specifically stated. 

v) The items given in Schedule of Quantities shall be read in conjunction 
with materials and job specifications and relevant drawings. 

 
Responsibilities of 
contractor 

CLAUSE SC 2 
i) The CONTRACTOR shall be entirely responsible for executing the 

ork covered under this Tender document in a safe, efficient and 
expeditious manner as per the time schedule, specifications, 
drawings and Renovation work aids equipment such as 
transportation equipment, tools and tackles as well as teasing 
appliances such as air compressors etc. and the necessary 
supervisory personnel, skilled, semi-skilled and unskilled labour 
shall be provided by the CONTRACTOR to achieve the 
monthly/weekly targets and the overall time schedule. 

ii) The CONTRACTOR shall ensure that local labour, unskilled as well 
as skilled, to the extent possible and available from local resources 
are preferably employed on the work. 

iii) All expenses towards mobilization at site and demobilization 
including bringing in equipment, work force, materials, dismantling 
the equipment, clearing the site, etc. shall be deemed to be included 
in the prices quoted and no separate payments on account of such 
expenses shall be entertained. 

iv) It shall be entirely the CONTRACTORʼs responsibility to provide, 
operate and maintain all necessary equipment, necessary 
scaffoldings and safety gadgets, lifting tackles, tools and appliances 
to perform the work in a safe and efficient manner and complete all 
the jobs as per time schedules. 
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 v) Preparing approaches and working area for the movement 
materials shall also be the responsibility of the CONTRACTOR. The 
CONTRACTOR shall acquaint himself with access availability etc. 
to provide suitable allowances in his quotation. 

vi) The procurement and supply in sequence and at the appropriate time 
of all materials and consumables shall be entirely the 
CONTRACTORʼs responsibility and his/her rates for execution 
of work will be inclusive of supply of all these items. 

vii) Responsibility for obtaining all statutory approvals (if required) 
related to the work lies with the CONTRACTOR. 

viii) The CONTRACTOR shall provide drinking water and other 
amenities at site for the contract workmen as per the statutory 
requirements at his own cost. 

ix) CONTRACTOR shall take all steps to see that normal functioning 
of Working Office/Public life/ Public traffic is not affected/obstructed 
while executing the work. Stacking of materials, equipment, tools and 
vehicles involved in movement of equipment or materials should not 
make any hindrance for the movement of other vehicles and people. 

x) CONTRACTOR shall be responsible for implementing the 
requirements of Local controlling State Pollution Control Board/ 
statutory authorities (if any). 

xi) Wherever the ‘basic rateʼ for the material is specified, the contractor 
shall furnish all the paid bills for Employerʼs verification. The 
purchase rate shall be got approved from the Bank’s Engineer 
before purchasing. 

xii) The contractor shall arrange visits of authorized official of the 
manufacturer whose materials (costing more than Rs 1 lakh) have 
been selected / approved by the Employer for the work to inspect 
the materials supplied/ available at site and whether the materials 
are being used as per the Manufacturerʼs Specifications and 
specified consumption standards and shall be required to submit a 
report on the manufacturerʼs letterhead addressed to Employer, 
under official seal, indicating the genuineness or otherwise of the 
material and its usage methodology. No additional payment on this 
account shall be considered. 

Role of employer CLAUSE SC 3 
The Employer (College of Agricultural Banking, Reserve Bank of India, 
Pune) shall administer and directly arrange for supervision of works, to 
test and examine any materials to be used or workmanship employed in 
connection with the works, monitoring of progress, inspection, certification 
of bills, making payments and implementation of various terms, conditions 
and stipulations of the contract. 

Architect CLAUSE SC 4 (Not Applicable) 

Banks appointed Architect will provide the design and drawings. The scope 
of their work includes inter-alia Planning & Designing and periodic 
inspection and supervision. 

Green building 
requirements 

CLAUSE SC 5 
The Contractor shall adopt the construction practices and materials in line 
with the requirements specified in schedule ‘G‘. The Contractor shall strictly 
follow the instructions of Bank’s Engineer in this regard. 
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 CLAUSE SC 6 
Inspection of Site The intending Tenderer shall be deemed to have visited the site and 

examined the Site and its surroundings and familiarized themselves 
thoroughly with the site conditions as to the nature of the ground and sub- 
soil and the form and nature of the Site before submitting the tender. Non 
familiarity with the site conditions will not be considered as reason either 
for extra claims or for not carrying out the work in strict conformity with the 
drawings and specifications. For site visit, the intending tenderer may 
contact the Employer. 

 
Underground 
Services / Utility 

CLAUSE SC7 
The Contractor shall take due and proper care during execution of 
telecommunication and fire alarm system work to protect Existing 
water/electric services from damage. In case, during the execution of work, 
the Contractor notices some services which require re-routing, the same 
shall be brought to the notice of the Bank’s Engineer. As per the 
instructions of Bank’s Engineer, further action for rerouting shall be 
undertaken. If the Contractor is advised by the Bank’s Engineer to carry 
out the required re-routing, the work shall be treated as Extra item of work 
and shall be dealt as per the relevant clause of GCC. 

 
Handing over of 
site 

CLAUSE SC8 
i) The Contractor shall be required to complete the following 

documentation with regard to the work within fourteen days from the 
date of award of work: 
a) Signing of the agreement on adequate value of Non Judicial 

stamp paper as per the approved format 
b) Obtaining and submitting all the required Insurance Policies 

as specified in the relevant clause of General Conditions of 
Contract and of specified value mentioned in schedule ‘Fʼ 

c) Submission of the specified Bank Guarantees mentioned in 
Schedule ‘Fʼ or submission of documentary evidence of 
having instructed his Banker to prepare the specified Bank 
Guarantee 

d) Obtaining and submitting the original Labour License or 
submitting the documentary evidence of having applied to 
the statutory authority in the prescribed form for Obtaining 
the Labour License if applicable. 

e) Submitting the details/ documents of the Contractorʼs site 
team as specified in relevant clause of General Conditions 
of Contract and schedule ‘Fʼ for obtaining approval of Bank’s 
Engineer. 

    
f) Submitting the detailed work programme as specified in the 

relevant clause of General Conditions of Contract for 
approval of the Bank’s Engineer, if applicable 
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ii) After complying to the above documentation and other statutory 
requirements required to be complied by the Contractor before start 
of work, the Contractor shall be handed over the possession of the 
site. The scheduled date of commencement of work shall be 
reckoned from the fourteenth day of the date of award of work or 
the date of handing over the possession of site (if delay is due to 
any reasons beyond the contractorʼs control), whichever is later. 
However, any delay in handing over the possession of site to the 
Contractor on account of non-submission of the above documents/ 
details shall not be considered for extension of time. 

 
Drawings 

CLAUSE SC 9  (Not Applicable) 
The CONTRACTOR shall keep one copy of all drawings on the works and 
Employer or his representative shall at all reasonable time have access to 
the same. Before the issue of the final certificate to the CONTRACTOR he 
shall forthwith return to the EMPLOYER all drawings and specifications. 

 
Drawings accompanying the tender documents are indicative of the scope 
or work and issued for tendering purpose only. Detailed construction 
drawings on the basis of which actual execution of the work is to be 
proceeded will be furnished to the CONTRACTOR progressively based on 
the approved programme after the award of the work. 

 
Further drawings 
and Instructions 

CLAUSE SC 10 (Not Applicable) 
The Bank’s Engineer shall have full power and authority to supply drawings 
to the Contractor from time to time during the progress of the Works such 
further drawings for adequate execution and maintenance of the Works and 
the Contractor shall carry out and be bound by the same. 

 
Any further drawings or specifications that may be required by the Contractor 
for execution of the work shall be requested by him to Bank’s Engineer at 
least 15 days in advance. 

 
Contractorʼs 
Barricades 

CLAUSE SC11 
i) Contractor shall erect and maintain at his own cost barricades 

equired in connection with his operation to guard or protect the entire 
working area including storage, etc. 

ii) Barricades and hazardous areas adjacent to but not located in 
normal routes of travel shall be marked with suitable red markers at 
night without any extra cost. 

iii) The Contractor shall also comply with the provisions of Environment 
Protection Act with regard to air, water & noise pollution. 

iv) The Contractor shall provide suitable construction safety nets to 
prevent damage to man / material at site without any extra cost 

Site Facilities CLAUSE SC12 
CONTRACTOR shall arrange for storage space for keeping own 
tools/tackles and other materials for performance of work under this 
contract. 

 Whereas space will be provided by the  RBI  free  of  cost,  the  safety and 
security including safety of materials for erection purpose as well as 
subsequent removal of the same on completion of ‘Workʼ under this 
contract are the responsibility of the CONTRACTOR. 
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Lighting- The CONTRACTOR shall ensure that the entire site is provided 
with adequate lighting at all times when the renovation work is in progress. 
He shall also make additional arrangements for lighting for carrying out 
work at night, whenever required. All costs in this connection shall be borne 
by him. 
Compressed Air 
The Contractor shall make his own arrangement for Portable compressors, 
pumps, temporary piping for compressed air, if required, for the work 
including all necessary accessories, fittings etc. at his own cost for cleaning, 
testing, flushing etc. 

Construction/ 
Renvation work 
Equipment 

CLAUSE SC13 
The CONTRACTOR shall without prejudice to his overall responsibility to 
execute and complete the work as per specifications and time schedule, 
progressively deploy adequate and appropriate equipment and tools and 
tackles and augment the same as decided by the Bank’s Engineer 
depending on the requirements of the work so as to suit the work schedule. 
No equipment shall be supplied by the Employer. 
Contractor shall assess the actual requirement based on the quantum and 
nature of work and arrange to provide the same to achieve the progress as 
per the approved work programme. 

 
Plant etc. to be 
exclusively for use 
on the works 

CLAUSE SC14 
i) All plants, tools and equipment and materials provided by the 

Contractor shall when brought on to the Site be deemed to be 
exclusively intended for the renovation work and completion of the 
Works and the Contractor shall not remove the same or any part 
thereof (save for the purpose of moving it from one part of the Site 
to another or moving it outside the site for repairs) without the 
previous consent in writing of the Bank’s Engineer which shall not 
be unreasonably withheld. 

ii) Clearance of Site on Completion : On completion of the Works the 
Contractor shall remove from the Site all the said Constructional 
Plant, tolls and equipment remaining thereon and any unused 
materials 

 
Care of works 
/plant/equipment 

CLAUSE SC15 
From the commencement to the completion of the 
Works/Plant/Equipment, the Contractor shall take full responsibility for the 
care thereof and in case any damage loss or injury shall happen to the 
Works/Plant/Equipment or to any part thereof from any cause whatsoever 
shall at his own cost repair and make good the same so that at completion 
the Works/Plant/Equipment shall be in good order and condition and in 
conformity in every respect with the requirements of the contract. 
Finished Flooring shall be protected by suitable means while carrying out 
any civil/electrical work either internally or externally and no extra cost. 
Mixing mortar / concrete shall not be permitted on bare slab / waterproofing 
IPS / tiles and the same shall be done on steel plates / mixing tubs / G.I. 
Trays. Any damage done to the flooring / IPS shall be rectified by the 
Contractor at his own cost and which shall be in the form of replacing the 
total flooring. 

 Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used for 
permanent work. All the bought-out items supplied by the Contractor and 
billed to Employer shall be considered as Employerʼs Property and due care 
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shall be taken for safety of these by the contractor till handing over of work. 

Works to be carried 
out by licensed 
technicians under 
supervision of 
licensed 
Supervisors 

CLAUSE SC 16 
a) All electrical works shall be carried out through a licensed Electrician 

under the supervision of licensed supervisor. The electrical 
connections carried out by the CONTRACTOR shall meet the 
statutory requirements. Changes, if any, as incorporated in the 
statutory rules and regulations from time to time shall be applicable 
to the electrical works done by the CONTRACTOR. 

Quality Assurance 
and Quality Control 

CLAUSE SC17 
i) The reports of the test shall be submitted to the Bank’s Engineer as 

and when the tests/ quality assurance & control checks are carried 
out as per the contract. The Bank’s Engineer, after evaluation of the 
results of tests may decide to either reject or accept the respective 
materials/ works etc. In case of rejection, the Contractor shall have 
to replace the defective material/ work at the earliest without 
any additional cost. 

ii) In case the CONTRACTOR fails to follow the instructions of Bank’s 
Engineer in this regard, the Bank’s Engineer may suspend the work 
till such time the quality of the work is ensured. No compensation for 
delays on account of such suspension of work shall 
be considered. 

Materials at Basic 
Prices/ Basic rates 

CLAUSE SC 18 

i) For carrying out certain items of work, the tender provides for 
procurement of certain materials at “Basic Prices/ Basic Rates” as 
specified in the tender document. 

ii) While quoting the rates, the tenderer should base their item rates 
at “the Basic Prices” wherever specified. The said prices are ex- 
Godown and are inclusive of excise duty, sales tax, octroi and all 
other taxes and duties levied by Government or any other 
statutory body. (ex-Godown referred here will be dealerʼs Godown 
or Rail head within the Municipal or city limits or the city where 
the work is being done). 

iii) The contractor shall obtain written approval from the Bank’s 
Engineer before procuring any material for which “Basic Price/ 
Basic Rate” is specified in the tender Document. 

iv) Basic Price adjustment shall be done on the measured quantities 
for the finished items of work with specified “Basic Prices/Rates”. In 
addition to the difference in the Basic Price/ Rate and the actual 
purchase Rate/ Price, contractorʼs overhead and profit @ 15% on the 
difference shall be considered for the Basic price/ Rate adjustment. 
While carrying out price adjustments, no other components such as 
wastage, transportation, handling, insurance, labour, etc. shall be 
taken in to account. 

v) The contractor shall submit copies of all tax paid vouchers (original 
tax paid vouchers shall be shown to the Bank’s Engineer for 
verification as and when required by him) for full quantity for all items 
to the Bank’s Engineer in support of their claim for adjustment in 
Basic Rates/Prices. In absence of these documents, his claim for 
adjustment in Basic rates/Prices shall not be considered. 

CLAUSE SC 19 
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Documents to be 
maintained at site 

a) The Registers/ Documents specified at Schedule ‘Dʼ shall be 
maintained at site by the Contractor at his own cost and updated 
regularly. 

b) These documents shall be available for inspection by Employer's 
representative or Bank’s Engineer or his representative during his 
site visit at all reasonable times. 

c) After completion of work, the Contractor shall submit the duly 
completed registers/ documents along with all the drawings issued 
to him for construction purpose to the Bank’s Engineer before 
submission of the Final bill. 

Progress 
Monitoring by the 
Bank’s Engineer 

CLAUSE SC 20 

i) The contractor shall submit his programme for approval of Bank’s 
Engineer within 14 days from the date of award of work as specified 
in the relevant clause of the General Conditions of Contract. 

ii) On the basis of the approved programme, the Bank’s Engineer 
shall monitor/ review the progress through site meetings on monthly 
interval or earlier, as and when required. The meeting should be 
attended by the contractor himself (in case of proprietorship firm) or 
authorized partner/ senior official in case of partnership firm/ 
limited company along with contractorʼs site in-charge. 

iii) For this purpose, the contractor shall prepare and submit a progress 
report indicating following: 

 A Progress for the previous month (duration under review) 
and the planning for the next month and materials received 
during the month (duration under review) and expected to 
be received during next month. 

 B The reasons for major deviations in planned schedule and 
the actual progress achieved along with any hindrances/ 
decisions required from the Employer/ Bank’s Engineer. 

 C Statement of deployment of resources (men and machine) 
and variations, if any, from the planned schedule 

 D List of Variations / extra items if any carried out during the 
previous month(period under review) 

 
Measurement, 
Billing and Terms of 
payment 

CLAUSE SC 21 

i) The work shall be measured from time to time as provided in the 
General Conditions of Contract. The units of measurements shall 
be as defined in the specific item description in the Schedule of 
quantities. If for any item or part thereof, physical measurement is not 
practicable, measurements given in the execution drawings shall be 
adopted. (ii)  As and when the Contractor feels that the gross value 
of work done after adjustment of the value of work already received 
in any previous bill and adjustment of advances, if any, has crossed 
the threshold value specified in the Schedule ‘Fʼ for Running Account 
Bill, he may raise a bill and submit to the Bank’s Engineer for 
payment. The bill shall invariably be accompanied with following 
documents: 
a) The signed measurements, as specified in the General 

Conditions of Contract. 
b) The progress reports of the concerned period. 
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  c) Test certificates/ reports of any material considered for the 
first time in the Contractorʼs bill 

d) Checklist indicating validity of the labour license, all the 
Insurance Policies, PBGs 

e) Documents evidencing the price of materials (eg Tax paid 
vouchers etc.) considered in the bill where Basic Rates are 
mentioned, as applicable. 

f) Delivery challans of the materials. 
ii) The Bank’s Engineer reserves the right to refuse to accept the 

Running Account bill, if any of the document as above is not 
submitted along with the bill. 

iii) Once the bill is received along with all the required documents, the 
Bank’s Engineer shall arrange to process the bill and the payments 
due to the Contractor shall be released through NEFT within the 
specified period for honouring the certificates. 

iv) After completion of work and completing all the contractual 
responsibility, the measurement sheets shall be signed jointly by the 
Contractor or his authorized representative and Bank’s Engineer or 
his authorized representatives. The Contractor shall then submit 
the Final bill to the Bank’s Engineer. The Final Bill shall necessarily 
be submitted along with the following documents: 

 a) The signed measurements, as specified in the General 
Conditions of Contract. 

 b) The copy of last progress report, evidencing the completion 
of work. 

 c) Test certificates/ reports of any material considered for the 
first time in the Contractorʼs bill 

 f) Checklist indicating validity of the labour license, all the 
Insurance Policies, PBGs 

 g) Documents evidencing the price of materials (eg Tax paid 
vouchers etc.) considered in the bill where Basic Rates are 
mentioned, as applicable. 

 h) Delivery challans for the materials 
 j) All the required documents of Guarantees/ warranties (eg 

Water proofing and electrical equipments, etc. as mentioned 
in the specifications of respective items) 

 k) “No claim” certificate by the Contractor except as included 
in 
the Final bill. 

 l) Completion plans/ drawings/ details as specified in the 
General Conditions of Contract 

v) The Bank’s Engineer reserves the right to refuse or to accept the 
Final bill, if any of the document, as above, is not submitted along 
with the bill. 

vi) Once the Final bill is received along with all the required documents, 
the Bank’s Engineer shall arrange to process the bill and the 
payments due to the Contractor shall be released through NEFT 
within the specified period for honoring the certificates. No revised 
Final Bill shall be considered by the Employer. 

vii) All statutory deductions shall be made from the payments due to 
the Contractor. 

 CLAUSE SC 22 
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Least disturbance 

to the office 

and other 

surroundings 

 The tenderer may please note that the area involved for this work 
is, inside the   College premises of Reserve Bank of India Pune.  As 
these buildings are in occupation, the entire work shall be carried 
out without any inconveniences and least disturbance to the office 
and other surroundings. All the necessary arrangements shall be 
made to prevent dust, noise, debris etc. to the adjacent areas which 
is required to be cleared on day-to-day basis without any extra cost 

 CLAUSE SC 23 (NOT APPLICABLE) 
Incentive for early 
completion 

 In case, the contractor completes the work ahead of updated 
stipulated date of completion considering the effect of extra work (to 
be calculated as per clause 12.1), a bonus @ 1% (one per cent) of 
the contract amount per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per 
cent) of the contract amount. The amount of bonus, if payable, shall 
be paid along with final bill after completion of work. Provided 
always that provision of the Clause 2A shall be applicable only when 
so provided in Schedule ‘Fʼ. 

  CLAUSE SC 24 
  Compensation to be recovered from the Contractors in case of 

default on account of termination of contract: 

 If the contract is terminated from either of the party before 

completion of work/contract. It is treated that, the contractors are 

failed to complete the captioned work in stipulated time period and 

the approved extension. The left over or balance work will be carried 

out directly by the bank at the risk and cost of the contractors. Such 

risk and cost amount i.e. amount arrived by evaluating the difference 

of cost between cost based on tender rates of the contractors and as 

per the rates of new contract engaged by the Bank for completion of 

work. This risk and cost amount will be recovered by the bank, which 

is a direct financial loss incurred by the bank on account of forced 

termination of contract and against the time lost in completion of the 

work from any amount payable to the contractors such as gross 

amount of final bill, Performance Bank Guarantee amount, up to date 

converted Security Deposit (EMD and RMD) of the contract further 

including amount payable against any other bill/bills pending at all 

the Estate Cells/Office like Estate office, Fort, Pune, Byculla Cell, 

BKC Cell etc. 
  CLAUSE SC 25 

  Protocols, safety measures and security norms of present pandemic 

situation of Covid-19 to be followed: The contractors shall follow all 

security, safety norms and the standard protocol laid down by the 
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Bank during the present pandemic situation of Covid -19 like wearing 

mass, using hand sanitizer, regularly washing hands with soap 

dispensers, wearing hand glauses, movement of the workers only 

pertaining to the work place, regular security checks etc. The 

violation of the same may be entitled for penalty on each occasion 

imposed by the Bank’s P & SO, which may be recovered from the 

payment due to the contractors 

 
 
I/We hereby declare that I/we have read and understood the above instructions to the 

contractors. 

 

 

Place:       Signature of the firm 

Date:       Address of the firm 
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Section VI 

TECHNICAL SPECIFICATIONS 
A Renovation: Civil works 
DISMANTLING AND DEMOLITION WORKS  
 
GENERAL: 

1-All materials obtained from dismantling or demolition shall be the property of the 

EMPLOYER unless otherwise specified and shall be kept in safe custody until they are 

handed over to the Bank’s Engineer. 

2-The demolition shall always be well planned before hand and shall generally be done in 

reverse order of the one in which the structure was constructed. The operations shall be got 

approved from the Bank’s Engineer before starting the work. 

3-Due care shall be taken to maintain the safety measures prescribed in IS 4130. 

4-Necessary propping, shoring and or under pinning shall be provided to ensure the safety of 

the adjoining work or property before dismantling and demolishing is taken up and the work 

shall be carried out in such a way that no damage is caused to the adjoining work or property. 

Wherever specified, temporary enclosures or partitions and necessary scaffolding with 

suitable double scaffolding and proper cloth covering shall also be provided, as directed by 

the Bank’s Engineer. 

5-Necessary precautions shall be taken to keep noise and dust nuisance to the minimum. All 

work needs to be done under the direction of Bank’s Engineer. Helmets, goggle, safety belts 

etc. should be used whenever required and as directed by the Bank’s Engineer. 

6-The demolition work shall be proceeded with in such a way that it causes the least damage 

and nuisance to the adjoining building and the public. 

7-Dismantling shall be done in a systematic manner. 

8-Any serviceable material, obtained during dismantling or demolition, shall be separated out 

and stacked properly as directed by the Bank’s Engineer within a lead of site boundary. All 

unserviceable materials, rubbish etc. shall be disposed of out of premises as directed by the 

Bank’s Engineer at place permitted by municipal authority. 

9-The contractor shall maintain/disconnect existing services, whether temporary or 
permanent, where required by the Bank’s Engineer. 

10-No demolition work should be carried out at night. 

11-Screens shall be placed where necessary to prevent injuries due to falling pieces. 
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12-Water may be used to reduce dust while demolishing. 

13-Safety belts shall be used by labourers while working at higher level to prevent falling from 
the structure. 

14-First-aid equipment shall be got available at all demolition works of any magnitude. 

 
 

a. MATERIALS 

Cement 

(a) Unless otherwise specified or called for by BANK’S ENGINEER, cement shall be 
ordinary Portland cement conforming to IS: 269, IS: 8112 or IS: 12269. 

(b) If used, The Portland pozzolana cement shall conform to IS: 1489 and it shall be used 
as directed by BANK’S ENGINEER. Where Portland pozzolana cements are used, it shall be 
ensured that consistency of quality is maintained and there will be no adverse interactions 
between the materials and the finish specified is not marred. 

(c) Only one type of cement shall be used in any one mix unless specifically approved by 
BANK’S ENGINEER. 

(d)  Cement, which is not used within 90 days from its date of manufacture, shall be tested at 
a laboratory approved by BANK’S ENGINEER and until the results of such tests are found 
satisfactory, it shall not be used in any work. 
 
Water 

a) Water used for both mixing and curing shall conform to IS: 456. Potable water is 
generally satisfactory. Water containing any excess of acid, alkali, sugar or salt shall not be 
used. 

b) The pH value of water shall not be less than 6. 

c) Seawater shall not be used for concrete mixing and curing. 

 

Samples and Tests 

a) All major materials used for the works shall be tested before use as per relevant IS 
standards.  Decision of BANK’S ENGINEER on testing of such materials is final and binding. 

CONTRACTOR shall furnish manufacturer’s test certificates and technical literature for the 
material to be used.  

 

Storing of Materials 

a) All material shall be stored in a manner to prevent its deterioration and contamination, 
which would preclude its use in the works. Requirements of IS: 4082 shall be complied with 
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b) CONTRACTOR will have to make his own arrangements for the storage of adequate 
quantity of cement. If such cement is not stored properly and has deteriorated, the material 
shall be rejected. Cement bags shall be stored in dry weatherproof shed with a raised floor, 
well away from the outer walls and insulated from the floor to avoid moisture from ground. Not 
more than 15 bags shall be stacked in any tier. BANK’S ENGINEER shall approve storage 
arrangement. Storage under tarpaulins shall not be permitted. Each consignment of cement 
shall be stored separately and consumed in its order of receipt. CONTRACTOR shall maintain 
record of receipt, consumption and current stock of cement. 

c) CONTRACTOR shall make his own arrangements for storing water at site in tanks 
of approved capacity. The tanks shall be cleaned at least once a week to prevent 
contamination. 
 

 
PAINTING WORKS 

General 

(a) The painting work is to be executed according to the valid standards, codes and 
regulations on their latest revision. The following standards, codes and regulations shall be 
taken into consideration: 

(b) The contractor has to deliver all the materials and work tools which are needed for 
performing the job. For instance, painting, cleaning solvents, dilution solvents, brushes, 
special equipment, scaffolding, ladders, collective protection material etc. Painting jobs are 
considered as high risk jobs and a safety and environment prevention plan has to be set up 
by the contractor before start of the work. 

(c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be stored in 
a ventilated container or storage room and in an ambient temperature 

(d) Method of appliance of the layers: On the surfaces shall the layer been applied one 
after each other and between the appliance of each layer shall a drying time been respected 
according to the technical specification of the paint/coating manufacturer. The minimum 
thickness as stated in the technical specifications of the manufacturer and in this specification 
shall be respected. 
(e) General precautions: Bolts, nuts, stud bolts, screws shall not been painted and 
temporarily protected for accidental paint, unless otherwise asked by the Client. Tag plates, 
name plates shall not been painted and temporarily protected for accidental paint. The 
contractor collects all removed dust, rust, spilled solvents and paints and any leftovers of paint 
and solvents and removes them from the site of the contractor. All these materials are 
destroyed or deposit conform the local regulations. The contractor shall avoid any spill of paint 
and / or solvent on parts or surfaces belonging to the site of the client. To avoid spills on these 
parts, the contractor shall cover during the execution of the painting work (when needed) the 
parts. 

(f) Cleaning and removal of rust or other foreign matters: Cleaning of steel and removal 
of rust: All the surfaces which shall be protected by a coating shall thoroughly been cleaned 
and prepared with as objective to remove dust, mill scale, protective coating applied during 
the rolling process, rust, greases, oil, humidity and other foreign matters to assure that the 
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coating adhere on the surface and that should last as long as the normal lifetime is expected. 

(g) The Concrete/plastered surface shall be thoroughly dried before the priming coat is 
applied. 

(h) All colour to be laid on evenly and properly with English made or best approved 
brushes. Each coat of colour to be allowed to dry thoroughly before the next is laid on and all, 
except the last coat to be slightly rubbed down with pumice stone. 

(i) No hair marks from the brush shall be left on the work or puddle in the corners of 
panels, angle of mouldings etc. 

(j) In case of doubt regarding the quality, the paints supplied by the contractor shall be 
tested in an approved laboratory as described in IS 101-1964 if considered necessary by the 
Bank’s Engineer. 
 

(k) Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only 
ready mixed Paint as received from the manufacturer without any admixture shall be used. If 
for any reason, thinning is necessary in case of ready mixed Paint, the brand of thinner 
recommended by the manufacturer or as instructed by the Bank’s Engineer shall be used. 
 
(l) Approved Paints, oil or varnishes shall be brought to the site of work by the 
contractor in their original containers in sealed condition. The material shall be brought in at 
a time in adequate quantities to suffice for the whole work or at least a fortnight’s work. The 
empties shall not be removed from the site of work, till the relevant item of work has been 
completed and permission obtained from the Bank’s Engineer. 
 
(m) Commencing Work: Painting shall not be started until the Bank’s Engineer has 
inspected the items of work to be painted, satisfied himself about their proper quality and given 
his approval to commence the painting work. Painting of external surface should not be done 
in adverse weather condition like hail storm and dust storm. Painting, except the priming coat, 
shall generally be taken in hand after practically finishing all other building work. The rooms 
should be thoroughly swept out and the entire building cleaned up, at least one day in advance 
of the Paint work being started. 

(n) Preparation of Surface: The surface shall be thoroughly cleaned and dusted off. All 
rust, dirt, scales, smoke splashes, mortar droppings and grease shall be thoroughly removed 
before painting is started. The prepared surface shall have received the approval of the 
Bank’s Engineer after inspection, before painting is commenced 

(o) Before pouring into smaller containers for use, the Paint shall be stirred thoroughly 
in its containers, when applying also, the Paint shall be continuously stirred in the smaller 
containers so that its consistency is kept uniform. 

(p) Where so stipulated, the painting shall be done by spraying. Spray machine used may be 
(a) high pressure (small air aperture) type, or (b) a low pressure (large air gap) type, 
depending on the nature and location of work to be carried out. Skilled and experienced 
workmen shall be employed for this class of work. Paints used shall be brought to the requisite 
consistency by adding a suitable thinner. 

(q) Spraying should be done only when dry condition prevails. Each coat shall be allowed to 
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dry out thoroughly and rubbed smooth before the next coat is applied. This should be 
facilitated by thorough ventilation. Each coat except the last coat, shall be lightly rubbed down 
with sand paper or fine pumice stone and cleaned off dust before the next coat is laid." 

(r) The painting shall be laid on evenly and smoothly by means of crossing and laying off, the 
latter in the direction of the grains of wood. The crossing and laying off consists of covering the 
area over with Paint, brushing the surface hard for the first time over and then brushing 
alternately in opposite direction, two or three times and then finally brushing lightly in a 
direction at right angles to the same. In this process, no brush marks shall be left after the 
laying off is finished. The full process of crossing and laying off will constitute one coat. 

(s) No left over Paint shall be put back into the stock tins. When not in use, the containers 
shall be kept properly closed. No hair marks from the brush or clogging of Paint puddles in the 
corners of panels, angles of mouldings etc. shall be left on the work. 

(t) In painting doors and windows, the putty round the glass panes must also be painted but 
care must be taken to see that no Paint stains etc. are left on the glass. Tops of shutters and 
surfaces in similar hidden locations shall not be left out in painting. However, bottom edge of 
the shutters where the painting is not practically possible, need not be done nor any deduction 
on this account will be done but two coats of primer of approved make shall be done on the 
bottom edge before fixing the shutters. 

(u) Brushes and Containers: After work, the brushes shall be completely cleaned of Paint and 
linseed oil by rinsing with turpentine. A brush in which Paint has dried up is ruined and shall 
on no account be used for painting work. The containers when not in use, shall be kept closed 
and free from air so that Paint does not thicken and also shall be kept safe from dust. When 
the Paint has been used, the containers shall be washed with turpentine and wiped dry with 
soft clean cloth, so that they are clean, and can be used again. 
 
(v) Measurements (as per IS 1200) 

The length and breadth shall be measured correct to a cm. The area shall be calculated in 
sqm (correct to two places of decimal), except otherwise stated. Small articles not exceeding 
10 sq. decimetre (0.1 sqm) of painted surfaces where not in conjunction with similar painted 
work shall be enumerated. Painting upto 10 cm in width or in girth and not in conjunction with 
similar painted work shall be given in running metres and shall include cutting to line where so 
required. Note : Components of trusses, compound girders, stanchions, lattices and similar 
work shall, however, be given in sq. metres irrespective of the size or girth of members. 
Priming coat of painting shall be included in the work of painting works. 

 

PAINTING OF CONCRETE MASONRY & PLASTERED SURFACES 

Materials 

(a) Acrylic emulsion paint shall be of an approved manufacture. 
(b) All the materials shall be of the best quality from an approved manufacturer. 
CONTRACTOR shall obtain prior approval of the Bank’s Engineer for the brand of 
manufacture and the colour/shade. All materials shall be brought to the site of works in sealed 
containers. 
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Workmanship 

(a) CONTRACTOR shall obtain the approval of the Bank’s Engineer regarding the 
readiness of the surfaces to receive the specified finish, before commencing the work on 
painting. 

(b) Painting of new surfaces shall be deferred as much as possible to allow for thorough 
drying of the sub-strata. 

(c) The surfaces to be treated shall be prepared by thoroughly brushing them free from 
dirt, mortar droppings and any loose foreign materials. Surfaces shall be free from oil, grease 
and efflorescence. Efflorescence shall be removed only by dry brushing of the growth. Cracks 
shall be filled with Gypsum. Workmanship of painting shall generally conform to IS: 2395. 

The surface shall ordinarily not be painted until it has dried completely. Trial patches of primer 
shall be laid at intervals and where drying is satisfactory, painting shall then be taken in hand. 
Before primer is applied, holes and undulations, shall be filled up with plaster of paris and 
rubbed smooth. 

(d) Surfaces of doors, windows etc. shall be protected suitably to prevent paint finishes 
from splashing on them. 

(e) Oil Bound Distemper: The prepared surfaces shall be dry and provided with one 
coat of alkali resistant primer by brushing. The surface shall be finished uniformly without 
leaving any brush marks and allowed to dry for atleast 48 hours. A minimum of two coats of oil 
bound distemper having VOC (Volatile Organic Compound) content less than 50 grams/ litre 
shall be applied as specified in the item of work. The first coat shall be of a lighter tint. Atleast 
24 hours shall be left after the first coat to become completely dry before the application of 
the second coat. Broad, stiff, double bristled distemper brushes shall be used for the work.  

(f) Any existing fungus or mound growth shall be completely removed by thoroughly 
scrapping and rubbing down with bristle brush and sand paper and then washing down with 
clean water and allowed to dry. The surface shall be brushed with a soft bristle to remove any 
dust particles 24 hours after the wash. 

With 100% Acrylic Emulsion Paint Preparation 

The ready mixed exterior quality 100% Acrylic Emulsion paint shall be prepared strictly 
according to the manufacturer's specification. 

Application of painting 

The painting shall be carried out as follows. 

• Apply one coat of specified primer of approved quality. 

• Apply first coat of paint as per manufacturer's specification. After allowing the first coat to 
dry, the excessive air holes, indentations, cracks etc. should be made up with approved fillers 
to yield uniform plain surface. 

• After overnight drying and light sand papering of surface, apply second coat of Emulsion 
paint of final approved shade. 

• If directed by the Engineer additional coat of paint should be given to bring the surface to 
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uniform shade and tone at no extra cost. 

Measurement 

Measurement shall be in sq.m correct to two places of decimal. Measurement shall be for the 
areas as executed duly deducting for any openings etc. as detailed in the IS: code. Rate 
quoted shall take into account the provision of necessary enabling works such as double 
legged scaffolding, painter's cradle etc. Measurement shall be as per IS 1200. 

 

FLOORING AND DADO WORKS 

THE FOLLOWING CODES, STANDARDS AND SPECIFICATIONS ARE A PART OF THIS 
SPECIFICATION. ALL STANDARDS, SPECIFICATIONS, CODES OF PRACTICE 
REFERRED TO HEREIN SHALL BE THE LATEST EDITIONS INCLUDING ALL 
APPLICABLE OFFICIAL AMENDMENTS AND REVISIONS. 
 

1
. 

IS: 
4457/1
982 

 Specification for ceramic unglazed vitreous 
acid resisting tile. 

ACID OR ALKALI RESISTANT TILES 

Manufacture and Finish 
 

The tiles shall be of vitreous ware and free from deleterious substances. The iron oxide 
content allowable in the raw material shall not exceed two percent. The tiles shall be vitrified 
at the temperature of 1100o C and above and shall be kept unglazed. The finished, tile, when 
fractured shall appear fine grained in texture, dense and homogenous. The tiles shall be 
sound, true to slope, flat and free from flows and manufacturing defects affecting their utility. 

The tiles shall be conforming to IS 4457. The tiles to be tested for water absorption, 
compressive strength, acid resistance as per IS 4457. Sampling procedure for acceptance 
tests and criteria for conformity to be as per IS 4457. The tiles shall be of required colour. 
 

Dimensions and Tolerances 

Ceramic unglazed vitreous acid-resistant tiles shall be of size 300 mm x 300 mm. They shall 
be available in the thickness of 10-12 mm or as per manufacturer’s specification. The depth 
of the grooves on the under side of the tile shall not exceed 3 mm. Tolerance on length, 
breadth and thickness of tiles shall be + 2 percent. 

Shape 

The tiles shall be square shaped. Half tiles rectangular in shape shall also be available. Half 
tiles for use with full tiles shall have dimensions which shall be such as to make two half tiles, 
when joined together, match with the dimension of full tile. The shape of tiles other than square 
shall be as agreed to between the purchaser and the manufacturer. Tiles shall be checked 
for squareness and warp as per IS 4457. 
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Performance Requirements 

The tiles when tested in accordance with method given in IS 4457, shall conform to be 
requirement specified in the code (IS 4457). 

Loss in Abrasion 

The maximum percentage of loss in abrasion of the ceramic unglazed vitreous acid resistant 
tiles determined in accordance with the procedure laid down in IS 1237, shall be as mentioned 
in IS 4457. 

Marking 

Tiles shall be legibly marked on the back with the name of the manufacturer or his trade mark. 
Manufacturer’s batch number and year of manufacture. Each tile may also be marked with 
the ISI certification mark. 
 

Preparation of Surface and Laying 
 

Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned, wetted and 
mopped. The bedding for the tile shall be with acid and or Alkali resistant mortar 1:4 (1 acid 
and or alkali resistant cement: 4 coarse sand) or as specified. The average thickness of the 
bedding shall be 10 mm or as specified. 
  

Acid and or Alkali resistant mortar shall be spread, tamped and corrected to proper levels and 
allowed to harden sufficiently to offer a fairly rigid cushion for the tiles to be set and to enable 
the mason to place wooden plank across and squat on it. 
 

Over this mortar bedding neat acid and or alkali resistant cement slurry of honey like 
consistency shall be spread at the rate of 3.3 kg of cement per square metre over an area 
upto one square metre. Tiles shall be soaked in water washed clean and shall be fixed in this 
grout one after another, each tile gently being tapped with a wooden mallet till it is properly 
bedded and in level with the adjoining tiles. The joints shall be kept as thin as possible and in 
straight lines or to suit the required pattern. 

The surface of the flooring during laying shall be frequently checked with a straight edge about 
2 m long, so as to obtain a true surface with the required slope.  
 

Where full size tiles cannot be fixed these shall be cut (sawn) to the required size, and their 
edge rubbed smooth to ensure straight and true joints. 
 

Tiles which are fixed in the floor adjoining the wall shall enter not less than 10 mm under the 
plaster, skirting or dado. After tiles have been laid surplus cement slurry shall be cleaned off. 
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Pointing and Finishing 
 

The joints shall be cleaned off the acid and or alkali resistant cement slurry with wire/coir 
brush or trowel to a depth of 2 mm to 3 mm and all dust and loose mortar removed. Joints 
shall then be flush pointed with white cement added with pigment if required to match the 
color of tiles. Where spacer lug tiles are provided, the half the depth of joint shall be filled with 
polysulphide or as specified on top with under filling with cement grout without the lugs 
remaining exposed. The floor shall then be kept wet for 7 days. After curing, the surface shall 
be washed and finished clean. The finished floor shall not sound hollow when tapped with a 
wooden mallet. 
 

Measurements 
 

Length and breadth shall be measured correct to a cm before laying skirting, dado or wall 
plaster and the area calculated in square metre correct to two places of decimal. Where coves 
are used at the junctions, the length and breadth shall be measured between the lower edges 
of the coves. 

No deduction shall be made nor extra paid for voids not exceeding 0.20 square metre. 
Deductions for ends of dissimilar materials or other articles embedded shall not be made for 
areas not exceeding 0.10 square metre. Areas, where glazed tiles or different types of 
decorative tiles are used will be measured separately. 
 

Rate 

The rate for flooring shall include the cost of all materials and labor involved in all the 
operations described above.  

 
B List of items with BASIC PRICES / RATES  

Basic rate of items as mentioned in respective items in un-prices schedule of quantities/ 
Part-II of tender or as per approved list of items 
 
 

 

 

 

 
Description 

Basic Rate 
(Excluding 
Applicable 
GST)  per 
Unit in ₹ 

 
Unit 

 Acid/ Alkali resistant tiles 450   SqM 
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LIST OF APPROVED MATERIALS 
 

1. All materials shall be of the first quality ISI marked/ ISI Standard.  

2. If the approved brands mentioned are not available, equivalent make as may be approved by the 

Bank / Bank’s Engineer only to be used on the work.  

3. Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same shall 

be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure and time 

due to this shall be solely on contractor’s account and no claims whatsoever shall be entertained 

in this regard. 

Polymer modified 
cementitious mortar, 
Water proofing 
compounds, repair 
chemicals, sealants, tile 
adhesives, grouts etc. 

M/s. Fosroc India Limited, M/s. Pidilite, M/s. BASF, 
M/s. SIKA M/s. MC Baushumie, M/s. STP, M/s. Bal 
Endura or approved equivalent make. 

Cement A.C.C, Ultra Tech, Ambuja, Birla, or approved 
equivalent make. 

White Cement / White 
Cement based Putty  

Birla White, JK white of approved equivalent make 

Ready-mix Plaster, 
cement mortar polymer 
modified mortar etc. 

Ultra-Tech (Readyplast), ACC, Wallplast (Easy 
Plast), Laticrete (Powerplast) or approved 
equivalent make. 

Adhesives Fevicol SH, Araldite, Vamicol, or approved 
equivalent make 

Tiles  H R Johnson, Kajariya,  somany, RAK, Nitco or 
approved equivalent make 

Paint Asian, Nerolac, ICI Dulux, Berger or approved 
equivalent make. 

Water proof primer Asian (Dura Life), ICI Dulux (Aqua Tech) or 
approved equivalents. 

 
NOTE: All the materials should got approved from the “Bank’s Engineer” before using in the 
work. 
 
 
Place:                                                        Signature and seal of the Tenderer 
Date:                      Name & address 
Phone/Mobile No. :                                
E-mail id: 
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SECTION VII 

SCHEDULES (A to H) 
 

Schedule A 
 

Notes for Schedule of Quantities 
 

1 The Schedule of Quantities shall be read in conjunction with the specifications, 
Tender drawings and bid documents. CONTRACTOR shall not rely merely on the 
description given in the Schedule of Quantities. 

2 Quantities of work indicated in the Schedule of Quantities are only approximate and are 
given to provide a common basis for bidding. The actual quantities of work shall be 
ordered by Employer as shown on the final drawings released for Renovation. No claim 
shall be entertained from CONTRACTOR if the actual quantities or items of work differ 
from those indicated herein, except where stated otherwise. The Bank’s Engineer 
reserves the right to modify any aspect of the scope of Tender 
at any time during the course of work. 

3 The contractor shall fill his rates and amounts for all the items for the specified 
quantities indicated in Schedule of Quantity issued by the Employer. 

4 Quoted Prices shall be in Indian Rupees only. 
5 Rates and amounts shall be entered in both figures and words. Non-compliance of 

these conditions may render the Bid invalid at the discretion of the Employer. 
6 Unit Rates shall be submitted for all Items and they shall be firm for the entire 

duration of the contract and any approved extended period. 
7 The quantities of work actually carried out against each item shall be measured and paid 

at the rates quoted in the Schedule of Quantities where applicable or otherwise 
at such rates and prices as may be fixed within the terms of the Contract. 

8 BIDDER shall be deemed to have allowed in his rates the provision, maintenance and 
final removal of all temporary works of whatsoever nature required for the proper execution 
of the works, except for those temporary works for which specific items 
have been provided in Schedule of Quantities. 

9 Abbreviations used are as under : 
 i) No. Number  

ii) Cu m Cubic metre  

iii) Sq m Square metre  

iv) M Metre  

v) LS Lump sum  

vi) MT Metric Tonne  

vii) Kg Kilogram  
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Schedu le  B 

Material Testing and Quality Assurance Plan: 

 

Contractor shall submit the detailed material testing and quality control plan if required or directed by the 

Bank’s Engineer as per the relevant IS codes and standards covering the entire scope of work as 

per schedule of quantity and specifications and on approval from Bank’s Engineer same shall be 

followed while executing the work within the cost quoted. 
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Schedule C 

SAFETY CODE 
1. There shall be maintained in a readily place First aid appliances including adequate supply of 

sterilized dressings and cotton wool. 

2. An injured person shall be taken to a nearby public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 

not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more than 

30 cm. When a ladder is used an extra labour shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the edge of the trench 

or half of the depth of trench whichever is more. All trenches and excavations shall be provided 

with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform is provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 

height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 

and lime mortar shall be provided with protective footwear and rubber hand gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

10. (i) No paint containing lead products shall be used except in the form of paste or readymade paint. 

(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied in the 

form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be provided 

to enable the working painters to wash during the periods of cessation of work. 

12. Hoisting machines and tackles used in the works, including their attachments, anchorage and 

supports shall be in perfect working condition. 

13. The ropes used in hosting or lowering material or as means of supervision shall be of durable 

quality and adequate strength and free from defects. 

Additional safety net is to be providing to cover the external work and to avoid any injury to the occupants 

of the colony. 
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FIRE SAFETY CODE 
i. Cutting / drilling machine and other electrically operated equipment used at site shall be plugged 

into correctly rated electrical outlets. 

ii. Only ISI marked 3-pin plug and other appliances and equipment shall be used. 

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 

v. Before commencing the welding work for the first time on any day, the Engineers shall be informed 

and only after the site inspection by them, work shall be started. 

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly. 

ix. Personal protective equipment such as safety shoes, hand gloves, mask, ear plug etc. depending 

upon the requirement of the work shall be provided by the contractor to the workmen to prevent 

occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working from 

height for more than 10 feet from Ground level. 

xi. None of the passages near staircases shall be used for stacking / dumping any kind of 

materials/waste. 

xii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiii. Power supply shall be switched off from the mains when equipment is not in use. 

xiv. Any debris/ junks generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner. 

 

Place:       Signature of the Tenderer: 

Date:        Address: 

Phone/Mobile No. 
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Schedule D 

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE 
 

Sr. 
No. 

Description of
 the 
Document 

Remarks 

1. 
 

Contract Agreement. Certified true copies of the contracts 

2. Work Programme Chart Showing latest item wise progress plan 

3. Work instruction / Site 
order Book 

For issue of instructions by Bank’s Engineer or his 
representative at site in the course of day to day supervision. 
This book shall be in the form of Triplicate book with machine 
numbered pages. After recording the instructions, one copy 
shall be taken by Bank’s Engineer or his representative, 
another by the contractor and the third copy shall remain in 
the book on which the compliance shall be recorded by 
Contractor after taking required action. 

4. Material at site Register To record the material receipted and issued by on daily basis 
by the contractor. 

5. Labor Report and Daily 
Progress Report (DPR) 

To record the labour and DPR by the contractor 

6. Test Reports/ 
certificates for 
Materials/ equipment 

To maintain record of test reports/ certificates received from 
manufacturers 

7. Measurement Book To record measurements of works 

8. Progress Review 
reports 
along with
 progress 
photographs 

To maintain record of progress 

9. File and Register
 for Extra/Variation 
Order 

To maintain record of extra/ variation items 

10. Hindrance register For recording the details of hindrances, reasons & its 
clearance with time period jointly signed by the Site Engineer/ 
Bank’s Engineer representative and the contractor's 
representative 

11. Log Book of defects To record defects noticed during inspection 
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Schedule E 
General Rules and Instructions to Bidders - Information 

 
Bids in Two 
Bids System 

2 Tender Inviting Authority – 
Shri V G Sekar 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Pune 
Tel No. : 020-25537756 
E Mail id  : principalcab@rbi.org.in 
Name of the Work- Civil Works in the Indrayani & Godavari Hostels 
of CAB Campus, Pune- 411016. 
 
Estimated cost of work: ₹16,48,430/- 

2, 
14 

Due Date and Time for submission of e-Tender/Bid (Bid close 
date) 15.01.2024 up to 02:00 PM 
Tender submission mode: e-Tender 

Earnest 
Money 
Deposit 
(EMD) 

4(iii) 
 
and 
11 

EMD of ₹33,000/- (Rs. Thirty Two Thousand Nine Hundred Sixty 
only) in the form of NEFT shall be deposited in original at the office 
of tender inviting authority on or before the due date and up to 
02:00 PM. 
 
EMD can be remitted to Reserve Bank of India Account of on or 
before 02:00 PM of 15.01.2024. The account details for NEFT 
transactions are as under: 

1  
Name of the Account 
Holder (as appearing in 
the Bank Account)  

College of Agricultural 
Banking, Reserve Bank of 
India, Pune  

2  Account Number  8691632  

3  Type of Account 
(Savings, Current etc.)  Current  

4  PAN Number  AAIFR 5286M  

5  Name of the Bank  
 Reserve Bank of India  

6  Name of the Branch  
 CAB,PUNE  

7  Address of the Bank  
 

CAB, RBI, University Road, 
PUNE  

8  NEFT/IFS Code  
 

RBIS0PUPA01 (0 in the code 
represents ZERO)   

9  Name of the Account  Sundry Deposit A/c-DAD  
10 GST Number  27AAIFR5286M1ZG 

Proof of remittance indicating transaction number and other details 
shall be uploaded on Bank’s approved e-tender portal along with 

mailto:principalcab@rbi.org.in
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other tender Documents. 
Clarifications 
and pre-Bid 
Meeting 

5 Date and Time of Pre-Bid Meeting -  on 09.01.2024 at 11.00 AM  
 
Venue   -    College of Agricultural Banking, Reserve Bank of India, 
University Road, Pune- 411016 

 
Opening of 
Bids 

16 Date of opening of tenders/bids (Part-I) 15.01.2024 at 3.00 PM on 
e-Tender mode. 
 
Date of opening of tenders/bids (Part-Il) – To be intimated 
separately upon scrutiny of Part-l of bids submitted. 
 

Bid validity 17 Bid validity – Three Months 
Time for 
Completion 
of 
work 

23 Time allowed to complete the work: Entire work shall be 
completed in 45 days from the 10th day of issue of work order 
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Schedule F 
General Conditions of the Contract - Information 

 
 
 
 
 
 
 
 

Definition 

i) Name of the Work - Civil Works in the Indrayani & 
Godavari Hostels of CAB Campus, Pune- 411016. 
 

ii) The Site – Indrayani & Godavari Hostels at College of 
Agricultural Banking, Reserve Bank of India, Pune 

iii) The Employer - Shri. V.G Sekar, Chief General Manager & 
Principal, College of Agricultural Banking Reserve Bank of 
India, Pune 

xiii) The Bank’s Engineer : Junior Engineer/Assistant 
Manager/ Manager/ Asst General Manager (Tech)/, 
College of Agricultural Banking, Reserve Bank of India, 
Pune 

 xxii) The percentage mentioned to cover all overheads and 
profits – 15% 

Discrepancies 
and Adjustment 
of Errors (order 
of preference) 

The Competent Authority – 
Shri V G Sekar 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Pune 
Tel No.  : 020-25537756 
E Mail id  : principalcab@rbi.org.in  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

mailto:principalcab@rbi.org.in
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CLAUSES OF CONTRACT 
 

Performance 
Guarantee 

CLAUSE 1 
(i) Time allowed for submission of Performance Guarantee from 

the date of award of work – 14 days 
(ii) Maximum allowable extension of time for submission of 

Performance Guarantee beyond the period specified in (i) 
above without penalty – 7 days 

 (iii) Maximum allowable extension of time for submission of 
Performance Guarantee beyond the period specified in (ii) 
above with late fee @ 0.1% of the amount of Performance 
Guarantee per day – 7 days 

Recovery of 
Security Deposit 

CLAUSE 1 A 
Retention percentage – 5% from every bill subject to 5% of the 
contract price 

Compensation for 
Delay 

CLAUSE 2 
Authority for fixing compensation under clause 2: Shri V G Sekar 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Pune 
Tel No.  : 020-25537756 
E-Mail id  : principalcab@rbi.org.in 

Measurements of 
Work Done 

CLAUSE 6 or CLAUSE 6A  

Clause applicable – 4A 

Payment on 
Interim Certificate 
to be Regarded as 
Advances 

CLAUSE 7 

 Gross value of work done together with net payment/ 
adjustment of advances for material collected, if any, since 
the last such payment eligible for raising Running Account 
bill 
(Interim payment) - ₹ 10.0 Lakh  

 Retention percentage for Interim Certificates – 5% from 
every bill 

  Total Retention Money - 5% of the Contract Price plus 5% 
Performance Bank Guarantee. 

 Retention period for the Retention Money - up to 
successful completion of Defects Liability Period (DLP) 

 Installment due after Completion - Performance
 Bank Guarantee submitted by contractor 
towards Performance 

 Period of honouring interim certificates-1 month from the 
date 
of receipt of complete bill along with all the documents as 
specified in Special Conditions of Contract 

CLAUSE 11 A 

mailto:principalcab@rbi.org.in
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Action in case 
Work not done as 
per Specifications 

Authority for accepting reduced rate – 
Shri V G Sekar 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Pune 
Tel No.  : 020-25537756 
E-Mail id  : principalcab@rbi.org.in 

 
 

Deviations/ 
Variations and 
Pricing Extent 

 
 

CLAUSE 12 
 
Deviation limit beyond which clause 12.2 C shall apply - 20% beyond 
the tender item quantity specified in the Schedule of Quantity 

Deviation - 
Deviated Quantities 
and Pricing 
Contractor Liable 
for Damages, 
defects during 
defect liability 
period 
and Liquidated 
Damages 

CLAUSE 17 
Defects Liability Period – 12 months from the date of completion and 
handing over the Completion Certificate to the Employer 
 

LD at the rate of of 0.25% per week of accepted tender amount per 
day, subject to a maximum of 10% of the contract amount for the entire 
work. 
 
Competent Authority for deciding reduced rates –  
Shri V G Sekar 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Pune 
Tel No.  : 020-25537756 
E-Mail id  : principalcab@rbi.org.in  

 

Settlement of 
Disputes& 
Arbitration 

CLAUSE 25 
Competent Authority for referring the dispute – Chief General Manger- 
in-Charge, Reserve Bank of India, Premises Department, Pune 

 
Place of Arbitration – Pune, India 

W ater a n d 
E l e c t r i c p o w e r 
supply for work 

 
Alternate water 
supply 
arrangements 

CLAUSE 31 
Bank will made available water and electricity power supply required 
at one point free of charge. Contractor shall arrange to make 
arrangement for connection with safety fixtures. 

 CLAUSE 33 

mailto:principalcab@rbi.org.in
mailto:principalcab@rbi.org.in
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Insurance in 
respect of 
damages to 
Persons and 
Property 

Contractor shall take following Insurance Policies: 
1) Contractor’s All Risk Policy for the full Contract Value for entire 

Contract Period 
2) Workmen Compensation Policy for all workmen deployed at 

site 
3) Third Party Liability Policy as per following details: 

a) For injury to persons – ₹2 Lakh per person per accident 
b) For damage to property – ₹5 Lakh per accident 

Subject to overall ceiling as per extant Insurance guidelines 
Employment of 
Technical Staff and 
employees 

CLAUSE 34 
Minimum required Personnel at site shall be as below, failing which 
recovery at the specified rates as below shall be effected from the 
contractor: 

 
  

Sr. 
No. 

 

Designation 
Minimum 

No. of 
personnel 

Minimum 
Profession

al/ 
Technical 
Qualificati

on 

Minimum 
years of 
Relevant 
Experien

ce 

Rate of 
recovery per 
head per day 

for non- 
compliance 

1 Site supervisor 
(Civil) 

(Full time) 

1 B.E./ 
B.Tech./ 
Diploma 

3 years  Rs.1000/- 
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Schedule G 
 

GREEN BUILDING REQUIREMENTS 
 

 
Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC) norms for Civil 
Works in the Indrayani & Godavari Hostels at CAB Campus, Pune.  IGBC Green Interior involves 
complying with the green building specification like using of certain green materials, following of 
sustainable procedures and certain measures during Renovation/up gradation stage, as spelt out in 
this document. Accordingly, various parameters related to Green building have been incorporated in the 
design by the RBI/Employer. The contractor shall ensure to comply the material specifications/ works 
as per Schedule of Quantities for the respective items and all the work procedures/ processes as 
specified in this schedule. 
 
To comply with Green Building requirement, wherever called for, the Contractor shall provide necessary 
documents / shop drawings issued by the manufacturers and this document shall generally cover test 
certificates, Letter of authorization in terms of standards, thermal values, and relevant data, MSDS, 
write-ups / detailed description of the particular material / equipment, as stipulated by the Bank’s 
Engineer prior to ordering the materials and after the supply of materials or at appropriate stages. 

The contractor shall verify with the Engineer-in charge regarding the correctness of the green 
specification before ordering and procurement of materials and equipment supplied to the work. 
 
If the material specifications, the shop drawings and the relevant documents do not meet the specified 
norms; it shall be the sole responsibility of the contractor to satisfy the specified Green norms by 
replacing the materials / equipment with the prior approval of the Bank’s Engineer. 
 
The contractor shall ensure that the following facilities for workers are provided (i)First-aid and 
emergency facilities 
(ii)Adequate drinking water facilities (iii)Personal protective equipment (iv)Dust suppression measures 

(v) Adequate illumination levels in construction work areas 
 
All Renovation activities over the duration of the project should be sequenced carefully to minimize the 
impact on the indoor air quality. 
 
Note: The below photographs are given just for reference purpose, they do not refer to any specific 
brands/makes. 
 
 
 
 
 
 
 
 
 
 
 
 
Ducts Wrapped With Plastic To Avoid Dust Ducts Stored with Properly Wrapped with Plastic 
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Cleaning Prior To Installation 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
Equipment covered during Construction Phase Equipment covered during Construction Phase 
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Cleaning 
 
Segregated Waste Stored on Site – Cement Bags and Scrap area on Site marked with signage 
 
 

. 
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Schedule H 
Important instructions regarding e-tender 

This is an e-procurement event of Reserve Bank of India, CAB, Pune. The e-procurement 
service provider is MSTC Limited. You are requested to read and understand the Notice Inviting 
E-Tender and subsequent Corrigendum, if any, before submitting your online tender.Tenderers 
who do not comply with the conditions with documentary proof (wherever required) will not 
qualify in the Tender for opening of price bid.   

1. Process of E-tender:  

A) Registration: The process involves vendorʼs registration with MSTC e-
procurement portal which is free of cost. Only after registration, the vendor(s) can 
submit his/their bids electronically. Electronic Bidding for submission of Techno-
Commercial Bid as well as Price Bid over the internet will be done. The Vendor should 
possess Class III signing type digital certificate.  Vendors are to make their own 
arrangement for bidding from a P.C. connected with Internet.  MSTC/RBI, CAB, Pune 
is not responsible for making such arrangement. (Bids will not be recorded without 
Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn  (Version 3) 

1) Vendors will receive a system generated mail confirming their registration in their 

email which has been provided during filling the registration form. In case of any 

clarification, please contact RBI/MSTC, (before the scheduled time of the e-tender). 

Contact person (MSTC):  

HO Central Help Desk: (For vendors) 

Phone Number : 07969066600 

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending 
emails) 

WRO Helpdesk: 7651915418 

Availability 

Mr. Tanmoy Sarkar, Deputy Manager: 8349894664 – wroopn11@mstcindia.in  

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System 
settings etc. 

https://www.mstcecommerce.com/eprocn
mailto:helpdeskho@mstcindia.in
mailto:wroopn11@mstcindia.in
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Contact person (RBI CAB, Pune): 

• Mrs Anjali Karyekar, AGM, Premises Section 

Mobile No: 9890945006 Email id: askaryekar@rbi.org.in 

• Sudhansu Vikram (Asst. Manager): 9041088108 (sudhansuv@rbi.org.in) 

• Pooja Pai (JE Civil): 7499116355 (poojapai@rbi.org.in)  
Vendors are required to register themselves online with 

www.mstcecommerce.com/eprocn   

Register as Vendor -- Filling up details and creating own user id and password Submit. 
For further details, go to Download Guide / Video / Registration Guide. 

B) System Requirement: 

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE 
available https://www.mstcecommerce.com/eprocn/ 

 

2. (A) Part I Techno-Commercial bid will be opened electronically on specified date and 
time as given in the NIT. 

(B) Part II Price bid will be opened electronically of only those bidder(s) whose Part I 
Techno-Commercial Bid is found to be Techno-Commercially acceptable by RBI, 
CAB, Pune. Such bidder(s) will be intimated date of opening of Part II Price bid, 
through valid email confirmed by them. 

Note: 

The tenderers are advised to offer their best possible rates.  There would generally be 
no negotiations hence please submit your most competitive prices while submitting 
the price bid. However in case the lowest rate appears to be reasonable taking into 

mailto:askaryekar@rbi.org.in
mailto:sudhansuv@rbi.org.in
mailto:poojapai@rbi.org.in
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn/
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account the prevailing market conditions, the order may be awarded to the lowest 
bidder and if the rate is still considered high, action as per prevailing 
instruction/guideline shall be taken. 

3. All entries in the e-Tender should be entered in online Technical & Commercial 
Formats without any ambiguity. 

4. Special Note towards Transaction fee:  

NOTE: The bidders should submit the transaction fee well in advance before the last 
date of submission of e-Tender as they will be activated for bid submission only after 
receipt of transaction fee by MSTC. 

Vendors are advised not to deposit cash in bank as it becomes difficult to ascertain 
the details of the remitter from such cash transactions. 

Contact Details:  

HO Central Help Desk: (For vendors) 

Phone Number : 07969066600 

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending 
emails) 

Availability 

Mr. Tanmoy Sarkar, Deputy Manager: 8349894664 – wroopn11@mstcindia.in 

WRO Helpdesk:7651915418 

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System 
settings etc. 

Bidders may please note that the transaction fee should be deposited by debiting the 
account of the bidder only; transaction fee deposited from or by debiting any other 
partyʼs account will not be accepted. Transaction fee is non-refundable. 

In case of failure to make payment towards Transaction fee for any reason, the vendor, 
in term, will not have the access to online e-tender. 

5. Vendors are instructed to use Upload Documents link in My menu to upload 
documents in document library. Multiple documents can be uploaded. Once 
documents are uploaded in the library, vendors can attach documents through Attach 
Document link against the particular e-Tender. Please note that if the documents are 
not attached to any e-Tender, the same cannot be downloaded by RBI CAB, Pune 
and it will be deemed that the vendor has not submitted the documents. For further 
assistance please follow instructions of vendor guide. 

mailto:helpdeskho@mstcindia.in
mailto:wroopn11@mstcindia.in
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  6. All notices and correspondence to the bidder(s) shall be sent by email only during the 
process till finalization of e-Tender by RBI, CAB, Pune as well as by MSTC (e-
procurement service provider). Hence the bidders are required to ensure that their 
email address provided is valid and updated at the stage of registration of vendor with 
MSTC (i.e. Service Provider).  Bidders are also requested to ensure validity of their 
DSC (Digital Signature Certificate). 

7. (i)    Please note that there is no provision to take out the list of parties downloading 
the e-Tender document from the web site mentioned in NIT.  As such, bidders are 
requested to see the web site once again before the due date of e-Tender opening 
to ensure that they have not missed any corrigendum uploaded against the said 
e-Tender after downloading the e-Tender document.  The responsibility of 
downloading the related corrigenda, if any, will be of the bidders only. 

(ii)   No separate intimation in respect of corrigendum to this NIT (if any) will be sent 
to tenderer (s) who have downloaded the documents from web site. Please see 
website www.mstcecommerce.com/eprocn of MSTC Ltd. 

8 E-tender cannot be accessed after the due date and time mentioned in NIT. 

9.      Bidding in e-tender  

m) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and 
Transaction separately for the e-tender. Transaction fees if any are non-
refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s) 
will be refunded by RBI, CAB, Pune.  

n) The process involves Electronic Bidding for submission of Techno Commercial 
Bid as well as Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno 

Commercial Bids and Price Bid through internet in MSTC website 

www.mstcecommerce.com → e-procurement → Common Portal → Bid Floor 

Manager→ live event →Selection of the live event→ Transaction fee->Common 

terms->Attach Documents->Price Bid.  

Please Note: The vendor after successful remittance of the transaction fees and EMD 

details, will get the attach documents and common terms tab enabled in their login. 

Post successful completion of this step, the vendors will be allowed to save the lot 

specific terms and submit their price bid against the lot through the portal or download 

and upload the excel file for submitting price bids, as the case may be. In case the 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/
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attach documents and/or saving common terms step is unsuccessful, the tabs for 

saving lot specific terms and submitting price bid would be disabled. The status of 

whether the same is successful/pending would be displayed in the bid status button.  

o) The bidder should allow to run an application namely java applet by accepting 
the risk and clicking on run. This exercise has to be done twice immediately 
after reaching the bid floor. If this application is not run, then the bidder will not 
be able to save/submit his bid. (for details refer vendor guide & FAQ). 

p) First the vendor needs to fill up the Commercial specification if any and save it. 
Then the vendor should fill up the Techno-commercial bid. After filling the 
Techno-Commercial Bid, bidder should click ‘saveʼ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and 
the same has to filled up and then bidder should click on “save” to record their 
price bid. Then once both the Techno-Commercial bid & price bid has been 
saved, the bidder can click on the “Final Submission” button to register their 
bid 

NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the 
vendor wants to delete the bid after final submission and re submit the bid, then he/she 
should click delete bid and resubmit the same and again click final submission. 

q) In all cases, bidder should use their own ID and Password along with Digital 
Signature at the time of submission of their bid. 

r) During the entire e-tender process, the bidders will remain completely 
anonymous to one another and also to everybody else. 

s) The e-tender floor shall remain open from the pre-announced date & time and 
for as much duration as mentioned above.  

t) All electronic bids submitted during the e-tender process shall be legally 
binding on the bidder. Any bid will be considered as the valid bid offered by that 
bidder and acceptance of the same by the Buyer will form a binding contract 
between Buyer and the Bidder for execution of supply/work. Such successful 
tenderer shall be called hereafter SUPPLIER/CONTRACTOR. 

u) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  

v) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof.  
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w) No deviation of the terms and conditions of the e-Tender document is 
acceptable. Submission of bid in the e-tender floor by any bidder confirms his 
acceptance of terms & conditions for the e-Tender. 

x) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted 
should be in Indian Rupee as per UOM indicated in the e-tender floor/tender 
document.   

 
10. 

Any order resulting from this open e-tender shall be governed by the terms and 
conditions mentioned therein.  

11. No deviation to the technical and commercial terms & conditions are allowed. 

12. RBI, CAB, Pune has the right to cancel this e-tender or extend the due date of receipt 
of bid(s) without assigning any reason thereof. 

13 The online e-Tender should be submitted strictly as per the terms and conditions and 
procedures laid down in the website www.mstcecommerce.com/eprocn    

14. The bidders must upload all the documents required as per terms of NIT.  Any other 
document uploaded which is not required as per the terms of the NIT shall not be 
considered. 

15 The bid will be evaluated based on the filled-in technical & commercial formats. 

16. The documents uploaded by bidder(s) will be scrutinized.  In case any of the 
information furnished by the bidder is found to be false during scrutiny, EMD of 
defaulting bidder(s) will be forfeited.  Punitive action including suspension and banning 
of business can also be taken against defaulting bidders 

 

I/We hereby declare that I/we have read and understood the information provided in Schedule A to 
Schedule H above. 

 
 
 

Place Signature of bidder with seal 
Date  

https://www.mstcecommerce.com/eprocn
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SECTION VIII 
 
 
 
 
 

ANNEXURES TO VARIOUS SECTIONS AND SCHEDULES 
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Annex 1 
 

Pre-qualification/Eligibility Criteria forms 
 (Not Applicable for Empanelled Vendor) 

Format 1 
Basic Information 

 

1(a) Name of the Contractor/firm  

2. Details of registration of the firm: 
whether Sole Proprietorship/ 
Partnership firm /Private Limited/ 
Limited or Co- operative Body etc. 

 

 
2(a) 

Name of the proprietor or 
Partners./ directors : 

 

3(a) Registered Address:  

3(b) Address for correspondence  

4(a) Contact Person  

4(b) Designation  

4(c) Telephone :  

4(d) Mobile no.  

4(e) FAX/Tele-fax:  

4(f) e-mail id  

5 GST Registration details and 
no. 

 

5(a) Details of registration of labour, 
ESI, EPF if any 

 

6 Number of years of experience 
of contractor / Firm of contractor 
in the field. 

 

7 In case the company is 
subsidiary, the involvement, if 
any, of the Parent Company in 
the Bankʼs proposed 
work : 
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8 Was the applicant ever required to 
suspend the eligible works for a 
period of more than Four months 
continuously after commencement? 
If yes, then furnish the reasons 
thereof. 

 

9 Has the agency or any constituent 
partner in case of partnership firm, 
ever abandoned the awarded works 
before their completion? If so, give 
name of the project and reasons for 
abandonment. 

 

10 Has the agency or any constituent 
partner in case of partnership firm, 
ever been debarred /black-listed for 
competing in any organization at 
any time? If so, give details 

 

11 Has the agency or any constituent 
partner in case of partnership firm, 
ever been convicted? 

 

12
. 

Whether the agency is involved in 
frequent civil suit /litigations in the 
contracts/being executed now. If 
yes please furnish the details in 
proforma given below. 

Yes / No 

 
 
 

Sl no Name of 
the 

project 
and 

Employer 

Nature of 
work 

Work 
order No 
and Date 

Present 
stage of 

work 

Value of 
contract 

Brief details 
of litigation 

1. 2. 3. 4. 5. 6. 7. 
       

 
 
 
 

Signature of bidder Name & 

Designation Date and Place 

Office Seal: 
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Format 2 
 
 

PREVIOUS WORK EXPERIENCE (Not Applicable for Empanelled Vendor) 
 

List of important similar works executed by the contractor/firm (including works completed prior to on or before December 31, 2023) 
 
 

Sl 
no 

Name of 
similar 

work and 
location 

Nature of work 
involved in the 
contract (e.g. 
Renovation of 
office building, 

residential 
quarters). 

Name of the 
owner/ client and 

Architect. Also 
indicate whether 
Government or 

Semi- Government 
or Private Body 
with full postal 

address. 

Cost of work Period of completion Reason 
for delay, 

if any 

Whether 
work was left 
incomplete or 
contract was 
terminated 
from either 

side? 

Litigation/ 
Arbitration, 
if any with 

details. 

Any other 
relevant 
informati 

on. Date
 

of 
commence

m ent of 
work 

Scheduled 
date

 
of 

completion 

Actual 
date of 

completi
on 

Contract 
Amount  
(₹ lakh) 

Actual 
value of 

work done 
(in ₹ lakh) 

1
. 

2. 3. 4. 
 
5 a 

 
5 b 6a 6b 6c 7 8 9 10 

             

             

             

             

Attach supporting documents 
 
Signature of the bidder with seal 



130   

 

Format 2A 

 List of important similar works ‘On Handʼ (Not Applicable for Empanelled Vendor) 
 

 
Sl 
no 

Name of the 
wok and 
location 

Nature of work 
involved in the 

contract 

Name of the owner 
and Architect 

Whether Government 
or Semi- 

Government or 
Private Body with full 

postal address. 

Contract 
Amount in ₹ 

Completion Period Present stage of 
work with reasons 

if the work is 
getting delayed 

Any other relevant 
information 

Stipulated Expected   

1 2 3 4 5 6(a) 6(b) 7 8 

         

         

         

 
 
 

Signature of the bidder with seal
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Format 3 
 

PREVIOUS EXPERIENCE (Not Applicable for Empanelled Vendor) 
 

Details of similar work/s (qualifying) completed during last five years ending December 31, 2023 (The work/s costing above the minimum 
value specified in pre-qualification criteria) 
 

Sl no Name of 
similar 

work and 
location 

Nature of work 
involved in the 

contract 
(e.g. Renovation 

of office 
buildings/ 
residential 
quarters). 

Name of the 
owner/ client 
and Architect. 
Also indicate 

whether 
Government 

or 
Semi- 

Government 
or Private 

Body with full 
postal 

address. 

Name, e-mail 
ID, telephone  
(land line and 
mobile) nos., 
Fax no. of the 

contact 
executive (the 

person of 
bidders client 
who can be 

contacted by the 
bank in case it is 

so 
Needed). 

Cost of work Period of completion Reason 
for 

delay, if 
any 

Whethe
r 

work 
was left 
incompl
ete or 

contract 
was 

terminat
ed from 
either 
side? 

Litigation 
n/Arbitration,
 if any 
with details. 

Any other 
relevant 

information. 
 Date of 

common 
cement of 

work 

Scheduled 
date of 

completion  

 Actual 
date of 

completi 
on Contract 

Amount  
(₹ lakh) 

Actual value  
of work done 

(in ₹ lakh) 

1. 2. 3. 4. 5. 6 a 6b 7a 7b 7c 8 9 10 11 
              

              

              

 
Signature of the bidder with seal 
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Format 3A 

 
PAGE 1 OF 3 

 

CLIENTʼs CERTIFICATE REG. PERFORMANCE OF CONTRACTOR (On Clientʼs Letter Head) 
Name & address of the Client : Details of Works executed by Shri /M/s : 

1. Name of work with brief particulars : 
 

2. Agreement No. and date : 
 

3. Agreement amount : 
 

4. Date of commencement of work : 
 

5. Stipulated date of completion : 
 

6. Actual date of completion : 
 

7. Details of compensation levied for delay (indicate amount) if any : 
 

8. Gross amount of the work completed and paid : 
 

9. Name and address of the authority under whom works executed : 
 

10. Whether the contractor employed qualified Engineer during execution of work? 
 

11. i) Quality of work (indicate grading) : Outstanding/Very Good/ Good/Satisfactory/poor 
 

(ii) Amt. of work paid on reduced rates, if any. 
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Format 3A 
PAGE 2 OF 3 

 

(Not Applicable for Empanelled Vendor 

12. i) Did the contractor go for arbitration? 
 

ii) If yes, total amount of claim 
 

iii) Total amount awarded 
 

13. Comments on the capabilities of the contractor. 
 

a) Technical proficiency : Outstanding/Very Good/ Good/Satisfactory/poor 
 

b) Financial soundness : Outstanding/Very Good/Good/Satisfactory/poor 
 

c) Mobilization of adequate T&P : Outstanding/Very Good/Good/Satisfactory/poor 
 

d) Mobilization of manpower : Outstanding/Very Good/Good/Satisfactory/poor 
 

e) General behavior : Outstanding/Very Good/Good/Satisfactory/poor 
 
 

Signature of the Reporting Officer* with Office seal 
Note: (i) All columns should be filled in properly 

 (ii)* Clients Report/certificate (a) for each of qualifying similar completed works carried out for Government/ public sector companies, the certificate 
should be signed by the concerned Executive Engineer or an officer in an make or higher rank (b) for each of the qualifying similar completed works 
carried out for Private companies shall accompany Tax deduction at source, TDS certificate has to be submitted for proving the credentials/contract 
amount.
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 Format 4 
 

FINANCIAL STATUS (Not Applicable for Empanelled Vendor) 
 

 

Sr.no. 

 

Details 

Assessment Year 

 

₹ in lakh 

 

₹ in lakh 

 

₹ in lakh 

 

₹ in lakh 

1 Annual financial turn over certified by Charted 
Accountant. 

    

2 Income Tax returns for the year NIL    

 
 

Note: 
 

i. Statement shall be supported by copies of audited financial statements/ accounts of the business of the bidder duly certified by a Charted 
Accountant. The Income Tax Clearance Certificates / Income Tax Assessment orders along with the latest final accounts of the business of the 
contractor duly certified by a Chartered Accountant, copied of the Income Tax clearance Certificate/ Income Tax assessment orders along with the 
latest final accounts of business of the contractor duly certified by a Charted Accountant as a proof creditworthiness. 

 
 

Signature of the bidder with seal 
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Format 5 
 

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK 
(On Bankersʼ Letter Head) (Not Applicable for Empanelled Vendor) 

 
To, Shri………….. 
Chief General Manager & Principal 
Reserve Bank of India 
Premises Section 
Pune 

 
 
 
 

This is to certify that to the best of our knowledge and information M/s. /Shri. ............. a customer of our bank having marginally noted address, 

Are/is respectable and can be treated as good for   any engagement up to a limit o f  ₹ .............. (Rupees 

............................................................). This certificate is issued without any guarantee or responsibility on the bank or any of its officers. 
 
 
 
 
 
 

For the Bank with Name, Designation & Seal 
 
 

Note:- (i) Bankers' certificates should be on letter head of the Bank 
(ii) In case of partnership firm, certificate to include names of all partners as recorded with the Bank. 
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Format 5A 

Details of Bidderʼs Banker (Not Applicable for Empanelled Vendor) 
 

1 Name and full Address of the Banker  

2 Name of contact executives, Email ID, contact 
numbers (land line and mobile), Fax number etc. 

(The person can be contacted at the office of their 
banker by the Bank in case it is needed.) 

 

 
 
 
 
 

Signature of the bidder with seal 
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Format 1A 
 

List of Technical Personnel, Giving Details about their Technical Qualifications, Experience including that in RBI 
 
 
 

Sr. 
No. 

Name Age Qualifications Construction 
experience 

Nature of 
works handled 

Name of the 
projects 
handled 

costing more 
than ₹ lakh 

Date from 
which 

employed in 
your 

organization 

Indicate special experience 
(if any) such as Advanced 
Construction management 
techniques like CPM/PERT 

and indicate projects in 
which such techniques were 

employed if any 
1. 2. 3. 4. 5. 6. 7. 8. 9. 
         
         
         
         

 
 
 
 
 

Signature of the bidder with seal 
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Annex 2 
 

Draft Articles of Agreement 
 

(On Non Judicial Stamp Paper of appropriate value) 
 

यह करार की शत� मंुबई म� ................................ 

को एक प� भारतीय �रजव� ब�क जो भारतीय �रजव� 

ब�क श्री................................................ मु� 

महाप्रबंधक एवं प्रधानाचाय�, कृिष ब�िकंग 

महािव�ालय, भारतीय �रज़व� ब�क, प�रसर अनुभाग,  

पुणे   (इसके प�ात िजसे िनयु�ा कहा गया है) और 

दूसरा प� .............................................. है (िजसे इसके 

बाद ठेकेदार कहा गया है) के बीच �आ है।  

ARTICLES OF AGREEMENT made the 
 ........................................................... day of 
 ........................................................... between 

the Reserve Bank of India, Shri… .......  Chief 

General Manager & Principal, College of 

Agricultural Banking, Reserve Bank of India, 

Premises Section, Pune (hereinafter called “the 

Employer”) of the one part and .........  

 ........................................................... (herein 

called “the Contractor”) of the other part. 

 

जबिक िनयो�ा इंद्रायणी और गोदावरी छात्रावासो ं

की बालकिनयो ं म� ए�ुमीिनयम सुर�ा िग्रल प्रदान 

करने और संब� िसिवल काय� को करवाने का 

इ�ुक है और  िकए जाने वाले काय� का वण�न करने 

वाले रेखािचत्र और िविश�ताएं प्रदान की है।  

 

और जबिक उ� रेखािचत्रो,ं िविश�ताओ ं और 

मात्राओ ं की अनुसूची पर इसके प�कारो ं �ारा या 

उनकी ओर से ह�ा�र िकए गए ह�। 

 

और जबिक ठेकेदार यहाँ तय की गई शत�, िवशेष 

शत� म� उ���खत शत� तथा संिवदा की शत� एवं 

मात्राओ ं की अनुसूची म� बताई गई शत� पर (उ� 

सभी को आगे सामूिहक �प से “ उ� शत�” कहा 

जाएगा), उ� ड� ोिवंग (रेखािचत्र) म� दशा�ए और / या 

WHEREAS the Employer is desirous of 
carrying out the work of Civil Works in the 
Indrayani & Godavari Hostels of CAB 
Campus and has caused drawings and 
specifications describing the works to be done. 
 
AND WHEREAS the said drawings, the 
Specifications and the Schedule of Quantities 
have been signed by or on behalf of the parties 
hereto. 

 
AND WHEREAS the Contractor has agreed to 
execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth in 
the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of 
which are collectively hereinafter referred to as 
“the said Conditions”) the works shown upon 
the said Drawings and/or described in the said 
Specification and included in the Schedule of 
Quantities at the Respective rate therein set 
forth amounting to the sum as therein arrived at 
or such other sum as shall become payable 
there under (hereinafter referred to as “the said 
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उ� िविश�ताओ ंम� विण�त और उ� मात्राओ ंकी 

अनुसूची म� दशा�ए काय�, वहाँ पर तय की गई दरो ंके 

अनु�प, भुगतान के िलए देय रािश या ऐसी अ� रािश 

जो उसके तहत देय हो (िजसको इसके बाद “ उ� 

ठेका रािश” के �प मे संदिभ�त िकया जाएगा”) के 

अधीन काय� करने के िलए सहमत है।   

Contract Amount”). 
 

अब यहाँ से इस प्रकार सहमित बनी है NOW IT IS HEREBY AGREED AS FOLLOWS: 

उ� िवचारणीय रािश के संदभ� म�, जो िक इस करार 

म� तय तरीके के अनुसार भुगतान की जाएगी, ठेकेदार 

�ारा उ� रेखािचत्रो ं म� दशा�ए गए एवं उ� 

िविश�ताओ ंतथा मात्राओ ंकी अनुसूची म� विण�त काम 

को पूण� करने एवं शत� को काया���त करने के अधीन 

होगी।   

In considerations of the said Contract Amount 
to be paid at the times and in the manner set 
forth in the said Conditions, the Contractor shall 
upon and subject to the said Conditions execute 
and complete the work shown upon the said 
Drawings and described in the said 
Specifications and the Schedule of Quantities. 

िनयो�ा ठेकेदार को शत� मे उ�े�खत तरीके के 

अनुसार संिवदा रािश या ऐसी अ� रािश जो देय हो 

का समय पर भुगतान करेगा। 

The Employer shall pay the Contractor the said 
Contract Amount or such other sum as shall 
become payable, at the times and in the manner 

specified in the said Conditions. 

भारतीय �रज़व� ब�क िनमा�ण काय� के पय�वे�ण, िबलो ं

के प्रमाणीकरण, भुगतान और संिवदा के िविभ� 

िनयमो,ं शत� और पूवा�पे�ाओ ंके काया��यन के िलए 

सीधे �व�ा और प्रबंध करेगा। 

The Reserve Bank of India shall administer and 

directly arrange for supervision of works, 

certification of bills, making payments and 

implementation of various terms, conditions and 

stipulations of the contract. 

यहाँ उ�े�खत शत� और िविभ� अनुसूिचयो ंको इस 

करार के  आधार के �प म� पढ़ा और समझा जाएगा 

और यहाँ मौजूद पािट�यां अपनी ओर से उ� शत� 

�ारा बंधे ह�, �यं को उ� शत� को समिप�त करते ह� 

और उ� शत� म� उ�े�खत अनुसार अपनी ओर से 

करार का िन�ादन कर� गे । 

The said conditions and various schedules shall 

be read and construed as forming part of this 

agreement, and the parties hereto shall 

respectively abide by, submit themselves to the 

said Conditions and perform the agreements on 

their part respectively in the said Conditions 

contained. 

करार और यहाँ उ���खत द�ावेज़ इस संिवदा का आधार 

बनाएँगे  

The agreement and documents mentioned 
herein shall form the basis of this Contract. 

 



140  

यह संिवदा न तो एक िनि�त एकमु� संिवदा है और 

न ही एक लघु काय� संिवदा है, ब�� इंद्रायणी और 

गोदावरी छात्रावासो ंकी बालकिनयो ंम� ए�ुमीिनयम 

सुर�ा िग्रल प्रदान करना और ठीक करना और संब� 

िसिवल काय� के संबंध म� काय� करवाने के िलए एक 

संिवदा है। िजसके िलए वा�िवक मापी गई मात्राओ ं

के अनुसार दरो ंऔर संभािवत मात्राओ ंकी अनुसूची 

म� िनिहत दर पर या उ� शत� म� प्रदान की गई दर 

पर भुगतान िकया जाना है। 

This Contract is neither a fixed Lump sum contract 

nor a Piece Work Contract but is a Contract to 

carry out the work in respect of Civil Works in the 

Indrayani & Godavari Hostels of CAB 

Campus, Pune- 411016 to be paid for according 

to actual measured quantities at the rate 

contained in the Schedule of rates and Probable 

Quantities or as provided in the said Conditions. 

उ� शत� म� िनधा��रत तरीके के अनुसार  ठेकेदार 

िसिवल िनमा�ण काय� से संबंिधत सभी काय�, सेनेटरी 

काय� और िफिटंग, �ायी जल आपूित�, िवद्युत 

इ�टालेशन, िफिटंग, एयर कंडीशिनंग और अ� 

संबं� काय� से संबंिधत सभी काय� को करने के िलए 

हर उिचत सुिवधा प्रदान करेगा और इस तरह के 

काय� के पूरा होने के बाद दीवारो,ं फश� आिद को �ए 

िकसी भी नुकसान को पुन: ठीक करेगा।  

The Contractor shall afford every reasonable 
facility for the carrying out of all works relating to 
civil works, installation of sanitary work and 
fittings, permanent water supply, electrical 
installations, fittings, air conditioning and other 
ancillary works in the manner laid down in the 
said conditions and shall make good any 
damages done to walls, floors etc. after the 
completion of such works. 

िनयो�ा के पास इस संिवदा के पूवा�ग्रह के िबना काय� 

के िकसी भी व�ु (आइटम) को जोड़कर या हटाकर 

या उसी के कुछ भाग को बनाए रखकर रेखािचत्र और 

काय� की प्रकृित को बदलने का अिधकार सुरि�त है। 

The Employer reserves to itself the right of altering 
the Drawings and nature of the work by adding to 
or omitting any items of work or having portions of 
the same arrived out without prejudice to this 
contract. However, the Contractor shall not be 
entitled to any payment for the works done 
exceeding the Tender Quantities unless 
specifically approved in writing by the competent 
authority of Bank. 
 

समय को इस संिवदा  के त� के �प म� माना जाएगा 

और ठेकेदार एतद�ारा साइट को सौपें जाने के तुरंत 

बाद या उ� शत� म� उ���खत काया�रंभ की 

िनधा��रत ितिथ से, जो भी बाद म� हो, काम शु� करने 

और तथािप समय िव�ार प्रावधानो ंके अधीन स�ूण� 

काय� को पूरा 45 िदनो ंके भीतर पूण� करने के िलए 

Time shall be considered as the essence of this 
Contract and the Contractor hereby agrees to 
commence the work soon after the site is handed 
over to him or from the scheduled date of 
commencement as provided for in the said 
Conditions whichever is later and to complete the 

entire work within 45 days subject nevertheless to 

the provisions for extension of time and contractor 
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सहमत है।   has to complete the entire work within specified 

time subject nevertheless to the provision for 

extension of time in writing by such form (i.e. by 

way of a deed of agreement or by exchange of 

letters/emails) as may be mutually decided by the 

parties failing which the employer shall be entitled 

to recover liquated damages as per the said 

conditions. 

इस संिवदा के तहत िनयो�ा �ारा सभी भुगतान केवल 

मंुबई म� ही िकए जाएंगे।  

All payments by the Employer under this Contract 

will be made only at Pune 

इस करार से जुड़े या िकसी भी तरह से उ�� होने 
वाले सभी िववादो ं को मंुबई म� उ�� माना जाएगा 
और उसका िनधा�रण केवल मंुबई म� ��त �ायालय 
के अिधकार �ेत्र म� होगा। 
 

All disputes arising out of or in any way connected 
with this agreement shall be deemed to have 
arisen at Pune and only Courts in Pune shall have 
jurisdiction to determine the same. 

यह िक इस संिवदा के कई अंशो ंको ठेकेदार �ारा 
पूरी तरह से पढ़ा और समझा गया है। ठेकेदार िनिवदा 
म� दी गई मात्रा से अिधक मात्रा के भुगतान के िलए 
तब तक हकदार नही ं होगा जब तक िक ब�क के 
प्रभारी अिभयंता से िविश� िल�खत अनुदेशो ंके तहत 
आदेश नही ंिदया जाता है। 
 
 

That the several parts of this Contract have been 
read by the Contractor and fully understood by 
the Contractor. The Contractor shall not be 
entitled for the payment for the quantities 
beyond the tendered quantities unless ordered 
for by specific written instructions from the 
Bank’s Engineer -in-Charge. 

ठेकेदार ब�क के बुिनयादी ढांचे / प्रणािलयो ं / 
उपकरणो ंआिद के बारे म� प्र�� या अप्र�� �प 

जानकारीसे िकसी भी , सामग्री और िववरण का िकसी 
भी तीसरे प� के साथ खुलासा नही ंकरेगा, जो िक इस  
क़रार  के संबंध म� संिवदा�क दािय�ो ंके िनव�हन के 
दौरान  ठेकेदार  या उसके कम�चा�रयो ंके �ान म� या 
�ान म� आ सकता है, और हर समय उ�� स� 
गोपनीय रखेगा। ठेकेदार   क़रार  के िववरण को िनजी 
और गोपनीय मान�गे, िसवा इस सीमा के िक जो इसके 
तहत दािय�ो ंको पूरा करने के िलए या लागू कानूनो ं
का पालन करने के िलए आव�क है। ठेकेदार  ब�क 
की पूव� िल�खत सहमित के िबना िकसी भी �ापार या 
तकनीकी पेपर या अ� जगहो ं पर काय� की 
िवशेषताओ ंको प्रकािशत नही करेगा, न ही प्रकािशत 
करने की अनुमित देगा या उजागर नही ं करेगा। 
ठेकेदार िकसी भी गोपनीय जानकारी के प्रकटीकरण 
के प�रणाम��प िनयो�ा को �ई िकसी भी प्रकार 
की हािन के िलए िनयो�ा को �ितपूित� करेगा। उ� 

The Contractor shall not disclose directly or 
indirectly any information, materials and details 
of the Bank's infrastructure/systems/equipment 
etc., which may come to the possession or 
knowledge of the Contractor during the course 
of discharging its contractual obligations in 
connection with this agreement, to any third 
party and shall at all times hold the same in 
strictest confidence. The Contractor shall treat 
the details of the contract as private and 
confidential, except to the extent necessary to 
carry out the obligations under it or to comply with 
applicable laws. The Contractor shall not publish, 
permit to be published, or disclose any 
particulars of the works in any trade or technical 
paper or elsewhere without the previous written 
consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by 
the Employer as a result of disclosure of any 
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का पालन करने म� िवफलता को ठेकेदार की ओर से 
अनुबंध को भंग करने के �प म� माना जाएगा और 
िनयो�ा नुकसान का दावा करने और कानूनी कदम 
उठाने का हकदार होगा।  
 
ठेकेदार  इस बात को सुिनि�त करने के िलए अपने 
कम�चा�रयो ंके संबंध म� सभी उिचत काय�वाही करेगा 
िक इस  क़रार  के तहत गोपनीय जानकारी के गैर-
प्रकटीकरण के दािय�ो ं को पूरी तरह से संतु� 
िकया जा रहा है। 
गैर -प्रकटीकरण और गोपनीयता के संबंध म�   
ठेकेदार  के दािय� िकसी भी कारण से होने वाले 
इस  क़रार  की समा�� या समापन को बचाय◌े◌ंगे। 
 

confidential information. Failure to observe the 
above shall be treated as breach of contract on 
the part of the Contractor and the Employer shall 
be entitled to claim damages and pursue legal 
remedies. 
The Contractor shall take all appropriate actions 
with respect to its employees to ensure that the 
obligations of non-disclosure of confidential 
information under this agreement are fully 
satisfied. 
The Contractor's obligations with respect to non-
disclosure and confidentiality will Survive the 
expiry or termination of this agreement for 
whatever reason. 

 

15. काय� �ल पर मिहलाओ ंके यौन उ�ीड़न की 
रोकथाम का खंड  
 
ए) फम�, ब�क के प�रसर के भीतर अपने (फम� के) 
कम�चारी के �खलाफ यौन उ�ीड़न की िकसी भी 
िशकायत के मामले म� पूण�त: िज�ेदार होगंी, भारतीय 
�रज़व� ब�क �ारा �ेत्रीय सिमित के सम� िशकायत दज� 
की जाएगी और ब�क  उस िशकायत के संबंध म� उ� 
अिधिनयम के तहत  उिचत काय�वाही की जाना 
सुिनि�त करेगा। 
 
बी.) ब�क के िकसी भी कम�चारी के िव�� फम� के 
िकसी भी कम�चारी की तरफ से यौन उ�ीड़न होने की 
कोई भी िशकायत का ब�क �ारा गिठत �ेत्रीय 
िशकायत सिमित �ारा सं�ान िलया जाएगा।    
 
सी.) फम� िकसी भी मौिद्रक �ितपूित� के िलए िज�ेदार 
होगा, िजसे फम� के कम�चा�रयो ं को शािमल करने 
वाली घटना म� भुगतान करने की आव�कता हो 
सकती है, उदाहरण के िलए ब�क के कम�चारी को कोई 
भी मौिद्रक राहत, अगर सिमित �ारा  फम� के 
कम�चारी �ारा यौन उ�ीड़न िकया जाना सािबत होता 
है। 
 
डी) फम�  काय��ल पर यौन उ�ीड़न की रोकथाम 
और संबंिधत मु�ो ं के बारे म� अपने कम�चा�रयो ंको 
िशि�त करने के िलए िज�ेदार होगा। 
 
ई) फम� ब�क प�रसर म� िनयोिजत अपने कम�चा�रयो ं

15. Clause of Prevention of Sexual 
Harassment at Work place: - 
 

a) The firm shall be solely responsible in case of 

any compliant of sexual harassment against its 

employee within the premises of the Bank, the 

complaint will be filed before the Regional 

Committee constituted by the Reserve Bank of 

India and Bank shall ensure appropriate action 

under the said Act in respect of the complaint. 

b) Any complaint of sexual harassment from any 

aggrieved employee of the firm against any 

employee of the Bank shall be taken cognizance 

of by the Regional Complaint Committee 

constituted by the Bank. 

c).    The firm shall be responsible for any 

monetary compensation that may need to be paid 

in case the incident involves the employees of the 

firm, for instance any monetary relief to Bankʼs 

employees, if sexual violence by the employee of 

the firm is proved. 

d) The firm shall be responsible for educating its 

employees about prevention of sexual 

harassment at work place and related issues. 
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की पूण� एवं अ�तन सूची उपल� कराएगा। 
 

e) The firm shall provide a complete and updated 

list of its employees who are deployed within the 

Bankʼs premises. 

 

17. �ूनतम मजदूरी अिधिनयम : ठेकेदार लागू 

�ूनतम मजदूरी अिधिनयम व श्रम अिधिनयम का 

अनुपालन कर� गे। िकसी भी सांिविधक िनयम / 

अपे�ाओ ंके अनुसार जारी नोिटस / दंड, यिद कोई 

हो तो, का भुगतान ठेकेदार �ारा ब�क से िकसी दावे 

के बगैर िकया जाएगा।  

17. Minimum Wages Act: - Contractor shall 

comply with minimum wage act and labour act in 

force. Notices /penalty, if any, issued /imposed by 

any statutory norms/requirements shall be paid by 

the contractor, without any claim to the Bank. 

 

18. कोिवड -19 की वत�मान महामारी की ��ित 

म� पालन िकए जाने वाले प्रोटोकॉल, िहफ़ाजती 

उपाय और सुर�ा मानदंड : ठेकेदारो ंको कोिवड -

19 की वत�मान महामारी की ��ित के दौरान ब�क 

�ारा िनधा��रत सभी सुर�ा, िहफ़ाज़ती मानदंडो ंऔर 

मानक प्रोटोकॉल का पालन करना होगा जैसे िक 

मा� पहनना, ह�ड सैिनटाइज़र का उपयोग करना, 

िनयिमत �प से साबुन िड��सर से हाथ धोना, हाथ 

के द�ाने पहनना, केवल काय� �ल से संबंिधत 

श्रिमको ंकी आवाजाही, िनयिमत सुर�ा जाँच आिद। 

इसका उ�ंघन करने पर ब�क के िश�ाचार व सुर�ा 

अिधकारी �ारा प्र�ेक अवसर पर जुमा�ना लगाया जा 

सकता है, जो ठेकेदारो ंको देय भुगतान से वसूल िकया 

जा सकता है। 

18. Protocols, safety measures and security 

norms of present pandemic situation of Covid-

19 to be followed: The contractors shall follow all 

security, safety norms and the standard protocol 

laid down by the Bank during the present 

pandemic situation of Covid -19 like wearing 

mass, using hand sanitizer, regularly washing 

hands with soap dispensers, wearing hand 

glauses, movement of the workers only pertaining 

to the work place, regular security checks etc. The 

violation of the same may be entitled for penalty 

on each occasion imposed by the Bankʼs P & SO, 

which may be recovered from the payment due to 

the contractors.  

 

19. संिवदा की समा�� के कारण चूक के मामले 

म� ठेकेदारो ंसे वसूल की जाने वाली �ितपूित� : 

 यिद काय�/संिवदा के पूरा होने से पहले िकसी भी पाट� 

�ारा संिवदा को समा� कर िदया जाता है। यह माना 

जाता है िक, ठेकेदार िनधा��रत समय अविध और 

19. Compensation to be recovered from the 

Contractors in case of default on account of 

termination of contract: 

 If the contract is terminated from either of the 

party before completion of work/contract. It is 

treated that, the contractors are failed to complete 
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�ीकृत िव�ार म� उपयु�� काय� को पूरा करने म� 

िवफल रहे ह�। बचा �आ या शेष काय� सीधे ब�क �ारा 

ठेकेदारो ंके जो�खम और लागत पर िकया जाएगा। 

इस तरह की जो�खम और लागत रािश यानी ठेकेदारो ं

की िनिवदा दरो ंके आधार पर लागत और काय� पूरा 

करने के िलए ब�क �ारा की गई नई संिवदा की दरो ं

के अनुसार प्रा� रािश के बीच अंतर की गणना से 

प्रा� रािश। यह जो�खम और लागत रािश ब�क �ारा 

ठेकेदारो ंको देय िकसी भी रािश जैसे अंितम िबल की 

सकल रािश, िन�ादन ब�क गारंटी रािश, संिवदा की 

अ�ितत प�रवित�त प्रितभूित जमा (ईएमडी और 

आरएमडी) इसके अित�र� सभी संपदा प्रको�ो ं / 

काया�लय यानी संपदा काया�लय, फोट�, भायखला क�, 

बीकेसी क� इ�ािद म� लंिबत िकसी भी अ� िबल / 

िबलो ंसिहत के सम� देय रािश म� से वसूल की जाएगी, 

जो िक संिवदा की जबरन समा�� और काय� को पूण� 

करने म� �थ� �ए समय के कारण ब�क �ारा उठाया 

गया एक प्र�� िव�ीय नुकसान है।    

the captioned work in stipulated time period and 

the approved extension. The left over or balance 

work will be carried out directly by the bank at the 

risk and cost of the contractors. Such risk and cost 

amount i.e. amount arrived by evaluating the 

difference of cost between cost based on tender 

rates of the contractors and as per the rates of 

new contract engaged by the Bank for completion 

of work. This risk and cost amount will be 

recovered by the bank, which is a direct financial 

loss incurred by the bank on account of forced 

termination of contract and against the time lost in 

completion of the work from any amount payable 

to the contractors such as gross amount of final 

bill, Performance Bank Guarantee amount, up to 

date converted Security Deposit (EMD and RMD) 

of the contract further including amount payable 

against any other bill/bills pending at all the Estate 

Cells/Office like Estate office, Pune, Fort, Byculla 

Cell, BKC Cell etc. 

 

इसके सा� म�, िनयो�ा और ठेकेदार ने अपने 
िविधवत अिधकृत अिधकारी के मा�म से इन िवलेखो ं
के िलए अपने भाग िनधा��रत िकए ह� एवं दो किथत 
डु��केट को िन�ािदत िकये जा सकते ह�, िदन और 
वष� पहले यहाँ ऊपर िलख� गये ह�। 
(यिद ठेकेदार एक साझेदारी या ���गत �ािम� 
है) 
 

 

इसके सा� म�, िनयो�ा ने अपने िविधवत अिधकृत 

अिधकारी के मा�म से इन िवलेखो ं  के िलए अपने 

भाग िनधा��रत िकए  ह� और   ठेकेदार   ने अपनी आम 

मुहर को यहां लगाया है और इसके बाद उसकी ओर 

IN WITNESS WHEREOF the Employer and the 

Contractor have set their respective hands to 

these presents and two duplicates hereof the day 

and year first hereinabove written.  (If the 

Contractor is a partnership or an individual) 

 

 

IN WITNESS WHEREOF the Employer has set its 

hands to these presents through its duly 

authorized officials and the Contractor has caused 

its common seal to be affixed hereunto and the 

said two duplicates/has caused these presents 

and the said two duplicates hereof to be executed 



145  

से दो किथत डु��केट को िन�ािदत िकये जा सकते 

ह�, िदन और वष� पहले यहाँ ऊपर िलख� गये ह�। 

on its behalf, the day and year first hereinabove 

written.  (If the Contractor is a Company) 

 

 

Signature Clause    
    
SIGNED AND DELIVERED by the Reserve bank 
of  
India by the hand of    

  

Shri     
    

(Name and designation)    
In the presence of     
(1)    
Address    
(2)    
Address    

Witness    
    
SIGNED AND DELIVERED by  If the party is partnership firm  
In the presence of   
(1)  
Address  

or an individual should be signed 
by all or on behalf of all the 
partners.  

(2)   

Address   

Witness    
THE COMMON SEAL OF     
Was hereunto affixed pursuant to the 
resolutions passed by its Board of Directors at 
the meeting held on _____________________ 
in the presence of   

  

    
(1)    
(2)    
Directors who have signed these presents in 
token thereof in the presence of   

If the Contractor signs under its 
common seal, the signature  

(1) 
(2)  

clause should tally with the 
sealing clause in the Articles of 
Association.  
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SIGNED AND DELIVERED BY the Contractor 
by the hand of Shri 
________________________________ and 
duly constituted attorney.  

  
  
  
  
  
  

If the Contractor is signing by 
hand of power of Attorney, 
whether a company or individual.  
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PROFORMA OF BANK GUARANTEE FOR BID SECURITY 
(On Non-Judicial Stamp Paper of Rs. 500/-) 

Place:  
Date:   

 
 

Shri V G SEKAR 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Premises Section 
Pune-411016  

 
Dear Sir, 

 
Name of Work:     Civil Works in the Indrayani & Godavari Hostels of CAB Campus. 
 

Ref.: NIT/Advt.No. date WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Pune 

(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called 

“the said tender”) on the terms and conditions mentioned in the said tender documents. 

 
It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee 

for a sum of Rs.   (Rupees  only) as Earnest Money 

Deposit (EMD). 

 
M/s. (Name of the Tenderer/Bidder)  , (hereinafter called as “the Tenderer/ Bidder”), 

who are our Clients/Constituents intend to submit their tender/ Bid for the said work and have 

requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. 

 (Rupees          

  Only) in respect of EMD. 
 

NOW THIS GUARANTEE WITNESSETH 
1.  We  (Name of the Bank) do hereby agree with and undertake to 

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion 

that the Tenderer have not performed their obligations under the said conditions of 

the tender or have committed a breach thereof, which conclusion shall be binding 

on us as well as the said Tenderer; we shall on demand by the RBI, pay without 
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demur to the RBI, a sum of Rs. 

   (Rupees  only)  or  any  lower  amount  that  may  
be 

demanded by the RBI. Our guarantee shall be treated as make to the Earnest 

Money  Deposit for the due performance of the obligations of the Tenderer under 

the said Conditions, provided, however, that our liability against such sum shall not 

exceed the sum of Rs.  (Rupees  only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.    

(Rupees  only) as aforesaid shall be paid by us without any 

demur or protest, merely on demand from the RBI on receipt of a notice in writing 

stating that the amount is due to them and we shall not ask for any further proof or 

evidence and the notice from the RBI shall be conclusive and binding on us and 

shall not be questioned by us in any respect or manner whatsoever. We undertake 

to pay the amount claimed by the RBI within a period of one week from the date 

of receipt of the notice as aforesaid. 

We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Tenderer. 
This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 
We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said tender and/or hereunder or granting of any time or showing 

of any indulgence by the RBI to the Tenderer or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this 

guarantee. This guarantee shall be discharged only by the performance by the 

Tenderers of their obligations and in the event of their failure to do so, by payment 

by us of the sum not exceeding Rs.  (Rupees    
  only). 

b) Our liability under these presents shall not exceed the sum of Rs.  (Rupees    
   only) . 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents/clients in tendering for the said work or their 

obligations there under or by dissolution or change in the constitution of our said 

constituents. 
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d) This guarantee shall remain in force up to  (four months from the last date of 

submission of tender) provided that if so desired by the RBI, this guarantee shall 

be renewed for a further period as may be indicated by them on the same terms and 

conditions as contained herein. 

3. Our liability under these presents will terminate unless these presents are renewed 

as provided hereinabove on the  or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the RBI alone 

is the conclusive proof whichever date is later. Unless a claim or suit or action is 

filed against us within  or any extended period, all the rights of the RBI against us 

under this guarantee shall be forfeited and we shall be released and discharged 

from all our obligations and liabilities hereunder. 

 

Yours faithfully, 

 

 

 

For and on behalf of  Bank. 

 

Authorized Official (with seal) 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is 

executed and shall be signed by the official whose signature and authority shall 

be verified). 
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Annex 4 
 
PROFORMA OF BANK GUARANTEE for PERFORMANCE (SECURITY DEPOSIT) 

(On Non-Judicial Stamp Paper of Rs. 500/-) 
Place:  
Date:   

Shri V G SEKAR 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Premises Section 
Pune-411016  

Dear Sir, 
 

Name of Work : Civil Works in the Indrayani & Godavari Hostels of CAB Campus 

Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Pune, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 
(hereinafter called the  "Contract") to M/s  (Name of the 
Contractor) (hereinafter called " the said Contractor" which expression shall include its 
successors and assigns). Security      depoist      for      a      total      amount     of      ₹ 
 (Rupees        
    only) (Amount in figures and words) for the due 
fulfilment by the  said  contractor  of  the  terms  and  conditions  contained  in  the  contract.  
We,  (Name of the Bank), (hereinafter called “the Bank”), at the request 
of M/s 
  , the contractor, do hereby undertake to pay to the RBI an amount 
not exceeding ₹   as Performance Guarantee for due fulfilment of the terms 
and conditions of the contract. 

 
NOW THIS GUARANTEE WITNESSETH 

1. We  (Name of the Bank) do hereby agree with and undertake to 
RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion 
that the Contractor has not performed his obligations under the said conditions of 
the contract or have committed a breach thereof, which conclusion shall be binding 
on us as well as the said contractor; we shall on demand by the RBI, pay without 
demur to the RBI, a sum of 
₹  (Rupees  only) or any lower amount that may be 
demanded by the RBI. Our guarantee shall be treated as make to the Performance 
Guarantee Amount for the due performance of the obligations of the Contractor 
under the said Contract, provided, however, that our liability against such sum shall 
not exceed the sum of ₹   (Rupees   only). 

2. We also agree to undertake to and confirm that the sum not exceeding₹   
(Rupees  only) as aforesaid shall be paid by us without any 
demur or protest, merely on demand from the RBI on receipt of a notice in writing 
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stating that the amount is due to them and we shall not ask for any further proof or 
evidence and the notice from the RBI shall be conclusive and binding on us and 
shall not be questioned by us in any respect or manner whatsoever. The Bank shall 
pay to RBI any money so demanded notwithstanding any dispute/disputes raised 
by the Contractor in any suit or proceedings 

pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability under. 
AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance 
this guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed 
by the RBI within a period of one week from the date of receipt of the notice as aforesaid. 

3. We confirm that our obligation to the RBI under this guarantee shall be independent 
of the agreement or agreements or other understandings between the RBI and the 
Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the 
RBI. 

 
We hereby further agree that – 

f) Any forbearance or commission on the part of the RBI in enforcing the conditions 
of the said agreement or in compliance with any of the terms and conditions 
stipulated in the said Contract and/or hereunder or granting of any time or showing 
of any indulgence by the RBI to the Contractor or any other matters in connection 
therewith shall not discharge us in any way and our obligation under this guarantee. 
This guarantee shall be discharged only by the performance by the Contractor of 
their obligations and in the event of their failure to do so, by payment by us of the 
sum not exceeding ₹  (Rupees  
only). 

g) Our liability under these presents shall not exceed the sum of₹  (Rupees          
   only) . 

h) Our liability under this agreement shall not be affected by any infirmity or irregularity 
on the part of our said constituents/clients or their obligations thereunder or by 
dissolution or change in the constitution of our said constituents. 

i) This guarantee shall remain in force up to  (30 days beyond the work 
completion period) provided that if so desired by the RBI, this guarantee shall be 
renewed for a further period as may be indicated by them on the same terms and 
conditions as contained herein. 

j) Our liability under these presents will terminate unless these presents are renewed 
as provided hereinabove on the  or on the day when our said constituents comply 
with their obligations, as to which a certificate in writing by the RBI alone is the 
conclusive proof whichever date is later. Unless a claim or suit or action is filed 
against us within       
  or any extended period, all the rights of the RBI against us under this 
guarantee shall be forfeited and we shall be released and discharged from all our 
obligations and 

liabilities hereunder. 
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In witness whereof I/We of the Bank have signed and sealed this guarantee on the -- day 
of 
----------- (Month) ........ being herewith duly authorized. 
 

For and on behalf of  (Name of the Bank) 

Signature of authorized Bank Official 
Name: 
Designation 
Stamp/ Seal of the Bank 

 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the 
presence 
of : 
Witness 1 
Signature ………………………… 
Name …………………………… 
Address 
……………………………………… 

Witness 2 
Signature ……………………… 
Name …………………………… 
Address ………………………… 
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Annex 5 
 

         FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 
(On Non-Judicial Stamp Paper of appropriate value Rs. 500/-) 

 
To, 
Shri V G SEKAR 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Premises Section 
Pune-411016  

 
 
Dear Sir/Madam, 

 
 

Civil Works in the Indrayani & Godavari Hostels of CAB Campus 
We………………………………..………………………….(Name of the Bidder and address of 
their registered office)  do hereby constitute,  appoint  and authorize  Mr.  /  Ms.  
………………………… 
……………………………………..…… ………(Name and residential address of Power of 
Attorney holder)     who     is     presently     employed     with     us     and     holding     the     
position     of 
………………………………………………………….………………. as our attorney, to do in 
our name and on our behalf, all such acts, deeds and things necessary in connection with 
or incidental to our bid for the captioned Project, including signing and submission of all 
documents and providing information / responses to the Reserve Bank of India (RBI), 
representing us in all matters before RBI, and generally dealing with RBI in all matters in 
connection with our proposal for the said Project. 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 

 
Signature/(s) of the Bidder Name/(s) 

Stamp/Seal of the Bidder Note: 
Power of Attorney should be properly stamped and notarized Power of Attorney furnished 
by Contractor shall be irrevocable. 
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Annex 6 

Proforma for providing input for NEFT Payment RTGS/NEFT/ECS – MANDATE 
AUTHORISATION FORM 

1. Supplierʼs / Vendorʼs Name: 
                      

2. Supplierʼs / Vendorʼs Name as per Bank Records: 
                      

3A. Supplierʼs Code 3B. Supplierʼs PAN Number: # 

 
 

 

4. Supplierʼs / Vendorʼs Complete Postal Address: 
Door 
No. 

       Street:            

Location
: 

       District
: 

           

City:        State     PIN       

5. Supplierʼs / Vendorʼs E-mail ID: 
                      

6. Supplierʼs / Vendorʼs Telephone Number & Mobile Phone Number: 
          M            

7. Name of the Bank: 
                      

8. Bank (Branch) Postal Address: 
                      
                      

9. RTGS*/NEFT** /MICR- Code of the Branch: 
RTGS:                     

NEFT:                     
MICR:           

 

10. Nature of the Account: (Tick whichever is applicable & put ‘xʼ mark for the balance two 
accounts) 

Saving 
Bank 
C 

Account: 

ash 
Cr 

edit Account: Cu
rre
n 

t Account:  

     

 
            

 
# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence 
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any 
difference between the name given in the supplierʼs name and name given in the PAN card, 
then a note to explain the reason for the difference and the correlation between both. 

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR- 
Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of each Branch – “ 
Indian Financial Services Code”. For some Branches boththe codes are the same and some Banks, 
may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-up both the 
rows, even if it is the same. 
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11. Bank Account Number of the Supplier: © 
                    

© Fill up from the 1st column. For the balance left out blank columns, please mention ‘xʼ mark. We hereby 
declare that the particulars given above are correct and complete. If the transaction is delayed for reasons 
of incomplete or incorrect information, we would not 
hold MDL responsible. 
 
 
Date: Supplierʼs Seal: Authorized Signature of the Supplier: 
 
 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records. 
 
 
Date: Bankʼs Stamp Authorized Signature of the Officer of the Bank. 
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Annex 7 
 

Proforma for Indemnifying the Employer against Contract labour Rules/regulations 
(On Non-Judicial Stamp Paper of Rs. 500/-) 

 
To, 
Shri V G SEKAR 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Premises Section 
Pune-411016  

 
 

Dear Sir/Madam 
 
Civil Works in the Indrayani & Godavari Hostels of CAB Campus 
 
We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all the 
statutory rules/ regulations with regard to the employment of contract labour and their payment. 
 
We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, 
against payments to be made to the contract labour and for the observance of the laws in this 
regard without prejudice to our right to claim indemnity from our sub-contractors. 

 
 

Yours faithfully, 
 
 

For    
 
 

Authorised signatory 
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Annex 8 
 

Proforma for Indemnifying the Employer against Patent Rights 
(On Non-Judicial Stamp Paper of Rs.500/-) 

Shri V G SEKAR 
Chief General Manager & Principal 
College of Agricultural Banking 
Reserve Bank of India 
Premises Section 
Pune-411016  
 

 
Dear Sir/Madam 

 
  Civil Works in the Indrayani & Godavari Hostels of CAB Campus 
 

M/s  (Name of Contractor) hereby undertake to fully indemnify and keep indemnified the 

Employer i.e. Reserve Bank of India against any action, claim or proceeding relating to infringement 

or use of any patent or design or any alleged patent or design rights and shall ourselves pay any 

royalties, licence fees etc. which may be payable in respect of any article or part thereof 

included in the contract or damages, cost and charges of all and every sort that may be legally 

incurred in respect thereof. 
 
In the event of any claims made under or action brought against Employer in respect of any 

such matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any 

dispute or conduct any litigation that may arise therefrom, provided that we shall not be liable 

to indemnify the Employer if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Bank’s Engineer in this behalf. 

Yours faithfully, 
 

For    
 
 

Authorised signatory 
 

NAME AND ADDRESS OF THE CONTRACTOR: 
 

SIGN & SEAL OF THE CONTRACTOR: 
Date: 
Place: 
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Annex 9 
 

FORMAT OF MEASUREMENT BOOK 
 
 
 

M.B.No.          Page No.   
 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 

 Abstract of cost for Running/Final Bill Running Bill no: ………. 

M.B. No.    Page No.    
 
 

Seria
l No. 

Tende
r Item 
No. 

Description Quantity Rate 
₹ 

Unit Amount 
₹ 

1 2 3 4 5 6 7 
       

       

 
 

Part- II may be prepared taking into consideration buyback, if any, are there. 
 

Tender Full Measurements Quantity 
Item No./ 
Tender 

Descriptio
n 
of item of 

 
No. L B D/H 

Page No. work      
       

       

       



159  

Annex 10 
 

Proforma for Undertaking I Declaration / Certificate by the Bidder regarding 
country Sharing land border with India 
(To be submitted by bidders on their letter head duly sealed and signed by the 
authorized signatory) 
 
To,  
……………. 
 
Reserve Bank of India 
 
…………….. 
 
Name of Work:  
 
 

I/ We...........................................(Name and address, including Country of location of 

bidder) have read and understood the contents of the Office Memorandum (OM)F. 

No.6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued 

by Public Procurement Division, Department of Expenditure, Ministry of Finance, 

Government of India regarding the restrictions on procurement from a bidder of a 

country which shares a land border with India. 

 
2. I/We certify that ............... (Name of the bidder) 

 
i. Is not from a country sharing landborder with India, or 
ii. Is from a country sharing landborder with India and has been registered with 

the Competent Authority, the certificate of which is enclosed, or 

iii. Is from a country sharing land border with India where Government of India 

has extended lines of credit, or 

iv. Is from a country sharing landborder with India where Government of India is 

engaged in development projects. 

(Strike out whichever of the above is not applicable). 
 
 

3. I/We further certify that ............................... (Name of bidder) fulfils  all 

requirements in this regard and is eligible to be considered under the 

provision of the above referred OfficeMemorandum and its subsequent 



160  

orders / revision. I/We also undertake that even in case of contracts where 

we are permitted by the Bank /RBI to sub-contract I/we ................. (Name of 

bidder) will not sub-contract any work to a contractor from country(ies) sharing 

land border with India, unless such contractor fulfils all the requirements 

contained in the above referred office memorandum/ order. 

 

 

4. l/ We know and understand that, if this Undertaking / Declaration / Certificate 
submitted by us is found to be false, the Bank shall be free to reject / terminate our tender 
/ Work Order andthat the Bank shall also be free to initiate any legal action in 
accordance with law including forfeiting of Earnest Money Deposit / Performance 
Bank Guarantee / Security Deposit and / or debarring us from participating in tenders 

invited by the Bank in future. 
 
 
Signature and name of the authorized signatory of the Bidder 
 

With rubber stamp 
 
Place: 
 
Date: 
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Annex 11 
Grounds for debarment of firms from bidding: 
 
A bidder is liable for debarment/ disqualification from bidding on the following grounds: 
 
1. If it is determined that the bidder has committed the following acts or omissions in 
contravention 
of the code of integrity: 
 
(i)  a. making offer, solicitation or acceptance of bribe, reward or gift or any material 
 benefit, either directly or indirectly, in exchange for an unfair advantage in the 
 procurement process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so 

that financial or other benefit may be obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that may impair the 

transparency, fairness and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with 

an intent to gain unfair advantage in the procurement process or for personal gain. 

e. any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract: which can affect 

the decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. making false declaration or providing false information for participation in a 

tender process or to secure a contract; 

i. failed to disclose conflict of interest. 

j. failed to disclose any previous transgressions made in respect of the provisions 

of subclause (i) with any public institution/ entity in India or any other country during 

the last three years or of being debarred by any public procuring institution/ entity. 

 
2. For any actions or omissions by the bidder other than violation of code of integrity, 
which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality of 
works, failure to abide terms of the tender etc. 
 
3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption 
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for 
causing any loss of life or property or causing a threat to public health as part of execution 
of a public procurement contract.  
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Annex 12 
 
Undertaking for declaration of debarment by public institution(s): . 

{To be submitted by the tenderer on their letterhead) 
 
 
Name of Work: ... . ........ .. .... .... .... . 
 
1. I/We ....  .. ....... .. .................... (Name of the bidder) declares that: 
 
a) I/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public 
institution / entity in India or any other country as on ... ....... .... (last date of submission of 
bid) . 
 
b) I/ We or any of our allied firm* have not made any transgression in respect of the code 
of integrity (as mentioned in the tender) with any public institution / entity in India or any 
other country in last three years as on . ..... .......... . (last date of submission of bid). 
 
c) we will inform the Bank in writing, in case, I/we or any of our allied firm• is/are debarred/ 
suspended/ blacklisted by any public institution/ entity in India or any other country on or 
before award of work for the captioned work. 
 
 
2. I/We ...... ...... ... ........... ........ . (Name of the bidder) declare that I/we or our allied firm* ... 
.... .......... .. ........ (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by .. 
.. .. ...... .......... ........ (Name and address of public institution in India or any other country) and 
the same effective upto ............. (date). A copy of such letter is attached for your information 
and record. 
 
 
(seal and signature of the bidder) 
 
Date 
 
Place 
 
(Note: strike out one of the above two declarations which is not applicable) 
*Allied firm : A firm would be termed as "allied firm" if the management is common, or 
substantial or majority shares are owned by the banned/ suspended firm and by virtue of 
this it has a controlling voice. Further, all successor firms will also be considered as allied 
firms 
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COLLEGE OF AGRICULTURAL BANKING 
RESERVE BANK OF INDIA 

PREMISES SECTION 
PUNE-411016 

 
Civil Works in the Indrayani & Godavari Hostels of CAB Campus 

 
PREAMBLE TO SCHEDULE OF QUANTITY 

 

1. Tenderers, before filling the tender, shall inspect the site and place of work to understand 
the nature & scope of the work, working space available and any other related 
constraints and get acquaintance of the site. 

2. All safety measures while working at site shall be followed and all workmen shall be 
provided like safety belts, hand glows, helmets, etc. including COVID 19 related safety 
measures as per norms of Central/State Government/ Local bodies from time to time. 

3. Materials should be properly and carefully stacked and secured to avoid any 
accident/incident at site as directed by Banksʼ Engineer 

4. No debris shall be kept on the adjoining municipal foot path or within the premises of the 
colony and same shall be removed frequently as per instructions of Banksʼ Engineer. 
Debris formed in the work shall be brought down, stacked suitably only at location 
specified by Banksʼ Engineer.  

5. All the materials to be used in the work shall be got approved in advance from the Bank. 
The copies of delivery memos/ invoices of the materials delivered/ brought to site shall 
be regularly submitted to the Bank’s Engineer .  

6. Final selection of the brand of materials shall be done exclusively by the Bank.  
7. During execution of the work, if any damages occurred to the Bankʼs property same 

shall be repaired satisfactorily without any extra charges to the Bank. Failing to comply 
with this condition, same will be got done by Bank at the risk and cost of the successful 
contractors.  

8.  After completion of the work, the entire area shall be cleaned/ cleared properly to the 
satisfaction of Bank by the successful contractor and no debris, etc. shall be left behind. 
If, not done properly, then Bank will get it done through any of the agency at the risk and 
cost of the contractor. 

9. The quoted rates shall be exclusive of GST. The applicable GST percentage, as per the 
Government extant rules/regulations, shall be added at the place indicated in SOQ and 
arrive at total tender amount. 
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10. It shall be the responsibility of the contractor to cover the parked cars with suitable 
covering to prevent falling of paint drops, also if necessary towing the vehicle to safe 
place. If paint drops on the parked cars, then same shall be removed without any extra 
cost to the Bank. If contractor fails to remove the paint stains fallen on the cars, then 
same will be got done at the risk and cost of the contractor. 

11. Care shall be taken while dismantling the windows/ plaster dismantling to avoid falling 
of debris down over the parked cars on the external side. 

12. Window jamb plaster shall be properly done to match with the surrounding external 
plaster surface. 

13. External damaged painting around the window opening shall be made good by 
application of exterior quality waterproof paint of approved make and shade as per the 
existing. 

14. Debris which falls on the external chajjas shall be properly removed. 
15. Contractor shall plan the work as per the site condition so as to complete the work within 

schedule time of the contract.  
16. The tenderer shall abide by all the rules and regulations of the State Government/ 

Central Government/ Local Authorities on Covid-19 and the quoted rates shall be 
included for such expenses and Bank will not entertain any claim whatsoever on 
this account. 

17. The tenderer shall quote rates in the price bid considering all the conditions in the tender. 

18. Mechanical breaker should not be used for dismantling floor/dado plaster. 
 
 
Place:                                                                   
Signature and seal of the Tenderer 
Date:                                                               
Email Id-                           
Name & address                                                       
Phone/ Mobile No-  
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RESERVE BANK OF INDIA 
 
 

 
  

  RBI/CAB PUNE/Estate/22/23-24/ET/354 
  

e-TENDER FOR  
  

Civil Works in the Indrayani & Godavari Hostels of CAB Campus  
 

Part Il (Price Bid)  
  

     
  
  
Name of Bidder ___________________________________________  
  
  
  
Address________________________________________________  
  
  
  
Date of Pre-Bid meeting:     Venue: ……..at…..AM on …………  
  
  
Due Date and time of Submission of e-Tender :……..PM on …………  
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UNPRICED SCHEDULE OF QUANTITY 
 

Item 
no Particulars of  the work Unit Quantity 

1.0 Dismantling & Demolition Work in Balcony     

1.1 

Tile Dismantling work: Dismantling tile work in floors and 
skirting of existing balconies. laid in cement mortar including 
stacking material within 50 metres lead. The rate shall include 
the cost of labour, material, tools, scaffolding removing the 
entire debris out of Bank’s Premises as per rules & regulations 
of local authorities, transportation, all taxes, etc. in workman like 
manner as directed by the Bank’s Engineer. 

    

1.1.1 For thickness of tiles 10 mm to 25 mm SqM 532.00 

1.2 

Removing the existing paint finish on walls: Carefully 
removing the existing finishing of the wall of balconies like oil 
bound distemper, exterior variety paint and the like etc. by 
scrapping, sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. all complete as 
directed by Bank’s Engineer. 

SqM 1740.00 

2.0 Wall Finishing in Balcony     

2.1 
Providing and applying water-proof putty of average 
thickness 1 mm, of approved brand and manufacturer, over the 
plastered wall surface to prepare the surface even and smooth 
complete. 

SqM 1740.00 

2.2 

Providing and applying 100% Acrylic emulsion, water 
repellent & elastomeric (stretchable) external Variety Paint:  
Providing and applying 2 or more coats of 100% Acrylic 
emulsion, water repellent & elastomeric (stretchable) external 
variety paint over a coat of a suitable acrylic based primer of 
approved make and shade and in design/ pattern to the external 
wall/faces of the balconies etc. all as per the technical 
specification of manufacturer etc. all complete as directed by the 
Bankʼs Engineer. The rate shall be inclusive of all materials, 
labour, tools & plants, scaffolding etc. to be incurred for proper 
completion of work. 

SqM 1740.00 

2.3 

Distempering to the ceiling of Balcony area with 1st quality 
acrylic distemper (ready mixed) having VOC content less than 
50 gram/litre, of approved manufacturer and of required shade 
and colour all complete to achieve even shade and colour : 
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2.3.1 
New work (two or more coats) over and including water 
thinnable priming coat with cement primer having VOC content 
less than 50 gram/litre 

SqM 452.00 

3.0 FLOORING AND SKIRTING IN BALCONY     

3 

Providing and fixing 10 mm thick acid and / or alkali resistant 
tiles flooring of approved make and colour using acid and/or 
alkali resisting mortar bedding, and joints filled with acid and/or 
alkali resisting cement as per IS : 4457 compelete as per the 
direction of Bank’s Engineer   
 
(Basic price of acid and /or alkali resistant tile = Rs 450/- per 
Sqm). 

  

3.1 In flooring on a bed of 10 mm thick mortar 1:4 (1acid proof 
cement : 4 coarse sand) SqM 452.00 

3.2 In skirting on 12 mm thick mortar 1:4  (1acid proof cement : 4 
coarse sand) SqM 80.00 

 
 
Date:        Signature and the Seal of the contractor 
 
Place:       Address: 
 
 
 
Note: The Final L1 bidder will be decided only after arithmetical check-up manually 
as per the procedure mentioned in the evaluation of tender. After obtaining 
comparative statements from the MSTC web site all tax components and formula 
translation shall be manually verified and thereafter final lowest bidder will be 
calculated. As such lowest bidder declared by MSTC website may not always be final 
lowest bidder. 

 
All tenders are subject to arithmetical checking. In case of error in uploading formula 
on MSTC, the manual calculation will be done, and work will be awarded accordingly. 
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