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Estate Cell, Byculla Office,
Mumbai - 400008

e-TENDER FOR

Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters, Lower

Parel, Sun Palazzo, Mumbai

9% & Iy siftreifedl & $1ET, AR Wa, T Ua=l, Ga§ d wie (04 AaR) - TROT
05 T AdI-IDHRUT

Part | (Techno-Commercial Bid)

(Containing Section | to Section 1X)

Name of Bidder

Address

Venue: Estate Cell, I-Floor, Byculla Office
Reserve Bank of India, Mumbai — 400 008

Due Date and time of Submission of e-Tender :02.00PM on June 12, 2026
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Renovation of Flat (04 no)- Phase 05,

Sun Palazzo, Mumbai

at Bank’s Senior Officers’ Quarters, Lower Parel,

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the Bank’s
empaneled contractors in civil category (A) of the work costing between %25 Lakh to ¥50 Lakh
for Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters, Lower Parel,
Sun Palazzo, Mumbai ”. The tendering would be done through the e-Tendering portal of
MSTC Ltd (http://mstcecommerce.com/eprochome/rbi). All interested eligible empaneled
contractors must register themselves with MSTC Ltd through the above-mentioned website

to participate in the tendering process.

SCHEDULE OF TENDER (SOT)

a. Name of work

Renovation of Flat (04 no)- Phase 05, at Bank’s
Senior Officers’ Quarters, Lower Parel, Sun
Palazzo, Mumbai

b. e-Tender no

RBI/Mumbai Regional Office/Estate/34/26-
27/ET/117

c. Mode of Tender

e-Procurement System

(Online Part | - Techno-Commercial Bid and Part
Il - Price Bid through
(www.mstcecommerce.com/eprochome/rbi)

d. Tender Value (Estimate Cost)

¥ 49.50Lakh

e. Date of NIT available to parties to
download (View Tender Time)

On May 22, 2026, from 05:00 PM onwards

f. i) Earnest Money Deposit

i) ¥ 99,000/-in the form of NEFT or BG, in favour of]
Reserve Bank of India, Mumbai, to be delivered in
physical form at Reserve Bank of India Estate Cell,
Byculla, Mumbai Central.

NEFT details
A/c No.: 04869229925
IFSC: RBISOMBPAO4 (5th & 10th digits are zero)

Kindly provide the proof of EMD deposit to us at
following email id: smita@rbi.org.in
samratdutta@rbi.org.in

(Note: EMD credited to any account other than
that mentioned above will not be considered as
Bonafide EMD)
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ii) Tender Fees i) No Tender Fees

g. Last date of submission of EMD |On or before June 11, 2026, by 05:00 PM
h. Date of Starting of e-Tender for May 22, 2026, from 05:00 PM onwards

submission of online Techno-
Commercial Bid and price Bid at
www.mstcecommerce.com/eproch

ome/rbi

i. Date of closing of online e-tender June 12, 2026, at 02:00 PM

for

submission of Techno-Commercial

Bid & Price Bid

j- Date & time of opening of Part-l [04:00 PM on June 12, 2026, at Estate Cell,
(Techno-Commercial Bid) Byculla, Mumbai 400008

The date and time of opening of Part-1l (Price Bid)

The date and time of opening of |\ "% o intimated to the eligible vendors
Part-11 (Price Bid) subsequently)

k. Transaction Fee As per MSTC through MSTC payment
gateway/NEFT/RTGS in favor of MSTC LIMITED

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full or
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any
reason therefor.

3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI
Website and MSTC Website as given above and will not be published in the newspaper.

Regional Director
Reserve Bank of India
Mumbai
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ANNEXURE 1
Important instructions for e-procurement
Bidders are requested to read the terms & conditions of this tender before submitting online tender.

1 | Process of E-tender:

Registration: The process involves vendor’s registration with MSTC e-procurement portal

which is free of cost. Only after registration, the vendor(s) can submit his/their bids

electronically. Electronic Bidding for submission of Technical Bid as well as Commercial

Bid will be done over the internet. The vendor should possess Class Il signing type digital

certificate. Vendors are to make their own arrangement for bidding from a P.C. connected

with Internet. MSTC is not responsible for making such arrangement. (Bids will not be

recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE

SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi 1).

Vendors are required to register themselves online with

www.mstcecommerce.com— e-Procurement —-PSU/Govtdepts— Select RBI Logo-

>Register as Vendor -- Filling up details and creating own user id and password—

Submit.

2) Vendors will receive a system generated mail confirming their registration in their email

which has been provided during filling the registration form.

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of the

e- tender).

Contact person (RBI):

1. 1. Shri Sunil Datt Singh Asst.Manager (Tech-Civil) — Mobile 9951542964, Email
id: sunilsingh@rbi.org.in for Technical Query

2. Shri Samrat Dutta, Asst. Manager — Contact No. 8473913031, Email id:
samratdutta@rbi.org.in e-tender query.
Contact person (MSTC Ltd):

1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No:
8349894664

2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in — Mobile — 9458704037
3. Mr. Abhishek Kr. Kanaujia, Executive — Mobile — 9953089772

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789

5. Helpdesk — Landline -- 022 22870471/022 22886266/033 22901004

Google hangout ID- (for text chat)- mstceproc@gmail.com

System Requirement:

i) Windows 7 or above Operating System

ii) IE-7 and above Internet browser.

iii) Signing type digital signature

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the
system.

To disable “Protected Mode” for DSC to appear in The signer box following settings may
be applied.

a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e,
Remove the tick from the tick box mentioning “Enable Protected Mode”.

b. Other Settings:
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Tools => Internet Options => General => Click On Settings under “browsing history/Delete
Browsing History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.
To enable ALL active X controls and disable ‘use pop up blocker’ under

Tools— Internet Options — custom level (Please run IE settings from the page
www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on
specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My
Menu” in the vendor login. The vendors have to select the particular tender from the event
dropdown box. The vendor shall have the facility of making the payment either through
NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling
up a form. The vendor shall remit the transaction fee amount as per the details printed on
the challan without making change in the same. On selecting Online Payment, the vendor
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once
the payment gets credited to MSTC’s designated bank account, the transaction fee shall be
auto authorized, and the vendor shall be receiving a system generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment towards
transaction fee.

NOTE

Bidders are advised to remit the transaction fee well in advance before the closing time of
the event so as to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email id provided is valid and updated at the time of registration of vendor with
MSTC. Vendors are also requested to ensure validity of their DSC

(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender :

a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) to
be eligible to bid online in the e-tender. Tender fees and Transaction fees are non-
refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be
refunded by the tender inviting authority.

b) The process involves Electronic Bidding for submission of Technical and

Commercial Bid.

¢) The vendor(s) who have submitted transaction fee can only submit their Technical

Bid and Commercial Bid through internet in MSTC website www.mstcecommerce.com

— e-procurement —-PSU/Govt. depts.— Login under

RBI— My menu— Auction Floor Manager— live event —Selection of the live event
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d) The vendor should allow running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
Terms/Commercial specification and save the same. After that click on the Technical
bid. If this application is not run then the vendor will not be able to Save/submit his
Technical bid.

e) After filling the Technical Bid, vendor should click ‘save’ for recording their
Technical bid. Once the same is done, the Commercial Bid link becomes active and
the same has to be filled up and then vendor should click on “save” to record their
Commercial bid. Once both the Technical bid & Commercial bid has been saved,
the vendor can click on the “Final submission” button to register their bid

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.

g) In all cases, vendor should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

h) During the entire e-tender process, the vendors will remain completely
anonymous to one another and also to everybody else.

i) The e-tender floor shall remain open from the pre-announced date & time and for
as much duration as mentioned above.

j) All electronic bids submitted during the e-tender process shall be legally binding
on the vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the Buyer will form a binding contract between Buyer
and the Vendor for execution of supply.

k) It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

I) Buyer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

m) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of
terms & conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The tender inviting authority has the right to cancel this e-tender or extend the due
date of receipt of bid(s) without assigning any reason thereof.

Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before
bidding.

Important Note
1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS WHO
ARE EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW
UNDER THE CATEGORY 25 to 50 LAKHS ARE ELIGIBLE TO PARTICIPATE IN THIS
TENDER. BIDDERS ARE ADVISED TO CHECK WITH RBI REGARDING THEIR
ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING.
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2.

In the price bid due to number of words limitation of 1000 characters, complete description
could not be accommodated, and description given thereof is brief. Before quoting rates, all

the contractors must read the complete details of each items given in the un-priced bill of

quantities given in Part-1 of the tender.

Date: - Signature and seal of the Tenderer

Place: - Name and address:

Phone/Mobile no.

e-mail
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Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters,

Lower Parel, Sun Palazzo, Mumbai
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Section-l

Form of Tender-Bid
Regional Director
Reserve Bank of India
Estate Cell, Byculla
Mumbai
Dear Sir,

Having read and examined the Notice Inviting e-Tender, Specifications & designs,, Drawings,
Schedule of Quantities, various schedules, General conditions of contract and, Special
conditions of contract, General rules and instructions to bidders, clauses and all other contents
in the tender document for the work specified in the memorandum hereinafter set out and
having examined the site of the works and having acquired the requisite information relating
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum at the rates mentioned in the
attached schedule of quantities and in accordance in all respects with the specifications &
designs, drawings and instructions in writing referred to in General Conditions of Contract, the
Articles of Agreement, Special Instructions, Schedule of Quantities and Special Conditions of
Contract and with such materials as are provided for, by and in all other respects in accordance
with such conditions so far as they may be applicable.

Memorandum
Description of work Renovation of Flat (04 no)- Phase 05, at Bank’s
Senior Officers’ Quarters, Lower Parel, Sun Palazzo,
Mumbai
Estimated cost ( ¥) As specified in Schedule ‘E’ of the Tender part |

(Techno-Commercial Bid) ¥49.50 Lakh

Time allowed for completion Total time is 180 days for non-available flats reckoned
of the work

from 14t day of work order and 60 days for available

flats. Validity of rates will be for a period of 12 months.

Earnest Money Deposit (%) As specified in Schedule ‘E’ of the Tender part |
(Techno-Commercial Bid) ¥ 99,000/

Performance Bank Guarantee Bank Guarantee from any Scheduled Bank for an amount

equal to 5% of the Contract Amount and valid till
completion of the work plus 3 months beyond that.

Submission of Performance bank guarantee shall ensure
quality as stipulated in the tender, In case of delay in
submission of PBG, amount equivalent to PBG shall be

recovered from the bills of the contractor at Bank rate.

Percentage, if any, to bel 5 %
deducted from each bill. (RMD)
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Waterproofing Performance Not applicable
Guarantee

1. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of the tender
and notto make any modification in its terms and conditions during the validity period or
any other extended period as agreed mutually.

2. A sumof 99,000/-is hereby forwarded/uploaded in the form as specified in Schedule ‘E’ of
the tender document as Earnest Money Deposit. If I/We, fail to furnish the prescribed
performance bank guarantee within the prescribed period, I/We agree that the Reserve Bank
of India or its successors, in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money deposit absolutely. Further, if I/We fail to commence
work as specified in schedule F, I/ We agree that Reserve Bank of India or its successors in
office shall without prejudice to any other right orremedy available in law, be atlibertyt o forfeit
the said performance guarantee absolutely. The said Performance Guarantee shal be a
guarantee to execute all the works referred fo in the tender document upon the terms and
conditions contained therein.

3. Further, I/We agree that in case of forfeiture of Earnest Money Deposit or Performance Bank
Guarantee as aforesaid, I/We shall be debarred fom participation in the re-tendering
process of thework.

4. 1/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes
to the notice of Reserve Bank of India, then I/We shall be debarred from tendering in
Reserve Bank of India in future. Also, if such a violation comes to the notice of Reserve
Bank of India before date of start of work, the Engineer-in-Charge shall be free to forfeit the
entire amount of Earnest Money Deposit/Performance Guarantee.

5. I/We hereby declare that I/We shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to
the safety of the Reserve Bank of India.

6. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and
provisions of the said Conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to the Reserve Bank of India the amount
mentioned in the said conditions.

7. Our bankers are (Name and full address)

(i)

(ii)

The names of partners of our firm are:
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(i)

(ii)

Name of the partner of the firm authorized to sign

OR

Name of person having power of Attorney to sign
the Contract (certified true copy of the Power of
Attorney should be attached)

Yours faithfully,

Signature of the Bidder
with seal

Address:

Contact Person :
Cell No.
Email:

Signatures and addresses of witnesses

Signature Address
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Section |l

SCOPE OF WORK

Description of Work: Renovation of Flat (04 no)- Phase 05, at Bank’s Senior

Officers’ Quarters, Lower Parel, Sun Palazzo, Mumbai

The scope of proposed work shall be as per the schedule of quantities &
specifications given in this tender document. Some of the major items of works
covered are listed below (in brief):

A) Civil works: -
Description of Work: Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’
Quarters, Lower Parel, Sun Palazzo, Mumbai

A) It is not the intent to specify completely herein all details of design and construction of the
works covered under this enquiry. Scope of work may also include such other related
works as indicated in the drawings and /or schedule of quantities although they may not
be specifically mentioned in the above paragraphs and all such incidental items of works
not specified but reasonably implied and necessary for completion of the job as a whole,
as directed by the Engineer-in-Charge and as directed hereunder. All works shall confirm
in all respects to high standards of engineering, design and workmanship and shall, fulfill
the anticipated performance during the CONTRACTOR’s guarantee period in a manner
acceptable to the Engineer-in-Charge who shall have the power to reject any works or
materials which in his judgment are not in full accordance with the specification

requirements as directed hereunder.

Various works covered in this specification shall include furnishing of all materials, labour,
tools plants and equipment, transportation, fabrication, supervision and construction as

per construction as shown herein and as directed by the Engineer-in-Charge.

I/We hereby declare that I/we have read and understood the above information.
Place Signature of bidder

Date
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Section 11l

General Rules and Instructions to the Bidders

1. The Bidder who fulfil the following minimum pre-qualification criteria shall be eligible
to participate in tendering process.

PRE-QUALIFICATION CRITERIA (Not Applicable for Empaneled Vendor)

A Composition of the
firm/organization

Details of Registration of the firm
/organization- whether Sole
Proprietorship/ Partnership firm
/Private Limited/ Limited or Co-
Operative Body etc. - Name of
Registering Authority, Date, and
Registration number, etc.

The Bidder should have valid
Goods and Service Tax
registration

Bidder should fill up information in
Eormat 1 and Format 1A annexed
hereto and submit along with the
following supporting documents.

(iYCopy of registration certificate. (ii)Copy
of the Articles of Association/
Power of  Attorney/other
document

(iii) copy of Goods and Service Tax
registration certificate

(iv) Details of registration of labour along

with EPF and ESI documents if any.

relevant

B Duration of past
Experience

The bidder should have minimum
5 years of experience of executing
similar work/s*. Bidder shall submit
the documentary evidence in
support of minimum experience of
5 years (i.e. the bidder should have
undertaken similar work/s* prior

t0 ., )

i) Bidder should fill up the information in
Format 2 annexed hereto indicating
client-wise names of similar work(s),
awarded and actual cost(s), completion
date stipulated in contract and actual
dated of completion date, etc. and
should submit along with the
documentary evidence as proof of
minimum 5 years of experience of
completed similar work/s * viz. copies of
detailed work order/s for qualifying
works indicating date of award, contract
amount, time given for completing the
work, etc. and the corresponding
completion certificate(s) indicating
actual date of completion and actual
value of executed similar work/s issued
by the client(s) for works executed for
government /public sector companies
and copies of work order, work
completion certificate along with Tax
Deducted at Source (TDS)
certificate(s) issued by the client(s) for
works executed for private companies.

i) Bidder should also fill up the
information about similar work/s* on-
hand in the Eormat 2A annexed hereto
and should submit along with supporting
documents.viz. Copies of work order/s
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with details of items of work, issued by
the client(s) for the work/s in progress.

(ii)The details along with documentary
evidence of previous experience, if any,
of carrying out works for the Reserve
Bank of India at any center, should also
be given.

Minimum value of
each completed
similar work/s
(qualifying) during
specified period

The bidder should have
experience of successfully
completed similar work/s * during
last 5 years ending on

......... should be either of the
following:

i) Three completed similar works *
each costing not less than the
amountequalto X ..... lakh

or

i)Two completed similar works *
each costing not less than the
amountequalto X ....... Lakh

or

iii) One completed similar work *
each costing not less than the
amount equal to X...... Lakh.

Bidder should fill up the informations in
Eormat 3 annexed hereto and submit
along with the following documents as
proof of having successfully completed
similar work/s * .

(i)Copies of detailed work order/s for
qualifying works indicating date of award,

contract amount, time given for
completing the work, etc. and the
corresponding completion

certificate(s) indicating actual date of
completion and actual value of executed
similar work/s issued by the client(s) for
works executed for government /public
sector companies and copies of work
order, work completion certificate along
with Tax Deducted at Source (TDS)
certificate(s) issued by the client(s) for
works executed for private companies.

(i) Client certificate/s for each of the

qualifying work as per the Eormat 3A
annexed hereto.

Annual financial
turnover

Bidder should have had an annual
financial turnover of amount equal
to T ....... Lakh or more per year
during the last 3 financial years,
endingon .............

Bidder should fill up the information in
Format 4 annexed hereto and submit
along with the following documents

(i) Copies Audited financial statements/
accounts of the business of the bidder
duly certified by a Chartered
Accountant indicating the turnover for
financial years referred in the format 4.

(i) Copies of the Income Tax Clearance
Certificates / Income Tax Assessment
orders duly certified by a Chartered
Accountant as a proof creditworthiness

Solvency

Should furnish solvency certificate
issued by the bidder's Banker
specifically for the purpose ofwork
for an amount equal to ¥

(i)Bidder  should submit solvency
certificate issued by their Banker.
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(ii) Bidder should also submit Banker’s
certificate as per Eormat 5 annexed
hereto from their Banker.

(i) Names and addresses of Bankers
along with full details, like names, postal
addresses, e-mail IDs, telephone
(landline and mobile) nos., fax nos., etc.
of the contact executives (i.e. the persons
who can be contacted at the office of their
bankers by the Bank, in case it is so

needed) should be furnished.

i

i

()

()

(vi)

*Similar work shall mean ‘renovation/addition/alteration work which includes civil
works viz. flooring, false ceiling, partitions, etc. electrical and Air conditioning all
composite under one contract agreement.

Components of work executed other than those included in definition of similar work
shall be deducted while calculating cost of similar work. Bidder shall submit abstract
of cost of work in support of this.

In respect similar work completion certificate(s), client certificate(s) issued by the
private companies shall also accompany copy of Tax Deducted at Source (TDS)
certificates. Bids received without the specified certificates shall be rejected and the
Bank shall have the right to verify/ cause verification of authenticity of the said
documents whenever felt necessary.

Regarding client’s certificate for qualifying similar completed works carried out for
Government/public sector companies, the certificate should be signed by the
concerned Executive Engineer or an officer in an make or higher rank. For qualifying
similar completed works carried out for private companies, shall accompany Tax
Deducted at Source (TDS) certificates has to be submitted for proving the
credentials/contract amount.

Bank reserve its right to obtain the performance reports from the clients for the
qualifying work/s, Banker/s report of the Bidders directly, if so desired. The Bank on
its own may also conduct inspection of their work eligible/qualifying works referred
by the Bidder in their bid.

It is clarified that the work executed by the applicant for their in-house or capital use
will not be considered for the purpose of work experience of completion of similar
works.

All information called for in the annexed formats should be furnished against
the relevant columns in the formats. If for any reason, information is furnished on a
separate sheet, this fact should be mentioned against the relevant column. Even, if
no information is to be provided in a column, a ‘nil’ or ‘no such case’ entry should be
made in that column. If any particulars/query is not applicable in case of the
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i

bidder, it should be stated as ‘Not applicable’ Tender document shall contain all the
enclosures mentioned and copies shall be self-attested.

The bid submitted by a bidder who is found to be not satisfying the above
prequalification criteria will be disqualified. Bids containing false and /or incomplete
information are liable for rejection.

2 Bids in Two bid system
The tender in two parts (Part | comprising of duly filled tender part |, complete pre-
qualifications criteria, EMD, technical bid/details, literature etc. and Part Il comprising of duly
filled-in tender part 1) should be submitted online as e-Tender using digital signature not
later than the date and time of submission of tender/bid on line (as specified in schedule ‘E’).
Tender inviting authority and Name of work, office are specified in schedule ‘E’. No tender
will be accepted after the specified date and time for submission of tender under any
circumstances whatsoever.
Bids shall be submitted online only and those received in physical form will not be entertained
3. The intending bidders are advised to follow the important instructions of e-Tender
specified in Schedule ‘H’ and must have valid class Il digital signature to submit the bid.
4 Documents Comprising Tender/ Bid
Part I: (Techno-Commercial Bid)
i) Form of Tender/Bid
ii) e-tender transaction fee shall be paid as specified in schedule ‘E’
iii}) Earnest Money Deposit (EMD)/Bid Security in approved format as specified in
schedule E.
iii}) Power of Attorney (as per proforma annexed hereto) in favour of person signing the
Bid
iv) Duly filled-in and digitally signed tender document consisting of:
a) | Entire Tender Document Section | to Section IX
b) | All formats towards prequalification/eligibility criteria, etc. annexed hereto duly
filled-in along with relevant documents
Part Il: (Price Bid)
Schedule of Quantities, duly filled-in online.
5 Clarifications and pre-bid meeting

If the bidder shall have any doubt as to the meaning of any portion general rules and
instructions to bidders, general conditions, or the special conditions or the scope of the work
or the specifications and drawings or any other matter concerning the work, he shall in good
time, before the scheduled date of Pre-bid meeting, put forth the particulars thereof and
submit them to the RBI, in writing, addressed to the Tender Inviting Authority, specified in
Schedule ‘E’ in order that such doubts may be clarified authoritatively during Pre-bid meeting
and shall be conveyed to all the bidders in due course. Once a tender is submitted, the
matter will be decided according to tender conditions in the absence of such authentic pre-
clarification.
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In order to explain the scope of work, other details and to clarify any issues/ queries raised
by the bidders, a Pre-bid meeting shall be arranged on the date, time and venue specified
in Schedule ‘E’. The bidders are advised to peruse the tender and visit the site and submit
any matter requiring clarification to the RBI latest by 5:00 PM on the previous working day.
In case the bidder wishes to include any condition while tendering for the work, he willhave
to submit the same before the pre-bid meeting to enable the RBI to examine/ consider the
same. RBI’s decision in the matter shall be conveyed to all the bidders after pre-bid meeting
but before the scheduled date of submission of the tenders. All the bidders are advised to
attend the Pre-bid meeting in their own interest. Any tender received with any deviation/
Condition is liable for rejection.

Amendment to Tender document

i) At any time prior to the deadline for the submission of tender/bids, RBI may, for any
reason, whether at its own initiative or in response to a clarification or query raised by
a prospective Bidder, modify any part of the tender document by an amendmentand
will be uploaded on website.

ii) The said amendment in the form of the addendum/ corrigendum will be made
available on website of RBI to all the prospective bidders to whom the tender
documents issued online and this communication will be in writing and same shall be
binding on the bidders. The prospective bidders should promptly acknowledge receipt
of the addendum/corrigendum by fax/courier/e-mail to RBI. The addendum (s), if any,
issued will form part of the contract document.

iii}) In order to afford prospective Bidders reasonable time for preparing their Bids after
taking into account such amendments, the RBI may, at its discretion, extend the
deadline for submission of Bids.

Item Rate Tender

The Bidder should note that unless otherwise stated, the tender is strictly on item rates basis
and his attention is drawn to the fact that rates for each and every item should be correct,
workable and self-supporting. The quantities in the Schedule of Quantities approximately
indicate the total extent of work, but may vary to any extent and may even be omitted thus
altering the aggregate value of the Contract. Rates quoted shall remain firm for a variation
of plus (+) or minus (-) 25% of the specified quantities of each item in the Schedule of
Quantity.

Preparation of bid and Cost of bidding

i) The bidder must obtain for himself on his own responsibility and at his own expenses
all the information which may be necessary for the purpose of making a tender and
for entering into a contract and must examine thedrawings and must inspect the site
of the work and acquaint himself with all local conditions, means of access to the
work, nature of the work and all matters pertaining thereto.

ii) The Contractor shall be deemed to have carefully examined the work and site
conditions including labour, the general and special conditions, the specifications,
schedules and drawings and shall be deemed to have visited the site of work, to have
fully informed himself regarding the local conditions and carried out his own
investigations to arrive at the rates quoted in the tender. In this regard, he will be given
necessary information available with the RBI but without any guarantee about its
sufficiency and accuracy.

Format to be used
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The bidder must fill up and submit only the tender forms/formats issued (online) by the RBI,
stating at what rate he is willing to undertake each item of the work. Tenders, which propose
any alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort, including
Conditional rebates, will be liable for rejection.

10

Filling of Rates

i)

Rates should be quoted for each item of work both in figures and words in columns
specified in the Schedule of Quantity. Care shall be taken to avoid discrepancy in the
rate given in figures and words. The amount for each item should be worked out and
requisite totals should be given in the specified column.

In the event, no rate has been quoted for any item(s), leaving space both in figure(s),
word(s) and amount blank, the tender shall be considered incomplete and shall not
be considered.

i)

No advice of any change in rate or conditions after the opening of the tender will be
entertained.

11

Earnest Money Deposit (EMD)/ Bid security

i)

The bidders are required to submit Earnest Money Deposit (EMD)/ Bid Security for
an amount and in the manner as specified in Schedule ‘E’.

i)

A tender, which is not accompanied by EMD, will not be considered. The Earnest
Money will be refunded to the bidder if his tender is not accepted but without any
interest.

i)

The Earnest Money Deposit paid by the successful bidder will be released after award
of work on submission of Performance Bank Guarantee. No interest shall be paid on
the said deposit.

12

Signi

ng of Bid, Power of Attorney

Each of the tender documents should be digitally signed as per instruction of e-tender
specified in Schedule ‘H’ hereto by the person or persons submitting the tender in
token of his/their acquainted himself/themselves with the General Rules and
Instructions to bidders including prequalification criteria, General Conditions of
Contract, Specifications, Special Conditions and other terms and conditions etc. as
laid down.

The tender submitted online on behalf of a firm must be digitally signed as per
instructions of e-tender specified in Schedule ‘H’, it must be digitally signed on his behalf
by a person holding a power-of attorney authorizing him to do so, such power of attorney
to be uploaded along with the tender, or it must be digitally signed by a partner who
has the necessary authority on behalf of the firm to enter into the proposed contract
and it must disclose that the firm is duly registered under the Indian PartnershipAct,
1952. Otherwise the tender may be rejected by RBI.

i)

Bidders shall submit online along with Part-l of the tender, a power of attorney, on a
stamp paper of appropriate value and duly notarized, in favour of the person digitally
signing the Bid documents authorizing him to sign the Bid documents, make
corrections/ modifications thereto and interacting with Reserve Bank of India and act
as the contact person. The proforma of the power of attorney shall be as annexed
hereto.

13

Modification / substitution / Withdrawal of Bids
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i) No modification or substitution of the submitted Bid shall be allowed after the due date
and time of submission of the tender.

i) A Bidder may withdraw its submitted Bid, provided that written notice of the withdrawal
is received by RBI before the last date for submission of Bids. In case a Bidder wants
to resubmit his Bid, he shall submit within the due date a fresh Bid following all the
applicable conditions.

iii) Only a single copy of the withdrawal notice shall be prepared and each page of the
notice shall be signed and stamped by the authorized signatory. The notice shall be
duly marked “WITHDRAWAL”

14

Bid Due Date

Bids should be submitted online as specified in instructions to e-Tender on or before the
stipulated time and date as specified in Schedule ‘E’. Reserve Bank of India may, in
exceptional circumstances, and at its sole discretion, extend the Bid due date

15

Late bids

No bid will be received after the due date/last date and time specified for submission of bids
in schedule ‘E’ or after the extended Bid due date. If any.

16

Opening of Bids

Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical details,
literature etc., called Part | of the tender, will be opened on e-Tender mode on the time and
date, as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified
in Schedule ‘E’ or his authorized representative in the presence of authorized
representatives of the bidders who choose to be present.

Duly filled-in tender-Part Il, of those bidders, who are found qualified after scrutiny of Part |
of the tender documents and prequalification criteria, only will be opened on the time and
date, as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified
in Schedule ‘E’ in presence of the authorized representatives of the qualified bidders.

17

Bid Validity

Tenders shall remain open to acceptance by the RBI for a period as specified in Schedule
‘E’ from the date of opening of the Part-l of the tender which period may be extended by
mutual agreement and the bidder shall not cancel or withdraw the tender during this period.

18

Clarification & Evaluation of Bids

RBI would subsequently examine and evaluate bids as below:

i) Only those tenders, which meet the minimum prequalification criteria, if applicable,
set out in this tender, shall be processed further. After verification of the
correctness/legality and adequacy of the information and supporting documents
furnished and considering firms financial standing, business integrity, record of timely
completion of works, quality of work executed, etc. and Price Bids of only those Bidders
who are technically

qualified as per part | of tender shall be opened.

ii) The price bids of unqualified bidders will not be opened and communication will be
sent in this regard.

iii) Rates quoted for each item shall be considered during verification/ scrutiny.

iv) If the rates written in figures and in words do not tally, then the rates quoted by the
contractor in words shall be taken as correct.

V) Where the rates quoted by the contractor in figures and in words tally, but the amount
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is not worked out correctly, the rates quoted by the contractor will be taken as correct
and the amount will be worked out accordingly.

vi) To assist in the examination, evaluation and comparison of the bid, RBI may ask
Bidders individually for clarifications. The request for clarification and the response
shall be in writing. No change in the price or substance of the Bid shall be sought,
offered or permitted except as required to during the evaluation of Bids in accordance
with tender clauses.

vii) | In the case of any tender where unit rate of any item/items appears unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be disqualified and rejected.

viii) | In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more bidders is same, then such lowest bidders may be
asked to submit a revised offer quoting percentage discount on their already quoted
tendered amount which shall be applicable on all tender items except buy-back
amount. The lowest tender shall be decided on the basis of revised offer. Further, if
any such lowest bidder does not revise his bid on lower side, his original bid shall
remain valid for further processing.

ix) If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more bidders received in revised offer is again found to be equal,
then the RBI shall decide future course of action which shall be final and binding on
all the bidders.

19

Acceptance of Tender and Award of Work

On receipt of intimation from the RBI of the acceptance of his/their tender, the successful
bidder shall be bound to implement the contract and within 14 days from the date of issue
of work order thereof, the successful bidder shall sign an agreement in accordance with the
draft articles of agreement. Further, the written acceptance by the Reserve Bank of India of
a tender will constitute a binding contract between the Reserve Bank of India and

the person so tendering, whether such formal agreement is or is not executed subsequently.

20

Performance Bank Guarantee

The Contractor whose tender is accepted, will be required to furnish initial performance Bank
guarantee of 5% (Five percent) of the contract amount within the period specified in
Schedule ‘F’. This guarantee shall be from any Scheduled Bank as per the approved
proforma annexed hereto. In case of delays in submission of PBG, charges (late fee) for
such delay shall be recovered from the bills of the contractor at Bank rate. The Performance
Guarantee shall be initially valid up to the stipulated date of completion plus 3 months
beyond that. In case the time for completion of work gets extended, the contractor shall get
the validity of Performance Bank Guarantee extended to cover such extended time for
completion of work.

Release of PBG: Will be released on issuance of completion certificate by the Bank.
Forfeiture of PBG: In case of (i) non-commencement of work (ii) non-performance of contract
obligations or fails to comply with any of the conditions of the contract and (iii) violation of
Integrity Agreement / Pact by Bank under the provisions of the contract and (iv) in the event
of contract being determined or rescinded under 26 of 183 provision of any of the
Clause/Condition of the agreement. PBG will also be forfeited as per provisions under clause
01 of GCC.

21

Retention Money/ Security Deposit
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i) In addition to the Performance Bank Guarantee under para 20 above, as further
security for the due fulfillment of the contract by the Contractor, 5% of the value of the
work done will be deducted by the RBI from each payment to be made to the
Contractor towards Retention Money. This total amount (Performance Bank
Guarantee + Retention Money) will be termed as Security Deposit. Earnest Money
Deposit (EMD) will be released after award of work and on submission of
Performance Bank Guarantee (PBG). RBI will release the Performance Bank
Guarantee after completion of work and the remaining Security Deposit after
rectification of the defects pointed out during the Defects Liability Period. The
amounts retained by the RBI shall not bear any interest.

i) All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the security deposit if the
amount so permits and the Contractor shall, unless such deposit has become

otherwise payable, within ten days after such deduction make good in cash the
amount so deducted.

iii}) The security deposit of the successful bidder will be forfeited if he fails to comply with
any of the conditions of the Contract.

22

Taxes/ Duties/ Levies

i) Goods and service tax (GST), purchase tax, turnover tax, Excise duty or any other
tax applicable in respect of this contract shall be payable by the Contractor and RBI
will not entertain any claim whatsoever in respect of the same

23

Time for Completion of Work

Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be strictly
observed by the Contractor and it shall be reckoned from the 14* day from the date of the
written work order.

24

Work Program (Not Applicable)

The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he shall
be liable to pay compensation as defined in the relevant clause of the General Conditions of
Contract. The bidder shall, before commencing work, prepare a detailed work programme,
as specified in the General Conditions of Contract, which shall be approved by the Engineer-
In-Charge.

25

RBI\Employer’s right to accept or reject any or all the bids

Notwithstanding anything mentioned above, RBI reserves the right to accept or reject any
Bid at any time prior to award of contract without thereby incurring any liability to the affected
Bidder or Bidders. The RBI/Employer shall not assign any reason for rejection of any or all
Bids.

26

Integrity pact (Not applicable)

The bidders/ prospective vendors shall be required to enter in to an agreement with the
Reserve Bank of India (RBI) called Integrity Pact (IP). The IP envisages an agreement
between the RBI and the bidders/ prospective vendors as per the approved proforma,
committing the persons/ officials of both sides not to resort to corrupt practices in any aspect/
stage of the contract. The IP shall be applicable from the stage of invitation of bids till the
complete execution of the contract. The tenders of those bidders/ prospective vendors which
do not contain the IP in the approved proforma shall be liable for rejection.

Provided however, that the Integrity pact shall be applicable when specifically provided in
Schedule ‘E’.
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27 Building and Other Construction Workers (Regulation of Employment and Conditions
of Service) Central (Amendment) Rules, 2017 (Not Applicable)

EDUCATION CESS @ 1% from the bills raised by the contractor shall be deducted at
source for all running works. Cess, so deducted shall be deposited with the concerned
statutory authorities BOCW welfare board.

I/We hereby declare that I/we have read and understood the above instructions.
Place Signature & Seal of bidder
Address

Contact Person & Cell No.
Date
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Section IV

General Conditions of the Contract (GCC)

Definitions

1. The Contract means all the documents forming the tender and acceptance
thereof together with any correspondence leading thereto and the formal
agreement executed between the competentauthority on behalf of the Employer
and the Contractor, together with the documents referred to therein including
the General Conditions, Special Conditions, General rules and instructions to
bidders, the Technical specifications, designs, drawings, correspondences
exchanged and instructions issued from time to time by the Engineer-in-
Charge. All these documents taken together, shall be deemed to form one

contract
and shall be complementary to one another.
2. In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned
to them:-
i) The expression works or work shall, unless there be something either in

the subject or context repugnant to such renovation

/construction be construed and taken to mean the works by or by virtue
of the contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted

or additional, as defined in Schedule ‘F’

The Site shall mean the land/or other places on, into or through which
work is to be executed under the contract including any building and
erections thereon or any adjacent land, path or street through which work
is to be executed under the contract or any adjacentland, path or street
which may be allotted or used for the

purpose of carrying out the contract, as defined in Schedule ‘F’.

if)

Employer shall mean The Reserve Bank of India (as mentioned
in schedule ‘F’) and shall include its assignees and successors

RBI shall mean Reserve Bank of India, having its Central Office
at Shahid Bhagat Singh Road, Mumbai — 400001 and having its
Regional Offices at various places.

Tender document shall mean document named as such issued/
uploaded by the Employer to the bidders for inviting Bids for the Project
[ work.

Day shall mean Calendar day

Working day shall mean The days when Employer’s office is working i.e.
Days excluding Public holidays, Saturdays and Sundays

Month shall mean the calendar month.

Year shall mean Calendar Year

Bidder (s) shall mean all parties participating in the bidding process
pursuant to and in accordance with the terms of the Tender document.

The Contractor shall mean the individual, firm or company,
whether incorporated or not, undertaking the works and shall
include the legal personal representative of such individual orthe
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persons composing such firm or company, or the successors of
such firm or company and the permitted assignees of such
individual, firm or company.

xii)

Sub-Contractor means the person or persons, firm or company
engaged by the Contractor for executing any part or to whom any
part thereof has been sub-let with the consent in writing of the
Employer

)

The Engineer-in-charge means the Engineer Officer employed
and paid by the Employer and acting under the orders of the
Employer who shall supervise and be in-charge of the work.

Xiv)

The Authorized representatives of Engineer-in-charge
(AGM(Tech)/Manager(Tech)/AM(Tech)) means the Engineer
officers employed and paid by the Employer and acting under the
orders of the Employer who shall supervise day to day execution
of work under the direction and guidance of Engineer-in-Charge.

XV)

Contract Price or Contract Amount shall mean the total amount
as calculated from quoted unit rates by the successful bidder and
quantities mentioned in the Schedule of quantities (Price Bid) and
as accepted by the Employer and indicated in the letter of award
of work.

Xvi)

Contract Period shall mean the period specified in the tender
document for execution of the contract/ completion of the work,
including any authorized extended period by the Employer

Xvii)

Contract Agreement shall mean the agreement signed between
the Contractor and the Employer for the execution of the Project.

xviii)

Notice in writing or written notice shall mean a notice in written,
typed or printed characters sent (unless delivered personally or
otherwise proved to have been received) by registered post to the
last known private or business address or registered office of the
addressee and shall be deemed to have been received when in
the ordinary course of post, it would have been delivered and/or
sent. The communication delivered by any accepted electronic
means shall also be deemed to be a written notice.

XiX)

Act of Insolvency shall mean any act of insolvency as defined
by the Presidency Towns Insolvency Act, or the Provincial
Insolvency Act or any Act amending such original.

XX)

Manufacturer refers to a person or firm who is the producer and
furnisher of the material or designer and fabricator of equipment

XXi)

Contractor’s Works or Manufacturer’s Works shall mean and
include the land and other places which are used by the
CONTRACTOR/FABRICATOR or SUB- CONTRACTOR/SUB-
FABRICATOR for the manufacture of “Equipment” or performing
the “Works”.

XXii)

Market Rate shall be the rate as decided by the Engineer-in-
Charge on the basis of the cost of materials and labour at the site
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where the work is to be executed plus the percentage mentioned
in Schedule ‘F’ to cover all overheads and profits.

xxiii) | Net Rate/Price - If in arriving at the contract amount the
Contractor shall have added to or deducted from the total of the
items in the Tender any sum, either as a percentage or otherwise,
then the net price of any item in tender shall be the sum arrived
at by adding or deducting from the actual figure appearing in the
Tender as the price of that item a similar percentage or
determining the percentage or proportion of the sum so added or
deducted by the contractor the total amount of any Prime Cost
items and provisional sums of money shall be deducted from the
total amount of the tender. The expression “net rates” or “net
prices” when used with reference to the contract or accounts shall
be held to mean rates or prices so arrived at.

Scope and
performance

Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender shall
whenever required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall
not be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the
contract documents except Indian standard specifications and such other
printed and published documents, together with all drawings as may be
forming part of the tender papers. None of these documents shall be used
for any purpose other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for
and in the full and entire execution and completion of the works. The
Contractor shall provide at his cost everything necessary for the proper
execution of the works according to the intent and meaning of the
drawings, Schedule of Quantities and Specification taken together,
whether the same may or may not be particularly shown or described
therein provided that the same can reasonably be inferred there from
and if the Contractor finds any discrepancy in the drawings or amongst
the drawings, Schedule of Quantities and Specifications, he shall
immediately and in writing refer same to the Engineer-in-Charge who
shall decide which is to be followed. The descriptions given in the
Schedule of Quantities shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labour
necessary in and for the full and entire execution and completion of the
work as aforesaid in accordance with good practice and recognized
principles.

The Contractor shall carry out and complete the said work in every
respect in accordance with this Contract and with the directions of and
to the satisfaction of the Engineer-in-Charge. The Engineer-in-Charge

Page 27 of 193




may in his absolute discretion and from time to time issue further
drawings and/or written instructions, detailed directions and
explanations which are hereafter collectively referred to as “Employer’s
Instructions” in regard to :

a) The variation or modification of the design, quality or quantity of
works or the addition or omission or substitution of any work.

b) Any discrepancy in the drawings or amongst the Schedule of
Quantities and/or drawings and/or specification.

c) The removal from the site of any material brought thereon by the
Contractor not fulfilling the tender specifications and the
substitution of any other material therefor.

d) The removal and/or re-execution of any material/works executed
by the Contractor but not fulfilling the tender specifications.

e) The dismissal from the works of any persons employed by the
contractor thereupon.

f) The opening up for inspection of any work covered up.

g) The amending and making good of any defects noticed and
reported during Defect Liability Period.

The Contractor shall forthwith comply with and duly execute any work
comprised in such Employer’s instructions provided always that verbal
instructions, directions and explanations given to the Contractor or his
representatives upon the works by the Engineer-in-Charge shall, if
involving a variation, be confirmed in writing by the Contractor within
seven days, and if the same is not approved/ disapproved by the
Engineer-in-charge in writing within a further period of seven days, such
shall be deemed to be Employer’s Instructions within the scope of the
Contract.

Sufficiency  of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the Schedule of Quantities, which rates and
prices shall, except as otherwise provided, cover all his obligations under
the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

Discrepancies
and Adjustment
of Errors (order
of preference)

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in
preference to small scale drawing and figured dimensions in preference

to scale and special conditions in preference to General Conditions.

8.1

In the case of discrepancy between the schedule of Quantities, the
Specifications and/ or the Drawings, the following order of preference
shall be observed:-

i) Description of Schedule of Quantities.

ii) Particular Specification and Special Condition, if any.

iii) Drawings.

iv) General Specifications.

v) Indian Standard Specifications of B.I.S

8.2

If there are varying or conflicting provisions made in any one document
forming part of the contract, the Competent Authority as defined in the
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schedule ‘F’ shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

8.3

If there is a discrepancy between actual scaled drawing and written
dimension (or description) on a drawing, the latter shall be followed.

8.4

The Schedule of Quantities, unless otherwise stated shall be deemed to
have been prepared in accordance with standard method of
measurement. Any error in description or in quantity in Schedule of
Quantities or any omission of items therefrom shall not vitiate the Contract
but shall be rectified and the value thereof, as ascertained under clause
12 hereof shall be added to, or deducted from the Contract amount (as
the case may be) provided that no rectification or errors, if any, shall be
allowed in the contractor’s Schedule of rates. The above discrepancies in
Schedule of Quantities shall not release the Contractor from the
execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations
under the contract.

Signing
Contract

of

The successful tenderer/contractor, on acceptance of his tender by the
Employer, shall, within 14 days from the date of issue of work award letter,
sign the contract consisting of:-

i) Articles of agreement on non-judicial stamp paper/s of
appropriate values (The cost of the stamp paper/s shall be borne
by the contractor. One Certified copy of the agreement will be
handed over to the contractor by the Employer )

ii) the notice inviting tender, all the documents including drawings, if
any, forming the tender as issued at the time of invitation of tender
and acceptance thereof together with any correspondence
leading thereto.

No payment for the work done will be made unless contract is signed by
the contractor.
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LAUSES OF CONTRACT

CLAUSE 1

Performanc
e Bank
Guarantee
(PBG)

i)

The contractor shall submitanirrevocable Performance Guarantee of
5% (Five percent) of the Contract amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within period specified in Schedule ‘F’
from the date of issue of letter of award. This period can be further
extended by the Engineer-in-Charge up to a maximum period as
specified in schedule ‘F’ on written request of the contractor stating the
reason for delays in procuring the Performance Guarantee, to the
satisfaction of the Engineer-in-Charge. This guarantee shall be in the
form of Demand Draft of any scheduled bank/Pay Order of any scheduled
bank (in case guarantee amount is less than Rs.1,00,000/-) or Bank
Guarantee issued by any Scheduled Bank in the approved pro-forma
annexed hereto.

The Performance Guarantee shall be initially valid up to the stipulated date
of completion plus 3 months beyond that. In case the time for completion
of work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such extended time for completion of work.
After recording of the completion certificate for the work by the Engineer-in-
charge, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance
of building and services/any other work after construction of same
building and services/other work, then 50% of Performance Guarantee
shall be retained as Security Deposit and the same shall be returned year
wise proportionately as specifically provided in Special conditions of
Contract.

)

The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the Employer is entitled under the
contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

Failure by the contractor to extend the validity of the
Performance Guarantee as described herein above, in which
event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

a)

b) Failure by the contractor to pay the Employerany amount due, either
as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service
of notice to this effect by Engineer-in-Charge.

iv) In the event of the contract being determined or rescinded under provision
of any of the Clause/Condition of the agreement, the performance
guarantee shall stand forfeited in full and shall be absolutely at the
disposal of the Employer.

CLAUSE 1 A
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Recovery of
Security Deposit

The Contractor shall permit Employer at the time of making any payment
to him for work done under the contract to deduct a sum at the rate of 5%
of the gross amount of each running account and final bill till the sum
deducted will amount to security deposit of 5% of the Contract price of
the work. Such deductions will be made and held by the Employer by
way of Security Deposit till the successful completion of DefectLiability
Period.

All compensations or the other sums of money payable by the contractor
under the terms of this contract may be deducted from his security

deposit or from any sums which may be due to or may become due to the
contractor by Employeron any account whatsoever and in the event of his
Security Deposit being reduced by reason of any such deductions, the
contractor shall within 10 days make good in cash any sum or sums
which may have been deducted from his security deposit or any part
thereof. The security deposit shall be collected from the running bills and
the final bill of the contractor at the rates mentioned above.

)

The security deposit as deducted subject to the condition that amount
of such Bank guarantee is equal to security deposit amount which shall
be initially valid till end of defect liability period (DLP) + 60 days.
Provided further that the validity of bank guarantee including the one given
against the earnest money shall be in conformity with provisions
contained in clause 17 which shall be extended from time to time
depending upon extension of contract granted under provisions of clause
2 and clause 5.

In case of contracts involving maintenance of building and services/any
other work after construction of same building and services/other work,
then 50% of Performance Guarantee shall be retained as Security
Deposit and the same shall be returned year wise proportionately as
specifically provided in Special conditions of Contract.

CLAUSE 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause
5 or to complete the work and clear the site on or before the contract or
extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the Employer on account of
such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as per the authority specified in schedule ‘F’
(whose decision in writing shall be final and binding) may decide on the
amount of contract price of the work for every completed day (as
applicable) that the progress remains below that specified in Clause 5 or
that the work remains incomplete.

This will also apply to items or group of items for which a separate period
of completion has been specified
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Compensation at the rate as specified in schedule ‘F’ per week of delay
for delay of work to be computed on per day basis, Provided always that
the total amount of compensation for delay to be paid under this Condition
shall not exceed 10% of the Contract Price of work or of the Contract price
of the item or group of items of work for which a separate period of
completion is originally given.

The amount of compensation may be adjusted or set-off against any
sum payable to the Contractor under this or any other contract with the
Employer. In case, the contractor does not achieve a particular
milestone mentioned in Schedule ‘F, or the re-scheduled milestone(s)
in terms of Clause 5.4, the amount shown against that milestone shall
be withheld, to be adjusted against the compensation levied at the final
grant of Extension of Time. With-holding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

CLAUSE 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-
Charge may, without prejudice to his any other rights or remedy against
the contractor in respect of any delay, inferior workmanship, any claims
for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice
in writing absolutely determine the contract in any of the

following cases:

If the contractor has abandoned the contract

If the contractor having been given by the Engineer-in-Charge a notice
in writing to rectify, pull down, reconstruct or replace any defective work
or that the work is being performed in an inefficient or otherwise improper
or un-workman like manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter or has failed to remove
the materials from the site within seven days of the written instructions of
the Engineer-in-charge that the same were condemned and rejected by
him under these conditions.

i)

If the contractor has failed to commence the work or, without any lawful
excuse under these conditions suspended the progress of the work for
tenth days after receiving notice from the Engineer-in-charge to proceed or has
failed to proceed with the work with due diligence so that in the opinion
of the Engineer-in-Charge (which shall be final and binding) he will be
unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days

from the Engineer-in-Charge.
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If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-
in-Charge.

If the contractor persistently neglects or fails to carry out his obligations

under the contract and/ or commits default in complying with allorany of
the terms and conditions of the contract and does not remedy it ortake
effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-Charge.

vi)

If the contractor shall offer or give or agree to give to any person in
Employer’s service or to any other person on his behalf any gift or
consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other contract for Employer

vii)

If the contractor shall enter into a contract with Employer in connection
with which commission has been paid or agreed to be paid by him or to
his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to
the Engineer-in-Charge.

viii)

If the contractor had secured the contract with Employeras a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits breach of Integrity Agreement.

If the contractor being an individual, or if a firm, any partner thereof
commits an “Act of Insolvency” or shall at any time be adjudged insolvent or
have a receiving order or order for administration of his estate made
against him or shall suffer execution or other process of court attaching
property to be issued against the contractor or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of
his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors
and shall be unable within seven days after notice to him requiring him
to do so, to show to the reasonable satisfaction to the Engineer-in-
charge that he is able to carry out and fulfill the contract and to give
security therefore, if so required by the Engineer-in-charge.
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If the contractor being a company shall pass an effective resolution for
winding up voluntarily or shall have an order for compulsory winding up
made against it or shall subject to the supervision of court and the
official Assignee or the liquidator in such acts of insolvency or winding
up, as the case may be, or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle
the court or the creditor to appoint a receiver or a manager or which
entitle the court to make a winding up order.

xi) If the contractor shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors or the contractor or shall
charge or encumber this contract or any payments due or which may
become due to the contractor hereunder

Xil) | If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

Xiii)

If the contractor assigns, transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in
the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the entire works
or any portion thereof without the prior written approval of the Engineer -
in-Charge.

When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer-in-Charge on behalf of the Employer shall
have powers:

a) | Todetermine the contract, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, as
aforesaid (of which termination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Security Deposit already
recovered and Performance Guarantee underthe contract shall be
liable to be forfeited and shall be absolutely at the disposal of the
Employer.
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After giving notice to the contractor measure up the work of the
contractor and to take such whole, or the balance or part thereof,
as shall be un-executed out of his hands. The action will be without
thereby affecting the powers of the Engineer-in-charge or the
obligations and liabilities of the Contractor, the whole of which
shall continue in force as fully as if the Contract had not been so
determined, and as if the work subsequently executed had been
executed by or on behalf of the Contractor. And further, the
Employer by his agents or servants may enter upon and take
possession of the works and all plants, tools, scaffoldings, sheds,
machinery steam and other power utensils and materials lying
upon the premises or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of
his own servants and workmen in carrying on and completing the
works or by employing any other Contractor or other person or
persons to complete the works, and the Contractor shall not in
any way interrupt or do any act, matter or thing to prevent or
hinder such other Contractor or other person or persons
employed for completing and finishing or using the materials and
plant for the works. When the works shall be completed or as
soon thereafter as convenient the Engineer-in-charge shall give
a notice in writing to the Contractor to remove his surplus
materials and plant, and should the Contractor fail to do so within
a period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give credit to
the Contractor for the net amount realized. The Employer shall
thereafter ascertain and certify in writing under his hand what (if

anything) shall be due or payable to or by the Employer and
expense or loss which the Employer shall have been put to in
procuring the works to be completed and the amount, if any,
owing to the Contractor and the amount which shall be so
certified shall thereupon be paid by the Employer to the
Contractor or by the Contractor to the Employer, as the case may
be, and the Certificate of the Engineer-in-charge shall be final
and conclusive between the parties. The contractor, whose
contract is determined as above, shall not be allowed to
participate in the tendering process for the balance work, if
resorted to by the Employer.
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In the event of above courses being adopted by the Engineer-in-Charge,
the contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of
the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be paidany
sum for any work thereof or actually performed under this contract unless
and until the Engineer-in-Charge has certified in writing the performance
of such work and the value payable in respect thereof and he shall only
be entitled to be paid the value so certified.

CLAUSE 3A

a)

In case, the work cannot be started due to reasons not within the control
of the contractor within 1/8th of the stipulated time for completion of work
or one month whichever is higher, either party may close the contract.

b)

If the payment of the amount payable by the Employer under Certificate
of the Engineer-in-charge shall be in arrears and unpaid for thirty days
after notice in writing requiring payment of the amount as aforesaid shall
have been given by the Contractor to the Employer, or if the Employer
interferes with or obstructs the issue of any such Certificate, or if the
Employer shall repudiate the Contract, or if the works be stopped for
three months under the order of the Engineer-in-charge or the Employer
or by any injunction or other order of any court of Law, then and in any
of the cases the Contractor shall be at liberty to determine the Contract
by notice in writing to the Employer, through the Engineer-in-charge and
he shall be entitled to recover from the Employer, payment for all works
executed and for any loss he may sustain upon any plant or materials
supplied or purchased or prepared for the purpose of the Contract. In
arriving at the amount of such payment, the net rates contained in the
Contractor’s original tender shall be followed or where the same may not
apply, valuation shall be made in accordance with Clause hereof.

c)

In case contractor wants to close the contract, he shall give notice to the
Employer stating the failure on the part of Employer. In such eventuality, the
Performance Guarantee of the contractor shall be refunded within
following time limits :

If the Contract price of work is up to......: 15days.

if)

If the Contract price of work exceeds X......:: 30 days.

d)

If Performance Guarantee is not released within prescribed time limit,
then a simple interest @ 0.25% per month shall be payable on
Performance Guarantee amount to the contractor from the date of
expiry of prescribed time limit. A compensation for such eventuality, on
account of damages etc. shall be payable @ 0.25% of Contract price
subject to maximum limit of ¥ 10 lakh.

CLAUSE 3B
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Termination  of
Contract in case
of death of
Contractor

Without prejudice to any of the rights or remedies under this contract, if the
contractor, being an individual, dies, the Employer shall have the option of
terminating the contract without any liability for such termination and
compensation to the contractor.

CLAUSE 4

Contractor liable
to pay
Compensation
even if action
not taken under
Clause 3

In any case in which any of the powers conferred upon the Engineer-in-
Charge by Clause-3 thereof, shall have become exercisable and the
same are not exercised, the non-exercise thereof shall not constitute a
waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default
by the contractor and the liability of the contractor for compensation shall
remain unaffected. In the event of the Engineer-in-Charge putting in force
all or any of the powers vested in him under the preceding clause he may,
if he so desires after giving a notice in writing to the contractor, take
possession of (at the sole discretion of the Engineer-in-Charge which
shall be final and binding on the contractor) oruse as on hire (the amount
of the hire money being also in the final determination of the Engineer-in-
Charge) all or any tools, plant, materials and stores, in or upon the works,
or the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/or any
part thereof, paying or allowing for the same in account at the contract
rates, or, in the case of these not being applicable, at current market
rates to be certified by the Engineer-in-Charge, whose certificate thereof
shall be final, and binding on the contractor, clerk of the works, foreman
or other authorized agent to remove such tools, plant, materials, or
stores from the premises (within a time to be specified in such notice)
in the event of the contractor failing to comply with any such requisition,
the Engineer-in-Charge may remove them at the contractor’s expense
or sell them by auction or private sale on account of the contractor and
his risk in all respects and the certificate of the Engineer-in-Charge as to
the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the
contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule
‘E’ or the extended time in accordance with these conditions shall be the
essence of the Contract. The execution of the works shall commence
from such time period as mentioned in schedule ‘F’ or from the date of
handing over of the site whichever is later. If the Contractor commits
default in commencing the execution of the work as aforesaid, Employer
shall without prejudice to any other right or remedy available

in law, be at liberty to forfeit the performance guarantee absolutely.
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5.1

As soon as possible after the award of work but in any case, before 14
days from the date of award of work, the Contractor shall submit a Time
and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencementand
completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge
and the Contractor within the limitations of time imposed in the Contract
documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed
for any work, exceeds one month (same for special jobs for which a
separate programme has been agreed upon) complete the work as per
mile stones given in Schedule ‘F’.

PROGRAMME CHART (Not applicable)

The Contractor shall prepare a detailed work programme for the execution
of work, showing clearly all activities from the start of work to completion,
with details of manpower, equipment and machinery required for the
fulfilment of the programme within the stipulated period or earlier and
submit the same for approval to the Engineer-in- Charge within tenth
days of award of the contract.

The programme should include the following:

a) Descriptive note explaining sequence of the various activities.

b) | Network (PERT / CPM / BAR CHART).

c) Programme for procurement of materials by the contractor.

d) Programme for deployment of man power by the contractor.

)

If at any time, it appears to the Engineer-in-Charge that the actual
progress of work does not conform to the approved programme referred
above or after rescheduling of milestones, on his instructions , the
contractor shall produce a revised programme within 7 (seven) days,
showing the modifications to the approved programme to ensure timely
completion of the work. The modified schedule of programme shall

be approved by the Engineer-in-Charge.

The submission for approval by the Engineer-in-Charge of such
programme or such particulars shall not relieve the contractor of any
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of the duties or responsibilities under  the contract. This is without
prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement.

The contractor shall submit the progress report for works with reference
tobase line programme referred above for the work done during previous
month to the Engineer-in-charge on or before

5th day of each month.

If the work(s) be delayed by:-

force majeure, or

abnormally bad weather, or

serious loss or damage by fire, or

civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or

delay on the part of other contractors or tradesmen engaged by
Engineer-in- Charge in executing work not forming part of the Contract,
or

vi)

non-availability of stores, which are the responsibility of Employer to
supply or

vii)

non-availability or break down of tools and Plant to be supplied or supplied
by Employer or

viii)

any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control.

then upon the happening of any such event causing delay, the Contractor
shallimmediately give notice thereof in writing to the authority as indicated
in Schedule ‘F’ but shall nevertheless use constantly his best endeavours
to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

5.3)

Request for rescheduling of Mile stones and extension of time, to be
eligible for consideration with reasons, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing
delay to the authority as indicated in Schedule ‘F’. The Contractor may
also, if practicable, indicate in such a request the period for which
extension is desired.

5.4)

In such case the authority as indicated in Schedule ‘F’ may give a fair
and reasonable extension of time and reschedule the mile stones for
completion of work. Such extension or rescheduling of the milestones
shall be communicated to the Contractor by the authority as indicated in
Schedule ‘F’ in writing, within 3 months or 4 weeks of the date of receipt
of such request respectively. Non application by the contractor for
extension of time/ rescheduling of the milestones shall not be a bar for
giving afair and reasonable extension of time by the authority as
indicated in Schedule ‘F’ and this shall be binding on the contractor. After
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giving a fair and reasonable extension of time, the authority shall advise
the contractor to reschedule the milestones and submit for approval.

CLAUSE 6

Measurements
of Work Done

i)

Engineer-in-Charge shall, except as otherwise provided, ascertain
and determine by measurement, the value in accordance with the
contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is
obtained of all works performed under the contract.

i)

All measurements and levels shall be taken jointly by the Engineer-in-
Charge or his authorized representative and by the contractor or his
authorized representative from time to time during the progress of the work
and such measurements shall be signed and dated by the Engineer-in-
Charge and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by
both the parties.

If for any reason, the contractor or his authorized representative is not
available and the work of recording measurements is suspended by the
Engineer-in-Charge or his representative, the Engineer-in-Charge and
the Employer shall not entertain any claim from contractor for any loss or
damages on this account. If the contractor or his authorized
representative does not remain present at the time of such
measurements after the contractor or his authorized representative has
been given a notice in writing three (3) days in advance or fails to countersign
or to record objection within a week from the date of the measurement,
then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be

accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with
every appliance, labour and other things necessary for measurements
and recording levels.

vi)

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with
the procedure set forth in the specifications notwithstanding any provision
in the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevantstandard
method of measurement issued by the Bureau of Indian Standards (IS
1200) or any other relevant code of practice and if for any item no
such standard is available, then a mutually agreed method shall be
followed.

vii)

The contractor shall give, not less than seven days’ notice to the
Engineer-in-Charge or his authorized representative in charge of the
work, before covering up or otherwise placing beyond the reach of
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measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or
placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing
of the Engineer-in-Charge or his authorized representative in charge of
the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer-
in-Charge’s consent being obtained in writing, the same shall be
uncovered at the Contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which
the same was executed.

viii)

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking
of measurements or levels.

It is also a term of this contract that recording of measurements of any
item of work in the measurement book and/or its payment in the interim,
on account or final bill shall not be considered as conclusive evidence
as to the sufficiency of any work or material to which it relates nor shall it
relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability

period.

CLAUSE 6A

Computerized
Measurement
Book

i)

Engineer-in-Charge shall, except as otherwise provided, ascertain
and determine by measurement the value of work done in accordance
with the contract.

All measurements of all items having financial value shall be entered by
the contractor and compiled in the shape of the Computerized
Measurement Book having pages of A-4 size as per the proforma of
Measurement Book annexed hereto, so that a complete record is
obtained of all the items of works performed under the contract.

i)

All such measurements and levels recorded by the contractor or his
authorized representative from time to time, during the progress of the
work, shall be got checked by the contractor from the Engineer-in-
Charge or his authorized representative as per interval or program fixed in
consultation with Engineer-in-Charge or his authorized representative.
After the necessary corrections made by the Engineer-in-Charge or his
authorized representative the measurement sheets shall be returned to
the contractor for incorporating the corrections and for re-submission to
the Engineer-in-Charge for the dated signatures by the Engineer- in-
Charge and/or his authorized representative and the contractor or their
representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit
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draft computerized measurement sheets and these measurements
would be got checked/test checked from the Engineer-in-Charge and/or
his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks/test
checks in his draft computerized measurements, and submit to the
Employer a computerized measurement book, duly bound, and with its
pages machine numbered. The Engineer-in- Charge and/or his
authorized representative would thereafter check this MB, and record the
necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor,
duly bound, with its pages machine numbered, should be 100% correct,
and no cutting or over-writing in the measurements would thereafter be
allowed. If at all any error is noticed, the contractor shall have to submit
a fresh computerized MB with its pages duly machine numbered and
bound, after getting the earlier MB cancelled by the Employer.
Thereafter, the MB shall be taken in the Office records, and allotted a
number as per the Register of Computerized MBs. This should be done
before the corresponding bill is submitted to the Office for payment. The
contractor shall submit two spare copies of such computerized MB’s for
the purpose of reference and record by the concemed officers of the
Employer.

vi)

The contractor shall also submit to the Employer separately his
computerized Abstract of Cost as perform at annexed hereto and the bill
based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the bill. Thereafter, this bill will
be processed by the Employer and allotted a number as per the
computerized record inthe same way as done forthe measurementbook
meant for measurements.

vii)

The contractor shall, without extra charge, provide all assistance with
every appliance, labour and other things necessary for checking of
measurements/levels by the Engineer-in- Charge or his representative.

viii)

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with
the procedure set forth in the specifications notwithstanding any provision
in the relevant Standard Method of measurement or any general orlocal
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevantstandard
method of measurement issued by the Bureau of Indian Standards or
any other relevant code of practice and if for any item no such

standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the
Engineer-in-Charge or his authorized representative in charge of the work
before covering up or otherwise placing beyond the reach of checking
and/or test checking the measurement of any work in order that the same
may be checked and/or test checked and correct dimensions

thereof be taken before the same is covered up or placed beyond the
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reach of checking and/or test checking measurement and shall not cover
up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-Charge or his authorized representative in
charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond
the reach of checking and/or test checking measurements without such
notice having been given or the Engineer-in- Charge’s consent being
obtained in writing the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the

same was executed.

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded by contractor and all provisions stipulated
herein above shall be applicable to such checking of measurements or
levels.

Xi)

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its
payment in the interim, on account of final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from any
over measurement or defects noticed till completion of the defects
liability period.

CLAUSE 7

Payment on
Interim
Certificate to be
Regarded as
Advances

i)

No payment shall be made for work, estimated to cost One Lakh or less
till after the whole of the work shall have been completed and certificate
of completion given. For works estimated to cost over Rs. One Lakh, the
interim or running account bills shall be submitted by the contractor for
the work executed on the basis of such recorded measurements on the
format of the Employer as provided in the proforma annexed hereto. The
contractor shall not be entitled to be paid any such interim payment if
the gross work done together with net payment/ adjustment of advances
for material collected, if any, since the last such payment is less thanthe
amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared only after the requisite progress is achieved. Engineer-in-Charge
shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event
of the failure of the contractor to submit the bills, Engineer-in-Charge
shall prepare or cause to be prepared such bills in which event no
claims whatsoever due to delays on payment including that of interest
shall be payable to the contractor. Payment on account of amount
admissible shall be made by the Engineer-in- Charge certifying the sum
to which the contractor is considered entitled by way of interim payment
at such rates as decided by the Engineer-in-Charge.

The Contractor shall be paid by the Employer from time to time, by
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installments under Interim Certificates to be issued by the Engineer-in-
Charge to the Contractor on account of the works executed as aforesaid
in accordance with this contract, subject, however, to a retention of the
percentage of such value named in the schedule ‘F’ as “Retention
percentage for Interim Certificates” until the total amount retained shall
reach the sum named in the schedule ‘F’ as “Total Retention Money”.
The Engineer-in-charge may in his discretion include in the Interim
Certificate such amount as he may consider proper on account of
materials delivered upon the site by the Contractor for use in the works.
And when the works have been virtually completed and the Engineer-
in-charge shall have certified in writing that they have been completed,
the Contractor shall be paid by the Employer in accordance with the
Certificate, the sum of money named in the schedule as “Installment
after Virtual Completion” being a part of the said Total Retention Money.
The Contractor shall be entitled to the payment of the Final Balance in
accordance with the final certificate to be issued in writing by the
Engineer-in-Charge at the expiry of the period referred to as “the
Defects Liability Period” in clause 17 or as soon as after the expiration
of such period as the works shall have been finally completed and all
defects made good according to the true intent and meaning hereof
whichever shall last happen, provided always that the issue by the
Engineer-in-Charge of any Certificate during the progress of the works
or at or after their completion shall not relieve the Contractor from his
liability under this contract nor relieve the Contractor of his liability in
case of fraud, dishonesty or fraudulent concealment relating to the
works or materials or to any matter dealt with in the certificate, and in
case of all defect and insufficiencies in the works or materials which a
reasonable examination would not have disclosed. No certificate of the
Engineer-in-charge shall of itself be conclusive evidence that any works
or materials to which it relates are in accordance with the Contract
neither will the Contractor have a claim for any amounts which the
Engineer-in-charge might have certified in any interim bill and paid by
the Employer and which might subsequently be discovered as not
payable and in this respect the Employer’s decision shall be final and
binding.

a)

75% of the amount payable to the Contractor on the RA bills will be
released as ad-hoc payment within 7 working days from the date of
certification by the Engineer-in-charge, pending test checking of work

and verification of detailed arithmetical accuracy by Employer. (Nof
Applicable)

b)

The Employer shall have power to withhold any certificate if the works
or any parts thereof are not being carried out to his satisfaction.

c)

No payment shall be made to the Contractor if the Contractor fails to
insure the works and keep them insured till the issue of the Completion
Certificate.
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d)

The amount admissible shall be paid within the specified period of
honouring certificates in the schedule ‘F’ after the day of presentation of

the bill by the Contractor to the Engineer-in-Charge together with the
account of the dismantled materials, if any and all required details/
documents. In case of delay in payment of Running Account bills after
45 days of submission of bill by the contractor, provided the bill
submitted by the contractor found to be in order, a simple interest @ 3%
per annum shall be paid to the contractor from the date of expiry of
prescribed time limit.

All such interim payments shall be regarded as payment by way of
advances against final payment only and shall not preclude the requiring
of bad, unsound and imperfect or unskilled work to be rejected, removed,
taken away and reconstructed or re-erected. Any certificate given by the
Engineer-in-Charge relating to the work done or materials delivered
forming part of such payment, may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by
itself be conclusive evidence that any work or materials to which it
relates is/are inaccordance with the contract and specifications. Any such
interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Engineer-in-Charge under
the contract or any of such payments be treated as final settlementand
adjustment of accounts or in any way vary or affect the contract

)

Pending consideration of extension of date of completion, interim
payments shall continue to be made as herein provided without
prejudice to the right of the Employer to take action under the terms of
this contract for delay in the completion of work, if the extension of date of
completion is not granted by the competent authority.

Payments
in
composite
Contracts

In case of composite tenders, running payment for the major and minor
components shall be made after certification of works by concerned
engineers of respective discipline.

In case main contractor fails to make the payment to the contractor
associated by him within 15 days of receipt of each running account
payment, then on the written complaint of contractor associated for such
minor component, Engineer-in-charge shall serve the show cause to the
main contractor and if reply of main contractor either not received or
found unsatisfactory, she/he may make the payment directly to the
contractor associated for minor component as per the terms and
conditions of the agreement drawn between main contractor and
associate contractor fixed by him. Such payment made to the associate
contractor shall be recovered by Engineer-in-charge from the

next RA/ final bill due to main contractor as the case may be.

CLAUSE 7A
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Unfixed

materials when
taken into
account to be

Where in any Certificate (of which the Contractor has received payment), the
Engineer-in-Charge has included the value of any unfixed materials intended
for and/or placed on or adjacent to the works such materials shall become the
property of the Employer and they shall not be removed except for use upon
the works, without the written authority of the Engineer-in-Charge. The

the property of
the Employer

Contractor shall be liable for any loss of, or damage to, such materials.

CLAUSE 8
Completion i) Within ten days of the completion of the work, the contractor shall give
Certificate and notice of such completion to the Engineer-in-Charge and within thirty
Completion days of the receipt of such notice, the Engineer-in-Charge shall inspect
Plans the work if the work is found incomplete, the contractor shall be advised suitably

.Further, in the completed work, if there is no defect ,the Engineer-In- Charge
shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment
will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been
erected or constructed by the contractor(s) and cleaned off the dirt from all
wood work, doors, windows, walls, floor or other parts of the building, in,
upon, or about which the work is to be executed or of which he may have
had possession for the purpose of the execution; thereof, and not until
the work shall have been measured by the Engineer-in- Charge. If the
contractor shall fail to comply with the requirements of this Clause as to
removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangements as aforesaid and cleaning off dirt on or before the
date fixed for the completion of work, the Engineer-in- Charge may at
the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and
clean off such dirt as aforesaid, and the contractor shall have no claim in
respect of scaffolding or surplus materials as aforesaid except

for any sum actually realized by the sale thereof.

The works shall not be considered as completed until the Engineer-in-
charge has certified in writing that they have been completed. The
Defects Liability Period shall commence from the date of such
certificate.

CLAUSE 8A
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Contractor to
Keep Site Clean

The splashes and droppings from white washing, colour washing,
painting etc., on walls, floor, windows, etc shall be removed and the
surface cleaned simultaneously with the completion of these items of
work in the individual rooms, quarters or premises etc. where the work is
done. The cleaning shall be carried out as soon as possible without
waiting for the actual completion of all the other items of work in the
contract. In case the contractor fails to comply with the requirements of
this clause, the Engineer-in-Charge shall have the right to get this work
done at the cost of the contractor through any other agency. Before

taking such action, the Engineer-in-Charge shall give ten days’ notice in

writing to the contractor.

Completion
Plans to be
Submitted by the
Contractor

CLAUSE 8B

i)

The contractor shall submit completion plan (as built drawing in AUTOCAD
or any such approved software and one hard copy) as applicable to related
drawings depending upon the scope of work within thirty days of the
completion of thework.

The contractor shall submit all the data and details as regards the work
to enable the Employer to prepare the ‘As built drawings’ for layouts etc.

The contractor shall also submit the operation and maintenance
manuals and other technical literature/ warranty certificates provided by
OEMs in respect of all the electrical/ electro-mechanical and electronic
equipment/ systems etc.

In case, the contractor fails to submit the completion plan as aforesaid,
the Employer will not process its bills for payment till such time the
completion plan is submitted.

CLAUSE 9

Payment of
Final Bill

The final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier. No further
claims shall be made by the contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by
Engineer-in-Charge, will, as far as possible be made within the period
specified hereunder, the period being reckoned from the date of receipt
of the bill by the Engineer-in- Charge complete with account of materials
wherever applicable.

If the Contract price of work is up to Rs. 50lakh : 2 months

If the Contract price of work is more than Rs.50 lakh : 3 months

In case of delay in payment of final bills after prescribed time limit, a
simple interest @ 3% per annum shall be paid to the contractor from
the date of expiry of prescribed time limit, provided the final bill submitted
by the contractor found to be in order.
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CLAUSE 9A

Payment of
Contractor’'s
Bills through
electronic
means

i)

Payments due to the contractor shall be made to his bank through NEFT.
For this purpose, the contractor shall furnish to the Engineer-in-Charge
(1)an authorization in the form of a legally valid document such as a power
of attorney conferring authority on the bank; to receive payments and all
other required particulars in the approved format

(2) his own acceptance of the correctness of the amount made out as
being due to him by Employer or his signature on the bill or other claim
preferred against Employer before settlement by the Engineer-in-Charge

of the account or claim by payment to the bank.
While the NEFT transactionslip shall constitute a full and sufficient discharge
for the payment, the contractor shall whenever possible, present his bills
duly receipted and discharged through his bank.

it)

Nothing herein contained shall operate to create in favour of the bank
any rights or equities vis-a- vis the Employer.

CLAUSE 10

Materials to be
provided bythe
Contractor

i)

The contractor shall, at his own expense, provide all materials, required
for the works.

if)

The contractor shall, at his own expense and without delay, supply tothe
Engineer-in- Charge samples of materials to be used on the work and
shall get these approved in advance. All such materials to be provided
by the Contractor shall be in conformity with the specifications laid down
or referred to in the contract. The materials shall be selected from the list of
approved makes of materials at Section VI. The contractor shall, if requested
by the Engineer-in- Charge furnish proof, to the satisfaction of the
Engineer-in-Charge that the materials so comply. The Engineer-in-
Charge shall within thirty days of supply of samples or within such further
period as he may require intimate to the Contractor in writing whether
samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Engineer-in-Charge
for his approval, fresh samples complying with the specifications laid
down in the contract. When materials are required to be tested in
accordance with specifications, approval of the Engineer-in-Charge
shall be issued after the test results are received.

i)

The Contractor shall at his risk and cost submit the samples of materials
to be tested or analyzed and shall not make use of or incorporate in the
work any materials represented by the samples until the required tests
or analysis have been made and materials finally accepted by the
Engineer-in-Charge. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any
corrective measures required to be taken on account of

and as a result of testing of materials.
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The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-Charge may require for collecting,
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-
Charge and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The
Engineer-in- Charge or his authorized representative shall at all times have
access to the works and to all workshops, factories or/ and other places
where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor
shall afford every facility and every assistance in obtaining the right to
such access for inspections and examination and test of the materials
and workmanship. No person not authorized by the employer except the

representatives of public authorities shall be allowed on the works at any
time.

The Engineer-in-Charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-Charge
shall be at liberty to employ at the expense of the contractor, other
persons to remove the same without being answerable or accountable
for any loss or damage that may happen or arise to such materials. The
Engineer-in-Charge shall also have full powers to require other proper
materials to be substituted thereof and in case of default, the Engineer-
in-Charge may cause the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the Contractor.

Vi)

Basic price adjustment shall be done on the measured quantities for the
finished items of work with specified “Basic Prices / Rates”. In addition
to the difference in the Basic Price / Rate and the actual purchase Price
/ Rate, Contractor’s overhead and profit @ 15% on the difference shall
be considered for the Basic price / Rate adjustment. While carrying out
price adjustments, NO other components such as wastage,
transportation, handling, insurance, labour, etc. shall be taken in to
account.

Clause 10A
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Price
Adjustment -
Payment on
Account of
variation in
Material
Prices/Wages
(Not
Applicable)

Where scheduled period of completion is more than one year, in order
to take in to account the variations in Material prices and wages during
the contract period when the work is in progress, including the justified
period extended under the provisions of clause 5 of the contract without
any action under clause 2, adjustments in the costs of materials and
labour shall be allowed on the basis of formulae as given below:,

(1) Materials

VM =70/100 {0.88V - (M)} x {(WI - WIO)/WIO}

Where

VM = Variation in material cost, i.e., increase or decrease in the amount
in Rs to be paid or recovered.

V = Value of work done excluding advances on materials, ifany, during
the period under reckoning.
M = Cost of materials for which basic rates, if any, are indicated in
the tender

WI = Average of All India Wholesale Price Index for all commodities
for the period under reckoning as published in the RBI
Bulletin.

Page 50 of 193




WIO = All India Wholesale Price Index for all commodities during
the month of receipt of final Price Bid of the tender as
published in the RBI Bulletin

(2) Latour

VL = 30/100 {0.88V - (M)} x {(CI - CIO)/CIO}

Where

VL = Variation in labour cost, i.e., increase or decrease in the

amount in Rs to be paid or recovered.

\Y = As stated in (1) above
M = As stated in (1) above
Cl = Average of All India Consumer Price Index for industrial

workers declared by Labour Bureau, Government of India
as published in the RBI Bulletin during the period under
reckoning.

ClO All India Consumer Price Index for industrial workers
declared by Labour Bureau, Government of India as
published in RBI Bulletin during the month of receipt offinal

Price Bid of the tender.

The base date for working out such price adjustment shall be the last
stipulated date of receipt of Final Price bid of the tenders.

i)

The cost of work on which price adjustment will be payable shall be
reckoned as below:

a) Gross value of work done up to last price adjustment: (A)

b) Gross value of work done up to the current date: (B)

C) Gross value of work done during the period under reckoning (A-B) :(C)

d) Extra items/deviated quantities of items paid as per Clause 12 Based on
prevailing market rates during the period under reckoning: (D)

k) Then, Cost of work for which price adjustment is applicable: V=C -D

iv) Materials which are covered by the provision of basic prices/ rates are
excluded from the purview under this adjustment.

V) Adjustments based on the above formulae will be made for each bill as
and when the indices are published. The Contractors shall submit the bill
for price adjustment with detailed calculations.

vi) The downward adjustment on account of labour element will be made

only if the minimum wages also register corresponding fall compared to
the minimum wages prevailing in the month of receipt of final price bid of
the tenders.
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vii)

The price adjustment clause shall be applicable only for the work
executed during the contract period including authorized extension, if
any. In case the work is not completed within the contract period including
authorized extension and the provision of liquidated damages has to be
enforced, this adjustment clause will not be applicable for work done
during that period. It is also clarified that price adjustment clause will not
be applicable to any extra variation items, the rates of which are based
on prevailing market rate.

viii)

In view of the price adjustment in cost being covered as above, no other
adjustments viz. increase or decrease due to statutory measures/levies
etc. will be allowed for any reason whatsoever.

In case the bill is submitted to the Employer prior to 15th of a particular
month, index for the previous month will be reckoned for calculating the
average indices for arriving at the adjustment. If however, the bill is
submitted on or after 15th, the Indices for that particular month shall be
taken into consideration.

Work to be
Executed in
Accordance with
Specifications,
Drawings,
Orders etc.

CLAUSE 11

The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner both as regards materials
and otherwise in every respect in strict accordance with the
specifications. The contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of
the work signed by the Engineer-in-Charge and the contractor shall be
furnished free of charge one copy of the contract documents together
with specifications, designs, drawings and instructions as are not
included in any Bureau of Indian Standard or any other, published
standard or code or, Schedule of Rates or any other printed publication
referred to elsewhere in the contract.

In the case of any class of work for which there is no such specifications
as referred above, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried
out as per manufacturers’ specifications. In case there are no such
specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

i)

The contractor shall comply with the provisions of the contract and with the
care and diligence execute and maintain the works and provide all labour
and materials, tools and plants including for measurements and
supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far
as the necessity for providing these, is specified or is reasonably inferred
from the contract. The Contractor shall take full responsibility for
adequacy, suitability and safety of all the works and methods of
construction.

Action in case
Work not done

CLAUSE 11 A

i)

| All works under or in course of execution or executed in pursuance of the
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as per
Specifications

contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in
charge of the work and all the superior officers of the Employer or any
organization engaged by the Employer forQuality Assurance and of the
Chief Technical Examiner's Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized
representatives or to the Superior Officers of the employer or the
officers of the organization engaged by the Employer for Quality
Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution
of the work which are unsound or of a quality inferior to that contracted
or otherwise not in accordance with the contract, the contractor shall, on
demand in writing which shall be made within Defects Liability Period stated
in schedule ‘F’ or, if none stated, then within twelve months ( Four
months in the case of work costing Rs Five Lakh and below)after
completion of the work, from the Engineer-in-Charge specifying the work,
materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may
require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own
charge and cost. In the event of him failing to do so within a period
specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under
clause 2 of the contract (for non-completion of the work in time) for this
default.

ii)

In such case the Engineer-in-Charge may not accept the item of work at
the rates applicable under the contract but may accept such items at
reduced rates as the authority specified in S chedule ‘F’ may consider
reasonable during the preparation of on account bills or final bill if the item
is so acceptable without detriment to the safety and utility of the item and
the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision
of the Engineer-in-Charge to be conveyed in writing in respect of the same
will be final and binding on the contractor.

Deviations/
Variations

CLAU

SE 12

The Engineer-in-Charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original
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Extent and
Pricing

specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work, and
(i) to omit a part of the works in case of non-availability of a portion of
the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to himin
writing signed by the Engineer-in-Charge and such alterations,
omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted
work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor onthe
same conditions in all respects including price on which he agreed to
do the main work except as hereafter provided.

The Engineer-in-Charge shall be the final authority to decide whether
any item of work is extra/ deviation/ substitution item.

121

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the Contract price sum being ordered,
be extended, if requested by the contractor, as follows

i) In the proportion in which the additional cost of the altered,
additional or substituted work (The difference of Final completed
cost of work(including the financial impact of all extra, substituted
and deviated items but excluding the financial impact due to
operation of price adjustment clause) and the Contract price),
bears to the original Contract price plus

i) | 25% of the time calculated in (i) above or such further additional
time as may be considered reasonable by the Engineer-in-
Charge.

Deviation - Extra
Items and
Pricing

12.2

A) | ltems that are completely new, and are in addition to the items
contained in the contract

Where the extra works are not of similar character and/or
executed under similar conditions as aforesaid or where the
omissions vary the conditions under which any remaining items
of works are carried out or if the amount of any omissions or
additions relative to the amount of the whole of the contract works
or to any part thereof shall be such that in the opinion of the
Engineer-in-charge the net rate or price contained in the Priced
Schedule of Quantities or tender or for any item of the works
involves loss or expense beyond that reasonably contemplated
by the Contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Engineer-in-charge
shall fix such other rate or price as in the circumstances he shall
think reasonable and proper, with the prior approval in writing of
the Employer.

Where extra work cannot be properly measured or valued, the
Contractor shall be allowed day work prices as the net rates
stated in the tender of the Priced Schedule of Quantities or, if not
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so stated, then in accordance with the local day work rates and
wages for the district, provided that in either case vouchers
specifying the daily time (and if required by the Engineer-in-
charge, the workman’s name) and materials employed be
delivered for verification to the Engineer-in-charge or his
representative at or before the end of the week following that in
which the work has been executed.

In the case of extra item(s) (items that are completely new, and
are in addition to the items contained in the contract), the
contractor may within fifteen days of receiptof orderoroccurrence
of the item(s) claim rates, supported by proper rate analysis ( CPWD
method shall be followed as far as possible) worked on the “actual
cost basis” plus 15% towards establishment charges, contractor’s
overhead and profit and the Engineer-in-charge shall within
prescribed time limit of the receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of
the market rates and the contractor shall be paid in accordance

with the rates so determined.

Deviation -
Substituted
Iltems and
Pricing

Items that are taken up with partial substitution or in lieu of items
of work in the contract

In the case of substituted items (items that are taken up with
partial substitution or in lieu of items of work in the contract), the
rate for the agreement item (to be substituted) and substituted
item shall, wherever possible, be derived out of the rates given in
priced schedule of quantities in the manner as mentioned in the
following para.

a) | The netrates or prices in the original tender shall determine
the valuation of the extra work where such extra work is of
similar character and executed under similar conditions as
the work priced therein.

b) | The net prices of the original tender shall determine the
value of the items omitted provided if omissions vary the
conditions under which any remaining items of works are
carried out the prices for the same shall be valued under
sub-clause (A) thereof.

c) | If the market rate for the substituted item so determined is
more than the market rate of the agreement item (to be
substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference
between the market rates of substituted item and the
agreement item (to be substituted).
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d) | If the market rate for the substituted item so determined is
less than the market rate of the agreement item (to be
substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to
be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the
agreement item (to be substituted).

Deviation -
Deviated
Quantities and
Pricing

C)

In the case of contract items, substituted items, contract cum
substituted items which exceed the pre-specified limits over the
tender quantity

In the case of contract items, substituted items, contract cum
substituted items, which exceed the pre-specified limits laid down
in Schedule ‘F’, the contractor may within fifteen days of receipt of
order or occurrence of the excess, claim revision of the rates,
supported by proper rate analysis ( CPWD method shall be
followed as far as possible) worked on the “actual cost basis” plus
15% towards establishment charges, contractor’'s overhead and
profit for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge
shall within prescribed time limit of receipt of the claimssupported
by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of
the market rates and the contractor shall be paid in accordance

with the rates so determined.

The provisions of the preceding paragraph shall also apply tothe
decrease in the rates of items for the work in excess of the limits
laid down in Schedule F, and the Engineer-in-Charge shall after
giving notice to the contractor within one month of occurrence of
the excess and after taking into consideration any reply received
from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the
said period of fifteen days having regard to the market rates.

12.3 The prescribed time limits for finalizing rates for Extra Iltem(s),
Substitute Iltem(s) and Deviated Quantities of contract items are
as under:

i) If the Contract price of work is up to 2 lakh : 15 days.
i) | If the Contract price of work exceeds %2 lakh: 30 days.
12.4

The contractor shall send to the Engineer-in-Charge once every three
months, an up to date account giving complete details of all claims for
additional payments to which the contractor may consider himself
entitled and of all additional work ordered by the Engineer-in-Charge
which he has executed during the preceding quarter failing which the
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contractor shall be deemed to have waived his right. However, the
Employer may authorize consideration of such claims on merits.

12.5 Any operation incidental to or necessarily has to be in contemplation of

tenderer while filing tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated in the description
of the item and the relevant specifications, shall be deemed to be included
in the rates quoted by the tenderer or the rate given in the said schedule of
rates, as the case may be. Nothing extra shall be admissible

for such operations.

Foreclosure of
contract due to
Abandonment or
Reduction in
Scope of Work

CLAUSE 13

If at any time after acceptance of the tender, Employer shall decide to abandon
or reduce the scope of the works for any reason whatsoever and hence not
require the whole or any part of the works to be carried out, the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the contractor
shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of
the works.

The contractor shall be paid at contract rates, full amount for works executed at
site and, in addition, a reasonable amount as certified by the Engineer-in-Charge
for the items hereunder mentioned which could not be utilized on the work to the
full extent in view of the foreclosure;

i) Employer shall have the option to take over contractor’s materials or any
part thereof either brought to site or of which the contractor is legally
bound to accept delivery from suppliers (for incorporation in or incidental
to the work) provided, however Employer shall be bound to take over the
materials or such portions thereof as the contractor does not desire to
retain. For materials taken over or to be taken over by Employer, cost of
such materials as detailed by Engineer-in- Charge shall be paid. The cost
shall, however, consider purchase price, cost of transportation and
deterioration or damage which may have been caused to materials
whilst in the custody of the contractor.

The contractor shall, if required by the Engineer-in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

Carrying out part
work atrisk & cost
of contractor

CLAUSE 14

If contractor:

i) At any time makes default during currency of work or does notexecute
any part of the work with due diligence and continues to do so even after
a notice in writing of 7 days in this respect from the Engineer-in-Charge;
Or

i) Commits default in complying with any of the terms and conditions of
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the contract and does not remedy it or takes effective steps to remedy
it within 7 days even after a notice in writing is given in that behalf by the
Engineer-in-Charge; or

i) Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined and does not
complete them within the period specified in the notice given in writing in
that behalf by the Engineer-in-Charge.

The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafterto Employer, by a notice in writing to take the
part work / part incomplete work of any item(s) out of his hands and shall have
powers to:

a) Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

b) Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item(s)
taken out of his hands and execute at the risk and cost of the contractor. The
liability of contractor because of loss or damage suffered by Employer because
of action under this clause shall not exceed 10% of the Contract price of the
work.

In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the Employer are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

Any excess expenditure incurred or to be incurred by Employer in completing
the part work/ part incomplete work of any item(s) or the excess loss of
damages suffered or may be suffered by Employer as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available to
Employer inlaw or as per agreement be recovered from any money due to the
contractor on any account, and if such money is insufficient, the
contractor shallbecalleduponinwriting andshallbe liable to pay the same
within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials kept at site etc. and adjust the proceeds of sale
thereof towards the dues recoverable from the contractor under the contract
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and if thereafter there remains any balance outstanding, it shall be recovered
in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

Suspension of
Work

CLAUSE 15

i)

The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor)
suspend the progress of the works or any part thereof for such time and
in such manner as the Engineer-in-Charge may consider necessary so
as not to cause any damage or injury to the work already done or
endanger the safety thereof for any of the following reasons:

a) | on account of any default on the part of the contractor or;

b) | for proper execution of the works or part thereof for reasons other
than the default of the contractor; or

c) | for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and
secure the works to the extent necessary and carry out the
instructions given in that behalf by the Engineer-in- Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

a) | the contractor shall be entitled to an extension of time equal to the
period of every such suspension PLUS 25%, for completion of the
item or group of items of work for which a separate period of
completion is specified in the contract and of which the
suspended work forms a part, and;

b) | If the total period of all such suspensions in respect of an item or
group of items or work for which a separate period of completion
is specified in the contract exceeds thirty days, the contractor
shall, in addition, be entitled to such compensation as the
Engineer-in- Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension,
adding thereto 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to
the Engineer-in- Charge within fifteen days of the expiry of the
period of 30 days.

)

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge formore than three months at a time, except when suspension is
ordered for reason (a) in sub- para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer- in-
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Charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is
not granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as an omission of
such part by Employer or where it affects whole of the works, as an
abandonment of the works by Employer, shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by Employer, he shall have no claim to
payment of any compensation on account of any profit or advantage which
he might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may
consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding
to the total thereof 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the
Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 16
Dismantled i . . . . .
Material The contractor shall treat all materials obtained during dismantling work at site
Employer's (except material mentioned in Bill of quantity under rebate item and debris) etc. as
Property Employer’s property and such materials shall be disposed offas per thes
pecific instructions in this regard or in absence of the sameto
the best advantage of Employer according to the instructions in writing issued
by the Engineer-in-Charge.
Contract CLAUSE 17
.on ractor i) If the contractor or his working people shall break, deface, injure or
Liable for destroy any part of building in which they may be working, or an
Damages, y any p g y may 9, y

defects during
defect liability
period

building, road, road kerb, fence, enclosure, water pipe, cables, drains,
electric or telephone post or wires, trees, grass or grassland, or
cultivated ground contiguous to the premises on which the work or any
part is being executed, or if any damage shall happen to the work while
in progress, from any cause whatever or if any defect, shrinkage,
settlement or other faults appear in the work within Defects Liability Period
stated in schedule ‘F’ or, if none stated, then within twelve months after
a certificate final or otherwise of its completion shall have been given
by the Engineer- in-Charge as aforesaid arising out of defect or
improper materials or workmanship, the contractor shall upon receipt of
a notice in writing on that behalf and within such reasonable times as
shall be specified therein, make the same good at his own expense or
in case of default the Engineer-in-Charge may employ and pay other
persons to amend and make good such defects, shrinkage, settlements
or other faults and all damages, loss and expenses consequent thereon
or incidental thereto shall be made good and borne by the Contractor
and such damage, loss, expenses shall be recoverable from him by the
Employer or may be deducted by the Employer, upon the Engineer-in-
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Charge’s Certificate in writing, from any money due or may become due
to the Contractor, or the Employer may in lieu of such amending and
making good by the Contractor deduct from any money due to the
Contractor, a sum, to be determined by the Engineer-in-Charge make
to the cost of amending such work and in the event of the amount
retained as Security Deposit being insufficient, recover the balance
from the Contractor, together with any expenses the Employer may
have incurred in connection therewith. Should any defective work have
been done or material supplied by any sub-contractor employed on the
works who has been nominated or approved by the Employer, the
Contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been
subject to the provisions of this Clause. The Contractor shall remain
liable under the provisions of this Clause notwithstanding the signing of
any certificate or the passing of any accounts, by the Employer. . The
security deposit of the contractor shall not be refunded before the expiry
of the Defect Liability Period after the issue of the certificate final or
otherwise, as provided elsewhere.

i) In case of Maintenance and Operation works of E&M services, the
security deposit deducted from contractors shall be refunded within one
month from the date of final payment or within one month from the date
of completion of the maintenance contract whichever is earlier.

Setting out of
works

Clause 18

The Contractor shall set out the works and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error in this
respect shall appear during the progress of the works or within the Defect
Liability Period after completion of the works, the Contractor shall, if so
required, at his own expense rectify such error to the satisfaction of the
Engineer-in-Charge.

The checking of any setting-out or of any line or level by the Engineer-in-charge
or his representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and the Contractor shall carefully
protect and preserve all bench-marks, sight rails, pegs and other things used
in setting out the works.

All relevant
Statutory Laws
to be complied
by the
Contractor

CLAUSE 19

i) The contractor shall obtain a valid licence under the Contract Labour
(R&A) Act, 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, before the commencement of the work, and continue
to have a valid license until the completion of the work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986, Minimum Wages (Central) Rules, 1950.

i) The contractor shall also comply with the provisions of the building and
other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the building and other Construction Workers
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Welfare Cess Act, 1996.

i)

The contractor shall comply with the provisions of the Payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, or the modifications thereof or any other
relevant laws and the rules made thereunder from time to time.

The contractor shall comply with provisions of any other relevant law in
connection with the work, as may be applicable.

Any failure to fulfill these requirements shall attract the penal provisions
of the concerned Act and Contractor shall be liable to face the
consequences thereof in addition to any other penal provisions of this
contract. The contractor shall indemnify the Employer for any loss
caused due to non-compliance with any of the provisions of laws
applicable.

Payment
wages:

of

CLAUSE 19 A

The contractor shall pay to labour employed by him either directly or
through subcontractors, wages not less than fair wages as per the
provisions of the Contract Labour (Regulation and Abolition) Act, 1970
and the contract Labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the
work, including any labourengaged by his sub-contractors in connection
with the said work, as if the labour had been immediately employed
by him.

)

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Labour Regulations made
by Government from time to time in regard to payment of wages, wage
period, deductions from wages, recovery of wages not paid and deductions
unauthorizedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of the like
nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

a) | The Engineer-in-Charge concerned shall have the right to deduct
from the moneys due to the contractor any sum required or
estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of
the contract for the benefit of the workers, non-payment of wages
or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the
Regulations.
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b) | Under the provision of Minimum Wages (Central) Rules, 1950,
the contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work
and pay wages at the same rate as for duty. In the event of
default, the Engineer-in-Charge shall have the right to deduct the
sum or sums not paid because of wages for weekly holidays to
any labours and pay the same to the persons entitled thereto from
any money due to the contractor.

v) The contractor shall indemnify as per the approved format and keep
indemnified the Employer against payments to be made under and for
the observance of the laws aforesaid without prejudice to his right to
claim indemnity from his sub-contractors.

vi) The laws aforesaid shall be deemed to be a part of this contract and
any breach thereof shall be deemed to be a breach of this contract.

vii)

The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered from the wage of workmen.

CLAUSE 19B

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per the Safety Code annexed
and shall also at his own expense provide for all facilities in

connection therewith.

CLAUSE 19 C

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge, a true statement showing in respect of the second half of the
preceding month and the first half of the current month respectively:-

1. the number of labourers employed by him on the work,

2. their working hours,

3. the wages paid to them,

4. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage
and injury caused by them, and

The decision of the Employer shall be final in deducting from any bill due to the
contractor, the amount levied as fine if any by relevant statutory authorities and
be binding on the contractor.

CLAUSE 19D

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by Government from time
to time for the protection of health and sanitary arrangements for workers
employed by him/her..

CLAUSE 19 E
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The Engineer-in-Charge mayrequire the contractor to dismiss or remove from
the site of the work any person or persons in the contractor’s employment upon
the work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements. In respect of maintenance/repair or
renovation works etc. where the labour have an easy access to the individual
houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on
the part of such labour.

CLAUSE 19 F

i) It shall be the responsibility of the contractor to see that the site under
renovation is not occupied by anybody unauthorizedly during
renovation, and is handed over to the Engineer-in-Charge with vacant
possession of the site. If such site though completed is occupied
illegally, then the Engineer-in-Charge shall have the option to refuse to
accept the said site in that position. Any delay in acceptance on this
account will be treated as the delay in completion and for such delay, the
provisions of clause 2 shall be applied by the Employer whose decision
shall be final both with regard to the justification and quantum and be
binding on the contractor.

i) However, the Employer, through a notice, may require the contractor to
remove the illegal occupation any time on or before renovation and
handing over.

Employment of
skilled/semi
skilled workers

CLAUSE 19 G (Not Applicable)

i) The contractor shall, at all stages of work, deploy skilled/semi-skilled
tradesmen who are qualified and possess certificate in particular trade
from Industrial Training Institute/National Institute of construction
Management and Research (NICMAR)/ National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed/
certified by State/Central Government. The number of such qualified
tradesmen shall not be less than 20% of total skilled/semi-skilled workers
required in each trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its scheduling and
the list of qualified tradesmen along with requisite certificate from
recognized Institute to Engineer-in-charge for approval. Notwithstanding
such approval, if the tradesmen are found to have inadequate skill to
execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer-in- Charge.

i) Provided always, that the provisions of this clause, shall not be
applicable for works with estimated cost put to tender being less than %
5 crores.

Contribution of
EPF and ESI

CLAUSE 19 H (Not Applicable)

The ESI and EPF contributions on the part of employer in respect of this contract
shall be paid by the contractor. The quoted rate shall be inclusive of these
amounts. The contractor shall submit the details of registration of labour for EPF
and ESI and documents evidencing these payments shall be submitted every
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month.

Ensuring
Payment and
Amenities to
Workers if
Contractor fails

CLAUSE 191

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation
and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts of
wages to a workman employed by the contractor in execution of the works, or
to incur any expenditure in providing welfare and health amenities required to
be provided under the above said Act and under the rules framed by Government
from time to time for the protection of health and sanitary arrangements for
workers employed by Contractors. Employer will recover from the contractor, the
amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to the rights of the Employer under sub-section(2) of Section 20,

and sub-section (4) of  Section 21, of the Contract Labour (Regulation and
Abolition) Act, 1970, Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by
Employer to the contractor whether under this contract or otherwise Employer
shall not be bound to contest any claim made against it under sub-section (1) of
Section 20, sub-section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the Employer full security for all
costs for which Employer might become liable in contesting such claim.

Authorities and
Notices

CLAUSE 20

(i) The Contractor shall conform to the provisions of any Act of the Legislature
relating to the work, and to the regulations and bye-laws of any authority,
and of any water, electric supply and other companies and/or authorities
with whose systems the structure is proposed to be connected and shall
before making any variations from the Drawing or Specifications that may
be necessitated by so conforming give to the Employer written notice,
specifying the variation proposed to be made and the reason for making it
and apply for instructions thereon.

In case the Contractor shall not within ten days receive such instructions
he shall proceed with the work conforming to the provisions, regulations
or bye-laws in question, and any variation so necessitated shall be dealt
with under Clause 12 thereof.

The Contractor shall bring to the attention of the Employer all notices
required by the said Acts, regulations or bye-laws to be given to any
authority and pay to such authority, or to any public office all fees that
may be properly chargeable in respect of the works, and lodge the
receipts with the Employer.

Work not to be
sublet. Action in
case of
insolvency

CLAUSE 21

The whole of the works included in the contract shall be executed by the
Contractor and the Contract or any part/share thereof or any interest therein
shall not be assigned or sublet without the prior written consent of the Employer,
and no undertaking shall relieve the Contractor from the full and entire
responsibility of the Contract or from active superintendence of the works during
their progress.

And if the contractor shall assign or sublet his contract, or attempt to do so,
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or become insolvent or commence any insolvency proceedings or make any
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift,
loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor, or any of
his servants or agent to any public officer or person in the employment of the
Employerin any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the Employer shall have power to adopt the
course specified in Clause 3 hereof in the interest of Employer and in the event of
such course being adopted, the consequences specified in the said Clause 3
shall ensue.

Recovery of
Compensation
paid to
Workmen

CLAUSE 22

In every case in which by virtue of the provisions of the Workmen’s
Compensation Act, 1923, or any statutory modification or re-enactment
thereof, Employer is obliged to pay compensation to a workman employed by
the contractor, in execution of the works, Employer shall be entitled to recover
from the contractor, the amount of the compensation so paid; and, without
prejudice to the rights of the Employer under the provisions of the said Act,
Employer shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Employer to the
contractor whether under this contract or otherwise. Employer shall not be
bound to contest any claim made against it under the provisions of the said Act,
except on the written request of the contractor and upon his giving to Employer
full security for all costs for which Employer might become liable in consequence
of contesting such claim.

Changes in
firm’s
Constitution to
be intimated

CLAUSE 23

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall likewise
be obtained before the contractor enters into any partnership agreement where
under the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause
21 hereof and the same action may be taken, and the same

consequences shall ensue as provided in the said Clause 21.

Contractor to
Supply
Material,
Machinery,
Equipment,
Tools &
Plants etc.

CLAUSE 24

The contractor shall arrange at his own expense all materials (including
consumables such as welding rods etc.), all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work. In
addition to this, appliances, implements, other plants, ladders, cordage, tackle,
steel scaffolding and temporary works required for the proper execution of the
work, whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as
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to any matter as to which under these conditions he is entitled to be satisfied,
or which he is entitled to require together with carriage therefore to and from
the work. The contractor shall also supply without charge the requisite number
of persons with the means and materials, necessary for the purpose of setting
out works, and counting, weighing and assisting the measurement for
examination at any time and from time to time of the work

or materials.

CLAUSE 25

Settlement of
Disputes &
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
here-in before mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same
whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

i) The decision, opinion, direction, certificate of payment issued by the
Engineer-in-Charge in respect of all or any of the excepted matters as
provided in the contract shall be final, conclusive and binding on the
parties hereto and shall be without appeal. Such decision may be in the
form of a final certificate or otherwise.

ii) All other disputes and differences of any kind whatsoever arising out of
or in connection with the contract or the carrying out of the works
(whether during the progress of the works or after their completion and
whether before or after the determination abandonment or breach of the
contract) shall be referred to and settled by the Competent Authority of
the Employer as specified in the schedule °’F’. The designated authority
shall state its decision in writing within 28 days from the date of receipt
of reference from the contractor.

ii) But If the Competent Authority (CA) fails to give his decision within the
aforesaid period or if either party be dissatisfied on any matter it may,
within 28 days after receiving notice of such decision, give a written
notice to the other party requiring that the matters in dispute be arbitrated
upon. Such written notice shall specify the matters, which are in dispute
or difference of which such written notice has been given. If both the
parties agree, a single arbitrator would be appointed for the purpose. In
case there is no agreement on the appointment of arbitrator, the
employer shall prepare a panel of three person’s names and forward to
the contractor to select one among them as arbitrator.

The arbitrator so appointed/selected shall confine himself only to the
dispute/difference referred to him while adjudicating and pronouncing his
decision.
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The arbitrator shall make his or their award within one year (or such
further extended time as may be decided by him or them as the case
may be with the consent of the parties) from the date of entering on the
reference. In case during the arbitration proceedings the parties mutually
settle or compromise their dispute or difference, on the parties filing their
joint memorandum of the settlement or compromise, the arbitrator or the
arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the
reference and award respectively shall be in the discretion of the
arbitrator as the case may be, who may determine the amount thereof
or direct the same to be taxed as between the party and party, and shall
direct by whom and to whom and in what manner the same shall be
borne and paid. This submission shall be deemed to be a submission
to arbitration within the meaning of the Indian Arbitration and
Conciliation Act, 1996 or any statutory modification thereof. The award
of the arbitrator shall be final and binding on the parties. It is agreed
that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to
arbitration, but shall proceed with the works with all due diligence and
shall until the decision of the arbitrator is given, abide by the decision
of the Employer. No award of the arbitrator shall relieve the Contractor
of his obligations to adhere strictly to the Employer’s instructions with
regard to the actual carrying out of the works. The Employer and the
Contractor hereby also agree that arbitration under this clause shallbe
a condition precedent to any right of action under the contract. The
place of Arbitration shall be as specified in Schedule ‘F’.

Contractor to
indemnify
Employer
against Patent
Rights

CLAUSE 26

The contractor shall fully indemnify and keep indemnified the Employer against
any action, claim or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall himself pay any royalties,
license fees etc. which may be payable in respect of any article or part thereof
included in the contract or damages cost and charges of all and every sort that
may be legally incurred in respect thereof. In the event of any claims made
under or action brought against Employer in respect of any such matters as
aforesaid, the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor
shall not be liable to indemnify the Employer if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order
passed by the Engineer-in-Charge in this behalf.

Lumpsum
Provisions in
Tender

CLAUSE 27

When the estimate on which a tender is made includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as
are payable under this contract for such items, or if the part of the work in
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question is not, in the opinion of the Engineer-in-Charge payable of
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum
amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard toany
sum or sums payable to him under the provisions of the clause.

Nominated Sub-
Contractors

CLAU

SE 28

(i)

All Specialists, Merchants, Tradesman and other executing any work of
supplying and fixing any goods for which prime cost prices or
provisional sums are included in the Schedule of Quantities and/or
Specifications who may be nominated or selected by the Engineer-in-
charge are hereby declared to be Sub-Contractors employed by the
Contractor and are herein referred to as nominated Sub-Contractors.

(ii)

No nominated Sub-Contractor shall be employed on or in connection
with the works against whom the Contractor shall make reasonable
objection or (save where the Employer and Contractor shall otherwise
agree) who will not enter into a Contract provided:

a) | That the nominated Sub-Contractor shall indemnify the
Contractor against the same obligation in respect of the Sub-
Contract as the Contractor is under in respect of this contract.

b) | That the nominated Sub-Contractor shall indemnify the
Contractor against claims in respect of any negligence by the
Sub-Contractor, his servants or agents or any misuse by him or
them of any scaffolding or other plant, the property of the
Contractor or under any Workmen’s Compensation Act in force.

c) | Payment shall be made to the nominated Sub-Contractor within
fourteen days of his receipt of the Engineer-in-charge’s Certificate
provided that before any certificate is issued, the Contractor shall,
upon request, furnish to the Engineer-in-charge proof that all
nominated Sub-Contractor’'s accounts included in previous
Certificates have been duly discharged, on the default whereof,
the Employer may pay the same upon a Certificate of the
Engineer-in-charge and deduct the amount thereof from any sum
due to the Contractor. The exercise of this power shall not create
brevity of contract as between Employer and Sub-Contractor.

Withholding and
lien in respect of
sum due from
contractor

CLAU

SE 29

Whenever any claim or claims for payment of a sum of money arises out
of or under the contract or against the contractor, the Employer shall be
entitled to withhold and also have a lien to retain such sum or sums in
whole orin part from the security, if any deposited by the contractor and
for the purpose aforesaid, the Employer shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a
lien over the same pending finalization or adjudication of any such claim.
In the event of the security being insufficient to cover the claimed amount
or amounts or if no security has been taken from the

contractor, the Employer shall be entitled to withhold and have a lien to
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retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract
or any other contract elsewhere withthe RESERVE BANK O
F I N D I A pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys
so withheld or retained under the lien referred to above by Employer will
be kept withheld or retained as such by the Employertill the claim arising
out of or under the contract is determined by the arbitrator(if the contract
is governed by the arbitration clause) or by the competent court, asthe
case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to
the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Employer shall be entitled to
withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual
capacity or otherwise.

i) Employer shall have the right to cause an audit and technical
examination of the works and the final bills of the contractor including
all supporting vouchers, abstract, etc., to be made after payment of the
final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over-payment and it
shall be lawful for Employer to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by

Employer to the contractor, without any interest thereon whatsoever.

Lien in respect
of claims in
other Contracts

CLAUSE 29A

Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withheld or retained by
way of lien by the Employer against any claim of the Employer in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Employer or RESERVE BANK OF INDIA elsewhere.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Employer will be kept withheld or retained as
such by the Employer or till his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor
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shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under
this clause and duly notified as such to the contractor.

Return of
Surplus
materials

CLAUSE 30

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
Employer by purchases made under orders or permits or licenses issued by
Government, the contractor shall hold the said materials economically and
solely for the purpose of the contract and not dispose them off without the
written permission of the Employer and return it to Employer, if required by
the Employer, all surplus materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such price as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the purchase price thereof inclusive of
sales tax, octroi and other such levies paid by Contractor in respect thereof.
The decision of the Engineer-in-Charge shall be final and conclusive. In the
event of breach of the aforesaid condition, the contractor shall in addition to
throwing himself open to action for contravention of the terms of the license
or permit and/or for criminal breach of trust, be liable to Employer for all
moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

Water and
Electric

power supply for
work

CLAUSE 31

Bank will make available water and electricity power supply required at one
point free of charge. Contractor shall make their own arrangement for further
extension of connection if any with safety fixtures and nothing extra will be paid
for the same.

Employer’s CLAUSE 32
watt.ar supply, if Water if available may be supplied to the contractor by the Employer atfree of cost
available . . N

subject to the following conditions:-

i) The Employerdo not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor(s) to make alternative
arrangements for water at his/ their own cost in the event of any
temporary break down in the water mains so that the progress of his/their
work is not held up for want of water. No claim of damage or refund of
Water charges will be entertained on account of such break down.

Insurance in CLAUSE 33

respect of The Contractor shall be responsible for all injury or damage to persons,
damages to animals or things, and for all damage to property which may arise from
Ezzzr@and any factor omission on the part of the Contractor or any Sub-Contractor

or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also inter-alia any damage to structures,
whether immediately adjacent to the works or otherwise, any damage to
roads, streets, footpaths, bridges as well as damage caused

to the building and other structures and works forming the subject
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matter of this contract. The contractor shall also be responsible forany
damage caused to the buildings and other structures and works forming
the subject matter of this contract due to rain, wind, frost or other
inclemency of weather. The Contractor shall indemnify and keep
indemnified the Employer and hold him harmless in respect of all and
any loss and expenses arising from any such injury or damage to
persons or property as aforesaid and also against any claim made in
respect of injury or damage, whether under any statute or otherwise
and also in respect of any award or compensation or damage
consequent upon such claims. The Contractor shall, at his own
expense, effect and maintain till issue of the virtual completion
certificate under this contract, with an insurance company approved by
the Employer, an All Risks Policy for Insurance for the full amount of
the contract including earth quake risk in the joint names of the
Employer and the Contractor (the name of the former being placed first
in the policy) against all risks as per the standard all risk policy for
Contractors and deposit such policy or policies with the Employer
before commencing the works.

The Contractor shall reinstate all damage of every sort mentioned in
this clause so as to do delivery of the whole of the works completeand
perfect in every respect and so as to make good or otherwise satisfy all
claims for damage to property or third parties.

The Contractor shall also indemnity and keep indemnified the Employer
against all claims which may be made against the Employer by any
person in respect of anything which may arise in respect of the works
or in consequence thereof and shall at his own expense, effect and
maintain until the virtual completion of the contract, with an Insurance
Company approved by the Employer a policy of Insurance in the joint
names of the Employer and the Contractor (name of the former being
placed first in the policy) against such risks and deposit such policy or
policies before commencement of the works.

The minimum limit of the coverage under the policy shall be Rs.2 lakhs
per person for any one accident or occurrence and Rs.5 lakhs in respect
of damage to property for any one accident or occurrence. The
Contractor shall also indemnify the Employer against all claims which
may be made upon the Employer, whether under the Workmen’s
Compensation Act or any other statute in force, during the currency of
this contract or at Common Law in respect of any employee of the
Contractor or Sub-Contractor and shall at his own expense effect and
maintain until the Virtual Completion of the Contract with an Insurance
Company approved by the Employer a policy of Insurance against such
risks and deposit such policy or policies with the Employer from time to
time during the currency of this contract.

In default of the Contractor insuring as provided above, the Employer
may so insure and may deduct the premiums paid from any money due
or which may become due to the Contractor.
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The Contractor shall be responsible for any liability which may not be
covered by the insurance policies referred to above and also for all
other damages to any person, animal or defective carrying out of this
contract, whatever, may be the reasons due to which the damage shall
have been caused.

The Contractor shall also indemnify and keep indemnified the Employer
against all and any costs, charges or expenses arising out of any claim or
proceedings relating to the works and also in respect of any award of damage
or compensation arising therefrom.

Without prejudice to the other rights of the Employer against Contractors in
respect of such default, the Employer shall be entitled to deduct from any sums
payable to the Contractor the amount of any damages, compensation costs,
charges and other expenses paid by the Employer and which are payable by
the Contractor under this clause.

The Contractor shall upon settlement by the insurer of any claim made against
the insurer pursuant to a policy taken under this clause, proceed with due
diligence to rebuild or repair the works destroyed or damaged. In this eventall
the money received from the insurer in respect of such damage shall be paid
to the Contractor and the Contractor shall not be entitled to any further payment
in respect of the expenditure incurred for rebuilding or repairing of the materials
or goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as the Engineer-in-charge may
deem fit, but shall, however, not be entitled to reimbursement by the Employer
of any shortfall or deficiency in the amount finally paid by the insurer in
settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also
cause all nominated sub-Contractors to effect, for their respective portions of
the works similar policies of insurance in accordance with the provisions of this
clause and shall produce or cause to produce to the Employer such policies.
The Contractor shall not permit a nominated Sub-Contractor to commence
work at the site unless said insurance policies are submitted. In the event of
failure, of the Sub-Contractor to take out such policy or policies of insurance
before commencing the works at the site, the Contractor shall be responsible
for any claim or damage attributable to the said Sub-Contractor.

Employment of
Technical Staff
and employees

CLAUSE 34

Contractor’s Superintendence, Supervision, Technical Staff & Employees

i) The contractor shall provide all necessary superintendence during
execution of the work and all along thereafter as may be necessary for
proper fulfilment of the obligations under the contract until the expiry of
the “Defects Liability Period” stated in schedule ‘F’.

The contractor shall immediately after receiving letter of award of work
and before commencement of the work, intimate in writing to the
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Engineer-in-Charge, the name(s), qualifications, experience, age,
address(s) and other particulars along with certificates, of the Project
Manager, to be in charge of the work, Principal technical representative
and other technical representative(s) who will be supervising the work.
Minimum requirement of such Project Manager and technical
representative(s) and their qualifications and experience shall not be
lower than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3
days of receipt of such communication intimate in writing his approval
or otherwise of such a representative(s) to the contractor. Any such
approval may at any time be withdrawn and in case of such withdrawal,
the contractor shall appoint another such representative(s) according to
the provisions of this clause. Decision of the Employer shall be final
and binding on the contractor in this respect. Such a Project Manager,
Principal technical representative and other technical representative(s)
shall be appointed by the contractor soon after receipt of the approval
from Engineer-in-charge and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative
under the Clause will also be applicable to other technical
representative(s). The principal technical representative and other
technical representative(s) shall be present at the site of work for
supervision at all times when any renovation work is in progress and
also present himself/themselves, as required, to the Engineer-in-Charge
and/or his designated representative to take instructions. Instructions
given to the principal technical representative or other technical
representative(s) shall be deemed to have the same force as if these
have been given to the contractor. The principal technical representative
and other technical representative(s) shall be actually available at site
fully during all stages of execution of work, during
recording/checking/test checking of measurements of works and
whenever so required by the Engineer-in-Charge and shall also note
down instructions conveyed by the Engineer-in-Charge or his
designated representative(s) in the site order book and shall affix
his/their signature in token of noting down the instructions and in token
of acceptance of measurements/ checked measurements/ test checked
measurements. Necessary site Registers viz. site instruction register
/Hindrance Register/Labour Register etc. shall be strictly maintained by
him on daily basis and got duly authenticated from Engineer-in-charge
or his designated representative. The representative(s) shall not look
after any other work. Substitutes, duly approved by Engineer-in-Charge
of the work in similar manner as aforesaid shall be provided in event of
absence of any of the representative(s) by more than two consecutive
days.

If the Engineer-in-Charge, whose decision in this respect is final and
binding on the contractor, is convinced that no such technical
representative(s) is/are effectively appointed or is/are effectively
attending or fulfilling the provision of this clause, a recovery (non-
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refundable) shall be effected from the contractor as specified in
Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in
the site order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor. Further
if the contractor fails to appoint suitable Project Manager, Principal
technical representative and/or other technical representative(s) and if
such appointed persons are not effectively present or are absent by
more than two continuous days without duly approved substitute or
do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until
such date as suitable other technical representative(s) is/are appointed
and the contractor shall be held responsible for the delay so caused to
the work. The contractor shall submit a certificate of employment of the
technical representative(s) (in the form of copy of Form-16 or CPF
deduction issued to the Technical staff and employees employed by him)
along with every on-account bill and final bill and shall produce evidence
if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and
such foremen and supervisory staff as are competent to give proper
supervision to thework.

The contractor shall provide and employ skilled, semiskilled and unskilled
labour as is necessary for proper and timely execution of the work.

ii)

The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance
of his duties or whose employment is otherwise considered by the
Engineer-in-Charge to be undesirable. Such person shall not be
employed again at works site without the written permission of the
Engineer- in-Charge and the persons so removed

Shall be replaced as soon as possible by competent substitutes.

Levy/Taxes
payable by
Contractor

CLAU

SE 35

Goods and service tax (GST), Building and other Construction Workers
Welfare Cess or any other tax or Cess in respect of this contract shall be
payable by the contractor and Employer shall not entertain any claim
whatsoever in this respect.

i

The contractor shall deposit royalty and obtain necessary permit for
supply of the red bajri, sand, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Employer and does not any time become payable by
the contractor to the State Government/ Local authorities in respect of any
material used by the contractor inthe works, then in such a case, it shall be lawful
to the Employer and it will have the right and be entitled to recover the amount
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paid in the circumstances as aforesaid from dues of the contractor.

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

CLAUSE 36

i) All tendered rates shall be inclusive of all taxes and levies payable
under respective statutes. However, if any further tax or levy or cess
is imposed by Statute, after the last stipulated date for the receipt of
tender including extensions, if any, and the contractor thereupon
necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid, provided such
payments, if any, is not, in the opinion of the Employer (whose decision
shall be final and binding on the contractor) attributable to

delay in execution of work within the control of the contractor.

i) The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary
and shall allow inspection of the same by a duly authorized
representative of the Employer and/or the Engineer-in-Charge and
shall also furnish such other information/document as the
Engineer-in-Charge may require from time to time.

i) The contractor shall, within a period of 30 days of the imposition of
any such further tax or levy or cess, give a written notice thereof to
the Engineer-in-charge that the same is given pursuant to this
condition, together with all necessary information relating thereto.

Other
employed
Employer

Persons
by

CLAUSE 37

The Employer reserves the right to use premises and any portions of the site
for the execution of any work not included in this Contract which it may desire
to have carried out by other persons and the Contractor shall allow all
reasonable facilities for the execution of such work but shall not be required to
provide any plant or material for the execution of such work except by special
arrangement with the Employer. Such work shall be carried out in such manner
as not to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which may happen
to or occasioned by such work.

If relative
working with the
Employer  then
the contractor
not allowed to
tender

CLAUSE 38

The contractor shall not be permitted to tender for works in the office of the
Employer responsible for award and execution of contracts in which his near
relative is posted as an officer (in any grade) or assistant (including Junior
Engineer). He shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him and who are near
relatives to any Officer of the Employer. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of
contractors of the Employer. If, however, the contractor is registered in any other
organization, he shall be debarred from tendering by the Employer for anybreach
of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and
grandparents, children and grandchildren, brothers and sisters, uncles,
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aunts and cousins and their corresponding in-laws.

No Employee
of the Employer
to work as
Contractor
within one year
of retirement

CLAUSE 39

No Technical or other officer or assistant (including Junior Eng
ineer) employed with the Employer shall work as a contractor or employee
of a contractor for a period of one year after his retirement from the service
without the previous permission of Employer in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found at any
time to be such a person who had not obtained the permission of the
Employer as aforesaid, before submission of the tender or engagement in the
contractor’s service, as the case may be.

Compensation
during warlike
situations

CLAUSE 40

The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected
therewith shall be at the risk of the contractor until the work has been delivered
to the Engineer-in-Charge and a certificate from him to that effect obtained. In
the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities
or warlike operation, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation up to the value of the
work originally executed before being damaged or destroyed and not paid for. In
case of works damaged or destroyed but not already measured and paid for,
the compensation shall be assessed by the Engineer-in-Charge. The contractor
shall be paid for the damages/destruction suffered and for restoring the material
at the rate based on analysis of rates tendered for in accordance with the
provision of the contract. The certificate of the Engineer-in-Charge regarding
the quality and quantity of materials and the purpose for which they were
collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operations (a) unless the contractor had
taken all such precautions against air raid as are deemed necessary by the
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any
tools, plant, machinery, scaffolding, temporary building and other things not
intended for thework.

In the event of the contractor having to carry out reconstruction as aforesaid,
he shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer-in-Charge.

CLAUSE 41

Direction and
approval of
Engineer-in-
charge

All works to be executed under the contract shall be executed under the direction
and subject to the approvalin all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 42

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Employer
without reference to the actual loss or damage sustained and whether or

not any damage shall have been sustained.

Release of
Security deposit
after labour
clearance

CLAUSE 43

Security Deposit of the work shall not be refunded till the contractor produces a
clearance deposit after labour certificate from the Labour Officer. As soon as
the work is virtually complete the contractor shall apply for the clearance
certificate to the Labour Officer under intimation to the Engineer-in-Charge.
The Engineer-in-Charge, on receipt of the said communication, shall write to
the Labour Officer to intimate if any complaint is pending against the contractor
in respect of the work. If no complaint is pending, on record till after 3 months
after completion of the work and/or no communication is received from the
Labour Officer to this effect till Four months after the date of completion, it will be
deemed to have received the clearance certificate and the Security Deposit
will be released, if otherwise due.

Non-Disclosure
Pact

CLAUSE 44

The contractor shall not disclose directly or indirectly any information, materials
and of the Employer’s infrastructure/ system/equipment etc. which may come to
the possession or knowledge of the contractor during the course of discharging
its contractual obligations in connection with the agreement, to any third party
and shall at all times hold the same in strictest confidence. The contractor shall
treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws.
The contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the
previous written consent of the Employer. The contractor shall indemnify the
Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach
of contract on the part of the contractor and the Employer shall be entitled to
claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under
this agreement are fully satisfied.

The contractor’s obligations with respect to non-disclosure and confidentiality
will survive the expiry or termination of this agreement for whatever reason.

Sexual
Harassment Of
Women At Work
Place

CLAUSE 45

(i) | The Contractor /Agency shall be solely responsible for full compliance
with the provisions of the “Sexual Harassment of the women at work place
(Prevention, Prohibition and Redressal) Act, 2013”. In case of any sexual
harassment against its employee within the premises of the Bank, the
complaint will be filed before the internal complaints committee constituted
by the contractor / Agency and the Contractor / Agency shall ensure
appropriate action under the said Act in respect to the complaint.
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(ii)

Any complaint of sexual harassment from any aggrieved employee of the
contractor against any employee of the Bank shall be taken cognizance of
the Regional Complains Committee constituted by the Bank

(iif)

The contactor shall be responsible for any monetary compensation that
may need to be paid in case the incident involves the employees of the
contractor, for instance any monetary relief to Bank’s employee, if sexual
violence by the employee of the contractor is proved.

(iv)

The contractor shall be responsible for educating its employees about
prevention of sexual harassment at work place and related issues

Compensation to be recovered from the Contractors in case of

default on account of termination of contract:

If the contract is terminated from either of the party before completion of]
work/contract. It is treated that, the contractors are failed to complete the
captioned work in stipulated time period and the approved extension. The
left over or balance work will be carried out directly by the bank at the risk
and cost of the contractors. Such risk and cost amount i.e. amount arrived
by evaluating the difference of cost between cost based on tender rates of]
the contractors and as per the rates of new contract engaged by the Bank
for completion of work. This risk and cost amount will be recovered by the
bank, which is a direct financial loss incurred by the bank on account of
forced termination of contract and against the time lost in completion of the
work from any amount payable to the contractors such as gross amount of]
final bill, Performance Bank Guarantee amount, up to date converted
Security Deposit (RMD) of the contract further including amount payable
against any other bill/bills pending at all the Estate Cells/Office i.e. Estate
office, Fort, Mumbai, Byculla Cell, BKC Cell etc.

Place:

Date:

Address:

Contact Person:

Signature & Seal
of the bidder.

Cell No. Email:
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Section V

SPECIAL CONDITIONS OF CONTRACT

General

CLAU

SE SC 1

i)

Special conditions of Contract shall be read in conjunction with the
General Conditions of Contract, specifications of work, drawings and
any other documents forming part of this contract, wherever the
context so requires.

Notwithstanding the sub-divisions of the document into separate
sections, schedules, annexures etc., every part of each shall be
deemed to be supplementary to and complementary of every other
part and shall be read with and into the contract so far as it may be
practicable to do so.

i)

Where any portion of the Special Conditions of Contract is repugnant
to or at variance with any provisions of the General Conditions of
Contract then unless a different intention appears, the provision(s) of
the Special Conditions shall be deemed to override the provision(s)
of the General conditions of Contract only of the extent that such
repugnance or variations cannot and shall be to the extent that such
repugnance or variance cannot be reconciled with the General
Conditions of Contract.

Wherever it is stated anywhere in this tender document that such and
such supply is to be effected or such and such work is to be carried
out, it shall be understood that the same shall be effected / carried
out by the Contractor at his own cost, unless a different intention is
specifically stated.

The items given in Schedule of Quantities shall be read in conjunction
with materials and job specifications and relevant drawings.

Responsibilities of
contractor

SE SC 2

The CONTRACTOR shall be entirely responsible for executing the
work covered under this Tender document in a safe, efficient and
expeditious manner as per the time schedule, specifications,
drawings and Renovation work aids equipment such as
transportation equipment, tools and tackles as well as teasing
appliances such as air compressors etc. and the necessary
supervisory personnel, skilled, semi-skilled and unskilled labour shall
be provided by the CONTRACTOR to achieve the monthly/weekly
targets and the overall time schedule.

The CONTRACTOR shall ensure that local labour, unskilled as well
as skilled, to the extent possible and available from local resources
are preferably employed on the work.

All expenses towards mobilization at site and demobilization
including bringing in equipment, work force, materials, dismantling
the equipment, clearing the site, etc. shall be deemed to beincluded
in the prices quoted and no separate payments on account of such
expenses shall be entertained.

It shall be entirely the CONTRACTOR’s responsibility to provide,
operate and maintain all necessary equipment, necessary
scaffoldings and safety gadgets, lifting tackles, tools and appliances
to perform the work in a safe and efficient manner and complete all

the jobs as per time schedules.

Page 80 of 193




v)

Preparing approaches and working area for the movement materials shall
also be the responsibility of the CONTRACTOR. The CONTRACTOR shall
acquaint himself with access availability etc. to provide suitable allowances
in his quotation.

Vi)

The procurement and supply in sequence and at the appropriate time of all
materials and consumables shall be entirely the CONTRACTOR’s
responsibility and his/her rates for execution of work will be inclusive of
supply of all these items.

vii)

Responsibility for obtaining all statutory approvals (if required) related to the
work lies with the CONTRACTOR.

viii)

The CONTRACTOR shall provide drinking water and other amenities at site
for the contract workmen as per the statutory requirements at his own cost.

CONTRACTOR shall take all steps to see that normal functioning of
Working Office/Public life/ Public traffic is not affected/obstructed while
executing the work. Stacking of materials, equipment, tools and vehicles
involved in movement of equipment or materials should not make any
hindrance for the movement of other vehicles and people.

X)

CONTRACTOR shall be responsible for implementing the
requirements of Local controlling State Pollution Control Board/ statutory
authorities (if any).

Xi)

The works to be undertaken by the Contractor shall inter-alia include the
following:

a) Preparation of detailed SHOP drawings and AS BUILT drawings
wherever applicable.

b) Pre-commissioning tests as per relevant standard
specifications, code of practice, Acts and Rules wherever
required.

c) Contractor shall provide all the shop drawings or layout drawings
for all the coordinated services before startingany work or placing
any order of any of the services etc. These shop drawings/layout
drawings shall be got approved from Engineer-in-charge before
implementation and this shall be binding on the Contractor. The
Contractor shall submit material submittals along with material
sample for approval of Engineer-in-Charge prior to delivery of
material at site.

xii)

Wherever the ‘basic rate’ for the material is specified, the contractor shall
furnish all the paid bills for Employer’s verification. The purchase rate shall
be got approved from the Engineer-in-charge before purchasing.

XV)

The contractor shall arrange visits of authorized official of the manufacturer
whose materials ( costing more than Rs 1 lakh) have been selected /
approved by the Employer for the work to inspect the materials supplied/
available at site and whether the materials are being used as per the
Manufacturer's Specifications and specified consumption standards and
shall be required to submit a report on the manufacturer’s letterhead
addressed to Employer, under official seal, indicating the genuineness or
otherwise of the material and its usage methodology. No additional payment
on this account shall be considered.

Role of
employer

CLAUSE SC 3

The Employer (Reserve Bank of India, Mumbai Regional office) shall administer and
directly arrange for supervision of works, to test and examine any materials to be
used or workmanship employed in connection with the works, monitoring of progress,
inspection, certification of bills,
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Making payments and implementation of various terms, conditions and
stipulations of the contract.

Architect

CLAUSE SC 4

Banks appointed Architect will provide the design and drawings. The scope
of their work includes inter-alia Planning & Designing and periodic inspection
and supervision.

Green  building
requirements

CLAUSE SC 5

The Contractor shall adopt the construction practices and materials in line
with the requirements specified in schedule ‘G‘. The Contractor shall strictly
follow the instructions of Engineer-in-charge in this regard.

CLAUSE SC 6

Inspection of Site

The intending Tenderer shall be deemed to have visited the site and
examined the Site and its surroundings and familiarized themselves
thoroughly with the site conditions as to the nature of the ground and sub-
soil and the form and nature of the Site before submitting the tender. Non
familiarity with the site conditions will not be considered as reason either for
extra claims or for not carrying out the work in strict conformity with the
drawings and specifications. For site visit, the intending tenderer may
contact the Employer.

Underground
Services / Utility

CLAUSE SC 7

The Contractor shall take due and proper care during execution of
telecommunication and fire alarm system work to protect Existing
water/electric services from damage. In case, during the execution of work,
the Contractor notices some services which require re-routing, the same
shall be brought to the notice of the Engineer-in-charge. As per the
instructions of Engineer-in-charge, further action for rerouting shall be
undertaken. If the Contractor is advised by the Engineer-in-charge to carry
out the required re-routing, the work shall be treated as Extra item of work
and shall be dealt as per the relevant clause of GCC.

Handing over of site

CLAUSE SC 8

i) The Contractor shall be required to complete the following
documentation with regard to the work within 14 days from the
date of award of work:

a) Signing of the agreement on adequate value of Non Judicial
stamp paper as per the approved format
b) Obtaining and submitting all the required Insurance Policies

as specified in the relevant clause of General Conditions of
Contract and of specified value mentioned in schedule ‘F’

c) Submission of the specified Bank Guarantees mentioned in
Schedule ‘F’ or submission of documentary evidence of
having instructed his Banker to prepare the specified Bank
Guarantee

d) Obtaining and submitting the original Labour License or
submitting the documentary evidence of having applied to the
statutory authority in the prescribed form for Obtaining the
Labour License if applicable.

e) Submitting the details/ documents of the Contractor’s site
team as specified in relevant clause of General Conditions of
Contract and schedule ‘F’ for obtaining approval of Engineer-
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in-charge.

f) Submitting the detailed work programme as specified in the
relevant clause of General Conditions of Contract for approval
of the Engineer-in-charge, if applicable

i) After complying to the above documentation and other statutory
requirements required to be complied by the Contractor before start
of work, the Contractor shall be handed over the possession of the
site. The scheduled date of commencement of work shall be
reckoned from the 10th day of the date of award of work orthe date
of handing over the possession of site ( if delay is due to any reasons
beyond the contractor’s control), whichever is later. However, any
delay in handing over the possession of site to the Contractor on
account of non-submission of the above documents/ details shall not
be considered for extension of time.

Drawings

CLAUSE SC 9

The CONTRACTOR shall keep one copy of all drawings on the works and
Employer or his representative shall at all reasonable time have access to
the same. Before the issue of the final certificate to the CONTRACTOR he
shall forthwith return to the EMPLOYER all drawings and specifications.

Drawings accompanying the tender documents are indicative of the scope
or work and issued for tendering purpose only. Detailed construction
drawings on the basis of which actual execution of the work is to be
proceeded will be furnished to the CONTRACTOR progressively based on
the approved programme after the award of the work.

Further drawings
and Instructions

CLAUSE SC 10

The Engineer-in-Charge shall have full power and authority to supply
drawings to the Contractor from time to time during the progress of the
Works such further drawings for adequate execution and maintenance of the
Works and the Contractor shall carry out and be bound by the same.

Any further drawings or specifications that may be required by the Contractor
for execution of the work shall be requested by him to Engineer-in-charge at
least 15 days in advance.

Contractor’s
Barricades

CLAUSE SC11
i) Contractor shall erect and maintain at his own cost barricades equired

in connection with his operation to guard or protect the entire
working area including storage, etc.

ii) Barricades and hazardous areas adjacent to but not located in normal
routes of travel shall be marked with suitable red markers at night
without any extra cost.

iii) The Contractor shall also comply with the provisions of Environment
Protection Act with regard to air, water & noise pollution.

iv) The Contractor shall provide suitable construction safety nets to
prevent damage to man / material at site without any extra cost

Site Facilities

CLAUSE SC12

CONTRACTOR shall arrange for storage space for keeping own
tools/tackles and other materials for performance of work under this contract.
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Whereas space will be provided by the RB | free of cost, the safety and
security including safety of materials for erection purpose as well as

subsequent removal of the same on completion of ‘Work’ under this contract
are the responsibility of the CONTRACTOR.

Lighting- The CONTRACTOR shall ensure that the entire site is provided with
adequate lighting at all times when the renovation work is in progress. He
shall also make additional arrangements for lighting for carrying out work af]
night, whenever required. All costs in this connection shall be borne by him.

Compressed Air

The Contractor shall make his own arrangement for Portable compressors,
pumps, temporary piping for compressed air, if required, for the work
including all necessary accessories, fittings etc. at his own cost for cleaning,
testing, flushing etc.

Construction/Renov
ation work
Equipment

CLAUSE SC13

The CONTRACTOR shall without prejudice to his overall responsibility to
execute and complete the work as per specifications and time schedule,
progressively deploy adequate and appropriate equipment and tools and
tackles and augment the same as decided by the Engineer-in-Charge
depending on the requirements of the work so as to suit the work schedule.
No equipment shall be supplied by the Employer.

Contractor shall assess the actual requirement based on the quantum and
nature of work and arrange to provide the same to achieve the progress as
per the approved work programme.

Plant etc. to be
exclusively for use
on the works

CLAUSE SC14

i) All plants, tools and equipment and materials provided by the
Contractor shall when brought on to the Site be deemed to be
exclusively intended for the renovation work and completion of the
Works and the Contractor shall not remove the same or any part
thereof (save for the purpose of moving it from one part of the Site to
another or moving it outside the site for repairs) without the previous
consent in writing of the Engineer-in-Charge which shall not be
unreasonably withheld.

i) Clearance of Site on Completion : On completion of the Works the
Contractor shall remove from the Site all the said Constructional Plant,
tolls and equipment remaining thereon and any unused materials

Care of works
/plant/equipment

CLAUSE SC15

From the commencement to the completion of the Works/Plant/Equipment,
the Contractor shall take full responsibility for the care thereof and in case
any damage loss or injury shall happen to the Works/Plant/Equipment or to
any part thereof from any cause whatsoever shall at his own cost repair and
make good the same so that at completion the Works/Plant/Equipment shall
be in good order and condition and in conformity in every respect with the
requirements of the contract.

Finished Flooring shall be protected by suitable means while carrying out
any civil/electrical work either internally or externally and no extra cost.
Mixing mortar / concrete shall not be permitted on bare slab / waterproofing
IPS / tiles and the same shall be done on steel plates / mixing tubs / G.I.
Trays. Any damage done to the flooring / IPS shall be rectified by the
Contractor at his own cost and which shall be in the form of replacing the
total flooring.
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Temporary used materials (e.g. Cable, pipe, valve etc) shall not be used for
permanent work. All the bought-out items supplied by the Contractor and
billed to Employer shall be considered as Employer’s Property and due care
shall be taken for safety of these by the contractor till handing over of work.

Works to be carried | CLAUSE SC 16
out by licensed a) All electrical works shall be carried out through a licensed Electrician
technicians under under the supervision of licensed supervisor. The electrical
supervision of connections carried out by the CONTRACTOR shall meet the
licensed Supervisors statutory requirements. Changes, if any, as incorporated in the
statutory rules and regulations from time to time shall be applicable
to the electrical works done by the CONTRACTOR.
SE SC17

Quiality Assurance
and Quality Control

The reports of the test shall be submitted to the Engineer-in-charge
as and when the tests/ quality assurance & control checks are carried
out as per the contract. The Engineer-in-charge, after evaluation of
the results of tests may decide to either reject or accept the
respective materials/ works etc. In case of rejection, the Contractor
shall have to replace the defective material/ work at the earliest
without any additional cost.

In case the CONTRACTOR fails to follow the instructions of
Engineer-in-charge in this regard, the Engineer-in-charge may
suspend the work till such time the quality of the work is ensured. No
compensation for delays on account of such suspension of work shall
be considered.

Materials at Basic
Prices/ Basic rates

SE SC 18

For carrying out certain items of work, the tender provides for|
procurement of certain materials at “Basic Prices/ Basic Rates” as
specified in the tender document.

While quoting the rates, the tenderer should base their item rates
at “the Basic Prices” wherever specified. The said prices are ex-
Godown and are inclusive of excise duty, sales tax, octroi and all
other taxes and duties levied by Government or any other statutory
body. (ex-Godown referred here will be dealer's Godown or Rail
head within the Municipal or city limits or the city where the work is
being done).

i)

The contractor shall obtain written approval from the Engineer- in-
charge before procuring any material for which “Basic Price/ Basic
Rate” is specified in the tender Document.

Basic Price adjustment shall be done on the measured quantities for
the finished items of work with specified “Basic Prices/Rates”. In
addition to the difference in the Basic Price/ Rate and the actual
purchase Rate/ Price, contractor’s overhead and profit @ 15% on the
difference shall be considered for the Basic price/ Rate adjustment.
While carrying out price adjustments, No other components such as
wastage, transportation, handling, insurance, labour, etc. shall be
taken in to account.

The contractor shall submit copies of all tax paid vouchers (original
tax paid vouchers shall be shown to the Engineer-in-charge for
verification as and when required by him) for full quantity for all items
to the Engineer-in-charge in support of their claim for adjustment in
Basic Rates/Prices. In absence of these documents, his claim for
adjustment in Basic rates/Prices shall not be considered.
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Documents to be
maintained at site

CLAU

SE SC 19

a)

The Registers/ Documents specified at Schedule ‘D’ shall be
maintained at site by the Contractor at his own cost and updated
regularly.

b)

These documents shall be available for inspection by Employer's
representative or Engineer-in-charge or his representative during his
site visit at all reasonable times.

c)

After completion of work, the Contractor shall submit the duly
completed registers/ documents along with all the drawings issued to
him for construction purpose to the Engineer-in-charge before
submission of the Final bill.

Progress Monitoring
by the Engineer-in-
charge

SE SC 20

The contractor shall submit his programme for approval of Engineer-
in-charge within 14 days from the date of award of work as specified
in the relevant clause of the General Conditions of Contract.

On the basis of the approved programme, the Engineer-in-charge
shall monitor/ review the progress through site meetings on monthly
interval or earlier, as and when required. The meeting should be
attended by the contractor himself (in case of proprietorship firm) or
authorized partner/ senior official in case of partnership firm/ limited
company along with contractor’s site in-charge.

i)

For this purpose, the contractor shall prepare and submit a progress
report indicating following:

A Progress for the previous month (duration under review)
and the planning for the next month and materials received
during the month (duration under review) and expected to
be received during next month.

B The reasons for major deviations in planned schedule and
the actual progress achieved along with any hindrances/
decisions required from the Employer/ Engineer-in-charge.

C Statement of deployment of resources ( men and machine)
and variations, if any, from the planned schedule

D List of Variations / extra items if any carried out during the
previous month(period under review)

Measurement,
Billing and Terms of
payment

CLAU

SE SC 21

The work shall be measured from time to time as provided in the
General Conditions of Contract. The units of measurements shall be
as defined in the specific item description in the Schedule of
quantities. If for any item or part thereof, physical measurement is not
practicable, measurements given in the execution drawings shall be
adopted.(ii) As and when the Contractor feels that the grossvalue of
work done after adjustment of the value of work already received in
any previous bill and adjustment of advances, if any, has crossed the
threshold value specified in the Schedule ‘F’ for Running Account Bill,
he may raise a bill and submit to the Engineer-in-charge for payment.
The bill shall invariably be accompanied with following
documents:

a) The signed measurements, as specified in the General
Conditions of Contract.
b) The progress reports of the concerned period.
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c) Test certificates/ reports of any material considered for the
first time in the Contractor’s bill

d) Checklist indicating validity of the labour license, all the
Insurance Policies, PBGs
e) Documents evidencing the price of materials ( eg Tax paid

vouchers etc.) considered in the bill where Basic Rates are
mentioned, as applicable.

f) Delivery challans of the materials.

The Engineer-in-charge reserves the right to refuse to accept the
Running Account bill, if any of the document as above is not
submitted along with the bill.

Once the bill is received along with all the required documents, the
Engineer-in-charge shall arrange to process the bill and the
payments due to the Contractor shall be released through NEFT
within the specified period for honouring the certificates.

iv) After completion of work and completing all the contractual
responsibility, the measurement sheets shall be signed jointly by the
Contractor or his authorized representative and Engineer-in-charge
or his authorized representatives. The Contractor shall then submit
the Final bill to the Engineer-in-charge. The Final Bill shall
necessarily be submitted along with the following documents:

a) The signed measurements, as specified in the General
Conditions of Contract.

b) The copy of last progress report, evidencing the completion
of work.

c) Test certificates/ reports of any material considered for the
first time in the Contractor’s bill

f) Checklist indicating validity of the labour license, all the
Insurance Policies, PBGs

g) Documents evidencing the price of materials ( eg Tax paid
vouchers etc.) considered in the bill where Basic Rates are
mentioned, as applicable.

h) Delivery challans for the materials

) All the required documents of Guarantees/ warranties ( eg
Water proofing and electrical equipments, etc. as mentioned
in the specifications of respective items)

k) “No claim” certificate by the Contractor except as included in
the Final bill.

) Completion plans/ drawings/ details as specified in the
General Conditions of Contract

V) The Engineer-in-charge reserves the right to refuse or to accept the
Final bill, if any of the document, as above, is not submitted along
with the bill.

Vi) Once the Final bill is received along with all the requireddocuments,
the Engineer-in-charge shall arrange to process the bill and the
payments due to the Contractor shall be released through NEFT
within the specified period for honoring the certificates. No revised
Final Bill shall be considered by the Employer.

vii) All statutory deductions shall be made from the payments due to the

Contractor.

CLAUSE SC 22
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Least disturbance
to the office and

other surroundings.

The tenderer may please note that the area involved for this work s,
inside the residential premises of Reserve Bank of India Staff
Quarters, Byculla, Mumbai — 400 008. As these buildings are in
occupation the entire work shall be carried out without any
inconveniences and least disturbance to the Residents/Occupants
and other surroundings. All the necessary arrangements shall be
made to prevent dust, noise, debris etc. to the adjacent areas which
is required to be cleared on day-to-day basis without any extra cost

CLAU

SE SC 23 (NOT APPLICABLE)

Incentive for early
completion

In case, the contractor completes the work ahead of updated
stipulated date of completion considering the effect of extra work (to
be calculated as per clause 12.1), a bonus @ 1% (one per cent) of
the contract amount per month computed on per day basis, shall be
payable to the contractor, subject to a maximum limit of 5% (five per
cent) of the contract amount. The amount of bonus, if payable, shall
be paid along with final bill after completion of work. Provided
always that provision of the Clause 2A shall be applicable only when
so provided in Schedule ‘F’.

CLAUSE SC 24

Compensation to be recovered from the Contractors in case of

default on account of termination of contract:

If the contract is terminated from either of the party before completion
of work/contract. It is treated that, the contractors are failed to complete
the captioned work in stipulated time period and the approved
extension. The left over or balance work will be carried out directly by
the bank at the risk and cost of the contractors. Such risk and cost
amount i.e. amount arrived by evaluating the difference of cost between
cost based on tender rates of the contractors and as per the rates of]
new contract engaged by the Bank for completion of work. This risk and
cost amount will be recovered by the bank, which is a direct financial
loss incurred by the bank on account of forced termination of contract
and against the time lost in completion of the work from any amount
payable to the contractors such as gross amount of final bill,
Performance Bank Guarantee amount, up to date converted Security
Deposit (EMD and RMD) of the contract further including amount
payable against any other bill/bills pending at all the Estate Cells/Office
i.e. Estate office, Fort, Mumbai, Byculla Cell, BKC Cell etc.

58.

I/We hereby declare that I/we have read and understood the
above instructions to the contractors.

Place: Signature of the firm
Date: Address of the firm:
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CLAUSE SC 25

Protocols, safety measures and security norms of present

pandemic situation of Covid-19 to be followed: The contractors

shall follow all security, safety norms and the standard protocol laid
down by the Bank during the present pandemic situation of Covid -19
like wearing mass, using hand sanitizer, regularly washing hands with
soap dispensers, wearing hand glauses, movement of the workers only
pertaining to the work place, regular security checks etc. The violation
of the same may be entitled for penalty on each occasion imposed by
the Bank’s P & SO, which may be recovered from the payment due to

the contractors

I/We hereby declare that I/we have read and understood the above instructions to the contractors.

Place:
Date:

Signature of the firm
Address of the firm
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Other CONDITIONS

. Bank has got registered itself as Principal Employer under Section 7 of Contract Labour

(regulation and abolition) Act 1970. Therefore, the successful tenderer has to furnish to the Bank,
the details of work men like number of workmen employed each day, rates of wages, hours of
work, wage periods, date of commencement and completion of work etc. so as to comply with
the law, as the Principal Employer.

The workmen will not be allowed to stay within the premises beyond working hours.

No storage space will be provided by the Bank. Contractors have to make necessary
arrangements for the same. However they may be permitted to make temporary sheds at
approved locations within the premises during the period of work. The same shall be removed
and taken away by the contractor at their risk and cost after completion of the work.

The water required for the work or workmen can be availed from the available source at site free
of cost. However if there is shortage of water, contractors have to make their own arrangements
for the same at their risk and cost. The Contractor has to make his own arrangements to take
the supply to the requisite position.

The electric power required for the work can also be similarly drawn from the supply available at
site free of cost. The Contractor has to make his own arrangements to take the supply to the
requisite position in consultation with Bank’s Engineers.

Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost.

7. The authorized officials of the Bank shall be entitled to inspect the material/works at any time, if

10.

11.

they so desire and the vendor shall provide all reasonable facilities to do so.

. The contractor shall employ a qualified site Engineer on a regular basis to supervise day-to-day

works at site. Such a person shall be capable of following the instructions of the Bank’s Engineers
and execute the works as per the specifications laid down in the Tender. Such person shall
maintain daily work progress report, daily material consumption/ stock registers as directed by

Bank’s engineer.

. The intending tenderer can obtain any clarifications regarding the tender

provisions/specifications etc. if any from the office of the Regional Director, Reserve Bank of
India, MRO, Estate Cell, Byculla Office, Mumbai — 08 on any Bank’s working day.

The tenderer may please note that the work is to be executed in a Bank’s Colony buildings and
as such the entire work involved shall be carried out with least disturbance to Bank’s staff/
visitors.

The entire materials for the work shall be brought to the working area through the staircase only

without any disturbance to the residents.
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12. The debris/dust or any wastage generated out of the above work shall be cleaned as frequently

as required and as instructed by the Bank’s Engineer and make the entire premises clear/clean on

a day to day basis including staircase, passages affected/used by the labourers in the above work to the

satisfaction of the Bank’s Engineers at no extra cost. The entire debris/waste material shall be taken out

of the Bank’s premises and should not be dumped anywhere in and around the Bank’s premises. The

cont
13.
14.

15.

16.

17.

18.

Place:

Date:
E -mail:

ractors are solely responsible if any debris is noticed by the local Corporation and penalty levied.
The tenderer is advised to inspect the proposed site of work to acquaint them of the scope of work.
The work has to be done in proper coordination with the Caretaker of the Colony buildings and
other contractors engaged by the Bank.

The contractor shall maintain the account of painting materials brought to site including delivery
Challan/ invoice etc. Material whenever delivered at site shall be got inspected from Bank’s engineer
and challans of the delivered materials shall be get verified. During progress of the work, Bank’s
Engineer will scrutinise the required quantity of paint as per the theoretical converge specified by the
paint manufacturer was used in the work. In addition to this the Bank’s Engineer will also verify the
quantum of work done, quality and certify the bills of the contractor.

The entire painting operation including day-to-day supervision will be the responsibility of the
contractor. The representative of the paint company shall inspect the works periodically and submit
a report to the Bank for the quality/ progress of work being carried out. The contractor’s representative
shall visit the site; inspect the type of the existing surfaces, and site/ climatic conditions.

The tenderer shall submit along with his tender, a list mentioning the names of manufacturers of
paints which he proposed to use in the work if his tender is accepted.

Price adjustment Clause: - Basic price of items indicated shall be ex-go down at Mumbai excluding
GST. Contractors shall consider factors like transport, handling charges etc. while quoting their rates.
Necessary approvals shall be obtained from the Bank before placing order for purchase of items with
basic prices. Successful contractors shall submit purchase bills/vouchers for purchase of such items
to the Bank. The adjustment in cost of materials for which basic prices have been mentioned in the
tender shall be considered only for actual measured quantity by working out difference in basic price
mentioned in the tender and actual purchase cost or MRP whichever is less and 15% towards C.P.
& OHC only.

Signature of Tenderer with name, & seal

Address:
Pho
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SAFETY CODE
. There shall be maintained in a readily place First aid appliances including adequate supply

of sterilized dressings and cotton wool.

. An injured person shall be taken to a nearby public hospital without loss of time, in cases
where the injury necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from ground.

. No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall not
be more than 30 cm. When a ladder is used an extra labour shall be engaged for holding the
ladder.

. The excavated material shall not be placed within 1.5 meters of the edge of the edge of the
trench or half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

. Every opening in the floor of a building or in a working platform is provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one metre.

. No floor, roof or other part of the structure shall be so overloaded with debris or materials as
to render it unsafe.

. Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand gloves.
. Those engaged in welding works shall be provided with welder’s protective eye-shields and

gloves.

10.(i) No paint containing lead products shall be used except in the form of paste or readymade

paint.
(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied

in the form of spray or surface having lead paint dry rubbed and scrapped.

11.Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be

provided to enable the working painters to wash during the periods of cessation of work.

12.Hoisting machines and tackles used in the works, including their attachments, anchorage and

supports shall be in perfect working condition.

13.The ropes used in hosting or lowering material or as means of supervision shall be of durable

quality and adequate strength and free from defects. Additional safety net is to be providing

to cover the external work and to avoid any injury to the occupants of the colony.
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Vi.
Vii.

viii.

Xi.

Xii.

Xiii.

Xiv.

XV.

Place:
Date:

FIRE SAFETY CODE
Cutting / drilling machine and other electrically operated equipment used at site shall be

plugged into correctly rated electrical outlets.

Only ISI marked 3-pin plug and other appliances and equipment shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, the Engineers shall be
informed and only after the site inspection by them, work shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the site.

Fire extinguishers recommended shall be kept on the site.

Used paint drums shall be stored in specified store only after closing them properly.
Personal protective equipment such as safety shoes, hand gloves, mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the
workmen to prevent occupational health hazards.

The safety belt shall be provided by the contractor and used by the workmen while working
from height for more than 10 feet from Ground level.

None of the passages near staircases shall be used for stacking / dumping any kind of
materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.

Power supply shall be switched off from the mains when equipment is not in use.

Any debris/ junks generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

Any debris/junks generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner. If the contractor fails to remove
debris from the site despite reminders, the bank will be constrained to remove the debris from

site through an external agency and deduct the amount from the contractor’s bill.
Signature of the Tenderer:

Address:
Phone/Mobile No. :
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Section VI
TECHNICAL SPECIFICATION OF WORKS

A) The work in general shall be carried out as per the BOQ specification. In case any item is not
covered in any of these documents, the same shall be carried out as per the latest BIS codes in
practice or as per approval of Engineer in Charge.

B) Work shall be carried out as per BOQ specification.

Place : Signature and seal of bidder
Date:
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A. LIST OF APPROVED MATERIALS

1. All materials shall be of the 1%t quality ISI marked/ IS| Standard.

If the approved brands mentioned are not available, equivalent make as may be approved by the Bank /
Bank’s Engineer only to be used on the work.

. Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same shall be done
after prior approval of the Bank / Bank’s Engineer. Any additional expenditure and time due to this shall be

solely on contractor’s account and no claims whatsoever shall be entertained in this regard.

1 . | Ceramic tiles H R Johnson, Kajaria, RAK or any approved
equivalent

2. Paints Asian Paints, Berger,ICl dulux etc. or any
approved equivalent

3. Marine Ply Kitply, , Green ply ,Century or equivalent etc.

4, Laminate Decolam, Formica, Kitlam, Kitmica or approved
equivalents.

5. Vitrified Tiles NITCO , Johnson, Kajaria, RAK or any
approved equivalent

6. MDF Board Newud or approved equivalent ISI Mark

7. Aluminium extruded section | Jindal or approved Equivalent make

8. Glass Modi guard ,Saint gobain or approved
Equivalent.

9. Water proofing compounds | Polyalk WP ,ROFF Hydro proof PIDILITE or

any approved equivalent

10. Modular kitchen fittings & Hettich, BTL or approved Equivalent.

accessories
11 Prelaminated cement | BISON Lam of NCL industries or any approved
particle board equivalent
12 Gl Pipes TATA, medium Jindal or any approved
equivalent
13. Plumbing fittings Jaquar, Marc, ALPINA or any approved
equivalent
14. Sanitary fittings Hindware, Parryware
15. Rubberwood Kerala Board or any approved equivalent
16. Chimney Faber or any approved equivalent
17. Kitchen Sink Nirali or any approved equivalent
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18 UPVC Door and windows Encraft, Star or any Bank’s approved

19 Ready mix mortor/ cement Birla, ACC, L& T or its equivalent company
approved by Bank’s

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work.

Place: Signature and seal of the Tenderer
Date: Name & address

Phone/Mobile No. :

E-mail id:
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A. List of items with BASIC PRICES / RATES

Basic rate of items as mentioned in respective items in un-prices schedule of quantities

[ Part-ll of tender or as per approved list of items

Basic Rate
SINo Descriofi (Excluding Applicable|
escription GST) per Unitin % ni

1 Granite %2200/- SQM
Marble %1300/- SQM

2 Vitrified tiles for regular flooring & skirting %650/- SQM

3 Ceramic tiles for Bath & WC flooring %350/- SQM

5 Ceramic Dado Tiles %350/- SQM

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work.

Place: Signature and seal of the Tenderer
Date: Name & address

Phone/Mobile No. :

E-mail id:
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Annex - 2

Item Deacription Make Maodel | Series Remarks
Anchor | Ponta, Rider, Roma, THEA, VISION 1. SABA, § pins Sockats shall be provided. Tha
Modulax type Swilch Crafires Afhena, Tham_a Murara | oo ikl pins of the scckel shal be aparabis
ey sl OO ARTEDR, biylinc, Myriug —|with ease ba use mobdeTablet charging paint I
fEwith [T g . Blenze Plus, WrepAround netuined. two pin s0ckel may be provided
Flate ! Regulasor Schnaider ZENCELD arkditionaly,
Sockels for T/ SEmens b Della ¥
Telephana | Cals i
B2K 55K Grand, Signature mﬁm m:‘;’;::’w AT O Rl
Almanard Fegular )
Amberg EFFICIO, Renesa
Boajsj Sima [1208mm), Esteem (1200MM)_—___| 404 with copper wincling with doubie bal bearig
Ceding Fan —Ji‘_l'“;:ﬁ:“ Aum, BRIZ Hs P't:'g;;m'“m" Lo shall be procured. The size of ceding fan {sweep)
¥hailan Eun, Kraze may be decided based on the room size.
Crignt Gratia, Sumemer Bresze Summar King, Tiwigter
Lisha Sanker
Almongrd | Tempest Mark 1, Suprama P
Alpmbeng Efficin
Baja) i E Mitiaa
Cromplen | Highflo, SStorm2, wave plus Milal body fans shall ba prefered in Office
Vel et P | e Fialing, swing, V3 _ bulkdings
| Khadan ____Merin, Paloma i 95
Cirsand Tamado, Trendz, WALL-44, Wall 47, Wind-pro, Wall B0
Lsha Colossus (Aluminium Blads), Mexe Alr,_mist ar
Almanard i Alrvent
Bajaj Bahar(malal), Maoma 1. Heawy duty Exhaust Fan with Double ball
| Crampban Brisa Air, Tidad air. Trans Air (meatal) bearing & Copper winding shall be pravided in
Exhaust Fan Harwalls Mentlal, Turbofonce (Metal) Oiffica buildings.
Khaitan Wenio, Frash Ainetal) 2. Exhaust fans with sutable faps shall be
Owient ‘erlilabor, Hill Air {Metal} prosided.
Lisha Crisp Air. Asrocleanthetal
Almonerd  tark 1l ]
| Alomisesg Efficic +
Baja) Elfle. MEDEA
Pedestal Fan Crompton | Highflo, Starn, Silenlpeo penta fiow, S0X Gokl Metal body fans shiall be preferred in Office
Havedls. Swng Luilding
_Khasan . Flora, Ma =
Oimant Stand, Stand Wind pro , Termada-ll,
Llsha Miss Air, Max fir
Baja) ____Fisxitron, Connect
Cromphon _ Radiance Ray Plus, Lases Ray, Light Linea
Hevalls EdgeLit Slim _ 1
Jasquar Glaze Praferably, LED tube ight having the L-79 repor]
LED Tubs light Cwient =4 Etarnal Grace 1 cerificale from NABL accredited lab shall be
il Smart Bright, Endura Mest, Astra Line, ESSENTIAL TURE, procured.
iligas E :
A Slirn line, Twein glow: P SR
Syska Syska LED
Wiprno Gamel, Garrst Plug
Bajaj Skylux, Skylile, Auralie, Wafle
Crampaon Aura, TROFFER | Prefesably, LED fitings having the LM-T9 report /
22 Light Fitting | Jagues _Lima, Sauvar certificate from NABL accredited lab shall be
Prilips SmarlGlow, GreanSguare, Coreview procungd
Wipro Garnel Sm, Garnat Wave
| Galnj |
Cromglan
| Hawvells BEE 3 star or highar rated LED bulb as per tha sita
Jaquar requiremment shall ba procured. Wherever BEE star rating is
LED Bulb ! lamp Orienl | not availabie, the energy eficient LED lamp's shall be
Philips procuned based on laleal equivalant Lumans par walt
Surys daclared by BEE (wew brastanabelcom).
| Gysha
\Wipro
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Ns:; Itarn Description Make Miodel ! Series Remarks ]
AD Smith ) HEE-VAS
Bajaj  Majesty PC Deluxe, Majesty Honzontal, Mew Shakli
Cromptan ___Amo Nap, Solarum Neo, Selarium Qube ]
Haier ES 15V.T1, ES 25%-T1, ES 184-T1, ES 25H.T1
g | GerseriWater | Havels __Monza | BEE 3 star or higher rabed waler heasers 88 per
Heater Jaguar Elera, ULT tha required capacity shall be procuned.
| Recoid | _ Clasgico, CDR. CDR DLX, Etemo, Andris
| Usha Aqua Ganie, Msty s k|
Venus Calo Magma, Magma Plus, Splash |
N-guard Sprinhot Fius, Ema, Iris
Ailaa LY Sparkle, F-
1o Watar Purifier (LW Blusa Star — PRISTING, ETERMLA
Based) | Eureka Forbes Or Aquaguard Aqueguard, SguaSure i
Hant Ut Star, Ssering LY, Maxx Slar
Allza UV Dewdrap —
Biie Star GENIA, ARISTO, EXECELLA, ELANGR
49 | WBtar Purifier (RO | Eurcha Forbes Dr Aguaguard, Aquaguard, AguaSure RO systern shall be used only if TDS levels are
Based) Kent Supree, Grand+, Grand star, Pear, Prime, Super star | high.
LG — Mulli slage RO system -1
Livpure Gitz. Bol, Pape+ Erny +
Blua Siar
Carmier
Daikin __
Haigr
Hitschi BEE 3 star or higher rated air conditionen's as per the requingd
[ e capacity shall be procured. The air conditicnen's shall be of
Split AL 1 Window Liayd | copper tuba only, Wherever BEE siar refing & not availabike,
12 | AC ! Cassatha AC ! Midea I enengy effickant air-conditienens shall be procuened basaed
Torwer AC Mitusubhisi | on lalest equivalent Coafficient of Perdoemance [COF),
 C-Genaral Ersrgy Efficiency Ratio (EER) or ingian Seasonal Energy
Panasanic Efficiency Ralio ISEER) declarad by BEE
Samsung
___Toshiba
[ Trane
Motas —
Elica TG shm BF, Her, Widat HAC
Faber ARCO 30, Hm'mi:nﬁ Pll;:E:zBﬁﬂBK. Sliky, Stilue, [uctad Chimney shall be praferabiy used in the
1 - oA : ——|Kibchen. Due i sie consirints, Duclless ehirmey]
13 Chimney Hm“-anam“ Zita, ELEJWHELGEE:I;SW‘!. Clara, Clarissa is instslled, 8 sulishie axhaust fan in the kichan
[ DL BFE0 Pius, EPT-BF-OL 80, GL-1SEP SR E oo ba provied
Katf Opec. Lumay, Lue

NOTE: All required materials should get approved from the Bank’s Engineer before using in the work.

Place: Signature and seal of the tenderer

Date: Name and Address:
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B. APPENDIX HEREINBEFORE REFERRED TO

1. Defects liability Period

12 months from the date of issue of virtual
completion certificate.

2. Period of final measurement

Three months from the date of final completion
of the work including settlement of final bill.

3. Date of commencement

Within 14" day from the date of award of work.

4. Date of completion

Total time is 180 days for non-available flats
reckoned from 14" day of work order and 60
days for available flats. Validity of rates will be
for a period of 12 months.

5. Liquidated Damages

¥ 442 |- per day per flat subject to maximum
amount of 10% of the contract amount for the
entire work.

. Value of work for Interim Certificate

¥ 8.00 Lakh/ flats

. Retention Percentage

5% from each bill

. Total Security Deposit

5% RMD + EMD

|00 [N

. Refund of EMD

On receipt of PBG.

10.Period of honoring RA bill certificate

one month

11. Period of honoring final bill certificate

Three months including measurement of work

12. Interest for delayed payment

Three percent per annum

13. Performance Bank Guarantee (PBG)

Bank Guarantee from any Scheduled Bank for
an amount equal to 5% of the Contract Amount
and valid till completion of the work plus 3
months  beyond that.  Submission  of
Performance bank guarantee shall ensure
quality as stipulated in the tender ,in case of
delay in submission of PBG, amount equivalent
to PBG shall be recovered from the bills of the
contractor at Bank rate.

14. Release of Performance Bank Guarantee
(PBG)

Release after one month from the virtual date of
completion of work.

15.  Waterproofing  Performance  Bank

Guarantee (WPBG)

Not applicable

16. Release of Waterproofing Performance
Bank Guarantee (WPBG)

Not applicable

17. Released of RMD After DLP, 12 months from the date of issue of
virtual completion.
Date:- Signature of the contractor with name & seal
Place:-

Address:

Phone/Mobile no.e-mail
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SECTION ViI

SCHEDULES

(A to H)
Schedule A

Notes for Schedule of Quantities

The Schedule of Quantities shall be read in conjunction with the specifications,
Tender drawings and bid documents. CONTRACTOR shall not rely merely on the
description given in the Schedule of Quantities.

Quantities of work indicated in the Schedule of Quantities are only approximate and
are given to provide a common basis for bidding. The actual quantities of work shall
be ordered by Employer as shown on the final drawings released for Renovation.
No claim shall be entertained from CONTRACTOR if the actual quantities or items
of work differ from those indicated herein, except where stated otherwise. The
Engineer-in-charge reserves the right to modify any aspect of the scope of Tender

at any time during the course of work.

The contractor shall fill his rates and amounts for all the items for the specified
quantities indicated in Schedule of Quantity issued by the Employer.

Quoted Prices shall be in Indian Rupees only.

Rates and amounts shall be entered in both figures and words. Non-compliance of
these conditions may render the Bid invalid at the discretion of the Employer.

Unit Rates shall be submitted for all Items and they shall be firm for the entire
duration of the contract and any approved extended period.

The quantities of work actually carried out against each item shall be measured and
paid at the rates quoted in the Schedule of Quantities where applicable or otherwise
at such rates and prices as may be fixed within the terms of the Contract.

BIDDER shall be deemed to have allowed in his rates the provision, maintenance
and final removal of all temporary works of whatsoever nature required for the proper
execution of the works, except for those temporary works for which specific items
have been provided in Schedule of Quantities.

Abbreviations used are as under :

i) No. Number

ii) Cum Cubic metre
iii}) Sgm Square metre
iv) M Metre

V) LS Lump sum

Vi) MT Metric Tonne
vii) Kg Kilogram
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Schedule B
Material Testing an lity A rance Plan:

Contractor shall submit the detailed material testing and quality control plan if required or
directed by the Bank’s engineer as per the relevant IS codes and standards covering the entire
scope of work as per schedule of quantity and specifications and on approval from

Engineer-in-charge same shall be followed while executing the work within the cost

quoted.
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Schedule C

SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground/floor.

4. No portable single ladder shall be over 8m in length. The width between the side
rails shall not be less than 30cm (clear) and the distance between two adjacent rungs
shall not be more than 30cm. When a ladder is used, an extra mazdoor shall be engaged
for holding ladder.

5 The excavated material shall not be placed within 1.5m of the edge of the trench
or half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one metre.

7. No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

8. Workers employed on mixing and handling materials such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear and rubber
hand-gloves.

9. Those engaged in welding works shall be provided with welder’s protective eye
shields and gloves.

10. No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

1. Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed or scrapped.

12. Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of cessation
of work.

13. Hoisting machines and tackle used in the works, including their attachments,
anchorage and supports shall be in perfect condition.

14. The ropes used in hoisting or lowering material or as a means of suspension shall
be of durable quality and adequate strength and free from defects.
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o

= C

FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipment used at site
shall be plugged into correctly rated electrical outlets.

Only ISI marked 3 pin plug and other appliances and equipment shall be used.
Electrical power cables/wires used shall not have any joints and shall be properly
rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, fire section shall
be informed and only after the site inspection by the Fire officers/Personnel, work
shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the
site.

Fire extinguishers recommended and issued by fire officers shall be kept on the
site.

Used paint drums shall be stored in specified store only after closing them properly.
Personal protective equipment such as safety shoes, hand gloves, welder’'s mask,
ear plug, etc., depending upon the requirement of the work shall be provided by
the Contractor to the workmen to prevent occupational health hazards.

The safety belt shall be provided by the Contractor and used by the workmen while
working from height for more than 10’ from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

Both the staircase doors shall be normally kept closed.

None of the fire extinguishers shall be removed/shifted from its designated location.
Power supply shall be switched off from the mains when equipment is not in use.
Wood-shavings and saw-dust generated from the work shall be collected on daily
basis, removed from site and stored at the designated place in proper manner.
Any debris generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the Contractor to
the workmen while working beyond office hours.

Page 115 of 193



Schedule D

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE

Sr. | Description of the | Remarks

No. | Document

1 Contract Agreement. Certified true copies of the contracts (Not
Applicable)

2 Drawings One set of all Architectural Interior layout plan |,
Electrical, AC and other drawings issued for the work
shall well preserved by covering transparent
polythene paper (Not Applicable)

3 Work Programme Chart | Showing latest item wise progress plan (Not
Applicable)

4 Work instruction / For issue of instructions by Engineer-in-charge or his

Site order Book representative at site in the course of day to day
supervision. This book shall be in the form of
Triplicate book with machine numbered pages. After
recording the instructions, one copy shall be taken by
Engineer-in-Charge or his representative, anotherby
the contractor and the third copy shall remain in the
book on which the compliance shall be recorded by
Contractor after taking required action.

5 Material at site Register | To record the material receipted and issued by on
daily basis by the contractor.

6 Labor Report and Daily | To record the labour and DPR by the contractor. (Not

Progress Report (DPR) | Applicable)

7 Test Reports/ certificates | To maintain record of test reports/ certificates

for Materials/ equipment | received from manufacturers. (Not Applicable)
8 Measurement Book To record measurements of works
9 Progress Review reports | To maintain record of progress. (Not Applicable)
along with  progress
photographs

10 | File and Register for | To maintain record of extra/ variation items
Extra/Variation Order

11 | Hindrance register For recording the details of hindrances, reasons & its
clearance with time period jointly signed by the Site
Engineer/ Engineer-in-charge representative andthe
contractor's representative

12 | Log Book of defects To record defects noticed during inspection (Not

Applicable)
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Schedule E

General Rules and Instructions to Bidders - Information

Bids in Two Bids
System

Tender Inviting Authority —
Regional Director

Reserve Bank of India

Estate Cell, Byculla,

Mumbai

Tel No. 02223028125

E Mail id estatebyculla@rbi.org.in

Name of the Work- Renovation of Flat (04 no)- Phase 05, at Bank’s
Senior Officers’ Quarters, Lower Parel, Sun Palazzo, Mumbai
Estimated cost of work: ¥ 49.50lakh

14

Due Date and Time for submission of e-Tender/Bid (Bid close date)-
12/06/2026 up to 2:00 PM

Tender submission mode: e-Tender

Earnest Money
Deposit (EMD)

4(iii)

and
11

¥ 99,000/- (Rupees ninety nine thousand only) in the form of NEFT or
Bank Guarantee as per proforma annexed hereto shall be deposited in
original at the office of tenderinviting authority on or before the due date and
up to 11:00 AM.

EMD can also be remitted to Reserve Bank of India Account of on or before
5:00 PM of 11/06/2026. The account details for NEFT transactions are as
under:

Beneficiary Name- Reserve Bank of India

Alc No.- 04869229925

IFSC CODE- RBISOMBPA04

Proof of remittance indicating transaction number and other details shall be
uploaded on Bank’s approved e-tender portal along with other tender
documents.

Clarifications
and pre-Bid
Meeting

Date and Time of Pre-Bid Meeting — Not Applicable

Opening of
Bids

16

Date of opening of tenders/bids (Part-1) 12/06/2026 at 4.00 PM on e-
Tender mode.

Bid validity

17

Bid validity — 3 months

Time for
Completion of
work

23

Time allowed to complete the work: Total time is 180 days for non-
available flats reckoned from 14" day of work order and 60 days for available

flats. Validity of rates will be for a period of 12 months.
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Schedule F

General Conditions of the Contract - Information

Definition

i)

Name of the Work: Renovation of Flat (04 no)-
Phase 05, at Bank’s Senior Officers’ Quarters,
Lower Parel, Sun Palazzo, Mumbai

The Site — Reserve Bank of India, Byculla quarters,
Mumbai — 400 063

i)

The Employer —
Regional Director
Reserve Bank of India
Estate Cell, Byculla,

Mumbai

xiii) | The Engineer-in-charge: Assistant Manager/
Manager/ Asst General Manager (Tech)/, Reserve
Bank of India,
Estate Cell,
Byculla, Mumbai Central

xxii) | The percentage considered to cover all overheads

and profits — 15%

Discrepancies
and
Adjustment of
Errors (order of

8.2

The Competent Authority —

Regional Director
Reserve Bank of India

preference) Estate Cell, Byculla
Mumbai
LAUSES OF CONTRACT
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Performance
Guarantee

CLAUSE 1

(i) Time allowed for submission of Performance Guarantee from
the date of award of work — 14 days

Maximum allowable extension of time for submission of
Performance Guarantee beyond the period specified in (i)
above without penalty — 7 days

(ii)

Maximum allowable extension of time for submission of
Performance Guarantee beyond the period specified in (ii)
above with late fee @ 0.1% of the amount of Performance
Guarantee per day — 7 days

(iif)

Recovery of
Security Deposit

CLAUSE 1A
Retention percentage — 5% from every bill subject to 5% of the
contract price

Compensation for
Delay

CLAUSE 2

Authority for fixing compensation under clause 2:

Regional Director,
Reserve Bank of India
Estate Cell, Byculla
Mumbai

CLAUSE 5 (Not applicable)

Time and Extension
for Delay

Date of commencement: 14" day from the date of award of work
Time allowed for completion of work: 180 days for entire work
which shall be reckoned from 14t" day of work order .
Milestones are specified in the table below:

Date of commencement: 14" day from the date of awar
Time Time allowed for completion of work: 180 days for
which shall be reckoned from 14th day of work order or
flat since handing over of the flat.

Milestones are specified in the table below:

Milestone No. Milestone Time allowed for
Target achieving the
Amount in 2 progress (from date
Lakh of commencement)
1st
2nd
3rd
4th

IAmount to be withheld in case of non-achievement the Milestone will be done
as under:
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Specimen Due Milestone Target amount
Milestones date
Chart Milestone
Project Start DO 0
1st D1 T1
2nd D2 T2
(N-X)th D(N-X) | T(N-X)
(N-X+1)th DN-x+1) [ T(N-x+1)
(N-X+2)th Dn-x+2) | T(N-x+2)
(N-1)th D(N-1) |T(N-1)
Nth DIN) |T(N)

Say a RA bill received on D(r)is certified for gross amount of R where:
i. Tn-x)<R< Tn-x+1)i.e. Progress reached up to (N-X)ih milestone

ii. RA Bill date D(r)is after Divyi.e. Nih milestone has become due as
on RA bill date

iii. Say, the liquidated damages is 0.25% per week of delay.

iv. Withhold amount for not achieving Nt milestone

ANy = (0.0025/7)*(Dr-Dn)*(Tn-T(n-1)) where Tn-1) will be zero if Nin
milestone is the first in the series of delayed milestones.

Milestones approving authority — Engineer-in-charge

(i) Authority for granting Extension of Time -
Regional Director,

Reserve Bank of India

Estate Cell, Byculla

Mumbai

(i) | Rescheduling of Milestones -Engineer-in-charge

(iii) | Shifting of date of commencement in case of delay in handing

over of site - Engineer-in-charge

Measurements of
Work Done

CLAUSE 6 or CLAUSE 6A

Clause applicable — 6A

Payment on
Interim  Certificate
to be Regarded as
Advances

CLAUSE 7

Gross value of work done together with net payment/
adjustment of advances for material collected, if any, since the
last such payment eligible for raising Running Account bill
(Interim payment) - Rs. 8.0 lakh / Flats

Retention percentage for Interim Certificates — 5% from every
bill
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Total Retention Money - 5% of the Contract Price plus 5%
Performance Bank Guarantee.

Retention period for the Retention Money - up to successful
completion of Defects Liability Period (DLP)

Installment due after Completion Performance Bank
Guarantee submitted by contractor towards Performance

Period of honouring interim certificates-1 month from the date
of receipt of complete bill along with all the documents as
specified in Special Conditions of Contract.

Action in case Work
not done as per

CLAUSE 11 A

Authority for accepting reduced rate —

Specifications Regional Director

Reserve Bank of India

Estate Cell, Byculla

Mumbai

LAUSE 12
Deviations/ CLAUS
Zr?(glalglr(i)c:i]rS] Extent Deviation limit beyond which clause 12.2 C shall apply - 25% beyond
S 9 the tender item quantity specified in the Schedule of Quantity
Deviation -
Deviated Quantities
and Pricing
Contractor Liable | CLAUSE 17
for Damages, | Defects Liability Period — 12 months from the date of completion and
defects during | handing over the Completion Certificate to the Employer
defect liability
period Liquidated damages at the rate on ¥442/- per flat per day subject
and Liquidated | t5 a3 maximum of 10% of the contract amount for the entire work.
Damages
Competent Authority for deciding reduced rates —

Regional Director

Reserve Bank of India

Estate Cell, Byculla

Mumbai

CLAUSE 25
Settlement of . " - : :
Disputes & | Competent Authority for referring the dispute — Reglonal Director,
Arbitration Reserve Bank of India Estate Cell, Byculla, Mumbai.

Place of Arbitration — Mumbai, India
Waterand CLAUSE 31
gsp?t%fw%?kwe r Bank will made available water and electricity power supply required

y at one point free of charge. Contractor shall arrange to make

Alternate water arrangement for connection with safety fixtures.
supply
arrangements

CLAUSE 33
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Contractor shall take following Insurance Policies:

Insurance in

respect of 1) Contractor’s All Risk Policy for the full Contract Value for
damages to entire Contract Period

Persons and 2) Workmen Compensation Policy for all workmen deployed at
Property site

3) Third Party Liability Policy as per following details:
a) Forinjury to persons — ¥ 2 Lakh per person per accident
b) For damage to property — ¥ 5 Lakh per accident

Subject to overall ceiling as per extant Insurance
guidelines

Employment of | CLAUSE 34

Technical Staff and Minimum required Personnel at site shall be as below, failing which

employees recovery at the specified rates as below shall be effected from the
contractor:
Minimum Minimum Minimum | Rate of recovery
Sr. Designation No. of Professional/ years of | per head per day
No. 9 ersénnel Technical Relevant for non-
P Qualification | Experience compliance
1 Site
supervisor B.E./B.Tech./
(Civil) 1 D'pg’ic;f' in 3 Rs.1,000/ day
( Full time) engineering

Note - Site Supervisor shall be posted to site 6 days a week during execution of work
and attendance shall be maintained duly authorized by Bank’s engineer. Failure to
deploy site supervisor will attract recovery as mentioned above. The contractor Shall
submit relevant technical qualification/experience certificate of the site supervisor to
the Bank before commencement of work. And it must be ensured that the contractor
shall deploy only that designated person at Site Supervisor against whom relevant
documents have been submitted to the Bank.
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Schedule G

GREEN BUILDING REQUIREMENTS

Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC) norms
for Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters, Lower
Parel, Sun Palazzo, Mumbai . IGBC Green Interior involves complying with the green
building specification like using of certain green materials, following of sustainable
procedures and certain measures during Renovation/up gradation stage, as spelt out in
this document. Accordingly, various parameters related to Green building have been
incorporated in the design by the RBI/Employer. The contractor shall ensure to comply the
material specifications/ works as per Schedule of Quantities for the respective items and
all the work procedures/ processes as specified in this schedule.

To comply with Green Building requirement, wherever called for, the Contractor shall
provide necessary documents / shop drawings issued by the manufacturers and this
document shall generally cover test certificates, Letter of authorization in terms of
standards, thermal values, and relevant data, MSDS, write-ups / detailed description of the
particular material / equipment, as stipulated by the Engineer-in-charge prior to ordering
the materials and after the supply of materials or at appropriate stages.

The contractor shall verify with the Engineer-in charge regarding the correctness of the
green specification before ordering and procurement of materials and equipment supplied
to the work.

If the material specifications, the shop drawings and the relevant documents do not meet
the specified norms; it shall be the sole responsibility of the contractor to satisfy the
specified Green norms by replacing the materials / equipment with the prior approval of the
Engineer-in-charge.

The contractor shall ensure that the following facilities for workers are provided
(i)First-aid and emergency facilities

(ilAdequate drinking water facilities

(iii)Personal protective equipment

(iv)Dust suppression measures

(v)Adequate illumination levels in construction work areas

All Renovation activities over the duration of the project should be sequenced carefully to
minimize the impact on the indoor air quality.

Note: The below photographs are given just for reference purpose, they do not
refer to any specific brands/makes.

Ducts Wrapped With Plastic To Avoid Dust Ducts Stored with Properly Wrapped with
Plastic



Cleaning Prior To Installation

Equipment covered during Construction Phase  Equipment covered during Construction
Phase
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Segregated Waste Stored on Site — Cement Bags and Scrap area on Site marked wit

signage
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Schedule H
IMPORTANT INSTRUCTIONS FOR e - TENDER

Bidders are requested to read the terms & conditions of this tender before submitting their
online tender.

Pr f e-Tender:

A) Registration:
The process involves vendor’s registration with MSTC e-procurement portal which is free of

cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Technical Bid (part |) as well as Price Bid (part Il) will be done over
the internet. The Vendor should possess Class Il signing type digital certificate. Vendors are
to make their own arrangement for bidding from a PC connected with Internet. MSTC is not
responsible for making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID (part 1) AND PRICE BID (part 1) HAVE TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi

1).Vendors are required to register themselves online with www.mstcecommerce.com— e-
Procurement —PSU/Govtdepts— Select RBI Logo>Register as Vendor -- Filling up details
and creating own user id and password— Submit.

2). Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form. In case of any clarification,
vendors may contact RBI/MSTC, (before the scheduled time of the e- tender).

Contact person (RBI):

1. Shri Sunil Datt Singh Asst.Manager (Tech-Civil) — Mobile 9951542964, Email id: sunilsingh
@rbi.org.in for Technical Query
2. Shri Samrat Dutta (Asst.Manager — Mobile No. 8473913031) —samratdutta@rbi.org.in for e-
tender query
Contact person (MSTC Ltd):
1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No: 8349894664
2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in — Mobile — 9458704037
3. Mr. Abhishek Kr. Kanaujia, Executive — Mobile — 9953089772
4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789
5. Helpdesk — Landline -- 022 22870471/022 22886266/033 22901004

Google hangout ID- (for text chat)- mstceproc@gmail.com

B) System Requirements:
i.  Windows 7 or above Operating System
i. |E-and above Internet browser.
ii.  Signing type digital signature
iv.  Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the
system.
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To disable “Protected Mode” for DSC to appear in the signer box following settings may be
applied.

¢ Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e,
Remove the tick from the tick box mentioning “Enable Protected Mode”.

e Other Settings:
Tools => Internet Options => General => Click On Settings under “browsing history/ Delete
Browsing History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—Internet
Options— custom level (Please run |E settings from the page www.mstcecommerce.com
once)

The Technical Bid (part 1) and the Price Bid (part 1l) shall have to be submitted online at
www.mstcecommerce.com/eprochome/rbi .Tenders will be opened electronically on specified
date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Price Bid Formats without
any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under
“‘My Menu” in the vendor login. The vendors have to select the particular tender from the
event dropdown box. The vendor shall have the facility of making the payment either through
NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling
up a form. The vendor shall remit the transaction fee amount as per the details printed on
the challan without making change in the same. On selecting Online Payment, the vendor
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once
the payment gets credited to MSTC’s designated bank account, the transaction fee shall be

auto authorized and the vendor shall be receiving a system generated mail. Transaction fee
is non-refundable. A vendor will not have the access to online e-tender without making the

payment towards transaction fee.

NOTE

Bidders are advised to remit the transaction fee well in advance before the closing time of the
event so as to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their Email ID
provided is valid and updated at the time of registration of vendor with MSTC. Vendors are
also requested to ensure validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-Tender:
a) Vendors need to submit necessary EMD (Earnest Money Deposit), Transaction fees ( If any)
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to be eligible to bid online in the e- tender. Transaction fees are non-refundable. No
interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded by the
tender inviting authority in due course.

b) The process involves Electronic Bidding for submission of Technical and Price Bid.

¢) The vendor(s) who have submitted transaction fee can only submit their Technical

Bid and Price Bid through internet in MSTC website www.mstcecommerce.com — e-
procurement —PSU/Govtdepts— Login under RBI—My menu— Auction Floor
Manager— live event —Selection of the live event.

d) The vendor should have running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
terms/Commercial specification and save the same. After that, they should click on the
Technical bid. If this JAVA application does not run, then the vendor will not be able to
save/submit his Technical bid.

e) Afterfilling the Technical Bid, vendors have to click ‘save’ for recording the same. Once
the Price Bid link becomes active and the details are filled up, vendors have to click on
“save” to record the Price bid. After both the Technical bid & Price bid have been saved,
vendor has to click on the “Final submission” button to register the bids

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.In all cases, vendors are advised to use their own ID and
Password along with Digital Signature at the time of submission of their bids.

g) During the entire e-tender process, the vendors will remain completely anonymous to
one another and also to everybody else.

h) The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

i)  All electronic bids submitted during the e-tender process shall be legally binding on the
vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the Buyer will form a binding contract between employer
and successful bidder for execution of the work.

j) Itis mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

k) The vendor should upload all the credentials / documents as per format of Bank along
with technical bid. Otherwise the tender will be treated as cancelled.

1) Employer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

m) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms
& conditions for the tender. Any order resulting from this tender shall be governed by the
terms and conditions mentioned therein.

n) The tender inviting authority has the rightto cancel this e-tender or extend the due date
of receipt of bid(s) without assigning any reasons thereof.
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0) Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.

p) Vendors are requested to quote GST as per Government rules. No change in quoted
rates will be accepted.

I/We hereby declare that I/we have read and understood the information provided in
Schedule A to Schedule H above.

Place Signature of bidder with seal

Date
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SECTION Vil
ANNEXURES

TO

VARIOUS SECTIONS
AND SCHEDULES
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Annex 1

Pre-qualification / Eligibility Criteria forms
(Not Applicable)
Format 1
Basic Information

1(a) | Name of the Contractor/firm

2. | Details of registration of the firm :
whether Sole Proprietorship/ Partnership
firm /Private Limited/ Limited or Co-
operative Body etc.

Name of the proprietor or Partners./
2(a) | directors :

3(a)| Registered Address:

3(b | Address for correspondence

a | Contact Person

b | Designation

4(c) | Telephone :

d | Mobile no.

(
)

4(e | FAX/Tele-fax:
)

4(f) | e-mail id

5 | GST Registration details and no.

5(a | Details of registration of labour, ESI,
) | EPFifany

Number of years of experience of
contractor / Firm of contractor in the
field.

7 In case the company is subsidiary,
the involvement, if any, of the Parent
Company in the Bank’s proposed
work :
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Was the applicant ever required to
suspend the eligible works for a
period of more than Four months
continuously after commencement?
If yes, then furnish the reasons
thereof.

Has the agency or any constituent
partner in case of partnership firm,
ever abandoned the awarded works
before their completion? If so, give
name of the project and reasons for
abandonment.

10

Has the agency or any constituent
partner in case of partnership firm,
ever been debarred /black-listed for
competing in any organization at any
time? If so, give details

11

Has the agency or any constituent
partner in case of partnership firm,
ever been convicted?

12.

Whether the agency is involved in
frequent civil suit /litigations in the
contracts/being executed now. If yes
please furnish the details in proforma

given below.

Yes / No

Sl no

Work
order No
and Date

Nature of
work

Name of
the project
and
Employer

Present
stage of
work

Value of
contract

Brief details of

litigation

2. 3. 4.

5.
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Date and Place
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Format 2

PREVIOUS WORK EXPERIENCE (Not Applicable

List of important similar works executed by the contractor/firm
)

(including works completed prior to on or before........cccccccceeiriirnnns

SI | Name of Nature of work Name of the Cost of work Period of completion Reason Whether Litigation/ Any
no similar involved in the owner/ client and for work was Arbitration other
work contract (e.g. Architect. Also delay, if left , ifany relevant
and Renovation of indicate whether Date of | Scheduled Actual date any incomplete with informati
location office building, Government or commencem | date of | of or contract details. on.
residential Semi- Contract Actual value | entofwork | completion | completion was
quarters). Government or Amount (X | of work done terminated
Private Body with lakh) (in X lakh) from either
full postal side?
address.
1. 2. 3. 4. 53 6a 6b 6c 7 8 9 10

Attach supporting documents
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Format 2A

List of important similar works ‘On Hand’ (Not Applicable
S| | Name of the | Nature of work | Name of the owner | Contract Completion Period Present stage of | Any other relevant
no | wok and | involved in the | and Architect Amount in work with reasons | information
location contract if the work is
Whether getting delayed
Government or
Semi- Government Stipulated | Expected
or Private Body with
full postal address.
1 2 3 4 5 6(a) 6(b) 7 8
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Details of similar workls

Format 3

PREVIOUS EXPERIENCE (Not A

ualifyin

com leted durin

licable

Iastflve ears endm March 31 2020

SIno | Name of | Nature of work | Name of the Name, e-mail | Cost of work Period of completion Reason | Wheth | Litigation Any other
similar involved in the | owner/ client ID, telephone ( for er n/Arbitration, | relevant
work contract (e.g. | and Architect. land line and delay, if | work if any | information.
and Renovation of | Also indicate mobile) nos., Date of | Schedule | Actual any was left | with details.
location | office buildings/ | whether Fax no. of the common | ddate of | date of incomp

residential Government contact | Contract | Actual cement | completio | complet lete or

. . Amount ( | value of | Of work nn on

quarters). or Semi- | executive (the | Fiakh) | work done contrac
Government person of (in % lakh) t was
or Private bidders client termina
Body with full who can be ted
postal contacted by from
address. the bank in either

case it is so side?
needed).
1| 2 3. a. > 6a |6Bb 7a 7b 7c 8 9 10 11
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Format 3A
PAGE 1 OF 2

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR (On Client’s Letter Head)
Not Appli l

Name & address of the Client

Details of Works executed by Shri /M/s

1. Name of work with brief particulars

2. Agreement No. and date

3. Agreement amount

4. Date of commencement of work

5. Stipulated date of completion

6. Actual date of completion

1. Details of compensation levied for delay (indicate amount) if any :

8. Gross amount of the work completed and paid

9. Name and address of the authority under whom works executed :

10. Whether the contractor employed qualified Engineer during execution of work ?
1. i) Quality of work (indicate grading) : Outstanding/Very Good/ Good/Satisfactory/poor

(i) Amt. of work paid on reduced rates, if any
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Format 3A PAGE 2 OF 2
12. i) Did the contractor go for arbitration?
i) If yes, total amount of claim
iii) Total amount awarded

1. Comments on the capabilities of the contractor.

a) Technical proficiency : Outstanding/Very Good/ Good/Satisfactory/poor
b) Financial soundness : Outstanding/Very Good/Good/Satisfactory/poor
c) Mobilization of adequate T&P : Outstanding/Very Good/Good/Satisfactory/poor
d) Mobilization of manpower : Outstanding/Very Good/Good/Satisfactory/poor
e) General behavior : Outstanding/Very Good/Good/Satisfactory/poor

Signature of the Reporting Officer* with Office seal

Note: (i) All columns should be filled in properly

(i) * Clients Report/certificate (a) for each of qualifying similar completed works carried out for Government/ public sector companies,
the certificate should be signed by the concerned Executive Engineer or an officer in an make or higher rank (b) for each of the
qualifying similar completed works carried out for Private companies shall accompany Tax deduction at source, TDS certificate has

to be submitted for proving the credentials/contract amount.
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Format 4

FINANCIAL STATUS (Not Applicable)

Assessment Year
Sr.no. Details
Zin lakh Tin lakh ¥ in lakh Zin lakh
1 Annual financial turn over certified by Charted
Accountant.
2 Income Tax returns for the year NIL
Note

i.  Statement shall be supported by copies of audited financial statements/ accounts of the business of the bidder duly certified by a
Charted Accountant. The Income Tax Clearance Certificates / Income Tax Assessment orders along with the latest final accounts of the
business of the contractor duly certified by a Chartered Accountant, copied of the Income Tax clearance Certificate/ Income Tax
assessment orders along with the latest final accounts of business of the contractor duly certified by a Charted Accountant as a proof
creditworthiness.

Signature of the bidder with seal
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Format 5

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK
(On Bankers’ Letter Head)_(Not Applicable)

Regional Director /CGM Officer -in-Charge
Reserve Bank of India
Estate Department,

.......... Office,
This is to certify that to the best of our knowledge and information M/s. /Shri. ............. a customer of our bank having marginally noted address,
Arelis respectable and can be treated as good for any engagement up to a limtof T ............. (Rupees

............................................................ ). This certificate is issued without any guarantee or responsibility on the bank or any of its officers.

For the Bank with Name, Designation & Seal

Note:- (i) Bankers' certificates should be on letter head of the Bank
(ii) In case of partnership firm, certificate to include names of all partners as recorded with the Bank.
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Format 5A
Details of Bidder’s Banker (Not Applicable

Name and full Address of the Banker

Name of contact executives, Email ID, contact
numbers (land line and mobile), Fax number etc.

(The person can be contacted at the office of their
banker by the Bank in case it is needed.)

Signature of the bidder with seal
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Format 1A

Sr. Name Age Qualifications Construction Nature of Name of the Date from Indicate special experience (if
No. experience works handled projects which any) such as Advanced
handled employed in Construction management
costing more your techniques like CPM/PERT
than ¥ lakh organization and indicate projects in which
such techniques were
employed if any
2. 3. 4. 5. 6. 7. 8. 9.
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Annex 2

Draft Articles of Agreement

(On Non Judicial Stamp Paper of appropriate value)

g PR DI At Gag A
TH U&f HRa Rold s foraes! batd erafad
oS o ¥ @9 Uy SR frgadt et T B)
3R gIRT U8
TP §1G SHER el 71 §) & aid gan gl

ARTICLES OF AGREEMENT made the
............................................................. day of
............................................................. between

the Reserve Bank of India having its Central Office
at Mumbai,(hereinafter called “the Employer”) of the
one part and
(hereinafter.........ccccevviieeiiiiie,

Contractor”) of the other part.

9fs Faiad §F IRy MeRT R, ¥
T, TSR Wd, Has 400013 | WiC &1
TATEHRT (04 =) -TRUT 05, BT FRA BT TGP
g 3R I fpu S ard sl &7 quie B
ard o 3R fafidw uR fpu €1 3R wefe
Sqd T, faftigarelt ok mEmeh &t
I W 3Hb UGHRI gRT TT b 3R I
FHIER fPU T B

3R Tafes SHER T8l U B T8 X, Ry 2raf
7 IfcaRad =l qur dfaer 1 2l wd AEnsd
DI S H IdTs TS ai IR (ST T BT 3
IHfe® ¥ ¥ * Iad " BT L), Sad
ffT Quifm) # o@ft ok / a1 Sad

WHEREAS the Employer is desirous of carrying out
the work of Renovation of Flat (04 no)- Phase
05, at Bank’s Senior Officers’ Quarters,
Lower Parel, Sun Palazzo, Mumbai and has
caused drawings and specifications describing the
works to be done.

AND WHEREAS the said drawings, the
Specifications and the Schedule of Quantities have
been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to
execute upon and subject to the Conditions set forth
herein and to the Conditions set forth in the Special
Conditions and in the Schedule of Quantities and
Conditions of Contract (all of which are collectively
hereinafter referred to as “the said Conditions”) the

fafRryarsii & afofa GﬁTBTﬁIIHTGﬁﬁW works shown upon the said Drawings and/or
: f f ) : described in the said Specification and included in

H , IRT I 4 &l Tlg Eﬁ & =Y, the Schedule of Quantities at the Respective rate

H‘IEIFI%%‘J%{H Qlliltﬂﬂ?ﬁ&{:&[ q”g'\_‘ﬁm therein set forth amounting to the sum as therein

a‘e:?réna‘f (ﬁmﬁ s»{-lah dig " 3dd ch e arrived at or such other sum as shall become

% ¥UH ;Eﬁ_h fFar 1L ) G ROLIGH w payable there under (hereinafter referred to as “the

id Contract Amount”).
B & o gerd B >
3 U q T UPR UgHld a1 & NOW IT IS HEREBY AGREED AS
FOLLOWS:
I foaRoig T & deH H o fos g IR | In considerations of the said Contract Amount to be
TS S 3R YT ﬁm—mﬁ PR paid at the times and in the manner set forth in the

SR I @A # U U Td I

said Conditions, the Contractor shall upon and
subject to the said Conditions execute and complete
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fafRryarstt qur AEnst ot srg=h A aftfld &M
@I quf 3 UG T ! HATad B3 &b 37efiA
=il

the work shown upon the said Drawings and
described in the said Specifications and the
Schedule of Quantities.

e SheR &I Tl § Iwigd RNl &
TR T R a1 T 3= AR S ST BT Bl

TG IR YA ST

The Employer shall pay the Contractor the said
Contract Amount or such other sum as shall
become payable, at the times and in the manner
specified in the said Conditions.

I Rl H "IRGDPR" Teg b1 32 39 Hida1 &b
ded AaMIeRU Bl B ag Aol 3R
&g 3nfe & I T aRgHR' BRI

The term “Architect” in the said conditions shall
mean ‘Architect ’ for the purpose of architectural
planning & designing etc. of the Renovation works
under this contract.

YR Roid § mfor st & widemn faf | The Reserve Bank of India shall administer and
> EITITUWUT T 33? ﬂﬁa ¥ it directly arrange for supervision of works,
. : " certification of bills, making payments and
ﬁ'&'ﬁﬁ, Qﬁf ‘Zﬁ? tlg‘fﬁ[&ﬂ&ﬁ & W & ﬁ‘l’Q implementation of various terms, conditions and
e STaRIT 3R U BT stipulations of the contract.
Tgl Iirad Td 3R fafNF Sl @! g9 | The said conditions and various schedules shall be
; U STE read and construed as forming part of this
W% SHTER T%WﬁanSﬁq . agreement, and the parties hereto shall
SﬁTZIBTﬁTrE{ &I'CIT-ﬁ&ﬁTﬁBEﬁQ'I?ﬁW respectively abide by, submit themselves to the
0] % WY B Iad Ul DI AT HId % 3R | said Conditions and perform the agreements on
339 It & Iilad AR 30 3R Q HIR | their part respectively in the said Conditions

1 e B |

contained.

IR 3R Jel Ifcarad Ty 39 AT &7 YR
ST

The agreement and documents mentioned
herein shall form the basis of this Contract.

g ey 7 df I THYRd AR &7 36y §
3R 7 & Thel B 3MFY §, dfcp 9P aNY
PR DI, I YN, AR R, Has
400013 T Te P AAFIHRUT (04 ) - TR 05,
Tay o 1 B BT Y B1 TR B S
3R Gyifad " # fAfgd )i & SER a1 39
3t # T TN SER aRdide ATdT T8 AET &
SR YA foar sme

This Contract is neither a fixed Lump sum contract
nor a Piece Work Contract but is a Contract to
carry out the work in respect of Renovation of
Flat (04 no)- Phase 05, at Bank’s Senior
Officers’ Quarters, Lower Parel, Sun
Palazzo, Mumbai To be paid for according to
actual measured quantities at the rate contained in
the Schedule of rates and Probable Quantities or
as provided in the said Conditions.

3Iad Td d FAuUid e & AR ddhaR
ffae fFafor erf & defia @t e, I3
ST Q Feifda it Hraf ot B & forg gx 3
AT USH T SR 39 TRE & BT &b T A
& 91 TlaRI, WY 3M1fE I gu forat off Jevam
ﬁg}fzﬁml

The Contractor shall afford every reasonable
facility for the carrying out of all works relating to
civil works, installation of sanitary work and
fittings, permanent water supply, electrical
installations, fittings, air conditioning and other
ancillary works in the manner laid down in the
said conditions and shall make good any
damages done to walls, floors etc. after the
completion of such works.
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i & I 39 dfdel & yaiug & fom1 s
o ot ot o (313eH) Dl ShSdHR AT geIHR Al
I & FB U DI F1E [GHR IW@H 3R B
&1 UpTd DI dga BT ISR I 5

The Employer reserves to itself the right of
altering the Drawings and nature of the work by
adding to or omitting any items of work or having
portions of the same arrived out without prejudice
to this contract.

T P! T SIS BT IR AT ST 3R SHaR
3 YHR WSC Y SH & qRd §1¢ a1 3ad !
¥ fou U uRY Bt Fuffea fafy J, i of a1g A
I, BT & B 3R 180 ol & iR R w1l
B R HA & o0 TgHd g1 BT MM & 149
f3T ¥ TR-IUas Telel & g 3R Iuas wieh
o forg 60 ol o iR, iR o 9 & faaR &
U1yl & 3refiA |

Time shall be considered as the essence of this
Contract and the Contractor hereby agrees to
commence the work soon after the site is handed
over to him or from the scheduled date of
commencement as provided for in the said
Conditions whichever is later and to complete the
entire work within 180 days for non-available flats
reckoned from 14t day of work order and 60
days for available flats, subject nevertheless to
the provisions for extension of time.

ERSI Tfder & ded ERIEGIl GRI gt Y- All payments by the Employer under this Contract
Fad 4as o g feu s will be made only at Mumbai
9 PR I s T fordt 1 a8 ¥ IUF g1 aTat | All disputes arising out of or in any way connected

it faarel ®1 gas ¥ IO AFT SW SR
TP FURT FHad des ¥ Rd ey &
3{feepR & H g

with this agreement shall be deemed to have
arisen at Mumbai and only Courts in Mumbai shall
have jurisdiction to determine the same.

Tg & 39 dfdar & &3 Sl &l dohaR gRI O
RE A UST 3R JHS T 8| SPheR fAfder # &
T O ¥ S AE1 & YdH & o a9 db
SHAR T8l BN OId dh b S &b GHRT T
ﬁﬁ?@%@ﬁ@ﬁﬁ%ﬁﬁmﬂﬁm
ST B

That the several parts of this Contract have been
read by the Contractor and fully understood by
the Contractor. The Contractor shall not be
entitled for the payment for the quantities beyond
the tendered quantities unless ordered for by
specific written instructions from the Bank’s
Engineer-in-Charge.

SPaR d & G G IuHRUT / yuniferdt /
3Mfe & IR | U a1 3ude FU 9 faddt ot
STFHRY, IRkt 3R faaror &1 fomedt off e v
o 1Y G g1 BT, SN fob 39 IR o oY
¥ fderers Tl & Aded & GRM 3PHaR
g1 ITb HHATRA! & G H T I | 37 Favel
2, 3R &R Y I= Tl UG M| SheR
FRR & AR I el SR Mo=ig 7=, Ryar
59 i1 & b Sl 39 T Q! Dl G HRA
& oI a1 dF] BT BT Ul &R & g

The Contractor shall not disclose directly or
indirectly any information, materials and details of
the Bank's infrastructure/systems/equipment
etc., which may come to the possession or
knowledge of the Contractor during the course of
discharging its contractual obligations in
connection with this agreement, to any third party
and shall at all times hold the same in strictest
confidence. The Contractor shall treat the details
of the contract as private and confidential, except
to the extent necessary to carry out the
obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to

Page 144 of 193




3TIRTSH €1 SHAR §P Bl Jd [aIrad JeHfd &
famT fordlt ot SATUR a1 depiiopt TUR 1 3= SI1g)
R BT B ARITATSH BT UHIRIG Tal B, 7 81
THIRIA B DI A G AT ISR gl
&AM ShaR fhedl ff Mufg SHaR &
qhe IR0l & URUTAGET faiadl &1 g5 Tl
W U R @1 g1 & for e &1 affergfcd |
3T DI UTA B3 | [dhad Bl SHER P 3R
T IEY B HT B & U B JHET ST 3R
fRIgaT THU BT GIaT B 3R B Had
33 BT gHaR B

SHER U 10 B! YAYT FA & AW 3o
HHARAl & J9y H gt Ifaa wrdarst sy fe
3 PR & ded MU TFeRI & IR-
XD ETHRU & GIAE] dl I dRe A P fbarsieu
R

R YHHON 3R MUIAT & a4 H  SheR-
& I ot i HRUT Y B1H a1l 39 PIR B

be published, or disclose any particulars of the
works in any trade or technical paper or
elsewhere without the previous written consent
of the Employer. The Contractor shall indemnify
the Employer for any loss suffered by the
Employer as a result of disclosure of any
confidential information. Failure to observe the
above shall be treated as breach of contract on
the part of the Contractor and the Employer shall
be entitled to claim damages and pursue legal
remedies.

The Contractor shall take all appropriate actions
with respect to its employees to ensure that the
obligations of non-disclosure of confidential
information under this agreement are fully
satisfied.

The Contractor's obligations with respect to non-
disclosure and confidentiality will Survive the
expiry or termination of this agreement for
whatever reason.

15. BT A W AfeA1si $ A Iadisd i
ABYTH BT TS

T) BH, §F F IRW F HR 3 @H &)
HHAR! & w99 Iaddisd &t fedt o
Rierd & ad § guia: fSdeR g, yRd
feord S gry esftg ffa & THe Riead oot
DI TN AR dF I Rrpd & &6y H I
ST & dgd IfId eriaTg! @1 S gHEa
AT

&) 9 & ) ot FHaIRY & favg B & ot
Wt HHER) o1 R® T T Idte g Bl bl Y
Rrprad &1 96 gR1 fed &t Risraa afifa
SRT I ferar s

1) B ot o Aifee afagfed & form fomieR

15. Clause of Prevention of Sexual
Harassment at Work place: -

a) The firm shall be solely responsible in case of
any compliant of sexual harassment against its
employee within the premises of the Bank, the
complaint will be filed before the Regional
Committee constituted by the Reserve Bank of
India and Bank shall ensure appropriate action
under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any
aggrieved employee of the firm against any
employee of the Bank shall be taken cognizance
of by the Regional Complaint Committee
constituted by the Bank.

c). The firm shall be responsible for any monetary
compensation that may need to be paid in case the
incident involves the employees of the firm, for
instance any monetary relief to Bank’s employees,
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BT, SR W & HHaTdl ! AMHA HA arell
el # YA &R 1 SMaadhdl g1 gadl g,
IR & Y o F & HHAR] BT Big o Wifgw
5, 3R I gRT BH & HHART gRT A
Iadts favar ST Tifed Bl 2|

S BH PRI R AH IS BT ADUH 3R
Hefd gef & IR § 3 HHaial I Riféa
A & forg fomagR ghm

) Bl oF U § AIfora o Hearial &t
quf Td 318 el SUds BRI

if sexual violence by the employee of the firm is
proved.

d) The firm shall be responsible for educating its
employees about prevention of sexual harassment
at work place and related issues.

e) The firm shall provide a complete and updated
list of its employees who are deployed within the
Bank’s premises.

16. R-UHEITDHRU TS - SHER d&b & g-aAg!
&id BN 3ffe & §R T Tegef a1/ yonferdt /
AUy ¥U ¥ fuddt off IR, Il ek
faaRor &1 fordt off AR et & Ty gar T8
AT, o fob 39 R & Ty H dfderds
Sal & Fdgd & GRM d®HaR a1 ITdH
HUARGT & & T a1 I H 31 ThlT 6, 3R 8
T 3% I MU @ SHER - PR &
fagzor o fAsh iR Muig AT, Ryar s I
o T ST 3P d8d aRicdl bl WA o ferg a1
AN STl DT UTa B & (oY aID g
SPHaR o ! Jd forkad ggafd & famr feft off
IR IT db-1p! UUR T 310 ST R HRf &Y
fIRIVATSH BT UHIRIA 5T B, 7 B YBIRIT
FRA DI SART < AT IR g1 BT SHER
fodl Wt MU O9FeRI & UdciaRul &
RO e &1 g5 (ot ot TeR &I
g & o et 1 &gl & I &1
OTc B T fAtaldl bl ShaR o1 iR J ey
D HT FRA & F U H 741 ST AR e
THUM BT a1 B 3R BN HEH oM BT
§PHaR BN

3HhGR 3 §1d B! AT w1 & fow emm
HHATNG! & Fay 7§ gt IR Hrdaret s fs

16. Non-Disclosure clause: The Contractor shall
not disclose directly or indirectly any information,
materials and details of the Bank's
infrastructure/systems/equipment etc., which may
come to the possession or knowledge of the
Contractor during the course of discharging its
contractual obligations in connection with this
agreement, to any third party and shall at all times
hold the same in strictest confidence. The
Contractor shall treat the details of the contract as
private and confidential, except to the extent
necessary to carry out the obligations under it or to
comply with applicable laws. The Contractor shall
not publish, permit to be published, or disclose any
particulars of the works in any trade or technical
paper or elsewhere without the previous written
consent of the Employer. The Contractor shall
indemnify the Employer for any loss suffered by
the Employer as a result of disclosure of any
confidential information. Failure to observe the
above shall be treated as breach of contract on the
part of the Contractor and the Employer shall be
entitted to claim damages and pursue legal
remedies. The Contractor shall take all appropriate
actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential
information under this agreement are fully
satisfied. The Contractor's obligations with respect
to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for
whatever reason.
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3 R P dgd MU ISR & IR-
D AIDHRU o GIRIE] bl I aRg 9 Iy fbarsi.u
EI5I

R UHSIH0T 3R MUATaT & U H  JbhaR-
& 21T fpdt ft FRUT Y 8F I 39 R &I
AT IT JHTUA &l ST |

17. gAdH Aol ATUF—H: ddhar
AN gAqH Telgel SHfUfag 9 99
AT BT ST Ht| fopsdt ot
Gifafde gw / sfuamsii & AR SR
Aifed / s, ule @IS 81, BT YT
SHER GRI d% W fhell g/d & TR fopa
STa |

17._Minimum_ Wages Act: - Contractor shall
comply with minimum wage act and labour act in
force. Notices /penalty, if any, issued /imposed by
any statutory norms/requirements shall be paid by
the contractor, without any claim to the Bank.

18. BIAS -19 DI TAHTT HETHRT PI
fufa & yrer= fpe oA 9@ widioia,
RwTadl Sura S JR&m HHES :
SHeRl H HIIS -19 Pt TddH
MR @ T & IRAE §o grI
R T+ gran, et ArdsT 8ik
S WelDId BT UTd- BT BRI oI
b ORe® U, g8 IFMCEER HI
IWNT &A1, Fafd U 4 9eA
fSTUTR T BT &I, BTY o T UgT],
PId Y T I I&d YHh Bl
Sfaregl, Fafd gRam Sig effd
3BT IoTYT B W 9P & RPER T
e HTYDHR GRT TAPb AW W
SHMAT IR S el §, S SHERI B
ST YA ¥ a9 fhaT ST qhT § |

18. Protocols, safety measures and security
norms of present pandemic situation of Covid-
19 to be followed: The contractors shall follow all
security, safety norms and the standard protocol
laid down by the Bank during the present
pandemic situation of Covid -19 like wearing mass,
using hand sanitizer, regularly washing hands with
soap dispensers, wearing hand glauses,
movement of the workers only pertaining to the
work place, regular security checks etc. The
violation of the same may be entitled for penalty on
each occasion imposed by the Bank’'s P & SO,
which may be recovered from the payment due to
the contractors.

19. Jfdgr &t IUIT & PRI P &
AS § SPheR] | 99d S o arat
gifergfet -

gfe B dfdar & R8I A Usd fobit
ft aref gr1 dfder &) T R fean
ST §1 I8 HET Ol @ P, SPeR
i T s@afd iR Wigd fawr &
Suad BT Bl R B3 A a1 7

19. Compensation to be recovered from the
Contractors in_case of default on account of
termination of contract:

If the contract is terminated from either of the party
before completion of work/contract. It is treated
that, the contractors are failed to complete the
captioned work in stipulated time period and the
approved extension. The left over or balance work
will be carried out directly by the bank at the risk
and cost of the contractors. Such risk and cost
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91 g3 U Y B WY §b gRI
SHeRl & SIf¥H iR arTd WR fear
ST 39 @RE &1 SNfAH iR anTd
AT T SheR] B AT el & YR
R AN 3R SR QI A & e &
GRT B T8 -Is Ifdal BI = P IR
T A & &9 3R I 0T T U1
M| g8 SRAH 3R ANTa A dF gRI
SHeRI oI g fHdt ot afyr S sifom
a0 o Ipa Al e de TR
3, dfger ot srafaa ufvafda gfayfa
SHT @THS SR SRUAS) D
ifafvaa Wit duer uaisl / srfaa
gt GueT Hrafad, BIe, , HTaRae Hef,
Sl Hef gATG | afad fdr Y 3
fye / focl afta & gHer g I & 9
Igd dt SEdt, S fob dfder &t SeRA
TG 3R S &I guf e § 0 gu
SHY % PRY] a.cb g1 3Ol AT Udh
Te faia T B

amount i.e. amount arrived by evaluating the
difference of cost between cost based on tender
rates of the contractors and as per the rates of new
contract engaged by the Bank for completion of
work. This risk and cost amount will be recovered
by the bank, which is a direct financial loss incurred
by the bank on account of forced termination of
contract and against the time lost in completion of
the work from any amount payable to the
contractors such as gross amount of final bill,
Performance Bank Guarantee amount, up to date
converted Security Deposit (EMD and RMD) of the
contract further including amount payable against
any other bill/bills pending at all the Estate
Cells/Office i.e. Estate office, Fort, Mumbai,
Byculla Cell, BKC Cell etc.

g% el &, e ok SheR = oA fafdaa
3Hf¥pd HUBRT & Ared ¥ 34 faodl & fou
S T Peiifed e 3 0 & pfa 5T @)
frenfed frd o 9&d € & ok oy uga T8l
IR ford T g

@fe SHER TH TSR] AT AT WG 8)

s Wy B Fee 3 oma fftaa
3Hfpd SHUHRT & weH § 34 faaal
& forg emm wm ke ey € ok
SHER A U 3H gr Dl Tgi Il

IN WITNESS WHEREOF the Employer and the
Contractor have set their respective hands to
these presents and two duplicates hereof the day
and vyear first hereinabove written. (If the
Contractor is a partnership or an individual)

IN WITNESS WHEREOF the Employer has set its
hands to these presents through its duly
authorized officials and the Contractor has caused
its common seal to be affixed hereunto and the
said two duplicates/has caused these presents
and the said two duplicates hereof to be executed
on its behalf, the day and year first hereinabove
written. (If the Contractor is a Company)

g 3R 3P 9l ITD! 3R I & B

Si@ide & e i o1 I €

& 3R oY Ugd I8l SR ford T

YRAIT Roid 9 gRT gareiRd 3R fadRd SIGNED AND DELIVERED by the Reserve Bank of India by
the hand of

oft & GRI Shri
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(AT 3R &)

(Name and Designation)

sﬂaﬁw@rﬁrﬁ N ROV ROV OROORON In the presence of
reft - Witnesses —

1. - 1.

Udr: Address:

2. 2.

dT: Address:

gfe T TIGRY BH a1 AT Wl 8, ot 9 &
SR1 AT g4t HIfigRY 3t R A gareid g Afgu

If the part is a partnership firm or any individual

should be signed

by all or on behalf of all the

partners.
.................. & GRI g1ed R faqfkd fsa marari | SIGNED  AND  DELIVERED  BY
1. S
1) Witnesses —
tIFIT """"""""""""""""""""""" 1)t e
""""""""""""""""""""""""""""""""""" AQATESS .ot es et es et e
2) e v
2) e v
RAl Address
A o g ShGR A M YEX d agd | THE COMMON |If the Contractor signs under its
P! IMNIT 96 | xR fba g AT exdieR d1| SEALOF common Seal the signature clause
o ﬁw HUSd W%Wﬁ%ﬁﬁ% Was hereunto [should tally with their sealing clause
RT ufvd dHeq Wﬂﬁlﬂﬁm?ﬂml affixed in the Articles of Associations.
% 3 pursuant to
3N V[, ST the resolutions
g ¥l & fou passed

gfe dPeR DI WP I

TREARATHT T Sife = gE1eR
{3 &, =18 a8 bur 81 U BIS
o1 IurRUt & CES|
(1)
e

By its Board
of Directors at
the meeting
held on

In the
presence of
1.

The Contractor is signing by the
hand of power of attorney whether
a company or individual.
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gxTeR fha § -

Directors who have signed these presents in
taken thereof in the presence of

) (1) v snessns s
(2) e
(2) e nens
2. 2.
gid SHAR DI qRWb I TWARAM! YT Afad A |If the Contractor is signed by the hand of Power of
gXeR fHd § 918 98 S 81 a1 HIs fad Attorney, whether of a company or an individual
3T GRT e R faafd-- SIGNED AND DELIVERED BY -
E%ET?I@ SHeR QI_T The Contractor by the hand of
1l Shri
3R fafdrad nfed awia and duly constituted attorney.
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Annex 3
PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(On Non-Judicial Stamp Paper of appropriate value)

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir,

Name of Work: Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’

Quarters, Lower Parel, Sun Palazzo, Mumbai

Ref.: NIT/Advt.No. date
WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai
(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said

tender”) on the terms and conditions mentioned in the said tender documents.

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a

sum of Rs. (Rupees only) as Earnest Money
Deposit (EMD).
M/s. (Name of the Tenderer/Bidder) , (hereinafter called as “the Tenderer/ Bidder”), who

are our Clients/Constituents intend to submit their tender/ Bid for the said work and have requested
us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. (Rupees

only) in respect of EMD.

NOW THIS GUARANTEE WITNESSETH
1. We (Name of the Bank) do hereby agree with and undertake to RBI,

their Successors, Assigns that in the event of the RBI coming to the conclusion that the
Tenderer have not performed their obligations under the said conditions of the tender or
have committed a breach thereof, which conclusion shall be binding on us as well as the
said Tenderer; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.

(Rupees only) or any lower amount that may be

demanded by the RBI. Our guarantee shall be treated as make to the Earnest Money
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Deposit for the due performance of the obligations of the Tenderer under the said
Conditions, provided, however, that our liability against such sum shall not exceed the sum

of Rs. (Rupees only).

We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any demuror

protest, merely on demand from the RBI on receipt of a notice in writing stating that the
amount is due to them and we shall not ask for any further proof or evidence and the notice
from the RBI shall be conclusive and binding on us and shall not be questioned by us in
any respect or manner whatsoever. We undertake to pay the amount claimed by the RBI
within a period of one week from the date of receipt of the notice as aforesaid.

We confirm that our obligation to the RBI under this guarantee shall be independent of the

agreement or agreements or other understandings between the RBI and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

a)

b)

d)

Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
tender and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Tenderer or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by

the performance by the Tenderers of their obligations and in the event of their failure to do

so, by payment by us of the sum not exceeding Rs. (Rupees
only).
Ouir liability under these presents shall not exceed the sum of Rs. (Rupees
only) .

Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients in tendering for the said work or their obligations there
under or by dissolution or change in the constitution of our said constituents.

This guarantee shall remain in force up to (four months from the last date of
submission of tender) provided that if so desired by the RBI, this guarantee shall be
renewed for a further period as may be indicated by them on the same terms and conditions
as contained herein.

Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with
their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof

whichever date is later. Unless a claim or suit or action is filed against us within
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or any extended period, all the rights of the RBI against us under this guarantee
shall be forfeited and we shall be released and discharged from all our obligations and

liabilities hereunder.

Yours faithfully,

For and on behalf of Bank.

Authorized Official (with seal)

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and

shall be signed by the official whose signature and authority shall be verified).
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Annex 4

PROFORMA OF BANK GUARANTEE for PERFORMANCE (SECURITY DEPOSIT
(On Non-Judicial Stamp Paper of appropriate value)

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir,

Name of Work: Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’

Quarters, Lower Parel, Sun Palazzo, Mumbai

Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called
the "Contract") to M/s (Name of the Contractor) (hereinafter called " the said
Contractor" which expression shall include its successors and assigns).

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance
Security depoist for a total amount of X (Rupees

only) (Amount in figures and words) for the due
fulfilment by the said contractor of the terms and conditions contained in the contract. We,
(Name of the Bank), (hereinafter called “the Bank”), at the

request of M/s

, the contractor, do hereby undertake to pay to the RBI an
amount not exceeding % as Performance Guarantee for due fulfilment of the
terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH
1. We (Name of the Bank) do hereby agree with and undertake to RBI,

their Successors, Assigns that in the event of the RBI coming to the conclusion that the
Contractor has not performed his obligations under the said conditions of the contract or
have committed a breach thereof, which conclusion shall be binding on us as well as the

said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of

3 (Rupees only) or any lower amount that may be
demanded by the RBI. Our guarantee shall be treated as make to the Performance
Guarantee Amount for the due performance of the obligations of the Contractor under the
said Contract, provided, however, that our liability against such sum shall not exceed the

sum of X (Rupees only).
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We also agree to undertake to and confirm that the sum not exceeding %

(Rupees

only) as aforesaid shall be paid by us without any demur or

protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is
due to them and we shall not ask for any further proof or evidence and the notice from the RBI
shall be conclusive and binding on us and shall not be questioned by us in any respect or manner
whatsoever. The Bank shall pay to RBlI any money so demanded notwithstanding any
dispute/disputes raised by the Contractor in any suit or proceedings pending before any Court,
Tribunal or Arbitrator/s relating thereto and the liability under

4.

this guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed
by the RBI within a period of one week from the date of receipt of the notice as aforesaid.
We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Contractor.
This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

f

Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Contractor or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by
the performance by the Contractor of their obligations and in the event of their failure to do
so, by payment by us of the sum not exceeding % (Rupees
only).

Our liability under these presents shall not exceed the sum of (Rupees

only) .

Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients or their obligations thereunder or by dissolution or
change in the constitution of our said constituents.
This guarantee shall remain in force up to (30 days beyond the work completion
period) provided that if so desired by the RBI, this guarantee shall be renewed for a further
period as may be indicated by them on the same terms and conditions as contained herein.
Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with
their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof
whichever date is later. Unless a claim or suit or action is filed against us within

or any extended period, all the rights of the RBI against us under this guarantee
shall be forfeited and we shall be released and discharged from all our obligations and
liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the----------- day of

-- (Month)............ being herewith duly authorized.

For and on behalf of (Name of the Bank)

Signature of authorized Bank official

Name:

Designation:
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Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence
of :

Witness 1 Witness 2

Signature .........cocoiiiiii Signature ...,
Name ... Name ...
AdAress ... Address .......coooiiiiiiiiii
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Annexure - 4A

PROFORMA OF BANK GUARANTEE FOR WATERPROOFING PERFORMANCE (Not applicable)

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir,

Name of Work: Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters,

Lower Parel, Sun Palazzo, Mumbai

Performa Bank Guarantee for WATERPROOFING PERFORMANCE
WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI") has awarded the Contract for the captioned project
(hereinafter called the “Contract”) to M/S (Name of the Contractor)
(hereinafter called “the said contractor” which expression shall include its successors and
assigns).

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance
waterproofing  guarantee  for a  total amount of Rs
(Rupees only) (Amount in figures and words) for the
due fulfilment by the said confractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the
request of M/s , the contractor, do hereby undertake to pay to the RBI
an amount not exceeding Rs as Performance Waterproofing Guarantee

for due fulfiiment of the terms and conditions of the contract.
NOW THIS GUARANTEE WITNESSETH

We (Name of the Bank) do hereby agree with and undertake to RBI, their
Successors, Assigns that in the event of the RBI coming to the conclusion that the Contractor
has not performed his obligation under the said condition of the contract or have committed
a breach thereof, which conclusion shall be binding on us all as well as the said contractor;
we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.

Page 157 of 193




(Rupees only) or any lower amount that may be demanded by the RBI.
Our guarantee shall be treated as make to the Performance Waterproofing Guarantee
Amount for the due performance of the obligations of the Contractor under the said
Contract, provided, however, that our liability against such sum shall not exceed the sum of

Rs.

1.

3.

(Rupees only).

We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any
demur or protest, merely on the demand from the RBI on receipt of a nofice in writing
stating that the amount is due to them and we shall not ask for any further proof or
evidence and the notice from the RBI shall be conclusive and binding on us and shall
not be questioned by us in any respect or manner whatsoever. The Bank shall pay to RBI
any money so demanded not withstanding any dispute/disputes raised by the
Contractor in any suit or proceedings pending before any court, Tribunal or Arbitrator/s
relating thereto and the liability to pay the amount claimed by the RBI within a period
of one week from the date of receipt of the notice as aforesaid.

. We confirm that our obligation to the RBI under this guarantee shall be independent of

the agreement or agreements or other understanding between the RBlI and the
Conftractor.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that-

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of
the said agreement or in compliance with any of the terms and conditions stipulated
in the said Contract and/or hereunder or granting of any time or showing of any
indulgence by the RBI to the Contractor or any other matters in connection therewith
shall not discharge us in any way and our obligation under this guarantee. This
guarantee shall be discharged only by the performance by the Contractor of their
obligations and in the event of their failure to do so, by payment by us of the sum not

exceeding Rs. (Rupees
only)
b) Our liability under these presents shall not exceed the sum of Rs.
(Rupees. only)

c) Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents/clients or their obligations thereunder or by
dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force up to (60 days beyond 5 years
from virtual completion of the work) provided that if so desired by the RBI, this
guarantee shall be renewed for a further period as may be indicated by them on
the same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said
constituents comply with their obligations, as to which a certificate in writing by the
RBI alone is the conclusive proof whichever date is later. Unless a claim or suit or
action is filed against us within or any extended period, all the rights
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of the RBI against us under this guarantee shall be forfeited and we shall be released
and discharged from all our obligations and liabilities hereunder.

In withess whereof I/We of the Bank have signed and sealed this guarantee on the
day of (Month)(Year) being herewith duly authorised.

For and on behalf of (Name of the Bank)

Signature of authorised Bank official

Name:

Designation:

Stamp/Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by above named in the
presence of:

Withess 1

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed
and shall be signed by the official whose signature and authority shall be verified).
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Annex 5

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY
(On Non-Judicial Stamp Paper of appropriate value)

To,

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir/Madam,

Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters, Lower Parel, Sun
Palazzo, Mumbai .

VB (Name of the Bidder and address of their
registered office) do hereby constitute, appoint and authorize Mr. / Ms. ...l
........................................................... (Name and residential address of Power of Attorney
holder) who is presently employed with us and holding the position of
...................................................................................... as our attorney, to do in our name
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our
bid for the captioned Project, including signing and submission of all documents and providing
information / responses to the Reserve Bank of India (RBI), representing us in all matters before
RBI, and generally dealing with RBI in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and
shall always be deemed to have been done by us.

Signature/(s) of the Bidder

Name/(s)

Stamp/Seal of the Bidder

Note:

Power of Attorney should be properly stamped and notarized
Power of Attorney furnished by Contractor shall be irrevocable.
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Annex 6:

Proforma for providing input for NEFT Payment RTGS/NEFT/ECS — MANDATE
AUTHORISATION FORM

1. Supplier’'s / Vendor’s Name:

2. Supplier’'s / Vendor’'s Name as per Bank Records:

3A. Supplier’'s Code 3B. Supplier’'s PAN Number: #

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any
difference between the name given in the supplier's name and name given in the PAN card,
then a note to explain the reason for the difference and the correlation between both.

4. Supplier's /| Vendor’'s Complete Postal Address:

Door No. Street:
Location: District:
City: State PIN

5. Supplier's / Vendor’s E-mail ID:

6. Supplier's / Vendor’s Telephone Number & Mobile Phone Number:

7. Name of the Bank:

8. Bank (Branch) Postal Address:

9. RTGS*/NEFT** IMICR- Code of the Branch:

RTGS:

NEFT:

MICR:

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer’. MICR-
Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of each Branch — “
Indian Financial Services Code”. For some Branches boththe codes are the same and some Banks,
may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-up both

the rows, even if it is the same.

10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the
balance two accounts)

Saving Bank ( ash Credit Account: Curre t Account:
Account:
11. Bank Account Number of the Supplier: ©
.+ r Pl
© Fill up from the 1%t column. For the balance left out blank columns, please mention ‘x’ mark.
We hereby declare that the particulars given above are correct and complete. If the
transaction is delayed for reasons of incomplete or incorrect information, we would not
hold MDL responsible.

Date: Supplier’s Seal: Authorized Signature of the Supplier:
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records.
Date: Bank’s Stamp Authorized Signature of the Officer of the Bank.
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Annex 7

Proforma for Indemnifying the Employer against Contract labour Rules/requlations
(On Non-Judicial Stamp Paper of appropriate value)

To,

Regional Director

Reserve Bank of India

Estate Cell Byculla

Mumbai

Dear Sir/Madam
Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters, Lower

Parel, Sun Palazzo, Mumbai

We, M/s ...l (Name of contractor), hereby undertake that we shall comply with all the
statutory rules/ regulations with regard to the employment of contract labour and their payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India,
against payments to be made to the contract labour and for the observance of the laws in this
regard without prejudice to our right to claim indemnity from our sub-contractors.

Yours faithfully,

For

Authoriz ian
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Annex 8

Proforma for Indemnifying the Employer against Patent Rights
(On Non-Judicial Stamp Paper of appropriate value)

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir/Madam

Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters, Lower Parel,

Sun Palazzo, Mumbai

M/s____(Name of Contractor) hereby undertake to fully indemnify and keep indemnified the Employer
i.e. Reserve Bank of Indiaagainst any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall ourselves pay any royalties, licence fees
etc. which may be payable in respect of any article or part thereof included in the contract or damages,

cost and charges of all and every sort that may be legally incurred in respect thereof.

In the event of any claims made under or action brought against Employer in respect of any such
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or
conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the
Employer if the infringement of the patent or design or any alleged patent or design right is the direct

result of an order passed by the Engineer-in-Charge in this behalf.

Yours faithfully,

For

Authoriz ian

NAME AND ADDRESS OF THE CONTRACTOR:

SIGN & SEAL OF THE CONTRACTOR:
Date:

Place:
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M.B.No.

Page No.

Tender

ltem No./
Tender

Page No.

Full

Description
of item of

work

Annex 9

FORMAT OF MEASUREMENT BOOK

Measurements

No. L

D/H

Quantity
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Abstract of cost for
Running/Final Bill

Running Bill no:

M.B. No Page No.
Serial | Tender |Description Quantity Rate Unit Amount
No. Item g g
No.
1 2 3 4 5 6 7

Part- Il may be prepared taking into consideration buyback, if any, are there.
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Annexure 10

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding
country Sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the
authorized signatory)

......................................... (Name and address, including Country of

location of bidder) have read and understood the contents of the Office
Memorandum (OM)F. No.6/18/2019-PPD dated July 23, 2020 and its

subsequent orders / revision issued by Public Procurement Division,

Department of Expenditure, Ministry of Finance, Government of India

regarding the restrictions on procurement from a bidder of a country which

shares a land border with India.

I/We certify that............c..co..... (Name of the bidder)

Is not from a country sharing landborder with India,or

Is from a country sharing landborder with India and has been registered
with the Competent Authority, the certificate of which is enclosed,or

Is from a country sharing land border with India where Government of
India has extended lines of credit,or

Is from a country sharing landborder with India where Government of India

is engaged in development projects.

(Strike out whichever of the above is not applicable).

I/We further certify that ............ccccocoeeeeie. (Name of bidder) fulfils all
requirements in this regard and is eligible to be considered under the
provision of the above referred OfficeMemorandum and its subsequent
orders / revision. I/We also undertake that even in case of contracts where
we are permitted by the Bank /RBI to sub-contract I/we ...........ccccccoiiiiiiiiiiiinnnnnn. (Name

of bidder) will not sub-contract any work to a contractor from

country(ies) sharing land border with India, unless such contractor

Page 166 of 193



fulfils all the requirements contained in the above referred office

memorandum/ order.

4, I/ We know and understand that, if this Undertaking / Declaration /
Certificate submitted by us is found to be false, the Bank shall be free to reject
/ terminate our tender / Work Order and that the Bank shall also be free to
initiate any legal action in accordance with law including forfeiting of Earnest
Money Deposit / Performance Bank Guarantee / Security Deposit and / or

debarring us from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder
With rubber stamp
Place:

Date:
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Annexure 11
Grounds for debarment of firms from bidding:

A bidder is liable for debarment/ disqualification from bidding on the following grounds:

1. If itis determined that the bidder has committed the following acts or omissions in
contravention
of the code of integrity:

(i)

a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement
process or to otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may impair the
transparency, fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with an
intent to gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the
procuring entity related to tender or execution process of contract: which can affect the
decision of the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its
property to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. m_aking false declaration or providing false information for participation in a tender
process or to secure a contract;

i. failed to disclose conflict of interest.

j. failed to disclose any previous transgressions made in respect of the provisions of
subclause (i) with any public institution/ entity in India or any other country during the
last three years or of being debarred by any public procuring institution/ entity.

2. For any actions or omissions by the bidder other than violation of code of integrity, which in

the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard
material, non-supply of material, abandonment of works, sub-standard quality of works,
failure to abide terms of the tender etc.

3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption Act,
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing
any loss of life or property or causing a threat to public health as part of execution of a public
procurement contract.
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Annexure 12
Undertaking for declaration of debarment by public institution(s):
{To be submitted by the tenderer on their letterhead)

Name of Work: ... .. voooveee vt e e e

1. 1We L e (Name of the bidder) declares that:

a) l/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public
institution / entity in India or any other country ason ... ....... .... (last date of submission of
bid) .

b) I/ We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution / entity in India or any other
country in last three years as on .. ..... .......... . (last date of submission of bid).

c) we will inform the Bank in writing, in case, I/we or any of our allied firme is/are debarred/
suspended/ blacklisted by any public institution/ entity in India or any other country on or
before award of work for the captioned work.

2.1/We oot it e, . (Name of the bidder) declare that I/we or our allied firm* ...
........................ (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by .. ..
.......................... (Name and address of public institution in India or any other country) and
the same effective upto ............. (date). A copy of such letter is attached for your information
and record.

(seal and signature of the bidder)
Date

Place

(Note: strike out one of the above two declarations which is not applicable)
*Allied firm : A firm would be termed as "allied firm" if the management is common, or
substantial or
majority shares are owned by the banned/ suspended firm and by virtue of this it has a
controlling

voice. Further all successor firms will also be considered as allied firms
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List of Clauses to be amended in tender in General Conditions Clause to contract from Page No.

mentioned Below:

Clause
No.

Description of Clause No.

Clause of Prevention of Sexual Harassment at Work place:

The firm shall be solely responsible in case of any compliant of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the Regional Committee
constituted by the Reserve Bank of India and Bank shall ensure appropriate action under the said Act
in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the firm against any
employee of the Bank / DICGC shall be taken cognizance of by the Regional Complaint Committee
constituted by the Bank.

c) The firm shall be responsible for any monetary compensation that may need to be paid in case the
incident involves the employees of the firm, for instance any monetary relief to Bank’s employees, if
sexual violence by the employee of the firm is proved.

d) The firm shall be responsible for educating its employees about prevention of sexual harassment
at work place and related issues.

e) The firm shall provide a complete and updated list of its employees who are deployed within the
Bank’s premises.

Protocols, safety measures and security norms of present pandemic situation of Covid-1 to be
followed:

The contractors shall follow all security, safety norms and the standard protocol laid down by the
Bank during the present pandemic situation of Covid -19 like wearing mass, using hand sanitizer,
regularly washing hands with soap dispensers, wearing hand glouses, movement of the workers only
pertaining to the work place, regular security checks etc. The violation of the same may be entitled
for penalty on each occasion imposed by the Bank’s P & SO, which may be recovered from the
payment due to the contractors.

Clause of Liguidated damages for delayed completion:

Time allowed to complete the work: 180 days for non-available flats reckoned from 14%™
day of work order and 60 days for available flats. Validity of rates will be for a period of 12
months.

Rates shall be valid for one year from the date of opening of Part-l of the tender. The work shall

throughout the stipulated period of the contract be proceeded with all due diligence and if the
Contractor fails to complete the work within the specified period, he shall be liable to pay

compensation at the rate of ¥442/- per flat per day subject to a maximum of 10% of the
contract amount for the entire work
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List of Clauses from Tender part | which are ‘Not Applicable’ for this tender

Reserve Bank of India
Estate Cell, Byculla
Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters, Lower
Parel, Sun Palazzo, Mumbai

Page No
Clause . . .
No Sections/particulars Particulars Remarks
1(Ato | 16 Section lll Prequalification/Eligibili | Not applicable since the
E) and General Rules and ty criteria forms tender is invited from
Note (i) Instructions to the Bidders eligible empaneled
to (viii) vendors
26 24 Section Ill Integrity Pact Not Applicable in the
General Rules and tender work since the
Instructions to the Bidders value of work is below 5
crore.
27 27 Section lll Education Cess for Not Applicable in the
General Rules and Construction Workers tender work since it is not
Instructions to the a new construction work.
Bidders
Clause | 50 Section IV Price Adjustment — Not Applicable in the
10A General Conditions of the | Payment on tender work since the
contract Account of variation in scheduled time
Material Prices/Wages completions is within one
(Escalation year of work.
Claus | 169 Schedule F Time and extension for | Not Applicable in the
e Clause of Contract delay ( Mile stone ) tender work since the
No.5 scheduled time
completions is within one
year of work.
182 Annexures To Pre- Do - Do
Various Sections qualification/Eligibility
and Schedule Criteria forms
185 Format 2 Annexures| Previous Work Do - Do
Various Sections Experience
and Schedule
186 Format 2A List of important similar | Do - Do
Annexures To works ‘On Hand’
Various Sections
and Schedule
187 Format 3 Annexures| Previous Experience Do - Do

Various Sections
and Schedule
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188 Format 3A Client’s Certificate Reg. | Do Do
Annexures To Performance of
Various Sections Contractor (On Client’s
and Schedule Letter Head)

190 Format 4 Financial Status Do Do
Annexures To
Various Sections
and Schedule

191 Format 5 Form of Bankers’ Do Do
Annexures To Certificate from A
Various Sections Scheduled Bank (On
and Schedule Bankers’ Letter Head)

192 Format 5A Details of Bidder’s Do Do

Annexures To
Various Sections
and Schedule

Banker
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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA OFFICE, MUMBAI

Phase Il - Internal Repairs, Re-painting and allied Civil works in 20 Nos. of Officers'

flats at Reserve Bank Staff Quarters, Byculla, Mumbai.

PREAMBLE TO SCHEDULE OF QUANTITY

1. The work is to be carried out in the Bank’s employees occupied premises and hence
the work shall be executed with least disturbance to the occupants. All necessary
measures shall be taken for
keeping the work area & surroundings in hygienic condition all the time.

1. Tenderers, before filling the tender, shall inspect the site and place of work to understand
the nature & scope of the work, working space available and any other related constraints
and get acquaintance of the site.

2. All safety measures while working at site shall be followed and all workmen shall be
provided like safety belts, hand glows, helmets, etc. including COVID 19 related safety
measures as per norms of Central/State Government/ Local bodies from time to time.

3. Materials should be properly and carefully stacked and secured to avoid any
accident/incident at site as directed by Banks’ Engineer

4. No debris shall be kept on the adjoining municipal foot path or within the premises of the
colony and same shall be removed frequently as per instructions of Banks’ Engineer.
Debris formed in the work shall be brought down, stacked suitably only at location
specified by Banks’ Engineer.

5. All the materials to be used in the work shall be got approved in advance from the Bank.
The copies of delivery memos/ invoices of the materials delivered/ brought to site shall
be regularly submitted to the Bank’s Engineer.

Final selection of the brand of materials shall be done exclusively by the Bank.

During execution of the work, if any damages occurred to the Bank’s property same
shall be repaired satisfactorily without any extra charges to the Bank. Failing to comply
with this condition, same will be got done by Bank at the risk and cost of the successful
contractors.

8. After completion of the work, the entire area shall be cleaned/ cleared properly to the

satisfaction of Bank by the successful contractor and no debris, etc. shall be left behind.
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10.

11.

12.

13.

14.

15.

16.

Place:
Date:

If, not done properly, then Bank will get it done through any of the agency at the risk and
cost of the contractor.

The quoted rates shall be exclusive of GST. The applicable GST percentage, as per the
Government extant rules/regulations, shall be added at the place indicated in SOQ and
arrive at total tender amount.

It shall be the responsibility of the contractor to cover the parked cars with suitable
covering to prevent falling of paint drops, also if necessary, towing the vehicle to safe
place. If paint drops on the parked cars, then same shall be removed without any extra
cost to the Bank. If contractor fails to remove the paint stains fallen on the cars, then
same will be got done at the risk and cost of the contractor.

Care shall be taken while dismantling the windows/ plaster dismantling to avoid falling
of debris.

Contractor shall plan the work as per the site condition so as to complete the work within
schedule time of the contract.

The tenderer shall abide by all the rules and regulations of the State Government/
Central Government/ Local Authorities on Covid-19 and the quoted rates shall be
included for such expenses and Bank will not entertain any claim whatsoever on
this account.

The tenderer shall quote rates in the price bid considering all the conditions in the tender.

RBI Estate Cell Byculla details for online payment of EMD are as below:
Alc No.- 04861436225, IFSC CODE- RBISOMBPAQO4

Mechanical breaker should not be used for dismantling floor/dado plaster.

Signature and seal of the Tenderer
Name & address
E-mail id:
Phone/Mobile No. :
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RSERVE BANK OF INDIA
ESTATE CELL, BYCULLA, MUMBAI

Renovation of Flat (04 no)- Phase 05, at Bank’s Senior Officers’ Quarters,
Lower Parel, Sun Palazzo, Mumbai

Scope of work:

The scope of work covers Name of Work: Renovation of Flat (04 no)- Phase 05,
at Bank’s Senior Officers’ Quarters, Lower Parel, Sun Palazzo, Mumbai ’ in
accordance with specifications prepared to the satisfaction of the Bank's Engineer.
The following specifications shall form part of the contract and these shall deemed
to be supplemental to the specifications and not in derogation thereof except to

the extent specifically provided herein.
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Reserve Bank of India

Estate Cell, Byculla, Mumbai

Renovation of Flat (04 no) Phase 05 at Bank Senior Officers Quarters, Lower

Parel, Sun Palazzo, Mumbai 400013

Unprice Bid (Commercial Bid)

Sn

No Item Description QTY. UNIT
Painting Work

1 | Structural Repairs to R.C.C Members 20 | sQM

Carefully chipping of unsound/weak concrete material including
cement mortar plastering from RCC members such as slabs,
beams, columns, lintels, etc. with manual Chisel and/ or by
standard power driven percussion type or of approved make
including tapering of all edges, making square shoulders of
cavities, cleaning the exposed concrete surface and
reinforcement with wire brushes etc. and disposing of debris
from the colony premises including all lead and lifts, etc
complete and as directed.
a) Removal of rust on steel reinforcement: Providing &
applying rust remover of approved make to clean reinforcement
bars & allowing it to react for specified time and cleaning the
reinforcement of total rust by tapping or using mechanical wire
brush around the reinforcement bars to give it a totally rust free
finished steel surface using suitable tools and equipment, etc.
all complete and as directed by the Bank's Engineer.

b) Passivator coat on steel reinforcement: Providing and
applying one component, Polymer modified, cementitious anti-
corrosive primer of approved make (having the technical
parameters mentioned in material specifications) formulated to
provide dual protection of a polymeric barrier and an integral
corrosion-inhibiting system, to the existing steel and additional
steel reinforcement provided before patching of damaged
areas, using suitable tools and equipment inclusive of material,
manpower and equipment, etc. all complete as directed. (Mode
of measurement: concrete surface area with exposed
reinforcement.
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c) Bond coat on old concrete surfaces: Providing and applying
bond coat of approved make on exposed concrete surface by
mixing high dispersion SBR latex like Master Emaco SBR2 of
BASF or Nitobond SBR (Latex) of Fosroc with white cement in
the ratio of 2:3, all complete as per the manufacturer's
specification. The mixing should be done to a lump free
consistency for bond coat and screed mortar to be applied once
the bond coat is tacky.

d) Polymer Modified Mortar (PMM) 20mm thick:-Providing
and repairing the damaged concrete portion with single
component, fibre reinforced, duel shrinkage-compensated,
thixotropic, cementitious patch repair mortar of approved make
(having the technical parameters mentioned in material
specifications) capable of applying 20 mm thick in single layer
initially by hand and finishing with trowel carefully compacting
the same around the rebars and finishing to bring it in line with
existing concrete surface with an average thickness of 20 mm
inclusive of manpower, material, etc. all complete.

Note: The Contractor should ensure that all stages (a to d) of
structural repair works are executed as per the direction of the
Bank's Engineer.
The quoted rate should include for the cost all materials, labour,
tools & plants, scaffolding, disposing off the debris from the
colony premises including proper covering/protecting of all
plumbing, carpentry & electrical fittings/fixtures, furniture, etc
and cleaning of the area/floor, glass panes, etc. all complete as
directed.

Same as above (i.e item No.1) but for additional thickness of 5 sam
ready mixed Polymer Modified Mortar(PMM) upto 15 mm,

etc complete and as directed.

Ready Mix Plaster: 30 sQM

Providing and applying average 12 mm to 20 mm thick ready
mix cement plaster of approved make on damaged internal
walls by carefully chipping & removal of damaged plaster from
column, beams and walls & redoing it (Removing & redoing
plaster) Identifying loose plaster by tapping and carefully,
breaking and removing damaged plaster by chiselling including
any other finishing layer including removing loose material etc.
at any / all level with help of small chisel and hammer weighing
not more than 5 pounds and as directed etc. all complete. The
quoted rate shall include for surface preparation, cost all
materials, labour, tools & plants, scaffolding, curing, disposing
off the debris from the colony premises including proper
covering/protecting of all plumbing, carpentry & electrical
fittings/fixtures, furniture, etc and cleaning of the area/floor,
glass panes, etc. all complete as directed.
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Providing & applying Putty over the entire wall surface: -
Preparing the surface of ceiling/walls by thorough scrapping to
remove the damaged paint, cleaning with wire brushes/sand
paper/ brooms, water jet, etc. to get a surface free of dust/
loose/ foreign matter to receive the primer/ putty/ paint finish.
The unevenness on the surface may be removed by gently
levelling the surface with very fine water proof emery paper (not
less than 500 grit). The surface should be brought to proper line
and level to such an extent that no undulations are visible and
all the edges and corners should be finished in sharp lines. The
work includes filling all the undulations/unevenness on the wall
surface by PoP wherever required or as directed by the Bank's
Engineer. Sand papering the PoP surface with Emery paper.
Providing and applying average 1mm thickness two coats of
putty over the entire internal wall surface (excluding ceiling
surface) upto required/ desired thickness. Each coat of putty
must be thoroughly scrapped to get smooth & uniform finish for
receiving primer/ paint over the final coat of putty, etc. all
complete as directed. The rate quoted should include for the
cost all materials, labour, tools & plants, scaffolding, disposing
off the debris from the colony premises including proper
covering/protecting of all plumbing, carpentry & electrical
fittings/fixtures, furniture, etc and cleaning of the area/floor,
glass panes, etc. complete as directed.Note: Each coat of
putty shall be of 1Imm average thickness.

650

saQm

CEILING: First Quality Acrylic Distemper (ready mixed)
having low VOC

Providing and applying two or more coats of first quality
acrylic distemper of approved make and shade having low
VOC (Volatile Organic Compound) content less than 50
gram/litre as per manufacturer specifications over the internal
surfaces of ceiling and finishing smoothly including surface
preparation by thoroughly scrapping the old paint to the
satisfaction of Bank's Engineer or as directed by the
manufacturer etc. all complete as directed. The rate shall
include for application of suitable water-based primer of
approved make over the ceiling surface as directed and as per
manufacturer's specification before the application of paint. The
rate quoted should include for the cost of all materials, labour,
tools & plants, scaffolding, disposing off the debris from the
colony premises including proper covering/protecting of all
plumbing, carpentry & electrical fittings/fixtures, furniture, etc
and cleaning of the arealfloor, glass panes, etc. all complete as
directed.

400

sam
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WALLS: LOW_ VOC Acrylic Emulsion Paint (FIRST
QUALITY):-Providing and applying two or more coats of LOW
VOC ACRYLIC EMULSION PAINT (FIRST QUALITY) durable
smooth paint developed using the unique tough stain repellent,
anti-bacterial, fungus guard technology having superior
washability and having VOC content less than 50 gm per litre of
approved make and shade on internal wall surface upto the
satisfaction of Bank's Engineer or as directed by the
manufacturer. Providing and applying one coat of approved
suitable water-based primer over the internal wall surface all
complete as per the manufacturer's specification. The rate
quoted shall include for the cost of all materials, labour, tools &
plants, scaffolding, disposing off the debris from the colony
premises including proper covering/protecting of all plumbing,
carpentry & electrical fittings/fixtures, furniture, etc and cleaning
of the arealfloor, glass panes, etc. complete as directed.

600

saQm

Textured paint on internal Wall:-

Providing and applying two or more coats of first quality 100%
Acrylic smooth textured paint of interior quality of approved
make, shade and design over a coat of primer of approved
make as per manufacturer's specification, etc. all complete as
directed by the Bank's Engineer.
Note: The quoted rate shall include for cost all materials, labour,
tools & plants, scaffolding, disposing off the debris from the
colony premises including proper covering/protecting of all
plumbing, carpentry & electrical fittings/fixtures, furniture if any
and cleaning of the area/floor, glass panes, etc. complete as
directed.

Note: This work is to be executed any one wall in each
room for all rooms (Approx. quantity per flat 40 sqm).

165

sam

WOOD & STEEL WORKS: Synthetic enamel paint:-
Providing and applying two or more coats of synthetic enamel
paint ( glossy finish) of approved make and shade on walls,
door, window and all Plumbing & sanitary lines, wooden
brackets of cloth drying area over a coat of suitable primer etc.,
with proper surface preparation by scrapping or any other
method, scaffolding, proper covering of glass panes, cleaning
of the stains, carting away the debris out of the premises,

Etc. all complete.

250

saQm
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Exterior paint for Balcony Area:-Providing and applying two
or more coats of first quality 100% Acrylic smooth exterior paint
of exterior quality having VOC content less than 50 gm per litre
and of approved make and shade over a coat of exterior primer
of approved make as per manufacturer's specification, etc. all
complete as directed by the Bank's Engineer. Note: The quoted
rate shall include for cost all materials, labour, tools & plants,
scaffolding, disposing off the debris from the colony premises
including proper covering/protecting of all plumbing, carpentry
& electrical fittings/fixtures, furniture if any and cleaning of the
arealfloor, glass panes, etc. complete as directed.

220

saQm

10

Polishing to Main Door Providing and applying French spirit,
applying 2 or more coats of approved polish to the existing
surface to achieve the desired finish including coat of wood filler
as directed by Banks Engineers etc.

Note: The quoted rate shall include for cost all materials, labour,
tools & plants, scaffolding, disposing off the debris from the
colony premises including proper covering/protecting of all
plumbing, carpentry & electrical fittings/fixtures, furniture if any
and cleaning of the area/floor, glass panes, etc. complete as
directed

150

saQm

UPVC Windows & Doors

11

Dismentling door/windows

Carefully removing the existing door/windows 04 No. flats
without using mechanical cutter) by cutting properly with hand
and removing the existing aluminium window shutter with frame
and safety grill, shifting and stacking the removed salvageable
items at location shown within the colony premises, disposing
off and carting away the debris out of the colony premises etc.
all complete as directed by the Bank's Engineer. The
approximate dismentled area of the A type flat 2BHK flat
17 Sqm & B type flat 3BHK 30Sgm

Note: - Any damage to the wall or flooring must be repaired to
its original condition without any cost; no extra claim will be
entertained for that

Flat

12

Supplying, fabricating and fixing uPVC windows, & doors

Supplying, fabricating and fixing in position sound resistant
double glass unit (DGU) in white/lvory colour uPVC windows,
ventilators & doors as per manufacturing specification by using
approved make uPVC frame & shutter. As per the design along
with frame work and all required accessories and hardware as
per the following detail design, specifications and sizes.

100

soM
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The uPVC window frame and sliding shutter frames by using
white/ivory in colour uPVC frame & shutter and not less than
2.20 mm thick out of uPVC extruded hollow profiles with
minimum 1.0mm thick G.I. reinforcement and to accommodate
21 mm DGU.

The all-round peripheral uPVC white / lvory colour window
frame work shall be made from 3-track/4-track by using 112 x
52/116x52 mm track, fix plus openable type and openable door
by using 62 x 50 mm frame.

The sliding shutter shall be fabricating by using 42 x 68 mm
sash, fix plus openable shutter by using 62 x 75 mm sash and
door by using 62 x 110/62x90/48x88 mm sash.

Note: The Sample was already done recently. The vendor may
take a visit before quoting their rates..

The entire window system shall be provided with 21 DGU (5mm
clear toughened glass + 10mm air gap + 6mm clear toughened
glass) using necessary accessories like FPVC gasket etc. The
joinery of entire window shall be fabricated with 45-degree mitre
cut along with fusion welding.

The bottom frame member shall be duly provided with
necessary drain section/ perforations/ slots with necessary
shelter cover on outer frame of the windows to ensure easy
draining of rain water.

All holes for the fixing of windows with granite/marble jambs
shall be covered with hole cap.

All sliding shutters shall be provided with 21 DGU as per
standard manufacturing specification and variety hardware like
required numbers heavy duty sliding ball bearing type wheels
to ensure soft & smooth sliding of shutters and built-in handles
with sunk in concealed locking arrangements.

SS wire mesh-SS 304 grade 26 SWG wires (both ways)

After proper fixing of the entire uPVC window case over the all-
around granite jambs and soffit frame, the edges/gaps around
shall be duly sealed by using clear silicon by using pressure gun
to ensure no water seepages/leakages from external sides.

Type — A flat (2BHK) — 03 Nos. flats

WO01- Passage approx size-950*1240 mm

WO02- Kitchen approx. size-1150*1240 mm

WO03- Hall approx. size- 1900*1240 mm

WO04- Hall approx. size-1150*1240 mm

WO05-Bedroom(L)approx. size-1150*1240mm

WO06-Bedroom(L)approx. size-1300*1240 mm

WO07- Bedroom (L) approx. size-2007*1240 mm

D-01-Bedroom(R) balcony door approx. size-1.10*1210 mm

=T | e|elo o]

WO08- Bedroom(R) app. size-1150*1220 mm
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WO09- Bedroom(R) app. size-1190*1220 mm

Note-The Approximate area of windows, & door of A type
flat =17 sgqm

Type — B flat (3 BHK) — 02 Nos. flats

WO01- Kitchen approx. size-1150*1240mm

WO02- Bedroom approx. size-2240*1240 mm

WO03- Hall approx. size- 3430*1240 mm

D-01Hall Sliding door size- 3430*2110 mm.

WO04- Bedroom (L) approx. size- 1150*1240 mm

WO05- Bedroom approx(L). size-1150*1240 mm

D-02 Bed Balcony approx (L). size 950*2100mm

WO06- Bedroom approx.(R) size-2170*1240 mm

WO07- Bedroom approx. size-1640*1240 mm

= <|~|=|mlalo|o|

WO08- Bedroom approx. size-1150*1240 mm

Note-The Approximate area of windows and doors of B
type /flat =30 sqm

13

Aluminium safety Fix grille for windows

Providing & Fixing Alluminium Powder coated fix grills
approved make aluminium clip/F channel - 25mm x16 mm sizex
1.5 mm over Aluminium rectangular frame of size 40 x20/50x25
x2.0 mm(0.64kg/m)with intermediate verticals(1 upto 1100 mm
size window and 2 for windows width more than 1100 mm) with
cuts for draining the water at bottam. Aluminium grills - 5/6 mm
thickness with diamond shaped opening of approximate size
45-50 mm alum grill of approved make with accessories.Rate
shall be included the cost of making minimum four holes in the
outer grill frame at sill level to drain out the water from window
frame.

84

Sgm

Flooring & Skirting
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14

VITRIFIED TILE FLOORING: - Providing and fixing in position
first quality vitrified tiles of approved matching colour, approx.
size (600mm X 600mm/600mmx1200mm or any approved size
) and thickness as per manufacturers specifications, in flooring
in proper line and level over bedding cement mortar in 1:4
proportion of required
thickness to match with surrounding tiles. The rate shall include
for providing and laying required thickness of PCC 1:3:6 if any
necessary required at site; to maintain the required level; set
the tiles in grey cement; filling the joint with white cement/ Tile-
O-Grout or any other aprroved equivalent epoxy/ polymer
based filler admixed with matching colour pigment, carefully
dismantlling the existing flooring including bedding cement
mortar and taking away the debris from the premises, curing,
cleaning the floor as per with acid etc all complete as directed.
(The basic price shall be Rs 650/Sqm excluding GST).
Note-The rate includes dismantling the existing floor,
collecting and disposing of debris, levelling the area with
ready-mix mortar, and repairing the damaged surface with
cement mortar/concrete as required.

330

Sgm

15

VITRIFIED TILE SKIRTING:- Providing and fixing in position
first quality vitrified tiles of approved matching colour, approx.
size (600mm X 600mm/600mmx1200mm or any approved size
) and thickness as per manufacturers specifications, in skirting
of 100m height in proper line and level over bedding cement
mortar in 1:3 proportion of required
thickness to match with surrounding tiles. white cement/ Tile-O-
Grout or any other approved equivalent epoxy/ polymer based
filler admixed with matching color pigment, carefully dismantling
the existing skirting including bedding cement mortar and
taking away the debris from the premises, curing, cleaning the
floor as per with acid etc all complete as directed.(The basic
price shall be Rs650/Sgm excluding GST). Note -The rate
includes dismantling the existing skirting, collecting and
disposing of debris, levelling the area with ready-mix
mortar, and repairing the damaged surface with cement
mortar/concrete as required.

290

Rmt

Granite/ Marble Repair Work

16

Providing and laying/repairing 16-18 mm thick Granite
slabl/ tiles of mirror-polished granite/Marble stone of the
required size, shape, and texture on the windows , wall and
floor, applied over a 20 mm thick base of cement mortar 1:4 (1
cement: 4 coarse sand) /ready mix mortor . This includes
grouting the joints with white cement mixed with matching
pigment, epoxy touch-ups, etc., as per the direction of the
Engineer-in-Charge. The rate shall include the removal of the
old damaged stone mortar ,necessar escafolding etc. (The
basic price shall be Rs 2200 Sgqm excluding GST).

10

Sgm
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17

Providing and laying/repairing 16-18 mm thick Marble
approved make of mirror-polished granite/Marble  stone of
the required size, shape, and texture on the windows , wall and
floor, applied over a 20 mm thick base of cement mortar 1:4 (1
cement: 4 coarse sand) /ready mix mortor . This includes
grouting the joints with white cement mixed with matching
pigment, epoxy touch-ups, etc., as per the direction of the
Engineer-in-Charge. The rate shall include the removal of the
old damaged stone mortar ,necessar escafolding etc. (The
basic price shall be Rs 1300 Sgm excluding GST).

10

Sgm

Toilet Renovation (10-Toilet unit)

18

CPVC piping works, plumbing/ sanitary fittings /
fixtures in Toilet.

10

Each

Cpvc piping works, plumbing / sanitary fittings / fixtures in the
Toilet comprising the following:

i) Carefully dismantling and removing the existing plumbing/
sanitary fittings / fixtures from the bath room including
concealed / exposed Cl / Gl / P.V.C pipes with specials, C.P
brass fittings, including water / waste water connections,
medicine chests, mirror, glass shelves, soap dishes, traps,
gratings etc, shifting and stacking the salvageable items
removed at place(s) shown by the Engineers of the Bank,
disposing off and carting away the debris out of the colony
premises etc complete as directed by the Engineers of the
Bank. The work shall include plugging of the water inlet
temporarily without affecting water supply to the other areas etc
complete as directed by the Engineers of the Bank (G.l water
lines have to be removed up to the external vertical stack of
supply main). The work shall also include carefully removing the
existing storage water heater (geyser) and handing over the
same to the ACTR of the colony.
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i) Providing cutting, threading, joining, fixing, testing and
commissioning of 20 mm dia. Chlorinated Polyvinyl Chloride
(CPVC) pipes (Concealed work) having thermal stability for hot
& cold water supply, of approved make and size including
making chasing in walls, supply and fixing approved CPVC
fittings/specials of any type as applicable such as tees, elbow,
reducers, bend, union, coupling, nipple, plug union including
concealing and properly clamping the pipes firmly by providing
approved clamps at required spacing in walls/ under floor by
making chases in walls/floors including using approved make
solvent cement/chemical for jointing , making holes in wall/RCC
wherever required mending the damages good in cement
mortar 1:4, scaffolding, joining with the existing Gl vertical stack
wherever required, making hole in the walls of any thickness
and making good to the same after laying of the pipe line in
Cement concrete (M20 grade) or cement mortar so as to get
the finish as per the surrounding plaster surface, curing carting
away the debris, scaffolding, working on any floor, etc. complete
as directed.

Approximate length of cpvc concealed 20 mm pipe lines — 15.00
RMT.

(i) Providing, cutting, joining using solvent cement and fixing
40 mm diameter, 6 kg/ cm2 P.V.C pipes of approved quality and
make including ISI marked P.V.C specials in a concealed
manner on the wall / floor for waste water line from wash basin
including connecting the same to the ‘Nahani’ trap as directed
by the Engineers of the Bank.

Approximate length of 40 mm P.V.C pipe line — 2.80 RMT.

iv)  Supplying and fixing following plumbing/ sanitary fittings/
fixtures:

(a) 15 mm C.P brass high flow single lever in-wall four way
diverter in bathroom for telephone shower & over head
shower— 01 No per toilet (The basic price¥2000/unit
excluding GST).

(b) Providing and fixing 15 mm diameter C.P brass concealed
bath spout with button attachment for hand shower with wall
flange — 01 No per toilet (The basic price¥1490/unit excluding
GST).

(c) 15 mm CP brass multi flow round shape hand shower with
1 meter long flexible tube and wall hook with NVR ( backflow
preventer ) — 01 Nos per toilet (The basic price¥ 3105 /unit
excluding GST).

(d) 15 mm C.P brass shower arm casted 190 mm long flat
shape for wall mounted swivel type shower with wall flange —
01 no per toilet(The basic price¥2317/unit excluding GST).
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(e) P.V.C hot water connection 450 mm long braided hose
with two 15 mm nuts and wasters without nipple (suitable for
geysers - 2 nos. per flat (The basic price¥300/unit excluding
GST).

(f) Soap dish holder - 01 no per flat. (The basic price 3945
/unit excluding GST).

(g) 24” C.P brass Towel rail - 01 no per toilet (The basic
price¥1282 /unit excluding GST).

(h) Acrylic/ PVC medicine chest (bath room cabinet) with
mirror of approved make, size, shade and quality of approved
make with minimum dimensions - 400 mm x 300 mm x 100 mm
- 01 no. (The basic priceZ1200 /unit excluding GST).

(i) 15 mm C. P. brass two way bib cock with flange - 01 no per
toilet (The basic price¥1640 /unit excluding GST).

(i) Hand shower (health faucet) with 8 mm diameter 1 meter
long flexible tube and wall hook with NVR ( backflow preventer
) - 01 Set per toilet (The basic price¥1060 /unit excluding
GST).

(k) C.P brass towel ring / towel L - 01 Set per toilet (The basic
price¥930 /unit excluding GST).

() 15 mm C.P brass anglular stop cock with flange (regulating
valve) - 04 nos per toilet (The basic price¥ 860 /unit
excluding GST).

(m) 15 mm C.P brass concealed stopcock extra heavy body
with adjustable wall flange - 01 per toilet (The basic price¥ 862
/unit excluding GST).

(n) C.P brass toilet paper roll holder - 01 no per toilet .(The
basic price¥ 1620 /unit excluding GST).

(o) Providing and fixing white colour wash hand basin with half
pedestal of approx size 550 -600mm X 400-450 mm of
approved make with C.I. / M.S. brackets, providing and fixing
required length of 6kg/ Sq. Cm P.V.C waste pipe outlet of
required diameter with necessary specials, painting of M.S.
fittings and brackets, cutting and making good the walls
wherever required etc - 01 set per toilet.(The basic price¥ 2096
/unit excluding GST).

(p) 32 mm half thread C.P brass waste coupling - 01 no per
flat.(The basic price¥ 220 /unit excluding GST).

(q) C.P. brass bottle trap (with internal partition) 32 mm size with
300 mm long wall connection pipe - (The basic price¥ 1650
/unit excluding GST).

(r) 15 mm C. P. brass basin mixer (pillar cock) with flange- 01
no per toilet .(The basic price¥ 4455 /unit excluding GST)

(s) C.P. Brass double coat hook — 01 per toilet .(The basic
price¥ 450 /unit excluding GST)
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(t) Acrylic Corner Glass shelf — 01 per toilet (200mm dia Long
).(The basic price¥ 990 /unit excluding GST)

(u) 600 mm long glass shelf — 01 per toilet (200mm dia Long
)-(The basic price¥ 1215 /unit excluding GST)

(v) 450 X 600 mm mirror with 4 nos. c.p. studs and 2.5 mm thick
mirror of approved quality and make- 01 no per toilet .(The
basic price¥ 500 /unit excluding GST)

(w)C.p. towel rack 500-600 mm long - 01 per toilet .(The basic
price¥ 1800 /unit excluding GST)

(X) Brass Flush Valve (with elbo & flenge ) -01 each toilet (The
basic price¥ 4000 /unit excluding GST)

Approximate dimension of the toilet floor 4.0 sqm

19

Tiling of floor and dado, waterproofing, sanitary (PVC)
pipes and accessories, EWC/wall-mounted EWC, and floor
PCC (M 1:1.5:3) in the toilet.

10

Each

Providing and renovating the toilet comprising the following

(i) Carefully dismantling & removing existing glazed,
ceramic tile / Kota stone flooring including bedding mortar upto
brick bat surface, disposing off and stacking the salvageable
items at place(s) shown by the Engineers of the Bank within the
colony premises, disposing off and carting away the debris out
of the colony premise etc as directed by the Engineers of the
Bank. The dismantling is to be done exclusively using manual
tools and no breaker or any other mechanical tools shall be
used.

Approximate dimension of the toilet floor 4.0 sqm

(i) Carefully dismantling & removing, without using any
mechanical tools, the existing glazed, ceramic tile / Kota stone
slab wall dado including back mortar or plaster up to a height of
2700 mm from FFL to expose the brick wall/ concrete surface,
disposing off and carting way the debris out of the colony
premises etc as directed.

Approximate quantity of wall dado including plaster above
in toilet area per Toilet is 20.00 Sqgm

Page 187 of 193




(iii) Suitably preparing the existing surfaces, providing and
applying average 12mm thick ready mixed cement mortar
plaster, dully mixed with waterproofing chemical/ compound,
on the top of the brick bat/ surface with smooth float finish,
providing and applying water proofing chemical coating (two or
more coats as specifie by the manufacturer) over plaster
surface of approved make and applied as per manufacturer's
specification (including side walls up to 300 mm height above
FFL), materials and method of treatment shall be got approved
by the Bank’s Engineer. Carrying out ponding test after the
chemical coating for period of 72 hours. The treated areas shall
be tested by water pounding and shall be got approved before
proceeding with further works. The waterproofing treatment
shall include brick bat coba if required The approximate
quantity of waterproofing for the toilet area is 8 to 9 sqm
per toilet.

The water proofing treatment shall be guaranteed against
any seepagel/leakage/dampness for a period of 5 years
from the date of virtual completion issued by the Bank. The
guarantee has to be furnished by the contractor on
Performa furnished by the Bank.

(iv) Providing, fixing and connecting and commissioning
approved quality and make ISI branded PVC Nahani trap of 100
x 75 mm diameter and its support pipes up tp 1.5 meter (75
mm dia) diameter outlet with long horn and 20 mm water seal
to the external stalk of C.I/PVC waste water line outside, jointed
using cement grout, yarn, sealants etc as directed. The Nahani
traps shall be embedded in concrete floor sump having size 200
mm x 200 mm x height up to the finished floor level using C. C.
1:1:2 admixed with integral waterproofing compounds. The trap
shall also be provided with heavy duty 125 mm diameter SS
grating of approved quality and make fixed using white cement
paste admixed with integral water proofing compounds. The
work shall also include making holes in the wall (including
finishing the same after laying the connections) providing and
fixing necessary connector pipes/ fittings of approved make &
quality required for connecting the outlet from the EWC to the
external stack.
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(v) Providing and laying anti-skid flooring with 300 mm x
300 mm/approved size ceramic tiles of approved make and
shade laid over bedding of C.M 1: 4 of required thickness
admixed with water proof chemicals (approved make to be used
as per the manufacturers specifications) set with a floating coat
of neat cement slurry and joints pointed with water proof tile
grouts of approved make and quality (or white cement admixed
with pigments and water proof admixture) to match with the
shade of the tile, including wastages, machine cutting required
numbers of holes etc complete and directed by the Engineers
of the Bank. The approximate area of the toilet 4.00 SQM
Note -PCC (M 1:1.5:3)40 -50 thick floor shall be done before
the tile flooring.

(Basic rate of floor tiles excluding GST- Rs.600/- per Sqm.)

(vi) Providing and fixing 300mm x 600mm or any other
approved size ceramic/ vitrified tiles of approved make and
shade over backing coat of ready-mix cement plaster as per
item no. 2(vi), in proper line, level and plumb, of required
thickness for wall dado up to a height of 2700 mm from the FFL
set with neat cement paste without any air pockets and pointed
with water proof tile grouts of approved make and quality (or
white cement admixed with pigments and water proof
admixture) to match with the shade of the tile, including
wastages, machine cutting etc complete and directed by the
Engineers of the Bank.

(Basic rate of wall tiles excluding GST- Rs.600/- per Sqm.)

Approximate quantity per toilet 20 Sqm.

(vii) providing and fixing Vitreous China clay, white colour
European type wall / Wall mounted EWC of approved make with
P or S trap, white colour premium seat cover of approved make
etc. The rate shall include connecting the same to the existing
soil line usinh PVC pipe of 100mm dia with tight and leakproof
joint, including making chasing in the wall and making it good
after completion of the work, providing and fixing all necessary
accessories.

(viii) Providing and fixing approved quality and make ISI
branded PVC Nahani trap of 100 x 75 mm outlet with long horn
and 20 mm water seal to the PVC/ C.| waste water line (to be
branched from the soil line) jointed using cement grout, yarn,
sealants etc using 75 mm approved quality and make ISI
branded PVC pipes, specials / fittings etc as directed.
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The Nahani traps shall be embedded in concrete floor sump
having size 200 mm x 200 mm x height up to the finished floor
level using C.C. 1:1:2 admixed with integral waterproofing
compounds. The trap shall also be provided with heavy duty
125 mm diameter SS grating of approved quality and make
fixed using white cement paste admixed with integral water
proofing compounds. The work shall also include making holes
on the wall (including finishing the same after laying the
connections) providing and fixing necessary PVC pipes/ fittings
of approved make & quality required for connecting the outlet
from the EWC to the external stack. (The basic price of the
wall-mounted EWC/EWC is ¥ 7000 per unit, and its sheet
cover ¥1000/unit, excluding GST.)

Granite stone door frame and FRP door shutter for toilet

20

Carefully removing old existing door shutter with frame and
stacking the same at location as directed by Bank's engineer.

10

no

Granite stone door frame: Preparing the surface by dismantling
loose plaster etc, providing and applying average 15mm
thickness ready mix backing mortar of approved make,
providing and fixing minimum 16 mm thick machine cut, mirror
polished granite stone in two pieces of 100mm wide for soffit
and jambs of toilet door opening of approximate size 800mm x
2100mm lapped in 'Z' pattern by at least 15mm using synthetic
resin to obtain net 185mm wide frame to receive door shutter,
providing and pasting the granite stone with neat cement paste,
polising sharp edges matching to existing, all complete in
workmanlike manner etc.complete all as directed by the Bank's
engineer.

Basic price of granite slabs excluding taxes — ex-godown at
Mumbai - Rs.2200/- per Sgm

Providing and errecting FRP/uPVC / WPC /| any other
approved make single leaf panelled/ plain door shutter of 30-
35 mm thickness of approved make, shade and having
approximate size of 800mm x 2100mm. Fixing the door
shutters on the above erected frame using 100mm long brass
hinges- 3 Nos per shutter fixed firmly in position using 40mm
long Gl screws, providing & fixing 100mm long brass baby latch
(2 Nos.), 100mm long brass handles (2 Nos) all of approved
design and quality., providing & making 4mm thick acrylic panel
cut out in the door shutter at directed location with sides
properly finished and of size 125mm dia. etc. complete all as
directed by the Bank's engineer

Contractor shall provide 1 year warranty certificate from the
manufacturer for non-warping and discolouring of the FRP
door shutter

Rate shall include rebate for taking away the old removed door
shutters and frames.

(The basic price¥ 4000 /unit excluding GST)
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21

Same as above Similarly, for the toilet & Kitchen service
area, doors have dimensions approximate size of 600mm-
700mm x 2100mm and feature frosted glass panels that are 6-
8mm thick. The design includes top glass louvres fitted within a
suitable aluminium frame ( almost similar to item no 22-),
measuring approximately 450-500mm x 600mm. Furthermore,
there is provision for a 200mm diameter exhaust fan installation.
(The basic price¥ 4000 /unit excluding GST)

10

no

Aluminum Ventilators/Sliding shutters

22

Aluminum ventilator system

no

A) Carefully dismantling and removing the existing window
frames, grills and glass lovers etc. without using the vibrator
and cutting properly with hand, shifting and stacking the
removed salvageable items at location shown within the colony
premises, disposing off and carting away the debris out of the
colony premises including rebate for taking away old window
frames & shutters, making good the damages done to old floor
tiles while removing window frames etc. complete as directed
by the Engineers of the Bank

B) Providing, fabricating and fixing powder coated aluminium
new ventilator system comprising the following:

i) Providing fabricating and fixing aluminium fixed panel with
powder coated aluminium box sections (suitable provision shall
be made in the panel to accommodate exhaust fan by providing
and fixing additional horizontal/ vertical members of the same
sections), powder coated aluminium grills and size of openings
and 26/27 SWG SS 304 mosquito proof mesh with required size
of apertures for panels, powder coated aluminium clips for
fastening the panels to the frame etc.

ii) Providing, fabricating and fixing tilting type louvers system
with powder coated aluminium sections, 5 mm thick louver
glasses etc complete as directed (suitable provision shall be
made in the panel to accommodate exhaust fan by providing
and fixing additional horizontal/ vertical members of the same
sections)

Details of extruded aluminium powder coated sections to be
used for making the ventilator and fixed panels;

a) Frame work for fixed panels with grill and SS mesh panels/
frame work for fixing Louvre system and exhaust fan— 14054
(0.382 Kg/m) — 62 x 24 x 0.84 mm thickness.

b) SS wire mesh — SS 304 grade 26 SWG wires (both ways)
with minimum 144 apertures per Sq. Inch

¢) Aluminium clips- F channel — 24 x 16 x 1.50 mm thickness,
H Section — s 0.22 Kg/m size
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d) Powder coating shall be done to the shade with a minimum
50 microns.

Ventilators approximate size = 0.60 mx0.98m

23

Aluminum Safety Grill for Balconies

22

sqgm

Providing, fabricating, and installing powder-coated aluminum
two-track sliding shutters with two or three panels. The frame
dimensions are 65 mm x 30/65-70 mm x 30-35 mm and have a
thickness of 1.5 mm. The sliding shutters feature a 5 mm thick
grill with a diamond pattern, with a spacing of 40-50 mm centre
to centre. The sash dimensions are 30 mm x 20-25 mm. The
quoted rate includes a locking mechanism of Godrej brand or
equivalent quality. ( As per the sample created in flat 1102, on
the same premises.)

Brick Work

24

Half Brick Masonry (100mm/110mm/115mm thick )

Sgm

Carefully dismantling the existing half brick work along with the
existing finishes like plaster, embedded R .C. C band / lintel,
embedded reinforcements, disposing off and carting away the debris
from the Bank's premises etc as directed by Bank's Engineer. The rate
shall include suitably propping / supporting / protecting (as directed by
the Bank's Engineer) the adjacent / residual structure to prevent any
damage to them. The rate shall also include stacking the salvageable
items at location(s) shown by the Bank's Engineer within the Bank's
premises and rebate for taking away the same.

Providing and constructing half brick thick brick masonry work
true to plumb and line for internal partition wall in readymix
mortar using approved quality locally available bricks including
providing proper key to the adjoining wall, raking the joints,
curing, cleaning, disposing off and carting away the debris
from the Bank's premises etc complete as directed by the
Bank's Engineer. The rate shall include providing 8 mm
diameter tor steel bars (2 Nos.) in every 6th course of brick
masonry and embedding it in 50 mm thick 1:2:4 cement
concrete as directed by Bank's Engineer.

25

Rebate for taking away the salvageable items
removed/dismantled under these items-11, 18 ,19,20, 21,22

Flat

Sub Total Amount in ¥

Add CGST 9% in X

Add CGST 9% inX

G. Total

Page 192 of 193




Note:

The rate quoted should include for the cost of all materials, labour, tools &
plants, scaffolding, disposing off the debris from the colony premises
including proper covering/protecting of all plumbing, carpentry & electrical
fittings/fixtures, furniture, etc and cleaning of the arealfloor, glass panes, etc. all
complete as directed.

-Any damage to the wall or flooring must be repaired to its original condition without
any cost; no extra claim will be entertained for that. Rate shall include providing and
fixing plywood to cover the window opening till installation of upvc window, covering
and protecting the furniture, lights fittings etc.

Work is to be carried out in occupied flats. Accordingly, rate shall be quoted.

Date:

Place:
Signature and the Seal of the contractor

Address:

Page 193 of 193



	SPBSOQ22052026_H
	SPBSOQ22052026_AN

