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Reserve Bank of India /ARSI Rod d&
Estate Department / §YST h&T

Panaji / 9uTSir

e-TENDER for

Design, Supply, Installation, Testing and Commissioning (DSITC) of Outdoor
programmable LED digital information (Video / Photo) Display board at St.Inez
colony, Panaji

Part | (Techno-Commercial Bid)

Name of Tenderer:

Address:

e-Mail ID:

Mobile No:

e-Tender no

S435/2026-2027

Date & time of e-Tender available for
Downloading

November 11, 2026; 16:00 Hrs

Date & Time of availability of Tender
for submission of bids

December 11, 2026; 16:00 Hrs.

Date & time of Pre-bid meeting

December 09, 2026; 15:00 Hrs (Offline)

Venue:- 7th Floor, Gera's Imperium-II, Patto ,
Panaji - 403 001, India.

Last date of Submission of e-Tender

December 21, 2026: 12:00 hrs

Date & time of opening of e-Tender

December 22, 2026; 15:00 hrs




DISCLAIMER

Reserve Bank of India, Estate Department Panaji, has prepared this document to give
background information on the Project to the interested parties. While Reserve Bank of
India has taken due care in the preparation of the information contained herein and
believe it to be accurate, neither Reserve Bank of India nor any of its authorities or
agencies nor any of their respective officers, employees, agents or advisors give any
warranty or make any representations, express or implied as to the completeness or
accuracy of the information contained in this document or any information which may be

provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries and respondents will be required to confirm in writing that they have
done so, and they do not rely only on the information provided by RBI in submitting the
Tender. The information is provided on the basis that it is non—binding on Reserve Bank
of India or any of its authorities or agencies or any of their respective officers, employees,

agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change
the process or procedure to be applied. It also reserves the right to decline to discuss the

matter further with any party expressing interest.

No reimbursement of cost of any type will be paid to persons or entities expressing

interest.
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SCHEDULE OF e-TENDER

S. No Item Details

1 e-Tender No. S435/2026-2027

2 Tender Inviting Authority Regional Director
Reserve Bank of India
Estate Department, Panaji
Tel No.:

Email id:

3 Name of work Design, Supply, Installation, Testing and
Commissioning (DSITC) of Outdoor
programmable LED digital information (Video /
Photo) Display board at St.Inez colony, Panaiji.

4 Location 7th Floor, Gera's Imperium-Il, Patto , Panaji - 403
001, India

5 Mode of tender e-Tender (Online Part | — Techno-Commercial Bid

and Part Il — Price Bid).
The tendering process will be done only through
the e-Tendering portal of CPPP
(https://etenders.gov.in/eprocure/app). All
interested bidders shall, register themselves with
CPPP portal, through the above-mentioned
website to participate in the tendering process.

6 Estimated cost ¥ 10.92/- Lakhs (inclusive of GST)

7 Date of NIT available to parties | November 11, 2026; 16:00 Hrs

to download
8 Pre-Bid meeting on December 09, 2026; 15:00 Hrs (Offline)
. at Estate Department, 7th Floor, Gera's Imperium-
Patto , Panaji - 403 001, India
9 Date of publishing minutes of | December 11, 2026
pre-bid meeting or addendum, if
any
10 | Earnest Money Deposit (EMD) | Not Applicable.
12 | Date of Starting of e-Tender for | From December 11, 2026
submission of online Techno-
Commercial Bid and price Bid at
https://etenders.gov.in/eprocure/
app
13 | Date of closing of online e-tender | December 21, 2026: 12:00 hrs

for submission of techno-
commercial bid & price bid
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14 | Date and time of opening of Part | December 22, 2026; 15:00 hrs
| bid i.e., Techno-commercial bid
15 | Date of opening of Part-Il (Price- | Part Il (Price Bid) of the tender shall be opened on
Bid) a subsequent date after scrutiny of documents
submitted for the Technical-Bid and it would be
intimated to qualified bidders.
16 | Validity of the tender Three (03) months from the date of opening of Part

| (Techno-commercial bid)
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NOTICE INVITING e-TENDER

Place:

Regional Director
Reserve Bank of India
Estate Department, Panaji
Goa - 403001

Date:

Competitive e-tender is invited from Bank’s Empaneled Vendors for the work of “Design,

Supply, Installation,

Testing

and Commissioning (DSITC) of Outdoor

programmable LED digital information (Video / Photo) Display board at St.Inez
colony, Panaji” The details are as under:

NIT No / e-Tender no.

S435/2026-2027

Name of the Work:

Design, Supply, Installation, Testing and
Commissioning (DSITC) of Outdoor programmable
LED digital information (Video / Photo) Display
board at St.Inez colony, Panaji

Location of project

Reserve Bank of India officers quarters, St inez road,
Panaji-403001

Estimated Cost of the Work

¥ 10.92 /- Lakhs (inclusive of GST)

Mode of Tender

e-Procurement System (Online Part | Techno-

Commercial Bid and Part Il - Price Bid)

The tendering process will be done only through the e-
Tendering portal of CPPP
(https://etenders.gov.in/eprocure/app) All  interested
bidders shall register themselves with CPPP Ltd,
through the above-mentioned website to participate in
the tendering process.

Transaction Fee

Payment of Transaction Fee as mentioned in the CPPP
portal through CPPP payment gateway / NEFT / RTGS
in favour of CPPP portal.

Date of NIT available to
parties to download

November 11, 2026; 16:00 Hrs

Earnest
(EMD)

Money  Deposit

Not Applicable

Performance Bank Guarantee
(PBG)

Performance Bank Guarantee for an amount equal
to 5% of contract value from a scheduled Bank shall
be submitted by the successful tenderer within 14
days of award of work.

Retention Money Deposit
(RMD) / Security Deposit (SD)

5% of the value of the work done will be deducted by the
RBI from each payment to be made to the Contractor
towards Retention Money Deposit.

Period of Completion

60 days

Defect Liability Period (DLP)

36 Months from the date of virtual completion of work

12
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The Last date & time of | Up to12:00 hrs. on December 21, 2026
submission of Online Tender
and Technical Bid

Note: The Price Bid is to be submitted online only
Documents.

and physical submission of the same shall not be
entertained and subject to disqualification of
tenderer/s.

Date & time of Pre-Bid| pocemper 09, 2026: 15:00 Hrs (Offline)
Meeting

Date & time for opening of

Eligibility documents / PQ | pecemper 22, 2026:15:00 hrs.
Criteria, Part-l (i.e. Techno- ’ ’

Commercial Bid)

Date & time for opening of | Date and time for Opening of Part-Il (Price Bid) will be
Part-1l (Price Bid). decided after verification of Eligibility documents / PQ
Criteria and Part-l and the same shall be conveyed to
the eligible bidders.

Bid Validity Three (03) months from the date opening of Techno-
commercial bid or further extensions mutually agreed.

. The intending tenderers must read the terms and conditions carefully. They should only

submit their bid if they consider themselves eligible and are in possession of all the
documents required. The bid document consisting of plans, specifications, schedule of
guantities of various types of items to be executed and the set of terms & conditions of the
contract to be complied with and other necessary documents can be seen and down
loaded from the Bank’s website www.rbi.org.in/Scripts/BS ViewTenders.aspx or CPP
Portal : (https://etenders.gov.in/eprocure/app)

The intending tenderer must have valid required digital signature and has to be
registered with CPPP portal to submit the bid.

. Those tenderers who are not registered on CPPP Portal as mentioned above, are required

to get registered themselves. If needed they can be imparted training on online bidding
process as per details available on the website.

. On opening date, the tenderer can login and see the bid opening process.

. Tenderer can upload documents PDF format.

. Tenderer must ensure to quote as per item rate.

. The eligibility (Technical) bid shall be opened first on due date and time as mentioned

above. The time and date of opening of financial bid of shortlisted tenderers shall be
uploaded on the website only and shall not be published in any Newspaper.

. Pre-bid conference shall be held with the eligible and intending tenderers in the office of

Reserve Bank of India, Panaji at 15:00 Hrs. on December 09, 2026, to clear the doubt of
intending tenderers, if any. Tenderers should send by email all their queries, before
pre-bid conference, latest by 17:00 Hrs.on the previous day of Pre-bid meeting i.e.,

December 08, 2026, to the Panaji office of Reserve Bank of India, Panaji (Email:

estatepanaji@rbi.org.in). All modifications/ addendums/ corrigendum issued regarding
this bidding process, shall be uploaded on website and CPP portal only and shall not be
published in any Newspaper.

. The Bank reserves the right to reject any application without assigning any reason therefor

and to restrict the list of qualified tenderers to any number deemed suitable by it, if too
13
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many bids are received satisfying the eligibility criteria.

10. After submission of the bid the agency can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

11.While submitting the revised bid, agency can revise the rate of one or more item/s any
number of times (they need not re-enter rates for all the items) but within last date and time
of submission of bid as notified.

12.Signed copy of Techno-commercial bid (Part ), Price Bid (Part Il), NEFT details / BD/DD
etc. (all duly signed) shall be uploaded / bid submitted within the scheduled time given in
SOT / NIT. The Price Bid is to be submitted online only and physical submission of the
same shall not be entertained and if so submitted would be liable for disqualification of
tenderer/s

The Bank is not bound to accept the lowest tender and reserves the right to accept any
tender either in full or in part. The Bank also reserves the right to reject all the tenders
without assigning any reason thereof.

Regional director
Reserve Bank of India
Panaji, Goa

Note: This notice is being published for information only and is not an open
invitation to quote in this limited tender. Participation in this tender is by invitation
only and is limited to the selected Procuring Entity’s enlisted contractors.
Unsolicited offers are liable to be ignored. However, contractors who desire to
participate in such tenders in future may apply for enlistment with RBI as per
procedure.
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Important instructions for e-procurement

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the
Central Public Procurement Portal (CPPP).
https://etenders.gov.in/eprocure/app

Process of E-tender: Bidder manual kit is available on home page.

A) Registration for new bidder: The process involves vendor’s registration with CPP portal
which is free of cost.
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7
Help Desk Number: -
0120-4001 002

0120-4001 005

0120- 4493395

International Bidders are requested to prefix +91 as

country code E-Mail Support:

For any Issues or Clarifications relating to the published tenders, bidders are requested to

contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in
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SECTION-A

LETTER OF OFFER

Place: Date:

To,

Regional Director
Reserve Bank of India
Estate Department, Panaji
Goa - 403001

Madam/Sir,

Having examined the drawings, specifications, designs and schedule of quantities
relating to the works specified in the memorandum hereinafter set out and having
examined the site of the works specified in the said memorandum and having acquired
the requisite information relating thereto as affecting the tender, 1/We hereby offer to
execute the works specified in the said memorandum within the time specified in the said
memorandum at the rates mentioned in the attached schedule of quantities and in
accordance in all respects with the specifications, designs, drawings and instructions in
writing referred to in Conditions of Tender, the Articles of Agreement, Special Conditions,
Schedule of Quantities and with such materials as are provided for, by and in all other
respects in accordance with such conditions so far as they may be applicable.

Memorandum
(a) Description of work Design, Supply, Installation, Testing and
Commissioning (DSITC) of Outdoor
programmable LED digital information (Video /
Photo) Display board at St.Inez colony, Panaji
(b) | Estimated cost € 10.92/- Lakhs (inclusive of GST)
(¢) | Retention Money, to be | @ 5% is to be recovered from each on-account
withheld from each bill bill till the total recovery amounts to 5% of the
contract value.
(d) | Time allowed for | Overall work: 60 Days
completion of the works
from the 14" day of issue
of work order.
(€) | Earnest Money Deposit | Not Applicable
(EMD)
() | Performance Bank | Performance Bank Guarantee for an amount equal
Guarantee (PBG) to 5% of contract value from a scheduled Bank
shall be submitted by the successful tenderer
within 14 days of award of work.
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2.We agree to keep the tender open for the validity period specified in “Notice Inviting e-
Tender” of the tender and not to make any modification in its terms and conditions
during the validity period or any other extended period as agreed mutually.

3.l/we undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back-to-back basis. Further that, if such a
violation comes to the notice of Reserve Bank of India, then I/we shall be debarred
from tendering in Reserve Bank of India in future. Also, if such a violation comes to the
notice of Reserve Bank of India before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

4.1/We hereby declare that I/we shall treat the tender documents, drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived therefrom to any person other than a person to
whom l/we am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the Reserve Bank of India.

5. Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said Conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to the Reserve Bank of India the
amount mentioned in the said conditions. Should this tender be accepted, I/We hereby
agree to abide by and fulfill the terms and provisions of the said Conditions of Contract
annexed hereto so far as they may be applicable or in default thereof to forfeit and pay
to the Reserve Bank of India the amount mentioned in the said conditions.

6. Our bankers are (full address)

()

(ii)

The names of partners of our firm are:

(i)

(ii)

Name of the partner of the firm authorized to
sign

OR

Name of person having power of Attorney to
sign the Contract (certified true copy of the
Power of Attorney should be attached)

Yours faithfully,

Signature of Contractor
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Signatures and addresses of withesses

Signhature Address

(i)

(ii)
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HTT — dl/ SECTION- B

PIR DI WA

Articles of Agreement

Ig R ¥ 2026 F ARG R YUTS H, YUH TeThR AR Red
fSreehT 7Eg R Hag 7 ¢ (T8 31T e/ fAdYerdT argl SITUem) JT efdciiy TaTehR AEH -
IEGEIREICREIRICE

_____________ ¥ FEUa & (T 319 SN el ST & S v Siram &1

ARTICLES OF AGREEMENT made the day of month of Year 2026
between the Reserve Bank of India, Panaji having its Central Office at Mumbai (hereinafter called
"The Bank/Employer") on the other part and M/s , having its office at

(hereinafter referred to as the "Contractor") which expression shall unless it is
repugnant to the context or meaning thereof deemed to include his heirs, representatives,
administrators and assigns of the OTHER part

Safh fAdear “de. gael Hialel, Tl F HFesR NaATd Tosd BfSied SRy
(@f3Aere)) fBeca S &1 Barse, 3mqfd, Furde, aferor AR wARfHT (DSITC) Fa
F1 $T0F ¢ 3R 3 AeiRa 7 & g5, Afkreansit sk of@mmt & g At Hr e
GRIRCCIE R te i ofeh T 3ercT gTgaT, fafRrsearst, 3R aReott & g
& T H qIfear AT 3oTehr 3R F gEaeR fohe 3w

WHEREAS the Employer is desirous of “Design, Supply, Installation, Testing and
Commissioning (DSITC) of Outdoor programmable LED digital information (Video / Photo)

Display board at St.Inez colony, Panaji” (hereinafter called “the said work”) and has caused

drawings, specifications and schedule of quantities describing the works to be done. AND
WHEREAS the said drawings from Numbers to , the specifications, and the schedule
of quantities have been signed by or on behalf of the parties hereto.

3R STafeh SeheR iR erat 3R Ty aRfFufaat # FaiRa et & 37aR 3R dfder hr aR@mi
1 3T R FAM AT 2 & et 1o i & forw wead § 3 3w &9 @ =t gail ganr Fiehd
& 3oFdl At ToIl 3T HYerc & A)” gl SITTN(, 3ot gr5aT H AT 1T 3R A7 3ot /fATRAseansit &
aftta st 3R g8 fFuiRa a3t o afkAon i g2t 7 enfae, fr & st a1 e gae ufat
o ToIT 1 BYaTT| (ehgT ST "3ercT 3fearer TR f5d 31ma)

AND WHEREAS the Contractor has agreed to execute upon the subject work to the conditions set
forth herein and to the conditions set forth in the special conditions and in the schedule of quantities
and conditions of Contract as modified and finally accepted by both the parties ( all of which are
collectively hereinafter referred to as "the said Conditions") the works shown upon the said
drawings and/or described in the said Specifications and included in the Schedule of quantities at
the respective rates therein set forth, amounting to the sum as therein arrived at or such other sum
as shall become payable there under (hereinafter referred to as "the said Contract Amount").
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3 il Y81 IRTIR TY H $H R AFAJIR TeAd &
NOW IT IS HEREBY AGREED AS FOLLOWS:

3ol HideT & HEY F 3T FHT W 3R HideT 1 3 ral & 3TaR T ST §, Seha 3
QI & 31T STS9T H ST T 3R SefeT TATRISEAT3HT TUT TRATOT 2l 3eTe H FfoTe s i foAsarie
I 3R QT |

In consideration of the said Contract amount to be paid at the times and in the manner set forth in
the said conditions, the Contractor shall, upon and subject to the said conditions, execute and
complete the work shown upon the said drawings and described in the said specifications and the
schedule of quantities.

2.1. foerdr, SeheR sl 3T Fider TN AT TR 37 TR T $aTcll=T 38 FAY 3R 3 et &
fAfése @t & rTar |

The Employer shall pay the Contractor the said Contract amount or such other sum as shall
become payable at the times and in the manner specified in the said conditions.

2.2 3d Al A "3nfhcae” oreg &1 3T &Y s, HRAT Rard d%, qoeh @ § 3 fandr
T RO & 5H 66 & YA & 3oTeh! 3Nfeheae g1 gl W, W 3 hiekdd AT ikl
foraieraT gaRT 3ad YIS & ToIT ATfAT fohdT SATEaT, St UHT Safard w18 g1em ford WX SheR fond!
FHROT  3mafed a1 3R ferdr 38 39dead A, Fercd & F1e caferd sruar saferadt o ag #
3nfepeere & &9 & AgeFa foham 7 g1, &1 fafld & few arv fanedy o ool 0Tt ar srgates ar
foder shr 3retear ar @Iiet &et o1 3R 18 glam|

The term "Architect" in the said conditions shall mean Regional Director, Reserve Bank of India,
Panaji and on his ceasing to be the architect for the purpose of this Contract for whatever reason,
such other person or persons as shall be nominated for that purposes by the Employer, not being
a person to whom the Contractor shall object for reasons considered to be sufficient by the
Employer PROVIDED ALWAYS that no person or perhaps persons subsequently appointed
to be architect under this Contract shall be entitled to disregard or overrule any previous
decisions or approval or direction given or expressed in writing by the architect for the time being.

2.3. 3% 21t 3R aRRISe 3R 397 & warer 7 Afder Tt o= i Ty ae Srerar ik Seer
o dra 7 g2 fohelt ol TR 1 57 AN T TREAT ATAT ST 3R T&THRT SART SeTehl HALT: UTelel
femam SITwaT, T2 3erdt Tt & 3efieT g1t 3R 3Heh HTHN N b1 fovsureat ahid|

The said conditions and Appendix thereto and any correspondence exchanged between the
Employer and the contractor in connection with the said work till the date of letter of acceptance of
their tender shall be read and construed as forming part of this Agreement and the parties hereto
shall respectively abide by, submit themselves to the said Conditions and perform the agreements
on their part respectively in the said Conditions contained.

2.4. 3%d rdt 3R 395 aRRASE Y 37 FIR & T AT F TG F ATAT S0 3 58S GeIhR o
QT T UTelel et 3 AT o ITAR 58 FIR H TFAsariee |
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The said Conditions, Annexures and Appendix thereto shall be read and construed as forming part
of this agreement and the parties hereto shall respectively abide by, submit themselves to the said
conditions and perform the agreements on their part respectively in the said conditions contained.

2.5. HeT fAfder cFarast & arT & 61 Jg7 3feafld HIR 3R gEdrdst 3 d& gany 3od gorel &
TERETE g e &l HiaST 7 ST T STietdTel Heft 419eh aTiteh IERETT 3Tlet S 377eeT 36
3TTeET T TR giaT, S ATdeT SEardst # fhT 10 3oel@ & 3HTER AT 63T

The agreement and documents mentioned herein along with all the Sections of the original tender
document, Appendix and Annexures, work orders that would be issued by the Bank to the
Contractor for the said work shall form the basis of this Contract which will be valid as mentioned
in the tender document.

2.6. Ig Hfder o df veh fAfREd veheged Hider & 3R o1 & 1 1 T T 8, dfesh g “de. o
Flcllal, TG H 3M3ceR dEnmAed Tessl Sfoca JaaRr (Aifsawe) f3ece aig &
fEamss, 3mqfel, wurve, qdaror AR wAafHT (DSITC)” et 8 U wider 8, fowes faw ez
T H AT SIRITRY 3N FHTT AT 37T Sebel Al 7 T AT & 6T $ITcATeT {ehdT ST |

This Contract is neither a fixed lump sum contract nor a piece work but is a contract to carry out
the work in respect of provision of Design, Supply, Installation, Testing and Commissioning
(DSITC) of Outdoor programmable LED digital information (Video / Photo) Display board
at St.lnez colony, Panaji to be paid for at the rates/amount contained in the Schedule of Rates
and Probable Quantities or as provided in the Said Conditions.

2.7. 3R 3ad 2dt # AuRa alis o Rfas st 31k 377 geres waf @ gafta g st &
I A o T g 3T Gl T a5t HYIM IR UH 1Al QA & 1 STaRT, B 1S g
fenely off TTeh et T Stk |

The Contractor shall afford every reasonable facility for carrying out of all works relating to electrical
works and other ancillary works in the manner laid down in the said conditions, and shall make
good any damages done to walls, floors, etc., after the completion of such works.

2.8. Toigiierar 5@ Aider 1 Jafer & aRret fordl it THT w1 & T 3R SS9 H FS SASHT 31T
S BT 3T 3Hh S AT hT TG IR cTe] el T T TR FR&TeT @l & it 54 Hider
W Hicihel THTE STel {911 81|

The Employer reserves to itself the right of altering the drawings and nature of the work by adding
to or omitting any items of work or having portions of the same carried out at any time during the
currency of Contract, without prejudice to this Contract.

2.9 FAY 37Tt $H FIR T AT HIT ATAT ST 3R SHER TG HEHTT TFd T & foh 3T
forger wa erdf & TaR 1 JTeRNETASH T TF TR gled & 14 AT & #ficaX e Y& I 3R A
& glel T ARG & 60 feaiT o 3T 1o T G AT [T 37 38 e & B ganT i & &
THY & TAEAR & Tt & 31efieT (Tl Tt & U faor@ & ATeys & I1 93t / $3 & 31e-
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UeTel o ATEIH ) ST foh aiféar ganT IREIRS &9 § dF fohdr ST FohdT g], VAT o kel W
forerdr 3ot 2t & AR IREATIE Gl TE el el T FohaR G|

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to
commence the work within 14 days from the date of issue of work order/ letter of acceptance as
provided for in the said conditions and shall complete the entire work within 60 days from the date
of commencement of the work [subject nevertheless to the provisions for extensions of time in
writing by such form (i.e.by way of a deed of agreement or by exchange of letters/email) as may
be mutually decided by the parties] , failing which the employer shall be entitled to recover
liquidated damages as per the said conditions.

2.10. 3 HideT & T8 deb SaRT HfY 33Tl Sheef $RCT RoTq deh, qUTSH & fhT SMTaT|

All payments by the Employer under this Contract will be made only at Reserve Bank of India,
Panaji.

2.11. 39 R IT 504 Farad i faare qursiy # 3cdea AT S1Uar 3R a7 raRoT T e
&% qursh & Reya =amarerat & g

All disputes arising out of or in any way connected with this agreement shall be deemed to have
arisen at Panaji and only Courts in Panaji shall have jurisdiction to determine the same.

2.12. Ig o 38 |ideT & HT 19T ol SehaR a1 U6 foldm a1 g 3 gl e & dAS foar I g |

That the several parts of this Contract have been read by the Contractor and fully understood by
the Contractor.

2.13 STITcATeT Y et S :HFdET TR ITclTe bt o=@ erct sy ghofr

o 3G & HT 60%, HTUTIdR MUR W, Tl T & IR0 & el 3R Ar8e T
ST & &1 foRdT ST |

. WaTa?r%TGMO%wscﬁHdcusaoﬁaﬂT,aﬁﬂ’f,tﬁﬁaﬂﬁaﬁgvﬁmﬂﬁw
o1 I deh &I TITSC I TS Tollol o TG IR, AT HISC AT o §1G LT,
TRIETOT, ShATRITAeT 3N deh T Aot o G gl TR feham SreaTT |

o TAF WA & e & 5% T JTUROT IR T Fehs T kT ST ST Tk foh Frel aelt 3feferer
HeT o 5% e o7 a1 ofTail | JaUROT AR feT I T GOt SIdT AT & HATToloTeh HATIST
& §1¢ STRY T Sreet|

o 3Hb e, TS WHR & FAT & 3TaN AR, JEvw AR H1S 377 duniaes T
gt forat & hre foram sreem|

Payment Terms: The following terms of payment shall be applicable to this contract
e 60% of the quoted rate, on pro rata basis, against satisfactory delivery of complete materials
at site and on inspecting the same by the Bank’s Engineer(s) to the satisfaction of the bank.

e Balance 40% of the quoted rate on satisfactory completion of erection, testing, commissioning,
and handing over the works to the Bank and removal of all cartons/packing material, debris
and after making good, to the satisfaction of the Bank of any damages done to walls, floors,
etc., after completion of work.
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e The Retention money of 5% will be recovered from each on-account bill till the total recovery
amounts to 5% of contract value. The Retention money will be released after satisfactory
completion of the Defect Liability Period of Three years.

¢ Inaddition, I.T. surcharge, TDS and any other statutory tax as per the Government rules shall
be deducted from all the bills.

2.14 IRFAIRS g :“GHT” &1 7 S FT HT 3MUR FHST SMTN| HYOT SR 31¢er Iy v
STt & dTe; & 60 f&ait o o @ fehar Sirwam, freet fawher gla o feRer rafer & geerd srgeer
R % 0.25% et TecTg T o & IRFAUIRA Gt e srwem, foraehr o’ Har w&ehd Wfaar
TR T 10%811T | Forelt 8y @IS 3Hafer & Taele T Ueh HcTg & fdeld o &9 & AT ST AR TeefdR
gRIFETRT §SATAT SIR1=AT ST

Liguidated Damages: Time is the essence of the contract. The entire work shall be completed
within 60 days from the date of commencement of the work, failing which liquidated damages at a
rate of 0.25% of estimated cost per week of delay beyond the stipulated period with an upper ceiling
of 10% of the accepted tender amount, will be levied. Any broken period delay will be considered
as delay of one week and accordingly liquidated damages Shall be levied.

2.15 f[SIUH3R 2017 & A3 144 (xi) T WG : ATdST T BRIE THET, 0 [T, facd #9113,
HRA IR @R SR 23 F[ells, 2020 & SHrdield A9 (HITH) UH.H.6/18/2019-NdEY & g
MM TR 31T 2017 & TH 144 (xi) & 3e]dTelel Fa&T STRY Aot feleh TG 1S, 3N 38 918 &
Teeret Afard ¥ § o g

S8 o H, dlelerdl 3et-1 7 U a0 9189 & 31fehd §ETeRehdl GaRT 379 97 eN-oR Heg afgd
faferae gEcTeTR FereTarga/ETS o YHTOT U &l Ueh et Sl hialm| Al Srelieral garT ST feha/
IATTTATGAT THTUT TA/ENOTI/ITel ITAT ST &, ol STRI/3HhT B MG deehrel FATCA/fATaar/
o e Siream, AR sarer UiA/sestsr do IRETTAsfa STHET A T STed el dfed Al qeaa
FIeelT FIRATS T SMTeTT IR e ST 3 e garT AT TATIGTHT 3 AT ot F Sefrarar & afad
T GhdT g

Provision of Rule 144 (xi) of the GFR 2017:

Compliance with the Rule 144 (xi) of GFR 2017 inserted vide Office Memorandum (OM)
F.N0.6/18/2019-PPD dated July 23, 2020, issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India, the Public Procurement Orders issued in
furtherance thereto, and their subsequent revisions shall be mandatory.

In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on their letter
head duly sealed and signed by the authorized signatory in the format given at Annexure-lIl. If the
Undertaking / Declaration / Certificate submitted by the bidder is found to be false, his/her/its tender
/ work order will be immediately terminated, and legal action in accordance with law including
forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit may be
initiated and the Bank may also debar the bidder from participating in the tenders invited by the
Bank in future.
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2.16. IR YEHEFIUT @8 Non-disclosure clause:

SHheN SH IR & T H 3HTeT HIAGTcH GTiAcdl bl G el & GRIeT [Folel dTell g 3T STeTehiT,
QAT AT S & FiAATEr e/ AEeca/3uEnil 3 & ot # Folel aTell SIeTehY T JedeT AT
HIcTET &I Y FehelenoT fehdll 3 T8TehIY ol o161 ehall oTAT HRIT S& TN =TT I | 1]
ShTofel ol JeTdTelel el IT HideT & 37eileT 39T & icdl T G e & ToIT TR giat i [EUfey &t
OIS ShaR 58 Hidel & sIRT &1 el gk # 3R M= 79| fozerdr T 9 forf@a 3rgaAta
& foar dfaerer Rt caraTies a1 deretichl TOR & IT 3107 1 & faavoT &l o af JHIRId 4,
o BT TehIRIeT hl ITTATT I 3R oF &1 SHeT TehelehoT M| fohall NI ST & TehernioT o
IROTFAETEY deh T g3 &Tfel o foIT FfAeTehr ook T aafadfel | Iuerd 21l T dTefef o Her
SR G@RT HITET $73T AT ST AR e Y 5 &7y T &TaT et TUT HIeell 3T Fed HT hEN
BIaTT| S8 IR o 3TEMT TNTAT SATTehRT T FehlehiuT & fehUT STt o ST &l GiATRET hiet & ToIT
TTAGTRR 30T HAATRAT o TaY H FHT 3T FRATS M| ThEIRIOT o Hlet 3R IMNGAIAT o e
H SheR T GIfAcd 30 IR o AT glel IT TohdlT 3T ShRUT F FHTCH fohT SATet Tk §T 89|

The contractor shall not disclose directly or indirectly any information, materials and of the Bank’s
infrastructure/ system/equipment’s etc. which may come to the profession or knowledge of the
contractor during the course of discharging its contractual obligations in connection with the
agreement, to any third party and shall at all times hold the same in strictest confidence. The
contractor shall treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws. The contractor
shall not publish, permit to be publish, or disclose ant particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of the Employer. The contractor
shall indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach of contract on the
part of the contractor and the Employer shall be entitled to claim damages and pursue legal
remedies. The contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement are fully
satisfied. The contractor’s obligations with respect to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for whatever reason.

2.17. AT 3cdi3T @S Sexual harassment Clause:

%) ShER “HRTIS W AT FT Aot 3z (A, vy 3R Aaron) e, 2013 &
FTETAT T YT 3eIUTeleT et o fIT T g [SFAER gleT| deh o TRET & i 379e heary &
faems i cdiss $r R o Riserrd & AFe 7 Reaa afdgrer/Tsir garT aifsa Riea
ATATY & THaT T 1 Sl FlAeThR/TIH S RIshrrd & Fay & IfAfAga & 3defa aegfad
HRETS FIATET |

) 3heR & e NS FATRY gan s & fordll Faar & faeg 1 718 Tt 3cdiise i ey ot
RIS &1 HATeT dleh GaRT TS & Rishraa AT ganT forr swar|
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aT) TS TTAT 7 HIAGHR HT IS AR ATHA BT § dr 37 AT TeTeT Sl SATerarelr fhalt 8 Aifgaw
Sfaqfc & v HfdereR 3cc aTfied g9, 3GTER0T & ToIT sk & fohelt A=y &1 &1 STTeiarell Hifoeh
TEd I SHheR & FAARY garT AT Far &g g s 81

) FIIEAS T AleT Scuiiset &1 Uk 1A 3R 31 FRId HRT I 379 HatanRar &1 Rfara et Hr
TSFAGY dfder &R & gref|

%) SHeR o & IREX H AT 319a HAARAT & Teh quT 3R 3raacdeT FaAr 7@, ford S garr
HITATU STl O 3TTeA & 3T elstl ST ST Heb |

a) The contractor shall be solely responsible for full compliance with the provisions of “the Sexual
Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. In case of
any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the internal complaints committee constituted by the contractor/Agency
or Local Complaints committee as the case may be and the contractor/ agency shall ensure
appropriate action under the said Act in respect of the Complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the service provider against
any employee of the Bank or any employee of any other firm working in the Bank shall be taken
cognizance of by the Regional Complaints Committee constituted by the Bank.

c) The Contractor shall be responsible for any monetary compensation that may need to be paid in
case the incident involves the employees of the contractor, for instance any monetary relief to Bank’s
employee or other firm’s employee, if sexual harassment by the employee of the contractor is
proved.

d) The Contractor shall be responsible for educating its employees about prevention of sexual
harassment at work place and related issues.

e) The Contractor shall provide a complete and updated list of employees who are deployed within
the Bank’s premises.

2.18. YT Te=AT Force Majeure:

S0 PR & et afied H1 G et 3 Rrlt T 3 ForT 18 s aet Rabare w18t ah smeeh, af g
fordiT arél & Tg=oT & WY 1t S (SI8 &g Tehe, Jg 1 U, facle, Aoley gsdrer, fandl Ty
P, Y, I, TR 3R e TPl HMIeT 311fer) & TROMATTERT §5 81| Tedsh TeT $H PR
& dgd forsuresT fohT SiTet aTel 13t T STRY TW & T3 T T et & foIv TgaAfa sIeFd e &
i AT T3 & HRUT 1Y [asuresT & arer $r 37af™ 30 a7 & 31f¥« g Jray &, ar urdf
forerht &1 fersdret avara gnfad =76 €5 &, fafd I & U 58 R I fated T aohdl 8

If either party is unable to perform its obligations under this Agreement due to the occurrence of an
event beyond its control (such as acts of God, war like situations, riots, labour strike, government
actions, earthquakes, cyclones, typhoons, and other natural calamities, etc.), that party will not be
deemed to have defaulted under this Agreement. Each party agrees to use all reasonable efforts to
enable performance under this Agreement to continue. If the period of non-performance due to a
force majeure event exceeds 30 days, the party whose ability to perform has not been so affected
may, by giving written notice, terminate this Agreement.
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2.19 &M ## (Wea3mo) sfafags (Rfaass sk sereeT), 1970

& & “de. oAl Fidlell, YOl H 3M3¢sR
WeAEe verss fBfoted Sy (@fsal/eie)) feece &S & fBomse, 3myfd, wurder, odiefor
3R FeAfAT FaEl H AL Tecd foham a1 g1 & gt San/ed § foh #3Y Jecd 1 & QU el
o foIT A SaRT oaMT ST arel Heft HoTeyl ol Gl GehR T AT T Ardideh Tl 38 &Y |
faram ST St ~geTaa Foredr Jrfafaas 1948 & dgd AUIRa & @ & 761 glam Jaur Hva3Ry
HTRATAIH 1970 & FITTAT & ITedTelet T AT fehaT ST 3R AT &7 TH AcTeT ohl 3Tl ]
H fawerdr & ArY-A1Y T2 TR AfRATATA 1970 F ITTUTAT T Teled Hlad H [AHeIdr & FHROT
wifaftres arfreRat garT T faaiedr & faeg 9eT i St arel Fefy svarsar & fow fifdaa
foraerdlT st &1l Tt &l Feial Sl § | H TH-Tog o FIhrY JrrRi/deh & iRy
& TAET0T & forw @il 3raedeh aedrasl/Renls WA 3R 3TehT T@-TWTT FH&aT/aHea |

Contract Labour (Regulation & Abolition) Act (CLRA) ,1970

I that the work of “Design, Supply, Installation, Testing and
Commissioning (DSITC) of Outdoor programmable LED digital information (Video / Photo)
Display board at St.Inez colony, Panaji” awarded to me. | undertake to actually pay wages to all
labourers of all description to be engaged by me for completion of work
awarded to me at the rate which is not less than the one prescribed under Minimum Wages Act
1948 and to ensure compliance to the provisions of CLRA Act 1970 and also keep the Principle
Employer indemnified against all the actions that may be initiated against the Principle Employer by
the Statutory Authorities for his failure to pay such wages and for failure to comply with the provisions
of CLRA Act 1970. | shall keep and maintain all necessary documents/records for inspection of
Government authorities/Bank’s officials from time to time.

2.20 =gt 3R Fafed & e & Fatr 7 AT

SHeR, AT, STTeTaRt AT TE31T Y glot aTelt Fef g1fed AT 871y & foITw HR SehaR T farell 39-3eheR
7 fordlY AT 39-ShaR AT 37 Fordlt off ot hr 3R & forelt it I @ 3cdest glet arell Hufed
& H ThHT & FoIT TSIFACR 81911 36 W3 & dgd 31T aTel a1flica &, 313 STl & |-, T3
1 feraly 87t g 1 g5 &7fcr &Y A {191, T I rEEer o foiehe &1 T 3122, Hseht, Tfery, eara,
el & WTY-H1 SARCT AR 3 T3 AR il 1 g3 &ifcd S 38 IR & Gaiftra gl anier, &a,
TTelT AT HIGH T 377 GUTST o HRUT $H eI & dgd T dTel $7aeT 3R 37 A3t 3R Hraif
I g Rl 8Tt ThaeT o foIT ot SehaR fSIFAER g1 SeheR, foaerdT ot atfagfel shYam AR erfaqza
QT 3R 38 T 3R Fohelr ot o ohr &Tf @ Scteat et arel fondly ot Jehdtiet 3R o o Taer & 3R
forelY &t T o &7fay & Haer A forw aTw fomedt of ara o T 33 arfaqRa w@em, ang ag fordlr ot el
o gl IT 3T 3R TA grat & IRUMEAEaEy fondlt 31a1S 1 F37Tast a1 &ffey & Hefere gl

SHER, I T o WU W, $H 3 & dgcd dieclfdeh OTAT FATOT 9 SRY glel deh, IRDAI ZaRT
SRRl Teh AT =l & A, ${hT Sl TWH Higd 3fgarer H i AR & fore AT g 7a Qe N
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oY T 3R FATT QT ST it SHTEH A T dhaX aitet & TIT AT iR SchaR & Tl A1H
JAE TETRI T ATH Tgel TW@T SITT( GBI TAT T HIH Y& A A gl [AANFAT & I STHAT AT gIaTT|

¥eR 38 T3 H 3fcafld Tl e & spdret & qfcd aem anfer g s T fEeliadl g7 e @ ot
3R T &Y 3R Fufea ar e et & THHTeT & Fal aral &l R Y AT e el

SHheR el off safed ary fordierar & et s frd Sl a1 38 aRomr |aft grat & faw
foraierd ahr tfagfct snvem 3R affaqRe of Twam, 3R 3r9eT T & @ W 37 & arecideh FHTY
o Y31 3R ST TWIM, A €1 T YA T ek el & fIT IRDAI ZaRT Ui sTAT el
AT AT 3R Sha o HYFcl ATH Teh STAT GITel T (T H Tg el TaTehR T A1 Tgel g11T) [T
AT 3 Y YRFEH Tl & Tgo) STHT T B19TT| "SheR T T Afa & N ga7 & Iar fredr
Teh G AT T & faw 9fe safehd wgeTa# €2.00 o (&Y o T9 A1) 3R el ver geiestr ar
T & AT Fufed & Jeharel & Heaer 7 210.00 oG ( &8 G 9 AT) gl | SheR 58 Hefaer i
3afer & et fFdierar W) fp a1 Feft grat & fore foierar &1 arfaqfc off ¥, I a8 IR
HITEST HTATATH I7 FHET 31T Flefel & T6cl 81 AT ShaN AT 39-ShaR & Tohall o sheTardy & Heer
# AT WA Flefel o 6l 81 IR 38 3H9el T & T W 3o & dRedideh A deh THIET 3R
SATT TN AT 3] AT oh GRTeT T iterdl SaRT 3eTAIee STAT huei & AT, T SITEAT Y Hag
Y B AT TITET S=TT TWI 3R SE i ol FHI-HHAT TR FAATFAT o T STAT HaT|

FWR T 1T YTl & TER AT e dTed SchaR GaRT geh [ STt ol FEfey &, fdlerar 3& ek
T AT Siferdy Tlig Fehar 3R sHS NIATH A Feldl SHaR 1 ST STl 7 ¥ FT Fhell B

SheR I 3fcafld SIAT qifafadr 7 67 enfae fondT 8t St & fow SFaegR g Ak T &,
foneit ofY caferd, ST=TaR 1 g% &1 AT 3 ety T eI e QT FXA & IRUTAEIERT g8 &ifcy,
TSt HROT Fo ot T &Y, @ T a3t & fov fSraer gram|

Sha frdY oY g9 a1 1 ¥ Gafd fnd off 9 a1 FRIEE ¥ 3cUeT gl aror aft 3R et ofr
oITaTe, oeh IT e AT SEY Bl arell fohat ot &1fey a1 H31Tarst & forw fogerdm s affagfc shvem 3R
AR TQa|

SH oRE $I Iqeh & GO H ShaR & Gl AT & 3T HHRT T ickepel TG STl fofaT,
{2 SheR T 38 TS o dgd oI Tohdr off RN 7 & fonell ot SToharer T TR, F3MaSt AT w1,
g[oa 3R TIIeRdT GaRT 3Tt 3T 97T 31y Tt & el et &7 ghar e

SHeR SH WS & Tedl ol IS G & 3eT&T SiHTehd! aRT fAuer foht ST W, affdared wrf &
YATAHTOT IT FRFA & TIT FATIT AT o W T TN | 3 TAT H SH TG o Jehdlle] oh Hael
# AT & UTCT T €T T 3T SehaR T fohaT ST 3R SeheR &Tse AT &Tfciaree drealt a1 Al

& GATIATUT AT AFA & TIT TR 1T @ & Tty & TRl off 313 $7a7cATet & oI geheR 18T gra|
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SheR, &1l & a1 YTl AT I YT & ATHS H, #2ierdr ganT (@R 3t a7y f[aedr &
forT gergR grem, Afshet foderar JgT et fanelt off ara & fAerer 7 ATt gan 3ifasd &9 &
3Tt Y 31$ Y 3 farey ot oty m ot o Forw wfrfet 1 e FET gremr|

SH W3 & ded 3199 alfdcd W Gfdehel TTE 3ol 36T, SahaR Hef AfAT 3U-3HheRT 1 56 W3 &
WEUTAT o 3HTAR, F1T & HIA-39a1 GEE & ToIT, AT 1 AT T BT AR T 3R 587 FhR
1 STAT ISR AT &l e M| SehaR, ATAT 3Y-SheR I od deh B Tl T-H1H Y&
el ST ITHTCT FTET Il STl cfeh fob SercT SNAT GIeRAT TET w161 T STl & | 1 Tl TR-H1H Y&
el H Ugel 3T-SHGR GaRT STHT hr VHT Giferd) olet 7 Aol Tgat I FFufa #, SheR, 35d 39-3heR
% HROT gleT aTel fohdT 81T g1a a7 877 & forw foeagR gem|

Ffas-19 I7 R 3170 YR & cFauT, Ife IS &Y, & FRoT TR 31af & forw sif S i awera
ShGR I dgeT Il aIalT|

Insurance in respect to damages to persons and property

The Contractor shall be responsible for all injury or damage to persons, animals or things and for
all damage to property which may arise from any factor omission on the part of the Contractor or
any Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also, inter alia any damages to structures, whether immediately
adjacent to the works or otherwise; any damage to roads, streets, footpaths, bridges as well as
damage caused to the buildings and other structures and works forming the subject matter of
this contract. The contractor shall also be responsible for any damage caused to the building and
other structures and works forming the subject, matter of this contract due to rain, wind, frost or
other inclemency of weather. The contractor shall, indemnify and keep indemnified the Employer
and hold him harmless in respect of all and any loss and expenses arising from any such injury
or damage to persons or property as aforesaid and also against any claim made in respect of
injury or damage, whether under any statute or otherwise and also in respect of any award or
compensation or damage consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till issue of the virtual completion
certificate under this contract, with an insurance company authorized by the Insurance
Regulatory and Development Authority (IRDAI), an All Risk Policy for Insurance for the full
amount of the contract including earthquake risk, Fire Risk in the joint names of the employer
and the contractor (the name of the former being placed first in the policy) against all risk policy
for contractors and deposit such policy or policies with the employer before commencing the
works.

The contractor shall reinstate all damage of every sort mentioned in this Clause so as to do
delivery of the whole of the works complete and perfect in every respect and so as to make good
or otherwise satisfy all claims for damage to property or third parties.

The Contractor shall also indemnify and keep indemnified the Employer against all claims which
may be made against the Employer by any person in respect of anything which any arise in
respect of the works or in consequence thereof and shall at his own expense, effect and maintain
until the virtual completion of the contract, with an Insurance Company authorized by the IRDAI
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a policy of Insurance in the joint names of the Employer and the Contractor (name of the former
being placed first in the policy) against such risk and deposit such policy or policies before
commencement of the works. Third party liability in “Contractors All Risk Policy” shall be
minimum ¥ 2.00 lakh (Rupees Two lakh only) per person for any one accident or
occurrence and ¥ 10.00 lakh (Rupees Ten lakh only) in respect of damage to property for any
one accident or occurrence. The contractor shall also indemnify the employer against all claim
which may be made upon the Employer, whether under the Workmen’s Compensation Act or
any other statute in force(workmen compensation policy), during the currency of this contract
or at Common Law in respect of any employee of the contractor or of Sub-Contractor and shall
at his own expense effect and maintain until the virtual completion of the contract or with an
Insurance Company, approved by the Employer, a policy of insurance against such risks and
deposit such policy or policies with the Employer from time to time during the currency
of this contract.

In default of the contractor insuring as providing above, the employer may so insure and may
deduct the premiums paid from any moneys due or which may become due to the contractor.

The contractor shall be responsible for any liability which may not be covered by the Insurance
Policies referred to above and also for all other damages to any person, animal or defective
carrying out of this contract, whatever, may be the reasons due to which the damage shall have
been caused.

The contractor shall also indemnify and keep Indemnified the Employer against all and any costs,
charges or expenses arising out of any claim or proceedings relating to the works and also in
respect of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against contractor in respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damages, compensation costs, charges and other expenses paid by the employer and which
are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this clause,
proceed with due diligence to rebuild or repair the works destroyed of damaged. In this event all
the monies received from the Insurer in respect of such damage shall be paid to the Contractor
and the contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to such
extension of time for completion as the Employer may deem fit, but shall, however, not be entitled
to reimbursement by the employer of any shortfall or deficiency in the amount finally paid by the
insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all nominated
sub-contractors to effect, for their respective portions of the works, similar policies of insurance
in accordance with the provisions of this clause and shall produce or cause to produce to the
employer such policies. The contractor shall not permit a nominated sub-contractor to commence
work at the site unless the said insurance policies are submitted. In the event of failure of the
sub-contractor to take out such a policy of insurance before commencing the works at the site,
the contractor shall be responsible for any claim or damage attributable to the said sub-
contractor.
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The cost of insurance has to be borne by the Contractor even for the extended period if any due
to COVID-19 or any other kind of disruption.

2.21 T Seligrar AT i@d MURT ) BeR#AC/ERT § 39T & v Screr &
1. IfE Ig AR fomar SI1dr & T Srelierdr @ dcafasst @fgdr & 3ecitst # Ao f@d wr a1 g
$rg:
a . Tk @lie gfhar # AT 1T I7 3T TR YTshaT Y JfAd FIaA & deel FogaT ar
HYCTET & H Y&, AT AT R, SATH AT 3UEN AT Tehely off #ifcien omet ot Flieplal|
b. IS $1 ek TT eIl TATAT SiT IERTE T Hehll & IT IAG el T GI T Tehcll & cllieh
oI A1 31 oImet ured foRam 1 |k, a1 fohdT g1ffica & & ST dah |
c. fordl off fAeMetera, Srel A gy a1 wfarael-faRiel cuagr St aRefeYar, fesasrar 3k @l
gfshar & garfay r 1T ) Tahar g1
d. TS TTHAT 7 AT SATFAIT AT & ToIT 373 AT 1o et & 318 A WIgend 1S garT
STeNIGTAT T Y&TeT T TS STTeTehrY T e feret 3T |
e. TATder a1 3rgerer T fsures Gishar & Fafera sielierdm 3R @l sers & ot ot iRt &
9T F1S AT T IS delcet, ST IcIaT IT YT & F THIG SHIS & =0T Hr
FHATTIT Y HehlT &
f. @1e 9T I THTTAT let o ToTT TcIaT AT 319cgaT §9 4, fhdT 8T feed a1 3aeht gufed sl
AT TG AT FHETT TgaTe o [T Pl STaEEcT T HIg TR |
g. @i ufshar $r fordY off ST 3T ST Tyt & |
h. foreT TR TareT Tisham & 17aT oot IT 3eTaier FITETT el oh felT STST BNTUTT &rdell AT ST SATTehILT
EEGREXGI
i. Tl & Tahra &t Gerrar et 7 famher
j. e it aut & ERrer 1R a1 el 3/ 2er & fondlY o ardsi e GTuTeT / TEuT & |1y 39Es
(i) & STaEret & Faer # fhT aTC Rl off ool Seciae T Golldm ael & fathel 16T AT ol
TSttt @G T / HEAT garT Ffasferd forar arm|

2. FegiaTsaT WA o SeeltleT & 3TerdT Stellerdr eaRT fohely 8 RaTs AT ek & T, St & & T
# ufear | 1 IS, QA A3, Hrat @ AR, - HrT HT AT JoTeed, fder
o ereif T ATeTeT @it # fatherar 31fe|

3. If STelGIAT T fhaT TIRTY T SN ST T & - (T) FSeaR fiaror 3ifafaas, 1988 & dgd;
7 (o) Frastoleh TG et & fAsulee & FEq & &0 # Shael a1 Fufed & ey ol sjehare ar
AT FARLT & foIv TR a7 et & fow (R &3 digar a1 fraT off 9073 o] 1 30

hle]o |
N

A bidder is liable for debarment / disqualification from bidding on the following grounds:
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1. If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:

a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement
process or to otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained, or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may impair the transparency,
fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with an intent
to gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the procuring
entity related to the tender or execution process of contract, which can affect the decision
of the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm directly or indirectly, any part or its property

to influence the procurement process.

obstruction of any investigation or auditing of a procurement process.

making false declaration or providing false information for participation in a tender

process or to secure a contract.

i. failed to disclose conflict of interest.

j. failed to disclose any previous transgressions made in respect of the provisions of sub
clause with any public institution / entity in India or any other country during the last three
years or of being debarred by any public procuring institution / entity.

0 «Q

2. For any actions or omissions by the bidder other than violation of code of integrity, which in
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard material,
non-supply of material, abandonment of works, sub-standard quality of works, failure to abide
terms of the tender etc.,

3. If the bidder has been convicted of an offence — (a) under the Prevention of Corruption Act,
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing any
loss of life or property or causing a threat to the public health as part of execution of a public
procurement contract.

2.22 A &Ifcd 3rafer & SRIeT FATT - *500/- 9fd &=, Ffe Faar & 02 FrAfeaw & ¥ 2
81eh Yt T R Y& AGT T ST §, JHTeehctd T5000/- Fict T |

Penalty during Defect Liability Period —%500/- per day, if work for rectification of defect is not
started within 02 working days of intimation subject to maximum of ¥5000/- per instance.

2.23 AEAEYCT ganT faarg T fAgerT

forelt off v & @l faare 3R ATENE, St 31egeer A1 & & forsuest & Haer & A7 & HIY 7 3ot
B & (TTE AT hY FITTY o SRTeT IT 3eTeh T @1t o &T6; 3R eI & IR AT Seoit & Ao
¥ ggot A7 a1E F) I @rT Fefdia 3R a7 fRar srwen st fAfld ®9 & 3m9ar Aot sareem) @
Ao 3ifas yaAToTOT A1 3TAT & T F 8 Tehar g1 fRAY o 3nafea AT & TEYy F § &1 vy
3ifcrer grem 3R 3rcfier & =T St T 3@eT e ra B oiferet afe Saha Rl $f Aol oY 31
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g, g X 9 gart 3wiaa AT forar Jrar g, ar fondr o 3mafaa Areer i oisa, SdheR T
fAUTr T garer ured G & 28 Gt & o gEr uat A ves fafld Aifew & wehar &, forwe I8
39&TT T STl © foh Taafee ATHCT # FETEAdT & 0| 38 e $i [i&d o= # 3 Al
fafése forar srwem, S faarg a1 Aqee 7 §, e fore v fafed gaen & a8 &1 af it gar
EA 81 8, Al 3 38T & T Teh &1 ALIEY figerd fonam SITeamm| Ife Tohel HETEY i gfea
TR FIS FASIAT LT &Y I &, o QA T8T 39l 3R F Uh-Uh AT T ALIEY & & H AfAT
Fear| TIféaT ganrT 1A & FEAEY R ALIEY & §T H F I & folT T 3R aferd & A1fad
T |

FEIEY IT ACIEAT, SHar off ATHeT &1, & arg et off gaAroT 93, 19, fAvT, #jer ar Aifed & @i,
FHTET Lo 3R TN fRrd ey hr rfard gam, 3raTfed ATee & Gatr 7 SIsa, [dad! @3 # Faied,
3R FUiRT F & fav e & a@ef AT St Aeeddr & v seqd e smeer ik et &
qaferd & §9 # aAlfed e smeem|

HETTY T FAEITAT, ST Y HATHT &Y, Teh a¥ & Hia’ 379 [T 31 (37 AT 3119 ST a7 oY
ST o 39 GaRT A fohdT ST TehdlT § AT IITCAT Sl TEATT & ATHST 81 T ¢) T daRIE T Fea
A yaer| A AETEAT T FREAE! & GNI 9T TWER 9 faa1g A1 ATHSG &l ol ot g AT
FASIAT T o §, A IIiedt GaRT @RS AT FASHA T FYerc AT STl el T, HEIEY AT
HEGEY, ST 8 ATHET &, 36 e & GHSIS & el & v vy &am| a1 gHsilar|

50 8 & fohall ol Hedl 7, Hesl 3R PR & TIT T EHs dRld W Aot shaer: degey ar
ALATUT & fades o g, S 3 TR A1 AT 7 el & 7 A1ET & e 37 TR AT 9 T fader
& Hehd § | 3R o1, 3R forareh @ 3iR otk @R 3R fohar cilieh & agt 3iR ${aTetred foham Srea |
59 foidee T TR HEIEYar 3R golg AT, 1996 AT 38 Tl off denfare evere & 3y
o I FEIEYAT o TN JEcl AT HAT ST

AEGEY IT ALIEAT &1 fAvT, S oft Araer g, 3ifas 3k wiféat & fore sty g ag wgafa
& 7o SahaR U fondlY ofY AT, weet T fdaTe st ey & oI 1St S1Tet & hROT it qur et
& &l 78T YT, AfereT Tl 3T oA & Ty Frf 1 3 Ferven iR ATIEy A1 ATgEdt &
v g e, ST & A &, e ST &, S & AT S urere Y | FEITY AT ATITAT
15 off AT, ST off AT 8, SheR FI F1Af & arEdas fAsaree & gaer & S & g 1 e
U UTeTel T o 379 alfdcdl & Herd o161 han | foraierar 31 ShaR 58 a1 @ of HgAd & Frsw @s
o T HEIEYCT IS oh g HRATS o fehdll 1 PR o T Teh g et g191T| HEITYUAT 1
TUT HYITeT, HR g |

Settlement of dispute by Arbitration

All disputes and differences of any kind whatever arising out of or in connection with the contract
or the carrying out of the works (whether during the progress of the works or after their completion
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and whether before or after the determination abandonment or breach of the contract) shall be
referred to and settled by the Bank who shall state its decision in writing. Such decision may be
in the form of a final certificate or otherwise. The decision of the Bank with respect to any of the
expected matters shall be final and without appeal as stated in thereof. But if the Contractor be
dissatisfied on any matter on which a decision is taken by the Bank as above, except any of the
expected matter the Contractor may within 28 days after receiving notice of such decision give a
written notice to the other party requiring that the matters in dispute be arbitrated upon. Such
written notice shall specify the matters, which are in dispute or difference of which such written
notice has been given. If both the parties agree, a single arbitrator would be appointed for the
purpose. In case no agreement could be reached on the appointment of single arbitrator, both
the parties will nominate one person each as an arbitrator on their behalf. The two arbitrators
nominated by the parties shall nominate one more person to act as third arbitrator.

The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters,
referred to in the preceding clause, and to determine all matters to dispute which shall be
submitted to arbitration and of which notice shall have been given as aforesaid.

The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one year
(or such further extended time as may be decided by him or them as the case may be with the
consent of the parties) from the date of entering on the reference. In case during the arbitration
proceedings the parties mutually settle or compromise their dispute or difference, on the parties
filing their joint memorandum of the settlement or compromise, the Arbitrator or the Arbitrators
as the case may be, shall make an award in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the Arbitrator or Arbitrators as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and party
and shall direct by whom and to whom and in what manner the same shall be borne and paid.
This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the Arbitrator or Arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of
any such matter, question or dispute being referred to arbitration, but shall proceed with the
works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the case
may be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators, as
the case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s
instructions with regard to the actual carrying out of the works. The Employer and the Contractor
hereby also agree that arbitration under this Clause shall be a condition precedent to any right
of action under the Contract. The venue of arbitration shall be Panaji, Goa.

IfE SHEGR T | I fSieteht Alsfgel # 3R 3foai@d fetie 3R a¥ s fdierar 31t Sher
TSIERT B 37Ul | Gl o 37 IR I TASTET et g GEAER foham g 3R & ar wfaat &
g & SR o I

If the Contractor is
a partnership firm
or an individual

IN WITNESS WHEREOF the Employer and the Contractor have set their
respective hands to these presents and two duplicates hereof the day
and year first herein above written.
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IE SHER  TH | AGE Tt Alest # IR sfeafad o 3R a¥ a8 - A
HYAT g fosaried a¥er 89 aierar 3R SaheR el o 39a faftad wifteha
fRremIRal & Areas 8 7T afed gEaeR fmar § aur sd & wfadt d R
T T gl

If the Contractor is
a company IN WITNESS WHEREOF the Employer has set its hands to these

presents through its duly authorized official and the Contractor has
caused its common seal to be affixed hereunto and the said two
duplicates / has caused these presents and the said two duplicates hereof
to be executed on its behalf, the day and year first hereinabove written.

TR @3
Signature Clause:

HRAT RTq oo T 3R & el garr gEamer 3 gue fomar ar|
SIGNED AND DELIVERED hy the Reserve Bank of India by the hand of

BT ISR <o
(=TT 3R ge=1#)/(Name and designation)

&1 39fEAT #H/in the presence of
1)

(ATH 3R Ig=ATH)
(Name & Designation)
EAREEIC]

Estate Department

AT Raa I, gorsly FrRITerT

Reserve Bank of India, Panaji (ITaTg/witness)

)

(FTH 3R ge=ATA)
(Name & Designation)
EARTEIC)

Estate Department

IR Rera I, quTslt FraTerT
Reserve Bank of India, Panaji (eTaTg/Witness)
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AT gETEIRA 3R Y& SIGNED AND DELIVERED BY

Ife; arét TG BA AT U SATFA & al T AISIGRT GaRT AT 37 Y T 3R/ gEATETRA fohar Siel
EINY

If the party is a partnership firm or an Individual should be signed by all or on behalf of all the
Partners

T ST 3ufEUT # In the presence of:

1)

9dr/Address: -----------==-m-mmmnmem-

- mmmmmmmmmmmmsmmsmnmeeooe (IraTg/Witness)
)

qdr/Address: -----------=--m-m-m-moooo

—————— (I dTg/Witness)
sire Note:

o, SHER & Y FIR el A Tgel AR T A A AU el 1 HTARR FI&TT WA & |

Bank reserves the right to modify the contents of the Articles of the Agreement before the
agreement is entered with the contractor.
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HIT — H/SECTION- C

GENERAL INSTRUCTIONS TO TENDERERS
(To be read in relevance to e-tendering process only)

1. Issue and Submission of Tender:

Participation in this tender will be allowed to empaneled contractors in respective
category. Tender for “Design, Supply, Installation, Testing and Commissioning
(DSITC) of Outdoor programmable LED digital information (Video / Photo) Display
board at St.Inez colony, Panaji" as the case may be uploaded through MSTC website
strictly in accordance with the procedures prescribed in this document and will be remain
open to the tenderer for participation before 12:00 Hrs. of November 22, 2026, under any
circumstances whatsoever.

2. Part | = Technical bid:

Part-1 shall contain the unpriced tender consisting of scope of works, specifications of item
of works, documents and commercial terms & conditions etc.

3. Part Il — Price Bid:

(a) This part shall contain prices in Indian Rupees only and shall be opened through
online after due fulfilment of condition as per Part-l tender. Change of terms and
conditions and technical deviations, if any, found in Part | of the tender will not be
taken into account and will be treated as null and void.

(b) Rates should be quoted in Indian Rupees only. No request for any change in rate
or conditions after the opening of the part Il tender will be entertained.

(c) The rates quoted shall be based on the Part-Il of tender and shall be firm and
binding without any Escalation whatsoever till the entire Contract period.

(d) The rates quoted shall be deemed to be for the finished work and shall be firm
and binding till the entire work is completed & handed over to the Bank.

4. Pre-Bid Meeting: Yes (Offline) — Not compulsory to attend

A pre-tender briefing meeting of the intending tenderers will be held at 15.00 Hrs. on
December 09, 2026 to clarify any point/doubt raised by them in respect of the tender.
No separate communication will be sent for this meeting.

5. Opening of Tender:
Part | of the tenders will be opened on December 23, 2026, at 15:00 Hrs.

Part-11 (Price bid) of the eligible tenderers shall be opened on a subsequent date after the
scrutiny of Technical Bids received by the Bank, which will be intimated to the tenderers
in advance. The work will be awarded to the bidder after evaluation of technical and
financial bids.
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a. Validity of Tender: The Tender along with the prices shall remain valid initially for a
period of 90 days from the date of opening of Part-I, which period may be further extended
by mutual agreement in writing by the Tenderer and the Tenderer shall not cancel or
withdraw the tender during this period or change the quoted rates.

b. The Reserve Bank of India does not bind itself to accept the lowest or any tender and
reserves to itself the right to accept or reject any or all the tenders either in whole or in
part without assigning any reasons for doing so. The tenderer whose tender is not
accepted shall not be entitled to claim any costs, charges, damages and expenses of
and incidental to or incurred by him through or in connection with his submission of
tenders, even though the Bank may right to modify/withdraw the tender.

c. The Contractor shall note that unless otherwise stated, the tender is strictly on item
rate basis and his attention is drawn to the fact that rates for each and every item should
be correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even
be omitted thus altering the aggregate value of the contract. No claim shall be entertained
on this account.

6(a). The tenderers are advised to submit the tender based strictly on the General Terms
and Conditions of the Contract and scope of works as specified contained in the tender
documents, and not to stipulate any deviations. If acceptance of the terms and conditions
given in the tender documents has any price implications, the same should be considered
and included in the quoted price. Tender containing deviations from the terms and
conditions is liable to be rejected.

6(b). All information, correspondence letters shall be submitted and addressed to
Regional Director, Reserve Bank of India, Estate Department, Panaji, Goa - 403001.

7. No advice whatsoever especially on any change in rate, specifications or conditions
after opening of Part-I of the tender will be entertained.

8(a). The rates shall also be firm and shall be valid for the entire duration of the contract
and/or extension thereof and shall not be subject to exchange variations, labour
conditions, fluctuations in railway freights or any conditions whatsoever.

8(b). The rates quoted in the tender shall include all charges including supplying material,
labour, transportation etc., at site. Tenderers mustinclude in their rates Good and Service
Tax (GST), royalties and any other tax and duty or other levy levied by the Central
Government or any State Government or local authority, if applicable as per latest
notification/s of Govt. of India/State Govt./Statutory/local Authority. New levies at actual
in addition to statutory variation in taxes, duties, levies and cesses except income tax
shall be reimbursed/adjusted as per applicability. For reimbursement of the amounts
paid, Contractor shall produce documentary proof of enhancement of taxes (except
income tax) and receipts of payments. Any reduction in any taxes, etc. shall be recovered
from the dues to the contractor.
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8(c). The rates quoted in the tender shall include all charges for clearing of site after
completion, debris collections, erection of debris chutes if necessary, dismantling and
taking away the debris outside the compound on daily basis, failing which a
penalty of Rs. 500/- per day will be levied/deducted from the final bill so as to keep
the surrounding neat & clean complete centering, boxing, staging, planking, timbering,
fencing, hoarding, plant and equipment, storage sheds, watching and lighting, by night
as well as day including Sundays and Holidays, protection of the public and safety of
adjacent roads, streets, pavements, walls, houses, buildings and all other erections,
matters and things and the contractor shall take down and remove any or all such
centering, scaffolding, staging, planking, timbering, strutting, shoring etc., as occasion
shall require or when ordered so to do, and fully reinstate and make good all matters and
things disturbed during the execution of work and to the satisfaction of the Bank. All rules
& regulations of the Municipal Authorities have to be followed by the contractor.

8(d). Water required for the work or workmen can be availed from the available source
at site at free of cost. The contractor has to make his own arrangements to take the
supply to the requisite position. However, in case of failure of water supply or water crisis
due to which no water is available at site for any reason, then it must be noted that
contractor has to make his own arrangement for procuring water at no extra cost to Bank
so that work progress must not hamper.

8(e). Electric power required for the work can also be drawn from the supply available at
site (at single point) at free of cost. The contractor has to make his own arrangements
to take the supply to the requisite position. The contractor has to use ISI marked 3pin tops
with phase, neutral and earth wire of sufficient rating at all locations for taking electrical
connections.

8(f). Labour will not be allowed to stay at site after working hours.

8(g). The contractor shall furnish a break-up of rate/cost/amount of any of the items or all
the items, as may be sought for by the Bank, along with supporting documents etc. This,
however, shall not be construed for any additional claim at any point of time.

9.The tenderers may obtain for themselves on their own responsibility and at their own
expenses all the information which may be necessary for the purpose of making tender
and for entering into a contract and may examine the drawings, inspect the site of the
work and acquaint themselves with all local conditions, means of access to the work,
nature of the work and all matters pertaining thereto. The intending tenderer can obtain
any clarifications regarding the tender, specifications, if any from the office of the
Regional Director, Reserve Bank of India, Estate Department, Panaji, Goa — 403001 on
any working day between 11:00AM to 4:00 PM from before the date of pre-bid.

10.The Reserve Bank of India does not bind itself to accept the lowest or any tender and
reserves to itself the right to accept or reject any or all the tenders either in whole or in
part. The tenderer whose tender is not accepted shall not be entitled to claim any costs,
charges, damages and expenses of and incidental to or incurred by him through or in
connection with his submission of tenders, even though the Bank may right to
modify/withdraw the tender.
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11.The Contractor shall note that unless otherwise stated, the tender is strictly on item
rate basis and his attention is drawn to the fact that rates for each and every item should
be correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even
be omitted thus altering the aggregate value of the contract. No claim shall be entertained
on this account.

12. Evaluation of Tenders:

Tenders will not only be evaluated on the basis of capital cost but also taking into
account the rates quoted for Comprehensive Annual Maintenance Service Contract for
a period of 2 years after three years of DLP. Tenders will therefore be evaluated based
on the overall owning cost which will be arrived at as under.

Total owning cost = Cost of new equipment+ NPV factor for CAMC X Charges for CAMC
per annum.

i.e., Total owning cost = Cost of new equipment + 1.492 X quoted per annum cost for
CAMC.

For calculating the NPV of Comprehensive Annual Maintenance Service contract the
following factors will be applied:

(a) | Escalation 5% per annum
(b) | Discount factor 8% per annum
(c) | Period of CAMC 2 years (after DLP of three year)

(d) | Payment terms of CAMC| Quarterly payment after satisfactory completion
of quarterly service.

13.0n receipt of intimation from the Employer regarding the acceptance of his/their
tender, the successful tenderer shall be bound to sign the formal Contract agreement
within 14 days, in accordance with the draft agreement and the Schedule of Conditions.
The written acceptance by the Reserve Bank of India of a tender will constitute a binding
contract between the Reserve Bank of India and the Person so tendering, whether such
formal agreement is or is not subsequently executed within the stipulated period of
Fourteen (14) days. Unless the contract agreement is signed, no payment shall be
entertained by the Employer. The agreement shall be executed in duplicate. One
copy will remain in the custody of Employer and the second set of copy will remain
in the custody of contractor. The agreement shall be made on necessary stamp
paper (having worth equal to applicable stamp duty in the state of Maharashtra)
and the cost of necessary stamp duty on both the document shall be borne solely
by the contractor.

14. The Contractor shall not assign or not sublet any portion of the contract except with
the written consent of the Employer. In case of breach of these conditions, the Employer
may serve a notice in writing on the Contractor rescinding the contract whereupon the
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security deposit shall stand forfeited to the Employer, without prejudice to his other
remedies against the Contractor.

15.The Contractor shall carry out all the work strictly in accordance with drawings, details
and instructions of the Bank’s Engineer. If any changes required during the currency of
the contract by deviating the tender requirements based on the opinion of the Bank’s
Engineer (with the prior approval in writing from the Employer), the Contractor shall carry
out the same. The Bank’s Engineer’s decision in such cases shall be final.

16. A schedule of probable Quantities in respect of each work and Specifications
accompany the Special Conditions. The Schedule of Probable Quantities is liable to
alterations as per Bank'’s requirement. The Reserve Bank of India also reserves the right
to increase or decrease the quantities and even omit any item of work after the order is
placed and the Contractor shall execute the same without claiming anything extra for the
same. In this context, the rates quoted for each item must be self-supporting and relevant.

17. Retention Money Deposit (RMD): As a security, for the due fulfilment of the
contract, 5% of the total value of work done will be withheld from each running A/c bill till
the total recovery amounts to 5% of the contract value by the Bank as Retention Money
(RM). The R.M amount shall be released after virtual completion of work provided all the
defects pointed out are rectified and on submission of 10% PBG as per Tender clause
39. The security deposit of the successful tenderer and R.M will be forfeited if he/they
fails to comply with any of the conditions of contract. No interest will be paid on Security
Deposit and Retention Money withheld by the Bank. The Retention money will return after
completion of the Defect liability period (03 Year).

18. All compensation or other sums of money payable by the contractor to the Employer
under the terms of this contract may be deducted from his security deposit if the amount
so permits and the contractor shall, unless such deposit has become otherwise payable,
within ten days after such deduction make good in cash the amount so deducted.

19. All the statutory deductions at source will be deducted as per the norms of Govt.
/statutory authorities. Successful tenderers shall get registration under relevant Govt.
body/authority/agency prior to award of the work.

20. The Contractor should note that unless otherwise stated, the tender is strictly on item
rates basis and his attention is drawn to the fact that rates for each and every item should
be correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even
be omitted thus altering the aggregate value of the Contract. However, during actual
execution of work if the quantities of any of the items of work exceeds by more than 25%
of the tender quantities, the quantities of such items executed with the concurrence of
the employer, in excess of 25% of the tender quantity shall be considered as an extra
item of work for which the Contractors shall submit fresh rates supported by rate analysis
worked on the actual cost basis plus 15% towards establishment charges, contractor's
overhead and profit. If any of the items of work is omitted from the accepted tender at the
sole discretion of the employer, the contractor shall not be entitled to any claim on this
account. The Contractor may, when authorized, and shall, when directed, in writing by
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the Employer add to, omit from or vary the works shown upon the drawings or described
in the specification, or included in the Schedule of Quantities, but the Contractor shall
make no addition, omission or variation without such authorization or direction.

No claim for an extra shall be allowed unless it shall have been executed under
provisions hereof or with the concurrence of the Employer as herein mentioned. Any
such extra is herein referred to as authorized extra and shall be made in accordance with
the following provisions.

(a) () The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work is of similar character and executed under similar
conditions as the work priced therein.

(i) Rates for all items, wherever possible, should be derived out of the rates given in
the Priced Bill of Quantities.

(b) The net prices of the original tender shall determine the value of the items omitted
provided if omissions vary the conditions under which any remaining items of works are
carried out the prices for the same shall be valued under sub-clause (c) thereof.

(c) Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or additions
relative to the amount of the whole of the contract works or to any part thereof shall be
such that in the opinion of the engineer the net rate or price contained in the Priced
Schedule of Quantities or tender or for any item of the works involves loss or expense
beyond that reasonably contemplated by the Contractor or is by reason of such omission
or addition rendered unreasonable or inapplicable, the Engineer shall fix such other rate
or price as in the circumstances he shall think reasonable and proper, with the prior
approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued the Contractor shall be
allowed day work prices as the net rates stated in the tender of the Priced Schedule of
Quantities or, if not so stated, then in accordance with the local day work rates and wages
for the district, provided that in either case vouchers specifying the daily time (and if
required, the workman’s name) and materials employed be delivered for verification to
the Employer or his representative at or before the end of the week following that in which
the work has been executed.

(e) It is further clarified that for all such authorized extra items where rates cannot be
derived from tender, the Contractors shall submit rates supported by rate analysis
worked on the “actual cost basis” plus 15% towards establishment charges, contractor’s
overhead and profit. Such items will not be eligible for escalation.

() The measurement and valuation in respect of the Contract shall be completed within
the “Period of Final Measurement” stated in the Appendix.

21. The successful tenderer should make his own arrangement to obtain all the materials
required for the work.
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22.The tenderer shall have to use materials of the makes/manufacturers specified in the
list of material of approved brand and/or manufacture contained in this tender form.

23. Liquidated Damages: Time allowed for carrying out the work is as per the
memorandum at Section-A of this tender which shall be strictly observed by the
tenderer. The work shall throughout the stipulated period of the contract be proceeded
with all due diligence and if the Contractor fails to complete the work within the specified
period, he/she /they shall be liable to pay liquidated damages at the rate of 0.25 % per
week of estimated cost subject to a maximum amount of 10% of the accepted tender
amount. The tenderer shall before commencing work prepare a detailed Work
Programme which shall be approved by the Bank’s Engineer.

24. The Contractor shall not be entitled to any compensation for any loss suffered by him
on account of delays in commencing or executing the work, whatever the cause of delays
may be, including delays arising out of modifications to the work entrusted to him or in
any sub-contract connected therewith or delays in awarding contracts for other trades of
the project or in commencement or completion of such works or in procuring Government
controlled or other building materials or in obtaining water and power connections for
construction purposes or for any other reason whatsoever and the Employer shall not be
liable for any claim in respect thereof. The Employer does not accept liability for any sum
besides the tender amount, subject to such variations as are provided for herein.

25. The successful tenderer is bound to carry out any or all items of work necessary for
the completion of the job even though such items are not included in the quantities and
rates. Schedule of Instructions in respect of such additional items and their quantities will
be issued in writing by the Bank’s Engineer.

26. The successful tenderer must co-operate with other contractor/(s) appointed by the
Employer so that the work shall proceed smoothly without any delay and to the
satisfaction of the Engineer.

27. DEFECT LIABILITY PERIOD:

Any defect or fault which may appear during 3 years (36 months) from the date of virtual
completion (VC) of work / or supply and installation in full as specified under the contract,
arising in the opinion of the Bank’s Engineer from materials or workmanship not in
accordance with the contract, shall upon the directions in writing of the Bank’s Engineer,
and within such reasonable time as shall be specified therein, be amended and made
good by the Contractor at his own cost and in case of default the Bank may employ and
pay other persons to amend and make good such defects/faults and damages, loss and
expenses consequent there upon or incidental thereto shall be made good and borne by
the contractor and such damages, loss and expenses shall be recoverable from him by
the Bank, or may be deducted by the Bank upon the Bank’s Engineers’ certificate in writing
from any moneys due or that may become due to the contractor. The contractor shall
remain liable under the provisions of this clause notwithstanding the signing by the Bank’s
Engineer any certificate or passing of any accounts.
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28. DELIVERY SCHEDULE: The entire work is to be completed within a period as
mentioned in the memorandum at Section-A of this tender. The Contractors are advised
to visit the site and get themselves fully acquainted with the general and local site
conditions, particularly, those having bearing upon transportation, handling, storage etc.
prior to quoting the tender. The material required for the work will have to be delivered,
placed and fixed in position at RBI, Panaji.

29. Payment Terms: The following terms of payment shall be applicable to this contract

e 60% of the quoted rate, on pro rata basis, against satisfactory delivery of complete
materials at site and on inspecting the same by the Bank's Engineer(s) to the
satisfaction of the bank.

e Balance 40% of the quoted rate on satisfactory completion of erection, testing,
commissioning and handing over the entire works to the Bank and removal of all
cartons/packing material, debris and after making good, to the satisfaction of the
Bank of any damages done to walls, floors, etc., after completion of work and on

submission of 10% PBG as per Tender clause 39.

e The Retention money of 5% will be recovered from each on-account bill till the total
recovery amounts to 5% of contract value. The Retention money will return after
completion of the Defect liability period (03 Year).

e In addition, I.T. surcharge, TDS and any other statutory tax as per the Government
rules shall be deducted from all the bills.

30. Insurance: The contractor shall, at his own expense, effect and maintain till issue of
the virtual completion certificate under this contract, with an insurance company
approved by the employer the insurance policies as described in clause 25 under
“Conditions Hereinbefore Referred To”.

31.Errors, Omission and Descriptions:

(@) In case of errors, omissions and/or disagreement between written and scaled
dimensions on the drawings or between the drawings and specification etc. the following
order of preferences shall apply.

()Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the later shall be taken as correct.

(ilBetween the written description of the item in the specifications and the detailed
descriptions in the schedule of quantities of the same item, the later shall be adopted.

(b) In all cases of omissions and/or doubts or discrepancies in any item or specification
a reference shall be made to the Employer whose elucidation, elaboration or decision
shall be considered as authentic. The Contractor shall be held responsible for any errors
that may occur in the work through lack of such reference and precaution.

32. Comprehensive Annual Maintenance (CAMC): The tenderers shall also quote
their charges for providing all-inclusive comprehensive maintenance service applicable
after the expiry of the three (03) year DLP. The scope of the contract will include at
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least FOUR servicing / preventive maintenance at quarterly intervals in a year and ANY
NUMBER of breakdowns calls. CAMC includes all the activities as recommended by
the OEM including upgradation of software / operating system / patches / antivirus,
cleaning of equipment’s, adjustment of settings, replacement of consumables,
Controller, cables, connectors, support structure, defective LEDs / panels/ parts etc.,
found damaged if any. It may be noted by the tenderers that the Bank will not provide
any kind of assistance in the form of men/material/transport etc., and the tenderers will
have to make their own arrangements for deputing the required skilled manpower
including all necessary spares for setting right the reported/observed defects. The
quoted CAMC rate shall remain firm and valid for a period of one year from the date of
expiry of defect liability period (DLP) without any escalation. Payment for CAMC shall
be made on quarterly yearly basis on submission of the bill towards the same after
rendering satisfactory service along with required reports duly signed by the Bank’s
Officer. The service contract shall be renewed for an additional period of at least 1 (One)
year after the initial CAMC period of 1 (one) year. In other words an assured life and
service support will be provided for a total of 5 years period after commissioning and
handing over of the system for use. At the time of renewal of contract after the expiry of
the initial validity period of four years (i.e., three years of DLP and first year of CAMC)
and for all subsequent years, the new contract amount will be arrived at based on
following formula.

Ac = Ap {15+60 X (EPIc/EPIp) + 25 X (CPIc/CPIp)} X 1/100

Ac = The contract amount for the current year

Ap = The contract amount for the previous year

EPIc = Wholesale Price Index for Electrical Products 6 months prior to the
commencement date of contract for the current year.

EPIp = Wholesale Price Index for Electrical Products 6 months prior to the
commencement date of contract for the previous year.

CPIc = Consumer Price Index for Industrial Workers (All India Average) 6 months to the
commencement date of contract for the current year.

CPIlp = Consumer Price Index for Industrial Workers (All India Average) 6 months to the
commencement date of contract for the previous year.

33. Should any treasure, fossils, minerals or works of art of antediluvian interest be found
during excavation or while carrying out the works, the contractor shall give immediate
notice of any such discovery and shall make over such finds to the Employer. Contractor
shall hand over the same to RBI and that contractor shall not claim any right title interest
for the same.

34. All disputes and differences of any kind whatever arising out of or in connection with
the contract or the carrying out of the works shall be settled as described under clause
35 of “Conditions Hereinbefore Referred To”.

35. Contract Labour License: Necessary contractor license for deploying contract labour
(as per prevailing contract labour Act 1970) shall be obtained by the successful bidder
from the central labour authorities.
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36. All safety measures as per the safety code of tender shall be strictly adhered.

37. The contractor shall be responsible for adhering to the provisions of the Contract
Labour (Regulation & Abolition) Act (CLRA) Act 1970,including those with regard
to payment of wages and providing essential amenities etc., It is necessary for the
contractor (in addition to the terms and conditions of the contract , which also contains
provisions for payment of wages and providing essential amenities as per the CLRA
Act) to ensure that if the particular job /work/project is awarded to him ,he shall under
takes to actually pay wages to all the laborers of all descriptions to be engaged by
him for completion of that particular job/work /project , at the rate which is not less
than the one prescribed under the Minimum Wages Act 1948 and to ensure
compliance of the provisions of CLRA Act and also keep the Principle Employer
Indemnified against all the action that may be initiated against the Principle Employer
by the Statutory Authorities for the contractor’s failure to pay such wages and for
the contractor’s failure to comply with the provisions of CLRA Act 1970.Before
release of its final payment the contractor has to submit a certificate that he has
actually paid all the dues of all the labour of all descriptions engage by him for
completion of the awarded job/work/project, at the rate which is not less than the one
prescribe under the Minimum Wages Act 1948 and he has complied with the
provisions of CLRA Act including with regard to providing the essential amenities to
the contract labour.

38. Penalty during Defect Liability Period and CAMC: During the period of contract
the system shall be serviced and maintained as per frequency described in the
contract agreement for DLP and CAMSC to ensure that all the system equipment’s
are functioning normally and satisfactorily. The routine maintenance shall also include
cleaning of all equipment’s. If the fault is not rectified within 48 hours of lodging a
complaint with the firm either by an e-mail or over telephone, a penalty at the rate of
Rs. 500/- per day will be levied subject to a maximum of Rs.5000/-per instance and
shall be payable by the contractor on demand or shall be recovered from any dues
payable by the Bank to the contractor

39.a) Performance Bank Guarantee (PBG) as security deposit for completion
period: On award of the work, the successful tenderer shall furnish an amount equal
to 5% (Five percent) of the contract value in the form of a Bank Guarantee (BG) from
any scheduled commercial Bank in the form prescribed by the Bank as per Annexure
towards security deposit for the due fulfilment of the contract. This Performance Bank
Guarantee (PBG) shall be initially valid for a period of contract duration plus three (3)
months and shall be suitably extended till final completion of the work plus three (3)
months in case of extension of contract period. Such Performance Bank Guarantee
(PBG) should be submitted to the Bank within 14 days of the issue of work order.

In case of delay in submission of unavoidable circumstances, charges for delay in
submission of PBG shall be recovered from the bills of the Contractor at Bank rate.

b) Bank Guarantee towards defect liability period and CAMC (i.e.,
Comprehensive Annual Maintenance Contract) period: -
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After completion of the work, tenderer shall furnish an amount equal to 10% (Ten
percent) of the contract value in the form of BG (Bank Guarantee) from any schedule
Commercial Bank in the form prescribed by the Bank as per Annex towards Security
Deposit for the due fulfilment of the terms and obligations of the DLP and CAMC
contract. On submission of the same, initial BG of 5% and Retention money 5% may
be released / returned to the tenderer.

This 10% BG should be initially valid for a period of three years from the date of Virtual
completion and after that, it shall be further extended for a reduced amount equal to
10% of initial BG value, annually, of the contract value for due fulfilment of the CAMC
contract condition for a further period of 2 years.

The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory
performance of the terms, conditions of DLP and CAMC set out in the tender at any
time during the currency of committed period of 5 years after virtual completion of work
(3 years DLP and subsequent two years of CAMC).

40. On receipt of intimation from the Bank of the acceptance of his/their tender, the

successful tenderer shall be bound to implement the contract and within fourteen days
thereof. The successful tenderer shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance by the Reserve
Bank of India of a tender will constitute a binding contract between the Reserve Bank
of India and the person so tendering, whether such formal agreement is or is not
subsequently executed.

41. All compensation or other sums of money payable by the Contractor to the Employer

under the terms of this Contract may be deducted from the security deposit / RMD /
BG, if the amount so permits unless the contractor deposits such amounts in cash
within ten days of issue of demand notice by the Bank.

42.1/We hereby declare that I/we have read and understood the above instructions to the

contractors.
Place: Signature of Tenderer with stamp
Date: Address:
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UTT — 81 / SECTION-D
SPECIAL CONDITIONS OF THE CONTRACT

1. The entire work is to be completed within 60 days (Sixty days) from the 14" day of
award of the work subject to the extension of time allowed to complete the work and the
contractor therefore has to submit their appropriate Schedule/ Programme of work
supported by his infrastructure with adequate support of plants, tools, tackles, labour force
etc. After mobilizing the site, major activities to be taken up may be Barricading/scaffolding
erection/ safety net fixing, if required for said work. The contractor shall start the work in
designated place with one or more activity as per their planned programme so as to
complete the entire work within the stipulated time.

2. The space / area stacking yard, store, site office etc. may be finalized by the firm in
consultation with Bank’s engineer before commencement of work.

3. Labour will not be allowed to stay at site/within premises.

4. Water required for the work or workmen can be availed from the available source at
site at free of cost. The contractor has to make his own arrangements to take the supply
to the requisite position. However, in case of failure of water supply or water crisis due to
which no water is available at site for any reason, then it must be noted that contractor
has to make his own arrangement for procuring water at no extra cost to Bank so that
work progress must not hamper.

5. Electric power required for the work can also be drawn from the supply available at site
(at single point) at free of cost. The contractor has to make his own arrangements to take
the supply to the requisite position. The contractor must use ISI marked 3pin tops with
phase, neutral and earth wire of sufficient rating at all locations for taking electrical
connections.

6. Contractor will have to make his own arrangement to hoist all the material, tools and
plants, scaffolding etc. as per tender at the place of work as well as lowering down the
same along with debris and salvaged material without causing any dust nuisance, spillage
and safety hazards. For this purpose, the contractor will have to get his scheme approved
well in advance from the Employer and shall have to incorporate any changes suggested
by him. Debris shall be collected on daily basis and removed from Office premises
failing which a penalty of Rs. 500/- per day will be levied/deducted from the final bill.

7. The Contractor at his own cost will have to put up proper and sufficient hoarding screen
and fence during the time as be necessary for safety and convenience of the staff and
visiting public and maintain the same in good condition during work and where necessary
cause such hoarding or fence to be well lighted during the night to prevent accidents.
Contractor will have to make good without any extra payment, any damage done during
the work. The tenderers are requested in their own interest to inspect the site to assess
the nature and quantum of work.

8. Contractor shall not be allowed to store any of the debris material inside the building. It
shall be allowed only at Ground level within the premises. Necessary arrangements shall
be made in advance with the prior approval of Engineer-in-charge to transport all debris
to ground by means of suitable chutes or any other suitable/safe mode and stack the same
wherever directed by the Bank’s Engineer prior to carting away. Material shall be brought
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through the staircase only and no freight/passenger lift shall be used for lifting/lowering
materials.

9. Contractor shall, before start of the work shall submit his time schedule to carry out the
work.

10. The contractor shall endeavor to keep dust and dirt nuisance inside the building to
minimum. Contractor shall also provide at his cost thick polythene sheets on floors inside
Bank premises of sufficient width for labour to walk on / transport the materials, to the
complete satisfaction of engineer-in-charge.

11. Day to day cleaning shall be done by the contractor for surrounding work area and
the staircase & passages used by the labour shall be cleaned properly & satisfactorily to
Bank’s Engineer.

12. The Tenderer shall use only approved make of materials as given in the tender and
materials shall be of premium quality. The materials shall be used in the work only after
Bank’s approval.

13. The tenderer shall obtain labour license at his own cost as required, make payment
to his/her workmen strictly in accordance with the Minimum Wages Act and shall comply
all the provisions of the Contract Labour Act and shall keep and maintain all necessary
documents / records for inspection of Government Authorities / Bank’s officials from time
to time.

14. Contractor shall repair the work area wherever required after waterproofing work
matching with the surrounding.

15. The Contractor shall during the whole time the works are in progress employ a
competent representative who shall be constantly in attendance at the works while the
men are at work. Any directions explanation, instructions or notices given by the
Employer to such representative shall be held to be given to the Contractor.

Place: Signature of Tenderer with stamp

Date: Address:
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SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be
provided in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be
done from ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half
of the depth of trench, whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum
height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to
render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-gloves.

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

i) No paint containing lead or lead products shall be used except in the forms of paste or
readymade paint. All paint and adhesives shall be of low VOC content as per green building
guidelines.

i) Suitable face masks shall be supplied for use by the workers when the paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

10. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the period of cessation of work.

11. Hoisting machines and tackle used in the works, including their attachments, anchorage and
support shall be in perfect condition.

12. The ropes sued in hoisting or lowering material or a means of suspension shall be of durable
quality and adequate strength and free from defects.

13. The contractor shall provide all the safety gadgets to the workers for carrying out the work as
per statutory norms.

14. During the work execution necessary fire safety measures shall also be taken.

15. The vendor shall take all COVID-19 related measure/precautions to the workers deployed by
him for the work like issuing and wearing mask at all times, sanitising hands frequently etc., as per
orders issued by MHA, Government of India / the state government/ the Bank from time to time.
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1)

2)

3)

4)

5)

6)

7
8)

9)

10)

11)
12)

13)

14)

15)

FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipments used at site shall
be plugged into correctly rated electrical outlets.

Only ISI marked 3 pin plug and other appliances and equipments shall be used.
Electrical power cables/wires used shall not have any joints and shall be properly rated.
All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

Before commencing the electrical / welding work for the first time on any day,
electrician / fire section/ security guard / caretaker shall be informed and only after the
site inspection by the Fire officers/Personnel, work shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the site.
Fire extinguishers recommended and issued by fire officers shall be kept on the site.

Used materials viz., cartons, waste covers, paint drums shall be stored in specified store
only after closing them properly.

Personal protective equipments such as safety shoes, hand gloves, welder's mask, ear
plug etc. depending upon the requirement of the work shall be provided by the contractor
to the workmen to prevent occupational health hazards.

The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10’ from Ground level.

None of the fire extinguishers shall be removed/shifted from its designated location.
Power supply shall be switched off from the mains when equipment is not in use.

Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the contractor to the

workmen while working during nights.
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(@)

(b)

(c)

(d)

(e)

HIT-5/ SECTION - E

The Conditions hereinbefore referred to

Interpretation of Clause

In construing these conditions, the Specifications, Schedule of Quantities and
Contract Agreement, the following words shall have the meanings herein assigned to
them except where the subject or context otherwise requires.

Employer

Bank’s  Engineer/Engineer/
Engineer —in - Charge

Contractor
In the case of a partnership
firm

In the case of individual

In the case of company

Site

This Contract

Shall mean The Reserve Bank of India and shall
include its assignees and successors

Shall mean the technical officer or any other successor
of the Bank nominated by the Employer for that
purpose

Contractor shall mean

and trading as partners in
the name and style of
and

having a place of business at
and shall include the partners for the time being of the
said firm and the legal representatives of a deceased
partner.

Contractor shall mean
trading in the

name and style of

and shall include his heirs, successors and
legal representatives.

Contractor shall mean

a
company incorporated under

and having its
registered office at and

shall include its successors and assignees.

Shall mean the site of the contract works including
any building and erections thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor’s use.

Shall mean the Articles of Agreement, General
Instructions, General Terms and Conditions, Special
Conditions of Contract, Safety code, Fire safety code,
Conditions herein before referred to, Appendixes,
Specifications, Workmanship, Mode of
Measurement, Schedule of Quantities set forth in this
document, The work shown upon the said drawings
and/or described in the said Specifications and

included in the Schedule of Quantities at the
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()  Notice in writing

(9) Act of Insolvency

(h)  Net Prices

(i)  Works

respective rate therein set forth amounting to the sum
as therein arrived at or such other sum as shall
become payable there under attached hereto and
duly signed.

Or written notice shall mean a notice in written, typed
or printed characters sent (unless delivered
personally or otherwise proved to have been
received) by registered post to the last know private
or business address or registered office of the
addressee and shall be deemed to have been
received when in the ordinary course of post it would
have been delivered.

Shall mean any act of insolvency as defined by the
Presidency Towns Insolvency Act, or the Provincial
Insolvency Act or any Act amending such original.

Ifin arriving at the contract amount the Contractor shall
have added to or deducted from the total of the items
in the Tender any sum, either as a percentage or
otherwise, then the net price of any item in tender shall
be the sum arrived at by adding or deducting from the
actual figure appearing in the Tender as the price of
that item a similar percentage or determining the
percentage or proportion of the sum so added or
deducted by the contractor the total amount of any
Prime Cost items and provisional sums of money shall
be deducted from the total amount of the tender. The
expression “net rates” or “net prices” when used with
reference to the contract or accounts shall be held to
mean rates or prices so arrived at.

Shall mean Design, Supply, Installation, Testing

and Commissioning (DSITC) of Outdoor

programmable LED digital information (Video /

Photo) Display board at St.Inez colony, Panaiji for

the Employer at Panaiji as provided herein.

Words importing persons include firms and corporations. Words importing the singular only
also include the plural and vice versa where the context requires.

2. Scope of Contract The contractor shall carry out and complete the said work in  every
respect in accordance with this Contract and with the directions of
and to the satisfaction of Employer. The Employer may in his
absolute discretion and from time to time issue further drawing and/or
written instructions, details directions and explanations which are
hereafter collectively referred to as “Bank’s Instructions” in regard to:-

(@)
(b)
(€)
(d)

The variation or modification of the design, quality or quantity of
works or the addition or omission or substitution of any work.
Any discrepancy in the Drawings or between the Schedule of
Quantities and/ or Drawings and/or Specification.

The removal from the site of any material brought thereon by the
Contractor and the substitution of any other material therefore.
The removal and/or re-execution of any works executed by the
Contractor.
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3. Variations to be
approved by the
Employer

4. Agreement

5.Contractor to
provide everything
necessary at his
cost

6. Authorities,
notices and patents

(e) The dismissal from the works of any persons employed
thereupon.

() The opening up for inspection of any work covered up.

(g) The amending and making good of any defects under clause 19
and 20 thereof.
The Contractor shall forthwith comply with and duly execute any
work comprised such Employer’s instructions provided always
that verbal instructions directions and explanations given to the
Contractor or his representative upon the works by the
Employer’s shall, if involving a variation, be confirmed in writing
by the Contractor within seven days, and if not dissented from in
writing within a further seven days by Employer's such shall be
deemed to be Employer’s instructions within the scope of the
Contract.

The Contractor shall submit a statement to variations giving quantity
and rates duly supported by analysis of rates, vouchers, etc. The
rates on scrutiny and final acceptance by Employer shall form a
supplementary tender. The Employer shall not be liable for payment
of such variations until these statements are sanctioned by it.

The Contract shall be executed in duplicate. One copy will remain in
the custody of Employer and the second set of copy will remain in the
custody of contractor. The agreement shall be made on necessary
stamp paper (having equal to applicable stamp duty in the state of
Madhya Pradesh) and the cost of necessary stamp duty on both the
document shall be borne solely by the contractor.

The contractor shall provide at his cost everything necessary for the
proper execution of the work according to the intent and meaning of
the drawing. Schedule of quantities and specification taken together
with whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred
there from and if the contractor finds any discrepancy in the drawings
or between the drawings schedule of quantities and specifications he
shall immediately and in writing refer same to the Employer who shall
decide which is to be followed.

The contractor shall conform to the provisions of any Act of the
legislature relating to the works and to the regulations and bye-laws
of any authority, and of any water, electric supply and other
companies and/or authorities with whose, systems the structure is
proposed to be connected, and shall, before making any variations
form the drawings or Specifications that may be necessitated by so
conforming, give to the Employer written notice, specifying the
variation proposed to be made and the reason for making it and apply
for instruction thereon. In case the Contractor shall not within ten
days receive such instructions, he shall proceed with the work
conforming to the provisions, regulations, or by-laws in question, and
any variation so necessitated shall be dealt with under Clause 13
hereof.

The Contractor shall bring to the attention of the Employer all notices
required by the said Acts, regulations or bye-laws to be given to any
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7. Setting out of
works.

8. Materials &
workmanship to
conform to
description

9. Contractor’s
superintendence
and representative
on the works.

10. Dismissal of
workmen.

11. Access to
works

authority and pay to such authority, or to any public office all fees that
may be properly chargeable in respect of the works, and lodge the
receipts with the Employer.

The contractor shall indemnify the Employer against all claims in
respect of patent rights, and shall defend all action arising from such
claims, and shall himself pay all royalties, license fees, damages,
cost and charges of all and every sort that may be legally incurred in
respect thereof.

The Contractor shall set out the works and shall be responsible for
the true and perfect setting out of the same and for the correctness
of the positions, levels, dimensions, and alignment of all parts thereof.
If at any time any error in this respect shall appear during the progress
of the works or within a period of one year from the completion of the
works, the Contractor shall, if so required, at his own expense rectify
such error to the satisfaction of the Employer.

All materials and workmanship shall so far as procurable be of the
respective kinds described in the Schedule of Quantities and/or
Specifications and in accordance with the Employer’s instructions,
and the Contractor shall upon the request of the Employer furnish him
with all invoices, accounts, receipts and other vouchers to prove that
the materials comply therewith. The Contractor shall at his own cost
arrange for and carry out any test/s of any materials which the
Employers may require.

During the manufacturing/ fabrication process, the Bank's Engineer/
representatives may visit factory for inspection to ensure the
compliance of tender specifications as and when intimated. The
contractor shall make necessary arrangements for factory inspection
for such visit/s.

The Contractor shall give all necessary personal superintendence
during the execution of the works, and as long thereafter as the
Employer may consider necessary until the expiration of the “Defects
Liability Period” stated in the Appendix hereto. The Contractor shall
also during the whole time the works are in progress employ a
competent representative who shall be constantly in attendance at
the works while the men are at work. Any directions explanation,
instructions or notices given by the Employer to such representative
shall be held to be given to the Contractor.

The Contractor shall on the request of the Employer immediately
dismiss from the works any person employed thereon by him who
may, in the opinion of the Employer, be incompetent or misconduct
himself and such persons shall not be again employed on the works
without the permission of the Consultant.

The Employer, and their respective representatives shall at all
reasonable times have free access to the work and/ or to the
workshops, factories or other places where materials are lying or from
which they are being obtained and the Contractor shall give every
facility to the Employer, and their representatives necessary for
inspections and examination and test of the materials and
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12. Bank’s
Engineer

13. Assignment and
Subletting

14. Alterations,
additions,
omission etc.

workmanship. No person not authorized by the Employer except the
representatives of public authorities shall be allowed on the works at
any time.

The term Bank’s Engineer shall mean the person appointed and paid
by the employer and acting under the orders of the Employer to
inspect the works; the contractor shall afford the Bank’s Engineer
every facility and assistance for inspecting the works and materials
and for checking and measuring time and materials. The Bank’s
Engineer shall not have power to set out works or to revoke, alter,
enlarge or relax the requirements of the Contract, or to sanction any
day work, additions, alterations, deviations or omissions, or any extra
work whatever except in so far as such authority may be specially
conferred by a written order of the Employer with the prior
concurrence in writing of the Employer.

The Bank’s Engineer or any representative of the Employer, shall
have power to give notice to the contractor or to his representative of
non- approval of any work or materials and such work shall be
suspended of the use of such materials shall be discontinued until
the decision of the Employer is obtained. The work will from time to
time be examined by the Employer, the Bank’s Engineer or the
Employer’s representative but such examination shall not in any way
exonerate the Contractor from the obligation to remedy any defects
which may be found to exist at any stage of the works after the same
is completed. Subject to the limitation of this clause the Contractor
shall take instructions only from the Employer.

The whole of the works included in the Contract shall be executed by
the contractor and the Contractor shall not directly or indirectly
transfer, assign or under-let the Contract or any part / share thereof
or any interest therein without the prior written consent of the
Employers and no undertaking shall relieve the Contractor from the
full and entire responsibility of the Contract or from active
superintendence of the works during their progress.

No alteration, omission or variation shall vitiate this Contract but in
case the Employer thinks proper at any time during the progress of
the works to make any alterations in, or additions to, or omissions
from, the works or any alteration in the kind or quality of the materials
to be used therein and shall give notice thereof in writing under its
hand to the Contractor. The Contractor shall alter, add to, or omit
from, as the case may be, in accordance with such notice, but the
Contractor shall not do any work extra to or make any alterations or
additions to or omissions from the works or any deviation from any of
the provisions of the Contract, Stipulation, Specification or Contract
Drawings without the previous consent in writing of the Employer and
the value of such extras, alterations, additions or omissions shall in
all cases be determined by the Engineer with the prior approval in
writing of the Employer in accordance with the provisions of Clause
17 hereof, and the same shall be added to or deducted from the
Contract Amount, as the case may be.
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15. Schedule of
Quantities.

16. Sufficiency of
Schedule of
guantities

17. Measurement of
works

18. Prices for extras
etc. ascertainment
of

19. Unfixed
materials when
taken into account

The Schedule of Quantities, unless otherwise stated shall be deemed
to have been prepared in accordance with the Standard Method of
Measurement. Any error in description or in quantity or in omission of
items from the Schedule of Quantities shall not vitiate this contract
but shall be rectified and the value thereof, as ascertained under
Clause 17 hereof, shall be added to, or deducted, from the Contract
Amount (as the case may be) provided that no rectification of errors,
if any, shall be allowed in the Contractor’'s Schedule of Rates.

The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the
works and of the prices stated in the Schedule of Quantities and/ or
the Schedule of Rates and Prices which rates and prices shall cover
all his matters and things necessary for the proper completion of the
works.

The Employer may from time to time intimate to the Contractor that
he requires the works to be measured and the Contractor shall
forthwith attend or send a qualified Agent to assist the Bank’s
Engineer in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them.
Should the Contractor not attend or neglect or omit to send such
agent then the measurement taken by the Bank’s Engineer shall be
taken to be correct measurements of the works. Such measurements
shall be taken in accordance with the Mode of Measurements
detailed in the tender document.

The Contractor or his Agency may at the time of measurement take
such notes and measurements as he may require.

All authorized extra works, omissions and all variations made with the
prior approval in writing of the Employer shall be included in such
measurements.

The Contractor may, when authorized, and shall, when directed, in
writing by the Employer add to, omit from or vary the works shown
upon the drawings, or described in the specifications, or included in
the Schedule of quantities, but the Contractor shall make no addition,
omission or variation without such authorization or direction. A verbal
authority or direction by the Employer shall, if confirmed by them in
writing within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been
executed under provisions of Clause 13 hereof or under provisions of
clause 8 of general terms and conditions or by the authority of the
Employers with the concurrence of the employer as herein
mentioned. Any such extra is herein referred to as authorized extra
and shall be made in accordance with the provisions in the clause 8
of general terms and conditions.

Where in any Certificate (of which the Contractor has received
payment), the Employer has included the value of any unfixed
materials intended for and /or placed on or adjacent to the works such
materials shall become the property of the Employer and they shall
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to be the property
of the Employer.

20. Removal of
improper works

21. Defects after

virtual completion.

not be removed except for use upon the works, without the written
authority of the Employer. The Contractor shall be liable for any loss
of or damage to, such materials.

The Bank shall, during the progress of the works, have power to
order in writing from time to time the removal of the works within such
reasonable time or times as may be specified in the order, or any
materials which in the opinion of the Employer are not in accordance
with the Specifications or the instructions of the Employer, the
substitution of proper materials, and the removal and proper re-
execution of any work executed with materials or workmanship not in
accordance with the Drawings and Specifications or instruction and
the Contractor shall forthwith carry out such order at his own cost. In
case of default on the part of the contractor to carry out such order,
the Employer shall have the power to employ and pay other persons
to carry out the same; and all expenses consequent thereon, or
incidental thereto, as certified by the Employer shall be borne by the
Contractor, or may be deducted by the Employer from any money
due, or that may become due, to the Contractor.

Any defect, shrinkage, settlement or other faults which may appear
within the “Defects Liability Period” stated in the Appendix hereto or,
if none stated, then within thirty-six (36) months after the virtual
completion of the works, arising in the opinion of the Employer from
materials or workmanship not in accordance with the contract, shall
upon the directions in writing of the Employer and within such
reasonable time as shall be specified therein, be amended and made
good by the Contractor, at his own cost and in case of default the
Employer may employ and pay other persons to amend and make
good such defects, shrinkage, settlement or other faults, and all
damages loss and expenses consequent thereon or incidental
thereon or incidental there to shall be made good and borne by the
Contractor and such damage, loss and expenses shall be
recoverable from him by the Employer or may be deducted by the
Employer, upon the Engineer’s Certificate in writing from any money
due or that may become due to the Contractor, or the Employer may
in lieu of such amending and making good by the Contractor deduct
from any moneys due to the Contractor a sum, to be determined by
the Employer equivalent to the cost of amending such work and in
the event of the amount retained under Clause 31 hereof being
insufficient, recover the balance from the Contractor, together with
any expenses the Employer may have incurred in connection
therewith.

Should any defective work have been done or material supplied by
any sub-contractor employed on the works who has been nominated
or approved by the Employer as provided in Clauses 12 and 22
hereof, the Contractor shall be liable to make good in the same
manner as if such work or material had been done or supplied by the
Contractor and been subject to the provisions of this Clause and
Clause 2 hereof. The Contractor shall remain liable under the
provisions of this Clause notwithstanding the signing of any
Certificate or the passing of any accounts, by the Employer.
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22. Certificate of The works shall not be considered as completed until the Employer
virtual completion & has certified in writing that they have been virtually completed. The
defects liability Defects Liability Period shall commence from the date of such

period.

23. Nominated Sub-
Contractor.

24. Other persons
employed by
Employer

25. Insurance in
respect to
damages to
persons and

property

Certificate.

All Specialists, Merchants, Tradesmen and other executing any work
of supplying and fixing any goods for which prime cost prices or
provisional sums are included in the Schedule of Quantities and/or
specification who may be nominated or selected by the Employer are
hereby declared to be Sub-Contractors employed by the Contractor
and are herein referred to as nominated Sub-Contractors.

No nominated Sub-Contractor shall be employed on or in connection
with the works against the Contractor shall make reasonable
objections or (Save where the “Employer and Contractor shall
otherwise agree) who will not enter into a Contract providing.

a) That the nominated Sub-Contractor shall indemnify the
Contractor against the same obligations in respect of the Sub-
Contract as the Contractor is under in the respect of this
Contract.

b) That the nominated Sub-Contractor shall indemnify the
Contractor against claims in respect of any negligence by the
Sub-Contractor, his servants or agents or any misuse by him or
them of any scaffolding or other plants, the property of the
contractor or under any Workman’s Compensation Act in force.

c) Payment shall be made to the nominated Sub-Contractor within
fourteen days of his receipt provided that before any Certificate
is issued, the Contractor shall upon request furnish, to the
Employer proof that all nominated Sub-Contractor’'s accounts,
included in previous Certificates have been duly discharged, in
default whereof the Employer may pay the same upon a
certificate of the Employer and deduct the amount thereof from
any sums due to the Contractor. The exercise of this power shall
not create privacy of contract as between Employer and Sub-
Contractor.

The Employer reserves the right to use premises and any portions of
the site for the execution of any work not included in this Contract
which it may desire to have carried out by other persons and the
Contractor shall allow all reasonable facilities for the execution of
such work but shall not be required to provide any plant or material
for the execution of such work except by special arrangement with
the Employer. Such work shall be carried out in such manner as not
to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which
may happen to or occasioned by such work.

The Contractor shall be responsible for all injury or damage to
persons, animals or things and for all damage to property which may
arise from any factor omission on the part of the Contractor or any
Sub-Contractor or any nominated Sub-Contractor or any of their
employees. The liability under this clause shall cover also, interalia
any damages to structures, whether immediately adjacent to the
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works or otherwise; any damage to roads, streets, footpaths, bridges
as well as damage caused to the buildings and other structures and
works forming the subject matter of this contract. The contractor shall
also be responsible for any damage caused to the building and other
structures and works forming the subject, matter of this contract due
to rain, wind, frost or other inclemency of weather. The contractor
shall, indemnify and keep indemnified the Employer and hold him
harmless in respect of all and any loss and expenses arising from any
such injury or damage to persons or property as aforesaid and also
against any claim made in respect of injury or damage, whether under
any statute or otherwise and also in respect of any award or
compensation or damage consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till
issue of the virtual completion certificate under this contract, with an
insurance company authorized by the IRDAI, an All Risks Policy for
Insurance for the full amount of the contract including Fire Risk (for
all reasons), earthquake risk, Storm, etc in the joint names of the
Employer and the Contractor (the name of the former being placed
first in the policy) against all risks as per the standard all risk policy
for Contractors and deposit such policy or policies with the Employer
before commencing the works.

The contractor shall reinstate all damage of every sort mentioned in
this Clause so as to do delivery of the whole of the works complete
and perfect in every respect and so as to make good or otherwise
satisfy all claims for damage to property or third parties.

The Contractor shall also indemnify and keep indemnified the
Employer against all claims which may be made against the
Employer by any person in respect of anything which any arise in
respect of the works or in consequence thereof and shall at his own
expense, effect and maintain until the virtual completion of the
contract, with an Insurance Company authorized by the IRDAI a
policy of Insurance in the joint names of the Employer and the
Contractor (name of the former being placed first in the policy) against
such risk and deposit such policy or policies before commencement
of the works. Third party liability in “Contractors All Risk Policy”
shall be minimum % 2.00 lakh (Rupees Two lakh only) per person
for any one accident or occurrence and % 10.00 lakh (Rupees Ten
lakh only) in respect of damage to property for any one accident or
occurrence.

Workmen Compensation Policy: The contractor shall also
indemnify the employer against all claim which may be made upon
the Employer, whether under the Workmen’s Compensation Act or
any other statute in force, during the currency of this contract or at
Common Law in respect of any employee of the contractor or of Sub-
Contractor and shall at his own expense effect and maintain until the
virtual completion of the contract or with an Insurance Company,
approved by the Employer, a policy of insurance against such risks
and deposit such policy or policies with the Employer from time to
time during the currency of this contract.
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26. Date of
commencement
and completion.

In default of the contractor insuring as providing above, the employer
may so insure and may deduct the premiums paid from any moneys
due or which may become due to the contractor.

The contractor shall be responsible for any liability which may not be
covered by the Insurance Policies referred to above and also for all
other damages to any person, animal or defective carrying out of this
contract, whatever, may be the reasons due to which the damage
shall have been caused.

The contractor shall also indemnify and keep Indemnified the
Employer against all and any costs, charges or expenses arising out
of any claim or proceedings relating to the works and also in respect
of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against
contractor in respect of such default, the employer shall be entitled to
deduct from any sums payable to the contractor the amount of any
damages, compensation costs, charges and other expenses paid by
the employer, and which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild
or repair the works destroyed of damaged. In this event all the monies
received from the Insurer in respect of such damage shall be paid to
the Contractor and the contractor shall not be entitled to any further
payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage
shall be entitled to such extension of time for completion as the
Employer may deem fit, but shall, however, not be entitled to
reimbursement by the employer of any shortfall or deficiency in the
amount finally paid by the insurer in settlement of any claim arising
as set out herein.

Without prejudice to his liability under this clause, the contractor shall
also cause all nominated sub-contractors to effect, for their respective
portions of the works, similar policies of insurance in accordance with
the provisions of this clause and shall produce or cause to produce
to the employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at the site unless the
said insurance policies are submitted. In the event of failure of the
sub-contractor to take out such a policy of insurance before
commencing the works at the site, the contractor shall be responsible
for any claim or damage attributable to the said sub-contractor.

The cost of insurance has to be borne by the Contractor even for the
extended period if any due to COVID-19 or any other kind of
disruption.

The Contractor shall be allowed admittance to the site on the “Date

of Commencement” stated in the Appendix hereto, or such later date

as may be specified by the Employer and he shall thereupon and

forthwith begin the works and shall regularly proceed with and

complete the same (except such work as the Employer may desire to
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27. Damage for
non-completion

28. Delay and
extension of time

29. Failure by
contractor to
comply with
Employer’s
instructions

30. Termination of
contract by the
Employer

delay on or before the “Date of Completion” stated in the Appendix
subject nevertheless to the provisions for extension of time
hereinafter contained.

If the Contractor fails to complete the works by the date stated in the
Appendix or within any extended time under Clause 27 hereof and
the Employer certifies in writing that in his opinion the same ought
reasonably to have been completed the Contractor shall pay the
Employer the sum named in the Appendix as “Liquidated Damages”
for the period during which the said work shall so remain incomplete
and the employer may deduct such damages from any moneys due
to Contractor.

If in the opinion of the Employer the works be delayed (a) by force
Majeure or (b) by reason of any exceptionally inclement weather or
(c) by reason of proceeding taken or threatened by or dispute with
adjoining or neighboring owners or public authorities arising
otherwise than through the Contractor’'s own default or (d) by the
works of delays of other Contractors or Tradesmen engaged or
nominated by the Employer and not referred to in the Schedule of
Quantities and/or Specification or (e) by reason of Employer's
instructions as per Clause 2 of hereof or (f) by reason of civil
commotion, local combination of workmen or strike or lockout
affecting any of the building trades or (g) in consequences of the
Contractor not having received in due time necessary instructions
from the Employer for which he specifically applied in writing or (h)
from other causes which the Employer may certify as beyond the
control of contractor or (i) in the even the value of work exceed the
value of the priced scheduled of quantities owing to variation, the
Employer may make a fair and reasonable extension of time for
completion of the Contractor Works; in case of such strike or lockout
the Contractor shall nevertheless constantly use his endeavors to
prevent delay and shall do all that may reasonably be required to the
satisfaction of the Employer to proceed with work.

If the Contractor after receipt of written notice from the Employer
requiring compliance within ten days fails to comply with such further
drawings and/or Employer instructions the Employer may employ and
pay other persons to execute any such work whatsoever that may be
necessary to give effect thereto, and all costs incurred in connection
therewith shall be recoverable from the Contractor by the Employer
on the Certificate of the Employer as a debt or may be deducted by
him from any money due to the Contractor.

f the contractor being an individual or a firm commits any “act of
insolvency”, or shall be adjudged an insolvent or being an
incorporated Company shall have an order for compulsory winding
up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court at Panaji and the
Official Assignee or the Liquidator in such acts of insolvency or
winding up, as the case may be, shall be unable within seven days
after notice to him requiring him to do so, to show to the reasonable
satisfaction of the Employer that he is able to carry out and fulfill the
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Contract and to give security therefore, if so required by the
Employer.

Or if the Contractor (whether an individual, firm or incorporated
Company) shall suffer execution or other process of Court attaching
property to be issued against the Contractor.

Or shall suffer any payment under this Contract to be attached by or
on behalf of any of the creditors of the Contractor.

Or shall assign or sublet this Contract without the consent in writing
of the Employer first had and obtained.

Or shall charge or encumber this Contract or any payments due of
which may become due to the Contractor hereunder.

Or if the Employer shall certify in writing that the Contractor,
I.  Has abandoned the Contract, or
ii. Has failed to commence the works, or has without any lawful
excuse under these Conditions suspended the progress of the
works for fourteen days after receiving from the Employer
notice to proceed or
iii. Has failed to proceed with the works with such due diligence
and failed to make such due progress as would enable the
works to be completed within the time agreed upon or
iv.  Has failed to remove materials from the site or to pull down
and replace work for seven days after receiving the Employer
written notice that the said materials or work were condemned
and rejected by the Employer under these conditions, or
v. Has neglected or failed persistently to observe and perform all
or any of the acts, matters of things by this Contract to be
observed and performed by the Contractor for seven days
after written notice shall have been given to the Contractor
requiring the Contractor to observe or perform the same.
Then and in any of the said cases the Employer may, notwithstanding
any previous waiver, after giving seven days’ notice in writing to the
Contractor, determine the Contract, but without thereby affecting the
powers of the Employer or the obligations and liabilities of the
contractor, the whole of which shall continue in force as fully as if the
Contract had not been so determined, and as if the works
subsequently executed had been executed by or on behalf of the
Contractor. And further, the Employer by his agents or servants may
enter upon and take possession of the works and all plant, tools,
scaffolding, sheds, machinery steam and other power utensils and
materials lying upon the premises or the adjoining lands or roads, and
use the same as its own property or may employ the same by means
of his own servants and workmen in carrying on and completing the
works or by employing any other Contractor or other person or
persons to complete the works, and the Contractor shall not in any
way interrupt or do any act, matter or thing to prevent or hinder such
other Contractor or other person or persons employed for completing
and finishing of using the materials and plant for the works. When the
works shall be completed or as soon thereafter as convenient the
Employer shall give a notice in writing to the Contractor to remove his
surplus materials and plant, and should the Contractor fail to do so
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31. Termination of
Contracts by
Contractor

32. Certificates and
payments

within a period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give credit to the
Contractor for the net amount realized. The Employer shall thereafter
ascertain and certify in writing under his hand what (if anything) shall
be due or payable to or by the Employer, for the value of the said
plant and materials so taken possession of by the Employer and the
expense or loss which the Employer shall have been put to in
procuring the works to be completed and the amount, if any, owning
to the Contractor and the amount which shall be so certified shall
thereupon be paid by the Employer to the Contractor or by the
Contractor to the Employer, as the case may be, and the Certificate
of the Employer shall be final and conclusive between the parties.

If the payment of the amount payable by the Employer under
Certificate of the Employer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as a
foresaid shall have been given by the Contractor to the Employer, or
if the Employer interferes with or obstructs the issue of any such
Certificate, or if the Employer shall repudiate the Contractor, of if the
works be stopped for three months under the order of the Employer
or the Employer or by any injunction or other order of any Court of
Law, then and in any of the said cases the Contractor shall be at
Liberty to determine the Contract by notice in writing to the Employer,
and he shall be entitled to recover from the Employer, payment for all
works executed and for any loss he may sustain upon any plant or
materials supplied or purchased or prepared for the purpose of the
Contract.

In arriving at the amount of such payment the net rates contained in
the Contractor’s original Tender shall be followed or where the same
may not apply valuation shall be made in accordance with Clause 17
hereof.

The Contractor shall be paid by the Employer from time to time by
installments under Interim Certificates to be issued by the Employer
to the Contractor on account of the works executed when in the
opinion of the Employer, work to the approximate value named in the
Appendix as ‘Value of work for Interim Certificates” (or less at the
reasonable discretion of the Employer) has been executed in
accordance with this Contract. However, all the payments shall be
subject to a retention of the percentage of such value named in the
Appendix hereto as “Retention Percentage for Interim Certificates”
until the total amount retained shall reach the sum named in
Appendix as Total “Retention Money” after which time installments
shall be up to the full value of the work subsequently so executed and
fixed in the building. And when the works have been virtually
completed and the Employer shall have certified in writing that they
have been completed, the Contractor shall be paid by the Employer
in accordance with the Certificate to be issued by the Employer the
sum of money named in the Appendix as “Installment after Virtual
Completion” being a part of the said Total Retention money. And the
Contractor shall be entitled to the payment of the Final Balance in
accordance with the Final Certificate to be issued in writing by the
Employer at the expiration of the period referred to as “ the Defect
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33. Delayed
Payment

34. Matters to be
finally determined
by Bank

Liability Period” in the Appendix hereto from the date of Virtual
Completion or as soon as after the expiration of such period as the
works shall have been finally completed and all defect made good
according to the true intent and meaning hereof whichever shall last
happen, provided always that the issue by the Employer of any
Certificate during the progress of the works or at or after their
completion shall not relive the contractor from his liability under
Clause 2 and 20 hereof, not relieve the contractor of his inability in
cases of fraud, dishonesty, or fraudulent concealment relating of the
works or material or to any matter dealt with in the Certificate, and in
case of all defects and insufficiencies in the works or materials which
a reasonable examination would not have disclosed. No certificate of
the Employer shall of itself be conclusive evidence that any works or
materials to which it relates are in accordance with the Contract
neither will the Contractor have a claim for any amounts which the
Employer might have certified in any interim bill and paid by the
Employer and which might subsequently be discovered as not
payable and in this respect the Employer’s decision shall be final and
binding.

(b) The Contractor has to submit along with his all running account
bills and final bill, a statement showing the details as well as the
guantities of cement, steel and other building materials procured by
him up to the date of the bill for verification of the same before
settlement of such bills by the Bank.

(c) The Employer shall have power to withhold any Certificate if the
works or any parts thereof are not being carried out to his satisfaction.

(d) The Employer may make any correction in any previous
Certificate which shall have been issued by him.

(e) No certificate of payment shall be issued by the Employer if the
Contractor fails to insure the works and keep them insured till the
issue of the Virtual Completion Certificate.

(f) Payment upon the Employer’s Certificate shall be made within the
periods named in the Appendix as “Period for honor of Certificates”
after such Certificates have been delivered to the Employer.

(g) Period of honoring certificates of payment — One month for
running a/c bills and Three months for final bills subject to relevant
measurements at site by Bank’s Engineer.

Any amounts payable by the Employer to the Contractor in pursuance
of any certificate given by the Employer hereunder shall, if not paid
within the “Period of honoring certificates” named in the Appendix,
carry interest at the rate named in the Appendix as the “Rate of
Interest for delayed payment” from the date upon which such sum
ought to have been paid by the Employer until the payment.

The decision, opinion, direction, Certificate with respect to all or any
of the matters under Clause 2,5,7,8,12,16,17,19,20,21,27 (a,b,c,d,f),
28 hereof (which matters are herein referred to as excepted matters)
shall be final and conclusive and binding on the parties hereto and
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35. Settlement of
disputes try
arbitration

shall be without appeal. Any other decision, opinion, direction.
Certificate of valuation of the Employer or any refusal of the Employer
to give any of the same, shall be subject to the right of Arbitration and
review under Clause 34 hereof.

All disputes and differences of any kind whatever arising out of or in
connection with the contract or the carrying out of the works (whether
during the progress of the works or after their completion and whether
before or after the determination abandonment or breach of contract)
shall be referred to and settled by the Bank who shall state its
decision in writing. Such decision may be in the form of a final
certificate or otherwise. The decision of the Bank with respect to any
of the excepted matters shall be final and without appeal as stated in
clause 33 hereof. But if the contractor be dissatisfied on any matter
the contractor may within 28 days after receiving notice of such
decision give a written to the other party requiring that matters in
dispute be arbitrated upon. Such written notice shall specify the
matters, which are in dispute or difference of which such written
notice has been given. If both the parties agree, a single arbitrator
would be appointed for the purpose. In case no agreement could be
reached on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The
arbitrators nominated by the parties shall nominate one more person
to act as third arbitrator or umpire.

The arbitrator or arbitrators, as the case may be, shall have power to
open up, review and revise any certificate, opinion, decision,
requisition or notice, save in regard to the excepted matters, referred
to in the preceding Clause, and to determine all matters in dispute
which shall be submitted to arbitration and of which notice shall have
been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or
their award within one year (or such further extended time as may be
decided by him or them as the case may be with the consent of the
parties) from the date of entering on the reference. In case during the
arbitration proceeding the parties mutually settle or compromise their
dispute or difference, on the parties filling their joint memorandum of
the settlement or compromise, the arbitrator or the arbitrators as the
case may be, shall make an award in terms of such settlement or
compromise.

Upon any such reference, the decision on the cost incidental to the
reference and award respectively shall be in the discretion of the
arbitrator or arbitrators as the case may be, who may determine the
amount thereof or direct the same to be taxed as between the party
and party, and shall direct by whom and whom and in what manner
the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration
within the meaning of the Indian Arbitration and Conciliation Act, 1996
or any statutory modification thereof. The award of the arbitrator or
arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying
out of the works by reason of any such matter, question or dispute
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36. Right of
Technical Scrutiny
of Final Bill.

37. Employer
entitled to recover
compensation paid
to workmen.

38. Abandonment
of works.

39. Return of
surplus materials

being referred to arbitration, but shall proceed with the works with all
due diligence and shall until the decision of the arbitrator or arbitrators
IS given, abide by the decision of the Bank. No award of the arbitrator
or arbitrators, as the case may be, shall be relieve the Contractor of
his obligations to adhere strictly to the Bank'’s instructions with regard
to the actual carrying out of the works. The Employer and the
Contractor hereby also agree that arbitration under this clause shall
be a condition precedent to any right of action under the contract. The
venue of arbitration shall be Panaji, Goa

The Employer shall have a right to cause a technical examination of
the works by any of the persons or organization as appointed by the
employer and the final bill of the Contractor including all supporting
vouchers, abstracts, etc. If as a result of this examinations or
otherwise any sum is found to have been overpaid or over certified it
shall be lawful for the Employer to recovery the sum from any
payment due to the Contractor for this works or any other works being
carried out by the contractors elsewhere under the RESERVE BANK
OF INDIA.

If, for any reason, the Employer is obliged, by virtue of the provisions
of the Workmen’s Compensation Act, 1923, or any statutory
modification or re-enactment thereof to pay compensation to a
workman employed by the Contractor in execution of the works, the
Employer shall be entitled to recover from the Contractor the amount
of compensation so paid, and without prejudice to the rights of the
Employer under the said Act. The Employer shall be at liberty to
recover such amount or any part thereof by deducting it form the
security deposit or from any sum due by the Employer to the
Contractor under this contract or otherwise. The Employer shall not
be bound to contest any claim made against it under the said Act,
except on the written request of the contractor and upon his giving to
the Employer for all cost for which the Employer might become liable
in consequence of contesting such claim.

If at any time after the acceptance of the tender, the Employer shall
for any reasons whatsoever not require the whole or any part of the
works to be carried out, the Employer shall give notice in writing to
the Contractor who shall have to claim to any payment of
compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the
whole works.

Notwithstanding anything to the contrary contained in any or all the
clauses of this Contract, where any material for the execution of the
Contract is procured with the assistance of the Employer by
purchases made under orders of permits or licenses issued by
Government, the contractor shall hold the said materials
economically and solely for the purpose of the Contractor and not
dispose of them without the prior written permission of the Employer
and return it to the Employer, if required by the Employer, at the price
to be determined by the Employer having due regard to the condition
of the materials, the price to be determined not to exceed the
purchase price thereof inclusive of sales tax, octroi and other such
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40. Right of
Employer to
terminate contract in
the event of death of
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individual

41. Accident
Reports

42. Marginal Notes

43. Prevention of
Sexual
Harassment of
women at
workplace

levies paid by the Contractor in respect thereof. In the event of breach
of the aforesaid condition, the Contractor shall, addition to being
liable to action for contravention of the terms of licenses or permit
and/or criminal breach of trust be liable to Employer for all moneys,
advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

Without prejudice to any of the right or remedies under this Contract,
if the Contractor being an individual dies, the Employer shall have the
option of terminating the Contract without incurring any liability for
such termination.

In the event of accidents of any kind, the Contractor shall furnish the
Client with copies of all accident reports. The reports shall be sent
without delay at the same time that they are forwarded to any other
parties.

The notes in the box and in the catch lines hereto and in the
annexures hereto are meant only for convenience of reference and
shall not in any way be taken into account in the interpretation of
these presents and the annexures hereto.

a) The contractor shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at workplace
(Prevention, Prohibition and Redressal) Act, 2013". In case of any
complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the internal
complaints committee constituted by the contractor/Agency or Local
Complaints committee as the case may be and the contractor/ agency
shall ensure appropriate action under the said Act in respect of the
Complaint.

b) Any complaint of sexual harassment from any aggrieved employee
of the service provider against any employee of the Bank or any
employee of any other firm working in the Bank shall be taken
cognizance of by the Regional Complaints Committee constituted by
the Bank.

c) The Contractor shall be responsible for any monetary compensation
that may need to be paid in case the incident involves the employees of
the contractor, for instance any monetary relief to Bank’s employee or
other firm’s employee, if sexual harassment by the employee of the
contractor is proved.

d) The Contractor shall be responsible for educating its employees
about prevention of sexual harassment at workplace and related issues.
e) The Contractor shall provide a complete and updated list of
employees who are deployed within the Bank’s premises.
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44. Non-Disclosure
and Indemnity
clause during the
execution of work,
DLP and CAMC
Period

45. Provision of
Rule 144 (xi) of the
GFR 2017

46. A bidder is liable
for debarment /
disqualification
from bidding on the
following grounds:

The contractor shall not disclose directly or indirectly any information,
materials and of the Bank’s infrastructure/ system/equipment’s etc.
which may come to the profession or knowledge of the contractor
during the course of discharging its contractual obligations in
connection with the agreement, to any third party and shall at all times
hold the same in strictest confidence.

The contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations
under it or to comply with applicable laws. The contractor shall not
publish, permit to be publish, or disclose ant particulars of the works in
any trade or technical paper or elsewhere without the previous written
consent of the Employer. The contractor shall indemnify the Employer
for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated
as breach of contract on the part of the contractor and the Employer
shall be entitled to claim damages and pursue legal remedies. The
contractor shall take all appropriate actions with respect to its
employees to ensure that the obligations of non-disclosure of
confidential information under this agreement are fully satisfied. The
contractor's obligations with respect to non-disclosure and
confidentiality will survive the expiry or termination of this agreement
for whatever reason.

Compliance with the Rule 144 (xi) of GFR 2017 inserted vide Office
Memorandum (OM) F.N0.6/18/2019-PPD dated July 23, 2020 issued
by Public Procurement Division, Department of Expenditure, Ministry
of Finance, Government of India, the Public Procurement Orders
issued in furtherance thereto, and their subsequent revisions shall be
mandatory. In this regard, Bidder shall submit a copy of Undertaking
/ Declaration / Certificate on their letter head duly sealed and signed
by the authorized signatory in the format given at Annexure-Il. If the
Undertaking / Declaration / Certificate submitted by the bidder is
found to be false, his/her/its tender / work order will be immediately
terminated, and legal action in accordance with law including
forfeiting of Earnest Money Deposit / Performance Bank Guarantee /
Security Deposit may be initiated and the Bank may also debar the
bidder from participating in the tenders invited by the Bank in future.

1. Ifitis determined that the bidder has committed the following acts
or omissions in contravention of the code of integrity:

a. making offer, solicitation or acceptance of bribe, reward or gift
or any material benefit, either directly or indirectly, in exchange
for an unfair advantage in the procurement process or to
otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or
attempt to mislead so that financial or other benefit may be
obtained, or an obligation avoided.
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c. any collusion, bid rigging or anticompetitive behavior that may
impair the transparency, fairness and the progress of the
procurement process.

d. improper use of information provided by the procuring entity to
the bidder with an intent to gain unfair advantage in the
procurement process or for personal gain.

e. any financial or business transactions between the bidder and
any official of the procuring entity related to the tender or
execution process of contract, which can affect the decision of
the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm directly or
indirectly, any part or its property to influence the procurement
process.

g. obstruction of any investigation or auditing of a procurement
process.

h. making false declaration or providing false information for
participation in a tender process or to secure a contract.

i. failed to disclose conflict of interest.

j. failed to disclose any previous transgressions made in respect
of the provisions of sub clause with any public institution /
entity in India or any other country during the last three years
or of being debarred by any public procuring institution / entity.

2. For any actions or omissions by the bidder other than violation of
code of integrity, which in the opinion of the Bank warrants
debarment, for the reasons like supply of sub-standard material,
non-supply of material, abandonment of works, sub-standard
guality of works, failure to abide terms of the tender etc.,

3. If the bidder has been convicted of an offence — (a) under the
Prevention of Corruption Act, 1988; or (b) the Indian Penal Code
or any other law for the time being in force, for causing any loss of
life or property or causing a threat to the public health as part of
execution of a public procurement contract.

Date:
Place: Signature of Contractor with Seal
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SECTION - F

Appendix Hereinbefore Referred To

Reference to clauses in Conditions Hereinbefore Referred To

Defects Liability Period

3 years (36 months)

Period of Final | 3 months from the date of virtual completion
Measurement

Date of | Within 14 days from the date of issue of work order
commencement

Period of completion

60 days from the 14" day of issue of work orders

Rate of liquidated
damages

As per General instruction to Tenderers

@ of 0.25 % per week of estimated cost subject to a
maximum amount of 10% of the accepted tender amount.

Retention Money

@5% towards security deposit.

Period of honoring
certificates of payment

1(One) month for running a/c bills and 3 (Three) months for
final bills

Interest for delayed
payment

Simple interest of 3% per annum

Penalty during DLP

% 500/- per day, if work for rectification of defect is not
completed within 48 hours of intimation subject to maximum
of 5000/- per instance

Penalty for non-
clearance of Debris

Debris shall be collected on daily basis and removed from
Office premises failing which a penalty of Rs. 500/- per day
will be levied/deducted from the final bill.

Signature of Contractor with seal
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SECTION - G
General specifications of Work

1) The scope of work covers supply, execution and completion of the works as detailed in
this tender for RBI, Panaji in accordance with specifications prepared by the under the
direction and to the satisfactions.

2) The installation has to be carried out by the Contractor holding a valid license issued by
the Electricity Board/Govt. of Goa for carrying out installation work of the voltage classes
involved under the direct supervision of persons holding valid certificate of competency
issued by the competent authority. The tenderer shall furnish the particulars of the licence
held by him for carrying out the installation work along with particulars of certificates of
competency held by his supervisor staff.

3) The tenderer shall visit the premises and ascertain site conditions / existing structures
and other obstructions if any/ and suitably allow for these exigencies in his offer. No extra
claims will be admissible later on these grounds.

4) Rules and Regulations: The installation shall generally be carried out in conformity
with the requirements of Indian Electricity Act 2003 as amended up-to-date and the latest
Indian Electricity Rules, Central Electricity Authority and Supplementary Regulations of the
State Electricity Boards and Electricity Undertakings and where the installation is subject
to inspection and approval of Fire Insurance and Explosives Authorities, such installation
shall be planned and executed to conform to their special rules.

5) Laying: The cables shall be uncoiled from the drum and laid in straight length so as to
avoid sharp bends on the conductor. The cables should be laid underground / on wall in
the most workman like manner so as to give a pleasant appearance. Excessively sharp
bends to the cable shall be avoided.

6)End Termination: The connecting terminals of the armoured and unarmoured cable
shall be terminated on the terminal box/distribution board etc., by using proper size
brass/alloy supporting glands and lugs. In case of armoured cables, the armoured wire
shall be supported into the gland and gland should be properly earthed.

7) Earthing: Except for equipment provided with double insulation, all non-current carrying
metal parts of electrical installations are to be earthed properly. All metal conduits, cable
sheaths, switchgear, distribution boards, metal coverings of main board etc., including the
earth point of the wall socket shall be bonded together and connected to an efficient earth
electrode. Medium voltage (above 250 volts and not exceeding 650 volts) consuming plant
and equipment shall have two separate and distinct connections with earth. The work shall
be as per IS 3043 amended up to date.

8) Earthing conductor: Earthing conductor shall be of high conductivity G.I wire or any
other suitable approved material/wire to give equivalent conductivity and shall not less than
half the largest current carrying conductor in the system, provided that the minimum size
is not less than 1.5 sq.mm for copper and 2.5 sq.mm for aluminium and not greater than
70 sq.mm for copper and 120 sg.mm for aluminium. In the case when all galvanised iron
(G.1) wire is used as the earth continuity conductor, its size may be equal to the size of the
current carrying conductors with which they are employed. For equipment exceeding 750
KVA size of earthing conductor shall be as per IS 1886: 1961.
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9) Additional Specifications:
(a) Any damage to walls, floors etc., during installations and erection must be repaired by
the contractor to match the original surface for which no extra amount will be paid.

(b) All metal parts (exposed/unexposed) shall be spray painted or painted with two coats
of synthetic enamel paint of approved quality and shade in workman like manner.

(C)Approved materials and fittings shall only be used. The Contractor shall replace the
unapproved materials and fittings at his own cost.

(d)As per relevant IEE regulation, all electrical equipment such as motors, switchgears,
etc., should have two separate and distinct earths. Earth connection should be suitably
soldered and fitted with forged copper sweating sockets (tinned and bolted to switchgear).

(e)When aluminium cables are connected to copper bus-bar etc., due care must be taken
to prevent electrolytic effects and the work must be of high standard.

(f) Intending bidders are advised to study all the specifications, conditions, drawings etc.,
in detail and inspect the site and acquaint themselves before submitting the quotations so
as to ascertain the nature and scope of the work involved and the method to be adopted
in executing the work.

(g) The rate quoted shall include cost of cutting holes and chase in walls, floor slabs,
repairing the same and restoration of original surface. No extra payment will be made in
this account.

(h) The contractor will also be responsible for removal of debris generated during the work.
He has to make his own arrangements to remove the debris as and when need arises or
as directed. Bank will provide the necessary gate pass. No extra payment will be made in
this account.

(1) Due care must be taken while making the chase in the walls. Core cutting should
be completely avoided in beams and pillars.

() The successful bidder has to provide all the men and material required for completion
of the work. No extra payment will be made / considered.

Date:
Place: Seal and Signature of the Contractor
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SECTION - H

Technical Specifications

The scope of work is for design, supply, installation, testing, and commissioning of
outdoor type programmable digital information (Video / Photo) LED display board of
minimum size 10 ft (L) X 5 ft (H) involves designing the display board in accordance with
the Bank's requirements, duly in adherence with the tender specifications and relevant
standards. The installation process includes mounting structure on compound of the
Bank’s Officers quarter_ ST. Inez Colony, to ensure it can withstand adverse weather
conditions and exposure to direct sunlight. After installation, thorough testing shall be
performed to ensure the boards are defect-free, resistant to water ingress, and securely
attached to the existing structure.

Below mentioned are the basic requirements for the LED display board and their
components. However, tenderer may propose superior specifications, subject to approval

by the Bank's Engineer, to better meet the Bank’s requirements.

1. LED lllumination:
e The display board shall be able to operate at Single phase, 220V+/-10%, 50Hz.

e The display board shall be fitted with IP65/66 rated waterproof LED lights,
including adapters, converter, cables, plugs, and sockets, as per the site
requirements.

e A sufficient number of LED modules shall be installed to ensure uniform, bright
illumination at day and night, without visible hotspots or uneven lighting.

e The LEDs shall be designed for high luminous efficiency and ex Department
thermal management properties which helps in dissipating heat uniformly and
effectively.

e The entire lighting system must be fully sealed and protected against water
ingress, dust, corrosion ensuring reliable operation in all weather conditions.

e The selected LEDs shall meet the following minimum specifications:

Pixel pitch: 4 mm (P4) or better

Efficacy: Minimum 100 lumens / watt

Ingress protection: IP 65/66

Colour Temperature: > 6500K adjustable

Brightness: > 5500nits

Viewing angle: Minimum 120 deg

vV V.V V V VYV V

Operating environment: 10 deg Cto 55deg C + 1deg C
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The internal wiring shall comply with relevant standards, and the LED/adapter/driver
selected shall be RoHS compliant, with BIS / CE and other necessary certifications.
2. Display mounting Structure:

a) The display module mounting structure to be designed in such a way that it will occupy
minimum space without sacrificing the output.

b) The structure shall be designed to allow easy replacement of any module, attending
to service & shall be inline with the site requirements.

c) The frames and leg assemblies of the mounting structure should be of standard M.S
section of angle, channel, tubes and any other sections confirming to IS: 2062. These
structures should be of hot dip galvanized for the long life in external weather conditions.
d) The mounting structure should be of Fixed type suitable to site, foundation of PCC,
fixing type with SS 304 fastener with clamp fitting to provide rigidity to the structure.

e) Galvanized steel structure must be considered for all type structural steel proposed
for the system.

f) The structure should be grounded properly using earthing wire.

g) Design of the structure shall be certified / vetted by a recognized Govt. Engineering
college viz., IIT / NIT etc., or by a reputed structural consultant. Design drawings with
material selected along with foundation details for the structure shall be submitted for
prior approval of the Bank before taking up the structure and foundation works.

h) The structure should have rugged design to withstand tough environment conditions
and high wind speeds (150 km/hr) .It shall perform satisfactorily in relative humidity up to
95% and temperature between 10 deg C to 55 deg C.

1) All related & required civil works will be the responsibility of successful tenderer.

3. Input Signal: The system shall support various types of input signals viz., HDMI, DVI,
VGA, SDI, USB, Display port using LAN / Wifi / USB / HDMI.

4. Software Requirements: The system should have features of control software such as
content scheduling, brightness adjustment, diagnostics and content management software
for creating and scheduling content.

5. Scaffolding: Scaffolding required for erection of new board shall be provided by the
contractor without any additional cost to the Bank.

Note:-

The specifications indicated above are the minimum acceptable to the Bank. Tenderers are
free to quote for equipment’s with higher and advanced specifications, if any of the technical
specifications is out of the range of equipment’s manufactured by them. The rates quoted
for the work shall include all taxes including GST, levies, transportation, insurance,
agreement, statutory approvals if any etc.,

Date:

Place: Seal and Signature of Contractor
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SECTION-I

List of approved make / brand

S. No | Description of items Approved Make Make offered by the
Bidder
Nova Star / Linsn / Delta /
1. Media Controller system Absen / Samsung / LG or
equivalent make
XLPE FRLS armoured .
Finolex / Polycab / Gloster /
2. copper cable of 1100V CCI/ RR Kabel / Universal
grade.
PVC insulated industrial | o 10 polyeab / RR kabel /
3. use wires of 1100 V :
Havells / Universal/ KEI/ CCI
FRLS grade
3 Outdoor type Junction |Legrand/Hager/L&T/ABB/
' Box (IP65/66) Schneider / Syntex
4. | MCB/MCCB/RCCB Legrand /L&T / ABB /
Siemens / Schneider
5 UTP CAT 6 cable Delton / Belden / Finolex / D-
' (Ethernet) Link / Tyco / Crestron
Rigid UPVC Conduit -
6. (Medium duty) Precision /AKG/ Polycab
7 Luds Dowells / Lotus / Braco /
' 9 Commet / Jainson
Siemens / Dowells / Braco /
8. Glands Commet/ Jainson
Place:
Date: Seal & signature of the Tenderer
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SECTION -J

Technical Data to be furnished by the Bidders

S.No Description Bank’s Offered by Vendor
Requirement
1. Make and model of LED module | High quality LEDs

from reputed Brands

2. LED configuration SMD or better

2. Application type Outdoor

3. Pixel pitch in mm 4 mm (P4) or better

4. Display Size (Minimum) 10’ (L) x 5’ (H)

5. Number of modules To be specified by
the bidder

6. Module Dimension (WxH) in mm To be specified by
the bidder

7. Module Resolution (WxH) in pixels| To be specified by
the bidder

8. Pixel Density (pixel / m?) > 62,500

Q. Brightness (Cd/m? or Nits) > 5000

10. | Colour Temperature (K) 3200-9500
adjustable

11. | Contrast Ratio 5000:1

12. Refresh rate > 1920 Hz

13. | Grey Scale 14-16 bit

14. | Viewing angle (Horizontal / | Horizontal >140 deg

Vertical) Vertical > 120 deg

15. Max power consumption (W/m?) To be specified by
the bidder

16. | Average power consumption To be specified by

(W/m?) the bidder

17. | Input Voltage 220V +/- 10% AC

18. | Frequency 50 Hz +/-1%

19. | Operating Temperature (deg C) 10deg Cto55deg C

20. | Humidity 10% to 90%

76




21. Life span of the LED

> 1,00,000 Hrs

22. Ingress Protection

Minimum of IP 65 /
66

23. | Accessibility

Rear / Front

24. | System protection

Moisture proof, dust
proof, corrosion
prevention, Shock
resistant

25. Input Signal

HDMI/VGAYPbPr/
DVI / SDI / USB /
Composite / S-Video

26. Cabinet material

Aluminium

27. | Cabinet Weight

To be specified by
the bidder

28. Driver Mode

Constant Current

29. Media Controller system /
software

To be specified by
the bidder

30. Min. Viewing Distance

>4 mtr

31. Module mounting structure

a) Type of structure and its
material used in frame and
accessories

M.S with hot dip
galvanized

b) Overall dimensions

To be specified by
bidder

c) Confirm structure & module
frame shall be designed at wind
speed of 150 km/hr.

To be accepted by
bidder

32. | Cables/ Wires (FRLSH)

Polycab / Finolex /
RR Kabel /

33. Data / LAN cables

Delton / D-Link

34. Primer / enamel paint

Asian / Dulux / Berger

35. | Warranty against all types of
defects for the entire system

Minimum of 3 years

Date:

Place:

Seal and Signature of the Contractor
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ANNEXURE- |
Proforma of Bank Guarantee Format

(To be submitted on non-judicial stamp paper of appropriate value purchased in the
name of the issuing bank)

No. Date

To:

Regional Director
Reserve Bank of India
Estate Department, Panaji

Goa — 403001.

Dear Sir

In consideration of your agreeing to accept the security deposit of INR (INR
only) furnishable to you by M/s (hereinafter referred to as “the Contractor”) in

terms of their contract with you for Design, Supply, Installation, Testing and
Commissioning (DSITC) of Outdoor programmable LED digital information (Video
/ Photo) Display board at St.Inez colony, Panaji as per their e-Tenderdated _ and
your Special Conditions of Contract and other e-tender documents relating thereto

subject to the conditions and alterations mutually agreed upon the set forth or referred to

in your Contract dated in the form of guarantee from us in the manner hereinafter
contained, we (Name of the Bank) do hereby covenant and agree with you as
follows:

1. We undertake to indemnify you and keep you indemnified from time to time to the

extent of INR INR( only) against any loss or damage caused to or suffered by

or that may be caused to or suffered by you by reason of any breach or breaches on the
part of the Contractor of any of the terms and conditions contained in the said Contract
and in the event of the Contractor making any default or default in carrying out any of the
work under the said Contract or otherwise in the observance and performance of any of
the terms and conditions relating thereto in accordance with the true intent and meaning
thereof, we shall forthwith on demand pay to you such sum or sums not exceeding in
total the said sumof INR __ (INR only) as may be claimed by you as your
losses and/or damages, costs, charges or expenses by reason of such default on the

part of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor

has made any such default or defaults and the amount or amounts to which you are
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entitled by reasons thereof will be binding on us and we shall not be entitled to ask you
to establish your claim or claims under this Guarantee but will pay the same forthwith on

your demand without any protest or demur.

3. This guarantee shall continue and hold good until it is released by you on the
application by the Contractor after expiry of the relative guarantee period of the said
Contract and after the contractor had discharged all his obligations under the said
Contract and produced a certificate of due completion of the work under the said contract
and submitted a “No Demand Certificate”, provided always that this guarantee shall in
no event remain in force after the day of without prejudice to your claim or
claims arisen and demanded from or otherwise notified to us in writing before the expiry
of six months from the said date which will be enforceable against us notwithstanding
that the same is or are enforced after the said date.

4. Should it be necessary to extend this guarantee on account of any reason whatsoever,
we undertake to extend the period of this Guarantee on your request till such time as

may be required by you. Your decision in this respect shall be final and binding on us.

5. You will have the fullest liberty without effecting this guarantee from time to time to
vary any of the terms and conditions of the said contract or extend the time of
performance of the Contractor or to postpone for any time or from time to time any of
your rights or powers against the Contractor and either to enforce or forbear to enforce
any of the terms and conditions of the said Contract and we shall not be released from
our liability under this guarantee by the exercise of your liberty with reference to matters
aforesaid or by reason of any time being given to the Contractor or any other forbearance,
act or omission on your part or any indulgence by you to the Contractor or by any
variation or modification of the said contract or any other act, matter or things whatsoever,
which under the law relating to sureties would but for the provisions hereof have the
effect of so releasing us from our liability hereunder provided always that nothing herein
contained will enlarge our liability hereunder beyond the limit of INR (INR

only) as aforesaid.

6. This guarantee shall not in any way be affected by your taking or varying or giving up
any securities from the Contractor or any other person, firm or company on its behalf or

by the winding up, dissolution, insolvency or death as the case may be, of the Contractor.

7. In order to give full effect to the guarantee herein contained you shall be entitled to act
as if we were your principal debtors in respect of all your claims against the Contractor

hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of
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surety-ship and other rights, if any, which are in any way inconsistent with any of the

provisions of this guarantee.

8. Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all
your claim or claims against the contractor from time to time arising out of or in relation
to the said contract and in respect of which your claim in writing is lodged on us before

expiry of six months from the date of expiry of this guarantee.

9. Any notice by way of demand or otherwise hereunder may be sent by special courier,
telex, fax or registered post to our local address as aforesaid and if sent by post, it shall

be deemed to have been given when the same has been posted.

10. This guarantee and the powers and provisions herein contained are in addition to
and not by way of limitation of or substitution for any other guarantee or guarantees
heretofore given to you by us (whether jointly with others or alone) and now existing
uncancelled and that this guarantee is not intended to and shall not revoke or limit such

guarantee or guarantees.

11. This guarantee shall not be affected by any change in the constitution of the
contractor or us nor shall it be affected by any change in your constitution or by any
amalgamation or absorption thereof or therewith but will ensure to the benefit of and be

available to and enforceable by the absorbing or amalgamated company or concern.

12. Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said e-Tender or showing of any indulgence by the Bank to the e-
Tenderer shall not discharge the Surety in any way and the obligations of the Surety
under this guarantee shall be discharged only on the intimation thereof being given to
the Surety by the Bank.

13. This guarantee is irrevocable during the period of its currency and shall not be

revoked without your previous consent in writing.

14. We further agree and undertake to pay you without demur the amount demanded by
you in writing notwithstanding any difference or dispute or controversy that may exist or

arise between you and contractor or any other person.

15. Notwithstanding anything contained herein above our liability under this guarantee is
restricted to INR (INR only). Unless a written claim is lodged on us for

payment under this guarantee within six months from the date of expiry, including
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extensions if any, of this guarantee all your rights under the guarantee shall be forfeited
and we shall be deemed to have been released and discharged from all liabilities there

under, irrespective of whether or not the original guarantee is returned to us.

16. We have power to issue this guarantee in your favour under the Memorandum and
Articles of Association of our Bank and the undersigned has full power to execute this

Guarantee under the Power of Attorney granted to him by the Bank.

For & on behalf of

SIGNED AND DELIVERED (Bankers Name & Seal)

(For & on behalf of the above named Bank) BRANCH MANAGER
(Bankers Seal)
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Annex — |l

Proforma of Undertaking / Declaration / Certificate by the Bidder regarding
country sharing land border with India
(To be submitted by the bidders on their letter head duly sealed and signed by the
authorised signatory)

Regional Director
Reserve Bank of India
Estate Department, Panaji
Goa - 403001.

Dear Sir/Madam,

Name of work: - Design, Supply, Installation, Testing and Commissioning (DSITC)
of Outdoor programmable LED digital information (Video / Photo) Display board at
St.Inez colony, Panaji

I/We (Name and address, including country of location of

bidder) have read and understood the contents of the Office Memorandum (OM) F.No.
6/18/2019-PPD dated July 23, 2020, and its subsequent orders / revision issued by
Public Procurement Division, Department of Expenditure, Ministry of Finance,
Government of India regarding the restrictions on procurement from a bidder of a country

which shares a land border with India.

2. I/We certify that (Name of the bidder)

i. Is not from a country sharing land border with India, or

ii. Isfrom a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or
iii. Is from a country sharing land border with India where Government of India has
extended lines of credit, or
iv. Is from a country sharing land border with India where Government of India is
engaged in development projects.
(strikeout whichever of the above is not applicable)

3. I/ We further certify that (Name of the bidder) fulfils all

requirements in this regard and is eligible to be considered under the provision of the

above referred Office Memorandum and its subsequent orders / revision. I/We also
undertake that even in case of contracts where we are permitted by the Bank/RBI to sub-

contract I/We (Name of the bidder) will not sub-contract any
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work to a contractor from country(ies) sharing land border with India, unless such
contractor fulfils all the requirements contained in the above referred office

memorandum/ order.

4. I/We know and understand that, if this Undertaking / Declaration / Certification /
Certificate submitted by us is found to be false, the Bank shall be free to reject / terminate
our tender / Work Order and that the Bank shall also be free to initiate any legal action
in accordance with law including forfeiting of Earnest Money Deposit / Performance Bank
Guarantee / Security Deposit and / or debarring us from participating in tenders invited
by the Bank in future.

Date:

Place:

Signature & name of the authorised signatory of the Bidder with stamp
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Annex- I

Undertaking regarding declaration of debarment by public institution(s)

(To be submitted by the tenderer on their letter head)

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC)
of Outdoor programmable LED digital information (Video / Photo) Display board at
St.Inez colony, Panaji

1.1/ We (Name of the bidder) declares that,

a) | / We or any of our allied firm* is / or not debarred / suspended / blacklisted by any
public institution / entity in India or any other country as on (last date of

submission of bid).

b) I / We or any of our allied firm* have not made any transgression in respect of the
code of integrity (as mentioned in the tender) with any public institution / entity in India
or any other country in last three years as on (last date of submission of
bid).

c) We will inform the Bank in writing, in case, | / We or any of our allied firm* is / are
debarred / suspended / blacklisted by any public institution / entity in India or any other

country on or before award of work for the captioned work.

2.1/ We (Name of the bidder) declares that, | / We or any of
our allied firm* (Name of the allied firm(s)) * is / are debarred /
suspended / blacklisted by (Name and address of the public
institution in India or any other country) and the same effective up to (date). A

copy of such letter is attached for your information and record.

(Seal and Signature of the bidder)
Date:
Place:

(Note: Strike out one of the above two declarations which is not applicable)

* Allied firm: A firm would be termed as “allied firm” if the management is common, or
substantial or majority shares are owned by the banned / suspended firm and by virtue
of this it has controlling voice. Further all successors’ firms will also be considered as

allied firms.
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Annexure - IV

Proforma for Indemnifying the Employer against Patent Rights
(On Non-Judicial Stamp Paper of appropriate value)
To,

Regional Director
Reserve Bank of India
Estate Department, Panaji
Goa — 403001

Dear Sir

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC)
of Outdoor programmable LED digital information (Video / Photo) Display board

at St.Inez colony, Panaji

We, M/s (Name of
Contractor) hereby undertake to fully indemnify and keep indemnified the Employer i.e.

Reserve Bank of India against any action, claim or proceeding relating to infringement
or use of any patent or design or any alleged patent or design rights and shall ourselves
pay any royalties, licence fees etc. which may be payable in respect of any article or part
thereof included in the contract or damages, cost and charges of all and every sort that
may be legally incurred in respect thereof.

In the event of any claims made under or action brought against Employer in respect of
any such matters as aforesaid, we shall, on being notified thereof, at our own expense,
settle any dispute or conduct any litigation that may arise therefrom, provided that we
shall not be liable to indemnify the Employer if the infringement of the patent or design
or any alleged patent or design right is the direct result of an order passed by the

Engineer-in-Charge in this behalf.

Yours faithfully,

For

Authorised signatory

Name and Address of the Contractor:
Sign & Seal of the Contractor:
Date & Place:
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Annexure- V

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY

(On Non-Judicial Stamp Paper of appropriate value)

To

Regional Director
Reserve Bank of India
Estate Department, Panaji
Goa - 403001

Dear Sir/Madam,
Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC)
of Outdoor programmable LED digital information (Video / Photo) Display board

at St.Inez colony, Panaji

Ve (Name of the Bidder and
address of their registered office) do hereby constitute, appoint and authorise Mr. / Ms.
.......................................................................... (Name and residential address
of Power of Attorney holder) who is presently employed with us and holding the position
Of e as our attorney, to do in our name and on our behalf, all
such acts, deeds and things necessary in connection with or incidental to our bid for the
captioned Project, including signing and submission of all documents and providing
information / responses to the Reserve Bank of India (RBI), representing us in all matters
before RBI, and generally dealing with RBI in all matters in connection with our proposal
for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our

aforesaid attorney shall and shall always be deemed to have been done by us.

Signature/(s) of the Bidder

Name/(s)

Stamp/Seal of the Bidder

Note:

Power of Attorney should be properly stamped and notarized
Power of Attorney furnished by Contractor shall be irrevocable.
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Annexure- VI

Proforma for providing input for NEFT Payment

RTGS/NEFT/ECS — MANDATE AUTHORISATION FORM

1. Contractor’s Name:
2. Contractor’s Name as per Bank Records:
3A. Contractor’s Code (if applicable):

3B. Contractor’s PAN Number: #

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence ensure to fill- up this and
also send a photocopy of PAN duly self-attested. If there is any difference between the name given in the supplier's name

and name given in the PAN card, then a note to explain the reason for the difference and the correlation between both.

4. Contractor’s Complete Postal Address:

5. Contractor’s E-mail ID:

6. Contractor’s Telephone Number & Mobile Phone Number:
7. Name of the Bank:

8. Bank (Branch) Postal Address:

9. RTGS*/NEFT** /IMICR- Code of the Branch:

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR-Magnetic Ink Recognition
Character These “IFSC” Codes are unique numbers of each Branch — “ Indian Financial Services Code”. For some
Branches boththe codes are the same and some Banks, may maintain one Code No. for RTGS and another Code

No. for NEFT. Hence, please fill-up both the rows, even if it is the same.

10. Nature of the Account: (SB/CC/CA)

11. Bank Account Number of the Contractor: ©

Authorized Signature of the Contractor:
Date: Contractor’s Seal:

Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records.

Date: Bank’s Stamp Authorized Signature of the Officer of the Bank.
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Annexure- VII

Proforma for Indemnifying the Employer against Contract labour Rules/requlations

(On Non-Judicial Stamp Paper of appropriate value)

To

Regional Director
Reserve Bank of India
Estate Department, Panaiji
Goa — 403001

Dear Sir/Madam

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC)
of Outdoor programmable LED digital information (Video / Photo) Display board
at St.Inez colony, Panaji

We, M/s ...l (Name of contractor), hereby undertake that we shall comply with
all the statutory rules/ regulations with regard to the employment of contract labour and
their payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank
of India, against payments to be made to the contract labour and for the observance of
the laws in this regard without prejudice to our right to claim indemnity from our sub-

contractors.

Yours faithfully,

For

Authorised signatory
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Reserve Bank of India /ARANT Red d=
Estate Department / §9eT fa#meT
Panaji/qoTsir

e-TENDER for

Design, Supply, Installation, Testing and Commissioning (DSITC) of Outdoor
programmable LED digital information (Video / Photo) Display board at St.Inez
colony, Panaji

Part Il (Unpriced Bill of Quantities)

Name of Tenderer:

Address:

e-Mail ID:

Mobile No:

e-Tender no

S435/2026-2027

Date & time of e-Tender available for
Downloading

November 11, 2026; 16:00 Hrs

Date & Time of availability of Tender
for submission of bids

December 11, 2026; 16:00 Hrs.

Date & time of Pre-bid meeting

December 09, 2026; 15:00 Hrs (Offline)

Venue:- 7th Floor, Gera's Imperium-Il, Patto,
Panaji - 403 001, India.

Last date of Submission of e-Tender

December 21, 2026: 12:00 hrs

Date & time of opening of e-Tender

December 22, 2026; 15:00 hrs
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Reserve Bank of India
Estate Department
Panaji

Name of Work: Design, Supply, Installation, Testing and Commissioning (DSITC) of
Outdoor programmable LED digital information (Video / Photo) Display board at St.Inez
colony, Panaji

PREAMBLE TO SCHEDULE OF QUANTITIES

The quoted rate shall include the following. —

1.

10.

The quantities indicated in the schedule of quantity are tentative and may vary to any extent.
If decided by the Bank certain items / quantities may not be required to be executed or may
be executed with reduction / addition in quantities to any extent. The contractor has to execute
item / quantities as per direction of Bank and no claim on this account whatsoever will be
entertained by the Bank in respect of non- operation of items /reductions in quantities.

. Rates are all inclusive so as to fulfil all requirements to comply with all provisions under

Contract Labour Act 1970, Minimum Wage Act (including subsequent revision if any) and rules
therein. Each contractor has to ascertain these provisions before quoting their rates.

. All costs and charges incurred by the contractor complying with all safety health and welfare

regulations, appertaining to staff and work people employed on the site.

. Keeping the site free from debris arising from the works during the

renovation/construction/repair period by regularly carting away debris out of premises
on daily basis and leave the site free from debris on completion of work to the
satisfaction of the Employer failing which a penalty of Rs. 500/- per day will be
levied/deducted from the final bill.

. Making necessary holes/pockets/chases in masonry / concrete/ floors/ walls etc. require for

carrying out the said work and making good the damages matching to the surrounding area
at no extra cost to the Bank.

Bidders are requested to visit to site and acquaint themselves of the site conditions, before
guoting the rate.

. Necessary charges towards providing service of a qualified supervisor on the work site during

entire working hours and who shall be available at work site to receive instruction from the
Bank and act accordingly.

Contractors will have to submit a time bound programme just after the award of work and get
it approved from the Bank before commencement of work.

If the material is not found as per specifications/approved make, such material shall stand
rejected and shall not be measured for the payment.

Quoted rates for all items are inclusive of GST and levies levied by the State and Central
Government including any other tax as applicable.

Signature with seal of the contractor
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Unpriced Bill of Quantity

Name of the Work: Design, Supply, Installation, Testing and Commissioning (DSITC) of
Outdoor programmable LED digital information (Video / Photo) Display board at St.Inez colony,

Panaji

Description

Quantity

Outdoor LED Display board:

Design, Supply, Installation, Testing and Commissioning (DSITC) of
outdoor programmable (P4 or better) LED digital information (video /
photo) display board (IP 65/66) of minimum size 10" (width) x 5'
(height) along with suitable size Aluminum frame to fix the modules so
as to achieve the desired size including all necessary Power
Distribution Unit (PDU), controller, cables / wires etc., complete as per
tender specifications. The work also includes suitable M.S hot dip
galvanized mounting structure and cement concrete (CC) foundation
as detailed in technical specifications capable to withstand wind speed
of 150 km/hr as per the drawing vetted by a recognized Govt.
Engineering college viz., IIT / NIT etc., or by a reputed structural
consultant. The system shall support various inputs using HDMI, DVI,
VGA, SDI, USB display port using LAN / Wifi / USB/ HDMI. The quoted
rate shall be inclusive of all taxes, transportation, levies, insurance,
statutory approvals required if any etc., and including all required

hardware fitting to complete the work.

01
Job

FRLS Copper Cable:

Supply, laying, testing, commissioning and termination (SITC) of
3Cx10 sg.mm XLPE FRLS armoured copper cable along with one run
of 8 SWG G.I wire neatly tied to the cable (for body earthing) using
suitable size glands and lugs as per the Tender specifications to be
laid as per IS standard on wall /above false ceiling with proper saddling
/ wall chasing /hole/ cutting/ and proper plastering and finishing etc.
as mentioned in the tender all complete and as directed by Bank’s
Engineer. The quoted rate shall be inclusive of all taxes,
transportation, levies, insurance if any etc., and including all required
hardware fitting to complete the work.

50
Mtr.

Qutdoor Junction box:

Supply, installation, testing and commissioning (SITC) of outdoor type
weatherproof cabinet (IP 65) including 40A, DP, 10kA MCB near the
LED display board etc., with din rail and accessories complete as per
tender specifications. The quoted rate shall be inclusive of all taxes,
transportation, levies, insurance if any etc., and including all required
hardware fitting to complete the work.

01
Nos.

CAT 6 Cable:

Supply, laying, testing, commissioning and termination (SITC) of CAT-
6 cable using suitable size RJ connector inside medium duty PVC
conduit as per the Tender specifications to be laid as per IS standard

100
Mtr.
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on wall and above false ceiling with proper saddling / wall
chasing/hole/ cutting/ and proper plastering and finishing etc. as
mentioned in the tender all complete and as directed by Bank’s
Engineer. The quoted rate shall be inclusive of all taxes,
transportation, levies, insurance, statutory approvals if any etc., and
including all required hardware fitting to complete the work.
To be
uoted in

5. Gross Total-------------=-=----m--- (A) (Ilrice Bid

(Part-11)

6. Comprehensive Annual Maintenance Charges (CAMC): Per Annum

Charges for Comprehensive, all inclusive, Annual Maintenance
Contract of the above Outdoor LED display board.
[The quoted rate shall be inclusive of all statutory taxes including
GST, levies, insurance, transportation etc.] --------------- (B)

7 [Total Owning Cost {A + (1.492 x B)} To be
evaluated
as per the

formula
Note:

1. Tenders will be evaluated based on the overall owning cost which will be arrived at
as under (as per clause 12, Section C, Part | of tender)

Total Owning Cost = Cost of new equipment + 1.492 X Quoted per annum cost for
CAMC.

2. All the above rates are inclusive of all GST, transport, material, insurance,
agreement, labour, statutory approvals required and all other expenses if any,
required to complete the work.

3. Bidders are requested to visit to site and acquaint themselves of the site conditions,
before quoting the rate.

Date:

Place: Seal and Sign of the Contractor
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