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Reserve Bank of India
Estate Department
Nagpur

E- Tender for
Design, Supply, Installation, Testing and Commissioning of FM 200/NOVEC
1230/Equivalent Fire Suppression System for the LT Panel at substation of Bank’s
Additional Office Building at RBI, Nagpur

Part — |
(Techno Commercial Bid)

Name of Tenderer:

Address:

Contact Details with email ID:

Date and time of Pre-bid meeting : At 11:00 Hrs on July 30, 2026

Due date and time for Submission of tender : Up to 14:00 Hrs on August 12, 2026

Date of opening of Part- | of tender : At 15:00 Hrs on August 13, 2026

Note: This is an open tender enquiry. However, only those bidders/vendors who are qualified for
the work as per pre-qualification criteria stipulated in the tender are eligible to participate in this

tender. Bidders are advised to upload the documents in support of their eligibility for the tender
during the submission

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed
or recorded on any medium, electronic or otherwise, without the RBI's written permission
thereof, except for the purpose of responding to RBI for the said purpose. The use of the
contents of this document, even by the authorized personnel / agencies for any purpose other
than the purpose specified herein, is strictly prohibited and shall amount to copyright violation
and thus, shall be punishable under the Indian Law.
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Disclaimer

Reserve Bank of India (The Bank), Estate Department, Nagpur (the Bank) has prepared this tender
document. The information is provided to prospective Bidders to enable them to bid for Design,
Supply, Installation, Testing and Commissioning of FM 200/NOVEC 1230/Equivalent Fire
Suppression System for the LT Panel at substation of Bank’s Additional Office Building at RBI,
Nagpur, from the date specified in the contract as per the terms and conditions set out in this tender
and any other terms and conditions related to such information.

This tender is neither an agreement with any party, nor invitation to any party to perform work of
any kind. The purpose of this tender is to share requirements of the Bank with all interested parties
in order to enable them to submit their Bid. While the Bank has taken due care in the preparation
of the information contained herein, the Bank does not claim that the information is
exhaustive. Respondents to this tender are required to make their own inquiries and they
should not rely solely on the information in tender. The Bank is not responsible if no due
diligence is performed by the Respondents. The Bank reserves the right not to proceed with this
tender, to alter the time-table reflected in this document or to change the process or procedure to
be applied. It also reserves the right to decline to discuss the tender further with any respondent. No
reimbursement of cost of any type or on any account will be paid to persons or entities submitting
their Bid.
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RESERVE BANK OF INDIA
ESTATE DEPARTMENT
NAGPUR

Notice Inviting e-Tender (NIT)

E-Tender for Design, Supply, Installation, Testing and Commissioning of FM 200/NOVEC
1230/Equivalent Fire Suppression System for the LT Panel at substation of Bank’s Additional
Office Building at RBI, Nagpur.

1. This is an open e-tender enquiry. However, only those bidders/vendors who are qualified for the work
as per pre-qualification/eligibility criteria stipulated in the tender are eligible to participate in this tender.
Bidders are advised to upload the documents in support of their eligibility for the tender during the
submission. The work is estimated to cost Rs. 9.87 Lakhs inclusive of all taxes and is to be completed

within a period of 70 days.

2. Eligibility Criteria: (i) Only Original Equipment Manufacturer (OEM) or authorized dealer/distributor
of OEM having valid dealership certificate or bidder having letter of authorization issued by OEM,
having minimum 5 years or more of experience in the field of undertaking similar work; i.e. "Supply,
Installation, Testing and Commissioning of Gas Based Automatic Fire Suppression System" for large
office buildings/commercial premises/industrial houses and have executed successfully similar works.
The cutoff date for acceptance of completed works under PQ criteria shall be counted from last day
previous to the month in which the tender invited.
And
(i) Have executed successfully similar works (DSITC of gas based automatic Fire suppression system)

during the last five years The cutoff date for acceptance of completed works shall be on last day

previous to the month in which this tender invited, individually costing as under:

a) Three works each costing not less than the amount equal to 40 % of the estimated cost
OR
b) Two works each costing not less than the amount equal to 50 % of the estimated cost
OR
c) One work costing not less than the amount equal to 80 % of the estimated cost,
And
(iii) Have a minimum yearly turnover of 100 % of the estimated cost during the last 3 financial years
ending June 30, 2026. Should be supported with necessary audited financial statements.
And
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iv) Should furnish Solvency / Bankers certificate issued by the applicant’s banker specifically for the
purpose of the work, for an amount equal or greater than the estimated cost of the work (as per

Annexure — ‘D’).

And
(v) Have a service set up in Nagpur for rendering after sales service provided with supporting documents
viz., registration certificate, electricity bills, Telephone(landline) bills, rental agreements. (Annexure — ‘L)
And

(vi) Tenderers should submit copies of the detailed work order indicating scope and value of works and

work completion certificate for the qualifying works. Client’s certificate should be in Bank’s format

(Annexure — ‘C’).

And
(vii) Tenderers should also provide a list of completed works with all the details as per the proforma at

Annexure — ‘E’.

3. The contractor shall invariably furnish the below mentioned information in writing and upload copies
of relevant documents along with Part | of the tender to satisfy the Bank about their eligibility for
participating in the tendering process. Further, the contractor should submit the originals of the

documents to the Bank when demanded to qualify for further tendering process.

and completion of
similar works of
specified value

during the specified

a) | Composition of the |Full particulars (whether contractor is an individual or a partnership firm
firm or a company etc.) of the composition of the firm of contractors in details
should be submitted along with the name(s) of the partners, copy of the

Articles of association/power of Attorney/any other relevant document.
(b) | Work experience |Copies of the detailed work orders for the qualifying works indicating date

of award, value of awarded work, time given for completing the work, etc.
and the corresponding completion certificates indicating actual date of
completion and actual value of executed similar works should be enclosed

in proof of the work experience. The details along with documentary

period evidence of previous experience if any, of carrying out similar works for
the Reserve Bank of India at any center, should also be given.
(c) | Turnover Audited financial statements for the last three financial years i.e., 2023-

24, 2024-25 and 2025-26 along with a certificate of Chartered Accountant

indicating the turnover of these financial years.
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(d)

Creditworthiness of
the contractor and

their turnover

The latest final accounts of the business of the contractor duly certified by
a Chartered Accountant should be enclosed in proof of their

creditworthiness and turnover for last three years.

(e)

and
Address (es) of the

Bankers and their

Name(s)

Written information about the names and address of their bankers along
with full details like names, postal addresses, e- mail IDs, telephone (land

and mobile) nos. fax nos. etc. of the contract executives (i.e., the persons

present contract |who can be contacted at the office of their bankers by the Bank, in case it
executives. is so needed) should be furnished.

(f) |Details of bank [Full particulars of their bank accounts like account no., type, when opened
accounts etc., should be given.

(g) | Name(s) and [Written information about a few of their clients along with full details, like

address(es) of the

names, postal address, e- mail IDs, telephone (landline and mobile) nos.

Clients  and their |etc. of the contract executives (i.e., the persons who can be contacted at
present contract |the office of their clients by the Bank in case it is so needed) should be
executives. furnished.

(h)

Details of completed

works

The client-wise names of work(s), year(s) of execution of work(s),

awarded and actual cost (s) of executed work(s), completion time

stipulated in the contract(s) and actual time taken to complete the work(s),

names and full contact-details of the officers/ authorities/ departments

under whom the work(s) was/were executed should be furnished.

4. In the event of intending tenderer's failure to satisfy the Bank, the Bank reserves the right to refuse

issuance of tender forms/documents to them.

5. A Pre-bid meeting of the intending tenderers, will be held on July 30, 2026 at 11:00 Hrs in Estate
Department, 1st Floor, Reserve Bank of India, Nagpur. A site visit will be arranged for the bidders to
acquaint them with the area of installation. All intended tenderers are advised to attend Pre- Bid
meeting. In case a vendor does not attend Pre- Bid meeting, its minutes will be binding on them, and
no further clarifications will be entertained. The duly filled in tender documents shall be uploaded on
CPPP site and RBI website.

6. Tender forms can be downloaded for viewing from the website https://etenders.gov.in/eprocure/app
w.e.f. July 23, 2026 from 18:00 Hrs to August 12, 2026 till 14:00 Hrs .
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7. The certificates should be addressed to Regional Director, Reserve Bank of India, Estate Department,
Nagpur and shall be uploaded along with the tender.

8. Part | of the tenders will be opened at 15:00 Hrs on August 13, 2026 in the presence of the authorized
representative of the tenderers who choose to be present. Part-ll (Price bid) of only those tenderers
who qualify in Part |, shall be opened on a subsequent date after scrutiny of the Technical bids received
by the Bank, which will be intimated to the tenderers in advance. In the event of any date indicated
above being declared a Holiday, the next working day shall become the effective date for the respective
purpose mentioned therein.

9. The client's certificate for qualifying work as mentioned under Sl No (h) shall be accepted only when
the same is signed by an official of the rank of Executive Engineer or equivalent in respect of a
Government/Semi Government organization or a PSU and only when they are supported by adequate
proof of payment received by the contractor for the work done by him. The client's certificate issued by
the competent authority of private organizations shall also accompany Tax Deducted at Source (TDS)
certificates. Applications/tenders received without the above certificates may be rejected. The Bank
shall have the right to independently verify these certificates. Format for clients' report is stipulated as
Annexure ‘C’ in Part | of the tender.

10. The Bank will evaluate the said reports before evaluation of price bid of the tenders. If any tenderer
is not found to possess the required eligibility for participating in the tendering process at any point of
time and/or his performance reports received from his clients and/or his bankers are found
unsatisfactory, the Bank reserves the right to reject his offer even after opening of Part-I of the tender.
The Bank is not bound to assign any reason for doing so.

11. The Bank is not bound to accept the lowest tender and reserves the right to accept either in full or
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any reason
there for.

Regional Director
Reserve Bank of India
Nagpur

YR fYerd 9@
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SCHEDULE OF TENDER (SOT)

a. e-Tender Name Design,  Supply, Installation, Testing and
Commissioning of FM 200/NOVEC 1230/Equivalent
Fire Suppression System for the LT Panel at
substation of Bank’s Additional Office Building at RBI,
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b. e-Tender no.

2026_ESTTNGP_0406013

c. Mode of Tender

e-Procurement System

(Online Part | - Techno-Commercial Bid and

Part Il - Price Bid through
(https://etenders.gov.in/eprocure/app)

d. Date of NIT available to parties to
download

From 18:00 Hrs of July 23, 2026 to 4:00 Hrs of
August 12, 2026

e. Pre-Bid meeting

At 11:00 AM on July 30, 2026

f. Venue of Pre-Bid meeting

Conference Hall, 1%t Floor, RBI, Nagpur

g. Earnest Money Deposit (to be submitted
by all the bidders)

Vendors having MSEs (Micro and Small
Enterprises only) Udyam Registration Number
(Udyog Aadhar Memorandum Number)
irrespective of the category are exempted from the
payment of cost of tender documents and
submission of EMD at the time of bidding. Bidders
must submit MSE (Micro and Small Enterprises
only) registration certificate at the time of
submission of tender documents (Part 1) for
claiming exemption of EMD. Failure to do so will
disqualify the bid

%19,740/- (Rupees Nineteen thousand seven
hundred forty Only) in the form of DD/NEFT/BG (as
per Annexure — ‘A’). DD in favour of Reserve Bank
of India, Nagpur drawn on a scheduled commercial
bank to be reached on or before 14:00 Hrs on
August 12, 2026.

Details for NEFT

Name: Reserve Bank of India, Nagpur
Beneficiary A/c No: 8714295

IFSC: RBISONGPAO1 (5th and 10th being zero)

Note: Kindly mention your name/ company name in
the NEFT Transaction remarks.

h. Last date and time for receipt of EMD
at RBI, Nagpur

By 14:00 Hrs of August 12, 2026

i. Date of Starting of e-Tender for
submission of online Techno-Commercial
Bid and price Bid at
https://etenders.gov.in/eprocure/app

From 18:00 Hrs of, July 30, 2026

j- Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid

Up to 14:00 Hrs of August 12, 2026

k. Date & time of opening of Part-I
(i.e., Technical Bid)

Date of opening of Part Il i.e., price bid
shall be informed separately

At 15:00 Hrs of August 13, 2026
Shall be informed separately
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https://etenders.gov.in/eprocure/app

RESERVE BANK OF INDIA
Estate Department
Nagpur

Important Instructions Regarding E-tender

2. The e-tender will be carried out by Central Public Procurement Portal (CPPP)
https://etenders.gov.in/eprocure/app as third party on behalf of RBI. Therefore, interested
firms are required to register on the CPP portal to participate in the tendering process. The
detail regarding the registration on CPPP and procedure of e tendering has been attached at
Annexure . E-Tender shall be submitted online in two parts. Part-l of the e-tender will contain
the standard technical and commercial conditions for the proposed work and Part-1l of will
contain the price bid. All required annexures along with documentary proofs will also be
uploaded along with Part | of the tender. This is e-tender bidder are not required to be present
for opening.

3. The Bank is not bound to accept the lowest tender and reserves the right to accept
either in full or in part, any tender. The Bank reserves the right to reject any tender or all
tenders without assigning any reason therefore.

4. Please also note that further Addendum / corrigendum/ minutes pre-bid meeting will
be published only on RBI website and CPPP website.
5. The schedule for the tender (SOT) is as follows

XIV. |E-Tender No. 2026 ESTTNGP_0406013

e-Procurement System
(Online Part | — Techno-Commercial Bid and Part |l -
Price Bid through CPP

Portal
https://etenders.gov.in/eprocure/app
XVI. |Estimated Cost %9.87 lakh (Rupees Nine Lakh Eighty Seven
Thousand Only) inclusive GST

XV. |Mode of Tender

Time period for completion

XVII. of 70 days from the date of issue of work order
the work
%19,740/- (Rupees Nineteen Thousand Seven
Hundred and Forty Only) by NEFT to Beneficiary.
Name: Reserve Bank of India, Nagpur
Beneficiary A/c No: 8714295
_|IFSC: RBISONGPAO1 (5th and 10th being zero)
Earnest Money Deposit
XVIIL. | (Only through|Note: Kindly mention your name/ company name in
NEFT/Deman |the NEFT Transaction remarks.
daft/Bank Guarantee)
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Date of availability of E-

XIX. |Tender Document for July 23, 2026 from 06:00 PM onwards
download on
CPP portal /RBI website
Starting date of e-tender for
submission of Part-I
XX. (Techno-Commercial  Bid) July 30, 2026 from 06:00 PM onwards
and Part-ll
(Price Bid) at
XXI. |Date and time of pre- |July 30,2026 at 11:00 AM
bid meeting Venue: Conference room, 1%t floor, Nagpur
XXII. |Last date and time of |August 12, 2026 till 02:00 PM
submission of EMD (must be reflected in our account)
XXIIl. |[Last Date and time of|{August 12, 2026 till 02:00PM
submission of Tender
XXIV. c. Date and Time of|August 13,2026 on 03:00PM

opening of Part-lI (Techno-
Commercial Bid)

d. Date of opening of Part
Il (Price Bid)

Part Il of the tender will be opened only for those
bidders who are found eligible upon scrutiny of the
Part | submissions. The eligible bidders will be
informed separately through email

XXV.

Name of officers regarding
any clarification on this

tender
[forwarding the detail of
EMD etc.

Name: Palash Chaurasia,
Email: pchaurasia@rbi.org.in
Mobile Number: 9421987412

Name: Ravindra Kumar Khandelwal
Email: rkkhandelwal@rbi.org.in
Mobile Number: 7354759937

Regional Director
RBI, Nagpur
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Annexure- |

I Instructions R ling E-tend

This is an e-procurement event of RBI. The e- procurement Service
Provider/Contractor is the Central Public Procurement Portal (CPPP).

https://etenders.qov.in/eprocure/app

Process of E-tender : Bidder manual kit is available on home page.

A) Registration for new bidder: The process involves vendor’s registration with
CPP portal which is free of cost.
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page

For any technical related queries please call at 24 x 7

Help Desk Number 0120-4001 002

0120-4001 005

0120- 4493395
International Bidders are requested to prefix +91 as

country code EMail Support:
For any Issues or Clarifications relating to the published tenders, bidders
are requested to contact the respective Tender Inviting Authority

Technical - support-eproc@nic.in

Policy Related - cppp-doe@nic.in
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Section |
Form of Tender
To
The Regional Director
Reserve Bank of India,
Dr Raghavendra Rao
Road

Estate Department,
Nagpur -440001

Dear Sir,

Having examined the drawings, specifications, designs and schedule of quantities
relating to the works specified in the Memorandum hereinafter set out and having visited
and examined the site of the works specified in the said Memorandum and having
acquired the requisite information relating thereto as affecting the Tender, |/we hereby
offer to execute the works specified in the said memorandum within the time specified in
the said memorandum at the rates mentioned in the attached Schedule of Quantities and
in accordance in all respects with the specifications, designs, drawings and instructions in
writing referred to in Conditions of Tender, Articles of Agreement, special instructions to the
tenderers, general instructions to the tenderers and special conditions, conditions
hereinbefore referred to, specifications, data sheet and Schedule of Quantities and with
such materials as are provided for, by and in all other respects in accordance with such

conditions so far as they may be applicable.

MEMORANDUM

(a) | Description of works Design, Supply, Installation, Testing and Commissioning of

Building at RBI, Nagpur

(b) | Estimated cost Rs. 9.87 lakhs including taxes.

FM 200/NOVEC 1230/Equivalent Fire Suppression System
for the LT Panel at substation of Bank’s Additional Office

(c) | Mode of payment As per clause 3.29 on page 46 of General Instructions to

Contractors and Special Conditions.

(d) | Earnest Money Rs. 19,740 /-

(e) | Time allowed for 70 days from the date of issue of work order.
completion of the work
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2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days
from the date of opening of Part -1 of the tender and this period of validity can be extended
for such period as may be mutually agreed between the Bank and us in writing. We also
agree to keep Bank guarantee towards earnest money valid during the entire period of

validity of tender, as per enclosed proforma.

3. Should this Tender be accepted, I/we hereby agree to abide by and fulfill all the
terms and conditions of the Tender and in the event of any default thereof, to forfeit and
pay to you or your successors, or assignees or nominees such sums of money as are
stipulated in the conditions contained in the tender document together with the written

acceptance of the Contract.

4. I/'We understand that you reserve the right to accept or reject any or all the tender
either in full or in part without assigning any reason therefor. We have deposited a sum of
Rs. 19,740 /- as earnest money with Reserve Bank of India, Nagpur which amount is not to
bear any interest. Should we fail to execute the contract when called upon to do so, we do

hereby agree that this sum shall be forfeited by us to the Reserve Bank of India.

5. The Tender is submitted/uploaded in two parts. Part | contains all commercial
terms and conditions, technical particulars and Part Il contains only the price bid in the

Bank's proforma.

(Signature of authorized signatory with seal)

Name

Designation

Place

Date
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(Certified true copy of Board Resolution or mandate or Power of Attorney of the above
signatory as authorized signatory should be enclosed).

Witnesses

(1) Signature with name, address and date

Witness

(2) Signature with name, address and date
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Section Il

o5 ud o & 3refH FR Articles of Agreement

g PIR Y 2026 B IR B AR, 9YY UeBR YR Roid 9@
RIeT ST, TR 440001 T TUT T3 HrATerd Tias H § (O 31 o el STE) adl
T TEIBIR BRI - mmmmmmmmmmmmm e s ST USlidd Hrad

------------------------------------------------------------------ A g g 59 am)dher”
HBT ST (S o1 fooar ST g

ARTICLES OF AGREEMENT made the ........... day of. .o , 2026
between the Reserve Bank of India (hereafter called “Bank/Employer”) having its office at
RBI Chowk, Nagpur — 440001 and Central Office in Mumbai on the one part and M/s
having its Registered Office at
(Thereinafter

called “the Contractor”) on the other part.

fp, e, do & Sifafkad HEATET Yad, AR - 440001 & JaReTH WR TAc! 07d &
fTT FM 200/NOVEC 1230/a9ded 311 X yumelt & fewga, smyfd, RiroAr, ustermr iR
HHRIT & forg 3-Ffder (S ot I9a 1 a1 Fwm) H1 55 5 R 9 FHeffd s
1 quiF B g3 ST, fafRryarait sik ufmmn ot g emfd @t 1 qur 9f Iaa fafiyars,
IR iAo B Gt R ifdat a1 I 3R A gweR fHu e

WHEREAS the Employer is desirous of Design, Supply, Installation, Testing and
Commissioning of FM 200/NOVEC 1230/Equivalent Fire Suppression System for the LT
Panel at substation of Bank’s Additional Office Building at RBI, Nagpur (hereinafter called
“the said work”™ and has caused drawings, specifications and schedule of quantities
describing the work to be done. AND WHEREAS the specifications, and the schedule of
quantities have been signed by or on behalf of the parties hereto.

3R 9 S¥er Auifa T IR Ry TRRURRT § Auia I ¥ oaR IR T 3
afRmT &t G 3R I=NfRa 2l & 31 BT P & forT Yewa 8 T § iR Sifqw wu R
I Ueff gRIWpd & (R 31T IR U § “Iad " el Siew), Sad ST H =Y 7Y
3R / a1 I fafwanett # aftfa Sl ok sod FMuiia a=¥ W aRmmil 31 3=t # v, i
& TRISR T 3T RS DT 377 TNT (TR 3 I S(Ieiel AN gl W) 3 ol <7 B SIem|

AND WHEREAS the Contractor has agreed to execute upon the subject work to the

conditions set forth herein and to the conditions set forth in the special conditions and in the

schedule of quantities and conditions of Contract as modified and finally accepted by both

the parties ( all of which are collectively hereinafter referred to as "the said Conditions") the
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works shown upon the said drawings and/or described in the said Specifications and included
in the Schedule of quantities at the respective rates therein set forth, amounting to the sum
as therein arrived at or such other sum as shall become payable there under (hereinafter
referred to as "the said Contract Amount").

3F I U IRWUNS ¥U ¥ 39 R FUOR YgAd g

NOW IT IS HEREBY AGREED AS FOLLOWS:

I HfdeT & Fey & YITaH 999 R SR Wfaal &1 Iad Il & IR a1 S 8, dhaR
I @i & 37efF ST H R Y 3R Iad farkrwdrsit aur ufkaml &t srEt & aftfd &
oI freTfed ST SR R B

In consideration of the said Contract amount to be paid at the times and in the manner
set forth in the said conditions, the Contractor shall, upon and subject to the said
conditions, execute and complete the work shown upon the said drawings and described
in the said specifications and the schedule of quantities.

2.1. FroftedT SPheR &I Iad Hfder M a1 fordt 3= MR &7 YA BT S I T SR Iad
3l | Ay i A a gl

The Employer shall pay the Contractor the said Contract amount or such other sum as
shall become payable at the times and in the manner specified in the said conditions.

2.2. 3o [l | "3f1frcac” Weg BT 37 & e, YR o §%, TR 7 SR fadt oft
PR Y T 3JeY & Ao 8g Id! 3ffchede gl g W, T 3 fad a1 fdadl i
e GRT Sad WRitoA & forg A1 foban Sime, St U safad gl 8T o TR ddhaR fdat
HRUT Y TURT IBTT 3R Fiaar I8 Iudad M, 90 b Dis dAfad 3ydl sfaqdl o a1g
T sffdhede & w0 H fgad fovar T g1 39 9wg fafad # fau e fosdt ot fusa fFofal an
3FAEH T1 A3 I 3T U1 SRl R BT B R T H |

The term "Architect”" in the said conditions shall mean Regional Director, Reserve Bank of
India, Nagpur and on his ceasing to be the architect for the purpose of this Contract for
whatever reason, such other person or persons as shall be nominated for that purposes by
the Employer, not being a person to whom the Contractor shall object for reasons considered
to be sufficient by the Employer provided always that no person or perhaps persons
subsequently appointed to be architect under this Contract shall be entitled to
disregard or overrule any previous decisions or approval or direction given or expressed
in writing by the architect for the time being.

2.3. 390 d 3R URRIP SR Iad S & Feie 7 fAfae Wiefa v &t fafy 9 e sk
SHeR & &g H g4 fhdl 1t TR &1 39 SRR &1 TR A1 ST 3R USRI gRT 370!
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SHHRT: UTeH T ST, T 1 Jad Mal & THE TId BT 3R o Wl B TR HRR B
feaTe B3|

The said conditions and Appendix thereto and any correspondence exchanged between the
Employer and the contractor in connection with the said work till the date of letter of
acceptance of their tender shall be read and construed as forming part of this Agreement and

the parties hereto shall respectively abide by, submit themselves to the said Conditions and
perform the agreements on their part respectively in the said Conditions contained.

2.4, 39 TG 3R ISP URTAY B 3 HIR B Tb U & Y H AFT ST 3R 3B U&DHR
I XMl BT T Bl 3R Ml o SR 58 HRR DI (AIfed B |

The said Conditions, Annexures and Appendix thereto shall be read and construed as
forming part of this agreement and the parties hereto shall respectively abide by, submit
themselves to the said conditions and perform the agreements on their part respectively
in the said conditions contained.

2.5. 4 FAfqaT Sxmas St 4RI, 11, 111, 1V, V, VI 3R VI 96 & Iy gt Sfeafad SR, axR 3R
TS 3R dh RT3 UITel & IW\RWIA 8 sHhaR &I Hfaw H ok} farg STHara 9+t s
I TERWME SIEY BRI 3R 39 3ISY BT MYR A, S Ffder gxaas 7 Ifcarad
IUDHRUN &b SaDbId ddb I 51|

The drawings, agreement and documents mentioned herein along with the Sections I, II, 1l
IV, V, VI, and VIl of the original tender document, Appendix and Annexures, work orders that
would be issued by the Bank to the Contractor for the said work shall form the basis of this
Contract which will be valid as mentioned in the tender document.

2.6. T8 faar 7 df ve Ff¥d vegza dfder 8 iR 7 &€ oW &1 U fown 8, dfc1 U8 & &
fafved srafad vae, AR & YaReIHE W Tadt 39 & fore FM 200/NOVEC
1230/99ded Y A gomTelt & fErg=, Smyfd, Tra=r, wieor i s+ & g
3-Ffaer & Ydy § 8 A og T HidaT &, e e X srgEt ok Uiead eid a1
I @ A/ A a1/ & TR YT o Siem|

This Contract is neither a fixed lump sum contract nor a piece work but is a contract to carry
out the work in respect of provision of Design, Supply, Installation, Testing and
Commissioning of FM 200/NOVEC 1230/Equivalent Fire Suppression System for the
LT Panel of Bank’s Additional Office Building at RBI, Nagpur to be paid for at the
rates/amount contained in the Schedule of Rates and Probable Quantities or as provided
in the Said Conditions.
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2.7. SHER 39 T § (Myia aie ¥ Rifaa s, fagga sifmme, fisféT sk o Tere
Hf W Hefd gt ST D1 G B & AT e IR GiaeT I 959 3T IR T 1l &b G
B & 91 IRl BRI e B g fovdt Hff THaH &1 3l B |

The Contractor shall afford every reasonable facility for carrying out of all works relating
to civil works, electrical installations, fittings and other ancillary works in the manner laid
down in the said conditions, and shall make good any damages done to walls, floors, etc.,
after the completion of such works.

2.8. FaYadT 5 faer @t 3afyy & SRM frdt +ft T od & Wy 3R SET H 3 SR
YT FS GeIHR YT ITD $S HIT BT ITH IR B3 BT WY SfHR JR&rd Tadi g
o 39 Tfder R ufdee THTE ST faar gl

The Employer reserves to itself the right of altering the drawings and nature of the work by
adding to or omitting any items of work or having portions of the same carried out at any
time during the currency of Contract, without prejudice to this Contract.

2.9. 9 Al T HRR BT AgAYUl YT HHT ST 3R SHER T8 YgHfd odad &l ¢ &
Iad 1w ud Tl & SR &1 MeR/AAeid U okl 811 & 14 el & ik &1/ = S
3R gl H, FrfeR ok g9 @1 f[afy ¥ 70 ol & iR @i far s g, R i so e &
HIH gRT fafed ©u & 999 & R & waymi & ot @t 98sia & U faoa & area|
1 A/ A & MEH-UeH & J1ed J) S fos aiiéal gRT uReaR® 0 9§ 7 foar s
JehdT g, T A A W et Iad Uaf & TR TRTHATI g1 I HA 61 §HER gNTI|
Time shall be considered as the essence of this Contract and the Contractor hereby agrees
to commence the work within 14 days from the date of issue of work order/ letter of
acceptance as provided for in the said conditions and shall complete the entire work within
70 days from the date of issue of work order subject nevertheless to the provisions for
extensions of time in writing by such form i.e.by way of a deed of agreement or by exchange

of letters/email) as may be mutually decided by the parties, failing which the employer shall
be entitled to recover liquidated damages as per the said conditions.

2.10. 39 HfdeT & d8d 9 gRI IHt YT Had YR Rord 8%, TR H fhT S|

All payments by the Employer under this Contract will be made only at Reserve Bank of
India, Nagpur.

2.11. 39 TR 1 399 iy Juft faarg iR & Iad 7F oM SR 39% AuiRor &
AR Rk AR # fRya <graraal & il

All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen at Nagpur and only Courts in Nagpur shall have jurisdiction to determine the
same.

2.12. T8 & 39 dfaer & Tt 4TIl &1 SPhaR gRIT Ue SR 1 e & A forn g
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That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

2.13 YA JMd: YdH &1 FafaRad o, Fifafis swerdt & orefiF, 39 sey W arp gi:

@) IYd W b 60% Ted BT YA AP fobed &b YR e Srem, S dREq o
IUHRON HT Uter0r iR Tt Terrd avgsll & Iy 3@ fEatast ofiRk aiedT gRT d& &
ZONTER GRT WIge R SUH! Widbrdl adT Fafifad qxaasl &1 wgfa & iefi= ghm -

(i) FAfaer ol & SR srey 3R srafdra s uifefar|

(i) SPER BT ST I BT THIUN T o TER@1G Aled AU IE YUITel &1 Tha 3L, RATHT,
TR0 3R HHRT /g Tt g, gof, TaiRed, Iudia Imiar o1fe sried W st
fRufa o U &1 712 § SR afe Sxeamm, HHIAT 3R Ut & SR &I HH Ul St g d
Iad IR 1Myl d& B Few &I STt

@) fmfor, wteror, iRt 3iR 31 2 gumTelt Y S B Tiom SR it s ,/afdhT wmEh,
s BT g 3R SR, BRI 371fe fpeht oft &f & forg o o1 Wgd & 918 31 3 & T
IGYd TR BT Y 40% YT b1 S|

() U 3HTH-HBIIC fad H 5% P WAL AR q9 T agd P} oMU oI d d b ot I
3dY T BT 5% 9 8l SY| Uh IY B GV STl 3fafY & Yo AT & sl UfdeRo
&1 STIRY fobaT ST |

()3T 3T, 3ME.E. WBR & FaHl & TR YR, TS iR D3 37 qenfis
gt foat 9 Hre forar S|

Payment Terms: The following terms of payment, subject to statutory deductions, shall be
applicable to this contract:

a) 60% of the quoted rate, on pro rata basis, against satisfactory delivery of the entire
system along with all other materials as indicated in the tender at site and on inspecting the

same by the Bank’s Engineer(s) to the satisfaction of the Bank along with submission of
following documents.

i. Agreement and requisite insurance policies as per tender conditions.
ii. Contractor’s Certificate that all the components, parts, subsystems, consumables
etc., for successful installation, commissioning and testing of the fire suppression
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system including maintenance have been received at site in good condition and if
any shortfall is noticed during installation, commissioning and testing they will be
supplied free to the Bank.

b) Balance 40% of the quoted rate on satisfactory completion of erection, testing,
commissioning and handing over the fire suppression system to the Bank and removal of all
cartons/packing material, debris and after making good, to the satisfaction of the Bank of any
damages done to walls, floors, etc., after completion of work.

c) The Retention money of 5% will be recovered from each on-account bill till the total
recovery amounts to 5% of contract value. The Retention money will be released after
satisfactory completion of the Defect Liability Period of one year.

d) Each payment is liable to deductions like IT, TDS etc., as per state/central govt., tax
laws.

2.14 &1

SHER B e gH BI FufiRd fafy I dax g ST $iff = omedt 9 oF a6 9 TR
& SRIHT BT HAIR B & forg T+t o1HT o= AT R T, S S 3R SdheR & Agad 4
(A BT T UgT) BN 3R BT TR H3 F Ugd S B STHT HRAT s T 399 Fuferiaa
S e i

- 3PHeR 4 SAA (HNem) St & guf sree geg & fog Heror, fAafor, gxera=m, wigmor
3R FHHRF Hifa e B, o em Sifgw SR fafdr & &l @ &1 Rid g uRkag 8q
cifSre i1 [@rg/Se/as® AT Sfife §RI), ST arL g1, Jieferd g

- HRIRA TR SHER & HHANRA! o [T HHART G3TasT =i |
- 3.2 TG Ufd g &1 T 9fed $o SIga e 100% & g Ja1d Y&dR <adl iid |

Insurance:

The contractor shall take all insurances at his cost to cover all kinds of risks from the date
of scheduled commencement of works till handing over fire suppression system to the
Bank, in the joint names of the Bank (the Bank’s name being the first), and the contractor,
to be submitted to the bank before commencement of work and it shall cover the following
risks:

e Contractors All Risk (CAR) insurance inclusive of Storage, erection, testing and
commissioning policy for the full contract value including fire risk and Transit
insurance for transportation from manufacturer’s works to site (by Air/Sea/Road etc.)
as applicable.

e Workmen compensation policy for the employees of the contractor at site.

e Third party liability policy for 100% of contract value with a limit of ¥ 2 lakh per
accident.
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2.15 Ryt goiam: g &1 50 3 $HT gd YR U ST, B S IR 54 DI
IRRG ¥ g9 ot & iR o1 3= T sremm| Iyl o1, wrafes 9t 8 1 fafy § 70 fa=t
& WoR Q1 foparr o1 8, Fored fawa 8 W Feffed sraftr & usira wiiea fAfaar & 0.25%
Uil T8 $t ax ¥ URMAYTRG g1 v S, forgep! Sust T Srael 1R &1 10%8H |
foreit oft Wied oafy & fadia &1 ve Iwig & fadid & &9 T A1 STE SR dedaR uRkFuila
@RI ST SITU |

Liquidated Damages: “Time” is the essence of the contract. The work shall be commenced
within ten days from the date of issue of work order. Further, the entire work shall be
completed within 70 days from the date of issue of work order, failing which liquidated
damages at a rate of 0.25% of accepted tender amount per week of delay beyond the
stipulated period with an upper ceiling of 10% of the contract amount, will be levied. Any
broken period delay will be considered as delay of one week and accordingly liquidated
damages shall be levied.

2.16 AR} 3AfY & R BT BT GRIRT : TR 3@l & Hiar Ried/A9-s&iael & o =
arat fopeht ot Sy &t Ffagreal gRT RR[ed GUR/SGAr STE | $9 3@ty & gRM, fafdr gr
Y ofR TRER® U ¥ Tgafd & SUR ARG AARIT 3R SHeIe- Hid, d1e d fava-
i 8, 3o Pt SIEH | aRE SR IS aTftfes ARG e 1Ay & SR Jaryole dT
T&H & WR Srefarities SR TR Y foar e | SfdRiT Jaie snuyR o grnt forad
forat oft SersTa Hid AT B

g U SUIdhId- YuIelt 814 & HRUl, ey T fardt off Triell &1 e fau U gurR 999 &
IR 31 fovar S, ford fawhd 819 WR §8 Tl ST |

Rectification Penalty
time

(@) | Any fault/defects resulting in total 24 hours Rs.1,000/- per day
failure of the system, form the time of subject to maximum of
intimation by telephone/email/ Rs.5000/- per instance.
message.

(b) | Any defect in the independent 24 hours Rs.500/- per day subject
devices, components, cables which to maximum of Rs.5000/-
may not result in total failure of the per instance.
system form the time of intimation by
telephone/email/ message.

Scope of work during Warranty : Any defects in the system/sub-assemblies found within
the guarantee period shall be rectified/replaced by the tenderer free of cost. During this
period, servicing at quarterly interval or earlier as prescribed by the manufacturer and as
mutually agreed to during this period and attending to any number of breakdown calls, shall
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be carried out free-of-cost. All consumables and spares as required will be arranged by the
vendor with prior approval of the Bank and no additional cost will be paid by the Bank.

Any fault in the system shall be rectified as per the rectification time given below failing
which penalty shall be applied.

Rectification Penalty
time

(a) | Any fault/defects resulting in total | 24 hours Rs.1,000/- per day subject
failure of the system, form the time of to maximum of Rs.5000/-
intimation by telephone/email/ per instance.
message.

(b) | Any defect in the independent |24 hours Rs.500/- per day subject to
devices, components, cables which maximum of Rs.5000/- per
may not result in total failure of the instance.
system, form the time of intimation by
telephone/email/ message.

2.17. IR UH B0 TS

SHER aF & FATS! i HUMTerdl / IUHRUN TG & TR T Tg 1 Tel =0 § fara ot /
T, Qe T faaRun, S 39 AR & Teie F 30 Widareres Sl o1 Fded 3 & SRM
SHER & T H 3 Tohd ©, BT AR Jai1d Y&l DI Tal BT aUl & THY 39 Ho R Ay &I
T AT SHGR AR BIH & U 9T S BT Fdg B & 1T aaqam saaasar
¥ Sfafad FRR & faavur & Foht 3R Mu=a A IheR §& &1 yd fafad wgafa & famr
fopdl off WM WR 3T fordlt Hft TUR 3yar da-iio! gxdas | S & fdat ot faavor &t
BRI B, YDIRIT B D1 AT dUT AT Taf el ot ff Mot o &
THeIH0l & URUTHRGEY o PI gU forddt ot Jovam &) &fagfd SdHaR B IWiad &1
T HR B fI%hd 8 IR U ddhaR 1 3R I HIR BT Ieca- AHT ST TUT §&b THAH
BT &A1 B AT B HGH S & (o7 U BT | ShaR 59 IR & dgd MU SR
& TR YHCIHRUN & Gl B! I3 a8 U YA B & o o Sl & dey & Sfud
HRATS BT TR Y BT AU MU & Hae H ShaR ! aread, S 4} HRUT 8l T IR
! FAT BH P uTd o o 3 |

Non-disclosure clause:

The contractor shall not disclose directly or indirectly any information, materials and of the
Bank’s infrastructure/ system/equipment’s etc. which may come to the profession or
knowledge of the contractor during the course of discharging its contractual obligations in
connection with the agreement, to any third party and shall at all times hold the same in
strictest confidence. The contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The contractor shall not publish, permit to be publish, or disclose any
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particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Employer. The contractor shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part of the contractor and
the Employer shall be entitled to claim damages and pursue legal remedies. The contractor
shall take all appropriate actions with respect to its employees to ensure that the obligations
of non-disclosure of confidential information under this agreement are fully satisfied. The
contractor’s obligations with respect to non-disclosure and confidentiality will survive the
expiry or termination of this agreement for whatever reason.

2.18. 99 Iafted WS :

F) dPHER BT R Afgarsit &1 a9 Iadiied Rieyd, Fvy iR fHaror sifafawd 20137
& UIGYT! &1 YuT SIFUTE B & ot O ok R 8171 | db & IRIR & ek 310 SHaRt
¥ @ 99 Idied @ fHdt f Rerg & 7ama & Rerd dfdeeree™dy gri afed
Rreprad Ifffa & g9& SRR &1 e dfdgerRusEl 39 Rierd & day & sfafag &
3idqid THfId HRars GHEd BT

W) dPheR & frdl fifsd HHaRt gRT 9 & fFdt FHIR) & [a%g o1 715 19 IdisT ! fHdt
W R o1 93§ gr1 fed &g Rerd afufa gr fomr smem|

) fe g1 § AfASTHR &1 Dis HHART AT ST § o) 39 R UG SI STHara fov ot
Aifge ufagfd & for Wfagrer SR aifiia 81, Ieerur & oy §& & fardt SR} & <
SHaTe Hifgeh Ied Al SHaR P HHART gRT I T Rig &) o 71

Y) HRIRA R A4 IS B A 4T 3R 37 i el IR 30 HHamal o Rifda &
&1 SR Ifder R &t grft

) 3R S P URER T AT 3 HHATNGT B! b o 3R i Jait [, 5 o gR1
HIGTE STH TR 3T ¥ SUdst HRIAT S Ib |

Sexual harassment Clause:

a) The contractor shall be solely responsible for full compliance with the provisions of “The
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act,
2013". In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the internal complaints committee
constituted by the contractor/Agency or Local Complaints committee as the case may be
and the contractor/ agency shall ensure appropriate action under the said Act in respect of
the Complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the service
provider against any employee of the Bank or any employee of any other firm working in
the Bank shall be taken cognizance of by the Regional Complaints Committee constituted

by the Bank.
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c) The Contractor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employees of the contractor, for instance any
monetary relief to Bank’s employee or other firm’s employee, if sexual harassment by the
employee of the contractor is proved.

d) The Contractor shall be responsible for educating its employees about prevention of
sexual harassment at workplace and related issues.

e) The Contractor shall provide a complete and updated list of employees who are deployed
within the Bank’s premises.

2.19. YT UeT :

T FRR & dgd Sl &l T & H fbdl 9o & e oI of urdf fomier =& A sme,
gfe g ot urdf & Fgau @ R & & uRumaey g2 8 @9 34t Toe, gg @1 Rf,
g, ToR gsam, frddt e B, Y&u, B, TSHA 3R 31T Uhfdd 3MueT M) |
TP & T BRR & I8 (G [T SfF aTel SR Bl SIRT 7@ o Tt Jua 7 &= &
fory Tenfa soad wxal 81 afe SURId ge-rslt & HRU S fAsared § arer St 3@afd 30
fo & aifirer &Y ot B, o uret i) i e erman wifad =2t g3 8, forfad g <
8T 3T IR B! A HR Il 5

Force Majeure:

If either party is unable to perform its obligations under this Agreement due to the
occurrence of an event beyond its control (such as acts of God, war like situations, riots,
labor strike, government actions, earthquakes, cyclones, typhoons, and other natural
calamities, etc.), that party will not be deemed to have defaulted under this Agreement.
Each party agrees to use all reasonable efforts to enable performance under this
Agreement to continue. If the period of non-performance due to a force majeure event
exceeds 30 days, the party whose ability to perform has not been so affected may, by giving
written notice, terminate this Agreement.

2.20 | fob
e o gt v fpar mar 81 & ae S/t § b
3 Ued T &1 R FHRA $ o1 TR gRT MY o aret Tt AoigRt &t 9aft TR &t Aoigt &1
JRfa® YA 39 &X IR 6T S S <gAad Heigel HfIa| 1948 & dgd Fuid & &
S 81 g qUT TCASNRY AT 1970 & WUl & U HI AT foar e sk
1Y g1 T 9a 1 YA B T fatherdT & Iry-r a1 Hiea iRy A 1970 & uraem i
BT UIAH B B [Amadr & RO Hifdd uiieial gR1 HiRme Foted & favg TRy @1
S aret gt wrarsal & fore fUite e & afagfd T &1 aeF Sar/d g1 J 99a-
T R WHRT ARG /dF & HfABRG & Ftemr & oy gt srawas gxa/Rals
TG/ SR IAHT TI-IWTG HIA /B3N |
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I that the work of awarded to me. | undertake to
actually pay wages to all labourers of all description to be engaged by me for completion of

work awarded to me at the rate which is not less than the one
prescribed under Minimum Wages Act 1948 and to ensure compliance to the provisions of
CLRA Act 1970 and also keep the Principle Employer indemnified against all the actions
that may be initiated against the Principle Employer by the Statutory Authorities for his
failure to pay such wages and for failure to comply with the provisions of CLRA Act 1970. |
shall keep and maintain all necessary documents/records for inspection of Government
authorities/Bank’s officials from time to time.

2.21 U Sielterar Fafafad snur) uwr fearde/ad ¥ srvgar & for SwRer! &:

1. 7fe 78 Pl fvar wrar @ i siefierar 3 gafgr Ik & S & Fafifed o a1 9
DR

a B U Wi ufehar # Srfed oy a1 3T WRiE Ufshdr &) THIfAd 3 & dga Udes a1
SIS Y W T4, A1 a1 Ry, T a1 IUR a1 faret ot ifdes oy &t Wi

b. ®is Ul I T TTd T S RIS HR Ghell § IT RIS B BT YA HR Gball ¢ dlih
foriar a1 3= ATy T foba o Ao, a1 foheit Qi & & S 9ab |

c. Tt oft foreihara, st & RSt a1 ufaeaef-faRieh TagR o uReRfdn, fFwyemr ¢k @i
UfordT &1 UTfa &1 S1fid & gehdT g |

d. @i vfhar § a1 fddid ey o g Srfed arH Ui & & 3316 ¥ WRiadhdl 3dblg gRI
Sichiardl @I UG &1 T3 SIHBRT BT Sfrd SunT|

e. Afaer a1 ergay o1 feuTe fthar & Faiftra Sieliardr ok Wi Sdrs & faat off SRt &
a9 DI oy a1 EATRS ae, ST el a1 AU U I BRI Sh1s & -0 DI JyIfad
PR bl gl

f. @G UfehdT ol YUIfAd A o o Uegel A el =4 3, fordt ot feed a1 39t ufy ol
JHYM UG I1 THH Ug™ o o8 Bl TeRaw a1 DI Gal|

g. TRIG Ufehar o1 Tt ff Sfier a1 civar uien & e

h. forsft fAfaaT ufdhar o UFT o a1 Srafe YRIET R o fore 3t aivon &A1 a1 T THBRY
UG BT

i. fgdl & cohra &1 GarT oA § fathd X8 |

j. foea & auf & SR URd a1 feft o 3= & et oft IrdwifAes Twim / a1 & 1Y IS
(i) & TaY & Hay T fopT Y foredl ot fUeel Iecio &1 o o= U fawd g1 ar fadt
Aol WRIG SR / TR gRT Ufsed fosam |

2. ST WAl & Ieerad & el Sidterar gRT fedt Hf wrars a1 9 & o, S §% @
g ¥ gfeqr gl &t Smyfd, Irnh &t IR-3mufd, Haf @1 uRanT, - HEf & AFS Tore,
fAfaer &t 2|l &1 ureH s | fawaan sife |
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3. T Sclierar oI fet sroRTy o1 St S8R AT | - (@) YR AR sififad, 1988 &
dgd; a1 (&) oo Wi sy & fAwred & o & *u H Sitgd a1 ¥uf & fbet oft
IHT T Tdoifes WA & o WerT Ul a3 & forg R << dfgar an fsdt oft gwg ey
BIS 3 DIL|

A bidder is liable for debarment / disqualification from bidding on the following
grounds:

1. If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:

a. Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement process
or to otherwise influence the procurement process.

b. Any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained, or an obligation avoided.

c. Any collusion, bid rigging or anticompetitive behavior that may impair the transparency,
fairness and the progress of the procurement process.

d. Improper use of information provided by the procuring entity to the bidder with an intent
to gain unfair advantage in the procurement process or for personal gain.

e. Any financial or business transactions between the bidder and any official of the procuring
entity related to the tender or execution process of contract, which can affect the decision
of the procuring entity directly or indirectly.

f. Any coercion or any threat to impair or harm directly or indirectly, any part or its property
to influence the procurement process.

g. Obstruction of any investigation or auditing of a procurement process.

h. Making false declaration or providing false information for participation in a tender
process or to secure a contract.

i. Failed to disclose conflict of interest.

j- Failed to disclose any previous transgressions made in respect of the provisions of sub
clause with any public institution / entity in India or any other country during the last three
years or of being debarred by any public procuring institution / entity.

2. For any actions or omissions by the bidder other than violation of code of integrity, which
in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard
material, non-supply of material, abandonment of works, sub-standard quality of works,
failure to abide terms of the tender etc.,

3. If the bidder has been convicted of an offence — (a) under the Prevention of Corruption
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for
causing any loss of life or property or causing a threat to the public health as part of
execution of a public procurement contract.
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2.22 FOIUw3AR 2017 & AW 144 (xi) BT WEYUT; AAaoHH WRiG THE, 4 fqurT, faq
AT, YR WHR GRT ORI 23 FATs, 2020 & SR MU (31TH) Th.H.6/18/2019-
YTt & aga e T T8 2017 & a0 144 (xi) & SFIUTEH WY SIRT Foi—d @Rl
3T, 3R IUP 91 & AR 3ifard =0 § AL il

39 ey H, dieiarar seY- G # fAU T Uy # ifidd gxdierddl gRT 30- U3-3Y TR
TeR Gigd fafad gxareiRd TaaGdl/asun,/gdror U o T Ufd URdd BT | Afe dieitararn
SRT ST a1 T ae-Tadl/SS /ST U ITdd UT i &, o S9a1/39a1/Afaa/ad
S TP THIE R &g Se, iR a1 IR/uexH o TREy/mfayfa smr afr &t
S 3 Uled fafd Td BT dRar & Sl $iR d Hias 3 da gRT s ffaersi
& YN O Sieliardr &I dfed & gl g

Provision of Rule 144 (xi) of the GFR 2017: Compliance with the Rule 144 (xi) of GFR
2017 inserted vide Office Memorandum (OM) F.No.6/18/2019-PPD dated July 23, 2020
issued by Public Procurement Division, Department of Expenditure, Ministry of Finance,
Government of India, the Public Procurement Orders issued in furtherance thereto, and
their subsequent revisions shall be mandatory.

In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on
their letter head duly sealed and signed by the authorized signatory in the format given
at Annexure -G. If the Undertaking / Declaration / Certificate submitted by the bidder is
found to be false, his/her/its tender / work order will be immediately terminated, and legal
action in accordance with law including forfeiting of Earnest Money Deposit /
Performance Bank Guarantee / Security Deposit may be initiated and the Bank may also
debar the bidder from participating in the tenders invited by the Bank in future.

2.23 YT gRT faare &1 AueRT

foreht 1 yBR & Tt faarg iR Aave, ST Srey a1 S & e & Gy | a1 & ey o
IUF BId & (@18 DAl Bl U B SR 1 3P T 81 & 18 3R Sy & RN AT
Ieed & YR § uga a1 91 H) 9 gRI Yefitd ik ag fear s o fafed =0 #
31g1 fofg sramer | Yar fAofg sifew Tmmores o sy & =0 § 81 Iobdr g | fpadt +ft sroférg
A & Jay 7 9 o1 (i sifaw g oik ardier & famm S fo 9 g1 T g1 Afee
g IheR fordt ft HHd IR SRIgE 8, O R 9% gR1 SWRiad fufa ferar S 8, < fosedt
Y SUfEd AT P BISHR, ShaR TN R B Y1 U - o 28 farf & fiek gav v
& U fafad Aifew ¢ T g, orad gg sien &1 St 8 fob faanfea At & qerwydr &
SW| 39 oRE &1 fafed g1 & 39 AWl & Ay foear Srem, < faarg a1 #ave | &,
forgar forg Ut forRad = <t 715 81 3 Gl uel 95Hd 81d &, dl 39 359 & 10T U &
ey fgad fohar S| afe U Aerey ) FRgfad R @IS gesidr 7e € Ut §, oY &l
Tef 30 3R ¥ Uoh-Udh fad &l HeO®] & ¥ H A1fid B3| Uiy gR1 A1 ol geay
TR g & U H Hrf B3 & Y U 3R safad o1 A1fid B3|
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AR g1 AR, S1 Wt AHer 8, & Uy feat o vwor ug, 3, Fofa, | ar ifew &
GIe, e B3 3R NG B3 B Wfed 1T, SUaTed AHd! & a8 H DI, gaadt
T # defifa, ok Ry w7 & o fJare & 9t ame St weoar & e vga fvg
STE SR f5H & galad & =0 & ifeq fean S| weaw a1 gy, o off arde 81, 6
¥ & HiaR 3T Fufg ST (@ T S ST T JHY T foh I gRT 9d fhaT S Iehd
8 1 UTféa) o1 Iguafa § A 8) ThdT 8) &1 IRRa § Y H 7awr| afe Aeriar & sriarg!
& TRM U& TRER 30 faarg a1 qane & o dd & a1 IHSAl &R ad §, af aieal gRI
T 1 IHS BT Ggad JTU- SIRIA B OR, FeaRy a1 HErdl, oi +ft Arer g, 39 @Re
& TN & ool & T Fyofa ) a1 wmehan

3 e & ! 1t Hed iR, e 3R RIBR & o siiasfes anmd R FHofa o gary
I AR} & f3de TR ghT, St I 1R &1 YR R Tovd g a1 urdf & o 39 W &R T
&1 Fd= ¢ Tdhd g1 3R Ureh, 3R fhdd gRT SR forads gRT IR by @i ¥ 98 8l
YA T ST 39 fdes &1 YR Aeqydt 3R Jag Sfafam, 1996 a1 39 farst
1t qenfe Fxied & o & iR AenydT & fIT URgd &A1 T S|

AR g1 AR &1 (i, Sar ot Amen 8 sifaw Sl wiféat & e sremeey ghmmi ag
Teafd & i SPHer W frdt +ff A, Uy o1 faare & Aeridr & fie 99 S & SRuT S
D R HA T 1 81 B, dfet Tt Iferd et & Ty H1af &1 3 ST ik Hegy
1 AR} & fofg g s, o ot A |1, faan Sirar 8, §@ & fofa o1 e o9 | gy
1 qeg=} &1 dis o Aok, Sar ot arHer §), IFeR &) Haf & dRdfde fAwred & dey A
d& & SR BT T W UTa d & 30 Sl o Gad gt | e $iR $her
U 91 9§ off T5Hd © fh 39 WS & d8d ARl 3sY & qgd HIRATs & fhul Y SR

& foIQ us gd 2t It Heoy el &1 ®IM AFGR , HRd 8RT |
Settlement of dispute by Arbitration

All disputes and differences of any kind whatever arising out of or in connection with the
contract or the carrying out of the works (whether during the progress of the works or
after their completion and whether before or after the determination abandonment or
breach of the contract) shall be referred to and settled by the Bank who shall state its
decision in writing. Such decision may be in the form of a final certificate or otherwise.
The decision of the Bank with respect to any of the expected matters shall be final and
without appeal as stated in thereof. But if the Contractor be dissatisfied on any matter on
which a decision is taken by the Bank as above, except any of the expected matter the
Contractor may within 28 days after receiving notice of such decision give a written notice
to the other party requiring that the matters in dispute be arbitrated upon. Such written
notice shall specify the matters, which are in dispute or difference of which such written
notice has been given. If both the parties agree, a single arbitrator would be appointed
for the purpose. In case no agreement could be reached on the appointment of single
arbitrator, both the parties will nominate one person each as an arbitrator on their behalf.
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The two arbitrators nominated by the parties shall nominate one more person to act as
third arbitrator.

The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review
and revise any certificate, opinion, decision, requisition or notice, save in regard to the
excepted matters, referred to in the preceding clause, and to determine all matters to
dispute which shall be submitted to arbitration and of which notice shall have been given
as aforesaid.

The Arbitrator or Arbitrators, as the case may be, shall make his or their award within
one year (or such further extended time as may be decided by him or them as the case
may be with the consent of the parties) from the date of entering on the reference. In
case during the arbitration proceedings the parties mutually settle or compromise their
dispute or difference, on the parties filing their joint memorandum of the settlement or
compromise, the Arbitrator or the Arbitrators as the case may be, shall make an award
in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the Arbitrator or Arbitrators as the case may be,
who may determine the amount thereof or direct the same to be taxed as between the
party and party, and shall direct by whom and to whom and in what manner the same
shall be borne and paid. This submission shall be deemed to be a submission to
arbitration within the meaning of the Indian Arbitration and Conciliation Act, 1996 or any
statutory modification thereof.

The award of the Arbitrator or Arbitrators, as the case may be, shall be final and binding
on the parties. It is agreed that the Contractor shall not delay the carrying out of the works
by reason of any such matter, question or dispute being referred to arbitration, but shall
proceed with the works with all due diligence and shall until the

decision of the Arbitrator or Arbitrators, as the case may be, is given, abide by the
decision of the Bank. No award of the Arbitrator or Arbitrators, as the case may be, shall
relieve the Contractor of his obligations to adhere strictly to the Bank’s instructions with
regard to the actual carrying out of the works. The Employer and the Contractor hereby
also agree that arbitration under this Clause shall be a condition precedent to any right
of action under the Contract. The venue of arbitration shall be NAGPUR, INDIA.

e SHER T ATYGR!  [TaTE e Aefett H &R IfcatRad (&1 R ay &l e
BT areraT SR 3R 3PER GHI A 39 IR B AWIed B 5 FEAER fobar
HAAT b v gehve A I AT R

If the Contractor is a |IN WITNESS WHEREOF the Employer and the Contractor
partnership or an |nave set their respective hands to these presents and two

duplicates hereof the day and year first herein above
individual written.
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gf¢ ShaR U HUI gl [1a1g ford! HiNg il # SR Ifeqrad foid 3R a8 &I 59
AR ®! fefed s 8q Faiaar iR ddhaR i = SuA
faferaa wfirga Sif¥eiial & Hrerd J ger afed gwaier fowan

& Y1 I8 GWiihe & IR $1 71 §
If the Contractor is a |N WITNESS WHEREOF the Employer has set its hands
company to these presents through its duly authorized official and the

Contractor has caused its common seal to be affixed
hereunto and the said two duplicates / has caused these
presents and the said two duplicates hereof to be executed
on its behalf, the day and year first hereinabove written.

BXI&R YUS
Signature Clause:

R Rord 3 3t 3R § Fgfafad grT gwaner sik gug forar mar|
SIGNED AND DELIVERED by the Reserve Bank of India by the hand of

.................................................................. (ATH3RTUSATH)/ (Name and

(AT 3R TgH)
(Name & Designation)

TUGT faHmT
Estate Department

YR RoTd 8%, TR wrfa
Reserve Bank of India, Nagpur (TdTg/witness)
(2)

(AT 3R UgH)
(Name & Designation)

TUgT faHmT
Estate Department

YR RoTd 8%, TR S
Reserve Bank of India, Nagpur (TdTg/witness)

SRT gX1&Rd 3R Jge SIGNED AND DELIVERED BY
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If the party is a partnership firm or an Individual should be signed by all or on behalf of all
the Partners

79 o IR H In the presence of:
(1)

Udl/Address:

(TdTg/Witness)
(2)
Udl/Address:

(TdTg/Witness)
Note:

4%, SHAR & 1Y FIR I UEA HIR ! Ul § TN HRA BT HABR PRI [T § |

Bank reserves the right to modify the contents of the Articles of the Agreement before the
agreement is entered with the contractor.
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Section Il
GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS

Online tenders in two parts (Part-l and Part-11) are invited for “Design, Supply, Installation,
Testing and Commissioning of FM 200/NOVEC 1230/Equivalent Fire Suppression
System for the LT Panel at substation of Bank’s Additional Office Building at RBI,
Nagpur”. The work is estimated to cost Rs. 9.87 lakh inclusive of all taxes and is to be
completed within the period of 70 days from the date of issue of work order.

3.1 Eligibility Criteria:

(i) Only Original Equipment Manufacturer (OEM) or authorized dealer/distributor of OEM
having valid dealership certificate or bidder having letter of authorization issued by OEM,
having minimum 5 years or more of experience in the field of undertaking similar work; i.e.
"Supply, installation, Testing and Commissioning of Gas Based Automatic Fire
Suppressions system" for large office buildings/commercial premises/industrial houses and
have executed successfully similar works. The cutoff date for acceptance of completed
works under PQ criteria shall be counted from last day previous to the month in which the
tender invited.
And

(i) Have executed successfully similar works (Design, Supply, installation, testing and
commissioning of gas based automatic fire suppression system) during the last five years.

The cut off date for acceptance of completed works shall be on last day previous to the

month in which this tender invited, individually costing as under:

a) Three works each costing not less than the amount equal to 40 % of the estimated cost
OR
b) Two works each costing not less than the amount equal to 50 % of the estimated cost
OR
c) One work costing not less than the amount equal to 80 % of the estimated cost,
And
(iii) Have a minimum yearly turnover of 100 % of the estimated cost during the last 3 financial
years ending March 31, 2026. Should be supported with necessary audited financial
statements.
And
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iv) Should furnish Solvency/Banker certificate issued by the Applicant’s banker specifically
for the purpose of the work, for an amount equal or greater than the estimated cost of the

work (as per Annexure — ‘D’).

And
(v) Have a service set up in Nagpur / _ for rendering after sales service provided with
supporting documents (as per Annexure — ‘L’).

And

(vi) Tenderers should submit copies of the detailed work order indicating scope and value of

works and completion certificate for the qualifying works. Client’s certificate should be in

Bank’s format (Annexure — ‘C’).

And
(vii) Tenderers should also provide a list of completed works with all the details as per the

proforma at Annexure — ‘E’.

Only those tenderers who qualify as above will be eligible to tender for the work. A Tender
submitted by a firm which is found to be not satisfying any of the above criteria will be liable
for rejection.

3.2 The tenders for the above work in two parts i.e., Part-l containing technical
specifications of equipment, and the terms and conditions (Rates and amounts of items
shall not appear anywhere in this part) and Part-Il containing only rates of items stated in
figures and amounts in figures shall be quoted/submitted in CPPP portal before 14:00 Hrs
on August 12, 2026. Part-1 of the tender will be opened on August 13, 2026 at 15:00 Hrs.
Part-ll of the tender will be opened on a subsequent date under intimation to all the
eligible tenderers. All the information called for shall be complete in all respects and to be
uploaded in CPPP portal with supporting documents. Information furnished on sheets other
than those supplied may not be considered. However, the firms can upload only the relevant
catalogues/leaflets/brochures of the manufacturers of the equipment offered. Incomplete
tenders or tenders not complying with the requirement are liable for rejection. No enclosure
is permitted in Part-II of the tender.

If the intending tenderer feels that any of the terms and conditions of the tender documents
are not acceptable to them or they feel that additional terms and conditions are required to
be incorporated, they may indicate these conditions or additional or amended conditions
uploaded in a separate sheet. All other terms and conditions on which there are no
observations by the intending tenderers shall be construed as acceptable to the tenderer.

(a) Part-1l of the e-Tender, containing only rates of items and amount stated in figures
will be opened on a subsequent date to be intimated to the eligible Tenderers.
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(b)  Tenders shall remain open to acceptance by the Bank for a period of 90 days from
the date of opening Part-ll of the Tender which period may be extended by mutual
agreement and the Tenderer shall not cancel or withdraw the Tender during this
period.

(c)  The Tender form must be filled in English. If any of the documents if missing or
unsigned, the tender may be considered invalid by the Bank in its discretion.

(d) No advice of any change in rate or conditions after the opening of Part Il of the tender
will be entertained.

(e) Each of the tender documents should be digitally signed by the authorized person
or persons submitting the e tender in token of his/their having acquainted
himself/themselves with the General Conditions of Contract, Specifications, Special
Conditions etc. as laid down. Any tender with any of the documents not signed will
be rejected.

(f)  The Tender submitted on behalf of a firm shall be digitally signed by who has the
necessary authority on behalf of the firm to enter into the proposed contract,
otherwise the tender may be rejected by the bank.

(g0 The Reserve Bank of India does not bind itself to accept the lowest or any tender
and reserve to itself to accept or reject any or all the tenders either in whole or in
part, without assigning any reasons for doing so.

3.3  Pre-Bid Meeting

(a) A pre-tender briefing meeting of the eligible tenderers will be held at 11:00 Hrs on July
30, 2026 in Estate Department, 15t Floor, Reserve Bank of India, Nagpur to clarify any point
/ doubt raised by them in respect of the tender. No separate communication will be sent for
this meeting.

(b) All communication regarding points requiring clarifications shall be given in writing/email
to The Regional Director, Reserve Bank of India, First floor, Estate Department, Nagpur or
estatenagpur@rbi.org.in by the eligible tenderers on or before 14:00 Hrs on August 12,
2026.

(c) All the firms are requested to attend the pre-bid meeting in order to get clarification
on any issue related to the tender from the Bank. No request for change in date of pre-bid
meeting will be entertained thereafter. If a firm don’t attend pre bid meeting, no clarification
in future will be entertained and Minutes of Pre-Bid meeting will be binding on them,

(d) Inclusion/submission of any deviations in the tender conditions in Part-1 of the tender
after pre-bid meeting is liable for rejection.

(e) The minutes of pre-bid meeting and corrigendum if any, will be hosted in the Bank’s
website only. The minutes and corrigendum if any, will also become the part of the tender.
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EMD & Bank Guarantees To Be Submitted By The Tenderers

3.4 All the tenderers shall deposit an Earnest money of Rs. 19,740/- by way of NEFT to
Reserve Bank of India, Nagpur or by a Demand Draft drawn on any scheduled commercial
bank in favour of Reserve Bank of India payable at Nagpur. Alternatively the tenderer may
also furnish an irrevocable Bank Guarantee from any scheduled commercial bank for an
equivalent amount towards EMD in the proforma enclosed (Annexure — ‘A’). The Bank
Guarantee submitted towards EMD shall remain valid minimum up to Six months (i.e., up
to February 12, 2027) from the last date of submission of tenders. The proof of
NEFT/DD/Bank Guarantee details should be uploaded along with technical bid and also to
be sent by email (estatenagpur@rbi.org.in) should reach this office on or before 14:00 Hrs
on August 12, 2026. No interest shall be paid on EMD. EMD of the successful Bidder will
be retained with the Bank against Security Deposit. A tender which is not accompanied by
EMD in the form as mentioned above, shall be treated as non-responsive, and will be
summarily rejected by the Bank.

3.4.1 The EMD of the unsuccessful tenderers shall be returned after award of work to the
successful tenderer. In case of MSE vendor emerges as L1 (lowest bidder), the firm need
to submit EMD at the time of award of work. The EMD of the successful tenderer shall be
returned after virtual completion of work and handing over of system to the Bank along with
submission of requisite Bank Guarantee towards defect liability period.

3.5 Onreceipt of intimation from the Bank of the acceptance of his/their tender, the
successful tenderer shall be bound to implement the contract and within ten days thereof
the successful tenderer shall sign an agreement in accordance with the draft agreement
and the Schedule of Conditions but the written acceptance by the Reserve Bank of India of
a tender will constitute a binding contract between the Reserve Bank of India and the person
so tendering whether such formal agreement is or is not subsequently executed.

3.6 Bank Guarantee towards Defect Liability Period (DLP) - (Not applicable)

a. The tenderer shall furnish an amount equal to 5% (Five percent) of the contract value
(contract value means capital cost of the equipment including taxes and excluding buyback
if any) for the work in the form of Bank Guarantee (BG) from any scheduled commercial
bank in the form prescribed by the Bank as per Annexure —‘B’ towards security deposit for
the due fulfilment of the terms and obligations of DLP. This BG for 5% contract value should
be valid for a period of ONE (1) year with a claim period of additional six months.

c. Invocation of EMD / Security Deposit / Bank Guarantee: Bank reserves the right to
enforce the EMD/Security Deposit/Bank Guarantee in case of unsatisfactory
performance/service and violation of the terms, conditions of the tender, DLP set out in the
tender at any time during the currency of committed period of ONE (1) year.
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Note: Contract value means capital cost of equipment excluding buyback amount of old
equipment.

3.7 All compensation/ penalties/ damages or other sums of money payable by the
Contractor to the Bank under the terms of this Contract for completion period, DLP may be
deducted from his earnest money and the security deposit if the amount so permits unless
the contractor deposits such amounts in cash within ten days of issue of demand notice by
the Bank.

3.8  The tenderers shall furnish full details of all such similar works carried out by them
during the last 05 years, as per the Proforma included in this tender. The Bank may at its
discretion will inspect one or all the works and satisfy itself about the performance of the
installed equipment including the quality and reliability of the service rendered before
opening Part Il of the tenders. Thereafter, the Bank at its discretion will consider or reject
any or all the tenders without assigning any reason thereof.

3.9 The Contractor shall carry out all the work strictly in accordance with drawings, details
and instructions of the Bank's Engineer.

3.10 The rates quoted shall be firm and shall not be subjected to variations in exchange
rate, rate of taxes, duties, levies or variation in labor rates. The rates shall be quoted for
complete work, i.e., supply, installation, testing and commissioning of the equipment at
factory and site and shall include charges for all taxes, duties, levies, consumables, labor,
transport, insurance for transit, storage as also workmen compensation & 3rd party liability
policies, erection etc., at the specified site till the work is finally handed over to the Bank.
No concessional form for any taxes, duties and levies will be issued by the Bank. Similarly,
no import license will be issued by the Bank. Equipment, if required to be imported shall be
arranged to be imported against the contractors own import license. All payments will be
made at Nagpur and will be in Indian rupees only. The tenderers are advised to include
the GST in the quoted amount.

3.10.1 With respect to buyback of old equipment, vendors are requested to quote rates in
positive numbers inclusive of all taxes. No change in quoted rate will be accepted after
opening of the tender.

3.11 Tenderers are advised to quote strictly as per BOQ. The schedule of quantities is
based on probable quantities. The Contractor should note that unless otherwise stated the
tender is strictly on item rate basis and his attention is drawn to the fact that rates for each
and every item should be correct, workable and self-supporting. The quantities in the
Schedule of Quantities approximately indicate the total extent of work but may vary to any
extent and may even be omitted depending upon the site conditions and requirements
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solely at the discretion of the Bank thus altering the aggregate value of the Contract. No
claim shall be entertained on this account.

3.12 As regards make of equipment acceptable to the Bank the tenderers are advised to
refer to "Section VI — Technical Specification” and to the List of approved make of
materials/equipment. The tenderer are advised to quote for the make out of the approved
list, conforming to the specification and which is most economical. The tenderers are
advised not to quote with alternative equipment’s. The tender shall be accompanied by
leaflets/literatures giving complete technical & constructional details along with list of make
of components of the equipment offered.

3.13. The tenderer must obtain for himself on his own responsibility and at his own
expenses all the information which may be necessary for the purpose of making a tender
and for entering into a contract and must examine the Drawings and must inspect the site
of the work and acquaint himself with all local conditions, means of access to the work,
nature of the work and all matters pertaining thereto.

3.14. (a) Evaluation of tenders:
Financial bid shall be evaluated on the basis of the Net Present Value (NPV) of

owning the Fire suppression system having 10 years of useful service life. The

said NPV shall comprise of

Capital Cost of Gas based fire suppression system Say (A)

Cost of the comprehensive annual maintenance : Say (B)

NPV of comprehensive annual maintenance Service contract:
Charges for the period of 9 year after 1 year defect liability period
shall be calculated assuming 5% increase in contract amount
every year after first year of AMC, half yearly payment and with
a discount rate of 8%. Thus, the Multiplying Factor (MF) for
working out NPV of AMC for 9 years after expiry of one year DLP
shall be 7.116.

Net Present Value of the work {A+(B*7.116)} Say (C)

The work will be awarded for the lowest value of (C) above.

Which is treated as “Successful Bidder”
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3.14 (b) Comprehensive Annual Maintenance Service Contract (CAMC):

The tenderers shall quote their charges separately for comprehensive annual
maintenance service of complete system for 01 year as per schedule of quantities which
will be applicable after one year of defect liability period (DLP). The rates shall also include
the charges for the insurance of the workmen for carrying out the above job. (b) The
system shall be inspected, upkeep/serviced/cleaned periodically. The periodicity shall be
quarterly or more depending upon the weather conditions. (c) The charges for
comprehensive annual maintenance service shall include replacement of any part of the
system, including all required spares, consumables etc. during service contract period.
Any defects in the system/sub-assemblies, found within the AMC period, shall be re c i fi
e d/replaced by the tenderer without any additional cost to the Bank. The payment during
the CAMC period shall be made on half yearly basis on rendering satisfactory
services.

3.14 (C ) The service contract shall be renewed for a further additional period of at least

Eight (08) year after the initial annual service contact period of one year after one year

warranty. While renewing the contract the new contract amount will be arrived at based

on following formula:

AC = AP [(15+60x(EPIC/EPIP)+25x(CPIC/CPIP)] x 1/100

AC The contract amount for the current year.

AP The contract amount for the previous year.

EPIC | Wholesale Price Index for Electrical Products 6 months prior to the
Commencement date of contract for the current year.

EPIP | Wholesale Price Index for Electrical Products 6 months prior to the

Commencement date of contract for the previous year.
CPIC | Consumer Price Index for Industrial Workers (All India Average) 6

months prior to the commencement date of contract for the current
CPIP | Consumer Price Index for Industrial Workers (All India Average) 6

months prior to the commencement date of contract for the previous

3.15 Scope of work during Warranty: The equipment supplied shall be guaranteed

against all types of defects for at least a period of one year from the date of virtual

completion and handing over of the equipment to the Bank. Any defects in the

system/sub-assemblies found within the guarantee period shall be rectified/replaced by
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the tenderer free of cost. During this period, servicing at quarterly interval or earlier
as prescribed by the manufacturer, and as mutually agreed to during this period and

attending to ANY NUMBER of breakdown calls, shall be carried out free-of-cost.

Any fault in the system shall be rectified as per the rectification time given below failing
which penalty shall be applied.

Rectification time Penalty
(a) | Any fault/defects resulting in | 24 hours Rs.1,000/- per day
total failure of the system subject to maximum of
Rs.5000/- per instance.
(b) | Any defect in the independent | 24 hours Rs.500/- per day subject
devices, components, cables to maximum of Rs.5000/-
which may not result in total per instance.
failure of the system

3.16 The tenderer should impart training to the Bank's staff on the system before handing
over of the system without any charge to the Bank.

3.17 Insurance

The contractor shall take all insurance to cover all kinds of risks within 10 days from the
date of issue of work order, insurer the works at his cost and keep them insure until the
virtual completion of works against loss or damage to cover all kinds of risks, in the joint
names of the Employer and the contractor (the name of the formeri.e., RBI being placed
first in the policy) before commencement of work. The contractor shall deposit the policy
and receipts for the premium with the Employer within twenty one days from the
scheduled commencement of works. It shall cover the following risks:

. Contractors All Risk (CAR) insurance inclusive of Storage, erection testing and
commissioning policy for the full contract value including fire risk and Transit insurance
for transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable.
. Workmen compensation policy for the employees of the contractor at site.
. Third party liability policy for 100% of contract value with a limit of Rs. 2 lakh per
accident.
In default of the contractor, insuring as provided above, the employer may so insure the
works and may deduct the premium paid from any moneys due, penalty etc., or which
may become due to the contractor without prejudice to the other rights of the Employer
in respect of such default.

3.18 The tender shall be accompanied by leaflets/literatures giving complete technical
& constructional details, makes of components of the equipment offered. Tenderers are
advised to visit the site of installations and acquaint themselves of the site
conditions before tendering. Tenderers should be specific and offer comments only if
their system differs from the Bank’s detailed specifications/ features in any manner. A
write up of working of the system as a whole and the individual components shall also
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be enclosed. The successful tenderer, on completion of the work, shall furnish three sets
of schematic and layout drawings and maintenance manuals.

3.19 Time allowed for carrying out the work as mentioned in the Memorandum shall
be strictly observed by the Contractor and it shall be reckoned from the date of written
order to commence the work is issued. The work shall throughout the stipulated period
of the Contract be proceeded with all due diligence and if the Contractor fails to complete
the work within the specified period he shall be liable to pay compensation as defined in
clause 4.27 of the Conditions of Contract. The tenderer shall before commencing work
prepare a detailed work programme which shall be approved by the Bank's Engineer.

3.20. The Contractor shall not be entitled to any compensation for any loss suffered by
him on account of delays in commencing or executing of the work, whatever the cause
of delays may be, including delays arising out of modifications to the work entrusted to
him or in any sub-contract connected therewith or delays in awarding contracts for other
trades of the project or in commencement or completion of such works or in procuring
Government controlled or other building materials or in obtaining water and power
connections for construction purposes or for any other reason whatsoever and the
Employer shall not be liable for any claim in respect thereof. The Employer does not
accept liability for any sum besides the tender amount, subject to such variations as are
provided for herein.

3.21. The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be
issued in writing and with the prior consent in writing of the Employer.

3.22. The successful tenderer must co-operate with the other contractors appointed by
the Employer so that the work shall proceed smoothly with the least possible delay and
to the satisfaction of the Employer.

3.23. The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with Specifications made by the Bank and also in compliance of the
requirements of the local public authorities and to the requirements of the Indian
Electricity Rules and no deviation on any account will be permitted.

3.24. Before dispatching the equipment to site, the equipment shall be inspected by the
Bank's Engineer/s at the manufacturer's site and then cleared for shipment. The
contractor shall at his own expense, offer to the Inspector all reasonable facilities as may
be necessary for satisfying himself, that the equipment/execution of work is being and/or
have been manufactured/executed in accordance with specifications laid down in the
particular specifications attached to this tender documents. The Bank's Engineer/s shall
have full and free access at any time during the execution of the contract to the
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Contractor's works or site in case of execution of work for the purpose aforesaid, and he
may require the contractor to make arrangements for inspection or work or any part
thereof or any material at his premises or at any other place specified by the Bank's
Engineer/s and if the contractor has been permitted to employ the service of a sub-
contractor, reserve to the Bank's Engineer a similar right.

This will however, not in any way absolve the contractor of his responsibility about proper
performance of the system/components after erection & commissioning at the
designated site.

3.25 Cost of Inspection:- The contractor shall provide, without any extra charge, all
materials, tools, labour and assistance of every kind which the Bank's Engineer/s may
demand of him for any test/inspection and examination which he shall require to be so
made on the contractor's premises and shall bear and pay all costs attendant thereon.
However, cost of traveling, boarding and lodging of Bank's Engineer (s) to the site of
inspection shall be borne by the Bank.

3.26 Inspector Authority to certify performance: - The Bank's Engineer shall have
the power:

a) Before any equipment or part thereof are submitted for inspection to certify that they
or any portion thereof are not in accordance with the contract owing to adoption of any
unsatisfactory method of manufacture.

b) To reject any equipment or parts submitted as not being in accordance with the
specification;

c) To reject the whole of the equipment tendered for inspection, if after inspection of
such portion thereof as he may in his discretion think fit, he is satisfied that the same is
unsatisfactory; and

d) To mark the rejected equipment or parts with a rejection mark so that it may easily be
identified if re-submitted.

3.27 Consequence of rejection: If on the equipment or the equipment or its part
thereof, being rejected by the Bank's Engineer the contractor fails to make satisfactory
supplies or rectify the faulty work thus executed within the stipulated period of
delivery/completion period, the Bank shall be at liberty to :

i) Allow the contractor to re-submit the equipment or parts in replacement of those
rejected, within a time to be specified, the contractor bearing the cost of freight if any, on
such replacement without being entitled to any extra payments on that account; or

ii) Purchase/execute or authorize the purchase/execution of quantity/work of the
equipment or parts rejected or others of a similar description (when equipment or parts
exactly complying with specifications are not in the opinion of the Bank which shall be
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final, readily available) to the contractor at his risk and cost and without affecting the
contractor's liability as regards supply under the contract; or

iii) Cancel the contract and purchase/execute or authorize the purchase/execution of the
equipment or others of a similar description (when equipment or parts exactly complying
with specifications are not in the opinion of the Bank, which shall be final, readily
available) at the risk and cost of the contractor. In the event of action being taken under
such clause (b) above or this clause the provision of delivery clause apply as far as
applicable.

3.28 Bank's Engineer decision as to rejection final: - The Bank's Engineer 's decision
as regards the rejection shall be final and binding on the contractor subject to
contractor's appeal.

3.29 Payment Terms: The following terms of payment, subject to statutory deductions,
shall be applicable to this contract:

a) 60% of the quoted rate, on pro rata basis, against satisfactory delivery of the entire
system along with all other materials as indicated in the tender at site and on
inspecting the same by the Bank’s Engineer(s) to the satisfaction of the bank along
with submission of following documents.

I. Agreement and requisite insurance policies as per tender conditions.

ii. Contractor's Certificate that all the components, parts, subsystems,
consumables etc., for successful installation, commissioning and testing of the
fire suppression system including maintenance have been received at site in
good condition and if any shortfall is noticed during installation, commissioning
and testing they will be supplied free to the Bank.

b) Balance 40% of the quoted rate on satisfactory completion of erection, testing,
commissioning and handing over the fire suppression system to the Bank and
removal of all cartons/packing material, debris and after making good, to the
satisfaction of the Bank of any damages done to walls, floors, etc., after completion
of work.

c) The Retention money of 5% will be recovered from each on-account bill till the total
recovery amounts to 5% of contract value. The Retention money will be released
after satisfactory completion of the Defect Liability Period of one year.

d) Each payment is liable to deductions like IT, TDS etc., as per state/central govt.,
tax laws.

3.30 Liquidated Damages: Time is the essence of the contract. The entire work shall
be completed within 70 days from the date of issue of work order failing which liquidated
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damages at a rate of 0.25 %of contract amount per week of delay beyond the stipulated
period with an upper ceiling of 10% of the contract amount, will be levied. The successful
tenderer shall submit a Bar Chart programme for completion of supply, erection &
commissioning of the various components & sub-assemblies. Any broken period delay
will be considered as delay of one week and accordingly liquidated damages shall be
levied.

3.31 The successful tenderer shall execute an agreement with the Bank on stamped
paper within ten days of receipt of letter of acceptance. However, the issue of letter of
acceptance by the Bank shall be construed as a binding contract, as though such an
agreement has been executed and all the terms and conditions shall apply on this
contract.

3.32 The payment for the system will be made by Nagpur Office to which the system is
supplied and installed. Any dispute arising out of this contract will also be sorted out
within the jurisdiction of Nagpur.

The tenderer shall furnish the name and address of the Bankers with whom they
normally Bank. They shall also furnish the name and addresses of their recent clients
for whom they have carried out similar works/supplies in the recent past, along with full
details like the cost and capacity of the system/machine supplied, the date of the supply
etc.

3.33 The Bank reserves the right to accept or reject any or all the tenders either in full
or in part without assigning any reasons thereof.

3.34 The Contractor shall strictly comply with the provision of safety code annexed
hereto.

I/'We have understood all the above-mentioned conditions and they are acceptable to
me/us.

Place:

Date: Seal and Signature of Tenderer
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SAFETY CODE

There shall be maintained in a readily accessible place first aid appliance including
adequate supply of sterilized dressings and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30cm. (clear) and the distance between two adjacent
rungs shall not be more than 30 cm. When a ladder is used an extra mazdoor shall
be engaged for holding the ladder.

The excavated material shall not be placed within 1.5 metres of the edge of the trench
or half of the depth of trench whichever is more. All trenches and excavations shall
be provided with necessary fencing and lighting.

Every opening in the floor of building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one metre.

No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

Workers employed on mixing and handling materials such as asphalt, cement mortar,
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves.

Those engaged in welding works shall be provided with welder's protective eye
shields and gloves.

10 (i) No paint containing lead or lead products shall be used except in the form of paste

or readymade paints.

(ii) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint is dry rubbed and
scrapped.

11 Overalls shall be supplied by the Contractor to the painters and adequate facilities

shall be provided to enable the working painters to wash during the periods of
cessation of work.

12 Hoisting machines and tackle used in the works, including their attachments,

anchorage and supports shall be in perfect condition.
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13 The ropes used in hoisting or lowering material or as a means of suspension shall
be of durable quality and adequate strength and free from defects.

14 The vendor shall take all COVID-19 related measure/precautions to the workers
deployed by him for the work like issuing and wearing mask at all times, sanitising
hands frequently etc., as per orders issued by MHA, Government of India / the state
government/ the Bank time to time.
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FIRE SAFETY

i. Cutting / drilling machine and other electrically operated equipments used at site
shall be plugged into correctly rated electrical outlets through RCCB of 30mA
sensitivity.

ii. Only ISI marked 3 pin plug and other appliances and equipments shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly
rated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall
be informed and only after the site inspection by the Fire officers/Personnel, work
shall be started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipments such as safety shoes, hand gloves, welder's mask,
ear plug etc. depending upon the requirement of the work shall be provided by the
contractor to the workmen to prevent occupational health hazards.

X. The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily
basis, removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

xvii.Battery operated emergency light/torches shall be provided by the contractor to the

workmen while working beyond office hours.
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Section- IV

The Conditions Hereinafter Referred To

Interpretation clause

4.11In construing these Conditions, the Specifications, Schedule of Quantities and
Contract Agreement, the following words shall have the meanings herein assigned
to them except where the subject or context otherwise required.

a) “Employer”

Shall mean the Reserve Bank of India and shall include
its assigns and successors.

b) “Contractor”
(in the case of partnership)

(in the case of individual)

(in the case of Company)

“Contractor” shall mean and
trading in the name and style of and having
a place of business at and shall include the

partners for the time being of the said firm and the legal
representatives of a deceased partner.

“Contractor” shall mean Shri trading
in the name and style of and shall
include his heirs, successors and legal representatives.
“Contractor shall mean a company
incorporated under and having its
registered office at and shall include its

successors and assigns.

c) “Site”

Shall mean the site of the contract works including any
Buildings and erections thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor’s use.

d) “This Contract”

Shall mean the Atrticle of Agreement, General
Instructions to Contractors and Special Conditions, The
Conditions Hereinafter Referred To, the Appendix, the
Schedule of Quantitates and Specifications etc.,
attached hereto and duly signed.

e) “Notice in writing”

Or written notice shall mean a notice in written, typed or
printed or written notice characters sent (unless
delivered personally otherwise proved to have been
received) by registered post to the last known private or
business address or registered office of the addressee
and shall be deemed to have been received when in the
ordinary course of post it would have been delivered.

f) “Act of Insolvency”

Shall mean any Act of insolvency as defined by the
Presidency Towns Insolvency Act, or the Provincial
Insolvency Act or any Act amending such original.
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g) “Net Prices”

If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of the items in
the Tender any sum, either as a percentage or
otherwise, then net price of any item in their tender shall
be the sum arrived at by adding to or deducting from the
actual figure appearing in the Tender as the price of that
item a similar percentage or proportionate provided
always that in determining the percentage or proportion
of the sum so added or deducted by the Contractor the
total amount of any Prime cost items and provisional
sums of money shall be deducted from the total amount
of the tender. The expression “net rates” or “net prices”
when used with reference to the contract or account
shall be held to mean rates or prices so arrived at.

h) “The works”

Shall mean “Design, Supply, Installation, Testing and
Commissioning of FM 200/NOVEC 1230/Equivalent
Fire Suppression System for the LT Panel at substation
of Bank’s Additional Office Building at RBI, Nagpur”.

Word importing persons include firms and corporations. Word importing the singular only
also include the plural and vice-versa where the context requires.

4.2 Scope of Contract

4.2.1 The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract and with the directions of and to the satisfaction of the
Employer. The Employer may in his absolute discretion and from time to time issue
further drawings and/or written instructions, details, directions and explanations, which
are hereafter collectively referred to as” Employer’s Instructions” in regard to :

(@)  The variation or modification of the design, quality or quantity of
works or the addition or omission or substitution of any work.

(b)  Any discrepancy in the Drawings or between the Schedule of
Quantities and/or Drawings and/or Specifications.

(c) The removal from the site of any materials brought thereon by the
Contractor and the substitution of any other material therefor.

(d)  The removal and/or re-execution of any works executed by the Contractor.

(e)  The dismissal from the works of any persons employed thereupon.

() The opening up for inspection of any work covered up.

(@) The amending and making good of any defects under Clause 28 & 29

hereof.
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4.2.2 Scope of contract includes, but is not limited to, the following:

a) The coordination, scheduling and management of work of component suppliers
and subcontractors.

b) Provide materials as specified in the technical specifications.

c) Design, Supply, Assembly, Installation, Testing and Commissioning of all items
as specified and handing over the completed gas based fire suppression system
to the Employer.

4.3 Contractor’s Duties

Contractor’s duties include the following:
a) Provide and pay for labour, materials and equipment, tools, construction equipment

and machinery and other facilities and services necessary for the proper execution
and completion of the specified works.

b) Secure and pay for required permits, statutory workman’s compensation insurance,
fees and licenses necessary for proper execution and completion of required work.

c) Give required notices.

d) Promptly submit written notice to the Employer of observed variance of this
Specification from legal requirements.

e) Enforce strict discipline and good order among employees. Do not employ persons
unskilled in assigned task.

f) Shall be responsible for obtaining all the statutory approvals for completing the work.

4.4 Variations to be approved by Employer
The Contractor shall submit a statement of variations giving a quantity and rates duly

supported by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance
by the Employer shall form a supplementary tender. The Employer shall not be liable for
payment of such variations until these statements are sanctioned by it.

4.5 Drawings, Schedule Of Quantities & Agreement
The Contract shall be executed in duplicate and the Contractor shall be entitled to one

executed copy for his use. Before the issue of the final certificate to the Contractor, he
shall forthwith return to the Employer all Drawings and Specifications.

4.6 Work sequence
The successful Contractor shall include all costs in the tender to complete the works in

the time schedule as given by him in the work schedule table. By submitting a tender,
the Contractor agrees that they have reviewed the project specifications and drawings,
toured the jobsite, and will complete all work in accordance with the overall time period
as per the approved schedule. The scheduled time period starts from the 14" day after
a notice to proceed or contract is received from the Employer. The Contractor shall
provide a detailed construction schedule, in accordance with the time frame approved

as per the work task schedule, prior to award of the project.
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4.7 Contractor's use of Estate
The site of the work is an occupied building. Contractor's use of Estate shall be subject

to following:-

a)Confine operations at the site to areas permitted by law, ordinances, permits,
Specification, and Employer’s specific instructions.

b)Do not unreasonably encumber the site with materials or equipment. Staging area
shall be located as directed by the Employer.

c)Assume full responsibility for protection and safekeeping of tools and products stored
on or off Estate.

d)Move stored products which interfere with operations of building or the operations of
other trades.

e)Obtain and pay for use of additional storage or work areas needed for operations.

4.8 Contractor to provide everything necessary at his cost
The Contractor shall provide at his cost, everything necessary for the proper execution

of the works according to the intent and meaning of the Drawings, Schedule of Quantities
and Specifications taken together whether the same may or may not be particularly
shown or described therein provided that the same can reasonably be inferred therefrom
and if the Contractor finds any discrepancy in the Drawings or between the Drawings,
Schedule of Quantities and Specifications, he shall immediately and in writing refer same
to the Employer who shall decide which is to be followed. The Contractor shall provide
all works under this specification in full accordance with Health and Safety Regulations.

4.9 No disruption to normal office functions

This project is to be executed in an occupied office building. It is essential that the
Contractor gives special attention and priority to all matters concerning safety, protection
from dust and loose materials, reduction of noise levels, protection from water and air
infiltration into building, and maintenance of neat and orderly conditions in and around
work areas inside and outside of building. Packaging, scrap materials and demolition
debris shall be promptly removed from the building and site on a daily basis.

4.10 If the contract includes works, which will be disruptive during normal business
operations, or would be dangerous to building occupants, said works shall be performed
during hours as the Employer dictates. Examples of such work include, without limitation,
saw cutting of concrete, jack hammering, welding, metal cutting, pouring concrete,

erecting steel or hoisting equipment over occupied portions of the building etc. The

Contractor shall perform such works during Employer dictated hours and shall include
all costs in its tender.

4.11 The Contractor shall keep noise levels below 75 dB during normal hours. When it
is necessary to produce noise above this level, the Contractor shall advise the Employer
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of such needs and times will be scheduled as directed. The Contractor shall anticipate
any excessive noise generating procedures and include an allowance for it in the tender.

4.12 Protection of Work and Property

The Contractor shall install a suitable protective covering on all finished floors in areas
where the works are being performed. No material handling equipment shall be
permitted on or over areas unless said areas have been protected in a manner approved
by the Employer. Any damage to building premises caused by the Contractor shall be
refinished at no additional cost to the Employer. The Contractor shall take photographs
of any adjacent finishes that may be damaged during the works for a photographic
record. The Contractor shall take due care for protection of the work and Employer’s
property.

4.13 Authorities, Notices and Patents

The Contractor shall conform to the provisions of any Act of the Legislature relating to
the works, and to the regulations and bye-laws of any authority, and of electric supply
and other companies and/or authorities with whose systems, the installation is proposed
to be connected and shall, before making any variations from the Drawings or
Specifications that may be necessitated by so conforming, give to the Employer, written
notice, specifying the variation proposed to be made and the reason for making it and
apply for instructions thereon. In case the Contractor shall not receive such instructions
within ten days, he shall proceed with the work conforming to the provisions, regulations
or bye-laws, in question, and any variation so necessitated shall be dealt with under
Clause No. 4.22 & 4.26 thereof.

The Contractor shall bring to the attention of the Employer, all notices required by the
said Acts, regulations or bye-laws to be given to any authority and pay to such authority,
or to any public office, all fees that may be properly chargeable in respect of the works,
and lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of rights, and
shall defend all actions arising from claims, and shall himself pay all royalties, license
fees, damages, cost and charges of all and every sort that may be legally incurred in
respect thereof.

4.14 Setting out of work

The Contractor shall set out the works and shall be reasonable for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof. If at any time any error in this respect shall appear within
a period of five year from the completion of the works, the Contractor shall, if so required,
at his own expense, rectify such error to the satisfaction of the Employer.
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4.15 Materials and workmanship to conform to the descriptions

All materials and workmanship shall so far as procurable be of the respective kinds
described in the Schedule of Quantities and/or Specifications and in accordance with
the Employer’s instructions, and the Contractor shall upon the request of the Employer
furnish him with all invoices, accounts receipts and other vouchers to prove that the
materials comply therewith. The Contractor shall at his own cost arrange for and/or carry
out any test of any materials which the Employer may require.

4.16 Contractor’s superintendence and representative on the works

The Contractor shall give all necessary personal superintendence during the execution
of the works, and as long thereafter as the Employer may consider necessary until the
expiration of the “Defects Liability Period” stated in the Appendix hereto. The Contractor
shall also during the whole time the works are in progress, employ a competent
representative who shall be constantly in attendance at the works while the men are at
work. Any directions, explanations, instructions or notices given by the Employer to such
representative shall be held to be given to the Contractor.

4 17 Dismissal of Workmen

The Contractor shall on the request of the Employer, immediately dismiss from the
works, any person employed thereon by him who may, in the opinion of the Employer,
be incompetent or misconduct himself and such persons shall not be again employed
on the works, without the permission of the Employer.

4 .18 Access to Works

The Employer and their respective representatives shall at all reasonable times have
free access to the works and/or the workshops, factories or other places where materials
are lying or from which they are being obtained and the Contractor shall give every
facility to the Employer and their representatives necessary for inspection and
examination and test of the materials and workmanship. No person not authorised by
the Employer except the representatives of public authorities shall be allowed on the
works at any time.

4.19 Assistant Manager (Tech)/Manager (Tech)

The term “Assistant Manager (Tech)/Manager (Tech)” shall mean the person appointed
and paid by the Employer to inspect the works, the Contractor shall afford the Assistant
Manager (Tech) / Manager (Tech), every facility and assistance for inspecting the works
and materials and for checking and measuring time and materials. The Assistant
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Manager (Tech)/Manager (Tech) shall have power to set out works or to revoke, alter,
enlarge or relax any requirements of the Contract or to sanction any work, additions,
alterations, deviations or omissions or any extra work whatever, except in so far as such
authority may be specially conferred by a written order with the prior concurrence in
writing of the Employer.

The Assistant Manager (Tech)/Manager (Tech) or any representative of the Employer
shall have power to give notice to the Contractor or to his representative of non-approval
of any work or materials and such work shall be suspended or the use of such materials
shall be discontinued by the Assistant Manager(Tech)/Manager (Tech) but such
examination shall not in any way exonerate the Contractor from the obligation to remedy
any defects which may be found to exist at any stage of the works or after the same is
completed.

4.20 Assignments and Sub-letting

The whole of the works included in the Contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or under-let the Contract or
any part share thereof or any interest therein without the prior written consent of the
Employer, and no undertaking shall relieve the Contractor from the full and entire
responsibility of the Contract or from active superintendence of the works during their
progress.

4.21 Alterations, additions, Omissions etc.

No alteration, omission or variation shall vitiate this Contract but in case the Employer
thinks proper at any time during the progress of the works to make any alterations in or
additions to or omissions from the works or any alteration in the kind or quality of the
materials to be used therein and shall give notice thereof in writing under his hand to the
Contractor, the Contractor shall alter, add to or omit from, as the case may be, in
accordance with such notice but the Contractor shall not do any work extra to or make
any alterations or additions to or omissions from the works or any deviation from any of
the provisions of the Contract, Stipulation, Specifications or Contract Drawings without
the previous consent in writing of the Employer and the value of such extras, alterations,
additions or omissions shall in all cases be determined with the prior approval in writing
of the Employer in accordance with the provisions of Clause 4.26 hereof, and the same
shall be added to or deducted from the Contract Amount, as the case may be,
accordingly.

4.22 Schedule of Quantities

The Schedule of Quantities, unless otherwise stated, shall be deemed to have been
prepared in accordance with the Standard Method of Measurement.
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Any error in description or in quantity or in omission of items from the Schedule of
Quantities shall not vitiate this contract but shall be rectified and the value thereof as
ascertained under Clause 4.26 hereof, shall be added to, or deducted from the Contract
Amount (as the case may be) provided that no rectification of errors, if any, shall be
allowed in the Contractor’'s Schedule of Rates.

4.23 Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the
Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices
shall cover all his obligations under the Contract, and all matters and things necessary
for the proper completion of the works.

4. 24 Measurement of Works

The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the
Contractor and the Employer that he requires the works to be measured, and the
Contractor shall forthwith attend or send a qualified Agent to assist the Assistant
Manager (Tech)/Manager (Tech) in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such Agent, then the
measurement taken by the Assistant Manager (Tech)/Manager (Tech) shall be taken to
be correct measurements of the works. Such measurements shall be taken in
accordance with the Mode of Measurement detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurements as he may require.

All authorised extra works, omissions and all variations made with the prior approval in
writing of the Employer shall be included in such measurements.

4 .25 Prices for extra etc. ascertainment of

The Contractor may, when authorized by Employer, add to, omit from, or vary the works
shown upon the drawings, or described in the Specification, or included in the Schedule
of Quantities, but the Contractor shall make no addition, omission or variation without
such authorization or direction. A verbal authority or direction by the Employer shall, if
confirmed by him in writing within seven days, be deemed to have been given in writing
No claim for any extra shall be allowed unless it shall have been executed under

provisions of Clause 4.14, 4.22 & 4.23 hereof with the written concurrence of the

Employer as herein mentioned. Any such extra is herein referred to as authorized extra
and shall be made in accordance with the following provisions.
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(a) (i) The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work is of similar character and executed under similar
conditions as the work priced therein.

(ii) Rates for all items, wherever possible, should be derived out of the rates given in the
Priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of the items omitted,
provided if omissions vary the conditions under which any remaining items of works are
carried out, the prices for the same shall be valued under sub-clause (c) hereof.

(c)Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omission or additions
relative to the amount of the whole of the Contract works or to any part thereof shall be
such that in the opinion of the Employer the net rate or price contained in the Priced
Schedule of Quantities or tender or for any item of the works involves loss or expense
beyond that reasonably contemplated by the Contractor or is by reason of such omission
or addition rendered unreasonable or inapplicable, the Employer shall fix such other rate
or price as in the circumstances he shall think reasonable and proper.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices at the net rates in accordance with the local day work rates and
wages for the district, provided that in either case vouchers specifying the daily time and
materials employed, be delivered for verification to the Employer at or before the end of
the week following that in which the work has been executed plus 15% towards
establishment charges, contractor’s overhead and profits.

The measurement and valuation in respect of the Contract shall be completed within the
“period of final measurement” stated in the Appendix, or if not stated, then defined in
Clause 4.30 hereof.

4.26 Unfixed materials when taken into account to be the property of the Employer

Where in any Certificate (of which the Contractor has received payment) the Employer
has included the value of any unfixed materials intended for and/or placed on or adjacent
to the works, such materials shall become the property of the Employer and they shall
not be removed except for use upon the works, without the written authority of the
Employer. The Contractor shall be liable for any loss of or damage to such materials.

4.27 Removal of improper work

The Employer shall, during the progress of the works, have power to order in writing

from time to time the removal from the works within such reasonable time or times, as

may be specified in the order, of any materials which in the opinion of the Employer are

not in accordance with the Specifications or the instructions of the Employer, the
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substitution of proper materials, and the removal and proper re-execution of any work
executed with materials or workmanship not in accordance with the Drawings and
Specifications or instruction, and the Contractor shall forthwith carry out such order at
his own cost. In case of default on the part of the Contractor to carry out such order, the
Employer shall have the power to employ and pay the other persons to carry out the
same, and all expenses consequent thereon, or incidental thereto shall be borne by the
Contractor, or may be deducted by the Employer from any moneys due, or that may
become due, to the Contractor.

4.28 Defects after virtual completion

Any defect, shrinkage, settlement or other faults which may appear within the “Defects
Liability Period” stated in the Appendix hereto, if none stated, then within DLP after the
virtual completion of the works, arising in the opinion of the Employer from materials or
workmanship not in accordance with the contract, shall upon the directions in writing of
the Employer, and within such reasonable time as shall be specified therein, be
amended and made good by the Contractor, at his own cost and in case of default, the
Employer may employ and pay other persons to amend and make good such defects,
other faults, and all damages, loss and expenses consequent thereon or incidental
thereto shall be made good and borne by the Contractor and such damage, loss and
expenses shall be recoverable from him by the Employer or may be deducted by the
Employer from any moneys due or that may become due to the Contractor, or the
Employer may in lieu of such amending and making good by the Contractor deduct from
any money due to the Contractor a sum to be determined by the Employer equivalent to
the cost of amending such work and in the event of the amount retained as Security
Deposit being insufficient, recover the balance from the Contractor, together with any
expenses the Employer may have incurred in connection therewith. Should any
defective work have been done or material supplied by any Sub-Contractor employed
on the works who has been nominated or approved by the Employer as provided in
various clauses hereof, the Contractor shall be liable to make good in the same manner
as if such work or material had been done or supplied by the Contractor and been subject
to the provisions of this Clause and Clause 4.2 hereof. The Contractor shall remain liable
under the provision of this Clause, notwithstanding the signing of any certificate or the
passing of any accounts, by the Employer.

4.29 Certificate of virtual completion and Defects Liability Period

The works shall not be considered as completed until the Employer has certified in
writing that they have been virtually completed. The Defects Liability Period shall
commence from the date of such Certificate.

4.30 Nominated Sub-Contractor
All Specialists, Merchants, Tradesman and others executing any work of supplying and

fixing any goods, for which prime cost prices or provisional sums are included in the
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Schedule of Quantities and/or Specifications, who may be nominated or selected by the

Employer are hereby declared to be Sub-Contractors employed by the Contractor and

are herein referred to as nominated Sub-Contractors.

No nominated Sub-Contractors shall be employed on or in connection with the works

against whom the Contractor shall make reasonable objection or (save where the

Employer and Contractor shall otherwise agree) who will not enter into Contract

providing.

(a) That the nominated Sub-Contractors shall indemnify the Contractor against the
obligation in respect of the Sub-Contractor as the Contractor is under in respect of
this Contract.

(b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in
respect of any negligence by the Sub-Contractor, his servants or agents or any
misuse by him or them of any scaffolding or other plant, the property of the
Contractor or under any Workmen’s Compensation Act in force.

(c) Payment shall be made to the nominated Sub-Contractor within fourteen days
provided that all nominated Sub-Contractor's accounts included in previous
Certificates have been duly discharged, in default whereof, the Employer may pay
the same and deduct the amount thereof from any sums due to the Contractor. The
exercise of this power shall not create privity of contract as between Employer and
Sub-Contractor.

4.31 Other persons employed by Employer

The Employer reserves the right to use the Estate and any portions of the site for the
execution of any work not included in this Contract, which it may desire to have carried
out by other persons, and the Contractor shall allow all reasonable facilities for the
execution of such work but shall not be required to provide any plant or materials for the
execution of such work. Such work shall be carried out in such manner as not to impede
the progress of the works included in the Contract and the Contractor shall not be
responsible for any damage or delay which may happen to or occasioned by such work.

4.32 Insurance in respect of damage to person and property

The Contractor shall be responsible for all injury to persons, animals or things, and for
all structural and decorative damage to property which may arise from the operation or
neglect of himself or of any nominated Sub-Contractor or any employee or either,
whether such injury or damage arises from carelessness, accident or any other cause
whatever, in any way connected with the carrying out of this Contract. This liability under
this clause shall be held to include inter alia, any damage to buildings, whether
immediately adjacent or otherwise, and any damage to roads, streets, footpaths, bridges
or ways as well as all damage caused to the buildings and other structures and works
forming the subject matter of this Contract. The contractor shall also be responsible for
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any damage caused to the buildings and other structures and works forming the subject
matter of this Contract by frost, rain, wind or other inclemency of weather. The Contractor
shall indemnify and keep indemnified the Employer and hold him harmless in respect of
all and any loss and expenses arising from any such injury or damage to persons or
property as aforesaid and also against any claim made in respect of injury or damage,
whether under any Statute or otherwise and also in respect of any award of
compensation or damages consequent upon such claim. The contractor shall, at his
own expense, effect and maintain till issue of the completion certificate under this
contract, with an insurance company authorized by Insurance Regulatory and
Development Authority of India (IRDAI), an All Risks Policy for insurance for an
amount equal to the amount of the contract including fire and earthquake risk in
the joint names of the Employer and the contractor ( the name of the former being
placed first in the policy) against all risks as per the standard all risk policy for
contractors and deposit such policy or policies with the employer before
commencing the works. The Contractor shall reinstate all damage of every sort
mentioned in this Clause, so as to do delivery of the whole of the Contract works
complete and perfect in every respect and so as to make good or otherwise satisfy all
claims for damage to the property of third parties. The Contractor shall also indemnify
and keep indemnified the Employer against all claims which may be made against the
Employer by any person/ member of the public or other third party in respect of anything
which may arise in respect of the works or in consequence thereof and shall at his own
expense arrange to effect and maintain, until the completion of the Contract, with
an Insurance company authorized by IRDAI, a policy of Insurance in the joint names
of the Employer and the Contractor( the name of the former being placed first in
the policy) against such risks and deposit such Policy or Policies with the
Employer before commencement of the work. The minimum limit of coverage under
the policy shall be as defined elsewhere under General instructions to the tenderer. The
Contractor shall also similarly indemnify the Employer against all claims which may be
made upon the Employer whether under the Workmen Compensation Act or any other
statute in force during the currency of this contract or at Common Law in respect of any
employee of the Contractor or any Sub-Contractor and shall at his own expenses
effect and maintain, until the completion of the Contract, with an insurance
company authorized by IRDAI, a policy of Insurance in the joint names of the
Employer and the Contractor( the name of the former being placed first in the
policy) against such risks and deposit such Policy or Policies with the Employer
from time to time during the currency of the Contract. In default of the contractor
ensuring as provided above, the employer may so ensure and may deduct the premiums
paid from any money due or which may become due to the contractor.

The Contractor shall be responsible for any liability which may be excluded from the
Insurance Policies above referred to and also for all other damages to any person,
animal or property arising out of and incidental to the negligent or defective carrying out
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of this Contract, whatever may be the reasons due to which the damage shall have been
caused. He shall also indemnify and keep indemnified the Employer in respect of all and
any costs, charges or expenses arising out of any claim or proceedings relating to the
works and also in respect of any award of compensation or damages, arising there from.
without prejudice to the other rights of the employer against contractor in respect of such
default, the Employer shall be entitled to deduct from any sums payable to the Contractor
the amount of any damage, compensation, costs, charges and other expenses paid by
the employer and which are payable by the contractor under this clause. The contractor
shall upon settlement by the insurer of any claim made against the insurer pursuant to
a policy taken under this clause proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the money received from the insurer in respect
of such damage shall be paid to the contractor and the contractor shall not be entitled to
any further payments in respect of the expenditure incurred for rebuilding or repairing of
the materials or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to
such extension of time for completion as the Employer may deem fit, but shall, however,
not be entitled to reimbursement by the employer of any shortfall or deficiency in the
amount finally paid by the insurer in settlement of any claim arising as set out herein.

4.33. Without prejudice to his liability under this clause, the contractor shall also cause
all nominated sub-contractors to effect, for their respective portions of works similar
policies of insurance in accordance with the provisions of this clause and shall produce
or cause to produce to the employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at site unless said insurance policies are
submitted. In the event of failure, of the sub-contractor to take out such policy or policies
of insurance before commencing the works at site, the contractor shall be responsible
for any claim or damage attributable to the said sub-contractor.

4.34 Date of Commencement and Completion

The Contractor shall be allowed admittance to the site on the “Date of Commencement”
stated in the Appendix hereto or such later date as may be specified by the Employer
and he shall thereupon and forthwith begin the works and shall regularly proceed with
and complete the same (except such painting or other decorative work as the Employer
may desire to delay) on or before the “Date of Completion” stated in the Appendix
subject nevertheless to the provisions for extension of time hereinafter contained.

4.35 Damages for Non-completion

If the Contractor fails to complete the works within the period stated in the Appendix
Here in before referred to or within any extended time under Clause 4.37 hereof and the
Employer certifies in writing that in his opinion the same ought reasonably to have been

Page 63 of 108



completed, the Contractor shall pay the Employer the sum named in the Appendix as
“Liquidated Damages” for the period during which the said works shall so remain
incomplete and the Employer may deduct such damages from any moneys due to the
contractor. The contractor hereby specifically agrees and authorizes the Employer to
deduct such liquidated damages, if any, from any installment of payment becoming due
and payable to the contractor in terms of this contract or from the retention money."

4.36. Delay and Extension of Time

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighbouring owners or public authorities
arising otherwise than through the Contractor’s own default or (d) by the works or delays
of other Contractors or Tradesmen engaged or nominated by the Employer and not
referred to in the Schedule of Quantities, and/or Specification or (e) by reason of
Employer’s instructions as per Clause 2 hereof or (f) by reason of civil commotion, legal
combination of workmen or strike or lock-out affecting any of the building trades or (g) in
consequence of the Contractor not having received in due time, necessary instructions
from the Employer for which he shall have specifically applied in writing or (h) from other
causes which the Employer may certify as beyond the control of Contractor or (i) in the
event the value of the work exceeds the value of the Priced Schedule of Quantities owing
to variation, the Employer may make a fair and reasonable extension of time for
completion of the Contract works. In case of such strike or lock-out the Contractor shall
nevertheless constantly use his endeavours to prevent delay and shall do all that may
reasonably be required to the satisfaction of the Employer to proceed with work.

If the contractor needs an extension of time for completion of the work or if the
completion of work gets delayed for any reason beyond the due date of completion
stipulated in the contract, the contractor shall apply to the employer for extension of time
in writing at least 7 days before the expiry of the scheduled time and while applying for
extension of time, contractor shall furnish the reasons in detail and his justification along
with documentary evidence (copy of relevant pages of hindrance register), if any, for
delays. Only that period of extension of time as granted by the employer (on receipt of
the application from the contractor or even in absence of any such application
certification as to the reasonableness of the grounds for delay) will qualify for exemption
of imposition of liquidated damages. For the balance period in excess of original
stipulated period and an authorized extension of time granted by the employer, the
provision of liquidated damages as stated under clause 4.36 will become applicable.

Further, the contract shall remain in force even for the period beyond the due date of
completion irrespective of whether the contractor has applied or not, for the grant of
extension of time for completion unless the employer decides to terminate the contract.
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The delay for completion of work for any reason will not entail any right to the contractor
to claim any revision of rates or any extra compensation for any reason.

4.37 Failure by Contractor to comply with Employer’s instructions

If the Contractor after receipt of written notice from the Employer requiring compliance
within ten days fails to comply with such further drawings and the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to
give effect thereto, and all costs incurred in connection therewith shall be recoverable
from the Contractor by the Employer as a debt or may be deducted by him from any
moneys due to the Contractor.

4.38 Termination of Contract by the Employer

If the contractor being an individual or a firm commits any “act of insolvency”, or shall be
adjudged an insolvent or being an Incorporated Company shall have an order for
compulsory winding up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court and the Official Assignee or the
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable,
within seven days after notice to him requiring him to do so, to show the reasonable
satisfaction of the Employer that he is able to carry out and fulfil the Contract and to give
security therefor, if so required by the Employer.

Or if the contractor (whether an individual, firm or Incorporated Company) shall suffer
execution or other process of Court attaching property to be issued against the
Contractor,

Or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the Contractor,

Or shall assign or sublet this contract without the consent in writing of the Employer first
had and obtained,

Or shall charge or encumber this contract or any payments due or which may become
due to the contractor hereunder,

Or if the Employer determine that the contractor

(i)yhas abandoned the Contract, or

(ii)has failed to commence the works, or has without any lawful excuse under those
Conditions suspended the progress of the works for 10 days after receiving from the
Employer notice to proceed, or

(iif) has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

(iv) has failed to remove materials from the site or to pull down, and replace work for
seven days after receiving written notice that the said materials or work were
condemned and rejected by the Employer under these Conditions or
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(v)has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by the Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.

Then and in any of the said cases, the Employer may notwithstanding any previous
waiver, after giving seven days’ notice in writing to the Contractor, determine the
Contract and liabilities of the Contractor, the whole of which shall continue in force fully
as if the Contract had not been so determined, and as if the works subsequently
executed had been executed by or on behalf of the Contractor and further, the Employer
by his agents or servants may enter upon and take possession of the works and all plant,
tools, scaffoldings, machinery and materials lying upon the Estate or the adjoining lands
or roads, and use the same as his own property or may employ the same by means of
his own servants and workmen in carrying on and completing the works or by employing
any other Contractor or other person or persons to complete the works, and the
Contractor shall not in any way interrupt or do any act, matter or thing to prevent or
hinder such other contractor or other person or persons employed for completing and
finishing or using the materials and plant for the works. When the works shall be
completed or as soon thereafter as convenient, the Employer shall give a notice in writing
to the Contractor to remove his surplus materials and plant, and should the Contractor
fail to do so within a period of fourteen days after receipt thereof by him, the Employer
may sell the same by public auction, and give credit to the Contractor for the net amount
realized. The Employer shall thereafter ascertain and certify in writing under his hand
what (if anything) shall be due or payable to, or by the Employer, for the value of the
said plant and materials so taken possession of by the Employer and the expense or
loss which the Employer shall have been put to in procuring the works to be completed,
and the amount, if any, owing to the Contractor and the amount which shall be so
certified shall thereupon be paid by the Employer to the Contractor or by the Contractor
to the Employer, as the case may be, and the decision of the Employer shall be final and
conclusive between the parties.

4.39. Termination of Contract by Contractor

If payment of the amount payable by the Employer under certificate of the Bank’s
engineer shall be in arrears and unpaid for thirty days after notice in writing requiring
payment of the amount as aforesaid shall have been given by the Contractor to the
Employer or if the Employer shall repudiate the Contract, or if the works be stopped for
three months under the order of the Employer or by any injunction or other order of any
Court of Law, then and in any of the said cases, the Contractor shall be at liberty to
determine the Contract by notice in writing to the Employer and he shall be entitled to
recover from the Employer, payment for all works executed and for any loss he may
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sustain upon any plant or materials supplied or purchased or prepared for the purpose
of the Contract.

In arriving at the amount of such payment, the net rates contained in the Contractor’s
original Tender shall be followed, or where the same may not apply, valuation shall be
made in accordance with Clause 4.26 hereof.

4.40. Certificates and Payments

The Contractor shall be paid by the Employer from time to time by instalments under
Interim Certificate to be issued by the Bank’s engineer on account of the works
executed, work to the approximate value named in the Appendix as “Value of work for
Interim Certificates” (or less at the reasonable discretion of the Employer) has been
executed in accordance with this Contract. The Employer may, at his discretion, include
in the Interim Certificate such amount as he may consider proper on account of materials
delivered upon the site by the Contractor for use in the works. And when the works have
been virtually completed and the Employer shall have certified in writing that they have
been completed, the contractor shall be paid the balance amount by the employer in
accordance with the certificate to be issued by the Bank’s engineer. The Contractor shall
be entitled to the release of the Bank guarantee towards Security Deposit in accordance
with the Final certificate to be issued in writing by the Employer at the expiration of the
period referred to as “the Defects Liability Period” in the Appendix hereto from the date
of Virtual Completion or as soon after the expiration of such period as the works shall
have been finally completed and defects made good according to the true intent and
meaning hereof, whichever shall last happen, provided always that the issue by the
Employer of any certificate during the progress of the works at or after their completion
shall not relieve the Contractor from his liability under Clause 2 and 29 nor relieve the
Contractor of his inability in cases of fraud, dishonesty or fraudulent concealment
relating to the works or materials or to any matter dealt within the Certificate, and in case
of all defects and insufficiencies in the works or materials, which a reasonable
examination would not have disclosed. No Certificate shall of itself be conclusive
evidence that any works or materials, to which it relates, are in accordance with the
Contract neither will the Contractor have a claim for any amounts which the Employer
might have certified in any interim bill and paid by the Employer and which might
subsequently be discovered as not payable and in this respect the Employer’s decision
shall be final and binding.

The Employer shall have power to withhold any Certificate if the works or any parts
thereof are not being carried out to his satisfaction.

The Employer may by any Certificate make any correction in any previous certificate
which shall have been issued by him.

Payments shall be made within the period named in the Appendix as “Period for
honoring Certificates” after such Certificates have been delivered to the Employer.
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4.41. Delayed Payment

Any amounts payable by the Employer to the Contractor if not paid within the “Period
for honoring Certificates” named in the Appendix, carry interest at the rate named in the
Appendix as the “Rate of interest for delayed payment” from the date upon which such
sum ought to have been paid by the Employer until the payment.

4.42. Matters to be finally determined by Employer

The decision, opinion, direction, Certificate (except for payment), with respect to all or
any of the matter under Clauses 4.2, 4.9, 4.15, 4.16, 4.21, 4.25, 4.26, 4.27, 4.28, 4.29,
4.37, 4.38, 4.39, 4.41 hereof (which matters are herein referred to as the excepted
matters) shall be final and conclusive and binding on the parties hereto and shall be
without appeal. Any other decision, opinion, direction, Certificate or valuation of the
Employer or any refusal of the Employer to give any of the same shall be subject to the
right of arbitration and review under Clause 4.44 hereof in the same way in all respects
(including the provision as to opening the reference) as if it were a decision of the
Employer.

4.43. Settlement of dispute by Arbitration

All disputes and differences of any kind whatever arising out of or in connection with the
contract or the carrying out of the works (whether during the progress of the works or
after the completion and whether before or after the determination, abandonment or
breach of the contract) shall be referred to and settled by the Employer who shall state
its decision in writing. Such decision may be in the form of a final certificate or otherwise.
The decision of the Employer with respect to any of the excepted matters shall be final
and without appeal as stated in Clause 43 hereof. But if either party be dissatisfied on
any matter, except the excepted matter as above, the party may within 28 days after
receiving notice of such decision give a written notice to the other party requiring that
the matters in dispute be arbitrated upon. Such written notice shall specify the matters,
which are in dispute or difference of which such written notice has been given. If both
the parties agree a single arbitrator would be appointed for the purpose. In case no
agreement could be reached on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated
by the parties shall nominate one more person to act as third arbitrator.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review
and revise any certificate, opinion, decision, requisition or notice, save in regard to the
excepted matters, referred to in the preceding clause, and to determine all matters to
dispute which shall be submitted to arbitration and of which notice shall have been given
as aforesaid.
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The arbitrator or arbitrators, as the case may be, shall make his or their award within
one year (or such further extended time as may be decided by him or them as the case
may be with the consent of the parties) from the date of entering on the reference. In
case during the arbitration proceedings, the parties mutually settle or compromise their
dispute or difference, on the parties filing their joint memorandum of the settlement or
compromise, the arbitrator or the arbitrators, as the case may be, shall make an award
in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be,
who may determine the amount thereof or direct the same to be taxed as between the
party and party, and shall direct by whom and to whom and in what manner the same
shall be borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning
of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding
on the parties. It is agreed that the Contractor shall not delay the carrying out of the
works by reason of any such matter, question or dispute being referred to arbitration,
but shall proceed with the works with all due diligence and shall until the decision of the
arbitrator or arbitrators is given, abide by the decision of the Bank. No award of the
arbitrator or arbitrators, as the case may be, shall relieve the Contractor of his obligations
to adhere strictly to the Bank's instructions with regard to the actual carrying out of the
works. The Employer and the Contractor hereby also agree that arbitration under this
clause shall be a condition precedent to any right of action under the contract.

The venue of arbitration shall be Nagpur, India.

4.44. Right of technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works and the
final bill of the Contractor including all supporting vouchers, abstracts etc. to be made at
the time of payment of the final bill. If as a result of this examination or otherwise, any
sum is found to have been overpaid or over-certified, it shall be lawful for the Employer
to recover the sum.

4.45. Employer entitled to recover compensation paid to workmen

If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s
Compensation Act, 1923, or any statutory modifications or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the
Employer shall be entitled to recover from the Contractor the amount of compensation
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so paid, and without prejudice to rights of the Employer under the said Act. The Employer
shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by the Employer to the Contractor under this
Contract or otherwise. The Employer shall not be bound to contest any claim made
against it under the said Act, except on the written request of the Contractor and upon
his giving to the Employer full security to the satisfaction of the Employer for all costs for
which the Employer might become liable in consequence of contesting such claim.

4.46. Abandonment of Works

If at any time after acceptance of the tender, the Employer shall, for any reasons
whatsoever, not require the whole or any part of the works to be carried out, the
Employer shall give notice in writing to the Contractor who shall have no claim to any
payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the whole works.

4.47. Return of surplus materials

Notwithstanding anything contained to the contrary in any or all the Clauses of this
Contract, where any material for the execution of the Contract is procured with the
assistance of the Employer by purchases made under orders or permits or licenses
issued by Government, the Contractor shall hold the said materials economically and
solely for the purpose of the Contract and not dispose of them without the prior written
permission of the Employer and return it to the Employer, if required by the Employer,
at the price to be determined by the Employer having due regard to the condition of the
materials, the price to be determined not to exceed the purchase price thereof inclusive
of sales tax, octroi and other such levies paid by the Contractor in respect thereof. In the
event of breach of the aforesaid condition, the Contractor shall, in addition to being liable
to action for contravention of the terms of licenses or permits and/or criminal breach of
trust, be liable to the Employer for all moneys, advantages or profits resulting, or which
in the usual courses would have resulted to him, by reason of such breach.

4.48. Right of Employer to terminate Contract in the event of death of Contractor,
if individual
Without prejudice to any of the rights or remedies under this Contract, if the Contractor,

being an individual, dies, the Employer shall have the option of terminating the Contract
without incurring any liability for such termination.

4.49. Accident Reports
n the event of accidents of any kind, the Contractor shall furnish the Employer with

copies of all accident reports. The reports shall be sent without delay and at the same
time that they are forwarded to any other parties.

Page 70 of 108



4.50. Marginal Notes
The notes in the box and in the catch lines hereto and in the annexures hereto are meant

only for convenience of reference and shall not in any way be taken into account in the
interpretation of these presents and the annexures hereto.
SPECIAL CONDITIONS

4.51. Progress of Work

Upon award, the Contractor shall reconfirm, in writing, the starting and completion
schedule including equipment delivery dates based upon the information submitted in
his tender form along with project schedule (including details of all the important activities
involved). The contractor shall also inform the Bank in writing the details of the project
team who will be responsible for planning/ execution of the work.

4.52. The Contractor shall submit, in writing, monthly reports showing current equipment
delivery dates and anticipated completion dates for individual activity along with
reasons, if any for deviations from the approved/ accepted schedule.

4 53. Non-disclosure Clause

The contractor shall not disclose directly or indirectly any information, materials and of
the Bank’s infrastructure/ system/equipment’s etc. which may come to the profession or
knowledge of the contractor during the course of discharging its contractual obligations
in connection with the agreement, to any third party and shall at all times hold the same
in strictest confidence. The contractor shall treat the details of the contract as private
and Confidential, except to the extent necessary to carry out the obligations under it or
to comply with applicable laws. The contractor shall not publish, permit to be publish, or
disclose any particulars of the works in any trade or technical paper or elsewhere without
the previous written consent of the Employer. The contractor shall indemnify the
Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach of
contract on the part of the contractor and the Employer shall be entitled to claim
damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this agreement
are fully satisfied.

The contractor’s obligations with respect to non-disclosure and confidentiality will
survive the expiry or termination of this agreement for whatever reason.

4.54 Minimum wages to the workmen:

The contractor shall ensure that minimum wages as per statutory requirement are paid
to all the workmen.

4.55 Labour License:
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The contractor shall adhere to various provisions of the Contract Labour (Regulation &
Abolition) Act 1970, if applicable under the said contract, and fulfil all the statutory
requirements.

4 .56. Sexual Harassment of Women:

a) The contractor shall be solely responsible for full compliance with the provisions of
“The Sexual Harassment of women at workplace (Prevention, Prohibition and
Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the internal
complaints committee constituted by the Employer/Agency or Local Complaints
committee as the case may be and the Employer/ agency shall ensure appropriate action
under the said Act in respect of the Complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the service
provider against any employee of the Bank or any employee of any other firm working in
the Bank shall be taken cognizance of by the Regional Complaints Committee
constituted by the Bank.

c) The Contractor shall be responsible for any monetary compensation that may need to
be paid in case the incident involves the employees of the contractor, for instance any
monetary relief to Bank’s employee or other firm’s employee, if sexual harassment by
the employee of the contractor is proved.

d) The Contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

e) The Contractor shall provide a complete and updated list of employees who are
deployed within the Bank’s premises.

4.57 Provision of Rule 144 (xi) of the GFR 2017: Compliance with the Rule 144 (xi) of
GFR 2017 inserted vide Office Memorandum (OM) F.No.6/18/2019-PPD dated July 23,
2020 issued by Public Procurement Division, Department of Expenditure, Ministry of
Finance, Government of India, the Public Procurement Orders issued in furtherance
thereto, and their subsequent revisions shall be mandatory. In this regard, Bidder shall
submit a copy of Undertaking / Declaration / Certificate on their letter head duly sealed
and signed by the authorized signatory in the format given at Annexure — ‘G’.

If the Undertaking / Declaration / Certificate submitted by the bidder is found to be false,
his/her/its tender / work order will be immediately terminated, and legal action in
accordance with law including forfeiting of Earnest Money Deposit / Performance Bank
Guarantee / Security Deposit may be initiated and the Bank may also debar the bidder
from participating in the tenders invited by the Bank in future.
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4.58 Debarment of firms from Bidding: A bidder is liable for debarment /
disqualification from bidding on the following grounds:

1. If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:

a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement
process or to otherwise influence the procurement process.

b. any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained, or an obligation avoided.

c. any collusion, bid rigging or anticompetitive behavior that may impair the transparency,
fairness and the progress of the procurement process.

d. improper use of information provided by the procuring entity to the bidder with an
intent to gain unfair advantage in the procurement process or for personal gain.

e. any financial or business transactions between the bidder and any official of the
procuring entity related to the tender or execution process of contract, which can affect
the decision of the procuring entity directly or indirectly.

f. any coercion or any threat to impair or harm directly or indirectly, any part or its property
to influence the procurement process.

g. obstruction of any investigation or auditing of a procurement process.

h. making false declaration or providing false information for participation in a tender
process or to secure a contract.

i. failed to disclose conflict of interest.

j- failed to disclose any previous transgressions made in respect of the provisions of sub
clause (i) with any public institution / entity in India or any other country during the last
three years or of being debarred by any public procuring institution / entity.

2. For any actions or omissions by the bidder other than violation of code of integrity,
which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality
of works, failure to abide terms of the tender etc.,

3. If the bidder has been convicted of an offence — (a) under the Prevention of Corruption
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for
causing any loss of life or property or causing a threat to the public health as part of
execution of a public procurement contract.

Place:

Date: Seal and Signature of the Bidder
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Appendix

The condition Herein before Referred To

Defects Liability Period

One year from the date of Virtual

Completion Certificate

2. | Period of Final Measurement 2 months
\Within 14 days from the date of issue of
3. | Date of Commencement work order.
4. | Date of Completion Date of virtual completion certificate.
Rate of liquidated damages for 0.25% of contract amount per week
> non- completion of work. of delay subject to a maximum of 10%
6. | Value of works for interim As per tender terms & conditions.
One month for interim bills and 3 months
7. | Period for honouring certificates
for final bill.
8. | Interest for delayed payment 3% per annum
9. | Completion period 70 days from the date of issue of work order
X19,740/- to be submitted by all the
intending bidders. Firms registered under
10.| EMD MSME are exempted from paying the EMD

at the time of bidding, subject to submission

of UAM.

Seal & signature of Contractor
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SECTION V

Commercial Conditions
Check List

Design, Supply, Installation, Testing and Commissioning of FM 200/NOVEC 1230/Equivalent
Fire Suppression System for the LT Panel at substation of Bank’s Additional Office Building
at RBI, Nagpur.

Sr. Description Bank’s Terms and Acceptance
conditions of Bank’s
No. terms and
conditions
1 | Validity 90 days from opening of tender
part-|
2 | EMD by all %19,740/-
participating
Contractors
3 | Terms of payment As per applicable clause in Part | of
the

4 | Technical specifications| As per specifications in Part | of the

tender
5 | Guarantee Period One year from date of virtual
completion.
6 | Service after sales Quoted rates shall include the cost
during AMC of repairs/ maintenance including

replacement of any material /
assembly / equipment / spares /
labour if found

necessary and quarterly visit.

7 leti [
Completion period 70 days from the date of issue of

work order.

8 | Liquidated damages 0.25% of contract amount per
week of delay subject to a
maximum of 10% of the contract
value.
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9 Penalty during Rs.500/- per day subject to maximum of
warranty & AMC 10% of the annual maintenance charges,
period if the defect in the system is not rectified

within the period of 2 days

10 | Approved make of Cease Fire, Tyco, Minimax, Siemens
Fire suppression FIRETREX or Equivalent as per approval
System by Bank.

Part Il should not contain any terms and conditions but only priced bill of Quantity. Terms

and conditions, if any, incorporated in Part Il, will not be valid or considered.

Place
Date Seal & Signature of Contractor
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Section VI

Technical specifications of Gas based fire suppression System / Scope of the work:

Background: The Bank, wants to install a gas-based fire suppression system for the LT

panel at Sub-station area of Additional office building, Nagpur.

A. Mandatory Bidding Requirements:

1. The Bidder shall be any one of the approved Distributors/Dealers/Suppliers or Original
Equipment Manufacturer (OEM) for FM 200/NOVEC equipment clean agent gas , to
manufacture and market FM 200/NOVEC Fire Protection Systems.

2. Indian Distributors/Dealers/Suppliers of the National/International certified OEMs could
bid for the project, provided they furnish their Authorisation Certificate from the OEMs.
However, Authorisation certificate should preferably be for the exclusive purpose of
participation in this tender only.

3. The Bidder should have received formal training or qualified for design, installation and
commissioning of FM 200/NOVEC systems from the principal, and training certificates to
this account from the principals should be submitted.

4. The OEM (/Bidder) shall give a Certificate stating that their FM 200/NOVEC system is
approved by UL/FM/VDS/LPC for use with Seamless Steel Cylinders.

B. Specific Technical Requirements.

1. The Storage Container offered shall be of Seamless type, meant for exclusive use in FM
200/NOVEC systems, with VDS/ FM/ UL/ LPC component approval. Welded cylinders
are not permitted.

2. The Seamless storage cylinder shall be approved by Chief Controller of Explosives, and
shall have NOC from CCOE, Nagpur for import of the same. Documentary evidence to
be provided for earlier imports done by the Indian bidder.

3. The FM 200/NOVEC Valve operating actuators shall be of Electric (Solenoid) type, and
it should be capable of resetting manually. The valve should be capable of being
functionally tested for periodic servicing requirements and without any need to replace
consumable parts.

4. The individual FM 200/NOVEC Bank shall also be fitted with a manual mechanism
operating facility that should provide actuation in case of electric failure.

5. The system shall utilize High pressure (600 psi) technology that allows for a higher
capacity to overcome frictional losses and allow for higher distances of the agent flow;
and also allow for better agent penetration in enclosed electronic equipment such as

Server Racks/ Electrical Panels etc.
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. The bidder shall consider and address possible Fire hazards within the protected volume. The
delivery of the FM 200/NOVEC system shall provide for the highest degree of protection and
minimum extinguishing time. The design shall be strictly as per NFPA 2001.

The suppression system shall provide for high-speed release of FM 200/NOVEC based on the
concept of total Flooding protection for enclosed areas. A Uniform extinguishing concentration
shall be 7% (v/v) of FM 200/NOVEC for 700 F, or higher as recommended by the system/ agent
manufacturer.

. The system discharge time shall be 10 seconds or less, in accordance with NFPA standard
2001.

The area with for the LT Panel has been included in the protected volume.

The detection tube shall be UL listed and should detect temperature less than 175 degree
The detection tube Inner diameter not less than 04 mm and outer diameter not less than 06
mm. Water detection of the detection tube shall be < 1.5%.

. Relative humidity 50%

The FM 200/NOVEC system to be supplied by the bidder must satisfy the various and all
requirements of the Authority having jurisdiction over the location of the protected area and
must be in accordance with the OEM’s product design criteria.

The bidder shall check & satisfy the correctness of Detector tube & gas discharge nozzles in
the drawing so as to ensure operation of gas release mechanism without any failure.

FM 200/NOVEC shall be stored in seamless storage containers complying with the SMPV
Rules set out by Chief Controller of Explosives, Nagpur, India. The Bidder shall be required
to produce a NOC or relevant document from the Chief Controller of Explosives, Nagpur
for the storage containers against the cylinder identification numbers punched on them.
Welded cylinders for agent storage will not be acceptable.

The Cylinder shall be equipped with differential pressure valves.

RBI, Nagpur reserves the Exclusive Rights to unconditionally reject any and all such
components which may not be or are suspected not to be of current manufacture; and/or on the
grounds of authenticity of the system components and designs.

. Systems that employ explosive or pyrotechnic devices for FM 200/NOVEC discharge shall not
be permitted.

. The suppression agent shall be UL component recognized and the approved agent shall be filled
as certified by the OEM.
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Y.

The bidder shall provide all documentation such as Cylinder Manufacturing Certificates.
Test and Inspection Certificates and Fill Density Certificates.

The extinguishing system shall include the following components: « Agent storage container
with cylinder valve, pressure gauge, Low- pressure switch. « FM 200/NOVEC Clean agent. ¢
Discharge nozzle (s) * « Manual Actuator (s). « Mounting brackets.  Discharge hoses. 42 -
Check valves, piping with fittings. « Any other items required for the completeness of the
system but not specifically stated in the bill of material.

Upon discharge of the system, no parts shall require replacement other than gasket,
lubricants, and the FM 200/NOVEC agent. Systems requiring replacement of disks, squibs,
or any other parts that add to the recharge cost will not be acceptable.

Systems containing components that have a dated life span and must be periodically replaced
shall not be acceptable.

FM 200/NOVEC storage cylinder valves shall be provided with a safety rupture disc. An
increase in internal pressure due to high temperature shall rupture the safety disc and allow
the content to vent before the rupture pressure of the container is reached.

FM 200/NOVEC containers shall be equipped with a pressure gauge to display internal
pressure.

The nozzles provided shall be UL listed or VDS/ LPC approved. All the Major components of
the FM 200/NOVEC system such as the Cylinder, Valves and releasing devices, nozzles and
all accessories shall be supplied by one single manufacturer under the same brand name.

Acceptance Tests: Acceptance for the System installation, inclusive of the piping and
requisite cabling shall be strictly in accordance with the installation acceptance guidelines as
put forth in the NFPA 2001.

In case of any leakage or accidental discharge of FM 200/NOVEC Gas, the bidder should
give guarantee of getting these empty (discharged) FM 200/NOVEC Cylinders re-filled with
Gas & Commissioned back at client’s location ready for operation within 48 Hours with their
own cost.

The fire suppression system should be linked /communicate with the existing fire control panel
for more information kindly visit the site before quoting.

I/We hereby declare that I/We have read and understood the above instructions which have been
issued as conditions of the Contract.

Seal & Signature of company Name & Designation with date
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Details of the panel

All Accessories

of Cylinder Master
. 1 KGs 2 KGs 4 KGs Fittings, Tube Length .
Location of . . . . Panel with
Sr. No. Cylinder | Cylinder | Cylinder | Pressure Gauge (Approx) in .
panel . . . Electricals
in nos. in nos. in nos. and Valve & meter
Items
EOL Pressure
Gauge
1 | LT Panel RBI AOB 3 1 80
LT Panel RBI Data

2 | Center 2 1 70 1
3 | Transformer 1 1 18
4 | Transformer 2 1 18
5| 10 KVA UPS 1 1 10
6 | UPS Parallel 1 1 10

7 | UPS10KVA 1 1 1 10 1
8 | UPS10KVA 2 1 1 10
9 | UPS80 KVA 1 1 1 10
10 | UPS 80 KVA 2 1 1 10

Main Incomer 1
11 | Panel UPS Room 1 1 8

Total 7 5 2 11 254 3
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Schedule of Technical Deviations

We confirm that all technical terms and conditions and specifications of the Bank

except for deviations listed below are acceptable to us.

Sr. Section Clause No. Deviation proposed

No. No.

Seal & Signature of company

Name & Designation

Date
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Annexure - ‘A’

Proforma Of Bank Guarantee In lieu of Earnest Money Deposit
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the

issuing bank)

The Regional Director, Place
Reserve Bank of India Date
Estate Department,

Nagpur

Dear Sir,

“Design, Supply, Installation, Testing and Commissioning of FM 200/NOVEC 1230/Equivalent
Fire Suppression System for the LT Panel at substation of Bank’s Additional Office Building at

RBI, Nagpur” - Bank Guarantee for Earnest Money Deposit.

WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai
and an office at Nagpur (hereinafter called the ‘Employer’) has invited tenders for Design,
Supply, Installation, Testing and Commissioning of FM 200/NOVEC 1230/Equivalent Fire
Suppression System for the LT Panel at substation of Bank’s Additional Office Building at
RBI, Nagpur (hereinafter referred to as ‘the Work’) on the terms and conditions mentioned in

the tender documents.

1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank

Guarantee for a sum of % (Rupees only) as Earnest

Money Deposit.

2. M/s , (hereinafter called as tenderer),

who are our constituents intend to submit their tender for the said work and have
requested us to furnish guarantee to the Employer in respect of the said sum of Rs.

(Rupees only).

NOW THIS GUARANTEE WITNESSETH

1. We (bank) do hereby agree with and undertake to the Reserve Bank of

India, their Successors, Assigns that in the event of the Reserve Bank of India coming to
the conclusion that the Tenderer have not performed their obligations under the said
conditions of the tender or have committed a breach thereof, which conclusion shall be

binding on us as well as the said Tenderer, we shall on demand by the Reserve Bank of
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India, pay without demur to the Reserve Bank of India, a sum of Rs.

(Rupees only) or any lower amount that may be demanded by the

Reserve Bank of India. Our guarantee shall be treated as equivalent to the Earnest Money
Deposit for the due performance of the obligations of the Tenderer under the said
Conditions, provided, however, that our liability against such sum shall not exceed the

sum of Rs . /- (Rupees

only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs.

/- (Rupees only) as

aforesaid shall be paid by us without any demur or protest, merely on demand from the
Reserve Bank of India on receipt of a notice in writing stating the amount is due to them
and we shall not ask for any further proof or evidence and the notice from the Reserve
Bank of India shall be conclusive and binding on us and shall not be questioned by us in
any respect or manner whatsoever. We undertake to pay the amount claimed by the
Reserve Bank of India within a period of one week from the date of receipt of the notice

as aforesaid.

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be
independent of the agreement or agreements or other understandings between the

Reserve Bank of India and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the Reserve
Bank of India.

We hereby further agree that —

a) Any forbearance or commission on the part of the Reserve Bank of India in
enforcing the conditions of the said agreement or in compliance with any of the
terms and conditions stipulated in the said tender and/or hereunder or granting of
any time or showing of any indulgence by the Reserve Bank of India to the
Tenderer or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged
only by the performance by the Tenderers of their obligations and in the event of
their failure to do so, by payment by us of the sum not exceeding Rs.

/- (Rupees only)

b) Our liability under these presents shall not exceed the sum of Rs.

/- (Rupees only)
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c)

d)

Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents in tendering for the said work or their obligations
there under or by dissolution or change in the constitution of our said constituents.

This guarantee shall remain in force up to provided that if so

desired by the Reserve Bank of India, this guarantee shall be renewed for a further
period as may be indicated by them on the same terms and conditions as contained

herein

Our liability under this presents will terminate unless these presents are renewed
as provided hereinabove on the or on the day when our said
constituents comply with their obligations, as to which a certificate in writing by the
Reserve Bank of India alone is the conclusive proof whichever date is later. Unless
a claim or suit or action is filed against us within six months from that date or any
extended period, all the rights of the Reserve Bank of India against us under this
guarantee shall be forfeited and we shall be released and discharged from all our

obligations and liabilities hereunder.

Yours’ faithfully,

For and on behalf of

bank.

Authorized official.

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed

and shall be signed by the official whose signature and authority shall be verified).

Annexure - ‘B’

Proforma Of Bank Guarantee In lieu of Security Deposit

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the

issuing bank)

To

The Regional Director
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Reserve Bank of India
Estate Department
Nagpur-440001.

Dear Sir,

Tender for Design, Supply, Installation, Testing and Commissioning of FM 200/NOVEC
1230/Equivalent Fire Suppression System for the LT Panel at substation of Bank’s Additional
Office Building at RBI, Nagpur - Bank Guarantee for Performance Security Deposit

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road,
Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project
(hereinafter called the "Contract") to M/s (Name of the Contractor) (hereinafter

called " the said Contractor" which expression shall include its successors and assigns).

AND Whereas we are aware that an agreement has been executed between the Reserve
Bank of India and the contractor and in terms of clause of the said agreement the
contractor is bound by the said Contract to submit to RBI a Performance Security for

a total amount of X (Rupees only)

(Amount in figures and words) for the due fulfilment by the said contractor of the terms and

conditions contained in the contract. We, (Name of the Bank),
(hereinafter called “the Bank”), at the request of M/s , the contractor,
do hereby undertake to pay to the RBI an amount not exceeding Rs as

Performance Guarantee for due fulfiiment of the terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH

1. We (Name of the bank) do hereby agree with and undertake to RBI, their Successors,
Assigns that in the event of the RBI coming to the conclusion that the Contractor has not
performed his obligations under the said conditions of the contract or have committed a
breach thereof, which conclusion shall be binding on us as well as the said contractor; we
shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.

(Rupees only) or any lower amount that may be demanded by the

RBI. Our guarantee shall be treated as equivalent to the Performance Guarantee Amount for
the due performance of the obligations of the Contractor under the said Contract, provided,
however, that our liability against such sum shall not exceed the sum of Rs. (Rupees

only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs.
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(Rupees only) as aforesaid shall be paid by us without

any demur or protest, merely on demand from the RBI on receipt of a notice in writing stating
that the amount is due to them and we shall not ask for any further proof or evidence and
the notice from the RBI shall be conclusive and binding on us and shall not be questioned
by us in any respect or manner whatsoever. The Bank shall pay to RBI any money so
demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or
proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the
amount claimed by the RBI within a period of one week from the date of receipt of the notice

as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent
of the agreement or agreements or other understandings between the RBI and the

Contractor.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We
hereby further agree that —

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of
the said agreement or in compliance with any of the terms and conditions stipulated in
the said Contract and/or hereunder or granting of any time or showing of any indulgence
by the RBI to the Contractor or any other matters in connection therewith shall not
discharge us in any way and our obligation under this guarantee. This guarantee shall be
discharged only by the performance by the Contractor of their obligations and in the event

of their failure to do so, by payment by us of the sum not exceeding Rs. (Rupees only).

b) Our liability under these presents shall not exceed the sum of Rs.

(Rupees only).

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on
the part of our said constituents/clients or their obligations thereunder or by dissolution

or change in the constitution of our said constituents.

d) This guarantee shall remain in force till currency of contract.

e) Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with their
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof
whichever date is later. Unless a claim or suit or action is filed against us within or any
extended period, all the rights of the RBI against us under this guarantee shall be forfeited

and we shall be released and discharged from all our obligations and liabilities hereunder.
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In witness whereof I/We of the Bank have signed and sealed this guarantee on the

day of
(Month) (Year) being herewith duly authorized.
For and on behalf of (Name of the

bank) Signature of authorized bank official
Name:

Designation

Stamp/ Seal of the bank

Signed, sealed and delivered for and on behalf of the bank by the above named in the

presence of:

Witness 1

Signature

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed

and shall be signed by the official whose signature and authority shall be verified).
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ANNEXURE - ‘C’

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR

Name & address of the Client

Details of Works executed by Shri /M/s

1

10

11

12

Name of work with brief particulars
Agreement No. and date
Agreement amount

Date of commencement of work
Stipulated date of completion

Actual date of completion

Details of compensation levied for delay
(indicate amount) if any

Gross amount of the work completed and paid
Name and address of the authority under whom
works executed

Whether the contractor employed qualified
Engineer/Overseer during execution of work?

i) Quality of work (indicate grading)  Outstanding/Very Good/Good/Satisfactory/poor
i) Amt. of work paid on reduced rates, if any.

i) Did the contractor go for arbitration?

i) If yes, total amount of claim

i) Total amount awarded

Comments on the capabilities of the contractor.

Technical proficiency Outstanding/Very Good/Good/Satisfactory/Poor
Financial soundness Outstanding/Very Good/ Good/Satisfactory/Poor
Mobilization of adequate T&P Outstanding/Very Good/Good/Satisfactory/Poor
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d) Mobilization of manpower Outstanding/Very Good/Good/Satisfactory/Poor

e) General behavior Outstanding/Very Good/Good/Satisfactory/Poor

Seal and Signature of the Authorised Signatory

Z

ote:

(i) All columns should be filled in properly countersigned.

(ii) The Client Certificates should be submitted for each of the Prequalification work/s.

(iii) The client's certificate shall be signed by an official of the rank of Executive Engineer
or equivalent in respect of a Government/Semi Government organization or a PSU
and the client's certificate issued by the private organizations shall also accompany

Tax Deducted at Source (TDS) certificate.
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Annexure — ‘D’

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK
(On bankers’ Letter Head)

To,

Regional Director,
Reserve Bank of India,
Nagpur

This is to certify that to the best of our knowledge and information M/s. /Shri

is a customer of our bank having

marginally noted address, are/is respectable and can be treated as good for any engagement
up to a limit of ¥10.00 Lacs). This certificate is issued without any guarantee or responsibility

on the bank or any of its officers.

For the bank with Name, Designation & Seal

Note:
1. Bankers' certificates should be on letter head of the bank.

2. In case of partnership firm, certificate should include names of all partners as recorded

with the bank
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Annexure - ‘E’

Details of similar qualifying works executed during the last 5 years.

Sr. | Name and address of | No. of |Value of the Whether works| Completion | Fax /phone

No. the firm units work completed in | period as per| number &
supplied time or not work order contact
(give date of person
start & of the firm
and date of
completion)

(Attach sheet if required and attach TDS certificate in case of private companies)

Signature and Seal of the tenderer
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Annexure - ‘F’

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We.........cccoooiiiiiiiiiiinn. (Name of the Bidder and address
of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
............................................. (Name and residential address of Power of Attorney holder) who
is presently employed with us and holding the position of .................oooinl. as our
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in
connection with or incidental to our bid for the “Design, Supply, Installation, Testing and
Commissioning of FM 200/NOVEC 1230/Equivalent Fire Suppression System for the LT Panel of
Bank’s Additional Office Building at RBI, Nagpur” including signing and submission of all documents
and providing information / responses to RBI, representing us in all matters before RBI, and

generally dealing with RBI in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall
and shall always be deemed to have been done by us.

Note:

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall
be irrevocable.

Signature/(s) of the Bidder Name/(s)
Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified.)
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Annexure - ‘G’
Proforma of Undertaking / Declaration / Certificate by the Bidder regarding country
sharing land border with India
(To be submitted by the bidders on their letter head duly sealed and signed by the authorised

signatory)

To
Regional Director
Reserve Bank of India

Nagpur.

Dear Sir,

Name of Work: Tender for Design, Supply, Installation, Testing and Commissioning of FM
200/NOVEC 1230/Equivalent Fire Suppression System for the LT Panel at substation of Bank’s
Additional Office Building at RBI, Nagpur.

I/We (Name and address, including country of location of bidder) have
read and understood the contents of the Office Memorandum (OM) F.No. 6/18/2019-PPD dated

July 23, 2020 and its subsequent orders / revision issued by Public Procurement Division,

Department of Expenditure, Ministry of Finance, Government of India regarding the restrictions

on procurement from a bidder of a country which shares a land border with India.

2. |/We certify that (Name of the bidder)

i. Is not from a country sharing land border with India, or

i. Is from a country sharing land border with India and has been registered with the
Competent Authority, the certificate of which is enclosed, or

iii.  Is from a country sharing land border with India where Government of India has extended
lines of credit, or

iv. Is from a country sharing land border with India where Government of India is engaged in
development projects.

(strikeout whichever of the above is not applicable)

3. I/ We further certify that (Name of the bidder) fulfils all requirements in
this regard and is eligible to be considered under the provision of the above referred Office

Memorandum and its subsequent orders / revision. I/We also undertake that even in case of
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contracts where we are permitted by the Bank/RBI to sub-contract I/We

(Name of the bidder) will not sub-contract any work to a contractor from country(ies) sharing land
border with India, unless such contractor fulfils all the requirements contained in the above

referred office memorandum/ order.

4. I/We know and understand that, if this Undertaking / Declaration / Certification / Certificate
submitted by us is found to be false, the Bank shall be free to reject / terminate our tender / Work
Order and that the Bank shall also be free to initiate any legal action in accordance with law
including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit

and / or debarring us from participating in tenders invited by the Bank in future.

Signature and name of the authorised signatory of the Bidder with stamp
Date:

Place:
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Annexure - H’
Undertaking regarding site visit by the Tenderer in order to understand the work

To

The Regional Director
Reserve Bank of India
Estate Department
Nagpur

Dear Sir,

Name of the Work: Tender for Design, Supply, Installation, Testing and Commissioning of FM
200/NOVEC 1230/Equivalent Fire Suppression System for the LT Panel at substation of Bank’s
Additional Office Building at RBI, Nagpur.

We, , the tenderer for the above work confirm that we

have visited the site and understood the proper details of the gas based fire suppression system

for LT panel of Substation area and also the scope of the work for the proposed system.

Yours Faithfully,

(Authorised Signatory)
Name and address of the company with seal
Date:

Place:
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Annexure - ‘I’

Undertaking Regarding Declaration of Debarment by Public Institution(s)

(To be submitted by the tenderer on their letter head)

Name of Work: Tender for Design, Supply, Installation, Testing and Commissioning of FM
200/NOVEC 1230/Equivalent Fire Suppression System for the LT Panel at substation of Bank’s
Additional Office Building at RBI, Nagpur.

1.1/ We (Name of the bidder) declares that,

a) | / We or any of our allied firm* is / or not debarred / suspended / blacklisted by any public

institution / entity in India or any other country as on (last date of submission of bid).

b) I / We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution / entity in India or any other country

in last three years as on (last date of submission of bid).

c) We will inform the Bank in writing, in case, | / We or any of our allied firm* is / are debarred /
suspended / blacklisted by any public institution / entity in India or any other country on or before

award of work for the captioned work.

2.1/ We (Name of the bidder) declares that, | / We or any of our allied
firm* (Name of the allied firm(s)) * is / are debarred / suspended /
blacklisted by (Name and address of the public institution in India or any
other country) and the same effective up to (date). A copy of such letter is attached for

your information and record.

(Seal and Signature of the bidder)
Date:
Place:

(Note: Strike out one of the above two declarations which is not applicable)
* Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial

or majority shares are owned by the banned / suspended firm and by virtue of this it has controlling

voice. Further all successors firms will also be considered as allied firms.
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Annexure - ‘J’
Mandate Form
Dear Sir,

| / We hereby give my / our consent to accept the payments of my / our bills through online e-
payment system. My Bank details are as under:-

Particulars Details

Name of Account holder

Address of Beneficiary with e-mail

Telephone / Mobile Nos.

PAN Card No.

Bank Name

Branch Name & Address

IFSC Code

Account No.

Type of Alc (CA/SBI/CC)

Contact details of Person In-Charge of
Work

(Name, Mobile No and Email Id)
Registered under GST Act, 2017 (Yes/
No)

GSTIN

Composition Taxable (Yes/ No)

Registered under MSMED Act 2006 (Yes/
No)
UAN No. (If Registered as MSME)

*NOTE: It is mandatory to provide Cancelled Cheque and Copies of PAN Card, GST Registration Certificate
and MSME Registration Certificate along with this form.

Signature
(Seal & Name)
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Annexure - ‘K’

NEFT Details for effecting e-payments
Name of the Institution: Reserve Bank of India, Nagpur

Address (in full): Reserve Bank of India, Nagpur

1 Name of the Account Holder (as Reserve Bank of India, Nagpur
appearing in the Bank Account)
2 | Account Number 8714295
3 Type of Account (Savings, Current
Current etc.)
4 | PAN Number AAIFR5286M
5 Name of the Bank RBI, Nagpur
6 Name of the Branch RBI, Nagpur
v Address of the Bank RBI, Nagpur
8 NEFT/IES Code RBISONGPAO01 (5th &10t digit is zero)
9 Name of the Account RBI, NEFT, Inward Received
10 | GST Number 27AAIFR5286M12G
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Details of Service Set up at Nagpur

Annexure =L’

S.No. | Details of service Centre
1 Address of Service Centre
2 Contact numbers
3 Staff strength
Whether spares parts of the Fire
4 suppression system system have
been stocked.

Seal of company & Signature

The firm has to submit the valid supporting documents) Electricity Bill/Landline Bill/ Lease
agreement) for proof of service set up at Nagpur/ .
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Checklist of documents to be submitted by the Bidders

Annexure - ‘M’

General Checklist for the documents to be uploaded along with Part | of tender.

S.No. Description Bidders
Confirmation
(Yes / No)
1. Duly seal and signed Tender Part-|
2. EMD for an amount of Rs.19,740/-
3 Duration of past experience — shall have minimum 5 years of
' experience in executing the works
4. Minimum Qualifying works as per Annexure — ‘E’
5 Audited financial statements and ITRs of last three financial
] years.
6. Client’s certificate as per Annexure — ‘C’
7. Solvency/Bankers certificate as per Annexure — ‘D’
8. Power of Attorney as per Annexure — ‘F’
Proforma of Undertaking / Declaration / Certificate by the
9. Bidder regarding country sharing land border with India as per
Annexure — ‘G’
10 Undertaking regarding site visit by the Tenderer as per
" | Annexure — ‘H’
11 Undertaking regarding declaration of debarment by public
" | institution(s) as per Annexure — ‘I’
12. | Mandate form as per Annexure — ‘J’
13 Copies of TDS certificates in case of eligible works completed
" | with private organisation.
14. | Letter of Authorisation from OEM
15. | GST registration certificate and PAN details
16. | MSME Registration certificate
Technical literature of the various components and write up of
7. the system.
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Unpriced Bill of Quantity

DSITC of FM 200/NOVEC 1230/ Equivalent Fire Suppression System for the LT Panels at
substation of Bank’s Additional Office Building at RBI, Nagpur

Description of the Item Qty | Unit Rate/unit Amount
(inclusive of | (inclusive

Sr. GST) of GST)
Supply, Installation of 1 KGs Capacity Clean Agent 7 Set |Rate to be Rate to be
FM 200/ FK5112/ Novec 1230/ Equivalent (NFPA quoted in quoted in
2001) edition approved Cylinder should be Price bid Price bid
Aluminium Aloy Peso/ CCOE with UL Certificate In (Part—11) (Part—11)
07 Nos. of Electrical Panel as per Annexure and UL sheet sheet
approved Clean Agent, 2.7 Ltrs Water Capacity with separately on| separately
Test Pressure of 53 Bar and Working Pressure of 35 CPPP portal. | on CPPP
Bar Non-Ferrous Seamless Cylinder having DLP portal.

1. assembly with Automatic Valve, UL approved 1KGs
FM 200/ Novec 1230/FK5112/ Equivalent Gas, Push-
in connector for Tube, Mounting Bracket, End of Line
Adopter, UL Approved Low Pressure Switch and
Pressure Gauge for Monitoring System activation
same to be integrated with Banks Fire Control
System Panel located at Fire Control Room
.Inclusive of GST.

2. | Supply, Installation of 2 KGs Capacity Clean Agent 5 Set |Rate to be Rate to be
FM 200/ FK5112/ Novec 1230/ Equivalent (NFPA quoted in quoted in
2001) edition approved Cylinder should be Price bid Price bid
Aluminium Aloy Peso/ CCOE with UL Certificate In (Part—11) (Part—11)
05 Nos. of Electrical Panel as per Annexure and UL sheet sheet
approved Clean Agent, 2.7 Ltrs Water Capacity with separately on| separately
Test Pressure of 53 Bar and Working Pressure of 35 CPPP portal. | on CPPP
Bar Non-Ferrous Seamless Cylinder having DLP portal
assembly with Automatic Valve, UL approved 2 KGs
FM 200/ Novec 1230/FK5112/ Equivalent Gas, Push-
in connector for Tube, Mounting Bracket, End of Line
Adopter, UL Approved Low Pressure Switch and
Pressure Gauge for Monitoring System activation
same to be integrated with Banks Fire Control
System Panel located at Fire Control Room
.Inclusive of GST.
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Supply, Installation of 4 KGs Capacity Clean Agent 2 Set |Rate to be

FM 200/ FK5112/ Novec 1230/ Equivalent (NFPA quoted in

2001) edition approved Cylinder should be Aluminium Price bid

Aloy Peso/ CCOE with UL Certificate In 02 Nos. of (Part—1I)

Electrical Panel as per Annexure and UL approved sheet

Clean Agent, 2.7 Ltrs Water Capacity with Test separately on

Pressure of 53 Bar and Working Pressure of 35 Bar CPPP portal.

Non-Ferrous Seamless Cylinder having DLP assembly

with Automatic Valve, UL approved 4 KGs FM 200/

Novec 1230/FK5112/ Equivalent Gas, Push-in

connector for Tube, Mounting Bracket, End of Line

Adopter, UL Approved Low Pressure Switch and

Pressure Gauge for Monitoring System activation same

to be integrated with Banks Fire Control System Panel

located at Fire Control Room .Inclusive of GST.

UL listed Heat Detection Tube, 04 mm Inner Dia, 06 254 Meter Rate to be  |Rate to be

mm Outer Dia, Detection Temperature less than 175- S quoted in quoted in

degree, water absorption less than 1.5% @ 20 deg. C, Price bid Price bid

50% relative humidity as tested per ISO 62 with (Part —1I) (Part — II)

supports and fittings, warrantee to be provided for 05 sheet sheet

years duration. separately onjseparately on
CPPP portal. [CPPP portal.

08 Zone Master control unit for controlling each 1 Nos. |[Rate tobe |Rate to be

system with pressure switches, buzzers and electronic quoted in quoted in

hooters and all necessary accessories including Price bid Price bid

electrical wiring to make the entire system functional. (Part—1I) (Part — II)
sheet sheet
separately oniseparately on
CPPP portal. |CPPP portal.

04 Zone Master control unit for controlling each 1 Nos. |[Ratetobe |Rate to be

system with pressure switches, buzzers and electronic quoted in quoted in

hooters and all necessary accessories including Price bid Price bid

electrical wiring to make the entire system functional. (Part —1I) (Part — II)
sheet sheet
separately oniseparately on
CPPP portal. [CPPP portal.

02 Zone Master control unit for controlling each 1 Nos. [Ratetobe |Rate to be

system with pressure switches, buzzers and electronic quoted in quoted in

hooters and all necessary accessories including Price bid Price bid

electrical wiring to make the entire system functional. (Part—1I) (Part — II)
sheet sheet
separately oniseparately on
CPPP portal. [CPPP portal.

Total Capital Cost (1+2+3+4+5+6+7) including GST= (A)
Annual Maintenance Contract Charges (CAMC) Job
01 Per Annum
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Comprehensive Annual Maintenance Charges for one-
year periodic maintenance/servicing on quarterly basis
of complete system (payable on half yearly basis on
rendering satisfactory service) valid for 09 years of
AMC after completion of one year of Defect Liability
Period as required as per good engineering practice,

Rate to be quoted
in Price bid (Part —

Rate to be
quoted in
Price bid
(Part — II)

recommendation(s) of the respective equipment II) sheet separately |\ .
manufacturer(s) and instructions of engineer-in-charge on CPPP portal. separately on
as per the scope of work in Part | of the tender. (B) CPPP portal.
(Rates inclusive of GST)
Total Cost of Ownership (C) = Capital Cost of
new equipment(A) + (Quoted CAMC (B) * 7.116)

Place:

Date: Seal and Signature of the Contractor

Page 103 of 108




Reserve Bank of India
Estate Department
Nagpur

E- Tender for
Design, Supply, Installation, Testing and Commissioning of FM 200/NOVEC
1230/Equivalent Fire Suppression System for the LT Panel at substation of Bank’s
Additional Office Building at RBI, Nagpur

Part - Il
(Price Bid)
Name of Tenderer:
Address:
Contact Details with email ID:
Date and time of Pre-bid meeting : At 11:00 Hrs on July 30, 2026

Due date and time for Submission of tender : Up to 14:00 Hrs on August 12, 2026
Date of opening of Part- | of tender : At 15:00 Hrs on August 13, 2026

Note: This is an open tender enquiry. However, only those bidders/vendors who are qualified for
the work as per pre-qualification criteria stipulated in the tender are eligible to participate in this

tender. Bidders are advised to upload the documents in support of their eligibility for the tender
during the submission

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed
or recorded on any medium, electronic or otherwise, without the RBI's written permission
thereof, except for the purpose of responding to RBI for the said purpose. The use of the
contents of this document, even by the authorized personnel / agencies for any purpose other

than the purpose specified herein, is strictly prohibited and shall amount to copyright violation
and thus, shall be punishable under the Indian Law.
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Disclaimer

Reserve Bank of India (The Bank), Estate Department, Nagpur (the Bank) has prepared
this tender document. The information is provided to prospective Bidders to enable them
to bid for Design, Supply, Installation, Testing and Commissioning of FM 200/NOVEC
1230/Equivalent Fire Suppression System for the LT Panel at substation of Bank’s
Additional Office Building at RBI, Nagpur, from the date specified in the contract as per the
terms and conditions set out in this tender and any other terms and conditions related to
such information.

This tender is neither an agreement with any party, nor invitation to any party to perform
work of any kind. The purpose of this tender is to share requirements of the Bank with all
interested parties in order to enable them to submit their Bid. While the Bank has taken
due care in the preparation of the information contained herein, the Bank does not
claim that the information is exhaustive. Respondents to this tender are required to
make their own inquiries and they should not rely solely on the information in tender.
The Bank is not responsible if no due diligence is performed by the Respondents.
The Bank reserves the right not to proceed with this tender, to alter the time-table reflected
in this document or to change the process or procedure to be applied. It also reserves the
right to decline to discuss the tender further with any respondent. No reimbursement of cost
of any type or on any account will be paid to persons or entities submitting their Bid.
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Tender Part -l
Price -Bid

DSITC of FM 200/NOVEC 1230/ Equivalent Fire Suppression System for the LT Panels at
substation of Bank’s Additional Office Building at RBI, Nagpur — 440001

S Rate/unit Amount
N'o Description of the Item Qty | Unit |(inclusive of| (inclusive
GST) of GST)
Supply, Installation of 1 KGs Capacity Clean Agent 7 | Set| Ratetobe | Ratetobe
FM 200/ FK5112/ Novec 1230/ Equivalent (NFPA quoted in quoted in
2001) edition approved Cylinder should be Aluminium Price bid Price bid
Aloy Peso/ CCOE with UL Certificate In 07 Nos. of (Part—1I) (Part—11)
Electrical Panel as per Annexure and UL approved sheet sheet
Clean Agent, 2.7 Ltrs Water Capacity with Test separately on| separately
Pressure of 53 Bar and Working Pressure of 35 Bar CPPP portal.| on CPPP
1 Non-Ferrous Seamless Cylinder having DLP portal.
" | assembly with Automatic Valve, UL approved 1KGs
FM 200/ Novec 1230/FK5112/ Equivalent Gas, Push-
in connector for Tube, Mounting Bracket, End of Line
Adopter, UL Approved Low Pressure Switch and
Pressure Gauge for Monitoring System activation
same to be integrated with Banks Fire Control System
Panel located at Fire Control Room .Inclusive of
GST.

2. | Supply, Installation of 2 KGs Capacity Clean Agent FM 5 Set | Rate to be Rate to be
200/ FK5112/ Novec 1230/ Equivalent (NFPA 2001) quoted in quoted in
edition approved Cylinder should be Aluminium Aloy Price bid Price bid
Peso/ CCOE with UL Certificate In 05 Nos. of (Part —1I) (Part —1I)
Electrical Panel as per Annexure and UL approved sheet sheet
Clean Agent, 2.7 Ltrs Water Capacity with Test separately on| separately
Pressure of 53 Bar and Working Pressure of 35 Bar CPPP portal.| on CPPP
Non-Ferrous Seamless Cylinder having DLP portal

assembly with Automatic Valve, UL approved 2 KGs
FM 200/ Novec 1230/FK5112/ Equivalent Gas, Push-
in connector for Tube, Mounting Bracket, End of Line
Adopter, UL Approved Low Pressure Switch and
Pressure Gauge for Monitoring System activation
same to be integrated with Banks Fire Control System
Panel located at Fire Control Room .Inclusive of
GST.
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Supply, Installation of 4 KGs Capacity Clean Agent FM 2 Set | Rate to be
200/ FK5112/ Novec 1230/ Equivalent (NFPA 2001) quoted in
edition approved Cylinder should be Aluminium Aloy Price bid
Peso/ CCOE with UL Certificate In 02 Nos. of Electrical (Part—1I)
Panel as per Annexure and UL approved Clean Agent, sheet
2.7 Ltrs Water Capacity with Test Pressure of 53 Bar separately on
and Working Pressure of 35 Bar Non-Ferrous Seamless CPPP portal.
Cylinder having DLP assembly with Automatic Valve,
UL approved 4 KGs FM 200/ Novec 1230/FK5112/
Equivalent Gas, Push-in connector for Tube, Mounting
Bracket, End of Line Adopter, UL Approved Low
Pressure Switch and Pressure Gauge for Monitoring
System activation same to be integrated with Banks Fire
Control System Panel located at Fire Control Room.
Inclusive of GST.
UL listed Heat Detection Tube, 04 mm Inner Dia, 06 | 254 |Meter| Rate to be | Rate to be
mm Outer Dia, Detection Temperature less than 175- S quoted in quoted in
degree, water absorption less than 1.5% @ 20 deg. C, Price bid Price bid
50% relative humidity as tested per ISO 62 with supports (Part—1I) (Part —1I)
and fittings, warrantee to be provided for 05 years sheet sheet
duration. separately on|separately on
CPPP portal.|CPPP portal.
08 Zone Master control unit for controlling each 1 Nos. | Rate to be | Rate to be
system with pressure switches, buzzers and electronic quoted in quoted in
hooters and all necessary accessories including Price bid Price bid
electrical wiring to make the entire system functional. (Part—11) (Part —1I)
sheet sheet
separately on|separately on
CPPP portal.|CPPP portal.
04 Zone Master control unit for controlling each 1 Nos. | Rateto be | Rate to be
system with pressure switches, buzzers and electronic quoted in quoted in
hooters and all necessary accessories including Price bid Price bid
electrical wiring to make the entire system functional. (Part—11) (Part —1I)
sheet sheet
separately on|separately on
CPPP portal.|CPPP portal.
02 Zone Master control unit for controlling each 1 Nos. | Rateto be | Rate to be
system with pressure switches, buzzers and electronic qupted _in qu_oted _in
’ Price bid Price bid
hooters and all necessary accessories including (Part—11) (Part —1I)
electrical wiring to make the entire system functional. sheet sheet
separately on|separately on
CPPP portal.|CPPP portal.
Total Capital Cost (1+2+3+4+5+6+7) including GST= (A)
Annual Maintenance Contract Charges (CAMC) 1 Job
Per Annum
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Comprehensive Annual Maintenance Charges for
one-year periodic maintenance/servicing on quarterly
basis of complete system (payable on half yearly
basis on rendering satisfactory service) valid for 09
years of AMC after completion of one year of Defect
Liability Period as required as per good engineering
practice, recommendation(s) of the respective
equipment manufacturer(s) and instructions of
engineer-in-charge as per the scope of work in Part
| of the tender. (B)

(Rates inclusive of GST)

Rate to be quoted

in Price bid (Part —

II) sheet separately
on CPPP portal.

Rate to be
quoted in
Price bid
(Part —1I)
sheet
separately on
CPPP portal.

Total Cost of Ownership (C) = Capital Cost of
new equipment(A) + (Quoted CAMC (B) * 7.116)

Place:
Date:

Seal and Signature of the Contractor
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