
 
भारतीय  �रजवर् बैंक Reserve Bank of India 

संपदा िवभाग Estate Department 
बेंगलूरु Bengaluru 

 
िनिवदा आमंत्रण सूचना 

आरबीआई �ाफ �ाटर्र, आरपीसी लेआउट, बेंगलुरु में तृतीय शे्रणी के �ैटो ंमें म�रजाल और संबद्ध 
िसिवल काय� का प्रावधान के िलए पात्र सूचीबद्ध िवके्रताओ ंसे एमएसटीसी वेबसाइट के मा�म से ई-टेंडर 
आमंित्रत करता है। िव�ृत िनिवदा सूचना के साथ ई-टेंडर एमएसटीसी वेबसाइट 
https://www.mstcecommerce.com/eprocn और आरबीआई की वेबसाइट https://www.rbi.org.in पर 
“टेंडर” मेनू के अंतगर्त उपल� है। 

2. सभी सूचीबद्ध बोलीदाताओ ंको ई-िनिवदा प्रिक्रया में भाग लेने के िलए एमएसटीसी वेबसाइट पर �यं को 
पंजीकृत करना होगा। 

3. कायर् की अनुमािनत लागत ₹9.10 लाख (मात्र नौ लाख दस हज़ार रुपये) है, हालांिक वा�िवक रािश िभ� 
हो सकती है। 

4. ई-िनिवदा प्रिक्रया का कायर्क्रम िन�ानुसार है: 

क ई-िनिवदा सं. RBI/Bangalore Regional Office/Estate/7/26-
27/ET/195 

ख िनिवदा का तरीका ई-खरीद प्रणाली 
(ऑनलाइन भाग I - तकनीकी-वािण��क बोली और भाग 
II - मू� बोली के मा�म से) 
(www.mstcecommerce.com/eprocn) 

ग वह ितिथ िजससे िनिवदा द�ावेज पािटर्यो ंके 
िलए डाउनलोड हेतु उपल� होगा 

25 जून, 2026; दोपहर 12.00 बजे से 

घ बोली-पूवर् बैठक 22 जुलाई, 2026 को सुबह 11.00 बजे 
ङ बोली आरंभ ितिथ 24 जुलाई, 2026; दोपहर 10.00 बजे से 
च िनिवदा प्र�ुत करने की अंितम ितिथ 03 अग�, 2026 सुबह 10.00 बजे तक 
छ िनिवदा के भाग I (तकनीकी बोली) के खुलने 

की ितिथ 
03 अग�, 2026; सुबह 11.00 बजे 

5. भाग–I में िनधार्�रत सभी मानदंडो ंको पूरा करने वाले िनिवदाकारो/ंबोली लगाने वालो ंसे ही संबंिधत भाग-II 
अथार्त कीमत बोली को उसी िदन या बाद की तारीख में, बैंक द्वारा यथासूिचत, खोला जाएगा। बैंक के पास िबना 
कोई कारण बताए िकसी भी या सभी ई-िनिवदाओ ंको �ीकार करने या अ�ीकार करने का अिधकार सुरिक्षत 
है। 

िटप् पणी: सभी िनिवदाकतार् कृपया �ान दें  िक ई-िनिवदा में कोई भी संशोधन / सुधार भिव� में िकए जाने पर, 
यिद कोई हो,ं उन् हें िसफर्  भा�रबैं और एमएसटीसी वेबसाइट पर अिधसूिचत िकया जाएगा और अखबार में प्रकािशत 
नही ंिकया जाएगा। 

इसके अलावा, यह नोिटस केवल जानकारी के िलए प्रकािशत िकया जा रहा है और इस सीिमत िनिवदा में उद्धरण 
देने के िलए खुला िनमंत्रण नही ंहै। इस िनिवदा में भागीदारी केवल आमंत्रण द्वारा की जाती है और यह चयिनत 
खरीद इकाई के सूचीबद्ध ठेकेदारो ंतक सीिमत है। अवांिछत प्र�ावो ंको नजरअंदाज िकया जा सकता है। तथािप, 
जो ठेकेदार भिव� में ऐसी िनिवदाओ ंमें भाग लेने की इ�ा रखते हैं, वे प्रिक्रया के अनुसार भारतीय �रजवर् बैंक 
के पास नामांकन के िलए आवेदन कर सकते हैं। 

प्रभारी अिधकारी  
भारतीय �रजवर् बैंक  

बेंगलुरु 

https://www.mstcecommerce.com/eprocn
https://www.rbi.org.in/
http://www.mstcecommerce.com/eprocn
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This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or 

recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, except 

for the purpose of responding to RBI for the said purpose. The use of the contents of this document, 

even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is 

strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the 

Indian Law. 

 
 

RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 
 
 

Tender  
 

For 

Provision of mosquito mesh and allied civil works in Class III flats at RBI 
Staff Quarters, RPC Layout, Bengaluru 

Name of Tenderer: ___________________________________________________ 

Address:                  ________________________________________________________ 

Part - I (Techno - Commercial Bid) 
 

 Activity Date 

1 Date of availability of Tender in RBI Website 
and MSTC Portal June 25, 2026; 12.00 PM onwards 

2 Bid Start Date July 24, 2026; 10.00 AM onwards 

3 Due date for submission of Tender August 03, 2026; till 10.00 AM 

4 Date of opening of Tender August 03, 2026; 11:00 AM 
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DISCLAIMER 

Reserve Bank of India, Estate Department, Bengaluru, has prepared this document to give 

background information on the Project to the interested parties. While Reserve Bank of 

India has taken due care in the preparation of the information contained herein and believe 

it to be in order, neither Reserve Bank of India nor any of its authorities or agencies nor any 

of their respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it.  

 

The information is not intended to be exhaustive. Interested parties are required to make 

their own inquiries and they do not rely only on the information provided by RBI in 

submitting the Tender. The information is provided on the basis that it is non - binding on 

Reserve Bank of India or any of its authorities or agencies or any of their respective 

officers, employees, agents or advisors.  

 

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change 

the process or procedure to be applied. It also reserves the right to decline to discuss the 

matter further with any party expressing interest. No reimbursement of cost of any type will 

be paid to persons or entities expressing interest. 
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NOTICE INVITING TENDER 

 

Provision of mosquito mesh and allied civil works in Class III flats at RBI Staff 
Quarters, RPC Layout, Bengaluru 

Reserve Bank of India, Bengaluru invites e- tenders for the captioned work from Bank’s 

empanelled vendors/contractors under the said category of the work costing up to             

₹9.10 Lakh. The tendering would be done through the e-Tendering portal of MSTC Ltd 

(https://www.mstcecommerce.com/eprocn). All interested empanelled vendors /contractors 

must register themselves with MSTC Ltd through the above-mentioned website to 

participate in the tendering process. The Schedule of e-Tender is as follows: 

 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 

RBI Website and MSTC Website as given above and will not be published in the 

newspaper.

a. Name of Work Provision of mosquito mesh and allied civil 
works in Class III flats at RBI Staff Quarters, RPC 
Layout, Bengaluru  

b. Estimated Cost of the Work ₹9.10 Lakh inclusive of GST 
c. e-Tender no RBI/Bangalore Regional Office/Estate/7/25-26/ET/195 

d. Mode of Tender e-Procurement System 
(Online: Part I - Techno-Commercial Bid and Part II - 
Price Bid through 
(www.mstcecommerce.com/eprocn)) 

e. Date of NIT available to parties 
to download 

  June 25, 2026; 12.00 PM onwards 

f. Date of Pre-Bid Meeting   July 22, 2026 at 11.00 AM 
g. Date of starting of e-Tender for 
submission of Techno-
Commercial Bid and price Bid in 
MSTC Portal 

  July 24, 2026; 10.00 AM onwards 

h. Date and time of closing of 
online e-tender for submission of 
Techno-Commercial Bid & Price 
Bid 

  August 03, 2026; till 10.00 AM 

i. Date and time of opening of 
tender 

August 03, 2026; 11:00 AM 

j. Transaction Fee   As charged by MSTC Ltd. 

https://www.mstcecommerce.com/eprocn
http://www.mstcecommerce.com/eprocn
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Important instructions for E-Procurement 
 

Bidders are requested to read the terms & conditions of the Techno-Commercial Bid before 

submitting your online tender.  

 
Process of e-Tender: 
 

A) Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his / their bids 

electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as Price 

Bid will be done over the internet. The vendor should possess Class III signing type Digital 

Certificate. Vendors must make their own arrangement for bidding from a PC connected 

with internet. MSTC is not responsible for making such arrangement. (Bids will not be 

recorded without Digital Signature). 

 
Special Note: The Techno-Commercial Bid and Price Bid must be submitted on-line 

through www.mstcecommerce.com/eprocn 
 

1) Vendors are required to register themselves online with www.mstcecommerce.com 

=> e-Procurement => PSU/ Govt. depts. => Select RBI Logo => Register as Vendor 

=> Filling up details and creating own user id and password => Submit. 
 

2) Vendors will receive a system generated mail confirming their registration in their e-
mail which has been provided during filling the registration form. In case of any 
clarification, vendors may contact RBI / MSTC before the scheduled time of the e- 
tender. 

Contact person (RBI): 

1. Shri Mitesh Kumar Singh (Assistant Manager, Tech-Civil, Estate Department);  

080-22180256 

2. Ms. Deepika Purohit (Assistant Manager, Estate Department) 

080-221802272  

Contact person (MSTC Ltd): 

1. Shri. J. Damodaran, Branch Manager:  

080-22287356 / 9841002253 (jdamodaran@mstcindia.co.in) 

http://www.mstcecommerce.com/eprocn
http://www.mstcecommerce.com/
mailto:jdamodaran@mstcindia.co.in
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2. Raveendranath, 76764 56095 

3. Arnab Sarkar  9986036012 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

MSTC central helpdesk no: 033-23400020/23400021/23400022 
Email: helpdesk@mstcindia.co.in 
 
B) System Requirements: 
 

i) Windows 7 or above Operating System. 

ii) IE-7 and above Internet browser. 

iii) Signing type Digital Signature 

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the 

system. 
 

To disable “Protected Mode” for DSC to appear in the signer box following settings may 

be applied. 

 

• Tools => Internet Options => Security => Disable protected Mode If enabled- i.e, 

Remove the tick from the tick box mentioning “Enable Protected Mode”. 

 

Other Settings: 

• Tools => Internet Options => General => Click on Settings under “browsing 

history / Delete Browsing History” => Temporary Internet Files => Activate “Every 

time I Visit the Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools => Internet 

Options => custom level (Please run IE settings from the page www.mstcecommerce.com 

once) 
 

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at 

www.mstcecommerce.com/eprocn. Tenders will be opened electronically on specified date 

and time as given in the tender. 
 

All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

 

mailto:mstceproc@gmail.com
mailto:helpdesk@mstcindia.co.in
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/eprocn
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Special Note towards Transaction fee: 

The vendors shall pay the transaction fee using “Transaction Fee Payment” link under 

“My Menu” in the vendor login. The vendors have to select the particular tender from the 

event dropdown box. The vendor shall have the facility of making the payment either 

through NEFT or online payment. On selecting NEFT, the vendor shall generate a challan 

by filling up a form. The vendor shall remit the transaction fee amount as per the details 

printed on the challan without making change in the same. On selecting online payment, 

the vendor shall have the provision of making payment using its Credit / Debit Card / Net 

Banking. Once the payment gets credited to MSTC’s designated Bank account, the 

transaction fee shall be auto authorized and the vendor shall be receiving a system 

generated mail. Transaction fee is non-refundable. A vendor will not have the access to 

online e-tender without making the payment towards transaction fee. 

 
Note 
Bidders are advised to remit the transaction fee well in advance before the closing time of 

the event so as to give themselves sufficient time to submit the bid. 

 

Information about tenders / corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their e-mail 

ID provided is valid and updated at the time of registration of vendor with MSTC. Vendors 

are also requested to ensure validity of their DSC (Digital Signature Certificate). 

 

E-tender cannot be accessed after the due date and time mentioned in NIT. 

 
Bidding in e-Tender: 

a) The process involves Electronic Bidding for submission of ‘Techno-Commercial Bid’ 

and ‘Price Bid’. 

b) The vendor(s) who have submitted transaction fee can only submit their Bids through 

internet in MSTC website www.mstcecommerce.com => e-procurement => PSU / 

Govt. depts. => Login under RBI => My menu => Auction Floor Manager => live 

event => Selection of the live event. 

c) The vendor should have running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common terms / 

http://www.mstcecommerce.com/
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Commercial specifications and save the same. After that, they should click on the 

‘Techno-Commercial Bid’. If this JAVA application does not run, then the vendor will 

not be able to save / submit his ‘Techno-Commercial Bid’. 

e) After filling the ‘Techno Commercial Bid’, vendors must click ‘save’ for recording the 

same. Once the ‘Price Bid’ link becomes active and the details are filled up, vendors 

have to click on “save” to record the ‘Price Bid’. After both the ‘Techno-Commercial 

Bid’ & ‘Price Bid’ have been saved, vendor must click on the “Final submission” 

button to register the bids. 

f) Pages of Part I (Techno-Commercial Bid) of the tender where details shall be filled in 

and signed, shall be downloaded from the uploaded tender documents, details filled 

in, signed and uploaded. Vendors are instructed to use ‘Attach Doc’ button to upload 

documents. Multiple documents can be uploaded.  

g) In all cases, vendors are advised to use their own ID and Password along with 

Digital Signature at the time of submission of their bids. 

h) During the entire e-tender process, the vendors will remain completely anonymous to 

one another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above. 

j) All electronic bids submitted during the e-tender process shall be legally binding on 

the vendor. Any bid will be considered as the valid bid offered by that vendor and 

acceptance of the same by the ‘Buyer’ will form a binding contract between ‘Buyer’ 

and the ‘Vendor’ for execution of the work. 

k) It is mandatory that all the bids are submitted with Digital Signature Certificate 

otherwise the same will not be accepted by the system. 

l) ‘Buyer’ reserves the right to cancel or reject or accept or withdraw or extend the 

tender in full or part, without assigning any reason thereof. 

 
No deviation of the terms and conditions of the tender document is acceptable after 
opening of Part I of the tender. Submission of bid in the e-tender floor by any vendor 

confirms his acceptance of terms & conditions for the tender. Any order resulting from 

Techno-Commercial Bid (Part I) shall be governed by the terms and conditions mentioned 

therein. The tender inviting authority has the right to cancel this e-tender or extend the due 

date of receipt of bid(s) without assigning any reasons thereof. 
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Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprocn to familiarize them with the system before bidding. 
 

Vendors are requested to quote rates without GST on ‘Works Contract’ and the GST may 

be explicitly indicated in the column/ row specifically meant for that. No Change in quoted 

rates will be accepted. 
 

Important Note  
In the price bid due to number of words limitation of 1000 characters, complete description 

could not be accommodated, and description given thereof is brief. Before quoting rates, all 

the contractors must read the complete details of each item given in the schedule of 

quantities and other specifications/terms and conditions given in the Techno-Commercial 

Bid (Part I). For execution and rate purpose, the details given in schedule of quantities in 

the Techno-Commercial Bid (Part I) will be implemented. 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 
 
 
 
 

http://www.mstcecommerce.com/eprocn
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FORM OF TENDER 
 
To                                                                     Date 

   Place 
Regional Director, 
Reserve Bank of India, 
Estate Department, 
10-38, Nrupathunga Road, 
Bengaluru 560001 
 

Madam/ Dear Sir, 

Having examined the specifications, designs and Schedule of Quantities relating to the 

works specified in the memorandum hereinafter set out and having visited and examined 

the site of the works specified in the said memorandum and having acquired the requisite 

information relating thereto as affecting the tender, I / We hereby offer to execute the works 

specified in the said memorandum within the time specified at the rates mentioned in the 

attached Schedule of Quantities, specifications, and in accordance, in all respects, with the 

specifications, Designs, Drawings (if any) and instructions in writing referred to in Articles of 

Agreement, Special Conditions, Schedule of Quantities and General Conditions of Contract, 

Annexures and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as they may be applicable.       

MEMORANDUM 
 

(a) Name of work Provision of mosquito mesh and allied civil 

works in Class III flats at RBI Staff Quarters, 

RPC Layout, Bengaluru 

(b) Estimated cost ₹ 9.10 lakh inclusive of GST 
(c) Retention Money to be 

deducted from the bills 

 5% from each bill (Maximum of 5% of contract 

amount). 

(d) Time allowed for completion 

of the work  

60 days from the 10th day of issue of work 

order 
(e) Liquidated Damages for 

delay in completion of the 

work 

0.25 % of the ‘Contract Amount’ per week 

subject to a ceiling of 10% of the ‘Contract 

Amount’. 
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(f) Defects Liability Period One Year from the date of ‘Virtual Completion’ 

of the work. 

 

I / We agree to: 
  

1. Should this tender be accepted, I / we hereby agree to abide by and fulfil the terms 

and provisions of the said conditions of the contract annexed here so far as they may 

be applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the 

amount mentioned in the said conditions. 
 
 

 
   
 
Name of the firm: 
 
Signature of Authorized signatory along with date: 
 
Address of the firm: 
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INSTRUCTIONS TO BIDDERS 
 

1. E-tenders comprising Part I (Techno-Commercial Bid) and Part II (Price Bid) of the 

tender should be submitted in MSTC portal under RBI Portal for the work of 

Provision of mosquito mesh and allied civil works in Class III flats at RBI Staff 
Quarters, RPC Layout, Bengaluru, not later than August 03, 2026; till 10.00 AM. 

Telegraphic, Fax, e-mail and any other mode of tenders shall not be accepted. No 

tender received after August 03, 2026; till 10.00 AM shall be accepted by MSTC 

portal. 

2. Bidders may get their doubts clarified during pre-bid meeting in Main office. Any 

change in mode of meeting shall be intimated to bidders in advance. The Bank 

discourages stipulation of any additional conditions by the tenderers. However, in 

case the tenderers wish to include any condition / clarification, it shall be separately 

uploaded in MSTC Portal in their letter head. The clarifications / conditions etc. 

uploaded if any will be examined and after discussions with all the tenderers, the 

conditions that are acceptable to the Bank will be intimated to the tenderers. No 

request for any change in rate or conditions after the opening of the tender will be 

entertained. However, decision of the Bank on acceptance of conditions put by the 

bidders is final and binding. 

3. Bidders may choose to present for Tender Opening Event in the Bank’s Main Office 

at scheduled date and time. Part I (Techno-Commercial Bid) of the tender shall be 

opened at August 03, 2026; 11:00 AM Part II (Price Bid) shall be opened on a 

subsequent date and time which shall be intimated to the bidders who are 

successfully qualified in Part I of tender.  

4. All information, correspondence letters, shall be submitted through email on        

email id: estatebangalore@rbi.org.in and addressed to the Regional Director, 

Reserve Bank of India, Estate Department, Bengaluru. 

5. Tenders shall remain valid for acceptance by the Bank for a period of three months 

from the date of opening of Part I of the tender which period may be extended by 

mutual agreement and the tenderer shall not cancel or withdraw the tender during 

this period.  

6. The rates quoted shall be based on the Part-II (Price-Bid) of tender and shall be 

firm and binding without any escalation whatsoever till the completion of the contract. 

Due to limitation in number of words in price bid in MSTC portal, full description may 
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not be available. However, tenderer shall read all specifications/drawings/conditions 

from the Techno-Commercial Bid (Part I). 

7. For any item, if the rate and amount do not tally with respect to the bill of quantities, 

then the amount arrived on the basis of quoted rates shall only be considered. 

8. Digital Signatures may be used to submit the tender in token of his / their acquainted 

himself / themselves with the terms and conditions of the Techno-Commercial Bid.  

9. If any of the document is missing, the tender may be considered invalid by the Bank 

at its discretion. No advice of any change in rate or conditions after opening of the 

tender will be entertained. 

10. The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines 
for e-procurement’. Transaction fee is non-refundable. A vendor will not have the 

access to online e-tender without making the payment towards transaction fee.  

11. The Reserve Bank of India does not bind itself to accept, the lowest or any tender 

and reserve to itself the right to accept or reject any or all the tenders, either in whole 

or in part, without assigning any reasons for doing so.  
12. On receipt of intimation from the Employer of acceptance of his / their tender, the 

successful bidder shall be bound to implement the contract and within fourteen days 

thereof the successful bidder shall sign an agreement in accordance with the draft 

agreement and the Schedule of Conditions but the written acceptance by the 

Reserve Bank of India of a tender will constitute a binding contract between the 

Reserve Bank of India and the person so tendering, whether such formal agreement 

is or is not subsequently executed. 
13.  5% of the value of the work done will be deducted by the Employer from each 

payment and bills to be made to the Contractors towards Retention Money. This 

Retention Money to be deducted for 5% will be termed as ‘Total Security Deposit’. 

Retention Money, will be released by the Employer after successful completion of 

the Defect Liability Period including rectification of the defects observed during the 

Defects Liability Period. This amount retained by the Employer shall not bear any 

interest. 

14. All compensation or other sums of money payable by the Contractor to the Employer 

under the terms of this Contract may be deducted from the Security Deposit if the 

amount so permits and the Contractor shall, unless such deposit has become 



Provision of mosquito mesh and allied civil works in Class III flats at RBI Staff Quarters, RPC Layout, Bengaluru 

Page 14 of 65                                                                                                                          

 
 

otherwise payable, within ten days after such deduction make good in cash the 

amount so deducted. 

15. The whole of the works included in the contract shall be executed by the contractor 

and the contract or any part/share thereof or any interest therein shall not be sublet 

without the written consent of the Bank. Engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to 

be subletting. In case of breach of these conditions, the Bank may serve a notice in 

writing on the contractor rescinding the Contract whereupon the security deposit 

shall stand forfeited to the Bank. 

16. The Contractor shall carry out all the work strictly in accordance with Design and 

drawings (if any), details, specifications and instructions of the Bank’s Engineer. If in 

the opinion of the Bank's Engineer changes have to be made in the design and with 

the prior approval in writing of the Employer, they desire the Contractor to carry out 

the same, the contractor shall carry out the same without any extra charge. The 

Bank's decision in such cases shall be final and shall not be open to arbitration. 

17. A Schedule of Probable Quantities in respect of each work and specifications 

accompany these Instructions to Bidders. The Schedule of Probable Quantities is 

liable to alteration by omissions, deductions or additions at the discretion of the 

Bank.  

18. The tenderer must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making a 

tender and for entering into a contract and must examine the drawings (if any) and 

must inspect the site of the work and acquaint himself with all local conditions, 

means of access to the work, nature of the work and all matters appertaining thereto.  

19. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, double scaffolding, plant and 

equipment, temporary lines for drawing plumbing and electricity supply 

arrangements (water and electricity may be made available at the available sources 

within the Bank’s Premises), protection of the public and safety of walls, buildings 

and all other erections, matters or things and the Contractor shall take down and 

remove any or all such scaffolding, etc. as occasion shall require or when ordered so 

to do and fully reinstate and make good all matters and things disturbed during the 

execution of work and to the satisfaction of the Bank. The rates quoted shall be 



Provision of mosquito mesh and allied civil works in Class III flats at RBI Staff Quarters, RPC Layout, Bengaluru 

Page 15 of 65                                                                                                                          

 
 

deemed to be for the finished work to be measured at site. The rates shall also be 

firm and shall not be subject to exchange variations, Labour conditions, fluctuations 

in freight charges or any conditions whatsoever. 

20. The rates for each item in Part II (Price Bid) in MSTC Portal shall be quoted 
excluding GST. Total Amount including GST shall be automatically calculated 
by the MSTC Portal and the total amount for all the items including the G.S.T 
will be taken as the total Contract Value. Each invoice / bill shall indicate amongst 

other things, the contractor’s PAN and GST Registration Number. Any change in 

GST on works contract will be adjusted. The contract value will also be subject to 

TDS / Withholding Tax as per statutes. While submitting the bill/ invoice for the work, 

the contractor shall clearly indicate the various components of GST involved in the 

work value. 

21. The quantities in the Schedule of Quantities approximately indicate the total extent of 

work but may vary to any extent and may even be omitted thus altering the 

aggregate value of the Contract. However, during actual execution of work, if the 

quantities of any of the items of work exceeds by more than 25% of the tender 

quantities, the quantities of such items executed, by the authority of the Bank’s 

Engineer, in excess of 25% of the tender quantity, shall be considered as an extra 

item of work for which the Contractors shall submit fresh rates supported by rate 

analysis worked on the actual cost basis plus 15% towards establishment charges, 

contractor's overheads and profit. The rates for all such items of work, being current 

ones, will not be eligible for price adjustment due to increase or decrease in prices of 

materials and Labour rates. If any of the items of work is omitted from the accepted 

tender at the sole discretion of the employer, the contractor shall not be entitled to 

any claim on this account. 

22. Time allowed for carrying out the work as mentioned in the Memorandum shall be 

strictly observed by the Contractor and it shall be reckoned from the 10th day of issue 

of written order to commence the work. 

23. The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence and if the Contractor fails to complete the work within the specified 

period, he shall be liable to pay compensation as defined in Clause 27 of the 

General Conditions of the Contract. The tenderer shall before commence the work, 

prepare a detailed work programme which shall be approved by the employer. If the 
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contractor fails to continue the work as per the detail work program or fails to deploy 

Labours as required for the smooth flow of the work, Bank reserves right to cancel 

the contract agreement entered into.  

24. Tenders will be considered only from list of contractors empanelled by the Bank in 

the trades concerned. 

25. The Contractor shall not be entitled to any compensation for any loss suffered by him 

on account of delays in commencing or executing the work, whatever the cause of 

delays may be, including delays arising out of modifications to the work entrusted to 

him or in any sub-contract connected therewith or delays in awarding contracts for 

other trades of the project or in commencement or completion of such works or in 

procuring Government controlled or other building materials or in obtaining water and 

power connections for construction purposes or for any other reason whatsoever and 

the Employer shall not be liable for any claim in respect thereof. The Employer does 

not accept liability for any sum besides the tender amount, subject to such variations 

as are provided for herein. 

26. The successful tenderer is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the quantities and 

rates. Schedule of instructions in respect of such additional items and their quantities 

will be issued in writing by the Bank’s Engineer.  

27. The successful tenderer must co-operate with the other Contractors appointed by the 

Employer so that the execution of work shall proceed smoothly with the least 

possible delay and to the satisfaction of the Bank’s Engineer. 

28. The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the Specifications, design drawings (if any) made by the Bank and 

also in compliance of the requirements of the local public authorities and to the 

requirements of the Bank and no deviation on any account will be permitted. Quality 

of the work should be satisfactory to the Bank as per work specifications. Contractor 

shall make good the Bank for any low quality of work executed. 

29. The successful tenderer should make his own arrangement to obtain all materials 

required for the work. The materials as far as procurable shall be first / premium 

quality as approved by Bank’s Engineer conforming to relevant Indian standards.  
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30. The tenderer shall have to use materials of the makes / manufacturers specified in 

the list of material of approved brand and / or manufacture contained in the e-tender 

clauses. 

31. Electricity and water shall be provided free of cost for execution of the work at one 

point within the premises. Contractor shall make their own arrangements for 

conveying the same to the required locations. The contractor shall, however, take 

care to ensure that no undue wastage of electricity & water is caused. Necessary 

safety measures shall be taken by the contractor to avoid any mishap. The 

contractor shall be penalized by the Bank if any laxity on his part is observed in this 

matter. 

32. The Contractor shall strictly comply with the provisions in the Safety & Fire Safety 

Codes annexed hereto. 

33. IS Code numbers wherever mentioned in the tender shall be the latest version as on 

the date of opening of tenders. 

34.  Total Security Deposit (Retention Money) of the successful tenderer will be forfeited 

if he / they fail to comply with any conditions of the Contract. 

35. Errors, Omission and Descriptions:  

a. In case of discrepancy between the Schedule of Quantities, specification and/or 

the Drawings, the following order of preference shall be observed i) Description 

of Schedule of Quantities ii) Specifications in Techno-Commercial Bid (Part I) 

and Special Condition, if any  

b. In case of difference between the rates mentioned in figures and words, the rate 

adopted for working out the total amount of item in the original tender form, shall 

be taken as correct.   In all other cases the correct rate would be that which is 

lower. 

36. Clarifications if any with respect to General Conditions, Special Conditions, Scope of 

work, specifications, design & drawings (if any) or any other matter required for 

submitting the tender shall be obtained from the Bank during working hours of the 

Bank, before submitting the tenders. Once a tender is submitted, the matter will be 

decided according to conditions in the tender in the absence of such authentic pre-

clarification. 

37. The contractor shall abide by and fulfil all requirements laid down under various 

provisions of Contract Labour (Regulation and Abolition) Act, 1970 and the rules 
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framed there-under. The contractor shall submit to the Bank the maximum number of 

Labours to be engaged on a single day in the job. Any subsequent increase should 

be informed to the Bank without delay. The contractor shall obtain the license from 

the Regional Labour Commissioner as per prevailing norms, wherever applicable. 

The contractor should ensure payment of minimum wages to all Laborers / workmen 

staff employed by him and maintain record of Labours employed for the work. 

38. Contractor should ensure that the instructions/ directions issued by Central as well 

as State Government, and also by the Bank in connection with Covid-19 Pandemic 

are followed scrupulously by the workmen deployed at the Bank. Workmen from 

containment area or under quarantine should not be deployed for work. Further, you 

are required to closely monitor the staff deployed to the Bank and in case of any 

staff/family member of staff is found ‘Covid’ infected, action to be taken to replace 

the staff at once. Staff should be sensitised to follow strict social distancing norms 

while they remain deployed. You shall provide them with necessary gloves, masks, 

sanitizer, etc., at no extra cost to the Bank. Further, you shall indemnify and keep 

indemnified the Bank from any financial/ legal liability arising out of your failure, fault 

or negligence in complying-with the above instructions. Any hindrance to the work 

due to COVID-19 pandemic or any other reasons shall be intimated to the Bank’s 

engineer.  
 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 
 
Date :  
 
Place : 

 
 
Signature of Authorized signatory with seal. 
 
Name and Address: 
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GENERAL CONDITIONS OF CONTRACT 

 
The Conditions Hereinbefore Referred To 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 
 

a) "Bank" 

 

 

 

b) "Employer" 

Shall mean Reserve Bank of India, Estate Department, 

Bengaluru having its Central Office at Shahid Bhagat 

Singh Road, Mumbai 400001 
 

Shall mean the Regional Director, Reserve Bank of 

India, Estate Department, Bengaluru and shall include its 

assigns and successors. 

c) “Contractor”  

 

 

 

 

 

 

 

e) “Banks Engineer” 

"Contractor shall mean the individual, firm or a company 

whether incorporated or not, undertaking the works and 

shall include the legal personal representative of such 

individual or the persons composing such firm or 

company, or the successors of such firm or company 

and the permitted assignees of such individual, firm or 

company. 

 

Shall means the person appointed by the Employer to 

act as Bank’s Engineer for the purpose of the contract 

and named as such in the conditions. [AM (Tech)/ 

Manager (Tech)/ AGM (Tech)]. 

 

f) "Site" Shall mean the site of the contract works including any 

building and erection thereon and any other land 

(inclusively) as aforesaid allotted by the Employer for the 

Contractor's use. 
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g) "This Contract" 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

h)” Specifications” 

 

 

 

 

Shall mean all the documents forming the tender and 

acceptance thereof, together with any correspondence 

leading thereto and the formal Agreement executed 

between the Competent Authority on behalf of the 

Employer and the Contractor, together with the 

documents referred to therein, including the instructions 

to the bidders, the special conditions, the general 

conditions, the Appendix/Annexures, the schedule of 

quantities and specifications, design drawings (if any), 

correspondences exchanged and instructions issued 

from time to time by the Bank’s Engineer/Employer. All 

these documents taken together, shall be deemed to 

form one contract and shall be complementary to one 

another. 

 

Means the specification of the works included in the 

Contract and any modification thereof or addition thereto 

made or submitted by the Contractor and approved by 

the Engineer. 

i)"Notice in writing" 

 

 

 

 

 

 

 

j) “Schedule of 

Quantities” 

Shall mean a notice in written, typed or printed or written 

notice" characters sent (unless delivered personally 

otherwise proved to have been received) by registered 

post/e-mail to the last known private or business address 

or registered office/ e-mail id of the addressee and shall 

be deemed to have been received when in the ordinary 

course of post/ e-mail, it would have been delivered. 

 

Means the priced and completed schedule of quantities 

forming the part of Tender 
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k)” Tender” 

 

 

 

  

l) “Day” 

m) “Month” 

n) “Year” 

o)” Letter of 

acceptance” 

p) "Act of Insolvency" 

Means The Contractor’s priced offer to the Employer for 

the execution and completion of the works and 

remedying of any defects therein in accordance with the 

provisions of the contract, as accepted by the letter of 

acceptance. 

Shall mean calendar day 

Shall mean calendar month 

Shall mean the calendar year 

Means the formal acceptance by the employer of the 

tender 

Shall mean any Act of insolvency as defined by the 

Presidency Town Insolvency Act, or the provincial 

insolvency Act or any Act amending such original Act.  

 

q) "Net Prices" If in arriving at the contract amount the Contractor shall 

have added to or deducted from the total of items in the 

Tender any sum, either as a percentage or otherwise, 

then net price of any item in their tender shall be the sum 

arrived at by adding to or deducting from the actual 

figures appearing in the Tender as the price of that the 

item a similar percentage or proportionate sum provided 

always that in determining the percentage or proportion 

of the sum so added or deducted by the Contractor the 

total amount of the any Prime Cost items and provisional 

sums of money shall be deducted from the total amount 

of the tender. The expression "net rates" or "net prices" 

when used with reference to the contract or account 

shall be held to mean rates or prices so arrived at. 
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r) "The works" Shall mean ‘Provision of mosquito mesh and allied civil 

works in Class III flats at RBI Staff Quarters, RPC 

Layout, Bengaluru’ as provided herein 

Note: Words imparting persons include firms and corporations. Words imparting the 

singular only also include the plural and vice versa where the context requires. 
 
2. Scope of Contract: The contractor shall carry out and complete the said work in every 

respect in accordance with this contract and with the directions of and to the satisfaction 

of the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from 

time-to-time issue further drawings and/or written instructions, details, direction and 

explanations which are hereafter collectively referred to as "Bank's Engineer's 

instruction in regard to":  

a) The variations or modifications of the design, quality or works or the addition or 

omission or substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or 

drawing and/or specifications. 

c) The removal from the site of any materials brought thereon by the contractor and 

the substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 & 21 hereof. 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Bank's Engineer's instructions provided always that verbal instructions, directions and 

explanations given to the Contractor or his representative upon the works by the Bank's 

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within 

seven days, such shall be deemed to be Employer's instructions within the scope of the 

Contract. 

3. Variations/deviations to be approved by the Employer: The contractor shall submit a 

statement of variations/deviations giving quantity and rates duly supported by analysis 

of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 

form a supplementary tender. Minor alterations (of the order of a few centimeters) as per 

site conditions may be carried out during execution with respect to the drawings. The 
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Employer shall not be liable for payment of such variations until these statements are 

sanctioned by him. 

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and 

the Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed 

copy of each for his use. The Contractor on the signing hereof shall be furnished by the 

Bank’s Engineer free of cost one copy of the specifications and drawings, etc., issued 

during the progress of the works. Any further copies of such Drawings required by the 

Contractor shall be paid for by him. The contractor shall keep one copy of all Drawings 

on the works and the Bank’s Engineer or his representative shall at all reasonable times 

have access to the same. Before the issue of the final certificate to the Contractor he 

shall forthwith return to the Bank’s Engineer all Drawings and Specifications. 

5. Contractor to provide everything necessary at his cost: The contractor shall provide 

at his cost everything necessary for the proper execution of the work according to the 

intent and meaning of the drawing. Schedule of quantities and specification taken 

together with whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there from and if the 

contractor finds any discrepancy in the drawings or between the drawings schedule of 

quantities and specifications he shall immediately and in writing refer same to the 

Bank’s Engineer who shall decide which is to be followed. Between drawings and 

specifications/ schedule of Quantities, schedule of quantities will prevail. 

6. Authorities, notices and patents: The contractor shall conform to the provisions of any 

Act of the legislature relating to the works and to the regulations and bye-laws of any 

authority, and of any water, electric supply and other companies and / or authorities 

with whose, systems the structure is proposed to be connected, and shall, before 

making any variations from the drawings (if any) or Specifications that may be 

necessitated by so conforming, give to the Bank’s Engineer written notice, specifying 

the variation proposed to be made and the reason for making it and apply for instruction 

thereon. In case the Contractor shall not within ten days receive such instructions, he 

shall proceed with the work conforming to the provisions, regulations, or by-laws in 

question, and any variation so necessitated shall be dealt with under Clause 18 thereof.  

The contractor shall bring to the attention of the Employer all notices required by the 

said Acts, regulations or bye-laws to be given to any authority and pay to such authority 
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or to any public office all fees that may be properly chargeable-in respect of the works 

and lodge the receipts with the Employer. 

 

The Contractor shall indemnify the Employer against all claims in respect of patent 

rights and shall defend all actions arising from such claims and shall himself pay all 

royalties, license fees, damages cost and charges of all and every sort that may be 

legally incurred in respect thereof. 

 
7. Setting out of work: The Contractor shall set out the works and shall be responsible for 

the true and perfect setting out of the same and for the correctness of the positions, 

levels, dimensions, and alignment of all parts thereof and got approved prior to 

proceeding of the work. If the contractor fails in their role, any errors/defects shall be 

rectified at his own expense to the satisfaction of the Bank/ Employer 

8. Materials and Workmanship to conform to description: All materials and 

workmanship shall so far as procurable be of the respective kinds described in the 

Schedule of Quantities and/or Specifications and in accordance with the Bank’s 

Engineer’s instructions, and the Contractor shall upon the request of the Bank’s 

Engineer furnish him with all invoices, accounts, receipts and other vouchers to prove 

that the materials comply therewith.  

9. Contractor's superintendence and representative on the works: The Contractor 

shall give all necessary personal superintendence during the execution of the works, 

and as long thereafter as the Bank’s Engineer may consider necessary until the expiry 

of the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also 

during the whole time the works are in progress employ a competent, qualified and 

experienced Supervisor who shall be constantly in attendance at the works while the 

men are at work. Any directions explanation, instructions or notices given by the Bank’s 

Engineer to such representative shall be held to be given to the Contractor. 

10. Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer 

immediately dismiss from the works any person employed thereon by him who may, in 

the opinion of the Bank’s Engineer, be incompetent or misconduct himself and such 

persons shall not be again employed on the works without the permission of the 

Consultant. 
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11. Access to works: The Employer, the Bank’s Engineer and their respective 

representatives shall at all reasonable times have free access to the work and / or to the 

workshops, factories or other places where materials are lying or from which they are 

being obtained and the Contractor shall give every facility to the Employer, the Bank’s 

Engineer and their representatives necessary for inspections and examination and test 

of the materials and workmanship. No person not authorized by the Employer or the 

Bank’s Engineer except the representatives of public authorities shall be allowed on the 

works at any time.  

12. Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech): The term "Assistant 

Manager (Tech)/ Manager (Tech)/ AGM (Tech) shall mean the person appointed and 

paid by the Employer to inspect the works. The Contractor shall afford Assistant 

Manager (Tech)/ Manager (Tech)/ AGM (Tech) every facility and assistance for 

inspecting the works and materials and for checking and measuring time and materials.  

Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech) or the Employer shall have 

power to give notice to the Contractor or to his representative of non-approval or any 

work or materials and such work shall be suspended, or the use of such materials shall 

be discontinued. The work will from time to time be examined by the Assistant Manager 

(Tech)/ Manager (Tech)/ AGM (Tech) but such examination shall not in any way 

exonerate the Contractor from the obligation to remedy any defects, which may be 

found to exist at any stage of the works or after the same is completed. Subject to the 

limitations of this clause the Contractor shall take instructions only from the Bank's 

Engineer. 

13. Assignment and Subletting: The whole of the works included in the Contract shall be 

executed by the Contractor and the contractor shall not directly or indirectly transfer, 

assign or under-let the Contract or any part share thereof or any interest therein without 

the prior written consent of the Employer and not undertaking shall relieve the 

Contractor from the full and entire responsibility of the Contract or from active 

superintendence of the works during their progress. 

14. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate 

this contract except instructions/ notice of Employer (through Bank’s Engineer) at any 

time during the progress of the works to make any alterations in, or addition to, or 
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omissions from the works or any alteration in the kind of quality of the materials to be 

used therein and shall give notice thereof in writing under its hand to the Contractor. The 

Contractor shall alter, add to, or omit from, as the case may be, in accordance with such 

notice, but the contractor shall not do any work extra to or make any alterations or 

additions to or omissions from the works or any deviation from any of the provisions of 

the Contract, Stipulations, specifications or Contract Drawings without the previous 

consent in writing of the Employer and the value of such extra alterations, additions or 

omission shall, in all cases, be determined by the Employer in accordance with the 

provisions of Clause 18 hereof, and the same shall be added to, or deducted from the 

Contract Amount, as the case may be accordingly.  

15. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard Method of 

Measurement specified in relevant IS code. 

Any error in description or in quantity or in omission of items from the schedule of 

quantities shall not vitiate this contract but shall be rectified and the value thereof, as 

ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract 

Amount (as the case may be) provided that no rectification of errors, if any, shall be 

allowed in the Contractor's schedule of rates. 
 

16. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender for 

the works and of the prices stated in the Schedule of Quantities and/or the schedule of 

rates and prices which rates and prices shall cover all his obligations under the contract, 

and all matters and things necessary for the proper completion of the works. 

17. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall forthwith 

attend or send a qualified agent to assist the Bank’s Engineer in taking such 

measurements and calculations and to furnish all particulars or to give all assistance 

required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent then the 

measurement taken by the Bank's Engineer or a person approved by him shall be taken 
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to be correct measurement of the works. Unless otherwise stated in the tender, such 

measurements shall be taken in accordance with the Method of Measurements detailed 

in the latest relevant IS Codes of practice. 

The Contractor or his Agent may at the time of measurement take such notes and 

measurement as he may require. 

All authorized extra works, omissions and all variations made with the Bank’s Engineer’s 

instructions, subsequently conveyed in writing shall be included in such measurements. 

18. Prices for extra etc. ascertainment of: The Contractor may, when authorized and 

shall, when directed, in writing by the Employer, add to, omit from or vary the works 

shown upon the drawings, or described in the specification, or included in the schedule 

of Quantities, but the contractor shall make no addition, omission or variation without 

such authorization or direction. A verbal authority or direction by the Bank's Engineer 

shall, if confirmed by them in writing within seven days, be deemed to have been given 

in writing. 

However, during actual execution of work if the quantities of any of the items of work 

exceeds by more than 25% of the tender quantities, the quantities of such items 

executed, by the authority of the Bank's Engineer, in excess of 25 % of the tender 

quantity shall be considered as an extra item of work for which the contractors shall 

submit fresh rates supported by rate analysis worked on the actual cost basis plus 15% 

towards establishment charges, contractor’s overhead and profit. The rates for all such 

items of work, being current ones, will not be eligible for price adjustment due to 

increase or decrease in prices of materials and Labor rates. If any of the items of work is 

omitted from the accepted tender at the sole discretion of the employer, the contractor 

shall not be entitled to any claim on this account.  

No claim for an extra/deviation shall be allowed unless it shall have been executed 

under provisions of clause 3 and 6 hereof with the concurrence of the Employer herein 

mentioned.  

Any such extra/deviation herein referred to as authorized and shall be made in 

accordance with the following provisions. 
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(a) (i) The net rates or prices in the original tender shall determine the valuation of 

the extra work where such extra work in similar character and executed under 

conditions as the work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given 

in the priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted 

provided if omissions vary the conditions under which any remaining items of 

works are carried out, the prices for the same shall be valued under sub-

clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omissions or 

additions relative the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Bank's engineer, the net rate or 

price contained in the priced Schedule of Quantities or tender or for any item of 

the works involves loss or expenses beyond that reasonably contemplated by the 

contractor or is by reason of such omission or addition rendered unreasonable or 

inapplicable, the Bank's Engineer shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper, with the prior approval in 

writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall 

be allowed day work prices as the net rates stated in the tender or the Priced 

Schedule or Quantities or, if not so stated, then in accordance with the local day 

work rates and wages for the district provided that in either case vouchers 

specifying the daily time (the workmen's names) and materials employed be 

delivered for verification to the Bank's Engineer at or before the end of the week 

following that in which the work has been executed. The measurement and 

valuation in respect of the Contract shall be completed within the "period of final 

measurements".  
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(e) It is further, clarified that for all such authorized extra items where rates cannot be 

derived from tender, the contractor shall submit rates, supported by rate analysis 

worked out based on CPWD schedule of rate analysis or for items not available 

in CPWD schedule, based on market rate with “actual cost basis”, plus 15% 

towards establishment charges, contractor’s overheads and profit. Such items will 

not be eligible for price adjustment/escalation due to increase or decrease in 

prices of materials and labour rates. 

19. Unfixed materials when taken into account to be the property of the Employer 
Where in any certificates (of which the Contractor has received payment) the Bank's 

Engineer has included the value of any unfixed materials included for and/or placed on 

or adjacent to the works such materials shall become the property of the Employer and 

they shall not be removed except for use upon the works, without the written authority of 

the Employer. The Contractor shall be liable for any loss of, or damage to, such 

materials 

20. Removal of improper work : The Employer shall, during the progress of the works, 

have power to order in writing from time to time the removal from the works within such 

reasonable time or times as may be specified in the order of any materials which in the 

opinion of the Bank's Engineer are not in accordance with the Specifications, the 

substitutions of proper materials, and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the drawings (if any) & 

specifications or instructions and the contractor shall forthwith carry out such order at his 

own cost. In case of default on the part of Contractor to carry out such order, the 

Employer shall have the power to employ and pay other persons to carry out the same; 

and all expenses consequent thereon, or incidental thereto, shall be borne by the 

Contractor, or may be deducted by the Employer from any moneys due, or that may 

become due, to the Contractor. 

21. Defects after virtual completion : Any defect, shrinkage, settlement or other fault 

which may appear within the ''Defects Liability Period" stated in the Appendix hereto, or, 

if none stated them within twelve months after the date of issue of virtual completion 

certificate of the work, arising in the opinion of the Employer from materials and/or 

workmanship not in accordance with the contract, shall upon the direction in writing of 
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the Employer, and within such reasonable time as shall be specified therein, be 

amended and made good by the Contractor, at his own cost, or in case of default, the 

Employer may employ and pay other persons to amend and make good such defects or 

other faults, and all damages, loss and expenses consequent thereon or incidental 

thereto shall be made good and borne by the Contractor or may be deducted by the 

Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that 

may become due to the Contractor, or the Employer may in lieu of such amending and 

making good by the Contractor deduct from any money due to the Contractor a sum, to 

be determined by the Bank's Engineer equivalent to the cost of amending such work 

and in the event of the amount retained  as security deposit being insufficient, recover 

the balance from the Contractor, together with any expenses the Employer may have 

incurred in connection therewith. Should any defective work have been done or 

materials supplied by any sub-contractor employed on the works who has been 

nominated as provided under clause 13 and 23 hereof, the contractor shall be liable to 

make good in the same manner as if such work or material had been done or supplied 

by the Contractor and been subject to the provision of this clause and clause 2 hereof. 

The contractor shall remain liable under the provisions of the clause notwithstanding the 

signing of any certificate or the passing of any accounts by the Employer. 

22. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have 

been virtually completed. The defects liability period shall commence from the date of 

issue of virtual completion certificate. 

23. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others 

executing any work of supplying and fixing any goods for which the prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or Specifications who 

may be nominated or selected by the Employer or hereby declared to be sub-

contractors employed by the contractor and are herein referred to as nominated sub-

contractors. 

No nominated sub-contractors shall be employed on or in connection with the works 

against the Contractor shall make reasonable objection are (save where the 
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Employer and the Contractor shall otherwise agree) who will not enter into contract 

providing. 

(a) That the nominated sub-contractor shall indemnify the contractor against the 

same obligation in respect of the sub-contract as the contractor is under in 

respect of this contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims 

in respect of any negligence by the sub-contractors his servants or agents or any 

misuse by him or them or any scaffolding or other plant, the property of the 

Contractor or under any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of 

his receipt of the Employer's Certificate provided that before any Certificate is 

issued the Contractor shall upon request furnish to the Bank proof that all 

nominated sub-contractors accounts included in previous certificates have been 

duly discharged; in default whereof, the Employer may pay the same upon a 

Certificate of the Bank and deduct the amount thereof from any sums due to the 

Contractor. The exercise of this power shall not create private of contract as 

between Employer and Sub-Contractor. 

24. Other persons employed by Employer: The Employer reserves the right to use 

premises and any portion of the site for the execution of any work not included in this 

Contract which it may desire to have carried out by other persons, and the Contractor 

shall allow all reasonable facilities for the execution of such work but shall not be 

required to provide any plant or material for the execution of such work except by 

special arrangement with the Employer. Such work shall be carried out in such manner 

as not to impede the progress of the works included in the Contract and the Contractor 

shall not be responsible for any damage or delay which may happen to or occasioned 

by such work. 

25. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury or damage to persons, animals or things and for all damage to 

property which may arise from any factor omission on the part of the Contractor or any 

Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability 
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under this clause shall cover also, inter-alia any damages to structures, whether 

immediately adjacent to the works or otherwise; any damage to roads, streets, 

footpaths, bridges as well as damage caused to the buildings and other structures and 

works forming the subject matter of this contract. The contractor shall also be 

responsible for any damage caused to the building and other structures and works 

forming the subject, matter of this contract due to rain, wind, frost or other inclemency of 

weather. The contractor shall, indemnify and keep indemnified the Employer and hold 

him harmless in respect of all and any loss and expenses arising from any such injury or 

damage to persons or property as aforesaid and also against any claim made in respect 

of injury or damage, whether under any statute or otherwise and also in respect of any 

award or compensation or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till completion of 

Defect Liability Period (DLP) under this contract, with an insurance company 

approved by the Employer, an All-Risk Policy for Insurance for the full amount of 

the contract in the joint names of the employer and the contractor (the name of the 

former being placed first in the policy) against all risk policy for contractors and 

deposit such policy or policies with the employer before commencing the works.  

The Contractor shall also indemnify and keep indemnified the Employer against all 

claims which may be made against the Employer by any person in respect of 

anything which may arise in respect of the works or in consequence thereof and 

shall at his own expense, effect and maintain until completion of Defect Liability 

Period (DLP) of the contract, with an Insurance Company approved by the employer 

a policy of Insurance in the joint names of the Employer and the Contractor (name of 

the former being placed first in the policy) against such risk and deposit such policy 

or policies before commencement of the works. The minimum limit of the coverage 

under the policy shall be ₹2 lakh per person for any one accident or occurrence and 

₹5 lakh in respect of damage to property for any one accident or occurrence subject 

to an overall ceiling of ₹10 lakh. The contractor shall also indemnify the employer 

against all claim which may be made upon the Employer, whether under the 

Workmen’s Compensation Act or any other statute in force, during the currency of 

this contract or at Common Law in respect of any employee of the contractor or of 

Sub-Contractor and shall at his own expense effect and maintain until the 
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completion of Defect Liability Period (DLP) of the contract or with an Insurance 

Company, approved by the Employer, a policy of insurance against such risks and 

deposit such policy or policies with the Employer from time to time during the 

currency of this contract.  

In default of the contractor insuring as providing above, the employer may so insure and 

may deduct the premiums paid from any moneys due or which may become due to the 

contractor. 

 

The contractor shall be responsible for any liability which may not be covered by the 

Insurance Policies referred to above and also for all other damages to any person, 

animal or defective carrying out of this contract, whatever, may be the reasons due to 

which the damage shall have been caused. 

 

The contractor shall also indemnify and keep Indemnified the Employer against all and 

any costs, charges or expenses arising out of any claim or proceedings relating to the 

works and also in respect of any of damage or compensation arising there from.  

Without prejudice to the other rights of the employer against contractor in respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages, compensation costs, charges and other 

expenses paid by the employer and which are payable the contractor under this clause.  

 

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to re-build or repair the works destroyed of damaged. 

In this event all the monies received from the Insurer in respect of such damage shall be 

paid to the Contractor and the contractor shall not be entitled to any further payment in 

respect of the expenditure incurred for re-building or repairing of the materials or goods 

destroyed or damaged. 

 

The contractor, in case of re-building or reinstatement after damage shall be entitled to 

such extension of time for completion as the Bank’s Engineer may deem fit, but shall, 

however, not be entitled to reimbursement by the employer of any shortfall or deficiency 

in the amount finally paid by the insurer in settlement of any claim arising as set out 

herein. 
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Without prejudice to his liability under this clause, the contractor shall also clause all 

nominated sub-contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall produce 

or cause to produce to the employer such policies. The contractor shall not permit a 
nominated sub-contractor to commence work at the site unless the said 
insurance policies are submitted. In the event of failure of the sub-contractor to take 

out such a policy of insurance before commencing the works at the site, the contractor 

shall be responsible for any claim or damage attributable to the said sub-contractor 

The Contractor shall at his own expense, arrange to effect and maintain (until the virtual 

completion of the contract) with an approved office, the following insurance policies in 

the joint name of employer and himself with the employer being first (Principal) and 

deposit such policy or policies with the employer from time during the currency of this 

contract. 

a) Workmen compensation policy.  b) CAR Policy c) Third party liability policy  

All policies shall be taken before commencement of work and shall be maintained 

without any gap till completion of Defect Liability Period (DLP). 

26. Date of commencement and completion: The Contractor shall be allowed admittance 

to the site on "Date of Commencement shall be as stated in the Appendix hereto, or 

later date as may be specified by the Employer and be shall thereupon and forthwith 

begin the works and shall regularly proceed with and complete the same (except such 

painting or other decorative work as the Bank may desire to delay) or before the "Date 

of Completion" stated in the Appendix subject nevertheless to provisions for extension of 

time hereinafter contained. 

27. Liquidated damages for non-completion: If the Contractor fails to complete the works 

by the date stated in the Appendix or within any extended time under Clause 28 here 

the Contractor shall pay the Employer the sum named in the Appendix as " Liquidated 

Damages" for the period during which the said works shall so remain incomplete and the 

Employer may deduct such damages from any money due to the Contractor. 

28. Delay and extension of time: If in the opinion of the Employer the works be delayed (a) 

by force majeure or (b) by reason of any exceptionally inclement weather or c) by 

reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
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owners or public authorities arising otherwise than through contractor's own default or 

(d) by the works or delays of other contractor or Tradesmen engaged or nominated by 

the Employer and not referred to in the schedule of quantities and/or specifications or 

(e) by reasons of Bank's Engineer instruction as per clause 2 hereof (f) by reason of civil 

commotion, local commotion of workmen or strike or lockout affecting any of the building 

trades or (g) in consequence of the Contractor not having received in due time 

necessary instructions from the Bank for which he shall have specifically applied in 

writing or (h) from other causes which the Bank may certify as beyond the control of 

contractor or (I) in the event, the value of the work exceed the value of the Priced 

Schedule of Quantities owing to variation, the Bank may make a fair and reasonable 

extension of time for completion. Contractor shall immediately give written notice thereof 

to the Bank but the Contractor shall nevertheless constantly use his endeavors to 

prevent delay and shall do all that may reasonably has required to the satisfaction of 

Bank to proceed with work. Decision of the Bank if delay is due to force majeure or not 

shall be final and binding on the contractor.  

29. Contractor's failure to comply with Employer’s instruction: If the Contractor after 

receipt of written notice from the Employer requiring compliance within 10 days fails to 

comply with such further drawings and/or Bank's instructions the Employer may employ 

and pay other persons to execute any such work whatsoever that may be necessary to 

give effect thereto, and all costs incurred in connection therewith shall be recoverable 

from the Contractor by the Employer as a debt or may be deducted by him from any 

moneys due to the Contractor. 

30. Termination of Contract by the Employer: If the Contractor being an individual or a 

firm commits any "act of insolvency" or shall be adjudged an insolvent or being an 

incorporated company shall have an order for compulsory winding up made against it or 

pass an effective resolution for winding up voluntarily or subject to the supervisions of 

the court and the Official Assignee or the Liquidator in such acts of insolvency or 

winding up, as the case may be, shall be unable within seven days after notice to him 

requiring him to do so to show the reasonable satisfaction of the Employer that he is 

able to carry out and fulfil the Contract and to give security therefore, if so required by 

the Employer. 
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Or if the Contractor whether an individual, first or incorporated company shall suffer 

execution or other process of court attaching property to be issued against the 

Contractor. 

Or shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the Contractors.  

Or shall assign to sublet this Contract without the consent in writing of the Employer 

firsthand and obtained. 

Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder. 

Or if the Bank’s Engineer shall certify in writing that the Contractor, 

(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after 

receiving from the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for 

seven days receiving from the Bank written notice that the said materials or work 

were condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, 

matter or things by the Contract to be observed and performed by the Contractor 

for seven days after written notice shall have been given to the Contractor 

requiring the Contractor to observe or perform the same. 

Then and in any of the said cases the Employer may, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the 

contract, the whole of which shall continue in force as fully as if the Contract has not 
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been so determined, and so if the works subsequently execute had been executed by or 

on behalf of the Contractor. And further, the Employer by his agents or servants may 

enter upon and taken possession of the works and all plant, tools scaffoldings, sheds, 

machinery, steam and other power utensils and materials lying upon the premises or the 

adjoining lands or roads, and use the same as his own property or may employ the 

same by means of his own servants and workmen in carrying on and completing the 

work or by employing any other Contractor or other person or persons to complete the 

works, and the Contractor shall not in any way interrupt or do any act matter or thing to 

prevent or hinder such other contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works. When the works 

shall be completed or as soon thereafter as convenient the Bank shall give a notice in 

writing to the Contractor to remove his surplus materials and plant, and should the 

Contractor fail to do so within a period of fourteen days after receipt thereof by him, the 

Employer may sell the same by public auction, and give credit to the Contractor for the 

net amount realized. The employer shall thereafter ascertain and certify in writing under 

his hand what of the said plant and materials so taken possessions or by the Employer 

and the expenses or loss which the Employer shall have been put to in procuring the 

works to be completed and the amount. If any, owing the Contractor and the amount 

which shall be so certified shall thereupon be paid by the Employer to the Contractor or 

by the Contractor to the Employer, as the case may be, and the Certificate of the Bank 

shall be final and conclusive between the parties. 

31. Termination of Contract by Contractor: If this payment of the amount payable by the 

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for 

thirty days after notice in writing requiring payment of the amount as aforesaid shall 

have been given by the Contractor to the Employer, or if the Employer interferes with or 

obstructs the issue of any such Certificate, or if the Employer shall repudiate the 

Contract, or if the works be stopped for three months under the order of the Employer or 

by any injunction or other order of any court of Law, then and in any of the said cases 

the Contractor shall be in liberty to terminate the Contract by notice in writing to the 

Employer, and he shall be entitled to recover from the Employer, payment for all works 

executed and for any loss he may sustain upon any plant or materials supplied or 

purchased or prepared for the purpose of the Contract. 
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In arriving at the amount of such payment the net rates contained in the Contractor's 

original Tender shall be followed or where the same may not apply valuation shall be 

made in accordance with Clause 18 hereof. 

32. Certificates and Payments:  

a. The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account 

of the works executed when in the opinion of the Bank’s Engineer , work to the 

approximate value named in the Appendix as ‘Value of work for Interim Certificates’ 

(or less at the reasonable discretion of the Bank’s Engineer) has been executed in 

accordance with this Contract, subject, however, to a retention of the percentage of 

such value named in the Appendix hereto as ‘Retention Percentage for Interim 

Certificates’ until the total amount retained shall reach the sum named in Appendix 

as   ‘Total “Retention Money’ after which time instalments shall be up to the full value 

of the work subsequently so executed and fixed in the building. And when the works 

have been virtually completed and the Bank’s Engineer shall have certified in writing 

that they have been completed, the Contractor shall be paid by the Employer in 

accordance with the Certificate to be issued by the Bank’s Engineer the sum of 

money named in the Appendix as ‘Instalment after Virtual Completion’ being a part of 

the said Total Retention money. And the Contractor shall be entitled to the payment 

of the final balance in accordance with the Final Certificate to be issued in writing by 

the Bank’s Engineer at the expiration of the period referred to as the ‘Defect Liability 

Period’ in the Appendix hereto from the date of Virtual Completion or as soon as 

after the expiration of such period as the works shall have been finally completed 

and all defect made good according to the true intent and meaning hereof whichever 

shall last happen, provided always that the issue by the Bank’s Engineer of any 

Certificate during the progress of the works or at or after their completion shall not 

relieve the contractor from his liability under Clause 2 and 21, in cases of fraud, 

dishonesty, or fraudulent concealment relating of the works or material or to any 

matter dealt with in the Certificate, and in case of all defects and insufficiencies in the 

works or materials which a reasonable examination would not have disclosed. No 

certificate of the Bank’s Engineer shall of itself be conclusive evidence that any 

works or materials to which it relates are in accordance with the Contract neither will 

the Contractor have a claim for any amounts which the Bank’s Engineer might have 
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certified in any interim bill and paid by the Employer, and which might subsequently 

be discovered as not payable and in this respect the Employer’s decision shall be 

final and binding. 

b. The contractor shall be entitled to be paid during the progress of the execution of the 

work up to 75% of the assessed value of any materials or an amount not exceeding 

75% of the material element cost in the tendered rate of the finished item of the 

work, whichever is lower ,which are in the opinion of the Engineer-in- Charge non-

perishable, nonfragile and non-combustible and are in accordance with the contract 

and which have been brought on the site in connection therewith and are adequately 

stored and/or protected against damage by weather or other causes but which have 

not at the time of advance been incorporated in the works. When materials on 

account of which an advance has been made under this sub-clause are incorporated 

in the work, the amount of such advance shall be recovered/deducted from the next 

payment made under any of the clause or clauses of this contract. The decision of 

the Engineer- in-Charge shall be final and binding on the contractor in this matter. No 

secured advance, shall however, be paid on high-risk materials such as ordinary 

glass, sand, petrol, diesel etc. 

c. The Contractor has to submit along with his all running account bills and final bill, a 

statement showing the details as well as the quantities of plumbing, sanitary, 

carpentry, tiles, granite etc. procured by him up to the date of the bill for verification 

of the same before settlement of such bills by the Bank. 

d. The Bank’s Engineer shall have power to withhold any Certificate if the works or any 

parts thereof are not being carried out to his satisfaction. 

e. The Bank’s Engineer may make any correction in any previous Certificate which 

shall have been issued by him. 

f. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor 

fails to insure the work and keep them insured till the completion of Defect Liability 

Period (DLP). 
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g. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods 

named in the Appendix as ‘Period for honor of Certificates’ after such Certificates 

have been delivered to the Employer 

The following terms of payment only are applicable for the work. 

On account bills shall be made as under detailed item-wise measurement will be taken 

and payment shall be made based on completion of specific item of work basis on the 

quoted rate. All payment shall be subject to recovery of 5% towards Retention Money & 

applicable taxes as per the statuary requirements. Contractor shall note that the interim 

value of work done towards payment of running bill is 50% of Contract Value. 

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not 

paid within the 'period of honoring certificates' named in the Appendix carry interest at 

the rate named in the Appendix as the "Rate of interest for delayed payment" from the 

date upon which sum ought to have been paid by the Employer until the payment 

subject to production of all required information/ clarifications by the contractor. 

34. Matters to be finally determined by Bank: The decision, opinion, direction Certificate 

(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 

17, 18, 19, 20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as 

the expected matters) shall be final and conclusive and binding on the parties hereto 

and shall be without appeal. Any other decision, opinion, direction, shall be subject to 

the right of Arbitration and review under the Clause 35 hereof in the same way in all 

respects (including the provisions as to opening the reference) as if it were a decision of 

the Bank’s Engineer. 

35. Settlement of disputes by Arbitration: All disputes and differences of any kind 

whatever arising out of or in connection with the contract or the carrying out of the works 

(whether during the progress of the works or after their completion and whether before 

or after the determination abandonment or breach of the contract) shall be referred to 

and settled by the Bank who shall state its decision in writing. Such decision may be in 

the form of a final certificate or otherwise. The decision of the Bank with respect to any 

of the excepted matters shall be final and without appeal as stated in preceding clauses. 

But if either, the Contractor be dissatisfied on any matter the Contractor may within 28 

days after receiving notice of such decision give a written notice to the other party 
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requiring that the matters in dispute be arbitrated upon. Such written notice shall specify 

the matters, which are in dispute or difference of which such written notice has been 

given. If both the parties agree a single arbitrator would be appointed for the purpose. In 

case no agreement could be reached on the appointment of single arbitrator, both the 

parties will nominate one person each as an arbitrator on their behalf. The two 

arbitrators nominated by the parties shall nominate one more person to act as third 

arbitrator or umpire. 

    The arbitrator or arbitrators, as the case may be, shall have power to open up, review 

and revise any certificate, opinion, decision, requisition or notice, save in regard to the 

excepted matters, referred to in the preceding clause, and to determine all matters to 

dispute which shall be submitted to arbitration and of which notice shall have been given 

as aforesaid. 

    

    The arbitrator or arbitrators, as the case may be, shall make his or their award within 

one year (or such further extended time as may be decided by him or them as the case 

may be with the consent of the parties) from the date of entering on the reference. In 

case during the arbitration proceedings the parties mutually settle or compromise their 

dispute or difference, on the parties filing their joint memorandum of the settlement or 

compromise, the arbitrator or the arbitrators as the case may be, shall make an award in 

terms of such settlement or compromise. 

    Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, 

who may determine the amount thereof or direct the same to be taxed as between the 

party and party, and shall direct by whom and to whom and in what manner the same 

shall be borne and paid.  

 This submission shall be deemed to be a submission to arbitration within the meaning of 

the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding 

on the parties. It is agreed that the Contractor shall not delay the carrying out of the 

works by reason of any such matter, question or dispute being referred to arbitration, but 

shall proceed with the works with all due diligence and shall until the decision of the 
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arbitrator or arbitrators is given, abide by the decision of the Bank. No award of the 

arbitrator or arbitrators, as the case may be, shall relieve the Contractor of his 

obligations to adhere strictly to the Bank's instructions with regard to the actual carrying 

out of the works. The Employer and the Contractor hereby also agree that arbitration 

under this clause shall be a condition precedent to any right of action under the contract. 

36. Right of technical scrutiny of final bill: The Employer shall have a right to cause a 

technical examination of the works by any of the persons or organization as appointed 

by the employer and the final bill of the Contractor including all supporting vouchers, 

abstracts, etc. If as a result of this examinations or otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the Employer to recover the sum 

from any payment due to the Contractor for this works or any other works being carried 

out by the contractors elsewhere under the RESERVE BANK OF INDIA. 

37. Employer entitled to cover compensation paid to workmen: If, for any reason, the 

Employer is obliged, by virtue of the  provisions of the Workmen's Compensation Act, 

1923, or any statutory modification or re-enactment thereof to pay compensation to a 

workman employed by the Contractor in execution of the works, the Employer shall be 

entitled to recover from the Contractor the amount of compensation so paid, and without 

prejudice to the rights of the Employer under the said Act, the Employer shall be at 

liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due to the Contractor. The Employer shall not be bound to 

contest any claim made against it under the said Act, except on the written request of 

the Contractor and upon his giving to the Employer full security to the satisfaction of the 

Employer for all costs for which the Employer might become liable in consequence of 

contesting such claim. 

38.Abandonment of works: If at any time after the acceptance of the tender, the Employer 

shall for any reasons whatsoever not requires the whole or any part of the works to be 

carried out, the Bank shall give notice in writing to the Contractor who shall have no 

claim to any payment of compensation or other-wise whatsoever on account of any 

profit or advantage which he might have derived from the execution of the whole works. 

39.Return of surplus materials: Notwithstanding anything to the contrary contained in any 

or all the clauses of this Contact, where any material for the execution of the Contract is 
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procured with the assistance of the Employer by purchase made under orders or 

permits or licenses  issued by Government, the Contractor shall hold the said materials 

economically and solely for the purpose of the Contract and not dispose of them without 

the prior written permission of the Employer  and return it to the Employer, if required by 

the Employer, at the price to be determined by the Bank having due regard to the 

conditions of the materials, the price to be determined not be exceed the purchase price 

thereof inclusive of GST and other such levies paid by the Contractor in respect thereof, 

in the event of breach of the aforesaid condition, the Contractor shall in addition to being 

liable to action for contravention of the terms of licenses or permit and/or criminal breach 

of trust, be liable to Employer for all moneys, advantages or profits resulting or which in 

the usual course would have resulted to his by reason of such breach. 

40. Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure / systems / equipment etc., 

which may come to the possession or knowledge of the Contractor during the course of 

discharging its contractual obligations in connection with this agreement, to any third 

party and shall at all times hold the same in strictest confidence. The Contractor shall 

treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. The 

Contractor shall not publish, permit to be published, or disclose any particulars of the 

works in any trade or technical paper or elsewhere without the previous written consent 

of the Employer. The Contractor shall indemnify the Employer for any loss suffered by 

the Employer as a result of disclosure of any confidential information. Failure to observe 

the above shall be treated as breach of contract on the part of the Contractor and the 

Employer shall be entitled to claim damages and pursue legal remedies.  
The Contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this Agreement is 

fully satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 

38. Right of employer to terminate contract in the event of death of Contractor if 
individual: Without prejudice to any of the rights or remedies under this Contract, if the 
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Contractor, being an individual, dies, the Employer shall have the option of terminating 

the contract without incurring any liability for such termination. 

39. The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, or the 

modifications thereof or any other relevant laws and the rules made thereunder from 

time to time. 

40. The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labor (Regulation and Abolition) Act, 1970 and the rules framed there under. 

41. The contractor should ensure payment of minimum wages to all laborers/workmen staff 

employed by him. Contractor should submit a certificate to the effect that, he has 

actually paid all the dues of all the laborers of all descriptions engaged by him for 

completion of the awarded job/work/project at the rate which is not less than the one 

prescribed under Minimum Wages Act, 1948 and he has complied with the provisions of 

CLRA Act with regard to providing the essential amenities to the contract laborers. 

Further, he may facilitate Bank’s representative to verify the veracity of such certificate. 
42. The contractor shall comply with the provisions of the Employee Provident Fund and 

Miscellaneous Provision Act, 1952. 
43. The contractor shall comply with the provisions of the Building and Other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and Building 

and Other Construction Workers’ Welfare Cess Act, 1996 and to take steps to obtain 

registration of the Bank from the Competent Authority (Labor Department); ensure 

timely filing of returns; make the payment of cess as per the Notification issued by the 

Central Government. 
44. Sexual Harassment of women at workplace  

a) The contractor / agency shall be solely responsible for full compliance with the 

provisions of “the Sexual Harassment of women at work place (Prevention, 

Prohibition and Redressal) Act, 2013”. In case of any complaint of sexual 

harassment against its employee within the premises of the Bank, the complaint 

will be filed before the Internal Complaints Committee constituted by the 

Contractor / Agency and the Contractor / Agency shall ensure appropriate action 

under the said Act in respect of the complaint.  
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b) Any complaint of sexual harassment from any aggrieved employee of the 

contractor against any employee of the Bank shall be taken cognizance of by the 

Regional Complaint Committee constituted by the Bank.  
c) The contractor shall be responsible for any monetary relief that may need to be 

paid in case the incident involves the employees of the contractor, for instance 

any monetary relief to the Bank’s employee, if sexual violence by the employee of 

the contractor is proved.  
d) The contractor shall be responsible for educating its employees about prevention 

of sexual harassment at work place and related issues.  
e) The contractor shall provide a complete and updated list of its employees who 

are deployed within the Bank’s premises. 
45. The bid and contract must show the GST tax rates and GST amount explicitly and 

separate from the bid/contract price (exclusive of GST). Contract shall stipulate that all 

taxes, levies, and cess including labour cess as may be applicable in respect of the 

contract shall be payable by the contractor and Bank shall not entertain any claim 

whatsoever in this respect. 

46. Clarification & Evaluation of bids: 

Bank after opening the bids would examine and evaluate the bids as below: 

(i) Only those tenders, which meet the criteria set out in this tender shall be processed 

further. After verification of the correctness / legality and adequacy of the information and 

supporting documents furnished, etc. and price-bids of only those bidders who are 

technically qualified as per Part I of tender shall be opened. 

(ii) The price-bids of unqualified bidders will not be opened, and no communication will be 

sent in this regard. 

(iii) Amount quoted for each item shall be considered during verification / scrutiny. 

(iv) To assist in the examination, evaluation and comparison of the bid, the Bank may ask 

the bidders individually for clarifications. The request for clarification and the response shall 

be in writing. No change in the price or substance of the bid shall be sought, offered or 

permitted except as required during the evaluation of bids in accordance with tender 

clauses. 
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(v) In the case of any tender where amount quoted/ unit rate of any item(s) appears 

unrealistic, such tender will be considered as unbalanced and in case the tenderer is 

unable to provide satisfactory explanation, such a tender is liable to be disqualified and 

rejected. 

(vi) In case the lowest tendered amount (worked out based on quoted rates of Individual 

items) of two or more bidders is same, then such lowest bidders may be asked to submit a 

revised offer quoting percentage discount on their already quoted tender amount which 

shall be applicable on all tender items except buy-back amount. The lowest tender shall be 

decided based on the revised offer. Further, if any such lowest bidder does not revise his 

bid on lower side, his original bid shall remain valid for further processing. 

(vii) If the revised tendered amount (worked out based on quoted rate of individual items) of 

two or more bidders received in revised offer is again found to be equal, then the Bank shall 

decide future course of action which shall be final and binding on all the bidders. 

47. Materials at Basic Prices/ Basic rates 

a) For carrying out certain items of work, the tender provides for procurement of 

certain materials at “Basic Prices/ Basic Rates” as specified in the tender 

document. 

b) Wherever the ‘basic rate’ for the material is specified, the contractor shall furnish 

all the paid bills for Employer’s verification. In absence of these documents, his 

claim for positive adjustment in Basic rates/Prices shall not be considered. The 

material and purchase rate shall be got approved in writing from the Engineer-in-

charge before purchasing. The adjustment in price shall be made only on 

measured quantity for the finished items of work. No overhead and profit shall be 

considered on the cost difference. The basic prices are ex-godown and are 

excluding taxes, duties, etc, as well as transportation to site, loading, unloading, 

storing, insurance, labour, wastage and handling etc. The rate quoted for the 

items shall include above excluded parameters. 
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 I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 
Date:  
 
Place: 

 
 
Signature of Authorized signatory with 
seal. 
 
Name and Address: 
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APPENDIX HEREIN BEFORE REFERRED 
 

1. Defects liability Period 1 Year from the date of issue of virtual 

completion certificate. 

2. Date of commencement 10th day from the date of award of work 

3. Date of completion 60 days from the date of commencement  

 

4. Liquidated Damages  0.25% of the contract amount per week 

subject to a maximum of 10% of the total 

accepted contract value. 

5. Value of work for Interim Certificate 50% of Contract Value 
 

6. Percentage of retention money to be 

deducted from bills (R.M.) 

5% of the value of bill  

 

7. Total Security Deposit  

   (SD = Retention Money) 

 RM (5%) of contract value  

8. Security deposit (Retention Money) After successful expiry of defects liability 

period. 

9. Period of honoring interim certificate 38 days if bill is acceptable and payable 

 

10. Period of honoring final certificate 3 Months 

 

11. Interest for delayed payment 

 

3% (three percent) per annum 

         
                                      
 
Place:                                       Signature of the Contractor 

Date:                                      With the seal of their Company 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Since the work has to be carried out in secured campus, entry pass to any labor/staff 

of vendor will only be provided after proper identity verification. The Contractor shall 

have the addresses, identity card and photographs of their workmen being engaged 

by them for the said work. The entry of workmen will be allowed inside the campus 

only on producing the photo pass issued by the Bank and also have to subject 

themselves to the security restrictions imposed by the Bank. Waiting time for issue of 

entry pass, needs to be considered while quoting the rates.  

2. The work has to be carried out in Office Building which may restrict the availability of 

work fronts during working hours. The tenderers are therefore advised to plan for 

execution of work accordingly. The above aspect may be kept in mind while submitting 

the tender. 

3. The Contractor should have valid Labor License from Labor commissioner, wherever 

applicable.  

4. No Laborers shall be permitted to stay inside the campus after working hours.  

5. Rate quoted should include for all necessary testing of materials as required and 

directed by Bank’s Engineer, conforming to relevant coding practice from the approved 

laboratory. The contractor shall use only approved materials as specifically stated in 

the Schedule of Quantities, approved makes/ list of materials indicated in Part - I of the 

tender. The Bank will be at liberty to choose any makes of materials from the approved 

makes/ manufacturers in the list. Samples of any materials used in any of the works 

should be got approved by Bank’s Engineer before proceeding with bulk purchase. 

The work shall be carried out as per manufacturer’s application guide/ method 

statement, specifications for the complete work. 

6. The contractor shall submit a properly planned & prepared work programme to the 

Bank before commencement of the work so as to enable the Bank to intimate other 

agencies in advance for smooth working, progress and coordination and the time 

schedule in the work programme should be strictly adhered to. 
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7. All the materials shall be first/premium quality confirming to IS and other standards 

prescribed by the manufacturers. 

8. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials. This quantity of the 

material brought at site and consumed shall be cross checked with the actual 

requirement as specified in the technical specification of the work. 

9. The Contractor shall make their own arrangements for storing of their materials at site.  

10. The Contractor shall also be responsible for safety & security of their materials & also 

for ensuring fire prevention steps at all the times in working premises including their 

part of work. 

11. The Registers/ Documents - Hindrance Registers / Site Order Book, Material 

consumption register etc., shall be maintained at site by the Contractor at his own cost 

and updated regularly as instructed by the Bank’s Engineer. 

12. The entire work involved shall be carried out with least disturbance to other agencies 

carrying out the work in premises and also day-to-day cleaning of the debris / dust 

generated has to be carried out by the Contractor. 

13. Contractor should post a suitable qualified supervisor for day to day work. The work 

shall be carried out through the manufacturer’s authorized applicator only. 

Authorization letter need to be submitted before commencement of work. 

14. No lapses from the Contractors side, which may cause damage to the property and 

injury to the occupants/neighbors in the opinion of the Bank's Engineer, shall be 

permitted.  

15. Any damage caused to any of Bank's property shall be made good by the Contractor 

at their own risk and cost.  

16. The completion period mentioned in the tender is inclusive of monsoon period and 

holidays including Sundays / Saturdays falling within in the contract period. The 

contractors shall comply with statutory requirements to work on holidays at their own 

risk & cost and indemnify the Banks for any risks associated with it.  
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17. The contractor shall furnish A-4 size, computerized sheets printed in the format of a 

conventional Measurement Book (MB), duly machine numbered pages and with a 

provision for providing an MB number. The contractors shall incorporate necessary 

corrections in these sheets as directed by Bank’s Engineer. After making necessary 

correction the contractor shall submit new copies. All pages of the finalized 

computerized MB sheets, after due check / test check measurements shall have full 

signature with date of the authorized official of the contractor. The measurement 

sheets approved as ‘final’ shall be bound in the form of a MB at the cost of the 

Contractor and submitted to the Bank. 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 

 
Date:  

 

Place: 

Signature of Authorized signatory with seal. 

 

Name and Address: 
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SAFETY CODE 

1. There shall be maintained in a readily accessible place with first aid appliances 

including adequate supply of sterilized dressings and cotton wool. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot 

safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm(clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 

engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

or half of the depth of trench, whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening and working platform shall be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing; minimum height 

shall be one meter. 

7. No part of the structure shall be so overloaded with debris of materials as to render it 

unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the period of cessation of 

work. 
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12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of 

durable quality and adequate strength and free from defects. 

14. Any other safety norms to be followed for the work shall be as per relevant Standards/ 

Construction practices. 

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 

 

 

 

Date:  

 

Place: 

 

 

Signature of Authorized signatory with seal. 

 

Name and Address: 
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FIRE SAFETY CODE 
 

1. Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets. 

2. LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’.  

3. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  

4. Electrical power cables / wires used shall not have any joints and shall be properly 

rated. 

5. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation. 

6. Before commencing the welding work for the first time on any day, Bank’s Officer 

shall be informed and only after the site inspection, work shall be started. 

7. Two buckets of water and sand shall be kept in an easily accessible area on the site.  

8. Fire extinguishers recommended and issued by fire officers shall be kept on the site.  

9. Used paint drums shall be stored in specified store only after closing them properly. 

10. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

11. None of the fire extinguishers shall be removed / shifted from its designated location. 

12. Power supply shall be switched off from the mains when equipment is not in use.  

13. Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner.  

14. Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner 

15. Battery operated emergency light / torches shall be provided by the contractor to the 

workmen while working beyond office hours.  

16. All the electrical/mechanical/electro-mechanical appliance shall be connected to 

sufficiently rated circuit breakers before tapping to a power source.  

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 
 

Date:  

Place : 

Signature of Authorized signatory with seal. 

Name and Address: 
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Technical Specifications 
 
The scope of work covers execution, completion and testing of the work of ‘Provision of 
mosquito mesh and allied civil works in Class III flats at RBI Staff Quarters, RPC 
Layout, Bengaluru’ in accordance with drawings (if any) and specifications prepared by 

the Bank’s Engineer and to the satisfaction of the Bank’s Engineer. 

1. Introduction 
The technical specification of work covers execution and completion of the work of 

‘Provision of mosquito mesh and allied civil works in Class III flats at RBI Staff 
Quarters, RPC Layout, Bengaluru’ in accordance with drawings (if any) and 

specifications prepared by the Bank’s Engineer and to the satisfaction of the Bank’s 

Engineer. 

2. Quality 
Materials to be used for the work shall confirm to relevant Codes/guidelines as far as 

procurable & best quality of their respective kinds as specified herein and shall be of 

approved make and shall comply strictly with the tests prescribed hereinafter or, where 

tests are not laid down, with the requirements of the latest edition of the relevant Indian 

standards approved by the Engineer.  

3. Inspection and Testing 
Materials before used in the Works shall be subjected to inspection as provided in the 

Conditions of Contract and elsewhere in the Specifications. Contractor shall submit to 

Engineer-in-Charge the material testing certificate (s) (MTC) provided by Manufacturer for 

every supply by Manufacturer to Contractor supported by substantiating document 

(acceptable to Engineer-in-Charge) linking material supplied by Manufacturer to its MTC.  In 

case the procured material is observed unsure, or Contractor is not able to furnish MTC of 

manufacturer as specified here above, the material shall be tested to ensure its conformity 

to the relevant Code (s) of Type of test (s) to be performed shall be decided by Engineer-in-

Charge for a particular material conforming to the procedure, sampling, frequency etc. 

specified in the relevant Code (s). All the charges and costs in this regard shall bear by the 

Contractor. No materials shall be used in the works unless they have first been approved by 

the Engineer or his representative. 
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4. Samples 
Samples of all materials proposed to be used or incorporated in the works and to be 

supplied by the Contractor may be called for at any time by the Engineer or his 

Representative.  

Technical specifications of work to be executed 

I. MATERIALS:  

 Materials shall be of the best approved quality and they shall comply with the respective 

and relevant latest code (s).  

a) All materials supplied by the Employer / any other specialist firm shall be properly 

stored and the Contractor shall be responsible for its safe custody until they are 

required on the works and till the completion of work.  

b) Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities 

or Specified Conditions, the quality of materials, workmanship, dimensions etc. shall 

be as specified   herein under. 

The scope of work covers ‘Provision of mosquito mesh and allied civil works in Class 
III flats at RBI Staff Quarters, RPC Layout, Bengaluru’ in accordance with specifications 

prepared to the satisfaction of the Bank's Engineer. The following specifications shall form 

part of the contract, and these shall deem to be supplemental to the specifications and not 

in derogation thereof except to the extent specifically provided herein.  

2. Materials shall be of the best-approved quality obtainable, and they shall comply with the 

respective codal specifications. Samples of all materials and their rates shall be got 

approved before placing an order and the approved sample shall be deposited in the Bank. 

3.Care to be taken while unloading to prevent damages to edges and corners of high value, 

aesthetical products. 
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B. LIST OF APPROVED MAKES 

 
Note:  

1) Equivalent means equivalent in Cost and Quality.  

2) The tenderer shall quote his rates on the basis of the price of quality and grade of 

the product of the brand /make stipulated in the schedule of quantities and as 

described in the list of approved makes.  

3) Bank reserves the right to select any of the brands indicated in the list of approved 

makes or alternate equivalent brand of the material other than the one specified in 

the list of approved makes. The decision of Engineer-in-Charge shall be final in this 

regard. The Contractor shall obtain prior approval from the Engineer-in-charge 

before placing order for any specific material.  

4) In case of non-availability of the brand specified in the contract the Contractor shall 

approach Engineer-in-charge to acquiring alternate equivalent brand of the material 

subject to submission of documentary evidence of non- availability of the specified 

brand. Any additional expenditure and time because of this shall be solely on 

contractor’s account and no claims whatsoever shall be entertained by the Employer 

in this regard. 

 

 

Place: 
 
Date:  

Signature / Digital Signature of tenderer  
 
 

 

Sl. 
no 

Material Make 

1 Aluminum sections Jindal Aluminum Ltd, Hindalco Industries Ltd, Aluka Extrusion 

Industries or approved equivalent 

2 SS mesh Jindal, Nalco, Hindalco, Superstar or approved equivalent 
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Annexure - 1 
 

Articles of Agreement 
 
ARTICLES OF AGREEMENT made the ____________ day of ______________ between 

the Reserve Bank of India, Bengaluru (hereafter called “Employer”) of the one part and 

_______________ __________________________________ (hereinafter called “the 

Contractor”) of the other part. 

WHEREAS the Bank is desirous of carrying out the “Provision of mosquito mesh and 
allied civil works in Class III flats at RBI Staff Quarters, RPC Layout, Bengaluru” and 

has prepared drawing and/or Schedule of Quantities showing and describing the work to be 

done under the direction of Bank’s Engineer. 

 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have 

been signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions 

set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 

as “the said Conditions”) the works shown upon the said drawings and/or described in the 

said specification and included in the Schedule of Quantities at the respective rates therein 

set forth amounting to the sum as therein arrived at or such other sum as shall become 

payable there-under (hereinafter referred to as ‘the said Contract Amount’) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1. In consideration of said Contract Amount to be paid at the times and in the manner set 

forth in the said conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said conditions. 

3. All the documents forming the tender and acceptance thereof, together with any 

correspondence leading thereto and the formal Agreement executed between the 
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Competent Authority on behalf of the Employer and the Contractor, together with the 

documents referred to therein, including the instructions to the bidders, the special 

conditions, the general conditions, the Appendix/Annexures, the schedule of quantities 

and specifications, design drawings (if any), correspondences exchanged and 

instructions issued from time to time by the Bank’s Engineer/Employer shall be read and 

construed as forming part of this agreement and the parties hereto shall respectively 

abide by, submit themselves to the said Conditions and perform the agreements on their 

part respectively in the said Conditions contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. 

5. This Contract is neither a fixed Lump sum Contract nor a Piece Work Contract but is a 

Contract to for the complete work to be paid for according to actual measured quantities 

at the rates contained in the Schedule of Rates and Probable quantities or as provided 

in the said Conditions. 

6. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors etc. after the 

completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings, specifications and nature 

of the work by adding to or omitting any items of work or having portions of the same 

carried out without prejudice to this contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby 

agrees to commence the work from tenth day of date of work award letter and to 

complete the entire work within 60 days, subject nevertheless to the provisions for 

extension of time in writing by such form (i.e., by way of a deed of agreement or by 

exchange of letters/ emails) as may be mutually decided by the parties. 

9. All payments by The Bank under this Contract will be made only at Bengaluru 

10. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Bengaluru and only Courts in Bengaluru shall have jurisdiction to 

determine the same. 

11. That the several parts of this Contact have been read by the Contractor and fully 

understood by the Contractor. 
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If the contractor is a Partnership or an 

Individual 

IN WITNESS WHEREOF The Bank and the 

Contractor have set their respective hands to 

these presents and two duplicates hereof the day 

and year first hereinabove written. 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set its 

hand to these presents through its duly authorized 

official and the Contractor has caused its common 

seal to be affixed hereunto and the said two 

duplicate/has caused these presents and the said 

two duplicates hereof to be executed on its behalf, 

the day and year first hereinabove written. 

 
 
 
 
 
Signature Clause   

   

SIGNED AND DELIVERED BY THE    

Reserve Bank of India by the hand of    

Shri_____________________________   

(Name and designation)   

in the presence of   

(1)   

Address   

   

   

(2)   

Address   

   

   

Witnesses   
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SIGNED AND DELIVERED BY  If the party is a partnership firm or an 

individual should be signed by all or on behalf 

of all the partners. 

_____________________in the presence 

of 

 

(1)  

Address  

  

  

(2)  

Address  

   

   

Witnesses   

   

THE COMMON SEAL OF 

___________________ 

  

was hereunto affixed pursuant to the 

resolutions passed by its Board of 

Directors at the meeting held on 

__________________ in the presence of  

  

(1)   

(2)   

   

Directors, who have signed these 

presents in token thereof in the presence 

of  

 If the Contractor signs under its common seal, 

the signature clause should tally with sealing 

clause in the Articles of Association. 

(1)   
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(2)   

   

SIGNED AND DELIVERED BY  If the Contractor is signing by the hand of 

power of attorney, whether a company or 

individual. 

The Contractor by the hand of    

Shri 

________________________________ 

  

And duly constituted attorney. 
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Annexure 2 

Proforma for Indemnifying the Employer against Contract labour Rules/regulations  
(On Non-Judicial Stamp Paper of appropriate value) 

To  

The Regional Director 
Estate Department  
Reserve Bank of India 
 

Dear Sir/Madam 

 
…… (name of work) 

 

We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all 

the statutory rules/ regulations with regard to the employment of contract labour and their 

payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e., Reserve Bank of 

India, against payments to be made to the contract labour and for the observance of the 

laws in this regard without prejudice to our right to claim indemnity from our sub-

contractors. 

 

 

Yours faithfully, 

 

 

For _________________________ 

  
 
Authorised signatory 
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Check list 

A. List of Documents duly signed and certified and to be submitted to the Reserve Bank of 

India on or before last date and time of submission be scanned and uploaded within the 

period of bid submission: 

Sl. 
No. 

Description of Documents Submitted 

Yes / No 

A. i Form of tender  

ii. Tenderer’s Undertaking Addressed to the Bank   

iii. Annex 1  

iv Annex 2  

v Any other document as specified in the NIT and tender.  

B. Original documents in physical form and duly signed to be 

submitted before scheduled date 

 

i. All documents as above  
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RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 

 

Tender 
For 

Provision of mosquito mesh and allied civil works in Class- 
III flats at RBI Staff Quarters, RPC Layout, Bengaluru 

Name of Tenderer: ________________________________________________________ 

Address:                     ________________________________________________________ 

 
Schedule of Quantities/ Part II - Price Bid 

 Activity Date 

1 Date of availability of Tender in RBI Website 
and MSTC Portal June 25, 2026; 12:00 PM onwards 

2 Bid Start Date July 24, 2026; 10:00 AM onwards 

2 Due date for submission of Tender August 03, 2026; till 10:00 AM 

3 Date of opening of Tender August 03, 2026; at 11:00 AM 

 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed 

or recorded on any medium, electronic or otherwise, without the RBI’s written permission 

thereof, except for the purpose of responding to RBI for the said purpose. The use of the 

contents of this document, even by the authorized personnel / agencies for any purpose other 

than the purpose specified herein, is strictly prohibited and shall amount to copyright violation 

and thus, shall be punishable under the Indian Law. 
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RESERVE BANK OF INDIA, BENGALURU  

ESTATE DEPARTMENT 

Provision of mosquito mesh and allied civil work in balconies of all flats at Staff Quarters, 
RPC Layout, Bengaluru 

Part-II/Price Bid 
Item 
no 

Particulars of the work Quantity Unit Rate 
(₹) 

Amount 
(₹) 

1 Providing and fixing powder coated aluminium 
work for windows with extruded built up standard 
tubular sections/appropriate Z sections and other 
sections of approved make, fixed with raw plugs 
and screws or with fixing clips or with expansion 
hold fasteners including necessary filling up of 
gaps at junctions at top, bottom and sides with 
required PVC/neoprene felt, silicon sealants 
compound etc. Aluminium section shall be smooth, 
rust free, straight, mitred and jointed mechanically 
wherever required including cleat angle, aluminium 
snap beading for glazing/panelling/SS mesh, CP 
brass /SS screws, all complete as per the direction 
of the Bank's Engineer  

54 Each     

a Sliding Windows Above Railing Level: Two-Track 
Sliding Aluminium System 
i) Top & Sides Frame Section: minimum unit weight 
of 0.547kg/m, thickness of 1.0mm (20966) 
ii) Bottom gutter section: minimum unit weight of 
0.882kg/m, thickness of 1.0mm, (20965) 
iii) Shutter Top and Bottom Sections: minimum unit 
weight of 0.399 kg/m, thickness of 1.09 mm, and 
equipped with a concealed-type lock arrangement.   
(20604)           
iv) Interlocking Section: minimum unit weight of 
0.444 kg/m, thickness of 1.0mm. (20605)                                                                                 
All sliding shutters shall be fabricated from powder-
coated aluminium sections and shall incorporate 
concealed/recessed locking mechanisms. Each 
shutter shall comprise two panels, framed in 
powder-coated aluminium, and fitted with Stainless 
steel mesh, Grade 304, 18 x 16 mesh count, 
indicating the number of openings per linear inch in 
both warp (vertical) and weft (horizontal) directions, 
with aperture/opening size ranging from 1.0 mm to 
1.4 mm, finished in black powder coating. The 
supply shall include mosquito-proof mesh of 
specified gauge, complete with all necessary 
hardware, beadings, and ancillary components 
complete as directed by banks engineer.  
Size of each window is 1.7 x 1.0 m (approximate) 
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b Fixed bottom partition up to railing level : 
i) Frame Sections: Minimum unit weight of 1.065 
kg/m, thickness of 1.0 mm                
ii) Providing and fixing  vertical partition  made of 
powder coated Aluminium frame section framed 
with  Stainless steel mesh of Grade 304, with a 
mesh count of 18 x 16, and finished with a black 
powder coating, is generally regarded as optimal 
for structural durability, efficient ventilation, and 
enhanced visibility. 
 
Stainless steel mesh, Grade 304, 18 x 16 mesh 
count, indicating the number of openings per linear 
inch in both warp (vertical) and weft (horizontal) 
directions, with aperture/opening size ranging from 
1.0 mm to 1.4 mm, finished in black powder 
coating. The supply shall include mosquito-proof 
mesh of specified gauge, complete with all 
necessary hardware, beadings, and ancillary 
components complete as all as directed.                                                                                                       
Note: Size of each window is 1.7 x 1.0 m 
(approximate) 

2 The specification is identical to that of Item Number 
1, with the sole exception being the balcony 
dimensions, which measure 3.56 metres by 2.10 
metres.       
Note: The sizes of Balcony as indicated above are 
approximate. The contractor shall inspect the site 
and get thoroughly acquainted with the entire 
scope of work and, confirm the given section before 
quoting. The contractors shall note that, no extra 
shall be considered in any case on account of any 
variations in sizes on either side. 
ii) Each unit will be considered for measurement & 
payment. 

8 Each     

Sub Total    
CGST @ 9%   

CGST @ 9%   

Total Amount   
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