
  
भारतीय �रज़वर् बैंक के बीकेसी, बांद्रा (पूवर्), मंुबई, कायार्लय भवन, सी-9 िब��ंग में िवद्युत पैनल 
और केबिलंग का काम हेतु ई-िनिवदा - ई-िनिवदा की अनुसूची 

संपदा कक्ष, बीकेसी, भारतीय �रज़वर् बैंक, उपयुर्� कायर् हेतु भारतीय �रज़वर् बैंक, मंुबई के पैनल में शािमल 
ठेकेदारो ंसे ₹10 लाख से ₹25 लाख के बीच लागत वाले िवद्युत काय� की शे्रणी में ई-िनिवदा आमंित्रत करता 
है। िनिवदा एमएसटीसी िलिमटेड के ई-िनिवदा पोटर्ल (https://www.mstcecommerce.com/eprocn/) 
के मा�म से की जाएगी। सभी इ�ुक पात्र सूचीबद्ध ठेकेदारो ंको िनिवदा प्रिक्रया में भाग लेने के िलए 
उपयुर्� वेबसाइट के मा�म से एमएसटीसी िलिमटेड के साथ अपना पंजीकरण कराना होगा। कायर् की 
अनुमािनत लागत ₹24.8 लाख है। 

िनिवदा की अनुसूची (एसओटी) 

क्रम   गितिविध तारीख और समय 

1 ई–िनिवदा नं.  आरबीआई/मंुबई के्षत्रीय कायार्लय/संपदा/17/26-
27/ईटी/67 

2 कायर् का नाम भारतीय �रज़वर् बैंक के बीकेसी, बांद्रा (पूवर्), मंुबई, 
कायार्लय भवन, सी -9 िब��ंग में िवद्युत पैनल और 
केबिलंग का काम हेतु ई-िनिवदा  

3 कायर् की अनुमािनत लागत  ₹24.8 लाख 

4 कायर् प्रारंभ करने के िलए िल�खत आदेश 
की ितिथ से 14वें िदन से कायर् पूरा करने 
की अनुमत अविध 

4 महीने  

5 िनिवदा मा�म एमएसटीसी वेबसाइट 
(https://www.mstcecommerce.com/eprocn/) 
के मा�म से ऑनलाइन ई-खरीद प्रणाली (भाग I - 
तकनीकी-वािण��क बोली और भाग II - 
कीमत/िव�ीय बोली) 

6 एमएसटीसी वेबसाइट पर डाउनलोड के 
िलए एनआईटी (पूणर् िनिवदा सिहत) की 
उपल�ता तारीख 

08 मई, 2026 (शुक्रवार), शाम 5:00 बजे से 

7 इ�ुक िनिवदाकतार् द्वारा िनिवदा 
द�ावेज के बारे में ��ीकरण हेतु ईमेल 
के मा�म से िल�खत रूप में प्र� प्र�ुत 
करने की अंितम तारीख (प्र� ईमेल के 

03 जून, 2026 (बुधवार) शाम 04.00 बजे तक 

  

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
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मा�म से estatecellbkc@rbi.org.in 
पर भेजे जाने चािहए) 

8 इ�ुक िनिवदाकतार् के साथ प्र�ो ं पर 
��ीकरण प्रदान करने के िलए बोली-पूवर् 
बैठक की तारीख और समय 

04 जून, 2026 (गुरुवार) को सुबह 11:00 बजे 

सी-7, तीसरी मंिजल, स�दा कक्ष बीकेसी, भारतीय 
�रजवर् बैंक, बीकेसी कायार्लय, मंुबई-400051 में  

9 ��ीकरण, शु�द्धपत्र, प�रिश�, यिद कोई 
हो, जारी करने की तारीख  

08 जून, 2026 (सोमवार) 

10 िनिवदा शु�  शू� 

11 बयाना जमा रािश (ईएमडी) शू� 

12 एमएसटीसी वेबसाइट 
(https://www.mstcecommerce.co
m/eprocn/)  पर ऑनलाइन तकनीकी-
वािण��क बोली और कीमत बोली 
प्र�ुत करने के िलए ई-िनिवदा शुरू होने 
की तारीख  

08 जून, 2026 (सोमवार) शाम 5:00 बजे से 

13 एमएसटीसी वेबसाइट पर िविधवत भरी 
हुई पूणर् िनिवदाएं प्र�ुत करने की अंितम 
तारीख और समय 

17 जून, 2026 (बुधवार) को दोपहर 03:00 बजे तक 

14 िनिवदाओ ं के भाग-I (अथार्त तकनीकी-
वािण��क बोली) को खोलने की तारीख 
और समय 

17 जून, 2026 (बुधवार); दोपहर 03:30 बजे के 
अपराह 
िनिवदा भाग–I खोलने का �ान: संपदा कक्ष, बीकेसी, 
सी-7 तीसरी मंिजल, भारतीय �रजवर् बैंक बीकेसी, 
मंुबई-400051 

15 लेनदेन शु�  

कृपया �ान दें  िक वेंडसर् को केवल 
लेनदेन शु� का ऑनलाइन भुगतान 
करने के बाद ही ऑनलाइन ई-िनिवदा 
तक पहँुच प्रा� होगी। 

₹1,000/- लागू जीएसटी को छोड़कर।   

लेनदेन शु� का भुगतान एमएसटीसी भुगतान 
गेटवे/एनईएफटी के मा�म से िकया जाना है। 

भुगतान प्रा� होने पर, िस�म �चािलत रूप से 
भुगतान को प्रािधकृत कर देगा।  

ई-खरीद में भागीदारी के िलए शु� एमएसटीसी 
िलिमटेड के पक्ष में एमएसटीसी गेटवे/एनईएफटी के 
मा�म से या मेससर् एमएसटीसी िलिमटेड द्वारा सूिचत 
िकए  अनुसार मेससर् एमएसटीसी िलिमटेड को देय 
होगा। 

mailto:estatecellbkc@rbi.org.in
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
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नोट:  

(ए) बोली-पूवर् बैठक में प्र�ेक िनिवदाकतार् से अिधकतम 2 प्रितभागी (िनिवदाकतार् के कमर्चारी) 
िनधार्�रत तारीख और समय पर भाग ले सकते हैं। आव�क प्रवेश पास जारी करने के िलए 
इ�ुक िनिवदाकतार् को प्रितभािगयो ंका िववरण 04 जून 2026 को सुबह 10:00 बजे तक या 
उससे पहले estatecellbkc@rbi.org.in पर ईमेल द्वारा भेजना होगा।  

(बी) बोली-पूवर् बैठक आयोिजत करने, बैंक गारंटी प्र�ुत करने और ई-िनिवदाएं खोलने का पता: 
भारतीय �रज़वर् बैंक, संपदा कक्ष, बीकेसी, तीसरी मंिजल, सी7 िब��ंग, ई �ॉक, बांद्रा कुलार् 
कॉम्�े�, बांद्रा, मंुबई 400051 होगा।  

(सी) सभी ��ीकरण, शु�द्धपत्र, प�रिश�, यिद कोई हो, केवल बैंक की वेबसाइट के िनिवदा खंड में 
ही पो� िकए जाएंगे। 

(डी) बैंक की वेबसाइट के िनिवदा खंड से कायर् के संिक्ष� दायरे, �ूनतम यो�ता, प्रिक्रया और 
पात्रता मानदंड, अ� िनयम और शत� आिद के िवषय में िववरण यु� आवेदन द�ावेज 
डाउनलोड िकया जा सकता है। 

"यह सूचना केवल जानकारी के िलए प्रकािशत की जा रही है और इस सीिमत िनिवदा में बोली लगाने के 
िलए खुला आमंत्रण नही ंहै। इस िनिवदा में भागीदारी केवल आमंत्रण द्वारा है और चयिनत आपूितर्कतार् सं�ा 
के सूचीबद्ध ठेकेदारो ंतक सीिमत है। अवांिछत प्र�ावो ंको अनदेखा िकया जाएगा। हालाँिक, जो ठेकेदार 
भिव� में ऐसी िनिवदाओ ंमें भाग लेना चाहते हैं, वे प्रिक्रया के अनुसार भारतीय �रज़वर् बैंक के साथ सूचीबद्धता 
के िलए आवेदन कर सकते हैं।" 

 
 

के्षत्रीय िनदेशक  

महारा��  
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Reserve Bank of India 

Estate Cell, BKC, Bandra 

Mumbai 

 

 

PART – I 

 

 

 

E-tender for Electrical panel and cabling work in C9 building at BKC, Bandra, Mumbai 
 

 

 

 

Name of the tenderer: ____________________________________________  

  

 Address: ______________________________________________________  

  

                  ______________________________________________________  

  

   

 

  

Due Date of Submission: Up to 03:00 PM on June 17, 2026 

  

Date of Opening Tender: 03:30 PM onwards on June 17, 2026 
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    E -tender for Electrical panel and cabling work in C9 building at BKC, Bandra, Mumbai 
  

Estate Cell, BKC, Reserve Bank of India invites e-tender from the contractors empanelled 

with Reserve Bank of India, Mumbai in category of Electrical Works costing between ₹10 

Lakh to ₹25 Lakh for the captioned work. The tendering would be done through the e-

Tendering portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All interested 

eligible empanelled contractors must register themselves with MSTC Ltd through the above-

mentioned website to participate in the tendering process. The estimated cost of the work is 

₹ 24.8 Lakhs. 

SCHEDULE OF TENDER (SOT) 

SCHEDULE FOR SUBMISSION OF TENDERS 

Sr. No. Event Date and Time 

1 E-tender No. RBI/Mumbai Regional Office/Estate/17/26-

27/ET/67  

2 Name of the Work Electrical panel and cabling work in C9 
building at BKC, Bandra, Mumbai. 
 

3 Estimated cost of the work ₹24.8 Lakh 

4 Time allowed for completion of the 

works from 14th day from the date 

of written order to commence work 

4 Months 

5 Mode of e-Tender Online e-Procurement System (Part I - 

Techno-Commercial Bid and Part II - Price/ 

Financial Bid) through MSTC website 

(https://www.mstcecommerce.com/eprocn/) 

6 Date of NIT (along with complete 

tender) available to download-on 

MSTC website 

May 08, 2026 (Friday) from 05:00 PM 

onwards  

7 Last date for submission of 

queries for clarification about the 

tender document by intending 

tenderer in writing via email 

(queries must be sent via email to 

estatecellbkc@rbi.org.in) 

June 03, 2026 (Wednesday) till 04.00 PM 
  

8 Date and time for Pre-Bid Meeting 

with intending tenderer for 

providing clarifications on queries 

Offline 11.00 AM on June 04, 2026 

(Thursday) at C-7, 3rd floor, Estate Cell BKC, 

Reserve Bank of India, BKC office, Mumbai-

400051   

9 Date for issue of clarification, 

corrigendum, addendum, if any, 

June 08, 2026 (Monday) 

10 Date of Starting of e-Tender for 

submission of online Techno-

05:00 PM on June 08, 2026 (Monday)  

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
mailto:estatecellbkc@rbi.org.in
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Commercial Bid and price Bid at 

MSTC website 

(https://www.mstcecommerce.co

m/eprocn/) 

11 Earnest Money Deposit (EMD) NIL 

12 Tender Fees NIL 

13 Last date and time for submission 

of duly filled-in complete tenders 

on MSTC website 

Up to 03:00 PM on June 17, 2026 

(Wednesday)   

14 Date and time for opening of Part- 

I of the tenders (i.e., Techno-

Commercial Bid) 

On June 17, 2026 (Wednesday); 03:30 PM 

onwards at Estate Cell, BKC, C-7 3rd floor, 

Reserve Bank of India BKC, Mumbai-400051     

15 Transaction Fee Please note that 

the vendors will have the access 

to online e-tender only after 

payment of transaction fees online 

₹1,000/- exclusive of GST as applicable. 

Payment of transaction fee is to be done to 
MSTC payment gateway/NEFT  
Upon receipt of payment, system will 
automatically authorize the payment.  
Charges for participation in e-procurement 

will be made to M/s MSTC Ltd. through 

MSTC Gateway/NEFT in favour of MSTC 

Limited or as advised by M/s MSTC Ltd. 

 Note: 

(a) Maximum 2 participants (employees of the tenderer) from each tenderer can 

attend the pre-bid meeting on the scheduled date and time. The details of the 

participants must be sent by intending tenderer by email at 

estatecellbkc@rbi.org.in on or before 10:00 AM. on June 04, 2026 for issuing the 

necessary entry pass. 

(b) Address for conducting the Pre-Bid Meeting, submission of BG and opening of e-

tenders shall be Reserve Bank of India, Estate Cell, BKC, 3rd floor, C7 building, E 

Block, Bandra Kurla Complex, Bandra, Mumbai 400051 

(c) All clarifications, corrigendum, addendum, if any, shall be posted only in tender 

section of the Bank's website. 

(d) The Application document containing details regarding the brief scope of work, 

minimum qualification, process & eligibility criteria, other terms, and conditions 

etc. can be downloaded from tender section of Bank’s website. 

  

“This notice is being published for information only and is not an open invitation to quote 

in this limited tender. Participation in this tender is by invitation only and is limited to the 

selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be 

ignored. However, contractors who desire to participate in such tenders in future may 

apply for enlistment with RBI as per procedure.” 

  

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
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Important instructions for e-tender (MSTC Portal) 

 

1. Process of E-tender: 

A) Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids 

electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as 

Price Bid over the internet will be done. The Vendor should possess Class III signing type 

digital certificate.  Vendors are to make their own arrangement for bidding from a P.C. 

connected with Internet.  MSTC/RBI, is not responsible for making such arrangement. 

(Bids will not be recorded without Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT https://www.mstcecommerce.com/eprocn/ (Version 3- 

New Common Portal) 

1) Vendors will receive a system generated mail confirming their registration in their email 

which has been provided during filling the registration form. In case of any clarification, 

please contact RBI/MSTC, (before the scheduled time of the e- tender). 

Contact person (RBI): 

• Shri A.B.Patil, AM (Tech-Elec), Mo. No. 9912223053 (For Technical queries)- mail 

ID: abpatil@rbi.org.in    

• Ms. K. Vishnu Vardhan, AM, Mo. No.9493034874 (For e-tender queries)- mail ID: 

vardhankv@rbi.org.in    

Contact person (MSTC) For Vendors: 

HO Central Help Desk: (For vendors) 

Phone Number :07969066600 

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending 

emails) 

WRO Helpdesk: 7651915418/02269856817/02269856800 

Availability:- 9:30 AM to 5:00 PM on all working days for all Technical issues e-

Tenders, System settings etc 

Contact person (MSTC, WRO) 

Tanmoy Sarkar, Deputy Manager Mobile:8349894664 

Google hangout ID- (for text chat)- mstceproc@gmail.com   

B) System Requirement: 

i. Windows XP-SP3 & above/Windows 7 Operating System 

ii. IE-7 and above Internet browser. 

iii. Signing type digital signature  

iv. JRE 7 update 9 and above software to be downloaded and installed in the system. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→Internet 

Options→ custom level  

https://www.mstcecommerce.com/eprocn/
mailto:abpatil@rbi.org.in
mailto:vardhankv@rbi.org.in
mailto:helpdeskho@mstcindia.in
mailto:mstceproc@gmail.com
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For more details, vendor may refer to the Vendor Guide and FAQ available 

www.mstcecommerce.com/eprocn 

Tools => Internet Options => General => Click On Settings under “browsing history/Delete 

Browsing History” =>Temporary Internet Files => Activate “Everytime I Visit theWebpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under 

Tools→ Internet Options → custom level (Please run IE settings from the page 

www.mstcecommerce.com once) 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at  

www.mstcecommerce.com/eprocn. Tenders will be opened electronically on specified date 

and time as given in the Tender. 

3. All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

4. Special Note towards Transaction fee: 

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 

“My Menu” in the vendor login. The vendors have to select the particular tender from the 

event dropdown box. The vendor shall have the facility of making the payment either 

through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a 

challan by filling up a form. The vendor shall remit the transaction fee amount as per the 

details printed on the challan without making change in the same. On selecting Online 

Payment, the vendor shall have the provision of making payment using its Credit/ Debit 

Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank 

account, the transaction fee shall be auto authorized and the vendor shall be receiving 

a system generated mail. 

Transaction fee is non-refundable. 

A vendor will not have the access to online e-tender without making the payment 

towards transaction fee. 

NOTE 

Bidders are advised to remit the transaction fee well in advance before the closing time 

of the event so as to give themselves sufficient time to submit the bid. 

5. Information about tenders/corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their 

corporate email id provided is valid and updated at the time of registration of vendor with 

MSTC. Vendors are also requested to ensure validity of their DSC (Digital Signature 

Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 

7. Vendors are requested to read the vendor guide and see the video in the page 

https://www.mstcecommerce.com/eprocn/  to familiarize them with the system before 

bidding. 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn/
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8. In the price bid due to number of words limitation of 1000 characters, complete 

description could not be accommodated, and description given thereof is brief. Before 

quoting rates, all the contractors must read the complete details of each item given in the 

un-priced bill of quantities given in Part-I of the tender. 

 

 

 Date: -                                                                   Signature and seal of the Tenderer   

 Place: -                                                                  Name and address: 

                                                                                Phone/Mobile no. 

                                                                          E-mail 
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Disclaimer 

 

Reserve Bank of India (The Bank), Estate Cell, Mumbai (the Bank) has prepared this 
tender document. The information is provided to prospective Bidders to enable them to 
bid for E -tender for Electrical panel and cabling work in C9 building at BKC, Bandra, 
Mumbai from the data specified in the contract as per the terms and conditions set out in 
this tender and any other terms and conditions related to such information. 
 

This tender is neither an agreement with any party, nor invitation to any party to 

perform work           of any kind. The purpose of this tender is to share requirements of the Bank 

with all interested parties in order to enable them to submit their Bid. While the Bank has 

taken due care in the preparation of the information contained herein, the Bank 

does not claim that the information is exhaustive. Respondents to this tender are 

required to make their own inquiries and they should not rely solely on the 

information in tender. The Bank is not responsible if no due diligence is performed 

by the Respondents. The Bank reserves the right not to proceed with this tender, to alter 

the time-table reflected   in this document or to change the process or procedure to be 

applied. It also reserves the right to decline to discuss the tender further with any 

respondent. No reimbursement of cost of any type or on any account will be paid to 

persons or entities submitting their Bid. 
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SECTION - I 

Form of Tender 

 

To 
Regional Director  
Reserve Bank of India,  
Estate Cell, BKC, 3rd floor,  
C7 building, E Block,  
Bandra Kurla Complex, Bandra,  
Mumbai 400051 
          
We have carefully examined the requirements, conditions and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and also having acquired 
the requisite information relating thereto as affecting the tender. I/We hereby offer to execute 
the works specified in the said memorandum at the rates mentioned in the attached 
schedule of quantities and in accordance to  all respects in writing referred to in articles of 
agreement, general instructions to tenderers and special conditions, conditions hereinbefore 
referred to, specifications and schedule of quantities with the conditions of the tender and 
conditions of contract attached hereto by in all respects, in accordance with such conditions 
so far as they may be applicable. 

 

MEMORANDUM 

(a) Description of works : Electrical panel and cabling work in C9 

building at BKC, Bandra, Mumbai  

(b) Estimated cost : ₹24.8 Lakh 

(c) Retention money to be 

deducted from each on-account 

bill 

:   5% 

(d) Time allowed for completion of 

the work from the 14th day after 

the date of written work order to 

commence work 

: 4 Months 

 
2. We also agree that our tender will be valid for acceptance by the Bank for 90 days from 

the date of opening of part I of the tender and this period of validity can be extended for 

such period as may be mutually agreed between the Bank and us in writing.  Should this 

Tender be accepted, I/we hereby agree to abide by and fulfill all the terms and conditions 

of the Tender and in the event of any default thereof, to forfeit and pay to you or your 

successors, or assignees or nominees such sums of money as are stipulated in the 

conditions contained in the tender document together with the written acceptance of the 

Contract. 
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3. I/We understand that you reserve the right to accept or reject any or all the tender either 

in full or in part without assigning any reason therefor.  

 

4. The Tender is submitted online in two parts. Part I contains all commercial terms and 

conditions and technical particulars and Part II contains only the price bid in the Bank's 

proforma. 

 
 
Dated this …………..day of ............. 2026. 

For and on behalf of M/s ……………………….. 
 
 
 

(Signature of authorized signatory with seal) 
 
 
Name    _______________________________ 

Designation     __________________________  

Place    _______________________________ 

Date    __________________________ 

(Certified true copy of Board Resolution or mandate or Power of Attorney of the 

above signatory as authorized signatory should be enclosed). 

Witnesses   (1)     

Signature with name, 

address and date  
 
 

Witness (2)  

Signature with Name, 
 
 address and date 
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SECTION - II  

 

 

1. SCOPE OF WORK   

  

1.1 Description of Work: “E -tender for Electrical panel and cabling work in C9 

building at BKC, Bandra, Mumbai 

 

1.2  The scope of proposed work shall be as per the Schedule of quantities & 

specifications given in this tender document. Some of the major items of works 

covered are listed below (in brief):   

i. Design, Fabrication, Supply, Installation, Testing and Commissioning of 

Electrical panels. 

ii. Supply, Installation, Testing and Commissioning of VTPN double door 

MCCBDB. 

iii. Design, Supply, Installation, Testing and Commissioning of various sizes 

electrical cables.  

iv. Carefully dismantling of existing electrical panels, conduits, cables, fittings 

etc as directed by Banks’ Engineer. 

v. Taking away the removed electrical panels, wires, conduits, cables, fittings etc 

under buy back.  

 

Note: All the Tenderers are requested to visit the site to understand the scope of work.   

1.3 It is not the intent to specify completely herein all details of the works covered 

under this tender. Scope of work may also include such other related works as 

indicated in the schedule of quantities although they may not be specifically 

mentioned in the above paragraphs and all such incidental items of works not 

specified but reasonably implied and necessary for completion of the job as a 

whole, as directed by the Bank’s Engineer and as directed hereunder. All works 

shall conform in all respects to high standards of engineering, design and 

workmanship and shall fulfil the anticipated performance during the expected life 

of the system. I/We hereby declare that I/we have read and understood the above 

information.  
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SECTION-III 

Draft Articles of Agreement 

  

(On Non-Judicial Stamp Paper of appropriate value by contractor)   

  

ARTICLES OF AGREEMENT made the_______ day of _______ between the Reserve 

Bank of India, (hereafter called “The Bank”) of the one part and M/s ______ (thereinafter 

called “the Contractor”) of the other part.   

WHEREAS the Bank is desirous of getting the work of “E -tender for Electrical panel and 

cabling work in C9 building at BKC, Bandra, Mumbai” with the defect liability period of one 

year from the date of completing all works and has caused specifications describing the 

works to be done.    

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been 

signed by or on behalf of the parties hereto.   

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions 

set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 

as “the said Conditions”) the works shown upon the said drawings and/or described in the 

said specification and included in the Schedule of Quantities at the respective rates therein 

set forth amounting to the sum as therein arrived at or such other sum as shall become 

payable thereunder (hereinafter referred to as ‘the said Contract Amount’) vide work order 

no./ EC…./BKC No. ------------/2026-27 dated ---------- 

 

  

  

 

NOW IT IS HEREBY AGREED AS FOLLOWS:   

1. In consideration of said Contract Amount to be paid at the times and in the manner 

set forth in the said conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and 

described in the said Drawings and described in the said Specifications and the 

Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said conditions.   

3. The said Conditions and Appendix thereto shall be read and construed as forming 

part of this agreement and the parties hereto shall respectively abide by, submit 

themselves to the said Conditions and perform the agreements on their part 

respectively in the said Conditions contained. 

4. The Entire System installed by them in Bank’s premises shall be under defect 

liability/warranty period of one year from the date of handing over. In the unlikely 

event of original equipment manufacturer, failing to provide support in terms of spares 

S.N.  Description  Amount  

1  Total cost of work   ₹   
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etc. due to technological obsolescence or for any reason, the contractor shall 

continue to provide the services to the Bank’s satisfaction, by arranging required 

spares etc. during the defect liability/warranty period of one year  

The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. This Contract is neither a fixed Lump sum Contract nor a Piece work 

Contract but is a Contract to carry out the Electrical panel and cabling work in C9 

building at BKC, Bandra, Mumbai 

5. To be paid for according to actual measured quantities at the rates contained in the 

Schedule of Rates and Probable quantities or as provided in the said Conditions.  

6. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors etc. after the 

completion of such works.   

7. The Bank reserves to itself the right of altering the Drawings and nature of the work 

by adding to or omitting any items of work or having portions of the same carried out 

without prejudice to this contract. 

8. The contractor hereby agrees to commence the work from 14th day of date of work 

award letter and to complete the entire work within 6 Months subject nevertheless to 

the provisions for extension of time in writing by such form (i.e. by way of a deed of 

agreement or by exchange of letters/e-mails) as may be mutually decided by the 

parties. Time shall be considered as the essence of this Contract. 

9. Warranty/Defect Liability period:  The work shall be guaranteed against all types 

of defects for at least a period of one year from the date of handing over to the Bank. 

Any defects in the system/sub-assemblies found within the guarantee period shall be 

rectified/replaced by the tenderer free of cost Including replacement of all spare parts. 

10. The bank will not provide any assistance in the form of men/material during the 

currency of the guarantee. The tenderers will have to make their own arrangements 

for deputing a helper to skilled personnel including all necessary spares for 

rectification of the defects reported/observed.    

11. All payments by The Bank under this Contract will be made only at MUMBAI.  

12. All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen at MUMBAI and only Courts in MUMBAI shall have jurisdiction 

to determine the same.   

13. That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. The Contractor shall not be entitled for the payment 

for the quantities beyond the tendered quantities unless ordered for by specific written 

instructions from the Bank’s Engineer.  

14. The contractor shall comply with the provisions of “the Sexual Harassment of women 

at workplace (Prevention, Prohibition and Redressal) Act, 2013 or/ and any statutory 

modification thereof”. The contractor shall be solely responsible in case of any 

complaint of sexual harassment against its employee within the premises of the Bank. 

The complaint will be filed before the Regional Committee constituted by the Reserve 

Bank of India and Bank shall ensure appropriate action under the said Act in respect 
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of the complaint. Any complaint of sexual harassment from any aggrieved employee 

of the contractor against any employee of the Bank shall be taken cognizance of by 

the Regional Complaint Committee constituted by the Bank. The contractor shall be 

responsible for any monetary compensation that may need to be paid in case the 

incident involves the employees of the contractor, for instance any monetary relief to 

Bank’s employees, if sexual harassment by the employee of the contractor is proved. 

The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at workplace and related issues.  

15. The Contractor shall not disclose directly or indirectly any information, materials and 

details of the Bank's infrastructure/systems/equipment etc., which may come to the 

possession or knowledge of the Contractor during the course of discharging its 

contractual obligations in connection with this agreement, to any third party and shall 

at all times hold the same in strictest confidence. The Contractor shall treat the details 

of the contract as private and confidential, except to the extent necessary to carry out 

the obligations under it or to comply with applicable laws. The Contractor shall not 

publish, permit to be published, or disclose any particulars of the works in any trade 

or technical paper or elsewhere without the previous written consent of the Employer. 

The Contractor shall indemnify the Employer for any loss suffered by the Employer 

as a result of disclosure of any confidential information. Failure to observe the above 

shall be treated as breach of contract on the part of the Contractor and the Employer 

shall be entitled to claim damages and pursue legal remedies.   

16. The Contractor shall take all appropriate actions with respect to its employees to 

ensure that the obligations of non-disclosure of confidential information under this 

agreement are fully satisfied. The Contractor's obligations with respect to non-

disclosure and confidentiality will survive the expiry or termination of this agreement 

for whatever reason.  

17. That the several parts of this Contact have been read by the Contractor and fully 

understood by the Contractor.  

  

IN WITNESS WHEREOF the Employer 

and the Contractor have set their 

respective hands to these presents the 

day and year first hereinabove written.  

If the contractor is 

a partnership or 

an individual.  

IN WITNESS WHEREOF the Employer 

has set its hands to these presents 

through its duly authorized official and the 

Contractor has caused its common seal to 

be affixed hereunto and has caused these 

presents to be executed on its behalf, the 

day and year first hereinabove written.  

If the contractor is 

a company.  

      

Signature Clause      
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SIGNED AND DELIVERED by the 

Reserve bank of India by the hand of    

  

Shri       

      

 (Name and designation)      

In the presence of       

(1)      

Address      

(2)      

Address      

Witness    

      

SIGNED AND DELIVERED by    If the party is 

partnership firm  

In the presence of     

(1)    

Address    

(2)    

Address    

or an individual 

should be signed 

by all or on behalf 

of all the partners.  

Witness    

THE COMMON SEAL OF       

Was hereunto affixed pursuant to the 

resolutions passed by its Board of 

Directors at the meeting  

held on _____________________ in the 

presence of   

  

     

(1)      

(2)      

Directors who have signed these presents 

in to- ken thereof in the presence of   

If the Contractor 

signs under its 

common seal, the 

signa- 

(1)    

(2)    

ture clause should 

tally with the 

sealing clause in 

the Articles of 

Association.  

      

SIGNED AND DELIVERED BY the 

Contractor by  

If the Contractor is 

signing by hand of 

power of Attorney, 

whether a 
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the  hand  of  Shri 

________________________________ 

and duly constituted attorney.  

company or 

individual.  
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SECTION - IV 

  

A. General Instructions to Tenderer(s) & Special Conditions 

1 
E-tenders in two parts are invited for E -tender for Electrical panel and cabling work 

in C9 building at BKC, Bandra, Mumbai. The work is estimated to cost Rs 24.8 Lakh 

and is to be completed within 6 Months from the 14th day of issuing of work order 

2 
The tenders for the above work in two parts i.e. Part-I containing technical specifications 

and the terms and conditions (Rates and amounts of items shall not appear anywhere 

in this part) and Part-II containing only rates of items and amounts in figures shall be 

submitted in MSTC web portal not later than 03:00 PM on June 17, 2026 No terms and 

conditions or any other information/ enclosure shall be appearing in Part-II. Any 

information and enclosure other than prices against the items appearing in part-II shall 

not be considered for evaluation. 

3 
Part-I and Part-II of the tender will be opened on the same date from 03:30 PM onwards. 

If the tenderer desire to submit additional information, they may do so on their own letter 

head/paper. Each page of the forms shall be signed & sealed. All the information called 

for shall be complete in all respects. Information furnished on sheets other than those 

supplied may not be considered. However, the firms can enclose only the relevant 

catalogues/leaflets/brochures of the manufacturers of the equipment offered. No 

enclosure is permitted in Part II of the tender. Incomplete tenders or tenders not 

complying with the requirement are liable for rejection. 

4 
Validity of the quoted rate shall be 90 days from the date of opening of the Part-I of the 

tender. 

5 
Insurance 

The contractor shall take all insurances at his cost to cover all kinds of risks from the 

time the equipment’s/materials leave the manufacturer's works till handing over the 

system to the Bank, in the joint names of the Reserve Bank (First name of the Bank) and 

the        contractor before commencement of work and it shall cover the following risks 

a Contractors all risk insurance inclusive of damage during transportation, fire 

insurance, Storage, erection testing and commissioning policy for the full 

contract value.  

b Workmen compensation policy for the employees of the contractor at site.  

c Third party liability policy for a total of Rs. 5.00 lakh and with a limit of Rs. 

2.00 lakh per accident.  

d All valid policies shall be submitted to Bank authorities within 14 days from 

the date of issue of work order. 

Note: These policies shall be valid till the completion of the work. If the contractor does 

not provide these policies, the Bank reserves the right to take the above insurance 

policies themselves and recover the cost thereof from the bill of the contractor. 

6 
The prices quoted shall be deemed to have included all taxes, custom duty, excise duty, 

local levies, works contract tax, service tax, GST, consumable, labour, transport, 

insurance policies etc. as imposed by Central/State Government/ Local Bodies. If the 
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Bidders fails to include such taxes and duties in the quotation, no claim thereof will be 

entertained by the Bank afterwards. As per Indian laws, income tax will be deducted at 

source and a certificate for the same will be issued to the contractor. The rates shall be 

quoted for complete work, i.e. supply, installation, testing and commissioning of the 

equipment and shall include charges at the specified site till the work is finally handed 

over to the Bank. Similarly, no import license will be issued by the Reserve Bank of 

India, Mumbai. Equipment’s, if required to be imported shall be arranged to be imported 

against the contractor’s own import license. All payments will be made at Mumbai and 

will be in Indian rupees only. 

7 Tenderers are advised to quote strictly as per BOQ. The schedule of quantities is based 

on probable quantities. The quantities for individual items may increase or decrease 

without any restriction depending upon the site conditions and requirements solely at 

the discretion of the Bank. This is not a fixed lump sum contract, but a contract based 

on item rates. If the tenderer wishes to quote for more than one make of 

material/equipment/component, they are advised to take copies of Part II of the tender 

and submit the same for each alternative separately. They are advised for the sake of 

clarity not to indicate different makes and rates on the same sheet. All the pages of Part 

II of the tenders shall be signed by the contractor and dated. 

8 The Contractor should note that unless otherwise stated, the tender is strictly on item 

rates basis and attention is drawn to the fact that rates for each and every item should 

be correct, workable and self-supporting. The quantities in the Schedule of Quantities 

approximately indicate the total extent of work but may vary to any extent and may even 

be omitted thus altering the aggregate value of the Contract. However, during actual 

execution of work, if the quantities of any of the items of work exceeds by more than 

25% of the tender quantities, the quantities of such items executed, by the authority of 

the Bank’s Engineer and with the concurrence of the employer, in excess of 25% of the 

tender quantity, shall be considered as an extra item of work for which the Contractors 

shall submit fresh rates supported by rate analysis worked on the actual cost basis plus 

15% towards establishment charges, contractor's overheads and profit. The rates for all 

such items of work, being current ones, will not be eligible for price adjustment due to 

increase or decrease in prices of materials and labour rates as per escalation formula, 

if any, given in the tender. If any of the items of work is omitted from the accepted tender 

at the sole discretion of the employer, the contractor shall not be entitled to any claim 

on this account. 

9 The equipment supplied & installed shall be guaranteed against all types of defects for 

at least a period of one year from the date of handing over the entire work to the Reserve 

Bank of India, Mumbai. Any defects in the system/subassemblies found within the 

guarantee period shall be rectified/replaced by the tenderer free of cost Including 

replacement of all spare parts within one week from the date of complaint over E-

mail/Mobile/Phone/Text massage. The Bank will not provide any assistance in the form 

of men/material during the currency of the guarantee. The tenderers will have to make 

their own arrangements for deputing a helper to skilled personnel including all necessary 

spares for rectification of the defects reported/observed without any charges. 



Page 19 of 71 
 

10 The Retention Money @ 5% shall be recovered from each on-account bill till the total 

recovery amounts to 5% of the contract value. The amounts retained by the RBI shall 

not bear any interest. 

11 The successful tenderer shall furnish on award of the works, an amount equal to 5% 

(five percent) of the contract value for the work in the form of a Bank Guarantee (BG) 

from any scheduled Bank in the form prescribed by the Bank or amount equivalent to 

PBG through online mode (NEFT / RTGS) towards Security Deposit  for the entire period 

of currency of contract for due fulfilment of the contractual obligations by the contractor 

till virtual completion of the work. In case of delays in submission of unavoidable 

circumstances, charge for delay in submission of Performance Bank Guarantee or online 

mode (NEFT/RTGS) shall be recovered from the bills of the contractor at Bank rate. 

After recording of the completion certificate for the work by the Bank, the performance 

guarantee or amount equivalent to PBG through the online mode (NEFT/RTGS) shall 

be returned to the contractor, without any interest. 

 

12 The following terms of payment shall be applicable to this contract:   

(i) 95% of the quoted rate against completed items of work. The interim value of 

the bill shall be Rs.6 lakh. 

(ii) The Retention money of 5% will be recovered from each on-account bill till 

the total recovery amounts to 5% of contract value. The Retention money will 

be released after satisfactory completion of the one-year Defect Liability 

period. 

(iii) All bills are liable for deduction of TDS, TDS on CGST and SGST as 

applicable. 

(iv) The payment will be made on actual measurements at site. 

13 Time is the essence of the contract with respect to the tenderer’s scope of works to be 

carried out under this contract. The entire work shall be completed within 4 Months from 

the 14th day of letter of work order failing which liquidated damages at a rate of 0.25 % 

of estimated contract amount per week of delay beyond the stipulated period with an 

upper ceiling of 10% of the contract amount, will be levied. The successful tenderer shall 

submit a Bar Chart programme for completion of supply, erection & commissioning of 

the various components & sub-assemblies. As the work is to be executed in a working 

building may be after office hours/Weekends/Holidays, the programme for carrying out 

the work should be framed to cause minimal disturbance to the office functioning. The 

work may also be planned on all Saturdays, Sundays and holidays including extended 

working hours during weekdays. All debris generated during execution should be 

removed on the same day including taking adequate precautions to prevent dust/debris 

falling on computers/telephones/ etc. 

14 The successful tenderer shall execute an agreement with the Reserve Bank of India, 

Mumbai on stamped paper & insurance coverage within Fourteen days of receipt of 

letter of acceptance. However, the issue of letter of acceptance by the Reserve Bank of 

India, Mumbai shall be construed as a binding contract, as though such an agreement 
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has been executed and all the terms and conditions shall apply on this contract. The 

cost of stamp paper shall be borne by the contractor. 

15 Right of Technical Scrutiny of final Bill - The employer shall have a right to cause a 

technical examination of the works and the final bill of the Contractor including all 

supporting vouchers, abstracts, etc., to be made at the time of payment of the final bill. 

If as a result of this examination or otherwise, any sum is found to have been overpaid 

or over-certified, it shall be lawful for the Employer to recover the sum. 

16 The Reserve Bank of India, Mumbai reserves the right to accept or reject any or all the 

tenders either in full or in part without assigning any reasons thereof. 

I/We have understood all the above-mentioned conditions and they are acceptable to 

me/us. 
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B. Safety Code 

 
1. First aid appliances including adequate supply of sterilized dressings and cotton 

wool shall be provided in a readily accessible place.  

2. An injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization.  

3. Suitable and strong scaffolds should be provided for workmen for all work that 

cannot safely be done from ground.  

4. No portable single ladder shall be over 8 meters in length. The width between the 

side rails shall not be less than 30 cm (clear) and the distance between two 

adjacent rungs shall not be more than 30 cm. When a ladder is used an extra 

mazdoor shall be engaged for holding the ladder.  

5. The excavated material shall not be placed within 1.5 meters of the edge of the 

trench or half of the depth of trench, whichever is more. All trenches and 

excavations shall be provided with necessary fencing and lighting.  

6. Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing; minimum height shall be one meter.  

7. No floor, roof or other part of the structure shall be so overloaded with debris of 

materials as to render it unsafe.  

8. Workers employed on mixing and handling material such as asphalt, cement 

mortar or concrete and lime mortar shall be provided with protective footwear and 

rubber hand-gloves.  

9. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves.  

10. i)  No paint containing lead or lead products shall be used except in the forms of 

paste or readymade paint.  

ii) Suitable face masks shall be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped.  

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during the period of 

cessation of work.  

12. Hoisting machines and tackle used in the works, including their attachments, 

anchorage and support shall be in perfect condition.  

13. The ropes sued in hoisting or lowering material or a means of suspension shall be 

of durable quality and adequate strength and free from defects.  
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C. Electric Safety 

 
i. All the temporary electrical power for carrying out various services at site such 

as cutting / drilling machine shall be provided through properly rated earth 

leakage protection devices (ELCB).  

ii. Only ISI marked 3 pin plug and other appliances, and equipment's shall be 

used.  

iii. Electrical power cables/wires used shall be properly rated and joints should be 

avoided. If there, the joint should be proper and insulated.  

iv. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  

v. Before commencing the welding work for the first time on any day, fire section 

shall be informed.  

vi. Fire buckets filled with clean dry sand and ready for immediate use for 

extinguishing fires, in addition to fire extinguishers suitable for dealing with fires, 

shall be conspicuously marked and kept at site at convenient location  

vii. Personal protective equipment such as safety shoes, hand gloves, welder's 

mask, ear plugs, etc. as applicable depending upon the requirement of the work, 

shall be used by the workmen to prevent occupational health hazards.  

viii. The safety belt shall be used by the workmen while working from height for more 

than 10 feet from ground level.  

ix. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

x. Power supply shall be switched off from the Mains when equipment is not in 

use.  

xi. Wood-shavings, saw-dust or any debris generated from the work shall be 

collected on daily basis, removed from site and stored at the designated place 

in proper manner  

xii. The work site shall be properly illuminated during the work.  

xiii. All the electrical works should be carried out by licensed/ authorized electricians/ 

wiremen.  

xiv. Portable battery-operated lights may be used at work site to avoid laying of 

temporary wire for lights.  

xv. Necessary barricading and signage boards of good quality shall be fixed at 

conspicuous locations at the work site.  

xvi. Aluminium / steel ladders should have proper rubber insulation at the base and 

wherever required, these ladders shall be kept on electrical insulating safe 

rubber mats  
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D. FIRE SAFETY 

 
i. Cutting / drilling machine and other electrically operated equipments used at site 

shall be plugged into correctly rated electrical outlets.  

ii. Only ISI marked 3 pin plug and other appliances and equipments shall be used.  

iii. Electrical power cables/wires used shall not have any joints and shall be 

properly rated.  

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  

v. Before commencing the welding work for the first time on any day, fire section 

shall be informed and only after the site inspection by the Fire 

officers/Personnel, work shall be started.  

vi. Two buckets of water and sand shall be kept in an easily accessible area on the 

site.  

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the 

site.  

viii. Used paint drums shall be stored in specified store only after closing them 

properly.  

ix. Personal protective equipments such as safety shoes, hand gloves, welder’s 

mask, ear plug etc. depending upon the requirement of the work shall be 

provided by the contractor to the workmen to prevent occupational health 

hazards.  

x. The safety belt shall be provided by the contractor and used by the workmen 

while working from height for more than 10’ from Ground level.  

xi. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

xii. Both the staircase doors shall be normally kept closed.  

xiii. None of the fire extinguishers shall be removed/shifted from its designated 

location.  

xiv. Power supply shall be switched off from the mains when equipment is not in 

use.  

xv. Wood-shavings and saw-dust generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper 

manner.  

xvi. Any debris generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner.  

xvii. Battery operated emergency light/torches shall be provided by the contractor to 

the workmen while working beyond office hours.  
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SECTION - V 

The Conditions Hereinbefore Referred To 

 

1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them 

except where subject or context otherwise requires.  

a)” Employer” Shall means the Reserve Bank of India and shall 

include its Assignees and Successors 

b) In the case of company "Contractor shall mean ________ a company 

incorporated under _______ and having its registered 

office at _________ and shall include its successors 

and assigns. 

c) “Site “ Shall mean the Article of Agreement, the special 

conditions, the conditions, the Appendix, the schedule 

of quantities and specifications attached hereto and 

duly signed. 

d) “This Contract " Shall mean the Article of Agreement, the special 

conditions, the conditions, the Appendix, the schedule 

of quantities and specifications attached hereto and 

duly signed. 

e) "Notice in writing" Shall mean a notice in written, typed or printed or written 

notice" characters sent (unless delivered personally 

otherwise proved to have been received) by registered 

post to the last known private or business address or 

registered office of the addressee and shall be deemed 

to have been received when in the ordinary course of 

post it would have been delivered. 

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the 

Presidency Town Insolvency Act, or the provincial 

insolvency Act or any Act amending such original Act. 

g) "Net Prices" If in arriving at the contract amount the Contractor shall 

have added to or deducted from the total of items in the 

Tender any sum, either as a percentage or otherwise, 

then net price of any item in their tender shall be the 

sum arrived at by adding to or deducting from the actual 

figures appearing in the Tender as the price of that the 

item a similar percentage or proportionate sum provided 
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always that in determining the percentage or proportion 

of the sum so added or deducted by the Contractor the 

total amount of the any Prime Cost items and 

provisional sums of money shall be deducted from the 

total amount of the tender. The expression "net rates" 

or "net prices" when used with reference to the contract 

or account shall be held to mean rates or prices so 

arrived at. 

h) "The works" Shall mean Electrical panel and cabling work in C9 

building at BKC, Bandra, Mumbai. 

 

2. Scope of Contract: The contractor shall carry out and complete the said work in every 

respect in accordance with this contract and with the directions of and to the 

satisfaction of the Bank's Engineer. The Bank's Engineer may in his absolute discretion 

and from time-to-time issue further drawings and/or written instructions, details, 

direction and explanations which are hereafter collectively referred to as "Bank's 

Engineer's instruction in regard to":  

a) The variations or modifications of the design, quality or works or the addition or 

omission or substitutions of any work.  

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or 

drawing and/or specifications.  

c) The removal from the site of any materials brought thereon by the contractor and 

the substitution of any other material, therefore.  

d) The removal and/or re-execution of any works executed by the contractor.  

e) The dismissal from the works of any persons employed thereupon.  

f) The opening up for inspections of any work covered up.  

g) The amending and making good of any defects under clause 19 hereof. The 

contractor shall forthwith comply with and duly execute any work comprised in such 

Bank's Engineer's instructions provided always that verbal instructions, directions 

and explanations given to the Contractor or his representative upon the works by 

the Bank's Engineer shall, if involving a variation, be confirmed in writing by the 

Contractor within seven days, such shall be deemed to be Employer's instructions 

within the scope of the Contract. The contractor shall submit a statement of 

variations giving quantity and rates duly supported by analysis of rates, vouchers 

etc. The rates on scrutiny and final acceptance by the Employer shall form a 

supplementary tender. The Employer shall not be liable for payment of such 

variations until these statements are sanctioned by him.  

  

3. The Contractor shall provide at his cost everything necessary for the proper 

execution of the works according to the intent and meaning of the Drawings, 

Schedule of Quantities and specifications taken together, whether the same may or 

may not be particularly shown or described therein provided that the same can 
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reasonably be inferred there from, and if the Contractor finds any discrepancy in the 

Drawings or between the Drawings, Schedule of quantities and Specifications, he 

shall immediately and in writing refer the same to the Bank's Engineer, who shall 

decide which is to be followed.  

 

4. Authorities, notices and patents: The Contractor shall conform to the provisions 

of any Act of the Legislature relating to the works, and to the regulations and byelaws 

of any authority, and of any water, electricity supply and other companies and/or 

authorities with whose system the structure is proposed to be connected, and shall, 

before making any variations from the Drawings or Specifications that may be 

necessitated by so conforming, give written notice to Bank, specifying the variation 

proposed to be made and the reason for making it and apply for instructions thereon. 

In case the Contractor shall not within ten days receive such instructions shall 

proceed with the work conforming to the provisions, regulations, or byelaws in 

question, and any variation so necessitated shall be dealt with under clause 17 

hereof. The contractor shall bring to the attention of the Employer all notices required 

by the said Acts, regulations or byelaws to be given to any authority and pay to such 

authority or to any public office all fees that may be properly chargeable in respect 

of the works and lodge the receipts with the Employer .The Contractor shall 

indemnify the Employer against all claims in respect of patent rights and shall defend 

all actions arising from such claims and shall himself pay all royalties, license fees, 

damages cost and charges of all and every sort that may be legally incurred in 

respect thereof. 

 

5. Setting out of work: The contractor shall set out the works and shall be responsible 

for the true and perfect setting out of the same and for the correctness of the 

position’s levels, dimensions and alignment of all parts thereof. If at any time any 

error in this respect shall appear during the progress of the works or within a period 

of one year from the completion of the works, the Contractor shall, if so required, at 

his own expense rectify such error to the satisfaction of the Bank's Engineer.  

  

6. Materials and Workmanship to conform to description: All materials and 

workmanship shall so far as procurable be of the respective kinds described in the 

Schedule of Quantities and/or specifications and in accordance with the contract 

and the Contractor shall furnish to the Employer with all invoices, accounts, receipts 

and other vouchers to prove that the materials comply therewith. The Contractor 

shall at his own cost arrange for and/or carry out any test of any materials.  

  

7. Contractor's superintendence and representative on the works: The Contractor 

shall give all necessary personal superintendence during the execution of the works 

and so long thereafter as the Employer may consider necessary until the expiration 

of the "Defects Liability Period" stated in the Appendix hereto. The contractor shall, 

also during the whole time the works are in progress employ a competent 
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representative who shall be constantly in attendance at the works while the men are 

to work. Any directions, explanations, instructions or notice given by the Bank's 

Engineer to such representative shall be held to be given to the Contractor.  

  

8. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer 

immediately dismiss from the works any person employed thereon by him who may, 

in the opinion of the Bank's Engineer, be incompetent or misconduct himself and 

such persons shall not be again employed on the works without the permission of 

the Bank's Engineer.  

  

9. Access to works: The Employer, shall at all reasonable times, have free access to 

the works and/or to the workshops, factories or other places where materials are 

lying or from which they are being obtained and the Contractor shall give every 

facility to the Employer necessary for Inspections and examination and test of the 

materials and workmanship. No person not authorised by the Employer except the 

representatives of public authorities shall be allowed on the works at any time.  

  

10. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and 

paid by the Employer to inspect the works. The Contractor shall afford the Bank’s 

Engineer every facility and assistance for inspecting the works and materials. 

The Bank’s Engineer, or the Employer shall have power to give notice to the 

Contractor or to his representative of non-approval or any work or materials and 

such work shall be suspended, or the use of such materials shall be discontinued. 

The work will from time to time be examined by the Bank’s Engineer, but such 

examination shall not in any way exonerate the Contractor from the obligation to 

remedy any defects which may be found to exist at a stage of the works or after the 

same is completed. Subject to the limitations of this clause the Contractor shall take 

instructions only from the Bank's Engineer. 

  

11. Assignment and Subletting: The whole of the works included in the Contract shall 

be executed by the Contractor and the contractor shall not directly or indirectly 

transfer, assign or under-let the Contract or any part share thereof or any interest 

therein without the prior written consent of the Employer and not undertaking shall 

relieve the Contractor from the full and entire responsibility of the Contract or from 

active superintendence of the works during their progress.  

  

12. No alteration, omission or variation shall vitiate this contract but in case the Bank's 

Engineer thinks proper at any time during the progress of the works to make any 

alterations in, or addition to, or omissions from the works or any alteration in the kind 

of quality of the materials to be used therein and shall give notice thereof in writing 

under his hand to the Contractor, the Contractor shall alter, add to, or omit from, as 

the case may be, in accordance with such notice, but the contractor shall not do any 

work extra to or make any alterations or additions to or omissions from the works or 
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any deviation from any of the provisions of the Contract. Stipulations, specifications 

or Contract Drawings without the previous consent in writing of the Employer and 

the value of such extra’s alterations, additions or omission shall, in all cases, be 

determined by the Employer in accordance with the provisions of Clause 17 hereof, 

and the same shall be added to, or deducted from the Contract Amount, as the case 

may be accordingly.  

  

13. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall 

be deemed to have been prepared in accordance with the Standard Method of 

Measurement. Any error in description or in quantity or in omission of items from the 

schedule of quantities shall not vitiate this contract but shall be rectified and the 

value thereof, as ascertained under Clause 17 hereof, shall be added to, or 

deducted from the Contract Amount (as the case may be) provided that no 

rectification of errors, if any, shall be allowed in the Contractor's schedule of rates.  

  

14. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender 

for the works and of the prices stated in the Schedule of Quantities and/or the 

schedule of rates and prices which rates and prices shall cover all his obligations 

under the contract, and all matters and things necessary for the proper completion 

of the works.  

  

15. Measurement of works: The Bank's Engineer may, from time to time, intimate to 

the contractor that he requires the works to be measured, and the Contractor shall 

forthwith attend or send a qualified agent to assist Assistant Engineer in taking such 

measurements and calculations and to furnish all particulars or to give all assistance 

required by any of them. Should the Contractor not attend or neglect or omit to send 

such agent then the measurement taken by the Bank's Engineer, or a person 

approved by him shall be taken to be correct measurement of the works. Such 

measurements shall be taken in accordance with the Mode of measurements 

detailed in the Specifications.  

The Contractor or his Agent may at the time of measurement take such notes and 

measurement as he may require. All authorised extra works, omissions and all 

variation made with the prior approval in writing of Employer shall be included in 

such measurements.  

 

16. The work shall be carried out on Saturday/Sunday/Holidays with proper shutdown 

as directed by Bank’s Engineer as per site condition   

 

17. Prices for extra: The Contractor may, when authorised and shall, when directed, in 

writing by the Employer, add to, omit from or vary the works shown upon the 

drawings, or described in the specification, or included in the schedule of Quantities, 

but the contractor shall make no addition, omission or variation without such 
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authorisation or direction. A verbal authority or direction by the Bank's Engineer 

shall, if confirmed by them in writing within seven days, be deemed to have been 

given in writing. No claim for an extra shall be allowed unless it shall have been 

executed under provisions of clause above hereof with the concurrence of the 

Employer herein mentioned. Any such extra in herein referred to as authorised and 

shall be made in accordance with the following provisions. 

(a) The net rates or prices in the original tender shall determine the valuation of 

the extra work where such extra work in similar character and executed under 

conditions as the work priced therein. Rates for all items, wherever possible 

should be derived out of the rates given in the priced Schedule of Quantities.  

(b) The net prices of the original tender shall determine the value of items omitted 

provided if omissions vary the conditions under which any remaining items of 

works are carried out, the prices for the same shall be valued under sub-

clause(c) hereof.  

(c) Where the extra works are not of similar character and/or quoted under similar  

conditions as aforesaid or where the omissions vary the conditions under 

which any remaining items of works are carried out or if the amount of any 

omissions or additions relative the amount of the whole of the Contract works 

or to any part thereof shall be such that in the opinion of the Bank's engineer, 

the net rate or price contained in the priced Schedule of Quantities or tender 

or for any item of the works involves loss or expenses beyond that reasonably 

contemplated by the contractor or is by reason of such omission or addition 

rendered unreasonable or inapplicable, the Bank's Engineer shall fix such 

other rate or price as in the circumstances he shall think reasonable and 

proper, with the prior approval in writing of the Employer.   

(d) Where extra work cannot be properly measured or valued, the Contractor shall 

be allowed day work prices as the net rates stated in the tender or the Priced 

Schedule or Quantities or, if not so stated, then in accordance with the local 

day work rates and wages for the district provided that in either case vouchers 

specifying the daily time (the workmen's names) and materials employed be 

delivered for verification to the Bank's Engineer at or before the end of the 

week following that in which the work has been executed.  The measurement 

and valuation in respect of the Contract shall be completed within the "period 

of final measurements" stated in the Appendix or if not stated then within six 

months of the completion of the Contract works  

 

18. Unfixed materials when taken into account to be the property of the Employer  

Where in any certificates (of which the Contractor has received payment) the Bank's 

Engineer has included the value of any unfixed materials included for and/or placed 

on or adjacent to the works such materials shall become the property of the 

Employer and they shall not be removed except for use upon the works, without the 

written authority of the Employer. The Contractor shall be liable for any loss of, or 

damage to, such materials. 
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19. Removal of improper work : The Employer shall, during the progress of the works, 

have power to order in writing from time to time the removal from the works within 

such reasonable time or times as may be specified in the order of any materials 

which in the opinion of the Bank's Engineer are not in accordance with the 

Specifications, the substitutions of proper materials, and the removal and proper 

execution of any work executed with materials or workmanship not in accordance 

with the drawings & specifications or instructions and the contractor shall forthwith 

carry out such order at his own cost. In case of default on the part of Contractor to 

carry out such order, the Employer shall have the power to employ any pay other 

persons to carry out the same; and all expenses consequent thereon, or incidental 

thereto, shall be borne by the Contractor, or may be deducted by the Employer from 

any moneys due, or that may become due, to the Contractor.  

 

20. Defects after virtual completion : Any defect, shrinkage, settlement or other fault 

which may appear within the ''Defects Liability Period" stated in the Appendix hereto, 

or, if none stated them within twelve months after the virtual completion of the works, 

arising in the opinion of the Employer from materials of workmanship not in 

accordance with the contract, shall upon the direction in writing of the Employer, and 

within such reasonable time as shall be specified therein, be amended and made 

good by the Con tractor, at his own cost and in case of default the Employer may 

employ and pay other persons to amend and make good such defects, shrinkage 

settlements or other faults, and all damages loss and expenses consequent thereon 

are incidental thereto shall be made good and borne by the Contractor or may be 

deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from 

any money due or that may become due to the Contractor, or the Employer may in 

lieu of such amending and making good by the Contractor deduct from any money 

due to the Contractor a sum, to be determined by the Employer equivalent to the 

cost of amending such work and in the event of the amount retained as security 

deposit hereof being insufficient, recover the balance from the Contractor, together 

with any expenses the Employer may have incurred in connection therewith. Should 

any defective work have been done or materials supplied by any subcontractor 

employed on the works who has been nominated as provided in various clauses 

hereof, the contractor shall be liable to make good in the same manner as if such 

work or material had been done or supplied by the Contractor and been subject to 

the provision of this clause 2 hereof. The contractor shall remain liable under the 

provisions of this clause the signing of any certificate or the passing of any accounts 

by the Employer.  

 

21. Certificate of virtual completion and defects liability period: The works shall not 

be considered as completed until the Bank's Engineer has certified in writing that 

they have been virtually completed. The defects liability period shall commence    

from the date of such certificates. 
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22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others 

executing any work of supplying and fixing any goods for which the prime cost prices 

or provisional sums are included in the Schedule of Quantities and/or Specifications 

who may be nominated or selected by the Employer or hereby declared to be sub-

contractors employed by the contractor and are herein referred to as nominated sub-

contractors. No nominated sub-contractors shall be employed on or in connection 

with the works. Against whom the Contractor shall make reasonable objection where 

the Bank and the Contractor shall otherwise agree who will not enter into contract 

providing.  

(a) That the nominated sub-contractor shall indemnify the contractor against the 

same obligation in respect of the sub-contract as the contractor is under in 

respect of this contract.  

(b) That the nominated sub-contractor shall indemnify the contractor against claims 

in respect of any negligence by the sub-contractors his servants or agents or 

any misuse by him or them or any scaffolding or other plant, the property of the 

Contractor or under any Workmen's Compensation Act in force.  

(c) Payment shall be made to the nominated sub-contractor within fourteen days of 

his receipt of the Employer's Certificate provided that before any Certificate is 

issued the Contractor shall upon request furnish to the Bank proof that all 

nominated sub-contractors accounts included in previous certificates have been 

duly discharged; in default whereof, the Employer may pay the same upon a 

Certificate of the Bank and deduct the amount thereof from any sums due to the 

Contractor. The exercise of this power shall not create private of contract as 

between Employer and Subcontractor.  

  

23. Other persons employed by Employer: The Employer reserves the right to use 

premises and any portion of the site for the execution of any work not included in 

this Contract which it may desire to have carried out by other persons, and the 

Contractor shall allow all reasonable facilities for the execution of such work but shall 

not be required to provide any plant or material for the execution of such work except 

by special arrangement with the Employer. Such work shall be carried out in such 

manner as not to impede the progress of the works included in the Contract and the 

Contractor shall not be responsible for any damage or delay which may happen to 

or occasioned by such work. 

  

24. Insurance in respect of damage to person and property: The Contractor shall 

be responsible for all injury to persons, animals or things, and for all structural and 

decorative damage to property which may arise from the operation or neglect of 

himself or of any nominated sub-contractor or any employee of either, whether such 

injury or damage arises from carelessness accident or any other clause whatever in 

any connected with the carrying out of this Contract. This clause shall be held to 

include inter alia any damage to buildings, whether immediately adjacent or 
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otherwise, and any damage to road, streets, foot-paths, bridges or ways as well as 

damage caused to the buildings and works forming the subject of this contract by 

frost, rain, wind or other inclemency of weather. The Contractor shall indemnify the 

Employer and hold it harmless in respect of all and any expenses arising from any 

such injury or damage to persons or property as aforesaid and also in respect of any 

claim made in respect of injury or damage under any acts of any legislature or 

otherwise and also in respect of any award or compensation or damages 

consequent upon such claim. The Contractor shall reinstate all damage of every sort 

mentioned in this clause, so as to deliver up the whole of the Contract works 

complete to and perfect in every respect and so as to make good or otherwise satisfy 

all claims for damage to the property of third parties. An insurance policy covering 

third party liability shall be taken by the contractor to cover the loss/disablement 

of human life (persons not belonging to the contractor). This shall also cover the risk 

of damages to other's materials/equipment/properties including those, if any of the 

banks during construction/erection/commissioning of the said contract work at site. 

The value of third party liability for compensation for loss of human life or full /partial 

disablement shall be of required statutory value for full and partial disablement and 

shall nevertheless cover such compensation as may be awarded by a court of law. 

Cover for damage to other's equipment/property shall be as approved by the bank. 

The sub-contractors of the contractor shall not be holders or beneficiaries in the 

policy nor shall they be named in the policy. The bank shall be the principal holder 

of the policy along with the contractor. The bank reserves the exclusive right to 

assign the policy. 

The Contractor shall indemnify the Employer against all claims which may be made 

against the Employer be any member of the public or other third party in respect of 

anything which may arise in respect of the works or in consequences thereof and 

shall at his own expenses arrange to effect and maintain, until the virtual completion 

of the contract, with an approved office a policy of insurance in the joint names of 

the Employer and   the Contractor against such risks and deposit such policy or 

policies with the Bank from time to time during the currency of this contract. The 

Contractor shall also similarly indemnify the Employer, against all claims which may 

be made upon the Employer whether under the Workmen's Compensation Act or 

any other status in force during the currency of this contract or at common law in 

respect of any employee of the Contractor or any Sub-Contractor and shall at his 

own expenses effect and maintain, in the joint names of the Employer and the 

Contractor against such risks and deposit such policy or policies with the Bank from 

time to time during currency of the Contract. The Contractor shall be responsible for 

any liability which may be executed from the Insurance Policies above referred to 

and also for all other damage to any person, animal or property arising out of the 

incidental to the negligent or defective carrying out of this Contract transit, storage, 

erection, testing & commissioning policy. He shall also indemnify the Employer in 

respect of any costs, charges or expenses arising out of any claim or proceedings 

and also in respect of any award of compensation or damages arising therefrom. 



Page 33 of 71 
 

The Employer shall be entitled to deduct the amount of any damage, compensation, 

costs, charges and expense arising of accruing from or in respect of any such claims 

or damage from any or all sums due or to become due to the Contractor without 

prejudice to the Employer's other rights in respect thereof. The Contractor shall at 

his own expense, arrange to effect and maintain (until the virtual completion 

of the contract) with an approved office the following insurance policy in the 

joint name of employer and himself with the employer being first (Principal) 

and deposit such policy or policies with the employer from time during the 

currency of this contract.  

i Transit, storage, erection, testing and commissioning policy (C.A.R. 

policy) for the total amount of contract.  

ii Workmen compensation policy.  

iii Third party liability policy with the limits as under.  

a) Rs.2,00,000/- per incidence  

b) Rs 5,00,000/- for the contract period  

  

25. Insurance for work: The contractor shall, within 14 days from the date of 

commencement of the works, insure the works at his cost and keep them insure 

until the virtual completion of reworks, against loss or damage by fire with an office 

in the joint names of the employer and the contractor (the name of the former 

being placed first in the policy) for the full amount of the contract. Such policy 

shall cover the property of the "Employer" only. The contractor shall deposit the 

policy and receipts for the premium with the employer within 14 days from the 

commencement of the works. In default of the contractor, insuring as provided 

above, the employer may so insure the works and may deduct the premium paid 

from any moneys due or which may become due to the Contractor without prejudice 

to the other rights of the Employer in respect of such default. In case it becomes 

necessary to suspend the works, the Contractor shall as soon as the claim under 

the policy is settled, or the work reinstated by the Insurance Office, should they elect 

to do so, proceed with all due diligence with the completion of the works in same 

manner as though the fire had not occurred and in all respects under the same 

conditions of Contract. The Contractor in case of rebuilding or reinstatement after 

fire shall be entitled to such extension of time for completion as deems fit.  

  

26. Date of commencement and completion: The Contractor shall be allowed 

admittance to the site on "Date of Commencement" stated in the Appendix hereto, 

or each later date as may be specified by the Employer and be shall thereupon and 

forthwith begin the works and shall regularly proceed with and complete the same 

(except such painting or other decorative work as the bank may desire to delay) or 

before the "Date of Completion" stated in the Appendix subject nevertheless to 

provisions for extension of time hereinafter contained.  
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27. Damages for non-completion: If the Contractor fails to complete the works by the 

date stated in the Appendix or within any extended time under Clause 28 here the 

Contractor shall pay the Employer the sum named in the Appendix as "Liquidated 

Damages" for the period during which the said works shall so remain incomplete 

and the Employer may deduct such damages from any money due to the Contractor.  

 

28. Delay and extension of time: If in the opinion of the Employer the works be delayed  

(a) by force major or 

(b) by reason of any exceptionally inclement weather or 

(c) by reason of proceedings taken or threatened by or dispute with adjoining or 

neighbouring owners or public authorities arising otherwise than through 

contractor's own default or 

(d) by the works or delays of other contractor or Tradesmen engaged or 

nominated by the Employer and not referred to in the schedule of quantities 

and/or specifications or 

(e) by reasons of Bank's Engineer instruction as per clause 17 hereof 

(f) by reason of civil commotion, local combination of workmen or strike or lockout 

affecting any of the building trades or 

(g) in consequence of the Contractor not having received in due time necessary 

instructions from the Bank for which he shall have specifically applied in writing 

or 

(h) from other causes which the Bank may certify as beyond the control of 

contractor or 

(i) in the event, the value of the work exceed the value of the Priced Schedule of 

Quantities owing to variation, the Bank may make a fair and reasonable 

extension of time for completion shall as soon as may be given written notice 

thereof to the bank but the Contractor shall nevertheless constantly use his 

endeavours to prevent delay and shall do all that may reasonably has required 

to the satisfaction of Bank to proceed with work 

  

29. Contractor's failure to comply with Employers instruction: If the Contractor after 

receipt of written notice from the Employer requiring compliance within 10 days fails 

to comply with such further drawings and/or Bank's instructions the Employer may 

employ and pay other persons to execute any such work whatsoever that may be 

necessary to give effect thereto, and all costs incurred in connection therewith shall 

be recoverable from the Contractor by the Employer as a debt or may be deducted 

by him from any moneys due to the Contractor.  

  

30. Termination of Contract by the Employer: If the Contractor being an individual or 

a firm commits any "act of insolvency" or shall be adjudged an insolvent or being an 

incorporated company shall have an order for compulsory winding up made against 

it or pass an effective resolution for winding up voluntarily or subject to the 

supervisions of the court and the Official Assignee or the Liquidator in such acts of 
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insolvency or winding up, as the case may be, shall be unable within seven days 

after notice to him requiring him to do so to show the reasonable satisfaction of the 

Bank that he is able to carry out and fulfil the Contract and to give security therefore, 

if so required by the Bank.  

Or 

if the Contractor (whether an individual, first or incorporated company shall suffer 

execution or other process of court attaching property to be issued against the 

Contractor.  

Or 

shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the Contractors.  

Or 

shall assign to sublet this Contract without the consent in writing of the Employer 

first had and obtained.  

Or 

shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder.  

(i) Has abandoned the Contract, or  

(ii) Has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progresses of the works for fourteen days after 

receiving from the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or  

(iv) Has failed to remove materials from the site or to pull down and replace work 

for seven days receiving from the Bank written notice that the said materials or 

work were condemned and rejected by the Bank's Engineer under these 

conditions' or  

(v) Has neglected or failed persistently to observe and perform all of any of the acts, 

matter or things by the Contract to be observed and performed by the Contractor 

for seven days after written notice shall have been given to the Contractor 

requiring the Contractor to observe or perform the same.  

Then and in any of the said cases the Employer may, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the 

Contract, the whole of which shall continue in force as fully as if the Contract has 

not been so determined, and so if the works subsequently execute had been 

executed by or on behalf of the Contractor. And further, the Employer by his agents 

or servants may enter upon and taken possession of the works, all tools, machinery, 

other power utensils, materials lying upon the premises or the adjoining lands or 

roads, and use the same as his own property or may employ the same by means of 

his own servants and workmen in carrying on and completing the work or by 

employing any other Contractor or other person or persons to complete the works, 
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and the Contractor shall not in any way interrupt or do any act matter or thing to 

prevent or hinder such other contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works. When the 

works shall be completed or as soon thereafter as convenient the Bank shall give a 

notice in writing to the Contractor to remove his surplus materials and should the 

Contractor fail to do so within a period of fourteen days after receipt thereof by him, 

the Employer may sell the same by public auction, and give credit to the Contractor 

for the net amount realised. The employer shall thereafter ascertain and certify in 

writing under his hand what of the said plant and materials so taken possessions or 

by the Employer and the expenses or loss which the Employer shall have been put 

to in procuring the works to be completed and the amount. If any, owing the 

Contractor and the amount which shall be so certified shall thereupon be paid by 

the Employer to the Contractor or by the Contractor to the Employer, as the case 

may be, and the Certificate of the Bank shall be final and conclusive between the 

parties.  

  

31. Termination of Contract by Contractor: If this payment of the amount payable by 

the Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid 

for thirty days after notice in writing requiring payment of the amount as aforesaid 

shall have been given by the Contractor to the Employer, or if the Employer 

interferes with or obstructs the issue of any such Certificate, or if the Employer shall 

repudiate the Contract, or if the works be stopped for three months under the order 

of the Bank or the Employer or by any injunction or other order of any court of to 

Law, then and in any of the said cases the Contractor shall be in liberty to determine 

the Contract by notice in writing to the Employer, and he shall be entitled to recover 

from the Employer, payment for all works executed and for any loss he may sustain 

upon any plant or materials supplied or purchased or prepared for the Contract. In 

arriving at the amount of such payment the net rates contained in the Contractor's 

Original Tender shall be followed or where the same may not apply valuation shall 

be made In accordance with Clause 17 hereof.  

  

32. Certificates and Payments: The Contractor shall be paid by the Employer from 

time to time by instalments under interim Certificate to be issued by the Bank's 

Engineer on account of the works executed work to the approximate value named 

in the Appendix as 'Value of work for Interim Certificate' has been executed in 

accordance with this Contract, subject, however, to a retention of the percentage of 

such value named in the Appendix as "Total Retention Money" after which time the 

instalments shall be up to the full value of the work subsequently so executed and 

fixed in the building. And when the works have been virtually completed, the 

Contractor shall be paid by the Employer in accordance with the Certificate to be 

issued by the Bank's Engineers the sum of money named in the Appendix as 

"instalment after Virtual Completion" being a part of the said Total Retention Money. 

And the Contractor shall be entitled to the payment of the Final Balance in 
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accordance with the final Certificate at the expiration of the period referred to as 'the 

Defects liability Period' in the Appendix hereto from the date of virtual completion or 

as soon as after expiration of such period as the works shall have been finally 

completed and all defects made good according to the true intent and meaning 

hereof whichever shall last happen provided always or at or after their completion 

shall not relive the Contractor from his liability under clause 2 and 19 nor relieve the 

Contractor of his inability in cases of fraud, dishonesty, or fraudulent concealment 

relating to the works or materials or to any matter dealt with in the Certificate and in 

case of the all defects and insufficiencies in the works or materials which a 

reasonable examination would not  have disclosed. The Employer shall have power 

to withhold any Certificate if the works or any parts thereof are not being carried out 

to his satisfaction.  

  

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, 

if not paid within the 'period of honouring Certificates' names in the Appendix carry 

interest at the rate named in the Appendix as the "Rate of interest for delayed 

payment" from the date upon which sum ought to have been paid by the Employer 

until the payment.  

  

34. The decision, opinion, direction Certificate (except for payment) with respect to all 

or any of the matters under Clauses 2(a, b), 4,5, 14, 28 (a, b, c, d and f) hereof 

(which matters are herein referred to as the excepted matters) shall be final and 

conclusive and binding on the parties hereto and shall be without appeal. Any other 

decision, opinion, direction, shall be subject to the right of Arbitration and review 

under the Clause 35 hereof in the same way in all respects (including the provisions 

as to opening the reference).  

  

35. Settlement of disputes by Arbitration: All disputes and differences of any kind 

whatever arising out of or in connection with the contract or the carrying out of the 

works (whether during the progress of the works or after their completion and 

whether before or after the determination abandonment or breach of the contract) 

shall be referred to and settled by the Bank who shall state its decision in writing. 

Such decision may be in the form of a final certificate or otherwise. The decision of 

the Bank with respect to any of the excepted matters shall be final and without 

appeal as stated in Clause 34 hereof. But if either the Contractor be dissatisfied on 

any matter on which a decision is taken by the Bank as above, except any of the 

expected matter the Contractor may within 28 days after receiving notice of such 

decision give a written notice to the other party requiring that the matters in dispute 

be arbitrated upon. Such written notice shall specify the matters, which are in dispute 

or difference of which such written notice has been given. If both the parties agree, 

a single arbitrator would be appointed for the purpose. In case no agreement could 

be reached on the appointment of single arbitrator, both the parties will nominate 
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one person each as an arbitrator on their behalf. The two arbitrators nominated by 

the parties shall nominate one more person to act as third arbitrator or umpire. 

The arbitrator or Arbitrators, as the case may be, shall have power to open up, 

review and revise any certificate, opinion, decision, requisition or notice, save in 

regard to the excepted matters, referred to in the preceding clause, and to determine 

all matters to dispute which shall be submitted to arbitration and of which notice shall 

have been given as aforesaid.  

The arbitrator or Arbitrators, as the case may be, shall make his or their award within 

one year (or such further extended time as may be decided by him or them as the 

case may be with the consent of the parties) from the date of entering on the 

reference. In case during the arbitration proceedings the parties mutually settle or 

compromise their dispute or difference, on the parties filing their joint memorandum 

of the settlement or compromise, the Arbitrator or the Arbitrators as the case may 

be, shall make an award in terms of such settlement or compromise. Upon any such 

reference, the decision on the cost incidental to the reference and Award 

respectively shall be in the discretion of the arbitrator or Arbitrators as the case may 

be, who may determine the amount thereof or direct the same to be taxed as 

between the party and party, and shall direct by whom and to whom and in what  

manner the same shall be borne and paid.  

This submission shall be deemed to be a submission to arbitration within the 

meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory 

modification thereof.  

The award of the arbitrator or Arbitrators, as the case may be, shall be final and 

binding on the parties. It is agreed that the Contractor shall not delay the carrying 

out of the works by reason of any such matter, question or dispute being referred to 

arbitration, but shall proceed with the works with all due diligence and shall until the 

decision of the Arbitrator or Arbitrators, as the case may be, is given, abide by the 

decision of the Bank. No award of the Arbitrator or Arbitrators, as the case may be, 

shall relieve the Contractor of his obligations to adhere strictly to the Bank’s 

instructions with regard to the actual carrying out of the works. The Employer and 

the Contractor hereby also agree that arbitration under this Clause shall be a 

condition precedent to any right of action under the Contract.  

  

36. Right of technical scrutiny of final bill  

The Employer shall have a right to cause a technical examination of the works and 

the final bill of the contractor including all supporting vouchers, abstracts, etc. to be 

made at the time of payment of the final bill. If as a result of this examination of 

otherwise any sum is found to have been overpaid or over certified it shall be lawful 

for the employer to recover the sum.  

 

37. Employer entitled to cover compensation paid to workman  

 If for any reason, the Employer is obliged, by virtue of the provisions of the 

Workmen's Compensation Act, 1923, or any statutory modification or re-enactment 
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thereof to pay compensation to a workman employed by the Contractor in execution 

of the works, the Employer shall be entitled to recover from the Contractor the 

amount of compensation so paid, and without prejudice to the rights of the Employer 

under the said Act. The Employer shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by the 

Employer shall not be bound to contest any claim made against it under the said 

Act, except on the written request of the Contractor and upon his giving to the 

Employer full security to the satisfaction of the Employer for all costs for which the 

Employer might become liable in consequence of contesting such claim. 

 

38. Abandonment of works if at any time after the acceptance of the tender, the 

Employer shall for any reasons whatsoever not requires the whole or any part of the 

works to be carried out, the Bank shall give notice in writing to the Contractor who 

shall have no claim to any payment of compensation or otherwise whatsoever on 

account of any profit or advantage which he might have derived from the execution 

of the whole works. 

 

39. Right of employer to terminate contract in the event of death of Contractor or   

individual  

Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Employer shall have the option of 

terminating the contract without incurring any liability for such termination.  

    

40. Computerized Measurement Book: 

i. Bank’s Engineer shall, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with the 

contract. 

ii. All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book 

having pages of A-4 size as per the proforma of Measurement Book annexed 

hereto, so that a complete record is obtained of all the items of works 

performed under the contract. 

iii. All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Bank’s Engineer or his authorized 

representative as per interval or program fixed in consultation with Bank’s 

Engineer or his authorized representative. After the necessary corrections made 

by the Bank’s Engineer, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the 

Engineer-in- Charge for the dated signatures by the Engineer-in- Charge 

and the contractor or their representatives in token of their acceptance. 

iv. Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 
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checked/test checked from the Bank’s Engineer and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as 

may be done during these checks/test checks in his draft computerized 

measurements, and submit to the Employer a computerized measurement 

book, duly bound, and with its pages machine numbered. The Bank’s Engineer 

and/or his authorized representative would thereafter check this MB and record 

the necessary certificates for their checks/test checks. 

v. The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no 

cutting or over-writing in the measurements would thereafter be allowed. If at 

all any error is noticed, the contractor shall have to submit a fresh computerized 

MB with its pages duly machine numbered and bound, after getting the earlier MB 

cancelled by the Employer. Thereafter, the MB shall be taken in the Office records 

and allotted a number as per the Register of Computerised MBs. This should be 

done before the corresponding bill is submitted to the Office for payment. The 

contractor shall submit two spare copies of such computerized MBs for the 

purpose of reference and record by the concerned officers of the Employer. 

vi. The contractor shall also submit to the Employer separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the bill. Thereafter, this 

bill will be processed by the Employer and allotted a number as per the 

computerized record in the same way as done for the measurement book meant 

for measurements. 

vii. The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of 

measurements/levels by the Engineer-in- Charge or his representative. 

viii. Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom. In the case of items 

which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards or any other relevant code of practice and if 

for any item no such standard is available then a mutually agreed method 

shall be followed. 

ix. The contractor shall give not less than seven days’ notice to the Bank’s 

Engineer or his authorized representative in charge of the work before covering 

up or otherwise placing beyond the reach of checking and/or test checking the 

measurement of any work in order that the same may be checked and/or test 

checked and correct dimensions thereof be taken before the same is covered 

up or placed beyond the reach of checking and/or  test checking 

measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Bank’s Engineer or his 
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authorized representative in charge of the work who shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up or 

placed beyond the reach of checking and/or test checking measurements 

without such notice having been given or the Bank’s Engineer consent being 

obtained in writing the same shall be uncovered at the Contractor’s expense, 

or in default thereof no payment or allowance shall be made for such work or 

the materials with which the same was executed. 

x. Bank’s Engineer or his authorized representative may cause either themselves 

or through another officer of the department to check the measurements 

recorded by contractor and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

xi. It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment 

in the interim, on account of final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor 

shall it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period. 
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SPECIAL CONDITIONS 

  

1. The workmen will not be allowed to stay within the premises.  

 

2. The water required for workmen can be availed from the available source at site free of cost.  

 

3. The electric power required for the work can also be similarly drawn from the supply available 

at site free of cost. 

  

4. Permission, if any, required from the local bodies shall be obtained by the Contractor. 

  

5. The intending Tenderer can obtain any clarifications regarding the Tender drawings, 

specifications etc. from the department on any Bank's working day.  

 

6. The Tendered may please note that, the work has to be carried out during the day time or as 

per the Bank’s instructions. Therefore, the entire work involved shall be carried out with least 

disturbance to the occupants of the captioned colony and also day-to-day cleaning has to be 

done by the contractor. The wall should be cut by chase cutter only. 

 

7. Cable shall be marked both the side with aluminium name plate.  

 

8. The entire materials for the work shall be brought to the working area through the staircase 

and no freight lift will be available for lifting materials.  

 

9. The debris/dust or any wastage generated out of the above work shall be cleaned as 

frequently as required and as instructed by the Bank's Engineer.  

  

10. All dismantling work and work generating noise shall be done during the daytime and holidays 

and day time work shall have to be done on restricted hours. Contractor shall take into account 

the above facts while quoting the rates.  

 

11. The Tenderer shall remove all the debris collected at site (from the Bank's premises) on 

everyday basis. The staircase and passages used by the labourers shall be cleaned properly, 

as per the entire satisfaction of Bank’s Engineers. 

 

12. The contractor shall depute a qualified supervisor during execution of the work. No work shall 

be carried out at site in unsupervised manner.  

 

13. The Tenderer shall use only approved brands of materials. The Bank will be at liberty to 

choose any brand of materials from the names given therein in absence of any such choice 

indicated by the tenderer.  
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SECTION - VI 

 

Technical specifications 

 

Technical Details for Power and lighting distribution Electric panel for C9 building 
 

Sr. 
No. 

Description Qty Unit  

A Incomer     1 Set 

1 SDFU, TPN, 630 Amp 1 No.  

2 HRC fuse link, 630 amp 3 Nos  

3 Tape wound CT 600/5, 15 VA 3 Nos  

4 Red, Yellow, Blue Indicator lamp 1 Set  

5 2 Amp SPMCB 3 Nos  

6 6 Amp TPMCB 1 No.  

7 Flush mounted multifunction meter Class 1 with RS 
485 port 
V,A,F,PF,KW,KVA,KWH, KVAh etc 

1 No.  

8 DPMCB 6 Amp 1 No.  

B Out going      

B1 For Emergency panel     1 Set 

1 SDFU, TPN, 250 Amp 1 No.   

2 HRC fuse link, 250 amp 3 Nos  

3 Tape wound CT 300/5, 15 VA 3 Nos  

4 Red, Yellow, Blue Indicator lamp 1 Set  

5 2 Amp SPMCB 3 Nos  

6 6 Amp TPMCB 1 No.  

7 Flush mounted multifunction meter Class 1 with RS 
485 port 
V,A,F,PF,KW,KVA,KWH, KVAh etc 

1 No.  

8 DPMCB 6 Amp 1 No.  

B2 For UPS and Air-conditioner panel     1 Set 

1 SDFU, TPN, 250 Amp 1 No.   

2 HRC fuse link, 250 amp 3 Nos  

3 Tape wound CT 300/5, 15 VA 3 Nos  

4 Red, Yellow, Blue Indicator lamp 1 Set  

5 2 Amp SPMCB 3 Nos  

6 6 Amp TPMCB 1 No.  

7 Flush mounted multifunction meter Class 1 with RS 
485 port 
V,A,F,PF,KW,KVA,KWH, KVAh etc 

1 No.  

8 DPMCB 6 Amp 1 No.  

B3 For APFC Panel   1 Set 

1 SDFU, TPN, 125 Amp 1 No.  

2 HRC fuse link, 125 amp 3 Nos  
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3 Red, Yellow, Blue Indicator lamp 1 Set  

4 2 Amp SPMCB 3 Nos  

B4 For MCBDB (Power)   12 Set 

1 SDFU, TPN, 63 Amp 1 No.  

2 HRC fuse link, 63 amp 3 Nos   

3 Red, Yellow, Blue Indicator lamp 1 Set   

4 2 Amp SPMCB 3 Nos   

B5 Bus Bar:  
Tinned copper busbar having 1.2 A/sq mm density 

1 LS 1 Set 

B6 Cable Alleys (With connectors for cable termination 
to all 63 Amp SDFU) 

1 LS 1 Set 

B7 Copper conductor FRLS insulated Power wiring for 
input supply from busbar to 63 Amp & below capacity 
SDFU and outgoing wiring from SDFU to connector, 
wherever required and for control wiring with 1.5 
sq.mm. copper wire and 2.5 sq.mm. copper wire for 
CT. 

1 LS 1 Set 

B8 Cooling fan with 6 Amp SPMCB and cyclic timer 2 Nos 1 Set 

B9 Louvers with SS mesh / filter for fresh air and 
exhaust heat dissipation 

4 Nos 1 Set 
minimum 

 
All the switchgears shall be mounted on the back side plate of the electric panel. The above 
material is the minimum required material. Contractor shall consider the cost of any material, which 
is not included in the above list, but which is required for making the panel in full operational 
condition and installation at its place. 
 
Note: Above panel shall be mounted on adequate size duly painted heavy channel frame. 
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Technical Details for UPS and Air-conditioner Units Electric panel for C9 building 

 

Sr. 
No. 

Description Qty Unit  

A1 Incomer-I     1 Set 

1 SDFU, TPN, 250 Amp 1 No.  

2 HRC fuse link, 250 amp 3 Nos  

3 Red, Yellow, Blue Indicator lamp 1 Set  

4 2 Amp SPMCB 3 Nos  

A2 Incomer-II     1 Set 

1 SDFU, TPN, 250 Amp 1 No.  

2 HRC fuse link, 250 amp 3 Nos  

3 Red, Yellow, Blue Indicator lamp 1 Set  

4 2 Amp SPMCB 3 Nos  

A3 Onload FP Changeover switch 250 Amp 1  No. 1 No. 

B Out going      

B1 For UPS     1 Set 

1 SDFU, TPN, 200 Amp 1 No.   

2 HRC fuse link, 200 amp 3 Nos  

4 Red, Yellow, Blue Indicator lamp 1 Set  

5 2 Amp SPMCB 3 Nos  

B2 For Air-conditioner Unit and other power 
load 

  5 Set 

1 SDFU, TPN, 100 Amp 1 No.  

2 HRC fuse link, 100 amp 3 Nos   

3 Red, Yellow, Blue Indicator lamp 1 Set   

4 2 Amp SPMCB 3 Nos   

B3 Bus Bar:  
Tinned copper busbar having 1.2 A/sq.mm 
density 

1 LS 1 Set 

B4 Copper conductor FRLS insulated control 
wiring with 1.5 sq.mm. size wire and for CT 2.5 
sq.mm. size wire. 

1 LS 1 Set 

B5 Cooling fan with 6 Amp SPMCB and cyclic 
timer 

2 Nos 1 Set 

B7 Louvers with SS mesh / filter for fresh air and 
exhaust heat dissipation 

4 Nos 1 Set 
minimum 

Note: Above panel shall be mounted on adequate size duly painted heavy MS angle/channel 
frame of minimum of height 300 mm from finish floor level. 
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Technical Details for APFC panel 
 

Sr. 
No. 

Description Qty Unit  

A Incomer-I     1 Set 

1 SDFU, TPN, 100 Amp 1 No.  

2 HRC fuse link, 100 amp 3 Nos  

3 Red, Yellow, Blue LED Indicator lamp 1 Set  

4 2 Amp SPMCB 3 Nos  

4 DPMCB 6 Amp 1  No.  

5 APFC controller for 8 steps contactor switching 
with 1 CT Input 

1 No.  

6 Auto, Centre Off, Manual position selector switch 
with required Normally open contact blocks 

1 No.  

7 Auto mode of operation LED Indicator lamp 1 No.  

8 Manual mode of operation LED Indicator lamp 1 No.  

9 Control wiring for auto manual operation of 
capacitors using 1,5 sq mm copper conductor 
FRLS insulated wires Red/Yellow/Bule colour for 
Phase, Black colour for neutral and Green colour 
for earth and for CTs 2.5 sq.mm copper wire. 

1 LS  

10 Tape wound CT 100/5, 15 VA  3 No.  

11 Tape wound CT 100/5, 15 VA for sensing power 1 No.  

12 Digital ammeter  1 No.  

13 Digital voltmeter 1 No.  

14 Ammeter selector switch 1 No.  

15 Voltmeter selector switch 1 No.  

B Out going      

B1 For Switching operation of 20 KVAr capacitor     2 Set 

1 32 Amp TPMCB 1 No.   

2 Capacitor duty contactor for 20 KVAr capacitor 1 No  

3 Two Auxiliary normally open contact to contactor 1 No  

4 Contactor ON position LED Indicator 1 No  

5 ON push button with normally open contact block 1 No  

6 OFF push button with normally close contact block 1 No  

7 Two-way centre of selector switch with 2 nos 
normally open contact block. 

1 No  

B2 For Switching operation of 10 KVAr capacitor     1 No. 

1 20 Amp TPMCB 1 No.   

2 Capacitor duty contactor for 10 KVAr capacitor 1 No  

3 Two Auxiliary normally open contact to contactor 1 No  

4 Contactor ON position LED Indicator 1 No  

5 ON push button with normally open contact block 1 No  

6 OFF push button with normally close contact block 1 No  

7 Two-way centre of selector switch with 2 nos 
normally open contact block. 

1 No  

B3 For Switching operation of 5 KVAr capacitor     1 No. 
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Sr. 
No. 

Description Qty Unit  

1 16 Amp TPMCB 1 No.   

2 Capacitor duty contactor for 5 KVAr capacitor 1 No  

3 Two Auxiliary normally open contact to contactor 1 No  

4 Contactor ON position LED Indicator 1 No  

5 ON push button with normally open contact block 1 No  

6 OFF push button with normally close contact block 1 No  

7 Two-way centre of selector switch with 2 nos 
normally open contact block. 

1 No  

B4 For Switching operation of 3 KVAr capacitor     1 No. 

1 16 Amp TPMCB 1 No.   

2 Capacitor duty contactor for 3 KVAr capacitor 1 No  

3 Two Auxiliary normally open contact block 1 No  

4 Contactor ON position LED Indicator 1 No  

5 ON push button with normally open contact block 1 No  

6 OFF push button with normally close contact block 1 No  

7 Two-way centre of selector switch with 2 nos 
normally open contact block. 

1 No  

B5 For Switching operation of 2 KVAr capacitor     1 No. 

1 16 Amp TPMCB 1 No.   

2 Capacitor duty contactor for 2 KVAr capacitor 1 No  

3 Two Auxiliary normally open contact to contactor 1 No  

4 Contactor ON position LED Indicator 1 No  

5 ON push button with normally open contact block 1 No  

6 OFF push button with normally close contact block 1 No  

7 Two-way centre of selector switch with 2 nos 
normally open contact block. 

1 No  

B6 Compartment for following size 3 Phase 440 Volt 
50 Hz box type capacitors 
Ultra Duty Capacitors: 
20,20,10,5 KVAr  
Heavy duty Capacitors 
3, 2 KVAr 

1 Set  

B7 Bus Bar:  
Tinned copper busbar having 1.2 A/sq mm density 

1 LS 1 Set 

B8 Cable Alleys (With connectors for cable termination 
to all TPMCB) 

1 LS 1 Set 

B9 Copper conductor FRLS insulated power wiring of 
adequate capacity for input supply from busbar to 
MCBs, MCBs to contactors and contactors to 
connectors and connectors to capacitors in 
switching compartment, wherever required. 

1 LS 1 Set 

B10 Cooling fan with 6 Amp SPMCB and cyclic timer 2 Nos 1 Set 

B11 Louvers with SS mesh / filter for fresh air and 
exhaust heat dissipation 

4 Nos 1 Set 
minimum 



Page 48 of 71 
 

 
All the switchgears shall be mounted on the back side plate of the electric panel. The above 
material is the minimum required material. Contractor shall consider the cost of any material, which 
is not included in the above list, but which is required for making the panel in full operational 
condition and installation at its place. 
 
Note: Above panel shall be mounted on adequate size duly painted heavy MS angle/channel 
frame of minimum of height 300 mm from finish floor level. 
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Technical Details for DG supply Electric panel for C9 building 
 

Sr. 
No. 

Description Qty Unit  

A1 Incomer-I     1 Set 

1 SDFU, TPN, 250 Amp 1 No.  

2 HRC fuse link, 250 amp 3 Nos  

3 Red, Yellow, Blue Indicator lamp 1 Set  

4 2 Amp SPMCB 3 Nos  

A2 Incomer-II     1 Set 

1 SDFU, TPN, 250 Amp 1 No.  

2 HRC fuse link, 250 amp 3 Nos  

3 Red, Yellow, Blue Indicator lamp 1 Set  

4 2 Amp SPMCB 3 Nos  

A3 Onload FP Changeover switch 250 Amp 1  No. 1 No. 

B Out going      

B1 For Lifts and other load     5 Set 

1 SDFU, TPN, 125 Amp 1 No.   

2 HRC fuse link, 125 amp 3 Nos  

4 Red, Yellow, Blue Indicator lamp 1 Set  

5 2 Amp SPMCB 3 Nos  

B2 As Incomer for Lighting load    1 Set 

1 SDFU, TPN, 125 Amp 1 No.  

2 HRC fuse link, 125 amp 3 Nos   

3 Tape wound CT 150/5, 15 VA 3 Nos.  

4 Red, Yellow, Blue Indicator lamp 1 Set   

5 2 Amp SPMCB 3 Nos   

6 6 Amp TPMCB 1 No.  

7 Flush mounted multifunction meter Class 1 
with RS 485 port 
V,A,F,PF,KW,KVA,KWH, KVAh etc 

1 No.  

8 DPMCB 6 Amp 1 No.  

B3 For Lighting Load     

1 32 Amp FPMCB 15 Nos.  

B4 Bus Bar:  
Tinned copper busbar having 1.2 A/sq. mm 
density 

1 LS 2 Set 

B5 Cable Alleys (With connectors for cable 
termination to all 32 Amp FPMCBs) 

1 LS 1 Set 

B6 Copper conductor FR insulated Power wiring 
for input supply from busbar to 32 Amp 
FPMCBs and outgoing wiring from FPMCBs to 
connector, wherever required. 

1 LS 1 Set 

B7 Cooling fan with 6 Amp SPMCB and cyclic 
timer 

2 Nos 1 Set 
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Sr. 
No. 

Description Qty Unit  

B8 Louvers with SS mesh / filter for fresh air and 
exhaust heat dissipation 

4 Nos 1 Set 
minimum 

Note: Above panel shall be mounted on adequate size duly painted heavy channel frame. 
 
 

1. The scope of work covers DSITC of electrical panels, cables etc., carefully dismantling of 

old electrical panels, cables, wiring and taking away from C9 building Ground floor with 

detailed specifications given in tender. 

2. The entire work shall be done as per I.E. rules and relevant ISS. 

3. All the components / materials used shall have ISI mark wherever available. 

4. The quantity mentioned in BOQ may increase or decrease as per the site requirement. 

Payment shall be made as per actual measurements.  

5. Rates quoted shall be inclusive of all taxes, duties, transportation etc. as applicable. 

6. Contractor shall include the cost of any item which is not included in this tender but 

required for making the system in good operating System. 

7. All electrical work shall be got done through licensed wireman & under the supervision of 

supervisor. 

8. All the works shall be carried out as directed by Bank’s Engineer as per site condition. 
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Approved makes of materials 

 

Sr. No. Description Approved makes 

1 Switch Disconnector fuse Unit (SDFU) 
HRC fuse link 
Changeover switch 
LED Indicating Lamp 
Push button 
Selector Switch 
Contact Block 

LK (L&T) 
Legrand 
Schneider 

2 Armoured cable Polycab 
Finolex 

3 FRLS Wires Polycab 
Finolex 

4 Current Transformer (CT) AE 
Meco 

5 Mechanical Connector Wago 
Connectwell 

6 MCB Legrand 
Hager 

7 Gland 
Lugs 

Dowells 
Braco 
Commet 
HMI 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 52 of 71 
 

SECTION – VII 

 

Commercial Conditions 

(Tenderer has to submit the following undertaking for acceptance) 

Sr. 

No 

 

Description Bank's terms Acceptance 

Yes No 

1. Validity 90 days   

2. Terms of 

payment 

• 95% of the quoted rate against 

completed items of work. The interim value 

of the bill shall be Rs.6 lakh. 

• Retention of Security Deposit of   5 % of 

contract value for one year as mentioned in 

para 12 of Section -IV. 

  

3. Amount 

 

Firm, inclusive of all taxes, duties, levies, octroi, 

insurance etc. during the contract period. 

  

4. Insurance As mentioned in Section IV Paragraph 5   

5. Defect liability 

period 

12 months from date of handing over to Bank’s 

Engineer 

  

6. Liquidated 

Damages 

clause 

As mentioned in Section IV, Para 14   
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APPENDIX HEREIN REFERRED TO 

 

Sr. 

no 

Description Details 

1 Defects liability Period 12 months from the date of issue of virtual completion 

certificate 

2 Period of measurement 1 month from the date of final commissioning  

3 Date of commencement 14th day from the date of award of letter 

4 Period of completion 4 Months from the 14th day of work order 

5 Liquidated Damages Rs.0.25% of the estimated cost per week of delay subject 

to a maximum of 10% of the contract amount. 

6 Value of work for interim 

certificate for running bill 

Rs 6.00 Lakh 

7 Instalment after virtual 

completion 

PBG shall be released 

8 Period of honouring 

interim certificate 

1 month for RA bill and 3 Months for final bill 

9 Interest for delayed 

payment 

Interest rate of provident fund 
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SECTION - VIII 

 

Un priced Bill of quantities 

 

Sr. 
No. 

Description Qty Unit 

A Design, Supply, Installation, Fabrication, testing, 
commissioning, transportation, lifting and shifting of 
following floor mounting free standing minimum 2 mm 
thick CRCA sheet cubical duly powder coated electric 
panel up to the electric meter room and electric panel 
room in Ground floor C9 building, as per detailed 
specifications given in this tender. Rate shall include 
for disconnection & removing of all cables connected 
to existing panel, removing of the panel from its 
existing location & armored cable connected to SFU 
of UPS & air-conditioner unit in electric meter and 
reconnecting of these cables to new panel using new 
gland and lugs as directed by Bank's Engineer as per 
site conditions. 

  

1 Electric panel for Power and lighting distribution  01  Set 

2 Electric panel for DG supply distribution panel 01  Set 

3 Electric panel for UPS and air-conditioner Units 01  Set 

4 Electric panel for APFC including providing new 
suitable capacity and dimension sensing CT. 

01 Set 

B Supply, Installation, testing and commissioning of 
approved make following size copper/aluminium 
conductor XLPE insulated FRLS sheathed 1100-volt 
grade armoured cable using saddle spacers. 

  

5 Copper conductor 4C x 4.0 Sq mm 500 Mtrs 

6 Copper conductor 4C x 6.0 Sq mm 500 Mtrs 

7 Aluminium conductor 4C x35 Sq mm 30 Mtrs 

8 Aluminium conductor 4C x300 Sq mm 20 Mtrs 

9 Copper conductor 2C x 2.5 Sq mm 30 Mtrs 

C Termination of following size copper / aluminium 
conductor XLPE insulated FRLS sheathed 1100-volt 
grade armoured cable using compression type 
chrome plated brass gland and copper/aluminium 
lugs. 

  

10 Copper conductor 4C x 4.0 Sq mm 30 Nos. 

11 Copper conductor 4C x 6.0 Sq mm 20 Nos. 

12 Aluminium conductor 4C x35 Sq mm 02 Nos. 

13 Aluminium conductor 4C x300 Sq mm 02 Nos. 

14 Copper conductor 2C x 2.5 Sq mm 02 Nos. 

D Gross Amount Rs. (1 to 14)   
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E Rebate: Disconnection of cables from electric meter 
room to lighting and Power MCBDB on each floor in 
C9 building, removing of the same during/after laying 
& termination of new cables and rebate for taking 
away removed cables. 

01 Job 

 Rebate: Removing of following panels after carefully 
disconnection of all electric connection to it from its 
position and rebate for taking it away 

  

F1 LT Power panel 1 No. 

F2 LT Lighting panel 1 No. 

F3 LT Emergency panel 1 No. 

F4 LT UPS & air-conditioner panel 1 No. 

F5 APFC panel 40 KVAR 1 No. 

G Total (F1 to F5) Rs   

 Net amount Rs (D-E-G)   

 

Place: 

 

Date:                                                  Signature of contractor with seal 
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Annex 1  

  

UNDERTAKING  

(Regarding site visit by the tenderer to understand the work)  

To,   

Regional Director,  

Reserve Bank Of India,  
Estate Cell, BKC, 3rd floor,  
C7 building, E Block,  
Bandra Kurla Complex, Bandra,  
Mumbai 400051 

  

Dear Sir/Madam,  

NAME OF WORK:  E -tender for Electrical panel and cabling work in C9 building at BKC, 

Bandra, Mumbai. 

 
 

 

  

We, _______________________________, the tenderer for the above work confirm that 

we have visited the site and understood the proper details of the existing system, working 

presently and also the scope of work for the proposed system.  

 

  

Yours faithfully  

(               )  

Authorised signatory  

(Name and address of the Tenderer with Company Seal)  

  

Date:       
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Annex 2 

PROFORMA OF BANK GUARANTEE for PERFORMANCE SECURITY DEPOSIT 

 (On Non-Judicial Stamp Paper of appropriate value)  

Place:______________ 

Date:______________ 

To,   

Regional Director,  

Reserve Bank of India,  

Estate Cell, BKC, 3rd floor,  

C7 building, E Block,  

Bandra Kurla Complex, Bandra,  

Mumbai 400051 

 

Dear Sir, 

   

NAME OF WORK:  E -tender for Electrical panel and cabling work in C9 building at BKC, Bandra,   

Mumbai. 

 
Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 

(hereinafter called the "Contract") to M/s _____________ (Name of the Contractor) (hereinafter 

called " the said Contractor" which expression shall include its successors and assigns). 

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance 

Security for a total amount of ₹.________________ (Rupees___ 

___________________________________ only) (Amount in figures and words) for the due 

fulfilment by the said contractor of the terms and conditions contained in the contract. 

We,_______________(Name of the Bank), (hereinafter called “the Bank”), at the request of M/s 

__________________, the contractor, do hereby undertake to pay to the RBI an amount not 

exceeding Rs ________________ as Performance Guarantee for due fulfilment of the terms and 

conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 

Successors, Assigns that in the event of the RBI coming to the conclusion that the 

Contractor has not performed his obligations under the said conditions of the contract or 

have committed a breach thereof, which conclusion shall be binding on us   as well as the 

said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of 

Rs.     (Rupees      only) or any lower amount that may be 
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demanded by the RBI.  Our guarantee shall be treated as equivalent to the Performance 

Guarantee Amount for the due performance of the obligations of the Contractor under the 

said Contract, provided, however, that our liability against such sum shall not exceed the 

sum of Rs.    (Rupees      only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   

(Rupees      only) as aforesaid shall be paid by us without any demur or 

protest, merely on demand from the RBI on receipt of a notice in writing stating that the 

amount is due to them and we shall not ask for any further proof or evidence and the 

notice from the RBI shall be conclusive and binding on us and shall not be questioned by 

us in any respect or manner whatsoever. The Bank shall pay to RBI any money so 

demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or 

proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the 

liability under this guarantee shall be absolute and unequivocal. We undertake to pay the 

amount claimed by the RBI within a period of one week from the date of receipt of the 

notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the 

said Contract and/or hereunder or granting of any time or showing of any indulgence by 

the RBI to the Contractor or any other matters in connection therewith shall not discharge 

us in any way and our obligation under this guarantee. This guarantee shall be discharged 

only by the performance by the Contractor of their obligations and in the event of their 

failure to do so, by payment by us of the sum not exceeding Rs.    (Rupees  

   only). 

b) Our liability under these presents shall not exceed the sum of Rs.     (Rupees  

    only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents/clients or their obligations thereunder or by dissolution or 

change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to     (60 days beyond the Defect liability 

period) provided that if so desired by the RBI, this guarantee shall be renewed for a further 

period as may be indicated by them on the same terms and conditions as contained 

herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the      or on the day when our said constituents comply 

with their obligations,  as to which a certificate in writing by the RBI alone is the conclusive 

proof whichever date is later.  Unless a claim or suit or action is filed against us within  

  or any extended period, all the rights of the RBI against us under this guarantee 
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shall be forfeited and we shall be released and  discharged from all our obligations and 

liabilities hereunder. 

 

For and on behalf of ____________________ (Name of the Bank) 

 

Signature of authorized Bank official 

Name: 

Designation 

Stamp/ Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence 

of : 

 

 

Witness 1 

Signature ………………………… 

Name …………………………… 

Address 

……………………………………… 

 

 

 

 

Witness 2 

Signature ……………………… 

Name …………………………… 

Address 

……………………………………….…….. 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified). 
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Annex 3  

Declarations to be submitted along with each bill by the contractor on his letterhead 

1.  DECLARATION 

I, Shri/Smt. .......................................................being the owner/proprietor/ director 

of............................. (name of the firm/establishment), do hereby declare that I have adhered to 

the rules and regulations stipulated in Contract Labour (Regulation and Abolition) Act,1970 and 

Code on Wages, 2019 as amended from time to time, to the extent applicable to my 

firm/establishment. In this context, I also declare that I have paid wages to the workers/ labour 

engaged by me in connection with the work entrusted to me by the Bank, as per prevailing CLC 

rates. 

 

  

Place: 

Date: 

Signature and seal of the Contractor  

Name:  

Address:  

Email:  

Mobile no.:  

______________________________________________________________________ 

 

2. GST DECLARATION 

I do hereby declare that the GST Registration Number of my/our firm/ company/ establishment 

is……………………… and the GST claimed in the bill will be paid duly to the Government of India 

after receipt of the same from the Bank.  

I will inform the Bank in due time about the payment of GST to Government of India.  

 

Place: 

Date: 

Signature and seal of the Contractor  

Name:  

Address:  

Email:  

Mobile no.:  
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Annex 4 

 

(To be uploaded along with tender Part-I on the letterhead bidder) 

 

NAME OF WORK: E -tender for Electrical panel and cabling work in C9 building at BKC, 

Bandra, Mumbai. 

 

1. I/We  (Name of the bidder) declares that 

a) I/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public 

institution/ entity in India or any other country as on ..............(last date of submission of 

bid). 

b) I/ We or any of our allied firm* have not made any transgression in respect of the 

code of  integrity  (as  mentioned  in  the  tender)  with  any  public institution/  entity  

in India  or  any  other country in last three years as on ..................(last date of 

submission of  bid). 

c) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are 

debarred/ suspended/ blacklisted by any public institution/ entity in India or any other 

country on or before award of work for the captioned work. 

 

2.   I/We............................(Name of the bidder) declare that I/we or our allied firm* 

...............(Name  of  the  allied  firm(s))  is/are  debarred/suspended/  blacklisted  by 

...................... (Name  and  address  of  public  institution  in   India  or  any  other country)  

and  the  same  effective  upto  .............(date).   A  copy  of  such  letter  is attached for 

your information and record. 

 

(seal and signature of the bidder)  

Date 

Place 

(Note: strike out one of the above two declarations which is not applicable) 

*Allied firm: A firm would be termed as "allied firm" if the management is common, or 

substantial or majority shares are owned by the banned / Suspended firm and by virtue of this 

it has a controlling voice. Further all successor firms will also be considered as allied firms. 
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Annex 5 

 

Proforma for Indemnifying the Employer Against Contract labour Rules/regulations 

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

The Regional Director  

Reserve Bank Of India,  
Estate Cell, BKC, 3rd floor,  
C7 building, E Block,  
Bandra Kurla Complex, Bandra,  
Mumbai 400051 

 

Dear Sir/Madam 

 

E -tender for Electrical panel and cabling work in C9 building at BKC, Bandra, Mumbai. 

We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all the 

statutory rules/ regulations with regard to the employment of contract labor and their payment. 

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, 

against payments to be made to the contract labor and for the observance of the laws in this 

regard.  

 

Yours faithfully,  

 

 

For _________________________  

Authorised signatory 
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Annex 6 

Proforma for Computerized Measurement Book 

 

RESERVE BANK OF INDIA  

Estate Cell BKC  

Mumbai 

 

Name Of Work:  
 

Name Of Firm:  

 
Measurement Book No:  
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Name Of Work: -  

Name Of the Firm:  

Work Order Reference No:  

Time Completion Period:  

Scheduled date of Completion of work:  

Actual date of Completion of work:  
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First RA / Final  Bill - Measurements 

 Name of the work  

 Name of the Contractor  

 Work Order Reference   

 Invoice Details  

 Date of Completion of Work 
as per Tender 

 

 Actual Date of completion of 
work 

 

Sr No Description Qty.  Unit 

    

1    
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First RA / Final Bill – Abstract of Cost 

 Name of the work  

 Name Of the Contractor  

 Work Order Reference   

 Invoice Details  

 Date of Completion of Work 
as per Tender 

 

 Actual Date of completion of 
work 

 

Sr 
No 

Description Qty. Unit Rates Amount 

1      

 Total Amount inclusive of GST  
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Annex 7 

 
FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value) 
 
 
Know all men by these presents, We (Name of the Bidder and address of their registered 

office) do hereby constitute, appoint and authorise Mr. / Ms.……………………… 

……………………………………..…… Name and residential address of Power of Attorney 

holder) who is presently employed with us and holding the position of as our attorney, to do 

in our name and on our behalf, all such acts, deeds and things necessary in connection with or 

incidental to our bid for the E -tender for Electrical panel and cabling work in C9 building 

at BKC, Bandra, Mumbai including signing and submission of all documents and providing 

information / responses to RBI, representing us in all matters before RBI, and generally dealing 

with RBI in all matters in connection with our proposal for the said Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 

to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall 

and shall always be deemed to have been done by us. 

Note: Power of Attorney should be properly stamped and notarized. Power of Attorney 

furnished shall be irrevocable. 

 

Signature/s of bidders 

Names 

Stamp and seal of bidder/s 

 

NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall 
be signed by the official whose signature and authority shall be verified).  
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Annex 8 

 

Proforma of the tenderer’s Confirmation of technical sufficiency to deliver the objective 

of proposed Work  

 

 

To 

The Regional Director 

Reserve Bank Of India,  
Estate Cell, BKC, 3rd floor,  
C7 building, E Block,  
Bandra Kurla Complex, Bandra,  
Mumbai 400051 

 

 

Subject: Confirmation of technical sufficiency of design to deliver the objective of 

proposed Work 

 

Sir, 

We have examined the objective, technical specifications and bill of quantities indicated in the 

tender for the proposed electrical work. After examining the same, we confirm that the technical 

specifications and the bill of quantities set out in the tender are sufficient to implement and deliver 

the stated objective of the tender. In case of any improvement is required to achieve the stated 

objective, the same will be provided without any additional cost to Bank. 

 

Yours faithfully 

 

M/s …………………….. (Name of the tenderer) 

Signature 

Name: 

Designation: 

Address: 

Date: 

 

Company Seal 
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Reserve Bank of India 

Estate cell, BKC, Bandra 

Mumbai 

 

 

PART – II 

 

 

 

E -tender for Electrical panel and cabling work in C9 building at BKC, Bandra, Mumbai. 

 

  

Name of the tenderer ____________________________________________  

  

Address ________________________________________________                

 

             _________________________________________________ 

  

  

  

  

  

  

 Due Date of Submission: Up to 03:00 PM on June 17, 2026 

  

Date of Opening Tender: 03:30 PM onwards on June 17, 2026 
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E -tender for Electrical panel and cabling work in C9 building at BKC, Bandra, 

Mumbai. 

Bill of Quantities (BOQ) 
 

Sr. 
No. 

Description Qty Unit Rate Amount 

A Design, Supply, Installation, 
Fabrication, testing, commissioning, 
transportation, lifting and shifting of 
following floor mounting free standing 
minimum 2 mm thick CRCA sheet 
cubical duly powder coated electric 
panel up to the electric meter room 
and electric panel room in Ground 
floor C9 building, as per detailed 
specifications given in this tender. 
Rate shall include for disconnection & 
removing of all cables connected to 
existing panel, removing of the panel 
from its existing location & armored 
cable connected to SFU of UPS & air-
conditioner unit in electric meter and 
reconnecting of these cables to new 
panel using new gland and lugs as 
directed by Bank's Engineer as per 
site conditions. 

    

1 Electric panel for Power and lighting 
distribution  

01  Set   

2 Electric panel for DG supply 
distribution panel 

01  Set   

3 Electric panel for UPS and air-
conditioner Units 

01  Set   

4 Electric panel for APFC including 
providing new suitable capacity and 
dimension sensing CT. 

01 Set   

B Supply, Installation, testing and 
commissioning of approved make 
following size copper/aluminium 
conductor XLPE insulated FRLS 
sheathed 1100-volt grade armoured 
cable using saddle spacers. 

    

5 Copper conductor 4C x 4.0 Sq mm 500 Mtrs   

6 Copper conductor 4C x 6.0 Sq mm 500 Mtrs   

7 Aluminium conductor 4C x 35 Sq mm 30 Mtrs   

8 Aluminium conductor 4C x 300 Sq mm 20 Mtrs   
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9 Copper conductor 2C x 2.5 Sq mm 30 Mtrs   

C Termination of following size copper / 
aluminium conductor XLPE insulated 
FRLS sheathed 1100-volt grade 
armoured cable using compression 
type chrome plated brass gland and 
copper/aluminium lugs. 

    

10 Copper conductor 4C x 4.0 Sq mm 30 Nos.   

11 Copper conductor 4C x 6.0 Sq mm 20 Nos.   

12 Aluminium conductor 4C x 35 Sq mm 02 Nos.   

13 Aluminium conductor 4C x 300 Sq mm 02 Nos.   

14 Copper conductor 2C x 2.5 Sq mm 02 Nos.   

D Gross Amount Rs. (1 to 14)     

E Rebate: Disconnection of cables from 
electric meter room to lighting and 
Power MCBDB on each floor in C9 
building, removing of the same 
during/after laying & termination of 
new cables and rebate for taking away 
removed cables. 

01 Job   

 Rebate: Removing of following panels 
after carefully disconnection of all 
electric connection to it from its 
position and rebate for taking it away 

    

F1 LT Power panel 1 No.   

F2 LT Lighting panel 1 No.   

F3 LT Emergency panel 1 No.   

F4 LT UPS & air-conditioner panel 1 No.   

F5 APFC panel 40 KVAR 1 No.   

G Total (F1 to F5) Rs     

 Net amount Rs (D-E-G)     

 

Note: Above rates are inclusive of all taxes, transportation, labour, loading, unloading, 

packing unpacking, lifting shifting etc. 

 

Date: 

 

Place:                                                                  Signature of contractor with seal 
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