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ई-िनिवदा आमंत्रण सूचना (एनआईटी) 

बैंक के मु� कायार्लय भवन, कोलकाता में 6 यात्री �ल�ो ंकी िडजाइन आपूितर् �ापना परीक्षण और 

कमीशिनंग (डीएसआईटीसी) 

भारतीय �रज़वर् बैंक, कोलकाता, “बैंक के मु� कायार्लय भवन, कोलकाता में 6 पैसेंजर �ल� के डीएसआईटीसी” 

के �लए दो िह�ो ंमें ओपन ई-िनिवदा मंगा रहा है। काम की अनुमािनत लागत ₹2.6 करोड़ है और इसे 48 ह�ो ं

में पूरा करना है।  

2. पात्रता मानदंड: पैसेंजर �ल� के �सफर्  ओईएम (ओ�र�जनल इ��पमेंट मै�ुफै�रर) �जनके पास िनिवदा में 

िह�ा लेने के �लए नीचे िदए गए पात्रता मानदंड को पूरा करने वाले लोग पात्र होगें।  

2.1 िपछले अनुभव की अविध: इसी तरह के काम करने का कम से कम 5 साल का अनुभव होना चािहए* (बोली 

लगाने वाले को पैसेंजर �ल� (िकसी भी रकम का) के िडजाइन, स�ाई, इं�ॉलेशन, टे��ंग और कमीशिनंग के 

काम के �लए कायर् आदेश और उसके कं�ीशन सिटर्िफकेट की एक कॉपी 30 �सतंबर, 2021 को या उससे पहले 

पूरी करनी होगी और टीडीएस सिटर्िफकेट (जैसा लागू हो) जमा करना होगा। 

और 

2.2 प्र�ेक संपूणर् कायर् �ूनतम मू� (अहर्क): बोली लगाने वाले के पास िपछले पांच वष� में �ल� के िडजाइन, 

स�ाई, इं�ॉलेशन, टे��ंग और कमीशिनंग जैसे इसी तरह के काम* करने का अनुभव होना चािहए (काम 01 

अ�ूबर, 2021 और 30 �सतंबर, 2026 के बीच पूरा होना चािहए) और पूरे िकए गए काम की कम से कम कीमत 

नीचे दी गई होनी चािहए : 

(i) तीन एक जैसे पूरे िकए गए काम, �जनमें से हर एक की लागत अनुमािनत लागत के 40% के बराबर हो। 

या 

 

(ii) दो एक जैसे पूरे हुए काम, �जनमें से हर एक की लागत अनुमािनत लागत के 50% के बराबर हो। 

या 

 

(iii) एक ऐसा ही काम �जसकी लागत अनुमािनत लागत के 80% के बराबर हो। 

  

* इसी तरह का काम: कम से कम 2.5 mps (मीटर प्रित सेकंड) की �ीड वाली एक ही मेक की पैसेंजर �ल� 

की स�ाई, इं�ॉलेशन टे��ंग और कमीशिनंग। 

 और 
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2.3 सालाना टनर्ओवर: 31 माचर् 2025 को ख� होने वाले िपछले तीन िव�ीय वष� के दौरान अनुमािनत लागत 

का 100% या उससे �ादा 

और 

2.4 सॉ�ेंसी: िनिवदा देने वाले के बैंकर से जारी िकया गया सॉ�ेंसी सिटर्िफकेट देना होगा, जो खास तौर पर 

काम के मकसद के �लए हो, और काम की अनुमािनत लागत के बराबर रकम का हो। 

 

और 

2.5 सिवर्स सेटअप: बताए गए काम के �लए पूरा कोलकाता महानगर के्षत्र में सिवर्स सेटअप उपल� होना 

चािहए। 

  

3. िनिवदा देने वालो ंको ई-िनिवदा प्रिक्रया में िह�ा लेने की अपनी पात्रता के बारे में बैंक को संतु� करने के �लए 

िनिवदा द�ावेज के साथ नीचे दी गई जानकारी/द�ावेज ज़रूर देने चािहए।  

 
(ए)  फमर् की संरचना संिवदाकतार् की फमर् की पूरी जानकारी (चाहे संिवदाकतार् कोई ��� हो, 

या पाटर्नरिशप फमर् हो, या कंपनी वगैरह) िववरण में अपलोड करनी होगी, 
साथ ही नाम और पता, पाटर्नर के आिटर्क� ऑफ़ एसोिसएशन/पावर 
ऑफ़ अटॉन�/दूसरे ज़रूरी द�ावेज की कॉपी भी अपलोड करनी होगी। 
देखें: अनुबंध I और III 

(बी) काम का अनुभव और तय समय 
में तय कीमत के िमलते-जुलते 
काम पूरे करना 

�ािलफाइंग कामो ंके िलए िडटे� कायर् आदेश की कॉपी, िजसमें काम देने 
की तारीख, काम की कीमत, काम पूरा करने के िलए िदया गया समय वगैरह 
िलखा हो, और उससे जुड़े कं�ीशन सिटर्िफकेट, िजसमें काम पूरा होने की 
असली तारीख और िकए गए वैसे ही कामो ंकी असली कीमत िलखी हो, 
काम के अनुभव के सबूत के तौर पर साथ में लगानी चािहए। िकसी भी सेंटर 
पर भारतीय �रज़वर् बैंक के िलए काम करने के िपछले अनुभव, अगर कोई 
हो, के कागजी सबूत के साथ िववरण, भी अपलोड िकया जाना चािहए 
(अनुबंध IV)। 

(सी) संिवदाकतार् की के्रिडट यो�ता 
और बताई गई अविध के दौरान 
उनका टनर्ओवर 

फमर् के िबज़नेस के लेटे� फ़ाइनल अकाउंट्स के साथ इनकम टै� 
असेसमेंट ऑडर्र, जो चाटर्डर् अकाउंटेंट से सिटर्फ़ाई िकए गए हो,ं उनकी 
के्रिडट और िपछले तीन वष� के टनर्ओवर के सबूत के तौर पर संल� िकए 
जाने चािहए। 
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(डी) सेवा सेटअप कोलकाता मेट� ोपॉिलटन ए�रया में पूरी तरह से सिवर्स सेटअप होने के सपोटर् 
में मै�ुफै�रसर् से सिटर्िफकेट/कोई दूसरा वैिलड द�ावेज साथ में लगाना 
होगा। (अनुबंध III) 

(ई) बैंकसर् और उनके मौजूदा 
कॉ�ै� ए�ी�ूिटव्स के नाम 
और पते 

अपने बैंकसर् के नाम और पते के बारे में िलखी हुई जानकारी, साथ ही 
कॉ�ै� ए�ी�ूिटव (यानी वे लोग िजनसे उनके बैंकसर् के कायार्लय में 
संपकर्  िकया जा सकता है) की पूरी जानकारी, जैसे नाम, पो�ल एड� ेस, ई-
मेल आईडी, टेलीफोन (लैंडलाइन और मोबाइल) नंबर, फै� नंबर वगैरह 
अपलोड करनी होगी। 

(एफ) बैंक खातो ंका िववरण उनके बैंक अकाउंट की पूरी जानकारी, जैसे अकाउंट नंबर, टाइप, कब 
खोला गया वगैरह, अपलोड की जानी चािहए। (अनुबंध III) 

(जी) �ाइंट्स और उनके मौजूदा 
कॉ�ै� ए�ी�ूिटव्स के नाम 
और पते 

अपने �ाइंट्स के नाम और पते के बारे में िलखी हुई जानकारी, साथ ही 
कॉ�ै� ए�ी�ूिटव (यानी वे लोग िजनसे उनके �ाइंट्स के कायार्लय में 
संपकर्  िकया जा सकता है) की पूरी िववरण, जैसे नाम, पो�ल एड� ेस, ई-मेल 
आईडी, टेलीफोन (लैंडलाइन और मोबाइल) नंबर, फै� नंबर वगैरह 
अपलोड करनी चािहए (अनुबंध IV)। 

(एच) पूणर् िकए गए काय� का िववरण �ाइंट के िहसाब से काम के नाम, काम पूरा होने का साल, िदए गए काम 
की असली कीमत, संिवदा में तय काम पूरा होने का समय और काम पूरा 
होने में लगा असली समय, िजन अिधका�रयो/ंअिधका�रयो/ंिवभागो ंके तहत 
काम पूरा हुआ/हुए, उनके नाम और संपकर्  की पूरी जानकारी दी जानी 
चािहए (अनुबंध IV)। 

 

4. जो बोलीकतार् आवेदन करना चाहते हैं, उ�ें अपनी ज़रूरी पात्रता के समथर्न में कागजी सबूत देकर बैंक को 

संतु� करना होगा और अगर वे ऐसा नही ंकर पाते हैं, तो बैंक के पास उनका उ�ीदवारी खा�रज़ करने का अिधकार 

है। अगर अपलोड िकए गए िनिवदा में कोई द�ावेज गायब है या नकली पाया जाता है, तो बैंक के पास गायब 

द�ावेज/सिटर्िफकेट मांगने और इन सिटर्िफकेट को खुद से जाँच करने का अिधकार होगा। 

 

5. बैंक, िनिवदा देने वाले के �ाइंट्स और बैंकसर् से उसके िपछले कायर्-प्रदशर्न की �रपोटर् लेगा। बैंक, िनिवदाओ ं

के भाग-II खोलने से पहले इन �रपोट्र्स का मू�ांकन करेगा। अगर िकसी भी समय िकसी िनिवदा देने वाले में 

िनिवदा प्रिक्रया में िह�ा लेने के �लए ज़रूरी पात्रता नही ंपाई जाती है और/या उसके �ाइंट्स और/या उसके 

बैंकसर् से िमली उसकी कायर्-प्रदशर्न �रपोटर् ठीक नही ंपाई जाती है, तो बैंक िनिवदा का भाग-I खुलने के बाद भी 

उसका ऑफर अ�ीकार करने का अिधकार रखता है और उसका सीलबंद �लफाफा �जसमें िनिवदा का भाग-II 

और ईएमडी है, उसे वैसे ही वापस कर िदया जाएगा। बैंक ऐसा करने के �लए कोई कारण बताने के �लए मजबूर 

नही ंहै। 
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6. ई-िनिवदा  सेंट� ल प��क प्रो�ोरमेंट पोटर्ल (सीपीपीपी) द्वारा िकया जाएगा। 

https://etenders.gov.in/eprocure/app को आरबीआई की तरफ से थडर् पाट� के तौर पर अपलोड िकया 

जाएगा। इस�लए, िनिवदा प्रिक्रया में िह�ा लेने के �लए इंटरे�ेड फम� को सीपीपी पोटर्ल पर र�ज�र करना होगा। 

सीपीपीपी पर र�ज�� ेशन और ई-िनिवदा के प्रिक्रया की िववरण अनुबंध II में संल� की गई है। ई-िनिवदा दो भागो ं

में ऑनलाइन जमा िकया जाएगा। ई-िनिवदा के भाग-I में प्रपोज़्ड काम के �लए �ैंडडर् टे��कल और कम�शर्यल 

शत� होगंी और ई-िनिवदा के भाग-II में प्राइस िबड होगी। सभी ज़रूरी अनुबंध और कागजी सबूत भी िनिवदा के 

भाग I के साथ अपलोड िकए जाएंगे। यह ई-िनिवदा है, इसको खोलने के �लए बोलीकतार् के मौजूद रहने की ज़रूरत 

नही ंहै।  

7. बैंक सबसे कम बोली को �ीकार करने के �लए बा� नही ंहै और िकसी भी िनिवदा को पूरी तरह या कुछ िह�े 

में �ीकार करने का अिधकार रखता है। बैंक िबना कोई कारण बताए, अपनी मज़� से िकसी भी िनिवदा या सभी 

िनिवदा को अ�ीकार करने का अिधकार रखता है।  

8. कृपया यह भी �ान दें  िक आगे का प�र�श� / शु�द्धपत्र / प्री-िबड मीिटंग के कायर्वृ�, जो �सफ़र्  आरबीआई की 

ऑिफ�शयल वेबसाइट और सीपीपी पोटर्ल पर प्रका�शत िकए जाएंगे। ऐसे अपडेट िनिवदा द�ावेज का एक ज़रूरी 

िह�ा होगें, और अलग-अलग बोलीकतार्ओ ंको कोई अलग सूचना नही ंभेजी जाएगी। िकसी भी बदलाव के �लए 

इन पोटर्� को मॉिनटर करना बोलीकतार्ओ ंकी पूरी �ज़�ेदारी है। 

9. िनिवदा की समय सारणी इस तरह है: 

 
I.  ई-िनिवदा सं�ा 2026_आरबीआई_293014 
II.  िनिवदा का तरीका ई-खरीद प्रणाली 

(ऑनलाइन भाग I – तकनीकी-�ावसाियक बोली और भाग II - 
सीपीपी पोटर्ल https://etenders.gov.in/eprocure/app के मा�म 
से मू� बोली 

III.  अनुमािनत लागत ₹2.6 करोड़ (जीएसटी सिहत) 
IV.  काम पूरा होने की समय अविध 48 स�ाह 
V.  बयाना रािश जमा (केवल 

एनईएफटी/िडमांड ड� ा�/बैंक गारंटी के 
मा�म से) 

₹5.2 लाख (पांच लाख बीस हजार रुपये मात्र) 
a) एनईएफटी / आरटीजीएस 
लाभाथ� का नाम: भारतीय �रज़वर् बैंक, कोलकाता; 
IFSC: RBIS0KLPA01 (बाएं से 5वें और 10वें �ान पर सं�ा�क 
शू�); 
खाता सं�ा: 186003001. 
b) िडमांड ड� ा�/बैंक गारंटी 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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िकसी शेडू्य� बैंक से भारतीय �रज़वर् बैंक, कोलकाता के नाम पर, 
कोलकाता में पेएबल, िफिजकल फॉमर् में, तीसरा तल, संपदा िवभाग, 
भारतीय �रज़वर् बैंक, 15, एनएस रोड, कोलकाता - 700001 पर सुपुदर्  
िकया जाना है । 

VI.  सीपीपी पोटर्ल /आरबीआई वेबसाइट पर 
डाउनलोड के िलए ई-िनिवदा द�ावेज 
की उपल�ता की तारीख 

02 अ�ूबर, 2026 

VII.  प्री-िबड मीिटंग की तारीख और समय 22 अ�ूबर, 2026 सुबह 11:00 बजे 
�ान : स�ेलन कक्ष, तीसरी मंिजल, संपदा िवभाग, भारतीय �रज़वर् 
बैंक, 15, एनएस रोड, कोलकाता – 700001 
नोट: ��ीकरण के िलए सवाल 19 अ�ूबर, 2026 को या उससे पहले 
estatekolkata@rbi.org.in पर ई-मेल से भेजे जा सकते हैं । इसके 
अलावा, मीिटंग में शािमल होने के िलए िविज़टर पास के िलए ई-मेल 
भी 20 अ�ूबर, 2026 को या उससे पहले भेजा जा सकता है। 

VIII.  आरबीआई वेबसाइट/सीपीपीपी पर प्री-
िबड मीिटंग के कायर्वृ� प्रकािशत करने 
की तारीख 

23 अ�ूबर, 2026 

IX.  सीपीपी पोटर्ल पर भाग-I (टे�ो-
कमिशर्यल िबड) और भाग-II (प्राइस 
िबड) जमा करने के िलए ई-िनिवदा शुरू 
होने की तारीख 

23 अ�ूबर, 2026 शाम 07:00 बजे से 

X.  ईएमडी जमा करने की आ�खरी तारीख 
और समय 

03 नवंबर, 2026 को दोपहर 02:00 बजे तक 
(हमारे अकाउंट में िदखना चािहए) 

XI.  िनिवदा जमा करने की आ�खरी तारीख 
और समय 

03 नवंबर, 2026 को दोपहर 03:00 बजे तक 
 

XII.  a. भाग-I (टे�ो-कमिशर्यल िबड) 
खुलने की तारीख और समय 
b. भाग II (प्राइस िबड) खुलने की 
तारीख 

04 नवंबर, 2026 को शाम 04:00 बजे 
 
िनिवदा का भाग II िसफ़र्  उन बोलीकतार्ओ ंके िलए खोला जाएगा जो 
भाग-I सबिमशन की �ूटनी में पात्र पाए जाएंगे। पात्र बोलीकतार्ओ ंको 
ईमेल से अलग से इ�ॉमर् िकया जाएगा। 

  

के्षत्रीय िनदेशक 

भारतीय �रज़वर् बैंक 

कोलकाता 

mailto:estatekolkata@rbi.org.in
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Reserve Bank of India 

Estate Department  
Kolkata  

 
 

E-Tender/bid for 
 

Design Supply Installation Testing & Commissioning (DSITC) of 6 nos of passenger 
lifts at Bank’s Main Office Building, Kolkata 

 
 
 

Part – I 
 

(Techno commercial bid) 
 

 
 
  

  
 
 
 

 
 
 

          Regional Director  
Reserve Bank of India  

                 Main Office Building,  
                        Kolkata 
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Section-I 
 

Notice Inviting E-Tender (NIT) 
 

Design Supply Installation Testing & Commissioning (DSITC) of 6 nos of passenger lifts at 
Bank’s Main Office Building, Kolkata 
The Reserve Bank of India, Kolkata, invites open E-tender in two parts for “DSITC of 6 nos of 
passenger lifts at Bank’s Main Office Building, Kolkata.”  The estimated cost of the work is ₹ 2.6 
Crores and is to be completed within 48 weeks. 
 
2. Eligibility Criteria: Only OEMs (original equipment manufacturer) of passenger Lift who 
have the following eligibility criteria will be eligible to participate in the tender.   

2.1 Duration of past experience: Should have minimum 5 years of experience of executing 
similar works* (The bidder shall submit a copy of work order and its completion certificate for the work 
of Design, Supply, Installation, Testing and commissioning of passenger lift (of any amount) 
completed on or before September 30, 2021 and TDS certificate (as applicable)  
 

and 
2.2 Minimum value of each completed work (qualifying):  The bidder must have experience 

in executing similar works* of Design, Supply, Installation, Testing and commissioning of lift(s) in last 

five years ((work completion should be between October 01, 2021, and September 30, 2026) having 

minimum value of executed works as under: 

(i) Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost.  

or 
 

(ii) Two similar completed works each costing not less than the amount equal to 50% of the 
estimated cost.  

or 
 

(iii) One similar work costing not less than the amount equal to 80% of the estimated cost.  
  

* Similar work: Supply, installation testing and commissioning of passenger lifts of same make with 
a speed of minimum 2.5 mps (meter per second). 
                                                                             

and 
 
2.3 Yearly turnover: 100% of estimated cost or more during the last three financial years 
ending 31st March 2025    

and 
2.4 Solvency: Should furnish solvency certificate issued by the tenderer’s banker, specifically 
for the purpose of the work, for an amount equal to the estimated cost of the work. 
 

and 
2.5 Service setup: Full-fledged service setup should be available for the specified job at                 
                                      Kolkata Metropolitan Area.  
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3. The Tenderers should invariably furnish the following information/documents along with the 
tender documents to satisfy the Bank about their eligibility for participation in the e-Tendering process. 
(a) Composition of the firm Full particulars (whether contractor is an individual, or a 

partnership firm, or a company etc.,) of the composition of 
the firm of contractors in details should be uploaded along 
with name(s) and address (es), of the partner's copy of the 
Articles of Association/ Power of Attorney/other relevant 
document. Refer: Annexure I & III 

(b) Work experience & 
Completion of similar works 
of specified value during the 
specified period 

Copies of the detailed work orders for the qualifying works 
indicating date of award, value of awarded work, time given 
for completing the work, etc. and the corresponding 
completion certificates indicating actual date of completion 
and actual value of executed similar works should be enclosed 
in proof of the work experience.  The details along with 
documentary evidence of previous experience, if any, of 
carrying out works for the Reserve Bank of India at any centre, 
should also be uploaded (Annexure IV). 

(c) Credit worthiness of the 
contractor and their turnover 
during the specified period 

Income Tax Assessment Orders along with the latest final 
accounts of the business of the firm duly certified by a 
Chartered Accountant should be enclosed in proof of their 
creditworthiness and turnover for last three years. 

(d) Service setup Certificate from the manufacturers/any other valid document 
in support of having a full-fledged service setup at Kolkata 
Metropolitan Area should be enclosed. (Annexure III) 

(e) Name(s) and address(es) of 
the Bankers and their                
present contact executives 

Written Information about the names and addresses of their 
bankers along with full details, like names, postal addresses, 
e-mail IDs, telephone (landline and mobile) nos., fax nos., etc. 
of the contact executives (i.e. the persons who can be 
contacted at the office of their bankers) should be uploaded. 

(f) Details of bank accounts Full particulars of their Bank accounts, like account no. type, 
when opened etc., should be uploaded.  (Annexure III) 

(g) Name(s) and address(es) of 
the Clients and their present 
contact executives 

Written information about the names and addresses of their 
clients along with full details, like names, postal addresses, e-
mail IDs, telephone (landline and mobile) nos., fax nos. etc., 
of the contact executives (i.e. the persons who can be 
contacted at the office of their clients) should be uploaded 
(Annexure IV). 

(h) Details of completed works The client-wise names of work(s), year(s) of execution of 
work(s), awarded and actual cost(s) of executed work(s), 
completion time stipulated in the contract(s) and actual time 
taken to complete the work(s), name(s) and full contact-details 
of the officers/ authorities / departments under whom the 
work(s) was/were executed should be furnished (Annexure 
IV). 

 
4. Bidder intending to apply will have to satisfy the Bank by furnishing documentary evidence in 
support of their possessing required eligibility and in the event of their failure to do so, the Bank 
reserves the right to reject their candidature. If any documents are missing or found fabricated in the 
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uploaded tender, the Bank shall have the right to request the missing documents/certificates and 
independently verify these certificate. 
5. The Bank shall obtain reports on past performance of the tenderer from his clients and 
bankers. The Bank shall evaluate the said reports before opening of the Part – II of the tenders. If any 
tenderer is not found to possess the required eligibility for participating in the tendering process at 
any point of time and/or his performance reports received from his clients and/or his bankers are 
found unsatisfactory, the Bank reserves the right to reject his offer even after opening of Part - I of 
the tender and his sealed cover containing Part-II of the tender along with EMD shall be returned 
back to him as it is. The Bank is not bound to assign any reason for doing so. 

6. The e-tender will be carried out by Central Public Procurement Portal (CPPP) 
https://etenders.gov.in/eprocure/app    as third party on behalf of RBI. Therefore, interested firms are 
required to register on the CPP portal to participate in the tendering process. The detail regarding the 
registration on CPPP and procedure of e tendering has been attached at Annexure II.  E-Tender 
shall be submitted online in two parts. Part-I of the e-tender will contain the standard technical and 
commercial conditions for the proposed work and Part-II of the e-Tender will contain the price bid. All 
required annexures along with documentary proofs will also be uploaded along with Part I of the 
tender. This is e-tender bidder are not required to be present for opening  

7. The Bank is under no obligation  to accept the lowest bid  and reserves the right to accept 
either in full or in part, any tender. The Bank reserves the right to reject any tender or all tenders at 
its sole discretion, without assigning any reason therefore.  

8. Please also note that further Addendum / corrigendum/ minutes pre-bid meeting, which l shall 
be published solely  on the official  website of RBI and CPP Portal . Such updates shall form an 
integral part of the tender document, and no separate notification will be sent to the individual bidders. 
It is the sole responsibility of the bidders to monitor these portals for any amendment/s. 

9. The schedule for the tender (SOT) is as follows: 
 

I.  E-Tender No. 2026_RBI_293014 

II.  Mode of Tender 

e-Procurement System  
(Online Part I – Techno-Commercial Bid and Part II - 
Price Bid through CPP Portal 
https://etenders.gov.in/eprocure/app 

III.  Estimated Cost ₹2.6 crore (inclusive GST) 

IV.  Time period for completion 
of the work 48 weeks  

V.  
Earnest Money Deposit (Only 
through NEFT/Demand 
Draft/Bank Guarantee)  

₹5.2 lakh (Rupees Five lakh Twenty Thousand only)  
 

a) NEFT / RTGS 
 

Beneficiary name: Reserve Bank of India, Kolkata; 
IFSC: RBIS0KLPA01 (Numeric Zero at 5th and 10th 
place from left); 
A/c no.: 186003001. 
 

b) Demand Draft/Bank Guarantee 
 

Drawn on a scheduled Bank in favour of Reserve Bank 
of India, Kolkata, payable at Kolkata to be delivered in 
physical form at 3rd floor, Estate Department, Reserve 
Bank of India,15, N S Road, Kolkata - 700001 
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VI.  

Date of availability of E-
Tender Document for 
download on CPP portal /RBI 
website  

October 02, 2026   

VII.  Date and time of pre-bid 
meeting 

October 21, 2026  at 11:00 AM 
Venue: Conference room, 3rd floor, Estate Department, 
Reserve Bank of India,15, N S Road, Kolkata – 700001 
Note: the queries seeking clarifications shall be sent 
by e-mail at estatekolkata@rbi.org.in on or before 
October 19, 2026. Further, the e-mail for visitor pass 
to attend the said meeting may also be sent on or 
before October 20, 2026 

VIII.  Date of Publishing minutes of 
pre-bid meeting on RBI 
website/CPPP 

October 23, 2026 

IX.  Starting date of e-tender for 
submission of Part-I (Techno-
Commercial Bid) and Part-II 
(Price Bid) at  

October 23, 2026  from 07:00 PM onwards 

X.  Last date and time of 
submission of EMD 

November 02, 2026 till 02:00PM   
(must be reflected in our account) 

XI.  Last Date and time of 
submission of Tender  

November 02, 2026 till 03:00PM   
 

XII.  a. Date and Time of opening of   
Part-I (Techno-Commercial 
Bid)  
b. Date of opening of Part II 
(Price Bid) 

November 03, 2026 on 03:00PM   
 
Part II of the tender will be opened only for those 
bidders who are found eligible upon scrutiny of the Part 
I submissions. The eligible bidders will be informed 
separately through email 

XIII.  Name of officers regarding 
any clarification on this tender  
/forwarding the detail of EMD  
etc. 

Name: Kiran Paul (Assistant General Manager) 
Email: kiranpaul@rbi.org.in 
Mobile Number: 9674033358 
 
Name: R N Kisku (MGR T-E) 
Email: rnkisku@rbi.org.in  
Mobile Number: 9831914122 
 
Name: Shashi Shankar Sinha (AM T-E) 
Email: shashisinha@rbi.org.in 
Mobile Number: 8424058435 

 
    

Regional Director 
Reserve Bank of India 

Kolkata  

mailto:estatekolkata@rbi.org.in
mailto:kiranpaul@rbi.org.in
mailto:rnkisku@rbi.org.in
mailto:rkmishra1@rbi.org.in


10 | P a g e  
 

Section II 
Form of Tender 

 
                                                                                                           
Shri Sudhanshu Prasad                                                          
Regional Director  
Reserve Bank of India 
Estate Department    
Kolkata 
 
Dear Sir, 
 
Having examined the drawings, specifications, designs and schedule of quantities  relating  to the 
works specified  in  the  Memorandum hereinafter  set out and having visited and examined the site  
of the  works specified in the said Memorandum and  having  acquired the  requisite  information 
relating thereto  as  affecting  the Tender,  I/we hereby offer to execute the works specified in  the 
said memorandum within  the time specified in the said memorandum at the rates mentioned in the 
attached Schedule of Quantities and in  accordance in all respects with the specifications,  designs, 
drawings and instructions in writing referred to in Conditions of Tender, Articles of Agreement, 
special condition of contract, general condition of contract hereinbefore referred to, specifications, 
data sheet and Schedule of Quantities and with  such  materials  as  are provided  for,  by and in all 
other respects in  accordance  with such conditions so far as they may be applicable. 

MEMORANDUM 
(a) Description of works E-Tender for DSITC of 6 nos of passenger lifts at 

Bank’s Main Office Building, Kolkata  
(b) Estimated cost  ₹ 2.6 Crore 
(c) Payment Terms As mentioned in Part-I of tender 
(d) Earnest Money Deposit ₹5.2 Lakh 
(e) Security Deposit As mentioned in Part-I of tender 
(f) Amount to be deducted from 

each bill 
@ 5% is to be recovered from each on-account bill 
till the total recovery amounts to 5% of the contract 
value as stipulated in the tender document or submit 
BG of @ 5% of contract value. 

(g) Performance Bank Guarantee As mentioned in Part-I of tender 
(h) Time allowed for completion of 

the work 
48 weeks  

 
     2.  We also agree that our tender will remain valid for acceptance by the Bank for 90 days 

from the date of opening of Part I of the tender and this period of validity can be extended for 

such period as may be mutually agreed between the Bank and us in writing. We also agree to 

keep the Bank Guarantee towards earnest money deposit (EMD) valid during the entire 

period of validity of tender and the extended period, if any, as per enclosed proforma (Annexure 
X). 

3.    Should our  tender be accepted, we hereby agree to abide by and fulfil all the terms and 

conditions of the contract and in default thereof, to forfeit Earnest Money Deposit and pay to 
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you or your successors, or assignees or nominees such sums of money as are stipulated in the 

said conditions. 

4.     Should our Tender be accepted, we hereby agree to abide by and fulfil all the Terms and 

Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, or 

assignees or nominees such sums of money as are stipulated in the conditions contained in the 

tender together with the written acceptance of the Contract.   

5.    We understand that you reserve the right to accept or reject any or all the tenders either in full 

or in part without assigning any reason therefor. If we fail to execute the Contract when called 

upon to do so, we do hereby agree that EMD deposited shall be forfeited by us to the Reserve 

Bank of India. 

6.    We hereby declare that We shall treat the tender documents and other records connected with 

the work as secret/confidential documents and shall not communicate information/derived 

therefrom to any person other than a person to whom I/We am/are authorized to communicate 

the same or use the information in any manner prejudicial to the safety of the Reserve Bank of 

India 

Dated this …………..day of …………….. 2026. 

For and on behalf of M/s ……………………….. 

_____________________________________ 
(Signature of authorized signatory with seal) 

 
Name       

Designation                   _________________________________________    

Place    

 Date _________________________________________ 

(Certified true copy of Board Resolution or mandate or Power of Attorney of the above signatory 
as authorized signatory should be enclosed as per format Annexure I . 
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Section III 
A. General Instruction to the Bidders  

 
1. This is an open e-tender enquiry in two parts i.e. Part-I  (Techno Commercial) I & Part II (Price 

bid). Only those bidders/contractors/tenderers who are qualified for the work as per pre-
qualification/eligibility criteria stipulated in the tender are eligible to participate in this tender.  

 
2. Brief Scope of work: A brief scope of the work is as below. However, detailed scope of the 

work is mentioned at Section VII, VIII and IX of this tender.  
I. Replacement of 6 nos of passenger lifts at Bank’s Main Office Building, Kolkata after safely 

dismantling existing lifts from the site. 
II. Comprehensive Annual Maintenance of new lifts: Provision of all-inclusive service, 

including all necessary spares, during the defect liability period of one year (The DLP for all 
the lifts shall commence from handing over of all the lifts to the Bank, however, the lifts 
commissioned in earlier phases shall be handed over to the Bank for uses) and the 
subsequent 19-year Comprehensive Annual Maintenance Contract (CAMC) period after one 
year of defect liability period.  

III. Comprehensive Maintenance of existing lifts: Provision of all-inclusive service, including 
all necessary spares for smooth operation of the existing lifts from April 01, 2027 till 
replacement of these lifts with new lifts. For this purpose, the tenderer will depute their team 
at least fifteen days before the due date of takeover and understand the system thoroughly. 
During this period, the contractor shall make all efforts to keep the lifts operational. The 
charges for this maintenance work shall be quoted by the bidder in the price-bid. 

IV. Sequence for replacement of lifts: The replacement of lifts will be taken up in phased 
manner i.e. a set of two lifts will be taken up for replacement in each phase and shall be 
completed in all respect in two months and thereafter 15 days trail period of the lifts shall be 
observed before taking up the replacement of next set of lifts. 
 

3. E-Tender on CPP Portal: The procedure for e -tendering has been detailed at Annexure II. 
The details of firms required to be furnish in format specified at Annexure III. The estimate cost of 
the work with completion period has been mentioned in section I.  
 

4. Eligibility Criteria: As per Para 2 of NIT (Section I). 

4.1 The Tenderers should invariably furnish the information/documents as mentioned in para 3 of 
NIT.  

 
4.2 Bidder, intending to apply will have to satisfy the Bank by furnishing documentary evidence in 
support of their possessing required eligibility and in the event of their failure to do so, the Bank 
reserves the right to reject their candidature. If any documents are missing or found fabricated in the 
uploaded tender, the Bank shall have the right to request the missing documents/certificates and 
independently verify these certificates. 
 
4.3 The Bank shall obtain reports on the past performance of the bidders from their clients and 
bankers alongside validating submitted solvency certificates. Evaluation of the said reports shall be 
completed before opening of the Part – II of the tenders. If any bidder is not found to possess the 
required eligibility at any stage of the process, or if his performance reports received from his 
clients/bankers are found unsatisfactory, the Bank reserves the right to reject his offer even after 
opening of Part - I of the tender. Consequently, his Part II bid will not be opened and the EMD shall 
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be returned to him in its original form. The Bank is under no obligation to assign any reason for such 
actions. 
5. Tendering Process: a. The tenders for the above work in two parts i.e., Part I containing 
commercial-technical bid of captioned tender, and the terms and conditions (Rates and amounts of 
items shall not appear anywhere in this part) and Part II containing only rates need to be uploaded at 
CPP portal as per NIT.   
b.Part-I of the tender will be opened on the date and time mentioned in NIT. c. Part II of the eligible 
bidders will be opened on a subsequent date under intimation to all the bidders. The detail evaluation 
criteria is mentioned in part I of the tender. Note:All the information/Annexures called for, shall be 
complete in all respects and to be uploaded in CPP portal with supporting documents. Information 
furnished on sheets other than those supplied may not be considered. However, the firms can upload 
only the relevant catalogues/leaflets/brochures of the manufacturers of the equipment offered.  

 
6. Earnest Deposit Money (EMD) : Intending tenderers shall pay an Earnest money a sum of 

mentioned at section-I NIT by way of NEFT to the Bank  or by a Demand Draft drawn on any 
scheduled commercial bank in favour of Reserve Bank of India payable at Kolkata. 
Alternatively, the tenderer may also furnish an irrevocable Bank Guarantee from any 
scheduled commercial bank for an equivalent amount towards EMD in the proforma enclosed 
(Annexure – VII). The Bank Guarantee submitted towards EMD shall remain valid up to March 
31, 2027. The proof of NEFT/DD/Bank Guarantee details should be uploaded along with 
technical bid /   Part I and also to be sent by email as mentioned in NIT.  No interest shall be 
paid on EMD. A tender, which is not accompanied by EMD in the form as mentioned above, 
shall be treated as non-responsive, and will be summarily rejected by the Bank.  
 

I. The EMD of the unsuccessful tenderers shall be returned after award of work to the 
successful tenderer. The EMD of the successful tenderer shall be returned after submission 
of requisite Bank Guarantee towards security deposit (Refer clause 14. II) for completion 
period extended up to defect liability period. 
 

II. EMD shall be forfeited if the Bidder:   
a) makes misleading or false representations in the forms, statements and attachments 

submitted, has suppressed any material information, details of any legal proceedings 
pending in the court which might otherwise have created any impact on the eligibility criteria; 
or  

b) withdraws his Bid during the period of Bid validity; or does not sign the contract after award 
of Contract.   

c) has been blacklisted by any Government agency and the blacklisting is in force as on date 
of notice inviting the tender. 

d) withdraws bid after opening of the price bid. 
e) fails to commence the work awarded within the prescribed time limit. 
f) fails to sign article of agreement within 14 days after issue of work order. 

 
7. Pre-bid Meeting: A pre-tender briefing meeting of the eligible tenderers will be held on date 

and place as per NIT, to clarify any point / doubt raised by them in respect of the tender. No 
separate communication will be sent for this meeting. 

 
I. All communications regarding points requiring clarifications shall be given in writing/email 

to the address mentioned in NIT by the eligible tenderers one day before said meeting. 
II. All firms are required to attend the pre-bid meeting in order to get clarification on any issue 

related to the tender from the Bank. No request for change in date of pre-bid meeting will 
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be entertained thereafter. If a firm don’t attend pre bid meeting, no clarification in future will 
be entertained and Minutes of Pre-Bid meeting will be binding on them. 

III. Inclusion/submission of any deviations in the tender conditions in Part-I of the tender after 
pre-bid meeting may be liable for rejection.  

IV. The minutes of pre-bid meeting and corrigendum/modification/addendums issued regarding 
bidding process   if any, will be hosted in the Bank’s website and CPPP only and shall not 
be published in any Newspaper 

 
8. Deviations: The Bank discourages the stipulation of any addition conditions by the tenderer. 

However, if the intending tenderers feels that any of the terms and conditions of the tender 
documents (Techno- commercial) are not acceptable to them or they feel that additional terms and 
conditions are required to be incorporated, they may indicate these conditions or additional or 
amended conditions uploaded in the format as per Annexures VIII.  The submitted deviations will 
be examined and after discussions with all the tenderers, the conditions that are accepted to the 
Bank will be intimated to the tenderers. If accepted condition affect the price than all the tenderers 
will be advised to quote a percentage above or below their tendered amount already submitted in 
part II. The quoting of such as a percentage above or below their tendered amount shall have a 
definite bearing on the condition/s the tenderers have to withdraw or additional benefit liable to be 
received as per the condition accepted by the Bank.  The letter containing the tenderer’s quoting 
percentage above or below their quoted tendered amount should be submitted in sealed cover on 
or before date fixed to department subsequently and advised to the tenderers. This letter together 
with already submitted tendered rate shall be called Part II, will be opened in presence of the 
representatives of firms on the due date advised. All other terms and conditions on which there are 
no observations by the intending tenderers shall be constructed as acceptable to the tenderer. 

 
9. Validity: Tenders shall remain open to acceptance by the Bank for a period of 90 days from 

the date of opening Part-I of the Tender. This period may be extended by mutual agreement and 
the tenderer shall not cancel or withdraw the tender during this period.  
10. Language: The Tender form must be filled in English or in Hindi.  In the event of any 
discrepancy or ambiguity between the English and Hindi version of the documents, the English 
version shall prevail in matters of interpretation. 

11. Rates in price-bid (Part II): All the payment will be made in INR 
 

I. The rates quoted shall be firm and shall not be subjected to variations in exchange rate, 
duties, local levies, GST, custom duty, excise duty, octroi, import/export license fee or any 
other taxes/ duties imposed by state/ local bodies. 

II. The rates shall be quoted for complete work, i.e., supply, installation, testing and 
commissioning of the lifts and shall include charges for all taxes, scaffoldings, consumable, 
labor, transport, insurance, storage, workmen compensation & third party liability policies, 
etc., at the specified site till the work is finally handed over to the Bank. No concessional 
form for any taxes, duties and levies will be issued by the Bank. Equipment, if required to be 
imported shall be arranged to be imported against the contractors own import license.  

III. The rates inclusive of insurance cover as mentioned in the special conditions of the contract.  
IV. Quote the yearly CAMC rate, inclusive of all charges, for the proposed lifts in the respective 

row/column of Part II.   
V. Quote the lumpsum rate for comprehensive maintenance of existing lifts from due date of 

taking over of exiting lifts till replacement of the same with new lifts. 
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12. Successful bidder: The bidder who quoted lowest (as per evaluation criteria mentioned at 
clause 15) in Part II will considered as successful or L1 bidder subjected to compliance of all the 
techno-commercial terms and conditions of the tender.  

13. Article of Agreement: On receipt of intimation/ letter of award/work order from the Bank of the 
acceptance of his/their tender, the successful tenderer shall be bound to sign an article of agreement 
(as per format Annexure IX) within 14 days from the date of issue of work order. The agreement should 
be on a non-judicial stamp paper of required value as per applicable stamp act and the cost for the 
same shall be completely borne by the tenderer.  

 
If the successful bidder fails to sign and execute the formal Article of Agreement within 14 days 
from the date of issuance of the work order/Letter of Award, such failure shall constitute a breach 
of the tender conditions. In such an event, the Bank reserves the absolute right to: 

i. Cancel the award of the contract. 
ii. Forfeit the Earnest Money Deposit (EMD) absolutely, without any notice or financial 

liability to the bidder. 
iii. Blacklist or debar the bidder from participating in future tenders of the Bank for a specified 

period. 
 
14. Type of Security Deposit:   

I.  Retention Money:    The Retention Money @ 5% will be recovered from each on-account 
bill till the total recovery amounts to 5% of the contract value as stipulated in the tender 
document. Such amount shall be released to the contractor after completion of the Defect 
Liability Period (DLP), without any interest. Firm may also submit the Bank Guarantee (BG) 
in lieu of retention money, valid till one year of DLP. The format of BG mentioned at 
Annexure X.  

II. Performance Bank Guarantee (PBG):  In addition to the Retention Money as specified 
above, on award of the work, the successful tenderer shall furnish an amount equal to 5% 
(Five percent) of the contract value in the form of a Bank Guarantee (BG) from any 
scheduled Bank as per Annexure X towards entire period of currency of Contract (work 
completion period+DLP+60 days) for due fulfilment of the Contractual obligations by the 
contractor. This Performance Bank Guarantee (PBG) shall be initially valid for a period of 
contract duration plus 60 days and shall be suitably extended till DLP of the work plus 60 
days in case of extension of contract period. Such Performance Bank Guarantee (PBG) 
should be submitted to the Bank within 14 days of the issue of work order. 

III. Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender. 
In case of delay in unavoidable circumstances, charge for delay in submission of 
Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank 
rate. 

IV. The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 
performance of the terms, conditions of DLP set out in the tender at any time during the 
DLP i.e one year from handing over the work. 

V. Performance Bank Guarantee for Comprehensive Annual Maintenance Contract 
(CAMC- PBG): Performance Bank Guarantee (5%) and Retention Money (5%) shall be 
released after the completion of defect liability period of one year and on submission of new 
Performance Bank Guarantee (PBG) for due fulfilment of the terms and obligations towards 
Committed Comprehensive Annual Maintenance Contract (CAMC) Period for 19 years (after 
one year of DLP) in the format mentioned at Annexure X.  PBG should be submitted to the 
Bank before 15 days of completion of DLP. The PBG for due fulfilment of obligation of CAMC 
shall be submitted by the contractor as follows: 

a) PBG equal to 10% of capital cost of the lifts valid for initial 10 years of CAMC  
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b) A new PBG equal to 5% of capital cost of the lifts (i.e. 50% of previous PBG) valid for 
remaining 9 years of CAMC. 

 Note: 

1. The capital cost or contract value is the cost mentioned in item no 1.01 and 1.02 of Price 
Bid for DSITC of six new lifts. 

2. The renewed PBG shall have to be submitted by the contractor at least 15 days before 
the due date. The Bank reserve the right to enforce the Bank Guarantee in case of 
unsatisfactory performance during the Contract Period.    

3. The Bank reserve the right to enforce the Bank Guarantee in case of unsatisfactory 
performance during the Contract Period.   

 
15. Evaluation of tenders:  

           15.1 The tenders will be evaluated not only on the basis of capital cost quoted for the lifts less 
buyback value of the old lifts but also taking into account the effect of rates quoted for 
comprehensive all-inclusive Annual Maintenance Contract (CAMC) for a period of 19 years after 
expiry of one year of Defect Liability Period, after handing over all the  lifts for the period of 20 
years  by using Net Present Value (NPV) method. For arriving at the NPV of CAMC amount, the 
following will be considered: 
(a) Discount factor 8 % per annum 

(b) Annual Escalation  5 % per annum 

(c) Period of CAMC 19 years 

(d) Payment terms of CAMC Half yearly payment after satisfactory 

completion of the service 

(e)  Payment terms for comprehensive 

maintenance of existing lifts 

on completion of project.  

 

Total Cost of Ownership = (A – B) + C X F1 +D  
The bidder with the lowest Total Cost of Ownership (TCO) will be identified as the L1 bidder. 
Where,     A=Capital Cost of the all new lifts 
                 B= Buy Back Value of the Old Lifts 
                 C= Comprehensive AMC Value of all the new lifts    
                 D= Charges for maintaining existing lifts during replacement with the new lifts.  
                 F1=13.04 (Multiplying Factor) 
 

 15.2 Minimum Base Rate for Comprehensive CAMC: 

 In case, the tenderer quotes the rates for comprehensive AMC lower than 4% of the 
quoted capital Cost, then 4% (Four) of the quoted capital cost (Excluding Buyback) shall be 
considered for Calculation of Total Cost of Ownership. However, the Bank shall pay only the 
quoted rate of the CAMC during the currency of the committed contract period of 19 years 
subject to revision as specified in clause B.1 of Section VII of the tender. 

16. Insurance: The contractor shall, within 14 days from the date of issue of the work order, 
insure the works at his cost and keep them insure until the virtual completion of works, against loss 
or damage by fire with an office in the joint names of the employer and the contractor (the name of 
the employer i.e. “RESERVE BANK OF INDIA” being placed first in the policy).  It shall cover the 
following risks.  
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I. Contractors all risk (CAR) policy insurance inclusive of Storage, erection, testing and 

commissioning policy for the full contract value including fire risk and Transit insurance for 
transportation from manufacturer’s works to site (by Air/Sea/Road etc. as applicable. 

II. Workmen compensation policy for the employees of the contractor at site. 
III. Third party liability policy with a limit of Rs 5 lakh per accident. 

 
Note: If the contractor does not provide these policies, the Bank reserves the right to take the above 
insurance policies themselves and recover double the cost as penalty thereof from the bill of the 
contractor or any other action as it deems fit. 
 

17. Drawing and documents: The Contractor shall carry out all the work strictly in accordance 
with drawings, details specifications and instructions of the Bank's Engineer. After completion, the 
contractor shall submit as executed layout drawing of the entire system in a flash disk drive (Pen 
drive) and three hard copies of the same for records. The schedule of quantities is based on 
probable quantities. The Contractor should note that unless otherwise stated the tender is strictly 
on item rate basis and his attention is drawn to the fact that rates for each and every item should 
be correct, workable and self-supporting. The quantities in the Schedule of Quantities 
approximately indicate the total extent of work but may vary to any extent and may even be omitted 
depending upon the site conditions and requirements solely at the discretion of the Bank thus 
altering the aggregate value of the Contract. No claim shall be entertained on this account. 

 
18. Factory inspection /Cost of Inspection: The lift shall be inspected at factory premises by 

the Bank Engineers. The contractor shall provide, without any extra charge, all materials, tools, 
labour and assistance of every kind which the Bank's Engineers may demand of him for any 
test/inspection and examination which he shall require to be so made on the contractor's premises 
and shall bear and pay all costs attendant thereon. However, cost of traveling, boarding and lodging 
of Bank's Engineer (s) to the site of inspection shall be borne by the Bank. 

 
19.   Method of Testing:  

I. The system shall be tested in the manufacturer’s factory/Contractor’s works to ascertain the 
compliance of offered specifications. 

II. Before offering the system to the Bank for testing, the firm shall carryout the various tests 
mentioned in the tender in their factory and forward the copy of those test reports to the 
Bank along with invitation for Bank’s testing. All the testing facilities should be available at 
the time of testing of equipment by the Bank’s engineers. Satisfactory performance at this 
stage meeting the prescribed limits will only be construed as acceptance of the system. 
System, which falls short of the prescribed specifications, is liable to be rejected. 

III. Further, the system shall be tested at the site for proper functioning and performance. 
IV. The above will, however, not in any way absolve the contractor of his responsibility about 

proper performance of the system / components after installation and commissioning at the 
designated place.  

 
20.   Inspector Authority to certify performance:  The Bank's Engineer shall have the power: 

I. To certify that the system or any portion thereof are not in accordance with the contract 
owing to adoption of any unsatisfactory method of manufacture.  

II. To reject any equipment or parts submitted as not being in accordance with the 
specification; 
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III. To reject the whole of the equipment tendered for inspection, if after inspection of such 
portion thereof as he may in his discretion think fit, he is satisfied that the same is 
unsatisfactory; and  

IV. To mark the rejected equipment or parts with a rejection mark so that it may easily be 
identified if re-submitted. 

The Bank's Engineer decision as regards the rejection shall be final and binding on the contractor 
subject to contractor's appeal.  

 
21. Consequence of rejection: If on the equipment or the equipment or its part thereof, being 

rejected by the Bank's Engineer, the contractor has to rectify/replace the same at his own risk and 
cost for which no additional time shall be granted. 

22. Packing and dispatch: The equipment shall be properly and securely packed in boxes 
suitable for multiple handling and transportation under Indian conditions. All equipment/ 
components shall be delivered on Duty Delivery Paid (DDP) basis in the Bank’s Office Building. 

 
23. Time for Completion:   

(a) Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 
observed by the Contractor and it shall be reckoned from the 14th day after written order to 
commence the work is issued. The work shall throughout the stipulated period of the 
Contract be proceeded with all due diligence and if the Contractor fails to complete the work 
within the specified period he shall be liable to pay compensation as defined in clause 28 
of the Conditions of Contract. The tenderer shall before commencing the work prepare a 
detailed work programme which shall be approved by the Employer.  

(b) The Contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing of the work, whatever the cause of delays 
may be, including delays arising out of modifications to the work entrusted to him or in any 
sub-contract connected therewith or delays in awarding contracts for other trades of the 
project or in commencement or completion of such works or in procuring Government 
controlled or other building materials or in obtaining water and power connections for 
construction purposes or for any other reason whatsoever and the Employer shall not be 
liable for any claim in respect thereof. The Employer does not accept liability for any sum 
besides the tender amount, subject to such variations as are provided for herein.  

(c) The Tenderers shall indicate the time schedule as per broad items of the work listed at 
Annexure XI.  

 
24. Liquidated Damages: Time is the essence of the contract. The entire work shall be 

completed within 48 weeks. The work shall, throughout the stipulated period of the contract, be 
proceeded with all due diligence. If the contractor fails to complete the work within this specified 
period, he shall be liable for liquidated damages @ 0.25% of the contract value per week of delay 
subject to a maximum of 10% of the contract value (contract value means the total value of capital 
cost of work) as defined in “Appendix herein before referred to” of the contract. The liquidated 
damages will be levied in following manner: 

I. If the Contractor fails to maintain the required progress of the works by the completion time 
stipulated in the Contract or within any extended time under time extension Clause and the 
employer certifies in writing that in her/ his opinion the same ought reasonably to have been 
completed, the Contractor shall pay the Employer the sum named as “Liquidated Damages” 
for the period during which the said works shall so remain incomplete and the Employer 
may deduct such damages from any moneys due to the Contractor.  

II. The projects falling under this category shall be broken down in at least three suitable 
milestones clearly indicating time and amount for achieving each milestone. In case, the 
contractor does not achieve a particular milestone(s), if any, mentioned in the Contract or 
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rescheduled milestone(s) in terms of time extension clause, the amount to be calculated 
based on the targeted financial progress for the milestone and the delay up to the Running 
Account bill under processing shall be withheld (as per the method given below) to be 
adjusted against the liquidated damages levied at the time of completion of contract. 
Withholding of payments on failure to achieve a milestone shall be automatic and without 
any notice to the Contractor. However, if the Contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make-up for the delay before the subsequent milestone(s), the amount 
mentioned against each missed milestone shall also be withheld. No interest whatsoever 
shall be paid by the Bank on such withheld amount/s. 

III. The delay period shall be calculated from the stipulated date of occurrence of a milestone 
until the date when the milestone is achieved, however, the amount to be withhold from a 
R.A. bill before reaching to a particular milestone(s) shall be calculated for the delay until 
the date of R.A. bill. The application of liquidated damages shall not effect a change in the 
milestone or release the Contractor of her/ his obligation to improve the progress of work. 

IV. The contractor hereby specifically agrees and authorizes the Employer to deduct such 
liquidated damages, if any, from any instalment of payment becoming due and payable to 
the contractor in terms of this contract or from the retention money. 
Specimen Milestone Chart: 

Milestone Due date Milestone Target amount 
Project Start D0 0 

1st D1 T1 
   

(N-X)th  D(N-X) T(N-X) 
(N-X+1)th D(N-X+1) T(N-X+1) 
(N-X+2)th D(N-X+2) T(N-X+2) 

   
   

(N-1)th D(N-1) T(N-1) 
Nth D(N) T(N) 

Say a RA bill received on D(R) is certified for gross amount of R where: 

a) T(N-X)≤R< T(N-X+1) i.e., Progress reached up to (N-X)th milestone  

b) RA Bill date D(R) is after D(N) i.e. Nth milestone has become due as on 

RA bill date 

c) Withhold amount for not achieving Nth milestone  

A(N) = (0.0025/7)*(DR-DN)*(TN-T(N-1)) where T(N-1) will be zero if Nth milestone is the first in 

the series of delayed milestones. 

V. Gross Withhold amount for current RA bill: The withhold amount shall be calculated as 
follows: 
a) Withhold amount for milestones achieved with delay till previous RA Bill = P 
b) withhold amount for milestones achieved with delay during current RA bill = Q 
c) withhold amount for milestone due but not achieved till current RA bill. = R 

 
P = A(1)+A(2)+…..+A(N-X-1) 
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Q = A(N-X) 

R=(0.0025/7)*((DR-D(N-X+1))*(T(N-X+1)-T(N-X))+(DR-D(N-X+2))*(T(N-X+2)-T(N-X+1) +…………..…+(DR-
DN))*(T(N)- T(N-1)) 

          For this Project N = 4 i.e., four milestones as follows: 

  

Milestone 
Due from scheduled 
commencement of 

work 
Milestone Target amount 

Project Start D0 0 
1st  

 
D1 = 12 weeks  T1= 20% of contract value 

2nd 
 

D2 = 23 weeks T2 = 40% of contract value 

3rd 

 
D3 = 34 weeks T3= 70% of contract value 

4th  
 

D4 = 48 weeks  T4= 100% of contract value 

 
       Minimum Running account bill will be 1/10 of contract value.  

25. Payment Terms of each phase/milestone: The following terms of payment, subject to 
statutory deductions, shall be applicable to this contract: 

I. 70% value of the quoted rate shall be released on pro rata basis, after equipment’s is/are 
tested in the factory and on delivery at site of the same together with all the ancillary items 
and are accepted at site by the Employers authorized representatives along with 
submission of following documents.  

a. Manufacturer’s inspection and test certificate. 
b. Certificate that all the components, parts, subsystems, consumables etc., for 

successful installation, commissioning and testing of the systems including 
maintenance have been received at site in good condition and if any shortfall is 
noticed during installation, commissioning and testing they will be supplied 
immediately without any additional cost to the Bank. 

c. Policies of insurance/ PBG as per tender conditions. 
II. 20% value of the quoted rate shall be released on pro rata basis after removing the old lifts 

and installation of new lift as per milestone. 
III. Balance 10% of the quoted rate on satisfactory completion of erection, testing, 

commissioning and handing over the system to the Bank and submission of the lift licenses 
from the lift inspector of West Bengal.    

IV. In addition, I.T. surcharge, TDS and any other statutory tax as per the Government rules 
and RMD @5% shall be deducted from all the Running Account bills. 

 
26. Schedule of Quantities in respect of each work: The Schedule of Quantities is liable to 

alteration by omissions, deductions or additions at the discretion of the Bank. The payment shall 
be made based on measurement of finished items of work only. Any extra material left after 
completion of work shall not be paid. 
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27. Site condition: The work has to be carried out in an occupied office Building which may 
restrict the availability of work fronts during working hours. The tenderers are therefore advised to 
plan for execution of work beyond Bank’s normal working hours and full day working on hours 
during the Saturdays/Sundays/Bank’s holidays subject to availability of site. The above aspect may 
be kept in mind while submitting the tenders. 
 

I. It is essential that the Contractor gives special attention and priority to all matters concerning 
safety, protection from dust and loose materials, reduction of noise levels, protection from 
water and air infiltration into Building, and maintenance of neat and orderly conditions in 
and around work areas inside and outside of Building.  Packaging, scrap materials and 
demolition debris shall be promptly removed from the Building and site on a daily basis. 

II. If the contract includes works, which will be disruptive during normal business operations, 
or would be dangerous to Building occupants, said works shall be performed during hours 
as the Employer dictates.  The Contractor shall perform such work during Employer dictated 
hours and shall include all costs in its tender. 
 

28. Police Verification: The contractor shall also arrange and provide Police Verification of the 
workmen deputed by them under the contract, in case of regular deputation at site.  
 

B. Special Condition of Contract:  
29. Conformity to the rules on Bidder from Countries sharing Land Border with India: 

The instruction / rules issued by Public Procurement Division, Department of Expenditure, 
Ministry of Finance, Government of India, vide Office Memorandum (OM) F. No. 6/18/2019-PPD 
dated July 23, 2020, in respect of bidders from countries sharing land border with India and 
subsequent revisions and Public Procurement Orders issued in furtherance thereto shall be 
mandatory. In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate on 
their letter head duly sealed and signed by the authorized signatory in the format given in 
Annexure XII. 

 
 

30. Debarment/court case: If the bidder has been convicted of an offence— (a) under the 
Prevention of Corruption Act, 1988; or (b) the Indian Penal Code or any other law for the time being 
in force, for causing any loss of life or property or causing a threat to public health as part of 
execution of a public procurement contract. In this regard, Bidder shall submit a copy of 
Undertaking / Declaration / Certificate on their letter head duly sealed and signed by the authorized 
signatory in the format given in Annexure XIV. 

 
31. Site visit and sufficiency of technical specifications: The Contractor shall be deemed to 

have visited the site for the installation of the proposed Lifts and satisfied themselves before 
tendering about the correctness and sufficiency of their tender for the works and of the prices 
stated in the Schedule of Quantities and/or the Schedule of Rates and Prices which rates 
and prices shall cover all his obligations under the Contract, and all matters and things 
necessary for the proper completion of the works. Bidder shall submit a copy of Undertaking 
/ Declaration / Certificate on their letter head duly signed by the authorized signatory in the 
format given in Annexure XIII. 

------------------------------------------------------------x-------------------------------------------------------- 
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Section IV 

Safety Code  
A. GENERAL SAFETY  

 
1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be 

provided in a readily accessible place. 
2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 
3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be 

done from ground. 
4. No portable single ladder shall be over 8 meters in length.  The width between the side rails shall 

not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 
the depth of trench, whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum 
height shall be one metre. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 
readymade paint. 
ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of durable 
quality and adequate strength and free from defects. 

14. The contractor shall provide all the safety gadgets to the workers for carrying out the work as per 
statutory norms. 

15. During the work execution necessary fire safety measures shall also  be taken. 
------------------------------------------------------------x-------------------------------------------------------- 
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B. FIRE AND ELECTRICAL SAFETY 
1. All the temporary electrical power for carrying out various services at site such as cutting / drilling 

machine shall be provided through properly rated earth leakage protection devices (ELCB). 
2. Only ISI marked 3 pin plug and other appliances and equipment's shall be used. Electrical power 

cables/wires used shall be properly rated and joints should be avoided. If there, the joint should 
be proper and insulated. 

3. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and securely 
earthed to prevent leakage current while in operation. Before commencing the welding work for 
the first time on any day, fire section shall be informed and only after the site inspection by the 
Fire officers/Personnel, work shall be started. 

4. Fire buckets filled with clean dry sand and ready for immediate use for extinguishing fires, in 
addition to fire-extinguishers suitable for dealing with fires, shall be conspicuously marked and 
kept at site at convenient location. 

5. Used paint drums shall be stored in specified store only after closing them properly. 
6. None of the fire extinguishers shall be removed/shifted from its designated location. 
7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plugs, 

etc. as applicable depending upon the requirement of the work, shall be used by the workmen 
to prevent occupational health hazards. 

8. None of the passages near lift lobby and staircases shall be used for stacking/ dumping any 
kind of materials/waste 

9. Power supply shall be switched off from the Mains when equipment is not in use. 
10. Wood-shavings, saw-dust or any debris generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner. 
11. The work site shall be properly illuminated during the work. 
12. All the electrical works should be carried out by licensed/ authorized electricians/ wiremen 
13. Portable battery-operated lights may be used at work site to avoid laying of temporary wire for 

lights. 
14. Necessary  barricading  and  signage  boards  of good  quality  shall  be  fixed  at conspicuous 

locations at the work site. 
15. Aluminium / steel ladders should have proper rubber insulation at the base and wherever 

required, these ladders shall be kept on electrical insulating safe rubber mats. 
16. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner 
------------------------------------------------------------x-------------------------------------------------------- 
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Section V  
The General Conditions of Contract Hereinafter Referred To 

 
Interpretation Clause 

 
1. In construing these Conditions, the Scope of work, Specifications, Schedule of Quantities and 

Contract Agreement, the following words shall have the meanings herein assigned to them 
except where the subject or context otherwise required. 
 

 
I. (

a
) 

“Employer” Shall mean The Reserve Bank of India and shall include its assigns 
and successors. 
 

II. (
b
) 

“RBI” Shall mean Reserve Bank of India, having its Central Office at 
Shahid Bhagat Singh Road, Mumbai– 400001 and having its 
Regional Offices at various places. 

III. (
c
) 

“Tender document” Shall mean document named as such issued by the Employer to 
the Bidders inviting Bids for the Project. 

IV. (
d
) 

“Contractor/bidder/ 
tenderer”  

“Contractor/tenderer/bidder” shall mean who participate in the 
tender. It may be partnership firm, individual firm and a company.  
Legal representatives of a deceased partner. 

V. (
e
) 

“Site” Shall mean the site of the contract works including any Building 
and erections thereon and any other land (inclusively) as aforesaid 
allotted by the Employer for the Contractor’s use. 
 

VI. (
f
) 

“ Contract” Shall mean and include the all sections of the tender document, 
corresponding letters, work order, Articles of Agreement, CAMC 
agreement and minutes of pre-bid etc. attached hereto and duly 
signed. 
 

VII. (
g
) 

“Notice in writing” Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved 
to have been received) by registered post to the last known private 
or business address to have been received when in the ordinary 
course of post it would have been delivered. 
 

VIII. (
h
) 

“Act of Insolvency” Shall mean any Act of Insolvency as defined by the Insolvency 
and Bankruptcy Code (IBC), 2016 or any Act amending such 
original. 
 

IX.  “Net Prices” The price of item mentioned in part II of the tender at CPPP. 
 

X.  “Market Rate” shall be the rate as decided by the Engineer-in-Charge on the 
basis of the cost of materials and labour at the site where the work 
is to be executed plus the percentage mentioned in clause 19(e) 
to cover all overheads and profits. 

XI. j
) 

“The works” Shall mean name of the tender mentioned in the NIT. 
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XII. (
k
) 

Day/Month/Year Shall mean Calendar day/month/year 

XIII. (
l
) 

Working Day  Shall mean The days when Employer’s office is working i.e. Days 
excluding Public holidays, Saturdays and Sundays 

XIV. (
m
) 

Engineer-in-
charge/Bank’s 
Engineer 

Means the Engineer Officer employed and paid by the Employer 
and acting under the orders of the Employer who shall supervise 
and be in-charge of the work. All works to be executed under the 
contract shall be executed under the direction and subject to the 
approval in all respects of him/her.   

XV. (
n
) 

Authorized 
representatives of 
Engineer-in-charge 

GM(Tech)/Manager(Tech)/AM(Tech)) means the Engineer 
officers employed and paid by the Employer and acting under the 
orders of the Employer who shall supervise day to day execution 
of work under the direction and guidance of Engineer-in-Charge. 

XVI.  Manufacturer  refers to a person or firm who is the producer and furnisher of the 
material or designer and fabricator of equipment  

XVII.  Contractor’s Works 
or Manufacturer’s 
Works  

Shall mean and include the land and other places which are used 
by the CONTRACTOR/FABRICATOR or SUB- 
CONTRACTOR/SUB-FABRICATOR for the manufacture of 
“Equipment” or performing the “Works”. 

XVIII.  Contract Price or 
Contract 

Amount shall mean the total amount as calculated from quoted unit 
rates by the successful bidder and quantities mentioned in the 
Schedule of quantities (Price Bid) and as accepted by the 
Employer and indicated in the letter of award of work. 

XIX.  Contract Period Shall mean the period specified in the tender document for 
execution of the contract/ completion of the work, including any 
authorized extended period by the Employer  

XX.  Contract Agreement Shall mean the agreement signed between the Contractor and the 
Employer for the execution of the Project. 

 
 
2. Scope of Contract 
 The Contractor shall carry out and complete the said work in every respect in accordance 

with this Contract and with the directions of and to the satisfaction of the Employer. The 
Employer may in his absolute discretion and from time to time issue further drawings and/or 
written instructions, details, directions and explanations, which are hereafter collectively 
referred to as “Employer’s Instructions” in regard to: 

 
(a) The variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work. 
(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or 

Drawings and/or Specifications. 
(c) The removal from the site of any materials brought thereon by the Contractor and 

the substitution of any other material therefor. 
(d) The removal and/or re-execution of any works executed by the Contractor. 
(e) The dismissal from the works of any persons employed thereupon. 
(f) The opening up for inspection of any work covered up. 
(g) The amending and making good of any defects under Clause 28 hereof. 
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The Contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s instructions provided always that verbal instructions, directions and explanations 
given to the Contractor or his representatives upon the works by the Employer shall, if 
involving a variation, be confirmed in writing by the Contractor within seven days, and if not 
dissented from in writing within a further seven days by the Employer, such shall be deemed 
to be Employer’s instructions within the scope of the Contract. . Where the context so 
requires, words imparting the singular only also include the plural and vice versa. Any 
reference to masculine gender shall whenever required include feminine gender and vice 
versa. 
 
Necessary “Site instruction Book, Hindrance Register, Labour Register” strictly 
maintained by contractor on daily basis and got duly authenticated from Engineer-in-
charge.  
 

3. Variations to be approved by Employer 
 All the variation in the scope of the work shall be approved by the Bank’s Engineer. The 

Contractor shall submit a statement of variations giving a quantity and rates duly supported 
by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the 
Employer shall form a supplementary tender. The Employer shall not be liable for payment 
of such variations until these statements are approved by the Bank’s Engineer. 

 
 4. Drawings, Schedule of Quantities & Agreement 
 The Contract shall be executed in duplicate and the Contractor shall be entitled to one 

executed copy for his use. The contractor shall pay the applicable stamp duty on the 
agreement. Before the issue of the final certificate to the Contractor, he shall forthwith return 
to the Employer all Drawings and Specifications. 

 
5. Contractor to provide everything necessary at his cost 
 The Contractor shall provide at his cost, everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Schedule of Quantities and 
Specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 
Quantities and Specifications, he shall immediately and in writing refer same to the Employer 
who shall decide which is to be followed. The Contractor shall provide all works under this 
specification in full accordance with Health and Safety Regulations. 

 
6. Authorities, Notices and Patents 
 The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works, and to the regulations and bye-laws of any authority, and of electric supply and other 
companies and/or authorities with whose systems, the installation is proposed to be 
connected and shall, before making any variations from the Drawings or Specifications that 
may be necessitated by so conforming, give to the Employer, written notice, specifying the 
variation proposed to be made and the reason for making it and apply for instructions thereon. 
In case the Contractor shall not receive such instructions within ten days, he shall proceed 
with the work conforming to the provisions, regulations or byelaws, in question, and any 
variation so necessitated shall be dealt with under Clause No. 14 thereof. 

  
The Contractor shall bring to the attention of the Employer, all notices required by the said 
Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to any 
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public office, all fees that may be properly chargeable in respect of the works, and lodge the 
receipts with the Employer for payment.  

 
The Contractor shall indemnify the Employer against all claims in respect of rights, and shall 
defend all actions arising from claims, and shall himself pay all royalties, license fees, 
damages, cost and charges of all and every sort that may be legally incurred in respect 
thereof. 
 

7. Setting out of work 
 The Contractor shall set out the works and shall be reasonable for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof. If at any time any error in this respect shall appear during the progress of 
the works within a period of one year from the completion of the works, the Contractor shall, 
if so required, at his own expense, rectify such error to the satisfaction of the Employer. 

 
8. Materials and workmanship to conform the descriptions 
 All materials and workmanship shall so far as procurable be of the respective kinds described 

in the Schedule of Quantities and/or Specifications and in accordance with the Employer’s 
instructions, and the Contractor shall upon the request of the Employer furnish him with all 
invoices, accounts receipts and other vouchers to prove that the materials comply therewith. 
The Contractor shall at his own cost arrange for and/or carry out any test of any materials 
which the Employer may require. 

 
9. Contractor’s superintendence and representative on the works 
 The Contractor shall give all necessary personal superintendence during the execution of the 

works, and as long thereafter as the Employer may consider necessary until the expiration 
of the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also 
during the whole time the works are in progress, employ a competent representative who 
shall be constantly in attendance at the works while the men are at work. Any directions, 
explanations, instructions or notices given by the Employer to such representative shall be 
held to be given to the Contractor. 

 
10. Dismissal of Workmen 

 The Contractor shall on the request of the Engineer-in-charge, immediately dismiss from the 
works, any person employed thereon by him who may, in the opinion of the Engineer-in-
charge, be incompetent or misconduct himself and such persons shall not be again employed 
on the works, without the permission of the Engineer-in-charge. 

 
11. Access to Works 
 The Employer and their respective representatives shall at all reasonable times have free 

access to the works and/or the workshops, factories or other places where materials are lying 
or from which they are being obtained and the Contractor shall give every facility to the 
Employer and their representatives necessary for inspection and examination and test of the 
materials and workmanship. No person not authorised by the Employer except the 
representatives of public authorities shall be allowed on the works at any time. 

 
12. The Bank’s Engineer: Assistant Manager (Tech)/Manager (Tech)/GM(Tech) 
 The term “Assistant Manager (Tech)/Manager (Tech)/GM(Tech)” shall mean the person 

appointed and paid by the Employer to inspect the works, the Contractor shall afford the 
Assistant Manager (Tech) / Manager (Tech) / GM (Tech), every facility and assistance for 
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inspecting the works and materials and for checking and measuring time and materials. The 
Assistant Manager (Tech)/Manager (Tech)/GM (Tech) shall have power to set out works or 
to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any work, 
additions, alterations, deviations or omissions or any extra work whatever, except in so far 
as such authority may be specially conferred by a written order with the prior concurrence in 
writing of the Employer. 

 
The Assistant Manager (Tech) / Manager (Tech) / GM(Tech) or any representative of the 
Employer shall have power to give notice to the Contractor or to his representative of non-
approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued by the Assistant Manager(Tech)/Manager (Tech) but such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any 
defects which may be found to exist at any stage of the works or after the same is completed. 

 
13. Assignments and Sub-letting 
 The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part 
share thereof or any interest therein without the prior written consent of the Employer, and 
no undertaking shall relieve the Contractor from the full and entire responsibility of the 
Contract or from active superintendence of the works during their progress. 

 
14. Alterations, additions, omissions etc. 
 No alteration, omission or variation shall vitiate this Contract but in case the Employer thinks 

proper at any time during the progress of the works to make any alterations in or additions to 
or omissions from the works or any alteration in the kind or quality of the materials to be used 
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 
shall alter, add to or omit from, as the case may be, in accordance with such notice but the 
Contractor shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the Contract, Stipulation, 
Specifications or Contract Drawings without the previous consent in writing of the Employer 
and the value of such extras, alterations, additions or omissions shall in all cases be 
determined with the prior approval in writing of the Employer in accordance with the 
provisions of Clause 19 hereof, and the same shall be added to or deducted from the Contract 
Amount, as the case may be, accordingly. 

 
15. Bill  of Quantities 
 The Schedule of Quantities, unless otherwise stated, shall be deemed to have been prepared 

in accordance with the Standard Method of Measurement. 
 Any error in description or in quantity or in omission of items from the Schedule of Quantities 

shall not vitiate this contract but shall be rectified and the value thereof as ascertained under 
Clause 18 hereof, shall be added to, or deducted from the Contract Amount (as the case may 
be) provided that no rectification of errors, if any, shall be allowed in the Contractor’s 
Schedule of Rates. 

 
16. Sufficiency of Bill  of Quantities 
 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the 
Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices shall 
cover all his obligations under the Contract, and all matters and things necessary for the 
proper completion of the works. 
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17. Measurement of Works 
 The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate to the 

Contractor and the Employer that he requires the works to be measured, and the Contractor 
shall forthwith attend or send a qualified Agent to assist the Assistant Manager 
(Tech)/Manager (Tech) in taking such measurements and calculations and to furnish all 
particulars or to give all assistance required by any of them. 

  
Should the Contractor not attend or neglect or omit to send such Agent, then the 
measurement taken by the Assistant Manager (Tech)/Manager (Tech) shall be taken to be 
correct measurements of the works. Such measurements shall be taken in accordance with 
the Mode of Measurement detailed in the Specifications.  

 
 The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require. 
  
 All authorised extra works, omissions and all variations made with the prior approval in writing 

of the Employer shall be included in such measurements. 
 
18. Measurements Book 

a. Bank’s Engineer shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. The Interior Contractor 
shall, without extra charge, provide all assistance with every appliance, labour and other 
things necessary for measurements and recording levels. 
b. Measurement of all items having financial value shall be entered in Computerized 
Measurement Book (CMB) so that a complete record is obtained of all works performed under 
the contract after joint measurement of Bank and authorized representative of the contractor. 
All bills (Running Account (RA) & Final bill) should be in bound volume of Computerised 
Measurements (A4 size) to be furnished by the contractor, duly machine numbered for pages, 
and with MB number to be given by the Bank. – Format of Measurement and Abstract Book 
as provided by the Bank. 
c. The Bank Engineer shall incorporate necessary corrections in the sheets of MB. After 
incorporating the corrections, the Contractor shall submit revised copies. All pages of the 
finalized, computerized MB sheets, after due check / test check measurements shall have 
full signature with date of the authorized official of the Contractor.  

 
19. Prices for extras etc. ascertainment of 
 The Contractor may, when authorised by Employer, add to, omit from, or vary the works 

shown upon the drawings, or described in the Specification, or included in the Schedule of 
Quantities, but the Contractor shall make no addition, omission or variation without such 
authorisation or direction. A verbal authority or direction by the Employer shall, if confirmed 
by him in writing within seven days, be deemed to have been given in writing. 

  
 No claim for any extra shall be allowed unless it shall have been executed under provisions 

of Clause 6 hereof with the concurrence of the Employer as herein mentioned. Any such 
extra is herein referred to as authorised extra and shall be made in accordance with the 
following provisions. 

 



30 | P a g e  
 

 (a) (i) The net rates or prices in the original tender shall determine the valuation of 
the extra work where such extra work is of similar character and executed 
under similar conditions as the work priced therein up to 25% increase of 
quantity.  

  (ii) Rates for all items, wherever possible, should be derived out of the rates given 
in the Priced Schedule of Quantities. 

 (b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions vary the conditions under which any remaining items of works 
are carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

 (c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omission or 
additions. relative to the amount of the whole of the Contract works or to any part 
thereof shall be such that in the opinion of the Employer the net rate or price 
contained in the Priced Schedule of Quantities or tender or for any item of the works 
involves loss or expense beyond that reasonably contemplated by the Contractor or 
is by reason of such omission or addition rendered unreasonable or inapplicable, 
the Employer shall fix such other rate or price as in the circumstances he shall think 
reasonable and proper. 

 (d) Where extra work cannot be properly measured or valued, the Contractor shall be 
allowed day work prices at the net rates in accordance with the local day work rates 
and wages for the district, provided that in either case vouchers specifying the daily 
time and materials employed, be delivered for verification to the Employer at or 
before the end of the week following that in which the work has been executed. 
 

 (e) It is further clarified that for all such authorised extra items where rates cannot be 
derived from tender or the quantity of any of the tender items increases 25% beyond 
the Bill of Quantities, the contractors shall summit rates supported by the rate 
analysis worked on the “actual cost basis” plus 15% towards establishment charges, 
contractor’s overhead and profits. Such item will not be eligible for the escalation.   
 

 The measurement and valuation in respect of the Contract shall be completed within the 
“period of final measurement” stated in the Appendix, or if not stated then within six months 
of the completion of the contract works as defined in Clause 23 hereof. 

 
20. Unfixed materials when taken into account to be the property of the Employer 
 Where in any Certificate (of which the Contractor has received full payment) the Employer 

has included the value of any unfixed materials intended for and/or placed on or adjacent to 
the works, such materials shall become the property of the Employer and they shall not be 
removed except for use upon the works, without the written authority of the Employer. The 
Contractor shall be liable for any loss of or damage to such materials.   

 
21. Removal of improper work 
 The Employer shall, during the progress of the works, have power to order in writing from 

time to time the removal from the works within such reasonable time or times, as may be 
specified in the order, of any materials which in the opinion of the Employer are not in 
accordance with the Specifications or the instructions of the Employer, the substitution of 
proper materials, and the removal and proper re-execution  of any work executed with 
materials or workmanship not in accordance with the Drawings and Specifications or 
instruction, and the Contractor shall forthwith carry out such order at his own cost. In case of 
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default on the part of the Contractor to carry out such order, the Employer shall have the 
power to employ and pay the other persons to carry out the same, and all expenses 
consequent thereon, or incidental thereto shall be borne by the Contractor, or may be 
deducted by the Employer from any moneys due, or that may become due, to the Contractor. 

 
22. Defects after virtual completion 
 Any defect, shrinkage, settlement or other faults which may appear within the “Defects 

Liability Period” stated in the Appendix hereto, if none stated, then within 12 months after 
the virtual completion of the works, arising in the opinion of the Employer from materials or 
workmanship not in accordance with the contract, shall upon the directions in writing of the 
Employer, and within such reasonable time as shall be specified therein, be amended and 
made good by the Contractor, at his own cost.  

 In case of default, the Employer may employ and pay other persons to amend and make 
good such defects, other faults, and all damages, loss and expenses consequent thereon or 
incidental thereto shall be made good and borne by the Contractor and such damage, loss 
and expenses shall be recoverable from him by the Employer or may be deducted by the 
Employer from any moneys due or that may become due to the Contractor, or the Employer 
may in lieu of such amending and making good by the Contractor deduct from any money 
due to the Contractor a sum to be determined by the Employer equivalent to the cost of 
amending such work and in the event of the amount retained as Security Deposit being 
insufficient, recover the balance from the Contractor, together with any expenses the 
Employer may have incurred in connection therewith. Should any defective work have been 
done or material supplied by any Sub-Contractor employed on the works who has been 
nominated or approved by the Employer as provided in clause 13 &  24 hereof, the Contractor 
shall be liable to make good in the same manner as if such work or material had been done 
or supplied by the Contractor and been subject to the provisions of this Clause and Clause 2 
hereof. The Contractor shall remain liable under the provision of this Clause, notwithstanding 
the signing of any certificate or the passing of any accounts, by the Employer. 

 
23. Certificate of virtual completion and Defects Liability Period 
 The works shall not be considered as completed until the Employer has certified in writing 

that they have been virtually completed. The Defects Liability Period shall commence from 
the date of such Certificate. 

 
24. Nominated Sub-Contractor  
 All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing 

any goods, for which prime cost prices or provisional sums are included in the Schedule of 
Quantities and/or Specifications, who may be nominated or selected by the Employer are 
hereby declared to be Sub-Contractors employed by the Contractor and are herein referred 
to as nominated Sub-Contractors. 

 
 No nominated Sub-Contractors shall be employed on or in connection with the works against 
whom the Contractor shall make reasonable objection or (save where the Employer and 
Contractor shall otherwise agree) who will not enter into Contract provided 

  
 (a) That the nominated Sub-Contractors shall indemnify the Contractor against the 

obligation in respect of the Sub-Contractor as the Contractor is under in respect of this 
Contract. 

 (b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in 
respect of any negligence by the Sub-Contractor, his servants or agents or any misuse 
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by him or them of any scaffolding or other plant, the property of the Contractor or under 
any Workmen’s Compensation Act in force. 

 (c) Payment shall be made to the nominated Sub-Contractor within fourteen days 
provided that all nominated Sub-Contractor’s accounts included in previous 
Certificates have been duly discharged, in default whereof, the Employer may pay the 
same and deduct the amount thereof from any sums due to the Contractor. The 
exercise of this power shall not create privity of contract as between Employer and 
Sub-Contractor. 

 
25. Other persons employed by Employer  
 The Employer reserves the right to use the Estate and any portions of the site for the execution 

of any work not included in this Contract, which it may desire to have carried out by other 
persons, and the Contractor shall allow all reasonable facilities for the execution of such work 
but shall not be required to provide any plant or materials for the execution of such work. Such 
work shall be carried out in such manner as not to impede the progress of the works included 
in the Contract and the Contractor shall not be responsible for any damage or delay which 
may happen to or occasioned by such work. 

 
26. Insurance in respect of damage to person and property  
 The Contractor shall be reasonable for all injury to persons, animals or things, and for all 

structural and decorative damage to property which may arise from the operation or neglect 
of himself or of any nominated Sub-Contractor or any employee or either, whether such injury 
or damage arises from carelessness, accident or any other cause whatever, in any way 
connected with the carrying out of this Contract. The liability under this clause shall be held to 
include inter alia, any damage to Building, whether immediately adjacent or otherwise, and 
any damage to roads, streets, footpaths, bridges or ways as well as all damage caused to the 
Building and other structures and works forming the subject matter of this Contract. The 
contractor shall also be responsible for any damage caused to the Building and other 
structures and works forming the subject matter of this Contract by frost, rain, wind or other 
inclemency of weather. The Contractor shall indemnify and keep indemnified the Employer 
and hold him harmless in respect of all and any loss and expenses arising from any such 
injury or damage to persons or property as aforesaid and also against any claim made in 
respect of injury or damage, whether under any Statute or otherwise and also in respect of 
any award of compensation or damages consequent upon such claim. The contractor shall, 
at his own expense, effect and maintain with effect from the date of commencement till 
issue of the completion certificate under this contract, with an approved insurance 
company, an All Risks Policy for insurance for an amount equal to the amount of the 
contract including earthquake risk in the joint names of the Employer and the 
contractor ( the name of the former being placed first in the policy) against all risks as 
per the standard all risk policy for contractors and deposit such policy or policies with 
the employer before commencing the works. The Contractor shall reinstate all damage of 
every sort mentioned in this Clause, so as to do delivery of the whole of the Contract works 
complete and perfect in every respect and so as to make good or otherwise satisfy all claims 
for damage to the property of third parties. The Contractor shall also indemnify and keep 
indemnified the Employer against all claims which may be made against the Employer by any 
person/ member of the public or other third party in respect of anything which may arise in 
respect of the works or in consequence thereof and shall at his own expense arrange to 
effect and maintain, with effect from the date of commencement until the completion 
of the Contract, with an approved Insurance company a policy of Insurance in the joint 
names of the Employer and the Contractor( the name of the former being placed first 
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in the policy) against such risks and deposit such Policy or Policies with the Employer 
before commencement of the work. The minimum limit of coverage under the policy shall 
be as defined elsewhere under General Condition of Contract. The Contractor shall also 
similarly indemnify the Employer against all claims which may be made upon the Employer 
whether under the Workmen Compensation Act or any other statute in force during the 
currency of this contract or at Common Law in respect of any employee of the Contractor or 
any Sub-Contractor and shall at his own expenses effect and maintain, with effect from 
the date of commencement until the completion of the Contract, with an approved 
Insurance company a policy of Insurance in the joint names of the Employer and the 
Contractor( the name of the former being placed first in the policy) against such risks 
and deposit such Policy or Policies with the Employer from time to time during the 
currency of the Contract. In default of the contractor ensuring as provided above, the 
employer may so ensure and may deduct the premiums paid from any money due or which 
may become due to the contractor. 

  
 The Contractor shall be responsible for any liability which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any person, animal or property 
arising out of and incidental to the negligent or defective carrying out of this Contract, whatever 
may be the reasons due to which the damage shall have been caused. He shall also indemnify 
and keep indemnified the Employer in respect of all and any costs, charges or expenses 
arising out of any claim or proceedings relating to the works and also in respect of any award 
of compensation or damages, arising therefrom. Without prejudice to the other rights of the 
employer against contractor in respect of such default, the Employer shall be entitled to deduct 
from any sums payable to the Contractor the amount of any damage, compensation, costs, 
charges and other expenses paid by the employer and which are payable by the contractor 
under this clause. The contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant to a policy taken under this clause proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the money received from 
the insurer in respect of such damage shall be paid to the contractor and the contractor shall 
not be entitled to any further payments in respect of the expenditure incurred for Building or 
repairing of the materials or goods destroyed or damaged. 
The contractor, in case of re-Building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Employer may deem fit, but shall, however, not be 
entitled to reimbursement by the employer of any shortfall or deficiency in the amount finally 
paid by the insurer in settlement of any claim arising as set out herein.  

 
 Without prejudice to his liability under this clause, the contractor shall also cause all nominated 

sub-contractors to effect, for their respective portions of works similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the 
employer such policies. The contractor shall not permit a nominated sub-contractor to 
commence work at site unless said insurance policies are submitted. In the event of failure of 
the sub-contractor to take out such policy or policies of insurance before commencing the 
works at site, the contractor shall be responsible for any claim or damage attributable to the 
said sub-contractor. 

 
27. Date of Commencement and Completion 
 The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 

in the Appendix hereto or such later date as may be specified by the Employer and he shall 
thereupon and forthwith begin the works and shall regularly proceed with and complete the 
same (except such painting or other decorative work as the Employer may desire to delay) on 
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or before the “Date of Completion” stated in the Appendix subject nevertheless to the 
provisions for extension of time hereinafter contained. 

 
28. Damages for Non-completion  
 If the Contractor fails to maintain the required progress of the works and fails to complete the 

works by the completion time stipulated in the Contract or within any extended time under 
time extension Clause 29 hereof and the employer certifies in writing that in his opinion the 
same ought reasonably to have been completed, the Contractor shall pay the Employer the 
sum named as “Liquidated Damages” for the period during which the said works shall so 
remain incomplete and the Employer may deduct such damages from any moneys due to 
the Contractor. The contractor hereby specifically agrees and authorizes the Employer to 
deduct such liquidated damages, if any, from any instalment of payment becoming due and 
payable to the contractor in terms of this contract or from the retention money." 

 
29. Delay and Extension of Time  
 If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason 

of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened 
by or dispute with adjoining or neighbouring owners or public authorities arising otherwise 
than through the Contractor’s own default or (d) by the works or delays of other Contractors 
or Tradesmen engaged or nominated by the Employer and not referred to in the Schedule of 
Quantities, and/or Specification or (e) by reason of Employer’s instructions as per Clause 2 
hereof or (f) by reason of civil commotion, legal combination of workmen or strike or lock-out 
affecting any of the Building trades or (g) in consequence of the Contractor not having 
received in due time, necessary instructions from the Employer for which he shall have 
specifically applied in writing or (h) from other causes which the Employer may certify as 
beyond the control of Contractor or (i) in the event the value of the work exceeds the value of 
the Priced Schedule of Quantities owing to variation, the Employer may make a fair and 
reasonable extension of time for completion of the Contract works. In case of such strike or 
lock-out the Contractor shall nevertheless constantly use his endeavours to prevent delay and 
shall do all that may reasonably be required to the satisfaction of the Employer to proceed 
with work. 

           
           If the contractor needs an extension of time for completion of the work or if the completion of 

work gets delayed for any reason beyond the due date of completion stipulated in the contract, 
the contractor shall apply to the employer for extension of time in writing at least 7 days before 
the expiry of the scheduled time and while applying for extension of time, contractor shall 
furnish the reasons in detail and his justification along with documentary evidence (copy of 
relevant pages of hindrance register), if any, for delays. Only that period of extension of time 
as granted by the employer (on receipt of the application from the contractor or even in 
absence of any such application certification as to the reasonableness of the grounds for 
delay) will qualify for exemption of imposition of liquidated damages. For the balance period 
in excess of original stipulated period and an authorised extension of time granted by the 
employer, the provision of liquidated damages as stated under clause 28 will become 
applicable. 

 
 Further, the contract shall remain in force even for the period beyond the due date of 

completion irrespective of whether the contractor has applied or not, for the grant of extension 
of time for completion unless the employer decides to terminate the contract. The delay for 
completion of work for any reason will not entail any right to the contractor to claim any revision 
of rates or any extra compensation for any reason. 
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30. Failure by Contractor to comply with Employer’s instructions  
 If the Contractor after receipt of written notice from the Employer requiring compliance within 

ten days fails to comply with such further drawings and the Employer may employ and pay 
other persons to execute any such work whatsoever that may be necessary to give effect 
thereto, and all costs incurred in connection therewith shall be recoverable from the Contractor 
by the Employer as a debt or may be deducted by him from any moneys due to the Contractor. 

 
31. Termination of Contract by the Employer  
 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 

adjudged an insolvent or being an Incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for winding up voluntarily or subject 
to the supervision of the Court and the Official Assignee or the Liquidator, in such acts of 
insolvency or winding up, as the case may be, shall be unable, within seven days after notice 
to him requiring him to do so, to show the reasonable satisfaction of the Employer that he is 
able to carry out and fulfil the Contract and to give security therefor, if so required by the 
Employer. 

  
 Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer 
execution or other process of Court attaching property to be issued against the Contractor, 

  
 Or shall suffer any payment under this Contract to be attached by or on behalf of any of the 
creditors of the Contractor, 

  
 Or shall assign or sublet this Contract without the consent in writing of the Employer first had 
and obtained, 

  
 Or shall charge or encumber this Contract or any payments due or which may become due 
to the Contractor hereunder, 

  
 Or if the Employer determine that the Contractor 
  
 (i) has abandoned the Contract, or 
 (ii) has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from the 
Employer notice to proceed, or 

 (iii) has failed to proceed with the works with such due diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed upon, 
or 

 (iv) has failed to remove materials from the site or to pull down, and replace work for 
seven days after receiving written notice that the said materials or work were 
condemned and rejected by the Employer under these Conditions or 

 (v) has neglected or failed persistently to observe and perform all or any of the acts, 
matters or things by the Contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor requiring the 
Contractor to observe or perform the same. 

  
Then and in any of the said cases, the Employer may, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract and 
liabilities of the Contractor, the whole of which shall continue in force fully as if the Contract 
had not been so determined, and as if the works subsequently executed had been executed 
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by or on behalf of the Contractor and further, the Employer by his agents or servants may 
enter upon and take possession of the works and all plant, tools, scaffoldings, machinery and 
materials lying upon the Estate or the adjoining lands or roads, and use the same as his own 
property or may employ the same by means of his own servants and workmen in carrying on 
and completing the works or by employing any other Contractor or other person or persons 
to complete the works, and the Contractor shall not in any way interrupt or do any act, matter 
or thing to prevent or hinder such other contractor or other person or persons employed for 
completing and finishing or using the materials and plant for the works. When the works shall 
be completed or as soon thereafter as convenient, the Employer shall give a notice in writing 
to the Contractor to remove his surplus materials and plant, and should the Contractor fail to 
do so within a period of fourteen days after receipt thereof by him, the Employer may sell the 
same by public auction, and give credit to the Contractor for the net amount realised. The 
Employer shall thereafter ascertain and certify in writing under his hand what (if anything) 
shall be due or payable to, or by the Employer, for the value of the said plant and materials 
so taken possession of by the Employer and the expense or loss which the Employer shall 
have been put to in procuring the works to be completed, and the amount, if any, owing to the 
Contractor and the amount which shall  be so certified shall thereupon be paid by the 
Employer to the Contractor or by the Contractor to the Employer, as the case may be, and 
the decision of the Employer shall be final and conclusive between the parties. 

 
32. Termination of Contract by Contractor 
 If payment of the amount payable by the Employer under certificate of the Bank’s engineer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment of the 
amount as aforesaid shall have been given by the Contractor to the Employer or if the 
Employer shall repudiate the Contract, or if the works be stopped for three months under the 
order of the Employer or by any injunction or other order of any Court of Law, then and in any 
of the said cases, the Contractor shall be at liberty to determine the Contract by notice in 
writing to the Employer and he shall be entitled to recover from the Employer, payment for all 
works executed and for any loss he may sustain upon any plant or materials supplied or 
purchased or prepared for the purpose of the Contract. 

  
 In arriving at the amount of such payment, the net rates contained in the Contractor’s original 
Tender shall be followed, or where the same may not apply, valuation shall be made in 
accordance with Clause 19 hereof. 

 
33. Certificates and Payments 
 (a) The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificate to be issued by the Employer’s engineer on account of the works executed, 
work to the approximate value named in the Appendix as “Value of work for Interim 
Certificates” (or less at the reasonable discretion of the Employer) has been executed in 
accordance with this Contract. The Employer may, at his discretion, include in the Interim 
Certificate such amount as he may consider proper on account of materials delivered upon 
the site by the Contractor for use in the works. And when the works have been virtually 
completed and the Employer shall have certified in writing that they have been completed, the 
contractor shall be paid the balance amount by the employer in accordance with the certificate 
to be issued by the Employer’s engineer. The Contractor shall be entitled to the release of 
the Bank guarantee towards Security Deposit in accordance with the Final certificate 
to be issued in writing by the Employer at the expiration of the period referred to as 
“the Defects Liability Period” in the Appendix hereto from the date of Virtual Completion or 
as soon after the expiration of such period as the works shall have been finally completed and 
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defects made good according to the true intent and meaning hereof, whichever shall last 
happen,  provided  always  that  the  issue  by  the  Employer of any certificate during the 
progress of the works at or after their completion shall not relieve the Contractor from his 
liability under Clause 2 and 22 nor relieve the Contractor of his inability in cases of fraud, 
dishonesty or fraudulent concealment relating to the works or materials or to any matter dealt 
within the Certificate, and in case of all defects and insufficiencies in the works or materials, 
which a reasonable examination would not have disclosed. No Certificate shall of itself be 
conclusive evidence that any works or materials, to which it relates, are in accordance with 
the Contract neither will the Contractor have a claim for any amounts which the Employer 
might have certified in any interim bill and paid by the Employer and which might subsequently 
be discovered as not payable and in this respect the Employer’s decision shall be final and 
binding. 
 The Employer shall have power to withhold any Certificate if the works or any parts thereof 
are not being carried out to his satisfaction. 

  
 The Employer may by any Certificate make any correction in any previous certificate which 
shall have been issued by him. 

  
 Payments shall be made within the period named in the Appendix as “Period for honouring 
Certificates” after such Certificates have been delivered to the Employer. 
 
The payment for the system will be made in INR and any dispute arising out of this contract 
will also be sorted out within the jurisdiction by Office from which contract is signed.   

 
34. Delayed Payment  
 Any amounts payable by the Employer to the Contractor if not paid within the “Period for 

honouring Certificates” named in the Appendix, carry interest at the rate named in the 
Appendix as the “Rate of interest for delayed payment” from the date upon which such sum 
ought to have been paid by the Employer until the payment. 

 
35. Settlement of dispute by Arbitration  
 All disputes and differences of any kind whatever arising out of or in connection with the 

contract or the carrying out of the works (whether during the progress of the works or after 
the completion and whether before or after the determination, abandonment or breach of the 
contract) shall be referred to and settled by the Employer who shall state its decision in 
writing. Such decision may be in the form of a final certificate or otherwise. The decision of 
the Employer with respect to any of the excepted matters shall be final and without appeal. 
But if either party be dissatisfied on any matter, the party may within 28 days after receiving 
notice of such decision give a written notice to the other party requiring that the matters in 
dispute be arbitrated upon. Such written notice shall specify the matters, which are in dispute 
or difference of which such written notice has been given. If both the parties agree a single 
arbitrator would be appointed for the purpose. In case no agreement could be reached on 
the appointment of single arbitrator, both the parties will nominate one person each as an 
arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one 
more person to act as third arbitrator. 

 
The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters, referred to in the preceding clause, and to determine all matters to dispute which 
shall be submitted to arbitration and of which notice shall have been given as aforesaid. 
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The arbitrator or arbitrators, as the case may be, shall make his or their award within one 
year (or such further extended time as may be decided by him or them as the case may be 
with the consent of the parties) from the date of entering on the reference. In case during the 
arbitration proceedings, the parties mutually settle or compromise their dispute or difference, 
on the parties filing their joint memorandum of the settlement or compromise, the arbitrator 
or the arbitrators, as the case may be, shall make an award in terms of such settlement or 
compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and award 
respectively shall be in the discretion of the arbitrator or arbitrators, as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party, and shall direct by whom and to whom and in what manner the same shall be borne 
and paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

 
 The award of the arbitrator or arbitrators, as the case may be, shall be final and binding on 

the parties. It is agreed that the Contractor shall not delay the carrying out of the works by 
reason of any such matter, question or dispute being referred to arbitration, but shall proceed 
with the works with all due diligence and shall until the decision of the arbitrator or arbitrators 
is given, abide by the decision of the Bank. No award of the arbitrator or arbitrators, as the 
case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank's 
instructions with regard to the actual carrying out of the works. The Employer and the 
Contractor hereby also agree that arbitration under this clause shall be a condition precedent 
to any right of action under the contract. 

 The venue of arbitration shall be the centre/city in which the work is being executed. 
 
36. Right of technical scrutiny of final bill  
 The Employer shall have a right to cause a technical examination of the works and the final 

bill of the Contractor including all supporting vouchers, abstracts etc. to be made at the time 
of payment of the final bill. If as a result of this examination or otherwise, any sum is found to 
have been overpaid or over-certified, it shall be lawful for the Employer to recover the sum. 

 
37. Employer entitled to recover compensation paid to workmen  
 If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s 

Compensation Act,1923, or any statutory modifications or re-enactment thereof to pay 
compensation to a workman employed by the Contractor in execution of the works, the 
Employer shall be entitled to recover from the Contractor the amount of compensation so 
paid, and without prejudice to rights of the Employer under the said Act. The Employer shall 
be at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by the Employer to the Contractor under this Contract or 
otherwise. The Employer shall not be bound to contest any claim made against it under the 
said Act, except on the written request of the Contractor and upon his giving to the Employer 
full security to the satisfaction of the Employer for all costs for which the Employer might 
become liable in consequence of contesting such claim. 

 
38. Abandonment of Works  
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 If at any time after acceptance of the tender, the Employer shall, for any reasons whatsoever, 
not require the whole or any part of the works to be carried out, the Employer shall give notice 
in writing to the Contractor who shall have no claim to any payment of compensation or 
otherwise whatsoever on account of any profit or advantage which he might have derived 
from the execution of the whole works. 

 
39. Return of surplus materials  
 Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the 
Employer by purchases made under orders or permits or licenses issued by Government, the 
Contractor shall hold the said materials economically and solely for the purpose of the 
Contract and not dispose of them without the prior written permission of the Employer and 
return it to the Employer, if required by the Employer, at the  price  to be determined by the  
Employer having  due  regard  to the  condition  of  the materials, the price to be determined 
not to exceed the purchase price thereof inclusive of sales tax, octroi and other such levies 
paid by the Contractor in respect thereof. In the event of breach of the aforesaid condition, 
the Contractor shall, in addition to being liable to action for contravention of the terms of 
licenses or permits and/or criminal breach of trust, be liable to the Employer for all moneys, 
advantages or profits resulting, or which in the usual courses would have resulted to him, by 
reason of such breach. 

 
40. Right of Employer to terminate Contract in the event of death of Contractor, if individual 
  Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 

an individual, dies, the Employer shall have the option of terminating the Contract without 
incurring any liability for such termination. 

 
41. Accident Reports 
 In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all 

accident reports. The reports shall be sent without delay and at the same time that they are 
forwarded to any other parties. 

 
42. Prevention of Sexual Harassment at work place:  
a) The contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints Committee 
constituted by the contractor/Agency or Local Complaints Committee as the case may be 
and the contractor Agency shall ensure appropriate action under the said Act in respect of 
the Complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank 
shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need to be paid 
in case the incident involves the employees of the contractor, for instance any monetary relief 
to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 
contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 
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43. Non – Disclosure clause: 
a) The contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Service Provider and /or the DB Developer during the course of discharging 
their contractual obligations in connection with this agreement, to any third party and shall at 
all times hold the same in strictest confidence.  The contractor shall treat the details of the 
contract as private and confidential, except to the extent necessary to carry out the 
obligations under it or comply with applicable laws.  The contractor shall not publish, permit 
to be published, or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the Second Party.  Failure to observe the 
above shall be treated as breach of contract on the part of the contractor, as the case may 
be, and the Second Party shall be entitled to claim damages and pursue legal remedies.  

b) The contractor shall take all appropriate action with respect to its employees to ensure that 
the obligations of non-disclosure of confidential information under this agreement are fully 
satisfied.  

c)  The obligations of the Service Provider and, without prejudice to the contract Agreement, the 
obligations of the contractor with respect to non-disclosure and confidentiality shall survive 
the expiry or termination of this agreement for whatever reasons 

 
44.  Program chart/ Progress report:  
 The contractor shall submit a suitable progress report/chart for completion of different stages 

of work, to ensure completion of work within allotted period. Such program should be 
submitted within 14 days of the award of work. All suitable modification made by the Bank 
must be incorporated in the progress chart. If asked the contractor shall submit reports 
showing current equipment delivery dates and anticipated completion dates for individual 
units and groups of units.  

 
45.  Statutory Approvals:  
 The work shall be executed by the Contractor as per pre-NOC & local body approval received 

from respective statutory authorities such as Pollution Control Board(PCB) / Chief Electrical 
Inspector (CEI) / Local fire Authority / Local Municipal Authority etc/ Local statutory Authority. 
The contractor shall be responsible to understand all the provisions made in all such 
approvals accorded. In case of any requirements of any additional work/ modification thereof, 
the same shall be brought to the notice of Engineer in charge well in advance. The work has 
to be executed adhering to the norms of local body authorities. The contractor shall assist in 
preparation of documents, reports etc. as required during & after completion of work for 
obtaining further approvals & final completion & occupancy certificate from the respective 
authorities. The contractor shall also be responsible to attend meetings & do all liaisoning 
works with respective authorities. No extra payment will be made on this account. However, 
the fee paid to the local bodies / authorities, if any, shall be borne by the department. 

 
46. Debarment/Disqualification:  

A bidder is liable for debarment / disqualification from bidding on the following grounds: 
1) If it is determined that the bidder has committed the following acts or omissions in 
contravention of the code of integrity: 
i) a) making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 
either directly or indirectly, in exchange for an unfair advantage in the procurement process or 
to otherwise influence the procurement process. 
b) any omission or misrepresentation that may mislead or attempt to mislead so that financial 
or other benefit may be obtained, or an obligation avoided. 
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c) any collusion, bid rigging or anticompetitive behaviour that may impair the transparency, 
fairness, and the progress of the procurement process. 
d) improper use of information provided by the procuring entity to the bidder with an intent to 
gain unfair advantage in the procurement process or for personal gain. 
e) any financial or business transactions between the bidder and any official of the procuring 
entity related to tender or execution process of contract: which can affect the decision of the 
procuring entity directly or indirectly. 
f) any coercion or any threat to impair or harm, directly or indirectly, any party or its property to 
influence the procurement process. 
g) obstruction of any investigation or auditing of a procurement process. 
h) making false declaration or providing false information for participation in a tender process 
or to secure a contract. 
ii) failed to disclose conflict of interest. 
iii) failed to disclose any previous transgressions made in respect of the provisions of sub-
clause (i) with any public institution / entity in India or any other country during the last three 
years or of being debarred by any public procuring institution / entity. 
2) For any actions or omissions by the bidder other than violation of code of integrity, which in 
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 
material, non-supply of material, abandonment of works, sub-standard quality of works, failure 
to abide 
terms of the tender etc. 
3) If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing any 
loss of life or property or causing a threat to public health as part of execution of a public 
procurement contract. 

-----------------------------------------------------------x-------------------------------------------------------- 
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Section (VI) - Appendix Hereinbefore Referred To 
 
Ref to Clauses in conditions  
hereinbefore referred to  

 Defects Liability Period Twelve months from the date of the 
handing over of the last lift to the Bank.  

 Period of Final Measurement 3 months 
 Date of Commencement 14th day from the date of issue work order 
 Date of Completion 48 weeks from the date of commencement 

 Liquidated damages at the rate of As per clause 24 of section III  

 Minimum value of works for interim 
certificates/running account bill  

As per clause 24 of section III  

 Period for honouring certificates of 
payment 

One month for interim bills and 3 months 
for final bill. 

 Retention Money 5% of contract value till DLP 
 Security Deposit / PBG during 

installation and commissioning of lifts  
5% of contract value till DLP 

 Interest for delayed payment As per Bank rate 
 CAMC period PBG As per  clause 14 (V) of section III 
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Section-VII 
 

Scope of Work (A & B)  
Sub section A.   Scope of work & Technical specification during execution of work:   

 
The Bank’s Main Office Building at Kolkata comprises of 11 floors and has 6 nos passenger lifts in 
following manner:  

I. Group of 4 lifts, each of 16 passenger capacity @2.5 mps speed serving ground to 8th floor 
(Rise 38.9 meters).  

II. Group of 2 lifts, each of 16 passenger capacity @2.5 mps speed serving ground to 11th floor 
(Rise 53 meters). 

Scope of works:  
The Bank desires to replace all the above-mentioned lifts with state of art current technology lifts. 6 
lifts shall be speed of 2.5 mps. The lifts will be replaced in batch of two lifts or as decided by the 
Bank.  The lift must be complied to IS code 17900, NBC 2016, and requirement of section VII & 
Section VIII. The scope of works is as under:   

I. Replacement of 6 nos of passenger lifts at Bank’s Main Office Building, Kolkata and factory 
inspection of at least first batch of 2 lifts.  

II. Delivery of lift equipment to Bank's site at Kolkata including packing, handling, 
transporting, clearing, loading/unloading at ports in India and unloading at site in Kolkata. 

III. Dismantling the existing lifts along with all allied equipment and accessories in phased 
manner as per the requirement and maintaining the remaining lifts in service. 

IV. Supply and installation of partition in the entire height of lift shafts (please see the existing 
partitions and consider augmenting or provide new, if required, as per statutory requirement)  

V. Retaining the front wall elevation.  
VI. Installation, testing & commissioning of lift equipment as per technical, specifications, 

obtaining operating approval from lift inspectorate and handing over the lifts to Bank. 
VII. Providing all-inclusive service including all spares, etc. during warranty period                       

(Defect liability period) of new lifts and subsequent comprehensive Annual Maintenance 
Contract (CAMC)for the committed period of 19 years. Bank will be pay CAMC charges as 
per the quoted price during the CAMC period. Detailed scope of the work of CAMC and other 
conditions are mentioned below under section B. 

VIII. All engineering, equipment, labour, and permits required to satisfactorily complete lift 
replacement required by the specification.  

IX. Providing All inclusive maintenance to the existing lifts with effect from April 01, 2026 till 
completion of replacement of all lifts and handover to Bank. 

X. Any other work, related to but not mentioned above, required for completion of the job.  
 

• Work to be in the part of the contractor: 
I.  Lift well and pit: Clean all grease and dirt from the pit and lift shaft walls. Paint pit with one 

coat of machinery enamel, and whitewash hoist way as required.  
II. Machine room and machinery spaces: paint machine room floor with one coat of epoxy 

paint when work is completed  
III. Providing lift shaft separation, consisting of steel chain link fence, between each adjacent lift 

in common lift shafts per code requirements.  
IV. Scaffolding necessary for erection, and all builder’s work for cutting away and making good 

to walls and masonry work required, including repairs to plaster, painting etc. Further, all 
chase cutting and openings as required, will be carried out by the Lift Contractor. Machine 
RS beam and MS channels for support of lift machinery and buffers shall be supplied and 
erected by the Lift contractor.   

V. Lighting of the existing lift well, pit, head room and the machine room. Also, necessary 
electrical feed wires and main switch in the machine room and door openings with architrave 
will be provided by the Employer. SDFU of 415 volts, 3 phase AC power for each lift shall be 
provided.  
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Sub section B. Scope of work during Defect liability period and Comprehensive annual 
maintenance contract period:  

i. Ensure that qualified team deployed by them, for the purpose for rendering the services required 
by the Bank under this agreement.  

ii. Ensure that his employees, while in the Bank premises or while carrying out their obligations under 
this agreement, observe the standards of cleanliness, decorum, safety, good behavior and 
general discipline laid down by the Bank and the Bank/ employer shall be the sole judge as to 
whether or not the tenderer and/ or his employees have observed the same. 

iii. Personally, and exclusively supervise the work of his employees so as to ensure that the services 
rendered under this agreement are carried out to the satisfaction of the Bank. 

iv. Ensure that no employees of the tenderer will enter or remain on the Bank’s premises beyond the 
specified time limits unless and necessary for fulfilling tenderer’s obligations. 

v. Be liable for any damage caused to the Bank or its premises or any part thereof or to any 
equipment thereof or any property of the Bank and therein by any act, omission, default or 
negligence of the tenderer or his employees or agents. 

vi. The equipment supplied shall be guaranteed against all types of defects for DLP and CAMC period 
from date of handing over of the equipment to the Bank.  Any defects in the system/sub-
assemblies/battery of ARD/small parts like call button, Car LED lights/Fans/LED panel etc found 
within the guarantee period shall be rectified/replaced by the tenderer free of cost. . Any 
assembly/parts/battery/wiring which requires replacement/wear and tear/damaged cables and/or 
any spares parts etc. shall be replaced as and when required, for which Bank shall not make 
payment as per terms and condition of the contract. 

vii. The system is also required to be maintained under CAMC for further period of 19 years. The 
format of one time Agreement for Comprehensive Annual Maintenance Contract is provided 
at Annexure XVI. The firm has to submit AMC agreement before settling the final bill of 
installation. 

viii. During this period (DLP & CAMC) servicing at not less than 4 servicing (cleaning of rails, lubrication 
of moving parts, checking of electro mechanical components, safety, interlocking checking or any 
other checking as recommended by OEM) and attending to ANY NUMBER of breakdown calls 
shall be carried out free-of-cost.  

ix. There is no payment during DLP. However, the CAMC payment shall be made on half yearly basis 
on rendering satisfactory services.  

x. The annual maintenance service contract rate shall also consider all the cost, including labor, travel 
cost from the nearest service station, all spares parts, oil, cables, and upgradation of technologies 
and relocation of system as and when required, consumable items etc. required for smooth 
functioning of the system.  

xi. The Contractor shall carry out all the work strictly in accordance with drawing, details and 
instructions of the Bank’s engineer. If in the opinion of the Bank’s engineer, nominal changes have 
to be made to suit the site condition and with the prior approval in writing of the Bank, they desire 
the Contractor to carry out the same, the Contractor shall carry out the same without any extra 
charge.  
B.1 Renewal of Rate of Comprehensive AMC: 
The amount of service contract shall be renewed for an additional period of at least 18 years after 
two years (one-year defect liability period and one-year AMC on quoted rates). While renewing the 
contract amount will be arrived at based on following formula: 

AC = AP [(50 x(EPIC/EPIP)+50x(CPIC/CPIP)] / 100 
 

AC  The contract amount for the current year (excluding taxes)  
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AP  The contract amount for the previous year (excluding taxes)  
CPIC  Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the current year  
CPIP  Consumer Price Index for Industrial Workers (All India Average) 6 months 

prior to the commencement date of contract for the previous year 

EPIC  
 
 

Wholesale Price Index for Material handling, lifting and hoisting 
equipment 6 months prior to the commencement date of contract for the 
current year. 

EPIP     Wholesale Price Index for Material handling, lifting and hoisting 
equipment 6 months prior to the commencement date of contract for the 
previous year. 

 
B.2: Penalty:  Any fault in the system shall be rectified as per the rectification time given below failing 
which penalty shall be applied.  

 Rectification 
time 

Penalty 

Any defect resulting lift is not working  12 hours ₹1400 per day per 

lift. 

Note: The intent of undertaking major replacement of lifts is to avoid any Civil, Structural, 
Architectural changes, retaining the front wall and entrance of landing door etc. Extra precautions 
are expected at all times to ensure safety for all including maintaining a very safe & clean 
environment always. Work under this contract shall be executed at contract rates as per conditions 
and specifications stipulated in this tender document. In addition, components/materials, which may 
not be specifically stipulated in the tender document, but which are necessary for satisfactory 
installation and/or operation of any portion of the work, shall also be provided within the contract 
rates without any extra cost. Contractors are invited to submit suggestions during the pre-bid meeting 
for any additions or deletions that may enhance the lift replacement project.  Contractor shall carry 
out and complete the work in all respects to the satisfaction of the Bank. 
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Section -VIII 

TECHNICAL SPECIFICATION 
 

The detailed specification of the desired equipment is provided in this section. Any 
deviation in the said specifications has to be brought out on or before Pre-Bid 
meeting. Section IX specifies some of these critical requirements and the 
deviations against those can be specified in the annexure itself. 

1.0 GENERAL 
The lift shall be designed , manufactured , installed and commissioned in accordance with 
Indian Standard Specifications IS 17900 for  Lifts for the Transport of Persons and 
Goods shall apply ( All Parts, code for lift ) to the equipment’s and the work covered by this 
contract.  

In addition, the relevant clauses of the following, as amended up to date shall apply. 
• The Electricity Act, 2003 (as amended in 2025) 
• Central Electricity Authority (CEA) (Measures Relating to Safety and Electric Supply) 

Regulations, 2023 
• The West Bengal Lifts, Escalators and Travelators Act, 2019, as applicable 
• Fire safety regulations pertaining to lifts as applicable 
• NBC provisions applicable to lifts-2016 

 
The bidders shall also take into account the applicable local and State regulations for the 
design and installation of lifts. 
 
 

1.1 TECHNICAL PARAMETERS 
 

a. Technical parameters for passenger lifts (e.g., size, travel length, speed) are detailed in 
Section IX. Bidders must provide item-wise confirmation or comments in the designated 
column within that annexure. Any deviations from tender requirements must be clearly 
highlighted in this section; otherwise, it will be presumed that the offer fully conforms. 
Tenders that do not include a duly filled-in Section IX may liable to be summarily rejected.  

b. All installation will be done by retaining the front wall of the lifts. 
 
 

1.2 Design Criteria 
 
The lift contractor shall develop the design based on the below specifications and on proven 
and reliable engineering practices and submit all lift drawings to the Bank for approval. All 
sub systems & equipment shall be of proven design.  
 
The design of the equipment offered should meet the following criteria:- 

• Usage of the latest state of the art technology. 
• Design enhancements should not reduce the life cycle of equipment / components 
• Design life of at least 20 years. 
• Highest levels of reliability & spare parts availability 
• Lowest maintenance cost 
• Modular design 
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• Minimum life cycle cost 
• Highest levels of safety 
• Environment friendly 
• Online monitoring system for lift health 

 
This document ensures that the lift manufacturer’s design adheres to the specified criteria 
and that the equipment meets all performance parameters, not only at handover but 
consistently throughout its service life cycle. 
The lift contractor shall provide built-in diagnostics to minimize downtime and demonstrate 
compliance with performance requirements. 
The lift contractor must explicitly confirm all design inputs—including precautions and control 
measures for guide rail systems, car systems, and lift shafts—factored in to ensure noise, 
vibration, and other performance standards are met. This includes, if required, impact 
analysis and solutions for building sway, the piston effect, chimney/stack effects, and seismic 
control. 
 

4.0 DRIVING MECHANISM & ACCESSORIES:  
 

4.1 LIFT MACHINE:  
 
The lift machine shall be suitable for a 415-volt, 3-phase, 50 Hz AC supply with a voltage 
variation of ±10%). It shall be placed directly above the hoistway on steel beams resting on 
the machine room floor slab. The lift machine shall feature high efficiency, high power factor 
(close to unity), and low power consumption, designed to withstand peak currents during 
operation. Resilient anti-vibration mountings of appropriate design shall be provided to 
minimize vibration transmission to the building structure. The scope of the contract includes 
the supply and installation of steel beams (I & C type), motor foundation, and necessary core 
cutting. Existing beams may be utilized. The assembly shall be designed and tested to sustain 
the contracted load plus a 25% overload. 
 

4.2 A C MOTOR /Lift motor 
 
The contractor shall supply and install the latest Generation 3 (Gen 3), high-efficiency, 
gearless Permanent Magnet Synchronous Motor (PMSM) elevator system, powered by a 
415V, 3-phase, 50Hz AC supply (voltage variation ±10%) and controlled via an energy-
saving, active regenerative Variable Voltage Variable Frequency (VVVF) drive.  
 

4.3 ANTI-VIBRATION SUPPORTS 
 
The whole traction machine shall be mounted on appropriate anti-vibration supports to 
minimize noise and vibration. 
 

4.4 BRAKE 
• Standard Compliance: Fully compliant with IS 17900-1 safety standards. 
• System Type: Electro-mechanical, friction-type braking system. 
• Operation Mode: Fail-safe design, spring-applied and electrically released. 
• Manual Release: Must feature a manual brake release lever for emergency rescue                       

operations. 
• Dual Redundancy: Equipped with a Double-Acting Brake system consisting of two completely 

independent mechanical sets. Each individual brake set must independently hold and stop 
125% of the rated lift load at rated speed. 
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• Monitoring: Continuous electronic monitoring of brake shoe/pad wear and open/close status. 
System must lock out the lift if a fault is detected. 

• UCMP Integration: Brake must function as the stopping element for Unintended Car Movement 
Protection (UCMP). 

• ACOP Integration: Brake must prevent Ascending Car Over-speed Protection (ACOP) by safely 
stopping an over-speeding empty car upward. 
 
 

4.5 SUSPENSION ROPES/BELTS 
 

• The suspension system shall fully comply with IS 17900 (Part 1 & Part 2): Safety rules 
for the construction and installation of lifts. Suspension rope typically consist of coated steel 
belts or specialized high-tensile steel wire ropes. The suspension system shall maintain a 
minimum factor of safety of 12 under full-load static conditions.  The elevator system must 
be equipped with an automated, continuous Electronic Health Monitoring System.  The 
monitoring unit must automatically trigger a safe-landing operational mode, park the lift at 
the nearest available floor, and shut down operation if any suspension strand experiences 
wear, degradation, or breakages beyond allowable limits. 

• Data Plate: A durable metallic data plate must be permanently affixed to the car crosshead, 
stating the quantity, type, nominal diameter/width, and certified tensile strength of the 
suspension media. 

• Documentation: The contractor shall submit type-test certification compliant with IS 
17900, structural load calculations, and rope/belt life-cycle data sheet prior to installation. 

 
4.6 ALIGNMENT 
 

The brake plunger, collar, sleeve, motor, sheaves and all bearings shall be mounted 
and assembled so that proper alignment of these parts is maintained. The assembly shall be 
reviewed and rectified when excessive noise is emitted during operation. 

 
 
4.7 CAR SAFETY, COUNTERWEIGHT SAFETY AND GOVERNOR: 
 

Car safety shall be provided to stop the car or counterweight whenever excessive descending 
speed is attained. 
A tested over speed governor with rope & tension pulley frame shall be provided. The 
breakage or excessive rope stretch of the governor rope shall cause the motor to stop by 
means of an electric safety device mounted on the governor tension pulley. 
The same shall be designed to meet the respective electrical & mechanical tripping speeds 
specified in the latest IS 17900.  

Compliance under IS 17900-1:2022, contractor provides a Factory Calibration and Type-Test 
Certificate for the Governor prior to handover the lifts  

 
4.8 DRIVING SHEAVES 
 

•  Driving sheaves (traction sheaves and governor pulleys) must meet specific dimensional,   
performance, and material parameters to comply with IS 17900 

•  All traction sheaves shall be enclosed with a suitable & removable guarding for 
eliminating moving equipment pinching hazards. 

 
 

5.0 CONTROL SYSTEM 
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5.1  VARIABLE VOLTAGE VARIABLE FREQUENCY (VVVF) REGENERATIVE DRIVE 
• Drive Technology: The lift traction system must utilize an energy-efficient, fully digital Variable 

Voltage Variable Frequency (VVVF) drive incorporating advanced Insulated Gate Bipolar 
Transistors (IGBTs) for precise motor vector control. 

• Active Front End (AFE): The drive must feature an Active Front End (AFE) with a dual-IGBT bridge 
design to enable clean, continuous bidirectional power distribution between the traction motor 
and the building’s power grid. 

• Regenerative Efficiency: During generator modes—specifically when a heavily loaded car 
descends or a lightly loaded car ascends—the drive must capture the back-EMF energy and 
convert it back into usable electrical power instead of dissipating it as waste heat through 
resistors. The system must restrict Total Harmonic Current distortion (THD) to less than 5%.  

Following protections shall be built in within the inverter:- 

• Motor overload / over torque 
• Instantaneous over current 
• Ground fault 
• Under voltage 
• Over voltage – 3 Phase 
• Output & Input phase loss 
• Output short circuit 
• Over speed 
• Spikes & Surges 
• Phase reversal  

   

It also support Mechanical and Motion Safety Interlocks (IS 17900 Alignment): 
 

• Electronic Overspeed Prevention: Aligned with IS 17900-1 criteria, it must cut power 
and drop the mechanical brakes if the car speed exceeds (110%) of contract velocity.   

• Ascending Car Overspeed Protection (ACOP): The inverter must actively support 
ACOP functions. If the lift over speeds in the upward direction due to counterweight pulling, 
the inverter must trigger an uncontrolled-motion fault and lock out further operation. 

• Unintended Car Movement Protection (UCMP): The inverter's safety firmware must 
interface with landing and car door interlocks. If the motor begins rotating while doors are 
detected open or unlocked, the inverter must instantly cut current to the motor to freeze 
motion. 

 
On fault occurrence, the VVVF drive shall store the status of all parameters prevailing at the 
time of fault occurrence etc. & the same shall be available to the user to assist him in the 
fault diagnosis.  
 
The lift controller shall be wall/floor mounted, vertical, totally enclosed cubicle type with 
hinged doors on the front and/or the rear to provide easy access to all components in the 
controller. The cubicle shall be well ventilated such that the temperature inside never exceeds 
the safe limits of the components at ambient room conditions in the machine room 
Lift motor control system shall be electronic closed-loop control to ensure fail safe motor 
over speed controls and stopping accuracy of ± 5 mm. 
Load compensation circuits shall also be included to further improve upon the levelling 
accuracy. The levelling shall be ensured within ± 5 mm. 
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An Automatic Phase reversal device shall be provided on the controller which shall be 
designed to protect the lift equipment against phase reversal and phase failure. 
The controller shall be designed to cut off the power supply, apply the brake and bring the 
car to a rest in the event of any of the above failures occurring. 
System should automatically restart when power is restored. 
System memory should be retained in the event of power failure or disturbance. Lifts should 
not go in to correction mode or correction run to the lowest floor / highest floor to update its 
position & memory. 

 
The acceleration and deceleration shall be adjustable at site using a service tool. 

 
 

5.2 GROUP CONTROL SYSTEM 
 

For a single standalone (simplex) lift installation, the car must be operated by its own 
dedicated microprocessor control system that manages all motion and dispatching 
independently. Each elevator lobby shall feature standalone hall call buttons equipped with 
clear directional arrows and floor position displays to keep passengers informed. The control 
system must automatically process all registered hall and car calls using an optimized routing 
logic to minimize waiting times and eliminate unproductive travel. 

 
5.3 ENERGY EFFICIENCY 

 
 

The control systems should incorporate energy control features to reduce the power 
consumption when the lifts are not in use or there is low demand; these include but 
not limited to: - 

• Auto Fan / Car light Cutoff: Auto switch off feature to be provided for 
switching of the ventilation fan & car lights after 120 seconds of lift being idle. 
This should be programmable at site to increase or decrease the timing. 
These have to switch ON automatically at the time of first landing call. 

• Indicators illumination: All indicators to reduce illumination levels after a pre 
defined period of inactivity of the lift. The pre defined period can be taken as 
5 minutes & should be programmable at sites. 

• In low demand times, the lift should go into power saving mode (sleep mode). 

 
5.4 FIRE MAN OPERATION 

 
The technical parameters define the fireman’s lifts. This shall always be in line with 
the latest IS codes amended up to date even if the below description is found as 
different from the latest amended IS codes. 

 
5.4.1 Operation Requirement of fireman’s lift/s:- 

 
The fireman’s lift shall be provided with the following as a minimum:- 

• A two position ON/OFF fireman’s switch which is common to all lifts in a group 
control at evacuation floor (normally the main entrance floor ) protected in a 
box with glass in front with suitable label indicating that it is the fireman 
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switch. 
• Audio & visual signal in car 

5.4.2 Sequence of operation:- Return to Evacuation floor (Phase 1):- 
• Shall start when the switch at the evacuation floor is turned to the ‘ on ‘ 

position or the signal indicating a fire received from the automatic fire 
detection and alarm system ( if provided by the BMS ) is on. The lift(s) 
controlled by this switch shall cancel car calls and separate from landing calls 
and no landing or car calls shall be registered. The audio and visual signal in 
car shall be turned on. All heat and smoke sensitive door re opening devices 
shall be rendered inoperative. 

• If the lift is travelling towards evacuation floor, it shall continue driving to that floor. 
• If the lift is travelling away from the evacuation floor, it shall reverse it’s direction 

at the nearest 
possible floor without opening its door and return non-stop to the evacuation floor. 

• If the lift is standing at a floor other than the evacuation floor, it shall close 
the doors & start travelling non stop to the evacuation floor. 

• When at the evacuation floor, the lift will park with doors open. 
 

• The audio signal is turned off after this drive. 

 
Fireman’s Service (Phase 2):- 

• The phase 2 is started after phase 1 if the fireman’s switch is on. 
• The lift does not respond to landing calls. All heat and smoke sensitive door 

re opening devices shall be rendered inoperative. 
• When the car call button is pressed the doors start closing. If the button is 

released before the doors are fully closed, they reopen. The car call is 
registered only after the doors are fully closed. 

• After registering a car call the lifts start driving to a call. If more than one car 
calls are registered, only the nearest call is answered & the remaining car 
calls will be cancelled at the first stop. 

• At the floors the doors are opened by pushing the door open button. If the 
button is released before the doors are fully open, they reclose. 

• The lift returns to normal service when it stands at the evacuation floor with 
door open & the fireman’s switch is off or by an electric signal from the 
automatic fire detection system when it is reset. 

 
5.4.3 The word ‘ FIRE LIFT ‘ shall be conspicuously displayed in fluorescent colour near/on 

the lift landing doors at each floor. 

 
5.5 AUTOMATIC RESCUE DEVICE (Primary Rescue System) 

 
The ARD shall have the following specifications: 

• ARD should move the lift to the nearest landing in case of power failure and 
single phasing during normal operation of lift. 
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• ARD should monitor the normal power supply in the main controller and shall 
activate rescue operation within 10 seconds of normal power supply failure. 
It should bring the lift to the nearest floor at a slower speed than the normal 
run. While proceeding to the nearest floor the lift will detect the zone and 
stop. After the lift has stopped, it automatically opens the doors and parks 
with door open. After the operation is completed by the ARD the lift is 
automatically switched over to normal operation as soon as normal power 
supply resumes. 

• Audio / Visual alarm to be provided in car to announce ARD operation; voice 
synthesizer to make an announcement that lift is running to floor level on 
emergency power and to exit upon arrival. 

• The battery capacity should be adequate so as to operate the ARD at least 
three (03) times without recharging of battery. 

• There must be a suitable audio alarm with visual indication or voice 
annunciation in the lift car or lift controller to indicate “Low battery” of ARD. 
 

5.6 Two-Stage Manual Rescue System( Secondary Rescue System ) 
Electrical Dynamic Braking Rescue (EDBR) Switch: The control panel 
must include an EDBR switch that hardwires a short-circuit across the motor’s 
three-phase stator windings. This configuration generates a self-regulating 
magnetic counter-torque that strictly limits gravity-induced travel to a safe 
speed below 0.3 m/s. 
Manual Controlled Brake Release Mechanism: The gearless machine must 
be supplied with a mechanical dead-man brake release lever or hydraulic hand 
pump to manually open the independent brakes. Technicians must use this 
mechanical tool in combination with the activated EDBR switch to pulse the brakes, 
allowing the lift car to drift safely and gradually to the nearest landing level. 
EMERGENCY HAND WINDING DEVICE 
A Removable hand winding device shall be provided for emergency cranking of 
lift machines whenever required for lifts with machine room. The same shall be 
located inside the machine room and an electrical safety device shall be provided 
to disconnect the power to the lift machine during the installation of hand winding 
device on the machine. 

 
5.7 Seismic Sensor:  

 
Seismic operation Control system with primary wave sensor for all the lifts needs to 
be provided. It could be one control device installed in each isolated zone of the 
buildings (separated by expansion joints) which shall be integrated with all lift units 
in that particular zone. 

 
Upon detecting such wave & sensing the limit exceeding the programmed limit, the 
equipment shall direct the control system to bring the cars to the nearest floor and 
immediately open doors for safe exit. The electronic sensor should sense & measure 
acceleration across all three axis. 
The lift shall only be reset manually after the signal is clear and the maintenance 
personnel have inspected the lift. 
Upon Detection of a Seismic wave the control system shall provide for a signal to be 
sent to the BMS system. 
A “counterweight derailment” device or “displacement switch” shall be 
installed on counterweight guide rails which are to be activated in case counterweight 
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sections are dislodged from original position between the guiderails due to seismic 
movements. 
An automatic reset shall not be possible in such case and the lift shall remain 
inoperable until the counterweight sections and guiderails are inspected thoroughly 
and defects are rectified by the maintenance personnel. 

 
6.0 STANDARD FEATURES TO BE INCLUDED 

 
6.1 AUTOMATIC BY-PASS 

 
Load weighing devices located either on car top or under the car cage shall be 
provided for all lifts. Whenever the load exceeds 80% of the capacity load of the lifts, 
the lifts shall ignore all landing calls and only respond to car calls. 

 
6.2 OVER LOAD DEVICE 

 
A load weighing devices shall operate when the load in the car exceeds the rated 
capacity. The operation of the device shall activate buzzer sound and flashing 
‘overload’ signals. At the same time the car doors shall be prevented from closing. 
When the excess load has been removed from the car, the buzzer alarm shall stop 
automatically and the car shall function normally.  
6.3 AUTOMATIC SELF-LEVELING 

 
All lifts shall be provided with automatic self-leveling (Stopping accuracy & leveling 
accuracy) feature that shall bring the lift car level to within + 5mm.   

 
6.4 ALARM BELL/BUZZER 

 
An Emergency alarm bell/ Buzzer, including wiring to be provided and connected to 
a properly marked push button in the car operating panel. The alarm bell shall be 
located at the ground floor, at the floor landing outside and adjacent to hoist way or 
as desired by The Bank. 

 
The alarm sound shall be siren type audible from at least 50 meters from the ground 
floor landing, operated by Rechargeable Nickel/Cadmium maintenance free batteries 
to give a warning siren when the alarm button in the car is pressed momentarily. 
 
6.5 ANTI-NUISANCE 

 
Anti-Nuisance Feature: If car loading relative to weight in car is not commensurate 
with number of registered car calls, the system cancels car calls. Systems employing 
either load weighing or door protective device for activation of this feature are 
acceptable. 

 
6.6 SAFE LANDING FEATURE 

 
If a car has stopped between floors due to some equipment malfunction, the 
controller checks the cause, and if it is considered safe to move the car, the car will 
move to the nearest floor at low speed and the doors will open. 
6.7 AUTOMATIC DOOR OPEN TIME ADJUSTMENT 

 
The time the doors are open will automatically be adjusted depending upon whether 
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the stop was called from a hall call or a car call. 
6.8 NEXT LANDING 

 
If the lift doors do not open fully at the destination floor then the doors will close and 
the lift will automatically move to its next destination. 
6.9 INDEPENDENT SERVICE 

 
Under this operation the car is withdrawn from the group control operation for 
independent use, such as transporting goods, carrying large number of people 
between floors or maintenance & at such times only responds to car calls. The lift 
will remain parked on a floor with its doors open until a floor is selected and the door 
close button is held until the lift starts to travel. The switch for this service shall be 
located inside the lockable service box in Car operating panel. 

 
6.10 CAR CALL CANCELLATION 

 
This function allows passenger to cancel the selection of a floor which is accidentally 
pressed by pressing the button again. 
7.0 CAR ENCLOSURE 
7.1 CAR FRAME 

 
The car frame/sling shall be fabricated from steel angle or channel section and be 
separate from the lift car. The safety gear positioned below the sling shall be of 
gradually applied type, which can be released by lifting the car. This safety gear shall 
be operated by an over speed governor located in the motor room/top of hoist way. 
The governor tension weight shall be provided with a built-in switch to detect broken 
rope/belt. 
Sheet steel thickness for Car shall be 1.5 mm and for floor it shall be 1.5 mm. Joints 
in all surfaces shall be coordinated. All fixings to be of the hidden secret type (cover 
strips at joints are not acceptable). 

 
7.2 CAR ENCLOSURE FINISHES 

 
Car enclosures shall be stainless steel (SS 304) hairline finish or/and Stainless Steel 
(SS 304) Scratch Resistant finish or/and Powder coated finish or / and as specified & 
as approved by the Bank as specified in schedule / technical parameters. 

 
7.3 CAR CABIN CONSTRUCTION 

 
Minimum Height of the enclosures shall be 2700mm (from false ceiling to lift floor). 
Flooring of lift car enclosure shall be done by the contractor in Granite / Marble stone 
(with suitable thickness to withstand full load of passenger capacity). Colour, texture, 
Design of flooring and ceiling shall be approved by the Bank. Enclosure shall have 
SS/MS ceiling with LED cluster lights (light intensity more than 100 lux )( not in single 
but minimum two in parallel) or standard design of ceiling as approved by the Bank. 
The enclosure shall have fixtures and fittings including provision of car ventilation as 
detailed in technical parameters. 

 
7.4 CABIN FAN/BLOWER 

 
At least two numbers Noiseless pressure fan or blower (heavy duty) shall be provided 
in each lift cabin with supply grill matching with the interior of the car. Airflow in the 
car should be such that adequate amount of airflow reaches all parts of cabin. One 
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of the blowers shall be connected through a rechargeable UPS to ensure continuous 
blower operation for at least 15 minutes in event of power failure. 
 
7.5 EMERGENCY LIGHTS 
 
In addition to normal lighting, there shall be emergency lights with an automatically 
rechargeable emergency supply, which is capable of ensuring a lighting intensity of 
at least 20 lux for 1 hour.   

 
7.6 GUIDE SHOES 

 
As manufacture standard confirming to the relevant code in IS 17900.  

 
7.7 Remote Monitoring: Provision of the remote monitoring regarding the 

performance and breakdown of the lifts. Remote Monitoring provides services 
using the latest monitoring technology. The necessary hardware and software 
must be built in lifts.  

 
8.0 CAR SIGNALS & OPERATION DEVICES: 

 
8.1 FOR CARS  

 
A flush type Stainless Steel "car operating panel" with the following devices shall be fitted: 

• Bank of call buttons corresponding to landings served. Tactile braille LED 
illuminated Buttons. 

• The push buttons should be tonal contrast to the COP & car panels finish 
• Each push of any COP button shall provide a soft audible signal to confirm 

operation. 
• Alarm button shall be provided with a yellow pictogram to indicate the alarm button 

provision. 
• Fan /Blower switch. 
• Door open button. 

 
• Door close button. 
• The main floor / exit floor push button shall protrude 5mm beyond the other 

floor buttons & be coloured green with green illumination 
• "Up" & "Down" direction indicators indicating travel direction 
• Key operated switch for "Attendant" and "Automatic" operation. 
• Provision in car to be connected with P.A. System, Fire Control Room, CCTV, 

Intercom internal and BMS Control Room. 
• Overload panel along with audio /visual indication. 
• Adequate space provision for access control card reader. 

 
A load weighing device shall be provided to by-pass landing calls, should the load of 
the lift reach 80% of the full contract load. 
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The Blower switch shall be a tactile push type switch. Blowers shall be isolated with 
vibration isolators from the car and the sling. The "up" and "down" reversal buttons 
and key operated inspection switch shall be provided on a maintenance control device 
on top of the lift car. 
In case of "Attendant" operation of the car, indicator on the car station 
shall be provided for the attendant to know on which landing the call has 
been registered to answer that call. A lift attendant knows which floor a 
call came from by observing the illumination of specific call buttons or 
indicator lights on the main control panel inside the lift car 
If the sole control of the lift is to be retained on the car station, a car preference 
switch shall be provided to ignore all landing calls. 

 
The car operating panels shall also incorporate means to register car calls when the 
elevator is switched to independent service or when on fireman’s control. These car 
call controls shall not normally be activated and shall be hidden behind a locked 
panel. 

 
8.2 A LED based digital car position indicator with LED/LCD illumination shall be provided 

in each passenger car indicating the landing at which the car is stopped or passing. 

 
8.3 Car enclosure will be provided with arrangement for fixing of Internal Telephone. Car 

shall have a provision for communication with main control room / fire control room. 
 

8.4 COMMUNICATION SYSTEM: 
 

a) Self-Dialing (PRESS & SPEAK TYPE) Three-Way Communication System Actuated from Car 
to the designated locations or as per manufacturer standard.  

b) Provide an EPABX Telephone instrument in car with dialing facility; wiring for the same to 
be carried out by the lift firm from each lift car to the lift machine room, from where it 
shall be connected to the existing EPABX system already installed by the Bank. The vendor 
shall also provide one additional set of wiring to keep a provision for an addition intercom. 

 
8.5 VOICE SYNTHESIZER 

 
This shall be provided & needs to be of the digital type capable of site programming. 
Besides giving a choice of background music (with option at site to choose or reject) 
it should be capable of providing following messages in at least three languages per 
choice of Bank: 

• Arrival at the floor & its designation. 
• Lift failed to start, please press the door open button 
• ARD operation 

Final messages list & wording to be finalized the Bank.  
 
8.7       Car must have wiring for the intercom of the office building. This intercom will be 
connected to EPABX system of the office.  

 
9.0 CAR & LANDING DOORS 
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9.1 DOOR OPERATOR  
 

Door operator shall be positive acting and powered by an A.C motor rigidly connected 
to the door and controlled by a VVVF unit. Operator shall simultaneously open the 
car and hoist way doors and maintain the doors fully open or closed at each door 
step. Door operators shall be suitable for Attendant/Automatic operation. The door 
operation shall ensure smooth opening of door without any jerk and closing of door 
without any banging noise. 
An electric contact for the door shall be provided which shall prevent car movement 
away from the landing unless the door is in fully closed position. 

 
9.2 CAR & HOIST WAY DOOR PROTECTION: 

 
A multiple beam full height infrared electronic door detector shall be provided to 
regulate the closing motion of the doors for entry of the passengers. When a person 
is entering the car while the doors are closing the detector shall sense the same and 
reverses the door closing to permit entry. 

 
9.3 CAR & LANDING DOORS: 
The car & landing entrances for lifts shall be protected by automatic power operated, 
center opening horizontal sliding doors with size and finish as per approved by the 
Bank. Door panels should be of single skin construction & the sheet metal shall 
be a minimum thickness of 1.2 mm.  
The face of the door panels shall maintain a fixed running clearance with respect to 
the architrave and / or door frame. 
Every landing door shall be provided with an emergency landing door unlocking 
device. When operated by an authorized person with the aid of a key to fit the 
unlocking triangle, the landing door shall be unlocked irrespective of the position of 
the lift car for rescue purpose. When there is no “unlocking” action, the key shall only 
be able to stay in the locked position. 
A potential cause of accidents could be the attempt to open the landing door locks 
of lower floor in case car stops away from floor level. This attempt in panic may result 
in an accidental fall in to the lift pit. In order to ensure that the trapped passengers 
do not attempt the above, the electromechanical latch should be so designed that it 
is inaccessible or invisible to the passenger in car.  
Each landing door shall be complete with locks, headers, sills, frames, rims, hanger 
supports with cover plates, etc. The finished work shall be strong, rigid & neat in 
appearance. Plain surface will be smooth & free from warp or buckle. Molded surfaces 
shall clean out, straight & true. Fastenings shall be concealed from the fascia side of 
the material. 

 
In accordance with IS 17900, landing doors shall provide a minimum fire 
resistance rating of 2 hour for integrity (E). The contractor must submit valid 
type-test certificates upon handover. 
 
10.0 LANDING SIGNALS AND OPERATION CONTROLS 

 
10.1 DUPLEX / STANDARD / CONVENTIONAL CONTROLS 
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Terminal Landings 

• LED illuminated type single push buttons with travel indication arrow in 
hairline finish stainless steel facia plate. 

• 16 segments LED based Digital car position indicator in hairline stainless steel 
fascia plate or as specified in the section IX. 

• Direction & position indicators requirement is mutually exclusive and both 
displays have to work simultaneously. 

 
Intermediate Landings 

• Two LED illuminated type push buttons with travel indication arrow in 
hairline finish stainless steel fascia plate. 

• 16 segments LED based Digital car position indicator in hairline stainless 
steel fascia or as specified in the Section IX. 

• Direction & position indicators requirement is mutually exclusive and both 
displays have to work simultaneously. 

 
Hall Lanterns & Gongs 

 
If in Section IX hall lantern & gongs are specified to be included, the gong to be 
provided should be one stroke for Up-direction and two strokes for Down-direction; 
the hall lanterns should take the form of Up & Down direction. 
The number of risers will be approved by The Bank. 
Surface mounted face plates will be preferred though the final approval on faceplate 
design will be taken by the Bank. The cover plates should be secured by semi secret 
fixings such as recessed captive grub or socket headed screws but not by visible 
screw heads. 
Options of faceplates / buttons / indicators / hall lanterns to be submitted by lift 
contractor. The indicators should provide an angle of view of 140 degree. 

 
Car Arrival Chime 

 
If in section IX Car arrival chime are specified to be included; the chime to be 
provided should be one stroke for Up-direction and two strokes for Down-direction, 
Volume of the same shall be adjustable at site; Bidders to specify the location of car 
arrival chime. 

 

 
10.2 LIFT IDENTIFICATION PLATES/LIFT IDENTIFIER ON ALL FLOORS: 

 
 

Lift identification numbers stating e.g. “LIFT A” shall be provided in the following 
locations for each lift by the lift contractor:- 



59 | P a g e  
 

 
• On each lift control panel 
• Each Car top control station 
• Each Machine 
• Each safety governor 
• Each pit switch 

 
These may be painted except for the ones required for first two items above, which 
will need to be engraved on matching material to each item as approved by the Bank.  

 
11.0 LIFT SHAFT & PIT 

 
 

11.1 LANDING FASCIA 
 

Fascia panels (as per site requirement) of minimum 1.6mm zinc coated mild sheet steel 
shall be fitted between the header of each entrance & the sill of the floor above. 
These fascia plates must be rigidly braced & any fixings / mountings used shall be of steel. 
Each fascia should be full width of entrance plus 150mm at least on either side and 
only counter sunk screws will be accepted on the surface. 

 
Fascia panels post fitting have to be site painted to match all other site steel work. 
 
Car door lock shall also be provided as per compliance of IS17900. 

 
11.2 GUIDE RAILS :  

 As manufacture standard confirming to the relevant code in IS 17900 
 

11.3 BUFFERS 
 

Oil buffers must be provided for this project, equipped with an integrated electrical 
safety device to verify the plunger return, in accordance with IS 17900 
 
11.4 SILLS 

 
The sills to be provided should be aluminum grooved, with self-supporting sill M.S. 
angle of adequate size. 

 
 

11.5 COUNTER WEIGHT 
 

The counter weight shall be made of cast iron firmly fixed using 2 numbers tie rods 
and consist of structural steel frame which shall travel between rigid guides and also 
shall be capable of withstanding buffer impacts. The counter weight shall have weight 
in compliance with IS standard. Suitable metallic counter weight guard of required 
length shall be provided at the bottom of the hoist way. 
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11.6 PAINTING 

 
All lift metal work shall be given one shop coat of rust inhibiting paint in the factory 
and painted with finishing coats on site. Factory finished powder coated paint as per 
desired shade is acceptable. Any damage caused during erection of the equipment 
shall be repaired to restore it to required finish. 

 
12.0 SAFETY DEVICES 

 
All safety devices statutorily required by IS 17900 standards, including but not 
restricted to the following shall be provided: 
12.1 TERMINAL AND FINAL LIMITS 

 
Terminal limit switches shall be provided to slow down and stop the car automatically 
at the terminal landings, and final limit switches shall be furnished to automatically 
cut off power should the car travel beyond the terminal landings. 

 
12.2 INTERLOCKING 

 
Each Hoist way gate shall be provided with an approved interlock and which shall 
prevent the movement of the car away from the landing unless all gates are closed 
and locked. The interlock shall also prevent opening of gate except at the landing 
where the car is stopping or has stopped. Adequate interlocking is to be provided so 
that the car shall not move if the landing doors are even partially open and also the 
lift is overloaded. 

 
 

12.3 SELF LEVELING 
 

The lifts shall be provided with self-leveling features of ±5mm accuracy. 

 
12.4 ASCENDING CAR OVER SPEED PROTECTION 

 
The lifts shall be provided with an ascending car over speed protection device 
conforming to IS standard 17900.  This device shall comprise a speed monitoring and 
reducing element which shall detect uncontrolled movement of the ascending car at 
a minimum of 115% of the rated speed and a maximum of 125% of the rated speed. 
This shall cause the car to stop, or at least reduce its speed to that for which the 
counterweight buffer is designed. 

 
The device shall not allow a retardation of the empty car in excess of 1g(9.8m/s2) 
during the stopping phase. The device shall act to the car or the counterweight or on 
the rope system or on the traction sheave. 
The device shall operate an electrical safety switch to switch off the power supply to 
the lift motor. This safety switch shall not be of auto resetting type. 

 
12.5 UNINTENDED CAR MOVEMENT PROTECTION(UCMP) 
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The lifts shall be provided with an UCMP protection conforming to IS standard 17900. This 
must automatically detect any unintended drift of the lift car away from the landing zone—
in either direction—while the landing and car doors are open, resulting from a failure in 
the main drive machine, gearbox, or traction brakes. The system must detect movement 
before the car departs the unlocking zone and arrest the vehicle safely within code-defined 
parameters to eliminate crushing or tripping hazards. 

 
12.6 PIT LADDER & SWITCH 

 
The lift contractor shall provide fixed pit ladders between the bottom landing and the 
pit floor. These will be safe from all falling hazards. 
Two pit stop switches, one at bottom landing level in the shaft & the other on the pit 
shall be provided, which, when in the STOP position, shall prevent any movement of 
the lift car including movement during inspection operation, until both the switches 
are set in the run POSITION. The switch shall have a mushroom red head. It shall 
be locked off when pushed and reset manually. 
First stop switch shall be accessible from the lower landing on opening of the landing 
door and the second switch from the pit floor. 

 
 

12.7 SAFETY ITEMS 
 

Following safety items shall be provided in each machine room / Lift; Contractor to 
cover the cost of these items in his quoted rates, nothing extra shall be paid on this 
account. 

 
Machine Room Items: 

• First Aid Box 
• Danger Plates 
• Rubber mats in front of each controller 
• Electric shock treatment charts 
• Any other safety item that may be required by authorities. 

 
Lift Car Items: 

• Do’s and Don’ts with emergency contact Numbers engraved on a SS Face 
Plate to be displayed in the car. 

• Copy of valid Lift license issued from concerned authorities to be displayed in 
all lifts in properly framed display. 

 
13.0 ELECTRICAL EQUIPMENT AND WIRING 

 
13.1 SCOPE 

 
The supply, installation, testing and commissioning of all electrical wiring including 
control wiring along with other electrical equipment and accessories is in the scope 
of the firm.  Also, all the necessary hoist way wiring along with switch board and 
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bulkhead lighting and other power point provision as per IS shall be in the scope of 
the firm. However, Power supply at 415 V, 3 phase, 50 Hz, 4 wire with double 
earthing provision for each lift shall be supplied by the Bank in the machine room. 

 
13.2 WIRING 

 
All wires and cables shall be insulated with polyvinyl chloride base insulation rendered 
flame retardant armored and rated for 1100-volt service and suitable for use in dry 
and wet locations. Makes of wires and cables shall be subject to the approval of the 
Bank before delivery. 
 
Necessary permanent Wiring and bulkhead lights in the shaft shall be part 
of this tender. Supply and installation light and 5A socket every 5 meter in 
the shaft up to lift room.   
All control wiring shall be of copper. All electrical wires and cables shall be low smoke 
emission and halogen free type (LSHF) 
The control wiring shall be laid out neatly and clearly in cable sleeves and all terminals 
and cables shall be labeled or marked for identification. 
Wires and cables subject to movement and abrasion shall be protected by flexible 
galvanized steel conduit. 
A trailing cable for lighting control and signal circuit is permitted, if all the conductors 
of these trailing cables are insulated for maximum voltage running through any one 
conductor of this cable. 
The lengths of the trailing cable shall be adequate to prevent any strain due to 
movement of car. All cables shall be properly tagged by metallic / plastic tags for 
identification. 
Travelling cables shall be of flat type with flame & moisture resistant properties for 
the service and shall run from a junction box on the top of the car to a junction box 
located in the shaft bear midpoint of travel and from these junction boxes conductors 
shall be run to the various locations. 
They shall have a fire and moisture resistant outer covering and contain a steel-
supporting strand. Travelling cables shall be suitably suspended to relieve strains in 
individual conductors. 
Travelling cables shall be provided for telephone, signals, controls, lights, fans, alarm 
bell, emergency circuit, music and communication with control room etc. 
10 percent of the total capacity subject to a minimum of 5 wire pairs shall be available 
unutilized in the trailing cable everywhere suitable distributed between various functions. 
Metal frames and all metal work of the lift controller frame etc. shall be earthed with 
double earth leads taken to the earth bar. Looping shall be permitted if such routing 
is feasible. All other individual metallic framework of components etc. shall be loop 
earthed. All the lifts shall be provided with earthing arrangements.  
 
14.0 BMS COMPATIBILITY 

 
All the lifts control panels should be compatible with BMS and should be able to 
communicate with the BMS in any of the following standard protocol like MODBUS, 
LONWORKS, BACNET etc. Accordingly, necessary provisions shall be made by the 
bidder.    
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14.1 Elevator monitoring system/lobby vision system: The objective is to deploy 
a Real-Time Elevator Monitoring System (EMS) that provides a centralized visual 
overview of all elevator units within the facility. The system must provide live status 
updates to the Fireman’s Control Room to assist in emergency response and daily 
facility management.  

• The system comprises of Monitor:  21-inch Industrial Grade LED Display, 4K 
or Full HD resolution, 24/7 operation rating, wall-mounted.  

• CPU/Workstation: High-performance Mini-PC or Industrial Controller capable 
of running proprietary EMS software. 

• Software Features : Graphical User Interface (GUI) representing the building 
floors and lift cars. Real-time display of car position (floor), direction of travel 

• Cabling: Provision and installation of all required data cables (CAT6 shielded 
or Fiber Optic, depending on distance and interference). 

 
 

15.0 INTERFACE MANAGEMENT 

 
On request from Bank, the lift contractor shall initiate and manage the design, 
development, installation and testing of the interface between the lifts and the BMS 
system; the CCTV system ; the Access Control systems ; the Fire alarm systems ; the 
Public Address systems; EPBAX system  and the wireless communication system etc. 
For this purpose, Bank will provide support from existing vendors of these ancillary 
work in making it operational.  

 
16.0 RIDE QUALITY: The lift design should provide smooth acceleration and de-

acceleration with minimal vibration and noise complying with IS 17900 , ensuring 
comfortable ride quality for passenger.  

 
17.0 TESTING OF LIFT INSTALLATION 

 
The Bank’s Engineer reserve the right to inspect the lift during & post installation. 

 
17.1 TEST DURING INSTALLATION 

 
17.1.1 Leveling Test 
Accuracy of the floor leveling shall be tested with the lift empty and  fully loaded condition. 
The lift shall be run to each floor while travelling both in upward and downward 
directions and the actual distance of car floor above/ below landing floor shall be 
measured. In each case there shall not be any appreciable difference in these 
measurements for leveling at the floors when the car is empty and when it is fully 
loaded. The tolerances for leveling shall be as ±5mm accuracy. 
17.1.2 Safety Gear Test 
Instantaneous safety gear controlled by a governor should be tested with contract 
load and a contract speed, governor being operated by hand. Two tests should be 
made, however, with wedge clamps or flexible clamp safeties, one with contract load 
in the car and the other with 68 kg (equivalent to one person) in the car. The stopping 
distance obtained should be compared with specified figures and the guides, car 
platform, and safety gear should be carefully examined afterwards for signs of 
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permanent distortion. 
Counterweight safety gear should be tripped by the counterweight governor and the 
stopping distance noted. However, the governor tripping speed should not exceed 
more than 10 percent of the rated speed. 

 
During the safety gear test, car speed (from the governor or the main sheave) should 
be determined at the instant or tripping speed with that stated in I.S. The governor 
jaws and rope should be examined for any undue wear. 

 
17.1.3 Contract lift Speed 
The lift speed shall be measured under full-load, half-load, and no-load conditions in 
the car. The measured speed must not vary from the contract speed by more than 
±10 percent. All necessary measurement equipment (such as tachometer) shall be 
provided by the contractor. 
17.1.4 Car and landing doors interlocks 

 
The lift shall not move with any door open. The car door relay contact and the retiring 
release cam must be tested. The working of the door operation and the safety edges 
and light equipment if any provided shall also be examined. 
17.1.5 Controllers 
The operation of the contactors and interlocks shall be examined, and it shall be 
ascertained whether all requirements laid down in the specifications have been met. 
17.1.6 The test certificates for the following would be required before handover: - 

• Ropes  
• Guide rails 
• Trailing cable 
• Buffers 
• Motor routine test 

 
17.1.7   Airborne noise: measured noise level of lift equipment during operation shall not 
exceed 50 dba in lift  lobbies and 55 dba inside car under any condition inducing door 
operation and car ventilation exhaust blower on its highest speed.  

 
18.0 PROVISION FOR THE DISABLED AND HANDICAPPED 
All the Passenger Lift shall be provided with following features: 

• Lift control buttons at locations and height specified in IS 17900 
• Hall call buttons at locations and height specified in IS 17900 
• Hand rails shall be provided on the side walls of the Lift ( three side) at height 

& locations specified in IS:17900. An international symbol of access of the 
disabled shall be permanently and conspicuously displayed at each and every 
Lift landing next to the Lift entrance. Braille notations indicating the floor 
levels shall be incorporated next to each button for differently able persons. 

• A digital voice system for announcing the car position, opening/closing of 
doors, direction of travel and messages shall be provided as per IS:17900 
 

         
     19.     Statutory Approvals & Licensing 
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• Liaison Responsibility: The successful bidder shall be responsible for end-to-end 
liaison with the Chief Electrical Inspector (CEI) or relevant State Lift Inspectorate to 
obtain the "License to Operate" the lift. 

• Payment of Fees: All official statutory fees, including permit-to-erect and license-
to-operate fees, shall be payable by the Bank. The bidder must provide the official 
challan/demand note from the authority, which the Bank shall pay directly or reimburse 
upon production of original receipts. 

• Documentation: The bidder must prepare and submit all required technical 
drawings, test reports, and completion certificates as per the State Lift Act and National 
Building Code (NBC). 

• Testing & Inspection: The bidder must arrange for the physical inspection of the 
lift by the government inspector and provide all necessary tools, load weights, and 
technical manpower for the successful conduct of safety tests. 

• Validity: The bidder must ensure that, license for all the lifts are obtained before 
the final handover of the system. The bidder shall also do the required liaisoning with 
the lift licensing authority, while renewal of the lift licence post defect liability period.  

 
------------------------------------------------------------x-------------------------------------------------------- 
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Section - IX 

Technical Details to be filled by Contractor/ Bidder  
 

Note: - Bidders to give item wise confirmation/comment against each parameter. Deviations 
if any shall be clearly brought out in this Performa.  

 
Bidder shall upload soft copies of their catalogues showing options of false 
ceiling, handrails, buttons, COP, hall lanterns, indicators, multimedia screen, 
ventilation units. 
 
Fill the 
data for 
6 lifts   

(A) for General specification of lifts and 
(B) for common parameter of lifts 
 

Offered 
Make 

Offered 
Model 

a.  Group of 4 : Speed 2.5 MPS (G+8)   
b. Group of 2: Speed 2.5 MPS (G+11) 

Note: These lifts may be 
configured to operate in group or 
in simplex mode as per Bank’s 
requirement. 

  

 
 

   RBI Regional Office, Kolkata - Technical Parameters for Lifts 
S. 
No Item Requirements as per Tender Confirmation 

(Y/N) 
Comments 
by Bidder 

A)  General Specifications   
a) Replacement of 

Group of 4 lifts  
Passenger Lifts (P3,P4,P5,P6) one 
lift assigned as fireman lift.  
 
(Presently there are 4 lifts of Schindler, 
16 Passenger, 2.5mps on both sides) 

  

1.1 Type  Passenger in Group   
1.2 Number of Lifts 04 Nos.   
1.3 Capacity 

 
16 passengers (whichever maximum as 
per available shaft size) as per IS 
 

  

1.4 Speed limit Minimum 2.5 mps (meter per second)   
1.5 Machine Type with 

V3f drive 
Permanent Magnet Synchronous Motor 
(PMSM) Gearless/Drive ( Submit 
specification) 

  

1.6 Number of Landings G+8 i.e. 9   
1.7 Hoistway Size 

available 
2330 mm (W) x 2080 mm (D)   
(Existing) 

 
1.8 Floor 

Markings/served 
G,1,2, 3, 4,5, 6,7, 8   

1.8.1 Floor to floor height Variable (check at site)   

1.9 Travel Length Approx. 38.9 meters (check at site)   

1.9.1 Overhead in mm 5960 mm (existing) (check at site)   
1.9.2 Pit Depth in mm 2530 mm (existing) (check at site)   

 Machine Room    
1.10 Machine room 

location 
Existing (check at site) 
 

  

1.11 Machine Room 2400 mm (existing) (check at site)   
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Height  
1.12 Control Closed-Loop ACVVVF (Variable 

Voltage Variable Frequency) drive 
with harmonic arrestors  

  

1.13 Operation Self-illuminated (when pressed) 
Mechanical push button (with Braille 
number) per lift with SSHL faceplate 
for each lift.  

  

  One LOP button common for two Lift 
at each floor required with dot matrix 
display 

  

 Car    
1.14 Car Enclosure All Car panels in Stainless Steel Scratch 

Resistant Finish. 
  

1.15 Car Ceiling Stainless Steel False ceiling with 
pressure blowers and LED Lights / 
Down-lighters of minimum 100  Lux 
illumination. 

  

1.16 Car Floor Granite flooring inside car of approved 
design and quality to be provided and 
installed by bidder. 

  

1.17 Car and Landing 
Doors (WxH) 

Landing doors at all floors in Stainless 
Steel Hairline finish. Car Door shall be 
of same finish as Car Panels. Automatic 
Center opening power operated 
1000mm x 2100mm. (Existing Door 
Height and wall  to be retained) 

  

1.18 Car Size inside  
(WxDxH) 

Presently 1940 mm (W) x 1400 mm (D) 
(Proposed please indicate below) 
 
 
 -______ mm(W) x ____ mm (D)  - 

  

Minimum Clear Car height require  below 
false ceiling to be 2700 mm. 

  

1.19 Sill 4mm Aluminium   
1.20 i) Car Operating 

Panel 
Stainless Steel Hairline finish Car 
Operating Panel inside car with floor 
destination buttons. Emergency alarm, 
telephone type intercom & attendant 
switch to be provided along with 16 
segment LED / Dot Matrix Dynamic Car 
Direction display & Digital position 
/Indicators. 

  

 ii) Group Operating 
Panel             with 
access control facility 

The keypad in the lobby used to 
call the lift. 

  

Bidder to provide inputs on DOP/ COP 
type/Model no. and details/feature of  
as quoted 

  

1.21 Car Interior Load 
beyond flooring 
weight 

Additional car interior weight not 
required 

  

1.22 Door frames Stainless Steel Hairline finish or as 
approved by the Bank’s Engineer 
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S. 
No 

Item Requirements as per Tender Confirmation 
(Y/N) 

Comments by 
Bidder 

 General specification   
b) Replacement 

Group of 2 lifts  
Passenger Lifts (P1 and P2) both 
lifts assigned as fireman lift 
(Presently there are 2 lifts of Schindler, 
16 Passenger, 2.5 mps) 

  

1.1 Type Passenger in Group   
1.2 Number of Lifts 02 Nos.   
1.3 Capacity 16 passengers (whichever maximum as 

shaft size ) as per IS 
  

1.4 Speed Minimum 2.5 mps (meter per second) 
 

  

1.5 Machine Type with 
V3f drive 

Permanent Magnet Synchronous Motor 
(PMSM) Gearless 

  

1.6 Number of Landings G+11  i.e. 12   
1.7 Hoistway Size 

available 
2330 mm (W) x 2080 mm (D)  
(Existing)  

  

1.8 Floor 
Markings/served 

G,1,2,3,4,5, 6, 7,8,9,10,11   

1.8.1 Floor to floor height  Variable  
 

 
 

1.9 
 
 

Travel Approx. 53 meters (check at site)   

1.9.1 Overhead in mm 5960 mm (check at site)  
 

 
 

1.9.2 Pit Depth in mm 2530 mm (check at site)   
 Machine Room    

  1.10 Machine room 
location 

Machine Above (At Top)   

1.11 Machine Room 
Height  

2600 mm (check at site)   

1.12 Control Closed-Loop AC VVVF (Variable 
Voltage Variable Frequency) drive 
with harmonic arrestors. 

  

1.13 Operation Self-illuminated (when pressed) 
Mechanical push button (with Braille 
number) per lift with SSHL faceplate for 
each lift. One LOP button for each Lift at 
each floor required with dot matrix 
display. 

  

 Car    

1.14 Car Enclosure All Car panels in Stainless Steel Scratch 
Resistant Finish. 

  

1.15 Car Ceiling Stainless Steel False ceiling with 
pressure blowers and LED Lights / 
Down-lighters of minimum 100 Lux 
illumination. 

  

1.16 Car Floor Granite flooring inside car of approved 
design and quality to be provided and 
installed by bidder. 

  

1.17 Car and Landing 
Doors (WxH) 
 

Landing doors at all floors in Stainless 
Steel Hairline finish. Car Door shall be 
of same finish as Car Panels. Automatic 
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Center opening power operated 
1000mm x 2100mm (Existing Door 
Height and wall  to be retained). 

1.18 Car Size inside  
(WxDxH) 

Presently 1940 mm (W) x 1400 mm (D) 
(Proposed please indicate below) 
 
 -______ mm(W) x ____ mm (D)  - 

  

Minimum Clear Car height below false 
ceiling to be 2700 mm. 

1.19 Sill 4mm Aluminium   
1.20 i) Car Operating 

Panel 
Stainless Steel Hairline finish Car 
Operating Panel inside car. Emergency 
alarm, telephone type intercom & 
attendant switch to be provided along 
with 16 segment LED / Dot Matrix 
Dynamic Car Direction display & Digital 
position /Indicators. 

  

 ii) Car Operating 
Panel              (COP)  

The LOP keypad in the lobby used 
to call the lift. 

  

Bidder to provide inputs on DOP/ COP 
type/Model no. and details/feature of  
as quoted 

  

1.21 Car Interior Load 
beyond flooring 
weight 

Additional car interior weight not 
required 

  

1.22  Door frames Stainless Steel Hairline finish or as 
approved by the Bank’s Engineer 

  

1.23 Door frames Stainless Steel Hairline finish or as 
approved by the Bank’s Engineer 

  

B) PARAMETERS COMMON TO ALL LIFTS   
 Machine    
1.1 Power Supply 415V/220V, 50 Hz   
1.2 Acceptable 

Voltage 
Fluctuation 

+10 to -10%   

1.3 Rate of 
Acceleration/Deceler
ation M/s2 

0.6-1.5   

1.4 Jerk( m/sec3) 0.7-1.6   
1.5 Stopping Accuracy ± 3 mm to ± 5 mm   

Leveling Accuracy ± 3 mm to ± 5 mm 
1.6 Door Drive Direct drive doors with PM motor and 

closed loop VVVF door control 
  

1.7 Car panel & Door 
panel thickness 

At least 1.5 mm,  SS 304 : 1.2mm thick   

 FIXTURES / SIGNALS INSIDE CAR   
 Stainless steel Car operating panel with following 

buttons and indications. 
  

1.10 Door open/ Door 
Close 

Door open and Door Close buttons with 
Symbol markings. Door hold button for 
service lifts 

  

1.11 ARD operation Audio 
/ Visual indication in 
car 

To be provided   
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1.12 Emergency Alarm 
Button 

Emergency Alarm button with Bell 
symbol & the same should be at a 
distinct distance from the call buttons. 
Emergency Alarm button to be located 
along with Door open and Close 
Buttons at a height of 900±10 mm 
from floor level. Yellow pictogram to be 
provided. Alarm sound shall be siren 
type audible from at least 50 meters 
from the ground floor landing 

  

1.13 Auto Light/Fan 
Cutoff 

Ventilation fan ON/OFF switch with auto 
switch off feature after 120 seconds of 
Lift at idle condition. 

  

1.14 Attendant Operation Two position Key operated Attendant 
switch for With/without attendant 
operation.  

  

1.14.1 In attendant mode: 
Call button 
illumination  

A lift attendant knows which floor a call 
came from by observing the 
illumination of specific call buttons or 
indicator lights on the main control 
panel inside the lift car 

  

1.15 Push buttons LED Illuminated tactile braille push 
buttons of to be of robust SS Vandal 
Resistant type. 

  

1.16 Communication 
system   

a) Self-Dialing (PRESS & SPEAK TYPE) 
Three-Way Communication System 
Actuated from Car to the 
designated locations or as per 
manufacturer standard.  

b) Provide an EPABX Telephone 
instrument in car with dialing 
facility; wiring for the same to be 
carried out by the lift firm from 
each lift car to the lift machine 
room, from where it shall be 
connected to the existing EPABX 
system already installed by the 
Bank. The vendor shall also provide 
one additional set of wiring to keep 
a provision for an addition 
intercom. 

  

1.17 Car Display LCD Dynamic Car Direction display & 
Digital position indicators shall be 
provided. 

  

Bidder to provide inputs on Car displays 
as quoted 

1.18 Emergency Light Emergency light with rechargeable 
Sealed Maintenance free battery with 
30 minute Backup. 

  

1.19 Emergency Alarm Alarm with Rechargeable Sealed 
Maintenance Free batteries rated for 30 
minutes. 
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1.20 Over load warning Audio/Visual Overload warning indicator 
to be provided. 

  

1.21 Voice Announcement Floor Position Voice Announcement 
with background music. Please
 confirm tender specs. 

  

 Landing 
Indicators 

   

1.22 Hall Buttons For Group of 4 Lifts: Hairline 
Stainless steel faceplate with LED glow 
micro-stroke push tactile Braille 
buttons. (one LOP common for two lifts 
on each side and on each floor) 
For G r o u p  o f  2  lifts :  Hairline 
Stainless steel faceplate with LED glow 
micro-stroke push tactile Braille 
buttons. (one LOP for each lift on each 
floor) 

  

To be located at a conspicuous 
height as per existing cutouts and 
layout – No modifications in 
cutout is desired and existing 
cutout has to  be  fully  covered  
with  new fixtures and faceplates. 

  

1.24 Landing display 16 segment / Dot Matrix Car position 
and direction of travel display and Lift 
under maintenance display. 

  

Bidder to provide inputs on landing 
displays and button details as quoted 

  

1.25 Hall Lantern & Car 
Arrival Gong: 
Lantern to take 
shape of Up & 
Down direction; 
Gong to be single 
stroke for Up and 
Two strokes for 
Down 

To be located at a conspicuous height 
as per existing cutouts and layout – No 
modifications in cutout is desired and 
existing cutout has to be fully covered 
with  new fixtures and faceplates 

  

 Provision of Handicap Friendly features in Passenger 
Lifts 

  

     
1.26 Hand Rails SS Hairline finish Hand rails on all three 

sides of lift 
  

All Hand rails to be fixed at a height of 
900mm from the floor level. 

1.27 Braille Marking 
Buttons on Car 
operating panel and 
landing push 
buttons 

All buttons to have braille inscriptions.   

1.28 Low Height COP for 
all Lifts 

The height of the Floor buttons to be 
such so as to be accessible by person 
sitting on wheel chair conforming to 
IS code. 

  

1.29 Voice Announcement Voice announcement to announce the 
Floor position 
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1.30 Infrared door 
protection device 

Multi beam infrared protection device 
so as to reverse the closing door in 
case of slight obstruction in the door 
way. 

  

 SAFETY FEATURES & OTHER INCLUSIONS   
1.31 Fire Man Switch Fire man's switch for each group of lifts 

at Ground floor level. All lifts to have 
fireman mode - stage 1 and Fire lift to 
be with stage 1 & 2 
For lifts travelling G+11, each lift shall be 
provided with Fireman switch individually. 

  

1.32 Door Protection Multi beam infrared protection device 
so as to reverse the closing door in 
case of slight obstruction in the door 
way. 

  

1.33 Phase Reversal Automatic Phase reversal device.   
1.34 Over Load Device Overload non-start and overload 

protection device. 
  

1.35 Buffers Oil buffers   
1.36 Safety Governor Electro-Mechanical type Safety 

governors for Car. 
  

1.37 Safety Instructions Do’s & Don’ts with emergency contact 
Numbers engraved on a SS Face plate 
displayed in the car 

  

1.38 Over travel 
protection 

Terminal and final limit switches to be 
provided. 

  

1.39 Controller / Drive / 
Motor Protection 

Trip Device for Over current, Short 
Circuit Under Voltage and Over 
voltage than the 
rated capacity. ±10% 

  

  · Motor overload / over torque   
· Instantaneous over current 
· Ground fault 
· Under voltage 
· Over voltage – 3 phase 
· Output & Input phase loss 
· Phase reversal 
· Output short circuit 
· Over speed 
· Spikes & Surges 

1.40 ARD (Automatic 
Rescue Device) 

ARD to be provided. (Detailed 
Literature of Make and working of ARD 
to be provided separately). ARD 
should operate for Minimum 03 times 
without recharging. 

  

1.41 Fire Rating of doors Landing doors to have 2-hour fire 
resistance rating. Certificates to be 
provided 

  

1.42 Intercom connection Lift car to fire room and machine room 
telephone wiring along with other cable 
.  
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1.43 Additional wiring 
along with travelling 
cable (car to lift 
room) 

CCTV  Cat 6  
Wifi  ( router) Cat 6 
Intercom/EPABX 2 pair  
Fire Detector 2 pair ( 1.5 sqmm) 
BMS ( RS485 ) wiring  
UPS wiring 2 pair (2.5 sqmm)  

 

  

1.44 One car blower 
connected to UPS 

One of the two car blowers to be 
connected through UPS power 
supply provided by bidder. 

  

1.45 Fascia Plates & Sill 
angles 

• Full height Fascia Plates and Sill angles 
to be provided as per site requirement. 
Aprox of min. height 750 mm to be 
provided at car side. 

• car door lock shall also be provided. 
 

 

  

1.46 Pit Ladder MS Pit ladder to be provided and 
securely fastened inside the pit.  

  

1.47 No Correction Run System memory should be retained in 
the event of power failure or 
disturbance. Lifts should not go in to 
correction mode or correction run to 
the lowest floor / highest floor to 
update its position & memory. 

  

1.48 Safe Landing 
Feature 

If a car has stopped between floors due 
to some equipment malfunction, the 
controller checks the cause, and if it is 
considered safe to move the car, the 
car will move to the nearest floor at low 
speed and the doors will open. 

  

1.49 Ascending Car 
Overspeed 
Protection Device 

To be provided   

1.50 Unintended Car 
Movement 
Protection 
Device 

To be provided   

1.51 Seismic Sensor  Required   

1.52 Other functions – 
anti nuisance, car 
call cancellation, 
next landing, bye 
pass, self leveling, 
door time 
adjustment, 
independent 
operation & return 
operation 

Please confirm inclusion of these 
features as described in clause 6 of 
technical specifications. 

  

1.53 Counterweights Cast iron blocks but concrete or steel 
can also be used.  

  

1.54 Regenerative Drive To be provided. Precautions taken and 
confirmation on converter with power 
factor of 1 
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1.55 Guide-rails - Car & 
Counterweight 

To be provided    

1.56 Car and 
Counterweight 
Frames 

To be provided    

1.57 Annual Uptime 
Guarantee 

97%   

1.58 Feature List Standard included & options – to be 
provided 

  

1.59 Electrical Safety 
Switch in case of 
removable Hand 
Winding Device 

To be Provided   

1.61 Remote Monitoring 
System  

To get the real time lift operation for 
maintenance and preventive 
maintenance  

  

1.62 Elevator monitoring 
system / Lobby 
vision system 

To get the real time location of car.    

C) Associated Civil / structural items/Electrical/License   
 All civil and structural items of work associated with 

erection and operation of lifts shall be provided by 
the Contractor at his cost including (but not 
restricted to) the following. 

  

1.62 Steel /bamboo Scaffolding and safety barricades for erection 
in and around lift hoist ways 

  

1.63 Bearing plates /ISMB C and I channels   
1.64 Buffer supports   
1.65 Ladder in pits with 2 safety switches   
1.66 Safety railing on top of car   
1.67 Channels, separators, stretchers etc.   
1.68 Sill angles   
1.69 Full height Fascia Plates (as per site requirement) and car door 

lock 
  

1.70 All Civil works required for installation of the lifts  including any 
repairs in case of damage to architraves, walls, flooring etc. to 
restore the same to actual form and finishes. 

  

1.71 Repairing of Lift shaft after removing existing structure and 
repainting the shaft.  

  

1.72 Permanent Electrical Wiring in conduit with bulkhead 
lighting/5A socket  in lift shaft  

  

1.73 All providing document to get the lift license   

D) Free Comprehensive Maintenance   
1.74 19 year Comprehensive Maintenance after one year of the post 

successful installation and completion of all lifts in satisfactory 
operating condition.  
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Section – X  
Un-priced bill of quantity   
(Image of price bid/part II) 

 

 
 

##Don’t fill rate here  
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Annexure – I 
 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
(On Non-Judicial Stamp Paper of appropriate value) 

 

Know all men by these presents, We………..………………………(Name of the Bidder and address 
of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 
………………………… ……………(Name and residential address of Power of Attorney holder) who 
is presently employed with us and holding the position of …………………………………as our 
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 
connection with or incidental to our bid for the “Design Supply Installation Testing & 
Commissioning (DSITC) of 6 nos of passenger lifts at Bank’s Main Office Building, Kolkata” 
including signing and submission of all documents, deputing persons in pre-bid meeting  and 
providing information / responses to RBI, representing us in all matters before RBI, and generally 
dealing with RBI in all matters in connection with our proposal for the said Project. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 

Note: 

Power of Attorney should be properly stamped and notarized Power of Attorney furnished shall be 
irrevocable. 

 

 

Signature/(s) of the Bidder Name/(s) 

Stamp/Seal of the Bidder 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified.) 
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Annexure II 
 
Important Instructions Regarding E-tender 

 
This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the 
Central Public Procurement Portal(CPPP). 
https://etenders.gov.in/eprocure/app  

 
Process of E-tender :     Bidder manual kit is available on home page.  

 
A) Registration for new bidder: The process involves vendor’s registration with CPP portal which is 
free of cost. https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

 For any technical related queries please call at 24 x 7 Help Desk Number 
  
0120-4001 002 
  
0120-4001 005 
  
0120- 4493395 
  
International Bidders are requested to prefix +91 as country code 
  
EMail Support: 
For any Issues or Clarifications relating to the published tenders, bidders are requested to 
contact the respective Tender Inviting Authority 
  
Technical - support-eproc@nic.in  
  
Policy Related - cppp-doe@nic.in  
  

I.  Name of officers regarding 
any clarification on this tender  
/forwarding the detail of EMD  
etc. 

Name: Kiran Paul (Assistant General Manager) 
Email: kiranpaul@rbi.org.in 
Mobile Number: 9674033358 
 
Name: R N Kisku (MGR T-E) 
Email: rnkisku@rbi.org.in  
Mobile Number: 9831914122 
 
Name: Shashi Shankar Sinha (AM T-E) 
Email: shashisinha@rbi.org.in 
Mobile Number: 8424058435 

 

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:kiranpaul@rbi.org.in
mailto:rnkisku@rbi.org.in
mailto:rkmishra1@rbi.org.in
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Annexure-III  

Detail of participating firm/bidder/tenderer on firm’s letterhead 

1.  Bidder Name    

2.  Status of Firm   Proprietorship Firm/Partnership firm/ Limited/Others  

If Others Specify: _________________  

[Enclose certificate of Registration]  

3.  Name  of  
Proprietor/Partners/Directors  of the 
firm/company  

  

4.  Number of Years in Operation    

5.  Address of Registered Office:        
  

6.  Address of manufacturing plant   

7.   Bidder’s address where order/contract is 
to be placed   

 

8.   Telephone  Number  of  address  

where order is to be placed  
 
Website & Email ID 

_____________________  
(Country Code)       (Area Code)      (Telephone No.) 
 
____________________________________  

9.  PAN No.          __________________                                    

[Also, Enclose copy of PAN Card]  
10.  GST No. (refer sl. no. 8 above)          __________________    

[Also, Enclose copy of GST Certificate]  
11.  EPF Registration No.          __________________    

[Also, Enclose copy of EPF Registration Certificate]  
12.  ESI code No.           __________________    

[Also, Enclose copy of relevant document]  
13.  Whether Micro / Small / Medium  

Enterprise  

  

(Bidder to submit documents as specified it ITB) 
14.  Banker Detail ( The account for receiving payment) 

[Also, Enclose copy of cancelled Cheque] 

I.  Banker’s Name   
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II.  Branch   

III.  Bank account number   

IV.  IFSC  

15.  Detail of Service Setup 
  

I.  Address  

II.  Email   

III.  Telephone/Mobile No   

IV.  No of person stationed   

 
 
 
 

Place:                               [Signature of Authorized Signatory of Bidder]   
Date:                                          Name:  
                  Designation:  
                  Seal: 
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Annexure – IV 
List of Clients on firm’s letterhead  

Format for details for Eligibility criteria: 
1) Details of the works of SITC of Lift(s) and its completion certificate (of any amount) to be 

attached to prove the experience of five years (Date of work order and its completion should be 
on or before September 30, 2021) 

S. 
N
o. 

Name 
of work 
and 
location 

Name, 
Address 
and 
Contact 
details of 
the Client  

Work 
order 
ref. No. 
& date 

Make of 
the Lifts 
installed 

Contract 
Amount 

Speed of 
the lifts in 
Meter per 
second 

Stipulated 
date of 
completio
n 

Actual 
date of 
completi
on 

Any other 
relevant 
informatio
n  

1. 2. 3. 4. 5. 6. 7. 8. 9 10 
          

2) Details of the works of SITC of Lift(s) executed by the tenderer during last five years (work 
completed on or after October 01, 2021 and on or before September 30, 2026) to be considered 
for meeting the eligibility criteria of minimum value of work: 

S
. 
N
o
. 

Name 
of 
work 
and 
locatio
n 

Name, 
Address 
and 
Contact 
details of 
the Client 

Work 
order 
ref. 
No. & 
date 

Make 
of the 
lift(s) 
install
ed 

Contract 
amount 
(should be 
more than 
Rs. 1.04 
crores) 

Speed of 
the lifts in 
Meter per 
second 

Stipulated 
date of 
completion 

Actual date 
of 
completion 

Any 
other 
relevant 
informat
ion  

1. 2. 3. 4. 5. 6. 7. 8. 9 10 
          

3) Details of Existing Service Centre(s) in Kolkata  

S. 
No. 

Location of 
Service 
Centre  

Full 
Address 

Contact details 
of the in charge 
of service centre 

Established 
Since 

Government 
Registration 
Number 

1. 2. 3. 4. 5. 6. 
      

4) Yearly Turn-over during last three financial years (should be minimum Rs. 2.6 crores per 
year): 

S. No. Financial Year Turnover (₹) 
1 2022-2023  
2 2023-2024  
3 2024-2025  

5) Banker’s certificate for at least Rs. 2.6 Crores by the bidder to be attached. 

 
 

Place:         [Signature of Authorized Signatory of Bidder]   
Date:                             Name:  
           Designation:  
           Seal: 
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ANNEXURE - V 

On the Letter Head of 
company/firm/organization  

 
 
  Please always quote in your 
correspondence 

 
Ref. No. ______________                                                         Date: ____________ 
 
Regional Director 
Reserve Bank of India,  
6th Floor, Main Office Building, 
15, Netaji Subhas Road  
Kolkata – 700 001 
 
 
 
 
Dear Sir, 
 
Name of Work: _________________________________________________ 

 
Client’s Certificate regarding performance of the Contractor  

 
We confirm that M/s. (Name of the contractor) ________________________________ have carried 
out the following work/s for us. The firm may be considered sound for entrusting captioned costing 
up to    . 
 
2.    Other particulars are given below for your perusal and record: 
 

Sr. 
No.  

Particulars  Comments of the Client 

1 Name of the eligible work with 
brief particulars 

 

2 Work order No.  and date  
 

3 Project/work cost   
 

4 Date of commencement of work  
 

5 Stipulated date of completion  
 

6 Actual date of completion  
 

7 Details of compensation levied 
for delay (indicate amount), if any 

 

8 Gross amount of the work 
completed and paid for  

  

9 Performance Report :                                     Outstanding / Very Good / Good / Fair / Satisfactory / 
Poor 

 (i) Quality of executed work 
(indicate grading)     
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Sr. 
No.  

Particulars  Comments of the Client 

 (ii) If firm is maintaining the 
system under Annual 
maintenance Contract (AMC). 
Indicate grading for performance 
of AMC  

 

10 Comments of the Client on the capabilities of the M/s. _________________________ 
(Indicate Grading): Outstanding / Very Good / Good / Fair / Satisfactory / Poor 
(a)Technical proficiency              
                                                

 

(b) Financial soundness 
 

 

(c)  Mobilization of Manpower 
 

 

(d)  General Behavior 
 

 

11 Any other information which you 
consider will help us in making 
our decision. 

 

 
 
 

Office Seal of the Client 
 

 
 

 
 
 
 

 
 

Yours faithfully, 
 
 

       (Signature of the Responding Officer*) 
For     S.E.(E) / Executive Engineer (E)  
          

 
* Regarding performance report/clients certificate, for works carried out for Government/ public 
sector companies, the certificate should be signed by the concerned Executive Engineer or an 
officer in an equivalent or higher rank. For works carried out for Private companies, Copy of 
TDS has to be submitted for proving the credentials/contract amount.  
(i) All columns should be filled .in properly  
(ii) The Client Certificates should be submitted in a sealed cover addressed to the The Reserve 
Bank of India ………. for each of the Prequalification work/s 
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Annexure VI 

 
 

On the Letter Head of Bank 
 

 
  Please always quote in your 
correspondence 

Ref. No. ______________                                                         Date: ____________ 
 
 Regional Director, 
Reserve Bank of India,  
6th Floor, Main Office Building 
15, Netaji Subhas Road  
Kolkata – 700 001 
 
Dear Sir, 

 
 

Name of Work: _______________________________________________ 
 

Banker’s Certificate  
 

We confirm that M/s. ____________________________________________ are banking with us. 
They may be considered financially sound for entrusting with any contract to ₹2.6Cr. 
 
2.    Other particulars are given below for your perusal and record: 
 

Sr. 
No.  

Particulars  Comments of the Bank 

1 Composition of the firm (Whether partnership / 
proprietorship /Public Ltd.) 

…………………………. 

2 Names of the proprietor/ partners / Directors of the 
firm 

 

3 Credit facility / overdraft facility enjoyed by them  
4 Dealings  
5 The period from which the firm has been banking with 

your Bank 
 

6 Any other remarks  
 
3.     This certificate is issued without any Guarantee or responsibility on the bank or any of its 
officers.  
 

 
Seal of the Bank 

Yours faithfully, 
 

(Signature) 
Authorized Signatory 

For the Bank 
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Annexure – VII 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(On Non-Judicial Stamp Paper of appropriate value) 

 Regional Director, 
Reserve Bank of India,  
6th Floor, Main Office Building 
15, Netaji Subhas Road  
Kolkata – 700 001 
 

Dear Sir,  

Name of Work ………… …………………………………………………… 

 Ref.: NIT/Advt.No.          date  

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called 
“the said tender”) on the terms and conditions mentioned in the said tender documents. It is one of 
the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a sum of Rs. 
(Rupees only) as Earnest Money Deposit (EMD). M/s. (Name of the Tenderer/Bidder) ______, 
(hereinafter called as “the Tenderer/ Bidder”), who are our Clients/Constituents intend to submit their 
tender/ Bid for the said work and have requested us to furnish Bank Guarantee to RBI in respect of 
the said sum of Rs. (Rupees only) in respect of EMD. NOW THIS GUARANTEE WITNESSETH  

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns 
that in the event of the RBI coming to the conclusion that the Tenderer have not performed their 
obligations under the said conditions of the tender or have committed a breach thereof, which 
conclusion shall be binding on us as well as the said Tenderer; we shall on demand by the RBI, pay 
without demur to the RBI, a sum of Rs……….. (Rupees only) or any lower amount that may be 
demanded by the RBI. Our guarantee shall be treated as equivalent to the Earnest Money Deposit 
for the due performance of the obligations of the Tenderer under the said Conditions, provided, 
however, that our liability against such sum shall not exceed the sum of Rs…………… (Rupees 
only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as 
aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI on 
receipt of a notice in writing stating that the amount is due to them and we shall not ask for any 
further proof or evidence and the notice from the RBI shall be conclusive and binding on us and shall 
not be questioned by us in any respect or manner whatsoever. We undertake to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Tenderer. This 
guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby further 
agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said tender and/or 
hereunder or granting of any time or showing of any indulgence by the RBI to the Tenderer or any 
other matters in connection therewith shall not discharge us in any way and our obligation under this 
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guarantee. This guarantee shall be discharged only by the performance by the Tenderers of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding Rs. 
(Rupees only).  

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 
of our said constituents/clients in tendering for the said work or their obligations there under or by 
dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force up to March 31, 2027 provided that if so desired by the RBI, 
this guarantee shall be renewed for a further period as may be indicated by them on the same terms 
and conditions as contained herein. 

 e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the or on the day when our said constituents comply with their obligations, as to 
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless 
a claim or suit or action is filed against us within or any extended period, all the rights of the RBI 
against us under this guarantee shall be forfeited and we shall be released and discharged from all 
our obligations and liabilities hereunder.  

 

Yours faithfully,  

For and on behalf of Bank. 

 Authorised Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified). 
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Annexure VIII 
Deviation in  Techno- Commercial Conditions ( on firms letter head) 

We confirm that all commercial condition /technical specification of the Bank except for deviations 
listed below. 

 

Sr. 
No. 

Section No. Clause 
No. 

Deviation proposed Commercial condition  

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

Sr. 
No. 

Section No. Clause 
No. 

Deviation proposed Technical specification  

 
 

   

 
 

   

 
 

   

 
 

   

 

(Submit nil if there is no deviation ) 

 
 
 
Place:        [Signature of Authorized Signatory of Bidder]   
Date:                                     Name:  
           Designation:  
           Seal:  
 
  



87 | P a g e  
 

Annexure IX  
 

Format of Article of Agreement /Contract Agreement 
 (for successful bidder) 

(On the Rs.500/- stamp paper) 
 
  
THIS CONTRACT AGREEMENT is made the____________ day of___________, 20____between the 
Reserve  Bank of India, Kolkata body corporate constituted under the Reserve bank of India, 
Act 1934, having its registered office at: Central Office Building, Shahid Bhagat Singh Road, 
Mumbai – 400 001 (hereafter called “The Bank”)  which expression shall include its successors 
and assigns of the one part and _______________ __________________________________  (thereinafter 
called “the Contractor”) ) which expression shall include its successors and assigns of the 
other part. 
WHEREAS the Bank desires to engage the Contractor to “Design Supply Installation 
Testing & Commissioning (DSITC) of 6 nos of passenger lifts at Bank’s Main Office 
Building, Kolkata” and the Contractor has agreed to such engagement upon and subject 
to the terms and conditions hereinafter appearing.  
 
AND WHEREAS the Bank had called for tenders from eligible contractors to provide 
services for providing “……….” as has been indicated in the scope of work and other 
documents attached to the tender.   

AND WHEREAS the Contractor and others submitted the tender and the Bank has awarded 
the contract, to provide ……….” as stated in the scope of work attached to the Tender 
Document, to the Contractor.   

AND WHEREAS the Contractor has agreed to execute the assigned work subject to the 
conditions set forth herein and to the conditions set forth in the Tender Documents (Part I, 
Part II, annexures and amendments thereof) as modified and finally accepted by both the 
parties (all of which are collectively hereinafter referred to as "the said Conditions") the works 
described in terms and conditions and included in the detailed scope of work as stated in 
the Tender Documents (Part I, Part II, annexures and amended thereof) at the respective 
rates therein set forth, amounting to the sum as therein arrived at or such other sum as shall 
become payable there under (hereinafter referred to as "the said Contract Amount"). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1 Contract Agreement : The following documents shall constitute the Contract 

between the Owner and the Contractor, and each shall be read and construed as 
an integral part of the Contract:  

a) This Contract Agreement and the Appendices hereto  
b) Letter of Award .. Ref. No  
c) Minutes of pre-bid meeting 
d) All emails and letters exchange during the tendering process 
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e) Part I (Techno commercial bid ) and Part II ( Financial bid) Bid submitted 
by the contractor  
f) Notice Inviting Tender (NIT), along with any corrigenda/addenda. 

2 Contract Price: The Bank hereby agrees to pay to the Contractor the Contract 
Price in consideration of the performance by the Contractor of its obligations 
hereunder. The Contract Price shall be the aggregate of [amount of local 
currency in words], [amount in figures], or such other sums as may be 
determined in accordance with the terms and conditions of the Contract. 

3 Earnest Money Deposit: Contractor has deposited an Earnest Money Deposit 

(EMD) equal to ₹ 5.2 lakh along with the tender document in the form of NEFT 

in favour of Reserve Bank of India, Kolkata in the A/c No: 186003001 transaction 

remarks. No interest will be payable on the EMD. The Earnest money paid by 

the Contractor will be released after submission of Security deposit in the form 

of Performance Bank Guarantee.  

4 Performance Bank Guarantee (PBG): The Contractor shall deposit PBG @ 5  
% of the contract amount in favour of Reserve Bank of India, Kolkata  within 14 
days of the award of contract. The PBG shall be valid for the entire period of 
currency of Contract (work completion period+DLP+60 days) for due fulfilment 
of the Contractual obligations by the contractor. No interest will be paid on it. The 
PBG deposited by the Contractor shall be liable to be forfeited or appropriated in 
the event of unsatisfactory performance of the Contractor and / or loss/ damage 
if any sustained by the Bank on account of failure or negligence of the workers 
deployed by him or in the event of breach of the terms and conditions of the 
agreement. However, the issue of letter of acceptance/ work order by the Bank 
shall be construed as a binding contract, as though such an agreement has been 
executed and all the terms and conditions shall apply on this contract. 
Submission of PBG shall be ensured as stipulated in the tender. In case of delay 
in submission in unavoidable circumstances, charges for delay in submission of 
PBG shall be recovered from the bills of the contractor at Bank rate.This 
Performance Bank Guarantee (PBG) shall be initially valid for a period of contract 
duration plus 60 days and shall be suitably extended till DLP of the work plus 60 
days in case of extension of contract period. 

5 Payment Terms: Payment shall be made by the Bank to the Contractor as per 

the provisions of Part I of the tender. The Contractor shall ensure that wages & 

allowances paid to the his workers are in compliance with Government wage 

regulations. Proof of paying minimum wages shall be submitted by the Contractor 

to the Bank. The percentage of wage increase shall be given as per percentage 

revision of wages by the Government. 

 
The workmen should be paid minimum wages under the Minimum Wages Act, 
1948 & rules made thereunder or under any other applicable law. Besides, the 
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workmen should be given Employees Provident Fund as per Employees 
Provident Funds & Miscellaneous Provisions Act, 1952 and / or dividends as per 
Payment of Bonus Act, 1965 and ESI under ESI Act, 1948 as applicable. In the 
absence of ESI, the contractor should undertake the liability under the coverage 
of Insurance such as Workmen’s Compensation Insurance under Employees 
Compensation Act, 1923. The Workmen Compensation policies shall be valid till 
the validity of contract with the Bank. If the contractor does not provide these 
policies, the Bank reserves the right to take the above insurance policies 
themselves and recover the cost thereof from the bill of the contractor. The total 
premium shall be borne by the contractor. The contractor shall have a valid EPF 
Account for making EPF Contribution for its workmen. In case of any complaint 
regarding non-compliance of any statutory payments; the same shall be 
deducted from the bill without prejudice to the Bank’s right to terminate the 
contract. The Contractor shall abide by all the statutory provisions of the Labour 
Codes, shall not engage a person below the age of 18 years. Contractor shall be 
responsible for implementing the requirements of the applicable laws. 
f) The Contractor shall ensure timely payment of wages/salary within five (05) 
days of subsequent month to the persons employed for the purpose of this 
agreement (through cheque or by crediting to the bank account) and a certificate 
to the effect that the salaries/wages are being paid regularly shall be furnished 
to the bank every monthPayment shall be made by the Bank to the Bidder as per the 
provisions of Part I of the tender.  
 

6 Insurance:  
The contractor shall, at his own expense, effect and maintain with effect from the date of 
commencement till issue of the completion certificate under this contract, with an 
approved insurance company, an All Risks Policy for insurance for an amount equal to 
the amount of the contract including earthquake risk in the joint names of the Bank and 
the contractor ( the name of the former being placed first in the policy) against all risks 
as per the standard all risk policy for contractors and deposit such policy or policies with 
the Bank before commencing the works.  
The Contractor shall be held to be reasonably liable for all injury to persons, animals or 

things, and for all structural and decorative damage to property which may arise from 
the operation or neglect of the Contractor or its workers or of any nominated Sub-
Contractor or any employee or either, whether such injury or damage arises from 
carelessness, accident or any other cause whatever, in any way connected with the 
carrying out of this Contract. The liability under this clause shall be held to include inter 
alia, any damage to Building, whether immediately adjacent or otherwise, and any 
damage to roads, streets, footpaths, bridges or ways as well as all damage caused to 
the Building and other structures and works forming the subject matter of this Contract. 
The contractor shall also be responsible for any damage caused to the Building and 
other structures and works forming the subject matter of this Contract by frost, rain, 
wind or other inclemency of weather. The Contractor shall indemnify and keep 
indemnified the Bank and hold him harmless in respect of all and any loss and 
expenses arising from any such injury or damage to persons or property as aforesaid 
and also against any claim made in respect of injury or damage, whether under any 
Statute or otherwise and also in respect of any award of compensation or damages 
consequent upon such claim.  
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The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as 
to do delivery of the whole of the Contract works complete and perfect in every respect 
and so as to make good or otherwise satisfy all claims for damage to the property of 
third parties. The Contractor shall also indemnify and keep indemnified the Bank 
against all claims which may be made against the Bank by any person/ member of the 
public or other third party in respect of anything which may arise in respect of the 
works or in consequence thereof and shall at his own expense arrange to effect 
and maintain, with effect from the date of commencement until the completion 
of the Contract, with an approved Insurance company a policy of Insurance in 
the joint names of the Bank and the Contractor( the name of the former being 
placed first in the policy) against such risks and deposit such Policy or Policies 
with the Bank before commencement of the work. The minimum limit of coverage 
under the policy shall be as defined elsewhere under General Condition of Contract. 
The Contractor shall also similarly indemnify the Bank against all claims which may be 
made upon the Bank whether under the Workmen Compensation Act or any other 
statute in force during the currency of this contract or at Common Law in respect of 
any employee of the Contractor or any Sub-Contractor and shall at his own expenses 
effect and maintain, with effect from the date of commencement until the 
completion of the Contract, with an approved Insurance company a policy of 
Insurance in the joint names of the Bank and the Contractor( the name of the 
former being placed first in the policy) against such risks and deposit such 
Policy or Policies with the Bank from time to time during the currency of the 
Contract. In default of the contractor ensuring as provided above, the Bank may so 
ensure and may deduct the premiums paid from any money due or which may become 
due to the contractor. 

 
The Contractor shall be responsible for any liability which may be excluded from the 

Insurance Policies above referred to and also for all other damages to any person, 
animal or property arising out of and incidental to the negligent or defective carrying 
out of this Contract, whatever may be the reasons due to which the damage shall have 
been caused. He shall also indemnify and keep indemnified the Bank in respect of all 
and any costs, charges or expenses arising out of any claim or proceedings relating to 
the works and also in respect of any award of compensation or damages, arising 
therefrom. Without prejudice to the other rights of the Bank against contractor in 
respect of such default, the Bank shall be entitled to deduct from any sums payable to 
the Contractor the amount of any damage, compensation, costs, charges and other 
expenses paid by the Bank and which are payable by the contractor under this clause. 
The contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the money received 
from the insurer in respect of such damage shall be paid to the contractor and the 
contractor shall not be entitled to any further payments in respect of the expenditure 
incurred for Building or repairing of the materials or goods destroyed or damaged. 

The contractor, in case of re-Building or reinstatement after damage shall be entitled to 
such extension of time for completion as the Bank may deem fit, but shall, however, 
not be entitled to reimbursement by the Bank of any shortfall or deficiency in the 
amount finally paid by the insurer in settlement of any claim arising as set out herein.  

 
Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of works similar 
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policies of insurance in accordance with the provisions of this clause and shall produce 
or cause to produce to the Bank such policies. The contractor shall not permit a 
nominated sub-contractor to commence work at site unless said insurance policies are 
submitted. In the event of failure of the sub-contractor to take out such policy or policies 
of insurance before commencing the works at site, the contractor shall be responsible 
for any claim or damage attributable to the said sub-contractor. 

In order to fulfil all the insurance-related conditions mentioned above, the contractor 
shall, within 14 days from the date of issue of the work order, insure the works at his 
cost and keep them insure until the virtual completion of works, against loss or damage 
by fire with an office in the joint names of the Bank and the contractor (the name of the 
Bank i.e. “RESERVE BANK OF INDIA” being placed first in the policy).  It shall cover 
the following risks.  
i. Contractors all risk (CAR) policy  insurance inclusive of Storage, erection, 

testing and commissioning policy for the full contract value including fire risk and 
Transit insurance for transportation from manufacturer’s works to site (by 
Air/Sea/Road etc. as applicable. 

ii.  Workmen compensation policy for the employees of the contractor at site. 
iii. Third party liability policy with a limit of Rs 5 lakh per accident. 

 
7 Time of Completion: The completion period of the project shall be reckoned from 

the 14th day of issuance of Letter of Award/Work Order. Time shall be considered 
the essence of this Contract, and the Contractor hereby agrees to commence the 
work immediately after the site is handed over to him to complete the entire 
work as provided in the said conditions, subject nevertheless to the provisions 
for extension of time. 

8 Appendices: The Appendices listed in the attached list of Appendices shall form 
an integral part of this Contract Agreement. Reference in the Contract to any 
Appendix shall mean the Appendix attached hereto, and the Contract shall be 
read and construed accordingly.  

9 Jurisdiction: All disputes arising out of or in any way connected with this Agreement 
shall be deemed to have arisen at Reserve Bank of India,Kolkata and only Courts in 
Kolkata  shall have jurisdiction to determine the same  

10 Language: The Tender form shall be filled in English or in Hindi. In the event of any 
discrepancy or ambiguity between the English and Hindi version of the documents, the 
English version shall prevail in matters of interpretation. All communications, drawings, 
designs, data, information, codes, specifications, and other documents supporting the 
bid or otherwise exchanged under the Contract shall be in English or in Hindi. 

11 Non-disclosure:  
i. The contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank’s infrastructure/systems/equipment etc., which may come to the 
possession or knowledge of the Service Provider and /or the DB Developer during the 
course of discharging their contractual obligations in connection with this agreement, to 
any third party and shall at all times hold the same in strictest confidence.  The contractor 
shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or comply with applicable laws.  The 
contractor shall not publish, permit to be published, or disclose any particulars of the 
services/works in any trade or technical paper or elsewhere without the previous written 
consent of the Second Party.  Failure to observe the above shall be treated as breach 
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of contract on the part of the contractor, as the case may be, and the Second Party shall 
be entitled to claim damages and pursue legal remedies.  
ii. The contractor shall take all appropriate action with respect to its employees to ensure 
that the obligations of non-disclosure of confidential information under this agreement 
are fully satisfied.  
iii. Without prejudice to the formal Contract Agreement, all confidentiality and non-
disclosure obligations binding the Contractor under this tender shall survive the 
expiration, completion, or termination of this Agreement for any reason whatsoever. 

12 PREVENTION OF SEXUAL HARASSMENT AT WORKPLACE 

i. The Contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal) 

Act, 2013”. In case of any complaint of sexual harassment against its own employee 

within the premises of the Bank, the complaint will be filed before the Internal Complaints 

Committee constituted by the Contractor who shall ensure appropriate action under the 

said Act in respect to the complaint. 

ii. Any complaint of sexual harassment from any aggrieved employee of the Contractor 

against any employee of the Bank shall be taken cognizance of by the Regional 

Complaints Committee constituted by the Bank. 

iii. The Contractor shall be responsible for any monetary compensation that may need to 

be paid in case the incident involves the employee of the Contractor, for instance any 

monetary relief to the Bank’s employee, if sexual violence by the employee of the 

Contractor is proved. 

The Contractor shall be responsible for educating its employees about prevention of 
sexual harassment at workplace and related issues. 

13 Termination of Contract by the Bank  
 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall 

be adjudged an insolvent or being an Incorporated Company shall have an order for 
compulsory winding up made against it or pass an effective resolution for winding up 
voluntarily or subject to the supervision of the Court and the Official Assignee or the 
Liquidator, in such acts of insolvency or winding up, as the case may be, shall be 
unable, within seven days after notice to him requiring him to do so, to show the 
reasonable satisfaction of the Bank that he is able to carry out and fulfil the Contract 
and to give security therefor, if so required by the Bank. 
  
 Or if the Contractor (whether an individual, firm or Incorporated Company) shall 
suffer execution or other process of Court attaching property to be issued against the 
Contractor, 
  
 Or shall suffer any payment under this Contract to be attached by or on behalf 
of any of the creditors of the Contractor, 
  
 Or shall assign or sublet this Contract without the consent in writing of the Bank 
first had and obtained, 
  
 Or shall charge or encumber this Contract or any payments due or which may 
become due to the Contractor hereunder, 
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 Or if the Bank determine that the Contractor 
  

 has abandoned the Contract, or 
 has failed to commence the works, or has without any lawful excuse under those Conditions 

suspended the progress of the works for 14 days after receiving from the Bank notice to 
proceed, or 

 has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

 has failed to remove materials from the site or to pull down, and replace work for seven days 
after receiving written notice that the said materials or work were condemned and rejected by 
the Bank under these Conditions or 

 has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by the Contract to be observed and performed by the Contractor for seven days after 
written notice shall have been given to the Contractor requiring the Contractor to observe or 
perform the same. 
  

Then and in any of the said cases, the Bank may, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract and 
liabilities of the Contractor, the whole of which shall continue in force fully as if the 
Contract had not been so determined, and as if the works subsequently executed had 
been executed by or on behalf of the Contractor and further, the Bank by his agents or 
servants may enter upon and take possession of the works and all plant, tools, 
scaffoldings, machinery and materials lying upon the Estate or the adjoining lands or 
roads, and use the same as his own property or may employ the same by means of his 
own servants and workmen in carrying on and completing the works or by employing 
any other Contractor or other person or persons to complete the works, and the 
Contractor shall not in any way interrupt or do any act, matter or thing to prevent or 
hinder such other contractor or other person or persons employed for completing and 
finishing or using the materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient, the Bank shall give a notice in writing to 
the Contractor to remove his surplus materials and plant, and should the Contractor fail 
to do so within a period of fourteen days after receipt thereof by him, the Bank may sell 
the same by public auction, and give credit to the Contractor for the net amount realised. 
The Bank shall thereafter ascertain and certify in writing under his hand what (if 
anything) shall be due or payable to, or by the Bank, for the value of the said plant and 
materials so taken possession of by the Bank and the expense or loss which the Bank 
shall have been put to in procuring the works to be completed, and the amount, if any, 
owing to the Contractor and the amount which shall  be so certified shall thereupon be 
paid by the Bank to the Contractor or by the Contractor to the Bank, as the case may 
be, and the decision of the Bank shall be final and conclusive between the parties. 

14 Termination of Contract by Contractor 
If payment of the amount payable by the Bank under certificate of the Bank’s Engineer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment 
of the amount as aforesaid shall have been given by the Contractor to the Bank or if 
the Bank shall repudiate the Contract, or if the works be stopped for three months 
under the order of the Bank or by any injunction or other order of any Court of Law, 
then and in any of the said cases, the Contractor shall be at liberty to determine the 
Contract by notice in writing to the Bank and he shall be entitled to recover from the 
Bank, payment for all works executed and for any loss he may sustain upon any plant 
or materials supplied or purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the Contractor’s 
original Tender shall be followed, or where the same may not apply, valuation shall be 
made in accordance with Clause 19 of section IV. 
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IN WITNESS WHERE OF the Bank and the Bidder/Contractor have caused this Agreement to  
be duly executed by their duly authorized representatives the day and year first above 
written.   
  
Signed by for and on behalf of the Bank   
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 

Signed for and on behalf of the Contractor 
[Signature] 
[Name & Title] 
In the presence of: 

1. [Witness 1 Signature & Details] 
2. [Witness 2 Signature & Details] 

 
 
 
  

15 Penalty 
As Specified in Tender. 
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Annexure – X 

Proforma Of Bank Guarantee For Performance Security Deposit/ Retention Money 
 (On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing bank) 
 

 Place : _______________  
Date : ________________  

 
 Regional Director, 
Reserve Bank of India,  
6th Floor, Main Office Building 
15, Netaji Subhas Road  
Kolkata – 700 001 
____________________ ____________________  
Dear Sir,  
Name of work:   Design Supply Installation Testing & Commissioning (DSITC) of 6 nos of passenger 
lifts at Bank’s Main Office Building, Kolkata - Bank Guarantee For PERFORMANCE SECURITY 
DEPOSIT/ Retention Money  
WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 
the "Contract") to M/s _____________ (Name of the Contractor) (hereinafter called " the said 
Contractor" which expression shall include its successors and assigns). AND Whereas the 
Contractor is bound by the said Contract to submit to RBI a Performance Security for a total amount 
of ₹.________________ (Rupees___ ___________________________________ only) (Amount in 
figures and words) for the due fulfilment by the said contractor of the terms and conditions contained 
in the contract. We, _______________ (Name of the Bank), (hereinafter called “the Bank”), at the 
request of M/s __________________, the contractor, do hereby undertake to pay to the RBI an 
amount not exceeding Rs ________________ as Performance Guarantee for due fulfilment of the 
terms and conditions of the contract.  
NOW THIS GUARANTEE WITNESSETH  
1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns 
that in the event of the RBI coming to the conclusion that the Contractor has not performed his 
obligations under the said conditions of the contract or have committed a breach thereof, which 
conclusion shall be binding on us as well as the said contractor; we shall on demand by the RBI, 
pay without demur to the RBI, a sum of Rs. (Rupees only) or any lower amount that may be 
demanded by the RBI. Our guarantee shall be treated as equivalent to the Performance Guarantee 
Amount for the due performance of the obligations of the Contractor under the said Contract, 
provided, however, that our liability against such sum shall not exceed the sum of Rs. (Rupees only).  
2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 
____________only) as aforesaid shall be paid by us without any demur or protest, merely on 
demand from the RBI on receipt of a notice in writing stating that the amount is due to them and we 
shall not ask for any further proof or evidence and the notice from the RBI shall be conclusive and 
binding on us and shall not be questioned by us in any respect or manner whatsoever. The Bank 
shall pay to RBI any money so demanded notwithstanding any dispute/disputes raised by the 
Contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating 
thereto and the liability under this guarantee shall be absolute and unequivocal. We undertake to 
pay the amount claimed by the RBI within a period of one week from the date of receipt of the notice 
as aforesaid.  
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3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Contractor.  
 
4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We hereby 
further agree that –  
a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said Contract 
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the Contractor 
or any other matters in connection therewith shall not discharge us in any way and our obligation 
under this guarantee. This guarantee shall be discharged only by the performance by the Contractor 
of their obligations and in the event of their failure to do so, by payment by us of the sum not 
exceeding Rs. (Rupees only). 
 b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only) . 
 c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 
of our said constituents/clients or their obligations thereunder or by dissolution or change in the 
constitution of our said constituents. 
 d) This guarantee shall remain in force upto (60 days beyond the Defect liability period) provided 
that if so desired by the RBI, this guarantee shall be renewed for a further period as may be indicated 
by them on the same terms and conditions as contained herein.  
e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the or on the day when our said constituents comply with their obligations, as to 
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. Unless 
a claim or suit or action is filed against us within or any extended period, all the rights of the RBI 
against us under this guarantee shall be forfeited and we shall be released and discharged from all 
our obligations and liabilities hereunder. In witness whereof I/We of the Bank have signed and sealed 
this guarantee on the -------- -- day of ----------- (Month) (Year) being herewith duly authorized. For 
and on behalf of ____________________ (Name of the Bank) Signature of authorized Bank official 
Name: Designation Stamp/ Seal of the Bank Signed, sealed and delivered for and on behalf of the 
Bank by the above named in the presence of: Witness  
1 Signature ………………………… Name …………………………… Address 
……………………………………… (NB: This guarantee will require stamp duty as applicable in the 
state, where it is executed and shall be signed by the official whose signature and authority shall be 
verified). 
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Annexure XI 
( On firms’ letterhead) 
 

The following time schedule as per the broad items of work listed below:  
 
 Details  Time period in weeks  
a. Submission of layout drawings   Weeks after 14th day 

of the date of issue of 
work order  

b. Approval of layout drawings by Bank  Weeks from above  
c. Delivery of material at site    

i.  1st batch of ( 2 passenger lifts)  Weeks from above  
ii.  2nd batch of ( 2 passenger lifts)  Weeks from above  

iii.  3rd  batch of ( 2 passenger lifts)  Weeks from above  
d. Installation , testing & commissioning and 

handing over with operating licence 
  

i.  1st batch of ( 2 passenger lifts)  Weeks from above 
(c.i) 

ii.  2nd batch of ( 2 passenger lifts)  Weeks from above 
(c.ii) 

iii.  3rd  batch of ( 2 passenger lifts)  Weeks from above  
(c.iii) 

 Total Completion Period in weeks 
a+b+c(i)+C(ii)+C(iii)+d(iii) 
  

 should not exceed 
48 weeks 

 
The plan should be in compliance with the milestones. 
 
 
Place:         [Signature of Authorized Signatory of Bidder]   
Date:                                      Name:  
           Designation:  
           Seal: 
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Annexure XII 

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country sharing land 
border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory) 
 To,                                    Date: 
 Regional Director, 
Reserve Bank of India,  
6th Floor, Main Office Building 
15, Netaji Subhas Road  
Kolkata – 700 001 

Ref: Application for _________________________________ 
Madam, 
I / We ……………………………………. (Name and address, including Country of location 
of bidder) have read and understood the contents of the Office Memorandum (OM) F. No. 6/18/2019-
PPD dated July 23, 2020 and its subsequent orders / revision issued by Public Procurement Division, 
Department of Expenditure, Ministry of Finance, Government of India regarding the restrictions on 
procurement from a bidder of a country which shares a land border with India. 

2  I / We certify that …………… (Name of the bidder) 

2.1 is not from a country sharing land border with India, or 
2.2 is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 
2.3 is from a country sharing land border with India where Government of India has extended lines of 

credit, or 
2.4 is from a country sharing land border with India where Government of India is engaged in 

development projects. 

(Strikeout whichever of the above is not applicable). 

3 I /We further certify that …………………………. (Name of bidder) fulfils all requirements 
in this regard and is eligible to be considered under the provision of the above referred Office Memorandum 
and its subsequent orders / revision. I/We also undertake that even in case of contracts where we are 
permitted by the Bank/RBI to sub- contract I/we …………..……(Name 
of bidder) will not sub-contract any work to a contractor from country(ies) sharing land border with India, 
unless such contractor fulfils all the requirements contained in the above referred 
office memorandum / order. 

 
4. I/We know and understand that, if this Undertaking / Declaration / Certificate submitted by 
us is found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that the Bank 
shall also be free to initiate any legal action in accordance with law including forfeiting of Earnest Money 
Deposit / Performance Bank Guarantee / Security Deposit and / or debarring us from participating in tenders 
invited by the Bank in future. 
Signature and name of the authorized signatory of the Bidder with Rubber Stamp 
Date: 
Place: 
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Annexure XIII 

 
Proforma of the tenderer’s Confirmation about site visit and technical sufficiency to deliver the objective 
of proposed installation of Lifts. 
 
(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory)   

 
Date:   

To   
Regional Director,  
Reserve Bank of India, Estate Department,   
15, N. S. Road  
Kolkata – 700 001   
 
Subject: Confirmation about site visit and technical sufficiency to deliver the objective of proposed 

installation of Lifts.     

Sir,    

We have visited the site of the proposed installation of the lifts and understood the scope of work, objective, 

technical specifications and bill of quantities indicated in the tender. After examining the same, we confirm that 

the technical specifications and the bill of quantities set out in the tender are sufficient to implement and deliver 

the stated objective of the tender. In case of any improvement is required to achieve the stated objective, the 

same will be provided without any additional cost to Bank.   

 

Signature and name of the authorized signatory of the Bidder with Rubber Stamp   

 

Date:   

Place:  
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Annexure XIV 

 
Undertaking on Legal Actions / Civil Lawsuits / Litigation / Arbitration by the Bidder 

[On the Letter head of the Applicant] 
                                                                                                         Date: 

To, 
  Regional Director, 
Reserve Bank of India,  
15, Netaji Subhas Road,  
Kolkata – 700 001 
 
Ref: Application for ______________________________________________ 
 
Madam, 
1 I/We ………………………… (Name of the bidder) declare that no legal action(s) have been 
/ is being taken against us for any cause in any legal jurisdiction. 

1. I/We ………………………… (Name of the bidder) declare that the followings legal action(s) 
have been/ is being taken against us: 

…… (detail of the legal action, project under consideration, legal authority involved etc.) ….. 

…………………………………………………. 

However, we affirm that the above legal action does not affect our ability to deliver the requirements of 
the Bank as per the Application for Empanelment. 

(Note: strike out one of the above two declarations which is not applicable) 

2. Further, we ………. also declare that no cases of civil lawsuits / litigation / arbitration etc. 
have been initiated in any in any of our executed projects 
2. Further, we ………. also declare that the following civil lawsuits / litigation / arbitration cases 
were/are initiated in our executed projects: 
…………. (detail of the project and type of action etc.) ................ 
……………………………………………………………… 
(Note: strike out one of the above two declarations which is not applicable) 
 
 
Signature and name of the authorized signatory of the Bidder 
with Rubber Stamp 
 
Date: 
 
Place: 
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Annexure XV 
वािषर्क रखरखाव अनुबंध के िलए समझौता 
(500 रुपये गैर �ाियक �ांप पेपर पर ) 

 
Articles of Agreement for Annual Maintenance Contract 

(On Rs 500 non-judicial stamp paper) 
 
यह समझौता अनुबंध भारतीय �रजवर् बैंक, कोलकाता है (और______________________के म� 
िदनांक____________ को  ) इसके बाद  " िनयो�ा" और  " ठेकेदार "कहा जाएगा( िन�ािदत िकया गया। 
जबिक िनयो�ा _______________________________(कायर् का नाम (हेतु _____________ की अविध के िलए 
वािषर्क रखरखाव अनुबंध का इ�ुक है और उसने िकए जाने वाले काय� की  िविश�ताओ ंऔर मात्राओ ंके 
अनुरूप अपेिक्षत कायर् के िलए ह�ाक्ष�रत अथवा पािटर्यो ंद्वारा या इसके िलए ह�ाक्ष�रत िकए गए हैं ।  
और जबिक ठेकेदार इस िवषय के काम पर यहां िनधार्�रत शत� और िवशेष शत� में उ���खत और अनुबंध की 
मात्राओ ंऔर शत� की अनुसूची में संशोिधत करके अंतत :दोनो ंपक्षो ंद्वारा �ीकृित के िलए सहमित हुई है 
)इन सभी सामूिहक रूप से इसके बाद  " उ� शत� "के रूप कहा जाएगा ,(उ� मानिचत्रो ंपर िदखाए गए काय� 
और/या उ� िविनद�शो ंमें विणर्त और संबंिधत दरो ंमें मात्रा की अनुसूची में शािमल है, उसके बाद िनकाली गई 
रािश या अ� रािश के रूप में इसके तहत देय  ) इसके बाद  " उ� अनुबंध रािश "के रूप में संदिभर्त (होगा।  
ARTICLES OF AGREEMENT made the ____________________________________  
day of _________________ between the Reserve Bank of India, Kolkata (hereinafter called "the 
Employer") of the one part and __________________________________________________ (hereinafter 
called "the Contractor") on the other part. 
 
WHEREAS the Employer is desirous of Annual Maintenance Contract for the _________________ 
for______________________________(Name of the work) and has caused specifications and 
Schedule of Quantities describing the works to be done which have been signed by or on 
behalf of the parties hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon the subject work to the conditions 
set forth herein and to the conditions set forth in the special conditions and in the schedule 
of quantities and  conditions of Contract as modified and finally  accepted by 
both  the  parties ( all of which  are  collectively  hereinafter referred  to as "the said 
Conditions") the works shown  upon  the said  drawings  and/or described in the said 
Specifications  and included  in the Schedule of quantities at the  respective  rates therein set 
forth, amounting to the sum as therein arrived at  or such  other sum as shall become 
payable  there under  (hereinafter referred to as "the said Contract Amount"). 
 
यह एतदद्वारा अब सहमित के साथ इस प्रकार है    :  
 
NOW IT IS HEREBY AGREED AS FOLLOWS:  
 
 

1. यह वािषर्क रखरखाव अनुबंध ( प्रणाली के सभी भाग )  19 वषर्   की अविध के िलए है।  अनुबंध की 
दर को इस समझौते के उपबंध 3B के अनुसार नवीनीकृत िकया जाएगा। This Annual 
maintenance contract (i.e. all parts of the system) for the period of  19  years.  Rate of 
the contract shall be renewed as per the clause 3B of this agreement. 
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2. बैंक _______________ में __________________________ के रख-रखाव कायर् के िन�ादन हेतु फ़मर् को 
रू_________________________________ के िलए भुगतान िकया जाएगा। 
The firm will be paid Rs. _____________________________ for _________________by the 
Bank for ________________________________________________ 
 

3 A. Scope of work during warranty/Defect liability period and Comprehensive 
annual maintenance contract period after:  

i. Ensure that qualified team deployed by them, for the purpose for rendering the 
services required by the Bank under this agreement.  
ii. Ensure that his employees, while in the Bank premises or while carrying out their 

obligations under this agreement, observe the standards of cleanliness, decorum, 
safety, good behavior and general discipline laid down by the Bank and the Bank/ 
employer shall be the sole judge as to whether or not the tenderer and/ or his 
employees have observed the same. 
iii. Personally, and exclusively supervise the work of his employees so as to ensure 

that the services rendered under this agreement are carried out to the satisfaction of 
the Bank. 
iv. Ensure that no employees of the tenderer will enter or remain on the Bank’s 

premises beyond the specified time limits unless and necessary for fulfilling tenderer’s 
obligations. 
v. Be liable for any damage caused to the Bank or its premises or any part thereof 

or to any equipment thereof or any property of the Bank and therein by any act, 
omission, default or negligence of the tenderer or his employees or agents. 
vi. The equipment supplied shall be guaranteed against all types of defects for DLP 

and CAMC period from date of handing over of the equipment to the Bank.  Any defects 
in the system/sub-assemblies/battery of ARD/small parts like call button, Car LED 
lights/Fans/LED panel etc found within the guarantee period shall be rectified/replaced 
by the tenderer free of cost. Any assembly/parts/battery/wiring which requires 
replacement/wear and tear/damaged cables and/or any spares parts etc. shall be 
replaced as and when required, for which Bank shall not make payment as per terms and 
condition of the contract. 
vii. The system is also required to be maintained under CAMC for further period of 19 
years.  
viii. During this period (DLP & CAMC) servicing at not less than 4 servicing (cleaning 
of rails, lubrication of moving parts, checking of electro mechanical components, safety, 
interlocking checking or any other checking as recommended by OEM) and attending to 
ANY NUMBER of breakdown calls shall be carried out free-of-cost.  
ix. There is no payment during DLP. However, the CAMC payment shall be made on 

half yearly on rendering satisfactory services.  
x. The annual maintenance service contract rate shall also consider all the cost, 

including labor, travel cost from the nearest service station, all spares parts, oil, cables, 
and upgradation of technologies and relocation of system as and when required, 
consumable items etc. required for smooth functioning of the system.  
xi. The Contractor shall carry out all the work strictly in accordance with drawing, 

details and instructions of the Bank’s engineer. If in the opinion of the Bank’s engineer, 
nominal changes have to be made to suit the site condition and with the prior approval in 
writing of the Bank, they desire the Contractor to carry out the same, the Contractor shall 
carry out the same without any extra charge. 
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 B. Renewal of Rate of Comprehensive AMC: 
The amount of service contract shall be renewed for an additional period of at least 18 years 
after two years (one-year defect liability period and one-year AMC on quoted rates). While 
renewing the contract amount will be arrived at based on following formula.  
 
AC = AP [(50 x(EPIC/EPIP)+50x(CPIC/CPIP)] / 100 
 
AC  The contract amount for the current year (excluding taxes)  
AP  The contract amount for the previous year (excluding taxes)  
CPIC  Consumer Price Index for Industrial Workers (All India Average) 6 

months prior to the commencement date of contract for the current 
year  

CPIP  
 
 
 

Consumer Price Index for Industrial Workers (All India Average) 6 
months prior to the commencement date of contract for the previous 
year 

EPIC  
 
 
 

Wholesale Price Index for Material handling, lifting and hoisting 
equipment 6 months prior to the commencement date of contract for 
the current year. 
 

EPIP     Wholesale Price Index for Material handling, lifting and hoisting 
equipment 6 months prior to the commencement date of contract for 
the previous year. 
 

 
4  Penalty :  Any fault in the system shall be rectified as per the rectification time given below 

failing which penalty shall be applied.  
 

 Rectification time Penalty 

Any defects resulting lift is not 

working  

12  hours ₹1400 per 

day per lift. 
 

5 भुगतान शतर् : सेवा अनुबंध के िलए यह दर संतोषजनक सेवा प्रदान करने पर अधर्वािषर्क आधार पर 
1   वषर् के भुगतान की अविध के िलए मा� है।  

Payment Condition: This rate for the service contract is valid for a period of 1 year 
and payment shall be made on half yearly basis on rendering satisfactory service.  

6 इस अनुबंध के तहत िनयो�ा द्वारा सभी भुगतान केवल कोलकाता में िकए जाएंगे। All payments 
by the Employer under this Contract will be made only at Kolkata. 
  

7 इस समझौते से जुड़े या िकसी भी तरह से उ�� होने वाले सभी िववादो ंको कोलकाता में उ�� माना 
जाएगा और केवल मु�ई की अदालतो ंको ही यह िनधार्�रत करने का के्षत्रािधकार होगा।  
All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen at Kolkata and only Courts in Kolkata shall have jurisdiction 
to determine the same. 
 

8 गैर-प्रकटीकरण खंड :बोलीकतार् ,बैंक के बुिनयादी ढांचे/प्रणािलयो/ंउपकरणो ंआिद की प्र�क्ष या 
अप्र�क्ष रूप से िकसी भी जानकारी, सामग्री और िववरण का िकसी तीसरे पक्ष को खुलासा नही ं
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करेगा, जो इस समझौते के संबंध में अपने संिवदा�क दािय�ो ंके िनवर्हन के दौरान बोलीकतार् के 
क�े या ज्ञान के पास आ सकता है, और हर समय इस पर िव�ास रखेगा। बोलीदाता िसवाय इसके 
तहत दािय�ो ंको पूरा करने या लागू कानूनो ंका पालन करने के िलए आव�क सीमा के अलावा 
अनुबंध के िववरण को वैय� और गोपनीय मानेगा। बोलीकतार् िनयो�ा की िपछली िल�खत सहमित 
के िबना िकसी भी �ापार या तकनीकी पत्र या अ� जगहो ंपर काय� के िकसी भी िववरण का खुलासा, 
प्रकािशत होने की अनुमित नही ंदेगा। बोलीकतार् ,िकसी भी गोपनीय जानकारी के प्रकटीकरण के 
प�रणाम�रूप िनयो�ा को होने वाले िकसी भी नुकसान के िलए िनयो�ा को क्षितपूितर् करेगा। 
उपयुर्� का पालन करने में िवफलता को बोलीदाता की ओर से अनुबंध का उ�ंघन माना जाएगा 
और िनयो�ा नुकसान का दावा करने और कानूनी उपचारो ंको आगे बढ़ाने का हकदार होगा। 
बोलीकतार् अपने कमर्चा�रयो ंके म� सभी उिचत कारर्वाई करेगा तािक यह सुिनि�त िकया जा सके 
िक इस समझौते के तहत गोपनीय सूचनाओ ंका प्रकटीकरण न करने के दािय� पूरी तरह से संतु� 
हो ं। गैर-प्रकटीकरण और गोपनीयता के संबंध में बोलीकतार् के दािय� िकसी भी कारण से इस 
समझौते की समा�� या समा�� से बच जाएंगे। 
 Non-Disclosure clause: The Bidder shall not disclose directly or indirectly any 
information, materials and details of the Bank's infrastructure/systems/equipment 
etc., which may come to the possession or knowledge of the Bidder during the 
course of discharging its contractual obligations in connection with this agreement, 
to any third party and shall at all times hold the same in strictest confidence. The 
Bidder shall treat the details of the contract as private and confidential, except to the 
extent necessary to carry out the obligations under it or to comply with applicable 
laws. The Bidder shall not publish, permit to be published, or disclose any particulars 
of the works in any trade or technical paper or elsewhere without the previous 
written consent of the Employer. The Bidder shall indemnify the Employer for any 
loss suffered by the Employer as a result of disclosure of any confidential 
information. Failure to observe the above shall be treated as breach of contract on 
the part of the Bidder and the Employer shall be entitled to claim damages and 
pursue legal remedies. The Bidder shall take all appropriate actions with respect to 
its employees to ensure that the obligations of non-disclosure of confidential 
information under this agreement are fully satisfied. The Bidder's obligations with 
respect to non-disclosure and confidentiality will survive the expiry or termination of 
this agreement for whatever reason.  

9. यौन उ�ीड़न की रोकथाम संबंधी उपबंध Prevention of Sexual harassment clause/  
ठेकेदार/एजेंसी कायर् �ल  ) रोकथाम, िनषेध और िनवारण (अिधिनयम  2013 में मिहलाओ ंके यौन 
उ�ीड़न के प्रावधान के पूणर् अनुपालन के िलए पूरी तरह िज�ेदार होगी। बैंक के प�रसर के भीतर 
अपने कमर्चारी के �खलाफ यौन उ�ीड़न की िकसी भी िशकायत के मामले में ठेकेदार/एजेंसी द्वारा 
गिठत आंत�रक िशकायत सिमित के समक्ष िशकायत दजर् की जाएगी और ठेकेदार/एजेंसी िशकायत 
के संबंध में उ� अिधिनयम के तहत उिचत कारर्वाई सुिनि�त करेगी । 
बैंक के िकसी भी कमर्चारी के �खलाफ ठेकेदार के िकसी भी गंभीर कमर्चारी से यौन उ�ीड़न की 
िकसी भी िशकायत का बैंक द्वारा गिठत के्षत्रीय िशकायत सिमित द्वारा संज्ञान िलया जाएगा यिद 
ठेकेदार के कमर्चारी द्वारा यौन िहंसा सािबत हो जाती है, तो ठेकेदार िकसी भी मौिद्रक मुआवजे के 
िलए िज�ेदार होगा, िजसे घटना में कमर्चारी शािमल होने की ��ित में भुगतान करने की आव�कता 
हो सकती है। 
ठेकेदार अपने कमर्चारी को कायर्�ल पर यौन उ�ीड़न की रोकथाम और संबंिधत मुदे्द के बारे में 
िशिक्षत करने के िलए िज�ेदार होगा। 
ठेकेदार अपने कमर्चारी की एक पूरी और अद्यतन सूची प्रदान करेगा जो बैंक के प�रसर के भीतर 
तैनात हैं। 
 



Page 105 of 105 
 

The contractor/Agency shall be solely responsible for full compliance with the 
provision of “the sexual Harassment of women at work place (Prevention, Prohibition 
and Redressal) Act 2013”.In case of any complaint of sexual harassment against its 
employee within the premises of Bank, complaint will be filed before the Internal 
complaint committee constituted by the Contractor/Agency and the 
Contractor/Agency shall ensure appropriate action under the said Act in respect to 
the complaint. 
Any complaint of sexual harassment from any aggravated employee of the 
contractor against any employee of the Bank shall be taken cognizance of by the 
Regional Complaints Committee constituted by the Bank 
The Contractor shall be responsible for any monetary compensation that may need 
to be paid in case the incident involves the employee, if sexual violence by the 
employee of the contractor is proved. 
The contractor shall be responsible for educating its employee about prevention of 
sexual harassment at work place and related issue. 
The contractor shall provide a complete and updated list of its employee who are 
deployed within the Bank’s premises.  
 
 

 
 
 
 
सेवा प्रदाता के ह�ाक्षर                               बैंक प्रितिनिध के ह�ाक्षर 
सील सिहत                                             सील सिहत     
Signature of service provider                                  Signature of Bank Representative 
)     With seal)                                                                     (With Seal) 
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