
 
भारतीय  �रज़वर् बैंक Reserve Bank of India 

संपदा िवभाग Estate Department 
बेंगलूरु Bengaluru 

 
िनिवदा आमंत्रण सूचना 

भारतीय �रज़वर् बैंक, बेंगलुरु के अिधका�रयो ंके �ाटर्र, किनंघम रोड पर आठ �ॉको ंकी सामा� मर�त 
और िफर से रंगना के िलए पात्र सूचीबद्ध िवके्रताओ ंसे एमएसटीसी वेबसाइट के मा�म से ई-टेंडर आमंित्रत 
करता है । िव�ृत िनिवदा सूचना के साथ ई-टेंडर सीपीपी पोटर्ल https://etenders.gov.in/eprocure/app और 
आरबीआई की वेबसाइट https://www.rbi.org.in पर “टेंडर” मेनू के अंतगर्त उपल� है। 
 
2. सभी सूचीबद्ध बोलीदाताओ ंको ई-िनिवदा प्रिक्रया में भाग लेने के िलए सीपीपीपी वेबसाइट पर �यं को पंजीकृत 
करना होगा। 
 
3. कायर् की अनुमािनत लागत ₹48.00 लाख (मात्र अड़तालीस लाख रुपये) है, हालांिक वा�िवक रािश िभ� 
हो सकती है। 
 
4. ई-िनिवदा प्रिक्रया का कायर्क्रम िन�ानुसार है: 
क ई-िनिवदा सं. RBI/BANGALORE REGIONAL 

OFFICE/ESTATE/12/26-27/ET/001 
ख ई-िनिवदा आईडी 2026_RBI_285657_1 
ग िनिवदा का तरीका ई-खरीद प्रणाली 

(ऑनलाइन भाग I - तकनीकी-वािण��क बोली और भाग 
II - मू� बोली के मा�म से) 
(https://etenders.gov.in/eprocure/app) 

घ वह ितिथ िजससे िनिवदा द�ावेज पािटर्यो ंके 
िलए डाउनलोड हेतु उपल� होगा 

28 जुलाई, 2026; शाम 17.00 बजे से 

ङ बोली-पूवर् बैठक 04 अग�, 2026 को सुबह 11.00 बजे 

च बोली आरंभ ितिथ 06 अग�, 2026; सुबह 10.00 बजे से 

छ िनिवदा प्र�ुत करने की अंितम ितिथ 15 अग�, 2026 सुबह 11.00 बजे तक 

ज िनिवदा के भाग I (तकनीकी बोली) के खुलने 
की ितिथ 

17 अग�, 2026; सुबह 11.00 बजे 

झ बयाना जमा-रािश  प्र�ेक बोलीदाता से ₹96,000/- का भुगतान िकया 
जाएगा 

 
5. भाग–I में िनधार्�रत सभी मानदंडो ंको पूरा करने वाले िनिवदाकारो/ंबोली लगाने वालो ंसे ही संबंिधत भाग-II 

अथार्त कीमत बोली को उसी िदन या बाद की तारीख में, बैंक द्वारा यथासूिचत, खोला जाएगा। बैंक के पास 
िबना कोई कारण बताए िकसी भी या सभी ई-िनिवदाओ ंको �ीकार करने या अ�ीकार करने का अिधकार 
सुरिक्षत है। 

 
िटप् पणी: सभी िनिवदाकतार् कृपया �ान दें  िक ई-िनिवदा में कोई भी संशोधन / सुधार भिव� में िकए जाने पर, 
यिद कोई हो,ं  उन् हें िसफर्  भा�रबैं और सीपीपीपी  वेबसाइट पर अिधसूिचत िकया जाएगा और अखबार में प्रकािशत 
नही ंिकया जाएगा। 
 
 

https://etenders.gov.in/eprocure/app
https://www.rbi.org.in/
https://etenders.gov.in/eprocure/app


 
इसके अलावा, यह नोिटस केवल जानकारी के िलए प्रकािशत िकया जा रहा है और इस सीिमत िनिवदा में उद्धरण 
देने के िलए खुला िनमंत्रण नही ंहै। इस िनिवदा में भागीदारी केवल आमंत्रण द्वारा की जाती है और यह चयिनत 
खरीद इकाई के सूचीबद्ध ठेकेदारो ंतक सीिमत है। अवांिछत प्र�ावो ंको नजरअंदाज िकया जा सकता है। तथािप, 
जो ठेकेदार भिव� में ऐसी िनिवदाओ ंमें भाग लेने की इ�ा रखते हैं, वे प्रिक्रया के अनुसार भारतीय �रजवर् बैंक 
के पास नामांकन के िलए आवेदन कर सकते हैं। 
 
 

के्षत्रीय िनदेशक 
भारतीय �रज़वर् बैंक  

बेंगलुरु 
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This document is the property of Reserve Bank of India (RBI). It may not be copied, 

distributed or recorded on any medium, electronic or otherwise, without the RBI’s written 

permission thereof, except for the purpose of responding to RBI for the said purpose. The use 

of the contents of this document, even by the authorized personnel / agencies for any purpose 

other than the purpose specified herein, is strictly prohibited and shall amount to copyright 

violation and thus, shall be punishable under the Indian Law. 

 
 

RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 
 

Tender  
 

For 

General Repairs and Repainting Works for Seven Blocks of Phase II at 
RBI Staff Quarters, Osborne Road 

 

Name of Tenderer: _______________________________________________________ 

Address:           ________________________________________________________ 

Part - I (Techno - Commercial Bid) 
 

 ACTIVITY DATE 

1 Date of availability of Tender in RBI Website  July 28, 2026; 05:00 PM onwards 

2 Bid Start Date August 06, 2026; 10:00 AM onwards 

3 Due date for submission of Tender August 15, 2026; till 11:00 AM 

4 Date of opening of Tender August 17, 2026; 11:00 AM onwards 
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DISCLAIMER 

 

Reserve Bank of India, Estate Department, Bengaluru, has prepared this document to give 

background information on the Project to the interested parties. While Reserve Bank of 

India has taken due care in the preparation of the information contained herein and believe 

it to be in order, neither Reserve Bank of India nor any of its authorities or agencies nor any 

of their respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it.  

 

The information is not intended to be exhaustive. Interested parties are required to make 

their own inquiries and they do not rely only on the information provided by RBI in 

submitting the Tender. The information is provided on the basis that it is non - binding on 

Reserve Bank of India or any of its authorities or agencies or any of their respective 

officers, employees, agents or advisors.  

 

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change 

the process or procedure to be applied. It also reserves the right to decline to discuss the 

matter further with any party expressing interest. No reimbursement of cost of any type will 

be paid to persons or entities expressing interest. 
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NOTICE INVITING TENDER 

 

General Repairs and Repainting Works for Seven Blocks of Phase II at RBI Staff 
Quarters, Osborne Road 

Reserve Bank of India, Bengaluru invites e- tenders for the captioned work from Bank’s 

empanelled vendors/contractors under the said category of the work costing up to 50.00 

Lakh. The tendering would be done through Central Public Procurement Portal (CPPP) 
(https://etenders.gov.in/eprocure/app). All interested eligible empaneled contractors 

must register themselves with CPPP through the above-mentioned website to participate in 

the tendering process. The Schedule of e-Tender is as follows: 

a. Name of Work General Repairs and Repainting of Seven Blocks at 
RBI Staff Quarters, Osborne Road 

b. Estimated Cost of the Work ₹48,00,000/- inclusive of GST 

c. e-Tender reference no RBI/BANGALORE REGIONAL OFFICE/ ESTATE/12/26-
27/ET/001 

d. e-Tender ID 2026_RBI_285657 

e. Mode of Tender  e-Procurement System  
(Online: Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
(https://etenders.gov.in/eprocure/app)) 

f. Earnest 
 Money Deposit 

₹96,000/- (Rupees Ninety Thousand only) in the form 
of DD or Bank Guarantee (BG) issue by a Scheduled 
Bank (validity of BG at least up to validity of bid), 
drawn in favor of Reserve Bank of India, Bengaluru to be 

delivered in physical form at Estate Department., 

Reserve Bank of India, 10/3/8, Nrupathunga Road, 

Bengaluru - 560001  
OR 
  

NEFT- ₹96,000/- (Rupees Ninety Thousand only) 
towards - 
Beneficiary Name: Reserve Bank of India, Bengaluru  
IFSC: RBIS0BGPA01  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 

RBI Website and Central Public Procurement Portal (CPPP) as given above and will not be 

published in the newspaper. 
 
 
 
 
 
 
 
 
 
 

Account No: 8692299 

g. Date of NIT available to 
parties to download 

July 28, 2026; 05:00 PM onwards 

h. Date of Pre-Bid Meeting August 04, 2026; at 11:00 AM 

i. Date of starting of e-Tender 
for submission of Techno-
Commercial Bid and price Bid 
in CPP Portal  

August 06, 2026; 10:00 AM onwards 

j. Date and time of closing of 
online e-tender for submission 
of Techno-Commercial Bid 
and Price Bid 

August 15, 2026 till 11:00 AM 

k. Last date and time of 
submission of EMD 

August 15, 2026 till 11:00 AM 

l. Date and time of opening of 
tender 

August 17, 2026; 11:00 AM onwards 
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Important Instructions Regarding E-tender 
 

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is 

the Central Public Procurement Portal (CPPP) (https://etenders.gov.in/eprocure/app).  

Process of E-tender:  Bidder manual kit is available on home page  

Registration for new bidder:  

The process involves vendor’s registration with CPP portal which is free of cost. 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

For any technical related queries please call at 24 x 7 Help Desk Number 

      0120-4001 002  

 0120-4001 005  

 0120- 4493395  

Email Support: For any Issues or Clarifications relating to the published tenders, bidders 

are requested to contact the respective Tender Inviting Authority  

Technical - support-eproc@nic.in  

Policy Related - cppp-doe@nic.in 
 

Contact person at RBI, Bengaluru: 

1. Shri Mitesh Kumar Singh (Assistant Manager, Tech-Civil); 080-22180256 

2. Smt Deepika Purohit (Assistant Manager, Estate Department); 080-22180272 

3. Shri Chandrakanta B (Assistant Manager, Estate Department); 080-22180588 
 
 

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at 

(https://etenders.gov.in/eprocure/app). Tenders will be opened electronically on specified 

date and time as given in the tender. 

 

All entries in the tender should be entered in online Technical and Commercial Formats 

without any ambiguity. 

 
 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
https://etenders.gov.in/eprocure/app
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FORM OF TENDER 
 
To                                                              Date 

   Place 
Regional Director, 

Reserve Bank of India, 

Estate Department, 

10/3/8, Nrupathunga Road, 

Bengaluru-560001 

 
Madam/ Dear Sir, 

Having examined the specifications, designs and Schedule of Quantities relating to the 

works specified in the memorandum hereinafter set out and having visited and examined 

the site of the works specified in the said memorandum and having acquired the requisite 

information relating thereto as affecting the tender, I / We hereby offer to execute the works 

specified in the said memorandum within the time specified at the rates mentioned in the 

attached Schedule of Quantities, specifications, and in accordance, in all respects, with the 

specifications, Designs, Drawings (if any) and instructions in writing referred to in Articles of 

Agreement, Special Conditions, Schedule of Quantities and General Conditions of Contract, 

Annexures and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as they may be applicable.      

  

MEMORANDUM 
 

(a) Name of work General Repairs and Repainting Works for 

Seven Blocks of Phase II at RBI Staff 

Quarters, Osborne Road 

(b) Estimated cost ₹48,00,000/- inclusive of GST 
(c) Earnest Money Deposit ₹96,000/- (Rupees Ninety-Six Thousand 

only) shall be deposited by all the bidders. 

(d) Performance Security The successful bidder shall submit a 

Performance Bank Guarantee (PBG) for 5% 

of the accepted Contract Value, valid initially 

for the stipulated date of completion plus 

three months beyond that for due fulfilment 
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of the contractual obligations by the 

contractor OR amount equivalent to PBG 

through online mode (NEFT / RTGS) OR 

Electronic Bank Guarantee (e-BG), which is 

a dematerialised Bank Guarantee processed 

on National a-Governance Services Limited 

(NeSL).   

(e) Retention Money to be 
deducted from the bills 

 5% from each bill (Maximum of 5% of 

contract amount). 

(f) Time allowed for completion 
of the work  

120 days from the 10th day of issue of work 

order 
(g) Liquidated Damages for 

delay in completion of the 
work 

0.25 % of the ‘Contract Amount’ per week 

subject to a ceiling of 10% of the ‘Contract 

Amount’. 
(h) Defects Liability Period One Year from the date of ‘Virtual 

Completion’ of the work. 

I / We agree to: 
  

1. Should this tender be accepted, I / we hereby agree to abide by and fulfil the terms 

and provisions of the said conditions of the contract annexed here so far as they may 

be applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the 

amount mentioned in the said conditions. 
 

2. I / we have deposited a sum of ₹96,000/- (Rupees Ninety-Six Thousand only) as 

Earnest Money Deposit with the Reserve Bank of India, which amount is not to bear 

any interest. Should I / We fail to execute the contract when called upon to do so or 

after acceptance of work order, I / We do hereby agree that this sum shall be 

forfeited by me / us to the Reserve Bank of India. 

 
 

 
Name of the firm: 
 
Signature of Authorized signatory along with date: 
 
Address of the firm: 
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INSTRUCTIONS TO BIDDERS 
 

1. E-tenders comprising Part I (Techno-Commercial Bid) and Part II (Price Bid) of the 

tender should be submitted in Central Public Procurement Portal (CPPP) under RBI 

Portal for the work of “General Repairs and Repainting Works for Seven Blocks 
of Phase II at RBI Staff Quarters, Osborne Road, Bengaluru” not later than 
11:00 AM on August 15, 2026. Telegraphic, Fax, e-mail and any other mode of 

tenders shall not be accepted. No tender received after 11:00 AM on August 15, 
2026 shall be accepted by Central Public Procurement Portal (CPPP). 

 
2. Bidders may get their doubts clarified during pre-bid meeting in Main office. Any 

change in mode of meeting shall be intimated to bidders in advance. The Bank 

discourages stipulation of any additional conditions by the tenderers. However, in 

case the tenderers wish to include any condition / clarification, it shall be separately 

uploaded in Central Public Procurement Portal (CPPP) in their letter head. The 

clarifications / conditions etc. uploaded if any will be examined and after discussions 

with all the tenderers, the conditions that are acceptable to the Bank will be intimated 

to the tenderers. No request for any change in rate or conditions after the opening of 

the tender will be entertained. However, decision of the Bank on acceptance of 

conditions put by the bidders is final and binding. 

 
3. Bidders may choose to present for Tender Opening Event in the Bank’s Main Office 

at scheduled date and time. Part I (Techno-Commercial Bid) of the tender shall be 

opened at 11:00 AM on August 17, 2026 Part II (Price Bid) shall be opened on a 

subsequent date and time which shall be intimated to the bidders who are 

successfully qualified in Part I of tender.  
 

4. All information, correspondence letters, shall be submitted through email on email id 

estatebangalore@rbi.org.in and addressed to the Regional Director, Reserve Bank 

of India, Estate Department, Bengaluru. 
 

5. Tenders shall remain valid for acceptance by the Bank for a period of three months 

from the date of opening of Part I of the tender which period may be extended by 

mutual agreement and the tenderer shall not cancel or withdraw the tender during 

mailto:estatebangalore@rbi.org.in
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this period. If Earnest Money Deposit (EMD) is submitted in the form of Bank 

Guarantee (BG), it will also be extended for the same period. 

 

6. The rates quoted shall be based on the Part-II (Price-Bid) of tender and shall be 

firm and binding without any escalation whatsoever till the completion of the contract. 

Due to limitation in number of words in price bid in CPP portal, full description may 

not be available. However, tenderer shall read all specifications/drawings/conditions 

from the Techno-Commercial Bid (Part I). 
 

7. For any item, if the rate and amount do not tally with respect to the bill of quantities, 

then the amount arrived on the basis of quoted rates shall only be considered. 
 

8. Digital Signatures may be used to submit the tender in token of his / their acquainted 

himself / themselves with the terms and conditions of the Techno-Commercial Bid.  
 

9. If any of the document is missing, the tender may be considered invalid by the Bank 

at its discretion. No advice of any change in rate or conditions after opening of the 

tender will be entertained. 
 

 

10. Earnest Money Deposit for a sum of ₹96,000/- (Rupees Ninety-Six Thousand 
only) shall be submitted on or before August 15, 2026 till 11:00 AM EMD of the 

unsuccessful bidders shall be refunded/returned without any interest.  

 

11. A tender which is not accompanied by EMD in the form Bank Guarantee, Demand 

Draft or proof of payment of the EMD amount vide NEFT/ RTGS will not be 

considered. 

 

12. On awarding the work, the successful bidder shall submit a Performance Bank 
Guarantee (PBG) for 5% of the accepted Contract Value, valid initially for the 
stipulated date of completion plus three months beyond that for due fulfilment 
of the contractual obligations by the contractor OR amount equivalent to PBG 
through online mode (NEFT / RTGS) OR Electronic Bank Guarantee (e-BG), 
which is a dematerialised Bank Guarantee processed on National a-
Governance Services Limited (NeSL). In case of delay in submission of 



 
 
 

Page 11 of 100 

General Repairs and Repainting Works for Seven Blocks of Phase II at RBI Staff Quarters, Osborne Road 
 

 

PBG/amount equivalent to the PBG due to unavoidable circumstances, 
charges shall be recovered from the bills of the contractor at Bank’s rate. The 

PBG/ amount equivalent to the PBG paid by the successful tenderer shall be held by 

the Reserve Bank of India as Security Deposit (SD) for execution and fulfilment of 

the contract. No interest shall be paid on this deposit. The Bank will withhold 5% of 

the total value of work done from their bill/s as Retention Money. The SD (PBG/ 

amount equivalent to the PBG) shall be released to the contractor on virtual 

completion and the R.M. shall be released after successful completion of 12 months 

of Defect Liability Period. The Security Deposit of the successful tenderer and R.M. 

will be forfeited if he fails to comply with any of the conditions of contract. 

 

13. The EMD paid by the successful bidder shall be released without any interest after 

successful execution of the contract agreement and submission of Performance 

Bank Guarantee (PBG) for 5% of the accepted Contract Value as provided above. 
 

14. The EMD shall not be accepted in any form other than the one mentioned in the 

tender notice. The EMD shall be forfeited in case the contractor fails to commence 

the work awarded to him / them within the prescribed time limit 
 

15. The Reserve Bank of India does not bind itself to accept, the lowest or any tender 

and reserve to itself the right to accept or reject any or all the tenders, either in whole 

or in part, without assigning any reasons for doing so. The Earnest Money will be 

refunded to the bidder if his tender is not accepted but without any interest. Under 
no circumstance Earnest Money Deposit will be accepted in the form of fixed 
deposit receipt of Bank or Insurance Guarantee or cheque or Cash. 
 

16. On receipt of intimation from the Employer of acceptance of his / their tender, the 

successful bidder shall be bound to implement the contract and within fourteen days 

thereof the successful bidder shall sign an agreement in accordance with the draft 

agreement and the Schedule of Conditions but the written acceptance by the 

Reserve Bank of India of a tender will constitute a binding contract between the 

Reserve Bank of India and the person so tendering, whether such formal agreement 

is or is not subsequently executed. 
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17.  In addition to the Performance Bank Guarantee for 5% of the accepted ‘Contract 

Value’ as per Clause 13 here as above, as a further security for the due fulfilment of 

the contract by the Contractor, 5% of the value of the work done will be deducted by 

the Employer from each payment and bills to be made to the Contractors towards 

Retention Money. This Retention Money to be deducted plus the Performance Bank 

Guarantee for 5% of the accepted Contract Value submitted by the successful bidder 

will be termed as ‘Total Security Deposit’. On the Bank’s Engineers issuing a 

certificate of Virtual Completion of the works, the Performance Bank Guarantee for 

5% of the accepted ‘Contract Value’ will be released and balance Security Deposit, 

i.e., Retention Money, will be released by the Employer after successful completion 

of the Defect Liability Period including rectification of the defects observed during the 

Defects Liability Period. This amount retained by the Employer shall not bear any 

interest. 
 

18. All compensation or other sums of money payable by the Contractor to the Employer 

under the terms of this Contract may be deducted from the Security Deposit if the 

amount so permits and the Contractor shall, unless such deposit has become 

otherwise payable, within ten days after such deduction make good in cash the 

amount so deducted. 
 

19. The whole of the works included in the contract shall be executed by the contractor 

and the contract or any part/share thereof or any interest therein shall not be sublet 

without the written consent of the Bank. Engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to 

be subletting. In case of breach of these conditions, the Bank may serve a notice in 

writing on the contractor rescinding the Contract whereupon the security deposit 

shall stand forfeited to the Bank. 

 

20. The Contractor shall carry out all the work strictly in accordance with Design and 

drawings (if any), details, specifications and instructions of the Bank’s Engineer. If in 

the opinion of the Bank's Engineer changes have to be made in the design and with 

the prior approval in writing of the Employer, they desire the Contractor to carry out 

the same, the contractor shall carry out the same without any extra charge. The 

Bank's decision in such cases shall be final and shall not be open to arbitration. 
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21. A Schedule of Probable Quantities in respect of each work and specifications 

accompany these Instructions to Bidders. The Schedule of Probable Quantities is 

liable to alteration by omissions, deductions or additions at the discretion of the 

Bank.  

 

22. The tenderer must obtain for himself on his own responsibility and at his own 

expenses all the information which may be necessary for the purpose of making a 

tender and for entering into a contract and must examine the drawings (if any) and 

must inspect the site of the work and acquaint himself with all local conditions, 

means of access to the work, nature of the work and all matters appertaining thereto.  

 
23. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, double scaffolding, plant and 

equipment, temporary lines for drawing plumbing and electricity supply 

arrangements (water and electricity may be made available at the available sources 

within the Bank’s Premises), protection of the public and safety of walls, buildings 

and all other erections, matters or things and the Contractor shall take down and 

remove any or all such scaffolding, etc. as occasion shall require or when ordered so 

to do and fully reinstate and make good all matters and things disturbed during the 

execution of work and to the satisfaction of the Bank. The rates quoted shall be 

deemed to be for the finished work to be measured at site. The rates shall also be 

firm and shall not be subject to exchange variations, Labour conditions, fluctuations 

in freight charges or any conditions whatsoever. 

 
24. The rates for each item in the tender in CPP Portal shall be quoted exclusive of 

GST. Total Amount including GST shall be calculated by the CPP Portal and 
the total amount for all the items including the G.S.T will be taken as the total 
Contract Value. Each invoice / bill shall indicate amongst other things, the 
contractor’s PAN and GST Registration Number. The contract value will also 
be subject to TDS / Withholding Tax as per statutes. No claim in respect of 
sales tax, sales tax on works contract, excise duty, customs duty, octroi or 
other tax, duty or levy, service tax whether existing or in future shall be 
entertained by the Employer. Each invoice / bill shall indicate amongst other 
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things, the contractor’s PAN and GST Registration Number. Any change in GST on 

works contract will be adjusted. While submitting the bill/ invoice for the work, the 

contractor shall clearly indicate the various components of GST involved in the work 

value. 

 

25. The quantities in the Schedule of Quantities approximately indicate the total extent of 

work but may vary to any extent and may even be omitted thus altering the 

aggregate value of the Contract. However, during actual execution of work, if the 

quantities of any of the items of work exceeds by more than 25% of the tender 

quantities, the quantities of such items executed, by the authority of the Bank’s 

Engineer, in excess of 25% of the tender quantity, shall be considered as an extra 

item of work for which the Contractors shall submit fresh rates supported by rate 

analysis worked on the actual cost basis plus 15% towards establishment charges, 

contractor's overheads and profit. The rates for all such items of work, being current 

ones, will not be eligible for price adjustment due to increase or decrease in prices of 

materials and Labour rates. If any of the items of work is omitted from the accepted 

tender at the sole discretion of the employer, the contractor shall not be entitled to 

any claim on this account. 

 

26. Time allowed for carrying out the work as mentioned in the Memorandum shall be 

strictly observed by the Contractor and it shall be reckoned from the 10th day of issue 

of written order to commence the work. 
 

27. The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence and if the Contractor fails to complete the work within the specified 

period, he shall be liable to pay compensation as defined in Clause 27 of the 

General Conditions of the Contract. The tenderer shall before commence the work, 

prepare a detailed work programme which shall be approved by the employer. If the 

contractor fails to continue the work as per the detail work program or fails to deploy 

Labors as required for the smooth flow of the work, Bank reserves right to cancel the 

contract agreement entered into.  
 

28. Tenders will be considered only from list of contractors empanelled by the Bank in 

the trades concerned. 
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29. The Contractor shall not be entitled to any compensation for any loss suffered by him 

on account of delays in commencing or executing the work, whatever the cause of 

delays may be, including delays arising out of modifications to the work entrusted to 

him or in any sub-contract connected therewith or delays in awarding contracts for 

other trades of the project or in commencement or completion of such works or in 

procuring Government controlled or other building materials or in obtaining water and 

power connections for construction purposes or for any other reason whatsoever and 

the Employer shall not be liable for any claim in respect thereof. The Employer does 

not accept liability for any sum besides the tender amount, subject to such variations 

as are provided for herein. 

 

30. The successful tenderer is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the quantities and 

rates. Schedule of instructions in respect of such additional items and their quantities 

will be issued in writing by the Bank’s Engineer.  

 

31. The successful tenderer must co-operate with the other Contractors appointed by the 

Employer so that the execution of work shall proceed smoothly with the least 

possible delay and to the satisfaction of the Bank’s Engineer. 

 

32. The Contractor must bear in mind that all the work shall be carried out strictly in 

accordance with the Specifications, design drawings (if any) made by the Bank and 

also in compliance of the requirements of the local public authorities and to the 

requirements of the Bank and no deviation on any account will be permitted. Quality 

of the work should be satisfactory to the Bank as per work specifications. Contractor 

shall make good the Bank for any low quality of work executed. 

 

33. The successful tenderer should make his own arrangement to obtain all materials 

required for the work. The materials as far as procurable shall be first / premium 

quality as approved by Bank’s Engineer conforming to relevant Indian standards.  

 

34. The tenderer shall have to use materials of the makes / manufacturers specified in 

the list of material of approved brand and / or manufacture contained in the e-tender 

clauses. 
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35. Electricity and water shall be provided free of cost for execution of the work at one 

point within the premises. Contractor shall make their own arrangements for 

conveying the same to the required locations. The contractor shall, however, take 

care to ensure that no undue wastage of electricity & water is caused. Necessary 

safety measures shall be taken by the contractor to avoid any mishap. The 

contractor shall be penalized by the Bank if any laxity on his part is observed in this 

matter. 
 

36. The Contractor shall strictly comply with the provisions in the Safety & Fire Safety 
Codes annexed hereto. 

 

37. IS Code numbers wherever mentioned in the tender shall be the latest version as on 

the date of opening of tenders. 
 

38.  Total Security Deposit (Performance Bank Guarantee + Retention Money) of the 

successful tenderer will be forfeited if he / they fail to comply with any conditions of 

the Contract. 
 

39. Errors, Omission and Descriptions:  

a) In case of discrepancy between the Schedule of Quantities, specification and/or the 

Drawings, the following order of preference shall be observed  

i. Description/Nomenclature as per Schedule of Quantities. 

ii. General / Particular Specification and Special Condition, if any. 

iii. Architectural / structural Drawings. 

iv. Manufacturer’s specifications  

v. CPWD Specifications with up to date correction slip 

vi. Indian Standard Specifications of BIS 

vi. National Building Code – 2016 

vii. Sound Engineering Practices 

viii. Decision of Bank’s Engineer. 

b) In case of difference between the rates mentioned in figures and words, the rate 

adopted for working out the total amount of item in the original tender form, shall 

be taken as correct.   In all other cases the correct rate would be that which is 

lower. 
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c) If there is a discrepancy between actual scaled drawing and written dimension (or 

description) on a drawing, the latter shall be followed. 

 

40. Clarifications if any with respect to General Conditions, Special Conditions, Scope of 

work, specifications, design & drawings (if any) or any other matter required for 

submitting the tender shall be obtained from the Bank during working hours of the 

Bank, before submitting the tenders. Once a tender is submitted, the matter will be 

decided according to conditions in the tender in the absence of such authentic pre-

clarification. 

 

41. The contractor shall abide by and fulfil all requirements laid down under various 

provisions of Contract Labour (Regulation and Abolition) Act, 1970 and the rules 

framed there-under. The contractor shall submit to the Bank the maximum number of 

Labours to be engaged on a single day in the job. Any subsequent increase should 

be informed to the Bank without delay. The contractor shall obtain the license from 

the Regional Labour Commissioner as per prevailing norms, wherever applicable. 

The contractor should ensure payment of minimum wages to all Laborers / workmen 

staff employed by him and maintain record of Labours employed for the work. 

 

42. Contractor should ensure that the instructions/ directions issued by Central as well 

as State Government, and also by the Bank in connection with Covid-19 Pandemic 

are followed scrupulously by the workmen deployed at the Bank. Workmen from 

containment area or under quarantine should not be deployed for work. Further, you 

are required to closely monitor the staff deployed to the Bank and in case of any 

staff/family member of staff is found ‘Covid’ infected, action to be taken to replace 

the staff at once. Staff should be sensitised to follow strict social distancing norms 

while they remain deployed. You shall provide them with necessary gloves, masks, 

sanitizer, etc., at no extra cost to the Bank. Further, you shall indemnify and keep 

indemnified the Bank from any financial/ legal liability arising out of your failure, fault 

or negligence in complying-with the above instructions. Any hindrance to the work 

due to COVID-19 pandemic or any other reasons shall be intimated to the Bank’s 

engineer.  
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I / We hereby declare that I / we have read and understood the above instructions for 
guidance of tenderers and accept the same. 
 
 
Date :  
 
Place : 

 
 
Signature of Authorized signatory with 
seal. 
 
Name and Address: 
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GENERAL CONDITIONS OF CONTRACT 
 
The Conditions Hereinbefore Referred To 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 
 

a) "Bank" 

 

 

b) "Employer" 

Shall mean Reserve Bank of India, Estate 

Department, Bengaluru having its Central Office 

at Shahid Bhagat Singh Road, Mumbai 400001 

 

Shall mean the Regional Director, Reserve Bank 

of India, Estate Department, Bengaluru and shall 

include its assigns and successors. 

 

c) “Contractor”  

 

 

 

 

 

 

 

 

 

e) “Banks Engineer” 

"Contractor shall mean the individual, firm or a 

company whether incorporated or not, 

undertaking the works and shall include the legal 

personal representative of such individual or the 

persons composing such firm or company, or the 

successors of such firm or company and the 

permitted assignees of such individual, firm or 

company. 

 

Shall means the person appointed by the 

Employer to act as Bank’s Engineer for the 

purpose of the contract and named as such in 

the conditions. [AM (Tech)/ Manager (Tech)/ 

AGM (Tech)]. 

 

f) "Site" Shall mean the site of the contract works 

including any building and erection thereon and 

any other land (inclusively) as aforesaid allotted 

by the Employer for the Contractor's use. 
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g) "This Contract" 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

h)” Specifications” 

 

 

 

 

Shall mean all the documents forming the tender 

and acceptance thereof, together with any 

correspondence leading thereto and the formal 

Agreement executed between the Competent 

Authority on behalf of the Employer and the 

Contractor, together with the documents referred 

to therein, including the instructions to the 

bidders, the special conditions, the general 

conditions, the Appendix/Annexures, the 

schedule of quantities and specifications, design 

drawings (if any), correspondences exchanged 

and instructions issued from time to time by the 

Bank’s Engineer/Employer. All these documents 

taken together, shall be deemed to form one 

contract and shall be complementary to one 

another. 

 

Means the specification of the works included in 

the Contract and any modification thereof or 

addition thereto made or submitted by the 

Contractor and approved by the Engineer. 

i)"Notice in writing" 

 

 

 

 

 

 

 

 

 

 

Shall mean a notice in written, typed or printed 

or written notice" characters sent (unless 

delivered personally otherwise proved to have 

been received) by registered post/e-mail to the 

last known private or business address or 

registered office/ e-mail id of the addressee and 

shall be deemed to have been received when in 

the ordinary course of post/ e-mail, it would have 

been delivered. 
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j) “Schedule of 

Quantities” 

 

Means the priced and completed schedule of 

quantities forming the part of Tender 

 

k)” Tender” 

 

 

 

  

 

l) “Day” 

 

m) “Month” 

 

n) “Year” 

 

o)” Letter of acceptance” 

 

 

p) "Act of Insolvency" 

Means The Contractor’s priced offer to the 

Employer for the execution and completion of 

the works and remedying of any defects therein 

in accordance with the provisions of the contract, 

as accepted by the letter of acceptance. 

 

Shall mean calendar day 

 

Shall mean calendar month 

 

Shall mean the calendar year 

 

Means the formal acceptance by the employer of 

the tender 

 

Shall mean any Act of insolvency as defined by 

the Presidency Town Insolvency Act, or the 

provincial insolvency Act or any Act amending 

such original Act.  

 

q) "Net Prices" If in arriving at the contract amount the 

Contractor shall have added to or deducted from 

the total of items in the Tender any sum, either 

as a percentage or otherwise, then net price of 

any item in their tender shall be the sum arrived 

at by adding to or deducting from the actual 

figures appearing in the Tender as the price of 

that the item a similar percentage or 

proportionate sum provided always that in 
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determining the percentage or proportion of the 

sum so added or deducted by the Contractor the 

total amount of the any Prime Cost items and 

provisional sums of money shall be deducted 

from the total amount of the tender. The 

expression "net rates" or "net prices" when used 

with reference to the contract or account shall be 

held to mean rates or prices so arrived at. 

 

r) "The works" 

 

Shall mean ‘General Repairs and Repainting 
Works for Seven Blocks of Phase II at RBI 
Staff Quarters, Osborne Road’ as provided 

herein. 
 

Note: Words imparting persons include firms and corporations. Words imparting the 

singular only also include the plural and vice versa where the context requires. 

 
2. Scope of Contract: The contractor shall carry out and complete the said work in every 

respect in accordance with this contract and with the directions of and to the satisfaction 

of the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from 

time to time issue further drawings and/or written instructions, details, direction and 

explanations which are hereafter collectively referred to as "Bank's Engineer's 

instruction in regard to":  

a) The variations or modifications of the design, quality or works or the addition or 

omission or substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or 

Drawing and/or specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 & 21 hereof. 
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The contractor shall forthwith comply with and duly execute any work comprised in such 

Bank's Engineer's instructions provided always that verbal instructions, directions and 

explanations given to the Contractor or his representative upon the works by the Bank's 

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within 

seven days, such shall be deemed to be Employer's instructions within the scope of the 

Contract. 

 

3. Variations/deviations to be approved by the Employer: The contractor shall submit a 

statement of variations/deviations giving quantity and rates duly supported by analysis 

of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 

form a supplementary tender. Minor alterations (of the order of a few centimeters) as per 

site conditions may be carried out during execution with respect to the drawings. The 

Employer shall not be liable for payment of such variations until these statements are 

sanctioned by him. 
 

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and 

the Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed 

copy of each for his use. The Contractor on the signing hereof shall be furnished by the 

Bank’s Engineer free of cost one copy of the specifications and drawings, etc., issued 

during the progress of the works. Any further copies of such Drawings required by the 

Contractor shall be paid for by him. The contractor shall keep one copy of all Drawings 

on the works and the Bank’s Engineer or his representative shall at all reasonable times 

have access to the same. Before the issue of the final certificate to the Contractor he 

shall forthwith return to the Bank’s Engineer all Drawings and Specifications. 
 

 

5 Contractor to provide everything necessary at his cost: The contractor shall 

provide at his cost everything necessary for the proper execution of the work according 

to the intent and meaning of the drawing. Schedule of quantities and specification taken 

together with whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred there from and if the 

contractor finds any discrepancy in the drawings or between the drawings schedule of 

quantities and specifications he shall immediately and in writing refer same to the 
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Bank’s Engineer who shall decide which is to be followed. Between drawings and 

specifications/ schedule of Quantities, schedule of quantities will prevail. 

6 Authorities, notices and patents: The contractor shall conform to the provisions of 

any Act of the legislature relating to the works and to the regulations and bye-laws of 

any authority, and of any water, electric supply and other companies and / or authorities 

with whose, systems the structure is proposed to be connected, and shall, before 

making any variations from the drawings (if any) or Specifications that may be 

necessitated by so conforming, give to the Bank’s Engineer written notice, specifying 

the variation proposed to be made and the reason for making it and apply for instruction 

thereon. In case the Contractor shall not within ten days receive such instructions, he 

shall proceed with the work conforming to the provisions, regulations, or by-laws in 

question, and any variation so necessitated shall be dealt with under Clause 18 thereof.  

The contractor shall bring to the attention of the Employer all notices required by the 

said Acts, regulations or bye-laws to be given to any authority and pay to such authority 

or to any public office all fees that may be properly chargeable-in respect of the works 

and lodge the receipts with the Employer. 

The Contractor shall indemnify in the proforma given in the Annexure-7 the Employer 

against all claims in respect of patent rights and shall defend all actions arising from 

such claims and shall himself pay all royalties, license fees, damages cost and charges 

of all and every sort that may be legally incurred in respect thereof. 

 
7. Setting out of work: The Contractor shall set out the works and shall be responsible for 

the true and perfect setting out of the same and for the correctness of the positions, 

levels, dimensions, and alignment of all parts thereof and got approved prior to 

proceeding of the work. If the contractor fails in their role, any errors/defects shall be 

rectified at his own expense to the satisfaction of the Bank/ Employer 

8. Materials and Workmanship to conform to description: All materials and 

workmanship shall so far as procurable be of the respective kinds described in the 

Schedule of Quantities and/or Specifications and in accordance with the Bank’s 

Engineer’s instructions, and the Contractor shall upon the request of the Bank’s 

Engineer furnish him with all invoices, accounts, receipts and other vouchers to prove 

that the materials comply therewith.  
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9. Contractor's superintendence and representative on the works: The Contractor 

shall give all necessary personal superintendence during the execution of the works, 

and as long thereafter as the Bank’s Engineer may consider necessary until the expiry 

of the “Defects Liability Period” stated in the Appendix hereto. The Contractor shall also 

during the whole time the works are in progress employ a competent, qualified and 

experienced Supervisor who shall be constantly in attendance at the works while the 

men are at work. Any directions explanation, instructions or notices given by the Bank’s 

Engineer to such representative shall be held to be given to the Contractor. 

10. Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer 

immediately dismiss from the works any person employed thereon by him who may, in 

the opinion of the Bank’s Engineer, be incompetent or misconduct himself and such 

persons shall not be again employed on the works without the permission of the 

Consultant. 

11. Access to works: The Employer, the Bank’s Engineer and their respective 

representatives shall at all reasonable times have free access to the work and / or to the 

workshops, factories or other places where materials are lying or from which they are 

being obtained and the Contractor shall give every facility to the Employer, the Bank’s 

Engineer and their representatives necessary for inspections and examination and test 

of the materials and workmanship. No person not authorized by the Employer or the 

Bank’s Engineer except the representatives of public authorities shall be allowed on the 

works at any time.  

12. Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech): The term "Assistant 

Manager (Tech)/ Manager (Tech)/ AGM (Tech) shall mean the person appointed and 

paid by the Employer to inspect the works. The Contractor shall afford Assistant 

Manager (Tech)/ Manager (Tech)/ AGM (Tech) every facility and assistance for 

inspecting the works and materials and for checking and measuring time and materials.  

Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech) or the Employer shall have 

power to give notice to the Contractor or to his representative of non-approval or any 

work or materials and such work shall be suspended, or the use of such materials shall 

be discontinued. The work will from time to time be examined by the Assistant Manager 

(Tech)/ Manager (Tech)/ AGM (Tech) but such examination shall not in any way 



 
 
 

Page 26 of 100 

General Repairs and Repainting Works for Seven Blocks of Phase II at RBI Staff Quarters, Osborne Road 
 

 

exonerate the Contractor from the obligation to remedy any defects, which may be 

found to exist at any stage of the works or after the same is completed. Subject to the 

limitations of this clause the Contractor shall take instructions only from the Bank's 

Engineer. 

13. Assignment and Subletting: The whole of the works included in the Contract shall be 

executed by the Contractor and the contractor shall not directly or indirectly transfer, 

assign or under-let the Contract or any part share thereof or any interest therein without 

the prior written consent of the Employer and not undertaking shall relieve the 

Contractor from the full and entire responsibility of the Contract or from active 

superintendence of the works during their progress. 

14. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate 

this contract except instructions/ notice of Employer (through Bank’s Engineer) at any 

time during the progress of the works to make any alterations in, or addition to, or 

omissions from the works or any alteration in the kind of quality of the materials to be 

used therein and shall give notice thereof in writing under its hand to the Contractor. The 

Contractor shall alter, add to, or omit from, as the case may be, in accordance with such 

notice, but the contractor shall not do any work extra to or make any alterations or 

additions to or omissions from the works or any deviation from any of the provisions of 

the Contract, Stipulations, specifications or Contract Drawings without the previous 

consent in writing of the Employer and the value of such extra alterations, additions or 

omission shall, in all cases, be determined by the Employer in accordance with the 

provisions of Clause 18 hereof, and the same shall be added to, or deducted from the 

Contract Amount, as the case may be accordingly.  

15. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard Method of 

Measurement specified in relevant IS code. 

 

Any error in description or in quantity or in omission of items from the schedule of 

quantities shall not vitiate this contract but shall be rectified and the value thereof, as 

ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract 

Amount (as the case may be) provided that no rectification of errors, if any, shall be 

allowed in the Contractor's schedule of rates. 
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16. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender for 

the works and of the prices stated in the Schedule of Quantities and/or the schedule of 

rates and prices which rates and prices shall cover all his obligations under the contract, 

and all matters and things necessary for the proper completion of the works. 

17. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall forthwith 

attend or send a qualified agent to assist the Bank’s Engineer in taking such 

measurements and calculations and to furnish all particulars or to give all assistance 

required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent then the 

measurement taken by the Bank's Engineer or a person approved by him shall be taken 

to be correct measurement of the works. Unless otherwise stated in the tender, such 

measurements shall be taken in accordance with the Method of Measurements detailed 

in the latest relevant IS Codes of practice. 

The Contractor or his Agent may at the time of measurement take such notes and 

measurement as he may require. 

All authorized extra works, omissions and all variations made with the Bank’s Engineer’s 

instructions, subsequently conveyed in writing shall be included in such measurements. 

 

18. Prices for extra etc. ascertainment of: The Contractor may, when authorized and 

shall, when directed, in writing by the Employer, add to, omit from or vary the works 

shown upon the drawings, or described in the specification, or included in the schedule 

of Quantities, but the contractor shall make no addition, omission or variation without 

such authorization or direction. A verbal authority or direction by the Bank's Engineer 

shall, if confirmed by them in writing within seven days, be deemed to have been given 

in writing. 
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However, during actual execution of work if the quantities of any of the items of work 

exceeds by more than 25% of the tender quantities, the quantities of such items 

executed, by the authority of the Bank's Engineer, in excess of 25 % of the tender 

quantity shall be considered as an extra item of work for which the contractors shall 

submit fresh rates supported by rate analysis worked on the actual cost basis plus 15% 

towards establishment charges, contractor’s overhead and profit. The rates for all such 

items of work, being current ones, will not be eligible for price adjustment due to 

increase or decrease in prices of materials and Labor rates. If any of the items of work is 

omitted from the accepted tender at the sole discretion of the employer, the contractor 

shall not be entitled to any claim on this account.  

No claim for an extra/deviation shall be allowed unless it shall have been executed 

under provisions of clause 3 and 6 hereof with the concurrence of the Employer 

herein mentioned.  

Any such extra/deviation herein referred to as authorized and shall be made in 

accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of 

the extra work where such extra work in similar character and executed under 

conditions as the work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given 

in the priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted 

provided if omissions vary the conditions under which any remaining items of 

works are carried out, the prices for the same shall be valued under sub-

clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items of works are carried out or if the amount of any omissions or 

additions relative the amount of the whole of the Contract works or to any part 

thereof shall be such that in the opinion of the Bank's engineer, the net rate or 

price contained in the priced Schedule of Quantities or tender or for any item of 
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the works involves loss or expenses beyond that reasonably contemplated by the 

contractor or is by reason of such omission or addition rendered unreasonable or 

inapplicable, the Bank's Engineer shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper, with the prior approval in 

writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall 

be allowed day work prices as the net rates stated in the tender or the Priced 

Schedule or Quantities or, if not so stated, then in accordance with the local day 

work rates and wages for the district provided that in either case vouchers 

specifying the daily time (the workmen's names) and materials employed be 

delivered for verification to the Bank's Engineer at or before the end of the week 

following that in which the work has been executed. The measurement and 

valuation in respect of the Contract shall be completed within the "period of final 

measurements".  

(e) It is further, clarified that for all such authorized extra items where rates cannot be 

derived from tender, the contractor shall submit rates, supported by rate analysis 

worked out based on CPWD schedule of rate analysis or for items not available 

in CPWD schedule, based on market rate with “actual cost basis”, plus 15% 

towards establishment charges, contractor’s overheads and profit. Such items will 

not be eligible for price adjustment/escalation due to increase or decrease in 

prices of materials and labour rates. 

 

19. Unfixed materials when taken into account to be the property of the Employer 
Where in any certificates (of which the Contractor has received payment) the Bank's 

Engineer has included the value of any unfixed materials included for and/or placed on 

or adjacent to the works such materials shall become the property of the Employer and 

they shall not be removed except for use upon the works, without the written authority of 

the Employer. The Contractor shall be liable for any loss of, or damage to, such 

materials 

20. Removal of improper work : The Employer shall, during the progress of the works, 

have power to order in writing from time to time the removal from the works within such 

reasonable time or times as may be specified in the order of any materials which in the 
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opinion of the Bank's Engineer are not in accordance with the Specifications, the 

substitutions of proper materials, and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the drawings (if any) & 

specifications or instructions and the contractor shall forthwith carry out such order at his 

own cost. In case of default on the part of Contractor to carry out such order, the 

Employer shall have the power to employ and pay other persons to carry out the same; 

and all expenses consequent thereon, or incidental thereto, shall be borne by the 

Contractor, or may be deducted by the Employer from any moneys due, or that may 

become due, to the Contractor. 

21. Defects after virtual completion : Any defect, shrinkage, settlement or other fault 

which may appear within the ''Defects Liability Period" stated in the Appendix hereto, or, 

if none stated them within twelve months after the date of issue of virtual completion 

certificate of the work, arising in the opinion of the Employer from materials and/or 

workmanship not in accordance with the contract, shall upon the direction in writing of 

the Employer, and within such reasonable time as shall be specified therein, be 

amended and made good by the Contractor, at his own cost, or in case of default, the 

Employer may employ and pay other persons to amend and make good such defects or 

other faults, and all damages, loss and expenses consequent thereon or incidental 

thereto shall be made good and borne by the Contractor or may be deducted by the 

Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that 

may become due to the Contractor, or the Employer may in lieu of such amending and 

making good by the Contractor deduct from any money due to the Contractor a sum, to 

be determined by the Bank's Engineer equivalent to the cost of amending such work 

and in the event of the amount retained  as security deposit being insufficient, recover 

the balance from the Contractor, together with any expenses the Employer may have 

incurred in connection therewith. Should any defective work have been done or 

materials supplied by any sub-contractor employed on the works who has been 

nominated as provided under clause 13 and 23 hereof, the contractor shall be liable to 

make good in the same manner as if such work or material had been done or supplied 

by the Contractor and been subject to the provision of this clause and clause 2 hereof. 

The contractor shall remain liable under the provisions of the clause notwithstanding the 

signing of any certificate or the passing of any accounts by the Employer. 
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22. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have 

been virtually completed. The defects liability period shall commence from the date of 

issue of virtual completion certificate. 

23. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others 

executing any work of supplying and fixing any goods for which the prime cost prices or 

provisional sums are included in the Schedule of Quantities and/or Specifications who 

may be nominated or selected by the Employer or hereby declared to be sub-

contractors employed by the contractor and are herein referred to as nominated sub-

contractors. 

No nominated sub-contractors shall be employed on or in connection with the works 

against the Contractor shall make reasonable objection are (save where the 

Employer and the Contractor shall otherwise agree) who will not enter into contract 

providing. 

(a) That the nominated sub-contractor shall indemnify the contractor against the 

same obligation in respect of the sub-contract as the contractor is under in 

respect of this contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims 

in respect of any negligence by the sub-contractors his servants or agents or any 

misuse by him or them or any scaffolding or other plant, the property of the 

Contractor or under any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of 

his receipt of the Employer's Certificate provided that before any Certificate is 

issued the Contractor shall upon request furnish to the Bank proof that all 

nominated sub-contractors accounts included in previous certificates have been 

duly discharged; in default whereof, the Employer may pay the same upon a 

Certificate of the Bank and deduct the amount thereof from any sums due to the 

Contractor. The exercise of this power shall not create private of contract as 

between Employer and Sub-Contractor. 
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24. Other persons employed by Employer: The Employer reserves the right to use 

premises and any portion of the site for the execution of any work not included in this 

Contract which it may desire to have carried out by other persons, and the Contractor 

shall allow all reasonable facilities for the execution of such work but shall not be 

required to provide any plant or material for the execution of such work except by 

special arrangement with the Employer. Such work shall be carried out in such manner 

as not to impede the progress of the works included in the Contract and the Contractor 

shall not be responsible for any damage or delay which may happen to or occasioned 

by such work. 

25. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury or damage to persons, animals or things and for all damage to 

property which may arise from any factor omission on the part of the Contractor or any 

Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability 

under this clause shall cover also, inter-alia any damages to structures, whether 

immediately adjacent to the works or otherwise; any damage to roads, streets, 

footpaths, bridges as well as damage caused to the buildings and other structures and 

works forming the subject matter of this contract. The contractor shall also be 

responsible for any damage caused to the building and other structures and works 

forming the subject, matter of this contract due to rain, wind, frost or other inclemency of 

weather. The contractor shall, indemnify and keep indemnified the Employer and hold 

him harmless in respect of all and any loss and expenses arising from any such injury or 

damage to persons or property as aforesaid and also against any claim made in respect 

of injury or damage, whether under any statute or otherwise and also in respect of any 

award or compensation or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till completion of 

Defect Liability Period (DLP) under this contract, with an insurance company 

approved by the Employer, an All Risk Policy for Insurance for the full amount of 

the contract in the joint names of the employer and the contractor (the name of the 

former being placed first in the policy) against all risk policy for contractors and 

deposit such policy or policies with the employer before commencing the works.  

The Contractor shall also indemnify and keep indemnified the Employer against all 

claims which may be made against the Employer by any person in respect of 
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anything which may arise in respect of the works or in consequence thereof and 

shall at his own expense, effect and maintain until completion of Defect Liability 

Period (DLP) of the contract, with an Insurance Company approved by the employer 

a policy of Insurance in the joint names of the Employer and the Contractor (name of 

the former being placed first in the policy) against such risk and deposit such policy 

or policies before commencement of the works. The minimum limit of the coverage 

under the policy shall be ₹2 lakh per person for any one accident or occurrence and 

₹5 lakh in respect of damage to property for any one accident or occurrence subject 

to an overall ceiling of ₹10 lakh. The contractor shall also indemnify the employer 

against all claim which may be made upon the Employer, whether under the 

Workmen’s Compensation Act or any other statute in force, during the currency of 

this contract or at Common Law in respect of any employee of the contractor or of 

Sub-Contractor and shall at his own expense effect and maintain until the 

completion of Defect Liability Period (DLP) of the contract or with an Insurance 

Company, approved by the Employer, a policy of insurance against such risks and 

deposit such policy or policies with the Employer from time to time during the 

currency of this contract.  

In default of the contractor insuring as providing above, the employer may so insure and 

may deduct the premiums paid from any moneys due or which may become due to the 

contractor. 

 

The contractor shall be responsible for any liability which may not be covered by the 

Insurance Policies referred to above and also for all other damages to any person, 

animal or defective carrying out of this contract, whatever, may be the reasons due to 

which the damage shall have been caused. 

 

The contractor shall also indemnify and keep Indemnified the Employer against all and 

any costs, charges or expenses arising out of any claim or proceedings relating to the 

works and also in respect of any of damage or compensation arising there from.  

Without prejudice to the other rights of the employer against contractor in respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages, compensation costs, charges and other 

expenses paid by the employer and which are payable the contractor under this clause.  
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The Contractor shall upon settlement by the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to re-build or repair the works destroyed of damaged. 

In this event all the monies received from the Insurer in respect of such damage shall be 

paid to the Contractor and the contractor shall not be entitled to any further payment in 

respect of the expenditure incurred for re-building or repairing of the materials or goods 

destroyed or damaged. 
 

The contractor, in case of re-building or reinstatement after damage shall be entitled to 

such extension of time for completion as the Bank’s Engineer may deem fit, but shall, 

however, not be entitled to reimbursement by the employer of any shortfall or deficiency 

in the amount finally paid by the insurer in settlement of any claim arising as set out 

herein. 
 

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall produce 

or cause to produce to the employer such policies. The contractor shall not permit a 
nominated sub-contractor to commence work at the site unless the said 
insurance policies are submitted. In the event of failure of the sub-contractor to take 

out such a policy of insurance before commencing the works at the site, the contractor 

shall be responsible for any claim or damage attributable to the said sub-contractor 

The Contractor shall at his own expense, arrange to effect and maintain (until the virtual 

completion of the contract) with an approved office, the following insurance policies in 

the joint name of employer and himself with the employer being first (Principal) and 

deposit such policy or policies with the employer from time during the currency of this 

contract. 

a) Workmen compensation policy.  b) CAR Policy c) Third party liability policy  

All policies shall be taken before commencement of work and shall be maintained 

without any gap till completion of Defect Liability Period (DLP). 
 

26. Date of commencement and completion: The Contractor shall be allowed admittance 

to the site on "Date of Commencement shall be as stated in the Appendix hereto, or 

later date as may be specified by the Employer and be shall thereupon and forthwith 

begin the works and shall regularly proceed with and complete the same (except such 
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painting or other decorative work as the Bank may desire to delay) or before the "Date 

of Completion" stated in the Appendix subject nevertheless to provisions for extension of 

time hereinafter contained. 

27. Liquidated damages for non-completion: If the Contractor fails to complete the works 

by the date stated in the Appendix or within any extended time under Clause 28 here 

the Contractor shall pay the Employer the sum named in the Appendix as " Liquidated 

Damages" for the period during which the said works shall so remain incomplete and the 

Employer may deduct such damages from any money due to the Contractor. 

28. Delay and extension of time: If in the opinion of the Employer the works be delayed (a) 

by force majeure or (b) by reason of any exceptionally inclement weather or c) by 

reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

owners or public authorities arising otherwise than through contractor's own default or 

(d) by the works or delays of other contractor or Tradesmen engaged or nominated by 

the Employer and not referred to in the schedule of quantities and/or specifications or 

(e) by reasons of Bank's Engineer instruction as per clause 2 hereof (f) by reason of civil 

commotion, local commotion of workmen or strike or lockout affecting any of the building 

trades or (g) in consequence of the Contractor not having received in due time 

necessary instructions from the Bank for which he shall have specifically applied in 

writing or (h) from other causes which the Bank may certify as beyond the control of 

contractor or (I) in the event, the value of the work exceed the value of the Priced 

Schedule of Quantities owing to variation, the Bank may make a fair and reasonable 

extension of time for completion. Contractor shall immediately give written notice thereof 

to the Bank but the Contractor shall nevertheless constantly use his endeavors to 

prevent delay and shall do all that may reasonably has required to the satisfaction of 

Bank to proceed with work. Decision of the Bank if delay is due to force majeure or not 

shall be final and binding on the contractor.  

29. Contractor's failure to comply with Employer’s instruction: If the Contractor after 

receipt of written notice from the Employer requiring compliance within 10 days fails to 

comply with such further drawings and/or Bank's instructions the Employer may employ 

and pay other persons to execute any such work whatsoever that may be necessary to 

give effect thereto, and all costs incurred in connection therewith shall be recoverable 
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from the Contractor by the Employer as a debt or may be deducted by him from any 

moneys due to the Contractor. 

30. Termination of Contract by the Employer: If the Contractor being an individual or a 

firm commits any "act of insolvency" or shall be adjudged an insolvent or being an 

incorporated company shall have an order for compulsory winding up made against it or 

pass an effective resolution for winding up voluntarily or subject to the supervisions of 

the court and the Official Assignee or the Liquidator in such acts of insolvency or 

winding up, as the case may be, shall be unable within seven days after notice to him 

requiring him to do so to show the reasonable satisfaction of the Employer that he is 

able to carry out and fulfil the Contract and to give security therefore, if so required by 

the Employer. 

Or if the Contractor whether an individual, first or incorporated company shall suffer 

execution or other process of court attaching property to be issued against the 

Contractor. 

Or shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the Contractors.  

Or shall assign to sublet this Contract without the consent in writing of the Employer 

firsthand and obtained. 

Or shall charge or encumber this Contract or any payments due or which may become 

due to the Contractor hereunder. 

Or if the Bank’s Engineer shall certify in writing that the Contractor, 

(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after 

receiving from the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or 
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(iv) Has failed to remove materials from the site or to pull down and replace work for 

seven days receiving from the Bank written notice that the said materials or work 

were condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, 

matter or things by the Contract to be observed and performed by the Contractor 

for seven days after written notice shall have been given to the Contractor 

requiring the Contractor to observe or perform the same. 

Then and in any of the said cases the Employer may, notwithstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the 

contract, the whole of which shall continue in force as fully as if the Contract has not 

been so determined, and so if the works subsequently execute had been executed by or 

on behalf of the Contractor. And further, the Employer by his agents or servants may 

enter upon and taken possession of the works and all plant, tools scaffoldings, sheds, 

machinery, steam and other power utensils and materials lying upon the premises or the 

adjoining lands or roads, and use the same as his own property or may employ the 

same by means of his own servants and workmen in carrying on and completing the 

work or by employing any other Contractor or other person or persons to complete the 

works, and the Contractor shall not in any way interrupt or do any act matter or thing to 

prevent or hinder such other contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works. When the works 

shall be completed or as soon thereafter as convenient the Bank shall give a notice in 

writing to the Contractor to remove his surplus materials and plant, and should the 

Contractor fail to do so within a period of fourteen days after receipt thereof by him, the 

Employer may sell the same by public auction, and give credit to the Contractor for the 

net amount realized. The employer shall thereafter ascertain and certify in writing under 

his hand what of the said plant and materials so taken possessions or by the Employer 

and the expenses or loss which the Employer shall have been put to in procuring the 

works to be completed and the amount. If any, owing the Contractor and the amount 

which shall be so certified shall thereupon be paid by the Employer to the Contractor or 

by the Contractor to the Employer, as the case may be, and the Certificate of the Bank 

shall be final and conclusive between the parties. 



 
 
 

Page 38 of 100 

General Repairs and Repainting Works for Seven Blocks of Phase II at RBI Staff Quarters, Osborne Road 
 

 

31. Termination of Contract by Contractor: If this payment of the amount payable by the 

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for 

thirty days after notice in writing requiring payment of the amount as aforesaid shall 

have been given by the Contractor to the Employer, or if the Employer interferes with or 

obstructs the issue of any such Certificate, or if the Employer shall repudiate the 

Contract, or if the works be stopped for three months under the order of the Employer or 

by any injunction or other order of any court of Law, then and in any of the said cases 

the Contractor shall be in liberty to terminate the Contract by notice in writing to the 

Employer, and he shall be entitled to recover from the Employer, payment for all works 

executed and for any loss he may sustain upon any plant or materials supplied or 

purchased or prepared for the purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in the Contractor's 

original Tender shall be followed or where the same may not apply valuation shall be 

made in accordance with Clause 18 hereof. 

 

32. Certificates and Payments:  

a. The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account 

of the works executed when in the opinion of the Bank’s Engineer , work to the 

approximate value named in the Appendix as ‘Value of work for Interim Certificates’ 

(or less at the reasonable discretion of the Bank’s Engineer) has been executed in 

accordance with this Contract, subject, however, to a retention of the percentage of 

such value named in the Appendix hereto as ‘Retention Percentage for Interim 

Certificates’ until the total amount retained shall reach the sum named in Appendix 

as   ‘Total “Retention Money’ after which time instalments shall be up to the full value 

of the work subsequently so executed and fixed in the building. And when the works 

have been virtually completed and the Bank’s Engineer shall have certified in writing 

that they have been completed, the Contractor shall be paid by the Employer in 

accordance with the Certificate to be issued by the Bank’s Engineer the sum of 

money named in the Appendix as ‘Instalment after Virtual Completion’ being a part of 

the said Total Retention money. And the Contractor shall be entitled to the payment 

of the final balance in accordance with the Final Certificate to be issued in writing by 
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the Bank’s Engineer at the expiration of the period referred to as the ‘Defect Liability 

Period’ in the Appendix hereto from the date of Virtual Completion or as soon as 

after the expiration of such period as the works shall have been finally completed 

and all defect made good according to the true intent and meaning hereof whichever 

shall last happen, provided always that the issue by the Bank’s Engineer of any 

Certificate during the progress of the works or at or after their completion shall not 

relieve the contractor from his liability under Clause 2 and 21, in cases of fraud, 

dishonesty, or fraudulent concealment relating of the works or material or to any 

matter dealt with in the Certificate, and in case of all defects and insufficiencies in the 

works or materials which a reasonable examination would not have disclosed. No 

certificate of the Bank’s Engineer shall of itself be conclusive evidence that any 

works or materials to which it relates are in accordance with the Contract neither will 

the Contractor have a claim for any amounts which the Bank’s Engineer might have 

certified in any interim bill and paid by the Employer, and which might subsequently 

be discovered as not payable and in this respect the Employer’s decision shall be 

final and binding. 

b. The contractor, on signing an undertaking on stamp paper in the proforma given at 

Annex 8, shall be entitled to be paid during the progress of the execution of the work 

up to 75% of the assessed value of any materials or an amount not exceeding 75% 

of the material element cost in the tendered rate of the finished item of the work, 

whichever is lower ,which are in the opinion of the Engineer-in- Charge non-

perishable, nonfragile and non-combustible and are in accordance with the contract 

and which have been brought on the site in connection therewith and are adequately 

stored and/or protected against damage by weather or other causes but which have 

not at the time of advance been incorporated in the works. When materials on 

account of which an advance has been made under this sub-clause are incorporated 

in the work, the amount of such advance shall be recovered/deducted from the next 

payment made under any of the clause or clauses of this contract. The decision of 

the Engineer- in-Charge shall be final and binding on the contractor in this matter. No 

secured advance, shall however, be paid on high-risk materials such as ordinary 

glass, sand, petrol, diesel etc. 
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c. The Contractor has to submit along with his all running account bills and final bill, a 

statement showing the details as well as the quantities of building materials procured 

by him up to the date of the bill for verification of the same before settlement of such 

bills by the Bank. 

d. The Bank’s Engineer shall have power to withhold any Certificate if the works or any 

parts thereof are not being carried out to his satisfaction. 

e. The Bank’s Engineer may make any correction in any previous Certificate which 

shall have been issued by him. 

f. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor 

fails to insure the work and keep them insured till the completion of Defect Liability 

Period (DLP). 

g. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods 

named in the Appendix as ‘Period for honor of Certificates’ after such Certificates 

have been delivered to the Employer 

The following terms of payment only are applicable for the work. 

On account bills shall be made as under detailed item-wise measurement will be taken 

and payment shall be made based on completion of specific item of work basis on the 

quoted rate. All payment shall be subject to recovery of 5% towards Retention Money & 

applicable taxes as per the statuary requirements. Contractor shall note that the interim 

value of work done towards payment of running bill is 40% of Contract Value. 

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not 

paid within the 'period of honoring certificates' named in the Appendix carry interest at 

the rate named in the Appendix as the "Rate of interest for delayed payment" from the 

date upon which sum ought to have been paid by the Employer until the payment 

subject to production of all required information/ clarifications by the contractor. 

 

34. Matters to be finally determined by Bank: The decision, opinion, direction Certificate 

(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 

17, 18, 19, 20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as 
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the expected matters) shall be final and conclusive and binding on the parties hereto 

and shall be without appeal. Any other decision, opinion, direction, shall be subject to 

the right of Arbitration and review under the Clause 35 hereof in the same way in all 

respects (including the provisions as to opening the reference) as if it were a decision of 

the Bank’s Engineer. 
 

35. Settlement of disputes by Arbitration: All disputes and differences of any kind 

whatever arising out of or in connection with the contract or the carrying out of the works 

(whether during the progress of the works or after their completion and whether before 

or after the determination abandonment or breach of the contract) shall be referred to 

and settled by the Bank who shall state its decision in writing. Such decision may be in 

the form of a final certificate or otherwise. The decision of the Bank with respect to any 

of the excepted matters shall be final and without appeal as stated in preceding clauses. 

But if either, the Contractor be dissatisfied on any matter the Contractor may within 28 

days after receiving notice of such decision give a written notice to the other party 

requiring that the matters in dispute be arbitrated upon. Such written notice shall specify 

the matters, which are in dispute or difference of which such written notice has been 

given. If both the parties agree a single arbitrator would be appointed for the purpose. In 

case no agreement could be reached on the appointment of single arbitrator, both the 

parties will nominate one person each as an arbitrator on their behalf. The two 

arbitrators nominated by the parties shall nominate one more person to act as third 

arbitrator or umpire. 
 

   The arbitrator or arbitrators, as the case may be, shall have power to open up, review and 

revise any certificate, opinion, decision, requisition or notice, save in regard to the 

excepted matters, referred to in the preceding clause, and to determine all matters to 

dispute which shall be submitted to arbitration and of which notice shall have been given 

as aforesaid. 
    
   The arbitrator or arbitrators, as the case may be, shall make his or their award within one 

year (or such further extended time as may be decided by him or them as the case may 

be with the consent of the parties) from the date of entering on the reference. In case 

during the arbitration proceedings the parties mutually settle or compromise their 

dispute or difference, on the parties filing their joint memorandum of the settlement or 
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compromise, the arbitrator or the arbitrators as the case may be, shall make an award in 

terms of such settlement or compromise. 
 

   Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, 

who may determine the amount thereof or direct the same to be taxed as between the 

party and party, and shall direct by whom and to whom and in what manner the same 

shall be borne and paid.  
 

   This submission shall be deemed to be a submission to arbitration within the meaning of 

the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

The award of the arbitrator or arbitrators, as the case may be, shall be final and binding 

on the parties. It is agreed that the Contractor shall not delay the carrying out of the 

works by reason of any such matter, question or dispute being referred to arbitration, but 

shall proceed with the works with all due diligence and shall until the decision of the 

arbitrator or arbitrators is given, abide by the decision of the Bank. No award of the 

arbitrator or arbitrators, as the case may be, shall relieve the Contractor of his 

obligations to adhere strictly to the Bank's instructions with regard to the actual carrying 

out of the works. The Employer and the Contractor hereby also agree that arbitration 

under this clause shall be a condition precedent to any right of action under the contract. 
 

36. Right of technical scrutiny of final bill: The Employer shall have a right to cause a 

technical examination of the works by any of the persons or organization as appointed 

by the employer and the final bill of the Contractor including all supporting vouchers, 

abstracts, etc. If as a result of this examinations or otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the Employer to recover the sum 

from any payment due to the Contractor for this works or any other works being carried 

out by the contractors elsewhere under the RESERVE BANK OF INDIA. 

37. Employer entitled to cover compensation paid to workmen: If, for any reason, the 

Employer is obliged, by virtue of the  provisions of the Workmen's Compensation Act, 

1923, or any statutory modification or re-enactment thereof to pay compensation to a 

workman employed by the Contractor in execution of the works, the Employer shall be 

entitled to recover from the Contractor the amount of compensation so paid, and without 

prejudice to the rights of the Employer under the said Act, the Employer shall be at 
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liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due to the Contractor. The Employer shall not be bound to 

contest any claim made against it under the said Act, except on the written request of 

the Contractor and upon his giving to the Employer full security to the satisfaction of the 

Employer for all costs for which the Employer might become liable in consequence of 

contesting such claim. 

38. Abandonment of works: If at any time after the acceptance of the tender, the 

Employer shall for any reasons whatsoever not requires the whole or any part of the 

works to be carried out, the Bank shall give notice in writing to the Contractor who shall 

have no claim to any payment of compensation or other-wise whatsoever on account of 

any profit or advantage which he might have derived from the execution of the whole 

works. 

39.Return of surplus materials: Notwithstanding anything to the contrary contained in any 

or all the clauses of this Contact, where any material for the execution of the Contract is 

procured with the assistance of the Employer by purchase made under orders or 

permits or licenses  issued by Government, the Contractor shall hold the said materials 

economically and solely for the purpose of the Contract and not dispose of them without 

the prior written permission of the Employer  and return it to the Employer, if required by 

the Employer, at the price to be determined by the Bank having due regard to the 

conditions of the materials, the price to be determined not be exceed the purchase price 

thereof inclusive of GST and other such levies paid by the Contractor in respect thereof, 

in the event of breach of the aforesaid condition, the Contractor shall in addition to being 

liable to action for contravention of the terms of licenses or permit and/or criminal breach 

of trust, be liable to Employer for all moneys, advantages or profits resulting or which in 

the usual course would have resulted to his by reason of such breach. 

40. Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure / systems / equipment etc., 

which may come to the possession or knowledge of the Contractor during the course of 

discharging its contractual obligations in connection with this agreement, to any third 

party and shall at all times hold the same in strictest confidence. The Contractor shall 

treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. The 
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Contractor shall not publish, permit to be published, or disclose any particulars of the 

works in any trade or technical paper or elsewhere without the previous written consent 

of the Employer. The Contractor shall indemnify the Employer for any loss suffered by 

the Employer as a result of disclosure of any confidential information. Failure to observe 

the above shall be treated as breach of contract on the part of the Contractor and the 

Employer shall be entitled to claim damages and pursue legal remedies.  
The Contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this Agreement is 

fully satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 

41. Right of employer to terminate contract in the event of death of Contractor if 
individual: Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Employer shall have the option of terminating 

the contract without incurring any liability for such termination. 

42.  The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, or the 

modifications thereof or any other relevant laws and the rules made thereunder from 

time to time. 

43. The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labor (Regulation and Abolition) Act, 1970 and the rules framed there under. 

44. The contractor should ensure payment of minimum wages to all laborers/workmen staff 

employed by him. Contractor should submit a certificate to the effect that, he has 

actually paid all the dues of all the laborers of all descriptions engaged by him for 

completion of the awarded job/work/project at the rate which is not less than the one 

prescribed under Minimum Wages Act, 1948 and he has complied with the provisions of 

CLRA Act with regard to providing the essential amenities to the contract laborers. 

Further, he may facilitate Bank’s representative to verify the veracity of such certificate. 
45. The contractor shall comply with the provisions of the Employee Provident Fund and 

Miscellaneous Provision Act, 1952. 
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46. The contractor shall comply with the provisions of the Building and Other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and Building 

and Other Construction Workers’ Welfare Cess Act, 1996 and to take steps to obtain 

registration of the Bank from the Competent Authority (Labor Department); ensure 

timely filing of returns; make the payment of cess as per the Notification issued by the 

Central Government. 

47. Sexual Harassment of women at workplace  

a) The contractor / agency shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) 

Act, 2013”. In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency and the Contractor / Agency shall ensure 

appropriate action under the said Act in respect of the complaint.  

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaint 

Committee constituted by the Bank.  

c) The contractor shall be responsible for any monetary relief that may need to be paid in 

case the incident involves the employees of the contractor, for instance any monetary relief 

to the Bank’s employee, if sexual violence by the employee of the contractor is proved.  

d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at work place and related issues.  

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank’s premises. 

48. The bid and contract must show the GST tax rates and GST amount explicitly and 

separate from the bid/contract price (exclusive of GST). Contract shall stipulate that all 

taxes, levies, and cess including labour cess as may be applicable in respect of the contract 

shall be payable by the contractor and Bank shall not entertain any claim whatsoever in this 

respect. 
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49. Clarification & Evaluation of bids: 

Bank after opening the bids would examine and evaluate the bids as below: 

(i) Only those tenders, which meet the criteria set out in this tender shall be processed 
further. After verification of the correctness / legality and adequacy of the information and 
supporting documents furnished, etc. and price-bids of only those bidders who are 
technically qualified as per Part I of tender shall be opened. 

(ii) The price-bids of unqualified bidders will not be opened, and no communication will be 
sent in this regard. 

(iii) Amount quoted for each item shall be considered during verification / scrutiny. 

(iv) To assist in the examination, evaluation and comparison of the bid, the Bank may ask 
the bidders individually for clarifications. The request for clarification and the response shall 
be in writing. No change in the price or substance of the bid shall be sought, offered or 
permitted except as required during the evaluation of bids in accordance with tender 
clauses. 

(v) In the case of any tender where amount quoted/ unit rate of any item(s) appears 
unrealistic, such tender will be considered as unbalanced and in case the tenderer is 
unable to provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

(vi) In case the lowest tendered amount (worked out based on quoted rates of Individual 
items) of two or more bidders is same, then such lowest bidders may be asked to submit a 
revised offer quoting percentage discount on their already quoted tender amount which 
shall be applicable on all tender items except buy-back amount. The lowest tender shall be 
decided based on the revised offer. Further, if any such lowest bidder does not revise his 
bid on lower side, his original bid shall remain valid for further processing. 

 

50. Materials at Basic Prices/ Basic rates 

i. For carrying out certain items of work, the tender provides for procurement of certain 

materials at “Basic Prices/ Basic Rates” as specified in the tender document. 

ii. Wherever the ‘basic rate’ for the material is specified, the contractor shall furnish all 

the paid bills for Employer’s verification. In absence of these documents, his claim for 

positive adjustment in Basic rates/Prices shall not be considered. The material and 

purchase rate shall be got approved in writing from the Engineer-in-charge before 

purchasing. The adjustment in price shall be made only on measured quantity for the 
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finished items of work. No overhead and profit shall be considered on the cost 

difference. The basic prices are ex-godown and are excluding taxes, duties, etc., as well 

as transportation to site, loading, unloading, storing, insurance, labour, wastage and 

handling etc. The rate quoted for the items shall include above excluded parameters. 

 

   I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 
Date:  
 
Place: 

 
 
Signature of Authorized signatory with 
seal. 
 
Name and Address: 
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APPENDIX HEREIN BEFORE REFERRED 
 

1. Defects liability Period 1 Year from the date of issue of virtual 

completion certificate. 

2. Date of commencement 10th day from the date of award of work 

3. Date of completion 120 days from the date of commencement  

 

4. Earnest money deposit (EMD) 
 

All bidders shall deposit Earnest Money 

Deposit (EMD) equal to ₹96,000/- (Rupees 
Ninety-six Thousand only in the form of 
DD or BG (validity of BG at least up to 
validity of bid) issued by a Scheduled 
Bank, drawn in favor of Reserve Bank of 

India, Bengaluru to be delivered in physical 

form at Estate Department., Reserve Bank 

of India, 10 - 38, Nrupathunga Road, 

Bengaluru - 560001  
OR  
₹96,000/- (Rupees Ninety-six Thousand 
only) towards 

Beneficiary Name: Reserve Bank of India, 
Bengaluru  
IFSC: RBIS0BGPA01  
Account No: 8692299 

5.Performance Security The successful bidder shall submit a 
Performance Bank Guarantee (PBG) for 
5% of the accepted Contract Value, valid 
initially for the stipulated date of 
completion plus three months beyond that 
for due fulfilment of the contractual 
obligations by the contractor OR amount 
equivalent to PBG through online mode 
(NEFT / RTGS) OR Electronic Bank 
Guarantee (e-BG), which is a 
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dematerialised Bank Guarantee processed 
on National a-Governance Services 
Limited (NeSL).  In case the time for 

completion of work gets extension, the 

contractor shall get the validity of the 

Performance Bank Guarantee (PBG) 

extended to cover such extended time for 

completion of work. Performance security will 

be released after issue of virtual completion 

certificate of work. 

6. Liquidated Damages  0.25% of the contract amount per week 

subject to a maximum of 10% of the total 

accepted contract value. 

7. Value of work for Interim 
Certificate 

40% of Contract Value 
 

8. Percentage of retention money to  
   be deducted from bills (R.M.) 
   Total Retention Money 

5% of the value of bill  
 
5% of the contract value 

9. Total Security Deposit  
   (SD = RM + Performance Bank 
Guarantee) 

Performance Bank Guarantee (5%) of the 
total contract amount + RM (5%) of contract 
value  

10. Installment of Security Deposit 
to be refunded after virtual 
completion   

Performance Bank Guarantee  

11. Security deposit (Retention 
Money) 

After successful expiry of defects liability 
period. 

12.Period of honoring interim  
   certificate 

38 days if bill is acceptable and payable 
 

13. Period of honoring final  
 certificate 

3 Months 
 

14. Interest for delayed payment 
 

3% (three percent) per annum 

         
 
 
                                       
 
Place:                                   Signature of the Contractor 
Date:                                  With the seal of their Company 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Since the work has to be carried out in secured campus, entry pass to any labor/staff 

of vendor will only be provided after proper identity verification. The Contractor shall 

have the addresses, identity card and photographs of their workmen being engaged 

by them for the said work. The entry of workmen will be allowed inside the campus 

only on producing the photo pass issued by the Bank and also have to subject 

themselves to the security restrictions imposed by the Bank. Waiting time for issue of 

entry pass, needs to be considered while quoting the rates.  

2. The work has to be carried out in occupied residential campus which may restrict the 

availability of work fronts during working hours. The tenderers are therefore advised to 

plan for execution of work accordingly. The above aspect may be kept in mind while 

submitting the tender. 

3. The Contractor should have valid Labour License from Labour commissioner, 

wherever applicable.  

4. No Laborers shall be permitted to stay inside the campus after working hours.  

5. Rate quoted should include for all necessary testing of materials as required and 

directed by Bank’s Engineer, conforming to relevant coding practice from the approved 

laboratory. The contractor shall use only approved materials as specifically stated in 

the Schedule of Quantities, approved makes/ list of materials indicated in Part - I of the 

tender. The Bank will be at liberty to choose any makes of materials from the approved 

makes/ manufacturers in the list. Samples of any materials used in any of the works 

should be got approved by Bank’s Engineer before proceeding with bulk purchase. 

The work shall be carried out as per manufacturer’s application guide/ method 

statement, specifications for the complete work. 

6. The contractor shall submit a properly planned & prepared work programme to the 

Bank before commencement of the work so as to enable the Bank to intimate other 

agencies in advance for smooth working, progress and coordination and the time 

schedule in the work programme should be strictly adhered to. 
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7. All the materials shall be first/premium quality confirming to IS and other standards 

prescribed by the manufacturers. 

8. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials. This quantity of the 

material brought at site and consumed shall be cross checked with the actual 

requirement as specified in the technical specification of the work. 

9. The Contractor shall make their own arrangements for storing of their materials at site.  

10. The Contractor shall also be responsible for safety & security of their materials & also 

for ensuring fire prevention steps at all the times in working premises including their 

part of work. 

11. The Registers/ Documents - Hindrance Registers / Site Order Book, Material 

consumption register etc., shall be maintained at site by the Contractor at his own cost 

and updated regularly as instructed by the Bank’s Engineer. 

12. The entire work involved shall be carried out with least disturbance to other agencies 

carrying out the work in premises and also day-to-day cleaning of the debris / dust 

generated has to be carried out by the Contractor. 

13. Contractor should post a suitable qualified supervisor for day-to-day work. The work 

shall be carried out through the manufacturer’s authorized applicator only. 

Authorization letter need to be submitted before commencement of work. 

14. No lapses from the Contractors side, which may cause damage to the property and 

injury to the occupants/neighbors in the opinion of the Bank's Engineer, shall be 

permitted.  

15. Any damage caused to any of Bank's property shall be made good by the Contractor 

at their own risk and cost.  

16. The completion period mentioned in the tender is inclusive of monsoon period and 

holidays including Sundays / Saturdays falling within in the contract period. No work 

causing noise will be carried out on Saturdays & Sundays. The contractors shall 
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comply with statutory requirements to work on holidays at their own risk & cost and 

indemnify the Banks for any risks associated with it.  

 

17. The contractor shall furnish A-4 size, computerized sheets printed in the format of a 

conventional Measurement Book (MB), duly machine numbered pages and with a 

provision for providing an MB number. The contractors shall incorporate necessary 

corrections in these sheets as directed by Bank’s Engineer. After making necessary 

correction the contractor shall submit new copies. All pages of the finalized 

computerized MB sheets, after due check / test check measurements shall have full 

signature with date of the authorized official of the contractor. The measurement 

sheets approved as ‘final’ shall be bound in the form of a MB at the cost of the 

Contractor and submitted to the Bank. 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 
 

Date:  

 

Place: 

Signature of Authorized signatory with 

seal. 

Name and Address: 
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SAFETY CODE 

 
1. There shall be maintained in a readily accessible place with first aid appliances 

including adequate supply of sterilized dressings and cotton wool. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot 

safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm(clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 

engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

or half of the depth of trench, whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening and working platform shall be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing; minimum height 

shall be one meter. 

7. No part of the structure shall be so overloaded with debris of materials as to render it 

unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the period of cessation of 

work. 
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12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and support shall be in perfect condition. 

13. The ropes sued in hoisting or lowering material or a means of suspension shall be of 

durable quality and adequate strength and free from defects. 

14. Any other safety norms to be followed for the work shall be as per relevant Standards/ 

Construction practices. 

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 

 

 

 

Date:  

 

Place: 

 

 

Signature of Authorized signatory with 

seal. 

Name and Address: 
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FIRE SAFETY CODE 
 

i. Cutting / drilling machine and other electrically operated equipment used at 

site shall be plugged into correctly rated electrical outlets. 

ii. LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’.  

iii. Only ISI marked 3 pin plug and other appliances and equipment shall be 

used.  

iv. Electrical power cables / wires used shall not have any joints and shall be 

properly rated. 

v. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be 

safely and securely earthed to prevent leakage current while in operation. 

vi. Before commencing the welding work for the first time on any day, Bank’s 

Officer shall be informed and only after the site inspection, work shall be 

started. 

vii. Two buckets of water and sand shall be kept in an easily accessible area on 

the site.  

viii. Fire extinguishers recommended and issued by fire officers shall be kept on 

the site.  

ix. Used paint drums shall be stored in specified store only after closing them 

properly. 

x. None of the passages near lift lobby and staircases shall be used for stacking 

/ dumping any kind of materials/waste.  

xi. None of the fire extinguishers shall be removed / shifted from its designated 

location.  

xii. Power supply shall be switched off from the mains when equipment is not in 

use.  

xiii. Wood-shavings and saw-dust generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper 

manner.  

xiv. Any debris generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner 

xv. Battery operated emergency light / torches shall be provided by the contractor 

to the workmen while working beyond office hours.  
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xvi. All the electrical/mechanical/electro-mechanical appliance shall be connected 

to sufficiently rated circuit breakers before tapping to a power source.  

 

I / We hereby declare that I / we have read and understood the above instructions for 

guidance of tenderers and accept the same. 
 
 

 

Date:  

 

Place: 

 

 

Signature of Authorized signatory with 

seal. 

Name and Address: 
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Technical Specifications 
 

The scope of work covers execution, completion and testing of the work of ‘General 
Repairs and Repainting Works for Seven Blocks of Phase II at RBI Staff Quarters, 
Osborne Road’ in accordance with drawings (if any) and specifications prepared by the 

Bank’s Engineer and to the satisfaction of the Bank’s Engineer. 
 

1. Quality: Materials to be used for the work shall confirm to relevant Indian/ International 

standards as far as procurable & best quality of their respective kinds as specified 

herein and shall be of approved make and shall comply strictly with the tests prescribed 

hereinafter or, where tests are not laid down, with the requirements of the latest edition 

of the relevant Indian/ International standards approved by the Bank’s Engineer. 

2. Inspection and Testing: Materials before used in the Works shall be subjected to 

inspection as provided in the Conditions of Contract and elsewhere in the Specifications. 

Contractor shall submit to Engineer-in-Charge the material testing certificate (s) (MTC) 

provided by Manufacturer for every supply by Manufacturer to Contractor supported by 

substantiating document (acceptable to Engineer-in-Charge) linking material supplied by 

Manufacturer to its MTC.  In case the procured material is observed unsure, or 

Contractor is not able to furnish MTC of manufacturer as specified here above, the 

material shall be tested to ensure its conformity to the relevant Code (s) of Type of test 

(s) to be performed shall be decided by Engineer-in-Charge for a particular material 

conforming to the procedure, sampling, frequency etc. specified in the relevant Code (s). 

All the charges and costs in this regard shall bear by the Contractor. No materials shall 

be used in the works unless they have first been approved by the Engineer or his 

representative. 

3. Samples: Samples of all materials proposed to be used or incorporated in the works 

and to be supplied by the Contractor may be called for at any time by the Engineer or 

his Representative.  

4. Technical specifications of work to be executed- Materials shall be of the best approved 

quality and they shall comply with the respective and relevant latest code (s).  

a) All materials supplied by the Employer / any other specialist firm shall be properly 

stored and the Contractor shall be responsible for its safe custody until they are 

required on the works and till the completion of work.  
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b) Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities 

or Specified Conditions, the quality of materials, workmanship, dimensions etc. shall 

be as specified   herein under. 

c) Materials shall be of the best-approved quality obtainable, and they shall comply with 

the respective codal specifications. Samples of all materials and their rates shall be 

got approved before placing an order and the approved sample shall be deposited in 

the Bank. 

5. Cost of Transportation: The Contractor shall allow in his cost for all transporting, 

unloading, stacking and storing of supplies of goods and materials for this work on the site 

and in the places approved from time to time by the Bank’s Engineer. The Contractor shall 

allow in his price for transport of all materials controlled or otherwise to the site.  

6. Rate to include: The rates quoted shall be for all heights and depths and for finished 
work.  

7. Clearing of Site & debris: The Contractor shall ensure to clear the site of all debris and 
left-over materials at his own expense to the entire satisfaction of the employer to a place 
permissible by Municipal or other local public authorities.  

8. Preparation of building for occupation and use on completion: The whole of the 
work shall be thoroughly inspected by the Contractors and all deficiencies and defects set 
right. On completion of such inspection, the Contractor shall inform the employer in writing, 
that he was finished the work and it is ready for the Bank’s engineers’ inspection. On 
completion, the contractor shall clean all windows and doors and all glass panes including 
cleaning of all floors, staircase and every part of the work area including oiling of all 
hardware. He will leave the entire work area neat and clean and ready for immediate 
occupation and to the satisfaction of the employer.  

9. Vouchers: The Contractor shall furnish the employer with vouchers on request, to prove 
that the materials are as specified and to indicate the rates at which the materials 
purchased in order to work out the rate analysis of the non-tender items which he may be 
called upon to carry out thereafter.  

10. Protection: The contractor shall properly cover up and protect all work throughout the 
duration of work until completion, particularly masonry / finish, mouldings, steps terrazzo or 
special floor finishes, staircases and balustrades, doors and windows frames, plaster 
angles, lighting and sanitary fittings, glass, paint work and all finishes.  
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11.1 DOUBLE SCAFFOLDING: 

a) Strong double steel scaffolding having 2 sets of vertical supports shall be provided. 
The supports shall be sound and strong, tied together by horizontal members over 
which scaffolding planks shall be fixed.  

b) Scaffolding shall be common for all the items of work as specified in schedule of 
quantities for the entire duration of repair/ repainting work. 

c) The scaffolding thus erected shall have to be got approved from the Engineer or his 
representative before commencing the work of actual painting/ repair works.  

d) However, it should be noted that approval from the Engineer shall not relieve the 
Contractor of his responsibility and any damage to the property or any loss of life due 
to the negligence on this regard shall be at the Contractor's account.  

11.2. Protective Fabric Screens 

11.2.1 Material   

The PVC woven cloth shall be approved by Bank’s Engineer. 

11.2.2 Procurement & Execution 

Before execution, profile of protective fabric screen shall be got approved by the Bank’s 

Engineer. Protective Fabric screening shall be provided by the contractor with PVC woven 

cloth covering full height of the structure. It shall be provided by properly stitching the 

screen, having adequate lapping on sides to prevent any rubbish from falling outside while 

demolishing, dismantling, gunniting, plastering, repairs, etc., and to protect passers - by 

vehicles from the falling debris. Screen material shall be fixed by suitable means to the 

frames of scaffolding etc., and it is to be ensured that sagging of screen does not hinder the 

repair process. The contractor shall maintain the protective screen in acceptable working 

conditions for the entire duration of the repair work as instructed by the Bank’s Engineer. All 

the windows, ventilators, RCC jalis and openings shall be suitably covered and protected, in 

advance so as not to cause any damage while doing the repair work. If any damage is 

caused or glass panes are broken, these shall be made good by the contractor at his own 

cost and to the entire satisfaction of Bank’s Engineer. 

11.3 Measurement  

Length and height of the double scaffolding and protective fabric screen along the approved 

profile shall be measured correctly and area worked out to in Sq m up to 2 decimal places. 
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11.4 Rates  

Rates shall include all the materials, labor, T&P in all the operations as described above i/c 
cost of double scaffolding for fixing the protective screen. 
 
12. PAINTING WORKS 
 
The work of painting shall be done according to latest version of relevant IS Code and shall 
be to the entire satisfaction of the Engineer.  
 
Workmanship: The work shall be carried out as specified in IS 2385 Part I and Part II 
schedule of painting system to be as per table of IS 2385 Part II. 
 
12.1 EXTERIOR PAINTING ON WALL: 

 
a) Paint Material: 

 
(i) The paint shall be premium acrylic exterior emulsion paint of approved brand and 
manufacture. 
 
(ii) This paint shall be brought to the site of work by the contractor in its original 
containers in sealed condition. The material shall be brought in at a time in adequate 
quantities to suffice for the whole work or at least a fortnight’s work. The materials 
shall be kept in the joint custody of the contractor and the Bank’s Engineer. The 
empty containers shall not be removed from the site of work till the relevant item of 
work has been completed and permission obtained from the Bank’s Engineer. 
 

b) Preparation of surface: 
 

(i) The surface shall be thoroughly cleaned off all mortar dropping, dirt, dust, algae, 
fungus or moth, grease and all the flaky, blistered, cracked surfaces and any other 
foreign matter by thoroughly scrapping and rubbing down with bristle brush and sand 
paper and then washing down with jet of clean water under high pressure and 
allowed to dry. The surface shall be brushed with a soft bristle to remove any dust 
particles 24 hours after the wash. 
 
All the cracks shall be sealed as follows: 
 

(ii) All the non-structural cracks developed on plaster surfaces of concrete/ masonry 
elements shall be carefully opened-up to ‘V’ grooves and filled with approved quality 
and make non-shrink, cementitious crack sealer/ filler like Renderoc CS or approved 
equivalent including application of necessary compatible priming/ bonding agent as 
applicable as per manufacturer’s specifications. 
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(iii) The wide cracks in plaster which cannot be filled as per the above procedure, if 
any, due to separation of brick work from the concrete or wood work or between two 
masonry panels or diagonal cracks shall be carefully opened up the to ‘V’ grooves 
and filled with 1:2 (one-part cement to four parts of sand by volume) cement plaster 
with the addition of approved sealant and surface finished properly.  
 
(iv) Applying exterior grade white cement-based wall putty to make up the 
undulations/ unevenness wherever found necessary as instructed by Bank’s 
Engineer. 
 
(v) The rate for painting shall be inclusive of this crack filling operation and the same 
shall not be considered for separate payment.  

 
c) Application of Base/Primer Coat and Exterior Grade Acrylic Emulsion Paint: 

 
(i) The prepared surface shall be got approved by Bank’s Engineer before applying 
succeeding coat of primer/ base coat. 

(ii) One coat of approved make and quality exterior grade special primer / bonding coat 
shall be applied as per manufacturer’s specifications and as directed by Bank’s 
Engineer. The primer coat shall be of make and type recommended by the paint 
manufacturer. 

(iii) The prepared surface shall be got approved by Bank’s Engineer before applying 
succeeding coat of Exterior emulsion paint. 

(iv) Before pouring into smaller containers for use, the paint shall be stirred thoroughly in 
its container, when applying also the paint shall be continuously stirred in the smaller 
containers so that its consistency is kept uniform. Dilution ratio of paint with potable 
water can be altered taking into consideration the nature of surface climate and as per 
recommended dilution given by manufacturer. In all cases, the manufacturer’s 
instructions & directions of the Bank’s Engineer shall be followed meticulously. 

(v) The lids of paint drums shall be kept tightly closed when not in use as by exposure to 
atmosphere the paint may thicken and also be kept safe from dust. 

(vi) Paint shall be applied with a brush on the cleaned and smooth surface. Horizontal 
strokes shall be given, First and vertical strokes shall be applied immediately afterwards. 
This entire operation will constitute one coat. The surface shall be finished as uniformly 
as possible leaving no brush marks. Sufficient time shall be allowed between two coats 
as per manufacturer’s recommendations to ensure that the earlier coat is fully dry prior 
to the application of the successive coat.  

(vii) The number of finished coats of Exterior Grade Acrylic Emulsion paint specified in 
the Schedule of Quantities are the minimum require and for guideline only. The finish 
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surface shall be the acceptance and approval of Bank’s Engineer/ Employer. Any 
additional coats required to achieve this shall be to the account of the Contractor and no 
extra charges shall be payable for any additional coat applied. 

(viii) The borders / bands as per the building’s existing colour shade, pattern, design and 
as approved by the Bank’s Engineer shall be executed using the same quality paint. 

12.2. PAINTING WITH SYNTHETIC ENAMEL PAINT 
   
Synthetic Enamel Paint of approved brand and manufacture and of 
the required colour shall be used for the top coat of shade to match the top coat as 
recommended by the same manufacturer as far the top coat shall be used. 
 
12.2.1 Preparation of Surface:  
 
Where the existing Paint is firm and sound it shall be cleaned of grease, smoke etc., and 
rubbed with sand paper to remove all loose particles dusted off. All patches and cracks 
shall then be treated with stopping and filler prepared with the specified Paint. The surface 
shall again be rubbed and made smooth and uniform. 
 
If the old paint is blistered and flaked it will be necessary to completely remove the same. 
Such removal shall be paid for separately and the painting shall be treated as on new 
surface. 
 
12.2.2 Painting:  
 
The number of coats as stipulated in the item shall be applied with synthetic enamel Paint. 
Each coat shall be allowed to dry and rubbed down smooth with very fine wet abrasive 
paper, to get an even glossy surface. If, however, the surface is not satisfactory additional 
coats as required shall be applied to get correct finish. 
 

EQUIVALENT PLAIN AREAS OF UNEVEN SURFACE 
 

S. no Description of Work How Measured Multiplying 
coefficient 

I. Wood work doors, windows Etc. 
1.  
 

Panelled or framed and 
braced doors, windows etc. 

Measured flat (not 
girthed including) 

1.30 (for each side) 

2. 
 
 

Ledged and battened or 
ledged, battened and braced 
doors, windows etc. 
 

Chowkhat or frame, 
Edges, chocks, cleats, 
etc. shall be deemed to 
be included in the 
item. 

-do- 
 
 
 
 

3. Flush doors etc. -do- 1.20 (for each side) 
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4. 
 
 
 

Part panelled and part glazed 
or gauzed doors, window etc. 
(Excluding painting of wire 
gauze portion) 

-do- 1.00 (for each side 

5 Fully glazed or gauzed doors, 
windows etc. (Excluding 
painting of wire gauze 
portion) 

-do- 0.80 (for each side) 
 

6 Fully venetioned or louvered 
doors, windows etc. 

-do- 1.80 (for each side) 
 

7 Trellis (or Jaffri) work one 
way or two way 

Measured flat overall, 
no deduction shall be 
made for open spaces, 
supporting members 
shall not be measured 
separately 

2 (for painting all 
over) 
 

8 Carved or enriched work Measured flat  
9 Weather boarding Measured flat (not 

girthed 
supporting frame work 
shall 
not be measured 
separately 

1.20 (for each side) 
 

10 Wood shingle roofing Measured flat (not 
girthed) 

1.10 (for each side) 

11 Boarding with cover fillets 
and match boarding 

Measured flat (not 
girthed) 

1.05 (for each side) 
 

12 Tile and slate battening Measured flat overall no 
deductions shall be 
made for open spaces 

0.80 (for painting all 
over) 

II. Steel work doors, windows Etc. 
13 Plain sheeted steel doors or 

windows 
Measured flat (not 
girthed) including frame 
edges etc. 

1.10 (for each side) 
 

14 Fully glazed or gauzed steel 
doors and windows 
(excluding painting of wire 
gauze portion) 

-do- 
 

0.50 (for each side) 
 

15 Partly panelled and partly 
glazed or gauzed doors and 
windows (excluding painting 
of wire gauze portion) 

-do- 0.80 (for each side) 
 

16 Corrugated sheeted steel -do- 1.25 (for each side) 
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doors or windows 
17. 

 
Collapsible gates 
 

Measured flat 1.50 (for painting all 
over) 

18. 
 

Rolling shutters of interlocked 
laths 
 

Measured flat (size of 
opening) all over; jamb 
guides, bottom rails and 
locking arrangement 
etc. shall be included in 
the item (top cover shall 
be measured 
separately) 

1.10 (for each side) 

III. General 
19 Expanded metal, hard drawn 

steel wire fabric of approved 
quality, grill works and 
gratings in guard bars, 
balustrades, railing partitions 
and MS Bars in windows 
frames. 

Measured flat overall; 
no deduction shall be 
made for open spaces; 
supporting members 
shall not be measured 
separately 
 

1 (for Paint all over) 
 

20 Open palisade fencing and 
gates including standards, 
braces, rails stay, etc. in 
timber or steel 

-do- 
(See note No.12) 
 

1 (for Paint all over) 
 

21 Corrugated iron sheeting in 
roofs, side cladding etc. 
 

-do- 
Measured flat (not 
girthed) 

1.14 (for each side) 
 

22 AC corrugated sheeting in 
roofs, side cladding etc. 

-do- 
 

1.20 (for each side) 
 

23 AC semi corrugated sheeting 
in roofs, side cladding etc. or 
Nainital pattern using plain 
sheets 

-do- 
 

1.10 (for each side) 
 

24 Wire gauze shutters including 
painting of wire gauze 

-do- 
 

1.00 (for each side) 
 

25 Hait Cut Bamboo fencing  -do- 1.38 (AV) (for each 
side) 

 
Explanatory Notes for Table 
(1) Measurements for doors windows etc., shall be taken flat (and not girthed) overall 
including chowkhuts or frames, where provided. Where Chowkhuts or frames are not 
provided, the shutter measurements shall be taken. 
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(2) Where doors, windows etc., are of composite types other than those included in Table 1 
the different portion shall be measured separately with their appropriate coefficients, the 
centre line of the common rail being taken as the dividing line between the two portions. 

(3) The coefficients for door and windows shall apply irrespective of the size of frames and 
shutter members. 

(4) In case steel frames are used the area of doors, windows shutters shall be measured 
flat excluding frames. 

(5) When the two faces of a door, window etc. are to be treated with different specified 
finishes, measurable under separate items, the edges of frames and shutters shall be 
treated with the one or the other type of finish as ordered by the Bank’s Engineer and 
measurement of this will be deemed to be included in the measurement of the face treated 
with that finish. 

(6) In the case where shutters are fixed on both faces of the frames, the measurement for 
the door frame and shutter on one face shall be taken in the manner already described, 
while the additional shutter on the other face will be measured for the shutter only excluding 
the frame. 

(7) Where shutters are provided with clearance at top or/and bottom each exceeding 15 cm 
height, such openings shall be deducted from the overall measurements and relevant 
coefficient shall be applied to obtain the area payable. 

(8) Collapsible gates shall be measured for width from outside to outside of gate in its 
expanded position and for height from bottom to top of channel verticals. No separate 
measurements shall be taken for the top and bottom guide rails rollers, fittings etc. 

(9) Coefficients for sliding doors shall be the same as for normal types of doors in the table. 
Measurements shall be taken outside to outside of shutters, and no separate 
measurements shall be taken for the painting guide rails, rollers, fittings etc. 

(10) Measurements of painting as above shall be deemed to include painting all iron fittings 
in the same or different shade for which no extra will be paid. 

(11) The measurements of guard bars, expanded metal, hard drawn steel wire fabric of 
approved quality, grill work and gratings, when fixed in frame work, painting of which is 
once measured elsewhere shall be taken exclusive of the frames. In other cases, the 
measurements shall be taken inclusive of the frames. 

(12) For painting open palisade fencing and gates etc., the height shall be measured from 
the bottom of the lowest rail, if the palisades do not go below it, (or from the lower end of 
the palisades, if they project below the lowest rail), up to the top of rails or palisades 
whichever are higher, but not up to the top of standards when the latter are higher than the 
top rails or the palisades. 
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LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURER 
Note:          

1. All the materials to be used in the work shall strictly conform to the detailed technical 

specifications under each item. 

2. The paint selected should be low VOC. The contractor shall submit copy of the 

relevant certificate along with the sample for approval.  

3. If the approved brands are not available in the market, equivalent material with 

written approval of the Bank’s Engineer only shall be used in the work. Wherever the 

contractor proposes to use equivalent makes (i.e. other than those specified), the 

same shall be done with prior approval of the Bank’s Engineer. In such cases, it is 

the responsibility of the contractor to prove, to the satisfaction of the Bank’s Engineer, 

with necessary technical data / documents / tests reports that the equivalent 

materials proposed to be used in the work conform to all the technical specifications / 

parameters stipulated in the specifications. Any additional expenditure and time on 

account of this shall be solely on contractor’s account and no claims whatsoever 

shall be entertained by the Employer in this regard. 

 

Sl no Material Make 
For General Repair Works 
1 Cement Ultratech, ACC, or approved equivalent. 

2. Readymade Plaster  BASF, FOSROC, Ultratech or approved 
equivalent 

3. Crack filler BASF, FOSROC, Ultratech or approved 
equivalent 

4. Ready to use Polymer Modified 
Mortar (PMM) 

BASF - Emaco S48C T, FOSROC - 
Renderoc S2, Sika - Sika Top 122.HS or 
approved equivalent 

5. Polymer Modified Concrete BASF - Emaco S48C T, FOSROC - 
Renderoc S2, Sika - Sika Top 122.HS or 
approved equivalent 

6. Bonding Epoxy, SBR Polymer 
Modified Mortar 

FOSROC , Dr.Fixit (PIDILITE), BASF or 
approved equivalent 

7. TMT bars SAIL, TATA, JSW, Visaz or approved 
equivalent (Min yield  strength of 500 
N/mm2) 

8. Rust remover 
 

DR. Fixit,  Fosroc or approved equivalent 
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Sl. 
No 

Manufacturer’s 
Name 

Exterior 
Grade 
Acrylic 
emulsion  
paint 

Synthetic 
Enamel 
Paint 

Interior 
Grade 
Acrylic 
emulsion  
paint 

Interior  
primer 

Exterior  
primer 

 1. 2. 3   4 
12 M/s Asian Paints “Apex Ultima 

Protek” 
exterior 
emulsion 

Apcolite 
premium 
Enamel 
(satin) 

Apcolite 
Premium 

Interior 
Primer 

"Smart care 
Primero” 

 M/s Akzonobel  
(ICI Dulux India 
Ltd) 

“Dulux 
weather 
Guard 
Maximum” 

Dulux 
Satin Stay 
Bright 
(Satin) 

Dulux 
Super 
Clean 

Dulux 
Promise 
Interior 
Primer 

Dulux Weather 
Guard Exterior 
Primer 

 M/s Berger Paints 
India Ltd. 

“Weather 
coat all guard 
new”  

Berger 
Luxol 
(Satin) 

Easy 
Clean Silky 
Touch 

White 
Primer 

Smart-o-primer 

 M/s Nippon 
Paints 

Nippon 
Weatherbond 
Advance 

Nippon 
Satin 
Enamel 
(Satin) 

Maxx 
Exterior 
Primer 

Maxx 
Interior 
Primer  

Latex Exterior 
Primer 

 M/s Aditya Birla 
Paints 

Ultra-Luxury 
Emulsion-
E90 

Calista 
Sparkle 
Satin  

Premium 
Emulsion 
Paint I50 

Interior 
Primer 
I10 

Exterior Primer 
E10 

 

 
Note:  

1) Equivalent means equivalent in Cost and Quality.  

2) The tenderer shall quote his rates on the basis of the price of quality and grade of 

the product of the brand /make stipulated in the schedule of quantities and as 

described in the list of approved makes.  

3) Bank reserves the right to select any of the brands indicated in the list of approved 

makes or alternate equivalent brand of the material other than the one specified in 

9. Integral Water proofing 
compound, Crystalline water 
proofing compound 

DR. Fixit, Fosroc or approved equivalent 

10. Corrosion inhibitor 
 

DR. Fixit, Fosroc or approved equivalent 

11 White Cement based Wall Putty Birla Cement, J K Cement, Asian Wall 

Putty or approved equivalent. 
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the list of approved makes. The decision of Engineer-in-Charge shall be final in this 

regard. The Contractor shall obtain prior approval from the Engineer-in-charge 

before placing order for any specific material.  

4) In case of non-availability of the brand specified in the contract the Contractor shall 

approach Engineer-in-charge to acquiring alternate equivalent brand of the material 

subject to submission of documentary evidence of non- availability of the specified 

brand. Any additional expenditure and time because of this shall be solely on 

contractor’s account and no claims whatsoever shall be entertained by the Employer 

in this regard. 

 
 
Place: 
 
Date:  

Signature / Digital Signature of tenderer  
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ANNEXURE - 1 
 

Articles of Agreement 
 
ARTICLES OF AGREEMENT made the ____________ day of ______________ between 

the Reserve Bank of India, Bengaluru (hereafter called “Employer”) of the one part and 

_______________ __________________________________ (hereinafter called “the 

Contractor”) of the other part. 

WHEREAS the Bank is desirous of carrying out the “General Repairs and Repainting 

Works for Seven Blocks of Phase II at RBI Staff Quarters, Osborne Road” and has 

prepared drawing and/or Schedule of Quantities showing and describing the work to be 

done under the direction of Bank’s Engineer. 

 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have 

been signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions 

set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 

as “the said Conditions”) the works shown upon the said drawings and/or described in the 

said specification and included in the Schedule of Quantities at the respective rates therein 

set forth amounting to the sum as therein arrived at or such other sum as shall become 

payable there-under (hereinafter referred to as ‘the said Contract Amount’) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1. In consideration of said Contract Amount to be paid at the times and in the manner set 

forth in the said conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said conditions. 

3. All the documents forming the tender and acceptance thereof, together with any 

correspondence leading thereto and the formal Agreement executed between the 

Competent Authority on behalf of the Employer and the Contractor, together with the 
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documents referred to therein, including the instructions to the bidders, the special 

conditions, the general conditions, the Appendix/Annexures, the schedule of quantities 

and specifications, design drawings (if any), correspondences exchanged and 

instructions issued from time to time by the Bank’s Engineer/Employer shall be read and 

construed as forming part of this agreement and the parties hereto shall respectively 

abide by, submit themselves to the said Conditions and perform the agreements on their 

part respectively in the said Conditions contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. 

5. This Contract is neither a fixed Lump sum Contract nor a Piece Work Contract but is a 

Contract to for the complete work to be paid for according to actual measured quantities 

at the rates contained in the Schedule of Rates and Probable quantities or as provided 

in the said Conditions. 

6. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors etc. after the 

completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings, specifications and nature 

of the work by adding to or omitting any items of work or having portions of the same 

carried out without prejudice to this contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby 

agrees to commence the work from tenth day of date of work award letter and to 

complete the entire work within 120 days, subject nevertheless to the provisions for 

extension of time in writing by such form (i.e., by way of a deed of agreement or by 

exchange of letters/ emails) as may be mutually decided by the parties. 

9. All payments by The Bank under this Contract will be made only at Bengaluru 

10. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Bengaluru and only Courts in Bengaluru shall have jurisdiction to 

determine the same. 

11. That the several parts of this Contact have been read by the Contractor and fully 

understood by the Contractor. 
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If the contractor is a Partnership or an 
Individual 

IN WITNESS WHEREOF The Bank and the 
Contractor have set their respective hands to 
these presents and two duplicates hereof the 
day and year first hereinabove written. 
 
 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set 
its hand to these presents through its duly 
authorized official and the Contractor has 
caused its common seal to be affixed 
hereunto and the said two duplicate/has 
caused these presents and the said two 
duplicates hereof to be executed on its 
behalf, the day and year first hereinabove 
written. 

  
  
  
  
 
Signature Clause   
   
SIGNED AND DELIVERED BY THE    
Reserve Bank of India by the hand of    
Shri 
____________________________________ 

  

(name and designation)   
in the presence of   
(1)   
Address   
   
   
(2)   
Address   
   
   
Witnesses   
   
SIGNED AND DELIVERED BY  If the party is a partnership firm 

or an individual should be 
signed by all or on behalf of all 
the partners. 

________________________ in the 
presence of 

 

(1)  
Address  
  
  
(2)  
Address  
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Witnesses   
   
THE COMMON SEAL OF 
___________________ 

  

was hereunto affixed pursuant to the 
resolutions passed by its Board of Directors 
at the meeting held on __________________ 
in the presence of  

  

 
(1) 

  

 
 
 
(2) 

  

   
 
 
Directors, who have signed these presents in 
token thereof in the presence of  

  
 
If the Contractor signs under its 
common seal, the signature 
clause should tally with sealing 
clause in the Articles of 
Association. 

 
(1) 

  

 
 
(2) 

  

   
SIGNED AND DELIVERED BY  If the Contractor is signing by 

the hand of power of attorney, 
whether a company or 
individual. 

The Contractor by the hand of    
Shri 
____________________________________ 

  

And duly constituted attorney. 
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ANNEXURE- 2 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID 
SECURITY 

(On Non-Judicial Stamp Paper of appropriate value) 

 

Place: ______________  

Date: _______________  

 
The Regional Director  
Estate Department  
Reserve Bank of India  
Bengaluru 

Dear Sir / Madam,  

Name of Work:   General Repairs and Repainting Works for Seven Blocks of Phase II 
at RBI Staff Quarters, Osborne Road 
 

WHEREAS  

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Marg, 

Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work 

(Hereinafter called “the said tender”) on the terms and conditions mentioned in the said 

tender documents.  

 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank 

Guarantee for a sum of ₹. _____ (Rupees only) as Earnest Money Deposit (EMD).  

 

M/s. (Name of the Tenderer / Bidder) ______, (hereinafter called as ‘the Tenderer / 

Bidder’), who are our Clients / Constituents intend to submit their tender / Bid for the said 

work and have requested us to furnish Bank Guarantee to RBI in respect of the said sum 

of Rs. (Rupees only) in respect of EMD.  

 

NOW THIS GUARANTEE WITNESSETH  
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1. We_______________ (Name of the Bank) do hereby agree with and undertake to RBI, 

their Successors, assigns that in the event of the RBI coming to the conclusion that the 

Tenderer have not performed their obligations under the said conditions of the tender or 

have committed a breach thereof, which conclusion shall be binding on us as well as the 

said Tenderer, we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs. 

(Rupees only) or any lower amount that may be demanded by the RBI. Our guarantee 

shall be treated as equivalent to the Earnest Money Deposit for the due performance of the 

obligations of the Tenderer under the said Conditions, provided, however, that our liability 

against such sum shall not exceed the sum of Rs.   ___________(Rupees only).  

 

2. We also agree to undertake to and confirm that the sum not exceeding Rs. ___ (Rupees 

_____ only) as aforesaid shall be paid by us without any demur or  

protest, merely on demand from the RBI on receipt of a notice in writing stating that the 

amount is due to them and we shall not ask for any further proof or evidence and the 

notice from the RBI shall be conclusive and binding on us and shall not be questioned by 

us in any respect or manner whatsoever. We undertake to pay the amount claimed by the 

RBI within a period of one week from the date of receipt of the notice as aforesaid.  

 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 

the agreement or agreements or other understandings between the RBI and the Tenderer.  

 

This guarantee shall not be revoked by us without prior consent in writing of the RBI.  

We hereby further agree that:  

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

tender and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Tenderer or any other matters in connection therewith shall not discharge us in any 

way and our obligation under this guarantee. This guarantee shall be discharged only by 

the performance by the Tenderers of their obligations and in the event of their failure to do 

so, by payment by us of the sum not exceeding Rs. _______ (Rupees only).  

b) Our liability under these presents shall not exceed the sum of Rs. ______ (Rupees 

____________only).  
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c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents/clients in tendering for the said work or their obligations 

there under or by dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force up to ___________ provided that if so desired by 

the RBI, this guarantee shall be renewed for a further period as may be indicated by them 

on the same terms and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the _____________ or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the RBI alone is the 

conclusive proof whichever date is later. Unless a claim or suit or action is filed against us 

within or any extended period, all the rights of the RBI against us under this guarantee 

shall be forfeited and we shall be released and discharged from all our obligations and 

liabilities hereunder.  

 

Yours faithfully,  

 

 

For and on behalf of  

 

Authorised Official (with seal)  

NB: This guarantee will require stamp duty as applicable in the state, where it is 

executed and shall be signed by the official whose signature and authority shall be 

verified). 
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ANNEXURE 3 
 
 
 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE 
 

(On Non-Judicial Stamp Paper of appropriate value) 

 
                                                         

Place: 

   Date: 

The Regional Director, 

Reserve Bank of India, 

Estate Department, 

Bengaluru. 

 

Dear Sir/Madam, 

General Repairs and Repainting Works for Seven Blocks of Phase II at RBI Staff 
Quarters, Osborne Road 
 

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned work 

(hereinafter called the "Contract") to ______________(Name of the Contractor) (hereinafter 

called " the said Contractor" which expression shall include its successors and assigns. 

 

AND Whereas the Contractor is bound by the said contract to submit to RBI a Performance 

Security for a Total amount of ₹______(Rupees______ only) for due fulfilment by the said 

contractor of the terms and conditions contained in the contract. We,____________(Name 

of the Bank),(hereinafter called the “Bank”), at the request of M/s___________, the 

contractor, do hereby undertake to pay to RBI an amount not exceeding ₹___________ as 

Performance Guarantee for due fulfilment of the terms and conditions of the contract. 

 
NOW THIS GUARANTEE WITNESSETH  
 
1. We __________________________ (name of the Scheduled Bank) do hereby agree 

with and undertake to the RBI, their successors, Assigns that in the event of the RBI 

coming to the conclusion that the Tenderer have not performed their obligations under the 
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said conditions of the tender or have committed a breach thereof, which conclusion shall be 

binding on us as well as the said contractor, we shall on demand by the RBI, pay without 

demur to the RBI a sum of ₹_______ (Rupees_____________________ only) or any lower 

amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to 

the Performance Bank Guarantee amount for the due performance of the obligations of the 

Contractor under the said contract, provided, however, that our liability against such sum 

shall not exceed the sum of ₹_________ (Rupees____________________ only). 

 

2. We also agree to undertake to and conform that the sum not exceeding ₹________ 

(Rupees____________________ only) as aforesaid shall be paid by us without any demur 

or protest, merely on demand from the RBI on receipt of a notice in writing stating the 

amount is due to them and we shall not ask for any further proof or evidence and the notice 

from the RBI shall be conclusive and binding on us and shall not be questioned by us in any 

respect or manner whatsoever. The Bank shall pay to RBI any money so demanded 

notwithstanding any dispute/disputes raised by the contractor in any suit or proceedings 

pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability under this 

guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed by 

the RBI within a period of one week, from the date of receipt of the notice as aforesaid.  

 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 

the agreement or agreements or other understandings between the RBI and the Tenderer. 

 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 

5. We hereby further agree that: 

 

(a) Any forbearance or commission on the part of the RBI in enforcing the conditions of 

the said agreement or in compliance with any of the terms and conditions stipulated 

in the said contract and/or hereunder or granting of any time or showing of any 

indulgence by the RBI to the Contractor or any other matters in connection therewith 

shall not discharge us in any way and our obligation under this guarantee. This 

guarantee shall be discharged only by the performance by the Contractor of their 

obligations and in the event of their failure to do so, by payment by us of the sum not 
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exceeding ₹__________(Rupees_____________________ only) 

 

(b) Our liability under these presents shall not exceed the sum of ₹_______ (Rupees 

_________________________ only) 

 

(c) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents/clients or their obligations thereunder or by 

dissolution or change in the constitution of our said constituents. 

 

(d) This guarantee shall remain in force up to three months from _______ provided that 

if so desired by the RBI, this guarantee shall be renewed for a further period as may 

be indicated by them on the same terms and conditions of our said herein.  

 

(e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the _________or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the Reserve Bank 

of India alone is the conclusive proof whichever date is later. Unless a claim or suit 

or action is filed against us within _____ months from that date under clause (d) 

above or any extended period, all the rights of the RBI against us under this 

guarantee shall be forfeited and we shall be released and discharged from all our 

obligations and liabilities hereunder.  
 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ____ 

day of _____(Month and Year) being herewith duly authorized. 

 

For and on behalf of 

 

  

___________________________  

(Seal of the Scheduled Bank)  

 

Signature of the Authorised Bank Official  
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(Name, designation, stamp/seal etc.)  

 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the 

presence of: 

 

Witness 1 

 

Signature ……………….. 

 

Name…………………….. 

 

Address…………………………. 

 

Note - This guarantee will require stamp duty as applicable in the State, where it is 

executed and shall be signed by the official whose signature and authority shall be verified. 
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ANNEXURE 4 
 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 
(On Non-Judicial Stamp Paper of appropriate value) 

To,  

The Regional Director 

Estate Department  

Reserve Bank of India 

Bengaluru  
 

 

Dear Sir/Madam, 
 

………. (Name of work) 
 

 

We……………………………….………………………….(Name of the Tenderer and address 

of their registered office) do hereby constitute, appoint and authorize Mr. / Ms. 

………………………………………………………………..…… ……… (Name and residential 

address of Power of Attorney holder) who is presently employed with us and holding the 

position of ………………………………………………………….………………. as our 

attorney, to do in our name and on our behalf, all such acts, deeds and things necessary 

in connection with or incidental to our bid for the captioned Project, including signing and 

submission of all documents and providing information / responses to the Reserve Bank of 

India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all 

matters in connection with our proposal for the said Project.   
 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our 

aforesaid attorney shall and shall always be deemed to have been done by us. 
 

 

 

Signature/(s) of the Tenderer 

Name/(s) 

 

Stamp/Seal of the Tenderer 

Note:  

Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished by Tenderer shall be irrevocable. 
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ANNEXURE 5 
(Proforma for providing input for NEFT Payment 
 
RTGS/NEFT/ECS – MANDATE AUTHORISATION FORM 
 
1. Contractor’s Name:  

 
2. Contractor’s Name as per Bank Records:  

 
3A. Contractor’s Code 3B. Contractor’s PAN Number: # 
 
 
# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-
2008, hence ensure to fill- up this and also send a photocopy of PAN duly self-
attested. If there is any difference between the name given in the supplier’s name and 
name given in the PAN card, then a note to explain the reason for the difference and 
the correlation between both. 

 
4. Contractor’s Complete Postal Address:              
Door No.        Street:               
Location:        District:               
City:        State      PIN        
5. Contractor’s E-mail ID:                  
                       
6. Contractor’s Telephone Number & Mobile Phone Number: 
            M               
7. Name of the Bank:                  
                          

8. 
Bank (Branch) Postal 
Address:                  

                          
                          
9. RTGS*/NEFT** /MICR- Code of the Branch:              
RTGS:                        
NEFT:                        
MICR:                        
 
RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. 
MICR-Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of 
each Branch – “ Indian Financial Services Code”. For some Branches both the codes are 
the same and some Banks, may maintain one Code No. for RTGS and another Code No. 
for NEFT. Hence, please fill-up both the rows, even if it is the same. 
 

 
10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the 
balance two accounts)  

Saving Bank                Cash Credit Account: 
          Current 
Account: 

  Account:  
11. Bank Account Number of the Contractor: © 
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© Fill up from the 1st column. For the balance left out blank columns, please mention ‘x’ 
mark. 
We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed for reasons of incomplete or incorrect information, we would 
not hold MDL responsible. 
 
 
  Authorized Signature of the Contractor: 
 

 
Date:  Contractor’s Seal: 
 
 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our 
records. 
 
 
 
Date: Bank’s Stamp Authorized Signature of the Officer of the Bank. 
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ANNEXURE 6 
Proforma for Indemnifying the Employer against Contract labour Rules/regulations  

(On Non-Judicial Stamp Paper of appropriate value) 

To  

The Regional Director 
Estate Department  
Reserve Bank of India 
 

Dear Sir/Madam 

 
…… (name of work) 

 

We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all 

the statutory rules/ regulations with regard to the employment of contract labour and their 

payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of 

India, against payments to be made to the contract labour and for the observance of the 

laws in this regard without prejudice to our right to claim indemnity from our sub-

contractors. 

 

 

Yours faithfully, 

 

 

For _________________________ 

  
Authorised signatory
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ANNEXURE 7 
Proforma for Indemnifying the Employer against Patent Rights  

(On Non-Judicial Stamp Paper of appropriate value) 
 

To,  

The Regional Director 
Estate Department  
Reserve Bank of India 
…………. 

Dear Sir/Madam, 
 

…………(Name of work) 
 

We, M/s ___________ (Name of Contractor) hereby undertake to fully indemnify and keep 

indemnified the Employer i.e. Reserve Bank of India against any action, claim or proceeding 

relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall ourselves pay any royalties, licence fees etc. which may be payable in respect 

of any article or part thereof included in the contract or damages, cost and charges of all and 

every sort that may be legally incurred in respect thereof.  
 

In the event of any claims made under or action brought against Employer in respect of any 

such matters as aforesaid, we shall, on being notified thereof, at our own expense, settle 

any dispute or conduct any litigation that may arise therefrom, provided that we shall not 

be liable to indemnify the Employer if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the Engineer-in-

Charge in this behalf. 
 

 

Yours faithfully, 
 

For _________________________ 

  
 

Authorised signatory 
 

NAME AND ADDRESS OF THE CONTRACTOR: 
 

SIGN & SEAL OF THE CONTRACTOR: 
Date: 
Place: 
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ANNEXURE 8 
 

Undertaking in connection with Payment of advance on materials consumed in ready 
to install parts delivered by the Contractor at the site 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To,  

The Regional Director 

Estate Department  

Reserve Bank of India 

………….. 

 

Dear Sir/Madam 

 

………… (name of work) 
 
This undertaking made this ___________ day of _________________  by M/s 

________________ (Name of the Contractor) hereinafter referred as Contractor. 

 

The Employer and the Contractor have entered into an Agreement dated ______ 

hereinafter called as the said Agreement and in terms of Clause No.32 in the General 

Conditions of Contract, the Employer has agreed at his discretion on the request of 

Contractor that the Contractor will be paid an advance of up to 75% of the cost of materials 

consumed in ready to install parts delivered by the Contractor to the site (hereinafter called 

as Material) for installation in the works. 

 

The Contractors have applied to the Employer that they be allowed advances on the 

security of materials absolutely belonging to him and brought by him to the site of work. The 

Employer has agreed to do so on the terms and conditions hereinafter set out. 

 

Now this letter of Undertaking witnesses that in consideration of the said Agreement, and in 

consideration of the amount paid/payable to the Contractors by the Employer and of any 

further advances as may be made to the Contractor as aforesaid, the Contractor hereby 

agrees with the Employer and undertake as under: 
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1. The amount advanced by the Employer to the Contractor as aforesaid and all or any 

further sum or sums advanced shall be employed by the Contractor in or towards 

expending the execution of the said Works and for no other purpose whatsoever. 

 

2. That the materials which have been offered to and accepted by the Employer as security 

are absolutely the Contractor's own property and free from encumbrances of any kind and 

the Contractor will not make any application for or receive a further advance on the security 

of materials which are not absolutely his own property and not free from encumbrances of 

any kind and the Contractors indemnifies the Employer against all claims in respect of 

which an advance has been made to them as aforesaid. 

 

3. That the materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereinafter called the said Materials) shall be used by the 

Contractors solely in the execution of the said Works in accordance with the directions of 

the Bank’s Engineer and in the terms of the said Agreement. 

 

4. That the Contractor shall make at his own cost all necessary and adequate arrangement 

for the proper watch, safe custody and protection against all risk of the said Materials and 

that until used in installation as aforesaid, the said Materials shall remain at the site of the 

said Works in the Contractor's custody and on their own responsibility and shall at all times 

be open to inspection by the Bank's Engineers or any officer authorized by the Engineer-in-

Charge. 

 

In the event of the said Materials or any part thereof being stolen, destroyed or damaged, 

the Contractor will forthwith replace the same with other materials of like quality or repair 

and make good the same complete in all respect conforming to the specifications of 

Contract. 

 

5. That the said materials shall not on any account be removed from the site of the said 

Works except with the written permission of the Engineer-in-Charge. 

 

6. That the advances shall be repayable in full when or before the Contractors received 

payment from the Employer of the price payable to them for the said Works under the terms 
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and the provisions of the said Agreement provided that if any intermediate payments are 

made to the Contractors on account of work done, then on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting therefrom the value of the said Materials the actually used in 

the construction and in respect of which recovery has not been made previously the value 

for this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated. 

 

7. That if Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said Agreement or of the presents, the 

total amount of the advance or advances that may still be owing to the Employer shall 

immediately on the happening of such default be repayable by the Contractor to the 

Employer together with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the Contractor and 

the Contractor hereby covenants and agree with the Employer to repay and pay the same 

respectively to him accordingly. 

 

8. That the Contractor hereby charges all the said Materials with the repayment to the 

Employer of the sum or sums, advances as aforesaid and all cost, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said Agreement and without prejudice to the 

powers contained therein if and whenever the covenant for payment and repayment 

hereinbefore contained shall become enforceable and the money owing shall not be paid in 

accordance therewith, the Employer may at anytime thereafter adopt all or any of the 

following courses as he may deem best. 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said 

Works on behalf of the Contractor in accordance with the provisions in that behalf contained 

in the said Agreement, debiting the Contractor with the actual cost of effecting such 

completion and the amount due in respect of advances under these presents and crediting 

the Contractor with the value of work done as if he had carried it out in accordance with the 
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said Agreement and at the rates thereby provided. If the balance is against the Contractor, 

he is to pay same to the Employer on demand. 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposits or any sum due to 

the Contractor under the said Agreement. 

 

9. That except in the event of such default on the part of the Contractor as aforesaid 

interest on the said Advance shall be payable. 

 

10. That in the event on any conflict between the provisions of these presents and the said 

Agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which 

has not been hereinbefore expressly provided for, the same shall be referred to the 

Employer whose decision shall be final and no appeal shall lie against his decision before 

any court, arbitrator or authority. 
 

11. The provision of this undertaking shall be deemed to be supplemental to the said 

Agreement. 
 

IN WITNESS WHEREOF the Contractor have set their hands to these presents the day and 

year first hereinabove written. 

 

SIGNED, SEALED AND DELIVERED 

BY THE CONTRACTOR  

IN THE PRESENCE OF 
 

Witness One 
 
Signature 
 
Name 
 
Address 

Witness Two 
 
Signature 
 
Name 
 
Address 
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ANNEXURE 9 

 
Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 

Name of Work:  ………….. 
 

1. I/We …………………………….. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any 

public institution / entity in India or any other country as on ………….(last date of 

submission of  bid). 

b)  I/ We or any of our allied firm* have not made any transgression in respect of the 

code of integrity (as mentioned in the tender) with any public institution / entity in India or 

any other country in last three years as on ……………... (last date of submission of bid).  

c) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are 

debarred / suspended / blacklisted by any public institution / entity in India or any other 

country on or before award of work for the captioned work.  

2. I/We ……………………………. (Name of the bidder) declare that I/we or our allied 

firm* ……………………… (Name of the allied firm(s)) is/ are debarred / suspended / 

blacklisted by ………………….……. (Name and address of public institution in India or any 

other country) and the same effective upto …………. (date).  A copy of such letter is 

attached for your information and record.  

 

 

(Seal and signature of the bidder) 

Date 

Place 

(Note: strike out one of the above two declarations which is not applicable) 

 

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 

substantial or majority shares are owned by the banned/ suspended firm and by virtue of 

this it has a controlling voice. Further all successor firms will also be considered as allied 

firms. 
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CHECK LIST 
 

A. List of Documents duly signed and certified and to be submitted to the Reserve Bank of 

India on or before last date and time of submission be scanned and uploaded within the 

period of bid submission: 

Sl.No. Description of Documents Submitted 

Yes / No 

A. i Form of tender  

ii UTR No. of NEFT Transaction for submission / Bank Guarantee 

(BG) as per prescribed format for EMD. 

 

ii. Tenderer’s Undertaking Addressed to the Bank   

iii. Annex 2  

iv. Annex 4  

v. Annex 5  

vi. Annex 6  

vii. Annex 7  

viii. Annex 9  

ix. Any other document as specified in the NIT and tender.  

B. Original documents in physical form and duly signed to be 

submitted before scheduled date 

 

i. Bank Guarantee / DD for EMD if BG/DD has been provided 

against EMD. 

 

ii. All documents as above  
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This document is the property of Reserve Bank of India (RBI). It may not be copied, 

distributed or recorded on any medium, electronic or otherwise, without the RBI’s written 

permission thereof, except for the purpose of responding to RBI for the said purpose. The 

use of the contents of this document, even by the authorized personnel / agencies for any 

purpose other than the purpose specified herein, is strictly prohibited and shall amount to 

copyright violation and thus, shall be punishable under the Indian Law. 

 
RESERVE BANK OF INDIA 

Estate Department 
Bengaluru 

 
Tender 

For 

General Repairs and Repainting Works for Seven Blocks of Phase II at 
RBI Staff Quarters, Osborne Road 

 

Name of Tenderer: ____________________________________________ 

Address:             _____________________________________________________ 

 

SCHEDULE OF QUANTITIES/ PART II - PRICE BID 
 

 ACTIVITY DATE 
1 Date of availability of Tender in RBI Website July 28, 2026; 05:00 PM onwards 

2 Bid Start Date August 06, 2026; 10:00 AM onwards 

3 Due date for submission of Tender August 15, 2026; till 11:00 AM 

4  Date of opening of Tender August 17, 2026; 11:00 AM onwards 
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Reserve Bank of India 
Estate Department, Bengaluru 

 General Repairs and Repainting Works for Seven Blocks of Phase II at RBI Staff 
Quarters, Osborne Road 

Bill of Quantity 
Item 
no  

Particulars of the work Quantity Unit Rate   Amount 
र र 

1 (a) Providing and fixing double scaffolding 
system (cup and lock type) on exterior side 
up to seven storey height made with 40 mm 
dia M.S. tube 1.5m centre to centre, 
horizontal and vertical tubes joining with cup 
and lock system with MS tubes, MS tube 
challies, MS clamps and MS staircase 
system in the scaffolding for only platform 
etc., and maintaining it in a serviceable 
condition for the required duration as 
approved and re-using it thereafter. The 
scaffolding system shall be stiffened with 
bracings, runners, connection with building 
etc., wherever required for inspection of work 
at required locations with essential safety 
features for the workmen etc., complete as 
directed and approved by Bank's Engineer.  
(b) Providing and fixing net of required width 
made of high-density polyurethane UV 
stabilized knitted of density 100 gm/ Sq m 
shading coefficient 75% around the vertical 
extension as per requirement including 
fastening/ tying with briedys/ scaffolding 
pipes or any other fixture etc., complete.  
(c) The rate shall include cleaning of window 
glass by removing paint marks, cleaning of 
chajjas and removing of plants grown in wall, 
ceiling, parapet etc completely.   
Note:  
(i) One-time payment shall be made for 
providing scaffolding and net for the work till 
completion of work including all shifting to 
complete  works. The scaffolding and net 
shall be the property of the contractor on 
completion of the work. The payment will be 
made once irrespective of the duration of 
scaffolding.     

9500.00 Sqm  Rate to 
be quoted 
in Price 

Bid (Part 
– II) sheet 
separately 

on CPP 
Portal. 

 Rate to 
be quoted 
in Price 

Bid (Part 
– II) sheet 
separately 

on CPP 
Portal. 
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(ii) The elevation area of the scaffolding of 
largest surface shall be measured for 
payment purpose. 

2 Polymer Modified Concrete: (i) Beam/ slab/ 
panel to be supported using temporary 
telescopic tubular support at regular intervals 
on both ways with cross bracings. (ii)  
Existing spalled/ de-bonded/ loose cover 
concrete shall be removed completely and 
irregular surfaces to be made regular shape 
by gentle chipping until hard & sound 
concrete is exposed.(iii) Exposed concrete 
surface and reinforcement to be thoroughly 
cleaned with sand blasting to remove the 
dust/ corrosion scales as per specifications 
(iv) Applying two coats of anti-corrosive 
primer on the cleaned rebar surface as per 
the technical specifications for all diameter 
bars.(v) Corrosion inhibitor coating shall be 
applied on the cleaned concrete surface as 
per manufacturer specifications. (vi) 
Providing, mixing and applying bonding coat 
of approved adhesive on chipped portion of 
RCC as per specifications and direction of 

35.00 Sqm Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal.  

 Rate to 
be quoted 
in Price 

Bid (Part 
– II) sheet 
separately 

on CPP 
Portal. 
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  engineer-in-charge complete in all respect. 
SBR Polymer (@10% of cement weight) 
modified cementitious bond coat @ 2.2 kg 
cement per Sq m of surface area mixed with 
specified proportion of approved polymer. 
(vii) Providing, mixing and applying SBR 
polymer (of approved make @ minimum 2% 
by wt. of cement used) modified 
plain/reinforced cement concrete for 
structural members having minimum 
characteristic compressive strength [with 
ordinary portland cement, coarse sand and 
graded stone aggregate of 10mm maximum 
size in proportion as per design criteria for 
thickness up to 50 mm thick of M25 grade 
shortcreting for slabs/ beams, etc., finished 
by 10 mm thick finishing coat etc. complete 
as per specifications and directions of Bank’s 
Engineer.Note: (i) The pre-measurement of 
thickness shall be done just after the surface 
preparation is completed and Payment under 
this item shall be made only after proper wet 
curing has been done and surface has been 
satisfactorily evaluated by sounding / tapping 
with a blunt metal instrument.(ii) Rates shall 
be for finished surface area of concrete and 
shall include the cost of labor, concrete  and 
SBR polymer, centering and shuttering, 
strutting, propping etc., but shall exclude cost 
of reinforcement, Shear Keys.(iii) The 
scaffolding and protective net measurement 
will be made under Item No.1  

3 Polymer Modified Plastering: Providing and 
applying the polymer modified cement plaster 
on walls/ RCC surfaces consist of (i) Existing 
spalled/ de-bonded/ loose cover plaster shall 
be removed completely and irregular 
surfaces to be made regular shape by gentle 
chipping.(ii) Exposed surface to be 
thoroughly cleaned with air and water jet to 
remove loose particles, dust/ corrosion 
scales as per specifications(iii)  Providing, 
mixing and applying bonding in 2 layers of 
approved adhesive on chipped portion as per 
specifications and direction. SBR Polymer 
(@10% of cement weight) modified 
cementitious bond coat @ 2.2 kg cement per 
Sq m of surface area mixed with specified 
proportion of approved polymer(iv) Providing, 

35.00 Sqm Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal.  

Rate to be 
quoted in 
Price Bid 
(Part – II) 
sheet 
separately 
on CPP 
Portal. 
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mixing and applying SBR polymer (of 
approved make) modified cement mortar in 
proportion of 1:4 (1 cement: 4 graded coarse 
sand with polymer minimum 2% by wt. of 
cement used) for a thickness of 20 to 25mm, 
including curing, etc., complete as per 
specifications and directions of Bank's 
engineer.Note:  The pre-measurement of 
thickness shall be done just after the surface 
preparation is completed and Payment under 
this item shall be made only after proper wet 
curing has been done and surface has been 
satisfactorily evaluated by sounding / tapping 
with a blunt metal instrument. 

  Repainting Works         
4 (i)Premium acrylic emulsion paint 

(exterior grade) for external surfaces: 
Preparing the surface by scrapping 
thoroughly all the flaky, blistered, cracked 
surfaces and cleaning the entire area 
thoroughly with high-pressure water.    
(ii)Preparing the existing cracks by carefully 
opening up the non-structural cracks 
developed on plaster surfaces of concrete/ 
masonry elements to ‘V’ grooves and filling 
them with approved quality and make non-
shrink, cementitious crack sealer/ filler 
including providing and applying necessary 
compatible priming/ base coat as per 
manufacturer’s specifications.  
(iii) Providing and applying two or more coats 
of 100%  acrylic emulsion paint (exterior 
grade, weather proof Apex ultima or other 
approved equivalent make), which is of 
quality stretchable, water repellent, semi-
elastomeric, of approved make, shade and 
quality to the exterior surfaces of walls / 
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R.C.C members, over a coat of approved 
make and quality exterior grade special 
primer / base coat as per manufacturer’s 
specifications and as directed by Bank’s 
Engineer.  
(iv) The rate shall include repainting external 
wall/faces of the building from ground floor to 
third floor ,including RCC columns, beams, 
balconies, inside & outside sunshades, 
drops, canopies, external & internal of 
parapet ,external surface of staircases, 
mumty rooms, sills, soffits, jambs, plinth 
beams, ducts, pipes, pedestal of  GI,PVC 
pipes etc, including painting of all 
miscellaneous items over & attached to the 
building consisting of GI,CI,AC & PVC pipes 
on the walls of the building and over the 
terrace etc, MS fittings, all pedestals with its 
fixtures, electrical fittings/wiring battens 
conductsmaking borders / bands as per the 
building’s existing color scheme, pattern, 
design and as approved by the Bank’s 
Engineer.                   
(v)  The painting shall be done using 
appropriate materials, tools and tackles, 
cleaning the surfaces including the old spilled 
paint/ stain/ dirt etc., complete as directed by 
Bank's Engineer 
(vi)The scaffolding measurement will be 
made under Item No.1 

  (ii) Synthetic Enamel  Paint: Providing and 
applying two or more coats of 1st quality 
synthetic enamel paint of approved 
manufacture and shade after carefully 
removing existing decorative finish for wood 
and metal surface, providing  and applying  
coat of putty to make the surface smooth and 
even,  to teakwood /commercial board 
surface  in doors, windows, shelves, meter 
box, MS railing, Grills etc., complete as 
directed.  
ii. Synthetic enamel paint to the wooden 
windows, ventilators,main enterance and 
kitchen outer doors,  electric meter room 
doors, including fixed panel, electric meter 
,duct doors room, etc. 
iii. Synthetic Enamel paint to the metal 
surfaces of letter boxes (Inside & Outside), 
balcony grills, iron meshes of meter rooms, 
block numbers, flat No’s etc. 
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iv. The scaffolding measurement will be 
made under Item No.1 

  (iii) Premium Acrylic emulsion paint 
(inetrior grade) for internal surfaces: 
Preparing the surface by scrapping 
thoroughly all the flaky, blistered, cracked 
surfaces and cleaning the entire area 
thoroughly with high-pressure water.    
(ii)Preparing the existing cracks by carefully 
opening up the non-structural cracks 
developed on plaster surfaces of concrete/ 
masonry elements to ‘V’ grooves and filling 
them with approved quality and make non-
shrink, cementitious crack sealer/ filler 
including providing and applying necessary 
compatible priming/ base coat as per 
manufacturer’s specifications.  
(iii) Providing and applying two or more coats 
of 100%  acrylic emulsion paint (interior 
grade),interior surfaces of walls /  over a coat 
of approved make and quality primer / base 
coat as per manufacturer’s specifications and 
as directed by Bank’s Engineer.  

        

  (iv) Melamine Polish on Wooden Door 
(Two or more coat)- i) Preparation of wood 
surface by sanding the wood surface along 
the grains using appropiate sand paper and 
wipe the surface to clean off loose dust 
particles  and smoothening the surfaces so 
prepared.  ii) Two or more coats of melamine 
by ragging to doors, etc., complete as 
directed.  
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4.a. One unit of Block J (Total 2 block)- Rate to 
be quoted each block. Approximate quantity  
(i)Premium acrylic emulsion paint (exterior 
grade)- 825sqm 
(ii) Synthetic Enamel Paint - 100sqm 
(iii) Premium Acrylic emulsion paint (inetrior 
grade) - 260sqm 
(iv) Melamine Polish on Wooden Door - 20 
sqm 

2.00 Each 
Block 

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal.  

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal.  

4.b. One unit of Block H (Total 5 block)- Rate to 
be quoted each block.  Approximate quantity  
(i)Premium acrylic emulsion paint (exterior 
grade) - 1475 sqm 
(ii) Synthetic Enamel Paint - 200sqm 
(iii) Premium Acrylic emulsion paint (inetrior 
grade) - 225sqm 

5.00 Each 
Block 

 Rate to 
be quoted 
in Price 

Bid (Part 
– II) sheet 
separately 

on CPP 
Portal. 

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal.  

5 (i)Premium acrylic emulsion paint 
(exterior grade) for external surfaces: 
Preparing the surface by scrapping 
thoroughly all the flaky, blistered, cracked 
surfaces and cleaning the entire area 
thoroughly with high-pressure water.    
(ii)Preparing the existing cracks by carefully 
opening up the non-structural cracks 
developed on plaster surfaces of concrete/ 
masonry elements to ‘V’ grooves and filling 
them with approved quality and make non-
shrink, cementitious crack sealer/ filler 
including providing and applying necessary 
compatible priming/ base coat as per 
manufacturer’s specifications.  
(iii) Providing and applying two or more coats 
of 100%  acrylic emulsion paint, which is of 
quality stretchable, water repellent, semi-
elastomeric, of approved make, shade and 
quality to the exterior surfaces of walls / 
R.C.C members, over a coat of approved 
make and quality exterior grade special 
primer / base coat as per manufacturer’s 
specifications and as directed by Bank’s 

1175.00 Sqm  Rate to 
be quoted 
in Price 

Bid (Part 
– II) sheet 
separately 

on CPP 
Portal. 

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal.  
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Engineer.  
(iv) The rate shall include repainting external 
wall/faces of the building from ground floor to 
third floor ,including RCC columns, beams, 
balconies, inside & outside sunshades, 
drops, canopies, external & internal of 
parapet ,external surface of staircases, 
mumty rooms, sills, soffits, jambs, plinth 
beams, ducts, pipes, pedestal of  GI,PVC 
pipes etc, including painting of all 
miscellaneous items over & attached to the 
building consisting of GI,CI,AC & PVC pipes 
on the walls of the building and over the 
terrace etc, MS fittings, all pedestals with its 
fixtures, electrical fittings/wiring battens 
conductsmaking borders / bands as per the 
building’s existing color scheme, pattern, 
design and as approved by the Bank’s 
Engineer using the same quality paint.    
(v)  The painting shall be done using 
appropriate materials, tools and tackles, 
cleaning the surfaces including the old spilled 
paint/ stain/ dirt etc., complete as directed by 
Bank's Engineer 
(vi)The scaffolding measurement will be 
made under Item No.1 

  (ii) Synthetic Enamel Paint: Providing and 
applying two or more coats of 1st quality 
synthetic enamel paint of approved 
manufacture and shade after carefully 
removing existing decorative finish for wood 
and metal surface, providing and applying 
coat of putty to make the surface smooth and 
even,  to teakwood /commercial board 
surface  in doors, windows, shelves, meter 
box, MS railing, Grills etc., complete as 
directed.  
ii. Synthetic enamel paint to the wooden 
windows, ventilators,main enterance and 
kitchen outer doors,  electric meter room 
doors, including fixed panel, electric meter 
,duct doors room, etc. 
iii. Synthetic Enamel paint to the metal 
surfaces of letter boxes (Inside & Outside), 
balcony grills, iron meshes of meter rooms, 
block numbers, flat No’s etc. 
iv. The scaffolding measurement will be 
made under Item No.1 

310.00 Sqm Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal.  

 Rate to 
be quoted 
in Price 

Bid (Part 
– II) sheet 
separately 

on CPP 
Portal. 
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  (iii) Premium Acrylic emulsion paint 
(inetrior grade) for internal surfaces: 
Preparing the surface by scrapping 
thoroughly all the flaky, blistered, cracked 
surfaces and cleaning the entire area 
thoroughly with high-pressure water.    
(ii)Preparing the existing cracks by carefully 
opening up the non-structural cracks 
developed on plaster surfaces of concrete/ 
masonry elements to ‘V’ grooves and filling 
them with approved quality and make non-
shrink, cementitious crack sealer/ filler 
including providing and applying necessary 
compatible priming/ base coat as per 
manufacturer’s specifications.  
(iii) Providing and applying two or more coats 
of 100%  acrylic emulsion paint (interior 
grade),interior surfaces of walls /  over a coat 
of approved make and quality primer / base 
coat as per manufacturer’s specifications and 
as directed by Bank’s Engineer.  

1530.00 Sqm  Rate to 
be quoted 
in Price 

Bid (Part 
– II) sheet 
separately 

on CPP 
Portal. 

 Rate to 
be quoted 
in Price 

Bid (Part 
– II) sheet 
separately 

on CPP 
Portal. 

  (iv) Melamine Polish on Wooden Door 
(Two or more coat)-  
i) Preparation of wood surface by sanding the 
wood surface along the grains using 
appropiate sand paper and wipe the surface 
to clean off loose dust particles  and 
smoothening the surfaces so prepared.   
ii) Two or more coats of melamine by ragging 
to doors, etc., complete as directed.  

50.00 Sqm Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal. 

Rate to be 
quoted in 
Price Bid 
(Part – II) 

sheet 
separately 

on CPP 
Portal.  

    Sub Total   
  CGST 9%   
  CGST 9%   
  Total    
  Say   

 


	GRRW28072026_AN.pdf
	RESERVE BANK OF INDIA
	Having examined the specifications, designs and Schedule of Quantities relating to the works specified in the memorandum hereinafter set out and having visited and examined the site of the works specified in the said memorandum and having acquired the...
	MEMORANDUM
	SAFETY CODE

	3. Samples: Samples of all materials proposed to be used or incorporated in the works and to be supplied by the Contractor may be called for at any time by the Engineer or his Representative.
	4. Technical specifications of work to be executed- Materials shall be of the best approved quality and they shall comply with the respective and relevant latest code (s).


