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RESERVE BANK OF INDIA, JAIPUR
ESTATE DEPARTMENT

Renovation work in OLDR at Main Office Building, RBI Jaipur

DISCLAIMER

Reserve Bank of India, Estate Department, Jaipur, has prepared this document to
give background information on the Project to the interested parties. While Reserve
Bank of India has taken due care in the preparation of the information contained
herein and believe it to be accurate, neither Reserve Bank of India nor any of
its authorities or agencies nor any of their respective officers, employees, agents
or advisors give any warranty or make any representations, express or implied as
to the completeness or accuracy of the information contained in this document
or any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to
make their own inquiries and respondents will be required to confirm in writing that
they have done so, and they do not rely only on the information provided by RBI in
submitting the Tender. The information is provided on the basis that it is non—
binding on Reserve Bank of India or any of its authorities or agencies or any of their
respective officers, employees, agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to
change the configuration of the Project, to alter the timetable reflected in this
document or to change the process or procedure to be applied. It also reserves the
right to decline to discuss the matter further with any party expressing interest.

No reimbursement of cost of any type will be paid to persons or entities expressing
interest.



Reserve Bank of India
Estate Department
Jaipur

Renovation work in OLDR at Main Office Building, RBI Jaipur

Part |

Techno-Commercial Bid

e-Tender No.: RBI/Jaipur Regional office/Estate/6/26-27/ET/113

Last Date and Time of submission of e-Tender: June 12, 2026, up
to 14:00 Hrs



Section - |
(Only through e-procurement)

SCHEDULE OF TENDER (SOT)

NOTE: THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS / VENDORS WHO ARE
EMPANELLED AS VENDORS WITH RESERVE BANK OF INDIA, JAIPUR FOR SUCH WORKS
GIVEN BELOW UNDER RESPECTIVE CATEGORY ARE ELIGIBLE TO PARTICIPATE IN THIS

TENDER. BIDDERS ARE ADVISED TO

CHECK WITH RBI, JAIPUR REGARDING THEIR

ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING.

a. e-Tender Name

Renovation work in OLDR at Main office Building, RBI
Jaipur

b. e-Tender No.

RBI/Jaipur Regional office/Estate/6/26-27/ET/113

c. Estimated cost of the work

¥35,28,565/-

d. Mode of Tender

e-Procurement System

(Online Part | - Techno-Commercial Bid and Part Il -
Price Bid through
https://www.mstcecommerce.com/eprocn/)

e. Date of NIT available to parties to
download

May 22, 2026, from 14:00 Hrs onwards

f. Eligible Vendors

Only empanelled vendors of Reserve Bank of India,
Jaipur Office in Civil Trade (Sub-category 1.1) (works
costing more than ¥25 lakhs)

g. Earnest Money Deposit (EMD)

¥70,600/- (Rupees Seventy Thousand and Six
Hundred only) to be submitted through NEFT (as per the
below mentioned details) along with the Part I/Technical-
Commercial Bid.

Account Number - 8692299
IFSC Code - RBISOJPPAO1 (Fifth and Tenth digits in
IFSC code are Zero).

All bidders (including MSME) need to submit EMD.

h. Date of Starting of e-Tender for
submission of online Techno-Commercial
Bid and Price Bid at
(https://www.mstcecommerce.com/eprocn)

May 22, 2026, from 14:00 Hrs onwards

i. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid

June 12, 2026, up to 14:00 Hrs

j- Date & time of opening of Part-I
(i.e. Techno-Commercial Bid)
Date & Time of opening of Part-
(i.e. Price Bid)

June 12, 2026, at 15:00 Hrs.

Date and time of opening of Price Bid will be informed
separately to all the eligible bidders later through email.

k. Transaction Fee

To be paid through MSTC Payment Gateway /NEFT
/RTGS in favour of MSTC Ltd. or as advised by M/s
MSTC Ltd.
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Important Instructions for E-procurement

Bidders are requested to read the terms & conditions of this tender before submitting
your online tender.

Process of E- tender:

A) Registration: The process involves vendor’'s registration with MSTC e-
procurement portal which is free of cost. Only after registration, the vendor(s) can
submit his/their bids electronically. Electronic Bidding for submission of Technical Bid
as well as Commercial Bid will be done over the internet. The Vendor should possess
Class Il signing type digital certificate. Vendors are to make their own arrangement
for bidding from a P.C. connected with Internet. MSTC is not responsible for making
such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi

1) Vendors are required to register themselves online with
www.mstcecommerce.com— e-Procurement -PSU/ Govt depts— Select RBI Logo-

>Register as Vendor -- Filling up details and creating own user id and password—
Submit.

2) Vendors will receive a system generated mail confirming their registration in their
email which has been provided during filling the registration form.

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of
the e- tender).

B) Contact person (RBI):
Contact person for clarification:

1. Name: Shri Ashok Kumar Gupta, Manager, E-mail: ashokkgupta@rbi.org.in,
Mobile: 9717108444

2. Name: Shri Kamta Prasad Shukla, Assistant Manager, E-mail:
kamtaprasadshukla@rbi.org.in, Mobile: 7408431444



https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
mailto:ashokkgupta@rbi.org.in
mailto:kamtaprasadshukla@rbi.org.in

Regional Director,
Reserve Bank of India
Jaipur - 302004.

Dear Sir,

SECTION A
LETTER OF OFFER

Place:

Date:

Having examined the drawings, specifications, designs and schedule of quantities
relating to the works specified in the memorandum hereinafter set out and having
examined the site of the works specified in the said memorandum and having
acquired the requisite information relating thereto as affecting the tender, I/We hereby
offer to execute the works specified in the said memorandum within the time specified
in the said memorandum at the rates mentioned in the attached schedule of quantities
and in accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to in Conditions of Tender, the Articles of Agreement,
Special Conditions, Schedule of Quantities and with such materials as are provided
for, by and in all other respects in accordance with such conditions so far as they may

be applicable.
Memorandum
(a) | Description of work Renovation work in OLDR at Main office Building, RBI
Jaipur
(b) | Estimated cost 335,28,565/-
(c) | Earnest Money %70,600/-
(d) | Retention Money, to be | 5%
withheld from each bill
(e) | Time allowed for | 150 Days
completion of the works
from tenth day after the
date of written order to
commence work.
(f) | Value of work for |20 Lakhs
Interim Certificate

2. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms
and provisions of the said Conditions of Contract annexed hereto so far as they
may be applicable or in default thereof to forfeit and pay to the Reserve Bank of
India the amount mentioned in the said conditions.

3. Intending tenderers has to deposit a sum of ¥ 70,600/- (Rupees Seventy
Thousand and Six Hundred only) as Earnest Money Deposit in the A/c 8692299
& IFSC — RBIS0JPPA0O1 (5™ and 10 digits are Zero) on or before 1400 hrs on
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the date given in NIT and must be reflected in our account, with the Reserve Bank
of India, Estate Department, Jaipur- 302004

EMD amount is not to bear any interest. Should I/We fail to execute the contract
when called upon to do so, I/We do hereby agree that this sum shall be forfeited
by me/us to the Reserve Bank of India.

4. Our bankers are (full address)

(1)

(i)

The names of partners of our firm are:

(1)

(ii)

Name of the partner of the firm authorized
to sign

OR

Name of person having power of Attorney
to sign the Contract (certified true copy of
the Power of Attorney should be
attached)

Yours faithfully,

Signature of Contractor

Signatures and addresses of witnesses

Signature Address

(1)

(i)




SECTION B

Articles of Agreement

FORMAT FOR ARTICLES OF AGREEMENT (for successful bidder)
(On the Rs. 500/- stamp paper)

I8 IUIGT oY HRarm Rod db, SOR) e S dF dEr S (

3R & 7 féHi® D) 3UD G SHaR "Hal SIuT(
fsarfed fapar
ARTICLES OF AGREEMENT made the day of between

the Reserve Bank of India, Jaipur (hereafter called “The Bank”) of the one part and
(thereinafter called “the

Contractor”) of the other part.

(
) 3R foT T Bt 1 fAfR1y qufq 3|
WHEREAS The Bank is desirous of

(

) and has caused specifications describing the works to be done.

3R I faRydrst & IR, AL 3R YaTfEl &) S W a1 uiféal Bt 3R ¥ gweR fbu
T

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been
signed by or on behalf of the parties hereto.

3R Iq: IheR A 3TF MM Ifcaryd Tal auT IR Bt ST auT 36 &1 Td (ore)
3P M Il 3T “Iad U BT T 8) & T Iad Ml # WA MW SR/
I fafden & & aftfa qur afvomy &t sraget & wftrfea fafor o & 38 PAidy =
& IR feue s T Fa A W a1 W oFg I W, 5 39S 3 7 7 (o
TP AN “Iad 3P &I ARP Hel T 3) Fufed w1 Wier fFar g

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions
set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to
as “the said Conditions”) the works shown upon the said drawings and/or described in the
said specification and included in the Schedule of Quantities at the respective rates therein
set forth amounting to the sum as therein arrived at or such other sum as shall become
payable thereunder (hereinafter referred to as ‘the said Contract Amount’)

3 3Y 91 R 9 Re ¥ TgHld &

NOW IT IS HEREBY AGREED AS FOLLOWS:

1 Iad TAl § MY 3afdl § 3R YUl ¥ ¢F 0% i U & g ShaR
IJad Tl TR dYUT 3P e MR Iod R § SRfq qur Iod e w
oAl & SRl § Sfcdfad Fafor orf fAsafed e iR IR B
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In consideration of said Contract Amount to be paid at the times and in the
manner set forth in the said conditions, the Contractor shall upon and subject
to the said Conditions execute and complete the work shown upon the said
Drawings and described in the said Drawings and described in the said
Specifications and the Schedule of Quantities.

d% IPER B Iad A & My @l § aur I8 Ry yumelt ¥ I
3% @ AR a1 W FIE 3= IR S g B WY, 31T B

The Bank shall pay the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said
conditions.

3Iad A DI 3R I URRIT & 39 TR & YN & 1Y T ST qul
9 TR 9 USId Uy Iad [al I HUR: YA DU, HOH-3UD! 3Id
e A auT S99 Ifcafed Wl & e ST 3R ¥ FRR BT e
B |

The said Conditions and Appendix thereto shall be read and construed as
forming part of this agreement and the parties hereto shall respectively abide

by, submit themselves to the said Conditions and perform the agreements on
thelr part respectively in the said Conditions contained.

TR, HIR 3R Ueikd 39 TfdeT & YR A ST |

The plans, agreement and documents mentioned herein shall form the basis of
this Contract.

Tg dfger 9 d Rufka weazd IR S dfaer § ok T & Pear a1 @I
BRSS! g B

" P ey
A B B T B Bt Afdal g s [T a=f & Syt auT Sy gl
H IfcaRad o R A1 Iad Al # Afdy & )R g e @t Wi
HASH & IR e B Sw|

This Contract is neither a fixed/ Lump sum Contract nor a Piece work Contract
but is a Contract to carry out the

1

” to be paid for according to actual measured quantities
at the rates contained in the Schedule of Rates and Probable quantities or as
provided in the said Conditions.

ey T ¢ SR ddhaR &I Rifdd Yot Tt Sl g ariord Jiaem a8 dHel
BT Td T Pl & QT 81 & 91 GIaR! BRI S B g A Bl 31 Bl
BT

The Contractor shall afford every reasonable facility for the carrying out of all
works relating to civil works and other ancillary works in the manner laid down
in the said Conditions, and shall make good any damages done to walls, floors
etc. after the completion of such works.

d 39 ey # fo forelt gafug & fory SiaTel o # fonddt ot W ol S A
B U9 31571 3R BT B UpTd Bl daa- o SHRIBR @l 8|

The Bank reserves to itself the right of altering the Drawings and nature of the
work by adding to or omitting any items of work or having portions of the same
carried out without prejudice to this contract.

T Pl 3T Y & HEAYU HRB & Y H HHT ST, R SheR AI8e
®I Go & RA 918 A1 SNUEIRG SR 31 IR g4 & 1013 & a1 o
mmﬁaaﬁﬂémﬁmwﬁw$uﬁuﬁh$&maﬁﬂémﬁéﬁ
3ER H1 gul ST U T R & wauEl & S g

Time shall be considered as one of the important factor of this Contract, and
the Contractor hereby agrees to commence the work soon after the site is
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handed over to him or from 14 days after the day of issue of formal works order
as provided for in the said Conditions, whichever is later, and to complete the
entire work as provided in said condition , subject nevertheless to the provisions
for extension of time.

T ey & dgd b gRT G YT had saqR § T Sa|

All payments by The Bank under this Contract will be made only at Jaipur.

10

U 9 ¥ 9 a1 fpddt ft IRg 9§ I g4 aret 9t faarel &1 s | Saw
T SITE 3R 39e01 FUe Frad SR § <rerd! & gt ISR &5 7 gh|

All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen at Jaipur and only Courts in Jaipur shall have jurisdiction
to determine the same.

11

39 dfdqr & fAfid 3R &1 ddhaR A Ug form § aul 3= gof =0 4 90
form gl

That the several parts of this Contract have been read by the Contractor and
fully understood by the Contractor.

12

R-UBANPIU TS ShcR dF ,& gHaC! Gra/IUNerl/SUHR g Hi
e a1 gy U ¥ fradt ff SHer), nwh ok faaRur @ farsdt R
Te D G T8l B, S 39 JHId & &Y T v Hfderetd arfdal
% fAd6T & GRM SHEAR & Hool I I & UN 3 I&hdl ©, AR &R 90
S W Iy WM SbeR A $8d dgd Gl B G- B I1 AR
DIl BT U B o U 3MaRgsd HHT & 3drar 3ey & faavur &1
JuFs SR T [T | SR e &t fUselt fafad weafa & fomn
fpd off aUR a1 aFHIE! UF A1 3 SiTel R Hrl & faeat ot faaRur @
AT, YbTRIT 14 1 3l gl < SobaR fobdl 1t MUl SHaRt &
UHSIHRUl & URUTHGRY Ffled] &1 g4 ard fed off qoae & fau
i &1 efdgfd sum Swed &1 uled &1 § fAwadt & ddheR &I
3R q ey BT Ieerus HHT QN SR Aiad JHUH &1 gl ax S8R
B STARI B 3 TG BT THaR G| SHER 30+ HHAMNAT & T
Tt Sfd SRars s aife a8 gRd e o1 9 5 39 Imeia &
Ted MU= GEAI3T BT YHIHRU 7 B & <l T e ¥ I@ 8l |
R-UHSHRU SR MOt & G698 H ShaR & aidd ot off sRor &
T UG B qEI A1 59 IHSIA & XEARA & aig Ht 59 ||

Non-Disclosure clause: The Contractor shall not disclose directly or indirectly
any information, materials and details of the Bank's
infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual
obligations in connection with this agreement, to any third party and shall at all
times hold the same in strictest confidence. The Contractor shall treat the
details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws.
The Contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the
previous written consent of the Bank. The Contractor shall indemnify the Bank
for any loss suffered by the Bank as a result of disclosure of any confidential
information. Failure to observe the above shall be treated as breach of contract
on the part of the Contractor and the Bank shall be entitled to claim damages
and pursue legal remedies. The Contractor shall take all appropriate actions
with respect to its employees to ensure that the obligations of non-disclosure of
confidential information under this agreement are fully satisfied. The
Contractor's obligations with respect to non-disclosure and confidentiality will
survive even after the expiry or termination of this agreement for whatever
reason.




13

O IadisT @t Apym dah Susy
SheR/UO B ®id) Abu, vy 3R fAarur (3fifad 2013 # Afgarsit

F O Ifis & g™ & Ul 3uad & o T R SHier grftl §b
F IR F HR I FHER! & [¥aw a9 IdisT o) fFat o Rema
7 3%

& HHA SR/TSIT gRT TIféd siaRe Riera afifa & gwe Rierd

TS DI W 3R SPheR/TSH Red & J§y H Iad AAFTH & d8d

Ifud FRAs AT HON §F & B off FHEA & A SHaR &
falt of MR Fad § 99 IafieT & 5 W Riema &1 d6 g1 fida
&= Riprad Afifa gRT I3 foran Sem | afe d%eR & HHAR! gRT dH
e wifed @ Wl & @ SPaR el o A gorad F forg Reer @
mwﬁmﬁw&lﬁaﬁaﬁ@ﬁﬁwmm P Bl MARIDT Bl
JHd gl SHAR U FHAR! P FRIRA W T4 IS B AHUH 3R
efid gg & aR o Riféa =7 & fou Srder grm

Prevention of Sexual harassment clause: The contractor/Agency shall be
solely responsible for full compliance with the provision of “the sexual
Harassment of women at work place (Prevention, Prohibition and Redressal)
Act 2013”. In case of any complaint of sexual harassment against its employee
within the premises of Bank, complaint will be filed before the Internal complaint
committee constituted by the Contractor/Agency and the Contractor/Agency
shall ensure appropriate action under the said Act in respect to the complaint.
Any complaint of sexual harassment from any aggravated employee of the
contractor against any employee of the Bank shall be taken cognizance of by
the Regional Complaints Committee constituted by the Bank. The Contractor
shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employee, if sexual violence by the employee
of the contractor is proved. The contractor shall be responsible for educating its
employee about prevention of sexual harassment at workplace and related
issue.
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IHd Sieald s 9 gd 3Afd fo fom T &1 &1 3u-31 181 |

The successful Bidder shall not sub-contract the work without taking prior
permission from the Bank.
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d% TR WS U8 YgHld ad &1 oIl § b gRIZ -l
S& TR (Performance Bank Guarantee) UGH &I \_rlTQTﬁ S| 2025

2026 d% a4 BN T8 b TRE 59 oY $ il iR wrdf & urer &l
YR o7 & g veH 31 1 ¥el 71 3fe SFSY BT Il B
qTe R4 B fawd Tgdl §, dl YR Rerd d, SR &1 39 d TIRET &t ARy
YT A BT SHABR G|

Performance Bank Guarantee Clause: It is agreed that
shall submit a Performance Bank Guarantee of

4 /-, which shall be valid from 2025, to , 2026. This
bank guarantee is being provided to ensure compliance with the terms and
conditions of this agreement. If fails to comply with

the contractual terms, Reserve Bank of India, Jaipur shall have the right to
invoke and claim the guaranteed amount.
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Business Continuity Clause: In the event that any party’s business operations
are disrupted due to unforeseen circumstances such as natural disasters,
pandemics, cyber-attacks, government restrictions, or any other emergency,
the affected party shall promptly notify the other party. Both parties shall take
reasonable measures to ensure business continuity, including utilizing
alternative resources, remote work arrangements, and efforts to restore
services as necessary. If the disruption continues beyond a specified period
(e.g., ___ days), the parties may mutually decide to amend, suspend, or
terminate this agreement.
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YT WS: 390 HRR 3t 3R gt U o ¢ | &t ure & fasedt oft fawifar siR/an
foreft Sqg @ Rufa o, Sidslt urs dr=a ghm |

Language Clause: The agreement is in English and Hindi. In the event of any
discrepancy and /or any doubt in the Hindi text, the English text will stand
valid.

e
SHER

7
HRfeR

a TP
e &
If the
contract
or is a
Partners
hip or an

Individu
al

b e H db U1 3HER 7 37 el ddl Hd Ufd W 0P SW
IfEd feT ok o # gwer vy 3

IN WITNESS WHEREOF The Bank and the Contractor have set their
respective hands to these presents and two duplicates hereof the day and year
first hereinabove written.

B
SHER

hd
HIN B If
the
contract
or is a
Compan

y

TS Eg T 8P 7 AT farad Wehd hd 8 3R o6baR J 39 W adl
Iad aFl faferol R st fafid Mier rErs 889d Ugd Jad foHie
3R aY BT O 3R T 37 XA qul Iad & WAl &1 AT FHram
gl

IN WITNESS WHEREOF The Bank has set its hand to these presents through
its duly authorized official and the Contractor has caused its common seal to
be affixed hereunto and the said two duplicate/has caused these presents and

the said two duplicates hereof to be executed on its behalf, the day and year
first hereinabove written.

Signature Clause

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of
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(2)
Address

Witnesses

SIGNED AND DELIVERED BY If the part is a partnership firm or any individual

................................................... should be signed by all or on behalf of all the
...... partners.

(1)

Address

2)

Address

If the Contractor signs under its common Seal the
Witnesses  signature clause should tally with their sealing clause
in the Articles of Associations.

THE COMMON SEAL OF

Was hereunto affixed pursuant to the
resolutions passed

By its Board of Directors at the meeting
held on

In the presence of
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Directors who have signed these
presents in taken thereof in the
presence of

SIGNED AND DELIVERED BY the
Contractor by the hand Of

and duly constituted attorney.

The Contractor is signing by the hand of power of
attorney whether a company or individual.

The Contractor is signing by the hand of power of
attorney whether a company or individual.
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SECTION C

GENERAL INSTRUCTIONS TO TENDERERS

(To be read in relevance to e-tendering process only)

1. Issue and Submission of Tender:

Participation in this tender will be allowed to empaneled contractors in respective
category & who have experience in related trades like civil works, etc. Tender for
“Renovation work in OLDR at Main office Building, Jaipur" as the case may be, shall be
uploaded through MSTC website strictly in accordance to the procedures prescribed
in Section-| of this document & will be remain open to the tenderer for participation

before under any circumstances whatsoever.
2. Part | — Technical & Commercial:
a. Part-l shall contain the unpriced tender consisting of scope of works as

specified, specifications of an item of works, documents and commercial terms
and conditions etc. Earnest Money shall be submitted through NEFT only.

b. Part-1 of the tender as submitted shall contain the following and to be
deposited in the RBI, Estate Department, Jaipur Office unless otherwise
stated separately in this document:

(i) Intending tenderer has to deposit a sum of ¥ 70,600/- (Rupees Seventy
Thousand and Six Hundred only) The EMD need to submit as shown
above in A/c No0.8692299, Account name RBI Jaipur IFSC Code:
RBISOJPPAO1 (0=Zero) through NEFT / Mobile Banking / RTGS
{Intimate/ forward the transaction details to estatedeptjaipur@rbi.org.in}.
EMD should be interest free and shall be returned to bidder after
submission of PBG.

(ii) Power of Attorney/authorization with the seal of the company/firm in the
name of the person signing the tender documents.
(iii)  Performance Guarantee as stated in the ‘Memorandum

3. Part Il — Price:

(a) This part shall contain prices in Indian Rupees only and shall be opened
through online after due fulfilment of condition as per Part-l tender.
Change of terms and conditions and technical deviations, if any, found in
Part 1l of the tender will not be taken into account and will be treated as
null and void.

(b) Rates should be quoted in Indian Rupees only. No request for any change
in rate or conditions after the opening of the part Il tender will be
entertained.

(c) The rates quoted shall be based on the Part-Il of tender and shall be firm
and binding without any Escalation whatsoever till the entire Contract
period.

(d) The rates quoted shall be deemed to be for the finished work and shall be
firm and binding till the entire work is completed & handed over to the
Bank.
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(e) For any item, if the rate and amount do not tally with respect to the bill of
quantities, then the amount arrived on the basis of quoted rates shall only
be acceptable and in case of variation of rates in the original and duplicate,
the lower of the two rates will be considered for arriving at the total amount
for that item.

4, Opening of Tender:
As per the procedures laid down in Section-I hereto for opening of e-tender.

a. Validity of Tender: The Tender along with the prices shall remain valid initially for
a period of 3 months from the date of opening of tender which period may be further
extended by mutual agreement in writing by the Tenderer and the Tenderer shall not
cancel or withdraw the tender during this period or change the quoted rates.

b. The Reserve Bank of India does not bind itself to accept the lowest or any tender
and reserves to itself the right to accept or reject any or all the tenders either in whole
or in part without assigning any reasons for doing so. The tenderer whose tender is
not accepted shall not be entitled to claim any costs, charges, damages and
expenses of and incidental to or incurred by him through or in connection with his
submission of tenders, even though the Bank may right to modify/withdraw the tender.

c. The Contractor shall note that unless otherwise stated, the tender is strictly on item
rate basis and his attention is drawn to the fact that rates for each and every item
should be correct, workable and self-supporting. The quantities in the Schedule of
Quantities approximately indicate the total extent of work but may vary to any extent
and may even be omitted thus altering the aggregate value of the contract. No claim
shall be entertained on this account.

5(a). The tenderers are advised to submit the tender based strictly on the General
Conditions of the Contract and scope of works as specified contained in the tender
documents, and not to stipulate any deviations. If acceptance of the terms and
conditions given in the tender documents has any price implications, the same
should be considered and included in the quoted price. Tender containing
deviations from the terms and conditions is liable to be rejected.

6. No advice whatsoever especially on any change in rate, specifications or
conditions after opening of the tender will be entertained.

7(a). The rates shall also be firm and shall be valid for the entire duration of the
contract and/or extension thereof and shall not be subject to exchange variations,
labour conditions, fluctuations in railway freights or any conditions whatsoever.

7(b).  The rates quoted in the tender shall include all charges including for packing,
transport, loading, unloading and for delivery at site. Tenderers must include in their
rates Good and Service Tax (GST), royalties and any other tax and duty or other
levy levied by the Central Government or any State Government or local authority, if
applicable as per latest notification/s of Govt. of India/State Govt./Statutory/local
Authority.
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New levies at actual in addition to statutory variation in taxes, duties, levies and
cesses except income tax shall be reimbursed/adjusted as per applicability. For
reimbursement of the amounts paid, Contractor shall produce documentary proof of
enhancement of taxes (except income tax) and receipts of payments. Any reduction
in any taxes, etc. shall be recovered from the dues to the contractor.

7(c). The rates quoted in the tender shall include all charges for clearing of site
after completion, debris collections, erection of debris chutes if necessary,
dismantling and taking away the debris (as soon as it becomes equivalent to one
truck load or as & when directed by the Bank's Engineer) outside the compound (as
per the rules and regulations of municipal authorities) from time to time as directed
by Bank so as to keep the surrounding neat & clean complete centering, boxing,
staging, planking, timbering, fencing, hoarding, plant and equipment, storage sheds,
watching and lighting, by night as well as day including Sundays and Holidays,
protection of the public and safety of adjacent roads, streets, pavements, walls,
houses, buildings and all other erections, matters and things and the contractor shall
take down and remove any or all such centering, scaffolding, staging, planking,
timbering, strutting, shoring etc., as occasion shall require or when ordered so to do,
and fully reinstate and make good all matters and things disturbed during the
execution of work and to the satisfaction of the Bank.

7(d). Water required for the work or workmen can be availed from the available
source at site free of cost. The contractor has to make his own arrangements to take
the supply to the requisite position. However, in case of failure of water supply or
water crisis due to which no water is available at site for any reason, then it must be
noted that contractor has to make his own arrangement for procuring water at no
extra cost to Bank so that work progress must not hamper.

7(e). Electric power required for the work can also be drawn from the supply
available at site (at single point) free of cost. The contractor has to make his own
arrangements to take the supply to the requisite position.

7(f). Labourers will not be allowed to stay at site after working hours. The
working hours will be 09.00 AM to 05.30 PM. For working on non-working
days including holidays, Saturday and Sunday a necessary permission
needs to be taken by the vendor to enter in the bank.

7 (9). The contractor shall furnish a break-up of rate/cost/amount of any of the items
or all the items, as may be sought for by the Bank, along with supporting documents
etc. This, however, shall not be construed for any additional claim at any point of time.

8. The Earnest Money Deposit as mentioned in the memorandum at section- A of
this tender by a Demand Draft or by NEFT or in the form of irrevocable Bank
Guarantee in the enclosed prescribed format shall only be accepted by the Bank
issued by a Schedule Bank in both the cases. The demand draft or Bank Guarantee
shall be drawn in favour of Reserve Bank of India, Jaipur. The validity of the Bank
Guarantee shall be for 6 months from the last date of receipt of tender which period
may be further extended in case of extension of validity of tender with respect to

15



clause 13 hereof. Further, it shall be extended by the successful bidder up to the
completion of the work.

a) Intending tenderers shall pay an Earnest Money Deposit (EMD) a sum of ¥
70,600/- (Rupees Seventy Thousand and Six Hundred only) Earnest
Money Deposit (EMD) shall be deposited through NEFT in favour of Reserve
Bank of India, on or before the date given in E-tendering notification in favour
of Reserve Bank of India, Jaipur.

b) Under no circumstances Earnest money deposit will be accepted in the

form of fixed deposit receipt of Bank or Insurance Guarantee or
Cheque etc.

The EMD will be returned to the tenderer without Interest if his tender is not accepted
by the Bank on award of work in favour of the successful tenderer.

9. The tenderers may obtain for themselves on their own responsibility and at
their own expenses all the information which may be necessary for the purpose of
making tender and for entering into a contract and may examine the drawings, inspect
the site of the work, inspect and understand the all local conditions, means of access
to the work, nature of the work and all matters pertaining thereto. The intending
tenderer can obtain any clarifications regarding the tender, specifications, if any from
the office of the Regional Director, Estate department, Reserve Bank of India, Jaipur
on any Bank’s working day between 11:00AM to 4:00 PM by contacting Shri Ashok
Kumar Gupta, Manager (Tech-Civil), M- 9717108444.

10. Validity of Tender:

The Tender along with the prices shall remain valid initially for a period of 3 months
from the date of opening of tender, which period may be further extended by mutual
agreement in writing by the Tenderer and the Tenderer shall not cancel or withdraw
the tender during this period or change the quoted rates.

11. The Reserve Bank of India does not bind itself to accept the lowest or any
tender and reserves to itself the right to accept or reject any or all the tenders either
in whole or in part. The tenderer whose tender is not accepted shall not be entitled to
claim any costs, charges, damages and expenses of and incidental to or incurred by
him through or in connection with his submission of tenders, even though the Bank
may right to modify/withdraw the tender.

12. The Contractor shall note that unless otherwise stated, the tender is strictly
on item rate basis and his attention is drawn to the fact that rates for each and every
item should be correct, workable and self-supporting. The quantities in the Schedule
of Quantities approximately indicate the total extent of work but may vary to any
extent and may even be omitted thus altering the aggregate value of the contract. No
claim shall be entertained on this account.

Place: Signature of the tenderer with seal
Date: Address
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SECTION D

General Terms and Conditions of the Contract

1. On receipt of intimation from the Employer regarding the acceptance of
his/their tender, the successful tenderer shall be bound to sign the formal Contract
agreement within fourteen days, in accordance with the draft agreement and the
Schedule of Conditions. The written acceptance by the Reserve Bank of India of a
tender will constitute a binding contract between the Reserve Bank of India and the
Person so tendering, whether such formal agreement is or is not subsequently
executed within the stipulated period of Fourteen days. Unless the contract agreement
is signed, no payment shall be entertained by the Employer. The agreement shall
be executed in duplicate. One copy will remain in the custody of Employer and
the second set of copy will remain in the custody of contractor. The agreement
shall be made on necessary stamp paper (having worth equal to applicable
stamp duty in the state of Rajasthan) and the cost of necessary stamp duty on
both the document shall be borne solely by the contractor.

2. The Contractor shall not assign or not sublet any portion of the contract except
with the written consent of the Employer. In case of breach of these conditions, the
Employer may serve a notice in writing on the Contractor rescinding the contract
whereupon the security deposit shall stand forfeited to the Employer, without prejudice
to his other remedies against the Contractor.

3. The Contractor shall carry out all the work strictly in accordance with drawings,
details and instructions of the Bank’s Engineer. If any changes required during the
currency of the contract by deviating the tender requirements based on the opinion of
the Bank’s Engineer (with the prior approval in writing from the Employer), the
Contractor shall carry out the same. The Bank’s Engineer’s decision in such cases
shall be final.

4, A schedule of probable Quantities in respect of each work and Specifications
accompany the Special Conditions. The Schedule of Probable Quantities is liable to
alterations as per Bank’s requirement. The Reserve Bank of India also reserves the
right to increase or decrease the quantities and even omit any item of work after the
order is placed and the Contractor shall execute the same without claiming anything
extra for the same. In this context, the rates quoted for each item must be self-
supporting and relevant.

5(a). Security for the due fulfillment of the contract under clause 7 of General
Instructions to Tenderers, 5% of the total value of work done will be withheld from
their each running A/c bill by the Bank as Retention Money (RM). On the request of
the contractor, the amount of retention money deducted from each bill may be
released against Bank Guarantee valid till the completion of ‘Defect Liability Period’
for equivalent amount after the virtual completion of the work till the completion of
defect liability period. The EMD shall be released without any interest to the contractor
on completion of the work after issue of virtual completion certificate and the R.M.
amount shall be released after successful completion of 12 months of Defect Liability
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Period from the date of completion certificate provided all the defects pointed out are
rectified. The security deposit of the successful tenderer and R.M. will be forfeited if
he/they fails to comply with any of the conditions of contract. No interest will be paid
on Security Deposit and Retention Money withheld by the Bank.

5(b) The successful tenderer, within a period of 14 days from the date of award of
work by the Bank, shall submit a Performance (Bank) Guarantee (to be arranged by
the contractor at his own cost) obtained from any of the nationalized / scheduled bank,
in the format approved by the Bank for an amount equivalent to 5% of the contract
value. This is to ensure adherence to complete the work and execution:

(i) Of abnormally low rated items up to the full tender quantity.

(i) Strictly as per the specifications and instructions.

(i)  With usage of only approved materials and getting the materials tested as
per tender provisions.

(iv)  With best quality workmanship.

The above-noted Performance Bank Guarantee shall be valid up to the satisfactory
completion of the work in all respects and shall have to be renewed by the contractor
up to extended completion time, if any. In case, the contractor fails to comply with any
of the above conditions, the Bank will be at liberty to invoke the Guarantee based on
the certificate issued by the Bank’s Engineer. The Guarantee shall be released after
issue of virtual completion certificate.

6. All compensation or other sums of money payable by the contractor to the
Employer under the terms of this contract may be deducted from his security deposit
if the amount so permits and the contractor shall, unless such deposit has become
otherwise payable, within ten days after such deduction make good in cash the
amount so deducted.

7. All the statutory deductions at source will be deducted as per the norms of
Govt. /statutory authorities. Successful tenderers shall get registration under relevant
Govt. body/authority/agency prior to award of the work.

8. The Contractor should note that unless otherwise stated, the tender is strictly
on item rates basis and his attention is drawn to the fact that rates for each and every
item should be correct, workable and self-supporting. The quantities in the Schedule
of Quantities approximately indicate the total extent of work, but may vary to any
extent and may even be omitted thus altering the aggregate value of the Contract.
However, during actual execution of work if the quantities of any of the items of work
exceeds by more than 25% of the tender quantities, the quantities of such items
executed with the concurrence of the employer, in excess of 25% of the tender
quantity shall be considered as an extra item of work for which the Contractors shall
submit fresh rates supported by rate analysis worked on the actual cost basis plus
15% towards establishment charges, contractor's overhead and profit. If any of the
items of work is omitted from the accepted tender at the sole discretion of the
employer, the contractor shall not be entitled to any claim on this account. The
Contractor may, when authorized, and shall, when directed, in writing by the
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Employer add to, omit from or vary the works shown upon the drawings or described
in the specification, or included in the Schedule of Quantities, but the Contractor shall
make no addition, omission or variation without such authorization or direction.

No claim for an extra shall be allowed unless it shall have been executed under
provisions hereof or with the concurrence of the Employer as herein mentioned. Any
such extra is herein referred to as authorized extra and shall be made in accordance
with the following provisions.

(a) (i) The netrates or prices in the original tender shall determine the valuation
of the extra work where such extra work is of similar character and
executed under similar conditions as the work priced therein.

(i)  Rates for all items, wherever possible, should be derived out of the
rates given in the Priced Bill of Quantities.

(b)  The net prices of the original tender shall determine the value of the items
omitted provided if omissions vary the conditions under which any remaining items of
works are carried out the prices for the same shall be valued under sub-clause (c)
thereof.

(c) Where the extra works are not of similar character and/or executed under
similar conditions as aforesaid or where the omissions vary the conditions under
which any remaining items of works are carried out or if the amount of any omissions
or additions relative to the amount of the whole of the contract works or to any part
thereof shall be such that in the opinion of the engineer the net rate or price contained
in the Priced Schedule of Quantities or tender or for any item of the works involves
loss or expense beyond that reasonably contemplated by the Contractor or is by
reason of such omission or addition rendered unreasonable or inapplicable, the
Engineer shall fix such other rate or price as in the circumstances he shall think
reasonable and proper, with the prior approval in writing of the Employer.

(d)  Where extra work cannot be properly measured or valued the Contractor shall
be allowed day work prices as the net rates stated in the tender of the Priced
Schedule of Quantities or, if not so stated, then in accordance with the local day work
rates and wages for the district, provided that in either case vouchers specifying the
daily time (and if required, the workman’s name) and materials employed be delivered
for verification to the Employer or his representative at or before the end of the week
following that in which the work has been executed.

(e) It is further clarified that for all such authorized extra items where rates cannot
be derived from tender, the Contractors shall submit rates supported by rate analysis
worked on the “actual cost basis” plus 15% towards establishment charges,
contractor’s overhead and profit. Such items will not be eligible for escalation.

(f) The measurement and valuation in respect of the Contract shall be completed
within the “Period of Final Measurement” stated in the Appendix.

9. The successful tenderer should make his own arrangement to obtain all the
building materials required for the work.
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10(a). Wherever the basic rate for the material is specified, the contractor should
furnish to the Bank for verifications all the original paid bills. The purchase rate shall
be got approved from the Bank’s Engineers before purchasing such materials. No
overhead and profit shall be considered on the cost difference.

10(b). The basic rates are inclusive of all prevalent taxes on material including GST,
etc. levied by Government or any public body. The rate quoted shall include cost of
transportation to the site, storing, handling, wastage etc. and nothing extra on these
accounts will be considered and paid in basic rates. The agencies are to submit tax
paid invoices for 100% quantity in support of their claim of basic rate as specified in
Part-1l of the tender and taxes etc. Quantities indicated in the Bills or measured
whichever is minimum shall only be considered for price adjustment. In absence of
invoices, no payment shall be made for positive difference in basic cost, Negative
variations shall be recovered based on the approved rates/market rates.

11.  The tenderer shall have to use materials of the makes/manufacturers specified
in the list of material of approved brand and/or manufacture contained in this tender
form.

12.  Time allowed for carrying out the work is as per the memorandum at Section-
A of this tender which shall be strictly observed by the tenderer. The work shall
throughout the stipulated period of the contract be proceeded with all due diligence
and if the Contractor fails to complete the work within the specified period, he/they
shall be liable to pay liquidated damages at the rate of 0.25 % per week of estimated
tender amount subject to a maximum amount of 10% of the tendered amount.

The Liquidated damages will be levied in following manner:

“If the Contractor fails to maintain the required progress of the works by the completion
time stipulated in the Contract or within any extended time under time extension
Clause and the employer certifies in writing that in his opinion the same ought
reasonably to have been completed, the Contractor shall pay the Employer the sum
named as “Liquidated Damages” for the period during which the said works shall so
remain incomplete and the Employer may deduct such damages from any moneys
due to the Contractor.

13.  The Contractor shall not be entitled to any compensation for any loss suffered
by him on account of delays in commencing or executing the work, whatever the
cause of delays may be, including delays arising out of modifications to the work
entrusted to him or in any sub-contract connected therewith or delays in awarding
contracts for other trades of the project or in commencement or completion of such
works or in procuring Government controlled or other building materials or in obtaining
water and power connections for construction purposes or for any other reason
whatsoever and the Employer shall not be liable for any claim in respect thereof. The
Employer does not accept liability for any sum besides the tender amount, subject to
such variations as are provided for herein.
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14. The successful tenderer is bound to carry out any or all items of work
necessary for the completion of the job even though such items are not included in
the quantities and rates. Schedule of Instructions in respect of such additional items
and their quantities will be issued in writing by the Bank’s Engineer.

15.  The successful tenderer must co-operate with other contractor/(s) appointed
by the Employer so that the work shall proceed smoothly without any delay and to
the satisfaction of the Engineer.

16. DEFECT LIABILITY PERIOD:

Any defect or fault which may appear during 12 months from the date of completion
of work/or supply and installation in full as specified under the contract, arising in the
opinion of the Bank’s Engineer from materials or workmanship not in accordance
with the contract, shall upon the directions in writing of the Bank’s Engineer, and
within such reasonable time as shall be specified therein, be amended and made
good by the Contractor at his own cost and in case of default the Bank may employ
and pay other persons to amend and make good such defects/faults and damages,
loss and expenses consequent there upon or incidental thereto shall be made good
and borne by the contractor and such damages, loss and expenses shall be
recoverable from him by the Bank, or may be deducted by the Bank upon the Bank’s
Engineers’ certificate in writing from any moneys due or that may become due to the
contractor. The contractor shall remain liable under the provisions of this clause
notwithstanding the signing by the Bank’s Engineer any certificate or passing of any
accounts.

17. DELIVERY SCHEDULE: The entire work is to be completed within a period as
mentioned in the memorandum at Section-A of this tender. The Contractors are
advised to visit the site and get themselves fully acquainted with the general and local
site conditions, particularly, those having bearing upon transportation, handling,
storage etc. prior to quoting the tender. The material required for the work will have
to be delivered, placed and fixed in position at RBI Office, Rambagh circle Jaipur site
of the Bank.

18. TERMS OF PAYMENT: Payment shall be made based on completed items of
work the minimum value of an RA bill shall be as per the memorandum at Section-A
of this tender. On request of contractor, Bank at its discretion may release the 75%
of the amount payable to the Contractor on the RA bills as ad-hoc payment within 7
working days from the date of certification by the Bank’s Site Engineer, pending test
checking of work and measurement checking, detailed arithmetical accuracy check
and certification by competent technical officer of the Bank. 5% Retention money shall
be deducted from each payment including ad-hoc payment.

19. Insurance: The contractor shall, at his own expense, effect and maintain till
issue of the virtual completion certificate under this contract, with an insurance
company approved by the employer the insurance policies as described in clause 24
under “Conditions Hereinbefore Referred To”.

20.  Errors, Omission and Descriptions:
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(a) In case of errors, omissions and/or disagreement between written and scaled
dimensions on the drawings or between the drawings and specification etc. the
following order of preferences shall apply.

(i) Between the written or shown description or dimensions in the drawings and
the corresponding one in the specification the later shall be taken as correct.

(i) Between the written description of the item in the specifications and the
detailed descriptions in the schedule of quantities of the same item, the later shall be
adopted.

(b)  Between the duplicate copies of the tender and original tender, the original
shall be taken as correct.

(c) In all cases of omissions and/or doubts or discrepancies in any item or
specification a reference shall be made to the Employer whose elucidation,
elaboration or decision shall be considered as authentic. The Contractor shall be held
responsible for any errors that may occur in the work through lack of such reference
and precaution.

21.  Should any treasure, fossils, minerals or works of art of antediluvian interest
be found during excavation or while carrying out the works, the contractor shall give
immediate notice of any such discovery and shall make over such finds to the
Employer. Contractor shall hand over the same to RBI and that contractor shall not
claim any right title interest for the same.

22.  Alldisputes and differences of any kind whatever arising out of or in connection
with the contract or the carrying out of the works shall be settled as described under
clause 34 of “Conditions Hereinbefore Referred To”.

23. Contract Labour License: Necessary contract license for deploying contract
labour (as per prevailing contract labour Act 1970) shall be obtained from the central
labour authorities.

24.  All safety measures as per the safety code of tender shall be strictly adhered.

25 (a) For structural repair materials, manufacturer's test certificates are to be
submitted for every batch.

(b) During the repairs/restoration process of building, the Bank's Engineer/
representatives may supervise and carry out inspection to ensure the
compliance of tender specifications as and when intimated. The contractor
shall make necessary arrangements for the same.

(c) The contractor shall at his own expenses supply and deliver to the
laboratory (as approved by the Bank) the samples to be tested as may be
directed by the Engineer/Authorities.

(d) The entire cost of testing (including cost of material to be tested, supply
and delivery of material to the laboratory, testing cost charged by the
laboratory etc.) shall be borne by the contractor.
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I/We hereby declare that I/we have read and understood the above instructions to the
contractors.

Place: Signature of Tenderer with stamp

Date: Address:
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SPECIAL CONDITIONS OF THE CONTRACT

1. The entire work is to be completed in 150 days subject to the extension of
time allowed to complete the work and the contractor therefore has to submit their
appropriate Schedule/ Programme of work supported by his infrastructure with
adequate support of plants, tools, tackles, labour force etc. After mobilizing the site,
major activities to be taken up may be Barricading/scaffolding erection/ safety net
fixing, etc. The contractor shall start the work in designated place which is
interconnected four blocks with one or more activity as per their planned programme
so as to complete the entire work within the stipulated time.

2. The space / area stacking yard, store, site office etc may be finalized by the
firm in consultation with Bank’s engineer before commencement of work.

3. Labourers will not be allowed to stay at site/within premises.

4. The water required for the work or workmen can be availed from the
available source at site free of cost. The contractor has to make his own
arrangements to take the supply to the requisite position. However, in case of failure
of water supply or water crisis due to which no water is available at site for any reason,
then it must be noted that contractor has to make his own arrangement for procuring
water at no extra cost to Bank so that work progress must not hamper.

5. The electric power required for the work can also be drawn from the supply
available at site (at single point) free of cost. The contractor has to make his own
arrangements to take the supply to the requisite position.

6. Contractor will have to make his own arrangement to hoist all the material,
tools and plants, scaffolding etc. as per tender at the place of work as well as lowering
down the same along with debris and salvaged material without causing any dust,
nuisance, spillage and safety hazards. For this purpose, the contractor will have to
get his scheme approved well in advance from the Employer and shall have to
incorporate any changes suggested by him. No debris more than a truckload shall
be allowed to be accumulated at site.

7. The Contractor at his own cost will have to put up proper and sufficient
hoarding screen and fence during the time as be necessary for safety and
convenience of the staff and visiting public and maintain the same in good condition
during work and where necessary cause such hoarding or fence to be well lighted
during the night to prevent accidents. Contractor will have to make good without any
extra payment, any damage done during the work. The tenderers are requested in
their own interest to inspect the site to assess the nature and quantum of work.

8. Contractor shall not be allowed to store any of the debris material inside the
building. It shall be allowed only at Ground level within the premises. Necessary
arrangements shall be made in advance with the prior approval of Engineer-in-charge
to transport all debris to ground by means of suitable chutes or any other suitable/safe
mode and stack the same wherever directed by the Bank’s Engineer prior to carting
away. Material shall be brought through the staircase only and no freight/passenger
lift shall be used for lifting/lowering materials.
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9. Work platforms erected shall be such as to facilitate safe working of workers
and supervisors as also to support man, materials, and debris on at least three to four
levels simultaneously.

10. Contractor shall, before start of the work shall submit his time schedule to
carry out the work.

11. The contractor shall endeavor to keep dust and dirt nuisance inside the
building to minimum. Contractor shall also provide at his cost thick polythene sheets
on floors inside Bank premises of sufficient width for labourers to walk on / transport
the materials, to the complete satisfaction of Bank engineer.

12. The work is required to be carried out with ongoing occupancy. Contractor
shall be required to give his best possible co-operation to offer minimum of
inconvenience to the occupier to the extent possible. Day to day cleaning shall be
done by the contractor for surrounding work area and the staircase & passages used
by the labourers shall be cleaned properly & satisfactorily to Bank’s Engineer.

13. Only steel scaffolding shall be allowed to use for repair work as well as plaster
and painting work wherever required.

14. The Tenderer shall use only approved make of materials as given in the
tender and materials shall be of premium quality. The materials shall be used in the
work only after Bank’s approval.

15. The tenderer shall obtain at his cost require labour licence, make payment
to his/her workmen strictly in accordance with the Minimum Wages Act and shall
comply all the provisions of the Contract Labour Act and shall keep and maintain all
necessary documents / records for inspection of Government Authorities / Bank’s
officials from time to time.

16. Contractor shall provide and erect a temporary arrangement like safety
nets/platforms/barricade around work area being taken up for renovation work in
reasonable advance period so that employee may safely move around without any
risk or danger. This shall be in accordance with relevant safety standards and safety
guidelines of Occupational Safety and Health Administration (OSHA) for construction.

17. The Contractor shall during the whole time the works are in progress employ
a competent representative who shall be constantly in attendance at the works while
the men are at work. Any directions explanation, instructions or notices given by the
Employer to such representative shall be held to be given to the Contractor.

Place: Signature of Tenderer with stamp

Date: Address:
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SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

4. No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm (clear) and the distance between two adjacent
rungs shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be
engaged for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of trench
or half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

8. Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.

9. (i) No paint containing lead or lead products shall be used except in the form of paste
of readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

10. Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of cessation

of work.

11. Hoisting machines and tackle used in the works, including their attachments,
anchorage and supports shall be in perfect condition.

12. The ropes used in hoisting or lowering material or as a means of suspension shall
be of durable quality and adequate strength and free from defects.
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FIRE SAFETY CODE

1. Cutting / drilling machine and other electrically operated equipment’s used at site
shall be plugged into correctly rated electrical outlets.

2. Only ISI marked 7 pin plug and other appliances and equipment’s shall be used.

3. Electrical power cables/wires used shall not have any joints and shall be properly
rated.

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

5. Two buckets of water and sand shall be kept in an easily accessible area on the
site.

6. Fire extinguishers recommended and issued by fire officers shall be kept on the
site.

7. Used paint drums shall be stored in specified store only after closing them properly.
8. Personal protective equipment’s such as safety shoes, hand gloves, welder's
mask, ear plug etc. depending upon the requirement of the work shall be provided by

the contractor to the workmen to prevent occupational health hazards.

9. The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 3m from Ground level.

10. None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

11. Both the staircase doors shall be normally kept closed.

12. None of the fire extinguishers shall be removed/shifted from its designated
location.

13. Power supply shall be switched off from the mains when equipment is not in use.

14. Wood-shavings and saw-dust generated from the work shall be collected on daily
basis, removed from site and stored at the designated place in proper manner.

15. Any debris generated from the work shall be collected on daily basis, removed
from site and stored at the designated place in proper manner.

16. Battery operated emergency light/torches shall be provided by the contractor to
the workmen while working beyond office hours.
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The Conditions hereinbefore referred to

Interpretation of Clause

In construing these conditions, the Specifications, Schedule of Quantities and
Contract Agreement, the following words shall have the meanings herein
assigned to them except where the subject or context otherwise requires.

Employer

Bank’s
Engineer/Engineer
/Engineer-in-
Charge

Contractor
In the case of a
partnership firm

In the <case of
individual

In the <case of
company

Site

This Contract

Shall mean The Reserve Bank of India and shall include its
assignees and successors

Shall mean the technical officer or any other successor of
the Bank nominated by the Employer for that purpose

Contractor shall mean
and trading as partners in the name
and style of

and having a place of business at
and shall include the partners for the time being of the said
firm and the legal representatives of a deceased partner.

Contractor shall mean
trading in the name and style of

and shall include his heirs, successors and legal
representatives.

Contractor shall mean

a company
incorporated under and
having its registered office at
and shall include its successors and assignees.

Shall mean the site of the contract works including any
building and erections thereon and any other land
(inclusively) as aforesaid allotted by the Employer for the
Contractor’s use.

Shall mean the Articles of Agreement, General Instructions,
General Terms and Conditions, Special Conditions of
Contract, Appendixes, Specifications, Workmanship, Mode
of Measurement, Schedule of Quantities set forth in this
document, The work shown upon the said drawings and/or
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(f) Notice in writing

(g)  Actof Insolvency

(h)  Net Prices

(i) Works

described in the said Specifications and included in the
Schedule of Quantities at the respective rate therein set
forth amounting to the sum as therein arrived at or such
other sum as shall become payable there under attached
hereto and duly signed.

Or written notice shall mean a notice in written, typed or
printed characters sent (unless delivered personally or
otherwise proved to have been received) by registered post
to the last know private or business address or registered
office of the addressee and shall be deemed to have been
received when in the ordinary course of post it would have
been delivered.

Shall mean any act of insolvency as defined by the
Presidency Towns Insolvency Act, or the Provincial
Insolvency Act or any Act amending such original.

Ifin arriving at the contract amount the Contractor shall have
added to or deducted from the total of the items in the
Tender any sum, either as a percentage or otherwise, then
the net price of any item in tender shall be the sum arrived
at by adding or deducting from the actual figure appearing
in the Tender as the price of that item a similar percentage
or determining the percentage or proportion of the sum so
added or deducted by the contractor the total amount of any
Prime Cost items and provisional sums of money shall be
deducted from the total amount of the tender. The
expression “net rates” or “net prices” when used with
reference to the contract or accounts shall be held to mean
rates or prices so arrived at.

Shall mean ‘Renovation work in OLDR at Main office
Building, RBI Jaipur for the Employer at Jaipur as
provided herein.

Words importing persons include firms and corporations. Words importing the
singular only also include the plural and vice versa where the context requires.

Scope of 2. The contractor shall carry out and complete the said work in every
Contract respect in accordance with this Contract and with the directions of
and to the satisfaction of Employer. The Employer may in his
absolute discretion and from time to time issue further drawing and/or
written instructions, details directions and explanations which are
hereafter collectively referred to as “Bank’s Instructions” in regard to:-
(a) The variation or modification of the design, quality or quantity of
works or the addition or omission or substitution of any work.
(b) Any discrepancy in the Drawings or between the Schedule of
Quantities and/ or Drawings and/or Specification.
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Variations to be
approved by the
Employer

Agreement

Contractor to
provide
everything
necessary at his
cost

Authorities,
notices and
patents

(c) The removal from the site of any material brought thereon by
the Contractor and the substitution of any other material

therefore.

(d) The removal and/or re-execution of any works executed by the
Contractor.

(e) The dismissal from the works of any persons employed
thereupon.

(f) The opening up for inspection of any work covered up.

(g) The amending and making good of any defects under clause 19
and 20 thereof.
The Contractor shall forthwith comply with and duly execute any
work comprised such Employer’s instructions provided always
that verbal instructions directions and explanations given to the
Contractor or his representative upon the works by the
Employer’s shall, if involving a variation, be confirmed in writing
by the Contractor within seven days, and if not dissented from in
writing within a further seven days by Employer's such shall be
deemed to be Employer’s instructions within the scope of the
Contract.

3. The Contractor shall submit a statement to variations giving
quantity and rates duly supported by analysis of rates, vouchers, etc.
The rates on scrutiny and final acceptance by Employer shall form a
supplementary tender. The Employer shall not be liable for payment
of such variations until these statements are sanctioned by it.

4. The Contract shall be executed in duplicate. One copy will remain
in the custody of Employer and the second set of copy will remain in
the custody of contractor. The agreement shall be made on necessary
stamp paper (having equal to applicable stamp duty in the state of
Rajasthan and the cost of necessary stamp duty on both the
document shall be borne solely by the contractor.

5. The contractor shall provide at his cost everything necessary for
the proper execution of the work according to the intent and meaning
of the drawing. Schedule of quantities and specification taken
together with whether the same may or may not be particularly shown
or described therein provided that the same can reasonably be
inferred there from and if the contractor finds any discrepancy in the
drawings or between the drawings schedule of quantities and
specifications he shall immediately and in writing refer same to the
Employer who shall decide which is to be followed.

6. The contractor shall conform to the provisions of any Act of the
legislature relating to the works and to the regulations and bye-laws
of any authority, and of any water, electric supply and other
companies and/or authorities with whose, systems the structure is
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Setting out of
works.

Materials &
workmanship to
conform to
description

Contractor’s
superintendence
and

proposed to be connected, and shall, before making any variations
form the drawings or Specifications that may be necessitated by so
conforming, give to the Employer written notice, specifying the
variation proposed to be made and the reason for making it and apply
for instruction thereon. In case the Contractor shall not within ten
days receive such instructions, he shall proceed with the work
conforming to the provisions, regulations, or by-laws in question, and
any variation so necessitated shall be dealt with under Clause 13
hereof.

The Contractor shall bring to the attention of the Employer all notices
required by the said Acts, regulations or bye-laws to be given to any
authority and pay to such authority, or to any public office all fees that
may be properly chargeable in respect of the works, and lodge the
receipts with the Employer.

The contractor shall indemnify the Employer against all claims in
respect of patent rights, and shall defend all action arising from such
claims, and shall himself pay all royalties, license fees, damages,
cost and charges of all and every sort that may be legally incurred in
respect thereof.

7. The Contractor shall set out the works and shall be responsible for
the true and perfect setting out of the same and for the correctness
of the positions, levels, dimensions, and alignment of all parts thereof.
If at any time any error in this respect shall appear during the progress
of the works or within a period of one year from the completion of the
works, the Contractor shall, if so required, at his own expense rectify
such error to the satisfaction of the Employer.

8. All materials and workmanship shall so far as procurable be of the
respective kinds described in the Schedule of Quantities and/or
Specifications and in accordance with the Employer’s instructions,
and the Contractor shall upon the request of the Employer furnish him
with all invoices, accounts, receipts and other vouchers to prove that
the materials comply therewith. The Contractor shall at his own cost
arrange for and carry out any test/s of any materials which the
Employers may require.

During the manufacturing/ fabrication process, the Bank's Engineer/
representatives may visit factory for inspection to ensure the
compliance of tender specifications as and when intimated. The
contractor shall make necessary arrangements for factory inspection
for such visit/s.

9. The Contractor shall give all necessary personal superintendence
during the execution of the works, and as long thereafter as the
Employer may consider necessary until the expiration of the “Defects
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representative
on the works.

Dismissal of

workmen.

Access to works

Bank’s Engineer

Liability Period” stated in the Appendix hereto. The Contractor shall
also during the whole time the works are in progress employ a
competent representative who shall be constantly in attendance at
the works while the men are at work. Any directions explanation,
instructions or notices given by the Employer to such representative
shall be held to be given to the Contractor.

10. The Contractor shall on the request of the Employer
immediately dismiss from the works any person employed thereon
by him who may, in the opinion of the Employer, be incompetent or
misconduct himself and such persons shall not be again employed
on the works without the permission of the Consultant.

11. The Employer, and their respective representatives shall at all
reasonable times have free access to the work and/ or to the
workshops, factories or other places where materials are lying or from
which they are being obtained and the Contractor shall give every
facility to the Employer, and their representatives necessary for
inspections and examination and test of the materials and
workmanship. No person not authorized by the Employer except the
representatives of public authorities shall be allowed on the works at
any time.

11. (a) The term Bank’s Engineer shall mean the person appointed
and paid by the employer and acting under the orders of the Employer
to inspect the works; the contractor shall afford the Bank’s Engineer
every facility and assistance for inspecting the works and materials
and for checking and measuring time and materials. The Bank’s
Engineer shall not have power to set out works or to revoke, alter,
enlarge or relax the requirements of the Contract, or to sanction any
day work, additions, alterations, deviations or omissions, or any extra
work whatever except in so far as such authority may be specially
conferred by a written order of the Employer with the prior
concurrence in writing of the Employer.

The Bank’s Engineer or any representative of the Employer, shall
have power to give notice to the contractor or to his representative of
non- approval of any work or materials and such work shall be
suspended of the use of such materials shall be discontinued until
the decision of the Employer is obtained. The work will from time to
time be examined by the Employer, the Bank’s Engineer or the
Employer’s representative but such examination shall not in any way
exonerate the Contractor from the obligation to remedy any defects
which may be found to exist at any stage of the works after the same
is completed. Subject to the limitation of this clause the Contractor
shall take instructions only from the Employer.
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Assignment and
Subletting

Alterations,
additions,
omission etc.

Schedule of
Quantities.

Sufficiency of
Schedule of
quantities

Measurement of
works

12. The whole of the works included in the Contract shall be executed
by the contractor and the Contractor shall not directly or indirectly
transfer, assign or under-let the Contract or any part / share thereof
or any interest therein without the prior written consent of the
Employers and no undertaking shall relieve the Contractor from the
full and entire responsibility of the Contract or from active
superintendence of the works during their progress.

13. No alteration, omission or variation shall vitiate this Contract but
in case the Employer thinks proper at any time during the progress of
the works to make any alterations in, or additions to, or omissions
from, the works or any alteration in the kind or quality of the materials
to be used therein and shall give notice thereof in writing under its
hand to the Contractor. The Contractor shall alter, add to, or omit
from, as the case may be, in accordance with such notice, but the
Contractor shall not do any work extra to or make any alterations or
additions to or omissions from the works or any deviation from any of
the provisions of the Contract, Stipulation, Specification or Contract
Drawings without the previous consent in writing of the Employer and
the value of such extras, alterations, additions or omissions shall in
all cases be determined by the Engineer with the prior approval in
writing of the Employer in accordance with the provisions of Clause
17 hereof, and the same shall be added to or deducted from the
Contract Amount, as the case may be.

14. The Schedule of Quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard
Method of Measurement. Any error in description or in quantity or in
omission of items from the Schedule of Quantities shall not vitiate this
contract but shall be rectified and the value thereof, as ascertained
under Clause 17 hereof, shall be added to, or deducted, from the
Contract Amount (as the case may be) provided that no rectification
of errors, if any, shall be allowed in the Contractor's Schedule of
Rates.

15. The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the
works and of the prices stated in the Schedule of Quantities and/ or
the Schedule of Rates and Prices which rates and prices shall cover
all his matters and things necessary for the proper completion of the
works.

16. The Employer may from time to time intimate to the Contractor
that he requires the works to be measured and the Contractor shall
forthwith attend or send a qualified Agent to assist the Bank’s
Engineer in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them.
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Prices for extras
etc.
ascertainment of

Unfixed
materials when
taken into
account to be
the property of
the Employer.

Removal of
improper works

Should the Contractor not attend or neglect or omit to send such
agent then the measurement taken by the Bank’s Engineer shall be
taken to be correct measurements of the works. Such measurements
shall be taken in accordance with the Mode of Measurements
detailed in the tender document.

The Contractor or his Agency may at the time of measurement take
such notes and measurements as he may require.

All authorized extra works, omissions and all variations made with the
prior approval in writing of the Employer shall be included in such
measurements.

17. The Contractor may, when authorized, and shall, when directed,
in writing by the Employer add to, omit from or vary the works shown
upon the drawings, or described in the specifications, or included in
the Schedule of quantities, but the Contractor shall make no addition,
omission or variation without such authorization or direction. A verbal
authority or direction by the Employer shall, if confirmed by them in
writing within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been
executed under provisions of Clause 13 hereof or under provisions of
clause 8 of general terms and conditions or by the authority of the
Employers with the concurrence of the employer as herein
mentioned. Any such extra is herein referred to as authorized extra
and shall be made in accordance with the provisions in the clause 8
of general terms and conditions.

18. Where in any Certificate (of which the Contractor has received
payment), the Employer has included the value of any unfixed
materials intended for and /or placed on or adjacent to the works such
materials shall become the property of the Employer and they shall
not be removed except for use upon the works, without the written
authority of the Employer. The Contractor shall be liable for any loss
of or damage to, such materials.

19. The Bank shall, during the progress of the works, have power to
order in writing from time to time the removal of the works within such
reasonable time or times as may be specified in the order, or any
materials which in the opinion of the Employer are not in accordance
with the Specifications or the instructions of the Employer, the
substitution of proper materials, and the removal and proper re-
execution of any work executed with materials or workmanship not in
accordance with the Drawings and Specifications or instruction and
the Contractor shall forthwith carry out such order at his own cost. In
case of default on the part of the contractor to carry out such order,
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Defects after
virtual
completion.

Certificate of
virtual
completion &
defects liability
period.

the Employer shall have the power to employ and pay other persons
to carry out the same; and all expenses consequent thereon, or
incidental thereto, as certified by the Employer shall be borne by the
Contractor or may be deducted by the Employer from any money
due, or that may become due, to the Contractor.

20. Any defect, shrinkage, settlement or other faults which may
appear within the “Defects Liability Period” stated in the Appendix
hereto or, if none stated, then within twelve months after the virtual
completion of the works, arising in the opinion of the Employer from
materials or workmanship not in accordance with the contract, shall
upon the directions in writing of the Employer and within such
reasonable time as shall be specified therein, be amended and made
good by the Contractor, at his own cost and in case of default the
Employer may employ and pay other persons to amend and make
good such defects, shrinkage, settlement or other faults, and all
damages loss and expenses consequent thereon or incidental
thereon or incidental there to shall be made good and borne by the
Contractor and such damage, loss and expenses shall be
recoverable from him by the Employer or may be deducted by the
Employer, upon the Engineer’s Certificate in writing from any money
due or that may become due to the Contractor, or the Employer may
in lieu of such amending and making good by the Contractor deduct
from any moneys due to the Contractor a sum, to be determined by
the Employer equivalent to the cost of amending such work and in
the event of the amount retained under Clause 31 hereof being
insufficient, recover the balance from the Contractor, together with
any expenses the Employer may have incurred in connection
therewith.

Should any defective work have been done or material supplied by
any sub-contractor employed on the works who has been nominated
or approved by the Employer as provided in Clauses 12 and 22
hereof, the Contractor shall be liable to make good in the same
manner as if such work or material had been done or supplied by the
Contractor and been subject to the provisions of this Clause and
Clause 2 hereof. The Contractor shall remain liable under the
provisions of this Clause notwithstanding the signing of any
Certificate or the passing of any accounts, by the Employer.

21. The works shall not be considered as completed until the
Employer has certified in writing that they have been virtually
completed. The Defects Liability Period shall commence from the
date of such Certificate.
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employed by
Employer

Insurance in
respect to
damages to

22. All Specialists, Merchants, Tradesmen and other executing any
work of supplying and fixing any goods for which prime cost prices or
provisional sums are included in the Schedule of Quantities and/or
specification who may be nominated or selected by the Employer are
hereby declared to be Sub-Contractors employed by the Contractor
and are herein referred to as nominated Sub-Contractors.

No nominated Sub-Contractor shall be employed on or in connection
with the works against the Contractor shall make reasonable
objections or (Save where the “Employer and Contractor shall
otherwise agree) who will not enter into a Contract providing.

a) That the nominated Sub-Contractor shall indemnify the
Contractor against the same obligations in respect of the Sub-
Contract as the Contractor is under in the respect of this
Contract.

b) That the nominated Sub-Contractor shall indemnify the
Contractor against claims in respect of any negligence by the
Sub-Contractor, his servants or agents or any misuse by him
or them of any scaffolding or other plants, the property of the
contractor or under any Workman’s Compensation Act in
force.

c) Payment shall be made to the nominated Sub-Contractor
within fourteen days of his receipt provided that before any
Certificate is issued, the Contractor shall upon request furnish,
to the Employer proof that all nominated Sub-Contractor’s
accounts, included in previous Certificates have been duly
discharged, in default whereof the Employer may pay the
same upon a certificate of the Employer and deduct the
amount thereof from any sums due to the Contractor. The
exercise of this power shall not create privacy of contract as
between Employer and Sub-Contractor.

23. The Employer reserves the right to use premises and any portions
of the site for the execution of any work not included in this Contract
which it may desire to have carried out by other persons and the
Contractor shall allow all reasonable facilities for the execution of
such work but shall not be required to provide any plant or material
for the execution of such work except by special arrangement with
the Employer. Such work shall be carried out in such manner as not
to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which
may happen to or occasioned by such work.

24. The Contractor shall be responsible for all injury or damage to
persons, animals or things and for all damage to property which may
arise from any factor omission on the part of the Contractor or any
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persons and
property

Sub-Contractor or any nominated Sub-Contractor or any of their
employees. The liability under this clause shall cover also, inter-alia
any damages to structures, whether immediately adjacent to the
works or otherwise; any damage to roads, streets, footpaths, bridges
as well as damage caused to the buildings and other structures and
works forming the subject matter of this contract. The contractor shall
also be responsible for any damage caused to the building and other
structures and works forming the subject, matter of this contract due
to rain, wind, frost or other inclemency of weather. The contractor
shall, indemnify and keep indemnified the Employer and hold him
harmless in respect of all and any loss and expenses arising from any
such injury or damage to persons or property as aforesaid and also
against any claim made in respect of injury or damage, whether under
any statute or otherwise and also in respect of any award or
compensation or damage consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till
issue of the virtual completion certificate under this contract, with an
insurance company approved by the Employer, an All Risk Policy
for Insurance for the full amount of the contract including earthquake
risk in the joint names of the employer and the contractor (the name
of the former being placed first in the policy) against all risk policy for
contractors and deposit such policy or policies with the employer
before commencing the works.

The contractor shall reinstate all damage of every sort mentioned in
this Clause so as to do delivery of the whole of the works complete
and perfect in every respect and so as to make good or otherwise
satisfy all claims for damage to property or third parties.

The Contractor shall also indemnify and keep indemnified the
Employer against all claims which may be made against the
Employer by any person in respect of anything which any arise in
respect of the works or in consequence thereof and shall at his own
expense, effect and maintain until the virtual completion of the
contract, with an Insurance Company approved by the employer a
policy of Insurance in the joint names of the Employer and the
Contractor (name of the former being placed first in the policy) against
such risk and deposit such policy or policies before commencement
of the works. Third party liability in “Contractors All Risk Policy” shall
be minimum % 2.00 lakh (Rupees Two lakh only) per person for any
one accident or occurrence and X 5.00 lakh (Rupees Five lakh only)
in respect of damage to property for any one accident or occurrence.
The contractor shall also indemnify the employer against all claim
which may be made upon the Employer, whether under the
Workmen’s Compensation Act or any other statute in force, during
the currency of this contract or at Common Law in respect of any
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employee of the contractor or of Sub-Contractor and shall at his own
expense effect and maintain until the virtual completion of the
contract or with an Insurance Company, approved by the Employer,
a policy of insurance against such risks and deposit such policy or
policies with the Employer from time to time during the currency of
this contract.

In default of the contractor insuring as providing above, the employer
may so insure and may deduct the premiums paid from any moneys
due or which may become due to the contractor.

The contractor shall be responsible for any liability which may not
be covered by the Insurance Policies referred to above and also for
all other damages to any person, animal or defective carrying out of
this contract, whatever, may be the reasons due to which the
damage shall have been caused.

The contractor shall also indemnify and keep Indemnified the
Employer against all and any costs, charges or expenses arising out
of any claim or proceedings relating to the works and also in respect
of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against
contractor in respect of such default, the employer shall be entitled to
deduct from any sums payable to the contractor the amount of any
damages, compensation costs, charges and other expenses paid by
the employer and which are payable the contractor under this clause.

The Contractor shall upon settlement by the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild
or repair the works destroyed of damaged. In this event all the monies
received from the Insurer in respect of such damage shall be paid to
the Contractor and the contractor shall not be entitled to any further
payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or goods destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage
shall be entitled to such extension of time for completion as the
Employer may deem fit, but shall, however, not be entitled to
reimbursement by the employer of any shortfall or deficiency in the
amount finally paid by the insurer in settlement of any claim arising
as set out herein.

Without prejudice to his liability under this clause, the contractor shall
also cause all nominated sub-contractors to effect, for their respective
portions of the works, similar policies of insurance in accordance with
the provisions of this clause and shall produce or cause to produce
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to the employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at the site unless the
said insurance policies are submitted. In the event of failure of the
sub-contractor to take out such a policy of insurance before
commencing the works at the site, the contractor shall be responsible
for any claim or damage attributable to the said sub-contractor.

Insurance: The contractor shall take all insurances at his cost to
cover all kinds of risks from the time the equipment /materials leave
the manufacturer's works till handing over work to the Bank, in the
joint names of the Bank and the contractor and it shall cover the
following risks.

Workmen Compensation for working men

Third party liability (@10% of estimated cost of work per accident
maximum for 3 period)

Contractor’s All Risk policy for contract value

Note:

These policies shall be valid till the completion of the work and shall
be submitted prior to obtaining any permission to work at site. If the
contractor does not provide these policies, the Bank reserves the
right to stop the work till the submission of the insurance policies and
the delay caused due non-submission of insurance policies will be on
account of contractor and Bank reserve the right to levy the liquidated
damages for delay.

The vendor(s) need to extend the period of validity of all type of
insurance up to extended time in case any extension of time for
completion of work is granted by the Bank. Bank will not pay any
charges for extending the validity of all type of insurance for such
extended period

25. The Contractor shall be allowed admittance to the site on the
“‘Date of Commencement” stated in the Appendix hereto, or such later
date as may be specified by the Employer and he shall thereupon
and forthwith begin the works and shall regularly proceed with and
complete the same (except such work as the Employer may desire to
delay on or before the “Date of Completion” stated in the Appendix
subject nevertheless to the provisions for extension of time
hereinafter contained.

26. If the Contractor fails to complete the works by the date stated in
the Appendix or within any extended time under Clause 27 hereof
and the Employer certifies in writing that in his opinion the same ought
reasonably to have been completed the Contractor shall pay the
Employer the sum named in the Appendix as “Liquidated Damages”
for the period during which the said work shall so remain incomplete
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and the employer may deduct such damages from any moneys due
to Contractor.

27. If in the opinion of the Employer the works be delayed (a) by
force Majure or (b) by reason of any exceptionally inclement weather
or (c) by reason of proceeding taken or threatened by or dispute with
adjoining or neighboring owners or public authorities arising
otherwise than through the Contractor's own default or (d) by the
works of delays of other Contractors or Tradesmen engaged or
nominated by the Employer and not referred to in the Schedule of
Quantities and/or Specification or (e) by reason of Employer’s
instructions as per Clause 2 of hereof or (f) by reason of civil
commotion, local combination of workmen or strike or lockout
affecting any of the building trades or (g) in consequences of the
Contractor not having received in due time necessary instructions
from the Employer for which he specifically applied in writing or (h)
from other causes which the Employer may certify as beyond the
control of contractor or (i) in the even the value of work exceed the
value of the priced scheduled of quantities owing to variation, the
Employer may make a fair and reasonable extension of time for
completion of the Contractor Works; in case of such strike or lockout
the Contractor shall nevertheless constantly use his endeavors to
prevent delay and shall do all that may reasonably be required to the
satisfaction of the Employer to proceed with work.

28. If the Contractor after receipt of written notice from the Employer
requiring compliance within ten days fails to comply with such further
drawings and/or Employer instructions the Employer may employ and
pay other persons to execute any such work whatsoever that may be
necessary to give effect thereto, and all costs incurred in connection
therewith shall be recoverable from the Contractor by the Employer
on the Certificate of the Employer as a debt or may be deducted by
him from any money due to the Contractor.

29. If the contractor being an individual or a firm commits any “act of
insolvency”, or shall be adjudged an insolvent or being an
incorporated Company shall have an order for compulsory winding
up made against it or pass an effective resolution for winding up
voluntarily or subject to the supervision of the Court and the Official
Assignee or the Liquidator in such acts of insolvency or winding up,
as the case may be, shall be unable within seven days after notice to
him requiring him to do so, to show to the reasonable satisfaction of
the Employer that he is able to carry out and fulfill the Contract and
to give security therefore, if so required by the Employer.
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Or if the Contractor (whether an individual, firm or incorporated
Company) shall suffer execution or other process of Court attaching
property to be issued against the Contractor.

Or shall suffer any payment under this Contract to be attached by or
on behalf of any of the creditors of the Contractor.

Or shall assign or sublet this Contract without the consent in writing
of the Employer first had and obtained.

Or shall charge or encumber this Contract or any payments due of
which may become due to the Contractor hereunder.

Or if the Employer shall certify in writing that the Contractor,

i. Has abandoned the Contract, or

i. Has failed to commence the works, or has without any lawful
excuse under these Conditions suspended the progress of the
works for fourteen days after receiving from the Employer
notice to proceed or

iii. Has failed to proceed with the works with such due diligence
and failed to make such due progress as would enable the
works to be completed within the time agreed upon or

iv. Has failed to remove materials from the site or to pull down
and replace work for seven days after receiving the Employer
written notice that the said materials or work were condemned
and rejected by the Employer under these conditions, or

v. Has neglected or failed persistently to observe and perform all
or any of the acts, matters of things by this Contract to be
observed and performed by the Contractor for seven days
after written notice shall have been given to the Contractor
requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding
any previous waiver, after giving seven days’ notice in writing to the
Contractor, determine the Contract, but without thereby affecting the
powers of the Employer or the obligations and liabilities of the
contractor, the whole of which shall continue in force as fully as if the
Contract had not been so determined, and as if the works
subsequently executed had been executed by or on behalf of the
Contractor. And further, the Employer by his agents or servants may
enter upon and take possession of the works and all plant, tools,
scaffolding, sheds, machinery steam and other power utensils and
materials lying upon the premises or the adjoining lands or roads, and
use the same as its own property or may employ the same by means
of his own servants and workmen in carrying on and completing the
works or by employing any other Contractor or other person or
persons to complete the works, and the Contractor shall not in any
way interrupt or do any act, matter or thing to prevent or hinder such

41



Termination of
Contracts by
Contractor

Certificates and
payments

other Contractor or other person or persons employed for completing
and finishing of using the materials and plant for the works. When the
works shall be completed or as soon thereafter as convenient the
Employer shall give a notice in writing to the Contractor to remove his
surplus materials and plant, and should the Contractor fail to do so
within a period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give credit to the
Contractor for the net amount realized. The Employer shall thereafter
ascertain and certify in writing under his hand what (if anything) shall
be due or payable to or by the Employer, for the value of the said
plant and materials so taken possession of by the Employer and the
expense or loss which the Employer shall have been put to in
procuring the works to be completed and the amount, if any, owning
to the Contractor and the amount which shall be so certified shall
thereupon be paid by the Employer to the Contractor or by the
Contractor to the Employer, as the case may be, and the Certificate
of the Employer shall be final and conclusive between the parties.

30. If the payment of the amount payable by the Employer under
Certificate of the Employer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as a
foresaid shall have been given by the Contractor to the Employer, or
if the Employer interferes with or obstructs the issue of any such
Certificate, or if the Employer shall repudiate the Contractor, of if the
works be stopped for three months under the order of the Employer
or the Employer or by any injunction or other order of any Court of
Law, then and in any of the said cases the Contractor shall be at
Liberty to determine the Contract by notice in writing to the Employer,
and he shall be entitled to recover from the Employer, payment for all
works executed and for any loss he may sustain upon any plant or
materials supplied or purchased or prepared for the purpose of the
Contract.

In arriving at the amount of such payment the net rates contained in
the Contractor’s original Tender shall be followed or where the same
may not apply valuation shall be made in accordance with Clause 17
hereof.

31.(a) The Contractor shall be paid by the Employer from time to time
by installments under Interim Certificates to be issued by the
Employer to the Contractor on account of the works executed when
in the opinion of the Employer, work to the approximate value named
in the Appendix as ‘Value of work for Interim Certificates” (or less at
the reasonable discretion of the Employer) has been executed in
accordance with this Contract. On request of contractor, Bank at its
discretion may release the 75% of the amount payable to the
Contractor on the RA bills as ad-hoc payment within 7 working days
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from the date of certification by the Bank’s Site Engineer, pending
test checking of work and measurement checking, detailed
arithmetical accuracy check and certification by competent technical
officer of the Bank. however all the payments shall be subject to a
retention of the percentage of such value named in the Appendix
hereto as “Retention Percentage for Interim Certificates” until the total
amount retained shall reach the sum named in Appendixas  “Total
“Retention Money” after which time installments shall be up to the full
value of the work subsequently so executed and fixed in the building.
And when the works have been virtually completed and the Employer
shall have certified in writing that they have been completed, the
Contractor shall be paid by the Employer in accordance with the
Certificate to be issued by the Employer the sum of money named in
the Appendix as “Installment after Virtual Completion” being a part of
the said Total Retention money. And the Contractor shall be entitled
to the payment of the Final Balance in accordance with the Final
Certificate to be issued in writing by the Employer at the expiration of
the period referred to as “the Defect Liability Period” in the Appendix
hereto from the date of Virtual Completion or as soon as after the
expiration of such period as the works shall have been finally

completed and all defect made good according to the true intent and
meaning hereof whichever shall last happen, provided always that
the issue by the Employer of any Certificate during the progress of
the works or at or after their completion shall not relive the contractor
from his liability under Clause 2 and 20 hereof, not relieve the
contractor of his inability in cases of fraud, dishonesty, or fraudulent
concealment relating of the works or material or to any matter dealt
with in the Certificate, and in case of all defects and insufficiencies in
the works or materials which a reasonable examination would not
have disclosed. No certificate of the Employer shall of itself be
conclusive evidence that any works or materials to which it relates
are in accordance with the Contract neither will the Contractor have
a claim for any amounts which the Employer might have certified in
any interim bill and paid by the Employer and which might
subsequently be discovered as not payable and in this respect the
Employer’s decision shall be final and binding.

(c) The Contractor has to submit along with his all running account
bills and final bill, a statement showing the details as well as the
quantities of cement, steel and other building materials procured by
him up to the date of the bill for verification of the same before
settlement of such bills by the Bank.

(d) The Employer shall have power to withhold any Certificate if the
works or any parts thereof are not being carried out to his satisfaction.
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(e) The Employer may make any correction in any previous
Certificate which shall have been issued by him.

(f) No certificate of payment shall be issued by the Employer if the
Contractor fails to insure the works and keep them insured till the
issue of the Virtual Completion Certificate.

(g) Payment upon the Employer’s Certificate shall be made within the
periods named in the Appendix as “Period for honor of Certificates”
after such Certificates have been delivered to the Employer.

32. Any amounts payable by the Employer to the Contractor in
pursuance of any certificate given by the Employer hereunder shall,
if not paid within the “Period of honouring certificates” named in the
Appendix, carry interest at the rate named in the Appendix as the
“Rate of Interest for delayed payment” from the date upon which such
sum ought to have been paid by the Employer until the payment.

33. The decision, opinion, direction, Certificate with respect to all or
any of the matters under Clause 2,5,7,8,12,16,17,19,20,21,27
(a,b,c,d,f), 28 hereof (which matters are herein referred to as
excepted matters) shall be final and conclusive and binding on the
parties hereto and shall be without appeal. Any other decision,
opinion, direction. Certificate of valuation of the Employer or any
refusal of the Employer to give any of the same, shall be subject to
the right of Arbitration and review under Clause 34 hereof.

34. All disputes and differences of any kind whatever arising out of or
in connection with the contract or the carrying out of the works
(whether during the progress of the works or after their completion
and whether before or after the determination abandonment or
breach of contract) shall be referred to and settled by the Bank who
shall state its decision in writing. Such decision may be in the form of
a final certificate or otherwise. The decision of the Bank with respect
to any of the excepted matters shall be final and without appeal as
stated in clause 33 hereof. But if either the contractor be dissatisfied
on any matter the contractor may within 28 days after receiving notice
of such decision give a written to the other party requiring that matters
in dispute be arbitrated upon. Such written notice shall specify the
matters, which are in dispute or difference of which such written
notice has been given. If both the parties agree, a single arbitrator
would be appointed for the purpose. In case no agreement could be
reached on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The
arbitrators nominated by the parties shall nominate one more person
to act as third arbitrator or umpire.
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The arbitrator or arbitrators, as the case may be, shall have power to
open up, review and revise any certificate, opinion, decision,
requisition or notice, save in regard to the excepted matters, referred
to in the preceding Clause, and to determine all matters in dispute
which shall be submitted to arbitration and of which notice shall have
been given as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or
their award within one year (or such further extended time as may be
decided by him or them as the case may be with the consent of the
parties) from the date of entering on the reference. In case during the
arbitration proceeding the parties mutually settle or compromise their
dispute or difference, on the parties filling their joint memorandum of
the settlement or compromise, the arbitrator or the arbitrators as the
case may be, shall make an award in terms of such settlement or
compromise.

Upon any such reference, the decision on the cost incidental to the
reference and award respectively shall be in the discretion of the
arbitrator or arbitrators as the case may be, who may determine the
amount thereof or direct the same to be taxed as between the party
and party, and shall direct by whom and whom and in what manner
the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration
within the meaning of the Indian Arbitration and Conciliation Act, 1996
or any statutory modification thereof. The award of the arbitrator or
arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying
out of the works by reason of any such matter, question or dispute
being referred to arbitration, but shall proceed with the works with all
due diligence and shall until the decision of the arbitrator or arbitrators
is given, abide by the decision of the Bank. No award of the arbitrator
or arbitrators, as the case may be, shall be relieve the Contractor of
his obligations to adhere strictly to the Bank’s instructions with regard
to the actual carrying out of the works. The Employer and the
Contractor hereby also agree that arbitration under this clause shall
be a condition precedent to any right of action under the contract.

35. The Employer shall have a right to cause a technical examination
of the works by any of the persons or organization as appointed by
the employer and the final bill of the Contractor including all
supporting vouchers, abstracts, etc. If as a result of this examinations
or otherwise any sum is found to have been overpaid or over certified
it shall be lawful for the Employer to recovery the sum from any
payment due to the Contractor for this works or any other works being
carried out by the contractors elsewhere under the RESERVE BANK
OF INDIA.
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36. If, for any reason, the Employer is obliged, by virtue of the
provisions of the Workmen’'s Compensation Act, 1923, or any
statutory modification or re-enactment thereof to pay compensation
to a workman employed by the Contractor in execution of the works,
the Employer shall be entitled to recover from the Contractor the
amount of compensation so paid, and without prejudice to the rights
of the Employer under the said Act. The Employer shall be at liberty
to recover such amount or any part thereof by deducting it form the
security deposit or from any sum due by the Employer to the
Contractor under this contract or otherwise. The Employer shall not
be bound to contest any claim made against it under the said Act,
except on the written request of the contractor and upon his giving to
the Employer for all cost for which the Employer might become liable
in consequence of contesting such claim.

37. If at any time after the acceptance of the tender, the Employer
shall for any reasons whatsoever not require the whole or any part of
the works to be carried out, the Employer shall give notice in writing
to the Contractor who shall have to claim to any payment of
compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the
whole works.

38. Notwithstanding anything to the contrary contained in any or all
the clauses of this Contract, where any material for the execution of
the Contract is procured with the assistance of the Employer by
purchases made under orders of permits or licenses issued by
Government, the contractor shall hold the said materials
economically and solely for the purpose of the Contractor and not
dispose of them without the prior written permission of the Employer
and return it to the Employer, if required by the Employer, at the price
to be determined by the Employer having due regard to the condition
of the materials, the price to be determined not to exceed the
purchase price thereof inclusive of GST, octroi and other such levies
paid by the Contractor in respect thereof. In the event of breach of
the aforesaid condition, the Contractor shall, addition to being liable
to action for contravention of the terms of licenses or permit and/or
criminal breach of trust be liable to Employer for all moneys,
advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

39. Without prejudice to any of the right or remedies under this
Contract, if the Contractor being an individual dies, the Employer
shall have the option of terminating the Contract without incurring any
liability for such termination.
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Date:

Place: Signature of Contractor with Seal
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Appendix Hereinbefore Referred To

Reference to clauses in Conditions Hereinbefore Referred To

Clause No.
20 Defects Liability Period 12 Months
31 Period of Final | 3 months from the date of virtual completion
Measurement
25 Date of commencement | 14th day after the date of issue of work order
25 Period of completion 150 Days
12 of Rate of liquidated | As per clause no.12 of General conditions of
general | damages contract.
conditions
of contract
31 Value of works for interim | ¥ 20 lakh.
certificates
31 Retention percentage 5% towards security deposit.
31 & 5(a) | Security Deposit 5% of the value of work.
5(b) of Performance (Bank) | 5% of the contract value. The above-noted
General | Guarantee (to be | Performance Guarantee shall be valid up to
Terms and | arranged by the | the satisfactory completion of the work in all
Conditions | contractor at his own respects and shall have to be renewed by the
f 1) obtained f . contractor up to extended completion time, if
° cost) o aln.e rgm anyo any. The Guarantee shall be released after
Contract. |the  nationalized /| jssue of virtual completion certificate.
scheduled bank, in the
format approved by the
Bank
31 Period of honoring | 30 days for running a/c bills and 3 months for
certificates of payment final bills
32 Interest for  delayed | Simple interest of 3% per annum
payment

Signature of Contractor with seal
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Specifications

Section (A) — General:

1. Materials shall be of the best approved quality obtainable, and they shall comply
with the respective latest IS specification.

2.  Samples of all materials shall be got approved before placing an order and the
approved sample shall be deposited with the Engineer.

3. In case of non-availability of materials in metric sizes, the nearest size in FPS
units shall be provided with the prior approval of the Engineer for which neither extra
will be paid nor shall any rebate be recovered.

4. All the materials shall be tested in the reputed recognized NABL accredited
testing laboratory approved by the Engineer, as per the testing schedule approved
by the Engineer. Results of such tests in original issued by the laboratory shall be
submitted to the Engineer. The entire charges connected with such testing including
for repeated tests if ordered by the Employer shall be borne by the Contractor.

5. It shall be obligatory for the Contractor to furnish certificate, if demanded by the
Engineer, from manufacturer or the material supplier that the work has been carried
out by using their materials and as per their recommendations.

6. All materials supplied by the Employer/ any other specialist firm shall be properly
stored and the Contractor shall be responsible for its safe custody until they are
required on the works and till the completion of work.

7. Unless otherwise shown on the drawings or mentioned in the Schedule of
Quantities or Special Conditions, the quality of materials, workmanship dimensions
etc. shall be as specified herein under.

8. All equipment and facilities for carrying out field test on materials shall be
provided by the Contractors without any extra cost.

49



Section (B) — Material:

(a) Cement

Cement shall comply in every respect with the requirements of the latest publication
of IS and unless otherwise specified, Ordinary Portland Cement confirming to IS 269,
8112 or 12269 shall be used as directed.

The weight of ordinary Portland cement shall be taken as 1440 kg per cum (90 Ibs
per cft). Cement shall be measured by weight and in whole bags, and each
undisturbed and sealed 50 kg bag being considered equivalent to 34.72 litres (1.2 cft)
in volume. Care should be taken to see that each bag contains full quantity of cement.
When part bag is required, cement shall be taken by weight or measured in
measuring boxes.

No other make of cement but that approved by the Bank will be allowed on works and
the source of supply shall not be changed without approval of the Employer in writing.
Test certificates to show that cement is fully complying with the specifications shall
be submitted to the Bank and notwithstanding this, the Bank may at their discretion,
order that the cement brought on site and which they may consider damaged or of
doubtful quality for any reason whatsoever, shall be retested in an approved testing
laboratory and fresh certificates of its soundness shall be produced. Cement ordered
for retesting shall not be used for any work pending results of retests.

Cement shall be stored in weatherproof shed with raised wooden plank, flooring to
prevent deterioration by dampness or intrusion of foreign matter. It shall be stored in
such a way as to allow the removal and use of cement in chronological order of receipt
i.e. first received being first used. Cement deteriorated and/or clotted shall not be
used on work but shall be removed at once from the site. However, allowing use of
warehouse set cement shall be determined by the Employer.

Daily record of cement received and consumed shall be maintained by the Contractor
in an approved form and submitted to the Engineer.

(b) Fine Aggregate

Sand shall conform to IS 383 and relevant portion of IS 515. It shall pass through a
IS sieve 4.75 mm (3/16 BS) test sieve leaving a residue not more than 5%. It shall be
from natural source crushed stone screenings, if allowed, chemically inert, clean,
sharp, hard, durable, well graded and free from dust, clay, shale large pebbles, salt,
organic matter, loam mica or other deleterious matter. The sum of percentages of all
deleterious materials in sand shall not exceed 5% by weight. It shall be washed if
directed to reduce the percentage of deleterious substance to acceptable limits. Sand
shall not contain any trace of salt and it shall be tested and sand containing any trace
of salt shall be rejected.
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The fine aggregate for concrete shall be graded within limits as specified in IS 383
and the Fineness Modulus may range between 2.60 to 3.20.

The fine aggregate shall be stacked carefully on a clean hard dry surface so that it
will not get mixed up with deleterious foreign materials, if such a surface is not
available a platform of planks of corrugated iron sheets or brick floor or a thin layer of
lean concrete shall be prepared.

(c) Water

Water for mixing cement mortar or concrete shall not be salty or brackish and shall
be clean, reasonably clear and free from objectionable quantities of silt and traces of
oil, acid and injurious alkali, salts, organic matter and other deleterious materials
which will either weaken the mortar or concrete or cause efflorescence or attack the
steel in reinforced cement concrete. Water shall be obtained from sources approved
by the Engineer. Potable water is generally considered satisfactory for mixing and
curing concrete, mortar, masonry etc. Where water other than main source is used
this shall be tested in an approved testing laboratory to establish its suitability. All
charges connected therewith shall be borne by the Contractors.

(d) Paints

Oil bound distemper, cement primer, oil paint, enamel paint, flay oil paint, plastic
paint, anti-corrosive primer, red lead, waterproof cement paint shall be from an
approved manufacturer and shall confirm to the latest Indian Standards for various
paints. Ready mixed paints as received from the manufacturer without any admixture
shall be used, except for addition of thinner, if recommended by the manufacturer.
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Scope of Work

Name of work: Renovation work in OLDR at Main office Building, RBI Jaipur

9)

Getting the approval of Make of material / Color shade etc. before start of work.

Covering the nearby area/adjacent fitting with poly-ethylene sheet/Masking tape (whichever is

applicable)

Soft barricading of the area of work.

Ensuring the main (permanent) electrical supply has been cut off.
Dismantling and stacking of the material at the designated place.
Demolitions and disposal of the debris as per schedule of quantities.
Repair work to Concrete/plastered surface.

Masonry work including brickwork, plaster work, tile on wall and floor.

False ceiling work

10) Carpentry work and wooden flooring.

11) Painting/coating of area considering all the items of work (such as scraping, repair, primer, putty

and paint)

12) Cleaning the area including floor, or any other fitting.

13) Carry out the items of work in proper sequence as mentioned in BOQ/manufactures

specifications/as per instruction of engineer in charge.

14) Disposing off the debris/demolished item of work daily basis.

Note: 1. Mentioned above is the tentative sequence of work. Vendor need to assess the best possible

way in which he can complete the work ensuring proper safety, work with best quality standard of each

item of work and completing the work on or before the schedule date of completion.

1.

Basic price of the material is the cost of one unit of material without GST, transportation, or any

other overhead

52



Approved Make of Material

Note:

1.The contractor shall use materials of any one of the brands listed below. If any one of the brand

is not available or there is discrepancy in the required specifications and availability, contractor

may propose to use any other equivalent brand having BIS/ISI marking and having required

specifications with same basic price written in the respective items with the approval of the

Engineer-in-Charge.

2. Contractor needs to get approval for manufacturers / make / brands / from the Engineer-In-

Charge prior to initiating procurement required for execution.

Sr. Material Make
no.
1 Cement (OPC-43 Grade) Ultratech, Ambuja, ACC or approved equivalent
2 | False Ceiling with Frame Armstromg/Gyproc/ USG Boral or approved equivalent
3 | Veneer/Laminate Greenlam/ Century or approved equivalent
4 | Glass Saint-Gobin/ Asahi or approved equivalent
5 | Hardware Fittings Ozone/Hettich/Godrej/Dormal/ebco/Grohe/Hafele  or
approved equivalent
6 | Paint Asian Paints/ Nerolac/ Berger/ Snowcem or approved
equivalent
7 | Primer Asian Paints / Nerolac / Berger/Snowcem or approved
equivalent
8 | White Cement based putty Birla white/ JK or approved equivalent
9 | Aluminium section Tata/Jindal/Nalco or approved equivalent
10 | Cement Ultratech, Ambuja, ACC or approved equivalent
11 | Tile Adhesive/ admixtures/ grout/ | BASF/Fosroc/Pldilite/Ultratech/Sica/Asian or approved
bonding agent/waterproofing | equivalent
compound
12 | Tiles (GVT/Full Body/Double charge) | Somany/ HR Johnson/Kajaria/Nitco/Sunhearrt/RAK or

approved equivalent
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13 | Flush Door/Plywood Century/ Greenply or approved equivalent

14 | MDF Board Green/ Century or approved equivalent

15 | CP Fittings Kohler/ Jaquar/ Hindware or approved equivalent

16 | CPVC Pipe and fittings (SDR-11/Sch- | Astral/Ashirwad/Supreme/Prince or approved
40) equivalent

17 | Adhesive Fevicol or approved equivalent

18 | Kitchen Sink Nirali / Diamond or approved equivalent.

Name and Signature of contractor:

Date:

Place:
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Section (C) Mode of Measurement:

The method of measurement for various items in the tender shall be generally in
accordance with the IS: 1200 unless otherwise specifically stipulated in this tender
document.

Section (D) Workmanship:

Plastering

Scaffolding:

Scaffolding for carrying over plastering work shall be rigid & secured double
scaffolding (steel) arrangement having two sets of vertical supports so that scaffolding
is independent of the walls.

Preparation of surface

After carefully removing the existing external plaster, all putlog holes in brickwork and
junction between concrete and brickwork shall be properly filled in advance. Joints in
brickwork shall be racked about 10 mm and concrete surface hacked to provide the
grip to the plaster. Projecting burns of mortar formed due to gaps at joints in shuttering
shall be removed.

Dust and loose mortar shall be brushed out. Efflorescence if any shall be removed by
brushing and scrapping. The surface shall then be thoroughly washed with water,
cleaned and kept wet before plastering is commenced. In case of concrete surface if
a chemical retarder has been applied to the form work, the surface shall be
roughened by wire brushing and all the resulting dust and loose particles cleaned off
and care shall be taken that none of the retarders is left on the surface.

Ceiling plaster shall be completed before commencement of wall plaster. Plastering
shall be started from the top and worked down towards the floor. Plaster about 15 x
15 cm shall be first applied, horizontally and vertically, at not more than 2 metres
intervals over the entire surface to serve as gauges. The surfaces of these gauged
areas shall be truly in the plane of the finished plaster surface. The mortar shall then
be laid on the wall, between the gauges with trowel. The mortar shall be applied in a
uniform surface slightly more than the specified thickness. This shall be brought to a
true surface, by working a wooden straight edge reaching across the gauges, with
small upward and sideways movements at a time. Finally the surface shall be finished
off true with trowel or wooden float according as a smooth or a sandy granular texture
is required. Excessive trowelling or over working the float shall be avoided. All
corners, arises, angles and junctions shall be truly vertical or horizontal as the case
may be and shall be carefully finished. Rounding or chamfering corners, arises,
provision of grooves at junctions etc. where required shall be done without any extra
payment. Such rounding, chamfering or grooving shall be carried out with proper
templates or battens to the sizes required. When suspending work at the end of the
day without leaving scope for a joint as far as possible. Where the same is
unavoidable, the plaster shall be left, cut clean to line both horizontally and vertically.
When recommencing the plastering, the edge of the old work shall be scrapped
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cleaned and wetted with cement slurry before plaster is applied to the adjacent areas,
to enable the two to properly join together. Plastering work shall be closed at the end
of the day on the body of wall and not nearer than 15 cm to any corners or arises. It
shall not be closed on the body of the features such as plasters, bands and cornices,
nor at the corners of arises. Horizontal joints in plaster work shall not also occur on
parapet tops and copings as these invariably lead to leakages. The plastering and
finishing shall be completed within half an hour of adding water to the dry mortar. No
portion of the surface shall be left out initially to be patched up later on. The plastering
and finishing shall be completed within half an hour of adding water to the dry mortar.

Curing shall be started as soon as the plaster has hardened sufficiently not to be
damaged when watered. The plaster shall be kept wet for a period of at least 7 days.
During this period, it shall be suitably protected from all damages at the contractor’s
expense by such means as the Engineer-in-Charge may approve. The dates on
which the plastering is done shall be legibly marked on the various sections plastered
so that curing for the specified period thereafter can be watched.

The plaster shall be finished to a true and plumb surface and to the proper degree of
smoothness as required. The work shall be tested frequently as the work proceeds
with a true straight edge not less than 2.5 m long and with plumb bobs. All horizontal
lines and surfaces shall be tested with a level and all jambs and corners with a plumb
bob as the work proceeds.

Any cracks which appear in the surface and all portions which sound hollow when
tapped, or are found to be soft or otherwise defective, shall be cut out in rectangular
shape and redone as directed by the Engineer.

(i) When ceiling plaster is done, it shall be finished to chamfered edge at an angle at
its junction with a suitable tool when plaster is being done. Similarly when the wall
plaster is being done, it shall be kept separate from the ceiling plaster by a thin straight
groove not deeper than 6 mm drawn with any suitable method with the wall while the
plaster is green.

(i) To prevent surface cracks appearing between junctions of column/beam and
walls, 200 mm wide Gl chicken wire mesh should be fixed with U nails 200 mm centre
to centre before plastering the junction. The plastering of walls and beam/column in
one vertical plane should be carried out in one go. For providing and fixing chicken
wire mesh with U nails payment shall be made separately.

Painting & Polishing

Patch repair, surface preparation, application of primer and painting etc. all complete
as per the Manufacturers’ specification in conformity with the relevant BIS codes as
directed by the Engineer.
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Planter depth 10"
finish with 6mm ALU

T strip (Black colour)
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Panelling with 12mm
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WPC panel baten size 1" X 2" ratio

Asian paints emulsion panel size 6" X 9 Suspended false ceiling
(matt black) with teak veneer finish -
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Calcecruda Stucco Mirror Paledio Tile
by Asian paints Designer texture paint)

N Marino
\ full body unicomn laminte
\ 1mm thickness

Slim profile glass door
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melamine polish |
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gypsm board ceiling on top
and side along side the ceiling

Grid size 2' X 2'

Htfrom GL 8.5

Tinished section ht. 4"-6"
thickness of finished section 3" - 3.5"

overhead gypsm ceiling (fop cover) 1.5' from top
level of suspended ceiling

Cover with gypsm
board

16"

Hang with threaded rod 8mm to
support the suspended ceiling

Aluminium rectangular hollow section (RHS)
3mm thickness , size - 50mm X 75mm
On the left and right sides of the perimeter,
the 12mm plywood board extends over the
hollow aluminum sections.
Similarly, on the botiom side of the perimeter,
the plywood also overlaps the aluminum section.

Same as, Finish with 3mm teak ply

¥ 4
Bottom level of the suspended ceiling ” ‘4' l—‘ 3
and the gypsm ceiling will be interact and same: Al "n.L \

WOODEN SUSPENDED CEILING
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Annexure |

Draft of Bank Guarantee for Earnest Money Deposit

The Regional Director Place:
Reserve Bank of India,

Estate Department, Date:
Jaipur.

Dear Sir,

Renovation work in OLDR at Main office Building, RBI Jaipur

Ref. NIT/Advt. date

WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road,
Mumbai (hereinafter called the ‘Employer’) has invited tenders for the ‘‘Renovation
work in OLDR at Main office Building, Jaipur” (hereinafter called “the said tender”) on
the terms and conditions mentioned in the tender documents.

1.

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank
Guarantee for a sum of (Rupees
only) as Earnest Money Deposit.

. M/s , (hereinafter called as Tenderer), who

are our constituents to submit their tender for the said work and have requested
us to furnish guarantee to the Employer in respect of the said sum of R
(Rupees only).

NOW THIS GUARANTEE WITNESSETH

1.

We (Bank) do hereby agree with and undertake to Reserve
Bank of India, their Successors, Assigns that in the event of the Reserve Bank of
India coming to the conclusion that the Tenderer have not performed their
obligations under the said conditions of the tender or have committed a breach
thereof, which conclusion shall be binding on us as well as the said Tenderer, we
shall on demand by the Reserve Bank of India, pay without demur to the Reserve
Bank of India, a sum of (Rupees
only) or any lower amount that may be demanded by the Reserve Bank of India.
Our guarantee shall be treated as equivalent to the Earnest Money Deposit for
the due performance of the obligations of the Tenderer under the said Conditions,
provided, however, that our liability against such sum shall not exceed the sum of
3 (Rupees only).

. We also agree to undertake to and confirm that the sum not exceeding X

(Rupees only) as aforesaid shall be
paid by us without any demur or protest, merely on demand from the Reserve
Bank of India on receipt of a notice in writing stating the amount is due to them
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and we shall not ask for any further proof or evidence and the notice from the
Reserve Bank of India shall be conclusive and binding on us and shall not be
questioned by us in any respect or manner whatsoever. We undertake to pay the
amount claimed by the Reserve Bank of India within a period of one week from
the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the Reserve Bank of India under this guarantee
shall be independent of the agreement or agreements or other understandings
between the Reserve Bank of India and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the
Reserve Bank of India.

We hereby further agree that —

a)

Any forbearance or commission on the part of the Reserve Bank of India in
enforcing the conditions of the said agreement or in compliance with any of
the terms and conditions stipulated in the said tender and / or hereunder or
granting of any time or showing of any indulgence by the Reserve Bank of
India to the Tenderer or any other matters in connection therewith shall not
discharge us in any way and our obligation under this guarantee. This
guarantee shall be discharged only by the performance by the Tenderers of
their obligations and in the event of their failure to do so, by payment by us of

the sum not exceeding 3 (Rupees
only).

Our liability under these presents shall not exceed the sum of %

(Rupees only).

Our liability under this agreement shall not be affected by any infirmity or

irregularity on the part of our said constituents in tendering for the said work or
their obligations there under or by dissolution or change in the constitution of
our said constituents.

This guarantee shall remain in force up to (six months from the
last date of receipt of tender) provided that if so desired by the Reserve Bank
of India, this guarantee shall be renewed for a further period as may be
indicated by them on the same terms and conditions as contained herein.

Our liability under this presents will terminate unless these presents are
renewed as provided hereinabove on the or on the day when our
said constituents comply with their obligations, as to which a certificate in
writing by the Reserve Bank of India alone is the conclusive proof whichever
date is later. Unless a claim or suit or action is filed against us
within or any extended period, all the rights of the Reserve Bank
of India against us under this guarantee shall be forfeited and we shall be
released and discharged from all our obligations and liabilities hereunder.
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Yours faithfully,
For and on behalf of

Bank.

Authorized official (with seal)

(NB: This guarantee will require stamp duty as applicable in the state, where it is
executed and shall be signed by the official whose signature and authority shall be
verified. The necessary stamp duty shall be paid by the tenderer).
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Annexure Il

Important Instructions Regarding E-tender

This is an e-procurement event of RBI. The e- procurement Service
Provider/Contractor is the MSTC Limited.

You are requested to read and understand the Notice Inviting Tender and
subsequent corrigenda if any, before submitting your online tender.

Process of E-tender:

A (Registration : The process involves vendor’s registration with MSTC e-procurement portal
which is free of cost .Only after registration, the vendor)s (can submit his/their bids
electronically .Electronic Bidding for submission of Techno-Commercial Bid as well as Price
Bid over the internet will be done .The Vendor should possess Class Ill signing and
encryption type digital certificate .Vendors are to make their own arrangement for bidding
from a P.C .connected with Internet .RBI is not responsible for making such arrangement .
)Bids will not be recorded without Digital Signature .(

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3)

1 (Vendors are required to register themselves online with

www.mstcecommerce.com/eprocn

Register as Vendor --Filling up details and creating own user id and password Submit .For
further details, go to Download Guide /Video /Registration

Vendors will receive a system generated mail confirming their registration in their
email which has been provided during filling the registration form .In case of any
clarification, please contact MSTC/ RBI, )before the scheduled time of the e -tender(.

Contact details:
a) Contact person (MSTC) For Vendors:
HO Central Help Desk: (For vendors)
Phone Number :07969066600

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while
sending emails)

Availability

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders,
System settings etc.

b) Contact person (MSTC)
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Please visit www.mstcindia.co.in/content/Contact.aspx and update your

Regional Office accordingly.

c) Contact person at RBI (RO/TE)

Shri Srajan Pandey,
Phone No: 0141-2578467

Guide.

1. System Requirement:

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available
https://www.mstcecommerce.com/eprocn/

System Settings Check Status

Status Incorrect System Settings JsIWAILERESREEEL T T Y Download Certificate

Please Correct the Following Settings:

If You Do Not Have Java Installed, Please Install Java Download Java

Based On The Java Version You Have Installed Please = "
Latest Version: 11 Installed Version:
Download PKI Application

If You Have Java 32 Bit Installed If You Have Java 64 Bit Installed

Download Download

I You Have Installed Both Java And Pki Application If You Are Using Gaogle Chrome Or Edge: - Open URL
Please Update Browser Settings https://localhost:13591/signservice/getdata And Click To Allow Connections.

If You Are Using Firefox: - Open URL
AR

https://localhost:13591/signservice/getdata And Add Security Exception To Allow Connections.

2 Special Note towards Transaction fee: The vendors shall pay the transaction
fee using “Transaction Fee Payment” Link against the specific tender in the “Bid
Floor’/through the “Pay Transaction fee” in “Event catalog” through their login.
Service Provider / Contractor / Vendor shall have the facility of making the
payment either through NEFT or Online Payment. On selecting NEFT, Service
Provider / Contractor / Vendor shall generate a challan by filling up a form. Service
Provider / Contractor / Vendor shall remit the transaction fee amount as per the
details printed on the challan without making change in the same. On selecting
Online Payment, Service Provider / Contractor / Vendor shall have the provision
of making payment using its Credit / Debit Card / Net Banking. Once the payment
gets credited to MSTC’s designated bank account, the transaction fee shall be
auto authorized.

Transaction fee is non-refundable. A vendor will not have the access to online e- tender

without payment of the transaction fee.
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NOTE: Bidders are advised to remit the transaction fee well in advance before the
closing time of the event so as to give themselves sufficient time to submit the bid.

3. Information about tenders / corrigenda shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that
their corporate email I.D. provided is valid and updated at the time of registration
of vendor with the MSTC Ltd. Vendors are also requested to ensure validity of
their class Ill signing and encryption type of DSC (Digital Signature Certificate).

4. E-tender cannot be accessed after the due date and time mentioned in NIT
(Notice inviting tender).

5 Bidding in E-tender:

Note: Vendors are instructed to use Upload Documents link in My menu to upload
documents in document library .Multiple documents can be uploaded .Maximum size of single
document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through Attach
Document link against the particular e-Tender .Please note that if the documents are not
attached to any e-Tender, the same cannot be downloaded by RBI and it will be deemed that
the vendor has not submitted the documents .For further assistance please follow instructions
of vendor guide.

a) Bidders need to submit necessary EMD, E-Tender fees )If ANY (and Transaction fee
separately for the e-tender .Transaction fees if any are non-refundable .No interest
will be paid on EMD .EMD of the unsuccessful bidders will be refunded by RBI.

b) The process involves Electronic Bidding for submission of Techno Commercial Bid
as well as Price Bid.

The bidder)s (who have submitted the above fees can only submit their Techno Commercial

Bids and Price Bid through internet in MSTC website www.mstcecommerce.com — e-

procurement —New Common Portal —Bid Floor Manager —live event —Selection of the

live event —Transaction fee->Common terms->Attach Documents->Price Bid .

Please Note: The vendor after successful remittance of the transaction fees and EMD details,
will get the attach documents and common terms tab enabled in their login. Post successful
completion of this step, the vendors will be allowed to save the lot specific terms and submit
their price bid against the lot through the portal or download and upload the excel file for
submitting price bids, as the case may be. In case the attach documents and/or saving
common terms step is unsuccessful, the tabs for saving lot specific terms and submitting
price bid would be disabled. The status of whether the same is successful/pending would be

displayed in the bid status button.
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c)

First the vendor needs to fill up the Commercial specification if any and save it .Then
the vendor should fill up the Techno-commercial bid .After filling the Techno-
Commercial Bid, bidder should click ‘save ’for recording their Techno-Commercial
bid .Once the same is done, the Price Bid link becomes active and the same has to
filled up and then bidder should click on “save "to record their price bid .Then once
both the Techno-Commercial bid & price bid has been saved, the bidder can click on
the “Final Submission "button to register their bid

NOTE - :After clicking the final submission “Delete bid” option would be shown .If the vendor
wants to delete the bid after final submission and re submit the bid, then he/she should click
delete bid and resubmit the same and again click final submission.

d)

e)

f)

g)

k)

In all cases, bidder should use their own ID and Password along with Digital Signature
at the time of submission of their bid.

During the entire e-tender process, the bidders will remain completely anonymous to
one another and also to everybody else.

The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above .

All electronic bids submitted during the e-tender process shall be legally binding on
the bidder .Any bid will be considered as the valid bid offered by that bidder and
acceptance of the same by the Buyer will form a binding contract between Buyer and
the Bidder for execution of supply/work .Such successful tenderer shall be called
hereafter SUPPLIER/CONTRACTOR.

It is mandatory that all the bids are submitted with class Il signing and encryption
type of digital signature certificate otherwise the same will not be accepted by the
system .

Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof .

No deviation of the terms and conditions of the e-Tender document is acceptable .
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms
& conditions for the e-Tender.

Unit of Measure JUOM (is indicated in the e-tender Floor .Rate to be quoted should
be in Indian Rupee as per UOM indicated in the e-tender floor/tender document.
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Annexure lll

PROFORMA OF BANK GUARANTEE for PERFORMANCE SECURITY DEPOSIT/
Retention Money

(On Non-Judicial Stamp Paper of appropriate value purchased in the name of the
issuing bank)

Place :

Date :

The Regional Director

Reserve Bank of India,

Dear Sir,

Name of the work -

Bank Guarantee for PERFORMANCE SECURITY DEPOSIT / Retention Money

WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI”) has awarded the Contract for the captioned project
(hereinafter called the "Contract") to M/s (Name of the Contractor)
(hereinafter called " the said Contractor" which expression shall include its successors and
assigns).

AND

Whereas the Contractor is bound by the said Contract to submit to RBI a Performance
Security for a total amount of %, (Rupees___
only) (Amount in figures and words) for the
due fulfiiment by the said contractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the request
of M/s , the contractor, do hereby undertake to pay to the RBI an
amount not exceeding Rs as Performance Guarantee for due

fulfiiment of the terms and conditions of the contract.
NOW THIS GUARANTEE WITNESSETH

We __ (Name of the Bank) do hereby agree with and undertake to RBI, their Successors,

Assigns that in the event of the RBI coming to the conclusion that the Contractor has not
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b)

d)

performed his obligations under the said conditions of the contract or have committed a
breach thereof, which conclusion shall be binding on us as well as the said contractor;
we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.

(Rupees ——__ only) or any lower amount that may be demanded by the RBI. Our
guarantee shall be treated as equivalent to the Performance Guarantee Amount for the
due performance of the obligations of the Contractor under the said Contract, provided,
however, that our liability against such sum shall not exceed the sum of Rs. _ (Rupees

only).

We also agree to undertake to and confirm that the sum not exceeding Rs. _ (Rupees
only) as aforesaid shall be paid by us without any demur or protest, merely on demand
from the RBI on receipt of a notice in writing stating that the amount is due to them and we
shall not ask for any further proof or evidence and the notice from the RBI shall be
conclusive and binding on us and shall not be questioned by us in any respect or manner
whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding any
dispute/disputes raised by the Contractor in any suit or proceedings pending before any
Court, Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be
absolute and unequivocal. We undertake to pay the amount claimed by the RBI within a
period of one week from the date of receipt of the notice as aforesaid.

We confirm that our obligation to the RBI under this guarantee shall be independent of the

agreement or agreements or other understandings between the RBI and the Contractor.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.
We hereby further agree that —

Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Contractor or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by
the performance by the Contractor of their obligations and in the event of their failure to do
so, by payment by us of the sum notexceedingRs. _— (Rupees

only).

Ouir liability under these presents shall not exceed the sum of Rs.

(Rupees only) .

Ouir liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients or their obligations thereunder or by dissolution or
change in the constitution of our said constituents.

This guarantee shall remain in forceupto — (60 days beyond the Defect liability
period) provided that if so desired by the RBI, this guarantee shall be renewed for a further

period as may be indicated by them on the same terms and conditions as contained herein.
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e) Our liability under these presents will terminate unless these presents are renewed as
provided hereinaboveonthe _______  or on the day when our said constituents comply
with their obligations, as to which a certificate in writing by the RBI alone is the conclusive
proof whichever date is later. Unless a claim or suit or action is filed against us within

or any extended period, all the rights of the RBI against us under this
guarantee shall be forfeited and we shall be released and discharged from all our
obligations and liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the -------
-- day of ----------- (Month) (Year) being herewith duly authorized.

For and on behalf of (Name of the Bank)

Signature of authorized Bank official
Name:
Designation

Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the
presence of :

Witness 1

(NB: This guarantee will require stamp duty as applicable in the state, where it is
executed and shall be signed by the official whose signature and authority shall be
verified)
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PREAMBLE TO SCHEDULE OF QUANTITIES

Name of Work: Renovation work in OLDR at Main office Building, RBI Jaipur

The quoted rate shall include the following.-

1.

The quantities indicated in the schedule of quantity are tentative and may vary to
any extent. If decided by the Bank certain items / quantities may not be required to
be executed or may be executed with reduction / addition in quantities to any
extent. The contractor has to execute item / quantities as per direction of Bank and
no claim on this account whatsoever will be entertained by the Bank in respect of
non- operation of items /reductions in quantities.

. Rates are all inclusive so as to fulfil all requirements to comply with all provisions

under Contract Labour Act 1970, Minimum Wage Act (including subsequent
revision if any) and rules therein. Each contractor has to ascertain these provisions
before quoting their rates.

. All costs and charges incurred by the contractor complying with all safety health

and welfare regulations, appertaining to staff and work people employed on the
site.

. Keeping the site free from debris arising from the works during the

renovation/construction/repair period by regularly carting away debris out of
premises and leave the site free from debris on completion of work to the
satisfaction of the Employer.

. Making necessary holes/pockets/chases in masonry / concrete/ floors/ walls etc.

require for carrying out the said work and making good the damages matching to
the surrounding area at no extra coast to the Bank.

. Rates of item shall be inclusive of providing scaffolding for all internal works inside

the flats. Scaffolding shall be paid separately only for external work to be carried
out in Section-G.

. Repainting the work area wherever required after carrying out the specified work,

matching specification of the surrounding. The repainting shall be carried out in
suitable sizes in panels so as to avoid any miss matching repainting of the area.

. Charges/ cost to be incurred for inspection the site and get acquainted with

pertaining works just idea for works to be carried out before quoting the rates.

. Necessary charges towards providing service of a qualified supervisor on the work

site during entire working hours and shall be who shall be available at work site to
receive instruction from the Bank and act accordingly.

10. Contractors will have to submit a time bound programme just after the award of

11.

work and get it approved from the Bank before commencement of work.

Contractors to provide the original invoices for every supply of materials for Bank’s
verification. If it is not provided and the materials do not found as per
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specifications/approved make such material shall stand rejected and shall not be
measured for the payment.

12. Quoted rates for all items are inclusive of GST and levies levied by the State and
Central Government including any other tax as applicable.

13. The rate quoted shall include cost of transportation to the site, storing, handling,
wastage etc. and nothing extra on these accounts will be considered

Signature with seal of the contractor
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Unpriced Bill of Quantities

Renovation work in OLDR at Main office Building, RBI Jaipur

Item Description Unit | Qty.
No.
1. | DISMANTLING WORKS
Dismantling of Wooden Door Shutter including frame: Carefully | Job 1

dismantling of wooden door shutters including frame, etc. stacking
the salvage items at place directed and disposing off the debris out
of the Bank's premises, making good the damages to the walls,
floors, etc., with cement mortar 1:4 (1 cement :4 sand) or plain
cement concrete 1:2:4 (1 cement : 2 sand : 4 stone chips 20 mm.
nominal size) complete as directed by the Engineer-in-charge. etc.
Approx. size of the door shutter including frame = 1.16 x 2.04 Mt. -
06 No.

Dismantling of False ceiling: Carefully dismantling of existing false
ceiling made of any materials including all wooden /mild steel
hangers, members etc. of structure fixed over the original ceiling
including removal of all disposable materials and old wooden/steel
members, stacking of materials at site having scrap values and
disposing of all other debris outside the Bank premises including all
lead and lift as per Municipal provisions, complete as directed by the
Engineer-in-charge. Approx. area of the false ceiling = 240.00 Sgm.

Dismantling of existing vitrified tile flooring & Skirting: Carefully
dismantling the existing vitrified tile flooring & skirting with backing
mortar/adhesive and disposing of the debris out of the Bank's
premises, making good the damages to the walls, floors, etc. as
directed by the Engineer-in-Charge. Approx. area of the flooring &
skirting = 250.00 Sgm.

Dismantling work in Kitchen area: Carefully dismantling of
existing kota stone floor of cooking platform so as to expose RCC /
masonry surface of platform, also carefully dismantling & removing
the existing dado / plaster, inclusive of racking out joints in
brick/stone masonry works including disconnecting and removing
existing G.I., C.I., P.V.C. pipes (both exposed and concealed) etc.
up to vertical stack along with G.l.,, C.I. and P.V.C. fittings and
fixtures such as bib cocks, stop cocks, sinks with all fittings including
brackets, P or S traps, nahani traps, etc., all complete as directed by
the Engineer-in-charge. Approximate Kota stone platform area: -
35.00 Sgm. Approximate Existing dado and plaster- 125.00 Sgm.,
Disconnection of LPG pipeline and refixing the LPG pipeline after

completion of complete work done.
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Dismantling of Aluminium Partition: Carefully dismantling of
existing aluminium partition including all members, glass panes,
ply/board, etc. fixed over the floor/walls including removal of all
disposable materials and old members, stacking of materials at site
having scrap values and disposing of all other debris outside the
Bank premises including all lead and lift as per Municipal provisions,
all complete as directed by the Engineer-in-charge. Approx. area of
the aluminium partition = 12.00 Sgm.

Dismantling of Wooden Partition with door shutter including
brick wall: Carefully dismantling of existing wooden partition with
door shutter & brick wall including all members, glass panes,
ply/board, bricks, cement mortar, etc. fixed over the floor/walls
including removal of all disposable materials and old members,
stacking of materials at site having scrap values and disposing of all
other debris outside the Bank premises including all lead and lift as
per Municipal provisions, all complete as directed by the Engineer-
in-charge. Approx. area of the Wooden Partition with door shutter
including brick wall = 18.00 Sgm.

Dismantling of serving platform: Carefully dismantling the serving
platform (including supporting walls, slab & granite stone of platform)
made by brickwork, RCC & cement mortar including cement plaster
with backing mortar, stacking the salvage items at place directed
and disposing off the debris out of the Bank's premises, making good
the damages to the walls, floors, etc., with cement mortar 1:4 (1
cement :4 sand) or plain cement concrete 1:2:4 (1 cement : 2 sand
: 4 stone chips 20 mm. nominal size) complete as directed by the
Engineer-in-charge. Approx. Size of Serving platform = 5.00 (L) x
0.78 (W) x 0.75 (H) Mt. - 01 No. and 3.02 (L) x 0.72 (W) x 0.75 (H)
Mt. - 01 No.

Rates are considering of suitable salvage value of all old materials
taking away from mentioned in above all items.

The rate shall be inclusive of GST, required all material, labour,
transportation, loading-unloading, scaffolding, tools & plants,
wastage if any, making good damages to match with surroundings
surface, carrying out work in workman like manner at all lead and lift,
curing wherever required, carting away debris out of premises for
taking away all removed items as included / mentioned above.

GYPBOARD CEILING:

A gypsum board false ceiling shall be constructed using 12.5 mm.
thick tapered-edge gypsum boards (fire-rated or moisture-resistant
where required) at the required height from finished floor level in
layers system fixed to a galvanized iron (Gl) suspension system
comprising perimeter channels (0.5 mm. thick), intermediate
channels (0.9 mm. thick at 1200 mm. c/c) and ceiling sections/furring
channels (0.5 mm. thick at 450 mm. c/c). The framework shall be
suspended from the soffit using G.l. rods/wires and cleats at
maximum 1200 mm. spacing, with all G.I. members zinc-coated
(minimum 120 gsm). Gypsum boards shall be fastened with 25 mm.
self-drilling drywall screws at 230 mm. c/c on edges and 300 mm.
c/c on intermediate channels, ensuring staggered joints. All joints
shall be finished with jointing compound and paper/fiber tape in three
coats followed by sanding to achieve a smooth surface ready for

Sgm.

210.00
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primer and 100% acrylic paint. Cut-outs for lights, AC diffusers and
services must be reinforced with additional framing and access
panels should be provided where required. The completed ceiling
shall be true to level within £3 mm. per 3 m. and comply with relevant
standards/bank guidance.

FALSE CEILING VERTICAL STEPS ALONG WITH COVE: The
vertical patta in the gypsum false ceiling, including cove features,
shall be made of galvanized steel or Aluminium strips of 0.5-0.8 mm.
thickness, securely fixed to the main ceiling or wall at uniform
spacing of 600 mm., providing support for gypsum boards and
forming a smooth curved cove profile as per design; the patta shall
be straight, corrosion-resistant and capable of carrying the weight of
the gypsum panels, with edges and curves finished to ensure a
seamless joint and installed with screws, fasteners, joint compound,
100% acrylic paint finished and necessary reinforcements to achieve
a durable, aesthetically pleasing false ceiling with integrated cove
lighting or design elements as per manufacturer specifications.

Note: The measurement will be done based on the plan area only.

PARAMETRIC FALSE CEILING:

Providing, fabricating and fixing parametric suspended ceiling mad
e out of 18 mm. thick MDF board in approved profile and pattern, s
uspended from the structural ceiling with suitable aluminium suppor
ting framework of Aluminium hollow RHS: 50 mm. x 50 mm. x 3 mm.
wall thickness with
threaded rods, anchor fasteners, cleats, connectors, secondary run
ners, braces, templates, screws, adhesives and all necessary fixing
arrangements, complete as required.

The work shall include:

preparation of shop / execution drawings based on approved desig
n intent

marking, template making, manual profiling, cutting, routing, edge p
reparation, numbering and assembling of MDF members

formation of parametric ribs / fins at varying depths from 75 mm. to
300 mm. approximately

maintaining spacing of members at 50 mm. to 75 mm. center-to-
center approximately, or as per approved design

providing hidden structural reinforcement, intermediate supports, lo
cking members and bracing required for rigidity, shape retention an
d safe suspension

proper suspension from RCC slab / structural ceiling using approve
d anchors and threaded rods

sealing of MDF surfaces and edges with approved sealer

preparation for finish including primer, stopper / putty, sanding and
surface correction

providing and applying Duco finish in approved shade, complete wi
th primer, surfacer, spray coats, fine sanding between coats, finishi
ng and touch-up

Sgm.

35.00
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all scaffolding, staging, tools and tackles, lifting, alignment, levelling
, protection and cleaning

complete in all respects as per design, approved sample and direct
ion of Engineer-in-Charge.

Rate to include:

All materials, labour, consumables, wastage, handling, suspension
system, support framework and finishing.

Note: The measurement will be done based on the plan area only.

DESIGNER WOODEN SUSPENDED CEILING:

Supply and installation of a custom suspended ceiling system. The

ceiling shall be hung using threaded rods. A grid framework shall b

e constructed using aluminum hollow section RHS (Rectangular Ho
llow Section) with a thickness of 3mm., measuring 50 mm. X 75
mm. The framework will be covered on three sides (excluding the t

op side) with 12 mm. plywood. The final finish will be a 3 mm. thick
teak veneer, completed with a melamine polish. The section design
will be 600 mm. X 600 mm. as per 3d design.

Suspended ceiling to be true and level within £3 mm. over any 3 mt.
span. Plywood to be fixed securely to aluminium frame. Adhesive
plus countersunk S.S. or zinc-plated screws with caps; screws to be
concealed. Veneer application to be free of bubbles, gaps or visible
defects; joints to be matched and filled. All materials to be new, of
approved manufacturer and the Bank's Engineer.

Suspension:

Threaded rods: Galvanized steel, M8/M10 (confirm size), spaced
per structural and load requirements; provide nuts, washers and
isolators as required.

Fixings to structure: Expansion anchors or chemical anchors
suitable to substrate (concrete/steel), sized per load calculations.

Levelling nuts/washers for accurate height adjustment.

Grid frame:

Aluminium hollow RHS: 50 mm. x 75 mm. x 3 mm. wall thickness,
extruded or welded sections as required. Mill finish or pre-finished
as specified.

Welding/fabrication to produce a rigid grid; joints properly prepared
and sealed.

Ply cladding:

Exterior grade/BB ply or MR grade plywood, 12 mm. thickness,
defect-free, properly conditioned, glued and mechanically fixed to
aluminium frame (use suitable adhesive and non-corrosive screws).

Top side intentionally left uncovered (open to soffit) as specified.

Veneer & finish:

Teak veneer: 3.5 mm. thick, continuous where possible, neatly
veneered to plywood surfaces with no visible joints at panel edges
where practicable.

Sgm.

45.00

82




Edge treatment: match veneer or hardwood trim at exposed edges.

Surface finish: Melamine polish (specify sheen: matte/semi-
gloss/gloss). Apply primer/sealer and minimum two coats of
melamine finish to achieve uniform, durable finish.

Note: The measurement will be done based on the plan area only.

VITRIFIED TILE FLOORING AND SKIRTING IN HALLS:

Vitrified flooring & skirting shall be executed using first-quality
double-charged vitrified tiles of approved make of specified size 800
X 800 mm. and 8-12 mm. thickness, uniform shade, laid with using
polymer-modified tile adhesive, with back-buttering for tiles to
ensure 90—-100% bedding for flooring and backing cement mortar for
fixing of skirting properly levelled. Tiles shall be fixed true to line,
level and alignment; cut tiles shall have smooth edges. After 24—48
hours, joints shall be filled with approved epoxy/polymer grout
matching the tile shade and cleaned thoroughly. Finished flooring
shall be free from cracks, hollow sounds, lippage, or shade variation.
The surface shall be protected using sheets/cardboard until
completion and no heavy loading permitted for minimum seven
days.

Approved brands include Kajaria, Somany, Johnson, Nitco, RAK,
Simpolo, or equivalent. All complete as directed by the Engineer-in-
charge. Note: The basic rate of tiles shall be Rs. 600/- per
Sgm. inclusive of all taxes, GST at site.

Sgm.

250.00

VITRIFIED TILE FLOORING AND SKIRTING IN KITCHEN &
STORE:

Vitrified flooring & skirting shall be executed using first-quality full
charged heavy duty vitrified tiles of approved make of specified size
and 15 mm. thickness, uniform shade, laid with using polymer-
modified tile adhesive, with back-buttering for tiles to ensure 90—
100% bedding with spacers in joints for flooring and backing cement
mortar for fixing of skirting properly levelled. Tiles shall be fixed true
to line, level and alignment; cut tiles shall have smooth edges. After
24-48 hours, joints shall be filled with approved epoxy/polymer grout
matching the tile shade and cleaned thoroughly. Finished flooring
shall be free from cracks, hollow sounds, lippage, or shade variation.
The surface shall be protected using sheets/cardboard until
completion and no heavy loading permitted for minimum seven
days.

Approved brands include Kajaria, Somany, Johnson, Nitco, RAK,
Simpolo, or equivalent. All complete as directed by the Engineer-in-
charge. Note: The basic rate of tiles shall be Rs. 1,300/- per
Sgm. inclusive of all taxes, GST at site.

Sgm.

80.00

WALL DADO IN KITCHEN AREA:
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Providing and fixing glazed vitrified tiles 600 x 600 mm. Italian finish
(Full Body — GVT - Glossy) (thickness to be specified by the
manufacturer), of approved make, in all colours, shades except
burgundy, size 600 x 600 mm., in skirting, risers of steps and dados,
laid with laticrete adhesive provided in proper line, level, plumb,
including required cuttings, wastage, curing over a backing coat as
per manufacturer’s specification, filling tile joints with white cement
/ matching colour pigment wherever necessary, cleaning the surface
after completion of the work, curing etc. complete all as directed.
The rate shall be inclusive of GST, required all material, labour,
transportation, loading-unloading, scaffolding, tools & plants,
wastage if any, making good damages to match with surroundings
surface, carrying out work in workman like manner at all lead and lift,
curing wherever required, carting away debris out of premises
without any cost to the Bank etc. complete as directed.

Approved brands include Kajaria, Somany, Johnson, Nitco, RAK,
Simpolo, or equivalent. All complete as directed by the Engineer-in-
charge.

Note: The basic rate of tiles shall be Rs. 600/- per Sgm. inclusive of
all taxes, GST at site.

Sgm.

125.00

GRANITE STONE IN PLATFORMS:

Providing and fixing 15-16 mm. thick premium quality Zed Black in
single piece for straight length (maximum up to 3.00 mt.), gang saw
cut, mirror polished, pre-moulded and pre-polished, machine cut for
kitchen platforms and similar locations of required size, approved
shade, colour and texture laid over 20 mm. thick base cement mortar
1:4 (1 cement : 4 coarse sand), joints treated with white cement,
mixed with matching pigment, epoxy touch ups, including rubbing,
curing, moulding and polishing to edges to give high gloss finish,
making necessary holes for LPG hose etc. complete at all levels.
The rate should be inclusive of providing opening and fixing granite
stone, over and above corresponding basic item, in facia and drops
of width up to 150 mm. with epoxy resin-based adhesive, including
cleaning etc.

Note: Only plan area will be measured for payment and no extra
payment will be made for facia and making opening. Basic rate of
granite Rs. 3500/sgm. inclusive of GST.

Sgm.

60.00

DESIGNER WALL PANELLING OF WALLS IN SR. OFFICERS
AREA "A":

Providing fabricating & fixing of designer wall panel made out with
12 mm. thick waterproof ply on front and every side of the framework
as per 3D & backed with 6 mm. thick plywood over necessary
framework of 12 mm. thick waterproof ply size as per site
requirement grid and fixed with floor and ceiling with suitable
fastener for supports to wall panelling withhold fasteners,
Framework with their sides will finish with natural veneer of 3.5 mm.
thick required shade and pattern, finished with melamine polish
complete, including all materials, labour, tools & tackles,
consumables and finishing, as per design and direction of Engineer-
in-Charge. The framework includes provisioning of aluminium profile
channel for LED strip lighting of thickness (6 mm. X 15 mm.)
borderless (excluding LED strip, driver & wiring). The item includes
all necessary adhesives, screws, nails, hardware and consumables

Sgm.

15.00
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with complete carpentry, cutting, alignment, finishing, etc. all
complete as directed by the Engineer-in-charge.

Note: The measurement will be done based on the front elevation
area only.

Providing fabricating & fixing of designer wall panel made out with
12 mm. thick waterproof ply on front and every side of the framework
as per 3D & backed with 6 mm. thick plywood over necessary
framework of 12 mm. thick waterproof ply size as per site
requirement grid and fixed with floor and ceiling with suitable
fastener for supports to wall panelling withhold fasteners,
Framework with their sides will finish with natural veneer of 3.5 mm.
thick required shade and pattern, finished with melamine polish
complete, including all materials, labour, tools & tackles,
consumables and finishing, as per design and direction of Engineer-
in-Charge. The framework includes provisioning of aluminium profile
channel for LED strip lighting of thickness (6 mm. X 15 mm.)
borderless (excluding LED strip, driver & wiring). The item includes
all necessary adhesives, screws, nails, hardware and consumables
with complete carpentry, cutting, alignment, finishing, etc. all
complete as directed by the Engineer-in-charge.

Note: The measurement will be done based on the front elevation
area only.

Sgm.

15.00

10.

WALL PANELLING WITH FLOWER PLANTER TO WALLS IN SR.
OFFICERS AREA "B":

Providing and fixing wall panelling using 12 mm. thick waterproof ply
fixed on wall with required framework of 12 mm. thick waterproof ply
and necessary adhesive and screws, including providing and fixing
approved quality natural veneer of 3.5 mm. thick of required shade
and pattern, finished with melamine polish complete, including all
materials, labour, tools & tackles, consumables, and finishing, as per
design and direction of Engineer-in-Charge. The work shall also
include:

Providing and forming integrated planter box of approx. size 1’-0”
height and 8” depth, made out of 12 mm. waterproof plywood and
proper edge finishing and fixed with floor and ceiling with suitable
fastener for supports to wall panelling withhold fasteners, etc. all
complete as directed by the Engineer-in-charge.

Note: The measurement will be done based on the front elevation
area only.

Sgm.

10.00

1.

PANELLING OF WALLS IN OFFICERS AREA "D":

Providing and fixing wall panelling using 12 mm. thick waterproof ply
fixed on wall with required frame work of 12 mm. thick waterproof ply
and necessary adhesive and screws, including providing and fixing
approved quality natural veneer of 3.5 mm. thick required shade and
pattern, finished with melamine polish complete, including all
materials, labour, tools & tackles, consumables, and finishing, as per
design and fixed with floor and ceiling with suitable fastener for
supports to wall panelling withhold fasteners, etc. all complete as
directed by the Engineer-in-charge.

Note: The measurement will be done based on the front elevation
area only.

Sgm.

22.00
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12.

PANELLING INCLUDING PLANTER OF WALLS IN OFFICERS
AREA "C":

Providing and fixing TV display wall panelling using 12 mm. thick
waterproof ply fixed securely to wall with required frame work of 12
mm. thick waterproof ply and necessary adhesives, screws, and
hardware, including providing and fixing approved quality finish
(laminate/veneer as per design), complete in all respects.The work
shall also include:a. Providing and forming integrated planter box of
approx. size 1’-0" height and 8" depth, made out of 18 mm.
waterproof plywood and proper edge finishingb. Providing and fixing
decorative WPC louvers panel of approved make, size and spacing,
fixed over framework.c. Provision for LED strip lighting including
aluminium profile channel with diffuser (excluding LED strip, driver,
and wiring)d. Providing and fixing 4” (100 mm.) deep cove/border all
around outer periphery, made in 12 mm. plywood and finished with
approved quality laminate, including edge banding and proper
finishing. Necessary cut-outs, grooves, edge finishing, alignment,
and complete carpentry work. All adhesives, screws, nails,
hardware, scaffolding, tools & tackles and labour complete. The
basic rate of WPC panel is 800/- per pcs including all taxes. required
size as per site requirement grid and fixed with floor and ceiling with
suitable fastener for supports to wall panelling withhold fasteners,
etc. all complete as directed by the Engineer-in-charge.

Note: The measurement will be done based on the front elevation
area only.

Sgm.

10.00

13.

WOODEN PARTITION IN SR. OFFICERS AREA "F":

Providing & fixing custom decorative vertical partition of 38 mm. thi
ck builtup plywood members made from 2 layers of 19 mm. thick pl
ywood, members up to 8/9 feet high and arranged vertically in clos
e modular spacing of (2.5" - 3"
c/c) as per approved design, including all template cutting, routing,
fabrication, concealed support system, cleats, blocking, screws, fas
teners, adhesives, erection, alignment and fixing complete. The
item will finish with Teak veneer: 3.5 mm. thick, continuous where
possible, neatly veneered to plywood surfaces with no visible joints
at panel edges where practicable and melamine polish on top
surfaces of approved shade and finish, complete in all respects.
Note: The measurement will be done based on the front elevation
area only.

Sgm.

5.00

14.

FRAMELESS GLASS DOOR SHUTTER:

Providing and fixing 12 mm. thick clear toughened glass door shutter
of approved make with making holes / cut-outs as required, making
edges clear smooth polished, with necessary door assembly (pre-
installed hardware, removable clip on covers, end cap and rubber
gasket or proper grip) and fixed on Double action floor spring with
closing force EN3, having high grade cast iron mechanism body,
housed within a corrosion resistant zinc paint protected galvanised
steel loose box, internal mechanism components utilizing heat
treated high alloy steel & ball bearing for optimum efficiency, closer
mechanism totally immersed in hydraulic fluid, "hold open" models,
having the possibility of the shutter being held open at 90 degrees
angle, adjustable closing speed valve, with pivot to suit patch fittings

Each
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and door shutter and Door handle: 475 mm. long X 32 mm. diameter.
"S" type, back-to-back installation, glass damage preventing gasket,
grub screws finish, complete in all respect. The rate of item shall be
inclusive of cost of all fittings and fixtures.

Toughened Glass Shutter with approximate size: 850 mm. X 1950
mm. (plus or minus 5 mm.)

15.

WOODEN DOOR SHUTTER:

Providing and fixing I1SI marked 35 mm. thick flush door shutters
conforming to IS :2202 (Part |) decorative type, core of block board
construction with frame of 1st class hard wood and face with
approved lamination of mica on both faces of shutters and all faces
of doorframe. The work includes providing lipping & Cost including
of second-class teak wood wooden frame size of 100 mm. X 70 mm.
for fixing of flush door with three number hinges & its brass hardware
fittings aldrop, tower bolt, latch/ lock etc. all complete as directed by
Bank's Engineer.

Sgm.

10.00

16.

SERVING COUNTER APPROX. SIZE: 7.00 (L) X 0.61 (W) X 0.77
(H) MT.

Providing and fixing a serving counter unit of size approx. size: 7.00
(L) x 0.61 (W) x 0.77 (H) Mt. made of 19 mm. thick commercial
plywood of approved make, including all necessary framework,
supports, cleats, internal partitions, skirting and joinery work
complete. The internal carcass to include vertical partition at suitable
intervals within approx. 0.61 mt. width and one intermediate shelf of
300 mm. depth along with the full length, complete as per design
and direction of the Bank's Engineer. External surfaces to be
finished with 3.5 mm. thick approved quality veneer, including
melamine polish (minimum three coats) over proper surface
preparation, rubbing and finishing complete. Internal surfaces to be
finished with 1 mm. thick laminate (mica) of approved make and
shade, including adhesive, pressing and edge finishing complete in
all respects.

Providing and fixing approved quality Onyx marble slab on
countertop of required thickness, including cutting, edge moulding
up to 50 mm. depth, double sandwiching on all exposed edges,
polishing and proper bedding complete.

Further, providing and fixing decorative panel on front elevation
using designer toughened glass 12 mm. thick of approved pattern,
shade and thickness, fixed over plywood backing with necessary
framework, spacers, adhesive and edge supports complete to
achieve the desired aesthetic appearance as per approved design
and direction of the Bank's Engineer.

The rate includes cost of all materials, labour, tools & tackles,
carriage, loading/unloading, wastage, necessary hardware,
adhesive, polishing, scaffolding if required and all incidental charges
to complete in all respects as per specifications and directions of the
Bank's Engineer.

Each
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Note: The basic rate of Onyx marble/tile shall be Rs. 15,000/- per
Sgm. inclusive of all taxes, GST at site.

17.

RCC KITCHEN PLATFORM:

Providing and laying R.C.C. 1:1 %2 :3 (1 cement : 1% coarse sand :
3 aggregate) for lintel, shelves, platform, slab etc. excluding
reinforcements but including compaction, centring, shuttering,
curing, finishing, cutting pockets in walls/slab to provide necessary
bearing at all height and level, etc. complete all as directed by the
Bank's Engineer.

Cum.

0.50

18.

STEEL REINFORCEMENT:

Supplying, straightening, cutting, bending, placing in position and
binding & tying with binding wire TMT steel bar grade Fe415 of
approved manufacturer in required diameter including cost of 16
SWG binding wire etc. complete all as directed by the Bank's
Engineer.

Kg.

60.00

19.

BRICK WORK:

Brick work for kitchen cupboard, platform support etc. Providing and
constructing half brick wall in cement mortar 1:4 (1 Cement : 4
coarse sand) at all levels, using best quality locally available bricks
including providing key with adjoining stone/brick masonry wall, as
per site requirement including racking out joints, curing etc., all
complete as directed by the Bank's Engineer.

Sgm.

6.00

20.

CEMENT PLASTER:

Providing and applying average 12 mm. thick (or match the adjacent
plaster) cement plaster in cement mortar 1:4 (1 cement : 4 fine sand)
to walls, columns, ceiling, beams, etc. in line and level, curing of new
plaster etc., complete as directed by the Bank's Engineer.

Sgm.

10.00

21.

CONCEALED CPVC PIPES:

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC-SDR11
Grade) pipes conforming IS 15778, having thermal stability for hot &
cold-water supply, including all CPVC plain & brass threaded fittings
including fixing the pipe with clamps at min 600mm spacing for
proper fixity. This includes jointing of pipes & fittings, with one step
CPVC solvent cement and the cost of cutting chases and making
good the same including testing of joints, including cutting of pipes,
wastage, working at all levels etc. complete as directed by the
Bank's Engineer.

The rate quoted shall be inclusive of GST to be borne by the
registered vendor, all necessary tools, labour as applicable, making
the opening in the existing brick / RCC work, making good the
damages, testing, transportation, all taxes/GST & levies etc.
complete as per the direction of Engineer-in-charge.

20 mm. dia. pipe with necessary fittings

Rmt.

25.00

22,

PVC DRAIN PIPE LINE:
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Providing and fixing following dia. PVC Drain pipe of approved make
conforming to IS 13592 / 14735 in sunken area having minimum
thickness 3.2 mm. including requisite cutting of pipes and providing
fittings and fixtures like socket, elbow, F-Tee, bend, wastage,
scaffolding if required, working at all heights including making
necessary connection for inlet and outlet pipes / chambers etc.
complete.

The rate quoted shall be inclusive of water proofing treatment and
brick bat coba of drainage/sunken area, GST to be borne by the
registered vendor, all necessary tools, labour as applicable, making
the opening in the existing brick / RCC work, making good the
damages, testing, transportation, all taxes/GST & levies etc.
complete as per the direction of Engineer-in-charge.

75 mm. dia. pipe

Rmt.

15.00

23.

PVC 100 MM. DIA. NAHNI TRAP:

Providing and fixing PVC 100 mm. dia. Nahni trap conforming to IS
14735 including SS anti cockroach jail of self-cleaning design of
approved make over suitable cement concrete 1:3:6 bed and making
hole in wall, making good all damages to match with the adjoin
areas, taking away debris out of Bank's premises etc. completed as
directed by Engineer-in-charge.

Each

24,

KITCHEN SINK WITH DRAIN BOARD AND WITHOUT DRAIN
BOARD:

Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen sink with
drain board and without drain board as per [1S:13983 with C.I.
brackets/other supports and stainless steel plug 40 mm, including
painting of fittings and brackets, cutting and making good the walls
wherever required of following sizes:-

24 1

Kitchen sink with drain board: Approx. size - 510 x 1040 mm. bowl
depth 260 mm.

Note: Basic rate for a complete set of sink with grating and coupling
is Rs. 14,000/- per unit including GST.

Nos.

24.2

Kitchen sink without drain board: Approx. size - 400 x 400 mm. bowl
depth 200 mm.

Note: Basic rate for a complete set of sink with grating and coupling
is Rs. 5,000/- per unit including GST.

Nos.

25.

PROVIDING AND FIXING IN POSITION FOLLOWING C. P.
BRASS PLUMBING FITTINGS/FIXTURES:

Providing and fixing in position following C. P. Brass plumbing
fittings/fixtures of approved make including C. P. brass extension
piece, wall flange wherever necessary, white lead putty / Teflon tape
etc., all tools & labour, testing etc., complete all as directed by the
Bank's Engineer. The rate shall be inclusive of GST, required all
material, labour, transportation, loading-unloading, scaffolding, tools
& plants, wastage if any, making good damages to match with
surroundings surface, carrying out work in workman like manner at
all lead and lift, curing wherever required, carting away debris out of
premises without any cost to the Bank etc. complete as directed.
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25.1 | CP Long body Bib Cock Nos. 2
The Basic Price shall be Rs. 1428/- each inclusive of all taxes in at
site.
25.2 | CP Swan neck sink cock Nos. 2
The Basic Price shall be Rs. 2855/- each inclusive of all taxes at site.
25.3 | CP Sink Mixer Nos. 3
The Basic Price shall be Rs. 4283/- each inclusive of all taxes at site.
254 | CP Angle valve Nos. 5
The Basic Price shall be Rs. 1000 /- each inclusive of all taxes at
site.
25.5 | Regular body of Concealed stop cock and Exposed part kit of | Nos. 1
concealed stop cock with fitting sleeve operating lever &
adjustable wall flange.
The Basic Price shall be Rs. 1550/- each inclusive of all taxes at site.
26. | DESIGNER TEXTURE PAINT:
Prepare substrate and apply Designer texture paint | Sgm. | 50.00
wall decorative finish of approved design and
colour to walls/columns/feature surfaces as indicated. Work to inclu
de surface preparation, priming, application of texture paint as
directed by manufacturerand other layers of approved
paint as per manufacturer's system, sealing and protective top coat
, finishing, protection and final cleaning. Provide samples for
approval.
Wall Preparation:
Cleaning: Thorough cleaning of existing surfaces to remove dust, d
irt, grease, and any loose material.
Sanding: Mechanical sanding of the entire application area to creat
e a smooth, uniform surface and ensure proper adhesion of subseq
uent layers.
Putty Application: Application of a high
quality wall putty to fill any minor imperfections, cracks, or undulatio
ns, creating a perfectly level surface.
Sanding (Post-
Putty): Fine sanding after putty application to achieve a smooth, se
amless finish.
Primer 1 (Base Primer): Application of a suitable base primer to se
al the surface and promote adhesion of the putty and subsequent |
ayers.
Paint (Finishing Paint): Application of a specialized finishing
approved
paint designed to enhance the unique reflective and textural proper
ties.
27. | PREMIUM QUALITY 100 % ACRYLIC EMULSION PAINT:
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Providing and applying one coat of wall primer and two or more coats | Sgm. | 350.00
of Premium quality 100 % Acrylic Emulsion Paint of approved
make & shade as per the manufacturer's specification to the interior
surfaces of walls, beams, columns, canopies, staircase, lobbies, etc
to get desire shade and finish at all heights with roller finished,
cleaning/removing paint stains, etc. all complete as directed by the
Bank's Engineer.
Rates shall inclusive of removing of existing white or colour wash,
dry or oil bound distemper, acrylic paint etc. by scrapping (both as
dry and wet surface), cleaning & sand papering and preparing the
surface by providing and applying interior wall care putty/P.O.P to
get smooth surface before receiving acrylic emulsion paint.

Note:

The rate shall include extra thickness of putty and POP as required
at site for preparation of smooth surface in level, etc. complete all as
directed by the Bank’s Engineer.

Signature of the firm

(By a person holding the Authority/Power of Attorney)
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