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COLLEGE OF AGRICULTURAL BANKING (CAB)
RESERVE BANK OF INDIA
PREMISES SECTION

UNIVERSITY ROAD, PUNE - 411 016

11/08/2023
Notice Inviting Tenders

REPLACEMENT OF FALSE CEILING OF FIRST FLOOR (PART) OF MAHANADI

College of Agricultural Banking, Reserve Bank of India, Pune (the Bank) invites E-tenders
from Bank’s empaneled vendors for REPLACEMENT OF FALSE CEILING OF FIRST
FLOOR (PART) OF MAHANADI. The work is estimated to cost 9.71 Lakhs (including
18% GST) and is to be completed within 30 days from the 10" day of written order to
commence work.

The EMD @2% of the total contract amount shall be submitted in the form of NEFT by
successful bidder. Details of NEFT are given in Section | of this tender.

Online tenders will be available for viewing /download from 05 PM on 11/08/2023 from
the website www.mstcecommerce.com

The intending bidders must be empanelled with College of Agricultural Banking,
Reserve Bank of India, Pune in category of works above %5.00 lakh (Category Ill &
above) in the trade of Civil works. The tender must be uploaded on the website
www.mstcecommerce.com

A pre-bid meeting (off-line mode) of the intending bidders will be held on 21/08/2023 at
1100 hours at College of Agricultural Banking, Reserve Bank of India, University road,
Pune-411016.

The duly filled in tender documents shall be wuploaded on MSTC site
www.mstcecommerce.com till 2.00 PM on 01/09/2023.

Part | of the tenders will be opened on-line at 4.00PM on 01/09/2023 in the presence of
the authorized representative of the bidders who choose to be present. Part-1l (Price bid)
of the eligible bidders shall be opened on a subsequent date which will be intimated to the
bidders in advance.

The Bank is not bound to accept the lowest tender and reserves the right to accept either
in full or in part any tender. The Bank also reserves the right to reject any or all the tenders
without assigning any reason there for.

Principal
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SCHEDULE OF TENDER (SOT)

Item

Description

e-Tender no

RBI/CAB/PUNE/Estate/5/23-24/ET/10

Mode Of Tender

e-Procurement System

(Online Part | - Techno-Commercial
Bid and
Part Il - Price Bid through

(www.mstcecommerce.com/eproc)

Date of NIT available to parties to download

From 5.00 PM of 11/08/2023

Earnest Money Deposit

EMD @2% of the total contract amount
from successful bidder

Pre-Bid meeting

At 11:00 AM on 21/08/2023

Tender Fees

NIL

Date of Starting of e-Tender for

submission of on line Techno-Commercial
Bid and price Bid at
www.mstcecommerce.com/eproc

5:00 PM of 25/08/2023

Date of closing of online e-tender for

submission of Techno-Commercial Bid &
Price Bid

2:00 PM of 01/09/2023

Date & time of opening of Part-I

(i.e. Techno-Commercial Bid)

Part-ll Price Bid: Date of opening of Part Il
i.e. price bid shall be informed separately

4:00 PM of 01/09/2023

Transaction Fee

As applicable by MSTC



https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eproc

Important instructions for E-procurement

Bidder are required to register themselves with MSTC E commerce portal to participate in the
bidding process. Bidders are requested to read the terms & conditions of this tender before
submitting your online tender.

Process of E-tender:

A) Registration: The process involves vendor's registration with MSTC
EProcurement portal which is free of cost. Only after registration, the vendor(s)
can submit his/their bids electronically. Electronic Bidding for submission of
Technical Bid as well as Commercial Bid will be done over the internet. The
Vendor should possess Class Il signing type digital certificate. Vendors are to
make their own arrangement for bidding from a P.C. connected with Internet.
MSTC is not responsible for making such arrangement. (Bids will not be
recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID

HAS TO BE SUBMITTED ON-LINE AT www.mstcecommerce.com/eproc

1). Vendors are required to register themselves online with
www.mstcecommerce.com e-Procurement-PSU/Govt depts.-Select RBI Logo
Register as Vendor Filling up details and creating own user id and password
Submit.

2). Vendors will receive a system generated mail confirming their registration in
their email which has been provided during filling the registration form. In case
of any clarification, please contact RBI/MSTC, (before the scheduled time of
the e-tender).
Details of MSTC officials in case of any technical clarifications related to
MSTC Portal-

1. Mr. Tanmoy Sarkar, Deputy Manager: 8349894664 tsarkar@mstcindia.co.in

2. Helpdesk at MSTC Mumbai for vendors: 022-22886268/22822789

3.Centralized helpdesk for vendors: 033-234002020/23400021/23400022

Google hangout ID- (for text chat) - mstceproc@gmail.com

Contact person (RBI Pune):

1. Smt Anjali Karyekar (Assistant General Manager): 9890945006
(askaryekar@rbi.org.in)
2. Sudhansu Vikram (Asst. Manager): 9041088108 (sudhansuv@rbi.org.in)

3. Pooja Pai (JE Civil): 7499116355 (poojapai@rbi.org.in)
Contact person (MSTC Ltd):
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Centralized helpdesk for vendors: 033-234002020/23400021/23400022
2. Helpdesk at MSTC Mumbai for vendors: 022-22886268/22822789
3. Mr. Tanmoy Sarkar, Deputy Manager: 8349894664 - tsarkar@mstcindia.co.in

B) System Requirement:

i) Windows 7 or above Operating System

ii) IE-7 and above Internet browser.

iii) Signing type digital signature

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and
installed in the system.

To disable "Protected Mode"” for DSC to appear in The signer box following
settings may be applied.
0 Tools => Internet Options =>Security => Disable protected Mode If
enabled- i.e, Remove the tick from the tick box mentioning “Enable Protected
Mode". => Other Settings:
Tools => Internet Options => General => Click On Settings under “browsing
history/Delete Browsing History” => Temporary Internet Files => Activate
“Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under
Tools=> Internet Options=> custom level (Please run IE settings from the page
www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted
online at www.mstcecommerce.com/eproc. Tenders will be opened

electronically on specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial
Formats without any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment”
Link under "My Menu” in the vendor login. The vendors have to select the
particular tender from the event dropdown box. The vendor shall have the
facility of making the payment either through NEFT or Online Payment. On
selecting NEFT, the vendor shall generate a challan by filling up a form. The
vendor shall remit the transaction fee amount as per the details printed on the
challan without making change in the same. On selecting Online Payment, the
vendor shall have the provision of making payment using its Credit/ Debit Card/
Net Banking. Once the payment gets credited to MSTC's designated bank
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account, the transaction fee shall be auto authorized and the vendor shall be
receiving a system generated mail.

Transaction fee is non-refundable.
A vendor will not have the access to online e-tender without making the
payment towards transaction fee.

NOTE
Bidders are advised to remit the transaction fee well in advance before the
closing time of the event so as to give themselves sufficient time to submit the

bid.

Information about tenders /corrigendum uploaded shall be sent by email only
during the process till finalization of tender. Hence the vendors are required to
ensure that their corporate email |.D. provided is valid and updated at the time
of registration of vendor with MSTC. Vendors are also requested to ensure
validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:
a) Vendor(s) need to submit necessary EMD (only to be paid by Successful
Bidder) and Transaction fees (If ANY) to be eligible to bid online in the e-tender.

Transaction fees are non-refundable. No interest will be paid on EMD.
b) The process involves Electronic Bidding for submission of Technical and

Commercial Bid.

c) The vendor(s) who have submitted transaction fee can only submit their
Technical Bid and Commercial Bid through internet in MSTC website
www.mstcecommerce.com => e-procurement =>PSU/Govt depts=> Login
under RBI=>My menu=>Auction Floor Manager=> live event =>Selection of the
live event

d) The vendor should allow running JAVA application. This exercise has to
be done immediately after opening of Bid floor. Then they have to fill up Common
Terms/Commercial specification and save the same. After that click on the
Technical bid. If this application is not run then the vendor will not be able to
Save/submit his Technical bid.

e) After filling the Technical Bid, vendor should click ‘save’ for recording their
Technical bid. Once the same is done, the Commercial Bid link becomes active
and the same has to filled up and then vendor should click on “save” to record
their Commercial bid. Then once both the Technical bid & Commercial bid has
been saved, the vendor can click on the “Final submission” button to register
their bid

f) Vendors are instructed to use Attach Doc button to upload documents.
Multiple documents can be uploaded.



https://www.mstcecommerce.com/

g) In all cases, vendor should use their own ID and Password along with
Digital Signature at the time of submission of their bid.

h) During the entire e-tender process, the vendors will remain completely
anonymous to one another and also to everybody else.

i) The e-tender floor shall remain open from the pre-announced date & time
and for as much duration as mentioned above.
j) All electronic bids submitted during the e-tender process shall be legally

binding on the vendor. Any bid will be considered as the valid bid offered by that
vendor and acceptance of the same by the Buyer will form a binding contract
between Buyer and the Vendor for execution of supply.

k) It is mandatory that all the bids are submitted with digital signature
certificate otherwise the same will not be accepted by the system.

) Tender issuing authority reserves the right to cancel or reject or accept
or withdraw or extend the tender in full or part as the case may be without

assigning any reason thereof.
No deviation of the terms and conditions of the tender document is

acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance
of terms & conditions for the tender.

8 Any order resulting from this tender shall be governed by the terms and
conditions mentioned therein.

9 No deviation to the technical and commercial terms & conditions are allowed.

10 The tender inviting authority has the right to cancel this e-tender or extend the
due date of receipt of bid(s) without assigning any reason thereof.

11 Bidders are requested to read the vendor guide and see the video in the page

www.mstcecommerce.com/eproc to familiarize them with the system before
bidding.
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COLLEGE OF AGRICULTU

RAL BANKING

RESERVE BANK OF INDIA
UNIVERSITY ROAD

PUNE - 411 016

PART - | (Technical Bid)

REPLACEMENT OF FALSE CEILING OF FIRST FLOOR (PART) OF MAHANADI

Name of Contractor:

Date of NIT
Pre-bid Meeting
Last date of submission of tender

Date of opening of Technical Bid

:11/08/2023 Time: 5.00PM
:21/08/2023 Time:11.00 AM.
: 01/09/2023 Time: Up to 2.00 PM

:01/09/2023 Time: 4.00 PM
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Section A

LETTER OF OFFER
To,

Dear Sir,

Dear Sir / Madam,

Having examined the Drawings, Specifications, Designs and Schedule of Quantities
relating to the works specified in the Memorandum herein after set out and having
visited and examined the site of the works specified in the said Memorandum and
having acquired the requisite information relating thereto as affecting the tender, I/We
hereby offer to execute the works specified in the said Memorandum within the time
specified in the said Memorandum at the rates mentioned in the Schedule of
Quantities and in accordance in all respects with the Specifications, Designs,
Drawings and Instructions in writing referred to in Conditions of Tender, the Articles
of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract
and with such materials as are provided for, by and in all other respects in accordance

with such conditions so far as they may be applicable.

MEMORANDUM
a Name of Work REPLACEMENT OF FALSE CEILING OF
FIRST FLOOR (PART) OF MAHANADI
b |Estimated cost ¥9.71 Lakh (Including 18% GST)
c Earnest money Deposit EMD @2% of the total contract amount

d Time allowed for completion | 30 days from the 10" day of written order
of the work to commence the work.

. Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms
and provisions of the said Conditions of Contract annexed hereto so far as they may
be applicable or in default thereof to forfeit the EMD and pay to the Reserve Bank of
India the amount mentioned in the said Conditions

. I/ We will deposit a sum of EMD @2% of the total contract amount with the RBI on
award of the tender, which amount will not bear any interest. Should I/We fail to
execute the contract when called upon to do so, I/We do hereby agree that this sum
shall be forfeited by me/us to the RBI.



Our Bankers are:

The names of partners of our firm are:

i)

Address:

Address:

Name of the partner of the firm authorized to sign.

OR

Name or person having power of attorney to sign the contract

10



(Certified copy of power of

Attorney should be attached.)
Yours faithfully,

(Signature of the Contractor with seal)

Witness:

1)

Signature

AdAress .....oeeeeeeeeeeeeeeeeae,

2)

Signature

AdAress: ....ooooeeeeeeeeeeeeen

11



INTERPRETATION CLAUSE

In construing the conditions, the specifications, Schedule of Quantities and Articles of

Agreement, the following words shall have the meanings herein assigned to them except

where the subject or context otherwise requires.
a) "Employer” shall mean the Reserve Bank of India and shall include its assigns and
successors.

b) “Bank’s Engineer”: shall mean the Engineer of the Employer who is in - charge of the

“Works".

c) "“Contractor” in the case of a partnership: “Contractor” shall mean ------------------- and
—————————————— trading as partners in the name and style of ------------------ and having a
place of business at ----------------- and shall include the partners for the time being of

the said firm and the legal representatives of a deceased partner.

C1) In the case of individual: “Contractor” shall mean Shri/ Smt.--------- Trading in the name
and style of --------------------- and shall include his/ her heirs, successors and legal
representative.

C2) In the case of company: “Contractor” shall mean --------------- a company incorporated

under --------------- and having its registered office at -------------- and shall include its

successors and assigns.

d) “Site” shall mean the site of the contract works including any building and erections
thereon and any other land (inclusively) as aforesaid allotted by the Employer for the
Contractor's use.

e) "This Contract” shall mean the Articles of Agreement, Instructions & conditions, Special
conditions, The Appendix, The Schedule of Quantities, drawings/ sketches and
specifications etc attached hereto and duly signed.

f) “Notice in writing or written notice”: shall mean a notice in written, typed or printed

characters sent (unless delivered personally or otherwise proved to have been received)

by registered post to the last known private or business address or registered office of

12



the addressee and shall be deemed to have been received when in the ordinary course

of post it would have been delivered.

g) "Act of insolvency”: shall mean an Act of Insolvency as defined by the Presidency Towns
Insolvency Act, or the Provincial Insolvency Act or any Act amending such original Act.

h) “Net Prices”: if in arriving at the contract amount the contractor shall have added to or
deducted from the total of items in the Tender any sum, either as a percentage or
otherwise, then the net price of any item in the tender shall be the sum arrived at by
adding to or deducting from the actual figure appearing in the Tender as the price of that
item as a similar percentage or proportionate sum provided always that in determining
the percentage or proportion of the sum so added or deducted by the Contractor the total

amount of any Prime Cost items and Provisional sums of money shall be deducted from

the total amount of the tender. The expression “net rates” or "net prices” when used with
reference to the contract or accounts shall be held to mean rates or prices so arrived at.

“The works”: shall mean “REPLACEMENT OF FALSE CEILING OF FIRST FLOOR (PART)
OF MAHANADI “. Words imparting persons include the plural and vice versa where the context
requires.

13



Section B

GENERAL INSTRUCTIONS TO BIDDERS AND CONDITIONS OF THE CONTRCT

. The Part | and Part Il of the Tender shall be uploaded on MSTC website. The Part | of the
tender should contain only covering letter, clarifications, technical and commercial
conditions if any, Special conditions and the Part Il should contain only Price Bid in

the BOAQ.

. No tender will be received after 2.00 PM on 01/09/2023 under any circumstances
whatsoever.

. Part | tender will be opened at 16. 00 Hrs on the same date, i.e 01/09/2023 at the office of
The Principal, College of Agricultural Banking, Reserve Bank of India, University
Road, Pune-411016 or any other officer designated for this purpose by him in the presence
of the Bidders or their representatives, should they choose to be present. Part Il of the
tender will be opened on the same day or a subsequent date, which will be intimated to all
the Bidders Tenders shall remain valid for acceptance by the Bank for a period of three
months from the date of opening of the Part Il of the tender which period may be extended
by mutual agreement and the Bidder shall not cancel or withdraw the tender during this

period.

. Earnest Money Deposit (EMD): The Earnest Money Deposit @2% of the total contract
amount shall be payable in the form of NEFT. Documentary proof in respect of remittance
of EMD through NEFT should be submitted to the Bank. The EMD paid by the successful
tenderer shall be held by the Bank as security for execution and fulfilment of the contract.
No interest shall be paid on this deposit.

. Retention Money Deposit (RMD): 5% of the total value of work done will be withheld from
the Bill by the Bank as Retention Money (RM). The Earnest Money Deposit (EMD) of the
successful tenderer and the RM shall be converted into Security Deposit (SD). On receipt

of Virtual Completion Certificate issued by the Bank’s Engineers, the EMD retained
towards security deposit shall be released to the contractors and the Retention
Money deducted towards Security deposit shall be released on expiry of the

stipulated Defects Liability Period.

. The Reserve Bank of India does not bind itself to accept the lowest or any tender and
reserves to itself the right to accept or reject any or all the tenders, either in whole or in part.

14



10.

11.

12.

13.

7. The Reserve Bank of India reserves the right to sub-divide the work mentioned in the

tender, amongst two or more contractors at its own discretion and the Contractor will have
to execute orders for part of the items placed with them at the quoted rates. The Reserve
Bank of India also reserves the right to increase or decrease the quantities and even omit
any item of work after the order is placed and the Contractor shall execute the same. In this
context, the rates quoted for each item must be self-supporting and relevant.

Contract Agreement: On receipt of intimation from the Employer of the acceptance of

his/their tender, the successful Bidder shall be bound to sign the formal Contract and within
fourteen days thereof, the successful Bidder shall sign an agreement in accordance with
the draft agreement and the Schedule of Conditions but the written acceptance by the
Reserve Bank of India of a tender will constitute a binding contract between the Reserve

Bank of India and the person/ firm so tendering, whether such formal agreement is or is not
subsequently executed. The cost of necessary Stamp paper for execution of the agreement
shall be borne by the successful Bidder.

Assignment and sub-letting: The Contractor shall not assign the contract. He shall not

sublet any portion of the contract except with the written consent of the Employer. In case
of breach of these conditions, the Employer may serve a notice in writing on the Contractor
rescinding the contract whereupon the security deposit shall stand forfeited to the

Employer, without prejudice to his other remedies against the Contractor.

The Contractor shall carry out all the work strictly in accordance with details, specifications
and instructions of the Bank’s Engineer. If in the opinion of the Bank's Engineer, any
changes have to be made in the specification the Contractor shall carry out the same. The
Bank's Engineer decision in such cases shall be final.

A schedule of probable Quantities in respect of each work and Specifications is enclosed.

The Schedule of Probable Quantities is liable to alterations as per Bank’'s requirement.
Each tender should contain not only the rates but also the value of each item of work
entered in a separate column and all the amounts quoted against various items should be

totaled in order to show the aggregate value of the entire tender.

The Bidder must obtain for himself on his own responsibility and at his own expenses all
the information which may be necessary for the purpose of making tender and for entering
into a contract and must examine the drawings, inspect the site of the work, acquaint himself
with all local conditions, means of access to the work, nature of the work and all matters

pertaining thereto.

Taxes/ levies to be included in the rates: The rates quoted in the tender shall include all
charges for packing, transport, loading, unloading, delivery at site, hire for any tools
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14.

and plants etc. The rates shall also be firm and shall not be subject to exchange variations,
labour conditions, fluctuations in railway freights or any conditions whatsoever.

The applicable GST percentage, as per the Govt. of India (GOIl) extant
rules/regulations, shall be added by the contractor at the end of the tender amount
to work out the total tender amount.

Prices of extras etc. and ascertainment:

(iv)

a) The contractor may, when authorized and shall, when directed in writing by the
Employer add to, omit from or vary the works shown upon the drawings, or described
in the Specification, or included in the Schedule of Quantities, but the Contractor shall
make no addition, omission or variation without such authorization or direction. A
verbal authority or direction by the Employer shall if, confirmed in writing within seven
days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it is executed with the written approval of
the Employer. Any such extra is herein referred to as ‘Authorized extra’ and payment
shall be made in accordance with the flowing provisions;

(i) Net rates or prices in the original tender shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced therein. Rates for all items wherever possible shall be
derived out of the rates given in the Priced Schedule of Quantities.

(i) The net prices of the original tender shall determine the value of the items omitted,
provided if omissions vary the conditions under which any remaining items of works
are carried out, the prices for the same shall be valued under sub-clause (iii) hereof.

(i) Where the extra works are not of similar character and/ or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or additions
relative to the amount of the whole of the Contract works or to any part thereof shall
be such that in the opinion of the Bank's Engineer, the net rate or price contained in
the Priced Schedule of Quantities or tender or for any item of the works involves loss
or expense beyond that reasonably contemplated by the Contractor or is by reason of
such omission or addition rendered unreasonable or inapplicable, the bank’s Engineer
shall fix such other rate or price as in the circumstances he shall think reasonable and
proper.

Where extra work cannot be properly measured or measured or valued, the Contractor

shall be allowed day work prices as the net rates stated in the tender or the Priced
Schedule of Quantities if not so stated, then in accordance with the local day work
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15.

16.

rates and wages for the district provided that in either case vouchers specifying the
daily time(and if required by the Employer, the workmen’'s names) and materials
employed be delivered for verification to the Employer or his representative at or before
the end of the week following that in which the work has been executed.

(b) Itis further clarified that for all such authorized extra items where rates cannot be
derived from tender, the contractor shall submit rates supported by rate analysis

worked on the ‘actual cost basis’, plus 15% towards establishment charges,
contractor's overheads and profit.

(c The Contractor should note that unless otherwise stated the tender is strictly on item
rate basis and his attention is drawn to the fact that rates for each and every item
should be correct, workable and self-supporting. The quantities in the Schedule of
Quantities approximately indicate the total extent of work but may vary to any extent
and may even be omitted thus altering the aggregate value of the contract. However,
during the actual execution of work if the quantities of any of the items of work exceeds
by more than 25% of the tender quantities, the quantities of such items executed, by
the authority of Bank’'s Engineer, in excess of 25% of the tender quantity shall be
considered as an extra item of work for which the contractors shall submit fresh rates
supported by rate analysis worked on the actual cost basis plus 15% towards
establishment charges, contractor’s over heads and profit. The rates for all such items
of work, being current ones, will not be eligible for price adjustments due to increase
or decrease in prices of materials and labour rates as per escalation formula, if any

given in the tender. If any of the items of work is omitted from the accepted tender at
the sole discretion of the Bank, the contractor shall not be entitled to any claim on this

account.

Liquidated damages for delayed completion: Time allowed for carrying out the work is
30 days which shall be strictly observed by the Bidder and it shall be reckoned from the
tenth day of written order to commence the work is issued. The work shall throughout the
stipulated period of the contract be proceeded with all due diligence and if the Contractor
fails to complete the work within the specified period he shall be liable to pay compensation

at the rate of 0.25% of the accepted contract value per week subject to a maximum amount
of 10% of the contract amount. The Bidder shall before be commencing work prepare a
detailed work programme, which shall be approved by the Bank's Engineer.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays may

be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project
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17.

18.

19.

20.

21.

or in commencement or completion of such works or in procuring government controlled or
other building materials or in obtaining water and power connections for construction
purpose or for any other reason whatsoever and the Employer shall not be liable for any

claim in respect thereof. The Employer does not accept liability for any sum besides the
tender amount, subject to such variations as are provided for herein.

The successful Bidder is bound to carry out any or all items of work necessary for the
completion of the job even though such items are not included in the quantities and rates.
The Employer will issue schedule of Instructions in respect of such additional items and
their quantities in writing.

The successful Bidder must co-operate with other contractor(s) appointed by the Employer
so that the work shall proceed smoothly with the least possible delay and to the satisfaction
of the Engineer.

Defect Liability Period and Performance Guarantee Period: Any defect such as peeling
off, fading of paint or any other fault which may appear during 12 months Defect Liability
Period stated in the Appendix hereto from the date of virtual completion of work in full as

specified under the contract, arising in the opinion of the Bank's Engineer from materials or
workmanship not in accordance with the contract, shall upon the directions in writing of the
Bank's Engineer, and within such reasonable time as shall be specified therein, be
amended and made good by the Contractor at his own cost and in case of default the Bank
may employ and pay other persons to amend and make good such defects/faults and
damages, loss and expenses consequent there upon or incidental thereto shall be made
good and borne by the contractor and such damages, loss and expenses shall be

recoverable from him by the Bank, or may be deducted by the Bank upon the Bank's
Engineers’ certificate in writing from any money due or that may become due to the
contractor. The contractor shall remain liable under the provisions of this clause
notwithstanding the signing by the Bank's Engineer any certificate or passing of any
accounts.

Stipulated time for completion of work: The work must be completed in given time
period. The entire work is to be completed within a period of 30 days from the tenth day of

issue of work order. The Contractor is advised to visit the site and get himself fully
acquainted with the general and local site conditions, particularly, those having bearing

upon transportation, handling, storage etc. prior to quoting the tender.

Materials to conform to specifications - Tests on Materials work etc.

i). All materials and workmanship shall, so far as procurable, conform strictly to requirements
in accordance with the schedule of quantities and instructions of Bank's Engineers and the
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contractor shall, upon the request of the Bank’'s Engineer, furnish proof to his satisfaction
that they so conform and if required shall also furnish all invoices, accounts, receipts and
other vouchers for this purpose.

ii). However, the contractor shall, before he places orders for supply, furnish to the Bank's
Engineer at his own expense, samples of materials including patented products and those
under specific makes, proposed to be used in the works, well in time, notwithstanding prior

approval by Bank's Engineer/Employer of such products and makes; such prior approval
shall not constitute a waiver of the rule regarding approval of samples. In all cases when
makers/manufacturers have test certificates for their goods/articles/ products/
processes/equipment, Photostat copies of such test certificates shall be produced by the
contractor along the samples.

iii). The Bank's Engineer will, within two weeks of the date of supply of samples or within
such further period, as it may be depending upon each case, require to intimate to contractor
whether the samples are approved by him or not. If samples are not approved, the
contractor shall forthwith arrange to supply to the Bank’s Engineer for his approval, fresh
samples complying with the specifications.

iv). The approved samples, bearing distinct marks of identification of such approval, shall be
displayed by the contractor, at his own expense, prominently at the site, during the entire
execution period, and for one month after the date of virtual completion of the work, for

inspection/verification by the Bank's Engineer/Employer, without any charge accruing to
him (contractor) the approved samples remaining in the safe custody of the contractor till
they are so handed over to the employer.

v). The Bank's Engineer shall be entitled to have tests carried out on the work or its parts or
material accessories, either during its progress or on completion, where and when deemed
necessary or on any materials to be incorporated in the work/installation supplied by the
contractor or otherwise, notwithstanding that the work or its parts or accessories or the said

materials have been accepted and passed/passed for incorporation. The contractor should
arrange for such tests at their own cost and no payment shall be made in this regards.

vi). The scope of the clause regarding test will cover not only materials/articles of everyday
use and of ordinary description but also patented products and those under specific makes,
notwithstanding that satisfactory test certificates from makers/manufacturers have been
produced in accordance with sub clause-iii above.

vii). The methods of sampling, the nature and extent of the tests to be carried out and their
interpretation shall be in accordance with the provisions of relevant BIS codes unless

19



otherwise provided in this contract. The names of the laboratories or test houses, (where
tests are to be done outside the site), in which the tests are to be carried out shall be got
approved by the Bank's Engineer.

22.The contractor should quote rates in the Schedule of Quantities considering all the
conditions mentioned above and elsewhere in the tender.

23.The successful Bidder may please note that, the Bank will deduct the amount on account
of Work Contract tax, education cess and the income tax including surcharge etc., if any,
from the bills as per the orders of State / Central Government as applicable during the
period of the contract.

24 .Insurances: The contractor shall be responsible for any injury to persons, animals or things
and for all structural and decorative damage to property which may arise from the operation
or neglect of himself or of any nominated sub-contractor's employees, whether such injury
or damage arise from carelessness, accident or any other case whatever in any way
connected with the carrying out of the contract. This clause shall be held to include, inter-
alia, any damage to buildings, whether immediately adjacent or otherwise, and any damage
to roads, streets, footpaths, bridges or ways as well as all damage caused to the buildings
and works forming the subject of this contract, by frost or other inclemency of weather. The
contractor shall indemnify the Employer and hold him harmless in respect of all and any
expenses arising from any such injury or damage to persons or property as aforesaid and

also in respect of any claim made in respect of injury or damage.

a) Under any Acts of Government or otherwise and also in respect of any award of
compensation or damages consequent upon such claims.

b) The contractor shall reinstate all damages of every sort mentioned in this clause, so as
to deliver up the whole of the contract works complete and perfect in every respect and
so as to make good or otherwise satisfy all claims for damage to the property of third

parties.

c) The contractor shall indemnify the Employer against all claims which may be made
against the Employer by any member of the public or other third party in respect of anything
which may arise in respect of the works or in consequence thereof and shall at his own
expenses arrange to effect and maintain, until the virtual completion of the contract with an
approved office, a policy of insurance in the joint names of the Employer (first name) and
the Contractor against such risks and deposit such policy or policies with the Employer from
time to time during the currency of this contract. The minimum limit of the coverage
under the policy shall be %2 lakhs per person for any one accident or occurrence and %5
lakhs in respect of damage to property for any one accident or occurrence.
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The contractor shall also similarly indemnify the Employer against all claims which may be
made upon the Employer whether under the Workmen’s Compensation Act or any other
statutes in force during the currency of this contract or at Common Law in respect of any
employee of the contractor or any sub-contractor and shall at his own expense effect and
maintain, until the virtual completion of the contract, with an approved office a policy of
insurance in the joint names of the Employer (first name) and the Contractor against such
risks and deposit such policy or policies with the Employer from time to time during the
currency of the contract.

d) The Contractor shall be responsible for anything, which may be excluded from the
insurance policies above referred to, and also for all other damages to any property arising
of and incidental to the negligent or defective carrying out of this contract. He shall also
indemnify the Employer in respect of any costs, charges or expenses arising out of claim or
proceedings of damage arising there from.

e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damage, compensation, costs, charges and expenses arising or occurring from or in respect
of any such claims or damage from any or all sums due or to become due to the contractor.
In addition to the above, the Contractor shall insure the work and take CAR (Contractors
All Risk) policy against loss due to fire, theft, earthquake etc., for the entire contract
amount with an approved insurance company till the virtual completion of the work and
deposit the policy or policies with the Employer before commencing the work.

f) In default of the Contractor insuring as provided above, the Employer may so insure and

deduct the premiums paid from any money due or which may become due to the Contractor.
In case, if for any reason, the Insurance is not taken, by oversight, by the Employer also
and the fact comes to light at a later stage, the Employer shall deduct the premium for the
Insurance as assessed by the Employer and the contractor shall accept the same without

demur.

g) The contractor shall be responsible for any liability which may not be covered by the
insurance policies referred to above and also all other damages to any person, animal or
effective carrying out of this contract, whatever may be the reasons due to which the

damage shall have been caused.

h) The contractor shall, upon settlement by the insurer of any claim made against the insurer
pursuant to a policy taken under this clause, proceed with the diligence to rebuild or repair
the work destroyed or damaged. In this event all the money received from the insurer in
respect of such damage shall be paid to the contractor and the contractor shall not be
entitled to any further payment in respect of the expenditure incurred for rebuilding or

repairing of the materials or goods destroyed or damaged.
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i) The contractor, in case of rebuilding or reinstatement after fire etc, shall be entitled to
such extension of time for completion as the Bank's Engineer may deem fit, but shall
however, not be entitled to reimbursement by the Employer or any shortfall or deficiency in
the amount finally paid by the Insurer in settlement of any claim arising as set out herein.

j) Without prejudice to his liability under this clause, the contractor shall cause all nominated
sub-contractors to effect, for their respective portions of the works, similar policies of
Insurance in accordance with provisions of this clause and shall produce or cause to
produce to the Employer such policies. The contractor shall not permit a nominated sub-
contractor to commence work at the site unless the above said Insurance Policies are
submitted. In the event of failure of the sub-contractor to take out such a policy of insurance
before commencing the works at the site, the contractor shall be responsible for any claim
or damage attributable to the said sub-contractor.

25.If in the opinion of the Bank's Engineer the works be delayed (a) by force majeure or (b) by
reason of any exceptionally inclement weather or (c) by reason of proceedings taken or
threatened by or dispute with adjoining or neighboring owners or public authorities arising
otherwise than through the Contractors own default or (d) by the works or delays of other
Contractors or Tradesmen engaged or nominated by the Employer and not referred to in
the Schedule of Quantities and/or Specification or (e) by reason of civil commotion, local
combination of workmen or strike or lockout affecting any of the building trades or (f) in
consequence of the contractor not having received in due time necessary instructions from
the Bank's Engineer for which he shall have specifically applied in writing or (g) from other
causes which the Bank’s Engineer may certify as beyond the control of Contractor or (h) in
the event, the value of the work exceed the value of the Priced Schedule of Quantities
owing to variation, the Bank's Engineer may with previous approval in writing of the
Employer make a fair and reasonable extension of time for completion of the contract works.
In case of such strike or lockout the Contractor shall immediately give written notice thereof

to the Employer but the Contractor shall nevertheless constantly use his endeavors to
prevent delay and shall do all that may reasonably be required to the satisfaction of the

Bank's Engineer to proceed with work.

26.1f the contractor needs an extension of time for the completion of the work or if the
completion of work gets delayed for any reasons beyond the due date of completion
stipulated in the contract, the contractor shall apply to the Employer for extension of time in
writing at least 7 days before the expiry of the scheduled time and while applying for
extension of time contractor shall furnish the reasons in detail and his justification, if any,

for delays. Only that period of extension of time as granted by the Employer (on receipt of
the application from the contractor or even in absence of any such application) will qualify
for exemption of imposition of liquidated damages. For the balance period in excess of
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original stipulated period and authorized extension of time granted by the Employer, the
provision of liquidated damages as stated under Clause 15 will become applicable.

Further the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the contractor has applied or not, for the grant of extension
of time for completion unless the Employer decides to terminate the contract. The delay for
completion of work for any reason will not entail any right to the contractor to claim any
revision of rates or any extra compensation for any reason.

27.(a)Termination of Contract by the Employer: If the contractor being an individual or a
firm commits any “act of insolvency”, or shall be adjudged an Insolvent or being an
Incorporated Company shall have an order for compulsory winding up made against it or
pass an effective resolution for winding up voluntarily or subject to the supervision of the
Court and the Official Assignee or the Liquidator in such acts of insolvency or winding up,
as the case may be, shall be unable within seven days after notice on him requiring him to
do so, to show to the reasonable satisfaction of the Bank's Engineer that he is able to carry
out and fulfill the contract and to give security therefore, if so required by the Bank's
Engineer.

Or if the contractor (whether an individual, firm or incorporated Company) shall suffer

execution or other process of Court attaching property to be issued against the contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the

creditors of the contractor

Or shall assign or sublet this contract without the consent in writing of the Employer first

hand and obtained.

Or shall charge or encumber this contract or any payments due or which may become due

to the contractor hereunder.

Or if the Bank's Engineer shall clarify in writing to the Employer that the contractor

(i) Has abandoned the contract, or

(i) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for fourteen days after receiving from
the Employer notice to proceed or

(iif) Has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

(iv)Has failed to remove materials from the site or to pull down and replace work for seven
days after receiving from the Employer, written notice that the said materials or work
were condemned and rejected by the Bank’s Engineer under these conditions, or

(v) Has neglected or failed persistently to observe and perform all or any of the acts, matters
or things by this contract to be observed and performed by the contractor for seven days
after written notice shall have been given to the contractor requiring the contractor to

observe or perform the same.

23



Then and in any of the said case the Employer may, notwithstanding any previous waiver,
after giving seven days' notice in writing to the contractor, determine the contract, but

without thereby affecting the powers of the Bank's Engineer or the obligations and liabilities
of the contractor, the whole of which shall continue in force as fully as if the contract had
not been so determined, and as if the works subsequently executed had been executed by
or on behalf of the contractor. And further, the Employer by his agents or servants may
enter upon and take possession of the works and all plants, tools, scaffoldings, sheds,
machinery steam and other power utensils and materials lying upon the premises or the
adjoining lands or roads, and use the same as his own property or may employ the same
by means of his own servants and workers in carrying on and completing the works or by
employing any other contractor or other person or persons to complete the works, and the
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder
such other contractor or other person or persons employed for completing and finishing or
using the material and plant for the works. When the works shall be completed or as soon

thereafter as convenient the Bank's Engineer shall give a notice in writing to the contractor
to remove his surplus materials and plant, and should the contractor fail to do so within a
period of fourteen days after receipt thereof by him, the Employer may sell the same by
public auction, and give credit to the contractor for the net amount realized. The Bank’s

Engineer shall thereafter ascertain and certify in writing under this what (if anything) shall
be due or payable to or by the Employer, for the value of the said plant and materials so
taken possession of by the Employer and expense or loss which the employer shall have
been put to in procuring the works to be completed and the amount, if any, owing to the
contractor and the amount which shall be so certified shall thereupon be paid by the
Employer to the contractor or by the contractor to the Employer, as the case may be, and

the Certificate of the Bank’'s Engineer shall be final and conclusive between the parties.

b)Termination of the Contract by the Contractor: If the payment of the amount certified by
the Bank’'s Engineer and payable by the Employer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as aforesaid shall have been
given by the Contractor to the Employer, or if the Employer shall repudiate the Contractor,
or if the works be stopped for three months under the order of the Employer or by any
injection or other order of any Court of Law, then and if any of the said cases the contractor
shall be at liberty to determine the Contract by notice in writing to the Employer, and he
shall be entitled to recover from the Employer, payment of all works, executed and for any
loss he may sustain upon any plant or materials supplied or purchase or prepared for the

purpose of the Contract.

In arriving at the amount of such payment the net rates contained in Contractor’s original
Tender shall be followed.

28. The Employer may, in his absolute discretion, issue written instructions in regard to;
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29.

30.

31.

32.

33.

The variation or modification in the design shape, quality or quantity of the items of work
or the addition or omission or substitution of any item of work.

Any discrepancy in the Bill of Quantities and or specifications.

The removal from the site of any person or material brought thereon by the Contractor
not to their satisfaction and the contractor shall forthwith comply with and carry out any

such instructions.

Rates of items, if any, not mentioned in the Bills of quantities shall be fixed by the Bank's
Engineer on the basis of the tendered rates to the extent possible or by rate analysis
based on prevailing market rates.

The Contract document shall remain in the custody of Employer and shall be produced
by him at his office and when required by the contractor. The contractor on signing hereof
shall be furnished free of cost with a certified copy of the Agreement.

The contractor shall conform to the provisions of any Acts of Legislature relating to the

various works and for manufacture and to the Regulations and Byelaws of an authority.
The contractor shall indemnify the Employer against all claims in respect of patent rights

and shall defend at his own cost all actions arising from such claims.

The Employer or any of his authorized representatives shall have the power to reject
and/or refuse any materials of doubtful quality and workmanship.

Certificates and payment: The contractor shall be paid by the Employer on the basis
of the certificates to be issued by the Bank’s Engineer subject to administrative checks
and corrections if any.

36.Defective Materials: Any defects or faults in the materials supplied and in the work done
by the contractor which may appear during execution of the work or within twelve months

shall, upon the discretion of the Bank's Engineer be replaced or set right by the Contractor
at his own cost within seven days of receiving such directions. The Bank reserves the right

to get the work executed/ work examined by other Government or Private Agency and the
directions of such agency shall also be binding on the Contractor.

37. Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured and the contractor shall forthwith
attend or send a qualified agent to assist the Bank's Engineer in taking such
measurements and calculations and to furnish all particulars and to give all assistance
required. Should the contractor not attend or neglect or omit to send such agent, then the
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measurements taken by the Bank’s Engineer or a person approved by him shall be made
taken to be correct measurement of the works. Such measurements shall be taken in
accordance with the Indian Standard mode of measurement, unless otherwise provided for
elsewhere in this contract. The contractor or his agent may, at the time of measurement
shall take such notes as he may require. All authorized extra works, omissions and all
variations made without the knowledge, if subsequently sanctioned by him in writing shall
be included in such measurements. The employer also reserves the right to verify any of
the measurements of the contractor at any point of time before making the payment.

38. The contractor shall give notice of not less than ten clear days to the Bank's Engineer or
his representative in charge of work before covering up or placing beyond the reach of
measurement and correct dimensions thereof be taken before the same is covered up or

placed beyond reach of measurement. If any work were so covered up without the consent
of the Bank’s Engineer and his representative in charge of the work shall be uncovered at
the contractor’'s expense, within the aforesaid period of 10 days. In case of failure to comply
with this clause the item will not be measured and paid for.

39. Completion Certificate: The works shall not be considered as completed until the
Bank's Engineer has certified in writing that they have been virtually completed and the
defects liability period shall commence from such certified date of virtual completion of work.

40. Within 10 days of the completion of the work, the contractor shall give notice of such
completion to the Bank’s Engineer and within 45 days of the receipt of such notice, the
Bank's Engineer shall inspect the work and if there is no defect in the work, shall furnish
the contractor with a certificate of completion, otherwise a provisional certificate of
completion indicating defects (a) to be rectified by the contractor and/or (b) for which
payment be made at reduced rates shall be issued. But no certificate of completion,
provisional or otherwise shall be issued, nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the work was executed
all scaffolding, surplus materials, rubbish, temporary shed been erected or constructed by
the contractor(s) and cleared off the dirt from all work, doors, windows, walls, floors or other
parts of any building, in, upon or about which the work was executed, or of which he may
have had possession for the purpose of the execution thereof, and not until the work shall
have been measured by the Bank's Engineer.

41. If the contractor fails to comply with the requirements of this clause as to removal of
scaffolding, surplus materials and debris as aforesaid and cleaning off dirt on or before the
date fixed for the completion of the work, original or extended, the Employer, after issuing
due notice, may at the expense of the contractor remove such scaffolding, surplus materials
and debris etc. and dispose of the same as he thinks fit and clean off such dirt as aforesaid
and the contractor shall have no claim in respect of any such scaffolding or surplus
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materials as aforesaid except for any sum actually raised by the sale thereof. And the
expenses incurred on account of site clearance may be recovered from any money due, or
that may become due, to the contractor by the Employer.

42. If the contractor, within 10 days after receipt of written notice from the Banks Engineer,
fails to comply with such further drawings/and or Bank’s Engineer Instructions the Employer
may employ and pay other persons to execute any such work whatsoever that may be
necessary to give effect thereto and all costs incurred in connection therewith shall be
recoverable from the contractor by the Employer on the Certificate of the Bank's Engineer
as a debt or may be deducted by him from any money due or to become due to the
contractor.

43. The Employer shall have a right to cause at technical examination of the works and the
final bill of the contractor including all supporting vouchers, abstracts etc. to be made at the
time of payment of the final bill. If as a result of this examination or otherwise any sum is
found to have been overpaid or over-certified it shall be lawful for the Employer to recover
the sum.

44. If for any reason, the Employer is obliged, by virtue of the provisions of the Workmen
Compensation Act, to pay compensation(s) to workmen employed by the Contractor, in
execution of the works, the Employer will recover from the Contractor, the amount of
compensation so paid, and without prejudice to the rights of the Employer under the said
Act, the Employer will be at liberty to recover such amount or any part thereof by deducting
it from the Security Deposit or from any sum due by the Employer to the Contractor under
this Contract or otherwise. The Employer shall not be bound to contest any claim made
against it under the provisions of the said Act, except on the written request of the
Contractor and upon his giving to the Employer full security for all cost for which the
Employer might become liable in consequence of contesting such claim.

45. Abandonment of works: If at any time after the acceptance of the tender the,
Employer shall for any reasons whatsoever, not require the whole or any part of the
works to be carried out, shall give notice in writing to the Contractor who shall have no
claim to any payment of compensation or otherwise whatsoever on account of any profit

or advantage which he might have derived from the execution of the whole works.
46. Without prejudice to any of the rights of remedies under this Contract, if the

Contractor dies, the Employer shall have the option of terminating the contract without
compensation to the Contractor.
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47. Settlement of disputes by Arbitration:

(a) All disputes and differences of any kind whatever arising out of or in connection with the
contract or the carrying out of the works (whether during the progress of the works or after
their completion and whether before or after the determination abandonment or breach of
the contract) shall be referred to and settled by the Bank who shall state its decision in
writing. Such decision may be in the form of a final certificate or otherwise. The decision of
the Bank with respect to any of the excepted matters shall be final and without appeal as
stated in preceding Clauses hereof. But if either the Contractor be dissatisfied on any
matter on which a decision is taken by the Bank as above, except any of the expected
matter the Contractor may within 28 days after receiving notice of such decision give a

written notice to the other party requiring that the matters in dispute be arbitrated upon.
Such written notice shall specify the matters, which are in dispute or difference of which
such written notice has been given. If both the parties agree a single arbitrator would be
appointed for the purpose. In case no agreement could be reached on the appointment of
single arbitrator, both the parties will nominate one person each as an arbitrator on their
behalf. The two arbitrators nominated by the parties shall nominate one more person to act
as third arbitrator or umpire.

(b) The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
matters, referred to in the preceding clauses, and to determine all matters to dispute which
shall be submitted to arbitration and of which notice shall have been given as aforesaid.
The arbitrator or Arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during
the arbitration proceedings the parties mutually settle or compromise their dispute or
difference, on the parties filing their joint memorandum of the settlement or compromise,
the Arbitrator or the Arbitrators as the case may be, shall make an award in terms of such

settlement or compromise.

(c) Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the Arbitrator or Arbitrators as the case may be,
who may determine the amount thereof or direct the same to be taxed between the party,
and shall direct by whom and to whom and in what manner the same shall be borne and

paid.

(d) This submission shall be deemed to be a submission to arbitration within the meaning
of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification

thereof.
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(e) The award of the arbitrator or Arbitrators, as the case may be, shall be final and
binding on the parties. It is agreed that the Contractor shall not delay the carrying out
of the works by reason of any such matter, question or dispute being referred to
arbitration, but shall proceed with the works with all due diligence and shall until the

decision of the arbitrator or arbitrators is given, abide by the decision of the Bank. No
award of the Arbitrator or Arbitrators, as the case may be, shall relieve the Contractor
of his obligations to adhere strictly to the Bank's instructions with regard to the actual
carrying out of the works. The Employer and the Contractor hereby also agree that
arbitration under this Clause shall be a condition precedent to any right of action under
the Contract.

I/We hereby declare that |/we have read and understood the above instructions to the
contractors

Place: Signature of the Bidder:

Date: Address of the Bidder:
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10.

11.

12.

Section C

Special Condition of the contract

The contractor shall abide all the Contract Labour (Regulation & Abolition) Act 1970 and
its subsequent amendments.

The workmen will not be allowed to stay within the premises beyond working hours

No storage space will be provided by the Bank. Contractors have to make necessary
temporary arrangements for the same. However, they may be permitted to make temporary
sheds at approved locations within the premises during the period of work. The same shall
be removed and taken away by the contractor at their risk and cost after completion of the
work.

The water required for the work or workmen can be availed from the available source at
site free of cost. However, if there is shortage of water, contractors have to make their own
arrangements for the same at their risk and cost. The Contractor has to make his own
arrangements to take the supply to the requisite position/location.

The electric power required for the work can also be similarly drawn from the supply
available at site free of cost. The Contractor has to make his own arrangements to take the
supply to the requisite position in consultation with Bank's Engineers.

Permission, if any, required from the local bodies shall be obtained by the Contractor at his
cost.

The authorized officials of the Bank shall be entitled to inspect the material/works at any
time, if they so desire and the vendor shall provide all reasonable facilities to do so.

The contractor shall employ authorized and qualified site Engineer on a regular basis to
supervise day-today works at site. Such a person shall be capable of following the
instructions of the Bank’s Engineers and execute the works as per the specifications laid
down in the Tender. He shall also maintain daily labour report, daily material consumption,
etc. and shall submit the same to the Department

The intending Bidder can obtain any clarifications regarding the tender
provisions/specifications etc. if any from the office of the Principal, College of Agricultural
Banking, Reserve Bank of India, University Road, Pune- 411016 on any Bank's working
day.

The Bidder may please note that the work is to be executed in an occupied residential
colony of the Bank and as such the entire work involved shall be carried out with least

disturbance to the residents.

The entire materials for the work shall be brought to the working area through the staircase
only without any disturbance to the residents.

The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank's Engineer and make the entire
premises clear/clean on a day to day basis including staircase, passages affected/used
by the labourers in the above work to the satisfaction of the Bank’'s Engineers at no extra
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13.

14.

15.

16.

17.

cost. The entire debris/waste material shall be taken out of the Bank’s premises and should
not be dumped anywhere in and around the Bank's premises. The contractors are solely
responsible if any debris is noticed by the local Corporation and penalty levied.

The Bidder is advised to inspect the proposed site of work to acquaint them of the scope
of work.

The work has to be done in proper coordination with the Caretaker of the colony and other
contractors engaged by the Bank.

The rates shall be exclusive of GST. GST should be added separately taking into
consideration the amount which the service provider needs to pay to the Govt. of
India for providing the services to the Service Recipient in the BOQ. Refer to the
notifications issued by the Govt. of India in this regard from time to time.

If, in the price structure quoted by a bidder, there is discrepancy between the unit price and
the total price (which is obtained by multiplying the unit price by the quantity), the unit price
shall prevail and the total price corrected accordingly, unless the Bank feels that the bidder
has made a mistake in placing the decimal point in the unit price, in which case the total

price as quoted shall prevail over the unit price and the unit price corrected accordingly.

If there is an error in a total price, which has been worked out through addition and / or
subtraction of subtotals, the subtotals shall prevail and the total corrected; and

18.If there is a discrepancy between the amount expressed in words and figures, the amount

in words shall prevail, subject to 19 and 20 below.

19.In case for any item rate is not filled / found blank, the Bank shall take highest quoted rates

among the Bidders for evaluation for such item rates. However, lowest quoted rate shall
be payable to Bidder for such item, in case the Bidder is declared as lowest Bidder.

20.If there is any arithmetical error in totaling of individual items, the correct total shall be

21.

computed by the Bank and the same shall prevail.

Non-disclosure: The Firm shall not disclose directly or indirectly any information, materials

and details of the Bank's infrastructure / systems/ equipment etc., which may come to the
possession or knowledge of the Firm during the course of discharging contractual
obligations in connection with this agreement, to any third party and shall at all times hold
the same in strictest confidence. The Firm shall treat the details of the contract as private
and confidential, except to the extent necessary to carry out the obligations under the
contract or to comply with applicable laws. The Firm shall not publish, permit to be
published, or disclose any particulars of the works in any trade or technical paper or
elsewhere without the previous written consent of the Bank. The Firm shall indemnify the
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Bank for any loss suffered by it as a result of disclosure of any confidential information.
Failure to observe the above shall be treated as breach of contract on the part of the Firm
and the Bank shall be entitled to claim damages and pursue legal remedies. The Firm shall
take all appropriate actions with respect to its employees to ensure that the obligations of
non-disclosure of confidential information under this agreement are fully satisfied. The
Firm'’s obligations with respect to non-disclosure and confidentiality will survive the expiry
or termination of this agreement for whatever reason.

22.Force Majeure: The Bidder shall not be liable for forfeiture of its EMD, liquidated damages
or termination for default, if the delay in performance or other failure to perform its

obligations under the contract is a result of an event of Force Majeure. For purposes of the
clause, “Force Majeure” means an event beyond the control of the Bidder and not involving
the Bidder's fault or negligence and not foreseeable. Such events may include wars or

revolutions, fires, floods, epidemics, quarantine restrictions, freight embargoes etc. The
Bank will decide whether delay or failure on the part of the Bidder was the result of an

event beyond his control or not. The decision of the Bank in this regard should be final and
binding on the supplier and will not be open to question before any court / forum in any
proceedings.

23.Termination of contract.

The Bank shall terminate the contract by giving seven days' notice if

I. The bidder fails to deliver any or all items of work as specified in the tender document
within the time period specified in the contract. or

i If the bidder fails to perform any other obligations under the contract.

24.0n termination of contract, the Earnest Money Deposit (EMD)/ Retention Money Deposit
(RMD) of the bidder will be forfeited.

25.Termination for Insolvency: The Bank may at any time terminate the contract by giving
written notice to bidder, without compensation to bidder, if the Bidder becomes bankrupt
or otherwise insolvent, provided that such termination will not prejudice or affect any right

of action or remedy which the Bank is or will be entitled to take or seek.

26.Clause of Prevention of Sexual Harassment at Work place:

a). The firm shall be solely responsible in case of any compliant of sexual harassment against
its employee within the premises of the Bank, the complaint will be filed before the Regional
Committee constituted by the Reserve Bank of India and Bank shall ensure appropriate
action under the said Act in respect of the complaint.
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b). Any complaint of sexual harassment from any aggrieved employee of the firm against any
employee of the Bank shall be taken cognizance of by the Regional Complaint Committee
constituted by the Bank.

c). The firm shall be responsible for any monetary compensation that may need to be paid in
case the incident involves the employees of the firm, for instance any monetary relief to
Bank’'s employees, if sexual violence by the employee of the firm is proved.

d). The firm shall be responsible for educating its employees about prevention of sexual
harassment at work place and related issues.

e). The firm shall provide a complete and updated list of its employees who are deployed
within the Bank’s premises.

I/We hereby declare that I|/We have read and understood all the above
instructions/conditions and the same will remain binding upon me/us in case the above

mentioned Contract is entrusted to me/us. I/we also note that this letter will form part of the
contract document and that the contents of this letter shall be supplemental to the conditions
in the tender and not in derogation thereof except to the extent specifically provided herein.

Place:
Signature & seal of the Bidder
Date:
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SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

2. Aninjured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

3.  Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground/floor.

4.  No portable single ladder shall be over 8m in length. The width between the side
rails shall not be less than 30cm (clear) and the distance between two adjacent rungs
shall not be more than 30cm. When a ladder is used, an extra mazdoor shall be engaged
for holding ladder.

5.  The excavated material shall not be placed within 1.5m of the edge of the trench
or half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable

fencing or railing whose minimum height shall be one metre.
7. No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

8.  Workers employed on mixing and handling materials such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear and rubber

hand-gloves.

9. Those engaged in welding works shall be provided with welder's protective eye
shields and gloves.

10. No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

11. Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed or scrapped.

12.  Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of cessation

of work.

13.  Hoisting machines and tackle used in the works, including their attachments,
anchorage and supports shall be in perfect condition.

14. The ropes used in hoisting or lowering material or as a means of suspension shall
be of durable quality and adequate strength and free from defects.

Place:

Signature of the Bidder:
Date:
Address:
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FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipment used at site shall be
plugged into correctly rated electrical outlets.

Only ISI marked 3-pin plug and other appliances and equipment shall be used.
Electrical power cables/wires used shall not have any joints and shall be properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

V. Before commencing the welding work for the first time on any day, the Engineers shall
be informed and only after the site inspection by them, work shall be started.

vi.  Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii.  Fire extinguishers recommended shall be kept on the site.

viii. Used drums shall be stored in specified store only after closing them properly.

ix.  Personal protective equipment such as safety shoes, hand gloves, mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the
workmen to prevent occupational health hazards.

X.  The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10 feet from Ground level.

xi.  None of the passages near staircases shall be used for stacking / dumping any kind of
materials/waste.

xii.  None of the fire extinguishers shall be removed/shifted from its designated location.

xiii. Power supply shall be switched off from the mains when equipment is not in use.

xiv.  Any debris/ junks generated from the work shall be collected on daily basis, removed
from site and stored at the designated place in proper manner.

Place:

Signature of the Bidder:

Date:

Address:
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Section D
GENERAL SPECIFICATIONS OF WORK

The scope of work covers ‘REPLACEMENT OF FALSE CEILING OF FIRST FLOOR (PART)
OF MAHANADI' in accordance with specifications prepared to the satisfaction of the Bank's

Engineer. The following specifications shall form part of the contract and these shall have
deemed to be supplemental to the specifications and not in derogation thereof except to the
extent specifically provided herein.

SPECIFICATIONS

FALSE CEILING WITH GYPSUM MOISTURE RESISTANT BOARD
e SCOPE OF WORK:

"The work envisaged under these specifications refers to supplying and fixing in position false
ceiling at any floor, any location and at any height as per drawings.

e MATERIAL:

"The GYPSUM MOISTURE RESISTANT BOARD shall be of the thickness as mentioned in the
relevant items of the Schedule of quantities and the size of panels and the arrangement of panels
etc. for different area of the building shall be as indicated by the Bank's Engineer. Gypsum
Moisture Resistant Board shall be of approved quality and shall be free from cracks, bends and
other defects. Samples of materials to be used on the work shall first be furnished by the
contractor and got approved by the Bank’'s Engineer. All materials which are used in the works
shall strictly conform to the samples, other-wise the materials shall be summarily rejected”

e ERECTION:

The GYPSUM MOISTURE RESISTANT BOARD sheets when brought to site shall be stacked
carefully on floor over wooden sleeper supports. The boards shall be cut to required sizes either
by sawing or by score and snap method. The edges shall be smoothened by wood rasp file or
with emery paper. Wherever required the edges of each panel may require beveling which also
shall be done carefully to the correct line and dimensions. The GYPSUM MOISTURE
RESISTANT BOARD sheets shall be fixed to ridge frames either wooden or metallic as
mentioned in the item description. In case of metallic frame, the CALCIUM SILICATE boards are
held to the frame by means of self-tapping screws or by the ordinary machine screws and nuts,
as directed by the Bank's Engineer. Teak wood or aluminum beadings if required to be fixed shall
be as mentioned in the item description and shall be carried out in best workman-like manner.
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Any other treatment for finishing such as gluing of wall papers, cement or oil based paint etc.
shall be as specified in the item description and shall be done as per relevant specifications.

e MODE OF MEASUREMENT:

Unless otherwise mentioned, the wooden or metallic-frame work shall not be separately
measured for. The GYPSUM MOISTURE RESISTANT BOARD false ceiling shall be measured
in square meters as actually laid over the frame work. The area being worked out correct to two
places of decimal with length and breadth measured correct to a centimeter. The rates shall
include the cost of all materials, metallic frame work all the required hardware, etc. labor,
scaffolding etc. as mentioned above and in Item description, unless otherwise specified. The
vertical drops, cove if any shall also be measured for payment.

Details of Sections of False Ceiling: -

METAL FRAMED SUSPENDED CEILING (SEAMLESS FINISH):

Sotfit Cleat

Perimeter Channel Nut & Bolt

Ceiling angle at 1220mm

Dry Wait Screw max centre

Connecting Clip

Ceiling Section
Intermediate Channel
at 1220 max Centre

Gypsum Moisture Resistant Board

GENERAL ASSEMBLY

Ceiling Angle wsrmme——gs

Intermediate Channel W?
F

Perimete Channel

Nut & Bolt

M Ceiling Section

Al 4 ]
4
Self Drilling & Taping Screw -———J L Gypsum Moisture Resistant Board
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Components

PERIMETER DETAILS

2
C_/
W

Intermediate Channel

Soffit Cleat

Connecting Clip %

Metal row plug

7] ./553” ¥

e
/4.-"/ i / gt
Pl i P . T
.-/- "—-—
//"’j #j,,--' Selt driling screw

] with underhead cutter
Perimeter Channel i
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SPECIFICATIONS AND MODE OF MEASUREMENTS
MATERIALS

01. QUALITY

All materials for incorporation into the works shall be of the best quality of their respective
kinds as specified herein and shall be obtained from sources and suppliers approved by

the Employer / Engineer and shall comply strictly with the tests prescribed hereinafter or,
where tests are not laid down in list Specification, with the requirements of the latest edition

of the relevant Indian Standards approved by the Engineer.
02. INSPECTION AND TESTING

All materials before being incorporated into the Works shall be subjected to inspection and

testing as provided in the Conditions of Contract and elsewhere in the Specifications. The
cost of all samples for all tests required by this Specification or approved Standards shall

be deemed to be included in the Contract rates. No materials shall be used in the works
unless they have first been approved by the Engineer or his Representative.
03. SAMPLES

Samples of all materials proposed to be used or incorporated in the works and to be
supplied by the Contractor may be called for at any time by the Engineer or his

Representative.

04. INDEPENDENT TESTS.

Independent tests and analysis of any of the materials may be made from time to time by a
Testing House or analyst appointed by the Engineer / Employer in order to check the
supplier's works tests and analysis. The frequency, the procedure for the testing and

acceptance criteria will be as stated in the respective |.S codes. The Contractor shall at his
own expenses supply and deliver to a Testing House or Analyst such materials as may be

directed by the Engineer. Should the result of any test be unsatisfactory to the Engineer
or his Representative, the materials represented will be rejected. The costs of all the tests
shall be borned by the contractor.

05. MODE OF MEASUREMENT
Unless otherwise specified mode of measurement shall be as per latest version of I1S: 1200

The scope of work covers REPLACEMENT OF FALSE CEILING OF FIRST FLOOR (PART) OF
MAHANADI in accordance with specifications (detailed in Schedule of Quantities) prepared to

the satisfaction of the Bank's Engineer. The specifications shall form part of the contract and
these shall have deemed to be supplemental to the specifications and not in derogation thereof

except to the extent specifically provided herein.
Materials shall be of the best-approved quality obtainable and they shall comply with the

respective IS specifications (for those materials covered by BIS). Samples of all materials shall

be got approved before placing an order and the approved sample shall be deposited in the
Bank.
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Materials

Materials shall be of the best approved quality obtainable and they shall comply with
the respective latest IS specification.

Samples of all materials shall be got approved before placing an order and the
approved sample shall be deposited with the Bank.

In case of non-availability of materials in metric sizes, the nearest size in FPS units
shall be provided with the prior approval of the Engineer for which neither extra will
be paid nor shall any rebate be recovered.

All the materials shall be tested in any testing laboratory approved by the Assistant
Manager/ Manager (Tech), as per the testing guidelines issued by the Employer,
which can be perused by the Contractor from the office of the at
. Results of such tests in original issued by the laboratory
shall be submitted to the Bank with Assistant Manager/ Manager (Tech). The entire
charges connected with such testing including for repeated tests if ordered by the
Engineer shall be borne by the Contractor.

It shall be obligatory for the Contractor to furnish test certificate, if demanded by the
employer, from manufacturer or the material supplier that the work has been carried

out by using their materials and as per their recommendations.

Materials supplied by the Employer/ any other specialist firm shall be properly stored
and the Contractor shall be responsible for its safe custody until they are required on
the works and till the completion of work.

Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities
or Special Conditions, the quality of materials, workmanship dimensions etc. shall be
as specified herein under.

All equipment and facilities for carrying out field test on materials shall be provided
by the Contractors without any extra cost.
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Section E

APPENDIX HEREINBEFORE REFERRED TO

1. Defects liability Period

12 months from the date of issue of
virtual completion certificate.

2. Period of final measurement

3 months from the date of final
completion of the work.

4. Date of commencement

Within 10t day from the date of
award of work

5. Date of completion

30 days from the tenth day of issue
of work order.

6. Liquidated Damages

0.25% per week of the contract
value per week (subject to a
maximum of 10% of accepted
Contract Value.)

7. Retention Percentage

5%

8. Total Security Deposit (E.M.D plus
5% of the estimated cost put to
tender)

EMD @2% of the total contract
amount + 5% RMD

9.Installment to be refunded after
virtual completion

EMD @2% of the total contract
amount

10. Period of honouring interim
certificate

One month from the date of
certification by the AM/Manager
(Technical)/ AGM (Tech)/DGM
(Tech)/ GM (PMC)

12.  Period of honouring final
certificate

3 months

13. Interest for delayed payment

Three percent per annum

Place:

Signature of the Bidder:
Date:
Address:
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Section F

APPROVED LIST OF MATERIALS

The list of materials of approved make having ISI mark/manufacture are as follows:
Note:

(i) All the materials shall be first quality ISI marked/confirming.

(i) Where ever contractor proposes to use equivalent make i.e. other than specified) the
same shall be done after prior approval of Bank's Engineer, any additional expenditure
and time due to this shall be solely on contractor account and no claims what so ever
shall be entertained in this regard.

Sl no Material Make
1 Paints AS|a.n, ICI, Berger, Nerolac or Approved
Equivalent make
2. G.l. sections for Partitions and false | India Gypsum, Gyproc, Lagyp, Diamond
Ceiling Frames or approved equivalent make
3. Gypsum False Ceiling Gyproc Stain-Gobain With "ULTRA"
Saint Gobain Gl Sections or approved
equivalent make
Place:
Signature of the Bidder:
Date:
Address:
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Section G
DRAFT ARTICLES OF AGREEMENT

(Bank Reserves the right to further modify/revise/change the content of the agreement)

ARTICLES OF AGREEMENT made the ..., day of.........
.................................................................... Between the Reserve Bank of India (hereinafter called
"the Bank") of the one part and ..........c.cocooioiiiis oo (Hereinafter

called "the Contractor") of the other part. WHEREAS the Bank is desirous of taking up the
'REPLACEMENT OF FALSE CEILING OF FIRST FLOOR (PART) OF MAHANADI’ and has
caused Drawings and Schedule of Quantities showing and describing the work to be done
prepared by or under the directions of Bank’s architect/Engineers.

AND WHEREAS the Contractor has agreed to execute, subject to the conditions set forth
herein and in the correspondence attached hereto and to the Conditions set forth in the Special

Conditions and in the Schedule of Quantities and Conditions of Contract (all of which are
collectively herein after referred to as "the said Conditions") the works described in the said

Specifications and included in the said Schedule of Quantities at the respective rates therein
set forth amounting to the sum as therein arrived or such other sum as shall become payable

there under (herein after referred to as "the said Contract Amount").

NOW IT IS HEREBY AGREED AS FOLLOWS: -

1. In consideration herein mentioned the Contractor will, subject to the conditions annexed
carry out and complete the work shown in the Contract, Drawing and described by or

referred to in the Schedule of Quantities and in the said conditions.

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall
become payable, at the times and in the same manner specified in the said Conditions.

3. The said conditions and Appendix thereto and the correspondence attached hereto shall be
read and construed as forming part of this Agreement and the parties hereto shall
respectively abide by, submit themselves to the said conditions and the correspondence
and perform the agreements on their part respectively in the said Conditions and the

correspondence contained.
4. The plan, agreement and documents mentioned herein shall form the basis of this contract.

5. This contract is neither a fixed Lump Sum Contract nor a Piece Work Contract, but it is a
Contract for the complete work to be paid for according the actual quantities at the rates
contained in the Schedule of Rates and Probable Quantities or as provided in the said

Conditions.
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6. The Contractor shall afford every reasonable facility for carrying out of all works or other
Contractors appointed by the Bank and shall make good any damages done to walls, floors
etc. after the completion of such works.

7. The Bank reserves the right of altering the items to be executed by adding to or omitting any
items without prejudice to this contract. However, the Contractor shall not be entitled to any
payment for the works done exceeding the Tender Quantities unless specifically approved
in writing by the Bank’s Engineer.

8. Time shall be considered as the essence of this Contract and the contractor hereby agrees
to commence the work within the 10 days from the date of written order to commence the
work or from the date of handing over the site whichever is later as provided for in the said
conditions and to complete within 30 days and contractor has to complete the entire work

within specified time subject nevertheless to the provision for extension of time.

9. All payments by the Bank under this contract will be made only at Pune.

10. All disputes arising out of or in any way connected with this Agreement shall be deemed to
have arisen at Pune and only courts in Pune shall have the jurisdiction to determine the

same.

11. That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

IN WITNESS HEREOF the Bank and the Contractor have set their respective hands to these
presents and two duplicates hereof the day and year first hereinabove written. (If the
Contractor is a partnership or an individual)

IN WITNESS WHEREOF the Bank has set its hands to these presents through its duly
authorized officials and the contractor has caused its common seal to be affixed hereunto
and the said two duplicates has caused these presents and the said two duplicates hereof

to be executed on its behalf, the day and year first hereinabove written (if the Contractor is
a Company)

Signature clause.
SIGNED AND DELIVERED BY
The Reserve Bank of India by the

hand of
Shri
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Name and Designation

in the presence of

1)

Address:

(Witness)
SIGNED AND DELIVERED BY

in the presence of

1)

Address

2)

Address

(Witness)

Witnesses
SIGNED & DELIVERED BY

45

If the party is a partnership
firm or an individual should

be signed by all or on behalf



of all the partners in the

presence of:
1)

Address

2)

Address

Witnesses

THE COMMON SEAL OF

was hereunto affixed pursuant to the Resolutions passed by its Board of

Directors at the meeting held on

in the presence of:

2)

46



Directors, who have signed these If the Contractors signs under presents
in token thereof in the common seal, the signature clause

presence of should tally with the sealing clause

in the Articles of Association.

2)

SIGNED AND DELIVERED by the If the Contractor is signing by the
Contractor by the hand of hand of Power of Attorney, whether
Shri a company or an individual and

duly constituted attorney

Place:

Date:

Signature & seal of the Bidder
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Section H

NEFT Details

Details of Bank Account for effecting e-payments

Name of the Institution: College of Agricultural Banking, Reserve Bank of India, Pune
Address (in full): College of Agricultural Banking, Reserve Bank of India, University Road,
Pune-411 016

1 Name of the Account Holder (as | College of Agricultural Banking, Reserve Bank
appearing in the Bank Account) of India, Pune

2 | Account Number 8691632

3 Type of Account (Savings, Current
Current etc.)

4 | PAN Number AAIFR 5286M

5 | Name of the Bank Reserve Bank of India

6 | Name of the Branch CAB,PUNE

7 | Address of the Bank CAB, RBI, University Road, PUNE

8 | NEFT/IFS Code RBISOPUPAO1 (0 in the code represents

ZERO)
9 | Name of the Account Sundry Deposit A/c-DAD
10 | GST Number 27AAIFR5286M1ZG

Details indicating exemption from payment of IT (if applicable):

NOTE: - UNDER SECTION 48 OF RBI ACT 1934, RBI SHALL NOT BE LIABLE TO
PAY INCOME TAX OR SUPER TAX ON ANY OF ITS INCOME, PROFITS OR GAINS.
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Section |

COLLEGE OF AGRICULTURAL BANKING
RESERVE BANK OF INDIA
UNIVERSITY ROAD
PUNE

PART Il

TENDER FOR
REPLACEMENT OF FALSE CEILING OF FIRST FLOOR (PART) OF MAHANADI

(FINANCIAL BID)

Name of the Bidder:

Address:
Date of NIT : XX/XX/2023 Time: 5.00PM
Pre-bid Meeting : XX/XX/2023 Time: 11.00 AM.
Last date of submission of tender : XX/XX/2023 Time: Up to 2.00 PM
Date of opening of Technical Bid : XX/XX/2023 Time: 4.00 PM
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COLLEGE OF AGRICULTURAL BANKING,
RESERVE BANK OF INDIA,
UNIVERSITY ROAD,

PUNE

REPLACEMENT OF FALSE CEILING OF FIRST FLOOR (PART) OF MAHANADI

SCHEDULE OF QUANTITIES

For Information (Not for Quote)

Item
no

Particulars of the work

Unit

Quantity

1.0

Dismantling & Demolition

1.1

Dismantling existing false ceiling: Carefully dismantling existing
gypsum board and tiled false ceiling along with G.I channels,
framings etc. of area under consideration and taking away the
same. The rate shall include the cost of labour, material, tools,

scaffolding removing the entire debris out of Bank’'s Premises as
per rules & regulations of local authorities, transportation, all taxes,
etc. in workmanlike manner as directed by the Bank’'s Engineer.

Note: Salvage value of materials arising out of execution of
this item must be borne in mind while quoting the rate for this

item.

Job

L.S.

False Ceiling

Providing and fixing false ceiling at all height including providing
and fixing of frame work made of special sections, power pressed

from M.S. sheets and galvanized with zinc coating of 120 gms/sgm
(both side inclusive) as per IS : 277 and consisting of angle cleats

of size 25 mm wide x 1.6 mm thick with flanges of 27 mm and
37mm, at 1200 mm centre to centre, one flange fixed to the ceiling

with dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts,
other flange of cleat fixed to the angle hangers of 25x10x0.50 mm
of required length with nuts & bolts of required size and other end
of angle hanger fixed with intermediate G.I. channels 45x15x0.9
mm running at the spacing of 1200 mm centre to centre, to which

the ceiling section 0.5 mm thick bottom wedge of 80 mm with
tapered flanges of 26 mm each having lips of 10.5 mm, at 450 mm
centre to centre, shall be fixed in a direction perpendicular to G.I.
intermediate channel with connecting clips made out of 2.64 mm
dia x 230 mm long G.l. wire at every junction, including fixing
perimeter channels 0.5 mm thick 27 mm high having flanges of 20
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mm and 30 mm long, the perimeter of ceiling fixed to wall/partition
with the help of rawl plugs at 450 mm centre, with 25mm long dry
wall screws @ 230 mm interval, including fixing of gypsum board
to ceiling section and perimeter channel with the help of dry wall
screws of size 3.5 x 25 mm at 230 mm c/c, including jointing and
finishing to a flush finish of tapered and square edges of the board
with recommended jointing compound, jointing tapes, finishing
with jointing compound in 3 layers covering upto 150 mm on both
sides of joint and two coats of primer suitable for board, all as per
manufacturer's specification and also including the cost of making
openings for light fittings, grills, diffusers, cut-outs made with
frame of perimeter channels suitably fixed, all complete as per
drawings, specification and direction of the Engineer in Charge but
excluding the cost of painting with:

2.1.1 | 12.5 mm thick tapered edge Gypsum Moisture Resistant Board | SqM | 390

3.0 | Cornice & Moulding to Coffered False Ceiling

3.1 | Providing and fixing 150 x150 mm readymade approved
decorative POP cornice to the Coffered Ceiling portions with

requisite accessories all complete as directed by Bank's Engineer.
Basic rate of cornice: Rs. 150/- per RM (excluding GST) RM 558

3.2 | Providing and fixing 50x15 mm readymade approved decorative
POP moulding to the Coffered Ceiling portions with requisite

accessories all complete as directed by Bank's Engineer.
Basic rate of cornice: Rs. Rs. 100/- per RM (excluding GST) RM 532

4.0 | Painting

Wall painting with acrylic emulsion paint, having VOC (Volatile
Organic Compound) content less than 50 grams/ litre, of approved
brand and manufacture, including applying additional coats
wherever required, to achieve even shade and colour. Rate shall
also include cost of providing & applying water thinnable cement
primer on wall surface having VOC content less than 50

grams/litre all complete as directed by Bank's Engineer.

4.1 | Two or more coats SgM | 468

Place:

Date:
Signature & seal of bidder
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False Ceiling Indicative reference Images:

1. For Principal’s Office Passage
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3. For Staircase Lobby
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