
 
भारतीय  �रज़वर् बैंक Reserve Bank of India 

संपदा िवभाग Estate Department 
बेंगलूरु Bengaluru 

 
िनिवदा आमंत्रण सूचना 

भारतीय �रज़वर् बैंक, बेंगलूरु के मु� कायार्लय भवन की तीसरी मंिज़ल पर HRMD के एचवीएसी 
(HVAC) ड��ंग काय� का िडज़ाइन, आपूितर्, सं�ापन, परीक्षण और कमीशिनंग के िलए पात्र 
सूचीबद्ध िवके्रताओ ंसे सीपीपीपी वेबसाइट के मा�म से ई-टेंडर आमंित्रत करता है। िव�ृत िनिवदा 
सूचना के साथ ई-टेंडर सीपीपी पोटर्ल https://etenders.gov.in/eprocure/app और आरबीआई की 
वेबसाइट https://www.rbi.org.in पर “टेंडर” मेनू के अंतगर्त उपल� है। 
 
2. कायर् की अनुमािनत लागत ₹7.80 लाख (मात्र सात लाख अ�ी हज़ार रुपये) है, हालांिक 
वा�िवक रािश िभ� हो सकती है। 
 
3. ई-िनिवदा प्रिक्रया का कायर्क्रम िन�ानुसार है: 
क ई-िनिवदा सं. RBI/Bangalore Regional Office/26/26-

27/ET/015 
ख ई-िनिवदा आईडी 2026_RBI_293506_1 

ग िनिवदा का तरीका ई-खरीद प्रणाली 
(ऑनलाइन भाग I - तकनीकी-वािण��क बोली और 
भाग II - मू� बोली के मा�म से) 
(https://etenders.gov.in/eprocure/app) 

घ वह ितिथ िजससे िनिवदा द�ावेज पािटर्यो ं
के िलए डाउनलोड हेतु उपल� होगा 

06 अ�ूबर, 2026; शाम 05.30 बजे से 

ङ बोली-पूवर् बैठक 13 अ�ूबर, 2026 को सुबह 11.00 बजे 

च बोली आरंभ ितिथ 16 अ�ूबर, 2026; सुबह 11.00 बजे से 

छ िनिवदा प्र�ुत करने की अंितम ितिथ 26 अ�ूबर, 2026 सुबह 11.00 बजे तक 

ज िनिवदा के भाग I (तकनीकी बोली) के 
खुलने की ितिथ 

27 अ�ूबर, 2026; सुबह 11.00 बजे से 

 
4. भाग–I में िनधार्�रत सभी मानदंडो ंको पूरा करने वाले िनिवदाकारो/ंबोली लगाने वालो ंसे ही संबंिधत 
भाग-II अथार्त कीमत बोली को उसी िदन या बाद की तारीख में, बैंक द्वारा यथासूिचत, खोला जाएगा। 
बैंक के पास िबना कोई कारण बताए िकसी भी या सभी ई-िनिवदाओ ंको �ीकार करने या अ�ीकार 
करने का अिधकार सुरिक्षत है। 
 
िटप् पणी: सभी िनिवदाकतार् कृपया �ान दें  िक ई-िनिवदा में कोई भी संशोधन / सुधार भिव� में िकए 

जाने पर, यिद कोई हो,ं उन् हें िसफर्  भा.�र.बैं और सी.पी.पी.पी वेबसाइट पर अिधसूिचत िकया जाएगा और 

अखबार में प्रकािशत नही ंिकया जाएगा। 

 

https://etenders.gov.in/eprocure/app
https://www.rbi.org.in/
https://etenders.gov.in/eprocure/app


 
इसके अलावा, यह नोिटस केवल जानकारी के िलए प्रकािशत िकया जा रहा है और इस सीिमत िनिवदा 

में उद्धरण देने के िलए खुला िनमंत्रण नही ंहै। इस िनिवदा में भागीदारी केवल आमंत्रण द्वारा की जाती है 

और यह चयिनत खरीद इकाई के सूचीबद्ध ठेकेदारो ंतक सीिमत है। अवांिछत प्र�ावो ंको नजरअंदाज 

िकया जा सकता है। तथािप, जो ठेकेदार भिव� में ऐसी िनिवदाओ ंमें भाग लेने की इ�ा रखते हैं, वे 

प्रिक्रया के अनुसार भारतीय �रजवर् बैंक के पास नामांकन के िलए आवेदन कर सकते हैं। 

 
 

के्षत्रीय िनदेशक 
भारतीय �रज़वर् बैंक  

बेंगलूरु 
 

 

 



 
 

Reserve Bank of India 
Estate Department 

Bengaluru 
 

e-Tender  
 

for 

Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of HRMD, 

3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 

Name of Tenderer: _______________________________________________ 

Address: _______________________________________________________   

 
Part - I (Techno - Commercial Bid) 

 

 ACTIVITY DATE 

1 Date of availability of Tender in RBI Website and 
Central Public Procurement Portal (CPPP)  

October 06, 2026; 05:30 PM 
onwards 

2 Bid Start Date October 16, 2026; 11:00 AM 
onwards 

3 Due date for submission of Tender October 26, 2026; till 11:00 AM  

4 Date of opening of Tender October 27, 2026; 11:00 AM 
onwards 

 
 
 

 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed 

or recorded on any medium, electronic or otherwise, without the RBI’s written permission 

thereof, except for the purpose of responding to RBI for the said purpose. The use of the 

contents of this document, even by the authorized personnel / agencies for any purpose other 

than the purpose specified herein, is strictly prohibited and shall amount to copyright violation 

and thus, shall be punishable under the Indian Law. 
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DISCLAIMER 

Reserve Bank of India (RBI), Estate Department, Bengaluru, has prepared this document to give 

background information on the Project to the interested parties. While RBI has taken due care in the 

preparation of the information contained herein and believe it to be in order, neither RBI nor any of 

its authorities or agencies nor any of their respective officers, employees, agents or advisors give 

any warranty or make any representations, express or implied as to the completeness or accuracy 

of the information contained in this document or any information which may be provided in 

association with it.  

 

The information is not intended to be exhaustive. Interested parties are required to make their own 

inquiries and they do not rely only on the information provided by RBI in submitting the Tender. The 

information is provided on the basis that it is non - binding on RBI or any of its authorities or agencies 

or any of their respective officers, employees, agents or advisors.  

 

RBI reserves the right not to proceed with the Project or to change the configuration of the Project, 

to alter the timetable reflected in this document or to change the process or procedure to be applied. 

It also reserves the right to decline to discuss the matter further with any party expressing interest. 

No reimbursement of cost of any type will be paid to persons or entities expressing interest. 
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NOTICE INVITING TENDER 
 

Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of 
HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 

Reserve Bank of India, Bengaluru invites e-tenders for the captioned work from Bank’s 

empanelled vendors/contractors under the said category of the work costing up to 10.00 
Lakh. The tendering would be done through the e-Tendering portal of Central Public 

Procurement Portal (CPPP) (https://etenders.gov.in/eprocure/app). All interested 

empanelled vendors/contractors must register themselves with CPPP through the above-

mentioned website to participate in the tendering process. The Schedule of e-Tender is as 

follows: 

a. Name of Work Design, Supply, Installation, Testing and 
Commissioning of HVAC ducting works of HRMD, 
3rd floor, at Bank’s Main Office Building, Reserve 
Bank of India, Bengaluru 

b. Estimated Cost of the Work ₹ 7.80 lakhs inclusive of GST.   

c. e-Tender no RBI/Bangalore Regional Office/26/26-27/ET/015 

d. e-Tender ID 2026_RBI_293506_1 

e. Mode of Tender  e-Procurement System  
(Online: Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
 (https://etenders.gov.in/eprocure/app) 

f. Date of NIT available to parties to 
download 

October 06, 2026; 05:30 PM onwards 

g. Date of Pre-Bid Meeting October 13, 2026 at 11:00 AM. 
 
Venue: Reserve Bank of India, 2nd Floor, Estate 
Department, Bengaluru.    

h. Date of starting of e-Tender for 
submission of Techno-Commercial 
Bid and price Bid in CPPP Portal  

October 16, 2026; 11:00 AM onwards 

i. Date and time of closing of online 
e-tender for submission of Techno-
Commercial Bid & Price Bid 

October 26, 2026 till 11:00 AM 

j. Bid Validity   Three months (90 days) from the date of opening of 
the tender (Techno-Commercial Bid), the period of 
which may be extended by mutual agreement, and 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 

RBI Website and Central Public Procurement Portal (CPPP) as given above and will not be 

published in the newspaper. 
 

Note: This notice is being published for information only and is not an open invitation to 

quote in this limited tender. Participation in this tender is by invitation only and is limited to 

selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be ignored. 

However, contractors who desire to participate in such tenders in future may apply for 

enlistment with RBI as per procedure.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

the bidder/s shall not cancel or withdraw the tender 
during this period.    

k. Date and time of opening of 
tender 

Part I – October 27, 2026 at 11:00 AM 
Part II – Will be intimated separately to the qualified 
bidders. 
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Important instructions for E-Procurement 

This is an e-procurement event of the Reserve Bank of India. The e-procurement Service 

Provider/Contractor is the Central Public Procurement Portal (CPPP) 

(https://etenders.gov.in/eprocure/app).  

Process of E-tender:  Bidder manual kit is available on home page  

Registration for new bidder:  

The process involves vendor’s registration with CPP portal which is free of cost. 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page  

For any technical related queries please call at 24 x 7 Help Desk Number 

      0120-4001 002  

 0120-4001 005  

 0120- 4493395  

Email Support: For any Issues or Clarifications relating to the published tenders, bidders are 

requested to contact the respective Tender Inviting Authority  

Technical - support-eproc@nic.in  

Policy Related - cppp-doe@nic.in 

Contact person at RBI, Bengaluru: 

1. Shri Suresh Kumar K (Assistant Manager, Tech-Electrical); 080-22180260 

2. Shri Chandrakanta B (Assistant Manager, Estate Department); 080-22180588 

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at 

(https://etenders.gov.in/eprocure/app). Tenders will be opened electronically on specified date and 

time as given in the tender. 

All entries in the tender should be entered in online Technical and Commercial Formats without any 

ambiguity. 

 

 

 

 

 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
https://etenders.gov.in/eprocure/app
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Section – I 
 

FORM OF TENDER 
 

         
                                               

To,         

The Regional Director 

Reserve Bank of India 

Estate Department 

Bengaluru  

 

Madam/Sir, 

Having examined the specifications, drawings, designs and schedule of quantities relating to the 

works specified in memorandum hereinafter set out and having visited and examined the site of the 

works specified in the said memorandum having acquired the requisite information relating thereto 

as affecting the tender, we hereby offer to supply and execute the works specified in the said 

memorandum, within the time specified in the time memorandum, at the rates mentioned in the 

attached schedule of quantities and in all respects with  the specifications, designs, drawings and 

instructions in writing referred to in conditions of tender, the Articles of ‘Agreement, Special 

Conditions, Schedule of Quantities and conditions of Contract and with such materials as are 

provided for by us, and in all other respects in accordance with such conditions so far as they may 

be applicable. 

 
MEMORANDUM 

 
(a) Description of works : Design, supply, installation, testing and 

commissioning of HVAC ducting works of 
HRMD 3rd floor at Bank’s Main Office 
Building, Reserve Bank of India, Bengaluru. 

(b) Estimated cost : ₹ 7.80 lakhs (Seven Lakhs Eighty thousand 
rupees, inclusive of GST. 

(c) Earnest Money : Nil 
(d) Percentage to be deducted from bills : 5% towards Retention Money Deposit 
(e) Time allowed for completion of the work 

from the tenth date of work order 
: 8 weeks from 10th day of issue of work order 

2. Should this tender be accepted, we hereby agree to abide by and fulfill the terms and provisions 

of the said Condition of Contract annexed hereto so far as they may be applicable or in default 

thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said 

conditions. 
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3. Should this Tender be accepted, we hereby agree to abide by and fulfill all the Terms and 

Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, or 

assignees or nominees such sums of money as are stipulated in the conditions contained in the 

tender together with the written acceptance of the Contract.   

4. We understand that you reserve the right to accept or reject any or all the tender either in full or 

in part without assigning any reason therefor.  

5. The Tender is submitted in two parts. Part I contains all commercial terms and conditions and 

technical particulars and Part II contains only the price bid in the Bank's proforma. 

 
 
Dated this _____ day of _____ 2026. 
 
For and on behalf of M/s ____________________________________ 
 
_________________________________ 
(Signature with seal) 
 
Name:    
Designation:  
Place:   
Date:   
 

(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 
 
Witnesses: 

 

(1) Signature with     _______________________________ 

name, address and date   _______________________________ 

      _______________________________ 

 

(2) Signature with    _______________________________ 

name, address and date   _______________________________ 

      _______________________________ 
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Section II 
 

Part I - Commercial Conditions 

1. E-tender is invited from the empaneled electrical contractors for the work, for providing of 

‘Design, supply, installation, testing and commissioning of HVAC ducting works of HRMD 3rd 

floor at Bank’s Main Office Building, Reserve Bank of India, Bengaluru’. The last date for 

submitting the tender on CPP portal is 11:00 AM on October 26, 2026. 

2. Tenders shall be submitted in two parts viz., Part I containing technical and commercial details 

of the offer and Part II containing prices only. Pages of Part I (Techno-Commercial Bids) of the 

tender where details shall be filled in and signed, shall be downloaded from the CPP Portal, 

details filled in, signed and uploaded. Vendors are instructed to use ‘Attach Doc’ button to upload 

documents. Multiple documents can be uploaded. Part I (Techno-Commercial Bid) of the tender 

shall be opened at 11:00 AM on October 27, 2026. Part II (Price Bid) shall be opened on a 

subsequent date and time which shall be intimated to the bidders who are successfully qualified 

in Part I of tender.  

3. The Reserve Bank of India reserves the right to accept or reject any or all the tenders, in full or 

in part, without assigning any reason therefor. The Bank also reserves the right to accept the 

tender of any firm. Tenderers are requested to quote unit rates and amounts separately. They 

are also requested to use the enclosed proforma only (and not to use their own format). 

4. The tenders shall be valid for a period of 90 days from the date of opening of Part I of the tender. 

5. The rates quoted shall be inclusive of all taxes, duties, transport, packing, forwarding, insurance 

etc. and shall be for the complete work duly completed and commissioned at site. The prices 

quoted shall remain firm for the entire period of contract and shall not be subjected to any 

variations in the foreign exchange or variations of any other taxes, levies, duties etc.   

6. The entire work of specified in the scope of work shall be completed within a period of 08 weeks 

from the tenth date of issue of work order. 

7. Defect Liability period: The entire work shall be guaranteed against all types of defects for a 

period of one year from the date of virtual completion. Any defects in the work/materials/sub-

assemblies, found within the guarantee period, shall be rectified/ replaced by the tenderer 

without any additional cost to the Bank.  

8. TERMS OF PAYMENT: The following terms of payment, subject to statuary deductions will 

apply to the contract: 

(a) 95% of the value of work on completion of whole work against testing, commissioning 

and handing over of the completed work to the Bank.  
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(b) The Retention money of 5% of the value of work will be released after satisfactory 

completion of the one-year defect liability period.  

9. The payment for the work will be made by the Office at which the work is completed and handed 

over. The dispute arising out of this contract will also be sorted out within the jurisdiction of 

courts situated in the same state where the said the system has been installed. 

10. The contractors shall submit all technical details of the items used for the work/ any deviation in    

specification along with the tender. If they wish to submit any additional information/details, they   

may furnish the same on a separate sheet with Part I of the tender in the form prescribed in the 

‘Annexure-C’. 

11. The tenderers are requested to fill in the enclosed proforma on terms and conditions of the   

contract. They are advised to confirm whether they agree to the Bank terms and conditions by 

indicating "YES" or "NO" only. If "NO" then only they shall list out the deviations proposed by 

them in the appropriate column. 

12. Non-disclosure Clause: The Contractor shall not disclose directly or indirectly any information, 

materials and details of the Bank's infrastructure/systems/equipment etc., which may come to 

the possession or knowledge of the Contractor during the course of discharging its contractual 

obligations in connection with this agreement, to any third party and shall at all times hold the 

same in strictest confidence. The Contractor shall treat the details of the contract as private and 

confidential, except to the extent necessary to carry out the obligations under it or to comply 

with applicable laws. The Contractor shall not publish, permit to be published, or disclose any 

particulars of the works in any trade or technical paper or elsewhere without the previous written 

consent of the Employer. The Contractor shall indemnify the Employer for any loss suffered by 

the Employer as a result of disclosure of any confidential information. Failure to observe the 

above shall be treated as breach of contract on the part of the Contractor and the Employer 

shall be entitled to claim damages and pursue legal remedies. 

13. Sexual Harassment of women at workplace: 

a) The contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. 

In case of any complaint of sexual harassment against its employee within the premises of the 

Bank, the complaint will be filed before the Internal Complaints Committee constituted by the 

contractor/Agency and the contractor shall ensure appropriate action under the said Act in 

respect to the complaint”. 
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b)  Any complaint of sexual harassment from any aggrieved employee of the Service Provider 

against any employee of the Bank or any employee of any other firm working in the Bank shall 

be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need to be paid 

in case the incident involves the employees of the contractor, for instance any monetary relief 

to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 

contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at workplace and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are deployed   

within the Bank’s premises. 

14. Before submitting the quotation, firm should visit the site and get acquaint themselves 
about the site conditions. 

15. Contractor has to show the samples of the material to be used in the work for Bank’s approval 

before commencing the work. 

16. The work shall be carried out in coordination with the Civil works. The contractor shall submit a 

detailed work schedule prior to the starting of work for the smooth progress of work.  

17. Tenders will be considered only from list of contractors empanelled by the Bank in the trades 

concerned. 

18. Insurance in respect of damage to person and property: The Contractor shall be responsible      

for all injury to persons, animals or things, and for all structural and decorative damage to 

property which may arise from the operation or neglect of himself or of any nominated sub-

contractor or any employee of either, whether such injury or damage arises from carelessness 

accident or any other clause whatever in any connected with the carrying out of this Contract.  

This clause shall be held to include inter alia any damage to buildings, whether immediately 

adjacent or otherwise, and any damage to road, streets, footpaths, bridges or ways as well as 

damage caused to the buildings and works forming the subject of this contract by frost, rain, 

wind or other inclemency of weather. The Contractor shall indemnify the Employer and hold it 

harmless in respect of all and any expenses arising from any such injury or damage to persons 

or property as aforesaid and also in respect of any claim made in respect of injury or damage 

under any acts of any legislature or otherwise and also in respect of any award or compensation 

or damages consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

up the whole of the Contract works complete to and perfect in every respect and so as to make 
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good or otherwise satisfy all claims for damage to the property of third parties. An insurance 

policy covering third party liability shall be taken by the contractor to cover the 

loss/disablement of human life (persons not belonging to the contractor). This shall also cover 

the risk of damages to other's materials/equipment/properties including those, if any of the 

banks during construction/erection/commissioning of the said contract work at site. The value 

of third-party liability for compensation for loss of human life or full /partial disablement shall be 

of required statutory value for full and partial disablement and shall nevertheless cover such 

compensation as may be awarded by a court of law. Cover for damage to other's 

equipment/property shall be as approved by the bank. The sub-contractors of the contractor 

shall not be holders or beneficiaries in the policy nor shall they be named in the policy.  The 

Bank shall be the principal holder of the policy along with the contractor. The Bank reserves the 

exclusive right to assign the policy. 

The Contractor shall indemnify the Employer against all claims which may be made against the 

Employer be any member of the public or other third party in respect of anything which may 

arise in respect of the works or in consequences thereof and shall at his own expenses arrange 

to effect and maintain, till completion of Defect Liability Period of the contract, with an approved 

office a policy of insurance in the joint names of the Employer and the Contractor against such 

risks and deposit such policy or policies with the Employer from time to time during the currency 

of this contract.  The Contractor shall also similarly indemnify the Employer, against all claims 

which may be made upon the Employer whether under the Workmen's Compensation Act or 

any other status in force during the currency of this contract or at common law in respect of any 

employee of the Contractor or any Sub-Contractor and shall at his own expenses effect and 

maintain, in the joint names of the Employer and the Contractor against such risks  and deposit  

such policy or policies with  the Employer from time to time during currency of the Contract. 

The Contractor shall be responsible for any liability which may be executed from the Insurance   

Policies above referred to and also for all other damage to any person, animal or property arising 

out of the incidental to the negligent or defective carrying out of this Contract transit, storage, 

erection, testing & commissioning policy.  He shall also indemnify the Employer in respect of 

any costs, charges or expenses arising out of any claim or proceedings and also in respect of 

any award of compensation or damages arising therefrom. 

The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 

charges and expense arising of accruing from or in respect of any such claims or damage from 

any or all sums due or to become due to the Contractor without prejudice to the Employer's 

other rights in respect thereof. The Contractor shall at his own expense, arrange to effect 
and maintain (till completion of the Defect Liability Period of the contract) with an 
approved office, the following insurance policies in the joint names of the Employer 
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(Reserve Bank of India, Bengaluru) and himself, with the Employer being first (Principal) 
and deposit such policy or policies with the Employer from time during the currency of 
this contract. 

 
1. Storage, erection, testing and commissioning policy (C. A. R Policy) for the total 

amount of contract. 

2. Workmen Compensation Policy. 

3. Third Party Liability Policy with the limits as under. 

a. Rs.10,00,000/- for the contract period 

b. Rs.2,00,000/- per occurrence 

 
    The contractor shall, from the date of commencement of the works, insure the works at his cost   

and keep them insured till completion of the Defect Liability Period of the contract, against loss or 

damage by fire with an office in the joint names of the Employer (Reserve Bank of India, 
Bengaluru) and the contractor (the name of the former being placed first in the policy) for 
the full amount of the contract. The contractor shall deposit the policy and receipts for the 
premium with the Employer before the commencement of the works.  In default of the 

contractor, insuring as provided above, the employer may so insure the works and may deduct 

the premium paid from any moneys due or which may become due to the Contractor without 

prejudice to the other rights of the Employer in respect of such default.  In case it becomes 

necessary to suspend the works, the Contractor shall as soon as the claim under the policy is 

settled, or the work reinstated by the Insurance Office, should they elect to do so, proceed with 

all due diligence with the completion of the works in same manner as though the fire had not 

occurred and in all respects under the same conditions of Contract. The Contractor in case of 

rebuilding or reinstatement after fire shall be entitled to such extension of time for completion as 

deems fit. 

   The period of insurance must be valid for the entire duration of the work and if work is delayed 

due to any reason by the contractor, the extension of policy has to be made by the contractor at 

his cost. If the contractor is not responsible for the delay, still the policy has to be extended by the 

contractor but the cost in this respect shall be borne by the Bank. 

 
 Signature of the contractor  _______________________ 

 Name of the firm          _______________________ 

 Stamp of the firm   ________________________ 

Place: 

Date: 
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Section III 

SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall be 

provided in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be 

done from ground. 

4. No portable single ladder shall be over 8 meters in length.  The width between the side rails shall 

not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 

than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of 

the depth of trench, whichever is more. All trenches and excavations shall be provided with 

necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum 

height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris of materials as to 

render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 

and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

10. i) No paint containing lead or lead products shall be used except in the forms of paste or 

readymade paint. 

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied in the 

form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the period of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

support shall be in perfect condition. 
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13. The ropes sued in hoisting or lowering material, or a means of suspension shall be of durable 

quality and adequate strength and free from defects. 

14. The contractor shall provide all the safety gadgets to the workers for carrying out the work as per 

statutory norms. 

15. During the work execution necessary fire safety measures shall also be taken. 

FIRE SAFETY 
 

i. Cutting / drilling machine and other electrically operated equipments used at site shall be 

plugged into correctly rated electrical outlets. 

ii. Only ISI marked 3 pin plug and other appliances and equipments shall be used. 

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation. 

v. Before commencing the welding work for the first time on any day, fire section shall be informed 

and only after the site inspection by the Fire officers/Personnel, work shall be started. 

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly. 

ix. Personal protective equipments such as safety shoes, hand gloves, welder’s mask, ear plug etc. 

depending upon the requirement of the work shall be provided by the contractor to the workmen 

to prevent occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working from 

height for more than 10’ from Ground level. 

xi. None of the passages near lifts lobby and staircases shall be used for stacking / dumping any 

kind of materials/waste. 

xii. Both the staircase doors shall be normally kept closed. 

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use. 

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 
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xvi. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner. 

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen 

while working beyond office hours. 

 

 

Place:                                                 SIGNATURE AND SEAL OF THE CONTRACTOR 

Date: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of  
HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 

 
 

Page 17 of 59 
 

 

Section IV 

The Conditions herein before Referred To 

 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them except where 

subject or context otherwise requires. 

 
a) "Employer" Shall mean the Reserve Bank of India and shall include its 

assignees and successors. 

 

b) “Contractor” Shall mean the individual, firm or a company whether 

incorporated or not, undertaking the works and shall include 

the legal personal representative of such individual or the 

persons composing such firm or company, or the 

successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

 

c) "Site" Shall mean the site of the contract works including any 

building and erection thereon and any other land 

(inclusively) as aforesaid allotted by the Employer for the 

Contractor's use. 

 

d) "This Contract" Shall mean the Article of Agreement, the special conditions, 

the conditions, the Appendix, the schedule of quantities and 

specifications attached hereto and duly signed. 

 

e) "Notice in writing" Shall mean a notice in written, typed or printed or written 

notice" characters sent (unless delivered personally 

otherwise proved to have been received) by registered post 

to the last known private or business address or registered 

office of the addressee and shall be deemed to have been 

received when in the ordinary course of post, it would have 

been delivered. 
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f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the 

Presidency Town Insolvency Act, or the provincial 

insolvency Act or any Act amending such original Act.  

 

g) "Net Prices" If in arriving at the contract amount the Contractor shall 

have added to or deducted from the total of items in the 

Tender any sum, either as a percentage or otherwise, then 

net price of any item in their tender shall be the sum arrived 

at by adding to or deducting from the actual figures 

appearing in the Tender as the price of that the item a 

similar percentage or proportionate sum provided always 

that in determining the percentage or proportion of the sum 

so added or deducted by the Contractor the total amount of 

the any Prime Cost items and provisional sums of money 

shall be deducted from the total amount of the tender.  The 

expression "net rates" or "net prices" when used with 

reference to the contract or account shall be held to mean 

rates or prices so arrived at. 

 

h) "The works" Shall mean providing of Design, Supply, Installation, 

Testing and Commissioning of HVAC ducting works of 

HRMD 3rd floor at Bank’s Main Office Building, Reserve 

Bank of India, Bengaluru. 

 

2. Scope of Contract: The contractor shall carry out and complete the said work in every respect 

in accordance with this contract and with the directions of and to the satisfaction of the Bank's 

Engineer.  The Bank's Engineer may in his absolute discretion and from time-to-time issue further 

drawings and/or written instructions, details, direction and explanations which are hereafter 

collectively referred to as "Bank's Engineer's instruction in regard to":  

a) The variations or modifications of the design, quality or works or the addition or omission or 

substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or drawing and/or 

specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 
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d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under Clause 20 hereof. 

The contractor shall forthwith comply with and duly execute any work comprised in such Bank's 

Engineer's instructions provided always that verbal instructions, directions and explanations 

given to the Contractor or his representative upon the works by the Bank's Engineer shall, if 

involving a variation, be confirmed in writing by the Contractor within seven days, such shall be 

deemed to be Employer's instructions within the scope of the Contract. 

The contractor shall submit a statement of variations giving quantity and rates duly supported by 

analysis of rates, vouchers etc.  The rates on scrutiny and final acceptance by the Employer shall 

form a supplementary tender.  The Employer shall not be liable for payment of such variations 

until these statements are sanctioned by him. 

3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the 

Contractor shall be entitled to one executed copy each for his use.  The contractor shall prepare 

the line diagram and layout plan of the site for carrying out the work. Before the issue of the final 

certificate to the Contractor he shall submit to the Bank's Engineer all Drawings and 

Specifications. 

4. The Contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Schedule of Quantities and 

specifications taken together, whether the same may or may not be particularly shown or 

described therein provided that the same can reasonably be inferred therefrom, and if the 

Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 

quantities and Specifications, he shall immediately and in writing refer the same to the Bank's 

Engineer, who shall decide which is to be followed. 

5. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act of 

the Legislature relating to the works, and to the regulations and bye-laws of any authority, and 

of any water, electricity supply and other companies and/or authorities with whose system the 

structure is proposed to be connected, and shall, before making any variations from the Drawings 

or Specifications that may be necessitated by so conforming, give to the architect written notice, 

specifying the variation proposed to be made and the reason for making it and apply for 

instructions thereon.  In case the Contractor shall not within ten days receive such instructions 
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be shall proceed with the work conforming to the provisions, regulations, or bye-laws in question, 

and any variation so necessitated shall be dealt with under Clause 17 hereof. 

The contractor shall bring to the attention of the Employer all notices required by the said Acts, 

regulations or bye-laws to be given to any authority and pay to such authority or to any public 

office all fees that may be properly chargeable-in respect of the works and lodge the receipts 

with the Employer. 

The Contractor shall indemnify the Employer against all claims in respect of patent rights, and 

shall defend all actions arising from such claims and shall himself pay all royalties, license fees, 

damages cost and charges of all and every sort that may be legally incurred in respect thereof. 

6. Setting out of work: The contractor shall set out the works and shall be responsible for the true 

and perfect setting out of the same and for the correctness of the position’s levels, dimensions 

and alignment of all parts thereof.  If at any time any error in this respect shall appear during the 

progress of the works or within a period of one year from the completion of the works, the 

Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the 

Bank's Engineer. 

7. Materials and Workmanship to conform to description: All materials and workmanship shall 

so far as procurable be of the respective kinds described in the Schedule of Quantities and/or 

specifications and in accordance with the contract and the Contractor shall furnish to the 

Employer with all invoices, accounts, receipts and other vouchers to prove that the materials 

comply therewith.  The Contractor shall at his own cost arrange for and/or carry out any test of 

any materials. 

8. Contractor's superintendence and representative on the works: The Contractor shall give 

all necessary personal superintendence during the execution of the works and so long thereafter 

as the Employer may consider necessary until the expiration of the "Defects Liability Period" 

stated in the Appendix hereto.  The contractor shall, also during the whole time the works 
are in progress employ a competent representative who shall be constantly in attendance 
at the works while the men are to work.  Any directions, explanations, instructions or notice 

given by the Bank's Engineer to such representative shall be held to be given to the Contractor. 

9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer immediately 

dismiss from the works any person employed thereon by him who may, in the opinion of the 

Bank's Engineer, be incompetent or misconduct himself and such persons shall not be again 

employed on the works without the permission of the Bank's Engineer. 
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10. Access to works: The Employer, shall at all reasonable times, have free access to the works 

and/or to the workshops, factories or other places where materials are lying or from which they 

are being obtained and the Contractor shall give every facility to the Employer necessary for 

Inspections and examination and test of the materials and workmanship. No person not 

authorized by the Employer except the representatives of public authorities shall be allowed on 

the works at any time. 

11. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid by the 

Employer to inspect the works. The Contractor shall afford the Bank’s Engineer every facility and 

assistance for inspecting the works and materials and for checking and measuring time and 

materials. The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor 

or to his representative of non-approval or any work or materials and such work shall be 

suspended or the use of such materials shall be discontinued. The work will from time to time be 

examined by the Asst. Manager (Tech)/ Manager (Tech.) but such examination shall not in any 

way exonerate the Contractor from the obligation to remedy any defects which may be found to 

exist at a stage of the works or after the same is completed. Subject to the limitations of this 

clause the Contractor shall take instructions only from the Bank's Engineer. 

12. Assignment and Subletting: The whole of the works included in the Contract shall be executed 

by the Contractor and the contractor shall not directly or indirectly transfer, assign or under-let 

the Contract or any part share thereof or any interest therein without the prior written consent of 

the Employer and not undertaking shall relieve the Contractor from the full and entire 

responsibility of the Contract or from active superintendence of the works during their progress. 

13. No alteration, omission or variation shall vitiate this contract but in case the Bank's Engineer 

thinks proper at any time during the progress of the works to make any alterations in, or addition 

to, or omissions from the works or any alteration in the kind of quality of the materials to be used 

therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 

shall alter, add to, or omit from, as the case  may be, in accordance with such notice, but  the 

contractor shall not do any work extra to  or make any alterations or additions to or omissions 

from the works or  any deviation from  any of the provisions of the Contract.  Stipulations, 

specifications or Contract Drawings without the previous consent in writing of the Employer and 

the value of such extra’s alterations, additions or omission shall, in all cases, be determined by 

the Employer in accordance with the provisions of Clause 17 hereof, and the same shall be 

added to, or deducted from the Contract Amount, as the case may be accordingly. 

14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed 

to have been prepared in accordance with the Standard Method of Measurement. 
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Any error in description or in quantity or in omission of items from the schedule of quantities shall 

not vitiate this contract but shall be rectified and the value thereof, as ascertained under Clause 

16 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) 

provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule of 

rates. 

15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied 

himself before tendering as to the correctness and sufficiency of his tender for the works and of 

the prices stated in the Schedule of Quantities and/or the schedule of rates and prices which 

rates and prices shall cover all his obligations under the contract, and all matters and things 

necessary for the proper completion of the works. 

16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the contractor 

that he requires the works to be measured, and the Contractor shall forthwith attend or send a 

qualified agent to assist Assistant Engineer in taking such measurements and calculations and 

to furnish all particulars or to give all assistance required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent then the measurement 

taken by the Bank's Engineer or a person approved by him shall be taken to be correct 

measurement of the works.  Such measurements shall be taken in accordance with the Mode of 

Measurements detailed in the Specifications. 

The Contractor or his Agent may at the time of measurement take such notes and measurement 

as he may requires. 

All authorized extra works, omissions and all variations made with the prior approval in writing of 

Employer shall be included in such measurements. 

17. Prices for extra: The Contractor may, when authorized and shall, when directed, in writing by 

the Employer, add to, omit from or vary the works shown upon the drawings, or described in the 

specification, or included in the schedule of Quantities, but the contractor shall make no addition, 

omission or variation without such authorization or direction. A verbal authority or direction by 

the Bank's Engineer shall, if confirmed by them in writing within seven days, be deemed to have 

been given in writing. 

No claim for an extra shall be allowed unless it shall have been executed under provisions of 

clause above hereof with the concurrence of the Employer herein mentioned. Any such extra in 

herein referred to as authorized and shall be made in accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 

work where such extra work in similar character and executed under conditions as the 

work priced therein. 
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(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted provided 

if omissions vary the conditions under which any remaining items of works are carried 

out, the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items 

of works are carried out or if the amount of any omissions or additions relative the amount 

of the whole of the Contract works or to any part thereof shall be such that in the opinion 

of the Bank's engineer,  the net rate or price contained in the priced Schedule of 

Quantities or tender or for any item of the works involves loss or expenses beyond that 

reasonably contemplated by the contractor or is by reason of such omission or addition 

rendered unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or 

price as in the circumstances he shall think reasonable and proper, with the prior approval 

in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be allowed 

day work prices as the net rates stated in the tender or the Priced Schedule or Quantities 

or, if not so  stated, then in accordance with the local day work rates and wages for the 

district provided that in either case vouchers specifying the daily time (the workmen's 

names) and materials employed be delivered for verification to the Bank's Engineer at or 

before the end of the week  following that in which the work has been executed. 

The measurement and valuation in respect of the Contract shall be completed within the "period 

of final measurements" stated in the Appendix or if not stated then within six months of the 

completion of the Contract works as defined in Clause 21 hereof. 

18. Unfixed materials when taken into account to be the property of the Employer   

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer 

has included the value of any unfixed materials included for and/or placed on or adjacent to the 

works such materials shall become the property of the Employer and they shall not be removed 

except for use upon the works, without the written authority of the Employer.  The Contractor 

shall be liable for any loss of, or damage to, such materials. 

19. Removal of improper work: The Employer shall, during the progress of the works, have power 

to order in writing from time to time the removal from the works within such reasonable time or 

times as may be specified in the order of any materials which in the opinion of the Bank's 

Engineer are not in accordance with the Specifications, the substitutions of proper materials, and 
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the removal and proper re-execution of any work executed with materials or workmanship not in 

accordance with the drawings & specifications or instructions and the contractor shall forthwith 

carry out such order at his own cost. In case of default on the part of Contractor to carry out such 

order, the Employer shall have the power to employ any pay other persons to carry out the same; 

and all expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or 

may be deducted by the Employer from any moneys due, or that may become due, to the 

Contractor. 

20. Defects after virtual completion: Any defect, shrinkage, settlement or other fault which may 

appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none stated them 

within twelve months after the virtual completion of the works, arising in the opinion of the 

Employer from materials of workmanship not in accordance with the  contract, shall upon the 

direction in writing of the Employer, and within such reasonable time as shall be specified therein, 

be amended and made good by the Contractor, at his own cost and in case of default the 

Employer may employ and pay  other persons to amend and make good such defects, shrinkage 

settlements or other faults, and all damages loss and expenses consequent thereon are 

incidental thereto shall be made good and borne by the Employer or may be deducted by the 

Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that may 

become due to the Contractor, or the Employer may in lieu of such amending and making good 

by the Contractor deduct from any money due to the Contractor a sum, to be determined by the 

Employer equivalent to the cost of amending such work and in the event of the amount retained 

under Clause 32 hereof being insufficient, recover the balance from the Contractor, together with 

any expenses the Employer may have incurred in connection therewith. Should any defective 

work have been done or materials supplied by any sub-contractor employed on the works who 

has been nominated as provided under Clauses 12 and 22 hereof, the contractor shall be liable 

to make good in the same manner as if such work or material had been done or supplied by the 

Contractor and been subject to the provision of this Clause 2 hereof. The contractor shall remain 

liable under the provisions of this clause the signing of any certificate or the passing of any 

accounts by the Employer. 

21. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have been 

virtually completed. The defects liability period shall commence from the date of such certificates. 

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any 

work of supplying and fixing any goods for which the prime cost prices or provisional sums are 

included in the Schedule of Quantities and/or Specifications who may be nominated or selected 
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by the Employer or hereby declared to be sub-contractors employed by the contractor and are 

herein referred to as nominated sub-contractors. 

No nominated sub-contractors shall be employed on or in connection with the works against the 

Contractor shall make reasonable objection are (save where the Architect and the Contractor 

shall otherwise agree) who will not enter into contract providing. 

(a) That the nominated sub-contractor shall indemnify the contractor against the same 

obligation in respect of the sub-contract as the contractor is under in respect of this 

contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims in 

respect of any negligence by the sub-contractors his servants or agents or any misuse 

by him or them or any scaffolding or other plant, the property of the Contractor or under 

any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his 

receipt of the Employer's Certificate provided that before any Certificate is issued the 

Contractor shall upon request furnish to the Bank proof that all nominated sub-

contractors accounts included in previous certificates have been duly discharged; in 

default whereof, the Employer may pay the same upon a Certificate of the Bank and 

deduct the amount thereof from any sums due to the Contractor.  The exercise of this 

power shall not create private of contract as between Employer and Sub-Contractor. 

23. Other persons employed by Employer: The Employer reserves the right to use premises and 

any portion of the site for the execution of any work not included in this Contract which it may 

desire to have carried out by other persons, and the Contractor shall allow all reasonable facilities 

for the execution of such work but shall not be required to provide any plant or material for the  

execution of such work except by special arrangement with the Employer.  Such work shall be 

carried out in such manner as not to impede the progress of the works included in the Contract 

and the Contractor shall not be responsible for any damage or delay which may happen to or 

occasioned by such work. 

24. Insurance in respect of damage to person and property: The Contractor shall be responsible 

for all injury to persons, animals or things, and for all structural and decorative damage to 

property which may arise from the operation or neglect of himself or of any nominated sub-

contractor or any employee of either, whether such injury or damage arises from carelessness 

accident or any other clause whatever in any connected with the carrying out of this Contract.  

This clause shall be held to include inter alia any damage to buildings, whether immediately 

adjacent or otherwise, and any damage to road, streets, foot-paths, bridges or ways as well as 
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damage caused to the buildings and works forming the subject of this contract by frost, rain, wind 

or other inclemency of weather.  The Contractor shall indemnify the Employer and hold it 

harmless in respect of all and any expenses arising from any such injury or damage to persons 

or property as aforesaid and also in respect of any claim made in respect of injury or damage 

under any acts of any legislature or otherwise and also in respect of any award or compensation 

or damages consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

up the whole of the Contract works complete to and perfect in every respect and so as to make 

good or otherwise satisfy all claims for damage to the property of third parties. 

An insurance policy covering third party liability shall be taken by the contractor to cover the 

loss/disablement of human life (persons not belonging to the contractor). This shall also cover 

the risk of damages to other's materials/equipment/properties including those, if any of the banks 

during construction/erection/commissioning of the said contract work at site.  The value of third-

party liability for compensation for loss of human life or full /partial disablement shall be of 

required statutory value for full and partial disablement and shall nevertheless cover such 

compensation as may be awarded by a court of law. Cover for damage to other's 

equipment/property shall be as approved by the bank. The sub-contractors of the contractor shall 

not be holders or beneficiaries in the policy nor shall they be named in the policy.  The Bank shall 

be the principal holder of the policy along with the contractor. The Bank reserves the exclusive 

right to assign the policy. 

The Contractor shall indemnify the Employer against all claims which may be made against the 

Employer be any member of the public or other third party in respect of anything which may arise 

in respect of the works or in consequences thereof and shall at his own expenses arrange to 

effect and maintain, till completion of Defect Liability Period of the contract, with an approved 

office a policy of insurance in the joint names of the Employer and the Contractor against such 

risks and deposit such policy or policies with the Employer from time to time during the currency 

of this contract.  The Contractor shall also similarly indemnify the Employer, against all claims 

which may be made upon the Employer whether under the Workmen's Compensation Act or any 

other status in force during the currency of this contract or at common law in respect of any 

employee of the Contractor or any Sub-Contractor and shall at his own expenses effect and 

maintain, in the joint names of the Employer and the Contractor against such risks  and deposit  

such policy or policies with the Employer from time to time during currency of the Contract. 

The Contractor shall be responsible for any liability which may be executed from the Insurance 

Policies above referred to and also for all other damage to any person, animal or property arising 

out of the incidental to the negligent or defective carrying out of this Contract transit, storage, 
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erection, testing & commissioning policy.  He shall also indemnify the Employer in respect of any 

costs, charges or expenses arising out of any claim or proceedings and also in respect of any 

award of compensation or damages arising therefrom. 

The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 

charges and expense arising of accruing from or in respect of any such claims or damage from 

any or all sums due or to become due to the Contractor without prejudice to the Employer's other 

rights in respect thereof. The Contractor shall at his own expense, arrange to effect and maintain 

(till completion of Defect Liability Period of the contract) with an approved office the following 

insurance policy in the joint name of employer and himself with the employer being first (Principal) 

and deposit such policy or policies with the employer from time during the currency of this 

contract. 

1. Storage, erection, testing and commissioning policy (C. A. R. Policy) for the total amount 

of contract. 

2. Workmen compensation policy. 

3. Third party liability policy with the limit as under: ₹ 10,00,000/- for the Contract period 

and ₹ 2,00,000/- per occurrence 

25. Date of commencement and completion: The Contractor shall be allowed admittance to the 

site on "Date of Commencement" stated in the Appendix hereto, or each later date  as may be 

specified by the Employer and be shall thereupon and forthwith begin the works and shall 

regularly proceed with and complete the same (except such painting or other decorative work 

as the bank may desire to delay) or before the "Date of Completion" stated in the Appendix 

subject nevertheless to provisions for extension  of time hereinafter contained. 

26. Damages for non-completion: If the Contractor fails to complete the works by the date stated 

in the Appendix or within any extended time under Clause 27 and 20 here the Contractor shall 

pay the Employer the sum named in the Appendix as "Liquidated Damages" for the period 

during which the said works shall so remain incomplete and the Employer may deduct such 

damages from any money due to the Contractor. 

27. Delay and extension of time: If in  the opinion of the Employer the works be delayed(a) by 

force majeure or (b) by reason of any exceptionally  inclement weather or (c) by reason of 

proceedings  taken or threatened by or dispute with adjoining or neighboring owners or public 

authorities arising otherwise than through contractor's own default or (d) by the works or delays 

of other contractor or Tradesmen engaged or nominated by the Employer and not referred to 

in the schedule of quantities and/or specifications or (e) by reasons of Bank's Engineer 

instruction as per Clause 17 hereof (f) by reason of civil commotion, local combination of 
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workmen or strike or lockout affecting any of the building trades or (g) in consequence of the 

Contractor not having received in due time necessary instructions from the Bank for which he 

shall have specifically applied in writing or (h) from other causes which the Bank may certify as 

beyond the control of contractor or (I) in the event, the value of the work exceed the value of 

the Priced Schedule of Quantities owing to variation, the  Bank may make a fair and reasonable 

extension of time for completion shall as soon as may be given written notice thereof to the 

bank but the Contractor shall nevertheless constantly use his endeavors to prevent delay and 

shall do all that may reasonably has required to the satisfaction of Bank to proceed with work. 

28.  Non-disclosure Clause 

The Contractor shall not disclose directly or indirectly any information, materials and details of 

the Bank's infrastructure/systems/equipment etc., which may come to the possession or 

knowledge of the Contractor during the course of discharging its contractual obligations in 

connection with this agreement, to any third party and shall at all times hold the same in strictest 

confidence. The Contractor shall treat the details of the contract as private and confidential, 

except to the extent necessary to carry out the obligations under it or to comply with applicable 

laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the 

works in any trade or technical paper or elsewhere without the previous written consent of the 

Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer 

as a result of disclosure of any confidential information. Failure to observe the above shall be 

treated as breach of contract on the part of the Contractor and the Employer shall be entitled 

to claim damages and pursue legal remedies. 

29. Contractor's failure to comply with Employers instruction: If the Contractor after receipt of 

written notice from the Employer requiring compliance within 10 days  fails to comply with such 

further drawings and/or Bank's instructions the Employer may employ and pay other persons to 

execute any such work whatsoever that may be necessary to give effect thereto, and all costs 

incurred in connection therewith shall be recoverable from the Contractor by the Employer as a 

debt or may be deducted by him from any moneys due to the Contractor. 

30. Termination of Contract by the Employer:  If the Contractor being an individual or a firm 

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 

company shall have an order for compulsory winding up made against it or pass an effective 

resolution  for  winding up voluntarily or subject to the supervisions of the court and the Official 

Assignee or the Liquidator in such acts of insolvency or  winding up, as the case may be, shall 

be unable within seven days after notice to him requiring him to do so to show the reasonable 

satisfaction of the Architect that he is able to carry out and fulfill the Contract and to give security 

therefore, if so required by the Architect. 
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Or if the Contractor (whether an individual, first or incorporated company shall suffer execution 

or other process of court attaching property to be issued against the Contractor. 

 
Or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the Contractors.  

Or shall assign to sublet this Contract without the consent in writing of the Employer first had and 

obtained. 

Or shall charge or encumber this Contract or any payments due or which may become due to 

the Contractor hereunder. 

(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after receiving from 

the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work for seven 

days receiving from the Bank written notice that the said materials or work were 

condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter 

or things by the Contract to be observed and performed by the Contractor for seven days 

after written notice shall have been given to the Contractor requiring the Contractor to 

observe or perform the same. 

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after 

giving seven days’ notice in writing to the Contractor, determine the Contract, the whole of which 

shall continue in force as fully as if the Contract has not been so determined, and so if the works 

subsequently execute had been executed by or on behalf of the Contractor.  And further, the 

Employer by his agents or servants may enter upon and taken possession of the works and all 

plant, tools scaffoldings, sheds, machinery, steam and other power  utensils and materials lying 

upon the premises or the adjoining lands or roads, and use the same as his own property or may 

employ the same by means of his own servants and workmen  in carrying on and completing the 

work or by employing any other Contractor or other person or persons to complete the works, and 

the Contractor shall not in any way interrupt or do any act, matter, or thing to prevent or hinder 

such other contractor or other person or persons employed for completing and finishing or using 

the materials and plant for the works.  When the works shall be completed or as soon thereafter 
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as convenient the Bank shall give a notice in writing to the Contractor to remove his surplus 

materials and plant, and should the Contractor fail to do so within a period of fourteen days after 

receipt thereof by him, the Employer may sell the same by public auction, and give credit to the 

Contractor for the net amount realized. The employer shall thereafter ascertain and certify in 

writing under his hand what of the said plant and materials so taken possessions or by the 

Employer and the expenses or loss which the Employer shall have been put to in procuring the 

works to be completed and the amount.  If any, owing the Contractor and the amount which shall 

be so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to 

the Employer, as the case may be, and the Certificate of the Bank shall be final and conclusive 

between the parties. 

31. Termination of Contract by Contractor: If this payment of the amount payable by the Employer 

under Certificate of the Bank's Engineer shall be in  arrears and unpaid for thirty days after notice 

in writing requiring payment of the amount as aforesaid shall have been given by the Contractor  

to the Employer, or if the Employer interferes with or obstructs the issue of any such Certificate, 

or if the Employer shall repudiate the Contract, or if the works be stopped under the order of the 

Architect or  the Employer or by any injunction or other order of any court of  Law, then and in 

any of the said cases the Contractor shall be in liberty to determine the  Contract by notice in 

writing to the Employer, and he shall be entitled to recover from the Employer, payment for all 

works executed and for any loss he may sustain upon any plant or materials supplied or 

purchased or prepared for the purpose or the Contract. 

In arriving at the amount of such payment the net rates contained in the Contractor's original 

Tender shall be followed or where the same may not apply valuation shall be made in accordance 

with Clause 17 hereof. 

32. Certificates and Payments: The Contractor shall be paid by the Employer from time to time by 

installments under interim Certificate to be issued by the Bank's Engineer on account of the 

works executed work to the approximate value named in the Appendix as 'Value of work for 

Interim Certificate' has been executed in accordance with this Contract, subject, however, to a 

retention of the percentage of such value named in the  Appendix as "Total Retention Money" 

after which time the installments shall be up to the full value of the work subsequently so executed 

and fixed in the building.  And when the works have been virtually completed, the Contractor 

shall be paid by the Employer in accordance with the Certificate to be issued by the Bank's 

Engineers the sum of money named in the Appendix as "installment after Virtual Completion" 

being a part of the said Total Retention Money.  And the Contractor shall be entitled to the 

payment of the Final Balance in accordance with the final Certificate at the expiration of  the 

period referred to as 'the Defects liability Period' in the Appendix hereto from the date of virtual 

completion or as soon as after expiration of such period as the works shall have been finally 
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completed and all defects made good according to the true intent and meaning hereof whichever 

shall last happen provided always or at or after their  completion shall not relive the Contractor 

from his liability under Clauses 21 and 36 nor relieve the Contractor of his inability in cases of 

fraud, dishonesty, or fraudulent concealment relating to the works or materials or to any matter 

dealt with in the Certificate and in case of the all defects and insufficiencies in the works or 

materials which a reasonable examination would not have disclosed. 

The Employer shall have power to withhold any Certificate if the works or any parts thereof are 

not being carried out to his satisfaction. 

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid 

within the 'period of honouring Certificates' names in the Appendix carry interest at the rate 

named in the Appendix as the "Rate of interest for delayed payment" from the date upon which 

sum ought to have been paid by the Employer until the payment date.  

34. The decision, opinion, direction Certificate (except for payment) with respect to all or any of the 

matters under Clauses 2(a, b), 4, 5, 14, 20 hereof (which matters are herein referred to as the 

excepted matters) shall be final and conclusive and binding on the parties hereto and shall be 

without appeal.  Any other decision, opinion, direction, shall be subject to the right of Arbitration 

and review under the Clause 35 hereof in the same way in all respects (including the provisions 

as to opening the reference). 

35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever arising 

out of or in connection with the contract or the carrying out of the works (whether during the 

progress of the works or after their completion and whether before or after the determination 

abandonment or breach of the contract) shall be referred to and settled by the Bank who shall 

state its decision in writing. Such decision may be in the form of a final certificate or otherwise. 

The decision of the Bank with respect to any of the excepted matters shall be final and without 

appeal as stated in Clause 34 hereof. But if either the Contractor be dissatisfied on any matter 

on which a decision is taken by the Bank as above, except any of the expected matter the 

Contractor may within 28 days after receiving notice of such decision give a written notice to the 

other party requiring that the matters in dispute be arbitrated upon. Such written notice shall 

specify the matters, which are in dispute or difference of which such written notice has been 

given. If both the parties agree, a single arbitrator would be appointed for the purpose. In case 

no agreement could be reached on the appointment of single arbitrator, both the parties will 

nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by the 

parties shall nominate one more person to act as third arbitrator or umpire.  

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise 

any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters, 
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referred to in the preceding clause, and to determine all matters to dispute which shall be 

submitted to arbitration and of which notice shall have been given as aforesaid. 

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year 

(or such further extended time as may be decided by him or them as the case may be with the 

consent of the parties) from the date of entering on the reference. In case during the arbitration 

proceedings the parties mutually settle or compromise their dispute or difference, on the parties 

filing their joint memorandum of the settlement or compromise, the Arbitrator or the Arbitrators 

as the case may be, shall make an award in terms of such settlement or compromise. 

Upon any such reference, the decision on the cost incidental to the reference and Award 

respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who may 

determine the amount thereof or direct the same to be taxed as between the party and party, 

and shall direct by whom and to whom and in what manner the same shall be borne and paid. 

This submission shall be deemed to be a submission to arbitration within the meaning of the 

Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the 

parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of 

any such matter, question or dispute being referred to arbitration, but shall proceed with the 

works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the case 

may be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators, as 

the case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s 

instructions with regard to the actual carrying out of the works. The Employer and the Contractor 

hereby also agree that arbitration under this Clause shall be a condition precedent to any right 

of action under the Contract.  

36. Right of technical scrutiny of final bill 

The Employer shall have a right to cause a technical examination of the works and the final bill 

of the contractor including all supporting vouchers, abstracts, etc. to be made at the time of 

payment of the final bill.  If as a result of this examination of otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the employer to recover the sum.   

  Employer entitled to cover compensation paid to workman 

If, for any reason, the Employer is obliged, by virtue of the   provisions of the Workmen's 

Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay 

compensation to a workman employed by the Contractor in execution of the works, the Employer 

shall be entitled to recover from the Contractor the amount of compensation so paid, and without 

prejudice to the rights of the Employer under the said Act.  The Employer shall be at liberty to 
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recover such amount or any part thereof by deducting it from the security deposit or from any 

sum due by the Employer shall not be bound to contest any claim made against it under the said 

Act, except on the written request of the Contractor and upon his giving to the Employer full 

security to the satisfaction of the Employer for all costs for which the Employer might become 

liable in consequence of contesting such claim. 

37. Abandonment of works 

If at any time after the acceptance of the tender, the Employer shall for any reasons whatsoever 

not requires the whole or any part of the works to be carried out, the Bank shall give notice in 

writing to the Contractor who shall have no claim to any payment of compensation or other-wise 

whatsoever on account of any profit or advantage which he might have derived from the 

execution of the whole works. 

38. Return of surplus materials 

Notwithstanding anything to the contrary contained in any or all the clauses of this Contact, where 

any material for the execution of the Contract is procured with the assistance of the Employer by 

purchase made under orders or permits or licenses   issued by Government,  the Contractor shall  

hold the said  materials economically and solely for the purpose of the Contract  and not dispose 

of them without  the prior written permission of the Employer   and return it to the Employer, if 

required by the Employer, at the price to  be determined by the Bank having due regard to the  

conditions of the materials, the price to be determined not be exceed  the purchase price thereof 

inclusive of sales tax, octroi  and other such levies paid by the Contractor in respect thereof,  in  

the event of breach of the aforesaid condition, the Contractor  shall in addition to being liable to 

action for contravention of the terms of licenses or permit and/or criminal breach of trust, be liable 

to Employer for all moneys, advantages or profits resulting or which in the usual course would 

have resulted to his by reason  of such breach. 

39. Right of employer to terminate contract in the event of death of Contractor or individual 

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an 

individual, dies, the Employer shall have the option of terminating the contract without incurring 

any liability for such termination. 

40. Sexual Harassment of women at workplace: 

a) The contractor shall be solely responsible for full compliance with the provisions of “the Sexual 

Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013”. In case 

of any complaint of sexual harassment against its employee within the premises of the Bank, the 

complaint will be filed before the Internal Complaints Committee constituted by the 
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contractor/Agency and the contractor/ Agency and the Contractor / Agency shall ensure 

appropriate action under the said Act in respect to the complaint. 

b)  Any complaint of sexual harassment from any aggrieved employee of the Service Provider 

against any employee of the Bank or any employee of any other firm working in the Bank shall 

be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need to be paid 

in case the incident involves the employees of the contractor, for instance any monetary relief to 

Bank’s employee or other firm’s employee, if sexual violence by the employee of the contractor 

is proved. 

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are deployed 

within the Bank’s premises. 

I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 

 
 
Place: 

Date:  

 

Signature of Tenderer  

(Name, Designation, Name & seal of the firm) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 
 

Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of  
HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 

 
 

Page 35 of 59 
 

 

Section - V 
 

SPECIAL CONDITIONS 
 

1. The workmen will not be allowed to stay within the premises. 

2. The electric power and water required for the work can be drawn from the supply available at 

site free of cost.  

3. The intending Tenderer can obtain any clarifications regarding the Tender drawings, 

specifications etc. from the department on any working day of the Bank. 

4. The debris/dust or any wastage generated out of the above work shall be cleaned as required 

and as instructed by the Bank's Engineer. 

5. The Tenderer shall remove all the debris collected at site (from the Bank's premises), as per 

the satisfaction of Bank's Engineers.  

6. The contractor shall depute a qualified supervisor during execution of the work. No work shall 

be carried out at site in unsupervised manner.  

7. The Tenderer shall use only approved brands of materials. The Bank will be at liberty to choose 

any brand of materials from the names given therein in absence of any such choice indicated 

by the tenderer. 

8. The work has to be carried out in coordination with the civil works and do not cause any 

disturbance to the residents of occupying flats. 

9. Any damage caused by the contractor to any of the Bank’s property during the work must be 

rectified by him at his cost. 

10. Rates quoted online by the Tenderers in the “Rate Column” should be excluding GST. 
11. While submitting invoice after award of work, the contractor shall clearly indicate the GST 

amount involved in the work value. 

 

Place:  

Date:                                                                              

 

 

Signature of the Tenderer 

            Name and address 
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Section VI 
 Technical Specifications 

1. The scope of work shall cover “Design, Supply, Installation, Testing and Commissioning of HVAC 

ducting works of HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, 

Bengaluru’’ as detailed under this specification and as provided in the bill of materials/schedule 

of quantities. 

1.1. CODES AND STANDARDS 

The design, materials, manufacture, inspection, testing and performance of HVAC System shall 

comply with all currently applicable statues, regulations, codes and standards in the locality 

where the equipment is to be installed. Nothing in this specification shall be construed to relieve 

the Bidder of this responsibility.  

1.2. HVAC Ducting Work 

The Oval (elliptical) duct work shall be fabricated out of galvanized steel sheet (GSS), class VIII 

conforming to IS 277-1962 (revised & amended till date). The fabrication of duct shall strictly 

conform to IS 655- 1963 as amended up to date. 

 

The thickness of the sheet for fabrication of Oval (elliptical) duct work shall be as under: 

 
Maximum side 
mm 

Thickness of 
sheet mm 

Type of transverse 
joint connections 

Bracing (if any) 

 

Size of supports 
(hanging rods) 

1 2 3 4 5 
Up to 400 0.63 25mm GSS 

flanges 
None 10 mm 

401 to 749 0.63 25 x 25 x 3mm 
MS angle f langes 

25 x 25 x 3mm 
MS angle at 
1.2m 

10 mm 

750 to 1500 0.8 40 x 40 x 3mm 

MS angle flanges 

40 x 40 x 3mm 

MS angle at 

1.2m 

12 mm 

 
Construction of Ducts 

The following points should be also considered while fabrication of ducts. 
 

I. All ducts shall be fabricated and installed in workman like manner, generally confirming to 

the relevant IS code (revised & amended till date). 

II. Ducts shall be straight and smooth on the inside with neatly finished joints. Joints shall be 

made airtight. The rubber gasket shall be installed between duct flanges in all connections 

and joints.  

III. Changes in dimensions and shape of ducts shall be gradual. Air turns shall be installed with 

vanes, arranged to permit the air to make the turn without appreciable turbulence. All 



 
 

Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of  
HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 

 
 

Page 37 of 59 
 

 

branches take offs and collars shall be provided with turning vanes. All flanges and supports 

should be primer coated on all surfaces before erection and painted with aluminium paint 

thereafter. 

IV. All ducts shall be supported from the ceiling/slab by means of MS rods of required dia. as 

per IS standard (mentioned in above table) with M.S angle at the bottom. The ducts July be 

suspended from the ceiling with the help of dash fasteners. 

V. All ducts shall be rigid and shall be adequately supported and braced where required with 

standing seams, tees or angles, of ample size to keep the ducts true to shape and to prevent 

buckling, vibration and breaking.  

VI. All ducts shall be totally free from vibration under all conditions of operation. Whenever duct 

work is connected to AHUs that July cause vibrations in the ducts, ducts shall be provided 

with fire resistant flexible double canvas connection. 

VII. All nuts, bolts and washers shall be zinc plated steel. All rivets shall be galvanized or shall 

be made of magnesium - aluminium alloy. Self-tapping screws shall not be used. 

VIII. Ducts shall be fabricated at site or factory fabricated and shall be generally as per IS: 655 

"Specifications for metal air ducts", unless otherwise deviated in these General 

Specifications 

IX. The interior surfaces of the ducting shall be smooth. 

X. All the ducts up to 600 mm longest side shall be cross broken between flanges by a single 

continuous breaking. Ducts of size 600 mm and above shall be cross broken by single 

continuous breaking between flanges and bracings. Alternatively, beading at 300 mm centre 

for ducts up to 600 mm longest side, and 300 mm centre for ducts above 600 mm size shall 

be provided for stiffening. 

XI. As far as possible, long radius elbows and gradual changes in shape shall be used to 

maintain uniform velocity accompanied by decreased turbulence, lower resistance and 

minimum noise. The ratio of the size of the duct to the radius of the elbow shall be normally 

not less than 1:1.5. 

XII. Flanged joints shall be used at intervals not exceeding 2500 mm. Flanges shall be welded 

at corners first and then riveted to the duct. 

XIII. Stiffening angles shall be fixed to the sides of the ducts by riveting at 1.25 meters from joints 

for ducts of size 600 mm to 1500 mm, and 0.6 mm from joints for ducts of size larger than 

1500 mm. Bracings for ducts larger than 1500 mm can alternatively be by diagonal angles. 

Air Outlet and Inlets (Supply and Return) 

I. All air outlets and intakes shall be made of extruded aluminium sections & shall present a neat 

appearance and shall be rigid with mechanical joints. 
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II. Square and rectangular wall outlets shall have a flanged frame with the outside edges returned 

or curved 5 to 7 mm and fitted with a suitable flexible gasket between the concealed face of 

the flanges and the finished wall face. The core of supply air register shall have adjustable front 

louvers parallel to the longer side to give up to 22.5 degrees vertical deflection and adjustable 

back louvers parallel to the shorter side to achieve a horizontal spread air pattern to at least 45 

degrees. Return air grilles shall have only front louvers. The outer framework of the grilles shall 

be made of not less than 1.0 mm thick aluminium sheet. The louvers shall be of aerofoil design 

of extruded aluminium section with minimum thickness of 0.8mm at front and shall be made 

of 0.8mm thick aluminium sheet. Louvers July be spaced 18 mm apart. 

III. square and rectangular ceiling outlets/intakes shall have a flange flush with the ceiling into 

which it is fitted or shall be of anti-smudge type. The outlets shall comprise an outer shell with 

duct collar and removable diffusing assembly. These shall be suitable for discharge in one or 

more directions as required. The outer shell shall not be less than 1.0 mm thick extruded 

section aluminium sheet. The diffuser assembly shall not be less than 0.80 mm thick extruded 

aluminium section 

IV. Circular ceiling outlets/intakes shall have either flush or anti smudge outer cone as specified 

in the tender specifications. Flush outer cones shall have the lower edge of the cone not more 

than 5 mm below the underside of the finished ceiling into which it is fitted. Anti-smudge cones 

shall have the outer cone profile designed to reduce dirt deposit 104 on the ceiling adjacent to 

the air outlet. The metal sheet used for construction of these shall be minimum 1.0 mm thick 

extruded aluminium sheet. 

V. Linear diffusers shall have a flanged frame with the outside edges returned3.5 mm and shall 

have one to four slots as required. The air quantity through each slot shall be adjustable. The 

metal sheet used for the construction of these shall be minimum 1.0 mm thick extruded 

aluminium sheet. 

VI. Grilles and diffusers constructed of extruded aluminium sections shall have grille bars set 

straight or deflected as required. These shall be assembled by mechanical interlocking of 

components to prevent distortion. These grilles and diffusers shall have a rear set of adjustable 

blades, perpendicular to the face blades for deflection purposes. 

VII. All supply air outlets shall be fitted with a volume control device, made of extruded aluminium 

gate section. The blades of the device shall be mill finish/ block shade pivoted on nylon brushes 

to avoid rusting & rattling noise, which shall be located immediately behind the outlet and shall 

be fully adjustable from within the occupied space without removing any access panel. The 

volume control device for circular outlets shall be opposed blade radial /shutter type dampers, 

or two or more butterfly dampers in conjunction with equalizing grid. Opposed blade dampers 
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shall be used for square and rectangular ceiling/wall outlets and intakes. 

BALANCING 
Air systems shall be balanced in a manner to minimize throttling losses. The entire air 

distribution system shall be balanced with the help of an anemometer. The measured air 

quantities at fan discharge and at the various outlets shall be within ±5 percent of those 

specified/quoted. 

MODE of MEASUREMENT 

The following measurement code shall apply to the Contract: 

A.   Sheet Metal work: 

i) Duct measurements (for insulated ducts) shall be taken before application of insulation. The 

final finished sheet area shall be measured in sq. mtrs only. Duct work shall be measured 

section wise on the basis of external surface area by multiplying the axial length from flange 

face to flange face for each section by the corresponding duct perimeter in the center of that 

section length. 

ii) Uniformly tapering straight sections shall also be measured as in (ii) above. However, for 

special pieces like tees, bends etc. area computations for surface areas shall be done as 

per the shape of such pieces. 

iii) The quoted unit rate for external surfaces of ducts shall include all wastage allowances, 

flanges, gaskets for joints, vibration isolators, bracings, hangers and supports, inspection 

chambers/access panels, splitter dampers with quadrants and levers for position indication, 

turning vanes, straightening vanes, and all other accessories required to complete the duct 

installation as per the specifications. These accessories shall not be separately measured. 

iv) Grilles and diffusers (except linear diffusers) shall be measured by the cross- sectional 

areas, perpendicular to the airflow, and excluding the flanges. Volume control dampers, 

where provided shall not be separately accounted for. 

v) Linear diffusers shall be measured by linear measurements only, and not by cross-sectional 

areas, and shall exclude flanges for mounting of the linear diffusers. The supply air plenum 

for linear diffusers shall be measured as described above for ducting.  

B.   GRILLS 
All Grills / Diffusers areas will be measured in terms of effective area (Neck Area). Any 

Extruded aluminium grill / diffusers having an area less than 0.1 sq.mt shall be accounted 

as 0.1 sq.mt. 
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C.   Insulation of Duct 

This shall be measured on the basis of bare duct surface area i.e.; the area of duct insulation 

& area of duct shall be same. 

1.3.  Thermal insulation on ducts: 

Supplying and fixing of 13 mm thickness duly laminated aluminium foil of mat finish closed 

cell XLPE Nitrile rubber (Class "O") insulation with factory laminated Al. PE foil on existing 

duct after applying suitable adhesive for Nitrile rubber. The joints shall be sealed with 50 

mm wide and 3 mm thick self-adhesive nitrile rubber tape insulation complete as per 

specifications in the tender Part-I and as required. 

1.4. Acoustic lining/insulation on duct plenum: 

Supply and installation of minimum 12 mm thickness Open Cell Nitrile rubber foam insulation 

duct acoustic lining of supply/ventilation air duct with density 140-180 kg/m3 and material 

thermal conductivity not exceeding 0.047 W/mK. The material should confirm to class 1 

rating for surface spread of flame. Insulation should have antimicrobial product protection. 

CONTRACTORS RATE TO INCLUDE 

Apart from other factors mentioned elsewhere in this contract, the rates for the above shall include 

for the following: 

i. All labour, materials, tools and construction equipment required for fabricating and fixing of above 

stated items. 

ii.  Scaffolding including erection and removal. 

iii. Making good of all damaged civil work, if any. 

iv. Necessary modification of pre-laid conduit including supply & fixing of Metal/ PVC conduits and 

accessories, chase cutting, etc. as required to complete the work. 

v. Regular clearing of debris generated out of this work as agreed with the Bank’s Engineer.  If this 

is not done as per the satisfaction of the Bank, payment due to the firm may be held for such time 

till the clearance is done/ the expenditure on removal of the derbies (through other agencies) may 

be recovered from the contractor by suitable deductions from payments due to them.  

vi. Any liaising work with local electrical distribution authority for commissioning of the work shall be 

carried out by the contractor at his own expense and any amount payable to any Government 

authority/electrical authority related to the tendered work shall be reimbursed to the contractor on 

submission of original receipt/fee paid by the contractor. 
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Section - VII 
 

APPENDIX HEREIN REFERRED 
1.   Defects Liability Period 12 months from the date of issue of virtual 

completion certificate. 

2.  Period of final measurement 1 month from the date of final commissioning.  

3.  Date of commencement 10th day from the date of work order 

4.  Period of completion 8 weeks from the 10th day from the date of work 

order 

5.  Liquidated Damages 0.25% of the contract value per week of delay 

subject to a maximum of 10% of the contract 

amount. 

6.  Retention Percentage 5% of value of work  

7.  Period of honoring final payment 3 months from the date of joint measurement 

8.  Interest for delayed payment 3 percent per annum 

   
 
                                                                                   
                                                                               

 
 

Signature of Contractor 
 

Name and Stamp of the firm  
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Section - VIII 
                                                

Work Name: Design, Supply, Installation, Testing and Commissioning of HVAC ducting works 
of HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 
 

CHECK LIST 
  

Sr. 
No. 

Description Bank's terms Whether 
acceptable to the 
tenderer or not 
(please indicate 

YES or NO) 
1. Tender Validity 90 days from the date of opening Part I.  
2. Prices Shall remain firm for the entire period of 

contract. 
 

3. Completion period 8 weeks from the tenth day of issue of 
work order. 

 

4. Liquidated 
damages for delay 
in completion of 
work 

0.25% of the contract value per week 
subject to maximum of 10% of contract 
value. 

 

5. Defect Liability 
Period 

One year after the date of virtual 
completion. 

 

6 Terms of payment As per tender terms and conditions  
7 Insurance Shall include for  

1. Storage, erection, testing and 
commissioning policy for the total 
amount of contract. 

2. Workmen compensation policy 
and 

3. Third Party Liability policy as per 
terms and conditions 

Shall be maintained till completion of 
Defect Liability Period of the contract. 

 

 
 
 

 
Date: 
Place: 
 

Signature of the contractor 
Name and Stamp of the firm  
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Section - IX 
 

List of Approved Makes 
 

The make of items shall be from among those mentioned below. All electrical items, 

equipment, fittings having BIS marks and subject to Bank’s approval. 

 
Sr.N

o 
Item Description Approved make 

1. GI Sheets TATA/JINDAL/SAIL 
2. Insulation material Armacell /K-flex/A-flex/U.P.Twiga/Owen 

Carning/Thermo Break/or equivalent 
3. Supply/Return Air 

grills/diffusers 
Dynacraft/Airmaster/Cosmos/Synchro/Caryaie/or 
equivalent 

4. Dampers Dynacraft/Airmaster/Cosmos/Synchro/Caryaie/or 
equivalent 

 
If material Make are different from what mentioned above, as Bank’s approved Make, then 

Contractor needs to get it approved from the Bank, prior to use. I/We hereby declare that I/we 

have read and understood the above specifications.  

     Date:    

     Place:        

 
Signature and seal of the contractor 
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Section – X 
Articles of Agreement 

(To be submitted on stamp paper on award of work) 
 
 
ARTICLES OF AGREEMENT made the _____________day of ______________between the 

Reserve Bank of India, (hereafter called “The Bank”) of the one part and _______________ 

__________________________________  (thereinafter called “the Contractor”) of the other part. 

WHEREAS The Bank is desirous of getting the work for providing of ‘Design, Supply, Installation, 

Testing and Commissioning of HVAC ducting works of HRMD, 3rd floor, at Bank’s Main Office 

Building, Reserve Bank of India, Bengaluru’ and has caused specifications describing the works to 

be done. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been signed 

by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set forth 

herein and to the Conditions set forth in the Special Conditions and in the Schedule of Quantities 

and Conditions of Contract (all of which are collectively hereinafter referred to as “the said 

Conditions”) the works shown upon the said drawings and/or described in the said specification and 

included in the Schedule of Quantities at the respective rates therein set forth amounting to the sum 

as therein arrived at or such other sum as shall become payable thereunder(hereinafter referred to 

as ‘the said Contract Amount’) 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of said Contract Amount to be paid at the times and in the manner set forth in 

the said conditions, the Contractor shall upon and subject to the said Conditions execute and 

complete the work shown upon the said Drawings and described in the said Drawings and 

described in the said Specifications and the Schedule of Quantities. 

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall become 

payable, at the times and in the manner specified in the said conditions. 

3. The said Conditions and Appendix thereto shall be read and construed as forming part of this 

agreement and the parties hereto shall respectively abide by, submit themselves to the said 

Conditions and perform the agreements on their part respectively in the said Conditions 

contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this Contract. 
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5. This Contract is neither a fixed Lump sum Contract nor a Piece work Contract but is a Contract 

to carry out provision of Electrical Rewiring & Electrical fittings Replacement Work in Connection 

with Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of HRMD, 

3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru, to be paid for 

according to actual measured quantities at the rates contained in the Schedule of Rates and 

Probable quantities or as provided in the said Conditions.  

6. The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works and other ancillary works in the manner laid down in the said Conditions, and shall 

make good any damages done to walls, floors etc. after the completion of such works. 

7. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding to 

or omitting any items of work or having portions of the same carried out without prejudice to this 

contract. 

8. Time shall be considered as the essence of this Contract, and the Contractor hereby agrees to 

commence the work from tenth day after the day of issue of formal works order as provided for 

in the said Conditions, and to complete the entire work within 8 weeks, subject nevertheless to 

the provisions for extension of time. 

9. All payments by the Bank under this Contract will be made only at Bengaluru. 

10. All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen at Bengaluru and only Courts in Bengaluru shall have jurisdiction to determine the same. 

11. The Contractor will not disclose directly or indirectly any information, materials and details of the 

Employer’s infrastructure / systems / equipments etc., which may come to his possession or 

knowledge during the course of discharging the contractual obligations in connection with this 

agreement to any third party and will at all times hold the same in strictest confidence. The 

Contractor will treat the details of the contract as private and confidential, except to the extent 

necessary to carry out the obligations under it or to comply with applicable laws. The Contractor 

will not publish, permit to be published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Employer. The 

Contractor will indemnify the Employer for any loss suffered by the Employer as a result of 

disclosure of any confidential information. Failure to observe the above shall be treated as breach 

of contract on the part of the Contractor and the Employer will be entitled to claim damages and 

pursue legal remedies. 

12. The Contractor / Agency shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”, 

In case of any complaint of sexual harassment against its employee within the premises of the 
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Bank, the complaint will be filed before the Internal Complaints Committee constituted by the 

Contractor / Agency and the Contractor / Agency shall ensure appropriate action under the said 

Act in respect to the complaint. Any complaint of sexual harassment from any aggrieved 

employee of the contractor against any employee of the Bank shall be taken cognizance of by 

the Regional Complaints Committee constituted by the Bank. 

13. The contractor shall be responsible for any monetary compensation that may need to be paid in 

case the incident involves the employees of the contractor, for instance any monetary relief to 

Bank’s employee, if sexual violence by the Employee of the contractor is proved. The contractor 

shall be responsible for educating its employees about prevention of sexual harassment at work 

place and related issues. The Contractor shall employ its labour in sufficient numbers to maintain 

the required rate of progress and of quality to ensure workmanship of the degree specified in the 

Contract and to the satisfaction of the RBI.  The Contractor shall not employ in connection with 

Works any person who has not completed eighteen years of age. 

14. All the workers or employees deployed by the contractor shall be considered as the employees 

of contractor and RESERVE BANK OF INDIA shall not have any liability what so ever in nature 

in regard to such workers / employees. The Contractor shall pay to labour employed by him 

directly wages not less than fair wages as per Minimum Wages Act.  Fair Wage means wages, 

which shall include wages for weekly day of rest and other allowances whether for time or piece 

work, after taking into consideration prevailing market rates for similar employment in the 

neighborhood but shall not be less than the minimum rates of wages fixed under the payment of 

Minimum Wages Act. 

15. The Contractor shall in respect of labour employed by him or his sub-contractor comply with or 

cause to be complied with the Bidder Labour Regulation in regard to all matters provided therein. 

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employers Liability Act, 1938.  Workmen’s Compensation Act, 1923, Industrial 

Disputes Act, 1947, Maternity Benefit Act, 1970, Sexual Harassment of Women at work place 

(Prevention, Prohibition and Redressal) Act, 2013, or any modification thereof or any other law 

relating thereto and rules made there under from time to time. The Contractor shall indemnify 

and keep indemnified the RESERVE BANK OF INDIA against 

       a) Any claim arising out of third-party loss / damage to life or property caused by / during    

execution of the work. 

 b) Any claim arising out of loss / damage to the workmen engaged by the contractor during 

execution of the work. 

       c) Any claim due to non-compliance of applicable PF / Labour laws, ESI. regulations etc. 
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16. The contractor shall take necessary insurance covers (i.e., Workmen Compensation Policy, CAR 

Policy, Third Party Liability) with Reserve Bank of India as the first name, at their cost, before 

commencement of the work. 

17. The Contractor shall comply with the provisions of Contract Labour (Regulation & Abolition) Act, 

1970.  Before release of final bill, the contractor shall submit a certificate to the effect that he has 

actually paid the entire dues to the labourers of all descriptions engaged by him, for completion 

of this work at the rate, which is not less than the one prescribed under the Minimum Wages Act, 

1949 and has complied with the provisions of CLRA Act with regard to providing the essential 

amenities to the Contract Labour. 

18. The contractor shall ensure that the instructions/ directions issued by Central as well as State 

Government, and also by the Bank in connection with Covid-19 Pandemic are followed 

scrupulously by the workmen deployed at the Bank. Workers from containment area or under 

quarantine should not be deployed for work. Further, the contractor should closely monitor the 

staff deployed to the Bank and in case of any staff/family member of staff is found ‘Covid’ infected, 

action must be taken to replace the staff at once. Staff should be sensitized to follow strict social 

distancing norms while they remain deployed. The contractor shall provide them with necessary 

gloves, masks, sanitizer, etc., and personal protective equipment (PPE), if necessary, at no extra 

cost to the Bank. Further, the contractor shall indemnify and keep indemnified the Bank from any 

financial/ legal liability arising out of his failure, fault or negligence in complying-with the above 

instructions. 

19. The Contractor shall provide a complete and updated list of its employees who are deployed 

within the Bank’s premises. 

20. That the several parts of this Contract have been read by the Contractor and fully understood 

by the Contractor. 

 
If the contractor is a Partnership or an 

Individual 

IN WITNESS WHEREOF The Bank and the 

Contractor have set their respective hands to 

these presents and two duplicates hereof the day 

and year first hereinabove written. 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set its 

hand to these presents through its duly authorized 

official and the Contractor has caused its common 

seal to be affixed hereunto and the said two 

duplicate/has caused these presents and the said 
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two duplicates hereof to be executed on its behalf, 

the day and year first hereinabove written. 

 
Signature Clause 

 

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of 

Shri ……………………………………………… 

                  (Name and designation) 

…………………………………………………… 

……………………………. in the presence of 

(1) 

Address 

 

(2) 

Address 

…………………………………………………. 

…………………………………………………. 

…………………………………………………. 

 
                                            

Witnesses   

 

 

          

 

SIGNED AND DELIVERED BY 

……………………………………………

1)…………………………………………

Address 

…………………………………… 

……………………………………………

…… 

2) 

………………………………………….. 

Address 

…………………………………… 

If the part is a partnership firm or any individual 

should be signed by all or on behalf of all the 

partners. 

 

 

 

 

If the Contractor signs under its common Seal the 

signature clause should tally with their sealing clause 

in the Articles of Associations. 
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……………………………………………

….. 

                                                      

Witnesses 

 

 

 

THE COMMON SEAL OF 

Was hereunto affixed pursuant to the 

resolutions passed  

By its Board of Directors at the meeting 

held on 

……………………………………………

……………………………………………

……………………………………………. 

In the presence of 

 

(                         1                                ) 

……………………………………………. 

(                         2                                ) 

……………………………………………. 

Directors who have signed these 

presents in taken thereof in the 

presence of  

(1) ……………………………………

……. 

(2) ……………………………………

…… 

SIGNED AND DELIVERED BY the 

Contractor by the hand Of 

Shri ………………………………………. 

and duly constituted attorney. 

 

 

 

 

 

 

The Contractor is signing by the hand of power of 

attorney whether a company or individual. 

 

The Contractor is signing by the hand of power of 

attorney whether a company or individual. 
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Section XI 
 

Undertaking Regarding Debarment 

(To be submitted by the tenderer in their letterhead)  

Name of Work: Design, Supply, Installation, Testing and Commissioning of HVAC ducting 
works of HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 

   

1. I/We ............................. (Name of the bidder) declares that  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 
institution/entity in India or any other country as on ………………. (Last date of submission of bid).  

b) I/We or any of our allied firm* have not made any transgression in respect of the code of integrity 
(as mentioned in the tender) with any public institution/entity in India or any other country in last three 
years as on……………............ (Last date of submission of bid). 

c) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are 
debarred/suspended/blacklisted by any public institution in India or any other country on or before 
award of work for the captioned work. 

2. I/We, ……………………………………………… (Name of the bidder) declare that I/we or our allied 
firm *………………………………………… (Name of the allied firm(s) is/are debarred/ suspended/ 
blacklisted by ……………… (Name and address of public institution in India or any other country) 
and the same effective up to ………(date).  

A copy of such letter is attached for your information and record.  

 

 

 

(Seal and signature of the bidder)  

Date: 

Place: 

(Note: strike out one of the above two declarations which is not applicable) 

 *Allied firm: A firm would be termed as “allied firm “if the management is common, or substantial or 
majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling 
voice. Further all successor firms will also be considered as allied firm. 
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Section XII 
 

Unpriced Bill of Quantities 
 

Sl 
No. Description Qty Unit 

 

1 

Supply, installation, balancing and commissioning of factory 
fabricated GSS sheet metal Oval (Elliptical) ducting complete with 
neoprene rubber gaskets, elbows, splitter dampers, vanes, G.I. 
angle support with suspended rods, grouted in ceiling hangers, 
supports etc. as per approved drawings and specifications of 
following sheet thickness complete as per IS 655 along with latest 
amendments for connecting the existing AHU as HVAC Ducting 
distribution as directed and as per specifications in the tender Part-
I. Also cost shall include area of rectangular plenum and two 
coats of spray painting of approved colour. 

     

1.1 Thickness 0.8 mm (22 Gauge) 110 Sqm  

1.2 Thickness 0.63 mm (24 Gauge) 90 Sqm  

2 Duct Insulation      

2.1 

Thermal-Insulation: 
Supplying and fixing of 13 mm thickness duly laminated Aluminium 
foil of mat finish closed cell XLPE Nitrile rubber (Class "O") 
insulation with factory laminated Al. PE foil on existing duct after 
applying suitable adhesive for Nitrile rubber. The joints shall be 
sealed with 50 mm wide and 3 mm thick self-adhesive nitrile rubber 
tape insulation complete as per specifications in the tender Part-I 
and as required. 

20 Sqm  

2.2 

Acoustic-insulation: 
Supply and installation of minimum 12 mm thickness Open Cell 
Nitrile rubber foam insulation duct acoustic lining of 
supply/ventilation air duct with density 140-180 kg/m3 and material 
thermal conductivity not exceeding 0.047 W/mK. The material 
should confirm to class 1 rating for surface spread of flame. 
Insulation should have antimicrobial product protection.  

80 Sqm  

3 Supplying, installing and testing of single louvered powder coated 
supply air aluminium grill of size 450*150mm with collar damper.                                                                       39 Nos.  

4 Supplying, installing and testing of powder coated return air 
aluminium linear grill of required sizes.                                                          5 Sqm  

5 

Supply, installation, testing and balancing of opposed blade volume 
control dampers shall be of Galvanized iron construction with 
louver dampers of robust construction and tightly fitted. The sheet 
thickness of blade shall be 0.8 mm and of the frame shall be 1.0 
mm. Dampers shall be provided with suitable links, levers and 
quadrants as required for their proper operation; control or setting 
devices. 

3 Nos.  

6 Supplying installing and testing flexible connections constructed of 
fire resistant flexible double canvas sleeve 1 Sqm  

7 Charges for removal of existing ducting along with all accessories 1 Lumpsum  

8 Buyback for taking away the old removed ducts along with all 
accessories. 1 Lumpsum  
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Section XIII 
HVAC Layout 
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Annexure-A 
 

 
UNDERTAKING 

 
Regarding site visit by the tenderer in order to understand the work 

 

To, 

The Regional Director 

Estate Department 

Reserve Bank of India 

Bengaluru 

Sir/Madam, 

Name of Work:  Design, Supply, Installation, Testing and Commissioning of HVAC ducting 
works of HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 
 
We,  , the tenderer for the above work confirm that 
we have visited the site and understood the proper details of the existing system, working 
presently and also the scope of work for the proposed system.  

 
 
Date: 
Place:  
 
 
 

Signature  
(Name and address of the company with Company Seal) 
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Annexure- B 
 

Proforma for Indemnifying the Employer Against Non-Compliance to Contract Labour 
Rules/Regulations 
 

(On Non-Judicial Stamp Paper of appropriate value) 
 
To, 
 
The Regional Director  
Estate Department 
Reserve Bank of India  
Bengaluru 
 
Sir/Madam, 
 
Name of Work: Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of 

HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 
 
We, M/s………………………………. (Name of contractor), hereby undertake that we shall comply 

with all the statutory rules/ regulations with regard to the employment of contract labour and their 

payment. 

We also hereby fully indemnify and keep indemnified the Employer, i.e., Reserve Bank of India, 

against payments to be made to the contract labour and for the observance of the laws in this regard 

without prejudice to our right to claim indemnity from our sub- contractors. 

 
Yours faithfully, 
 
 
 
For Authorized signatory 
 
 
NAME AND ADDRESS OF THE CONTRACTOR:  
 
SIGN & SEAL OF THE CONTRACTOR: 
 
Date: 
 
Place: 
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Annexure - C 
 

Schedule of Deviations 
  

We confirm that all commercial terms and conditions of the Bank except for deviations listed 

below are acceptable to us. 

Sr. 

No. 

Section 
No. 

Clause 
No. 

Deviation proposed 

1    

    

    

    

    

    

    

    

    

    

    

    

    

 
 
Seal & Signature of company 
 
 
Name:  
Designation: 
 

Place: 

Date: 
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RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 
 

e-Tender 
for 

Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of HRMD, 

3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 

Name of Tenderer: _____________________________________________  

Address:  _____________________________________________________ 

 
 

Schedule of Quantities/ Part II - Price Bid 
 
 

 ACTIVITY DATE 

1 Date of availability of Tender in RBI Website and 
Central Public Procurement Portal (CPPP)  October 06, 2026; 05:30 PM onwards 

2 Bid Start Date October 16, 2026; 11:00 AM onwards 

3 Due date for submission of Tender October 26, 2026; till 11:00 AM  

4 Date of opening of Tender October 27, 2026; 11:00 AM onwards 

 
 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or 

recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, except 

for the purpose of responding to RBI for the said purpose. The use of the contents of this document, 

even by the authorized personnel / agencies for any purpose other than the purpose specified herein, 

is strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the 

Indian Law. 
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RESERVE BANK OF INDIA 
Estate Department 

Bengaluru 
 

Bill of Quantities 
(Rates exclusive of GST shall be quoted) 

 
Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of HRMD, 

3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 
 

BOQ 

Sl 
No. Description Quantity Unit 

Rate 
(exclusive 

of GST) 

Total 
Amount 

(inclusive of 
GST) 

1 

Supply, installation, balancing and 
commissioning of factory fabricated GSS 
sheet metal Oval (Elliptical) ducting 
complete with neoprene rubber gaskets, 
elbows, splitter dampers, vanes, G.I. 
angle support with suspended rods, 
grouted in ceiling hangers, supports etc. 
as per approved drawings and 
specifications of following sheet 
thickness complete as per IS 655 along 
with latest amendments for connecting 
the existing AHU as HVAC Ducting 
distribution as directed and as per 
specifications in the tender Part-I. Also 
cost shall include area of rectangular 
plenum and two coats of spray 
painting of approved colour. 

        

1.1 Thickness 0.8 mm (22 Gauge) 110 Sqm 

 Rate to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount 
by including 
applicable 
taxes.  s 

1.2 Thickness 0.63 mm (24 Gauge) 90 Sqm 

 Rate to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount 
by including 
applicable 

taxes.   
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2 Duct Insulation         

2.1 

Thermal-Insulation: 
Supplying and fixing of 13 mm thickness 
duly laminated aluminium foil of mat 
finish closed cell XLPE Nitrile rubber 
(Class "O") insulation with factory 
laminated Al. PE foil on existing duct 
after applying suitable adhesive for 
Nitrile rubber. The joints shall be sealed 
with 50 mm wide and 3 mm thick self-
adhesive nitrile rubber tape insulation 
complete as per specifications in the 
tender Part-I and as required. 

20 Sqm 

 Rate to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount 
by including 
applicable 

taxes.   

2.2 

Acoustic-insulation: 
Supply and installation of minimum 12 
mm thickness Open Cell Nitrile rubber 
foam insulation duct acoustic lining of 
supply/ventilation air duct with density 
140-180 kg/m3 and material thermal 
conductivity not exceeding 0.047 W/mK. 
The material should confirm to class 1 
rating for surface spread of flame. 
Insulation should have antimicrobial 
product protection.  

80 Sqm 

 Rate to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount 
by including 
applicable 

taxes.   

3 

Supplying, installing and testing of single 
louvered powder coated supply air 
aluminium grill of size 450*150mm with 
collar damper.                                                                       

39 Nos. 

 Rate to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount 
by including 
applicable 

taxes.   

4 
Supplying, installing and testing of 
powder coated return air aluminium 
linear grill of required sizes.                                                          

5 Sqm 

 Rate to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount 
by including 
applicable 

taxes.   

5 

Supply, installation, testing and 
balancing of opposed blade volume 
control dampers shall be of Galvanized 
iron construction with louver dampers of 
robust construction and tightly fitted. The 
sheet thickness of blade shall be 0.8 mm 
and of the frame shall be 1.0 mm. 
Dampers shall be provided with suitable 
links, levers and quadrants as required 
for their proper operation; control or 
setting devices. 

3 Nos. 

 Rate to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount 
by including 
applicable 

taxes.   

6 
Supplying installing and testing flexible 
connections constructed of fire resistant 
flexible double canvas sleeve. 

1 Sqm 
 Rate to 

be quoted 
in Price 

System will 
automatically 
calculate the 



 
 

Design, Supply, Installation, Testing and Commissioning of HVAC ducting works of  
HRMD, 3rd floor, at Bank’s Main Office Building, Reserve Bank of India, Bengaluru 

 
 

Page 59 of 59 
 

 

Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

total amount 
by including 
applicable 

taxes.   

7 Charges for removal of existing ducting 
along with all accessories. 1 Lumpsum 

 Rate to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount 
by including 
applicable 

taxes.   

8 Sub Total System will 
automatically 
calculate the 
total amount 
by including 
applicable 

taxes.   

9 GST 

10 Total 

11 
Buyback for taking away the old removed 
ducts along with all accessories. (Rate 
inclusive of GST) 

1 Lumpsum 

 Rate 
(inclusive 
of GST) to 
be quoted 

in Price 
Bid (Part – 
II) sheet 

separately 
on CPP 
Portal 

System will 
automatically 
calculate the 
total amount. 
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