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LIMITED e-TENDER for

Renovation, Alteration and Modification of Ladies and Male
Washroom, at 2nd Floor, Issue Department, Main Office Building,
Reserve Bank of India, Guwahati

e-Tender no: RBI/GUWAHATI/ESTATE/23/24-25/ET/1060

PART-I|

Name of the Tenderer:

Address:

e-mail ID & Phone No:

Date of Publication of e-Tender March 24, 2025 at 17:00 Hours

Date of Pre-Bid Meeting March 31, 2025 at 11:00 Hours at Bank MOB

Last date of Submission of Bid April 21, 2025 up-to 14:00 Hours

Date of Opening e-Tender April 21, 2025 from 15:00 Hours

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or
otherwise, without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the
contents of this document, even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly
prohibited and shall amount to copyright violation and thus, shall be punishable under the Indian Law.




Renovation, Alteration and Modification of Ladies and Male
Washroom, at 2nd Floor, Issue Department, Main Office Building, Reserve Bank of India, Guwahati

DISCLAIMER

Reserve Bank of India, Estate Department, Guwahati, has prepared this Document to give
background information on the Project to the interested parties. While Reserve Bank of India
has taken due care in the preparation of the information contained herein and believes it to
be accurate, neither Reserve Bank of India nor any of its authorities or agencies nor any of
their respective officers, employees, agents or advisors give any warranty or make any
representations, express or implied as to the completeness or accuracy of the information

contained in this document or any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make
their own inquiries. Respondents to this e-tender are required to make their own inquiries
and they should not rely solely on the information contained in the blank e-tender documents
/ forms. The Reserve Bank of India is not responsible if no due diligence is performed by the

Respondents.

The information is provided on the basis that it is non — binding on Reserve Bank of India or
any of its authorities or agencies or any of their respective officers, employees, agents, or

advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the timetable reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the matter
further with any party expressing interest. No reimbursement of cost of any type will be paid

to persons or entities expressing interest.




Renovation, Alteration and Modification of Ladies and Male

Washroom, at 2nd Floor, Issue Department, Main Office Building, Reserve Bank of India, Guwahati

SCHEDULE OF TENDER (SOT)

This is a LIMITED e-TENDER. Only those bidders/vendors who are empaneled with
RBI Guwahati for such Civil works under the Price Category of “X10 Lakh - 25 Lakh”
or otherwise allowed by the Bank are eligible to participate in this e-tender process.

Particulars

Description

1. e-Tender No

RBI/GUWAHATI/ESTATE/23/24-25/ET/1060

2. Name of the Work

Renovation, Alteration and Modification of Ladies
2nd Floor,
Department, Main Office Building, Reserve Bank of

and Male Washroom, at Issue

India, Guwahati

3. Estimated Cost of the Work

¥10,46,204/- (Rupees Ten Lakh Forty-Six

Thousand and Two Hundred Four only)

3. Mode Of Tender

e-Procurement System Online (Part | — Techno-
Commercial Bid and Part Il - Financial Bid through

MSTC Common Portal at www.mstcecommerce.com

4. Date of NIT available to Parties to
download from RBI
MSTC Portal

website and

March 24, 2025 from 17:00 Hours onwards

5. Earnest Money Deposit (EMD)

NOT APPLICABLE

6. Bid Start
commercial Bid and Financial Bid)
through MSTC Common Portal

date (Techno-

March 24, 2025 from 17:00 Hours onwards

7. Date of closing of online Bid
submission for Techno-Commercial
Bid & Price Bid

April 21, 2025 up to 14:00 Hours

8. Date and Time of opening of

Tender

April 21, 2025 from 15:00 Hours onwards

9. Date & Time for Pre-Bid Meeting

March 31, 2025 from 11:00 Hours at Bank’s Main
Office Building, Guwahati

10. Time allowed for completion of the
works from tenth day after the date of

written order to commence work

120 Days
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11. Performance Bank Guarantee 5% of the contract value.

(PBG) Please note that the vendor may submit this PBG
amount through a Bank Guarantee or the amount
equivalent to PBG may also be submitted by the
vendor through online mode of NEFT.

12. Retention Money (RM) to be | 5% of the bill amount

deducted from each bill
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IMPORTANT INSTRUCTIONS FOR e-PROCUREMENT

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is
the MSTC Limited.

You are requested to read and understand the Notice Inviting Tender and subsequent
corrigenda if any, before submitting your online tender.

Process of E-tender:

A) Registration: The process involves vendor’s registration with MSTC e-procurement
portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as Price
Bid over the internet will be done. The Vendor should possess Class Ill signing and
encryption type digital certificate. Vendors are to make their own arrangement for bidding
from a P.C. connected with Internet. RBI is not responsible for making such arrangement.
(Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3)

1) Vendors are required to register themselves online with

www.mstcecommerce.com/eprocn

Register as Vendor -- Filling up details and creating own user id and password Submit. For
further details, go to Download Guide / Video / Registration Vendors will receive a system
generated mail confirming their registration in their email which has been provided during
filling the registration form. In case of any clarification, please contact MSTC/ RBI, (before

the scheduled time of the e- tender).

Contact person (RBI):

S/No Name of the Person Designation Phone Number
1 Shri Ram Krishna Assistant Manager (Tech-Civil) | +91 9818569226
2 Shri Ravindra Mahto Assistant Manager (Estate) +91 8581832812

e-mail ID of Estate Department: estateguwahati@rbi.org.in

Contact person (MSTC Ltd):
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Washroom, at 2nd Floor, Issue Dep

MSTC Technical Help Desk: 0361-2221199

Renovation, Alteration and Modification of Ladies and Male
artment, Main Office Building, Reserve Bank of India, Guwahati

S/IN Name of the Person e-mail Phone Number
pchitranjan@mestcindia.co.in 0361-2221199
ghyopn1@mstcindia.in,

1 Shri Prashant Chitranjan | ghyopn2@mstcindia.in

helpdeskghy@mestcindia.in

+91 8592888286
and

bmghymstc@mstcindia.in

1. System Requirement:

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available

https://www.mstcecommerce.com/eprocn/

<« c

23 mstcecommerce.com/eprocn/

System Settings Check Status

Status

Please Correct the Following Settings:

If You Do Mot Have Java Installed, Please Install Java

Based On The Java Version You Have Installed Please
Download PKI Application

If You Have Installed Both Java And Pki Application,
Please Update Browser Settings

(LU R R LR Download System Settings Guide | Download Certificate

Download Java

Latest Version: 11 Installed Version:

If You Have Java 64 Bit Installed
Download

If You Have Java 32 Bit Installed
Download

If You Are Using Google Chrome Or Edge: - Open URL
https://localhost:13591/signservice/getdata And Click To Allow Connections.

If You Are Using Firefox: - Open URL
https://localhost:13591/signservice/getdata And Add Security Exception To Allow Connections.

2 Special Note towards Transaction fee: The vendors shall pay the transaction fee

using “Transaction Fee Payment” Li
Floor”/through the “Pay Transaction fee

Provider / Contractor / Vendor shall have

nk against the specific tender in the “Bid
" in “Event catalog” through their login. Service

the facility of making the payment either through

NEFT or Online Payment. On selecting NEFT, Service Provider / Contractor / Vendor

shall generate a challan by filling up a form. Service Provider / Contractor / Vendor shall

remit the transaction fee amount as per the details printed on the challan without making

change in the same. On selecting Online

Payment, Service Provider / Contractor / Vendor

shall have the provision of making payment using its Credit / Debit Card / Net Banking.

Once the payment gets credited to MSTC’s designated bank account, the transaction fee

shall be auto authorized.
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Transaction fee is non-refundable. A vendor will not have the access to online e- tender
without payment of the transaction fee.

NOTE: Bidders are advised to remit the transaction fee well in advance before the closing
time of the event so as to give themselves sufficient time to submit the bid.

3. Information about tenders / corrigenda shall be sent by email only during the process
till finalization of tender. Hence the vendors are required to ensure that their corporate
email I.D. provided is valid and updated at the time of registration of vendor with the
MSTC Ltd. Vendors are also requested to ensure validity of their class Ill signing and
encryption type of DSC (Digital Signature Certificate).

4. E-tender cannot be accessed after the due date and time mentioned in NIT (Notice

inviting tender).

5 Bidding in E-tender:
Note: Vendors are instructed to use Upload Documents link in My menu to upload

documents in document library. Multiple documents can be uploaded. Maximum size of
single document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through Attach
Document link against the particular e-Tender. Please note that if the documents are not
attached to any e-Tender, the same cannot be downloaded by RBI and it will be deemed
that the vendor has not submitted the documents. For further assistance please follow

instructions of vendor guide.

a) Bidder(s) need to submit necessary EMD (NA), E-Tender fees (If ANY) and
Transaction fee separately for the e-tender. Transaction fees if any are non-
refundable. No interest will be paid on EMD (NA). EMD of the unsuccessful bidder(s)
will be refunded by RBI- NA.

b) The process involves Electronic Bidding for submission of Techno Commercial Bid

as well as Price Bid.

The bidder(s) who have submitted the above fees can only submit their Techno Commercial

Bids and Price Bid through internet in MSTC website www.mstcecommerce.com — e-

procurement — New Common Portal — Bid Floor Manager— live event —Selection of the

live event— Transaction fee->Common terms->Attach Documents->Price Bid.
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Please Note: The vendor after successful remittance of the transaction fees and EMD

details, will get the attach documents and common terms tab enabled in their login. Post

successful completion of this step, the vendors will be allowed to save the lot specific terms

and submit their price bid against the lot through the portal or download and upload the excel

file for submitting price bids, as the case may be. In case the attach documents and/or saving

common terms step is unsuccessful, the tabs for saving lot specific terms and submitting

price bid would be disabled. The status of whether the same is successful/pending would be

displayed in the bid status button.

c)

First the vendor needs to fill up the Commercial specification if any and save it. Then
the vendor should fill up the Techno-commercial bid. After filling the Techno-
Commercial Bid, bidder should click ‘save’ for recording their Techno-Commercial
bid. Once the same is done, the Price Bid link becomes active and the same has to
filled up and then bidder should click on “save” to record their price bid. Then once
both the Techno-Commercial bid & price bid has been saved, the bidder can click on

the “Final Submission” button to register their bid

NOTE: - After clicking the final submission “Delete bid” option would be shown. If the vendor

wants to delete the bid after final submission and re submit the bid, then he/she should click

delete bid and resubmit the same and again click final submission.

d)

In all cases, bidder should use their own ID and Password along with Digital Signature

at the time of submission of their bid.

During the entire e-tender process, the bidders will remain completely anonymous to

one another and also to everybody else.

The e-tender floor shall remain open from the pre-announced date & time and for as

much duration as mentioned above.

g) All electronic bids submitted during the e-tender process shall be legally binding on

the bidder. Any bid will be considered as the valid bid offered by that bidder and
acceptance of the same by the Buyer will form a binding contract between Buyer and
the Bidder for execution of supply/work. Such successful tenderer shall be called
hereafter SUPPLIER/CONTRACTOR.




j)

k)
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h) It is mandatory that all the bids are submitted with class Ill signing and encryption

type of digital signature certificate otherwise the same will not be accepted by the

system.

Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender

in full or part as the case may be without assigning any reason thereof.

No deviation of the terms and conditions of the e-Tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms

& conditions for the e-Tender.

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should

be in Indian Rupee as per UOM indicated in the e-tender floor/tender document.




To,

Renovation, Alteration and Modification of Ladies and Male

Washroom, at 2nd Floor, Issue Department, Main Office Building, Reserve Bank of India, Guwahati

FORM OF TENDER

Smt. Sushmita Phukan

Regional Director

Reserve Bank of India, Guwahati
Estate Department

Madam,

Date:
Place:

Renovation, Alteration and Modification of Ladies and Male Washroom, at 2" Floor,

Issue Department, Main Office Building, Reserve Bank of India, Guwahati

Having examined the drawings, specifications, designs and schedule of quantities relating

to the works specified in the memorandum hereinafter set out and having examined the site

of the works specified in the said memorandum and having acquired the requisite information

relating thereto as affecting the tender, I/We hereby offer to execute the works specified in

the said memorandum within the time specified in the said memorandum at the rates

mentioned in the attached schedule of quantities (Part 1) and in accordance in all respects

with the specifications, designs, drawings and instructions in writing referred to in Conditions

of Tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and

Conditions of Contract and with such materials as are provided for, by and in all other

respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM
S/N  |Description of work Renovation, Alteration and Modification of Ladies and
Male Washroom, at 2nd Floor, Issue Department,
Main Office Building , Reserve Bank of India,
Guwahati
1 |Estimated cost (Rs.) ¥10,46,204/-
2 |Earnest Money (Rs.) NOT Applicable — The participating bidder
does not require to submit EMD
3 |Percentage, if-any, to be 5% of the Bill amount
deducted from bill as Retention
Money (RM)
4  |Performance Bank Guarantee 5% of the contract value

10
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5 [Time allowed for completion of the 120 days
works from tenth day after the date
of written order to commence work

2. Should this e-Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms
and Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your
successors, or assignees or nominees such sums of money as are stipulated in the

conditions contained in the e-Tender together with the written acceptance of the Contract.

3. I/We also agree that the e-Tender will remain valid for acceptance by the Bank for 60 days
from the date of opening of Part | of the e-Tender and this period of validity can be extended

for such period as may be mutually agreed between the Bank and us in writing.

4. 1/We understand that you reserve the right to accept or reject any or all the e-Tender either
in full or in part without assigning any reason therefor. Any amount deducted by the Bank
will not to bear any interest. Should we fail to execute the Contract or any terms and
conditions specified by the Bank, when called upon to do so, we do hereby agree that this

sum shall be forfeited by us to the Reserve Bank of India.

5. The e-Tender documents are duly signed, filled and submitted / uploaded in two parts
separately through online. Part | contains all commercial terms and conditions and technical
particulars and Part Il contains only the price bid in the Bank's pro-forma. Submission of
Tender hereby confirms my acceptance of the Bank’s terms & conditions and specifications
for carrying out the work.

6. Our Bankers
are:

)

5. The names of proprietary /partners of our firm are:

i)

11
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Name of the partner of the firm
authorized to sign.

OR

Name of person having Power
of Attorney to sign the Contract
(Certified copy of the Power

of Attorney should be attached).

Yours faithfully,

Signature of Contractor.

[Note: If the party is a proprietary firm or an individual it should be signed by the
proprietor or the individual. If the party is a partnership firm it should be signed by all or
on behalf of all the partners. If the party is a private limited firm/ Incorporate Company,
the COMMON SEAL OF the firm is to be affixed pursuant to the resolutions passed by
its Board of Directors at the meeting held on _ (Copy of the resolution should be
attached). If the Contractor signs under common seal, the signature clause should tally
with the sealing clause in the Articles of Association]

Witnesses:
1) (Signature)

Name:

Address

1) (Signature)

Name:

Address

12
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT madeonthe ..........cocoiiiiiiiiiinenn. dayof ..................
between the “Reserve bank of India, Guwahati” having its Central Office at, Mumbai- 400001
(hereinafter called "THE EMPLOYER") of the one part and .........................
(hereinafter called "THE CONTRACTOR") of the other part.

WHEREAS the Employer is desirous of getting ‘“Renovation, Alteration and

Modification of Ladies and Male Washroom, at 2nd Floor, Issue Department, Main

Office Building, Reserve Bank of India, Guwahati” and has prepared drawing and/or
Schedule of Quantities showing and describing the work to be done under the direction of

Bank’s (The Employer’s) Engineer.

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been
signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions
set forth herein and to the conditions set forth in the special Conditions and in the Schedule
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to
as ‘the said Conditions’) the works shown upon the said drawings and/or described in the
said specification and included in the Schedule of Quantities at the respective rates there in
set forth amounting to the sum as therein arrived at or such other sum as shall become
payable there under (hereinafter referred to as ‘the said Contract Amount’)

Now it is hereby agreed as follows:

1. In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and complete the work shown upon
the said drawings and described in the said Specifications and the Schedule of Quantities.

2. The employer shall pay the contractor said Contract amount or such other sum as shall
become payable, at the times and the manner specified in the said Conditions.

3. The said conditions and appendix thereto shall be read and construed as forming part
of this agreement and the parties hereto shall respectively abide by, submit themselves to
the said conditions and the correspondence and perform the agreements on their part
respectively in the said Conditions and the correspondence contained.

4. The plans, agreement and documents mentioned herein shall form the basis of this
Contract. The Contractor shall not be entitled for the payment for the quantities beyond the
tendered quantities unless ordered for by specific written instructions from the Bank’s
Engineer/ official.

5. This Contract is neither a fixed Lump Sum Contract nor a piece Work Contract but a
contract to carry out the work in respect of the work “Renovation, Alteration and
Modification of Ladies and Male Washroom, at 2nd Floor, Issue Department, Main

13
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Office Building, Reserve Bank of India, Guwahati amounting to Rs. /-
(inclusive of GST and any other applicable taxes & charges) to be paid for according to
actual measured quantities at the rate contained in the Schedule of rates and Probable
Quantities or as provided in the said Conditions.

6. The Employer reserves to itself the right of altering the Drawings and/or nature of the
work by adding to or omitting any items of work or having portions of the same carried out
without prejudice to this contract.

7. Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the site is handed over to him or from tenth day
after the date of issue of formal work order as provided for in the said Conditions whichever
is later and to complete the entire work within 120 days subject nevertheless to the
provisions for extension of time.

8. All payments by the Employer under this Contract will be made only at Guwahati.

9. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any,
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without
any claim to the Employer.

10. Contractor must comply with the compliance of Contract Labour (Regulation and
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 &
Assam Labour Contract (Regulation and Abolition) Rules 1971 and should display related
notice board at the work place.

11. Contractor must comply with provisions of “the Sexual Harassment of women at the
work place (Prevention, Prohibition and Redressal) Act 2013”. The Contractor shall be
responsible for educating its employees about prevention of sexual harassment at work
place and related issues. The contractor needs to provide a complete and updated list of the
work-personnel that will be deployed in the work place.

12. All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen at Guwahati and only Courts in Guwahati shall have jurisdiction to determine
the same.

13. That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

14. The Contractor shall not disclose directly or indirectly any information, materials and
details of the Employer's (the Bank's) infrastructure/systems/equipment etc., which may
come to the possession or knowledge of the Contractor during the course of discharging its
contractual obligations in connection with this agreement, to any third party and shall at all
times hold the same in strictest confidence. The Contractor shall treat the details of the

14
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contract as private and confidential, except to the extent necessary to carry out the
obligations under it or to comply with applicable laws. The Contractor shall not publish, permit
to be published, or disclose any particulars of the works in any trade or technical paper or
elsewhere without the previous written consent of the Employer. The Contractor shall
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of
any confidential information. Failure to observe the above shall be treated as breach of
contract on the part of the Contractor and the Employer shall be entitled to claim damages
and pursue legal remedies.

15. The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works and other ancillary works in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors etc. after the completion
of such works.

16. The Contractor's obligations with respect to non-disclosure and confidentiality will
survive till the expiry or termination of this agreement for whatever reason.”

IN WITNESS WHEREOF the Employer and the Contractor have set their respective hands
to these presents and two duplicates hereof the day and year first hereinabove written.

(If the Contractor is a partnership or an individual)

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly
authorized official and the Contractor has caused its common seal to be affixed hereunto
and the said two duplicates / has caused these presents and the said two duplicates hereof
to be executed on its behalf, the day and year first herein above written.

(If the Contractor is a Company)

Signature Clause

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of Shri .....................
........................................................ (Name and Designation)

In the presence of

Witnesses-

AN (o 1 (=TT PP

If the part is a partnership firm or any individual should be signed by all or on behalf of all the partners
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was hereunto affixed pursuant to the resolutions passed by its Board of Directors at the
meeting held ON ...
in the presence of

If the Contractor signs under its common Seal the signature clause should tally with their
sealing clause in the Articles of Associations.

The Contractor is signing by the hand of power of attorney whether a company or individual.

Directors who have signed these presents in taken thereof in the presence of

If the Contractor is signed by the hand of Power of Attorney, whether of a company or an
individual

SIGNED AND DELIVERED BY
The Contractor by the hand of Shri/ Smt./ Ms.

And duly constituted attorney.
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GENERAL INSTRUCTIONS TO CONTRACTORS
LIMITED - Tender Only

1) Limited e-tender is invited MSTC Portal (New Common Portal) are invited for the
“‘Renovation, Alteration and Modification of Ladies and Male Washroom, at 2nd Floor, Issue
Department, Main Office Building, Reserve Bank of India, Guwahati”. It is to be duly noted

that the tender process shall only be executed on the MSTC portal through e-Tendering.

2) The work is estimated to cost ¥10,46,204/- and is to be completed within 120 calendar
days.

3) Tender form will be available for downloading w.e.f. March 24, 2025, from 17:00

Hours. Tender form can be downloaded for viewing from RBI| website www.rbi.org.in or

www.mstcecommerce.com.

4) An Off-Line Pre-Bid meeting will be held on March 31, 2025 from 11:00 AM onwards at
4th Floor, Estate Department, Main Office Building, Reserve Bank of India, Guwahati. The
minutes of the Pre-Bid meeting or any corrigendum/ amendments, if any will be published in

the Bank’s website.

5) Interested vendors/firms can participate in e — Tender after getting registration with

(www.mstcecommerce.com) Online Part | — Techno-Commercial Bid and Part 11-Price Bid

shall be opened through (www.mstcecommerce.com) and applicable transaction charges

must be paid by the firm.

6) Tender in prescribed format shall be uploaded on MSTC website. Part-I of tender will
contain the Bank's standard technical and commercial conditions for the proposed work,
tenderers' covering letter. Part-1l of the tender will contain no conditions but Tenderer’s Price

Bid, Bank's Schedule of quantities, tender drawings, if any, only.

7) Part-l & 2 of the tenders will be submitted by the Tenderers only in MSTC portal. The
same will be opened by RBI on April 21, 2025, from 15:00 Hours. Those tenderers who
would like to depute their representatives, may depute their representatives to Estate
Department, Reserve Bank of India, Station Road, Pan Bazar, Guwahati- 781001 for the

same.
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8) The Bank is not bound to accept the lowest tender and reserves the right to accept
either in full or in part of any tender. The Bank also reserves the right to reject all the tenders

without assigning any reason thereof.

9) Tenders shall remain open to acceptance by the Bank for a period of three months
from the date of opening of the Part- Il of the tender which period may be extended by mutual
agreement and the tenderer shall not cancel or withdraw the tender during this period.

10) Preparation of the Tender:

a) The tenderer must use only the forms issued by the Bank to fill in the rates.

b) Tender form must be filled in Hindi/English. If any of the documents is missing or

unsigned, the tender may be considered invalid by the Bank at its discretion.

c) Rates should be quoted both in figures and words in the columns specified. No advice

of any change in rate or conditions after the opening of the tender will be entertained.

d) Each of the tender documents should be signed by the person or persons submitting
the tender in token of his/their acquainted himself/themselves with the General
Conditions of Contract, Specifications, Special Conditions, etc. as laid down. Any

tender with any of the documents not signed will be rejected.

e) The tender submitted on behalf of a firm shall be signed by all the partners of the firm
or by a partner who has the necessary authority on behalf of the firm to enter into the
proposed contract. Otherwise, the tender may be rejected by the Bank.

11) Contract Agreement: On receipt of intimation from the Bank of the acceptance of
his/their tender, the successful tenderer shall be bound to implement the contract and within
ten days thereof the successful tenderer shall sign an agreement on ¥5000/- stamp paper
(if the contract amount is above 10 Lakh, in case the contract amount is up-to 10 Lakh,
then ¥1000/- stamp paper will be sufficient) in accordance with the draft agreement and the
Schedule of Conditions but the written acceptance by the Reserve Bank of India of a tender
will constitute a binding contract between the Reserve Bank of India and the person so
tendering whether such formal agreement is or is not subsequently executed.

12) Performance Bank Guarantee (PBG) and Security Deposit (SD):
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a) Performance Bank Guarantee (PBG) as security deposit for completion period: Upon
receipt of intimation from the Bank/Employer of the acceptance of his/their tender, the
successful tenderer shall furnish an amount equal to 5% (Five percent) of the contract
value in the form of a Performance Bank Guarantee (PBG) from any scheduled Bank
in the form prescribed by the Bank as per Annexure towards security deposit for the
execution and due fulfilment of the contract. However, instead of submitting a bank
guarantee, the successful vendor may submit the amount equivalent to PBG through online
mode of NEFT. The details of NEFT for submission of this amount are: (i) Beneficiary name:
Reserve Bank of India, Guwahati (ii) A/c no: 8692299 (iii) IFSC: RBISOGWPAO1. This
Performance Bank Guarantee (PBG) / amount submitted equivalent to PBG, shall be valid
till the due fulfilment of the work as a whole. Such Performance Bank Guarantee (PBG) /
amount submitted equivalent to PBG, should be submitted to the Bank within 10 days
of the issue of work order. If the tenderer fails to furnish the Performance Bank Guarantee/
amount equivalent to PBG within stipulated time, their tender is liable to be cancelled. The
PBG will be revoked / en-cashed and forfeited to the Bank if the successful tenderer fails to

satisfactorily perform the contract.

Submission of PBG shall be ensured as stipulated in the tender. In case of delays in
submission in unavoidable circumstances, charges for delay in submission of PBG /
amount equivalent to PBG shall be recovered from the bills of the contractor at Bank

rate.

(b) In addition to the Earnest Money Deposit, PBG, as further security for the due fulfillment
of the contact by the Contractor, 5% of the value of the work done will be deducted by
the Employer from each payment to be made to the Contractor as Retention Money.
This total amount (PBG + Retention Money) will be termed as Security Deposit. On
virtual completion of the works, the PBG submitted by the successful bidder would be
released, and the Employer will release the remaining Security Deposit after rectification of
the defects pointed out during the Defects Liability Period of twelve months from the date of

completion of work. The amounts retained by the Employer shall not bear any interest.

(c) In case the Contractor so requests, the Security Deposit will be held in the form of a Bank
Guarantee of an approved Scheduled Bank in the pro-forma to be approved by the
Employer. After the successful completion of the defect liability period and/or after all the

defects pointed out during the Defects Liability Period of twelve months are rectified to the
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satisfaction of the Employer/Architect, the amount to be held by the Bank by way of Bank
Guarantee will be released.

(d) All compensation or other sums of money payable by the Contractor to the Employer
under the terms and conditions of this Contract may be deducted from his PBG and/or from
the security deposit if the amount so permits and the Contractor shall, unless such deposit
has become otherwise payable, within ten days after such deduction, make good by a

demand draft/NEFT of value equal to the amount so deducted.

13) Refund of Security Deposit (SD): The PBG submitted towards Security Deposit will be
released by the Bank after virtual completion of the work and certification of the Bank’s
Engineer. The reaming security deposit (i.e. Retention Money) amount shall be refunded to
the contractor without any interest in due course i.e., on successful completion of the Defect
Liability Period (DLP) of twelve months from the date of completion of work and satisfactory
rectification of all the defects developed and pointed out to the contractor during the said
DLP. The amounts retained by the Bank shall not bear any interest.

14) Assignment / Sub-letting the contract:

a) The Contractor shall not assign the Contract. He shall not sublet any portion of the
Contract except with the written consent of the Employer. In case of breach of these
conditions, the Employer June serve a notice in writing on the Contractor rescinding the
Contract whereupon the security deposit shall stand forfeited to the Employer.

b) The Contractor shall carry out all the work strictly in accordance with drawings, details
and instructions of the Bank’s Engineer. If in the opinion of the Bank’s Engineer changes
have to be made in the design and with the prior approval in writing of the Employer they
desire the Contractor to carry out the same, the Contractor shall carry out the same without

any extra charge.

c) If no such facility is available at the site of work and if available and found inadequate, it
shall be the responsibility of the contractor to make his own arrangement for obtaining water
and power at his cost.

15) Safety Code: The contractor shall strictly comply with the provision of safety code

annexed hereto.
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16) Completion Time Period:

a) Time allowed for completion of the work is 120 calendar days which shall be strictly

observed by the tenderer. The time shall be reckoned from the tenth (10th) day of written

order to commence the work is issued.

b) The successful tenderer shall be required to submit the detailed work program and the
same shall be got approved from the Architect / Employer before commencing the work and
accordingly progress shall be monitored by the Architect / Employer.

c) The work shall be carried out throughout the stipulated period of the contract with all due
diligence.

17) Liquidated Damages: If the Contractor fails to complete the work within the specified
completion period, he/she shall be liable to pay the Liquidated Damages at the rate of

¥374/- per day subject to a maximum of 10% of the accepted contract amount.

The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing the work, whatever the cause of delays June
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trader of the project
or in commencement or completion of such works or in procuring Government controlled or
other building materials or in obtaining water and power connections for construction
purpose or for any other reason whatsoever and the employer shall not be liable for any
claim in respect therefore. The Employer does not accept liability for any sum besides the

tender amount, subject to such variations as are provided for herein.
18) Basic Prices:

a) Wherever the basic price for the material is specified, the contractor should furnish to the
Architect / Employer for verifications all the tax paid bills. The purchase rate shall be
approved from the Architect/Bank’s Engineers before purchasing such materials. The
adjustment in price of the materials shall be made only on measured quantity. Contractor’s

overheads and profits shall not be considered on the cost difference.

b) The basic prices are ex-go-down and are inclusive of GST and all other duties levied by
Government or any public body (Ex-go-down referred to here will be the dealers go-down).

The rate quoted for the respective item shall include transportation to the site, storing,
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handling etc.
19) Tenderer to inform himself/ herself/ themselves fully:

a) The tenderer must obtain for himself on his own responsibility and at his own expense all
the information which June be necessary for the purpose of making this tender and for
entering into a contract and must examine the drawings and must inspect the site of the work
and acquaint himself with all local conditions, means of access to the work, nature of the

work and all matter appertaining thereto.

b) The tenderer shall be deemed to have carefully examined the work and site conditions
including the labour, general and special conditions, the specifications, schedules and
drawings and shall be deemed to have visited the site of work and have fully informed himself
regarding the local conditions and carried out his own investigations to arrive at the rates
quoted in the tender. In this regard, he will be given necessary information available with the

department but without any guarantee about its accuracy.

c) If the tenderer shall have any doubts as to meaning of any portion of the general
conditions, or the special conditions, or the scope of work or the specifications and drawings
or any other matter concerning the contract he shall in good time, before submitting his
tender, put forth, the particulars thereof and submit them to the Employer in writing in order
that such doubts June be clarified authoritatively in writing before tendering. Once a tender
is submitted the matter will be decided according to the tender conditions in the absence of

such authentic pre-clarification.

20. The successful tenderer should make his own arrangements to procure all materials
required for the work.

21. The tenderer shall have to use materials of the makes/manufacturers specified in the list

of material of approved brand and/or manufacture contained in this tender form.

22. The rates quoted in the tender shall include all charges for supply, installation
(assembly), testing, packing, handling, and transport for all supplies. The rates shall include
storage, watch, and ward, temporary structures, lighting at night, tools and tackles, labour

and other services for erection and commissioning works.
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23. The rates shall also be firm and shall not be subject to exchange variations, labour
Condition, fluctuations in railway freights or any conditions whatsoever. Tenderers must
include in their rates IGST, CGST, SGST, GST, sales tax, VAT (value added tax), excise
duty, customs duty, octroi work contract tax, Service tax and any other tax and duty or other
levy levied by the Central Government or any State Government or local authority, if
applicable. No claim in respect of IGST, CGST, SGST, GST, sales tax, sales tax on works
contract, Service tax, excise duty, customs duty, VAT, Octroi or other tax or duty or levy
whether existing or future shall be entertained by the Employer. Bill of the Contractor,

Supplier, Vendor shall be as per the GST requirements and compliances.

24. IS Code numbers wherever mentioned in the tender shall be the latest version of IS

codes as on the date of opening of tenders.

25. The successful tenderer shall be required to submit Bar chart for the various activities
involved in this work including dependencies etc. and regularly monitor the progress of work
accordingly.

26. The security deposit of the successful tenderer will be forfeited if he fails to comply with

any of the conditions of the Contract.
27. Errors, Omission and Descriptions:

(a) In case of errors, omissions and/or disagreement between written and scaled dimensions
on the drawings or between the drawings and specification etc. the following order of

preferences shall apply.

(i) Between actual scaled and written dimension (or description) on a drawing the later shall
be adopted.

(i) Between the written or shown description or dimensions in the drawings and the

corresponding one in the specification the later shall be taken as correct.

(iii) Between the written description of the item in the specifications and the detailed
descriptions in the schedule of quantities of the same item, the later shall be adopted.

(b) In case of difference between the rates quoted in figures and words, the rate adopted for
working out the total amount of item in the original tender form, shall be taken as correct. In

all other cases the correct rate would be that which is lower.
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(c) Between the duplicate/subsequent copies of the tender and original tender, the original

shall be taken as correct.

(d) In all cases of omissions and/or doubts or discrepancies in any item or specification a
reference shall be made to the Assistant General Manager (Tech)/ AM(Tech), Estate
Department, Reserve Bank of India, Guwahati whose elucidation, elaboration or decision
shall be considered as authentic. The Contractor shall be held responsible for any errors

that June occur in the work through lack of such reference and precaution.
28. Neat & Clean Site:

After completion of the work contractor shall leave the premises in neat, clean and tidy
conditions as directed by the Employer. If the contract is terminated prematurely for any
reason whatsoever, the contractor shall peacefully hand over everything back to the
Employer and leave the premises in neat, clean and tidy conditions as directed by the
Employer. The final dues of the contractors will be settled only after removal of all the debris
from the site. In case of failure on the part of contractor to do so, the Employer will get it

done at the risk and cost of the Contractor.
29. Labour Laws:

(a) The contractor shall abide by and fulfill all requirements laid down under the Contract
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other
relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers
employed by the contractor is twenty or more, the contractor shall obtain the license from
the Regional Labour Commissioner. The contractor shall maintain all registers/ documents
as required by the Regional Labour Commissioner at site and should furnish the same to

the Bank or its representative as and when required.

(b) The offices of the Regional Labour Commissioner (Central), Guwahati will have the
jurisdiction over the implementation of the labour laws under this contract.

30. Debarment / Disqualification: A bidder is liable for debarment / disqualification from

bidding on the following grounds:

a) If it is determined that the bidder has committed the following acts or omissions in
contravention of the code of integrity:
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i) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement process

or to otherwise influence the procurement process.

ii) Any omission or misrepresentation that June mislead or attempt to mislead so that
financial or other benefit June be obtained, or an obligation avoided.

iii) Any collusion bid rigging or anticompetitive behavior that June impair the transparency,

fairness and the progress of the procurement process.

iv) Improper use of information provided by the procuring entity to the bidder with an intent

to gain unfair advantage in the procurement process or for personal gain.

v) Any financial or business transactions between the bidder and any official of the procuring
entity related to tender or execution process of contract which can affect the decision of the

procuring entity directly or indirectly.

vi) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property

to influence the procurement process.
vii) Obstruction of any investigation or auditing of a procurement process.

viii) Making false declaration or providing false information for participation in a tender

process or to secure a contract.

ix) Failing to disclose any previous transgressions made in respect with any public institution/
entity in India or any other country during the last three years or being debarred by any public

procuring institution / entity.

b) For any actions or omissions by the bidder other than violation of code of integrity, which
in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard
material, non-supply of material, abandonment of works, sub-standard quality of works,

failure to abide by the terms of the tender, etc.
c) If the bidder has been convicted of an offence under

(i) the Prevention of Corruption Act, 1988; or

25




Renovation, Alteration and Modification of Ladies and Male
Washroom, at 2nd Floor, Issue Department, Main Office Building, Reserve Bank of India, Guwahati

(i) the Indian Penal Code or any other law for the time being in force, for causing any loss
of life or property or causing a threat to public health as part of execution of a public
procurement contact.

I /we hereby declare that | / we have read and understood the above instructions, terms and

conditions, etc. provided for guidance of tenderers and have accordingly quoted my/our

rates.
Place: Name of the Contractor:
Date: Address:

Sign & Seal of The Contractor:
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SPECIAL INSTRUCTIONS TO THE BIDDERS

1. The workmen will not be allowed to stay within the premises during night.

2. The Contractor shall submit the addresses, personal details and photographs of their
workmen being engaged by them for the said work to the Bank for obtaining Entry passes.
Workmen will be allowed inside the premises only on producing the photo passes issued by
the Bank. The contractor, his staff and the labour will have to comply with the security

regulations of the Bank.
3. Permission, if any, required from the local bodies shall be obtained by the Contractor.

4. The water required for the work or workmen can be availed from the available source at
site charges @ 0.25 % of contract value which shall be deducted from all the bills. The

Contractor must make his own arrangements to take the supply to the requisite position.

5. The electric power required for the work can also be similarly drawn from the supply
available at site charges @ 0.5 % of contract value which shall be deducted from all
the bills. The Contractor must make his own arrangements to take the supply to the requisite
position. It will be ensured by the contractor that the entire work site is properly illuminated
at all times when the work is in progress.

6. The intending bidder can obtain any clarifications regarding the tender drawings,
specifications etc. from the office of the Regional Director, Reserve Bank of India, Estate

Department, Guwahati on any Bank’s working day.

7. The entire materials for the work shall be brought to the working area through the available

passage only during specified time of working hours, as per instructions of Bank’s Engineer.

8. The bidder may please note that the work must be carried out in an occupied building
during normal working hours/restricted hours without causing any inconvenience to the other

occupants. The rates quoted for each item shall be quoted accordingly.

9. The Bidder may please note that, the work has to be carried out during the day time or as
per the Bank’s instructions. All dismantling work and work generating noise shall be done
during the daytime and on holidays and day time work may have to be done on restricted
hours. Contractor shall take into account the above facts while quoting the rates. The entire
work involved shall be carried out with the least disturbance to the occupants of building and
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also day to day cleaning has to be done by the contractor. The staircase and passages used
by the labourers shall be cleaned properly, as per the satisfaction of Bank’s Engineer.

10. Neat housekeeping at all times is the responsibility of the contractor. The debris / dust
or any waste generated out of the above work shall be cleaned as frequently as required
and shall be stored at the specified place inside the Bank’s Premises, as per the instructions
of the Bank’s Engineer. The bidder shall remove all the debris stored at the specified place
inside the Bank’s premises and shift it to the approved waste dumping place as per Municipal
regulations as and when the accumulated waste is around one truck load or earlier, if
instructed by Bank’s Engineer. The contractor shall be solely responsible for any penal
action/ penalties levied by Municipal authorities for violation of their rules/ regulations in this

regard.

11. Some other works, such as electrical, structural repairs etc., may be organized by the
Bank through separate agencies if necessary. The contractor shall coordinate his work with
all other agencies deployed by the Bank at site so that no hindrances are presented to the

planned work of any other agency.

12. The successful bidder should prepare the layout of the work and any other working
drawings related to the said Work, if required, on a 1:4 scale and should get it approved from

the Bank’s Engineer before commencement of work.

13. Care shall be taken while executing the said job. If anything is damaged, the same shall

be rectified at no extra cost.

14. Wherever the basic rate for the material is specified, the contractor should furnish
all the paid bills for Bank’s verification. The contractor should get the purchase rate
approved from the Bank before purchasing. The adjustment in price shall be made only
on measured quantity. No overhead and profit shall be considered on the cost difference.
The basic prices are ex-go down and are inclusive of GST and all other duties levied by
Local authority / Government. The rate quoted shall include transportation to site, storing

and handling etc.

15. Bank will require the contractor to produce, samples of all the materials,
accessories/finishes prior to procurement/manufacture. The Bank’s Engineer shall approve
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samples of the materials for the work. Failure to comply with these instructions can result in
rejection of the work.

16. The Bidder should note that he should execute his part of work without causing any
damage to any part of the building and also without disturbing the existing occupants. Any

damage so caused shall be made good at the cost & risk of the bidder.

17. The bidder should note that the tender drawings and other documents describing each
item in the schedule are only indicative in nature and cannot be taken as complete in detail
and finishes. It is expected that the bidder should understand the intent of the tender
drawings and specifications and provide for materials, workmanship, finishes and
accessories appropriately so as to deliver the product of high standards. Bank reserves the
right to insist on selection of brand, material, workmanship, detailing and finishes, which they
consider are appropriate and suitable for the intended use. The contractor is not eligible to
claim extra on this account. No claim from the contractor at a later date will be entertained
for his failure to understand this condition. The decision of the Bank in respect of the quality
of material, type of work, workmanship, finish etc., shall be final and binding on the

contractor.

18. The successful contractor shall make sure that they protect their materials during and
after installation and hand them over in good shape to the Bank satisfactorily. At the time of
handing over, any damages, scratches, dents, or such defects noticed shall be got rectified

as directed without any extra charge by the Contractor to the satisfaction of the Bank.

19. The successful bidders shall include, in the quoted price, all allied civil works such as
chasing in wall, drilling holes etc. to support the frames, partitions, make the surface good

after grouting, double scaffolding etc.

20. The successful contractor shall also be responsible for the safety and security of all their
materials and also for ensuring fire prevention steps at all times in the working premises

including their part of the work.

1113

21. The scope of work covers the ““Renovation, Alteration and Modification of Ladies and
Male Washroom, at 2nd Floor, Issue Department, Main Office Building, Reserve Bank of
India, Guwahati”. The contractor will be, therefore, required to plan and organize manpower

and resources in a manner that the entire work is completed within the stipulated period.
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22. The work may have to be carried out in phases (if required as per the site conditions)
without disturbing the occupants of the office. Necessary barricading of the area, if required
from the rest of the area shall have to be arranged by the successful contractor at no extra

cost.

23. The contractor shall depute a qualified and experienced supervisor at all times during

execution of the work. No work shall be carried out at the site in an unsupervised manner.

24. The contractor shall submit the names and personal details of the site in-charge/
supervisor and his authorized representative along with their role, responsibilities, and
authority (with regard to supervision, quality control, documentation, measurements, signing
measurement book, correspondence, receiving instructions from bank etc.) within 10 days

from the date of issue of work order in the approved format.

25. All the bidders shall submit a detailed bar chart indicating the details of various major
activities involved in the work and their expected completion period, specifying the parallel
and sequential activities, starting from the scheduled commencement of work so as to
complete the entire work within the tender specified period along with the Part-1 of the tender.
The bidders shall also indicate the approximate deployment of manpower/ labour, as
planned by them for the above purpose, commensurate with the planned schedule. After
award of work, the contractor shall be required to carry out micro planning and the detailed
schedule/ Bar Chart shall be submitted within 10 days from the date of issue of work order

for proper planning, monitoring and review of progress of work.

26. The progress of work shall be reviewed by the Bank on a fortnightly basis. The meeting
may be held at site or in Bank’s Main Office Premises. The meeting should be attended by
the contractor himself (in case of proprietorship firm) or authorized partner/ senior official in
case of partnership firm/ limited company along with contractor’s site in-charge. For this

purpose, the contractor shall prepare and submit a progress report indicating the following:

a) Progress for the previous fortnight and the planning for the next fortnight along with a few
photographs of work in progress and materials received during the fortnight and expected to

be received during next fortnight.

b) The reasons for major deviations in planned schedule and the actual progress achieved

along with any hindrances/ decisions required from the Bank.
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c) Procurement schedule for long lead items
d) Variations / extra items statement

e) Statement indicating various tests conducted during the fortnight and planned for the next
fortnight.

27. The contractor shall maintain following registers/ documents/details at site and keep
them updated on a regular basis. These registers/ documents after completion of work shall

be handed over to the Bank:

a) Hindrance register in the Bank’s approved format

b) Site instruction book (in duplicate)

c) Certified true copy of the contract

d) Material receipt register along with copies of delivery challans

e) Copies of all bills for which Basic rate is specified in the tender

f) Labour’s daily attendance register

g) Approved detailed schedule/ Bar chart and approved modifications of the same, if any.
h) Signed Minutes of fortnightly progress review meetings

i) Register for extra items/ variation/ deviation items

j) Material test register along with copies of test reports/ certificates received from the
manufacturer/ laboratory.

28. Terms of payment

The payment of bills by the Bank shall be made after the successful execution of the
work and on submission of Bills complete in all respect. It shall be the endeavor of
the Bank to settle the bills at the earliest possible time. Final bill will be paid within 3
months after virtual completion and Bank’s Engineer’s certification of satisfactory

work.
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29. The contractor shall use only approved brands of first quality materials as given in the
Annexure. In absence of any such choice indicated by the bidder in the Part — I, the

contractor will be required to use the material as per Bank’s instructions.

30. The contractor will have to arrange the services of authorized technical official of the
manufacturer whose materials have been selected / approved by the Bank for the project
work who will inspect the materials supplied/ available at site and the method of its uses/
application and will be required to submit a report on the manufacturer’s letterhead, under
official seal, indicating the genuineness or otherwise of the material and whether the
materials are being used as per the Manufacturer's Specifications and specified

consumption standards.

31. The successful bidder shall make necessary arrangements to protect the glazing,
vehicles, occupants etc. by barricading/ covering the work area suitably with ply-boards/
construction net etc. The successful bidder shall also be required to provide proper danger/
caution notice boards at conspicuous places.

32. The bidders shall quote their rates taking in to account all the above instructions and

conditions of the contract.
Place: Name of the Contractor:

Date: Sign & Seal of the Contractor:
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SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressings and cotton wool

shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases where

the injury necessitates hospitalization.

3. Suitable and strong double scaffolds should be provided for workmen for all works that

cannot safely be done from ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall
not be more than 30cm. When the ladder is used, an extra mazdoor shall be engaged for
holding the ladder.

5. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing

whose minimum height shall be one meters.

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials

as to render it unsafe.

7. Those engaged in welding works shall be provided with welder’s protective eye-shields

and gloves.

8. (i) No paint containing lead or lead products shall be used except in the form of paste or

ready- made paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint is applied

in the form of spray or surface having lead paint dry rubbed and scrapped.

9. Overalls shall be supplied by the contractor to the painters and adequate facilities shall

be provided to enable the working painters to wash during the periods of cessation of work.

10. Hoisting machines and tackle used in the works, including their attachments, anchorage

and supports shall be in perfect conditions.

11. The ropes used in hoisting or lowering materials or as means of suspension shall be of
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durable quality and adequate strength and free from defects.

12. First aid appliances including adequate supply of sterilized dressing and cotton wool

shall be kept in a readily accessible place.

13. An injured person shall be taken to a public hospital without loss of time, in cases where

the injury necessitates hospitalization.

14. Suitable and strong double scaffolds should be provided for workmen for all works that

cannot safely be done from the ground.

15. All the workers shall be provided with safety belts, safety shoes and helmets. No

workmen shall be allowed to work on scaffolding without safety helmets and safety belts.

16. No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall
not be more than 30 cm. When a ladder is used, an extra mazdoor shall be engaged for
holding the ladder.

17. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or

railing whose minimum height shall be one metre.

18. The excavated material shall not be placed within 1.5 meters of the edge of trench or
half of the depth of trench whichever is more. All trenches and excavations shall be provided

with necessary fencing and lighting.

19. Workers employed on mixing and handling material such as asphalts, cement mortar or

concrete and lime mortar shall be provided with protective footwear and rubber hand gloves.

20. Those engaged in welding works shall be provided with welder’s protective eye- shields

and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste of

ready-made paint.

(i) The workers should supply suitable facemasks for use when the paint is applied in the

form of spray or surface having lead paint dry rubbed and scrapped.
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21. Overalls (Protective clothing) shall be supplied by the Contractor to the painters and
adequate facilities shall be provided to enable the working painters to wash during the

periods of cessation of work.

22. Hoisting machines and tackle used in the works, including their attachments, anchorage

and supports shall be in perfect condition.

23. The ropes used in hoisting or lowering material or as a means of suspension shall be of

durable quality and adequate strength and free from defects.

Electrical Safety

1. All the workers, supervisors should wear proper PPE (Personal Protective Equipment)
while carrying out the works in the premises. Electrical Safety shoes & safety helmet is

compulsory, otherwise, the work / respective workers shall not be allowed to do the work.

2. The electric power required for the work can be drawn only from the authorized supply
points available at site. The contractor must make his own arrangements to take the supply
to the requisite position. It will be ensured by the contractor, that such arrangements should
include suitable length electric cables / extension board with proper ELCB/RCCB/RCBO
(Earth Leakage Protection Device) equipment. Preferably joints should be avoided, and if
compulsorily needed, all the required joints shall be properly insulated. It will be ensured by
the contractor that the entire work site is properly illuminated at all time when the work is in
progress. All the electrical related works shall be carried out by an authorized electrician.
Wired light fittings should not be taken to inaccessible areas like above false ceiling etc. and
instead of that portable battery-operated charging lights shall be used

3. Necessary barricading and signage boards in good quantity shall be fixed at proper

locations of the work site.

4. Inverted V type signage shall be kept showing “Under Maintenance — Estate Department”
whenever maintenance works go on for the lifts, electrical panels etc.

5. All the works including AMC works should have insurance policies and shall be properly

maintained.

6. Do’s & Don'ts in terms of Electrical safety to be shared to all the workmen.
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7. Contractors should have periodical briefings (pep talks) with their workers about electrical

safety.

8. Aluminum / steel ladders should have proper rubber insulation on its legs. And if required,
these ladders shall be kept on electrical safety rubber mats and then use them to prevent

electrical shocks.

9. Industrial safety training including electrical safety for construction/renovation works,
Office premises etc., may be given periodically to the contractors, workers, technical &

general staff etc. by professionals / experts like L&T training center etc.

Place: Name & Address of the Contractor:
Date:
Sign & Seal of the Contractor:
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THE CONDITIONS HEREINAFTER REFERRED TO

1. Interpretation Clauses: In construing these conditions, the Specifications, Schedule of
Quantities and Contract Agreement, the following words shall have the meanings herein
assigned to them except where the subject or context otherwise requires.

2. “Employer”: shall mean the Reserve Bank of India and shall include its assigns and

SuCcessors.
3. “Contractor” in the case of a Partnership: “Contractor” shall mean and

trading as partners in the name and style of and having a
place of business at and shall include the partners for the time being of the

said firm and the legal representatives of a deceased partner.

In the case of Individual: “Contractor” shall mean Shri trading in the
name and style of and shall include his heirs, successors and legal
representative.

In the case of Company: “Contractor” shall mean a company incorporated
under and having its registered office at and shall include its

successors and assigns.

4. “Site”: shall mean the site of the contract works including any building and erections
thereon and any other land (inclusively) as aforesaid allotted by the Employer for the

Contractor’s use.

5. “This Contract”: shall mean the Articles of Agreement, the Special Conditions, the
Conditions, the Appendix, the Schedule of Quantities and Specifications attached hereto

and duly signed.

6. “Notice in writing or Written Notice”: shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known private or business address or registered office of the
addressee and shall be deemed to have been received when in the ordinary course of post

it would have been delivered.
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7. “Act of Insolvency”: shall mean any Act of Insolvency as defined by the Presidency
Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such original
Act.

8. “Net Prices”: If in arriving at the contract amount, the Contractor shall have added to or
deducted from the total of items in the Tender any sum, either as a percentage or otherwise,
then the net price of any item in the tender shall be the sum arrived at by adding to or
deducting from the actual figure appearing in the Tender as the price of that item a similar
percentage or proportionate sum provided always that in determining the percentage or
proportion of the sum so added or deducted by the Contractor the total amount of any Prime
Cost items and provisional sums of money shall be deducted from the total amount of the
tender. The expression “net rates” or “net prices” when used with reference to the contract

or accounts shall be held to mean rates or prices so arrived at.

9. “The works” shall mean the ““Renovation, Alteration and Modification of Ladies and
Male Washroom, at 2nd Floor, Issue Department, Main Office Building, Reserve Bank of

India, Guwahati” as provided herein.

Words imparting persons include firms and corporations. Words imparting the singular only

also include the plural and vice versa where the context requires.

10. The Contractor shall carry out and complete the said work in every respect in accordance
with this Contract and with the direction of and to the satisfaction of the Employer. The
Employer may in his absolute discretion and from time-to-time issue further drawings and/or
written instruction, details, directions and explanations which are hereafter collectively

referred to as “Employer’s Instructions” in regard to:

(a) The variation or modification of the design, quality or quantity of works or the addition or

omission or substitution of any work.

(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings

and/or Specification.

(c) The removal from the site of any materials brought thereon by the Contractor and the
substitution of any other material therefore.

(d) The removal and/or re-execution of any works executed by the Contractor.
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(e) The dismissal from the works of any persons employed thereupon.
(f) The opening up for inspection of any work covered up.
(g) The amending and making good of any defects hereof.

11. The Contractor shall forthwith comply with and duly execute any work comprised in such
Employer’s instructions, directions and explanations given to the Contractor or his
representative upon the works by the Employer, shall, if involving a variation, be confirmed
in writing by the Contractor within seven days, and if not dissented from in writing within a
further seven days by the employer, such shall be deemed to be Employer’s Instructions

within the scope of the Contract.

For the purpose of entering day to day instructions by the Employer, the contractor shall
maintain at his own cost, a “Site instruction Book” in triplicate in which the instructions shall
be entered by the employer and to be maintained by engineer-in- charge of the contractor.

Instructions to the contractor shall be issued through Employer’s Engineers.

Scope of contract includes, but is not limited to, the following:

(a) The co-ordination, scheduling and management of work of component suppliers,
(b) Provide materials as specified in the technical specifications.

(c) Assembly, installation and commissioning of all items as specified and handing over the
site after completion of work as specified in clean condition to the Employer.

Contractor’s Duties: Contractor’s duties include the following:

(a) Provide and pay for labour, materials and equipment, tools and other facilities and
services necessary for the proper execution and completion of the specified works.

(b) Secure and pay for required permits statutory workman’s compensation insurance, fees

and licenses necessary for proper execution and completion of required work.
(c) Give required notices.

(d) Promptly submit written notice to the Employer of observed variance of the Specifications

from legal requirements.
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(e) Enforce strict discipline and good order among contractors. Do not employ unskilled

persons in assigned tasks. Variations should be approved by Employer.

The Contractor shall submit a statement of variations giving a quantity and rates duly
supported by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by
the Employer shall form a supplementary tender. The Employer shall not be liable for
payment of such variations until these statements are sanctioned by it.

12. Variations to be approved by Employer

The Contractor shall submit the employer a statement of variations giving quantity and rates
duly supported by analysis of rates, vouchers, etc. The rates on scrutiny and final
acceptance by the Employer shall form a supplementary tender. The Employer shall not be

liable for payment of such variations until these statements are sanctioned by it.
13. Schedule of Quantities and Agreement

The Contract shall be executed in duplicate and the Employer and the Contractor shall be
entitled to one executed copy each for his use. The Contractor on the signing hereof shall

be furnished by the Employer one copy of each of the specification.
14. Work Sequence:

The successful bidder shall include all costs in the tender to complete the works in the time
schedule as given by him in the work schedule table. By submitting a tender, the contractor
agrees that they have reviewed the project specifications and drawing, toured the site and
will complete all work in accordance in the overall time period as per the approved schedule.
The scheduled time frame starts after a notice to proceed, or contract is received from the
Employer. The Contractor shall provide a detailed project schedule, in accordance with the

time frame approved as per the work task schedule, prior to award of the project.

15. Contractor’s use of Estate: The site of the work is an occupied building. Contractor's
use of Estate shall be subject to following:

a) Confine operations at the site to areas permitted by law, ordinances, permits,

Specification, and Employer’s specific instructions.
b) Unreasonable encumbrance of the site with materials or equipment should be avoided.
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c) Assume full responsibility for protection and safekeeping of tools and products stored on

or off Estate.

d) Move stored products which interfere with operations of building or the operations of other

trades.
e) Obtain and pay for use of additional storage or work areas needed for operations

16. Contractor to provide everything necessary at his/her cost

The Contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intent and schedule of Quantities and Specifications taken together
whether the same may or may not be particularly shown or described therein provided the
same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in
the Schedule of Quantities and Specifications he shall immediately and in writing refer same
to the Employer who shall decide which is to be followed. The Contractor shall provide all
works under this specification in full accordance with Health and Safety Regulations.

17. No Disruption to Normal Building Functions:

a) This work is to be executed in an occupied office building. It is essential that the Contractor
gives special attention and priority to all matters concerning safety protection from dust and
loose materials, reduction of noise levels, protection from water and air infiltration into
building and maintenance of neat and orderly conditions in and around work areas inside
and outside of building. Packaging, scrap materials and demolition debris shall be promptly

removed from the building and site on a daily basis.

b) If the contract includes works, which will disruptive during normal business operations or
would be dangerous to building occupants, said works shall be performed during hours as
the Employer dictates. The Contractor shall perform such work during Employer dictated
hours and shall include all cost in its tender.

c) The Contractor shall keep noise levels below 75 dB during normal building hours. When
it is necessary to produce noise above this level, the Contractor shall advise the Employer
of such needs and times will be scheduled as directed. The Contractor shall anticipate any

excessive noise generating procedures and include an allowance for it in the tender.
d) The Contractor shall take due care for protection of the work and Employer’s property
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18. Authorities Notices and Patents

The Contractor shall conform to the provisions of any Act of the Legislature relating to the
works, and to the regulations and bye-laws of any authority and of any water, electric supply
and other companies and/or authorities with whose systems the structure is proposed to be
connected, and shall, before making any variations from the Drawings or Specifications that
may be necessitated by so conforming, given to the Employer written notice, specifying the
variation proposed to be made and the reason for making it and apply for instructions
thereon. In case the Contractor shall not within ten days receive such instructions he shall
proceed with the work conforming to the provisions, regulations, or byelaws in question, and
any variation so necessitated shall be dealt with under clause 13 hereof.

The Contractor shall bring to the attention of the Employer all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to
any public office all fees that may be properly chargeable in respect of the works, and lodge
the receipts with the Employer. The Contractor shall indemnify the Employer against all
claims in respect of patent rights, and shall defend all actions arising from such claims, and
shall himself pay all royalties, license fees, damages, cost and charges of all and every sort

that may be legally incurred in respect thereof.
19. Setting out of Works

The Contractor shall set out the works and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof. If at any time any error in this respect shall appear during the
progress of the works or within a period of one year from the completion of the works, the
Contractor shall, if so required, at his own expense rectify such error to the satisfaction of

the Employer.
20. Material and workmanship to conform to descriptions

All materials and workmanship shall so far as procurable be of the respective kinds
described in the Schedule of Quantities and/or Specifications and in accordance with the
Employer’s instructions, and the Contractor shall upon the request of the Employer’s furnish

him with all invoices, accounts, receipts and other vouchers to prove that the materials
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comply therewith. The Contractor shall at his own cost arrange for and/or carry out any test
of any materials which the Employer's may require.

21. Contractor’s superintendence and representative on the works

The Contractor shall give all necessary personal superintendence during the execution of
the works, and as long thereafter as the Employer may consider necessary until the
expiration of the “Defects Liability Period” stated in the Appendix hereto. The Contractor
shall also during the whole time when works are in progress, employ a competent
representative who shall be constantly in attendance at the works while the men are at work.
Any directions, explanations, instructions or notices given by the Employer to such
representative shall be held to be given to the Contractor.

22. Dismissal of workmen

The Contractor shall on the request of the employer, immediately dismiss from the works
any person employed thereon by him who may, in the opinion of the Employer be
incompetent or misconduct himself and such persons shall not be again employed on the

works without the permission of the Employer.
23. Access to works

The Employer, and their respective/representatives shall at all times have free access to the
work and/or to the workshops, factories or other places where materials are lying or from
which they are being obtained and the Contractor shall give every facility to the employer,
and their representative necessary for inspections and examination and test of the materials
and workmanship. Any person not authorized by the Employer, except the representatives
of public authorities, shall not be allowed on the works at any time.

24. Junior Engineer / Assistant Manager (Tech)/ Manager (Tech)/ Assistant General

Manager (Tech) Assistant General Manager (ED)

The term “Junior Engineer” / “Assistant Manager (Tech)” / “Assistant Manager (ED)"/
“Assistant General Manager (Tech)’/ “Assistant General Manager (ED)” shall mean the
person appointed and paid by the Employer to inspect the works. The Contractor shall afford
the Assistant Manager (T) / Manager (T) every facility and assistance for inspecting the

works and materials and for checking and measuring.
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The Junior Engineer/ Assistant Manager (Tech), or any representative or the Employer shall
have to give instructions to the Contractor or to his representative of non-approval of any
work or materials and such work shall be suspended or the use of such materials shall be
discontinued until the decision of the employer is obtained. The work will from time to time
be examined by the Junior Engineer / Assistant Manager (Tech) or the Employer’s
representative, but such examination shall not in any way exonerate the Contractor from the
obligation to remedy any defects which may be found to exist at any stage of the works or
after the same is completed. Subject to the limitation of this clause, the Contractor shall take

instruction only from the Employer.

25. Assignment and Sub-letting: The whole of the works included in the Contract shall be
executed by the Contractor and the Contractor shall not directly or indirectly transfer, assign
or under-let the contract or any part share thereof or any interest therein without the prior
written consent of the Employer, and no undertaking shall relieve the Contractor from the
full and entire responsibility of the Contract or from active superintendence of the works

during their progress.

26. Alterations/addition/omission etc.

No alteration, omission or variation shall vitiate this contract but in case the employer thinks
proper at any time during the progress of the works to make any alterations in, or additions
to, or omissions from, the works or any alteration in the kind or quality of the materials to be
used therein and shall give notice thereof in writing under his hand to the Contractor, the
Contractor shall alter, add to, or omit from, as the case may be, in accordance with such
notice, but the Contractor shall not do any work extra or make any alterations or additions
or omissions from the works or any deviation from any of the provisions of the Contract,
Stipulation, Specifications without the previous consent in writing of the Employer and the
value of such extras, alterations, additions or omission shall in all cases to be determined by
the Employer in accordance with the provisions of Clause 27 hereof, and the same shall be

added to, or deducted from the Contract Amount, as the case may be, accordingly.

27. Schedule of Quantities
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The Schedule of Quantities, unless otherwise stated shall be deemed to have been prepared
in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the Schedule of Quantities
shall not vitiate this contract but shall be rectified and the value thereof shall be added to, or
deducted, from the Contract Amount (as the case may be) provided that no rectification or
errors, if any shall be allowed in the Contractor’'s Schedule of Rates.

28. Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the prices stated in the
Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices shall
cover all his obligations under the Contract, and all matters and things necessary for the

proper completion of the work.

29. Measurement of works

The following procedure shall be adopted for taking & recording the Measurements of works:

i. The measurements shall be recorded and entered in computerized format in the
first instance by the contractor, and a hard copy shall be submitted to the
department. All entries shall be made exactly as per the extant procedure for
recording conventional MBs.

ii. These measurements shall be then 100% checked by the junior Engineer/ AM
(Tech). If Junior Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech)
shall perform 100% check of the measurements. The contractor shall incorporate
all such changes or corrections, as may be done during these checks, to his draft
computerized measurements and submit to the department, the corrected
computerized measurement in the form of a book, duly hard bound with its page
machine numbered. All the pages of this computerized MB shall have full
signature with date of the authorized official of the contractor and the official of the
bank with name and designation.

iii. The test checking of these computerized measurements shall be carried out by
the concerned officials as per extant instructions. This book shall be treated as
computerized Measurement Book.

iv. The computerized MB given by the contractor, duly bound, with its pages machine
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numbered, shall have no cutting or over- writing. In case of any error, the
computerized MB shall be cancelled and the contractor shall re-submit a fresh
computerized MB, duly incorporating all corrections. This should be done before
the corresponding bill is submitted to the department for payment.

V. The concerned official shall record the necessary certificates for their checks and
test checks as per the extant procedure in the computerized MB. It shall be the
responsibility of the concerned officials to ensure that all the corrections have been
incorporated in the computerized MB before they record their certificates.

Vi. The computerized MB shall be allotted a serial number as per the register of
computerized MB to be given by the Bank to the contractor.

Vii. All the pages of the Finalized computerizes MB shall have full signature with date
of the authorized official of the contractor and the official of the bank with name
and designation.

viii.  All measurements shall be taken in accordance with the Mode of Measurements
detailed in the Specifications. Should the Contractor not attend or neglect or omit
to take the measurements then the measurements taken by the Bank’s Engineer
or a persons approved by him shall be taken to be correct measurements of the

works.

All unauthorized extra works, omissions and all variations made without the Bank’s
Engineer’s knowledge, or subsequently sanctioned by him/ her in writing (with the
prior approval in writing of the Bank) shall not be included in such measurements.

30. Prices for extras etc. ascertainment of

The Contractor may, when authorized and shall, when directed in writing by the Employer,
add or omit from or vary the works shown upon the drawings, or described in the
Specification, or included in the Schedule of Quantities, but the Contractor shall make no
addition, omission or variation without such authorization or direction. A verbal authority or
direction by the employers shall if, confirmed by them in writing within seven days, be

deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under provisions
of Employer or by the authority of the Employer. Any such extra is herein referred to as

authorized extra and payment shall be made in accordance with the following provisions:
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a) (i) The net rates or prices in the original tender shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar conditions as
the work priced therein. Rates for all items, wherever possible should be derived out of the

rates given in the Priced Schedule of Quantities

(i) The net prices of the original tender shall determine the value of the items omitted,
provided if omissions vary the conditions under which any remaining items of works are

carried out, the prices for the same shall be valued under sub-clause (c) hereof.

c) Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or additions
relative to the amount of the whole of the Contract works or to any part thereof shall be such
that in the opinion of the employer, the net rate or price contained in the Priced Schedule of
Quantities or tender or for any item of the works involves loss or expense beyond that
reasonably contemplated by the Contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Employer shall fix such other rate or price as in
the circumstances he shall think reasonable and proper with the prior approval in writing of

the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule of
Quantities or, if not so stated, then in accordance with the local day work rates and wages
for the district provided that in either case, vouchers specifying the daily time (and if required
by the Employer, the workmen’s names) and materials employed be delivered for verification
to the Employer, or his representative at or before the end of the week following that in which

the work has been executed.

(e) It is further clarified that for all such authorized extra items where rates cannot be derived
from tender, the contractor shall submit rates supported by rate analysis worked on the
"actual cost basis", plus 15% towards establishment charges, contractor's overhead and
profit. Such items will not be eligible for escalation.

(f) The measurement and valuation in respect of the Contract shall be completed within the
“period of final measurements” stated in the Appendix or if not stated then within three

months of the completion of the Contract works.
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31. Unfixed Material When Taken into Account to be the Property of the Employer

Where in any Certificate (of which the Contractor has received payment) the employer has
included the value of any unfixed materials intended for and/or placed on or adjacent to the
works such materials shall become the property of the Employer and they shall not be
removed except for use upon the works, without the written authority of the Employer. The
Contractor shall be liable for any loss or damage to, such materials.

32. Removal of improper work

The Employer, shall, during the progress of the works, have power to order in writing from
time to time the removal from the works within such reasonable time or times as may be
specified in the order, of any materials which in the opinion of the Employer, are not in
accordance with the Specifications or the instructions of the Employer, the substitution of
proper materials, and the removal and proper re-execution of any work executed with
materials, and the workmanship not in accordance with the Specifications or instructions,
and the Contractor shall forthwith carry out such order at his own cost. In case of default on
the part of the Contractor to carry out such order, the Employer shall have the power to
employ and pay other persons to carry out the same, and all expenses consequent thereon,
or incidental thereto, as certified by the Employer, shall be borne by the Contractor, or may
be deducted by the Employer from any money due, or that may become due, to the

Contractor.
33. Defects after Virtual Completion

Any defect, shrinkage, settlement or other faults which may appear within the “Defects
Liability Period” stated in the Appendix hereto, or if none stated then within twelve months
after the virtual completion of the works, arising in the opinion of the Employer, from
materials or workmanship not in accordance with the Contract, shall upon the directions in
writing of the Employer, and within such reasonable time as shall be specified therein, be
amended and made good by the Contractor, at his own cost and in case of default, the
Employer may employ and pay other persons to amend and make good such defects
shrinkage, settlements or other faults, and all damages, loss and expenses consequent
thereon or incidental thereto shall be made good and borne by the Contractor and such
damage, loss and expenses shall be recoverable from him by the Employer or may be

deducted by the Employer, from any money due or that may become due to the Contractor,

48




Renovation, Alteration and Modification of Ladies and Male
Washroom, at 2nd Floor, Issue Department, Main Office Building, Reserve Bank of India, Guwahati

or the Employer may in lieu of such amending and making good by the Contractor deduct
from any moneys due to the Contractor a sum, to be determined by the Employer equivalent
to the cost of amending such work and in the event of the amount retained under clause 42
hereof being insufficient, recover the balance from the Contractor, together with any
expenses, the Employer may have incurred in connection therewith. Should any defective
work have been done or material supplied by Contractor employed on the works the
Contractor shall be liable to make good and been subject to the provisions of this clause and
clause 10 hereof. The Contractor shall remain liable under the provisions of this clause
notwithstanding the signing of any Certificate or the passing of any accounts by the
Employer.

34. Certificate of Virtual Completion and Defects Liability Period: The works shall not
be considered as completed until the Employer has certified in writing that the work has been
virtually completed. The Defects Liability Period shall commence from the date of such
Certificate.

35. Nominated Sub-Contractors

All Specialists, Merchants, Tradesman and other executing any work of supplying and fixing
any goods for which prime cost prices or provisional sums are included in the Schedule of
Quantities and/or Specifications who may be nominated or selected by the Employer’s
Engineer are hereby declared to be Sub-Contractors employed by the Contractor and are

herein referred to as nominated Sub-Contractors.

No nominated Sub-Contractor shall be employed on or in connection with the works against
the Contractor shall make reasonable objection or (save where the Employer and Contractor

shall otherwise agree) who will not enter into a Contract provided:

(a) That the nominated Sub-Contractor shall indemnify the Contractor against claims in
respect of any negligence by the Sub-Contractor, his servants or agents or any misuse by
him or them of any scaffolding or other plant, the property of the Contractor or under any

Workmen’s Compensation Act in force.

(b) That the nominated Sub-Contractor shall indemnify the Contractor against the same
obligation in respect of the Sub-Contract as the Contractor is under in respect of this

contract.
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(c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his
receipt of the Bank’s Engineer’s Certificate provided that before any certificate is issued the
Contractor shall upon request furnish to the Bank’s Engineer proof that all nominated Sub-
Contractor’'s accounts included in previous Certificates have been duly discharged, the
default whereof the Employer may pay the same upon a Certificate of the Bank’s Engineer
and deduct the amount thereof from any sum due to the Contractor. The exercise of this

power shall not create brevity of contract as between Employer and Sub-Contractor.
36. Other persons employed by Employer

The Employer reserves the right to use premises and any portions of the site for the
execution of any work not included in this Contract which it may desire to have carried out
by other persons, and the Contractor shall allow all reasonable facilities for the execution of
such work but shall not be required to provide any plant or material for the execution of such
work except by special arrangement with the Employer. Such work shall be carried out in
such manner as not to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which may happen to or

occasioned by such work.
37. Insurance in respect of Damages to Persons and Property

The contractor shall be responsible for all injury or damage to persons, animals or things
and for all structural and decorative damage to property which may arise from the operation
or neglect of himself or of any nominated sub-contractor's employees, whether such injury
or damage arise from carelessness, accident or any other case whatever in any way
connected with the carrying out of the contract. The liability under this clause shall be held
to include inter alia, any damage to buildings, whether immediately adjacent or otherwise,
and any damage to roads, streets, footpaths, bridges or ways as well as all damage caused
to the buildings and other structures and works forming the subject matter of this Contract.
The contractor shall also be responsible for any damage caused to the buildings and other
structures and works forming the subject matter of this Contract by frost, rain, wind or other
inclemency of weather. The contractor shall indemnify the Employer and hold him harmless
in respect of all and any expenses arising from any such injury or damage to persons or
property as aforesaid and also against any claim made in respect of injury or damage,

whether under any statute or otherwise and also in respect of any award or compensation
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or damages consequent upon such claims.

The contractor shall, at his own expense, effect and maintain with effect from the date
of commencement till issue of the Completion Certificate under this contract, with an
insurance company approved by the employer, an All Risks Policy for Insurance for
the full amount of the contract including earthquake risk in the joint names of the
Employer and the Contractor (the name of the Employer “Reserve Bank of India”
being placed first in the insurance policy) against all risks as per the standard all risk
policy for Contractors and deposit such policy or policies with the Employer before

commencing the works.

The contractor shall, reinstate all damages of every sort mentioned in this clause, so as to
deliver up the whole of the contract works complete and perfect in every respect and so as

to make good or otherwise satisfy all claims for damage to the property or third parties.

The contractor shall indemnify the Employer against all claims which may be made
against the Employer by any person/ any member of the public or other third party in
respect of anything which may arise in respect of the works or in consequence thereof
and shall at his own expenses arrange to effect and maintain, with effect from the date
of commencement until the completion of the Contract, with an approved insurance
company, a policy of insurance in the joint names of the Employer and the Contractor
(the name of the Employer “Reserve Bank of India” being placed first in the insurance
policy) against such risks and deposit such Policy or Policies with the Employer

before commencement of the work.

The contractor shall also similarly indemnify the Employer against all claims which
may be made upon the Employer whether under the Workmen Compensation Act or
any other statutes in force during the currency of this contract or at Common Law in
respect of any employee of the contractor or any sub-contractor and shall at his own
expense effect and maintain, with effect from the date of commencement until the
completion of the Contract, with an approved insurance company, a policy of
insurance in the joint names of the Employer and the Contractor (the name of the
Employer “Reserve Bank of India” being placed first in the insurance policy) against
such risk and deposit such policy or policies with the Employer from time to time

during the currency of the contract.
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The minimum limit of the coverage under the “Third Party Insurance Policy” shall be
T2 Lakh per person for any one accident or occurrence and ¥5 Lakh in respect of

damage to property for any one accident or occurrence.

The Contractor shall be responsible for any Liability which may be excluded from the
insurance policies referred to above and also for all other damages to any person, animal or
any property arising out of and incidental to the negligent or defective carrying out of this
contract. He shall also indemnify the Employer in respect of all and any costs, charges or

expenses arising out of claim or proceedings of damage arising there from.

In default of the contractor insuring as provided above, the Employer may so insure and may
deduct the premiums paid from any money due or which may become due to the contractor.
The contractor shall also indemnify and keep indemnified the Employer against all and any
costs, charges or expenses arising out of any claim or proceedings relating to the works and

also in respect of any award of damage or compensation arising there from.

Without prejudice to the other rights of the Employer against contractors in respect of such
default, the Employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages, compensation costs, charges and other expenses paid by the

Employer and which are payable by the contractor under this clause.

The contractor shall upon settlement by the insurer of any claim made against the insurer
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair
the works destroyed or damaged. In this event, all the money received from the insurer in
respect of such damage shall be paid to the contractor and the contractor shall not be entitled
to any further payment in respect of the expenditure incurred for rebuilding or repairing of

the materials or goods destroyed or damaged.

The contractor, in case of rebuilding or reinstatement after damage shall be entitled to such
extension of time for completion as the employer may deem fit but shall, however, not be
entitled to reimbursement by the Employer of any shortfall or deficiency in the amount finally

paid by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to affect, for their respective portions of the works a similar
policies of insurance in accordance with the provisions of this clause and shall produce or
cause to produce to the Employer such policies. The Contractor shall not permit a

nominated sub-contractor to commence work at the site unless said insurance policies are
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submitted. In the event of failure of the sub-contractor to take out such policy or policies of
insurance before commencing the works at the site, the contractor shall be responsible for

any claim or damage attributable to the said sub-contractor.

38. Date of commencement and completion The Contractor shall be allowed admittance
to the site on the “Date of Commencement” stated in the Appendix hereto, or such later date
as may be specified by the Employer and he shall thereupon and forthwith begin the works
and shall regularly proceed with and complete the same (except such painting or other
decorative work as the Employer may desire to delay) on or before the “Date of Completion”
stated in the Appendix subject nevertheless to the provisions for extension of time
hereinafter contained.

39. Damage for non-completion:

If the Contractor fails to maintain the required progress of the works by the completion time
stipulated in the Contract or within any extended time under time extension Clause and the
Employer certifies in writing that in his opinion the same ought reasonably to have been
completed, the Contractor shall pay the Employer the sum named as “Liquidated
Damages” for the period during which the said works shall so remain incomplete and the
Employer may deduct such damages from any moneys due to the Contractor. The contractor
hereby specifically agrees and authorizes the Employer to deduct such liquidated damages,
if any, from any installment of payment becoming due and payable to the contractor in terms

of this contract or from the retention money.

40. Delay and Extension of Time

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason
of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened
by or dispute with adjoining or neighboring owners or public authorities arising otherwise,
than through the Contractor’s own default or (d) by the works or delays of other Contractor
or Tradesmen engaged or nominated by the Employer and not referred to in the Schedule
of Quantities and/or Specification or (e) by reason or Employer’s instructions or (f) by reason
of civil commotion, local combination of workmen or strike or lockout affecting any of the
building trade or (g) in consequence of the Contractor not having received in due time

necessary instructions from the Employer for which he shall have specifically applied in
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writing or (h) from other causes which the Employer may certify as beyond the control of
Contractor or (i) in the event, the value of the work exceed the value of the Priced Schedule
of Quantities owing to variation, the Employer may make a fair and reasonable extension of
time for completion of the Contract Works. In case of such strike or lock-out, the Contractor
shall immediately give written notice thereof to the Employer but the Contractor shall
nevertheless constantly use his endeavors to prevent delay and shall do all that may
reasonably be required to the satisfaction of the Bank’s Engineer to proceed with work.

Stoppage of work due to normal monsoon cannot be considered as hindrances.

If the contractor needs an extension of time for completion of the work or if the completion
of work gets delayed for any reason beyond the due date of completion stipulated in the
contract, the contractor shall apply to the Employer for extension of time in writing at least 7
days before the expiry of the scheduled time and while applying for extension of time,
contractor shall furnish the reasons in detail and his justification along with documentary
evidence (copy of relevant pages of hindrance register), if any, for delays. Only that period
of extension of time as granted by the employer (on receipt of the application from the
contractor or even in absence of any such application certification as to the reasonableness
of the grounds for delay) will qualify for exemption of imposition of liquidated damages. For
the balance period in excess of original stipulated period and an authorized extension of
time granted by the Employer, the provision of liquidated damages as stated under clause

36 will become applicable.

Further the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the Contractor has applied or not, for the grant of extension
of time for completion unless the Employer decides to terminate the contract. The delay for
completion of work for any reason will not entail any right to the Contractor to claim any

revision of rates or any extra compensation for any reason.
41. Failure by Contractor to comply with Employer’s Instructions

If the Contractor after receipt of written notice from the Employer requiring compliance within
ten days fails to comply with such further Employer’s instructions, the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to give
effect thereto, and all costs incurred in connection therewith shall be recoverable from the
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Contractor by the Employer on the Certificate of the Employer’s Engineer as a debt or may
be deducted by him from any money due to the Contractor.

42. Termination of Contract by the Employer

If the Contractor being an individual or a firm commits any “Act of insolvency”, or shall be
adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory
winding up made against it or pass an effective resolution for winding up voluntarily or
subject to the supervision of the Court and the Official Assignee or the Liquidator, in such
acts of insolvency or winding up, as the case may be, shall be unable within seven days
after notice to him requiring him to do so to show to the reasonable satisfaction of the
Employer that he is able to carry out and fulfill the Contract and to give security therefore, if
so required by the Employer.

Or

if the Contractor (whether an individual, firm or incorporated Company) shall suffer execution

or to other process of Court attaching property to be issued against the Contractor.

Or

shall suffer any payment under this Contract to be attached by or on behalf of any of the
creditors of the Contractor.

Or

shall assign or sublet this Contract without the consent of the Employer in writing of the
Employer firsthand and obtained.

Or

shall charge or encumber this Contract or any payments due or which may become due to
the Contractor hereunder.

Or

if the Employer shall certify in writing that the Contractor

(i) has abandoned the Contract,
or

(i) has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for fourteen days after receiving from the
Employer, notice to proceed
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(iii) has failed to proceed with the works with such diligence and failed to make such progress

as would enable the works to be completed within the time agreed upon,
or

(iv) has failed to remove materials from the site or to pull down and replace work for seven
days after receiving from the Employer written notice that the said materials or work were

condemned and rejected by the Employer under these conditions
or

(v) has neglected or failed persistently to observe and perform all or any of the acts, matters
or things by this Contract to be observed and performed by the Contractor for seven days
after written notice shall have been given to the Contractor requiring the Contractor to

observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver,
after giving 07 (seven) days’ notice in writing to the Contractor, determine the Contract, but
without thereby affecting the powers of the Employer or the obligations and liabilities of the
Contract, the whole of which shall continue in force as fully as if the Contract has not been
so determined, and as if the works subsequently executed had been executed by or on
behalf of the Contractor and further, the Employer by his agents or servants may enter upon
and take possession of the works and all plant, tools, scaffoldings, sheds, machinery, steam
and other power utensils and materials lying upon the premises or the adjoining lands or
roads, and use the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any other
Contractor or other person or persons to complete the works, and the Contractor shall not
in any way interrupt or do any act, matter or thing to prevent or hinder such other Contractor
or other person or persons employed for completing and finishing or using the materials and
plant for the works. When the works shall be completed or as soon thereafter as convenient
the Employer shall give a notice in writing to the Contractor to remove his surplus materials
and plant, and should the Contractor fail to do so within a period of fourteen days after receipt
thereof by him, the Employer may sell the same by public auction, and give credit to the

Contractor for the net amount realized. The Employer shall thereafter ascertain and certify
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in writing under his hand what (if anything) shall be due or payable to or by the Employer
and expense or loss which the Employer shall have been put to in procuring the works to be
completed and the amount, if any, owing to the Contractor and the amount which shall be
so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor
to the Employer, as the case may be, and the Certificate of the Employer shall be the final

and conclusive between the parties.
43. Termination of Contracts by Contractor

If the payment of the amount payable by the Employer under Certificate of the Employer
shall be in arrears and unpaid for thirty days after notice in writing requiring payment of the
amount as aforesaid shall have been given by the Contractor to the Employer, or if the
Employer interferes with or obstructs the issues of any such Certificate, or if the Employer
shall repudiate the Contractor, or if the works be stopped for three months under the order
of the Employer or by any injunction or other order of any Court of Law, then and in any of
the said cases the Contractor shall be at liberty to determine the Contract by notice in writing
to the Employer, and he shall be entitled to recover from the Employer, payment for all works,
executed and for any loss he may sustain upon any plant or materials supplied or purchased
or prepared for the purpose of the Contract.

In arriving at the amount of such payment the net rates contained in Contractor’s original
Tender shall be followed or where the same may not apply valuation shall be made in

accordance with the Clause hereof.
44. Certificate of Payments

a) The Contractor shall be paid by the Employer from time to time by installments under
Interim Certificates to be issued by the Employer to the Contractor on account of the works
executed when in the opinion of the Employer, works to the approximate value named in the
Appendix as “Value of work for Interim Certificates” (or less at the reasonable discretion of
the Employer) has been executed in accordance with this Contract, subject, however to a
retention of the percentage of such value named in the Appendix hereto as “Retention
percentage for Interim Certificates” until the total amount retained shall reach the sum named
in the Appendix as “Total Retention Money” after which time the installments shall be up to
the full value of the work subsequently so executed and fixed in the building.
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b) When the works have been virtually completed and the Employer shall have certified in
writing that they have been completed, the Contractor shall be paid by the Employer in
accordance with the Certificate to be issued by the Employer, the sum of money named in
the Appendix as “Installment after virtual Completion” being a part of the said total retention
money. And the Contractor shall be entitled to the payment of the final balance in accordance
with the final certificate to be issued in writing by the Employer at the expiration of the period
referred to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual
Completion or as soon as after the expiration of such period as the works have been finally
completed and all defects made good according to the true intent and meaning hereof
whichever shall last happen provided always that the issue by the Employer of any
Certificate during the progress of the works or after their completion shall not relieve the
Contractor from his liability under the Clause or relieve the Contractor of his liability in case
of fraud, dishonesty, or fraudulent concealment relating to the works of materials or to any
matter dealt with in the Certificate, and in case of all defects and insufficiencies in the works
or materials which a reasonable examination would not have disclosed. No certificate of the
Employer shall of itself be conclusive evidence that any works or materials to which it relates
are in accordance with the Contract neither will the contractor have a claim for any amounts
which the employer might have certified in any interim bill and paid by the Employer and
which might subsequently be discovered as not payable and in this respect the Employer’s

decision shall be final and binding.

b) 75% of the amount payable to the contractor on the Running Account (RA) bills, will be
released as ad-hoc payment within 7 working days from the date of certification by the
Bank’s Site Engineer, pending test checking of work and measurements, checking of details,

arithmetical accuracy and certification by the competent authority.

c) The Employer shall have power to withhold any Certificate if the works or any parts thereof
are not being carried out to his satisfaction.

d) The Employer may by any Certificate make any correction in any previous Certificate,

which shall have been issued by him.

e) No Certificate of payment shall be issued by the Employer if the Contractor fails to insure
the works and keep them insured till the issue of the Virtual Completion Certificate.
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f) Any amounts payable by the Employer to the Contractor in pursuance of any Certificate
given by the Employer hereunder shall, if not paid within the “Period of honoring Certificates”
named in the Appendix, carry interest at the rate named in the Appendix as the “Rate of
Interest for delayed payment” from the date upon which such sum ought to have been paid

by the Employer until the payment.
45. Matter to be finally determined by Employer

The decision, opinion, direction, Certificate determined by Employer shall be final and
conclusive and binding on the parties hereto and shall be without appeal. Any other decision,
opinion, direction, Certificate or valuation of the employer or any refusal of the Employer to
give any of the same, shall be subject to the right of Arbitration and review under clause 43
hereof in the same way in all respects (including the provisions as to opening the reference)

as if it were a decision of the Employer.
46. Settlement of disputes by Arbitration

All disputes and differences of any kind whatever arising out of or in connection with the
Contract or the carrying out of the works (whether during the progress of the works or after
their completion and whether before or after the determination, abandonment or breach of
the contract) shall be referred to and settled by the Employer who shall state his decision in
writing. Such decision may be in the form of a final Certificate or otherwise. The decision of
the Employer with respect to any of the excepted matters shall be final and without appeal
as stated under the above mentioned clauses hereof. But if either the Employer or the
Contractor be dissatisfied, question or dispute of any kind (except any of the excepted
matters) or as to the withholding by the Employer of any Certificate to which the Contractor
may claim to be entitled then and in any such case either party (the Employer or the
Contractor) may within 28 days after receiving notice of such decision give a written notice
to the other party through the Employer requiring the matters in dispute be arbitrated upon.
Such written notice shall specify the matters, which are in dispute or difference, of which

such written notice has been given.

If both the parties agree, a single arbitrator would be appointed for the purpose. In case no
agreement could be reached on the appointment of single arbitrator, both the parties will
nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by

the parties shall nominate one more person to act as third arbitrator or umpire.
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The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and
revise any Certificate, opinion, decision, requisition or notice, save in regard to the excepted
matters referred to in the preceding Clause, and to determine all matters in dispute which

shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case, during
the arbitration proceedings, the parties mutually settle, compromise or compound their
dispute or difference, the reference to arbitration and the appointment of the Arbitrator or
Arbitrators, as the case may be shall be deemed to have been revoked and arbitration
proceedings shall stand withdrawn or terminated with effect from the date on which the
parties file a joint memorandum of settlement thereof, with the Arbitrator or the Arbitrators

as the case may be.

Upon every or any such reference, the cost of and incidental to the reference and award
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be,
who may determine the amount thereof, or direct the same to be taxed as between attorney
and client or as between party and shall direct by whom and to whom and in what matter the
same shall be borne and paid. This submission shall be deemed to be a submission to
arbitration within the meaning of the Indian Arbitration and Conciliation Act, 1996 or any
statutory modification thereof. The Award of the Arbitrator or Arbitrators, as the case may
be, shall be final and binding on the parties. It is agreed that the Contractor shall not delay
the carrying out of the works by reason of any such matter, question or dispute being referred
to arbitration, but shall proceed with the works with all due diligence and shall, until the
decision of the Arbitrator or Arbitrators, as the case may be, is given abide by the decision
of the Employer and no Award of the Arbitrator or Arbitrators, as the case may be, shall
relieve the Contractor of his obligations to adhere strictly to the Employer’s instructions with
regard to the actual carrying out of the works. The Employer and the Contractor hereby also
agree that arbitration under this Clause shall be a condition precedent to any right of action
under the Contract.

The venue of arbitration shall be Guwahati, Assam, India.
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47. Right of Technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works by any of the
persons or organization as appointed by the Employer and the final bill of the Contractor
including all supporting vouchers, abstracts etc. If as a result of this examination or otherwise
any sum is found to have been overpaid or over-certified it shall be lawful for the Employer
to recover the sum from any payment due to the Contractor for this work or any other work
or works being carried out by Contractors elsewhere under the “RESERVE BANK OF
INDIA”.

48. Employer entitled to recover compensation paid to workman

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen'’s
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the
Employer shall be entitled to recover from the Contractor the amount of compensation so
paid, and without prejudice to the rights of the employer under the Act. The Employer shall
be at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by the Employer to the Contractor under this Contract or
otherwise. The Employer shall not be bound to contest any claim made against it under the
said Act, except on the written request of the Contractor and upon his giving to the Employer
full security to the satisfaction of the Employer for all costs for which the Employer might

become liable in consequence of contesting such claim.
49. Abandonment of works

If at any time after the acceptance of the tender, the Employer shall for any reasons
whatsoever not require the whole or any part of the works to be carried out, the Employer
shall give notice in writing to the Contractor who shall have no claim to any payment of
compensation or otherwise whatsoever on account of any profit or advantage which he might
have derived from the execution of the whole works.

50. Return of surplus materials

Notwithstanding anything to the contrary contained in any or all the clauses of this Contract,
where any material for the execution of the Contract is procured with the assistance of the

Employer by purchases made under orders or permits or license or licenses issued by
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Government, the Contractor shall hold the said materials economically and solely for the
purpose of the contract and not dispose of them without the prior written permission of the
Employer and return them to the Employer, if required by the Employer, at the price to be
determined by the Employer having due regard to the conditions of the materials, the price
to be determined should not exceed the purchase price thereof inclusive of sales tax, octroi
and other such levies paid by the Contractor in respect thereof. In the event of breach of the
aforesaid condition, the Contractor shall, in addition to being liable to action for contravention
of the terms of licenses or permit and/or criminal breach of trust, be liable to Employer for all
money, advantages or profits resulting or which in the usual course would have resulted to
him by reason of such breach.

51. Right of Employer to terminate Contract in the event of Death of Contractor, if

individual

Without prejudice to any of the rights or remedies under this Contract, if the Contractor being
an individual, dies the Employer shall have the option of terminating the Contract without

incurring any liability for such termination.
52. Accident Reports

In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all
accident reports. The reports shall be sent without delay and at the same time that they are

forwarded to any other parties.

53. Non-Disclosure Clause

The contractor shall not disclose directly or indirectly any information, materials and of the
Bank’s infrastructure/ system/ equipment etc. which may come to the profession or
knowledge of the contractor during the course of discharging its contractual obligations in
connection with the agreement, to any third party and shall at all times hold the same in
strictest confidence. The contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Employer. The contractor shall indemnify the Employer for any loss

suffered by the Employer as a result of disclosure of any confidential information. Failure to
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observe the above shall be treated as breach of contract on the part of the contractor and
the Employer shall be entitled to claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential information under this agreement are fully
satisfied. The contractor’s obligations with respect to non-disclosure and confidentiality will

survive the expiry or termination of this agreement for whatever reason.

54. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any,
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without
any claim to the Employer.

55. Contractor must comply with the compliance of Contract Labour (Regulation and
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 &
Assam Labour Contract (Regulation and Abolition) Rules 1971 and should display related
notice board at the work place.

56. Prevention of Sexual Harassment of women at work places

a) The Contractor shall be solely responsible for full compliance with the provisions of "the
Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act,
2013" In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the Contractor / Agency and the Contractor / Agency shall ensure
appropriate action under the-said Act in respect to the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Employer shall be taken cognizance of by the Regional

Complaints Committee constituted by the Employer.

c) The contractor shall be responsible for any monetary Compensation that may need to
be paid in case the incident involves the employees /workmen of the contractor, for instance
any monetary relief to Employer's employee, if sexual violence by the employee /workmen

of the contractor is proved.

d) The contractor shall be responsible for educating its employees about prevention of

sexual harassment at work place and related issues.
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e) The contractor shall provide a complete and updated list of its employees who are
deployed within the Employer's premises.

Special Conditions of the Contract

57. Project Team: The contractor shall provide the required project team at site for
managing various aspects of the project. The details of the Project Team, as required under
special instructions to the bidders, shall be provided by the contractor if required or as per

Bank’s Instructions
58. Progress of Work

The contractor shall provide the project schedule, as required under Special instructions to
the bidders.

Upon award of work, the Contractor shall reconfirm, in writing, the starting and completion
schedule including material delivery dates based upon the information submitted in his
tender form along with detailed Project schedule/ Bar chart (including details of all the
important activities involved), as specified in the Special instructions to the bidders

The Contractor shall submit, in writing, progress reports as specifically described in the
Special Instructions to the Bidders and shall attend the progress review meetings as and

when convened by the Employer

59. Project Documentation: The contractor shall be required to maintain all the relevant
documents, details, registers etc. as specifically mentioned in the Special instructions to the

bidders at site and shall hand them over to the Employer after completion of the work.
60. Marginal Notes

The Marginal Notes in the catch lines hereto and in the annexure hereto are meant only for
convenience of reference and shall not in any way be taken into account in the interpretation
of these presents and the annexure hereto. The Contractors will have to carry out and

complete the said work in every respect in accordance with this contract.

Place: Name of the Contractor:
Date:

Sign & Seal of The Contractor:
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APPENDIX HEREINBEFORE REFERRED TO

Reference to clauses in Conditions Hereinbefore Referred to:

1 | Defects Liability Period 12 Months from the date of virtual completion
certificate referred to in the section Conditions
Hereinafter Referred To”
2 | Period of Final Measurement 3 months from the date of virtual completion
3 | Date of commencement 10t day from the date of issue of work order
4 | Date of Completion Date of virtual completion
5 | Completion Period 120 calendar days from the 10" day of issuing work
order
6 | Rate of liquidated damages % 374/- per day (@ 0.25% of the contract value per
week of delay subject to maximum of 10% of the
contract value, in terms of clause 18 of the General
conditions of Contract
7 | Earnest Money Deposit The participating bidder does not require to
submit any amount as Earnest Money Deposit
8. | Performance Bank Guarantee | 5% of the contract amount
(PBG) / Amount equivalent to
PBG
8 | Retention percentage 5% from each Bill
9 | Security Deposit PBG + Total Retention Money
10 | Part of Security Deposit to be | Performance Bank Guarantee (PBG) / Amount
refunded after virtual completion | equivalent to PBG submitted through NEFT
11 | Remaining Security Deposit to | Subject to satisfactory services and satisfactory
be refunded after defect liability | rectification of all the defects developed and pointed
period out to the contractor during the said DLP.
Place: Name of the Contractor:
Date: Address:

Sign & Seal of the Contractor:
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GENERAL CONDITIONS

CIVIL AND CARPENTRY WORKS

1. Scope of Work: The scope of work covers Repair, “Renovation, Alteration and
Modification of Ladies and Male Washroom, at 2nd Floor, Issue Department, Main Office
Building, Reserve Bank of India, Guwahati” in accordance with drawings and specifications

prepared by and under the direction and to the satisfaction of the Bank.

2. Contract: The form of contract shall be according to the printed form “conditions of
contract”. The following clauses shall be considered as an extension and not in the limitation

of obligation of the contractor.
All-important drawings are to be mounted on boards and placed in racks and indexed.

3. Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled
sizes. Large scale details take precedence over small scale drawings. In case if discrepancy

the contractor is to ask for clarification before proceeding with the work.

4. Contractor to include in his/her rates: The Contractor shall include all the items while
forming the rate.

5. Contractor to inspect site: The Contractor shall visit and examine the site of work and
satisfy himself as to the nature of the existing roads or other means of communications, the
extent and magnitude of the work and facilities for obtaining materials and shall obtain
generally his own information on all matters affecting the execution of work. No extra charge
made in consequence of any misunderstanding or incorrect information on any of these
points or the grounds of insufficient description will be allowed. All expenses incurred by the
contractor in connection with obtaining information for submitting this tender including his
visits to site or efforts in compiling the tender shall be borne by the Tenderer and no claims
for the reimbursement thereof shall be entertained

6. Access to Site: The contractor is to include in his rates for forming access to the site,

required for the works.

7. Setting out: The contractor shall set out the works in accordance with the plans. All
grid/center line shall be marked out to the satisfaction of the Employer. The contractor shall
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be responsible for the correctness of the lining out and any inaccuracies are to be rectified

at his own expenses.

8. Treasure Trove: (If Applicable): Should any treasure, fossils, minerals, or works of art
of a queried interest be found while carrying out the works, the contractor shall give
immediate notice to the Employer of any such discovery and shall hand over such find to the
Employer.

9. Access for Inspection: The Contractor is to provide at all times during the progress of
the works and the maintenance period proper means of access, with ladders, etc. and the
necessary attendance to move and adapt as directed for the inspection of measurement of
the works by the Employer.

10. Attendance upon all Trades: The general contractor shall be required to attend on all
the Tradesmen or Sub- contractors/contractors appointed by the Employer for water supply
and sanitary, Electrical Installation, Lifts, Air-conditioning, Security Equipment, Hardware,
Telephone and other specialist contractors. The rates quoted shall be inclusive of all
attendance and also allow the other contractors, appointed by the Employer, use of his

scaffolding and retain until such time the relevant sub-contract works are completed

11. Gatekeeper & Watchmen: (If Applicable as instructed by Employer): The contractor
from the time of being placed in possession of the site must make arrangements for
watching, lighting and protecting the work, all materials, workmen and the public by day and

night on all days including Sundays and Holidays at his own cost.

12. Cost of Transporting: The contractor shall allow in his own cost for all transporting,
unloading, stacking and storing of supplies and goods and materials for this work on the site
and in the places approved from time to time by the Employer. The contractor shall allow in

his price for transport of all materials (controlled or otherwise) to the site.

13. Materials, Workmanship and Samples: Materials shall be of approved quality and the
best of their kind available and shall generally conform to I.S. Specifications. The contractor
shall order all the materials required for the execution of work as early as necessary and
ensure that such materials are on site well ahead of requirements for use in the work. The
work involved calls for high standard of workmanship combined with speed and to the entire
satisfaction of the Employer. Rates for Non-tender ltems:
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14. Rates of items not included in Schedule of quantities shall be settled by the Employer as

mentioned in the variation clause of the Contract conditions.
15. Rates to include: The rates quoted shall be for all leads and lifts and finished work.

16. To ascertain from Contractor for the other Trades: The Contractor shall ascertain
from other contractor as directed by the Employer all particulars relating to their work with
regard to the order of its execution and the position in which chases, holes and similar items
will be required, before the work is taken in hand as no claims for extras will be allowed for
cutting away work already executed in consequence of any neglect by the contractor to
ascertain these particulars beforehand. Before ordering materials, the contractor shall get
the sample approved from the Employer well in time.

17. Testing of Work and Material: The contractor shall arrange to test the materials to be
used for the work as decided and directed by the Employer, at his cost in order to prove their
soundness and efficiency. Before sending the samples of materials for testing, the samples
shall be sealed and signed jointly by the contractor and the representative from the Employer
and each sample shall be given distinct identification mark. On receipt of various test reports,
proper record shall be maintained for all the test carried out showing respective identification
marks of the samples and results. If after any such tests, the work or portion of works is
found to be defective or unsound in the opinion of the Employer the contractor shall pull
down and redo such works at their own cost. The materials found to be defective or declared
unsound or not conforming to specifications etc., after testing, shall be immediately removed

from the site by the contractor.

In case, the contractor fails to get the work / portion of works / materials tested at appropriate
time, the Employer will arrange for getting such testing done and all testing charges and
other incidental expenditure incurred by the Employer in connection with such tests shall be

recovered from the Contractor.

After any such tests, the work or portion of works is found to be defective or unsound in the
opinion of the Employer, the contractor shall pull down and redo such works at their own
cost. The materials found to be defective or declared unsound or not conforming to
specifications etc., after testing, shall be immediately removed from the site by the

contractor.
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18. Clearing of Site: As work is to be carried out in office premises the contractor shall
remove debris and clean the premises at the end of every day on his expense and maintain

the area in clean and tidy conditions.

Place: Contractor’'s Name & Address:

Date:

Contractor’s Signature & Seal:
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SPECIAL CONDITIONS AND INSTRUCTIONS FOR WORK

Tenderer may specially note the following:

1. The work involved in this contract is for the renovation of windows on various floor of Main
building. Offices of the Bank will be functioning in this Building and hence work is required
to be carried out in a restricted place and no extra claim on this account shall be entertained
by the Employer/Bank.

2. The work shall be carried out by the Contractor by taking all necessary precautions to
avoid inconvenience to the offices and the people working therein.

3. The Contractor shall obtain working passes for the laborers to be employed for the work.
Working passes with Identity Card with Photos to be obtained. The Contractor has to obtain
the Police Verification done to his work men employed in this work.

4. No debris shall be stored or stacked in any area other than the area designated by the
Employer/ Bank in the compound area of premises. The contractors shall keep the premises
clear during the progress of work and ensure to remove the debris / unwanted and or
unserviceable materials created in the process of work on a day-to-day basis, and debris
shall be taken out from premises on regular basis but in no case debris will be allowed to
remain within Bank for more than a week. Any debris etc. shall, in no case, be kept on
Municipal footpath. In case of failure to do so, the contractors will be fully responsible for
paying all the fines, if any, imposed by the Municipality or Court including attending to Court
Summons etc.

5. No movement of materials including debris into and out of the premises shall be permitted
without the requisite formalities. Contractor will keep the Employer/ Bank advised about the
movement of materials/debris.

6. No worker of the contractor will be allowed to stay at site.

7. The rates quoted shall be valid for working at all levels, heights. No extra payment shall
be made for scaffolding, staging, ladders etc. for transportation of laborers and materials at
higher or lower levels.

8. The rates quoted should also include cost of covering all the furniture, computers and its
peripherals, machines, cooler etc. in the work area with PVC sheet and cleaning and dusting
the entire area and furniture before opening of office on next day.

Place: Contractor’s Name & Address:
Date:
Contractor’s Signature & Seal:
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TECHNICAL SPECIFICATIONS

1. Scope of work:

The scope of work covered under this contract comprises the civil, electrical, carpentry work
and other related works, Fifth Floor of main office building Guwahati.

2. Materials and workmanship

The contractor under this contract binds himself to use first class materials. Quality of
workmanship shall be of the highest order befitting the nature of the project. All work not up
to the standard shall be summarily rejected and the Contractor will be required to dismantle
the defective work and redo the work at his own cost and risk. The decision of Employer

regarding the quality/standard of workmanship shall be final and binding on the contractor.

Place: Name of the Contractor:

Date: Address:

Sign & Seal of the Contractor:
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LIST OF APPROVED MATERIAL AND SUPPLIERS

SIN Materials Approved Manufacturer / Brand name
1. | Cement Larsen & Toubro, Birla Gold, Gujarat Ambuja, ACC or
approved equivalent.
2. | Marine Plywood Kitply, Anchor, Century, Sylvan ply, green ply or
approved equivalent
3. | BWR grade phenol Swastik, Kit/Kenwood, Mayur, Sylvan ply, Century, green
bonded plywood ply or approved equivalent
4. |Fiber Board (MDF,| Nuwud, Novapan, Swastik, Anchor, Century or
LDF) approved equivalent
5. | Laminates Formica, Decolam, Neoluxe, NAVImika, Green Lam,
Century or approved equivalent
6. | Handles Godrej, Dorma, Hafele or approved equivalent. or
approved equivalent
7. | Glass Modi Guard, Saint Gobain, Float Glass India (Asahi)
or approved equivalent
8. | Adhesive Fevicol SH, Movicol HV of Mafatlal. Araldite of Ciba Geigy,
Bal Endura or approved equivalent
9. | Door Closers and | Doorma, Everite, Hardwyn, Godrej or approved equivalent
Varnish
10. | Locks Godrej, Enox, Vision/Vijayan or approved equivalent
11. | Cement Primer Shalimar, Goodlass Nerolac, Berger, Asian Paint or
approved equivalent
12. | Acrylic Emulsion | Shalimar, Goodlass Nerolac , Asian Paint or approved
paints synthetic equivalent
13. | Enamel paints Shalimar, Goodlass Nerolac, Asian Paint or approved
equivalent
14. | Zinc chromate | Shalimar, Asian, Berger. or approved equivalent
(yellow) primer
15. | Vitrified tiles H&R Johnson, Nitco , Kajaria, Naveen, Somani, RAK
or approved equivalent
16. | Mineral Fiber Tile Armstrong, or equivalent
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Framing for Mineral | Select Black Reveal by Armstrong or approved equivalent
Fiber Tile
18. | Gypsum Board Saint Gobain or Gypsum India or Equivalent.
19. | Tile Adhesive or grout | Bal Endura, Roff, Pidilite, Fosroc or approved equivalent
20. | Floor Spring Dorma, Hafele,Doreset or approved equivalent
21. | Flush Door Century, green or approved equivalent
Place: Name of the Contractor:
Date: Sign & Seal of the Contractor:
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ANNEXURE-I
FORM OF PERFORMANCE BANK GUARANTEE
(On Non-Judicial Stamp Paper of appropriate value)
This deed of guarantee made this day of between Bank
of (hereinafter called

the “Bank”) of the one part, and Reserve Bank of India, (hereinafter called “RBI”) of the
other part
Whereas RBI, has awarded the Contract for ----------- (Name of the Project)..................

for Reserve Bank of India (hereinafter called the "Contract") to (Name of
the contractor) (hereinafter called the "Contractor").

AND WHEREAS the contractor is bound by the said Contract to submit to RBI a
Performance Security for a total amount of Rs. (Rupees____
only) (Amount in figures and words).

1. Now we the undersigned

(Name of the Bank) being fully authorized to sign
and to incur obligations for and on behalf of and in the name
of

(Full name of Bank), hereby
declare that the said Bank will guarantee RBI the full amount of Rs.
(Rupees only (Amount in figures and Words) as
stated above.

2. After the Contractor has signed the aforementioned Contract with RBI, the Bank is
engaged to pay RBI, any amount up to and inclusive of the aforementioned full
amount upon written order from RBI to indemnify RBI for any liability of damage
resulting from any defects or shortcomings of the Contractor or the debts he June
have incurred to any parties involved in the works under the Contract mentioned
above, whether these defects or shortcomings or debts are actual or estimated or
expected. The Bank will deliver the money required by RBI immediately on demand
without delay without reference to the Contractor and without the necessity of a
previous notice or of judicial or administrative procedures and without it being
necessary to prove to the Bank the liability or damages resulting from any defects
or shortcomings or debts of the contractor. The Bank shall pay to RBI any money
so demanded notwithstanding any dispute/disputes raised by the Contractor in any
suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating
thereto and the liability under this guarantee shall be absolute and unequivocal.

3. This guarantee is valid till (date to be mentioned) (date of virtual
completion) or the extended period, thereof)
4. At any time during the period in which this guarantee is still valid, if RBI agrees to
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grant a time extension to the Contractor or if the Contractor fails to complete the
Works within the time of completion as stated in the Contract, or fails to discharge
himself of the liability or damages or debts as stated under Para Numbered 2above,
it is understood that the Bank will extend this Guarantee under the same terms and
conditions for the required time on demand by RBI and at the cost of the contractor.

5. The guarantee hereinbefore contained shall not be affected by any change in the
Constitution of the Bank or of the contractor.
6. The neglect or forbearance of RBI in enforcement of payment of any moneys, the

payment whereof is intended to be hereby secured or the giving of time by RBI for
the payment hereof shall in no way relieve the bank of their liability under this deed.
7. The expressions “RBI”, “the Bank” and “the Contractor’ hereinbefore used shall
include their respective successors and assigns.
In witness whereof I/We of the Bank have signed and sealed this guarantee on the --------
-- day of ----------- (Month) 2025 being herewith duly authorized.

Signature of authorized Bank official

I =T 0 TP
DESIgNatioN:

Stamp/Seal of the Bank:

Signed, sealed and delivered for and on behalf of the Bank by the above
named in the presence of :

WITNESS-1 WITNESS-II

Name: ......coooiiiiiiiiiiinn., Name: ......oooiiiiiiiiiinn.,
Address: ... AdAress: ...
Signature: ...l Signature: .................l
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ANNEXURE-II

PRO-FORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT

(This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).

Regional Director Date:
Reserve Bank of India Place:
Estate Department

Guwahati-781001

Madam,

“Renovation, Alteration and Modification of Ladies and Male Washroom, at 2nd
Floor, Issue Department, Main Office Building, Reserve Bank of India, Guwahati

WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai
and an office at GUWAHATI (hereinafter called the ‘Employer’) has invited tenders for the
work " “Renovation, Alteration and Modification of Ladies and Male Washroom, at 2nd
Floor, Issue Department, Main Office Building, Reserve Bank of India, Guwahati”
(hereinafter referred to as ‘the Work’) on the terms and conditions mentioned in the tender
documents.

1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank
Guarantee for a sum of Rs. /-(Rupees only) towards satisfactory performance
on Comprehensive AMC as per the tender.

2. M/s (hereinafter called as Tenderer), who are our constituents intend
to submit their tender for the said work and have requested us to furnish guarantee to the
Employer in respect of the said sum of Rs. (Rupees only).

NOW THIS GUARANTEE WITNESSETH

1. We (Bank) do hereby agree with and undertake to the Reserve Bank of India, their
Successors, Assigns that in the event of the Reserve Bank of India coming to the conclusion
that the Tenderer have not performed their obligations under the said conditions of the tender
or have committed a breach thereof, which conclusion shall be binding on us as well as the
said Tenderer, we shall on demand by the Reserve Bank of India, pay without demur to the
Reserve Bank of India, a sum of Rs. (Rupees only) or any lower
amount that may be demanded by the Reserve Bank of India. Our guarantee shall be treated
as Deposit for the due performance of the obligations of the Tenderer under the said
Conditions, provided, however, that our liability against such sum shall not exceed the sum
of Rs. /- only). (Rupees
only).

2. Bank of India in enforcing the conditions of the said agreement or in compliance with any
of the terms and conditions stipulated in the said tender and/or hereunder or granting of any
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time or showing of any indulgence by the Reserve Bank of India to the Tenderer or any other
matters in connection therewith shall not discharge us in any way and our obligation under
this guarantee. This guarantee shall be discharged only by the performance by the
Tenderers of their obligations and in the event of their failure to do so, by payment by us of

the sum not exceeding Rs. /- (Rupees

only) We also agree to undertake to and confirm that the
sum not exceeding Rs. /-
(Rupees only) as aforesaid shall be paid by

us without any demur or protest, merely on demand from the Reserve Bank of India on
receipt of a notice in writing stating the amount is due to them and we shall not ask for any
further proof or evidence and the notice from the Reserve Bank of India shall be conclusive
and binding on us and shall not be questioned by us in any respect or manner whatsoever.
We undertake to pay the amount claimed by the Reserve Bank of India within a period of
one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be
independent of the agreement or agreements or other understandings between the Reserve
Bank of India and the Tenderer. This guarantee shall not be revoked by us without prior
consent in writing of the Reserve Bank of India.

We hereby further agree that -

a) Any forbearance or commission on the part of the Reserve

b) Our liability under these presents shall not exceed the sum of Rs. /-
(Rupees only)

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on
the part of our said constituents in tendering for the said work or their obligations thereunder
or by dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force up to provided that if
so desired by the Reserve Bank of India, this guarantee shall be renewed for a further period
as may be indicated by them on the same terms and conditions as contained herein.

e) Our liability under this presents will terminate unless these presents are renewed as
provided herein above on the or on the day when our said constituents
comply with their obligations, as to which a certificate in writing by the Reserve Bank of India
alone is the conclusive proof whichever date is later. Unless a claim or suit or action is filed
against us within six months from that date or any extended period, all the rights of the
Reserve Bank of India against us under this guarantee shall be forfeited and we shall be
released and discharged from all our obligations and liabilities hereunder.

Yours’ faithfully,

For and on behalf of Bank.
(Authorized official with seal)
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UN-PRICED SCHEDULE OF QUANTITY

Description of the Item

Carefully dismantling existing all types of wall dado tile,
Marble Mosaic, glazed tiles, cement plaster etc. along with
its bed mortar up to brick wall including skirting in common
Gents toilets wall dado area and disposal of debris outside
the Bank’s premises including all lead and lift etc. complete
as required by the local municipal authority and as directed
by the Bank’s engineer.Carefully dismantling / removing of
existing common toilet fittings - such as IWC/EWC, wash
basin, Gl / Cl / CPVC, plastic pipes, Plumbing fittings and
fixture , looking mirror , removing of wooden door shutter with
frame , removing of the ms window shutter with frame etc.
and disposal of debris / malba outside the Bank's Premises
including all lead and lift etc. including stacking of indicated

place etc as directed by the Bank’s engineer.

Carefully dismantling existing all types of flooring of toilets,
BRICKS and common area of ceramic , rectified,vitrified,
marble mosaic, PCC etc.flooring , platform up to mother slab
or as per site requirement including cleaning of surface and
disposal of debris outside the Bank’s premises including all
lead and lift etc. complete as required by the local municipal

authority and as directed by the Bank’s engineer.

Carefully dismantling of old gypsum board false ceiling with
removing of Gl frame, channels, fastner etc. and disposal of
debris / malba outside the Bank’s premises all lead and lift
etc. complete as required by the local municipal authority

and as directed by the Bank’s engineer.

Providing and applying waterproof treatment to the sunken
portion by applying first coat of Dr. Fixit Pidifin 2K or any

other equivalent approved with roller or brush as per

ANNEXURE-III
Quantity Unit
90 Sgm
8 Cum
30 Sgm
46 Sgm
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manufacturer's specifications on the slab and sides up to
300mm above finished floor level after thoroughly cleaning
of the surface and repairing the damages, before application
Fiber glass cloths standard GSM shall be layed. Applying
2nd coat in opposite direction, leaving the treated surface for
drying for 24 hours, testing for leakages by water ponding for
24 hours, providing and rendering 12 mm thick cement
plaster in mix 1:4 (1 cement: 4 coarse sand) mixed with water
proofing compound as per the manufacture’s specifications
over the treated surface, testing by water ponding for 24

hours, etc. complete as directed.

5. | Providing and treating sunken floors with sliced brick bat 8.5 Cum
coba in required layers in cement mortar 1:4 (1 cement: 4
coarse sand) mixed with approved waterproofing compound
as per manufacture's specifications or as directed by the

Bank's engineer

6. | Providing and laying P.C.C in 1:2:4 (1 cement: 2 coarse 2.5 Cum
sand: 4 stone ballast 20mm and down) with water proofing
compond as per specification in proper line, level and slope
including compacting, curing and broom finish the top
surface etc.to make a bed concrete surface for placing of

tiles .Rates to include the cost of

7. | Providing and placing RCC in 1:1.5:3 (1 cement: 1.5 coarse 1.0 Cum
sand: 3 stone ballast 20mm and down) in RCC
platform,columns / members, required shuttering etc. all
complete as required at site and as directed by the Engineer-
in-Charge.including Reinforcement in RCC platform for wash

basin and holes provision.

8. | Providing and constructing half brick masonry walls with 36 Sgm
locally available best quality bricks in superstructure in
C:M.(1 Cement: 4 Coarse sand) including providing proper
key to the adjoining structure, racking the joints, curing,
cleaning, carting away debris, if any, outside the Bank’s
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premises. The rate shall also include for scaffolding, curing,

tools & tackle and for working at all levels.

Providing and applying 15mm (average) thick cement plaster
in mix CM 1:4 (1 Cement: 4 coarse sand) admixed with
waterproof chemical of approved make as per
manufacturer’'s specification on walls and columns. Rate
shall include for necessary scaffolding, curing, etc., doing the
plaster in line and level with existing adjoining surface,
finishing the surface to receive plaster of paris, putty/tile, etc.

all complete as directed by Bank

72

Sgm

10.

Providing and laying 16 to 18 mm thick approved quality
machine cut machine polished granite stone slab of
approved size in flooring, platform top, facia etc. in approved
design and patterns, in linear as well as curvilinear portions
of the building laid over 20 mm (average) thick base of
cement mortar 1:4 (1 cement : 4 coarse sand), grey cement
slurry, filling the joints with matching epoxy cement grouting
including cutting of trap hole, proper levelling and slopping,
moulding all complete as directed by Bank's Engineer. Basic

rate of granite slab stone Rs 260/- per sqft including GST .

6.5

Sgm

11.a

Providing and fixing of 8 to 10 mm thick of ceramic digital /
High definition / Digital Ceramic polished wall dado tiles of
approved make (RAK,Johnson, kajaria or other approved
equivalent ) shades, pattern, design and size (600mm x300
mm, 600X1200) or other approved size wall dado tile of wall
cladding in required height ( approximately up to 2.40 m) with
backing plaster of minimum 12-15 mm thick or more
wherever required in cement mortar 1:4 ( 1 cement : 4
Coarse sand ) & cement slurry paste in backing of each tile
in proper line and level including curing, filling the joints with
cement mixed with the matching coloured pigments and
cleaning, scaffolding, curing etc.all complete as required at
site as directed by the Bank's Engineer-in-Charge. The

45

Sgm
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basic rate of tile of Rs 70/- per sqft including all taxes of Ex-

Showroom.

Providing & fixing 1st quality anti skid ceramic tiles of size
300x300x8mm / standard thickness or required size in
flooring conforming to 1S:15622, of approved brand &
manufacturer of approved colour, shade and make laid on
20 mm (Min.) thick of bed mortar 1:4 (1 cement: 4 coarse
sand) jointing with grey cement & with water proofing
compound and applying cement slurry, tamping, filling the
joints with white cement mixed with pigments laid in proper
line level. Rate shall be inclusive of providing & covering
the newly laid tiles with plastic/ POP to avoid any damages,
disposing off the debris out of Bank's premises while
complying the statutory norms etc. as directed by the Bank's
Engineer. (Basic rate of tile is Rs. 630/- per Sqgm.
including GST).

24

Sgm

12.

Providing and fixing Armstrong or other approved
equivalent(Fine Fissured Micro Look with Tagular Edge
using 15mm Grid sections) false ceiling of size 24”’x24” at
levels as shown in the drg. From FFL with Armstrong
Silhouette profile grid system Rate shall be inclusive of
providing the total system with installation etc.including
scaffolding. The contractor has to maintain all tiles in good
order and replace the defected tiles (at his own cost) before
handing over the site.The tile shall be laid on Armstrong
Silhouette profile grid system. Silhouette, Main Runners &
Cross Tees to have mitered ends & “birds mouth” notches to
provide mitered cruciform junctions. T Suspension system
for Armstrong grid to be of Armstrong make or other

approved equivalent.

24

Sgm

13.

Providing, laying, jointing and testing approved quality ISI
marked CPVC pipes (SD-11) in following diameters including

providing and fixing approved quality required specials /
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fittings for concealed water supply pipe lines including
chasing the walls, clamping the lines, checking leakages and
closing them with CM 1:4 after laying the pipes, making good
the surfaces Rate includes jointing of pipes with one step

cpvc solvent cement.

a. 20 mm CPVC Nominal dia pipe

30

Rm

b. 40 mm CPVC Nominal dia pipe

10

Rm

14.

Providing and fixing approved quality ISI mark heavy duty
PVC pipe with ISI marked PVC fittings ( Tee, Band, Socket
etc ), fixing with approved quality adhesive as required
including filling the joints with approved quality jointing
materail like drip seal, M-seal, connecting new pipe lines with
existing running lines including testing, wastage, painting of
exposed pipe lines , required scaffolding, m s clamps
wherever required, etc. complete all as directed by the

Bank's engineer.

a. 80 mm PVC Nominal dia pipe

10

Rm

b. 100 mm PVC Nominal dia pipe

10

Rm

15..

Providing and fixing in position approved quality ISI marked
heavy PVC Nahani/ floor trap of 100mm X 75mm diameter
having deep water seal, p/f approved quality stainless steel
grating, connecting, jointing with drip seal / M-seal or any
other equivalent jointing material, testing, etc. all complete or
as directed by the Bank's engineer

Nos

16.

Providing and fixing 2nd class teak wood door chaukhat
frame with flush door shutters 30 mm thick ( single leaf partial
glass) with both side 1mm laminate, necessary 3 nos hinges,
hardwares L Drops 01 nos, tower bolt each as per required
size and shape . The door chaukhat frame shall also have
laminate of size section 100x65mm approximately etc. all

complete as directed by Bank's Engineer .

Nos

17.

Providing and fixing approved make washroom cubicle of

following standard dimension which include 600mm door

21

Sgm
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clear size width resistant to heat, water,chemical, scratch,
impact and antibacterial 12mm thick solid compact laminate
panel of approved make made out of urea free thermosetting
phenolic resin treated decor papers on the finish surface
confirming to latest and applicable IS 2046-1995, en
438;2016 and NEMA LD3-2005 qualilty standards with
antifungal antibacterial properties.. Finish of the compact
laminate which include doors, plasters and intermediate
panel finished approved texture/shade. This includes
providing and fixing in position necessary hardware made
from

stainless steel providing and fixing in position necessary
hardware made out of stainless steel (grade 304) as per
manufacturer specification viz. (i) door knob (ii) Spring
loaded Hinges iii) Slide bolt with occupancy indicator (iv)
Coat hook (v) U- F channel (vi) SS-Shoe box plate (SS 316
Grade) (vii) MS-Base plate (viii) Top rail with T and L corner
connector (ix) Rubber noise deafening tape (x)Screws and
wall plugs.The top fittings should consist of SS sound top rail
which will get fix with plasters, with SS Panel tube holder, SS
corner bend(connected with top rail) will be used corner of
cubical in absence of brick wall, SS wall

fixing is used only on the wall which will hold the SS top rail.
All screws will be of SS 68 304 grade with satin finish and
shoe box plate shall be SS 316 Grade. All plasters are
supported by stainless steel bottom cladding. The base of
stainless steel bottom cladding will be anchored to the

floor with a clearance height up to 100mm.Washroom
cubical with standard dimension of 2100mm height x
1000mm x1300mm (approx.) which includes 600mm door
size width as standard design.Merino or eqivalent for
measurement purpose the area shall be taken as length and

height which includes 5 nos of WC will be created for this 5
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nos of openable door shall be created with necessary

accessaries.

18.

Supplying and fixing of approved make, quality,/ design of
heavy duty stainless steel door closure of each door of each
door shutter . All the fittings shall be got approved from the
Bank before fixing the same in position.Rs 2500/- each
including GST

Nos

19.

Providing and fixing E W C with flushing cistern (Coupled
Closet) and heavy duty seat cover of approved make ( Hind
ware make - Element / Opel Model /other equivalent
approved ) including p& S trap all complete as directed .
Basic cost of EWC complete set of Rs 14500/- each
including GST

Nos

20.

Providing & fixing approved quality Indian / Orissa type full
size Water Closet pan ( star white ) of Jaquar / hindware or
other approved make including 10 Itr. low level dual system
operated PVC flushing cistern with accessories of approved
quality and flush band all necessary fittings including P & S
trap complete as directed by Bank's engineer. Rates shall
include the cost of Rs 4500/- complete set eachINCLUDING
gst

Nos

21.

Providing and fixing Wash Hand Basin unit of approved
make ( VANITY JAQUAR / GLOCERA or other approved
Make ).Noted - Basic cost of Wash Hand Basin of Rs 5000/-
each including GST

Each

22.

Providing and fixing sensor / auto oprated Urinal pots of
approved make ( such as Hindware, Jaquar maker, Kohlar
or other and equivallent make - (MODEL NO - 60018 Senso
Art, HINDWARE MAKE or approved equivalent) with 32mm
dia waste cupling and botle trap and connection pipe to wall
with C.P. wall flange complete as directed by Engineer-in-
charge. Basic cost of sensoronic urinal pots Rs 23500/-
including GST )

Nos
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Providing and fixing Urinal partition of Jaquar make model
No 1810 US (or any other equivalent approved make) of
frosted safety glass 8 mm thick of height 900 mm and width
450 mm duly fixed with jaquar make SS fittings and fixtures
on granite wall cladding with necessary support system for
proper safety . Quoted rate shall be inclusive of all hardware
materials , fittings and fixtures etc. all complete to make the
partition functional or as directed by Bank's engineer.
(Jaguar 1810-US WITH CHROME FINISH HARDWARE or

approved equivalent).

3

Nos

24.

Providing & fixing C.P. brass single lever basin mixer with
spout of required size with 375mm long copper connection
and brass bush including cutting and making good the
counter wherever required. (Jaquar VGP -81005 B or
approved equivalent).Rs 3000/- each oincluding GST

Nos

25.

Providing and fixing CP 2 Way Bib cock long body with flange
of approved make . Basic cost of 2 way bib cock of Rs 1500/-

each oincluding GST

Nos

26.

Providing and fixing of 15 mm dia CP brass health faucet jet
with tube ( chain type ) and hook of Jaquar make approved
equivalent. Note: Basic rate = Rs 1,800/- each including GST

Nos

27.

Providing and fixing of 15 MM Dia angular CP stop cock of
approved make ( Jaquar make approved equivalent ) . Basic
cost of stop cock of Rs 1200/- each ofincluding GST

15

Nos

28.

Providing and fixing of 15 mm dia C.P.brass cocealled stop
cock for main supply line with flange Jaquar make approved

equivalent. Note: Basic rate = Rs 1500/-including GST

Nos

29.

Providing and fixingToilet paper holder with flap approved
make ( Jaquar make approved equivalent ) .Basic cost of

toilet paper holder of Rs 1000/- each including GST

Nos

30.

Providing and fixing CP Towel ring of approved make and
shade Jaquar make approved equivalent(Basic Price-Rs
1200/- each including GST

Nos
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31. | Providing and fixing of auto Liquid soap dispanser of ABS 5 Nos
type Jaquar / Uronic make or approved equivalent. Note:
Basic rate = Rs 5500/-each including GST

32. | Providing and fixing of 150 mm squar frame with 100 mm dia 9 Nos
, 304 grade heavy duty grating jali. Note: Basic cost of
material = Rs 450/- each including GST

33. | Providing and fixing of CP bottle trap of Jaquar make 6 Nos
approved equivalent with proper connection complete as
directed by Bank's Engineer

34. | supplying and fixing 6mm thick bevelled edge mirrors of 6 Nos
superior quality above the wash basins and in dressing area
of ladies wash room, of required size as per site requirement
with approved make heavy duty S.S. Studs with necessary
fixing arrangements, grinding, polishing the edges etc. all

complete as lipping/edges shall be of ply along with laminate

as
directed by Bank.
35. | Buyback - Taking away of old removed and stacking of false 1 Each

ceiling Gl framing , GI / Cl / plastic pipes, Plumbing fittings
and fixture , looking mirror , removing of door shutter with
frame , wooden/ms window shutter with frames etc as

directed by the Bank’s engineer.
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“Renovation, Alteration and Modification of Ladies and
Male Washroom, at 2nd Floor, Issue Department, Main
Office Building, Reserve Bank of India, Guwahati

e-Tender No: RBI/GUWAHATI/ESTATE/23/24-25/ET/1060

PART — I

Note:

1. The bidders have to submit the bid via online mode only
through MSTC NEW COMMON PORTAL.

2. In MSTC Portal, bidders are required to submit the Total
Amount for each of individual items (including GST and any
other applicable taxes & charges).

3. Bidders are advised to not to quote the amount in this
document. All amounts must be quoted online in MSTC
Portal. All the items in the charts are shown as
representational purpose only.

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or otherwise,
without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the contents of this document,
even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright

violation and thus, shall be punishable under the Indian Law.
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SCHEDULE OF QUANTITIES
PREAMBLE

The rates quoted shall include the following:

1. The item and quantities indicated in the schedule of quantity are tentative and as per need
of work and as decided by the Bank certain items/ quantities may not be required to be
executed or may be executed with reduction in quantities to any extent. The contractor has
to execute items/quantities as per direction of Bank and no claim on this account whatsoever
will be entertained by the Bank in respect of non-operation of items/reduction in quantities.
It is advised to visit the site, gather the information about work and understand the scope of
work well before quoting the rates

2. The contractor shall abide by and fulfill all requirements laid down under the Contract
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other
relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers
employed by the contractor is twenty or more, the contractor shall obtain the license from
the Regional Labour Commissioner. The contractor shall maintain all registers/ documents
as required by the Regional Labour Commissioner at site and should furnish the same to
the Bank or its representative as and when required.

3. The Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum
wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment
of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any,
issued /imposed by any statutory norms/requirements shall be paid by the contractor, without

any claim to the Employer.

4. Providing for all costs and charges incurred by the contractor complying with all safety

health and welfare regulations, appertaining to staff and work people employed on the site.

5. The arrangement of water and electricity required for the work shall be done by the
contractor at their own cost. However, the Bank may also consider allowing to contractor to
take the water (in case of water supply with the Bank is sufficient during the work) and
electricity from the Bank’s premises and for these purpose water charges @ 0.25 % and
electric charges @ 0.5 % of contract value shall be deducted from all the bills & the contractor
has to arrange for suitable length electric wire/extension board with a cut out. The cutting

machine etc. shall be arranged by the contractor as per load of the Bank’s meter and wires
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in case if they are to take use the electricity from Bank’s common area. In case if any damage
of electric line/electric meter is observed due to work the contractor has to make it good at
his own cost, failing on which the Bank will recover the cost of damages from the bill/security

deposit of the contractor without further referring the matter to contractor.

6. The contractor has to arrange for cleaning & moping of common area of the building at
the end of the day's work every day to the entire satisfaction of caretaker/Bank's Engineer
and also arrange for collection & disposal of debris outside from the premises and site is to
be kept clean after day-to-day work.

7. The rates shall also be inclusive of cleaning of all site & sanitary fittings/fixtures and other
surrounding area of the premises after completion of work. Removing/shifting of items to
different locations as directed.

8. Necessary charges towards arranging and getting approved all the materials etc. to be
used for work with reference to their make, quality, shade, size etc. of materials. Only
approved materials are to be used in above work.

9. The contractor has to arrange for collection & disposal of debris outside from the premises

and site is to be kept clean after day-to-day work.

10. The contractor shall ensure validity of the necessary insurance policies and the Bank

Guarantees for the extended period of the work.

11. Contractors will have to submit a time bound program just after the award of the work

and get it approved from the Bank before commencement of work.

12. The contractor shall make arrangements for obtaining the necessary work permission /
gate passes for bringing and taking out of the materials from the Banks premises including

the permission from the authorities.

13. All the curing of the plastered / concrete surfaces to be done as per the manufactures
specifications and as directed by the Bank’s Engineer

14. The rates should be inclusive of all relevant taxes like GST, transportation charge, etc.
and for all the accessories required for the completion of the work. No extra amount will be
paid for whatsoever. All fluctuations in prices of all materials & labour shall be borne by the

contractor.
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15. Providing and erecting necessary scaffolding and providing access for work area as may
be required for carrying out the repair works and for inspection of work at all levels and
heights and removal the same after satisfactory completion of work. Allow the other
Contractors, appointed by the Employer, use of scaffolding and retain until such time the
relevant works e.g. the repairing of window frames, shutters & replacement of CI/PVC drain

lines etc. are completed.

16. The Contractor shall at his own cost arrange for and/or carry out any test of any materials
as decided and directed by the Bank. In case, the contractor fails to get the work / portion of
works/ materials tested at appropriate time, the Bank will arrange for getting such testing
done and all testing charges and other incidental expenditure incurred by the Bank in

connection with such tests shall be recovered from the Contractor.

Place: Name of the Contractor:

Date: Address:

Sign & Seal of the Contractor:
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UNPRICED BILL OF QUANTITIES

Description of the Item

Quantity

Unit

Amount

)

Carefully dismantling existing all types of wall
dado tile, Marble Mosaic, glazed tiles, cement
plaster etc. along with its bed mortar up to brick
wall including skirting in common Gents toilets
wall dado area and disposal of debris outside
the Bank’s premises including all lead and lift
etc. complete as required by the local
municipal authority and as directed by the
Bank’s engineer.Carefully dismantling /
removing of existing common toilet fittings -
such as IWC/EWC, wash basin, Gl / ClI /
CPVC, plastic pipes, Plumbing fittings and
fixture , looking mirror , removing of wooden
door shutter with frame , removing of the ms
window shutter with frame etc. and disposal
of debris / malba outside the Bank's Premises
including all lead and lift etc. including stacking
of indicated place etc as directed by the

Bank’s engineer.

90

Sgm

Carefully dismantling existing all types of
flooring of toilets, BRICKS and common area
of ceramic , rectified,vitrified, marble mosaic,
PCC etc.flooring , platform up to mother slab
or as per site requirement including cleaning of
surface and disposal of debris outside the
Bank’s premises including all lead and lift etc.
complete as required by the local municipal
authority and as directed by the Bank’s

engineer.

Cum
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3. | Carefully dismantling of old gypsum board 30 Sgm
false ceiling with removing of Gl frame,
channels, fastner etc. and disposal of debris /
malba outside the Bank’s premises all lead and
lift etc. complete as required by the local
municipal authority and as directed by the

Bank’s engineer.

4. Providing and applying waterproof treatment to 46 Sgm
the sunken portion by applying first coat of Dr.
Fixit Pidifin 2K or any other equivalent
approved with roller or brush as per
manufacturer's specifications on the slab and
sides up to 300mm above finished floor level
after thoroughly cleaning of the surface and
repairing the damages, before application
Fiber glass cloths standard GSM shall be
layed. Applying 2nd coat in opposite direction,
leaving the treated surface for drying for 24
hours, testing for leakages by water ponding
for 24 hours, providing and rendering 12 mm
thick cement plaster in mix 1:4 (1 cement: 4
coarse sand) mixed with water proofing
compound as per the manufacture’s
specifications over the treated surface, testing
by water ponding for 24 hours, etc. complete
as directed.

5. | Providing and treating sunken floors with sliced 8.5 Cum
brick bat coba in required layers in cement
mortar 1:4 (1 cement: 4 coarse sand) mixed
with approved waterproofing compound as per
manufacture's specifications or as directed by

the Bank's engineer
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6. | Providing and laying P.C.Cin 1:2:4 (1 cement: 25 Cum
2 coarse sand: 4 stone ballast 20mm and
down) with water proofing compond as per
specification in proper line, level and slope
including compacting, curing and broom finish
the top surface etc.to make a bed concrete
surface for placing of tiles .Rates to include the

cost of

7. | Providing and placing RCC in  1:1.5:3 (1 1.0 Cum
cement: 1.5 coarse sand: 3 stone ballast
20mm and down) in RCC platform,columns /
members, required shuttering etc.  all
complete as required at site and as directed by
the Engineer-in-Charge.including
Reinforcement in RCC platform for wash basin

and holes provision.

8. | Providing and constructing half brick masonry 36 Sgm
walls with locally available best quality bricks in
superstructure in C:M.(1 Cement: 4 Coarse
sand) including providing proper key to the
adjoining structure, racking the joints, curing,
cleaning, carting away debris, if any, outside
the Bank’s premises. The rate shall also
include for scaffolding, curing, tools & tackle
and for working at all levels.

9. | Providing and applying 15mm (average) thick 72 Sgm
cement plaster in mix CM 1:4 (1 Cement: 4
coarse sand) admixed with waterproof
chemical of approved make as per
manufacturer’s specification on walls and
columns. Rate shall include for necessary
scaffolding, curing, etc., doing the plaster in

line and level with existing adjoining surface,
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finishing the surface to receive plaster of paris,

putty/tile, etc. all complete as directed by Bank

10. | Providing and laying 16 to 18 mm thick 6.5 Sgm
approved quality machine cut machine
polished granite stone slab of approved size
in flooring, platform top, facia etc. in approved
design and patterns, in linear as well as
curvilinear portions of the building laid over 20
mm (average) thick base of cement mortar 1:4
(1 cement : 4 coarse sand), grey cement slurry,
filling the joints with matching epoxy cement
grouting including cutting of trap hole, proper
levelling and slopping, moulding all complete
as directed by Bank's Engineer. Basic rate of
granite slab stone Rs 260/- per sqft including
GST.

11.a | Providing and fixing of 8 to 10 mm thick of 45 Sgm
ceramic digital / High definition / Digital
Ceramic polished wall dado tiles of approved
make (RAK,Johnson, kajaria or other
approved equivalent ) shades, pattern, design
and size ( 600mm x300 mm, 600X1200) or
other approved size wall dado tile of wall
cladding in required height ( approximately up
to 2.40 m) with backing plaster of minimum 12-
15 mm thick or more wherever required in
cement mortar 1:4 ( 1 cement : 4 Coarse sand
) & cement slurry paste in backing of each tile
in proper line and level including curing, filling
the joints with cement mixed with the matching
coloured pigments and cleaning, scaffolding,
curing etc.all complete as required at site as
directed by the Bank's Engineer-in-Charge.
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The basic rate of tile of Rs 70/- per sqft

including all taxes of Ex-Showroom.

11.b | Providing & fixing 1st quality anti skid ceramic 24 Sgm
tles of size 300x300x8mm / standard
thickness or required size in flooring
conforming to 1S:15622, of approved brand &
manufacturer of approved colour, shade and
make laid on 20 mm (Min.) thick of bed mortar
1:4 (1 cement: 4 coarse sand) jointing with
grey cement & with water proofing compound
and applying cement slurry, tamping, filling
the joints with white cement mixed with
pigments laid in proper line level. Rate shall
be inclusive of providing & covering the
newly laid tiles with plastic/ POP to avoid any
damages, disposing off the debris out of
Bank's premises while complying the
statutory norms etc. as directed by the Bank's
Engineer. (Basic rate of tile is Rs. 630/- per
Sgm. including GST).

12. | Providing and fixing Armstrong or other 24 Sgm
approved equivalent(Fine Fissured Micro Look
with Tagular Edge using 15mm Grid sections)
false ceiling of size 24"x24” at levels as shown
in the drg. From FFL with Armstrong Silhouette
profile grid system Rate shall be inclusive of
providing the total system with installation
etc.including scaffolding. The contractor has to
maintain all tiles in good order and replace the
defected tiles (at his own cost) before handing
over the site.The tile shall be laid on Armstrong
Silhouette profile grid system. Silhouette, Main
Runners & Cross Tees to have mitered ends &
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‘birds mouth” notches to provide mitered
cruciform junctions. T Suspension system for
Armstrong grid to be of Armstrong make or

other approved equivalent.

13. | Providing, laying, jointing and testing approved
quality I1SI marked CPVC pipes (SD-11) in
following diameters including providing and
fixing approved quality required specials /
fittings for concealed water supply pipe lines
including chasing the walls, clamping the lines,
checking leakages and closing them with CM
1:4 after laying the pipes, making good the
surfaces Rate includes jointing of pipes with

one step cpvc solvent cement.

a. 20 mm CPVC Nominal dia pipe 30 Rm

b. 40 mm CPVC Nominal dia pipe 10 Rm

14. | Providing and fixing approved quality ISI mark
heavy duty PVC pipe with ISI marked PVC
fittings ( Tee, Band, Socket etc ), fixing with
approved quality adhesive as required
including filling the joints with approved quality
jointing materail like drip seal, M-seal,
connecting new pipe lines with existing running
lines including testing, wastage, painting of
exposed pipe lines , required scaffolding, m s
clamps wherever required, etc. complete all as

directed by the Bank's engineer.

a. 80 mm PVC Nominal dia pipe 10 Rm
b. 100 mm PVC Nominal dia pipe 10 Rm
15.. | Providing and fixing in position approved 9 Nos

quality I1SI marked heavy PVC Nahani/ floor
trap of 100mm X 75mm diameter having deep

water seal, p/f approved quality stainless steel
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grating, connecting, jointing with drip seal / M-
seal or any other equivalent jointing material,
testing, etc. all complete or as directed by the

Bank's engineer

16. | Providing and fixing 2nd class teak wood door 2 Nos
chaukhat frame with flush door shutters 30 mm
thick ( single leaf partial glass) with both side
1mm laminate, necessary 3 nos hinges,
hardwares L Drops 01 nos, tower bolt each as
per required size and shape . The door
chaukhat frame shall also have laminate of
size section 100x65mm approximately etc.
all complete as directed by Bank's Engineer .

17. | Providing and fixing approved make washroom 21 Sgm
cubicle of following standard dimension which
include 600mm door clear size width resistant
to heat, water,chemical, scratch, impact and
antibacterial 12mm thick solid compact
laminate panel of approved make made out of
urea free thermosetting phenolic resin treated
decor papers on the finish surface confirming
to latest and applicable IS 2046-1995, en
438;2016 and NEMA LD3-2005 qualilty
standards  with  antifungal  antibacterial
properties.. Finish of the compact laminate
which include doors, plasters and intermediate
panel finished approved texture/shade. This
includes providing and fixing in position
necessary hardware made from

stainless steel providing and fixing in position
necessary hardware made out of stainless

steel (grade 304) as per
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manufacturer specification viz. (i) door knob (ii)
Spring loaded Hinges iii) Slide bolt with
occupancy indicator (iv) Coat hook (v) U- F
channel (vi) SS-Shoe box plate (SS 316
Grade) (vii) MS-Base plate (viii) Top rail with T
and L corner connector (ix) Rubber noise
deafening tape (x)Screws and wall plugs.The
top fittings should consist of SS sound top rail
which will get fix with plasters, with SS Panel
tube holder, SS corner bend(connected with
top rail) will be used corner of cubical in
absence of brick wall, SS wall

fixing is used only on the wall which will hold
the SS top rail. All screws will be of SS 68 304
grade with satin finish and shoe box plate shall
be SS 316 Grade. All plasters are supported
by stainless steel bottom cladding. The base of
stainless steel bottom cladding will be
anchored to the

floor with a clearance height up to
100mm.Washroom cubical with standard
dimension of 2100mm height x 1000mm
x1300mm (approx.) which includes 600mm
door size width as standard design.Merino or
eqivalent for measurement purpose the area
shall be taken as length and height which
includes 5 nos of WC will be created for this 5
nos of openable door shall be created with

necessary accessaries.

18. | Supplying and fixing of approved make, 2 Nos
quality,/ design of heavy duty stainless steel
door closure of each door of each door shutter

. All the fittings shall be got approved from the
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Bank before fixing the same in position.Rs
2500/- each including GST

19. | Providing and fixing E W C with flushing 4 Nos
cistern (Coupled Closet) and heavy duty seat
cover of approved make ( Hind ware make -
Element / Opel Model /other equivalent
approved ) including p& S trap all complete as
directed . Basic cost of EWC complete set of
Rs 14500/- each including GST

20. | Providing & fixing approved quality Indian / 1 Nos
Orissa type full size Water Closet pan ( star
white ) of Jaquar / hindware or other approved
make including 10 Itr. low level dual system
operated PVC flushing cistern with
accessories of approved quality and flush band
all necessary fittings including P & S trap
complete as directed by Bank's engineer.
Rates shall include the cost of Rs 4500/-
complete set eachINCLUDING gst

21. | Providing and fixing Wash Hand Basin unit of 6 Each
approved make ( VANITY JAQUAR /
GLOCERA or other approved Make ).Noted -
Basic cost of Wash Hand Basin of Rs 5000/-
each including GST

22. | Providing and fixing sensor / auto oprated 3 Nos
Urinal pots of approved make ( such as
Hindware, Jaquar maker, Kohlar or other and
equivallent make - (MODEL NO - 60018 Senso
Art, HINDWARE MAKE or approved
equivalent) with 32mm dia waste cupling and
botle trap and connection pipe to wall with C.P.

wall flange complete as directed by Engineer-
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in-charge. Basic cost of sensoronic urinal pots
Rs 23500/- including GST )

23. | Providing and fixing Urinal partition of Jaquar 3 Nos
make model No 1810 US (or any other
equivalent approved make) of frosted safety
glass 8 mm thick of height 900 mm and width
450 mm duly fixed with jaquar make SS fittings
and fixtures on granite wall cladding with
necessary support system for proper safety .
Quoted rate shall be inclusive of all hardware
materials , fittings and fixtures etc. all complete
to make the partition functional or as directed
by Bank's engineer. (Jaguar 1810-US WITH
CHROME FINISH HARDWARE or approved

equivalent).

24. | Providing & fixing C.P. brass single lever basin 6 Nos
mixer with spout of required size with 375mm
long copper connection and brass bush
including cutting and making good the counter
wherever required. (Jaquar VGP -81005 B or
approved  equivalent).Rs  3000/- each
oincluding GST

25. | Providing and fixing CP 2 Way Bib cock long 5 Nos
body with flange of approved make . Basic cost
of 2 way bib cock of Rs 1500/- each oincluding
GST

26. | Providing and fixing of 15 mm dia CP brass 5 Nos
health faucet jet with tube ( chain type ) and
hook of Jaquar make approved equivalent.
Note: Basic rate = Rs 1,800/- each including
GST

27. | Providing and fixing of 15 MM Dia angular CP 15 Nos

stop cock of approved make ( Jaquar make
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approved equivalent ) . Basic cost of stop cock
of Rs 1200/- each ofincluding GST

28. | Providing and fixing of 15 mm dia C.P.brass 2 Nos
cocealled stop cock for main supply line with
flange Jaquar make approved equivalent.
Note: Basic rate = Rs 1500/-including GST

29. | Providing and fixingToilet paper holder with 5 Nos
flap approved make ( Jaquar make approved
equivalent ) .Basic cost of toilet paper holder of
Rs 1000/- each including GST

30. | Providing and fixing CP Towel ring of approved 5 Nos
make and shade Jaquar make approved
equivalent(Basic __ Price-Rs _ 1200/- __each
including GST

31. | Providing and fixing of auto Liquid soap 5 Nos
dispanser of ABS type Jaquar / Uronic make or
approved equivalent. Note: Basic rate = Rs
5500/-each including GST

32. | Providing and fixing of 150 mm squar frame 9 Nos
with 100 mm dia, 304 grade heavy duty grating
jali. Note: Basic cost of material = Rs 450/-

each including GST

33. | Providing and fixing of CP bottle trap of Jaquar 6 Nos
make approved equivalent with proper
connection complete as directed by Bank's

Engineer

34. | supplying and fixing 6mm thick bevelled edge 6 Nos
mirrors of superior quality above the wash
basins and in dressing area of ladies wash
room, of required size as per site requirement
with approved make heavy duty S.S. Studs
with necessary fixing arrangements, grinding,

polishing the edges etc. all complete as
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lipping/edges shall be of ply along with

laminate as directed by Bank.

35. | Buyback - Taking away of old removed and 1 Each
stacking of false ceiling Gl framing , Gl / Cl /
plastic pipes, Plumbing fittings and fixture ,
looking mirror , removing of door shutter with
frame , wooden/ms window shutter with

frames etc as directed by the Bank’s engineer.
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