
 
 

 

Reserve Bank of India/ भारतीय ररजर्व बैंक 

Estate Department/ संपदा वर्भाग 

 

रे्ब सूचना 

भारतीय ररजर्व बैंक के पटना स्थित मुख्य कायावलय भर्न के भूतल और शाफ्ट के्षत्र में पुरानी एमएस 

स्थिड़वकयो ंको यूपीर्ीसी स्थिड़वकयो ंसे बदलने के कायव हेतु ई-वनवर्दा 

“भारतीय ररजर्व बैंक के पटना स्थित मुख्य कायावलय भर्न के भूतल और शाफ्ट के्षत्र में पुरानी एमएस स्थिड़ककय ों 

क  यूपीर्ीसी स्थिड़ककय ों से बदलने के कायव” करने के कलए भारतीय ररज़र्व बैंक, पटना, य ग्य और सूचीबद्ध फमों 

से ई-टेंडररोंग के माध्यम से द  चरण ों में कनकर्दाएों  आमोंकत्रत करता है। इस कायव पर ₹41,56,439 (जीएसटी सकहत) 
अनुमाकनत लागत है। 

2. यह एक सीकमत कनकर्दा है। केर्ल रे् ब लीदाता/कर्के्रता ज  कनकर्दा में कनर्ावररत पात्रता मानदोंड ों क  पूरा करते 

हैं और बैंक द्वारा सूचीबद्ध (20 से 50 लाि कैटेगरी) हैं, इस कनकर्दा में भाग लेने के पात्र हैं। इसके अलार्ा, केर्ल 

उन फमों, ज  CPP प टवल पर पोंजीकृत हैं, रे् कनकर्दा प्रकक्रया में भाग ले सकें गे। कनकर्दा दस्तारे्ज़ डाउनल ड के 

कलए आरबीआई रे्बसाइट https://www.rbi.org.in पर उपलब्ध है। 

3. ई-कनकर्दा द  भाग ों में ऑनलाइन जमा की जाएगी। ई-कनकर्दा के भाग-I में प्रस्ताकर्त कायव के कलए बैंक की 

मानक तकनीकी और र्ाकणस्थिक शतें शाकमल ह ोंगी, कजन पर कनकर्दाकार ों क  सहमत ह ना ह गा। ई-कनकर्दा के 

भाग-II में ऑनलाइन जमा की जाने र्ाली बैंक की मात्राओों की अनुसूची और कनकर्दाकताव की मूल्य ब ली शाकमल 

ह गी।  

4. पात्रता मानदोंड ों क  पूरा करने र्ाली और काम प्रदान ककए जाने के कलए कर्चारार्ीन रिे जाने के इचु्छक फमों 

क  26 नर्ोंबर, 2026 क  द पहर 02.00 बजे तक या उससे पहले CPP प टवल पर सभी आर्श्यक दस्तारे्ज 

अपल ड करने चाकहए। ज  फमव पात्रता मानदोंड ों का पालन नही ों करते हैं, उन्हें उनके कनकर्दा के भाग-II क  ि लने 

के कलए नही ों माना जाएगा।  

5. ई-कनकर्दा का भाग-I, 27 नर्ोंबर, 2026 क  अपराह्न 02.00 बजे के बाद CPP प टवल पर ि ला जाएगा।  

कनकर्दा की समय-सीमा इस प्रकार है:  
 

A ई-कनकर्दा क्रमाोंक 2026_RBI_297553_1 
 

B कनकर्दा का तरीका (सीकमत)  ई-प्र क्य रमेंट प्रणाली 

(ऑनलाइन भाग I - तकनीकी-र्ाकणस्थिक ब ली और 

भाग II - CPP प टवल 

https://etenders.gov.in/eprocure/app) के 

माध्यम से मूल्य ब ली) 
C अनुमाकनत लागत ₹41,56,439 (इकतालीस लाि छप्पन हज़ार चार सौ 

उनतालीस रुपये मात्र) (जीएसटी सकहत) 

D CPP प टवल पर डाउनल ड के कलए कनकर्दा दस्तारे्ज 

की उपलब्धता की कतकि 

12 नर्ोंबर, 2026 द पहर 02.00 बजे से 

https://www.rbi.org.in/
https://etenders.gov.in/eprocure/app


E https://etenders.gov.in/eprocure/app पर भाग-I 
(तकनीकी-र्ाकणस्थिक ब ली) और भाग-II (मूल्य 

ब ली) जमा करने के कलए ई-कनकर्दा की प्रारों कभक कतकि 

12 नर्ोंबर, 2026 द पहर 02.00 बजे से 

F ब ली-पूर्व बैठक की कतकि 17 नर्ोंबर, 2026 द पहर 02.00 बजे से (औफ़लाईन) 

िान: - सोंपदा कर्भाग, भारतीय ररजर्व बैंक, दकक्षण 

गाोंर्ी मैदान, पटना 
G बयाना राकश ₹83,129/- सभी भाग लेने र्ाले ब लीदाताओों से 

H तकनीकी-र्ाकणस्थिक ब ली जमा करने के कलए ई-
कनकर्दा की अोंकतम कतकि 

26 नर्ोंबर, 2026 द पहर 02.00 बजे तक 

I भाग-I (तकनीकी-र्ाकणस्थिक ब ली) ि लने की कतकि 

और समय 
27 नर्ोंबर, 2026 द पहर 02.00 बजे से  

 

भाग II ककसी अन्य कतकि पर ि ला जाएगा कजसकी 

अकिम सूचना ब लीदाताओों क  ईमेल के माध्यम से दी 

जाएगी। 

J लेनदेन शुल्क नह ीं 
 

बैंक नू्यनतम कनकर्दा क  स्वीकार करने के कलए बाध्य नही ों है और ककसी भी कनकर्दा क  पूणव या आोंकशक रूप से 

स्वीकार करने का अकर्कार सुरकक्षत रिता है। बैंक कबना क ई कारण बताए सभी कनकर्दाओों क  अस्वीकार करने 

का अकर्कार भी सुरकक्षत रिता है। इसके अलार्ा, टेंडर में क ई भी सोंश र्न / क ररगेंडम, यकद क ई ह , त  

भकर्ष्य में जारी ककया गया, केर्ल आरबीआई रे्बसाइट और CPP प टवल पर अकर्सूकचत ककया जाएगा। 

 

के्षत्रीय कनदेशक 

भारतीय ररज़र्व बैंक, पटना 

https://etenders.gov.in/eprocure/app


 
Reserve Bank of India/ भारतीय ररज़र्व बैंक 

Estate Department / संपदा वर्भाग 

Patna / पटना 

 

 

 

 
PART - I 

 

 

 
e-tender for 

 
 

 

Replacement of old MS windows with uPVC windows in Ground floor and 

Shaft area in Main Office Building of Reserve Bank of India, Patna 

 

 

 
Name of the Tenderer:  
 

Address:  

 

 

 

 

(Note: Don’t quote the rate in this document. All rates must be quoted online in CPP portal. All the items in the 
charts are shown as representational purpose only) 

 
This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any 

medium, electronic or otherwise, without the RBI’s written permission thereof, except for the purpose of responding to 

RBI for the said purpose. The use of the contents of this document, even by the authorized personnel / agencies for 

any purpose other than the purpose specified herein, is strictly prohibited and shall amount to copyright violation and 

thus, shall be punishable under the Indian Law. 
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DISCLAIMER 
 
 

Reserve Bank of India, Estate Department, Patna, has prepared this document to give 

background information on the Project to the interested parties. While Reserve Bank of India 

has taken due care in the preparation of the information contained herein and believes it to 

be accurate, neither Reserve Bank of India nor any of its authorities or agencies nor any of 

their respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it. 

The information is not intended to be exhaustive. Interested parties are required to make their 

own inquiries. Respondents to this e-tender are required to make their own inquiries and they 

should not rely solely on the information contained in the blank e-tender documents / forms. 

The Reserve Bank of India is not responsible if no due diligence is performed by the 

Respondents. 

The information is provided on the basis that it is non – binding on Reserve Bank of India or 

any of its authorities or agencies or any of their respective officers, employees, agents, or 

advisors. 

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process or procedure to be applied. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. No reimbursement of cost of any type will be paid 

to persons or entities expressing interest. 
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Reserve Bank of India 

Estate Department 
Patna 

 
 

e-Tender Part – I  

Section A 

 

Replacement of old MS windows with uPVC windows in Ground floor and Shaft area 

in Main Office Building of Reserve Bank of India, Patna 
 

Sl. 

No. 

Activity Tentative date 

1. Date of Notice inviting tender  November 12, 2026 

2. e - Tender no.  2026_RBI_297553_1 

3. Mode of Tender  

 

e-Procurement System, online through 

CPP Portal 

https://etenders.gov.in/eprocure/app 

4. Date of NIT (along with complete tender) 

available to parties to download- Tender 

activation on portal- Tender ‘Live’ for all 

On November 12, 2026, from 14:00 

hrs. onwards 

5. Date of Pre-bid meeting On November 17, 2026, at 15:00 hrs. 

(Off-line) 

Venue: - Estate Dept. Reserve Bank 

of India, South Gandhi Maidan, Patna 

6. Estimated cost  ₹ 41,56,439/- 

 

7. Earnest Money Deposit ₹ 83,129/- from all participating bidders 

8. 

 

 

Start Bid date- Date of Starting of e- Tender for 

submission of online Techno- Commercial Bid 

and Price Bid at  

https://etenders.gov.in/eprocure/app 

 

On November 12, 2026, from 14:00 

hrs. onwards 

9. Close Bid date- Date of closing of online e –

tender for submission of Techno- Commercial 

Bid & Price Bid  

 

On November 26, 2026, from 14:00 

hrs. 

10. Date & time of opening of Part –I  

(i.e. Techno- Commercial Bid) : 

Part –II (Price Bid): Part –II (Price bid) shall 

be opened either on the same day or at a later 

date that will be intimated to vendors earlier. 

 

On November 27, 2026, from 14:00 

hrs. 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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11. Retention Money Deposit (RMD) The Retention Money @ 5% is to be 

recovered from each on-account bill till the 

total recovery amounts to 5% of the final 

value of work. 

12. Performance Bank Guarantee (PBG) Performance Bank Guarantee for an 

amount equal to 5% of the contract value 

shall be obtained from the contractor valid 

till Virtual Completion of the work for due 

fulfillment of the contractual obligations by 

the contractor. 

13. Liquidated Damages (LD) The recovery of Liquidated Damages (LD) 

will be at the rate of 0.25% per week of the 

cost of work executed with a cap of 10% of 

the total cost of work executed amount. 

14. Time allowed for completion of the work 120 calendar days from 14th day of 

issuance of work order 

15. Defect Liability Period The security deposit will be released after 

the expiry of the Defect Liability Period 

(usually one year) subject to the 

satisfactory rectification of all defects 

pointed out during Defect Liability Period 

and as per terms and conditions of contract 

documents. 
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Reserve Bank of India 

Estate Department 

Patna 

 

Section-B 

 

NOTICE INVITING e-TENDER  

 Replacement of old MS windows with uPVC windows in Ground floor and shaft 

area of Reserve Bank of India, Patna 

 

1. 

 

Tenders by e- tendering process are invited for the Replacement of old MS windows 

with uPVC windows at Ground floor and Shaft area of Reserve Bank of India, Patna 

The work is estimated to cost ₹ 41,56,439/- and to be completed within 120 Days  

2. It is to be duly noted that the tender process shall be executed on the CPP portal through e-

Tendering. 

3. 

 

In the event of intending tenderers’ failure to satisfy the Bank; the Bank reserves the right to 

refuse their participation.  

4. Tender forms will be available for downloading w.e.f. 12.11.2026 from 02:00 PM onwards. 

A pre-bid meeting will be held on 17.11.2026 at 03:00 PM in the Estate Department, RBI 

Patna. 

5. Tender forms can be downloaded for viewing from https://etenders.gov.in/eprocure/app 

6. Interested vendors/firms can participate in e – Tender after getting registration with 

https://etenders.gov.in/eprocure/app. Online Part I – Techno-Commercial Bid and Part II 

– Price Bid shall be opened through https://etenders.gov.in/eprocure/app and applicable 

transaction charges have to be paid by the firm. 

7. Tender in prescribed format shall be submitted/uploaded in two parts. Part-I of tender will 

contain the Bank's standard technical and commercial conditions for the proposed 

work, tenderers' covering letter, the EMD of ₹83,129/- should be submitted through 

NEFT transfer to A/C No-186003001, Reserve Bank of India, IFSC Code-RBIS0PTPA01, 

Branch Name – Patna, Branch Address –South Gandhi Maidan, Patna – 800001 or by a 

demand draft issued by a Scheduled Bank in favour of ‘Reserve Bank of India, Patna’ Or in 

the form of an irrevocable bank guarantee issued by a scheduled bank in the Bank’s 

standard proforma which is available in the tender-form along with Tender documents. The 

documents pertaining to EMD should be scanned and uploaded with the pre-Qualification 

documents. 

Part-II of the tender will contain no conditions but Tenderer’s Price Bid, Bank's Schedule 

of quantities, tender drawings, if any, only.  

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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8. Part-I of the tenders will be submitted by the Tenderers in CPP portal.  The same will 

be opened by RBI on 27.11.2026 at 02:00 PM.  Those tenderers who would like to depute 

their representatives, may depute their representatives to Estate Department, 2nd Floor, 

Reserve Bank of India, South Gandhi Maidan for the same. Part II of the tender will be 

opened later. Due intimations will be given for the same. 

9. The Bank is not bound to accept the lowest tender and reserves the right to accept either in 

full or in part of any tender. The Bank also reserves the right to reject all the tenders without 

assigning any reason thereof. 

                                         

 

 

 

Place: …………………. 

Date:   ………………….                                   Signature with seal of the Firm 

                                                                         Name: 
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Reserve Bank of India 

Estate Department 

Patna 

Section – C 

Important instructions for e-procurement 

 

Bidders are requested to read the terms and conditions of this application before submitting 
your online application. 
The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 
using valid Digital Signature Certificates. The instructions given below are meant to assist the 
bidders in registering on the CPP Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the CPP Portal.  
 
More information useful for submitting online bids on the CPP Portal may be obtained at: 
https://etenders.gov.in/eprocure/app 
Process of e- tender: 
A) Registration: 

1. Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link 
“Online bidder Enrolment” on the CPP Portal which is free of charge. 

2. As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts.  

3. Bidders are advised to register their valid email address and mobile numbers as part 
of the registration process. These would be used for any communication from the CPP 
Portal.  

4. Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.  

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC’s to others which may lead to 
misuse.  

6. Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS:  
1) There are various search options built in the CPP Portal, to facilitate bidders to search 
active tenders by several parameters. These parameters could include Tender ID, 
Organization Name, Location, Date, Value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a 
tender published on the CPP Portal.  
2) Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document. 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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3) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 
PREPARATION OF BIDS: 
1) Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  
2) Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note the 
number of covers in which the bid documents have to be submitted, the number of documents 
- including the names and content of each of the document that need to be submitted. Any 
deviations from these may lead to rejection of the bid.  
3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 
formats. Bid documents may be scanned with 100 dpi with black and white option which helps 
in reducing size of the scanned document.  
4) To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 
provided to the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area 
available to them to upload such documents. These documents may be directly submitted 
from the “My Space” area while submitting a bid and need not be uploaded again and again. 
This will lead to a reduction in the time required for bid submission process.  
Note: My Documents space is only a repository given to the Bidders to ease the uploading 
process. If Bidder has uploaded his Documents in My Documents space, this does not 
automatically ensure these Documents being part of Technical Bid. 
 
SUBMISSION OF BIDS 
1) Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e. on or before the bid submission time. Bidder will be responsible for 
any delay due to other issues.  
2) The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document.  
3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as 
applicable and enter details of the instrument.  
4) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the concerned official, 
latest by the last date of bid submission or as specified in the tender documents. The details 
of the DD/any other accepted instrument, physically sent, should tally with the details 
available in the scanned copy and the data entered during bid submission time. Otherwise 
the uploaded bid will be rejected.  
5) Bidders are requested to note that they should necessarily submit their financial bids 
in the format provided and no other format is acceptable. If the price bid has been given as a 
standard BoQ format with the tender document, then the same is to be downloaded and to 
be filled by all the bidders. Bidders are required to download the BoQ file, open it and 
complete the white coloured (unprotected) cells with their respective financial quotes and 
other details (such as name of the bidder). No other cells should be changed. Once the details 
have been completed, the bidder should save it and submit it online, without changing the 
filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.  
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6) The server time (which is displayed on the bidders’ dashboard) will be considered as 
the standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 
7) All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed 
by unauthorized persons until the time of bid opening. The confidentiality of the bids is 
maintained using the secured Socket Layer 128 bit encryption technology. Data storage 
encryption of sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. Further this key 
is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the 
uploaded tender documents become readable only after the tender opening by the authorized 
bid openers. 
8) The uploaded tender documents become readable only after the tender opening by 
the authorized bid openers. 
9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message & a bid 
summary will be displayed with the bid no. and the date & time of submission of the bid with 
all other relevant details. 
10) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for any bid 
opening meetings. 
ASSISTANCE TO BIDDERS  

Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact 
person indicated in the tender.  
2) Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
 
For any technical related queries please call at 24 x 7 Help Desk Number  
 
0120-4001 002, 0120-4001 005, 0120- 4493395  
 
International Bidders are requested to prefix +91 as country code 
E-Mail Support: 
For any Issues or Clarifications relating to the published tenders, bidders are requested to 
contact the respective Tender Inviting Authority  
 
Technical - support-eproc@nic.in   
 
Policy Related - cppp-doe@nic.in  
 
Contact person (RBI, Patna): 
 
1. Shubh Raj, AM(T-C) : 7303612701 (shubhraj@rbi.org.in) 
2. Sanjay Kumar, Manager: 8004865634 (sanjaykumar15@rbi.org.in) 
3. Siddhant Paradkar, AM: 9021825811 (sparadkar@rbi.org.in) 
 

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:shubhraj@rbi.org.in
mailto:sanjaykumar15@rbi.org.in
mailto:sparadkar@rbi.org.in
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Reserve Bank of India 

Estate Department 

Patna 

 

SECTION – D 

 

 

MEMORANDUM 

 

Having examined the above Memorandum of work (and other details of the work to be executed) and 

having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer 

to execute the works specified in the said Memorandum within the time specified in the said 

Memorandum at the rates specified in the price bid and as per the specifications of the Bank.  

 

Each page of the tender document has been signed for having acquainted myself/ourselves of the 

conditions of the contract. 

 

 

Sl. No. 

 

Name of the Work 

 

Replacement of old MS windows 

with uPVC windows in Ground 

floor and Shaft area in Main 

Office Premises of Reserve Bank 

of India, Patna 

 

a) Estimated cost  ₹ 41,56,439/- 

b) Earnest money Deposit 

 

₹ 83,129/-  

c) Time allowed for completion of the works  120 days from 14th day of issue of 

work order 

. 

d) Retention money to be deducted from the RA 

and Final Bills 

Five percent (5%) of final value of 

work 

 

 

e) Penalty for non-removal of garbage out of premises, 

generated out of the work on daily basis. 

₹1000.00 per day from the 

commencement of the work 

f) Penalty on delay in non-submission of (Performance 

Bank Guarantee @5 % of contract value) 

Amount will be recovered from the 

bills of the contractor at Bank rate.  

g)  Penalty on delay in submission of Insurance Rs. 100 per day from 14th day of issue 

of work order.  
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Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of the Bank 

in this regard. 

 

I/We undertake to deposit a sum of Rs. 83,129/- in the form of Demand draft/ NEFT/ Banker’s Cheque 

with Reserve Bank of India, which amount is not to bear any interest. In case, I/We fail to execute the 

contract, I/We do hereby agree that this sum shall be forfeited by me/us to the Reserve Bank of India. 

Our Bankers are: 

 

i) _____________________________________________________________

____________________________________ 

 

ii) _____________________________________________________ 

_____________________________________________________ 

 

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are: 

  

i) ______________________________________________________ 

 

ii) ------------------------------------------------------------------------------------------ 

iii) ______________________________________________________ 

 

iv) ------------------------------------------------------------------------------------------ 

 

                                                                                  For and behalf of M/s 

                

                                                                   ___________________________ 

Signature with seal of the partner of the firm 

 

Name: 

 

Designation 

 

Place: 

Date: 

(Certified true copy of the Power of Attorney of the above signature should be enclosed.) 
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Reserve Bank of India 

Estate Department 

Patna 

 

       Letter of offer 

 The Regional Director 

Reserve Bank of India                                                                                     

South Gandhi Maidan 

  Patna - 800001  

  

Dear Sir,  

  

Having examined the specifications, drawings, designs and Schedule of Quantities relating to the 

works specified in memorandum hereinafter set out and having visited and examined the site of the 

works specified in the said memorandum having acquired the requisite information relating there to 

as affecting the tender, we hereby offer to supply and execute the works specified in the said 

memorandum, within the time specified in the said memorandum, at the rates mentioned in the 

attached schedule of quantities and in all respects with  the specifications, designs, drawings and 

instructions in writing referred to in conditions of tender, the Articles of ‘Agreement, Special 

Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 

provided for by, and in all other respects in accordance with such conditions so far as they may be 

applicable.  

  

MEMORANDUM  

  

(a)  Name of work  :  Replacement of old MS windows 

with uPVC windows in Ground floor 

and Shaft area of Main Office 

Premises in Reserve Bank of India, 

Patna 

 

(b)  Estimated cost of the work  :  ₹ 41,56,439/-  
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(c)  Earnest Money Deposit (EMD)  :  ₹ 83,129/-    

   

  

(d)  Time allowed for completion of the 

work from tenth day of written 

order to commence work  

:  120 Days 

 

  

2. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and 

provisions of the said Condition of Contract annexed hereto so far as they may be applicable 

or in default thereof to forfeit the EMD and pay to the Reserve Bank of India the amount 

mentioned in the said conditions.  

  

3. We have deposited a sum of ₹ 83,129/- (Rupees Eighty-Three Thousand One Hundred and 

Twenty Nine Only) in the form of Demand Draft or irrevocable Bank Guarantee as Earnest 

Money Deposit with the Reserve Bank of India, which amount is not to bear any interest.  

Should I/we fail to execute the Contract when called upon to do so, I/we do hereby agree that 

this sum shall be forfeited by us to the Reserve Bank of India.  

  

4. Our Bankers are:  

i) ______________________________________________________________________     

______________________________________________________________________      

______________________________________________________________________   

ii)  ______________________________________________________________________  

       

 5. The names of proprietary /partners of our firm are:   

i) ________________________________________________________________   

  

ii)_______________________________________________________________  

     

Name of the partner of the firm   

Authorized to sign.                                     ____________________________  
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OR  

Name of person having Power of   

Attorney to sign the Contract   

(Certified copy of the Power   

Of Attorney should be attached).         ______________________________  

  

Yours faithfully,  

__________________  

Signature of Contractor.  

 [Note: If the party is a proprietary firm or an individual it should be signed by the proprietor 

or the individual. If the party is a partnership firm it should be signed by all or on behalf of 

all the partners. If the party is a private limited firm/ Incorporate Company the COMMON 

SEAL OF the firm is to be affixed pursuant to the resolutions passed by its Board of 

Directors at the meeting held on ____________ (Copy of the resolution should be attached). 

If the Contractor signs under common seal, the signature clause should tally with the sealing 

clause in the Articles of Association]   

Witnesses:  

1) ________________________  

                  (Signature)  

  

Address   ________________________________  

      

2) ________________________  

                 (Signature)  

  

Address   _________________________________  

      

      _________________________________       
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       ARTICLES OF AGREEMENT  

ARTICLES OF AGREEMENT made the ____________  day of ______________  between the 

Reserve  Bank of India, Patna (hereafter called “Employer”) of the one part and _______________ 

__________________________________  (hereinafter called “the Contractor”) of the other part.  

  

WHEREAS The Bank is desirous of carrying out the “Replacement of old MS windows with 

uPVC windows in Ground floor and Shaft area of Main Office Premises in Reserve Bank 

of India, Patna” and has prepared drawing and Schedule of Quantities showing and describing the 

work to be done under the direction of Bank’s Engineer.  

  

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been 

signed by or on behalf of the parties hereto.  

  

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set forth 

herein and to the Conditions set forth in the Special Conditions and in the Schedule of Quantities and 

Conditions of Contract (all of which are collectively hereinafter referred to as “the said Conditions”) 

the works shown upon the said drawings and/or described in the said specification and included in 

the Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein 

arrived at or such other sum as shall become payable there-under (hereinafter referred to as ‘the said 

Contract Amount’)  

  

NOW IT IS HEREBY AGREED AS FOLLOWS:  

  

1. In consideration of said Contract Amount to be paid at the times and in the manner set forth in 

the said conditions, the Contractor shall upon and subject to the said Conditions execute and 

complete the work shown upon the said Drawings and described in the said Drawings and 

described in the said Specifications and the Schedule of Quantities.  

  

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall become 

payable, at the times and in the manner specified in the said conditions.  

  

3. The said Conditions and Appendix thereto shall be read and construed as forming part of this 

agreement and the parties hereto shall respectively abide by, submit themselves to the said 
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Conditions and perform the agreements on their part respectively in the said Conditions 

contained.  

  

4. The plans, agreement and documents mentioned herein shall form the basis of this Contract.  

  

5. This Contract is neither a fixed Lump sum Contract nor a Piece work Contract but is a Contract 

to for the complete work to be paid for according to actual measured quantities at the rates 

contained in the Schedule of Rates and Probable quantities or as provided in the said Conditions.   

  

6. The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works and other ancillary works in the manner laid down in the said Conditions, and shall 

make good any damages done to walls, floors etc. after the completion of such works.  

  

7. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding 

to or omitting any items of work or having portions of the same carried out without prejudice to 

this contract.  

  

8. Time shall be considered as the essence of this Contract, and the Contractor hereby agrees to 

commence the work soon after the site is handed over to him or from tenth day after the day of 

issue of formal works order as provided for in the said Conditions, whichever is later, and to 

complete the entire work within 120 Days, subject nevertheless to the provisions for extension 

of time.  

  

9. All payments by The Bank under this Contract will be made only at Patna. 

  

10. All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen at Patna and only Courts in Patna shall have jurisdiction to determine the same.  

  

11. That the several parts of this Contact have been read by the Contractor and fully understood by 

the Contractor.  
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If the contractor is a Partnership or an IN WITNESS WHEREOF The Bank and the Individual 

Contractor have set their respective hands to these presents and two duplicate hereof the day and year 

first hereinabove written. 

If the contractor is a Company IN WITNESS WHEREOF The Bank has set its hand to these 

presents through its duly authorized official 

and the Contractor has caused its common seal 

to be affixed hereunto and the said two 

duplicate/has caused these presents and the said 

two duplicates hereof to be executed on its 

behalf, the day and year first hereinabove 

written. 

 

Signature Clause      

      

SIGNED AND DELIVERED BY THE       

Reserve Bank of India by the hand of       

Shri ____________________________________      

(name and designation)      

in the presence of      

(1)      

Address      

      

      

(2)      

Address      

      

      

Witnesses      

      

SIGNED AND DELIVERED BY     
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If the party is a partnership firm or  

________________________ in the presence of    an individual should be signed by  

(1)    all or on behalf of all the partners.  

Address    

     

(2)    

Address    

      

     

Witnesses      

      

THE COMMON SEAL OF ___________________      

was hereunto affixed pursuant to the resolutions 

passed by its Board of Directors at the meeting 

held on __________________ in the presence of   

    

(1)      

(2)      

     

Directors, who have signed these presents in token 

thereof in the presence of   

  If the Contractor signs under its 

common seal, the signature clause 

should tally with sealing clause in 

the Articles of  

Association.  

(1)      

(2)      

      

SIGNED AND DELIVERED BY    If the Contractor is signing by the 

hand of power of attorney, 

whether a company or individual.  

The Contractor by the hand of       

Shri ____________________________________    
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Safety Code 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool shall 

be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong double scaffolds should be provided for workmen for all works that 

cannot safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall 

not be more than 30cm. When the ladder is used, an extra mazdoor shall be engaged for 

holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 

half of the depth of trench whichever is more. All trenches and excavations shall be provided 

with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials 

as to render it unsafe. 

8. Workers employed on mixing and handling materials such as asphalt, cement mortar, 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. i) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paints. 

(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint is dry rubbed and scrapped. 

9. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

10. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and supports shall be in perfect conditions. 

11. The ropes used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from defects. 
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12. All the workers shall be provided with safety belts, safety shoes and helmets. No workmen 

shall be allowed to work on scaffolding without safety helmets and safety belts. 

Electrical Safety 

1. All the workers, supervisors should wear proper PPE (Personal Protective Equipment) 

while carrying out the works in the premises. Electrical Safety shoes & safety helmet is 

compulsory, otherwise, the work / respective workers shall not be allowed to do the work.  

2. The electric power required for the work can be drawn only from the authorized supply 

points available at site. The contractor must make his own arrangements to take the supply 

to the requisite position. It will be ensured by the contractor, that such arrangements should 

include suitable length electric cables / extension board with proper ELCB/RCCB/RCBO 

(Earth Leakage Protection Device) equipment. Preferably joints should be avoided, and if 

compulsorily needed, all the required joints shall be properly insulated. It will be ensured by 

the contractor that the entire work site is properly illuminated at all time when the work is in 

progress. All the electrical related works shall be carried out by an authorised electrician. 

Wired light fittings should not be taken to inaccessible areas like above false ceiling etc. and 

instead of that portable battery-operated charging lights shall be used 

3. Necessary barricading and signage boards in good quantity shall be fixed at proper 

locations of the work site. 

4. Inverted V type signage shall be kept showing “Under Maintenance – Estate Department” 

whenever maintenance works go on for the lifts, electrical panels etc. 

5. All the works including AMC works should have insurance policies and shall be properly 

maintained. 

6. Do’s & Don’ts in terms of Electrical safety to be shared to all the workmen. 

7. Contractors should have periodical briefings (pep talks) with their workers about electrical 

safety. 

8. Aluminum / steel ladders should have proper rubber insulation on its legs. And if required, 

these ladders shall be kept on electrical safety rubber mats and then use them to prevent 

electrical shocks. 

9. Industrial safety training including electrical safety for construction/renovation works, 

Office premises etc., may be given periodically to the contractors, workers, technical & 

general staff etc. by professionals / experts like L&T training center etc. 

Place:        Name & Address of the Contractor:  

Date:         

                                    Sign & Seal of the Contractor: 
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General Instructions to Tenderers and General Terms & Conditions  

  

e-Tenders comprising duly filled in details of part I of the tender should be uploaded in CPP Portal for 

the work of “Replacement of old MS windows with uPVC windows in Ground floor and 

Shaft area of Main Office Premises in Reserve Bank of India, Patna” not later than 2.00 pm 

on November 26, 2026.   

1. Part I and Part II of the tender will be opened at 02:00 pm on November 27, 2026. Tenders shall 

remain valid for acceptance by the Bank for a period of three months from the date of opening 

of Part I of the tender which period may be extended by mutual agreement and the tenderer shall 

not cancel or withdraw the tender during this period. The price bid will remain valid till 120 

Days from the date of opening of Part – II.  

2. Digital Signatures may be used to submit the tender in token of his/their acquainted 

himself/themselves with the General Conditions of Contract, Specifications, Special Conditions, 

etc. as laid down.   

3. If any of the document is missing, the tender may be considered invalid by the Bank at its 

discretion. No advice of any change in rate or conditions after the opening of the tender will be 

entertained.   

4. Earnest Money Deposit for a sum of ₹ 83,129/- shall be remitted to Bank Account of Reserve 

Bank of India by the successful bidder. The account details for NEFT/RTGS transactions are as 

follows.   

      Beneficiary Name: Reserve Bank of India, Patna 

IFSC: RBIS0PTPA01  

Account No.: 186003001  

5. Proof of remittance with transaction number (Scanned copy) shall be attached/ uploaded.  The 

bidders are also advised to send the proof of remittance with transaction number (scanned copy) 

to estatepatna@rbi.org.in.   

6. EMD shall also be submitted in the form of Demand Draft / Bank Guarantee (Annexure II) at 

the Estate Department, Reserve Bank of India, Patna. A tender which is not accompanied by 

such EMD will not be considered.   

mailto:estatepatna@rbi.org.in
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7. The Earnest Money Deposit of Rs.83,129/- paid by the successful tenderer shall be held by the 

Reserve Bank of India as security for the execution and due fulfilment of the contract. No interest 

shall be paid on the said deposit.   

8. In addition to the Earnest Money Deposit as a further security for due fulfillment of the contract 

by the contractor 5 % of the value of the work done will be deducted by the Employer from each 

payment to be made to the contractor toward Retention Money. On the Bank’s Engineer issuing 

a certificate of the virtual completion of the work, the contractor would be paid full amount of 

EMD. Retention money deposit will be released by the Bank after carrying out rectification of 

the defects pointed out during the Defect Liability Period. The amount retained by the Bank shall 

not bear any interest  

9. The Reserve Bank of India does not bind itself to accept the lowest or any tender and reserves 

to itself to accept or reject any or all the tenders, either in whole or in part, without assigning 

any reason for doing so.  

10. The Reserve Bank of India reserves the right to sub-divide the work mentioned in the tender, 

amongst two or more contractors at its own discretion and the Contractor will have to execute 

orders for part of the items placed with them at the quoted rates. The Reserve Bank of India also 

reserves the right to increase or decrease the quantities and even omit any item of work after the 

order is placed and the Contractor shall execute the same. In this context, the rates quoted for 

each item must be self-supporting and relevant.  

11. Contract Agreement: On receipt of intimation from the Bank of the acceptance of his/their 

tender, the successful tenderer shall be bound to implement the contract and within fourteen days 

thereof. The successful tenderer shall sign an agreement in accordance with the draft agreement 

and the Schedule of Conditions but the written acceptance by the Reserve Bank of India of a 

tender will constitute a binding contract between the Reserve Bank of India and the person so 

tendering whether such formal agreement is or is not subsequently executed.  

12. The Contractor shall not assign the Contract:  He shall not sublet any portion of the Contract 

except with the written consent of the Bank. In case of breach of these conditions, the bank may 

serve a notice in writing on the contractor rescinding the Contract whereupon the security deposit 

shall stand forfeited to the Bank, without prejudice to his other remedies against the contractor.  

13. The Contractor shall carry out all the work strictly in accordance with Drawings, details and 

instructions and Bank's Engineer.  If in the opinion of the Bank's Engineer changes have to be 

made in the design and with the prior approval in writing of the Employer they desire the 
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Contractor to carry out the same, the contractor shall carry out the same without any extra charge.  

The Bank's decision in such cases shall be final and shall not be open to arbitration.  

14. A Schedule of probable quantities in respect of each work and specifications accompany these 

special conditions. The Schedule of probable quantities is liable to alteration by omissions, 

deductions or addition at the discretion of the Bank.  Each tender should contain not only the 

rates but also the value of each item of work entered in a separate column and all the items 

should be totaled in order to show the aggregate value of the entire tender.  

15. The tenderer, being considered for award of work, should accept to submit with the Bank, a bank 

(financial) guarantee (to be issued by any Schedules Commercial Bank) (as per the enclosed 

format) for some specified amount (caution money) for due performance of their contract, if 

awarded, in respect of the low / abnormally low / unworkable rates, items of work. The 

submission of such bank guarantee will be a pre-condition for award of work.  

16. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 

information which may be necessary for the purpose for making a tender and for entering into a 

contract and must examine the Drawings and must inspect the site of the work and acquaint 

himself with all local conditions, means of access to work, nature of work and all matters 

appertaining thereto.  

17. The rates for the items in Part II should be quoted inclusive of GST and will be taken as 

the total contract value. Each invoice/bill shall indicate amongst other things, the contractor’s 

PAN and GST Registration Number. The Contractor shall also produce to the Bank adequate 

proof of remittance of GST within a reasonable time from remittance. The contract value will 

also be subject to TDS/Withholding Tax as per law.   

18. a) The rates quoted in the tender shall include all charges for supply, installation (assembly), 

testing, packing, handling and transport for all supplies.  The rates shall include storage, watch 

and ward, temporary structures, lighting at night, tools and tackles, labour and other services for 

erection and commissioning works.  

b) The rates shall also be firm and shall not be subject to exchange variations, labour Condition, 

fluctuations in railway freights or any conditions whatsoever.    

19. Prices of extras etc and ascertainment:  

a) The contractor may, when authorized and shall, when directed in writing by the Employer add 

to, omit from or vary the works shown upon the drawings, or described in the Specifications, or 
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included in the Schedule of Quantities, but the Contractor shall make no addition, omission or 

variation without such authorization or direction. A verbal authority or direction by the Employer 

shall if, confirmed in writing within seven days, be deemed to have been given in writing. No 

claim for an extra shall be allowed unless it is executed with the written approval of the Employer. 

Any such extra is herein referred to as ‘Authorized extra’ and payment shall be made in 

accordance with the flowing provisions;  

i) The net rates or prices in the original tender shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as the work 

priced therein. Rates for all items wherever possible shall be derived out of the rates given in the 

Priced Schedule of Quantities.  

ii) The net prices of the original tender shall determine the value of the items omitted, provided 

if omissions vary the conditions under which any remaining items of works are carried out, the 

prices for the same shall be valued under sub-clause (iii) hereof.  

iii) Where the extra works are not of similar character and/ or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items of 

works are carried out or if the amount of any omissions or additions relative to the amount of the 

whole of the Contract works or to any part thereof shall be such that in the opinion of the Bank’s 

Engineer, the net rate or price contained in the Priced Schedule of Quantities or tender or for any 

item of the works involves loss or expense beyond that reasonably contemplated by the 

Contractor or is by reason of such omission or addition rendered unreasonable or inapplicable, 

the Bank’s Engineer shall fix such other rate or price as in the circumstances he shall think 

reasonable and proper.  

iv) Where extra work cannot be properly measured or measured or valued the Contractor shall 

be allowed day work prices as the net rates stated in the tender or the Priced Schedule of 

Quantities if not so stated, then in accordance with the local day work rates and wages for the 

district provided that in either case vouchers specifying the daily time(and if required by the 

Employer, the workmen’s names) and materials employed be delivered for verification to the 

Employer or his representative at or before the end of the week following that in which the work 

has been executed. It is further clarified that for all such authorized extra items where rates cannot 

be derived from tender, the contractor shall submit rates supported by rate analysis worked on 

the ‘actual cost basis’, plus 15% towards establishment charges, contractor’s overheads and 

profit. Such items will not be eligible for escalation.  
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(b) The Contractor should note that unless otherwise stated the tender is strictly on item 

rate basis and his attention is drawn to the fact that rates for each and every item should be correct, 

workable and self-supporting. The quantities in the Schedule of Quantities approximately 

indicate the total extent of work but may vary to any extent and may even be omitted thus altering 

the aggregate value of the contract. However, during the actual execution of work if the quantities 

of any of the items of work exceeds by more than 25% of the tender quantities, the quantities of 

such items executed, by the authority of Bank’s Engineer, in excess of 25% of the tender quantity 

shall be considered as an extra item of work for which the contractors shall submit fresh rates 

supported by rate analysis worked on the actual cost basis plus 15% towards establishment 

charges, contractor’s over heads and profit. The rates for all such items of work, being current 

ones, will not be eligible for price adjustments due to increase or decrease in prices of materials 

and labour rates as per escalation formula, if any given in the tender. If any of the items of work 

is omitted from the accepted tender at the sole discretion of the Bank, the contractor shall not be 

entitled to any claim on this account.  

  

20. Liquidated damages for delayed completion:   

"If the Contractor fails to maintain the required progress of the works by the completion time 

stipulated in the Contract or within any extended time under time extension Clause and the 

employer certifies in writing that in his opinion the same ought reasonably to have been completed, 

the Contractor shall pay the Employer the sum named as "Liquidated Damages" for the period 

during which the said works shall so remain incomplete and the Employer may deduct 0.25% of 

contracted value per week of delay from any money due to the Contractor.  

    

21. The Contractor shall not be entitled to any compensation for any loss suffered by him on account 

of delays in commencing or executing the work, whatever the cause of delays may be, including 

delays arising out of modifications to the work entrusted to him or in any sub-contract connected 

therewith or delays in awarding contracts for other trader of the project or in commencement or 

completion of such works or in procuring Government controlled or other building materials or 

in obtaining water and power connections for construction purpose or for any other reason 

whatsoever and the employer shall not be liable for any claim in respect therefore.  The Employer 

does not accept liability for any sum besides the tender amount, subject to such variations as are 

provided for herein.  
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22. The successful tenderer is bound to carry out any items of work necessary for the completion of 

the job even though these items are not included in the quantities and rates. The Employer will 

issue schedule of instructions in respect of such additional items and their quantities in writing.  

The successful tenderer must co-operate with the other contractors appointed by the Employer so that 

the work shall proceed smoothly with the least possible delay and to the satisfaction of the Employer.  

  

 

23. Defects Liability Period: Any defect or fault which may appear during 12 months from the 

date of virtual completion of work/or supply and installation in full as specified under the 

contract, arising in the opinion of the Bank’s Engineer from materials or workmanship not in 

accordance with the contract, shall upon the directions in writing of the Bank’s Engineer, and 

within such reasonable time as shall be specified therein, be amended and made good by the 

Contractor at his own cost and in case of default the Bank may employ and pay other persons to 

amend and make good such defects/faults and damages, loss and expenses consequent there 

upon or incidental thereto shall be made good and borne by the contractor and such damages, 

loss and expenses shall be recoverable from him by the Bank, or may be deducted by the Bank 

upon the Bank’s Engineers’ certificate in writing from any money due or that may become due 

to the contractor. The contractor/supplier shall remain liable under the provisions of this clause 

notwithstanding the signing by the Bank’s Engineer any certificate or passing of any accounts.  

  

24. Stipulated time for completion of work: Time is the essence of the contract. The entire work 

is to be completed within a period of 120 Days. The Contractor is advised to visit the site and 

get himself fully acquainted with the general and local site conditions, particularly, those having 

bearing upon transportation, handling, storage etc. prior to quoting the tender. The material 

required for the work will have to be delivered and executed in BMOP, RBI Patna. 

25. Materials to conform to specifications - Tests on Materials work etc.  

i). All materials and workmanship shall, so far as procurable, conform strictly to requirements in 

accordance with the schedule of quantities and instructions of Bank’s Engineers and the contractor 

shall, upon the request of the Bank’s Engineer, furnish proof to his satisfaction that they so conform 

and if required shall also furnish all invoices, accounts, receipts and other vouchers for this purpose.  

ii) The contractor shall place orders for all materials required in time and in any case not later than the 

dates fixed in the approved programme. Wherein the matter of procurement of such materials as are 

collected or the distribution of which are regulated by Government, Central or Local, or by any other 
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Central/State Authority, the employer is obliged to issue any certificate or sign applications for license 

or permit, by virtue of orders of such Government or authority or by custom or practice, it shall be the 

sole responsibility of the contractor to arrange for all the formalities to be completed in time and 

follow up the matter with the concerned authorities and the installations according to the approved 

programme, and the employer will not assume any responsibility for delays in this regard nor for the 

payment of fines, penalties, demurrage and so forth due to the contractor not taking timely action in 

the process of procurement. The contractor shall not raise any plea, quoting delays in the completion 

of the formalities or of delays by the authorities concerned for any compensation whatsoever.  

iii). However, the contractor shall, before he place orders for supply, furnish to the Bank’s Engineer 

at his own expense, samples of materials including patented products and those under specific makes, 

proposed to be used in the works, well in time, notwithstanding prior approval by Bank’s 

Engineer/Employer of such products and makes; such prior approval shall not constitute a waiver of 

the rule regarding approval of samples. In all cases when makers/manufacturers have test certificates 

for their goods/articles/ products/ processes/equipment, Photostat copies of such test certificates shall 

be produced by the contractor along the samples.  

iv). The Bank’s Engineer will, within two weeks of the date of supply of samples or within such 

further period, as it may depending upon each case, require to intimate to contractor whether the 

samples are approved by him or not. If samples are not approved, the contractor shall forthwith arrange 

to supply to the Bank’s Engineer for his approval, fresh samples complying with the specifications.  

v). The approved samples, bearing distinct marks of identification of such approval, shall be displayed 

by the contractor, at his own expense, prominently at the site, during the entire construction period, 

and for one month after the date of virtual completion of the work, for inspection/verification by the 

Bank’s Engineer/Employer, without any charge accruing to him (contractor) the approved samples 

remaining in the safe custody of the contractor till they are so handed over to the employer.  

vi). The contractor shall indemnify the employer or any agent servant or employee of the employer 

against any action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties or other charges which may be payable in 

respect of any article or material or part thereof included in the contract. In the event of any claims 

being made or action being brought against the employer in respect of any such matter as aforesaid, 

the contractor shall immediately be notified thereof. Provided that such indemnity shall not apply 

when such infringement has taken place in complying with specified direction issued by the employer 

or the Bank’s Engineer in connection with the contract, but the contractor shall pay any royalties or 
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other charges payable in respect of any such use, the amount so paid being reimbursed to the contractor 

only if the use was the result of any specifications issued after conclusion of the contract.  

vii). The Bank’s Engineer shall be entitled to have tests carried out on the work or its parts or material 

accessories, either during its progress or on competition, where and when deemed necessary or on any 

materials to be incorporated in the work/installation supplied by the contractor or otherwise, 

notwithstanding that the work or its parts or accessories or the said materials have been accepted and 

passed/passed for incorporation.   

viii). The scope of the clause regarding test will cover not only materials/articles of everyday use and 

of ordinary description but also patented products and those under specific makes, notwithstanding 

that satisfactory test certificates from makers/manufacturers have been produced in accordance with 

sub clause-iii above.  

ix). The contractor shall also arrange for necessary field tests to be carried out in the case of 

materials/articles of everyday use and of ordinary description regularly under the directions and in the 

presence of the Bank’s Engineer/Employer’s representative to determine the suitability of such items 

for use in the work.  

x). The contractor shall maintain at the site comprehensive registers, posted up to date, showing the 

nature of the materials/articles/goods, their identification marks, dates and the results of all tests. Such 

registers shall be got countersigned by the representative of the Bank’s Engineer/Employer at site and 

extracts from registers shall regularly be posted to the Bank’s Engineer and the Employer. The form 

of registers shall be mutually settled.  

 

26. Electricity and Water Charges 

Electricity and storage Arrangement and cost of water & electricity required for the work shall be done 

by the contractor at their cost. However, the Bank may also consider allowing to contractor to take the 

water (in case if water supply with Bank is sufficient during the work). An electricity from the Bank’s 

premises and for these purpose water charges @0.75 % and electric charges 0.25% of total value of 

work done shall be deducted from all the bills & contractor has to arrange for suitable length electric 

wire /cable, extension boards with a cut out. The cutting machine etc. shall be arranged by the 

contractor as per load of the Bank’s meter and wires in case, if they are to take use of electricity from 

Bank’s common area. In case if any damage of electric lines / electric meter/ electric panel, is observed 

due to this work, the contractor has to make it good at his own cost, failing on which the Bank will 

recover the cost of damages from the bill / security deposit/EMD of the contractor without further 
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under advice of the contractor. The materials should be stored at designated places which may be at 

any location inside the premises of the Bank. 

 

27.The successful tenderer shall carry out of each item of work given in the Schedule of Quantities 

and get the same approved from Bank’s Engineer before going for full execution of the work given 

in the order. Any minor modifications/changes suggested by the Bank’s Engineer should be affected 

without any extra cost.  

   

28.Wherever the basic rate for the material is specified, the contractor should furnish to the Bank for 

verifications all the paid bills. The purchase rate shall be got approved from the Bank’s Engineers 

before purchasing such materials. The adjustment in price of the materials shall be made only on the 

measured quantity with 15% towards Over heads and profit.  

  

29.The basic prices are ex –go down inclusive of excise duty, sales tax, octroi and all other duties 

levied by the Government or any public body. The contractor shall consider factors such as transport, 

handling, loading and unloading etc while quoting the rates for such items.  

  

30.The contractor should quote rates in the Schedule of Quantities considering all the conditions 

mentioned above and elsewhere in the tender.  

  

31.The successful tenderer may please note that, the Bank will deduct the amount on account of Work 

Contract tax, VAT, education cess and the income tax including surcharge etc., if any, from the 

running a/c. bills as per the orders of State / Central Government.  

  

32.The Employer or any of his authorized representatives shall have the power to reject and/or refuse 

any materials of doubtful quality and workmanship  

  

33.Defective Materials: Any defects or faults in the materials supplied and, in the work, done by the 

contractor which may appear during execution of the work or within twelve months shall, upon the 

discretion of the Bank’s Engineer be replaced or set right by the Contractor at his own cost within 

seven days of receiving such directions. The Bank reserves the right to get the work executed/ work 

examined by other Government or Private Agency and the directions of such agency shall also be 

binding on the Contractor.  
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34. Approval of Samples: Contractor shall have to produce a sample of each item for the approval of 

the Bank’s Engineer, which does not mean that the Contractor is relieved of his obligations about the 

specifications and other stipulations in the contract. No separate payment will be made to the 

Contractor for this.  

  

35.The work shall be carried out in such a manner that there shall be minimum disruption to Occupants 

of the flat. A programme shall be drawn in consultation with the Banks Engineer for this purpose.  

  

36.The Contractor should note that unless otherwise stated the tender is strictly on item rate basis and 

his attention is drawn to the fact that rates for each and every item should be correct, workable and 

self-supporting.  The quantities in the Schedule of Quantities approximately indicate the total extent 

of work but may vary to any extent and may even be omitted thus altering the aggregate value of the 

contract.  No claim shall be entertained on this account. The contractor shall bring to the notice of the 

Employer in case of any extra items not mentioned in the schedule of quantities during the course of 

the work and shall only carry out the same on written approval from the Bank's Engineer.   

  

37.Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly observed 

by the Contractor and it shall be reckoned from the 14th day after written order to commence the work 

is issued.  The work shall throughout the stipulated period of the contract, be proceeded with all due 

diligence.  If the contractor fails to complete the work within the specified period, he shall be liable 

to pay compensation as defined in clause 21 of the conditions of contract.  The tenderer shall before 

commencing work, prepare a detailed work programme which shall be approved by the Employer.  

  

38.The Contractor must bear in mind that all the work shall be carried out strictly in accordance with 

the specifications and also in compliance of the requirement of the legal public authorities and no 

deviation on any account will be permitted.  

  

39.The successful tenderer should make with own arrangements to obtain   all materials required for 

the work.  

  

40.The Contractor shall strictly comply with the provision of safety and fire safety code annexed 

hereto.  
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41.The security deposit of the successful tenderer will be forfeited if he fails to comply with any of 

the conditions of the contract.  

  

I/We hereby declare that I/we have read and understood the above instructions, terms and 

conditions for the guidance of tenderers.  

  

1.25  Sexual Harassment of Women:  

  

a) The contractor shall be solely responsible for full compliance with the provisions of “the 

Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 

2013”. In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the contractor/Agency or Local Complaints Committee as the case may be and 

the contractor Agency shall ensure appropriate action under the said Act in respect of the 

Complaint.  

  

b) Any complaint of sexual harassment from any aggrieved employee of the Service Provider 

against any employee of the Bank or any employee of any other firm working in the Bank 

shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank.  

  

c) The contractor shall be responsible for any monetary compensation that may need to be paid 

in case the incident involves the employees of the contractor, for instance any monetary relief 

to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 

contractor is proved.  

  

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at work place and related issues.  

  

e) The contractor shall provide a complete and updated list of its employees who are deployed 

within the Bank’s premises.  
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1.26   Non – Disclosure clause:  

  

a) The contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or 

knowledge of the Service Provider and /or the DB Developer during the course of discharging 

their contractual obligations in connection with this agreement, to any third party and shall at 

all times hold the same in strictest confidence.  The contractor shall treat the details of the 

contract as private and confidential, except to the extent necessary to carry out the obligations 

under it or comply with applicable laws.  The contractor shall not publish, permit to be 

published, or disclose any particulars of the works in any trade or technical paper or elsewhere 

without the previous written consent of the Second Party.  Failure to observe the above shall 

be treated as breach of contract on the part of the contractor, as the case may be, and the 

Second Party shall be entitled to claim damages and pursue legal remedies.   

b) The contractor shall take all appropriate action with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this agreement are fully 

satisfied.   

c) The obligations of the Service Provider and, without prejudice to the contract Agreement, the 

obligations of the contractor with respect to non-disclosure and confidentiality shall survive 

the expiry or termination of this agreement for whatever reasons.  

1.27 Integrity pact  

Promise on the part of Employer not to seek or accept any benefit, which is not legally available. 

Employer to treat all the bidders with equity and reason. Promise on the part of bidders not to offer 

any benefit or understanding with other bidders with respect to prices, specifications, certifications, 

subsidiary contracts, etc. Bidders not to pass any information provided by Employer as part of business 

relationship to others and not to commit any offence under PC/ IPC Act. Bidders to disclose the 

payments to be made by them to agents/brokers or any other intermediary. Bidders to disclose any 

transgression with any other company that may impinge on the anticorruption principle. Foreign 

bidders to disclose the name and address of agents and representatives in India and Indian Bidders to 

disclose their foreign principals or associates. 

  

________________________________  

 (Signature of the Tenderer)  
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Address: _________________________                        

                

              _________________________  

        

 Date        ________________________          

  

Witness _________________________  

                   (Signature)  

  

Name & Address _________________________  

                             

                            _________________________  

                

Date _________________________  
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The Conditions Here in before Referred To  

  

1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them except where 

subject or context otherwise requires.  

  

a) "Employer"  Shall mean the Reserve Bank of India and shall include its 

assigning and successors.   

b) In the case of company  "Contractor shall mean ________ a company incorporated 

under _______ 19__ and   having its registered office at 

_________ and shall include its successors and assigns.  

  

c) "Site"  Shall mean the site of the contract works including any 

building and erection thereon and any other land 

(inclusively) as aforesaid allotted by the Employer for the 

Contractor's use.  

  

d) "This Contract"  Shall mean the Article of Agreement, the special 

conditions, the conditions, the Appendix, the schedule of 

quantities and specifications attached hereto and duly 

signed.  

  

e) "Notice in writing"  Shall mean a notice in written, typed or printed or written 

notice" characters sent (unless delivered personally 

otherwise proved to have been received) by registered post 

to the last known private or business address or registered 

office of the addressee and shall be deemed to have been 

received when in the ordinary course of post it would have 

been delivered.  
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g) "Net Prices"  If in arriving at the contract amount the Contractor shall 

have added to or deducted from the total of items in the 

Tender any sum, either as a percentage or otherwise, then 

net price of any item in their tender shall be the sum 

arrived at by adding to or deducting from the actual figures 

appearing in the Tender as the price of that the item a 

similar percentage or proportionate sum provided always 

that in determining the percentage or proportion of the sum 

so added or deducted by the Contractor the total amount of 

the any Prime Cost items and provisional sums of money 

shall be deducted from the total amount of the tender.  The 

expression "net rates" or "net prices" when used with 

reference to the contract or account shall be held to mean 

rates or prices so arrived at.  

  

  

h) "The works"                   Shall mean ‘Replacement of old MS windows with uPVC 

windows at Ground floor and Shaft area of Reserve Bank of India, Patna 

 

 2. Scope of Contract: The contractor shall carry out and complete the said work in every respect in 

accordance with this contract and with the directions of and to the satisfaction of the Bank's 

Engineer.  The Bank's Engineer may in his absolute discretion and from time to time issue further 

drawings and/or written instructions, details, direction and explanations which are hereafter 

collectively referred to as "Bank's Engineer's instruction in regard to":   

  

a) The variations or modifications of the design, quality or works or the addition or omission or 

substitutions of any work.  

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing 

and/or specifications.  

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor.  

d) The removal and/or re-execution of any works executed by the contractor.  

e) The dismissal from the works of any persons employed thereupon.  
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f) The opening up for inspections of any work covered up.  

g) The amending and making good of any defects under clause 19 hereof.  

  

The contractor shall forthwith comply with and duly execute any work comprised in such Bank's 

Engineer's instructions provided always that verbal instructions, directions and explanations given to 

the Contractor or his representative upon the works by the Bank's Engineer shall, if involving a 

variation, be confirmed in writing by the Contractor within seven days, such shall be deemed to be 

Employer's instructions within the scope of the Contract.  

  

The contractor shall submit a statement of variations giving quantity and rates duly supported by 

analysis of rates, vouchers etc.  The rates on scrutiny and final acceptance by the Employer shall 

form a supplementary tender.  The Employer shall not be liable for payment of such variations until 

these statements are sanctioned by him.  

  

3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the 

Contractor shall be entitled to one executed copy each for his use.  The contractor on the signing 

hereof shall be furnished free of cost one copy of each of the said Drawings and of specifications and 

one copy of all further Drawings issued during the progress of the works.  Any further copies of such 

Drawings required by the Contractor shall be paid for by him.  The contractor shall keep one copy 

of all Drawings on the works and Bank's Engineer or his representative shall at all reasonable times 

have access to the same.  Before the issue of the final certificate to the Contractor he shall forthwith 

return to the Bank's Engineer all Drawings and Specifications.  

  

4. The Contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intent and meaning of the Drawings, Schedule of Quantities and specifications 

taken together, whether the same may or may not be particularly shown or described therein provided 

that the same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in 

the Drawings or between the Drawings, Schedule of quantities and Specifications, he shall 

immediately and in writing refer the same to the Bank's Engineer, who shall decide which is to be 

followed.  

  

5. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act 

of the Legislature relating to the works, and to the regulations and bye-laws of any authority, and of 
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any water, electricity supply and other companies and/or authorities with whose system the structure 

is proposed to be connected, and shall, before making any variations from the Drawings or 

Specifications that may be necessitated by so conforming, give to the architect written notice, 

specifying the variation proposed to be made and the reason for making it and apply for instructions 

thereon.  In case the Contractor shall not within ten days receive such instructions be shall proceed 

with the work conforming to the provisions, regulations, or bye-laws in question, and any variation 

so necessitated shall be dealt with under clause 13 hereof.  

  

The contractor shall bring to the attention of the Employer all notices required by the said Acts, 

regulations or bye-laws to be given to any authority and pay to such authority or to any public office 

all fees that may be properly chargeable-in respect of the works and lodge the receipts with the 

Employer.  

  

The Contractor shall indemnify the Employer against all claims in respect of patent rights, and shall 

defend all actions arising from such claims and shall himself pay all royalties, license fees, damages 

cost and charges of all and every sort that may be legally incurred in respect thereof.  

  

6. Setting out of work: The contractor shall set out the works and shall be responsible for the 

true and perfect setting out of the same and for the correctness of the positions levels, dimensions 

and alignment of all parts thereof.  If at any time any error in this respect shall appear during the 

progress of the works or within a period of one year from the completion of the works, the Contractor 

shall, if so required, at his own expense rectify such error to the satisfaction of the Bank's Engineer.  

  

7. Materials and Workmanship to conform to description: All materials and workmanship 

shall so far as procurable be of the respective kinds described in the Schedule of Quantities and/or 

specifications and in accordance with the contract and the Contractor shall furnish to the Employer 

with all invoices, accounts, receipts and other vouchers to prove that the materials comply therewith.  

The Contractor shall at his own cost arrange for and/or carry out any test of any materials.  

  

8. Contractor's superintendence and representative on the works: The Contractor shall give 

all necessary personal superintendence during the execution of the works and so long thereafter as 

the Employer may consider necessary until the expiration of the "Defects Liability Period" stated in 

the Appendix hereto.  The contractor shall, also during the whole time the works are in progress 
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employ a competent representative who shall be constantly in attendance at the works while the men 

are to work.  Any directions, explanations, instructions or notice given by the Bank's Engineer to 

such representative shall be held to be given to the Contractor.  

  

9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer 

immediately dismiss from the works any person employed thereon by him who may, in the opinion 

of the Bank's Engineer, be incompetent or misconduct himself and such persons shall not be again 

employed on the works without the permission of the Bank's Engineer.  

  

10. Access to works: The Employer, shall at all reasonable times, have free access to the works 

and/or to the workshops, factories or other places where materials are lying or from which they are 

being obtained and the Contractor shall give every facility to the Employer necessary for Inspections 

and examination and test of the materials and workmanship. No person not authorized by the 

Employer except the representatives of public authorities shall be allowed on the works at any time.  

  

11. Assistant Manager (Tech)/Manager (Tech)/Assistant General Manager(Tech): The term 

"Assistant Manager (Tech)/ Manager(Tech)/ Assistant General Manager(Tech) shall mean the person 

appointed and paid by the Employer to inspect the works.  The Contractor shall afford the Assistant 

Manager (Tech.)/ Manager (Tech) / Assistant General Manager (Tech) every facility and assistance 

for inspecting the works and materials and for checking and measuring time and materials.   

  

The Assistant Manager (Tech.) / Manager (Tech) / Assistant General Manager (Tech), or the 

Employer shall have power to give notice to the Contractor or to his representative of non-approval 

or any work or materials and such work shall be suspended or the use of such materials shall be 

discontinued.  The work will from time to time be examined by the Assistant Manager (Tech.) / 

Manager (Tech) / Assistant General Manager (Tech) but such examination shall not in any way 

exonerate the Contractor from the obligation to remedy any defects, which may be found to exist at 

any stage of the works or after the same is completed.  Subject to the limitations of this clause the 

Contractor shall take instructions only from the Bank's Engineer.  

  

12. No alteration, omission or variation shall vitiate this contract but in case the Bank's Engineer 

thinks proper at any time during the progress of the works to make any alterations in, or addition to, 

or omissions from the works or any alteration in the kind of quality of the materials to be used therein 
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and shall give notice thereof in writing under  his hand to the Contractor, the Contractor shall alter, 

add to, or omit from, as the case  may be, in accordance with such notice, but  the contractor shall 

not do any work extra to  or make any alterations or additions to or omissions from the works or  any 

deviation from  any of the provisions of the Contract.  Stipulations, specifications or Contract 

Drawings without the previous consent in writing of the Employer and the value of such extras 

alterations, additions or omission shall, in all cases, be determined by the Employer in accordance 

with the provisions of Clause 17 hereof, and the same shall be added to, or deducted from the Contract 

Amount, as the case may be accordingly.  

  

13. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed 

to have been prepared in accordance with the Standard Method of Measurement.  

Any error in description or in quantity or in omission of items from the schedule of quantities shall 

not vitiate this contract but shall be rectified and the value thereof, as ascertained under Clause 16 

hereof, shall be added to, or deducted from the Contract Amount (as the case may be) provided that 

no rectification of errors, if any, shall be allowed in the Contractor's schedule of rates.  

  

14. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied himself 

before tendering as to the correctness and sufficiency of his tender for the works and of the prices 

stated in the Schedule of Quantities and/or the schedule of rates and prices which rates and prices 

shall cover all his obligations under the contract, and all matters and things necessary for the proper 

completion of the works.  

  

15. Measurement of works: The Bank's Engineer may, from time to time, intimate to the contractor 

that he requires the works to be measured, and the Contractor shall forthwith attend or send a 

qualified agent to assist Assistant Manager (Tech) / Manager (Tech) / Assistant General Manager 

(Tech) in taking such measurements and calculations and to furnish all particulars or to give all 

assistance required by any of them.  

  

Should the Contractor not attend or neglect or omit to send such agent then the measurement taken 

by the Bank's Engineer or a person approved by him shall be taken to be correct measurement of the 

works.  Such measurements shall be taken in accordance with the Mode of Measurements detailed in 

the Specifications.  
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The Contractor or his Agent may at the time of measurement take such notes and measurement as he 

may require.  

All authorized extra works, omissions and all variations made with the prior approval in writing of 

Employer shall be included in such measurements.  

  

16 Unfixed materials when taken into account to be the property of the Employer   

 Where in any certificates (of which the Contractor has received payment) the Bank's Engineer has 

included the value of any unfixed materials included for and/or placed on or adjacent to the works 

such materials shall become the property of the Employer and they shall not be removed except for 

use upon the works, without the written authority of the Employer.  The Contractor shall be liable 

for any loss of, or damage to, such materials.  

  

17 Removal of improper work : The Employer shall, during the progress of the works, have power 

to order in writing from time to time the removal from the works within such reasonable time or 

times as may be specified in the order of any materials which in the opinion of the Bank's 

Engineer are not in accordance with the Specifications, the substitutions of proper materials, and 

the removal and proper re-execution of any work executed with materials or workmanship not in 

accordance with the drawings & specifications or instructions and the contractor shall forthwith 

carry out such order at his  own cost. In case of default on the part of Contractor to carry out such 

order, the Employer shall have the power to employ any pay other persons to carry out the same; 

and all expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or 

may be deducted by the Employer from any moneys due, or that may become due, to the 

Contractor.  

  

18 Defects after virtual completion : Any defect, shrinkage, settlement or other fault which may 

appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none stated them 

within twelve months after the virtual completion of the works, arising in the opinion of the 

Employer from materials of workmanship not in accordance with the  contract, shall upon the 

direction in writing of the Employer, and within such reasonable time as shall be specified therein, 

be amended and made good by the Con tractor, at his own cost and in case of default the Employer 

may employ and pay  other persons to amend and make good such defects, shrinkage settlements 

or other faults, and all damages loss and expenses consequent thereon are incidental thereto shall 

be made good and borne by the Employer or may be deducted by the Employer, upon the Bank's 
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Engineer's Certificate in writing, from any money due or that may become due to the Contractor, 

or the Employer may in lieu of such amending and making good by the Contractor deduct from 

any money due to the Contractor a sum, to be determined by the Employer equivalent to the cost 

of amending such work and in the event of the amount retained under clause 30 hereof being 

insufficient, recover the balance from the Contractor, together with any expenses the Employer 

may have incurred in connection therewith.  Should any defective work have been done or 

materials supplied by any sub-contractor employed on the works who has been nominated as 

provided under clause 21 hereof, the contractor shall be liable to make good in the same manner 

as if such work or material had been done or supplied by the Contractor and been subject to the 

provision of this clause and clause 7 hereof.  The contractor shall remain liable under the 

provisions of the clause notwithstanding the signing of any certificate or the passing of any 

accounts by the Employer.  

  

19 Completion certificate: The works shall not be considered as completed until the Bank's 

Engineer has certified in writing that they have been virtually completed.  The defects liability 

period shall commence from the date of such certificates.  

  

20. Within 10 days of the completion of the work, the contractor shall give notice of such completion 

to the Bank’s Engineer and within 120 Days of the receipt of such notice, the Bank’s Engineer shall 

inspect the work and if there is no defect in the work, shall furnish the contractor with a certificate 

of completion, otherwise a provisional certificate of completion indicating defects (a) to be rectified 

by the contractor and/or (b) for which payment be made at reduced rates shall be issued. But no 

certificate of completion, provisional or otherwise shall be issued, nor shall the work be considered 

to be complete until the contractor shall have removed from the premises on which the work was 

executed all scaffolding, surplus materials, rubbish, temporary shed been erected or constructed by 

the contractor(s) and cleared off the dirt from all work, doors, windows, walls, floors or other parts 

of any building, in, upon or about which the work was executed, or of which he may have had 

possession for the purpose of the execution thereof, and not until the work shall have been measured 

by the Bank’s Engineer.  

  

21 Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any 

work of supplying and fixing any goods for which the prime cost prices or provisional sums are 

included in the Schedule of Quantities and/or Specifications who may be nominated or selected by 
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the Employer or hereby declared to be sub-contractors employed by the contractor and are herein 

referred to as nominated sub-contractors.  

  

No nominated sub-contractors shall be employed on or in connection with the works against the 

Contractor shall make reasonable objection are (save where the Architect and the Contractor shall 

otherwise agree) who will not enter into contract providing.  

  

(a) That the nominated sub-contractor shall indemnify the contractor against the same obligation 

in respect of the sub-contract as the contractor is under in respect of this contract.  

(b) That the nominated sub-contractor shall indemnify the contractor against claims in respect of 

any negligence by the sub-contractors his servants or agents or any misuse by him or them or any 

scaffolding or other plant, the property of the Contractor or under any Workmen's Compensation Act 

in force.  

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his receipt of 

the Employer's Certificate provided that before any Certificate is issued the Contractor shall upon 

request furnish to the Bank proof that all nominated sub-contractors accounts included in previous 

certificates have been duly discharged; in default whereof the Employer may pay the same upon a 

Certificate of the Bank and deduct the amount thereof from any sums due to the Contractor.  The 

exercise of this power shall not create private of contract as between Employer and Sub-Contractor.  

  

22 Other persons employed by Employer: The Employer reserves the right to use premises and 

any portion of the site for the execution of any work not included in this Contract which it may desire 

to have carried out by other persons, and the Contractor shall allow all reasonable facilities for the 

execution of such work but shall not be required to provide any plant or material for the execution of 

such work except by special arrangement with the Employer.  Such work shall be carried out in such 

manner as not to impede the progress of the works included in the Contract and the Contractor shall 

not be responsible for any damage or delay which may happen to or occasioned by such work.  

  

23 Insurances: The contractor shall be responsible for any injury to persons, animals or things 

and for all structural and decorative damage to property which may arise from the operation or 

neglect of himself or of any nominated sub-contractor’s employees, whether such injury or damage 

arise from carelessness, accident or any other case whatever in any way connected with the carrying 

out of the contract. This clause shall be held to include, inter-alia, any damage to buildings, whether 
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immediately adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or ways as 

well as all damage caused to the buildings and works forming the subject of this contract, by frost or 

other inclemency of weather. The contractor shall indemnify the Employer and hold him harmless in 

respect of all and any expenses arising from any such injury or damage to persons or property as 

aforesaid and also in respect of any claim made in respect of injury or damage under any Acts of 

Government or otherwise and also in respect of any award of compensation or damages consequent 

upon such claims. The contractor shall reinstate all damages of every sort mentioned in this clause, 

so as to deliver up the whole of the contract works complete and perfect in every respect and so as to 

make good or otherwise satisfy all claims for damage to the property of third parties. The contractor 

shall indemnify the Employer against all claims which may be made against the Employer by any 

member of the public or other third party in respect of anything which may arise in respect of the 

works or in consequence thereof and shall at his own expenses arrange to effect and maintain, until 

the virtual completion of the contract with an approved office, a policy of insurance in the joint names 

of the Employer (first name) and the Contractor against such risks and deposit such policy or policies 

with the Employer from time to time during the currency of this contract. The minimum limit of the 

coverage under the policy shall be Rs. 2 lakhs per person for any one accident or occurrence and Rs. 

5 lakhs in respect of damage to property for any one accident or occurrence. The contractor shall also 

similarly indemnify the Employer against all claims which may be made upon the Employer whether 

under the Workmen’s Compensation Act or any other statutes in force during the currency of this 

contract or at Common Law in respect of any employee of the contractor or any sub-contractor and 

shall at his own expense effect and maintain, until the virtual completion of the contract, with an 

approved office a policy of insurance in the joint names of the Employer (first name) and the 

Contractor against such risks and deposit such policy or policies with the Employer from time to time 

during the currency of the contract. The Contractor shall be responsible for anything, which may be 

excluded from the insurance policies above referred to, and also for all other damages to any property 

arising of and incidental to the negligent or defective carrying out of this contract. He shall also 

indemnify the Employer in respect of any costs, charges or expenses arising out of claim or 

proceedings of damage arising there from. The Employer shall be at liberty and is hereby empowered 

to deduct the amount of any damage, compensation, costs, charges and expenses arising or occurring 

from or in respect of any such claims or damage from any or all sums due or to become due to the 

contractor. In addition to the above, the Contractor shall insure the work and take CAR (Contractors 

All Risk) policy against loss due to fire, theft, earthquake etc., for the entire contract amount with an 

approved insurance company till the virtual completion of the work and deposit the policy or policies 
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with the Employer before commencing the work. In default of the Contractor insuring as provided 

above, the Employer may so insure and deduct the premiums paid from any money due or which 

may become due to the Contractor. In case, if for any reason, the Insurance is not taken, by oversight, 

by the Employer also and the fact comes to light at a later stage, the Employer shall deduct the 

premium for the Insurance as assessed by the Employer and the contractor shall accept the same 

without demur. The contractor shall be responsible for any liability which may not be covered by the 

insurance policies referred to above and also all other damages to any person, animal or effective 

carrying out of this contract, whatever may be the reasons due to which the damage shall have been 

caused. The contractor shall, upon settlement by the insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with the diligence to rebuild or repair the work 

destroyed or damaged. In this event all the money received from the insurer in respect of such damage 

shall be paid to the contractor and the contractor shall not be entitled to any further payment in respect 

of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 

damaged. The contractor, in case of rebuilding or reinstatement after fire etc, shall be entitled to such 

extension of time for completion as the Bank’s Engineer may deem fit, but shall however, not be 

entitled to reimbursement by the Employer or any shortfall or deficiency in the amount finally paid 

by the Insurer in settlement of any claim arising as set out herein. Without prejudice to his liability 

under this clause, the contractor shall cause all nominated subcontractors to effect, for their respective 

portions of the works, similar policies of Insurance in accordance with provisions of this clause and 

shall produce or cause to produce to the Employer such policies. The contractor shall not permit a 

nominated sub-contractor to commence work at the site unless the above said Insurance Policies are 

submitted. In the event of failure of the subcontractor to take out such a policy of insurance before 

commencing the works at the site, the contractor shall be responsible for any claim or damage 

attributable to the said sub-contractor.  

  

24 Date of commencement and completion: The Contractor shall be allowed admittance to the 

site on "Date of Commencement" stated in the Appendix hereto, or each later date  as may be 

specified by the  Employer and be shall thereupon and forthwith begin the works and shall regularly 

proceed with and complete the same (except such painting or other decorative work as the bank may 

desire to delay) or before the "Date of Completion" stated in the Appendix subject nevertheless to 

provisions for extension  of time hereinafter contained.  
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25 Damages for non-completion: If the Contractor fails to complete the works by the date stated 

in the Appendix or within any approved extended time under the time extension clause, the 

Contractor shall pay the Employer the sum named in the Appendix as " Liquidated Damages" for the 

period during which the said works shall so remain incomplete and the Employer may deduct such 

damages from any money due to the Contractor.  

  

26 Delay and extension of time: If in  the opinion of the Employer the works be delayed(a) by 

force major or (b) by reason of any exceptionally  inclement weather or c) by reason of proceedings  

taken or threatened by or dispute with adjoining or neighbouring owners or public authorities arising 

otherwise than through contractor's own default or (d) by the works or delays of other contractor or 

Tradesmen engaged or nominated by the Employer and not referred to in the schedule of quantities 

and/or specifications or (e) by reasons of Bank's Engineer instruction as per clause 2 hereof (f) by 

reason of civil commotion, local combination of workmen or strike or lockout affecting any of the 

building trades or (g) in consequence of the Contractor not having received in due time necessary 

instructions from the Bank for which he shall have specifically applied in writing or (h) from other 

causes which the Bank may certify as beyond the control of contractor or (I) in the event, the value 

of the work exceed the value of the Priced Schedule of Quantities owing to variation, the  Bank may 

make a fair and reasonable extension of time for completion shall as soon as may be given written 

notice thereof to the bank but the Contractor shall nevertheless constantly use his endeavours to 

prevent delay and shall do all that may reasonably has required to the satisfaction of Bank to proceed 

with work.  

  

27 Contractor's failure to comply with Employers instruction: If the Contractor after receipt 

of written notice from the Employer requiring compliance within 10 days  fails to comply with such 

further drawings and/or Bank's instructions the Employer may employ and pay other persons to 

execute any such work whatsoever that may be necessary to give effect thereto, and all costs incurred 

in connection therewith shall be recoverable from the Contractor by the Employer as a debt or may 

be deducted by him from any moneys due to the Contractor.  

  

28 Termination of Contract by the Employer:  If the Contractor being an individual or a firm 

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated company 

shall have an order for compulsory winding up made against it or pass an effective resolution  for  

winding up voluntarily or subject to the supervisions of the court and the Official Assignee or the 
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Liquidator in such acts of insolvency or  winding up, as the case may be, shall be unable within seven 

days after notice to him requiring him to do so to show the reasonable satisfaction of the Architect 

that he is able to carry out and fulfil the Contract and to give security therefore, if so required by the 

Architect.  

  

Or if the Contractor (whether an individual, first or incorporated company shall suffer execution or 

other process of court attaching property to be issued against the Contractor.  

  

Or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 

of the Contractors.   

  

Or shall assign to sublet this Contract without the consent in writing of the Employer first had and 

obtained.  

  

Or shall charge or encumber this Contract or any payments due or which may become due to the 

Contractor hereunder.  

  

(i) Has abandoned the Contract, or  

(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after receiving from 

the Bank notice to proceed or   

(iii) Has failed to proceed with the work with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or  

(iv) Has failed to remove materials from the site or to pull down and replace work for seven 

days receiving from the Bank written notice that the said materials or work were 

condemned and rejected by the Bank's Engineer under these conditions' or  

(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter 

or things by the Contract to be observed and performed by the Contractor for seven days 

after written notice shall have been given to the Contractor requiring the Contractor to 

observe or perform the same.  

  

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after 

giving seven days’ notice in writing to the Contractor, determine the Contract, the whole of which 
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shall continue in force as fully as if the Contract has not been so determined, and so if the works 

subsequently execute had been executed by or on behalf of the Contractor.  And further, the Employer 

by his agents or servants may enter upon and taken possession of the works and all plant, tools 

scaffoldings, sheds, machinery, steam and other power  utensils and materials lying upon the 

premises or the adjoining lands or roads, and use the same as his own property or may employ the 

same by means of his own servants and workmen  in carrying on and completing the work or by 

employing any other Contractor or other person or persons to complete the works, and the Contractor 

shall not in any way interrupt or do any act matter or thing to prevent or hinder such other contractor 

or other person or persons employed for completing and finishing or using the materials and plant 

for the works.  When the works shall be completed or as soon thereafter as convenient the Bank shall 

give a notice in writing to the Contractor to remove his surplus materials and plant, and should the 

Contractor fail to do so within a period of fourteen days after receipt thereof by him, the Employer 

may sell the same by public auction, and give credit to the Contractor for the net amount realised.  

The employer shall thereafter ascertain and certify in writing under his hand what of the said plant 

and materials so taken possessions or by the Employer and the expenses or loss which the Employer 

shall have been put to in procuring the works to be completed and the amount.  If any, owing the 

Contractor and the amount which shall be so certified shall thereupon be paid by the Employer to the 

Contractor or by the Contractor to the Employer, as the case may be, and the Certificate of the Bank 

shall be final and conclusive between the parties.  

  

29 Termination of Contract by Contractor:   

If, the payment of the amount payable by the Employer under Certificate of the Bank's Engineer shall 

be in  arrears and unpaid for thirty days after notice in writing requiring payment of the amount as 

aforesaid shall have been given by the Contractor  to the Employer, or if the Employer interferes with 

or obstructs the issue of any such Certificate, or if the Employer shall repudiate the Contract, or if 

the works be stopped for three months under the order of the Architect or  the Employer or by any 

injunction or other order of any court of to Law, then and in any of the said cases the Contractor shall 

be in liberty to determine the  Contract by notice in writing to the Employer, and he shall be entitled 

to recover from the Employer, payment for all works executed and for any loss he may sustain upon 

any plant or materials supplied or purchased or prepared for the purpose or the Contract.  
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In arriving at the amount of such payment the net rates contained in the Contractor's original Tender 

shall be followed or where the same may not apply valuation shall be made in accordance with Clause 

19 (General conditions) hereof.  

  

30 Certificates and Payments:   

The Contractor shall be paid by the Employer from time to time by instalments on accounts of the 

work executed when in the opinion of the Employer work to the approximate value named in the 

Appendix as "Value of work for Interim Payments" (or less at the reasonable discretion of the 

Employer) has been executed in accordance with this Contract subject however, to a retention of the 

percentage of such value named in the Appendix hereto as "Retention Percentage for Interim 

Payments" until the total amount retained shall reach the sum named in the Appendix as "Total 

Security Deposit" after which time the instalments shall be up to the full value of the work 

subsequently so executed and fixed in Building. And the Contractor shall be entitled to the payment 

of the final balance in accordance with the Final Certificate to be issued in writing by the Bank's 

Engineer at the expiration of the period referred to as "The Defects Liability Period" in the Appendix 

hereto from the date of Virtual Completion or soon after the expiration of such period as the works 

shall have been finally completed and all defects made good according to the true intent and meaning 

thereof whichever shall last happen provided always that their completion shall not relieve the 

Contractor from his liability under Clause 2 and 18 nor relieve the Contractor of his liability in cases 

of fraud, dishonesty or fraudulent concealment relating to the works or materials or to any matter 

dealt with in the Certificate, and in case of all defects and insufficiencies in the works or materials 

which a reasonable examination would not have disclosed.  

  

The Employer shall have power to withhold any Certificate if the works or any parts thereof are not 

being carried out to his satisfaction.  

  

The following terms of payment only are applicable for the work.  

  

On account bills shall be considered for payment after taking detailed item-wise measurements of 

the work done and considering part rates commensurating with the actual work done.  All payment 

shall be subject to recovery of 5% towards retention money which together with EMD will constitute 

security deposit. Other recoveries such as income tax work contract tax, service tax, VAT, etc shall 

be made as per extant rules/laws.   
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31 Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid 

within the 'period of honoring Certificates' names in the Appendix carry simple interest at the rate 

named in the Appendix as the "Rate of interest for delayed payment" from the date upon which sum 

ought to have been paid by the Employer until the payment.   

  

32 The decision, opinion, direction Certificate (except for payment) with respect to all or any of 

the matters under Clause 2(a), 2(b), 4, 7, 17, 26(a, b, c, d, f) hereof (which matters are herein referred 

to as the expected matters) shall be final and conclusive and binding on the parties hereto and shall 

be without appeal.  Any other decision, opinion, direction, shall be subject to the right of Arbitration 

and review under the Clause 33 hereof in the same way in all respects (including the provisions as to 

opening the reference).  

  

33 Settlement of disputes by Arbitration: All disputes and differences of any kind whatever 

arising out of or in connection with the Contract or the carrying out of the works (whether during the 

progress of the works or after their completion and whether before or after the determination, 

abandonment or breach of the contract) shall be referred to and settled by the Bank who shall state 

his decision in writing.  Such decision may be in the form of a final certificate or otherwise.   The 

decision of the Bank with respect to any of the expected matters shall be final and without appeal as 

stated in Clause 32 hereof.  But if either the Employer or the Contractor be dissatisfied on a matter, 

question of dispute of any kind except any of the excepted matters then and in any such case either 

party (the Employer or the Contractor any such case either party (the Employer or the Contractor 

may within 28 days after receiving notice of such decision give a written notice to the other party 

requiring the matters in dispute be arbitrated upon such written notice shall specify the matters which 

are in dispute or difference of which such written notice has been given and no order shall be and is 

hereby referred to the Arbitration and final decision of an arbitrator to be agreed upon and appointed 

by both the parties or, in case of disagreement as to the appointment of a single arbitrator, to the 

appointment of two arbitrators, one to be appointed by each party, which arbitrators shall before 

taking upon themselves the burden or reference appoint an Umpire.  

  

The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise any 

Certificate, opinion, decision requisition or notice, save in regard to the excepted matters referred to 
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in the preceding clause, and to determine all matters to dispute which shall be submitted to arbitration 

and of which notice shall have been given as aforesaid.  

  

The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one year (or 

such further extended time as may be decided by him or them as the case may be with the consent of 

the parties) from the date of entering on the reference.  In case during the arbitration proceedings the 

parties mutually settle, compromise or compound their dispute or difference, the reference to 

arbitration and the appointment of the Arbitrator or Arbitrators, as the case may be, shall be deemed 

to have been revoked and the arbitration proceedings shall stand withdrawn or terminated with effect 

from the date on which the parties file a joint memorandum of settlement thereof, with the Arbitrator 

or Arbitrators as the case may be.  

  

Upon every of any such reference, the cost of an incidental to the reference and Award respectively 

shall be in the discretion of the Arbitrator or Arbitrators, as the case may be who may determine the 

amount thereof, or direct the same to be taxed as between attorney and client or as between party and 

party, and shall direct by whom and to whom and in what matter the same shall be borne and paid.  

This submission shall be deemed to be a submission to arbitration within the meaning of the Indian 

Arbitration Act (latest amendment) or any statutory modification thereof. The Award of the 

Arbitrator or Arbitrators, as the case may be, shall be final and binding parties.  It is agreed that the 

contractor shall not delay the carrying out of the works by reasons of any such matter, question or 

dispute being referred, to arbitration, but shall  proceed with the works with all due diligence and 

shall, until the decision of the Arbitrator or Arbitrators, diligence and shall, until the decision of the 

Arbitrator or Arbitrators, as the case may be, is given , abide by the decision of the Bank and no 

Award of the Arbitrator or Arbitrators, as the case may be shall relieve the Contractor of his 

obligations to adhere strictly to the  Bank's instructions with regard to the actual carrying out of the 

works. The employer and the Contractor hereby also agree that arbitration under this clause shall be 

a condition precedent to any right of action under the Contract.    

  

34 The Employer shall have a right to cause a technical examination of the works and the final 

bill of the contractor including all supporting vouchers, abstracts, etc. to be made at the time of 

payment of the final bill.  If as a result of this examination of otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the employer to recover the sum.    
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35. Employer entitled to cover compensation paid to workmen  

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen's 

Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay compensation 

to a workman employed by the Contractor in execution of the works, the Employer shall be entitled 

to recover from the Contractor the amount of compensation so paid, and without prejudice to the 

rights of the Employer under the said Act.  The Employer shall be at liberty to recover such amount 

or any part thereof by deducting it from the security deposit or from any sum due by the Employer 

shall not be bound to contest any claim made against it under the said Act, except on the written 

request of the Contractor and upon his giving to the Employer full security to the satisfaction of the 

Employer for all costs for which the Employer might become liable in consequence of contesting 

such claim.  

  

36 Abandonment of works  

If at any time after the acceptance of the tender, the Employer shall for any reasons whatsoever not 

requires the whole or any part of the works to be carried out, the Bank shall give notice in writing to 

the Contractor who shall have no claim to any payment of compensation or other-wise whatsoever 

on account of any profit or advantage which he might have derived from the execution of the whole 

works.  

  

37. Right of employer to terminate contract in the event of death of Contractor or individual  

  

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an 

individual, dies, the Employer shall have the option of terminating the contract without incurring any 

liability for such termination.  

  

38. Engagement of Contract Labour: The contractor shall obtain a licence as contemplated under 

the Contract Labour (Regulation and Abolition) Act, 1970 or any other law, as applicable, failing 

which he alone would be responsible for actions/proceedings ensuing thereto. The Bank shall not 

be held responsible for acts, commissions or omissions of the contractor and shall in no way made 

liable to the labours engaged by the contractor.  

The principal employer shall ensure the presence of his authorized representative at the place and time 

of disbursement of wages by the contractor to workmen and it shall be the duty of the contractor to 
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ensure the disbursement of wages in the presence of such authorized representative. The authorized 

representative of the principal employer shall record under his signature a certificate at the end of the 

Register of Wages to the (Register of Wages-cum-Muster Roll) as the case may be, in the following 

form:  

  “Certified that the amount shown in column No… has been paid to the workman concerned in my 

presence on ….at….”   
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     SPECIAL CONDITIONS 

  

1. The entire work is required to be completed in 120 Days period time and the contractor 

therefore has to submit his appropriate schedule of work supported by his infrastructure with 

adequate support of plants, tools, tackles, labour force etc.   

2. Labourers will not be allowed to stay at site.   

3. Contractor will have to make his own arrangement to hoist all the material, tools and plants 

etc. at the place of work as well as lowering down the same along with debris and salvaged 

material without causing any dust nuisance, spillage and safety hazards.   For this purpose, 

the contractor will have to get his scheme approved   well in advance from the employer and 

shall have   to incorporate any changes suggested by him.  No debris more than a truckload 

shall allow to be accumulated at site.   

  

4. The Contractor at his own cost will have to put up proper and sufficient hoarding screen and 

fence during the time as be necessary for safety and convenience of the staff and visiting 

public and maintain the same in good condition during work and where necessary cause such 

hoarding or fence to be well lighted during the   night to prevent accidents. Contractor will 

have to make good without any extra payment, any damage done during the work.  The 

tenderers are requested in their own interest to inspect the site to assess the nature and 

quantum of work   

  

5. Contractor shall not be allowed to store any of the debris material inside the building. 

Necessary arrangements shall be made in advance with the prior approval of Engineer-in 

charge to transport all debris to ground by means of suitable chutes and stack the same 

wherever directed prior to carting away.   

6. Work platforms erected shall be such as to facilitate safe working of workers and supervisors 

as also to support man, materials and debris on at least three to four levels simultaneously.   

7. Contractor shall, before start of the work shall submit his time schedule for repairing various 

parts of the structure.   

8. The contractor shall endeavor to keep dust and dirt nuisance inside the building to minimum.  

Contractor shall also provide at his cost thick polythene sheets on floors inside Bank premises 

of sufficient width for labours to walk on / transport the materials, to the complete satisfaction 

of engineer-in-charge.  
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9. The work of repairs is required to be carried out with ongoing occupancy.  Contractor shall 

be required to give his best possible co-operation to offer minimum of inconvenience to the 

occupier to the extent possible.  

  

10. Only the scaffolding as specified in the schedule of quantities shall be allowed to use for 

repair work as well as plaster work.  

  

11. No labours or contractors’  

 

12. men will be allowed the use of premises of the building.  

 

 

13. The contractor will need to clear all debris at the completion of work and a certificate to this 

effect should be signed by respective caretaker of the colony. No bills would be accepted 

without this declaration. 
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    SPECIFICATIONS AND MODE OF MEASUREMENTS MATERIALS  

01. QUALITY  

All materials for incorporation into the works shall be of the best quality of their respective 

kinds as specified herein and shall be obtained from sources and suppliers approved by the 

Employer / Engineer and shall comply strictly with the tests prescribed hereinafter or, where 

tests are not laid down in list Specification, with the requirements of the latest edition of the 

relevant Indian Standards approved by the Engineer.  

  

02. INSPECTION AND TESTING  

All materials before being incorporated into the Works shall be subjected to inspection and 

testing as provided in the Conditions of Contract and elsewhere in the Specifications. The 

cost of all samples for all tests required by this Specification or approved Standards shall be 

deemed to be included in the Contract rates.  No materials shall be used in the works unless 

they have first been approved by the Engineer or his Representative.  

  

03. SAMPLES  

Samples of all materials proposed to be used or incorporated in the works and to be supplied 

by the Contractor may be called for at any time by the Engineer or his Representative.  

  

04. INDEPENDENT TESTS.  

    Independent tests and analysis of any of the materials may be made from time to time by a 

Testing House or analyst appointed by the Engineer / Employer in order to check the 

supplier’s works tests and analysis.  The frequency, the procedure for the testing and 

acceptance criteria will be as stated in the respective I.S codes.  The Contractor shall at his 

own expenses supply and deliver to a Testing House or Analyst such materials as may be 

directed by the Engineer. Should the result of any test be unsatisfactory to the Engineer or his 

Representative, the materials represented will be rejected.  The costs of all the tests shall be 

borne by the contractor.  

  

05. MODE OF MEASUREMENT  

Unless otherwise specified mode of measurement shall be as per latest version of IS: 1200  
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PREAMBLE  

  

1. Rate of all items must be filled in.  

2. Quantities are probable and may vary.  

3. Rates for breaking / dismantling to be inclusive of removing the debris. The debris 

should be brought down through the staircase, to the ground and disposed off from the site 

periodically.  

4. The portion of building wherever dismantling is taken up should be covered with gunny 

screen totally for avoiding dust.  

5. The rates quoted should be inclusive of providing adequate G.I. temporary partitions 

to bifurcate the working area within the flat to prevent dust nuisance.  

6. Temporary covering with planks on the opening of windows etc., wherever windows 

are removed for repairs etc.  

7. Carefully sifting / removing existing antennas for T.V. / cable etc. from the terrace for 

carrying out the external plastering and for laying waterproofing on the terrace and refixing 

the same in the original position.  

8. Carefully covering the furniture inside the flats with plastic sheets or shifting them if 

required while the work is in progress and cleaning the area on the end of the day.  

9. All the scaffolding to be double layers and no support to be made by making holes in 

the walls.  

10. No labours will be allowed to stay in the colony.  

11. No water will be supplied by the bank for the works. The contractor has to make his 

own arrangement at his cost for the works. Necessary storage tanks etc. will also be made 

by the contractor.  

12. The electric consumption charges for the work will have to be borne by the contractor.  

  CuM      Represents      Cubic Metre  

SM              Square Metre  

RM              Running Metre  

KG              Kilograms  

LS              Lump Sum  

 NO                                Number  

QRO             Quote Rate Only  

MT              Metric Tonne  
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BILL OF QUANTITIES 

 General:  

 The Bill of Quantities shall be read in conjunction with the Drawings, Conditions of Contract and 

Specifications as these documents are jointly explanatory and descriptive of the works included in 

the Contract.  

1. General directions and descriptions of work and materials given elsewhere in the Contract 

documents are not necessarily repeated in the Bill of Quantities.  Reference is to be made to the 

other documents for information.  

2. The Contractor shall be deemed to have visited the site before preparing his tender and to have 

examined for himself the conditions under which the work will be priced and all other factors 

affecting the execution of the work and the cost thereof.  

3. The Quantities of work and material in the Bill of Quantities are not to be considered as limiting 

or extending the scope of work to be done and materials to be supplied by the Contractor.  The 

quantities in the Bill of Quantities are an estimate of the amount of work but the work will be 

measured on complete and the contractor will be paid on the actual measurement of work 

approved by the Consultant.  

4. Any special methods of measurements used are stated at the head of or in text of the Bills of 

Quantities for the items affected.  All other items are measured net in accordance with the 

drawings and no allowance has been made for wastage.  

5. The prices and rates inserted are to be the full inclusive value of the works described under the 

various items, including all costs and expenses which may be required for the completion of the 

work described, together with   all cost and obligations set forth or implied in the Conditions of 

Contract, Specifications and the Drawings. 

6. Unless otherwise specified measurements shall be as per the relevant provisions of IS:1200.   
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Appendix Hereinbefore Referred To  

  

1.  Defects liability Period  1 Year from the date of issue of virtual 

completion certificate.  

  

2.  Period of final measurement  3 months from the date of final commissioning.   

  

3.  Date of commencement  10th day from the day of commencement or 

handing over the site of work whichever is later.  

  

4.  Date of completion  120 Days from the date of commencement of 

work.   

5.  Earnest money deposit (EMD)  

  
₹83,129/-  

6.  Liquidated Damages  0.25% per week of Contracted value of work 

per week subject to a max of 10% of the 

accepted tender amount will be levied). 

7.  Retention Money (RM)  5% from Final Bill 

8.  Total Security Deposit (RM)  Retention Money 

  

10. Instalment of Security Deposit to be 

refunded after virtual completion    

Full E.M.D. will be refunded after virtual 

completion of the work and retention money 

will be released after successful expiry of 

defects liability period.  

11.Value of work for interim payment Rs. 15 lakhs  

12.  Period of honouring final certificate  

  

3 Months  

  

13.  Interest for delayed payment  

  

3% (three percent) Simple interest per annum  

                                                                                                 

  

Place:                                                                     Signature of the Contractor  

  

Date:                                                                    With the seal of their Company  
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General Conditions 

 

Civil and Carpentry Works 

1. Scope of Work: The scope of work covers Conversion of School building into Community 

Hall in Digha Staff Quarters of Reserve Bank of India, Patna” for the Reserve Bank of India 

in accordance with drawings and specifications prepared by and under the direction and to 

the satisfaction of the Bank. 

2. Contract: The form of contract shall be according to the printed form “conditions of 

contract”. The following clauses shall be considered as an extension and not in the limitation 

of obligation of the contractor. 

All-important drawings are to be mounted on boards and placed in racks and indexed. 

3. Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled 

sizes. Large scale details take precedence over small scale drawings. In case if discrepancy 

the contractor is to ask for clarification before proceeding with the work. 

4. Contractor to include in his/her rates: The Contractor shall include all the items while 

forming the rate. 

5. Contractor to inspect site: The Contractor shall visit and examine the site of work and 

satisfy himself as to the nature of the existing roads or other means of communications, the 

extent and magnitude of the work and facilities for obtaining materials and shall obtain 

generally his own information on all matters affecting the execution of work. No extra charge 

made in consequence of any misunderstanding or incorrect information on any of these 

points or the grounds of insufficient description will be allowed. All expenses incurred by the 

contractor in connection with obtaining information for submitting this tender including his 

visits to site or efforts in compiling the tender shall be borne by the Tenderer and no claims 

for the reimbursement thereof shall be entertained 

6. Access to Site: The contractor is to include in his rates for forming access to the site, 

required for the works. 

7. Setting out: The contractor shall set out the works in accordance with the plans. All 

grid/center line shall be marked out to the satisfaction of the Employer. The contractor shall 

be responsible for the correctness of the lining out and any inaccuracies are to be rectified at 

his own expenses. 
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8. Treasure Trove: (If Applicable): Should any treasure, fossils, minerals, or works of art of 

a queried interest be found while carrying out the works, the contractor shall give immediate 

notice to the Employer of any such discovery and shall hand over such find to the Employer. 

9. Access for Inspection: The Contractor is to provide at all times during the progress of the 

works and the maintenance period proper means of access, with ladders, etc. and the 

necessary attendance to move and adapt as directed for the inspection of measurement of 

the works by the Employer. 

10. Attendance upon all Trades: The general contractor shall be required to attend on all 

the Tradesmen or Sub- contractors/contractors appointed by the Employer for water supply 

and sanitary, Electrical Installation, Lifts, Air-conditioning, Security Equipment, Hardware, 

Telephone and other specialist contractors. The rates quoted shall be inclusive of all 

attendance and also allow the other contractors, appointed by the Employer, use of his 

scaffolding and retain until such time the relevant sub-contract works are completed 

11. Gatekeeper & Watchmen: (If Applicable as instructed by Employer): The contractor 

from the time of being placed in possession of the site must make arrangements for watching, 

lighting and protecting the work, all materials, workmen and the public by day and night on 

all days including Sundays and Holidays at his own cost. 

12. Cost of Transporting: The contractor shall allow in his own cost for all transporting, 

unloading, stacking and storing of supplies and goods and materials for this work on the site 

and in the places approved from time to time by the Employer. The contractor shall allow in 

his price for transport of all materials (controlled or otherwise) to the site. 

13. Materials, Workmanship and Samples: Materials shall be of approved quality and the 

best of their kind available and shall generally conform to I.S. Specifications. The contractor 

shall order all the materials required for the execution of work as early as necessary and 

ensure that such materials are on site well ahead of requirements for use in the work. The 

work involved calls for high standard of workmanship combined with speed and to the entire 

satisfaction of the Employer. Rates for Non-tender Items: 

14. Rates of items not included in Schedule of quantities shall be settled by the Employer as 

mentioned in the variation clause of the Contract conditions. 

15. Rates to include: The rates quoted shall be for all leads and lifts and finished work. 

16. To ascertain from Contractor for the other Trades: The Contractor shall ascertain from 

other contractor as directed by the Employer all particulars relating to their work with regard 

to the order of its execution and the position in which chases, holes and similar items will be 

required, before the work is taken in hand as no claims for extras will be allowed for cutting 

away work already executed in consequence of any neglect by the contractor to ascertain 

these particulars beforehand. Before ordering materials, the contractor shall get the sample 

approved from the Employer well in time. 
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17. Testing of Work and Material: The contractor shall arrange to test the materials to be 

used for the work as decided and directed by the Employer, at his cost in order to prove their 

soundness and efficiency. Before sending the samples of materials for testing, the samples 

shall be sealed and signed jointly by the contractor and the representative from the Employer 

and each sample shall be given distinct identification mark. On receipt of various test reports, 

proper record shall be maintained for all the test carried out showing respective identification 

marks of the samples and results. If after any such tests, the work or portion of works is found 

to be defective or unsound in the opinion of the Employer the contractor shall pull down and 

redo such works at their own cost. The materials found to be defective or declared unsound 

or not conforming to specifications etc., after testing, shall be immediately removed from the 

site by the contractor. 

In case, the contractor fails to get the work / portion of works / materials tested at appropriate 

time, the Employer will arrange for getting such testing done and all testing charges and other 

incidental expenditure incurred by the Employer in connection with such tests shall be 

recovered from the Contractor. 

After any such tests, the work or portion of works is found to be defective or unsound in the 

opinion of the Employer, the contractor shall pull down and redo such works at their own cost. 

The materials found to be defective or declared unsound or not conforming to specifications 

etc., after testing, shall be immediately removed from the site by the contractor.  

18. Clearing of Site: As work is to be carried out in office premises the contractor shall 

remove debris and clean the premises at the end of every day on his expense and maintain 

the area in clean and tidy conditions. 
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List of Approved Material and Suppliers 

 

S/N Materials Approved Manufacturer / Brand name 

1. Cement Larsen & Toubro, Birla Gold, Gujarat Ambuja, ACC or 

approved equivalent. 

2. Marine Plywood Kitply, Anchor, Century, Sylvan ply, green ply or approved 

equivalent 

3. BWR grade phenol 

bonded plywood 

Swastik, Kit/Kenwood, Mayur, Sylvan ply, Century, green ply 

or approved equivalent 

4. Block Board Mysore Mafatlal, Sylvan ply, Century, green ply or equivalent 

approved. 

5. Fiber Board (MDF, LDF) Nuwud, Novapan, Swastik, Anchor, Century or approved 

equivalent 

6. P.O.P. Board Gypsum India or approved equivalent 

7. Laminates Formica, Decolam, Neoluxe, NAVImika, Green Lam , 

Century or approved equivalent 

8. Handles Godrej, Dorma, Hafele or approved equivalent. or approved 

equivalent 

9. Glass Modi Guard, Saint Gobain, Float Glass India (Asahi) or 

approved equivalent 

10. Soft Board Jolly Board or equivalent approved. 

11. Screws G.K.W., Atul, Hilti or approved equivalent. 

12. Hardware Earl Bihari (EBCO), Shalimar, Vijayan, Sobbit or approved 

equivalent. 

13. Adhesive Fevicol SH, Movicol HV of Mafatlal. Araldite of Ciba Geigy, 

Bal Endura or approved equivalent 

14. Door Closers and 

Varnish 

Dorma, Everite, Hardwyn, Godrej or approved equivalent 

15. Locks Godrej, Enox, Vision/Vijayan or approved equivalent 

16. Wood preservative Berger, Shalimar, Asian or equivalent approved. 

17. G.I. Sheets TISCO, SAIL, JINDAL or approved equivalent 

18. Cement Primer Nerolac, Berger, Asian Paint or approved equivalent 

19. Acrylic Emulsion paints 

synthetic 

Nerolac Berger, Asian Paint or approved equivalent 
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20 Enamel paints Nerolac, Berger, Asian Paint or approved equivalent 

21 Wood primer Shalimar, Asian, Berger. or approved equivalent 

22 Zinc chromate (yellow) 

primer 

Shalimar, Asian, Berger or approved equivalent 

23. Vitrified tiles H&R Johnson, Nitco , Kajaria, Naveen, Somani, RAK or 

approved equivalent 

24. Synthetic Carpet Donair or equivalent 

25. Mineral Fiber Tile Armstrong, or equivalent 

26. Framing for 

Mineral Fiber Tile 

Select Black Reveal by Armstrong or approved equivalent 

27. PPR/UPVC Pipe Prince, Supreme or equivalent or approved equivalent 

28. Gypsum Board Saint Gobain or Gypsum India or Equivalent. 

29. AAC Block Ecolight or Siporex or Equivalent. 

30. FRP Frame and Door Everlast, Shreeji or Equivalent 

31. Fire 

Retardant Paint 

Shalimar, Berger, or approved equivalent 

32. Aluminium Section Jindal, Hindalco or approved equivalent 

33. Tile Adhesive or grout Bal Endura, Roff, Pidilite, Fosroc or approved equivalent 

34. Floor Spring Dorma, Hafele,Doreset or approved equivalent 

35. Corian Corian, Merino, LG or approved equivalent 

36. Flush Door Century, Green or approved equivalent 

37. uPVC Window Fenesta or approved equivalent 

38. Texture Paint Nerolac, Berger, Asian Paint or approved equivalent 

39. Kitchen Sink Nirali or approved equivalent 

40. Sink Cock Jaguar or approved equivalent 

41. Putty Birla White, JK Wall Putty or approved equivalent 

 

Place:       Name of the Contractor:  

Date:        Address: 
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Annex – I  

 Draft of Bank Guarantee for Earnest Money Deposit (To be stamped as Security Bond)   

  

In consideration of Reserve Bank of India, Patna (hereinafter called “the Reserve Bank”) having 

agreed to exempt M/s. ___________________________ ________________________  

(hereinafter called “the said tenderer”) from the demand under the terms and conditions of the tender 

for ‘Replacement of old MS windows with uPVC windows at Ground floor and Shaft 

area in Main Office Premises of Reserve Bank of India, Patna 

(hereinafter called “the said tender”) of Earnest Money for the due fulfilment by the said tenderer of 

the terms and conditions contained in the said tender on production of a Bank guarantee for Rs 

__________/- (Rupees __________________________ only). We (hereinafter referred to as “the 

Bank”) do hereby agree and undertake to indemnify and keep indemnified the Reserve Bank to the 

extent of Rs. ________/- (Rupees  

_________________________________ only) against any loss or damage caused to or suffered by 

the Reserve Bank of India by reason of any breach by the said tenderer of any of the terms and 

conditions contained in the said tender and pay to the Reserve Bank of India on demand without 

demur the said sum of Rs.________/- (Rupees ________________________ only) within a period 

of one week from the date of receipt of demand from the Reserve Bank of India. Any statement made 

by the Reserve Bank of India and the amount mentioned in the demand notice given to us shall not 

be called in question by us and shall be conclusive proof regarding the amount that is payable under 

the guarantee and that we shall not demand any proof thereof. We further undertake that we will 

make the payment pursuant to the demand notice issued by the Reserve Bank of India not 

withstanding any dispute that may exist or arise between the Reserve Bank of India and the tenderer 

or any other person.   

We, ____________________________________________, further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said tender and that it shall continue to be enforceable till all the dues of the 

Reserve Bank of India under or by virtue of the said tender have been fully paid and its claims 

satisfied or discharged or till the Reserve Bank of India certifies that the terms and conditions of the 

said tender have been fully and properly carried out by the said tenderer and accordingly discharges 

the guarantee subject however, that the Reserve Bank of India shall have no rights under this 
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guarantee after the expiry of four  months or till such extended period required for completion of 

the entire work at the request of the tenderer and/or the Reserve Bank of India.   

We, ________________________________________________, lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Reserve Bank of India in 

writing.   

Notwithstanding anything stated above, our liability under this guarantee is restricted to    Rs.- 

_____________/- (Rupees ___________________________________________ only). Our 

guarantee shall remain in force until four Months or such extended date, which may be granted by 

us at the request of the tenderer, and/or the Reserve Bank of India. Unless a suit or action to enforce 

a claim under this guarantee is filed against us within three months thereafter, all your rights under 

the said guarantee shall be forfeited and we shall be released and discharged from all liability there  
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Annexure-II 

 

FORM OF PERFORMANCE BANK GUARANTEE 
(On Non-Judicial Stamp Paper of appropriate value) 

 
This deed of guarantee made this day of___________________ between Bank 
of______________________________________________________ (hereinafter called 
the “Bank”) of the one part, and Reserve Bank of India, (hereinafter called “RBI”) of the 
other part 
 
 
Whereas RBI, has awarded the Contract for -----------(Name of the Project)……………… 
-------------------------------------------------------- 
for Reserve Bank of India (hereinafter called the "Contract") to _____________ (Name of 
the contractor) ___________________ (hereinafter called the "Contractor"). 
 
AND WHEREAS the contractor is bound by the said Contract to submit to RBI a 
Performance Security for a total amount of Rs.________________ (Rupees___ 
___________________________________ only) (Amount in figures and words). 
 
1.  Now we the undersigned__________________________________________ 

___________________________(Name of the Bank) being fully authorized to sign 
and to incur obligations for and on behalf of and in the name  
of________________________ 
_______________________________________(Full name of Bank), hereby 
declare that the said Bank will guarantee RBI the full amount of Rs.___________ 
(Rupees ____ _______________________ only (Amount in figures and Words) as 
stated above. 
 

2. After the Contractor has signed the aforementioned Contract with RBI, the Bank is 

engaged to pay RBI, any amount up to and inclusive of the aforementioned full 

amount upon written order from RBI to indemnify RBI for any liability of damage 

resulting from any defects or shortcomings of the Contractor or the debts he may 

have incurred to any parties involved in the works under the Contract mentioned 

above, whether these defects or shortcomings or debts are actual or estimated or 

expected. The Bank will deliver the money required by RBI immediately on demand 

without delay without reference to the Contractor and without the necessity of a 

previous notice or of judicial or administrative procedures and without it being 

necessary to prove to the Bank the liability or damages resulting from any defects 

or shortcomings or debts of the contractor. The Bank shall pay to RBI any money 

so demanded notwithstanding any dispute/disputes raised by the Contractor in any 

suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating 

thereto and the liability under this guarantee shall be absolute and unequivocal. 

3. This guarantee is valid till __________ (date to be mentioned) (date of virtual 

completion) or the extended period, thereof) 
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4. At any time during the period in which this guarantee is still valid, if RBI agrees to 

grant a time extension to the Contractor or if the Contractor fails to complete the 

Works within the time of completion as stated in the Contract, or fails to discharge 

himself of the liability or damages or debts as stated under Para Numbered 2above, 

it is understood that the Bank will extend this Guarantee under the same terms and 

conditions for the required time on demand by RBI and at the cost of the contractor. 

5. The guarantee hereinbefore contained shall not be affected by any change in the 

Constitution of the Bank or of the contractor. 

6. The neglect or forbearance of RBI in enforcement of payment of any moneys, the 

payment whereof is intended to be hereby secured or the giving of time by RBI for 

the payment hereof shall in no way relieve the bank of their liability under this deed. 

7. The expressions “RBI”, “the Bank” and “the Contractor” hereinbefore used shall 

include their respective successors and assigns.  
In witness whereof I/We of the Bank have signed and sealed this guarantee on the --------
-- day of ----------- (Month) 2026 being herewith duly authorized. 
 
For and on behalf of 
The………………………….Bank. 
 
Signature of authorized Bank official 
 

Name:    
 

……………………………………………………………………
…… 

Designation: 
 

……………………………………………………………………
…… 

Stamp/Seal of the Bank: 
 

 
 
……………………………………………………………………
…… 

Signed, sealed and delivered for and on behalf of the Bank by the above  named______                     
in the presence of : 
 

 

WITNESS-1        WITNESS-II 

 

Name: ……………………..      Name: ……………………….. 

Address: ………………….      Address:……………………… 

 

Signature: ………………….      Signature: …………………. 
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Annexure-III 

Pro-forma of Bank Guarantee for Security Deposit 

(This guarantee will require stamp duty as applicable in the state, where it is executed and shall be 
signed by the official whose signature and authority shall be verified). 

 

Regional Director        Date: 

Reserve Bank of India       Place: 

Estate Department  

Patna-800001 

Dear Sir, 

Replacement of old MS windows with uPVC windows at Ground floor and Shaft area 

in Main Office Premises of Reserve Bank of India, Patna 

WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 

and an office at PATNA (hereinafter called the ‘Employer’) has invited tenders for the work "     

Replacement of old MS windows with new uPVC windows at first floor of bank’s main office 

premise, Reserve Bank of India, Patna” (hereinafter referred to as ‘the Work’) on the terms 

and conditions mentioned in the tender documents. 

1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee 

for a sum of Rs.____________/-(Rupees only) towards satisfactory performance as per the 

tender. 

2. M/s ________________(hereinafter called as Tenderer), who are our constituents intend 

to submit their tender for the said work and have requested us to furnish guarantee to the 

Employer in respect of the said sum of Rs.__________________ (Rupees _________ only). 

NOW THIS GUARANTEE WITNESSETH 

1. We (Bank) do hereby agree with and undertake to the Reserve Bank of India, their 

Successors, Assigns that in the event of the Reserve Bank of India coming to the conclusion 

that the Tenderer have not performed their obligations under the said conditions of the tender 

or have committed a breach thereof, which conclusion shall be binding on us as well as the 

said Tenderer, we shall on demand by the Reserve Bank of India, pay without demur to the 

Reserve Bank of India, a sum of Rs. _________________ (Rupees only) or any lower amount 

that may be demanded by the Reserve Bank of India. Our guarantee shall be treated as 

Deposit for the due performance of the obligations of the Tenderer under the said Conditions, 

provided, however, that our liability against such sum shall not exceed the sum of Rs.____ 

_________________/- only). (Rupees _______________________________ only). 
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2. Bank of India in enforcing the conditions of the said agreement or in compliance with any 

of the terms and conditions stipulated in the said tender and/or hereunder or granting of any 

time or showing of any indulgence by the Reserve Bank of India to the Tenderer or any other 

matters in connection therewith shall not discharge us in any way and our obligation under 

this guarantee. This guarantee shall be discharged only by the performance by the Tenderers 

of their obligations and in the event of their failure to do so, by payment by us of the sum not 

exceeding Rs. ______________________/- (Rupees ___________________________ 

only) We also agree to undertake to and confirm that the sum not exceeding Rs.__________/-

(Rupees______________________________________only) as aforesaid shall be paid by 

us without any demur or protest, merely on demand from the Reserve Bank of India on receipt 

of a notice in writing stating the amount is due to them and we shall not ask for any further 

proof or evidence and the notice from the Reserve Bank of India shall be conclusive and 

binding on us and shall not be questioned by us in any respect or manner whatsoever. We 

undertake to pay the amount claimed by the Reserve Bank of India within a period of one 

week from the date of receipt of the notice as aforesaid. 

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 

independent of the agreement or agreements or other understandings between the Reserve 

Bank of India and the Tenderer. This guarantee shall not be revoked by us without prior 

consent in writing of the Reserve Bank of India. 

We hereby further agree that - 

a) Any forbearance or commission on the part of the Reserve 

b) Our liability under these presents shall not exceed the sum of Rs._____________/-

(Rupees________________________________ only) 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents in tendering for the said work or their obligations thereunder or 

by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to _______________________ provided that if so 

desired by the Reserve Bank of India, this guarantee shall be renewed for a further period as 

may be indicated by them on the same terms and conditions as contained herein. 

e) Our liability under this presents will terminate unless these presents are renewed as 

provided herein above on the ____________or on the day when our said constituents comply 

with their obligations, as to which a certificate in writing by the Reserve Bank of India alone 

is the conclusive proof whichever date is later. Unless a claim or suit or action is filed against 

us within six months from that date or any extended period, all the rights of the Reserve Bank 

of India against us under this guarantee shall be forfeited and we shall be released and 

discharged from all our obligations and liabilities hereunder. 

Yours’ faithfully,  

 

For and on behalf of Bank.  
(Authorized official with seal) 
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Un-priced Schedule of Quantity 

 

Sl No. Description Area Unit 

1 Removal of Windows     

  Taking out window and window shutters (steel), frame, 
Ventilator etc. including scaffolding, proper stacking of 
material at identified location and making good the 
damages as directed by Bank's Engineer. 

  

  

 
Of area 3 sqm. and below 229 No. 

        

2 Plaster repair works     

 

Providing and applying internal plaster 15 mm or more 
thick plaster in cement mortar 1:4 (1 Cement: 4 fine sand) 
to wall surface in CM of desired proportions at all heights 
& levels with all leads & lifts matching to the 
surroundings including scaffolding, curing & site 
cleaning etc., all complete as directed by the Bank's 
Engineer-In-Charge.  

135 Sqm. 

        

3 uPVC Window     

  Providing and Fixing factory made uPVC glazed windows 
comprising of lead free uPVC multi-chambered frame, 
sash and mullion /coupler (where ever required) extruded 
profiles having minimum wall thickness of 1.70mm for 
series R1 and R2 profiles and 2.10 mm for R3 and R4 
profiles confirming to EN: 12608 in any shape, colour and 
design duly reinforced with galvanised mild steel section 
made of required shape & size as per CPWD 
specification, uPVC extruded glazing beads, interlocks 
and Inline sash adapter (Where ever required) of 
appropriate dimension, EPDM gasket, hardware,SS 304 
grade fasteners of minimum 8mm dia with countersunk 
head, comprising of matching polyamide PA6 grade 
sleeve for fixing frame to finished wall as per IS 1367: Part 
1 to 14, plastic packers, plastic caps and necessary 
stainless steel screws etc. Profile of frame, sash & 
mullion (if required) shall be mitred cut and fusion 
welded/mechanically jointed duly sealed at all corners 
including drilling of holes for fixing hardware and 
drainage of water etc. After fixing frame the gap between 
frame and adjacent finished wall shall be filled with 
weather proof silicon sealant over backer rod of 
approved size and quality, all complete as per approved 
drawing confirming to CPWD specification & direction of 
Engineer-in-Charge. Section of steel reinforcement and 
cross section of uPVC profiles to be as per design 
approved by Bank's Engineer-in-Charge. 
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  Rate shall be inclusive of providing & fixing glazing of 
double glass unit (6mm clear toughened + 12mm ARG + 
6mm clear toughened) with high performance coatings 
as per design requirement confirming to IS: 3548 & IS: 
16321.  

  

  

        

  Rate shall also be inclusive of sealing the gap between 
uPVC frame and walls with silicone and temporarily 
closing the window with commercial ply after removal of 
MS Windows till uPVC windows are fixed in its place, 
erection and dismantling of scaffolding for the work. 

  

  

        

a Window     

 

Casement window double panels with fixed mullion with 
S.S. 304 friction hinges as per size and weight of sash, 
multi-point locking system, zinc alloy (zamak) powder 
coated handles. 

  

  

        

  Size of frame (50mm & above) x (45mm & above) & sash 
(45mm & above) x (78mm & above) & mullion (45mm & 
above) x (70mm & above). (Height upto 1.8m).  

  
  

   i) Size of Window: 0.85m X 1.47m 149 Sqm. 

  ii) Size of Window: 1.18m X 1.47m 11 Sqm. 

        

b Fixed window      

 

Casement window double panel with fixed mullion and 
with fixed panel with S.S. 304 friction hinges as per size 
and weight of sash, single-point locking system, zinc 
alloy (zamak) powder coated handles. 

  

  

        

  Size of frame (50mm & above) x (45mm & above) & sash 
(45mm & above) x (78mm & above) & mullion (45mm & 
above) x (70mm & above). (Height upto 1.2m). 

  
  

   i) Size of Ventilator: 0.85m X 1.47m 98 Sqm. 

  ii) Size of Ventilator: 0.85m X 1.16m 26 Sqm. 

        

4 Wall Putty 135 Sqm. 

  Providing and applying white cement based putty of 
average thickness 1mm or more of approved brand and 
manufacturer, over plastered wall surface to prepare the 
surface even and smooth, including scaffolding etc. 
complete as directed by Bank's Engineer. 

  

  

        

5 Plastic Emulsion Paint 135 Sqm. 
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  Providing and applying a coat of oil-based cement primer 
of approved manufacturer and two or more coats of 1st 
quality premium acrylic emulsion paint of approved 
manufacturer and shade as per specifications to the 
walls, ceilings, columns, beam faces etc. complete as 
directed by Bank's Engineer. The rate shall include 
hacking of surface, sand papering, providing additional 
layers to get even and smooth surface, scaffolding 
required for completion of work. 

  

  

        

6 Rebate     

  Rebate for carting away old MS windows along with glass 
removed from Bank Building for replacement with uPVC 
windows outside of Bank's premises and its disposal at 
a suitable location etc. complete as directed by Bank's 
Engineer. 
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