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भारतीय �रज़व� ब�क / Reserve Bank of India 

संपदा िवभाग / Estate Department  
कोलकाता / Kolkata  

 
ई-िनिवदा आमंत्रण सूचना (केवल ई-िनिवदा के मा�म से) 

 

 आरबीआई �ाफ �ाट�र, सा� लेक, कोलकाता - 700098 म� शे्रणी III के 16 �ैटो ंका िसिवल रेनोवेशन 

 

1. आरबीआई �ाफ �ाट�र, सा� लेक, कोलकाता - 700098 म� शे्रणी III के 16 �ैटो ंके िसिवल रेनोवेशन के िलए 

दो भागो ं(भाग-I और II) म� ई-िनिवदाएं आमंित्रत की जाती ह�। इस काय� पर ₹45.50 लाख की लागत आने का 

अनुमान है और काय� आदेश जारी होने के 14व� िदन से 120 िदन के भीतर इसे पूरा िकया जाना है।  

 

2. ई-िनिवदा द�ावेज एमएसटीसी की वेबसाइट अथा�त www.mstcecommerce.com/eproc पर 11 

िसतंबर 2023 को 16:00 बजे से उपल� होगा। इस ई-िनिवदा को अिनवाय� �प से एमएसटीसी वेबसाइट अथा�त 

www.mstcecommerce.com/eproc के मा�म से ही भरना/ऑनलाइन प्र�ुत करना होगा। इस ई-

िनिवदा को भरने और प्र�ुत करने की अंितम ितिथ 19 अ�ूबर 2023 को 14:00 बजे तक है। ई-िनिवदा के 

भाग I को 19 अ�ूबर 2023 को 15:00 बजे से खोला जाएगा। िवके्रताओ ं�ारा ई-िनिवदा प्र�ुत करने की प्रिक्रया 

पर िव�ृत िदशािनद�शो ंको िनिवदा की अनुसूची (एसओटी) और ई-खरीद के िलए मह�पूण� िनद�श म� 

उ���खत िकए गए ह�। सहायक द�ावेजो ंके साथ ई-िनिवदा द�ावेज़ के भाग I की जांच के बाद, यिद कोई 

ठेकेदार पात्र नही ंपाये जाते ह�, तो उनकी ई-िनिवदाएं आगे की प्रिक्रया के िलए ब�क �ारा �ीकार नही ं िकए 

जाएंगे। 

 

3. िनधा��रत प्रपत्र म� भरे और ह�ा��रत िनिवदा द�ावेज (अथा�त, केवल भाग-I) एमएसटीसी की वेबसाइट पर 

अपलोड िकए जाएंगे। ई-िनिवदा के भाग-I म� प्र�ािवत काय� के िलए ब�क की मानक तकनीकी और वािण��क 

शत� और िनिवदाकारो ंका कव�रंग लेटर शािमल होगा। िनिवदाकार को एनईएफटी के मा�म से ₹91,000/- 

(इ�ानवे हजार �पये मात्र) की ईएमडी जमा करनी होगी, एनईएफटी का िववरण: लाभाथ� का नाम: भारतीय 

�रज़व� ब�क, कोलकाता; आईएफएससी : RBIS0KLPA01 (बाएं से 5व� और 10व� �ान पर सं�ा शू� है); खाता 

सं. 186003001 है। लेनदेन सं�ा के साथ अंतरण का प्रमाण (�ैन प्रित) संल�/अपलोड करना होगा। 

बोलीदाताओ ंको यह भी सूिचत िकया जाता है िक वे लेनदेन सं�ा के साथ अंतरण के प्रमाण (�ैन प्रित) को 18 

अ�ूबर 2023 को 11:00 बजे से पहले estatekolkata@rbi.org.in पर भेज� या ब�क के मानक प्रोफामा� म� एक 

अनुसूिचत ब�क �ारा जारी अप�रवत�नीय ब�क गारंटी के �प म� जमा की गई ईएमडी, जो ई-ट�डर फॉम� म� उपल� 

है, को ���गत �प से संपदा िवभाग, भारतीय �रज़व� ब�क, तीसरी मंिजल, 15 नेताजी सुभाष रोड, कोलकाता – 

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eproc
mailto:estatekolkata@rbi.org.in
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700001 म� 18 अ�ूबर 2023 को 11:00 बजे से पहले जमा कर� । पात्र िनिवदाकता� के िलए भाग- II (मू� बोली) 

अगले िदन खोली जाएगी। 

4. आवेदको/ंिनिवदाकता�ओ ं को उपरो� उ���खत वेबसाइट के मा�म से िनिवदा म� उ���खत सभी 

अनुबंधो/ंद�ावेजो ंको अपलोड करना होगा। 

5. ब�क उनके ग्राहको ंऔर ब�करो ंसे िनिवदाकता� के िपछले प्रदश�न पर �रपोट� प्रा� करेगा। ब�क िनिवदाओ ंके भाग- 

II को खोलने से पहले उ� �रपोट� का मू�ांकन करेगा। यिद िकसी भी िनिवदाकता� के पास िकसी भी समय 

िनिवदा प्रिक्रया म� भाग लेने के िलए आव�क पात्रता नही ंपाई जाती है और/या उसके ग्राहको ंऔर/या उसके 

ब�करो ंसे प्रा� उसकी प्रदश�न �रपोट� असंतोषजनक पाई जाती है, तो ब�क िनिवदा का भाग-I खुलने के बाद भी 

उसके प्र�ाव को अ�ीकार करने का अिधकार सुरि�त रखता है। ब�क ऐसा करने के िलए कोई कारण बताने 

हेतु बा� नही ंहै। 

6. ब�क �ूनतम ई-िनिवदा को �ीकार करने के िलए बा� नही ंहै और िकसी भी ई-िनिवदा को पूण� या आंिशक 

�प से �ीकार करने का अिधकार सुरि�त रखता है। ब�क िबना कोई कारण बताए सभी ई-िनिवदाओ ंको 

अ�ीकार करने का अिधकार भी सुरि�त रखता है। 

 

 

 

�ान: कोलकाता  

िदनांक: 11 िसतंबर 2023 

 

                                                                           �ेत्रीय िनदेशक 

                                                                           कोलकाता �ेत्रीय काया�लय  
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िनिवदा की अनुसूची (एसओटी) की अनुसूची  

 

ए. ई-ट�डर सं. आरबीआई/कोलकाता �ेत्रीय काया�लय/संपदा/1/23-
24/ईटी/41   

बी. िनिवदा की प�ित ई-खरीद प्रणाली 
(ऑनलाइन भाग I - तकनीकी-वािण��क बोली और भाग 
II - मू� बोली 
www.mstcecommerce.com/eproc) के मा�म से 

सी. िनिवदा मू� ₹45.50 लाख 
डी. पािट�यो ंको डाउनलोड करने के िलए उपल� 
एनआईटी की तारीख और समय (िनिवदा समय 
देख�) 

11.09.2023 को 16:00 बजे से 

ई. बोली-पूव� बैठक ऑफ़लाइन। 09.10.2023 को 11:00 बजे। �ान - संपदा 
िवभाग, आरबीआई, कोलकाता। 

एफ. बयाना जमा-रािश (ईएमडी) बोलीदाताओ ंको एनईएफटी के �प म� या सामा� िनयमो ं
और िनद�शो ं के तहत िनिवदा के पैरा 5(ए) के अनुसार  
भारतीय �रज़व� ब�क, कोलकाता के प� म� ब�क गारंटी (बीजी) 
के �प म� ₹91,000/- (इ�ानवे हजार �पये मात्र) को संपदा 
िवभाग, तीसरी मंिजल, भारतीय �रज़व� ब�क, कोलकाता-
700001 म� जमा करना होगा।  

जी. ईएमडी जमा करने की अंितम ितिथ और समय 18.10.2023 को 11:00 बजे तक   

एच. ऑनलाइन तकनीकी-वािण��क बोली और 
मू� बोली जमा करने के िलए ई-िनिवदा शु� होने 
की ितिथ (बोली शु� करने की तारीख और समय) 
www.mstcecommerce.com/eproc 

11.09.2023 को 16:00 बजे से 

आई. तकनीकी-वािण��क बोली और मू� बोली 
जमा करने के िलए ऑनलाइन ई-िनिवदा की 
समा�� (िदनांक और समय) 

19.10.2023 को 14:00 बजे तक 

जे. भाग I (तकनीकी-वािण��क 
बोली) खोलने की ितिथ और समय 

19.10.2023 को 15:00 बजे 

के. भाग II (िव�ीय बोली) खोलने की ितिथ और 
समय 

िस�म जिनत मेल/संदेश के मा�म से सूिचत िकया जाएगा 

एल. लेनदेन शु� ई-खरीद म� भागीदारी के िलए शु� एमएसटीसी 
गेटवे/एनईएफटी/आरटीजीएस के मा�म से एमएसटीसी 
िलिमटेड के प� म� या मेसस� एमएसटीसी िलिमटेड �ारा 
सूिचत िकए गए अनुसार मेसस� एमएसटीसी िलिमटेड को 
िदया जाएगा। 

एम. पोट�ल से डाउनलोड हेतु िनिवदा शु� शू�   

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eproc
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
KOLKATA 

 
 
 
 
 

 
 
 

E-TENDER FOR 
 

Civil Renovation of 16 Class III Flats at RBI Staff Quarters, Salt Lake, Kolkata -
700098 

 
 

Part I (Techno-Commercial Bid) 

 
 
 
 
                                                    
 
 
 
 
 
 
Name of Bidder ___________________________________________  
 
Address________________________________________________  
 
Date of Pre-Bid meeting: Venue: ……..at…..AM on …………  
 
Due Date and time of Submission of e-Tender:……..PM on ………… 
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SCHEDULE OF TENDER (SOT) 
 

 
  

a. e-Tender no RBI/Kolkata Regional Office/Estate/1/23-
24/ET/41 

b. Mode Of Tender e-Procurement System 
(Online Part I - Techno-Commercial Bid and 
Part II - Price Bid through 
(www.mstcecommerce.com/eproc) 

c. Tender Value ₹45.50 lakh 
d. Date of NIT available to parties to 
download (View Tender Time) 

on 11.09.2023 from 16:00 hrs. onwards 

e. Pre-Bid meeting Offline.  On 09.10.2023 at 11:00 hrs.         
Venue - Estate Department, RBI, Kolkata. 

f. Earnest Money Deposit ₹91,000/- (Rupees Ninety One thousand 
only) in the form of NEFT or BG as per para 
5(a). of the tender under General Rules and 
Instructions to the Bidders to be submitted at 
Estate Department, 3rd Floor, Reserve Bank 
of India, Kolkata-700001, in favour of 
Reserve Bank of India, Kolkata 

g. Last date of submission of EMD Till 11:00 hrs. on 18.10.2023 

h. Date of Starting of e-Tender for 
submission of on line Techno-
Commercial Bid and price Bid at (Start 
Bid Date & Time) 
www.mstcecommerce.com/eproc  

On 11.09.2023 from 16:00 hrs. onwards 

i. Date of closing of online e-tender for 
submission of Techno-Commercial 
Bid & Price Bid (Close Bid Date & 
Time) 

 On 19.10.2023 till 14:00 hrs. 

j.  Date & Time of Opening of Part I 
(Techno-Commercial bid) 

 On 19.10.2023 at 15:00 hrs.  

k.  Date & Time of Opening of Part II        
(Financial Bid) 

Will be intimated through System generated 
mail/message 

l. Transaction Fee Charges for participation in e-procurement will 
be made to M/s MSTC Ltd. Through MSTC  
Gateway/NEFT/RTGS in favour of MSTC 
Limited  or as advised by M/s MSTC Ltd. 

m. Tender Fees for download from 
portal 

Nil. 

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eproc
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Important instructions for E-procurement 
 
Bidders are requested to read the terms & conditions of this tender before submitting their 
online tender. 
 

1 Process of e-Tender: 
 
A) Registration: The process involves vendor’s registration with MSTC e-
procurement portal which is free of cost. Only after registration, the vendor(s) 
can submit his/their bids electronically. Electronic Bidding for submission of 
Technical Bid as well as Commercial Bid will be done over the internet. The 
Vendor should possess Class III signing type digital certificate. Vendors are 
to make their own arrangement for bidding from a P.C. connected with 
Internet. MSTC is not responsible for making such arrangement. (Bids will not 
be recorded without Digital Signature). 
 
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS 
TO BE SUBMITTED ON-LINE AT  www.mstcecommerce.com/eproc 
 
1). Vendors are required to register themselves online with 
www.mstcecommerce.com→ e-Procurement →PSU/Govt depts→ Select 
RBI Logo -> Register as Vendor -> Filling up details and creating own user id 
and password→Submit. 
2). Vendors will receive a system generated mail confirming their registration 
in their email which has been provided during filling the registration form. 
In case of any clarification, please contact RBI/MSTC, (before the scheduled 
time of the e- tender). 
 
 
The Helpdesk numbers of M/s MSTC are: 033 40645207, 033 40609118, 033 
40645316, 033 22901004 and 033 22895064. The bidders can also submit 
their issues vide e-mail at helpdesk@mstcindia.co.in 
 
B) System Requirement: 
i) Windows 7 or above Operating System 
ii) IE-7 and above Internet browser. 
iii) Signing type digital signature 
iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and 
installed in the system. 
To disable “Protected Mode” for DSC to appear in The signer box following 
settings may be applied. 

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/
mailto:helpdesk@mstcindia.co.in
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 Tools => Internet Options =>Security => Disable protected Mode If 
enabled- i.e. remove the tick from the tick box mentioning “Enable 
Protected Mode”. 

 Other Settings: 
 Tools => Internet Options => General => Click on Settings under 

“browsing history/Delete Browsing History” => Temporary Internet 
Files => Activate “Every time I Visit the Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under 
 Tools→ Internet Options→ custom level (Please run IE settings from 

the page https://www.mstcecommerce.com once) 
2 The Techno-commercial Bid and the Price Bid shall have to be submitted 

online at https://www.mstcecommerce.com/eproc. Tenders will be opened 
electronically on specified date and time as given in the Tender. 

3 All entries in the tender should be entered in online Technical & Commercial 
Formats without any ambiguity. 

4 Special Note towards Transaction fee: 
The vendors shall pay the transaction fee using “Transaction Fee Payment” 
Link under “My Menu” in the vendor login. The vendors have to select the 
particular tender from the event dropdown box. The vendor shall have the 
facility of making the payment either through NEFT or Online Payment. On 
selecting NEFT, the vendor shall generate a challan by filling up a form. The 
vendor shall remit the transaction fee amount as per the details printed on the 
challan without making change in the same. On selecting Online Payment, 
the vendor shall have the provision of making payment using its Credit/ Debit 
Card/ Net Banking. Once the payment gets credited to MSTC’s designated 
bank account, the transaction fee shall be auto authorized and the vendor 
shall be receiving a system generated mail. 
Transaction fee is non-refundable. A vendor will not have the access to online 
e-tender without making the payment towards transaction fee. 
NOTE: Bidders are advised to remit the transaction fee well in advance before 
the closing time of the event so as to give themselves sufficient time to submit 
the bid. 

5 Information about tenders /corrigendum uploaded shall be sent by email only 
during the process till finalization of tender. Hence the vendors are required 
to ensure that their corporate email I.D. provided is valid and updated at the 
time of registration of vendor with MSTC. Vendors are also requested to 
ensure validity of their DSC (Digital Signature Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in 
NIT. 

7 Bidding in e-tender: 
a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction 
fees (If any) to be eligible to bid online in the e-tender. Tender fees and 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eproc
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Transaction fees are non-refundable. No interest will be paid on EMD. EMD 
of the unsuccessful vendor(s) will be refunded by the tender inviting authority. 
b) The process involves Electronic Bidding for submission of Technical and 
Commercial Bid. 
c) The vendor(s) who have submitted transaction fee can only submit their 
Technical Bid and Commercial Bid through internet in MSTC website 
https://www.mstcecommerce.com→ e-procurement →PSU/ Govtdepts→ 
Login under 
RBI→ My menu→ Auction Floor Manager→ live event →Selection of the live 
Event  
d) The vendor should allow running JAVA application. This exercise has to be 
done immediately after opening of Bid floor. Then they have to fill up Common 
Terms/Commercial specification and save the same. After that click on the 
Technical bid. If this application is not run then the vendor will not be able to 
Save/submit his Technical bid. 
e) After filling the Technical Bid, vendor should click ‘save’ for recording their 
Technical bid. Once the same is done, the Commercial Bid link becomes 
active and the same has to filled up and then vendor should click on “save” to 
record their Commercial bid. Then once both the Technical bid & Commercial 
bid has been saved, the vendor can click on the “Final submission” button to 
register their bid. 
f) Vendors are instructed to use Attach Doc button to upload documents. 
Multiple documents can be uploaded.  
g) In all cases, vendor should use their own ID and Password along with 
Digital Signature at the time of submission of their bid. 
h) During the entire e-tender process, the vendors will remain completely 
anonymous to one another and also to everybody else. 
i) The e-tender floor shall remain open from the pre-announced date & time 
and for as much duration as mentioned above. 
j) All electronic bids submitted during the e-tender process shall be legally 
binding on the vendor. Any bid will be considered as the valid bid offered by 
that vendor and acceptance of the same by the Buyer will form a binding 
contract between Buyer and the Vendor for execution of supply. 
k) It is mandatory that all the bids are submitted with digital signature 
certificate otherwise the same will not be accepted by the system. 
l) Buyer reserves the right to cancel or reject or accept or withdraw or extend 
the tender in full or part as the case may be without assigning any reason 
thereof. 
m) No deviation of the terms and conditions of the tender document is 
acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance 
of terms & conditions for the tender. 

https://www.mstcecommerce.com/
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8 Any order resulting from this tender shall be governed by the terms and 
conditions mentioned therein. 

9 No deviation to the technical and commercial terms & conditions are allowed. 
10 The tender inviting authority has the right to cancel this e-tender or extend the 

due date of receipt of bid(s) without assigning any reason thereof. 
11 Vendors are requested to read the vendor guide and see the video in the 

page https://www.mstcecommerce.com/eproc to familiarize them with the 
system before bidding. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.mstcecommerce.com/eproc
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FORM OF TENDER 
 

           
To                                                                                                         Place:           
The Regional Director                                                                                Date: 
Reserve Bank of India 
Estate Department, 
Kolkata– 700001 
 
Dear Sir,  
 
Having read and examined the Notice Inviting e-Tender, Specifications & designs, 
Drawings, Schedule of Quantities, various schedules, General conditions of contract and, 
Special conditions of contract, General rules and instructions to bidders, clauses and all 
other contents in the tender document for the work specified in the memorandum 
hereinafter set out and having examined the site of the works and having acquired the 
requisite information relating thereto as affecting the tender, I/We hereby offer to execute 
the works specified in the said memorandum within the time specified in the said 
memorandum at the rates mentioned in the attached schedule of quantities and in 
accordance in all respects with the specifications & designs, drawings and instructions in 
writing referred to in General Conditions of Contract, the Articles of Agreement, Special 
Instructions, Schedule of Quantities and Special Conditions of Contract and with such 
materials as are provided for, by and in all other respects in accordance with such conditions 
so far as they may be applicable. 

MEMORANDUM 
 
(a) Description of work    Renovation of 16 Class III Flats at 

RBI Staff Quarters, Salt Lake, 
Kolkata 700098 

(b) Estimated cost ₹45.50 Lakh 
(c ) Earnest Money ₹91,000/- (Rupees Ninety One 

thousand only) 
(d) Percentage, if any, to be  

deducted from each bill as RM 
5% from each bill 

(e) Performance Bank Guarantee 5% of contract value 
(e) Time allowed for completion of work 120 days reckoned from the 14th 

day of issue of work order. Each flat 
shall be completed within 30 days 
from the date of handing over the 
flat to the contractor. The rates shall 
remain valid for period of one year 
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from the date of opening of Part I of 
Tender. 

(f) Validity of Tender Three months from the date of 
opening part-I 

(g) Liquidated damages The recovery of Liquidated 
Damages shall be at the rate of 
0.25% of the accepted tender 
amount for per week of delay, 
subjected maximum to 10% of the 
accepted tender amount. 

 

2.       We agree to keep the tender open for the validity period of the tender and not to make 
any modification in its terms and conditions during the validity period or any other 
extended period as agreed mutually.  

3.       A sum of ₹91,000/- (Rupees Ninety One thousand only) is hereby forwarded/uploaded 
in the form as specified in the tender document as Earnest Money Deposit. If I/We, 
fail to furnish the prescribed performance bank guarantee within the prescribed 
period, I/We agree that the Reserve Bank of India or its successors, in office shall 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 
money deposit absolutely. Further, if I/We fail to commence work as specified, I/ We 
agree that Reserve Bank of India or its successors in office shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the said 
performance guarantee absolutely. The said Performance Guarantee shall be a 
guarantee to execute all the works referred to in the tender document upon the terms 
and conditions contained therein.  

4.       Further, I/We agree that in case of forfeiture of Earnest Money Deposit or Performance 
Bank Guarantee as aforesaid, I/We shall be debarred from participation in the re-
tendering process of the work.  

5.      I/We hereby declare that I/We shall treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived therefrom to any person other than a person to 
whom I/We am/are authorized to communicate the same or use the information in 
any manner prejudicial to the safety of the Reserve Bank of India.  

6.       Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms 
and provisions of the said Conditions of Contract annexed hereto so far as they may 
be applicable or in default thereof to forfeit and pay to the Reserve Bank of India the 
amount mentioned in the said conditions. 
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7. Our bankers are (Name and full address): 
 
(i) 
 

 

(ii) 
 

 

 
The names of partners of our firm are: - 

(i) 
 

 

(ii) 
 

 

 
 

Name of the partner of the firm 
authorized to sign 

 

 

OR 
 

 

Name of person having Power of Attorney to sign 
the contract. (Certified true copy of the Power of 
Attorney should be attached) 

 

 
  

 
 Yours faithfully, 
 
 
 Signature of Bidder with Seal 
 
 
 
 
Signatures and addresses of witnesses 
 

 
 

Signature Address 

(i) 
 

  

(ii)   
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ARTICLES OF AGREEMENT 

 
ARTICLES OF AGREEMENT made the ________________________________day of 
________________________between the Reserve Bank of India having its Central office 
at Mumbai – 400 001 (hereinafter called “The Bank”) of the one part and 
___________________________________ (herein after called the “contractor”) of the 
other part. 
 
WHEREAS THE Bank is desirous of carrying out ‘Civil Renovation of 16 Class III Flats at 
RBI Staff Quarters, Salt Lake, Kolkata - 700098’ has caused Drawing and Bills of Quantities 
showing and describing the work to be done to be prepared by or under the direction of 
Bank’s Engineer. 
  
AND WHEREAS the contractor has agreed to execute upon  and subject to the conditions 
set forth herein and to the conditions set forth in the Special Conditions and in the Schedule 
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 
as “the said Conditions”) the works shown upon the said Drawings and / or described in the 
said Specification and included in the Schedule of Quantities at the respective rate therein 
set forth amounting to the sum as therein arrived at or such other sum as shall become 
payable there under (hereinafter referred to as “the said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS 
 

1. In consideration of the said Contract Amount to be paid at the times and in the 
manner set forth in the said Conditions, the contractor shall upon and subject to the 
said Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the Schedule of Quantities. 

 
2. The Bank shall pay the contractor the said Contract Amount or such other sum as 

shall become payable, at the times and in the manner specified in the said 
Conditions.  

 
3. The term “Bank’s Engineer” in the said condition regarding execution of the work, 

quality of construction, quality of materials, progress and completion of the project 
etc. shall mean the Deputy General Manager (Technical), or any other person 
designated for the purpose by the Reserve Bank of India. As far as the operation of 
the provision under clause 34 of the contract viz. clause relating to settlement of 
disputes through arbitration, the term “Bank’s Engineer” shall be read as General 
Manager / Officer – in-charge, of the Estate Department, Reserve Bank of India, 
Kolkata.  
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4. The said Conditions and Appendix thereto shall be read and construed as forming 
part of this Agreement, and the parties hereto shall respectively abide by, submit 
themselves to the said Conditions perform the agreements on their part respectively 
in the said Conditions contained.  

 
5. The plans, agreement and documents mentioned herein shall form the basis of this 

contract.  
 

6. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it 
is a Contract to carry out the work in respect of “Renovation of 16 Class III Flats at 
RBI Staff Quarters Salt Lake.” to be paid for according to actual measured quantities 
at the rates contained in the Schedule of quantities or as provided in the said 
Conditions. 

 
7. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of sanitary work and fittings, permanent water 
supply, electrical installations, fittings, and other ancillary works in the manner laid 
down in the said Conditions, and shall make good any damages done to walls, floors, 
etc. after the completion of such works. 

 
8. The Bank reserves to itself the right of altering the Drawings and nature of the work 

by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this Contract. 
 

9. The Contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank's infrastructure/systems/equipment’s etc., which may come to the 
possession or knowledge of the Contractor during discharging its contractual 
obligations in connection with this agreement, to any third party and shall at all times 
hold the same in strictest confidence. The Contractor shall treat the details of the 
contract as private and confidential, except to the extent necessary to carry out the 
obligations under it or to comply with applicable laws. The Contractor shall not 
publish, permit to be published, or disclose any of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Bank. The Contractor 
shall indemnify the Bank for any loss suffered by the Bank because of disclosure of 
any confidential information. Failure to observe the above shall be treated as breach 
of contract on the part of the Contractor and the Bank shall be entitled to claim 
damages and pursue legal remedies. The Contractor shall take all appropriate 
actions with respect to its employees to ensure that the obligations of non-disclosure 
of confidential information under this agreement are fully satisfied. The Contractor's 
obligations with respect to non-disclosure and confidentiality will survive the expiry 
or termination of this agreement for whatever reason. 
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10. Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the site is handed over to him or from 14th 
day after the date of issue of formal works order as provided for in the said Conditions 
whichever is later and to complete the entire work within specified time period subject 
nevertheless to the provisions for extension of time. 

 
11. All payments by the Bank under this contract will be made only at Kolkata.  

 
12. All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen at Kolkata and only Courts in Kolkata shall have jurisdiction 
to determine the same. 

 
13. The several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor.  
 

14. The contractor/agency shall be solely responsible for full compliance with the 
provision of Prevention of Sexual harassment of Women at work place under 
Prevention, Prohibition and Redressal Act 2013. In case of any complaint of sexual 
harassment against its employee within the premises of Bank, the complaint will be 
filed before the Internal Complaints Committee constituted by the contractor/agency 
and the contractor/agency shall ensure appropriate action under the said Act in 
respect of the complaint. 
(a) Any complaint of sexual harassment from any aggrieved employee of the 

contractor against any employee of the Bank shall be taken cognizance of by the 
Regional Complaints Committee constituted by the bank. 

(b) The contractor shall be responsible for any monetary compensation that may 
need to be paid in case of incident involves the employee of the contractor, for 
instance any monetary relief to Bank’s employee, if sexual violence by the 
employee of the contractor id proved. 

(c) The contractor shall be responsible for educating its employees about the 
prevention of sexual harassment at work place and related issues. 

(d) The contractor shall provide a complete and updated list of its employees who 
are deployed within the bank’s premises. 

 
15. Contractors shall comply with minimum wage Act and labour Act in force. 

Notices/penalty, if any, issued/ imposed by any statutory bodies in the work due to 
lapses by the contractor in complying with the statutory norms/ requirements shall 
be paid by the contractor, without any claim to the Bank.  
 

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands 
to these presents and two duplicates thereof the day and year first hereinabove written. 
(If the Contractor is a partnership or an individual). 
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IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly 
authorized officials and the Contractor has caused its common seal to be affixed 
hereunto and the said two duplicates/ has caused these presents and the said two 
duplicates hereof to be executed on its behalf, the day and year first hereinabove written, 
(If the Contractor is a Company). 
 
Signature Clause  
 

SIGNED AND DELIVERED by the  
Reserve Bank of India by the hand of  
 
Shri ………………………………………. 
(Name and designation) 
 
In the presence of witnesses 
 
(1) ………………………………………… 
Address…………………………………… 
(2) ………………………………………… 
Address…………………………………… 

 

 
Witness 

 

SIGNED AND DELIVERED BY 
In the presence of  
(1) ………………………………………… 
Address…………………………………... 
(2) ………………………………………… 
Address…………………………………… 

If the party is a partnership firm or an 
individual should be signed by all or on 
behalf of all the partners  

 
Witness 

The COMMON SEAL OF: 
Was hereunto affixed pursuant to the 
Resolutions passed by its Board of 
Directors at the meeting held on 
……………………………… in the 
presence of  
(1) ………………………………………… 
 
(2) ………………………………………… 
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Directors who have signed these 
presents in token thereof in the presence 
of  
(1)………………………………………… 
    
(2)………………………………………….. 

If the contractor signs under Its common 
seals, the signature clause should tally 
with the sealing clause in the Articles of 
Association 

SIGNED AND DELIVERED BY the 
Contractor by the hand of Shri 
________________________________ 
and duly constituted attorney. 

If the Contractor is signing by the hand 
of power of attorney, whether a 
company or individual   
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General Rules and Instructions to the Bidders 
 

Online e-tenders are invited for Civil Renovation of 16 Class III Flats at RBI Staff 
Quarters, Salt Lake, Kolkata - 700098 

 
1. The tenders shall be submitted in online manner at MSTCE commerce web site. 

 
2. Bids in Two bid system: - The e-tender in two parts (Part I comprising of duly filled 

tender part I, EMD, technical bid/details, literature etc. and Part II comprising of duly 
filled-in e- tender part II) should be submitted online as e-Tender using digital 
signature not later than the date and time of submission of tender/bid on line. No 
tender will be accepted after the specified date and time for submission of tender 
under any circumstances whatsoever. Bids shall be submitted online only and those 
received in physical form will not be entertained  

 
3. Tenders shall remain open to acceptance by the Bank for a period of three months 

from the date of opening Part-I of the tender which period may be extended by mutual 
agreement and the contractors shall not cancel or withdraw the tender during this 
period. The quoted rates shall be valid for a period of one year from the date of 
opening of tender part I. 
 

4. The Reserve Bank of India does not bind itself to accept the lowest or any tender 
and reserves to itself the right to accept or reject any or all the tenders, either in 
whole or in part without assigning any reasons for doing so.  

 
     5 (a). Tenderers shall pay as earnest money a sum of ₹91,000/- (Rupees Ninety One 

thousand only) by a NEFT or Bank Guarantee (BG) drawn on a scheduled Bank in favour 

of Reserve Bank of India, Kolkata, payable at Kolkata and the Bank Guarantee toward 

EMD shall be suitably extended, if necessary.  A tender, (Part – I) which is not accompanied 

by such earnest money will not be considered.  The earnest money will be returned to the 

tenderer if his tender is not accepted but without any interest. EMD shall be paid through 

NEFT, details of NEFT: Beneficiary name: Reserve Bank of India, Kolkata; IFSC: 

RBIS0KLPA01 (Numeric Zero at 5th and 10th place from left); A/c no. 186003001. Proof of 

remittance with transaction number (scanned copy) shall be attached / uploaded. The 

bidders are also advised to send the proof of remittance with transaction number (scanned 

copy) to estatekolkata@rbi.org.in before 11:00 Hrs. on 18.10.2023 or EMD shall be 

deposited in the form of an irrevocable Bank Guarantee issued by a scheduled Bank in the 

Bank's standard proforma which is available in the e-Tender form, needs to be submitted 

mailto:estatekolkata@rbi.org.in
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in person to Estate Dept. Reserve Bank of India, 3rd Floor, 15 N.S. Road, Kolkata – 700 

001 before 11:00 Hrs. on 18.10.2023. 

  
(b) Under no circumstances, Earnest Money Deposit will be accepted in any other form than 
mentioned under 5(a) above.   
 
Forfeiture of EMD 
EMD will be forfeited in the following situations: 

• If the vendor/contractor withdraws bid after opening of the commercial bid 
• If the vendor/contractor fails to commence the work awarded to him/her within the 

prescribed time limit. 
Refund of EMD 

• Earnest Money Deposit of all tenderers other than successful tenderer shall be 
refunded on expiry of bid validity (including extended validity) or on award of work to 
the successful tenderer whichever is earliest. 

• Earnest Money deposited by the successful tenderer shall either be retained as 
security deposit or be refunded on obtaining a Performance Bank Guarantee for the 
specified amount from the successful tenderer where so stipulated in the tender. 
 

(c) The Earnest Money Deposit of ₹91,000/- (Rupees Ninety One thousand only) paid in 
the form of NEFT or Bank Guarantee (BG) drawn on a scheduled Bank in favour of Reserve 
Bank of India, Kolkata, payable at Kolkata shall remain un-discharged for such period as 
may be specified for keeping the tender open. 
 
(d) Performance Bank Guarantee (PBG) as security deposit: On award of the work, the 
successful tenderer shall furnish an amount equal to 5% (Five percent) of the contract value 
in the form of a Performance Bank Guarantee (PBG) from any scheduled Bank in the form 
prescribed by the Bank as per Annexure II towards security deposit for the due fulfilment 
of the contract. This Performance Bank Guarantee (PBG) shall be initially valid for a period 
of contract duration plus three (3) months and shall be suitably extended till final completion 
of the work plus three (3) months in case of extension of contract period. The Bank 
Guarantee towards the Earnest Money Deposit (EMD) furnished at the time of submission 
of tender will be returned thereafter. 
If the tenderer fails to furnish the Performance Bank Guarantee within stipulated time 
period, their tender is liable to be cancelled and the EMD deposited shall be enforced 
without prejudice for further loss or damage. 
The Bank Guarantee towards EMD shall be suitably extended, if necessary, the successful 
tenderer till the date fixed by the Bank for furnishing the PBG towards security deposit for 
the due fulfilment of the contract. 
i) Such Performance Bank Guarantee (PBG) should be submitted to the Bank within 14 
days of the issue of work order.  
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ii) Maximum allowable extension of time for submission of Performance Guarantee beyond 
the period specified in above without penalty – 7 days. 
iii) Maximum allowable extension of time for submission of Performance Guarantee beyond 
the period specified in (ii) above with late fee @ 0.1% of the amount of Performance 
Guarantee per day – 7 days 
 
The Engineer-in-Charge shall not make a claim under the performance guarantee except 
for amounts to which the Employer is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: 
a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the full amount 
of the Performance Guarantee. 
b) Failure by the contractor to pay the Employer any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 
days of the service of notice to this effect by Engineer-in-Charge. 
 
(e) Retention Money (RM):  In addition to the Performance Bank Guarantee above, as 
further security for the due fulfillment of the contract by the Contractor, 5% of the value of 
the work done will be deducted by the RBI from each payment to be made to the Contractor 
towards Retention Money. This total amount (Performance Bank Guarantee + Retention 
Money) will be termed as Security Deposit. RBI will release the Performance Bank 
Guarantee after completion of work and the remaining Security Deposit after rectification of 
the defects pointed out during the Defects Liability Period. The amounts retained by the RBI 
shall not bear any interest. 
 
(f)  Caution Money for Low/Abnormally low/Unworkable Rates Items of work: - The 
Bank, if required, may insist that the tenderer, who is being considered for award of work, 
a bank (financial) guarantee for performance of the contract in respect of items of work for 
which the tenderers have quoted low/unworkable rates during evaluation of the tenders. 
The tendered should accept to submit with the Bank, a bank (financial) guarantee (to be 
issued by any Schedules Commercial Bank) for some specified amount (caution money) 
for due performance of their contract, if awarded, in respect of the low/abnormally low/ 
unworkable rates items of work. This is done with a view to ensure contractor's commitment 
for execution of low/abnormally low/ unworkable rates items of work strictly as per the 
specifications in workman like manner, using quality materials, and within specified time 
periods. The standard format in which the said bank guarantee may be obtained from the 
successful tenderer within 14 days after award of the contract shall be as per Annexure 
VII.  

6. All compensation or other sums of money payable by the contractor to the Bank under 
the terms of this Contract may be deducted from his earnest money and security deposit if 
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the amount so permits and the contractor shall unless such deposit has become otherwise 
payable within ten days after such deductions make good in cash the amount so deducted. 

7. The Contractor shall not assign the Contract. He shall not sublet any portion of the 
contract except with the written consent of the Bank. In case of breach of these conditions, 
the Bank’s Engineer shall serve a notice in writing on the Contractor rescinding the contract 
whereupon the security deposit shall stand forfeited to the Bank, without prejudice to his 
other remedies against the Contractor. 

 
8. The Contractor shall carry out all the work strictly in accordance with drawing, details and 
instructions of the Bank’s Engineer if in the opinion of Bank’s Engineer and the structural 
Consultant change have to be made in the design and they desire the Contractor to carry 
out the same, the contractor shall carry out the same without any extra charge. The Bank’s 
Engineer’s/Bank’s decision in such cases shall be final and shall not be open to arbitration.  
 
9. A Schedule of probable Quantities in respect of each work and Specifications accompany 
these Special Conditions. The Schedule of probable Quantities is liable to alterations by 
omissions, deductions or additions at the discretion of the Bank’s Engineer. Each tender 
should contain not only the rates but also the value of each item of work entered in a 
separate column and all the amounts quoted against various items should be totaled in 
order to show the aggregate value of the entire tender.  
 
10. The contractors must obtain for himself on his own responsibility and at his own expense 
all the information which may be necessary for the purpose of making a tender and for 
entering into a contract and must examine the drawings, inspect the site of the work, 
acquaint himself with all local conditions, means of access of the work, nature of the work 
and all matters pertaining thereof.  
 
11. The rates quoted in the tender shall include all charges for clearing of site before 
commencement as well as during and after completion, fencing, hoarding, plant and 
equipment, storage sheds, watching and lighting by night as well as day including Sundays 
and Holidays, temporary, protection of the public and safety of adjacent roads, streets, 
cellars, vaults, ovens, pavements, walls, houses, buildings and all other erections, matters 
or things and the Contractor shall take down and remove any or all such centering, 
scaffolding, staging etc., as occasion shall require or when ordered  to do so, and fully 
reinstate and make good all matters and things disturbed during the execution of work and 
to the satisfaction of Bank’s Engineer s. The rates quoted shall be deemed to be for the 
finished work to be measured at site. The rates shall also be firm and shall not be subject 
to exchange variations, labour conditions, fluctuations in railway freights or any conditions 
whatsoever. Contractors must include in their quote, any other tax and/or other levy levied 
by the Central Government or any State Government or local authority, if applicable. The 
rates shall be including applicable GST. No claim in respect of GST or other tax duty or levy 
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whether existing or future shall be entertained by the Bank except if changed by the Central 
Govt., State Govt or local authorities during the contract period. 
 
12. The Contractor should note that unless otherwise stated the tender is strictly on item 
rate basis and his/her attention is drawn to the fact that rates for each item should be 
correct, workable and self-supporting. The quantities in the Schedule of Quantities 
approximately indicate the total extent of work but may vary to any extent and may even be 
omitted thus altering the aggregate value of the Contract. No claim shall be entertained on 
this account.  However, during actual execution of work if the quantities of any of the items 
of work exceeds by more than 25% of the tender quantities, the quantities of such items 
executed, by the authority of the Bank’s Engineer of the project in excess of 25% of the 
tender quantity shall be considered as an extra item of work for which the contractor shall 
submit fresh rates supported by rate analysis worked CPWD or on the actual cost basis 
plus 15% towards establishment charges, contractor’s overhead and profit. The rate for all 
such items of work, being current ones, will not be eligible for price adjustment due to 
increase or decrease in prices of materials and labour rates as per escalation formula, if 
any, given in the tender. 
              
13. Time allowed for carrying out the work is 120 days which shall be reckoned from the 
14th day of issue of the work order. However, rate shall remain valid for one year from the 
date of opening of Part I of tender. If the contractor fails to complete the work within the 
specified period they/he/she shall be liable to pay Liquidated Damages at the rate of 0.25% 
of the accepted tender amount for per week of delay, subjected maximum to 10% of the 
accepted tender amount. The contractor shall before commencement of the work prepare 
a detailed work programme and submitted within 14 days of time from date of award of the 
work, which shall be got approved by the Bank’s Engineer.  
 
14. The successful contractor is bound to carry out any or all items of work necessary for 
the completion of the job even though such items are not included in the quantities and 
rates, Schedule of instructions in respect of such additional items and their quantities will 
be issued in writing by the Bank’s Engineer.  
 
15. The successful contractors should co-operate with the other contractors if appointed by 
the Bank so that the work shall proceed smoothly with the least possible delay and to the 
satisfaction of the Bank’s Engineer. 

 
16. The contractor shall bear in mind that all the work shall be carried out strictly in 
accordance with the specifications made by Bank’s Engineer and also in compliance of the 
requirements of the local public authorities and to the requirements of the Bank and no 
deviation on any account will be permitted. 
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17. The successful tender should make his own arrangement to obtain all materials required 
for the work. The samples and the literature so submitted by the successful contractors 
shall be retained till the completion. If not submitted the materials shall be as approved by 
the Bank. Sample of all materials quoted for the illustrations with descriptive literature on 
the same shall be submitted by the successful contractor.  
 
18. The Contractor shall strictly comply with the provision of safety code annexed hereto. 
 
19. The Security deposit of the successful contractor will be forfeited if he/they fails to 
comply with any of the conditions of contract.  
 
20. The different equivalent brands are specified on approved material schedule. The 
selection of the brand is entirely as per Bank’s discretion.   Only such brand will be allowed 
to use/consume in work as per the given manufacturer’s specifications. The contractor shall 
note this condition while quoting.  
 
21. Compliance with the Rule 144 (xi) of GFR 2017 inserted vide Office Memorandum (OM) 
F.  No.6/18/2019-PPD dated July 23, 2020 issued by Public Procurement Division, 
Department of Expenditure, Ministry of Finance, Government of India, the Public 
Procurement Orders issued in furtherance thereto, and their subsequent revisions shall be 
mandatory. In this regard, Bidder shall submit a copy of Undertaking / Declaration / 
Certificate on their letter head duly sealed and signed by the authorized signatory in the 
format given at Annexure IV. If the Undertaking / Declaration / Certificate submitted by the 
bidder is found to be false, his/her/its tender / work order will be immediately terminated, 
and legal action in accordance with law including forfeiting of Earnest Money Deposit / 
Performance Bank Guarantee I Security Deposit may be initiated and the Bank may also 
debar the bidder from participating in the tenders invited by the Bank in future. 
 
22. I/We hereby declare that I /We have read and understood the above instructions for the 
guidance of contractors.    
 
 
 
Place:                               Signature of Contractor with name, & seal 
Date:                      Address:  
                                                                      E-mail: 
                                                                      Phone: 
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General Conditions of the Contract 
 

Interpretation of 
Clause 

1. In the contract (as hereinafter defined) constructing these 
Conditions, the specifications, Schedule of Quantities and Contract 
Agreement, the following words an expression shall have the 
meaning therein assigned to them except where the subject or 
context otherwise requires:  

(a) “Bank”   Shall mean The Reserve Bank of India and shall include its 
assigns and successors.  

(b) “Contractor” 
in the case of a 
partnership firm 

“Contractor” shall mean …………………and 
…………………………………… partners in the name and 
style of……………………………………and having a place of 
business at ……………………………………and shall include 
the partners for the time being of the said firm the legal 
representatives of a deceased partner.  

In the case of 
Individual 

“Contractor” shall mean Shri 
…………………………………………..trading in the name and 
style of ………………….and shall include its heirs, successors 
and legal representatives. 

In the case of 
company 

“Contractor” shall mean 
………………………………………………...a company 
incorporated under 
………………………………………...19…….. / 20……… and 
having its registered office at …………………………………… 
and shall include his successors and assigns. 

(c) “Engineer” 
 
 
 
(d) “Site” 

Shall means the person appointed by the Bank to act as 
Engineer for the purpose of the contract and named as such 
in the conditions. 
 
Shall mean the site of the contract works including any building 
and erection thereon and any other land (inclusively) as 
aforesaid allotted by the Bank for the Contractor’s use. 

(e) “This 
Contract” 
 
 
 
 
 
 
(f) “specification”  

Shall mean the Articles of Agreement, the Special conditions, 
the Conditions (part I and II), the Tender, the letter of 
acceptance, the Appendix, the Schedule of quantities and 
Specification and such further documents as may be expressly 
incorporated in the letter of acceptance or article of agreement 
attached hereto and duly signed. 
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(g) “Bill/ Schedule 
of Quantities” 
 
(h) “Tender” 
 
 
 
(i) “Letter of 
acceptance” 

Means the specification of the works included in the Contract 
and any modification thereof or addition thereto made or 
submitted by the Contractor and approved by the Engineer. 
 
 
Means the priced and completed bill of quantities forming the 
part of Tender 
 
Means the Contractor’s priced offer to the Bank for the 
execution and completion of the works and remedying of any 
defects therein in accordance with the provisions of the 
contract, as accepted by the letter of acceptance. 
 
Means the formal acceptance by the Bank of the tender 

 
(f) “Notice in 
writing” 

 
Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise 
proved to have been received) by registered post to the last 
known private or business address or registered office of the 
addressee and shall be deemed to have been received when 
in the ordinary course of post it would have been delivered. 
 

(f) “Act of 
Insolvency” 

Shall mean any Act of insolvency as defined by the Presidency 
Town Insolvency Act or the Provincial Insolvency Act or any 
Act amending such original. 

(g) “Net Prices”  If in arriving at the contract amount the Contractor shall have 
added to or deducted from the total of the items in the Tender 
any sum, either as a percentage or otherwise, then the net 
price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the 
Tender as the price of that item a similar percentage or 
proportionate sum provided always that in determining the 
percentage or proportion of the sum so added or deducted by 
the Contractor the total amount of any Prime Cost items and 
provisional sums of money shall be deducted from the total 
amount of the tender. The expression “net rates” or “net prices” 
when used with reference to the contract or accounts shall be 
held to mean rates or prices so arrived at.  

(h) “The Works” Civil Renovation of 16 Class III Flats at RBI Staff Quarters, Salt 
Lake, Kolkata -700098 

 



25 
 

CLAUSES OF CONTRACT 
 
Scope of 
Contract 

Clause 1. The contractor shall carry out and complete the said work 
in every respect in accordance with this Contract and with the 
directions of and to the satisfaction of Bank’s Engineer. The 
Bank’s Engineer may in his absolute discretion and from time to 
time issue further drawing and/or written instructions, details 
directions and explanations which are hereafter collectively 
referred to as “Bank’s Instructions” in regard to: - 

 (a) The variation or modification of the design, quality or quantity of 
works or the addition or omission or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of 
Quantities and/ or Drawings and/or Specification. 

(c) The removal from the site of any material brought thereon by 
the Contractor and the substitution of any other material 
therefore.  

(d) The removal and/or re-execution of any works executed by the 
Contractor.  

(e) The dismissal from the works of any persons employed 
thereupon.  

(f) The opening up for inspection of any work covered up.  
(g) The amending and making good of any defects under clause 

19 thereof. 
 The Contractor shall forthwith comply with and duly execute any 

work comprised such Bank’s Engineer’s  instructions provided 
always that verbal instructions directions and explanations 
given to the Contractor or his representative upon the works by 
the Bank’s Engineer ’s shall, if involving a variation, be 
confirmed in writing by the Contractor within seven days, and if 
not dissented from in writing within a further seven days by 
Bank’s Engineer ’s  such shall be deemed to be Bank’s 
Engineer ’s instructions within the scope of the Contract. 

 
Variations to 
be approved 
by the Bank  

 
Clause 2. The Contractor shall submit a statement to variations 
giving quantity and rates duly supported by analysis of rates, 
vouchers, etc. The rates on scrutiny and final acceptance by Bank 
shall form a supplementary tender. The Bank shall not be liable for 
payment of such variations until these statements are sanctioned 
by it.  

 
Drawings, 
Schedule of 

 
Clause 3. The Contract shall be executed in duplicate and the 
Bank’s Engineer, the Bank and the Contractor shall be entitled to 
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Quantities and 
Agreement  

one executed copy of each for his use. The Contractor on the 
signing hereof shall be furnished by the Bank’s Engineer   free of 
cost one copy of each of the said Drawings and of the specification 
and one copy of all further Drawings issued during the progress of 
the works. Any further copies of such Drawings required by the 
Contractor shall be paid for by him. The contractor shall keep one 
copy of all Drawings on the works and the Bank’s Engineer or his 
representative shall at all reasonable times have access to the 
same. Before the issue of the final certificate to the Contractor he 
shall forthwith return to the Bank’s Engineer all Drawings and 
Specifications. The quoted rates shall be valid for one year from the 
date of opening of tender Part I. 

 
Contractor to 
provide 
everything 
necessary at 
his cost 

 
Clause 4. The contractor shall provide at his cost everything 
necessary for the proper execution of the work according to the 
intent and meaning of the drawing. Schedule of quantities and 
specification taken together with whether the same may or may not 
be particularly shown or described therein provided that the same 
can reasonably be inferred there from and it the contractor finds any 
discrepancy in the drawings or between the drawings schedule of 
quantities and specifications he shall immediately and in writing 
refer same to the Bank’s Engineer who shall decide which is to be 
followed.  

 
Authorities, 
notices and 
patents 

 
Clause 5. The contractor shall conform to the provisions of any Act 
of the legislature relating to the works and to the regulations and 
bye-laws of any authority, and of any water, electric supply and 
other companies and/or authorities with whose, systems the 
structure is proposed to be connected, and shall, before making any 
variations form the drawings or Specifications that may be 
necessitated by so conforming, give to the Bank’s Engineer  written 
notice, specifying the variation proposed to be made and the reason 
for making it and apply for instruction thereon. In case the 
Contractor shall not within ten days receive such instructions, he 
shall proceed with the work conforming to the provisions, 
regulations, or by-laws in question, and any variation so 
necessitated shall be dealt with under Clause 13 thereof. 

 The Contractor shall bring to the attention of the Bank’s Engineer all 
notices required by the said Acts, regulations or bye-laws to be 
given to any authority and pay to such authority, or to any public 
office all fees that may be properly chargeable in respect of the 
works, and lodge the receipts with the Bank’s Engineer. 
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 The contractor shall indemnify the Bank against all claims in respect 
of patent rights, and shall defend all action arising from such claims, 
and shall himself pay all royalties, license fees, damages, cost and 
charges of all and every sort that may be legally incurred in respect 
thereof. 

 
Setting out of 
works. 

 
Clause 6. The Contractor shall set out the works and shall be 
responsible for the true and perfect setting out of the same and for 
the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and got approved prior to proceeding of the work. 
If the contractor fails in their role, any errors/defects it shall be 
rectified at his own expense to the satisfaction of the Bank’s 
Engineer. 

 
Materials & 
workmanship 
to conform to 
description  

 
Clause 7. All materials and workmanship shall so far as procurable 
be of the respective kinds described in the Schedule of Quantities 
and/or Specifications and in accordance with the Bank’s Engineer’s 
instructions, and the Contractor shall upon the request of the Bank’s 
Engineer furnish him with all invoices, accounts, receipts and other 
vouchers to prove that the materials comply therewith. The 
Contractor shall at his own cost arrange for and/or carry out test of 
any materials as per relevant IS provisions through the reputed 
laborites prior to use in the work. 

 
Employment of 
Technical Staff 
and employees  
 

 
Clause 8. Contractor’s superintendence, supervision, technical 
staff and employees. The Contractor shall give all necessary 
personal superintendence during the execution of the works, and as 
long thereafter as the Bank’s Engineer may consider necessary until 
the expiry of the “Defects Liability Period” stated in the Appendix 
hereto. The Contractor shall also, during the whole works in 
progress, deploy a competent, qualified (Diploma or Degree in civil 
engineering) and relevant experienced (minimum 5 years or 3 
years, respectively) Engineer who shall be constantly in attendance 
at the site while the men are at work, failing which recover @ 
Rs.1000/- per day for non-compliance will be done from contractor’s 
dues. Any directions, instructions or notices given by the Bank’s 
Engineer to such representative shall be held to be given to the 
Contractor. The engineer shall also be responsible to maintain day 
to day consumption of material used in the work, maintaining the 
records of the same, maintaining proper work quality, etc. 
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Dismissal of 
workmen. 

Clause 9. The Contractor shall on the request of the Bank’s 
Engineer immediately dismiss from the works any person employed 
thereon by him who may, in the opinion of the Bank’s Engineer, be 
incompetent or misconduct himself and such persons shall not be 
again employed on the works without the permission of the 
Consultant. 

 
Access to 
works 

 
Clause 10. The Bank, the Bank’s Engineer and their respective 
representatives shall at all reasonable times have free access to the 
work and/ or to the workshops, factories or other places where 
materials are lying or from which they are being obtained and the 
Contractor shall give every facility to the Bank, the Bank’s Engineer 
and their representatives necessary for inspections and 
examination and test of the materials and workmanship. No person 
not authorized by the Bank or the Bank’s Engineer except the 
representatives of public authorities shall be allowed on the works 
at any time.  

 
Assistant 
Manager/ 
Manager  

Clause 11. The term Assistant Manager (Tech.)/ Manger (Tech.) 
shall mean the person appointed and paid by the Bank and acting 
under the orders of the Bank’s Engineer to inspect the works in the 
absence of the Bank’s Engineer; the contractor shall afford the 
Assistant manager (Tech.) every facility and assistance for 
inspecting the works and materials and for checking and measuring 
time and materials. Neither the Assistant Manager (Tech) nor any 
representative of the Bank’s Engineer shall have power to set out 
works or to revoke, alter, enlarge or relax and requirements of the 
Contract, or to sanction any day work, additions, alterations, 
deviations or omissions, or any extra work whatever except in so far 
as such authority may be specially conferred by a written order of 
the Bank’s Engineer with the prior concurrence in writing of the 
Bank.  

 The Assistant Manager (Tech)/ Manger (Tech.)  or any 
representative of the Bank’s Engineer, or the Bank shall have power 
to give notice to the Contractor or to his representative of non-
approval of any work or materials and such work shall be 
suspended of the use of such materials shall be discontinued until 
the decision of the Bank’s Engineer   is obtained. The work will from 
time to time be examined by the Bank’s Engineer, the Assistant 
Manager (Tech)/ Manger (Tech.)  or the Bank’s Engineer ’s 
representative but such examination shall not in any way exonerate 
the Contractor form the obligation to remedy any defects which may 
be found to exist at any stage of the works after the same is 
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completed. Subject to the limitation of this clause the Contractor 
shall take instructions only from the Bank’s Engineer. 

Assignment 
and Subletting 

Clause 12. The whole of the works included in the Contract shall be 
executed by the contractor and the Contractor shall not directly or 
indirectly transfer, assign or under-let the Contract or any part / 
share thereof or any interest therein without the prior written consent 
of the Banks and no undertaking shall relieve the Contractor from 
the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 
 

Alterations, 
additions, 
omission etc. 

Clause 13. No alteration, omission or variation shall vitiate this 
Contract but in case the Bank’s Engineer thinks proper at any time 
during the progress of the works to make any alterations in, or 
additions to, or omissions from, the works or any alteration in the 
kind or quality of the materials to be used therein and shall give 
notice thereof in writing under its hand to the Contractor. The 
Contractor shall alter, add to, or omit from, as the case may be, in 
accordance with such notice, but the Contractor shall not do any 
work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the 
Contract, Stipulation, Specification or Contract Drawings without the 
previous consent in writing of the Bank’s Engineer  and the value of 
such extras, alterations, additions or omissions shall in all cases be 
determined by the Bank’s Engineer   with the prior approval in 
writing of the Bank in accordance with the provisions of Clause 17 
hereof, and the same shall be added to or deducted from the 
Contract Amount, as the case may be.  

 
Schedule of 
Quantities. 

 
Clause 14. The Schedule of Quantities, unless otherwise stated 
shall be deemed to have been prepared in accordance with the 
Standard Method of Measurement. Any error in description or in 
quantity or in omission of items from the Schedule of Quantities 
shall not vitiate this contract but shall be rectified and the value 
thereof, as ascertained under Clause 17 hereof, shall be added to, 
or deducted, from the Contract Amount (as the case may be) 
provided that no rectification of errors, if any, shall be allowed in the 
Contractor’s Schedule of Rates. 

 
Sufficiency of 
Schedule of 
quantities 

 
Clause 15. The Contractor shall be deemed to have satisfied 
himself before tendering as to the correctness and sufficiency of his 
tender for the works and of the prices stated in the Schedule of 
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Quantities and/ or the Schedule of Rates and Prices which rates 
and prices shall cover all his matters and things necessary for the 
proper completion of the works.  

Measurement 
of works 

Clause 16. Engineer-in-Charge shall, except as otherwise 
provided, ascertain and determine by measurement, the value in 
accordance with the contract of work done.  
 
All measurement of all items having financial value shall be entered 
in Measurement Book and/or level field book so that a complete 
record is obtained of all works performed under the contract.  
 
All measurements and levels shall be taken jointly by the Engineer-
in-Charge or his authorized representative and by the contractor or 
his authorized representative from time to time during the progress 
of the work and such measurements shall be signed and dated by 
the Engineer-in-Charge and the contractor or their representatives 
in token of their acceptance. If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with 
reason and signed by both the parties.  
 
If for any reason, the contractor or his authorized representative is 
not available and the work of recording measurements is 
suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Employer shall not entertain any claim 
from contractor for any loss or damages on this account. If the 
contractor or his authorized representative does not remain present 
at the time of such measurements after the contractor or his 
authorized representative has been given a notice in writing three 
(3) days in advance or fails to countersign or to record objection 
within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge 
or his representative shall be deemed to be accepted by the 
Contractor.  
 
The contractor shall, without extra charge, provide all assistance 
with every appliance, labour and other things necessary for 
measurements and recording levels.  
 
Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards (IS 1200) 
or any other relevant code of practice and if for any item no such 
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standard is available, then a mutually agreed method shall be 
followed.  
 
The contractor shall give, not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge of 
the work, before covering up or otherwise placing beyond the reach 
of  
measurement any work in order that the same may be measured 
and correct dimensions thereof be taken before the same is covered 
up or placed beyond the reach of measurement and shall not cover 
up and place beyond reach of measurement any work without 
consent in writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be 
covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing, the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same 
was executed.  
 
Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department to 
check the measurements recorded jointly or otherwise as aforesaid 
and all provisions stipulated herein above shall be applicable to 
such checking of measurements or levels.  
 
It is also a term of this contract that recording of measurements of 
any item of work in the measurement book and/or its payment in the 
interim, on account or final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability 
period.  
 
 

 
Computerized 
Measurement 
Book  
 

 
Clause 16A. Engineer-in-Charge shall, except as otherwise 
provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. 
All measurements of all items having financial value shall be 
entered by the contractor and compiled in the shape of the 
Computerized Measurement Book having pages of A-4 size as per 
the proforma III of Measurement Book annexed hereto, so that a 
complete record is obtained of all the items of works performed 
under the contract. 
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All such measurements and levels recorded by the contractor or his 
authorized representative from time to time, during the progress of 
the work, shall be got checked by the contractor from the Engineer-
in Charge or his authorized representative as per interval or 
program fixed in consultation with Engineer-in-Charge or his 
authorized representative. After the necessary corrections made by 
the Engineer-in-Charge or his authorized representative the 
measurement sheets shall be returned to the contractor for 
incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer in- Charge 
and/or his authorized representative and the contractor or their 
representatives in token of their acceptance. 
Whenever bill is due for payment, the contractor would initially 
submit draft computerized measurement sheets and these 
measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The 
contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized 
measurements, and submit to the Employer a computerized 
measurement book, duly bound, and with its pages machine 
numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks 
The final, fair, computerized measurement book given by the 
contractor, duly bound, with its pages machine numbered, should 
be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is 
noticed, the contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after getting 
the earlier MB cancelled by the Employer. Thereafter, the MB shall 
be taken in the Office records, and allotted a number as per the 
Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Office for payment. The 
contractor shall submit two spare copies of such computerized MB’s 
for the purpose of reference and record by the concerned officers of 
the Employer 
The contractor shall also submit to the Employer separately his 
computerized Abstract of Costas per format annexed hereto and the 
bill based on these measurements, duly bound, and its pages 
machine numbered along with two spare copies of the bill. 
Thereafter, this bill will be processed by the Employer and allotted 
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a number as per the computerized record in the same way as done 
for the measurement book meant for measurements. 
The contractor shall, without extra charge, provide all assistance 
with every appliance, labour and other things necessary for 
checking of measurements/levels by the Engineer-in- Charge or his 
representative 
Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards or any 
other relevant code of practice and if for any item no such standard 
is available then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge of 
the work before covering up or otherwise placing beyond the reach 
of checking and/or test checking the measurement of any work in 
order that the same may be checked and/or test checked and 
correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-
in-Charge or his authorized representative in charge of the work 
who shall within the aforesaid period of seven days inspect the 
work, and if any work shall be covered up or placed beyond the 
reach of checking and/or test checking measurements without such 
notice having been given or the Engineer-in Charge’s consent being 
obtained in writing the same shall be uncovered at the Contractor’s 
expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was 
executed 
Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department to 
check the measurements recorded by contractor and all provisions 
stipulated herein above shall be applicable to such checking of 
measurements or levels 
It is also a term of this contract that checking and/or test checking 
the measurements of any item of work in the measurement book 
and/or its payment in the interim, on account of final bill shall not be 
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considered as conclusive evidence as to the sufficiency of any work 
or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till 
completion of the defects liability period 

Prices for 
extras etc. 
ascertainment 
of 

Clause 17. The Contractor may, when authorized, and shall, when 
directed, in writing by the Bank’s Engineer   with the approval of the 
Bank add to, omit from or vary the works shown upon the drawings, 
or described in the specifications, or included in the Schedule of 
quantities, but the Contractor shall make no addition, omission or 
variation without such authorization or direction. A verbal authority 
or direction by the Bank’s Engineer s shall, if confirmed by them in 
writing within seven days, be deemed to have been given in writing.  

 No claim for an extra shall be allowed unless it shall have been 
executed under provisions of Clause 5 hereof or by the authority of 
the Bank’s Engineer s with the concurrence of the Bank as herein 
mentioned. Any such extra is herein referred to as authorized extra 
and shall be made in accordance with the following provisions.  

 a) (i) The net rates or prices in the original tender shall determine 
the valuation of the extra work where such extra work is of similar 
character and executed under similar conditions as the work 
priced therein. 
(ii) Rates for all items, wherever possible, should be derived        
out of the rates given in the Priced Schedule of Quantities.  

 b) The net prices of the original tender shall determine the value of 
the items omitted if omissions vary the conditions under which 
any remaining items of works are carried out, the prices for the 
same shall be valued under sub-clause (c) hereof. 

 c) Where the extra works are not of similar character and/or 
executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items 
of works are carried out or if the amount of any omissions or 
additions relative to  the amount of the whole of the contract woks 
or to any part thereof shall be such that in the opinion of the 
Bank’s Engineer  the net rate of price contained in the Priced 
Schedule of Quantities or tender or for any item of the works 
involves loss or expense beyond that reasonably contemplated 
by the Contractor or is by reason of such omission or addition 
rendered unreasonable or inapplicable, the Bank’s Engineer  
shall fix such other rate or price as in the circumstances it shall 
think reasonable and proper with the prior approval in writing of 
the Bank.  
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 d) Where extra work cannot be properly measured or valued the 
contactor shall be allowed day work prices as the net rates stated 
in the tender of the Priced Schedule of Quantities or, if not so 
stated, then in accordance with the local day work rates and 
wages for the districts provided that in either case, vouchers 
specifying the daily time (and if required by the Bank’s Engineer, 
the workman’s names)                      and materials employed be 
delivered for verification to the Bank’s Engineer  or his 
representative at or before the end of the week following that in 
which the work has been executed. 

e) The measurement and valuation in respect of the contract shall 
be completed within the “Period of final measurements” stated in 
the Appendix or if not stated the within three months of the 
completion of the Contract works as defined in clause 21 hereof.  

 f) It is further, clarified that for all such authorized extra items where 
rates cannot be derived from tender, the contractor shall submit 
rates, supported by rate analysis worked on CPWD or on the 
“actual cost basis”, plus 15% towards establishment charges, 
contractor’s overhead and profit. Such items will not be eligible 
for escalation. 

 
g) The Contractor should note that unless otherwise stated the 

tender is strictly on item rate basis and his attention is drawn to 
the fact that rates for each and every item should be correct, 
workable and self-supporting. The quantities in the Schedule of 
Quantities approximately indicate the total extent of work but 
may vary to any extent and may even be omitted thus altering 
the aggregate value of the contract. However, during the actual 
execution of the work if the quantities exceeds by more than 25% 
of the tender quantities, the quantity of such items executed, by 
the authority of the Engineer of the project and with the 
concurrence of the Bank, in excess of 25% of the tender quantity 
shall be considered as extra item of work for which contractor 
shall submit fresh rates supported by rate analysis worked on 
CPWD or on actual cost basis +15% towards the establishment 
charges ,contractors overhead & profit .The rates for all such 
items of work ,being current ones, will not be eligible for price 
adjustment due to increase or decrease in prices or materials 
and labour rates as per escalation formula, if any ,given in the 
tender .If any of the items of work is omitted from the accepted 
tender at the sole discretion of Bank, the contractor shall not be 
entitled to any claim on this account. 
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Unfixed 
materials 
when taken 
into account to 
be the 
property of the 
Bank. 

 
Clause 18. Where in any Certificate (of which the Contractor has 
received payment), the Bank’s Engineer has included the value of 
any unfixed materials intended for and /or placed on or adjacent to 
the works such materials shall become the property of the Bank and 
they shall not be removed except for use upon the works, without 
the written authority of the Bank’s Engineer. The Contractor shall be 
liable for any loss of or damage to, such materials. 

 
Removal of 
improper 
works 

 
Clause 19. The Bank  shall, during the progress of the works, have 
power to order in writing from time to time the removal of the works 
within such reasonable time or times as may be specified in the 
order, or any materials which in the opinion of the Bank’s Engineer  
are not in accordance with the Specifications or the instructions of 
the Bank’s Engineer , the substitution of proper materials, and the 
removal and proper re-execution of any work executed with 
materials or workmanship not in accordance with the Drawings and 
Specifications or instruction and the Contractor shall forthwith carry 
out such order at his own cost. In case of default on the part of the 
contractor to carry out such order, the Bank shall have the power to 
employ and pay other persons to carry out the same; and all 
expenses consequent thereon, or incidental thereto, as certified by 
the Bank’s Engineer shall be borne by the Contractor, or may be 
deducted by the Bank from any money due, or that may become 
due, to the Contractor.  

 
Defects after 
virtual 
completion. 

 
Clause 20. Any defect, shrinkage cracks, settlement, discoloring 
,leakages/seepages or other faults which may appear within the 
“Defects Liability Period” stated in the Appendix hereto or, if none 
stated, then within twelve months after the virtual completion of the 
works, arising in the opinion of the Bank’s Engineer  from materials 
or workmanship not in accordance with the contract, shall upon the 
directions in writing of the Bank’s Engineer  and within such 
reasonable time as shall be specified therein, be amended and 
made good by the Contractor, at his own cost and in case of default 
the Bank may employ and pay other persons to amend and make 
good such defects, shrinkage, settlement or other faults, and all 
damages loss and expenses consequent thereon or incidental 
thereon or incidental there to shall be made good and borne by the 
Contractor and such damage, loss and expenses shall be 
recoverable from him by the Bank or may be deducted by the Bank, 
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upon the Bank’s Engineer ’s Certificate in writing from any money 
due or that may become due to the Contractor, or the Bank may in 
lieu of such amending and making good by the Contractor deduct 
from any moneys due to the Contractor a sum, to be determined by 
the Bank’s Engineer  equivalent to the cost of amending such work 
and in the event of the amount retained under Clause 31 hereof 
being insufficient, recover the balance from the Contractor, together 
with any expenses the Bank may have incurred in connection 
therewith. 
Should any defect observed in the work or material supplied by any 
sub-contractor employed on the works who has been nominated or 
approved by the Bank’s Engineer as provided in Clauses 12 and 22 
hereof, the Contractor shall be liable to make good in the same 
manner as if such work or material had been done or supplied by 
the Contractor and been subject to the provisions of this Clause and 
Clause 2 hereof. The Contractor shall remain liable under the 
provisions of this Clause notwithstanding the signing of any 
Certificate or the passing of any accounts, by the Bank’s Engineer. 
The work shall be guaranteed for waterproofing from external sides 
and no leakages /seepages /dampness shall be occurred from the 
external surface of the treated building. If seepages /leakages/ 
dampness occurs in any of the flat from exterior surface, then same 
shall be immediately treated without any extra cost. Failure to attend 
to such defects will be got done at risk and cost of the contractor.  

 
Certificate of 
virtual 
completion & 
defects liability 
period. 

 
Clause 21. The works shall not be considered as completed until 
the Bank’s Engineer has certified in writing that they have been 
virtually completed. The Defects Liability Period shall commence 
from the date of such Certificate. 

 
Nominated 
Sub-
Contractor. 

 
Clause 22. All Specialists, Merchants, Tradesmen and other 
executing any work of supplying and fixing any goods for which 
prime cost prices or provisional sums are included in the Schedule 
of Quantities and/or specification who may be nominated or 
selected by the Bank’s Engineer are hereby declared to be Sub-
Contractors employed by the Contractor and are herein referred to 
as nominated Sub-Contractors.  

 No nominated Sub-Contractor shall be employed on or in 
connection with the works against the Contractor shall make 
reasonable objections or (Save where the “Bank’s Engineer and 
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Contractor shall otherwise agree) who will not enter into a Contract 
providing. 

a) That the nominated Sub-Contractor shall indemnify the 
Contractor against the same obligations in respect of the 
Sub-Contract as the Contractor is under in the respect of this 
Contract. 

b) That the nominated Sub-Contractor shall indemnify the 
Contractor against claims in respect of any negligence by the 
Sub-Contractor, his servants or agents or any misuse by him 
or them of any scaffolding or other plants, the property of the 
contractor or under any Workman’s Compensation Act in 
force.  

c) Payment shall be made to the nominated Sub-Contractor 
within fourteen days of his receipt of the Bank’s Engineer ’s 
Certificate provided that before any Certificate provided that 
before any Certificate is issued, the Contractor shall upon 
request furnish, to the Bank’s Engineer  proof that all 
nominated Sub-Contractor’s accounts, included in previous 
Certificates have been duly discharged, in default whereof 
the Bank may pay the same upon a certificate of the Bank’s 
Engineer  and deduct the amount thereof from any sums due 
to the Contractor. The exercise of this power shall not create 
privacy of contract as between Bank and Sub-Contractor.  

 
Other persons 
employed by 
Bank 

 
Clause 23. The Bank reserves the right with the concurrence of the 
Bank’s Engineer to use premises and any portions of the site for the 
execution of any work not included in this Contract which it may 
desire to have carried out by other persons and the Contractor shall 
allow all reasonable facilities for the execution of such work but shall 
not be required to provide any plant or material for the execution of 
such work except by special arrangement with the Bank. Such work 
shall be carried out in such manner as not to impede the progress 
of the works included in the Contract and the Contractor shall not 
be responsible for any damage or delay which may happen to or 
occasioned by such work. 

 
Insurance in 
respect to 
damages to 
persons and 
property 

 
Clause 24. The Contractor shall be responsible for all injury or 
damage to persons, animals or things and for all damage to property 
which may arise from any factor omission on the part of the 
Contractor or any Sub-Contractor or any nominated Sub-Contractor 
or any of their employees. The liability under this clause shall cover 
also, inter alia any damages to structures, whether immediately 
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adjacent to the works or otherwise; any damage to roads, streets, 
footpaths, bridges as well as damage caused to the buildings and 
other structures and works forming the subject matter of this 
contract. The contractor shall also be responsible for any damage 
caused to the building and other structures and works forming the 
subject, matter of this contract due to rain, wind, frost or other 
inclemency of weather. The contractor shall, indemnify and keep 
indemnified the Bank and hold him harmless in respect of all and 
any loss and expenses arising from any such injury or damage to 
persons or property as aforesaid and also against any claim made 
in respect of injury or damage, whether under any statute or 
otherwise and also in respect of any award or compensation or 
damage consequent upon such claims.  
The Contractor shall, at his own expense, effect and maintain till 
issue of the virtual completion certificate under this contract, with an 
insurance company approved by the Bank, an All Risk Policy for 
Insurance for the full amount of the contract including earthquake 
risk in the joint names of the Bank and the contractor (the name of 
the former being placed first in the policy) against all risk policy for 
contractors and deposit such policy or policies with the Bank before 
commencing the works. 

 The contractor shall reinstate all damage of every sort mentioned in 
this Clause so as to do delivery of the whole of the works complete 
and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damage to property or third parties. 

 The Contractor shall also indemnify and keep indemnified the Bank 
against all claims which may be made against the Bank by any 
person in respect of anything which any arise in respect of the works 
or in consequence thereof and shall at his own expense, effect and 
maintain until the virtual completion of the contract, with an 
Insurance Company approved by the Bank a policy of Insurance in 
the joint names of the Bank and the Contractor (name of the former 
being placed first in the policy) against such risk and deposit such 
policy or policies before commencement of the works. The minimum 
limit of the coverage under the policy shall be Rs. 2 lakh per person 
for any one accident or occurrence and Rs. 5 lakh in respect of 
damage to property for any one accident or occurrence subject to 
an overall ceiling of Rs 10 lakh. The contractor shall also indemnify 
the Bank against all claim which may be made upon the Bank, 
whether under the Workmen’s Compensation Act or any other 
statute in force, during the currency of this contract or at Common 
Law in respect of any employee of the contractor or of Sub-
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Contractor and shall  at his own expense effect and maintain until 
the virtual completion of the contract or with an Insurance Company, 
approved by the Bank, a policy of insurance against such risks and 
deposit such policy or policies with the Bank from time to time during 
the currency of this contract.  

 In default of the contractor insuring as providing above, the Bank 
may so insure and may deduct the premiums paid from any moneys 
due or which may become due to the contractor. 

 The contractor shall be responsible for any liability which may not 
be covered by the Insurance Policies referred to above and also for 
all other damages to any person, animal or defective carrying out of 
this contract, whatever, may be the reasons due to which the 
damage shall have been caused. 

 The contractor shall also indemnify and keep Indemnified the Bank 
against all and any costs, charges or expenses arising out of any 
claim or proceedings relating to the works and also in respect of any 
of damage or compensation arising there from. 

 Without prejudice to the other rights of the Bank against contractor 
in respect of such default, the Bank shall be entitled to deduct from 
any sums payable to the contractor the amount of any damages, 
compensation costs, charges and other expenses paid by the Bank 
and which are payable the contractor under this clause. 

 The Contractor shall upon settlement by the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild 
or repair the works destroyed of damaged. In this event all the 
monies received from the Insurer in respect of such damage shall 
be paid to the Contractor and the contractor shall not be entitled to 
any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 The contractor, in case of re-building or reinstatement after damage 
shall be entitled to such extension of time for completion as the 
Bank’s Engineer may deem fit, but shall, however, not be entitled to 
reimbursement by the Bank of any shortfall or deficiency in the 
amount finally paid by the insurer in settlement of any claim arising 
as set out herein.  

 Without prejudice to his liability under this clause, the contractor 
shall also cause all nominated sub-contractors to effect, for their 
respective portions of the works, similar policies of insurance in 
accordance with the provisions of this clause and shall produce or 
cause to produce to the Bank such policies. The contractor shall not 
permit a nominated sub-contractor to commence work at the site 
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unless the said insurance policies are submitted. In the event of 
failure of the sub-contractor to take out such a policy of insurance 
before commencing the works at the site, the contractor shall be 
responsible for any claim or damage attributable to the said sub-
contractor. 
Contractor shall take following Insurance Policies:  
1) Contractor’s All Risk Policy for the full Contract Value for entire 
Contract Period  
2) Workmen Compensation Policy for all workmen deployed at site  
3) Third Party Liability Policy as per following details:  
a) For injury to persons – ₹2 Lakh per person per accident  
b) For damage to property – ₹5 Lakh per accident  

 
Date of 
commenceme
nt and 
completion. 

 
Clause 25. The Contractor shall be allowed admittance to the site 
on the “Date of Commencement” stated in the Appendix hereto, or 
such later date as may be specified by the Bank’s Engineer  and he 
shall thereupon and forthwith begin the works and shall regularly 
proceed with and complete the same (except such painting or other 
decorative work as the Bank’s Engineer  may desire to delay on or 
before the “Date of Completion” stated in the Appendix subject 
nevertheless to the provisions for extension of time hereinafter 
contained. 

 
Liquidated 
Damage for 
non-
completion  

 
Clause 26. If the Contractor fails to complete the works within the 
stipulated time as in the Appendix or within any extended time under 
Clause 27 hereof and the Bank’s Engineer certifies in writing that in 
his opinion the same ought reasonably to have been completed the 
Contractor shall pay the Bank the sum named in the Appendix as 
“Liquidated Damages” for the period during which the said work 
shall so remain incomplete and the Bank may deduct such damages 
from any moneys due to Contractor.  

 
Delay and 
extension of 
time 

 
Clause 27. If in the opinion of the Bank’s Engineer   the works be 
delayed (a) by force Majuro or (b) by reason of any exceptionally 
inclement weather or (c) by reason of proceeding taken or 
threatened by or dispute with adjoining or neighboring owners or 
public authorities arising otherwise than through the Contractor’s 
own default or (d) by the works of delays of other Contractors or 
Tradesmen engaged or nominated by the Bank or the Bank’s 
Engineer  and not referred to in the Schedule of Quantities and/or 
Specification or (e) by reason of Bank’s Engineer ’s instructions as 
per Clause 2 of hereof or (f) by reason of civil commotion, local 
combination of workmen or strike or lockout affecting any of the 
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building trades or (g) in consequences of the Contractor not having 
received in due time necessary instructions from the Bank’s 
Engineer  for which he  specifically applied  in writing or (h) from 
other causes which the Bank’s Engineer   may certify as beyond the 
control of contractor or (i) in the even the value of work exceed the 
value of the priced scheduled of quantities owing to variation, the 
Bank’s Engineer  may with previous approval in writing of the Bank 
make a fair and reasonable extension of time for completion of the 
Contractor Works for which contractor shall apply to the competent 
authority of Bank requesting the extension of time and its duration 
mentioning the reasons for the necessary extension of time at least 
07 days prior to scheduled completion date of the contract.; in case 
of such strike or lockout the Contractor shall nevertheless constantly 
use his endeavor to prevent delay and shall do all that may 
reasonably be required to the satisfaction of the Bank’s Engineer  to 
proceed with work. 

 
Failure by 
contractor to 
comply with 
Bank’s 
Engineer’s 
instructions 

 
Clause 28. If the Contractor after receipt of written notice from the 
Bank’s Engineer   requiring compliance within ten days fails to 
comply with such further drawings and/or Bank’s Engineer  
instructions the Bank may employ and pay other persons to execute 
any such work whatsoever that may be necessary to give effect 
thereto, and all costs incurred in connection therewith shall be 
recoverable from the Contractor by the Bank on the Certificate of 
the Bank’s Engineer  as a debt or may be deducted by him from any 
money due to the Contractor.  

 
Termination of 
contract by the 
Bank  

 
Clause 29. If the contractor being an individual or a firm commits 
any “act of insolvency”, or shall be adjudged an insolvent or being 
an incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for 
winding up voluntarily or subject to the supervision of the Court and 
the Official Assignee or the Liquidator in  such acts of insolvency or 
winding up, as the case may be, shall be unable within seven days 
after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the Bank’s Engineer  that he is able to carry out and 
fulfill the Contract and to give security therefore, if so required by 
the Bank’s Engineer .  

 Or if the Contractor (whether an individual, firm or incorporated 
Company) shall suffer execution or other process of Court attaching 
property to be issued against the Contractor. 
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Or shall suffer any payment under this Contract to be attached by 
or on behalf of any of the creditors of the Contractor. 

 Or shall assign or sublet this Contract without the consent in writing 
of the Bank first had and obtained.  

 Or shall charge or encumber this Contract or any payments due of 
which may become due to the Contractor hereunder.  

 Or if the Bank’s Engineer shall certify in writing to the Bank that the 
Contractor, 

i. Has abandoned the Contract, or  
ii. Has failed to commence the works, or has without any lawful 

excuse under these Conditions suspended the progress of 
the works for fourteen days after receiving from the Bank’s 
Engineer notice to proceed or 

iii. Has failed to proceed with the works with such due diligence 
and failed to make such due progress as would enable the 
works to be completed within the time agreed upon or 

iv. Has failed to remove materials from the site or to pull down 
and replace work for seven days after receiving the Bank’s 
Engineer written notice that the said materials or work were 
condemned and rejected by the Bank’s Engineer under these 
conditions, or 

v. Has neglected or failed persistently to observe and perform 
all or any of the acts, matters of things by this Contract to be 
observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor 
requiring the Contractor to observe or perform the same. 

 Then and in any of the said cases the Bank may, notwithstanding 
any previous waiver, after giving seven days’ notice in writing to the 
Contractor, determine the Contract, but without thereby affecting the 
powers of the Bank’s Engineer  or the obligations and liabilities of 
the contractor, the whole of which shall continue in force as fully as 
if the Contract had not been so determined, and as if the works 
subsequently executed had been executed by or on behalf of the 
Contractor. And further, the Bank by his agents or servants may 
enter upon and take possession of the works and all plant, tools, 
scaffolding, sheds, machinery steam and other power utensils and 
materials lying upon the premises or the adjoining lands or roads, 
and use the same as its own property or may employ the same by 
means of his own servants and workmen in carrying on and 
completing the works or by employing any other Contractor or other 
person or persons to complete the works, and the Contractor shall 
not in any way interrupt or do any act, matter or thing to prevent or 
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hinder such other Contractor or other person or persons employed 
for completing and finishing of using the materials and plant for the 
works. When the works shall be completed or as soon thereafter as 
convenient the Bank’s Engineer shall give a notice in writing to the 
Contractor to remove his surplus materials and plant, and should 
the Contractor fail to do so within a period of fourteen days after 
receipt thereof by him, the Bank may sell the same by public 
auction, and give credit to the Contractor for the net amount 
realized. The Bank’s Engineer  shall thereafter ascertain and certify 
in writing under his hand what (if anything) shall be due or payable 
to or by the Bank, for the value of the said plant and materials so 
taken possession of by the Bank and the expense or loss which the 
Bank shall have been put to in procuring the works to be completed 
and the amount, if any, owning to the Contractor and the amount 
which shall be so certified shall thereupon be paid by the Bank to 
the Contractor or by the Contractor to the Bank, as the case may 
be, and the Certificate of the Bank’s Engineer  shall be final and 
conclusive between the parties. 

 
Termination of 
Contracts by 
Contractor 

 
Clause 30. If the payment of the amount payable by the Bank under 
Certificate of the Bank’s Engineer  shall be in arrears and unpaid for 
thirty days after notice in writing requiring payment of the amount as 
a foresaid shall have been given by the Contractor to the Bank, or if 
the Bank interferes with or obstructs the issue of any such 
Certificate, or if the Bank shall repudiate the Contractor, of if the 
works be stopped for three months under the order of the Bank’s 
Engineer  or the Bank or by any injunction or other order of any 
Court of Law, then and in any of the said cases the Contractor shall 
be at Liberty to determine the Contract by notice in writing to the 
Bank through the Bank’s Engineer , and he shall be entitled to 
recover from the Bank, payment for all works executed and for any 
loss he may sustain upon any plant or materials supplied or 
purchased or prepared for the purpose of the Contract. 

 In arriving at the amount of such payment the net rates contained in 
the Contractor’s original Tender shall be followed or where the same 
may not apply valuation shall be made in accordance with Clause 
17 hereof. 

 
Certificates 
and payments 
 

 
Clause 31. 
(a) The Contractor shall be paid by the Bank from time to time by 
installments under Interim Certificates to be issued by the Bank’s 
Engineer  to the Contractor on account of the works executed when 
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in the opinion of the Bank’s Engineer , work to the approximate 
value named in the Appendix as ‘Value of work for Interim 
Certificates” (or less at the reasonable discretion of the Bank’s 
Engineer ) has been executed in accordance with this Contract, 
subject, however, to a retention of the percentage of such value 
named in the Appendix hereto as “Retention Percentage for Interim 
Certificates” until the total amount retained shall reach the sum 
named in Appendix as     “Total “Retention Money”  after which time 
installments shall be up to the full value of the work subsequently 
so executed and fixed in the building. The Bank’s Engineer may in 
his discretion include the Interim Certificate such amount as he may 
consider proper on account of materials delivered upon the site by 
the Contractor for use in the works. And the Contractor shall be 
entitled to the payment of the Final Balance in accordance with the 
Final Certificate to be issued in writing by the Bank’s Engineer   at 
the expiration  of the period referred to as “ the Defect Liability 
Period” in the Appendix hereto from the date of Virtual Completion 
or as soon as after the expiration of such period as the works shall 
have been finally completed and all defect made good according to 
the true intent and meaning hereof whichever shall last happen, 
provided always that the issue by the Bank’s Engineer  of any 
Certificate during the progress of the works or at or after their 
completion shall not relive the contractor from his liability under 
Clause 2 and 20 not relieve the contractor of his inability in cases of 
fraud, dishonesty, or fraudulent concealment relating of the works 
or material or to any matter dealt with in the Certificate, and in case 
of all defects and insufficiencies in the works or materials which a 
reasonable examination would not have disclosed. No certificate of 
the Bank’s Engineer shall of itself be conclusive evidence that any 
works or materials to which it relates are in accordance with the 
Contract neither will the Contractor have a claim for any amounts 
which the Bank’s Engineer might have certified in any interim bill 
and paid by the Bank and which might subsequently be discovered 
as not payable and in this respect the Bank’s decision shall be final 
and binding. 

 (b) The Contractor has to submit along with his all running account 
bills and final bill, a statement showing the details as well as the 
quantities of cement, steel and other building materials procured by 
him up to the date of the bill for verification of the same before 
settlement of such bills by the Bank. 



46 
 

 (c) The Bank’s Engineer shall have power to withhold any Certificate 
if the works or any parts thereof are not being carried out to his 
satisfaction. 

 (d) The Bank’s Engineer may make any correction in any previous 
Certificate which shall have been issued by him.  

 (f) No certificate of payment shall be issued by the Bank’s Engineer 
if the Contractor fails to insure the works and keep them insured till 
the issue of the Virtual Completion Certificate. 

 (g) Payment upon the Bank’s Engineer’s Certificate shall be made 
within the periods named in the Appendix as “Period for honor 
of Certificates” after such Certificates have been delivered to the 
Bank. 

 
Delayed 
Payment  
 
 
 
 
 
 
 
 
Matters to be 
finally 
determined by 
Bank 

 
Clause 32. Any amounts payable by the Bank to the Contractor in 
pursuance of any certificate given by the Bank’s Engineer 
hereunder shall, if not paid within the “Period of honoring 
certificates” named in the Appendix, carry interest at the rate named 
in the Appendix as the “Rate of Interest for delayed payment” from 
the date upon which such sum ought to have been paid by the Bank 
until the payment.  
 
Clause 33. The decision, opinion, direction, Certificate (except for 
payment) with respect to all or any of the mattes under Clause 1,2 
3,7,12,19,27 (a,c,d,e,f) hereof (which matters are herein referred to 
as excepted matters) shall be final and conclusive and binding on 
the parties hereto and shall be without appeal. Any other decision, 
opinion, direction, certificate or valuation of the Bank’s Engineer or 
any refusal of the Bank’s Engineer to give any of the same, shall be 
subject to the right of Arbitration and review under Clause 34 hereof 
in the same way in all respects (including the provisions as to 
opening the reference) as if it were a decision of the Bank’s 
Engineer. 

 
Settlement of 
disputes 
through 
arbitration 

 
Clause 34. All disputes and difference of any kind whatever arising 
out of or in connection with the contract or the carrying out of the 
works (whether during the progress of the works or within 12 months 
from the date of virtual completion of work and whether before or 
within 12 months of determination abandonment or breach of 
contract) shall be referred to  giving inter-alia full details of the matter 
under dispute like quantities, rates, amount claimed and the reason 
thereto, and settled by the Bank who shall state its decision in 
writing. Such decision may be in the form of a final Certificate or 
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otherwise. The decision of the Bank with respect to any of the 
expected matter shall be final and without appeal as stated in clause 
33 hereof. But if the contractor be dissatisfied on any matter the 
contractor may within 28 days after receiving notice of such decision 
upon. Such written notice shall specify the matters, which are in 
dispute of difference of which such written notice has been given. If 
both the parties agree a single arbitrator would be appointed for the 
purpose. In case no agreement could be reached on the 
appointment of single arbitrator, both the parties will nominate one 
person each as an arbitrator on their behalf. The two arbitrators 
nominated by the parties shall nominate one more person to act as 
third arbitrator or umpire. 

 The Arbitrator or Arbitrators, as the case may be, shall have power 
to open up, review and revise any certificate, opinion, decision, 
requisition or notice, save in regard to the excepted matters, 
referred to in the preceding Clause, and to determine all matters in 
dispute which shall be submitted to arbitration and of which notice 
shall have been given as aforesaid.  

 The arbitrator or Arbitrators, as the case may be, shall make his or 
their award within one year (or such further extended time as may 
be decided by him or them as the case may be with the consent of 
the parties) from the date of entering on the reference. In case 
during the arbitration proceedings the parties mutually settle, 
compromise their dispute of difference, on the parties filling their 
joint memorandum of the settlement of compromise, the arbitrator 
or the arbitrators as the case may be, shall make an award in terms 
of such settlement of compromise. 

 Upon any such reference, the decision on the cost incidental to the 
reference and award respectively shall be in the discretion of the 
Arbitrator or Arbitrators as the case may be, who may determine the 
amount thereof or direct the same to be taxed as between party and 
party, and shall direct by whom and whom and in what matter the 
same shall be borne and paid.  
This submission shall be deemed to be a submission to arbitration 
within the meaning of the Indian Arbitration and Conciliation Act, 
1996 or any statutory modification thereof. The award of the 
Arbitrator or Arbitrators, as the case may be, shall be final and 
binding on the parties. It is agreed that the Contractor shall not delay 
the carrying out of the works by reason of  any such matter, question 
or dispute being referred to arbitration, but shall proceed with the 
works with all due diligence and shall until the decision of the 
Arbitrator or Arbitrators is given, abide by the decision of the Bank. 
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No award of the Arbitrator or Arbitrators, as the case may be, shall 
be relieve the Contractor of his obligations to adhere strictly to the 
Bank’s instructions with regard to the actual carrying out of the 
works. The Bank and the Contractor hereby also agree that 
arbitration under this clause shall be a condition precedent to any 
right of action under the contract. 

 
Right of 
Technical 
Scrutiny of 
Final Bill. 

 
Clause 35. The Bank shall have a right to cause a technical 
examination of the works by any of the persons or organization as 
appointed by the Bank and the final bill of the Contractor including 
all supporting vouchers, abstracts, etc. If as a result of this 
examinations or otherwise any sum is found to have been overpaid 
or over certified it shall be lawful for the Bank to recovery the sum 
from any payment due to the Contractor for this works or any other 
works being carried out by the contractors elsewhere under the 
Reserve Bank Of India. 

 
Bank entitled 
to recover 
compensation 
paid to 
workmen. 

 
Clause 36. If, for any reason, the Bank is obliged, by virtue of the 
provisions of the Workmen’s Compensation Act, 1923, or any 
statutory modification or re-enactment thereof to pay compensation 
to a workman employed by the Contractor in execution of the works, 
the Bank shall be entitled to recover from the Contractor the amount 
of compensation so paid, and without prejudice to the rights of the 
Bank under the said Act. The Bank shall be at liberty to recover such 
amount or any part thereof by deducting it form the security deposit 
or from any sum due by the Bank to the Contractor under this 
contract or otherwise. The Bank shall not be bound to contest any 
claim made against it under the said Act, except on the written 
request of the contractor and upon his giving to the Bank for all cost 
for which the Bank might become liable in consequence of 
contesting such claim. 

 
Abandonment 
of works.  

 
Clause 37. If at any time after the acceptance of the tender, the 
Bank shall for any reasons whatsoever not require the whole or any 
part of the works to be carried out, the Bank’s Engineer shall give 
notice in writing to the Contractor who shall have to claim to any 
payment of compensation or otherwise whatsoever on account of 
any profit or advantage which he might have derived from the 
execution of the whole works.  

 
Right of Bank 

 
Clause 38.  Without prejudice to any of the right or remedies under 
this Contract, if the Contractor being an individual die, the Bank shall 
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To terminate 
the contract in 
the event of 
death of 
contractor if 
individual  

have the option of terminating the Contract without incurring any 
liability for such termination. 

 
Marginal 
Notes.  
 

Clause 39. The Marginal Notes and in the catch lines hereto and in 
the annexures hereto are meant only for convenience of reference 
and shall not in any way be taken in to account in the interpretation 
of these present and the annexures hereto.                                          
 

Non-
Disclosure 
Pact  
 

 
Clause 40. The contractor shall not disclose directly or indirectly 
any information, materials and of the Employer’s infrastructure/ 
system/equipment etc. which may come to the possession or 
knowledge of the contractor during the course of discharging its 
contractual obligations in connection with the agreement, to any 
third party and shall at all times hold the same in strictest 
confidence. The contractor shall treat the details of the contract as 
private and confidential, except to the extent necessary to carry out 
the obligations under it or to comply with applicable laws. The 
contractor shall not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical paper or elsewhere 
without the previous written consent of the Employer. The contractor 
shall indemnify the Employer for any loss suffered by the Employer 
as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part 
of the contractor and the Employer shall be entitled to claim 
damages and pursue legal remedies.  
The contractor shall take all appropriate actions with respect to its 
employees to ensure that the obligations of non-disclosure of 
confidential information under this agreement are fully satisfied.  
The contractor’s obligations with respect to non-disclosure and 
confidentiality will survive the expiry or termination of this agreement 
for whatever reason.  
 

Prevention of 
Sexual 
Harassment 
Of Women At 
Work Place  
 

Clause 41.  
(i) The Contractor /Agency shall be solely responsible for full 
compliance with the provisions of the ‘’Sexual Harassment of the 
women at work place (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any sexual harassment against its employee within 
the premises of the Bank, the complaint will be filed before the 



50 
 

internal complaints committee constituted by the contractor / 
Agency and the Contractor / Agency shall ensure appropriate action 
under the said Act in respect to the complaint.  
 
(ii) Any complaint of sexual harassment from any aggrieved 
employee of the contractor against any employee of the Bank shall 
be taken cognizance of the Regional Complains Committee 
constituted by the Bank  
 
(iii) The contactor shall be responsible for any monetary 
compensation that may need to be paid in case the incident involves 
the employees of the contractor, for instance any monetary relief to 
Bank’s employee, if sexual violence by the employee of the 
contractor is proved.  
 
(iv) The contractor shall be responsible for educating its employees 
about prevention of sexual harassment at work place and related 
issues  
 

Debarment of 
firms from 
bidding 

CLAUSE 42. 
A bidder is liable for debarment/disqualification from bidding on the 
following grounds: 
 
(i).  If it is determined that the bidder has committed the following 

acts or omissions in contravention of the code of integrity: 
a. making offer, solicitation or acceptance of bribe, reward or 

gift or any material benefit, either directly or indirectly, in 
exchange for an unfair advantage in the procurement 
process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or 
attempt to mislead so that financial or other benefit may be 
obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that 
may impair the transparency, fairness and the progress of 
the procurement process. 

d. improper use of information provided by the procuring entity 
to the bidder with an intent to gain unfair advantage in the 
procurement process or for personal gain. 

e. any financial or business transactions between the bidder 
and any official of the procuring entity related to tender or 
execution process of contract: which can affect the decision 
of the procuring entity directly or indirectly. 
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f. any coercion or any threat to impair or harm, directly or 
indirectly, any party or its property to influence the 
procurement process. 

g. obstruction of any investigation or auditing of a procurement 
process.  

h. making false declaration or providing false information for 
participation in a tender process or to secure a contract; 

i. Failed to disclose conflict of interest. 
j. failed to disclose any previous transgressions made in 

respect of the provisions of sub-clause (i) with any public 
institution / entity in India or any other country during the last 
three years or of being debarred by any public procuring 
institution / entity. 

 
(ii).  For any actions or omissions by the bidder other than 

violation of codec of integrity, which in the opinion of the Bank 
warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of 
works, sub-standard quality of works, failure to abide terms 
of the tender etc. 

 
(iii).  If the bidder has been convicted of an offence (a) under the 

Prevention of Corruption Act, 1988; or (b) the Indian Penal 
Code or any other law for the time being in force, for causing 
any loss of life or property or causing a threat to public health 
as part of execution of a public procurement contract. 

(iv).  In this regard, Bidder shall submit a copy of Undertaking / 
Declaration / Certificate on their letter head duly sealed and 
signed by the authorized signatory in the format given at 
Annexure V. 

 
Date: -                 
Place: -                                          

                                               Signature and seal of contractor  
                                               Name and address:                                  
                                               E-mail: 
                                               Phone: 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. Time allowed for carrying out the work is 120 days which shall be reckoned from the 
14th day of date issue of work order. However, rate shall remain valid for one year from 
the date of opening of Part I of tender. The contractor shall before be commencing work 
prepare a detailed work program, which shall be approved by the Bank’s Engineer & 
shall be supported by his infrastructure with adequate support to plants, tool, tackles, 
labour forces etc. 
  

2. Labourers will not be allowed to stay at site. 
  

3. Contractor will have to make his own arrangement to hoist all the material, tools and plants 
etc. at the place of work as well as lowering down the same along with debris and salvaged 
material without causing any dust, nuisance, spillage and safety hazards. For this purpose, 
the contractor will have to get his scheme approved well in advance from the Bank and 
shall have to incorporate any changes suggested. No debris more than a truckload shall 
be allowed to be accumulated at site. Debris shall be placed in location as directed by 
Bank’s Engineer & shall be kept in gunny bags etc. 
 

4. The Contractor at his own cost will have to put up proper and sufficient hoarding screen 
and fence during the time as may be necessary for safety and convenience of the staff, 
occupants and visiting public and maintain the same in good condition during work and 
where necessary cause such hoarding of fence to be well lighted during the night to prevent 
accidents. Contractor will have to make good without any extra payment, any damage done 
during the work. The contractors are requested in their own interest to inspect the site to 
assess the nature and quantum of work.  
 

5. Contractor shall not be allowed to store any of the debris material inside the building. 
Necessary arrangements shall be made in advance with the prior approval of Engineer-in-
charge to transport all debris to ground by means of suitable chutes and stack the same 
wherever directed prior to carting away from the Banks premises.  

6. Work platforms erected shall be such as to facilitate safe working of workers and 
supervisors as also to support man, materials and debris on at least three to four levels 
simultaneously.  

7. Contractor shall, before start of the work shall submit his/their time schedule for various 
activities to be carried under the contract 

8. The contractor shall endeavor to keep dust and dirt noise/nuisance inside the building to 
minimum. Contractor shall also provide at his cost to clean area on day to day basis to keep 
dust free environment. 
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9. The work of repairs is required to be carried out in occupied buildings. Contractor shall be 
required to give his best possible co-operation to offer minimum of inconvenience to the 
occupants to the extent possible.  
 

10. The contractor shall make his own arrangement for taping the available water/electricity 
and the usage of the same shall be optimum usage. 
 

11. Permission, if any, required from the local bodies shall be obtained by the Contractor. 
Charges towards the same shall be reimbursed after submission of original paid receipt. 

 
12. The   intending Contractors can obtain any clarifications regarding the Quotation 

drawings, specifications etc. from the department on any Bank's working day. 
 
13. The Tendered may please note that, the work need to be carried out during the day 

time or as per the Bank’s instructions.   Therefore, the entire work involved shall be 
carried out with least disturbance to the occupants of the captioned colony and also day-
to-day cleaning has to be done by the contractor. Failing to which same will be got done 
at risk and cost of the contractor.  
 

14. The entire materials for the work shall be brought to the working area through the 
staircase or by pulley arrangement from external side. The debris/dust or any wastage 
generated out of the above work shall be cleaned as frequently as required and as 
instructed by the Bank's Engineer. Non-clearance of the debris even after Bank’s 
instructions will cause removal of the same at risk and cost of the contractor.  
 

15. All dismantling work and work generating noise shall be done during the day time.  Day 
time work shall have to be done on restricted hours if directed by the Bank. Contractor 
has to make available all the supply of material through staircase. Contractor shall take 
into account the above facts while quoting the rates and all out efforts shall be made to 
complete the work within scheduled time period. 
 

16 The staircase and passages used by the laborers shall be cleaned properly daily basis 
to the entire satisfaction of Bank's Engineers failing which same will be got done by 
Bank at risk and cost of the contractor.  
 

17. Price adjustment: 
The materials provided under preview of basic price, if any, shall be considered for Price 
adjustment. The rates of such approved materials shall be duly approved by the Bank’s 
Engineer which is exclusive of GST. The contractors shall provide/enclosed all paid 
purchase bill/s of a consignment/s along with the RA/Final bill/s. The price adjustment 
will be calculated considering the difference between approved purchase rate and basic 
rate of the material (excluding GST) multiplied by the approximate quantity indicated in 
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the respective tender item with15% contractor’s overheads and profit on the difference. 
The wastage will not be considered while working of Price Adjustment Therefore, the 
contractors shall duly assess the wastage of material on account of handling and usage 
and include while evaluating the quoted rate. 
 

18. The Contractors shall use only approved brands of materials as given in the tender. The 
Bank will be at liberty to choose any brand of materials from the names given therein. 

 
19. Goods & Service Tax (GST): The quoted rates shall be inclusive of GST. 
 
20. Compliance with the Rule144 (xi) of GFR 2017 inserted vide Office Memorandum (OM) 

F.  No.6/18/2019-PPD dated July 23, 2020 issued by Public Procurement Division, 
Department of Expenditure, Ministry of Finance, Government of India, the Public 
Procurement Orders issued in furtherance thereto, and their subsequent revisions shall 
be mandatory. In this regard, Bidder shall submit a copy of Undertaking / Declaration / 
Certificate on their letter head duly sealed and signed by the authorized signatory in the 
format given at Annexure IV. If the Undertaking / Declaration / Certificate submitted by 
the bidder is found to be false, his/her/its tender / work order will be immediately 
terminated, and legal action in accordance with law including forfeiting of Earnest Money 
Deposit / Performance Bank Guarantee I Security Deposit may be initiated and the Bank 
may also debar the bidder from participating in the tenders invited by the Bank in future. 

 
 
 
Place:                                                                  Signature and seal of the Contractor 
 
Date:                              Name & address 
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APPENDIX HEREINBEFORE REFERRED TO 
 

Reference to Clauses in Conditions Herein before Referred to and reference  
to General Rules and Instructions to the Bidders, General Conditions of the Contract 
& Special conditions  
 

Defects Liability Period Twelve months 
Validity of rate One year from the date of opening of tender part I 
Validity Of Tender Three months from the date of opening part-I 
Period of Final Measurement Three months from the date of Virtual Completion 

including settlement of final bill.  
Date of Commencement Within 14 days from the date of issue of work order.  
Date of Completion  120 days from the scheduled date of commencement 

or actual date of commencement whichever is earlier.  

Rate of Liquidated damages  
At the rate of   
  

0.25% of the accepted tender amount for per week of 
delay, subjected maximum to 10% of the accepted 
tender amount. 

Value of works for interim  
Certificates  

₹15 lacs 

Retention percentage 5% (to be retained till successful completion of DLP) 
 

Performance Bank Guarantee 5% (to be released after successful completion of the 
work) 

Refund of EMD  Earnest Money Deposit of all tenderers other than 
successful tenderer shall be refunded on expiry of bid 
validity (including extended validity) or on award of 
work to the successful tenderer whichever is earliest. 
Earnest Money deposited by the successful tenderer 
shall either be retained as security deposit or be 
refunded on obtaining a Performance Bank Guarantee 
for the specified amount from the successful tenderer 
where so stipulated in the tender. 
 

Period of honoring Certificate  
for payment     

One month for running A/c. bills and three months for 
final bill including bill settlement 

Interest for delayed payment Three percent per annum 
 

 
Date: -                                                   Signature and seal of the contractor   
 
Place: -                                                  Name and address: 
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TECHNICAL SPECIFICATIONS  
 
The scope of work covers Civil Renovation of 16 Class III Flats at RBI Staff Quarters, 
Salt Lake, Kolkata - 700098 in accordance with specifications prepared to the satisfaction 
of the Bank's Engineer. The following specifications shall form part of the contract and these 
shall deem to be supplemental to the specifications and not in derogation thereof except to 
the extent specifically provided herein. 

1. PAINTING WORKS   

(a) The painting work is to be executed according to the valid standards, codes and 
regulations on their latest revision. 

(b) The contractor has to deliver all the materials and work tools which are needed for 
performing the job. For instance, painting, cleaning solvents, dilution solvents, brushes, 
special equipment, scaffolding, ladders, collective protection material etc. Painting jobs are 
considered as high risk jobs and a safety and environment prevention plan has to be set up 
by the contractor before start of the work. 

(c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be stored 
in a ventilated container or storage room and in an ambient temperature  

(d) Method of appliance of the layers: On the surfaces shall the layer been applied one after 
each other and between the appliance of each layer shall a drying time been respected 
according to the technical specification of the paint/coating manufacturer. The minimum 
thickness as stated in the technical specifications of the manufacturer and in this 
specification shall be respected. 

(e) General precautions: Bolts, nuts, stud bolts, screws shall not been painted and 
temporarily protected for accidental paint, unless otherwise asked by the Client. Tag plates, 
name plates shall not been painted and temporarily protected for accidental paint. The 
contractor collects all removed dust, rust, spilled solvents and paints and any leftovers of 
paint and solvents and removes them from the site of the contractor. All these materials are 
destroyed or deposit conform the local regulations. The contractor shall avoid any spill of 
paint and / or solvent on parts or surfaces belonging to the site of the client. To avoid spills 
on these parts, the contractor shall cover during the execution of the painting work (when 
needed) the parts. 

(f) Cleaning and removal of rust or other foreign matters: Cleaning of steel and removal of 
rust: All the surfaces which shall be protected by a coating shall thoroughly been cleaned 
and prepared with as objective to remove dust, mill scale, protective coating applied during 
the rolling process, rust, greases, oil, humidity and other foreign matters to assure that the 
coating adhere on the surface and that should last as long as the normal lifetime is 
expected.  
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(g) When painting on wood, the work shall first be cleared of all such projections as glue or 
whiting spots being carefully removed with the stopping knife and duster, after which all 
knots shall be filled with one or more layers of oil and white zinc and size of glue laid on 
warm and rubbed down when dry with sand paper or pumice stone.  

(h) The Concrete/plastered surface shall be thoroughly dried before the priming coat is 
applied.  

(i) The steel work shall when be primed shall be either as per manufacturer’s specifications 
or by providing with a coat of four parts by weight of white zinc mixed with one part twice 
boiled linseed oil.  

(j) In wood works all holes, cracks and nail heads shall then be stopped with putty, and 
irregularities reduced with sand paper and pumice stone.  

(k) Iron work shall be first thoroughly cleaned from rust and dirt, after which red lead alone 
shall be used as a primer.  

 (l) All colour to be laid on evenly and properly with English made or best approved brushes. 
Each coat of colour to be allowed to dry thoroughly before the next is laid on and all, except 
the last coat to be slightly rubbed down with pumice stone.  

(m) No hair marks from the brush shall be left on the work or puddle in the corners of panels, 
angle of mouldings etc.  

(n) In case of doubt regarding the quality, the paints supplied by the contractor shall be 
tested in an approved laboratory as described in IS 101-1964 if considered necessary by 
the Engineer-in-charge.  

(o) Paints, oils, varnishes etc. of approved brand and manufacture shall be used. Only ready 
mixed Paint as received from the manufacturer without any admixture shall be used. If for 
any reason, thinning is necessary in case of ready mixed Paint, the brand of thinner 
recommended by the manufacturer or as instructed by the Engineer-in-Charge shall be 
used.  

(p) Approved Paints, oil or varnishes shall be brought to the site of work by the contractor 
in their original containers in sealed condition. The material shall be brought in at a time in 
adequate quantities to suffice for the whole work or at least a fortnight’s work. The empties 
shall not be removed from the site of work, till the relevant item of work has been completed 
and permission obtained from the Engineer-in-Charge.  

(q) Commencing Work: Painting shall not be started until the Engineer-in-Charge has 
inspected the items of work to be painted, satisfied himself about their proper quality and 
given his approval to commence the painting work. Painting, except the priming coat, shall 
generally be taken in hand after practically finishing all other building work. The rooms 
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should be thoroughly swept out and the entire building cleaned up, at least one day in 
advance of the Paint work being started.  

(r) Preparation of Surface: The surface shall be thoroughly cleaned and dusted off. All rust, 
dirt, scales, smoke splashes, mortar droppings and grease shall be thoroughly removed 
before painting is started. The prepared surface shall have received the approval of the 
Engineer-in-Charge after inspection, before painting is commenced  

(s) Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its 
containers, when applying also, the Paint shall be continuously stirred in the smaller 
containers so that its consistency is kept uniform. 

(t) The painting shall be laid on evenly and smoothly by means of crossing and laying off, 
the latter in the direction of the grains of wood. The crossing and laying off consists of 
covering the area over with Paint, brushing the surface hard for the first time over and then 
brushing alternately in opposite direction, two or three times and then finally brushing lightly 
in a direction at right angles to the same. In this process, no brush marks shall be left after 
the laying off is finished. The full process of crossing and laying off will constitute one coat.  

(u) No left over Paint shall be put back into the stock tins. When not in use, the containers 
shall be kept properly closed. No hair marks from the brush or clogging of Paint puddles in 
the corners of panels, angles of mouldings etc. shall be left on the work.  

(v) In painting doors and windows, the putty round the glass panes must also be painted 
but care must be taken to see that no Paint stains etc. are left on the glass. Tops of shutters 
and surfaces in similar hidden locations shall not be left out in painting. However, bottom 
edge of the shutters where the painting is not practically possible, need not be done nor 
any deduction on this account will be done but two coats of primer of approved make shall 
be done on the bottom edge before fixing the shutters.  

(w) On painting steel work, special care shall be taken while painting over bolts, nuts, rivets 
overlaps etc. The additional specifications for primer and other coats of Paints shall be as 
according to the detailed specifications under the respective headings.  

(x) Brushes and Containers: After work, the brushes shall be completely cleaned of Paint 
and linseed oil by rinsing with turpentine. A brush in which Paint has dried up is ruined and 
shall on no account be used for painting work. The containers when not in use, shall be 
kept closed and free from air so that Paint does not thicken and also shall be kept safe from 
dust. When the Paint has been used, the containers shall be washed with turpentine and 
wiped dry with soft clean cloth, so that they are clean, and can be used again.  

(y) Measurements (as per IS 1200) The length and breadth shall be measured correct to a 
cm. The area shall be calculated in sqm (correct to two places of decimal), except otherwise 
stated.  
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2. VITRIFIED TILES/ ANTI-SKID CERAMIC TILES 

(a) The vitrified tiles shall be approved manufacture and shall conform to table 12 of IS 
15622 (Tiles with water absorption E ≤ 0.08 per cent Group B I a) and the joint thickness in 
flooring shall not be more than 1mm. Ceramic tiles shall be of approved manufacture and 
shall generally conform to IS 15622. The tiles shall be square or rectangular of nominal 
size. The Tiles shall be flat, and true to shape and free from blisters crazing, pinholes, chips, 
welts, crawling or other imperfections detracting from their appearance and shall have ribs 
or indentations for a better anchorage with the bedding mortar. Dimensional tolerances shall 
be as specified in relevant IS.  

(b) The size, thickness, colour, with or without designs etc of the tiles for 
flooring/dado/skirting shall be as specified in the respective items of work. The Ceramic / 
Vitrified tiles, shall be of approved manufacturer and shall include laying them in desired 
pattern and colour /combination and to proper slope. The samples of tiles for flooring and 
dadoing etc. shall be got approved and tested before laying.  

(c) The total thickness of glazed tile finish including the bedding mortar shall be as specified 
in item in flooring/dado/skirting. The minimum thickness and proportion of bedding mortar 
for flooring and for dado/skirting work as specified in item of schedule of quantity Sand 
mixed with just sufficient water to obtain proper consistency for laying.  

(d) Where full size tiles cannot be fixed, tiles shall be cut to the required size using special 
cutting device and the edges rubbed smooth to ensure straight and true joints.  

(e) Coloured tiles with or without designs shall be uniform and shall be preferably procured 
from the same batch of manufacture to avoid any differences in the shade. 

 (f) Tiles for the flooring shall be laid over hardened concrete base. The surface of the 
concrete base shall be cleaned of all loose materials, mortar droppings etc well wetted 
without allowing any water pools on the surface. The bedding mortar shall then be laid 
evenly over the surface, tamped to the desired level and allowed to harden sufficiently to 
offer a fairly rigid cushion for the tiles to be set and to enable the mason to place wooden 
plank across and squat on it. The top surface shall be left rough to provide a good bond for 
the tiles. For skirting and dado work, the backing mortar shall be roughened using a wire 
brush.  

(g) Neat cement slurry using 3.3 kg cement per one sq.m of floor area shall be spread over 
the hardened mortar bed over such an area as would accommodate about 20 tiles. Tiles 
shall be fixed in this slurry one after the other, each tile being gently tapped with a wooden 
mallet till it is properly bedded and in level with the adjoining tiles. For skirting and dado 
work, the back of the tiles shall be smeared with cement slurry for setting on the backing 
mortar. Fixing of tiles shall be done from the bottom of the wall upwards. The joints shall be 
in perfect straight lines and as thin as possible, for vitrified tiles it shall not be more than 
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1mm wide. The surface shall be checked frequently to ensure correct level/required slope. 
Floor tiles near the walls shall enter skirting/dado to a minimum depth of 10mm. Tiles shall 
not sound hollow when tapped.  

(h) In bath, toilet W.C. kitchen and balcony/verandah flooring, suitable tile drop or as shown 
in drawing shall be given in addition to required slope to avoid spread of water. Further tile 
drop will also be provided near floor trap.  

(i) All the joints shall be cleaned of grey cement with wire brush to a depth of at least 3mm 
and all dust, loose mortar etc. shall be removed. White cement with or without pigment shall 
then be used for flush pointing the joints. Curing shall then be carried out for a minimum 
period of 7 days for the bedding and joints to set properly. The surface shall then be cleaned 
using a suitable detergent, fully washed and wiped dry.  

(j) Specials consisting of caves, internal and external angles, cornices, beads and their 
corner pieces shall be of thickness not less than the tiles with which they are used.  

(k) All tile work in skirting, facia and dado shall include scaffolding, working platforms, etc. 
and the cost of bedding/backing materials. Tiles shall be set in cement paste and joints 
filled with cement slurry for matching shade (e.g. white tile joints to be filled with white 
cement).  

 (l) Measurement for floor tiling and dado shall be in sq.m correct to two places of decimal. 
Actual quantity of tiling work as laid shall be measured for payment as per the respective 
items of work after making deductions for openings etc. 
 
 
3. CHLORINATED POLYVINYL CHLORIDE (CPVC) PIPES  
 
1. CPVC pipes & fittings used in hot & cold potable water distribution system shall conform 
to requirement of IS 15778. The material from which the pipe is produced shall consist of 
chlorinated polyvinyl chlorides. The polymer from which the pipe compounds are to be 
manufactured shall have chlorine content not less than 66.5%. The internal and external 
surfaces of the pipe shall be smooth, clean and free from grooving and other defects. The 
pipes shall not have any detrimental effect on the composition of the water flowing though 
it. 
2. Fittings  
The fittings shall be as follows:  
(a) Plain CPVC solvent cement fittings from size 15 mm to 160 mm.  
(b) Brass threaded fittings.  
(c) Valve from size 15 mm to 160 mm  
(d) Brass Threaded Fittings: All types of one end brass threaded male/female adaptors in 
various fittings like coupler, socket, elbow, tee is available for transition to other 
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plastic/metal piping and for fixing of CP fittings. Ball, Gate valves in CPVC are available in 
all dimensions. All fittings shall carry the following information:  
(1) Manufacturer’s name/trade mark.  
(2) Size of fitting  
 
3. Concealed Piping: Pipes can be concealed in chases. The pipes and fitting are to be 
pressure tested prior to concealing the chases. To maintain alignment of CP fittings while 
joining, all alignment of fittings and pipe shall be done correctly. DO NOT USE NAILS FOR 
HOLDING OF PIPES IN THE CHASES. 
 
4. Testing  

All water supply systems shall be tested to hydrostatic pressure test. The pressure tests 
are similar to the test pressure used for other plastic/metal pipes. System may be tested in 
sections and such section shall be entirely checked on completion of connection to the 
overhead tank or pumping system or mains. All leaks and defects in joints revealed during 
the testing shall be rectified and got approved at site by retest. Piping required subsequent 
to the above pressure test shall be retested in the same manner. System may be tested in 
sections and such sections shall be entirely checked on completion of connection to the 
overhead tanks or pumping system or mains. In case of improper circulation, the contractor 
shall rectify the defective connections. He shall bear all expenses for carrying out the above 
rectifications including the tearing up and refinishing of floors and walls as required. After 
commissioning of the water supply system, contractor shall test each valve by closing and 
opening it a number of times to observe if it is working efficiently.  

5. INSTALLATION GUIDELINES  

(a) Visually inspect pipe ends before making the joint. Use of a chamfering tool will help 
identify and crakes, as it will catch on to any crack.  

(b) Pipe may be cut quickly and efficiently by several methods. Wheel type plastic tubing 
cutters are preferred. Ratchet type cutter or fine tooth saw are another options. However, 
when using the ratchet cutter be certain to score the exterior wall by rotating the cutter blade 
in circular motion around the pipe. Do this before applying significant downward pressure 
to finalize the cut. This step leads to a square cut. In addition, make sure ratchet cutter 
blades are sharp. Cutting tubing as squarely as possible provides optimal bonding area 
within a joint.  

(c) Burrs and filings can prevent proper contact between the tube and fittings during the 
assembly, and should be removed from the outside and inside of the tube. A chamfering 
tool is preferred, but a pocket knife or file is also suitable for this purpose.  

(d) Use only CPVC cement jointing. Use CPVC cement, which is fully recommended by the 
Manufacturer.  
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(e) When using adhesive solution/solvent cement be certain of proper ventilation.  

(f) When making a join, apply a heavy, even coat of cement to the pipe end. Use the same 
Applicator without additional cement to apply a thin coat inside the fitting socket. Too much 
cement can cause clogged waterways. Do not allow excess cement to puddle in the fitting 
and pipe assembly. This could result in a weakening of the pipe wall and possible pipe 
failure when the system is pressurized.  

(g) Rotate pipe one-quarter to one-half turn while inserting it into the fitting socket and 
remove the excess adhesive solution/solvent cement from the joint with clean rag.  

(h) When making a transition connection to metal threads, use a special transition fitting or 
CPVC male threaded adapter whenever possible. Do not over-torque plastic threaded 
connections. Hand tight plus one-half turn should be adequate. E-2.9 Hang or strap CPVC 
systems loosely to allow for thermal expansion. Do not use metal straps with sharp edges 
that might damage the tubing. 

4. Sanitary Fitting: -  

1. All sanitary wares as specified in the schedule of quantities & shall be of best quality 
manufactured by approved manufacturer, and shall be finally approved by the Engineer-in-
charge prior to installation. All samples of materials with necessary catalogues, 
performance data shall be submitted and approved before use for the work. Approved 
samples of all materials shall be neatly displayed on a board and such a display board of 
samples shall always be in exhibition in the sample room of the construction office of the 
Engineer-in-charge. Such a display shall be used for the day-to-day checking of the 
materials on site.  

2. All appliances, fixtures and fittings shall be provided with all such accessories as are 
required to complete the item in working condition whether specifically mentioned or not in 
the Schedule of Quantities, specifications, and drawings. Accessories shall include proper 
fixing arrangement, brackets, nuts, bolts, washers, screws and required connection pieces. 

3. Fixing screws shall be half round head chromium plated (CP) brass screws, with CP 
brass washers unless otherwise specified.  

4. Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, 
cracks and glazing defects conforming to IS: 2556. The choice of the colour of the Sanitary 
ware shall be that of the Employer and nothing extra shall be payable to the Contractor for 
fixing of Sanitary ware of any colour.  

5. Sinks for kitchen shall be of stainless steel or as specified in the Schedule of Quantities.  

6. Chromium plated fittings shall be cast brass chromium plated of the best quality approved 
by the Bank.  
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7. All appliances, fittings and fixtures shall be fixed in a neat workmanlike manner true to 
level and to heights shown on the drawings and in accordance with the manufacturer 
recommendations. Care shall be taken to fix all inlet and outlet pipes at correct positions. 
Faulty locations shall be made good and any damage to the finished floor, tiling, plaster, 
paint, insulation or terrace shall be made good by the CONTRACTOR at his own cost.  

8. All materials shall be rust proofed; materials in direct or indirect contact shall be 
compatible to prevent electrolytic or chemical (bimetallic) corrosion 
 
5. QUALITY CONTROL 

1. QUALITY: All materials to be used for works shall be confirm to relevant BIS & best 
quality of their respective kinds as specified herein and shall be approved make and shall 
comply strictly with the tests prescribed hereinafter or, where tests are not laid down in list 
Specification, with the requirements of the latest edition of the relevant India standards 
approved by the Engineer, 

2. INSPECTION AND TESTING: - All materials before being incorporated in to the Works 
shall be subjected to inspection and testing as provided in the Conditions of Contract and 
elsewhere in the Specifications. The cost of all samples for all tests relevant Standards shall 
be deemed to be included in the Contract rates. No materials shall be used in the works 
unless they have first been approved by the Engineer or his representative. Manufacturer 
test certificate for the material concern shall accompany the lot of material supplied at site 
which may be sent for testing if required by the Bank’s engineer. 

3. SAMPLES- Samples of all materials proposed to be used or incorporated in the works 
and to be supplied by the Contractor may be called for at any time by the Engineer or his 
Representative. 

4. INDEPENDENT TESTS- Independent tests and analysis of any of the materials may be 
made from time to time by a Testing House or analyst appointed by the Engineer/ Bank in 
order to check the supplier’s works tests and analysis. The procedure for the testing and 
acceptance criteria will be as stated in the respective I.S codes. The contractor shall at his 
own expenses supply and deliver to a Testing House or Analyst such materials as may be 
directed by the Engineer. Should the result of any test be unsatisfactory to the Engineer or 
his Representative, the materials represented will be rejected. The costs of all the tests 
shall be borne by the contractor.             

5. ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after 
award of work. CONTRACTOR shall note that it is required to adopt all such formats  

6. Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected 
to such modifications considered necessary and approval by ENGINEER-IN-CHARGE.  
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7. In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after the 
award of contract. This would be reviewed, appropriately modified and approved by 
ENGINEER-IN-CHARGE. 

 8.  INSPECTION: - All materials, workmanship and finished construction shall be subject 
to continuous inspection and approval of ENGINEER-IN-CHARGE. Materials rejected by 
ENGINEER-IN-CHARGE shall be expressly removed from site within 3 (three) working 
days and shall be replaced by CONTRACTOR immediately at no extra cost to OWNER.  

9.  CLEAN-UP- Upon the completion of concrete work, all forms, equipment, construction 
tools, protective coverings and any debris, scraps of wood, etc. resulting from the work shall 
be removed and the premises left clean.  
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       SCHEDULES (A to E) 

 
 

SCHEDULE A - SAFETY CODE 
 

1. Contractor shall maintain in a readily place First aid appliances including adequate 
supply of sterilized dressings and cotton wool.  
 

2. An injured person shall be taken to a nearby public hospital without loss of time, in 
cases where the injury necessitates hospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from ground. 
 

4. No portable single ladder shall be over 8 meters in length. The width between the 
side rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
rungs shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding the ladder.  
 

5. The excavated material shall not be placed within 1.5 meters of the edge of the 
trench or half of the depth of trench whichever is more. All trenches and excavations 
shall be provided with necessary fencing and lighting.  
 

6. Every opening in the floor of a building or in a working platform is provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter.  
 

7. No floor, roof or other part of the structure shall be so overloaded with debris or 
materials as to render it unsafe. 
 

8. Workers employed on mixing and handling material such as asphalt, cement mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber 
hand gloves. 
 

9. Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.  
 

10. Suitable facemasks should be supplied for use by the workers.  
 

11. Overalls shall be supplied by the Contractor to the workmen and adequate facilities 
shall be provided to enable the workmen to wash during the periods of cessation of 
work.  
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12. Hoisting machines and tackles used in the works, including their attachments, 

anchorage and supports shall be in perfect working condition. 
 

13. The ropes used in hosting or lowering material or as means of supervision shall be 
of durable quality and adequate strength and free from defects.  

 
14. Additional safety net is to be providing to cover the external work and to avoid any 

injury to the occupants of the colony.  
 

15. Workers shall be provided with safety belts, safety helmets, aprons, safety shoes 
and other safety equipment’s. No worker shall be allowed to climb the scaffolding 
without double harness safety belts. 

 
Place:                                                                   Signature and seal of the Contractor 
 
Date:                                Name & address 
                                                                               
                                                                              Phone/Mobile No.: - 
                                                                               
                                                                              E-mail 
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SCHEDULE B - FIRE SAFETY CODE 
 

1. Cutting / drilling machine and other electrically operated equipment used at site 
shall be plugged into correctly rated electrical outlets.  

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
3. Electrical power cables/wires used shall not have any joints and shall be properly 

rated.  
4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  
5. Two buckets of water and sand shall be kept in an easily accessible area on the 

site.  
6. Used paint drums shall be stored in specified store only after closing them properly. 
7.  Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug, etc., depending upon the requirement of the work shall be provided by the 
Contractor to the workmen to prevent occupational health hazards.  

8. The safety belt shall be provided by the Contractor and used by the workmen while 
working from height for more than 10’ from Ground level.  

9. None of the passages near lift lobby and staircases shall be used for stacking / 
dumping any kind of materials/waste.  

10. Both the staircase doors shall be normally kept closed.  
11. None of the fire extinguishers shall be removed/shifted from its designated location. 
12.  Power supply shall be switched off from the mains when equipment is not in use. 
13. Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis, removed from site and stored at the designated place in proper manner.  
14. Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner.  
15. Battery operated emergency light/torches shall be provided by the Contractor to the 

workmen while working beyond office hours. 
 

 
 
Place:                                                                   Signature and seal of the Contractor 
 
Date:                                Name & address                                                                   
 
                                                                              Phone/Mobile No.: - 
                                                                               
                                                                              E-mail: 
 
 
 
 



68 
 

SCHEDULE C - LIST OF APPROVED MATERIALS 
 

 
NOTE: All the materials should got approved from the Bank before using in the work by the 
contractor. All materials shall be of the 1st quality ISI marked/ ISI Standard approved. If the 
approved brands mentioned are not available, equivalent make as may be approved by the 
Bank / Bank’s Engineer only to be used on the work. Wherever contractor proposes to use 
equivalent makes (i.e. other than specified), the same shall be done after prior approval of 

Sr No Materials Approved Manufacturer / Brand name & 
model 

1. Sanitary fittings Hindware, Parryware, Jaquar or 
approved equivalent. 

2. Waterproofing chemicals Pidilite, Sika, Fosroc or any approved 
equivalent. 

3. CPVC pipes Supreme, Astral or any approved 
equivalent. 

4. CI pipes ISI make approved equivalent 
5. Ceramic tiles/Vitrified tiles H R Jonshon, kajaria, RAK or any 

approved equivalent 
6.  Plumbing fittings  Jaquar,  Parryware, Hidware  or any 

approved equivalent 
7. Acylic emulsion Paint Berger, Asian paints, Akzo Noble etc 

having low VOC quality or any approved 
equivalent   

8. Mirror/Glass  Modi guard, Saint gobain, Ashashi, or any 
other approved equivalent 

9. Cement ACC, Ultratech or any equivalent approved  

10. BWR plywood Kitply, Green ply, Century or or approved 
equivalent 

11. Block board Century, Green, Sylvan or approved 
equivalent 

12. Cementetious Fibre 
Particle board  

NCL industries BISON or approved 
equivalent 

13. Laminates Sunmica, Formica, Century, Marino 
Greenlam,  or approved equivalent 

14. Adhesives Fevicol SH, Araldite of Ciba Geigy, Bal 
Endura or approved equivalent 

15. Oil Bound Distemper Asian Paints, Berger, ICI dulux etc. or any 
approved equivalent 

16. Aluminium extruded 
section 

Jindal or approved Equivalent make 

17. Kitchen Sink  Nirali or any approved equivalent 
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the Bank / Bank’s Engineer after submitting relevant documentary evidences. Any 
additional expenditure and time due to this shall be solely on contractor’s account and no 
claims whatsoever shall be entertained in this regard. 
 
 
Date: -                                                       Signature and seal of the contractor   
Place: -                                                      Name and address:   
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SCHEDULE D - List of items with BASIC PRICES / RATES 

 
Sl 
No 

 

Description Basic Rate per 
Unit in ₹ 

 

1 Ceramic tiles of size 300 mm x 300 mm Sqm 400/sqm 

2 Ceramic tiles of size 300 mm x 200 mm Sqm 400/sqm 

3 Ceramic tiles of size 600 mm x 300 mm Sqm/450 mm X 300 
mm 

450/sqm 

4 Vitrified tiles 600 mm x 600 mm Sqm 600/sqm 

5 average 18mm thick Granite slab Sqm 2300/sqm 

6 European WC(Hindware Sleek 20011 or approved 
equivalent) with soft closing seat cover, low level white PVC  
dual  flush tank of Hindware Sleek Essence dual flush  or 
approved equivalent 

3600/No. 

7 
15mm dia. C. P. SS long neck sink cock of approved make 
similar to Jaquar Continental series  1500/No. 

8 
C.P. brass shower arm 190 mm long round shape for wall 
mounted shower with wall flange similar to Jaquar - Cat no. 
SHA: 477 and overhead shower similar to Jaquar- Cat no. 
OHS-1989, 100 mm round shape single flow 

1700/No. 

9 
15mm dia. C. P. Brass concealed Angular Cock of approved 
make similar to Jaquar (Cat No 053KN)    700/No. 

10 
15mm dia. C. P. Brass Bib cock of approved make similar 
to Jaquar Florentine series  1300/No. 

11 
15mm dia. C. P. Brass concealed Stop cock of approved 
make similar to Jaquar (Cat No. CON 083KN & ALD-CHR-
083). 

1300/No. 

12 
C.P. Brass Double Coat Hook  

440/No. 

13 
600 MM long C.P Brass towel rod of approved make Jaquar 
Continental accessories (Cat No. ACN1111SM)  1070/No. 

14 
C. P. Brass  Soap dish of approved make Jaquar  
Continental accessories (Cat No. 1131N)  587/No. 

15 
25 mm Dia GM gate valve/master control valve conforming 
to IS “Leader” or any other approved ISI branch  1850/No. 
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16 
15 MM x 450 MM P.V.C connection  
(Kohinoor/ Supreme make Hot/  
Cold)   

250/No. 

17 
 Acrylic / P.V.C type  Medicine chest /  Box of approved 
make of size 400 mm X 300 mm X 100 mm  450/No 

18 
C. P. Brass Two way Bib Cock with wall flange of approved 
make similar to Jaquar ‘Florentine’ series (Cat No. CON-
041KN) 

1000/No. 

19 Health faucet of approved make similar to Jaquar (Cat No. 
ALD CHR-577) 

1200/No. 

20 C. P. Brass Angular stop cock with wall flange of approved 
make similar to Jaquar ‘Florentine’ series (CatNo.CON-
059KN). 

700/No. 

21 White vitreous Wash Basin of sixe 550 x 400 mm (22"x16") 
(approx.) of  ‘Hindware’,  

1200/No 

22 C. P. Brass Pillar cock of Jaquar Make Florentine Series 1420/No 

23 SS Sink Nirali overall size 610 mm x460 mm & bowl size 
560mm x 410 mm x254 mm 

4678/No 

 

Date: -                                                       Signature and seal of the contractor   

Place: -                                                      Name and address:   
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SCHEDULE E - LIST OF DOCUMENTS TO BE MAINTAINED AT SITE 
Sr No Description of the Document Remarks 

 
1 Contract Agreement. Certified true copies of the 

contracts 
 

2 Site order Book - For issue of instructions by 
Engineer-in-charge or his representative at site 
in the course of day to day supervision. This 
book shall be in the form of Triplicate book with 
machine numbered pages. After recording the 
instructions, one copy shall be taken by 
Engineer-in-Charge or his representative, 
another by the contractor and the third copy 
shall remain in the book on which the 
compliance shall be recorded by Contractor 
after taking required action. 

Performa 
1 

3 Material at site Register To record the material 
receipted and issued by on daily basis by the 
contractor. 

Performa 
2 

4 Labor Report and Daily Progress Report (DPR) 
To record the labour and DPR by the contractor 

Performa 
3 

5 Test Reports/ certificates for Materials/ 
equipment To maintain record of test reports/ 
certificates received from manufacturers 

 

6 Hindrance register For recording the details of 
hindrances, reasons & its clearance with time 
period jointly signed by the Site Engineer/ 
Engineer-in-charge representative and the 
contractor's representative  

Performa 
4 

7 File and Register for Extra/Variation Order To 
maintain record of extra/ variation items 

Performa 
5 

 

Date: -                                                      Signature and seal of the contractor                                
Place: -                                                                          Name and address:   
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Performa 1- Site order Book 

 
Name of the work :      
Date of Work Order 
Schedule date of commencement 
Actual date of commncement 
Schedule date of completion 
Actual date of completion 
       
       
Sr.no. Remarks/ 

Instructions 
of the Bank's 

Engineer 

Dated initials 
of Bank's 
Engineer 

Initials of 
the 

Contractor 
for having 

received the 
instruction 

Action 
taken 

with date 

Dated 
initials 
of the 
Site 

Engineer 

Remarks 
of the 
Bank's 
officials 

              
              
              
              
              
              

 

 

 

 

 

 

 

 

 

 

 

 

 

 



74 
 

Performa 2- Material at site Register 

 
Name of the 
work :      

  

Date of Work 
Order 

  

Schedule date 
of 
commencement 

  

Actual date of 
commencement 

  

Schedule date 
of completion 

  

Actual date of 
completion 

  

         
         

Sr 
No 

Date Chalan 
No. 

 Particular 
Of 

Material 

Quantity Signature  Remarks 
Contractor JE/AM Mgr/AGM   
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Performa 3- Labor Report and Daily Progress Report (DPR) 

 
Name of the work :      
Date of Work Order: 
Schedule date of commencement: 
Actual date of commencement: 
Schedule date of completion: 
Actual date of completion: 
          

PROGRESS LABOUR in Nos 
Sr 
No Date Activity Unit 

Total 
Quantity 

Executed 
Quantity Mason Carpenter Plumber Helper 
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Performa 4 - Hindrance register 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name of the work :      
Date of Work Order 
Schedule date of commencement 
Actual date of commencement 
Schedule date of completion 
Actual date of completion 
    
Sr.No Hindrance 

Overlapping                   
Hindrance 

(Days) 

Net 
Hindrance 

(Days) 

Cumulative 
Hindrance 

(days) 
Reason  Contractors 

Sign 
Site 

engineer/A.M Mgr/AGM 
  From To 
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Performa 5 - File and Register for Extra/Variation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name of the work:  
Name of the contractor: 
Amount of tender :                                                                                      
Amount of extra/variation items sanctioned so far :                    
Total likely financial implication of extra/ variation items recommended so far, for sanction including the 
present proposal:   

Sr.  
No. 

 
Description 

of item 
Quantity Unit Contractor's 

claims 
Proposal of  

AM(Tech)/Mgr(Tech)(Site) 

 
Recommendation 

of  
Regional Director 

    Rate Amount Rate Amount Rate Amount 
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ANNEXURES TO VARIOUS SECTIONS AND SCHEDULES 

 
 

                                                         ANNEXURE-I 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID 
SECURITY 

(On Non-Judicial Stamp Paper of appropriate value) 
Place: -____________  
Date: - ____________  
  
Shri  …………..  
Regional Director  
Reserve Bank of India  
Estate Department,   
Kolkata 

 
Dear Sir,  
  
WHEREAS  

The Reserve Bank of India, having its Regional Office at 15, N s Road Kolkata (hereinafter 
called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said 
tender”) on the terms and conditions mentioned in the said tender documents.  

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank 
Guarantee for a sum of Rs.    (Rupees        only) as Earnest Money  
Deposit (EMD).  

M/s. (Name of the Tenderer/Bidder) ______, (hereinafter called as “the Tenderer/ 
Bidder”), who are our Clients/Constituents intend to submit their tender/ Bid for the 
said work and have requested us to furnish Bank Guarantee to RBI in respect of the 
said sum of Rs.     (Rupees      only) in respect of EMD.  

NOW THIS GUARANTEE WITNESSETH  

1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 
Successors, Assigns that in the event of the RBI coming to the conclusion that 
the Tenderer have not performed their obligations under the said conditions of 
the tender or have committed a breach thereof, which conclusion shall be 
binding on us   as well as the said Tenderer; we shall on demand by the RBI, 
pay without demur to the RBI, a sum of Rs.  
    (Rupees      only) or any lower amount that may be demanded by the RBI.  Our 
guarantee shall be treated as equivalent to the Earnest Money Deposit for the due 
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performance of the obligations of the Tenderer under the said Conditions, provided, 
however, that our liability against such sum shall not exceed the sum of Rs.    
(Rupees      only).  

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   
(Rupees      only) as aforesaid shall be paid by us without 
any demur or protest, merely on demand from the RBI on receipt of a notice in 
writing stating that the amount is due to them and we shall not ask for any further 
proof or evidence and the notice from the RBI shall be conclusive and binding 
on us and shall not be questioned by us in any respect or manner whatsoever. 
We undertake to pay the amount claimed by the RBI within a period of one week 
from the date of receipt of the notice as aforesaid.   

3. We confirm that our obligation to the RBI under this guarantee shall be 
independent of the agreement or agreements or other understandings between 
the RBI and the Tenderer.  

This guarantee shall not be revoked by us without prior consent in writing of the 
RBI.  

We hereby further agree that –  

a) Any forbearance or commission on the part of the RBI in enforcing the 
conditions of the said agreement or in compliance with any of the terms and 
conditions stipulated in the said tender and/or hereunder or granting of any time 
or showing of any indulgence by the RBI to the Tenderer or any other matters 
in connection therewith shall not discharge us in any way and our obligation 
under this guarantee. This guarantee shall be discharged only by the 
performance by the Tenderers of their obligations and in the event of their failure 
to do  
so, by payment by us of the sum not exceeding Rs.      (Rupees  
     only).  

b) Our liability under these presents shall not exceed the sum of Rs.     
(Rupees      only)  .  

c) Our liability under this agreement shall not be affected by any infirmity or 
irregularity on the part of our said constituents/clients in tendering for the said 
work or their obligations there under or by dissolution or change in the 
constitution of our said constituents.  

d) This guarantee shall remain in force up to     (four months from the last date of 
submission of tender) provided that if so desired by the RBI, this guarantee shall 
be renewed for a further period as may be indicated by them on the same terms 
and conditions as contained herein.  

e) Our liability under these presents will terminate unless these presents are 
renewed as provided hereinabove on the      or on the day when our said 
constituents comply with their obligations, as to which a certificate in writing by 



80 
 

the RBI alone is the conclusive proof whichever date is later.  Unless a claim or 
suit or action is filed against us within   

  or any extended period, all the rights of the RBI against us under this 
guarantee shall be forfeited and we shall be released and discharged from all 
our obligations and liabilities hereunder.   

Yours faithfully,  

  

For and on behalf of             Bank.  

Authorized Official (with seal)  

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 
and shall be signed by the official whose signature and authority shall be verified).  
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Annexure II 
 

PROFORMA OF BANK GUARANTEE for PERFORMANCE (SECURITY DEPOSIT) 
(On Non-Judicial Stamp Paper of appropriate value) 

Place: ______________  
Date: 

______________ Shri………….  

Regional Director                                                                                         

Reserve Bank of India   

Estate Department,   
Kolkata  

Dear Sir,  
  

Name of Work: - Civil Renovation of 16 Class III Flats at RBI Staff Quarters, Salt Lake, 
Kolkata -700098 

 
 
 
Whereas Reserve Bank of India, having its Regional Office at 15, N S Road, Kolkata, (hereinafter 
called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the 
"Contract") to M/s _____________ (Name of the Contractor) (hereinafter called " the said 
Contractor" which expression shall include its successors and assigns).  
AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance  
Security depoist for a total amount of ₹________________ (Rupees___ 
___________________________________ only) (Amount in figures and words) for the due 
fulfilment by the said contractor of the terms and conditions contained in the contract.  
We, _______________ (Name of the Bank), (hereinafter called “the Bank”), at the request of 
M/s __________________, the contractor, do hereby undertake to pay to the RBI an amount 
not exceeding ________________ as Performance Guarantee for due fulfilment of the terms 
and conditions of the contract.  

NOW THIS GUARANTEE WITNESSETH  
1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 

Successors, Assigns that in the event of the RBI coming to the conclusion that the 
Contractor has not performed his obligations under the said conditions of the contract 
or have committed a breach thereof, which conclusion shall be binding on us   as well 
as the said contractor;  we shall on demand by the RBI, pay without demur to the RBI, 
a sum of  
₹    (Rupees      only) or any lower amount that may be demanded by the RBI.  Our 
guarantee shall be treated as equivalent to the Performance Guarantee Amount for 
the due performance of the obligations of the Contractor under the said Contract, 
provided, however, that our liability against such sum shall not exceed the sum of ₹    
(Rupees      only).  
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2. We also agree to undertake to and confirm that the sum not exceeding₹__  (Rupees      
only) as aforesaid shall be paid by us without any demur or protest, merely on demand 
from the RBI on receipt of a notice in writing stating that the amount is due to them and 
we shall not ask for any further proof or evidence and the notice from the RBI shall be 
conclusive and binding on us and shall not be questioned by us in any respect or 
manner whatsoever. The Bank shall pay to RBI any money so demanded 
notwithstanding any dispute/disputes raised by the Contractor in any suit or 
proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the 
liability under  

this guarantee shall be absolute and unequivocal. We undertake to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as 
aforesaid.   

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 
the agreement or agreements or other understandings between the RBI and the 
Contractor.  

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.  

We hereby further agree that –  
a) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 
stipulated in the said Contract and/or hereunder or granting of any time or showing 
of any indulgence by the RBI to the Contractor or any other matters in connection 
therewith shall not discharge us in any way and our obligation under this guarantee. 
This guarantee shall be discharged only by the performance by the Contractor of 
their obligations and in the event of their failure to do so, by payment by us of the 
sum not exceeding ₹     (Rupees        only).  

b) Our liability under these presents shall not exceed the sum of ₹    
   (Rupees        only).  

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 
on the part of our said constituents/clients or their obligations thereunder or by 
dissolution or change in the constitution of our said constituents.  

d) This guarantee shall remain in force up to     (30 days beyond the work completion 
period) provided that if so desired by the RBI, this guarantee shall be renewed for 
a further period as may be indicated by them on the same terms and conditions as 
contained herein.  

e) Our liability under these presents will terminate unless these presents are renewed 
as provided hereinabove on the      or on the day when our said constituents comply 
with their obligations, as to which a certificate in writing by the RBI alone is the 
conclusive proof whichever date is later.  Unless a claim or suit or action is filed 
against us within    or any extended period, all the rights of the RBI against us 
under this guarantee shall be forfeited and we shall be released and discharged 
from all our obligations and liabilities hereunder.   

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day of 
----------- (Month) ……….being herewith duly authorized.  
 For and on behalf of ____________________ (Name of the Bank)  
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Signature of authorized Bank official 
Name:  
Designation  
Stamp/ Seal of the Bank  
Signed, sealed and delivered for and on behalf of the Bank by the above  named in the presence 
of :  

Witness 1   Witness 2  
Signature …………………………   Signature ………………………  
Name ……………………………   Name ……………………………  
Address ………………………………………   Address ………………………… 
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Annexure III 
 
 
 

FORMAT OF MEASUREMENT BOOK 
 
 
        M.B No._____________                                                                      Page 
No.___________ 
 
 

Tender 
Item No./ 
Tender 

Page No. 

Full 
Description 
of item of 

work 

Measurements Quantity 

  No. L B D/H  
       

 
 
 
        Abstract of cost for Running/Final Bill  
 
        Running Bill no: ……….  
 
        M.B. No. _____                                                                                  Page No. _____  
 

Serial 
No. 

Tender 
Item No. 

Description Quantity Rate ₹ Unit Amount ₹ 

1 2 3 4 5 6 7 
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                                                           Annexure IV 
 
Performa for Undertaking/Declaration/Certificate by the Bidder regarding country    
sharing land border with India 
(To be submitted by bidders on their letter head duly sealed and signed by the authorized 
signatory) 
 
To, 
Regional Director 
Reserve Bank of India, Kolkata 
 

Name of Work: Civil Renovation of 16 Class III Flats at RBI Staff Quarters, Salt Lake, 
Kolkata -700098 

 
                                                         
 
I/We……………………… (Name and address, including Country of location of bidder) 
have read and understood the contents of the Office Memorandum (OM) F.  No. 
611812019-PPD dated July 23, 2020 and its subsequent orders / revision issued by 
Public Procurement Division, Department of Expenditure, Ministry of Finance, 
Government of India regarding the restrictions on procurement from a bidder of a country 
which shares a land border with India. 
 
2.   I / We certify that (Name of the bidder) 

i. is not from a country sharing land border with India, or 
ii. is from a country sharing land border with India and has been registered with 

the Competent Authority, the certificate of which is enclosed, or 
iii. is from a country sharing land border with India where Government of India has 

extended lines of credit, or 
iv. is from a country sharing land border with India where Government of India is 

engaged in development projects  
(Strikeout whichever of the above is not applicable) 
 

3.  I /We further certify that…………………. (Name of bidder) fulfils all requirements in this 
regard and is eligible to be considered under the provision of the above referred Office 
Memorandum and its subsequent orders / revision. I/We also undertake that even in 
case of contracts where we are permitted by the Bank/RBI to sub- contract 
I/we……………..(Name of bidder) will not sub-contract any work to a contractor from 
country(ies) sharing land border with India, unless such contractor fulfils all the 
requirements contained in the above referred office memorandum/order. 
 
4.  I/We know and understand that, if this Undertaking / Declaration / Certificate submitted 
by us is found to be false, the Bank shall be free to reject / terminate our tender / Work 
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Order and that the Bank shall also be free to initiate any legal action in accordance with 
law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / 
Security Deposit and / or debarring us from participating in tenders invited by the Bank in 
future. 
 
Signature and name of the authorized signatory of the Bidder with Rubber Stamp 
Date:                                                                                                                             Place: 
                                        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



87 
 

Annexure-V 
 

Performa for Undertaking regarding Declaration by the Bidder for 
debarment by public institution(s) 
(To be submitted by bidders on their letter head duly sealed and signed 

by the authorized signatory) 

 

To, 

Regional Director 

Reserve Bank of India, Kolkata 

 

Name of Work: Civil Renovation of 16 Class III Flats at RBI Staff Quarters, Salt 
Lake, Kolkata -700098 

 
1. I/ We……………………………………………………………………….. (Name of the 

bidder) declares that 

a) l/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 

institution / entity in India or any other country as on..............(last date of submission of 

bid).  

b) I/We or any of our allied firm have not made any transgression in respect of the code of 

integrity (as mentioned in the tender) with any public institution / entity in India or any 

other country in last three years as on..................(last date of submission of bid).  

c) we will inform the Bank in writing, in case, /we or any of our allied firm* is/are debarred / 

suspended / blacklisted by any public institution / entity in India or any other country on or 

before award of work for the captioned work. 

2. I/ We …………………………………………..(Name of the bidder) declare that I/we or our 

allied firm* 

……………………………….. (Name of the allied firm(s)) is/ are debarred / suspended / 

blacklisted by 

……………………………..(Name and address of public institution in India or any other 

country) and the 

same effective upto .............(date). A copy of such letter is attached for your information 

and record. 
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(seal and signature of the bidder)  

 

Date 

 

Place 

 

(Note: strike out one of the above two declarations which is not applicable)  

*Allied firm: A firm would be termed as “allied firm” if the management is common, or 

substantial or 

majority shares are owned by the banned/ suspended firm and by virtue of this it has a 

controlling 

voice. Further all successor firms will also be considered as allied firms. 
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Annexure VI 
 
 
   PROFORMA OF PERFORMANCE GUARANTEE FOR WATER-PROOFING  
 

(On Non-Judicial Stamp Paper of appropriate value)   
  

Place:______________   
Date: _______________   
  

The Regional 
Director Estate 
Department   
Reserve Bank of India   
Kolkata   
 
Dear Sir/Madam,   
  

Name of Work: Civil Renovation of 16 Class III Flats at RBI Staff Quarters, Salt Lake, 
Kolkata -700098 

 
 

  
 We have treated the Civil Renovation of 16 Class III Flats at RBI Staff Quarters, Salt Lake, 
Kolkata -700098 as Contractors M/S_______________ the Contractors for the work. We 
have read and understood the scope and responsibility of the waterproofing and damp 
proofing work as provided for in the General Builders Work in their 
(M/s_____________________________) Contract with the Reserve Bank of India and 
accordingly as a Proprietary Agency engaged by M/s___________________ for the items 
of works of damp proofing and water proofing in the building, we have treated the 
abovementioned surface/areas as per specifications for works furnished by us to the Bank, 
as a Contractor. After virtual completion of work and before the ___day ____month of_____ 
at any time or times the basement floor, roofs, water tanks and other portion treated by us 
M/s_________________________________ starts leaking or in any way get damaged to 
the influence of seeping water including forming wet patches, dampness etc. either due to 
the inadequacy of the work carried out or due to any other reason whatsoever relating to 
the specification, workmanship etc. including the responsibility for any surface treatment 
and plumbing works etc. carried out by other agencies, we the 
M/s____________________________ hereby undertake and guarantee carry out 
necessary remedial measures up to 5 years from the date of virtual completion of the works 
to such extent and so often as may be necessary to free the premises from such leakages, 
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dampness without any extra cost to the Employer (Reserve Bank of India). The decision of 
the Employer in regard to the question as to whether there is any leakage or the treatment 
has given way to water or moisture, shall be treated as final and binding on us. We also 
undertake to reinstate the surface disturbed to attend to the rectification work to its original 
condition after carrying out the rectification work, if necessary, by bringing new materials at 
no extra cost to the Employer.  

 

Signature M/s._____________ (Proprietary Waterproofing Agency)  

Date: 

Place:  

Counter Signed by for and on behalf of M/s._______________ (Contractors)  

Date: 

Place: 
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Annexure VII 

 
Proforma of Bank Guarantee for Performance of the contract in respect of items of 

work for which the tenderer has quoted low/unworkable rates 
 

Regional Director/ Chief General Manager-in-Charge/                                                     Place 

Principal/ General Manager-in-Charge/                                                                                Date 

Officer-in-Charge  

Reserve Bank of India  

RBSC/ CAB/ Estate/ Premises Office/ Department/ Cell/ PMC  

(N/E/W/S Zone)  

Name of the centre _____________________  

 

Dear Sir/Madam,  

Name of work:  

WHEREAS  

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 

(hereinafter called "the Employer") has invited tenders for 

_________________________________ work - hereinafter referred to as "the work") on 

the terms and conditions mentioned in the tender documents.  

It is one of the precondition of the Employer for awarding the contract that the tenderer shall 

furnish a performance bank guarantee for sum of Rs.________/- (Rupees ___________ 

only) (hereinafter referred to as "the caution money") for satisfactory execution of those 

items of works, for which the tenderer have quoted low/unworkable rates (hereinafter 

referred to as "the low rates items of work".)  

M/s ___________, (hereinafter called as "the Tenderer"), who are our constituents, have 

tendered for the said work and for award of the work need to submit Performance Bank 

Guarantee for low ratd items and have requested us to furnish guarantee to the Employer 

in respect of the said sum of Rs. ____/- (Rupees _____ only).  

NOW THIS GUARANTEE WITNESSTH  

1. We ___ (name of the Scheduled Bank) do hereby agree with and undertake to the 

Reserve Bank of India, their successors, Assigns that in the event of the Reserve Bank of 
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India coming to the conclusion that the Tenderer have not performed their obligations under 

the said conditions of the tender or have committed a breach thereof, which conclusion shall 

be binding on us as well as the said Tenderer, we shall on demand by the Reserve Bank of 

India, pay without demur to the Reserve Bank of India, a sum of Rs.____/- (Rupees ____ 

only) or any lower amount that may be demanded by the Reserve Bank of India. Our 

guarantee shall be treated as equivalent to the Caution Money for satisfactory execution of 

the low rated items of work for the due performance of the obligations of the Tenderer under 

the said additional Conditions, provided, that our liability against such sum shall not exceed 

the sum of Rs. ____/- (Rupees ____ only).  

2. We also agree to undertake to and conform that the sum not exceeding Rs. ____/- 

(Rupees ____ only) as aforesaid shall be paid by us without any demur or protest, merely 

on demand from the Reserve Bank of India on receipt of a notice in writing stating the 

amount is due to them and we shall not ask for any further proof or evidence and the notice 

from the Reserve Bank of India shall be conclusive and binding on us and shall not be 

questioned by us in any respect or manner whatsoever. We undertake to pay the amount 

claimed by the Reserve Bank of India within a period of one week, from the date of receipt 

of the notice as aforesaid.  

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall 

be independent of the agreement of agreements or other understandings between the 

Reserve Bank of India and the Tenderer.  

4. This guarantee shall not be revoked by us without prior consent in writing of the Reserve 

Bank of India.  

5. We hereby further agree that:  

(a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing 

the conditions of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said tender and/or hereunder or grating of any time or showing of any 

indulgence by the Reserve Bank of India to the Tenderer or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this guarantee. This 

guarantee shall be discharged only by the performance by the Tenderers of their obligations 

and in the event of their failure to do so, by payment by us of the sum not exceeding 

Rs.____/- (Rupees ____ only). 

 (b) Our liability under these present shall not exceed the sum of Rs.____/- (Rupees ____ 

only).  
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(c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents in tendering for the said work or their obligations thereunder 

or by dissolution or change in the constitution of our said constituents.  

(d) This guarantee shall remain in force up to ____ (date) provided that if so desired by the 

Reserve Bank of India, this guarantee shall be renewed for a further period as may be 

indicated by them on the same terms and conditions of our said herein.  

(e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the ____ (date) or on the day when our said constituents comply 

with their obligations, as to which a certificate in writing by the Reserve Bank of India alone 

is the conclusive proof whichever date is later. Unless a claim or suit or action is filed against 

us within six months from that date or any extended period, all the rights of the Reserve 

Bank of India against us under this guarantee shall be forfeited and we shall be released 

and discharged from all our obligations and liabilities hereunder.  

Yours' faithfully,  

For and on behalf of  

___________________________  

(Seal of the Scheduled Bank)  

Signature of the Authorised Official  

(Name, designation, date etc.)  

Note - This guarantee will require stamp duty as applicable in the State of ____, where it is 

executed and shall be signed by the official whose signature and authority shall be 
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Unpriced schedule of Quantities 
 
 

Civil Renovation of 16 Class III Flats at RBI Staff Quarters, Salt Lake, 
Kolkata - 700098 

 

 

1. Notes for Schedule of Quantities 

1 The Schedule of Quantities shall be read in conjunction with the specifications, Tender 

drawings and bid documents. CONTRACTOR shall not rely merely on the description given 

in the Schedule of Quantities.  

2. Quoted Prices shall be in Indian Rupees only.  

3. Unit Rates shall be submitted for all Items and they shall be firm for the entire duration of 

the contract and any approved extended period.  

4. The quantities of work actually carried out against each item shall be measured and paid 

at the rates quoted in the Schedule of Quantities where applicable or otherwise at such 

rates and prices as may be fixed within the terms of the Contract.  

5. BIDDER shall be deemed to have allowed in his rates the provision, maintenance and 

final removal of all temporary works of whatsoever nature required for the proper execution 

of the works, except for those temporary works for which specific items have been provided 

in Schedule of Quantities. 

2. General Requirements:  

1. The plumbing/sanitary items of works shall be carried out through a licensed plumber.  

2. The rates quoted shall be for complete items as fixed in position and cover all costs of 

materials, labour, tools, supervision, cutting of holes, chases etc. and also for providing & 

fixing arrangements viz. clamps, brackets, wooden blocks etc. The rate shall also include 

restoration to original condition of all damages to walls, floors etc. during the process of 

fixing of sanitary installations, water supply and drainage to the entire satisfaction of the 
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Engineer-in-charge. All debris of plumbers, excavation etc. shall be removed without any 

extra charge. The plumbing work or the other building work affected by the plumber's work 

shall be left thoroughly cleaned to the satisfaction of the Engineer-in-charge.  

3. All CI pipes, brackets, CI cisterns, GI pipes and fixtures, MS fixture and fittings shall be 

painted with one coat of approved primer and two coats of enamel/flat oil paint. All painting 

work shall be carried out to the entire satisfaction of the Engineer-incharge. If directed, 

additional coats of paint shall be applied to get uniform and matching finish without any 

extra cost.  

4. In the interior of the building all pipes whether of PPR/UPVC/CPVC shall be embedded 

in an approved manner in chases made in walls or floors if required by the Engineer-in-

charge. The plumber shall make necessary holes in the walls etc. and restore them to the 

original condition.  

5. All cutting, chasing and fixing work shall be completed before commencement of any 

plastering, tiling and finishing work.   

 

 

3. Materials:  
 
1. Materials shall be of the best quality approved make and unless otherwise specified they 

shall conform to the respective Indian Standard Specification. Where different makes are 

specified, the choice of make shall rest with the Engineer-in-charge.  

 

2. Samples of all materials shall be got approved before placing order and the approved 

samples shall be deposited with the Engineer-in-charge. 

 

3. In case of non-availability of materials in SI/ Metric sizes, the nearest size in FPS units 

shall be provided with prior approval of the Engineer-in-charge for which neither extra will 

be paid nor shall any rebate be recovered.  
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4. It shall be obligatory for the Contractor to furnish certificate, if demanded by Engineer-in-

charge, from manufacturer or the material supplier that the work has been carried out by 

using material and installed/fixed as per their recommendations. 

 
 
 

Date: -                                                       Signature and seal of the contractor   

Place: -                                                      Name and address:   
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Sr 
No 

PARTICULAR Quantity UNIT 

        
1 DISMANTLING: Carefully dismantling/ disengaging 

and removing the following items from each flats and 
carting away all the debris from the Bank's premises at 
the cost of the Contractor as directed by the Bank’s 
Engineer.                                                                       
(i) Disengaging and carefully removing the existing 
internal – exposed/ concealed water/ waste water 
pipelines including wall pieces, specials and fittings 
including taps, stop cocks, showers, specials, flush 
tanks, wash basins, medicine chests, mirrors, towel 
rods etc. from one toilet, one bath room and kitchen 
including plugging the branches on the external 
vertical stack.                                                                                  
(ii) Dismantling the existing Kaddapa/Concrete slab 
finish of cooking work top (approximate dimensions – 
2900 MM x 600 MM) including the existing Kitchen 
Sink, cutting and removing the reinforcement bars, 
kitchen mori with brick on edge thresholds etc.    

(iii) Dismantling the existing cast in situ mosaic tiles, 
ceramic tile, Glazed tile, IPS floor/ wall dado/ skirting 
with back mortar/ plastering over walls etc. in hall, 
bedroom, passage, kitchen, common wash toilet & 
bathroom area of the flat (approx. area of dismantling 
per flat is 55 Sqm)  

16 Nos 

(iv) Dismantling and removing the existing 
Indian/European type water closet including ‘P’/ ‘S’ 
traps and  pipes buried below floor, the existing floor/ 
nahani traps and   connected pipe lines below floor, the 
existing sunk fill of cement concrete/ brick jelly 
concrete (about 250 to 450 MM depth) in the toilets/ 
bath room by  so as to expose the bottom slab and side 
walls to receive new water proof treatment 
etc.(approximate qty of sunk fill dismantling 1.46 Cum 
per flat)  
  
v) Dismantling and removing the existing  floor/ Nahani 
trap in kitchen moorie including floor sunken slab filling 
to expose the bottom slab.(vi) Disengaging and 
removing the existing waste and soil lines from the  
Bath Room/Toilet/Kitchen and stacking the same as 
directed by the Bank's Engineers.  
 Note: For this item, the amount quoted for the entire 
scope of works mentioned above shall be as lump sum 
for each flat. 
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2 Water Proofing Works to sunken slabs-  
i). Thoroughly cleaning of RCC surfaces, raking out 
joints of brickwork and carrying out necessary cement 
grouting if required in RCC slab and in floor-wall joints 
wherever required as directed by Bank’s Engineer. ii) 
If any cracks may found in the RCC slab of bath / w/c / 
kitchen shall be treated by making groove and filled 
with cement grout mixed with SBR/ Polymer modified 
mortar as per the manufacturer’s specifications iii) 
Providing and applying cement slurry duly mixed with 
approved waterproofing compound in recommended 
proportion as per manufacturer’s specification to 
horizontal and vertical surfaces of sunken area all over 
the surface as per site requirement. iv) Applying 
average 20 mm thick smooth finished waterproof 
cement plaster in cement mortar 1:3 admixed with 
approved waterproofing compound/admixture (1kg per 
50 kg of cement) to sunken area (all faces) including  
providing rounding at junction of floor & wall and 
finishing the plastered surface, all necessary tools, 
labour, watering, curing, etc.  

16 Nos 

The treatment shall be continued above floor level up 
to a minimum height of 300 mm on  
the walls. v) The waterproof surface shall be left for 
testing by ponding water in treated area for at least 
three days so as to ensure that no leakages or 
seepage of water is seen from treated area.   vi) The 
waterproof plaster as above shall also be done on the 
top of waterproof brick bat coba, before flooring tiles 
are laid.  
vii) The entire sunken portion shall be filled by 
providing and laying brickbat coba in cement mortar of 
1: 4 proportion (1 part cement: 4 parts screen sand) 
using well burnt brickbats in required layers and 
properly admixed with approved quality integral 
waterproofing compound / liquid admixture as per the 
manufacturer’s specifications. The joints of brick-bats 
shall be suitably staggered. 
viii) The rate also inclusive of all necessary  
watering / curing, grouting the holes made for plumbing 
and drainage lines properly to seal the leakages and 
make the surface watertight, etc. all complete as 
directed by Bank’s Engineer. The water proofing works 
are to be carried out in workman like manner. 
Approximate dimension of sunken area is as follows: - 
Bathroom- 1700 MM x 1200 MM x 450 MM deep 
Toilets- 1100 MM x 900 MM x 450 MM deep Kitchen 
mori - 600 x 600 x 250 MM deep. 
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The water proofing treatment shall be guaranteed 
against any seepage/leakage/dampness for a period 
of 05 years from the date of virtual completion issued 
by the bank. The guarantee has to be furnished by the 
contractor on Performa furnished by the 
bank.(Annexure VI) 

  

3 Providing and fixing CPVC pipes having thermal 
stability for hot and cold water supply, including all 
CVPC plain & brass threaded fittings, and fixing the 
pipe with clamps at 1.00m spacing. This includes 
jointing of pipes and fittings with one step CPVC 
solvent cement and the cost of cutting chases and 
making good the same including testing of joints all 
complete as per the direction of Bank's Engineer. 

    

a 20mm nominal  dia pipes 140 rmt 
b 15mm nominal  dia pipes 105 rmt 
c 40mm nominal  dia pipes 16 rmt 
       
4 Providing and applying polymer modified mortar to the 

RCC member to bring it to true line and level, shape 
match with the existing size of the member, including 
treating exposed reinforcement as per manufacturer's 
specification / as directed by Banks Engineer including 
cost of necessary chemicals such as rust removal, 
passivatars etc. all as  directed . The quoted rate shall 
include dismantling, cost of rust remover for removal of 
rust /scaling of existing reinforcement work including 
scaffolding, etc. complete. as directed by the Bank’s 
Engineer. 

80 Sqm 

5 Providing and fixing new cast iron 100 mm dia Nahani 
Trap of approved quality, seal and weight including 
extension pieces & necessary HCI fittings and 
connecting it to the existing waste pipes outside. The 
jointing of nahani trap shall be done with neat cement 
paste and the necessary concrete bedding shall be 
provided and making connection with the HCI line with 
cement joint, taking out the old trap, to maintain proper 
slope, painting two coats of bitumen paint, necessary 
cement concrete (1:3:6) fix to the trap all complete as 
directed by the Bank’s Engineer. The necessary C. P. 
grating of approved quality and size shall be provided 
over the nahani trap. The rate shall be inclusive of 
making the hole in brick/RCC wall and mending the 
damages good etc. Complete all as directed 

48 Nos 
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6 Patch Plaster : Providing and applying average 12 mm 
thick internal plaster in cement mortar 1:4 (1 cement : 
4 Sand) in single layer after dismantling existing 
damaged plaster in patches, etc. including scaffolding, 
curing, lowering down the debris, stacking and 
removing the same out of Bank’s Premises, etc 
complete all as directed by the Bank’s Engineer.  
  
Note: (i) No extra payment shall be made/ paid for 
providing extra thickness of plaster as per site 
condition. 
(ii) Rate Shall also including removal of existing 
damaged plaster and disposal of all the debris  

125 sqm 

7 Providing and laying in position vitrified floor tiles of 
size 600 mm x 600 mm (or any other approved size) of 
approved manufacturer, colour, shade and pattern in 
flooring set in perfect level on a bed of cement mortar 
1:4 avg 20mm thick or more wherever required to 
maintain the required floor level including filling the 
joints with neat white cement slurry mixed with 
matching colour pigment, curing, cleaning, etc.  
Complete all as directed by the Bank’s Engineer. (If the 
thickness of bed mortar exceeds 25mm avg. such 
areas shall be made up by providing; mixing, laying, 
consolidating, curing and finishing screed concrete 
1:2:4 of required thickness using appropriate size 
aggregate-10mm and down size as per site conditions. 
Contractors shall consider this aspect also while 
quoting their rates.)     
The basic rate of the tile shall be ₹ 600/sqm excluding 
GST. 

630 sqm 

8 Providing and fixing in position 100 mm high skirting 
using vitrified tiles of ‘Johnson’ make or approved 
equivalent with backing plaster of  average 12 mm 
thick or more as per site requirement in cement mortar 
1: 4  including neat cement paste mixed with matching 
colour pigment etc. complete all as directed. Rate shall 
include making good the adjacent damaged surfaces 
with C.M 1:4.      Note: No separate payment shall be 
made for the extra thickness of mortar over 12 mm 
wherever required as per site conditions for tile work 
and repairing the damage surroundings area etc. all 
complete as required at site. 
The basic rate of the tile shall be ₹.600/sqm excluding 
GST  

560 Rmt 
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9 Providing and laying flooring in bathroom, w/c, 
balcony, Kitchen with 300 x 300 MM (or any other 
approved size) first quality non-skid ceramic tiles / anti 
-skid vitrified tiles of approved make, shade, and 
thickness over bed mortar of average 20mm thick in C. 
M 1: 4  admixed with water proof chemicals (approved 
make to be used as per manufacturers specifications), 
set with cement slurry and joints grouted with water 
proof jointing compounds of approved make and 
quality .The rate shall include machine cutting required 
numbers of holes , wastage and carting away the 
debris etc. complete all as directed by the Bank’s 
Engineer. The rate shall include additional cost for 
extra thickness for maintaining proper slope & level, 
cleaning the site making good the damages. if any, 
making inlays, cutouts for electrical fittings if any.   
 Basic rate of tiles is ₹.400 per Sq.m. excluding GST  

210 Sqm 

10 Providing and fixing 16-18 mm thick, 100 mm wide and 
upto 95 cm length granite patti (Shade ref: Jet black) 
with all exposed edges rounded to be fixed at the 
entrance threshold of bathroom, toilet and Kitchen with 
epoxy resin based adhesive and required C.M 1:4  as 
per site-condition etc. complete all as directed by 
Bank's Engineer.  

48 Nos 

11 Providing and fixing in position first quality Ceramic 
tiles of size 300mm x 200mm (or any other approved 
size) of approved manufacturer and design for dado 
tiling in desired pattern fixed with grey cement paste, 
filling the joints with white cement mixed with matching 
colour pigment including providing & applying backing 
coat plaster of 1:4 cement mortar of avg 12mm thick or 
more wherever required as per site requirement, 
cleaning, curing, scaffolding and carting away the 
debris etc.  complete all as directed by the Bank’s 
Engineer. (W.C/bath/passage) 
Note: The rate shall include additional cost for extra 
thickness for maintaining proper slope & level, 
cleaning the site making good the damages .if any, 
making inlays, cutouts for electrical fittings if any.   
The basic price of the tiles shall be ₹ 400 per sqm 
excluding GST. 

350 Sqm 
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12 Do as above item no. 11 but with size of 600 X 300 mm 
/450 mm x 300 mm or any other approved suitable 
size. (Kitchen dado) 
The basic price of the tiles shall be ₹450/sqm excluding 
GST. 

260 Sqm 

13 Carefully removing the existing wooden door shutter 
along with frame for Bath and W.C. doors and shutters  
of all doors of the flat from its position, making 
alteration confirming to new height of opening of the 
door and refixing the same in position using new 
hinges. The rate shall be inclusive of all tools required 
for making alteration and fixing including labour, etc.  
The rate shall be inclusive of removing the old fittings 
and fixing new heavy approved quality aluminium 
fittings with new screws, etc. complete as directed by 
the Bank’s Engineer. The rate shall also include 
alteration of damaged/rotten wooden style bottom of 
the wooden door shutter if necessary etc complete as 
directed by Bank’s Engineer. 

16 Flats 

14 Providing and fixing in position white vitreous Wash 
Basin of sixe 550 x 400 mm (22"x16") (approx.) of  
‘Hindware’ make or approved equivalent with C.I / M.S 
bracket including providing and fixing in position C. P. 
Brass Pillar cock of Jaquar Make Florentine Series ,32 
mm dia flexible waste pipe, C.P. waste coupling, heavy 
quality PVC inlet connection of 450 mm long or 
required length with C.P. check nuts, rubber plug, 40 
mm dia. PVC. waste connection pipe of approx. 2.0 m 
length with  fittings embedding in floor   and terminated 
on nahani trap in bathroom/WC  etc., complete all as 
directed by the Bank’s Engineer.  Basic Referance 
Model codes Wash Hand Basin Hindware, Cat. No. 
10008, Delta model of size 55x40 cm Waste coupling- 
ALD 709 of Jaquar, Hindware, Kohler or other 
approved equivalent 

16 Flats 
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15 Providing and fixing in position  white vitreous China 
clay floor mounted European WC(Hindware Sleek 
20011 or approved equivalent) with soft closing seat 
cover of standard size with P/S trap, P or S trap as per 
site requirement and its outlet leak proof connection to 
EWC, providing and making leak proof connection of 
EWC trap to 100mm dia. CI outside vertical stack/line 
or to the chamber with required length of ISI marked CI 
pipes and its fittings of approved make as per site 
condition at all height and level including necessary 
single/double scaffolding complete as directed by 
Bank’s Engineer. The CI pipe joints with other pipe/S/P 
trap etc. shall be properly joined with Lead caulking. 
The rate shall include other accessories & fixtures as 
under: 
(i) Providing and fixing approved one low level white 
PVC dual flush tank of Hindware Sleek Essence dual 
flush or approved equivalent with necessary bracket 
/wall mounting fittings, etc. 
(ii) Providing and fixing in position  one C. P. Brass  
Two way Bib Cock with wall flange  of approved make 
similar to Jaquar  'Florentine' series (Cat No. CON-
041KN) including Health faucet of approved make 
similar to Jaguar (Cat No. ALD CHR-577) 

16 Flats 

(iii) Providing and fixing in position C. P. Brass Angular 
stop cock with wall flange of approved make similar to 
Jaquar ‘Florentine’ series (Cat No. CON-059KN) 
(iv) Providing and fixing concealed type 32 mm dia 
PVC heavy duty flush pipe connecting  flush tank to 
W.C. pan with necessary  nos. of PVC fittings including 
making the groove  in the wall and  filling the same with 
cement mortar. 
(v) P/f 15 mm dia. heavy quality PVC inlet connection 
pipe to flush tank with CP check nuts. 
The W. C. outlet shall be connected with external C.I. 
soil pipe with neat cement  jointing including 
replacement of existing C.I. fittings with new soil quality 
fittings (internally). The rate shall be inclusive of  
making holes in brick/RCC wall and mending good the 
damages etc., complete all as directed by the Bank’s 
Engineer.   

  

Note: - Basic rate of European Water closet with dual 
flush tank and seat would be ₹.3600.00 excluding 
GST. The rate shall include for salvage value for 
existing old sanitary /plumbing fittings & fixtures etc. 
complete all as directed. 
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16 Supplying and fixing the following 
plumbing/sanitary fittings/fixtures of approved 
make:: i) The material to be got approved for its 
make & quality by the Bank’s Engineer before 
execution of work and in case of any discrepancies 
bank’s decision shall be final.  

    

a Providing and fixing in position 15mm dia. C. P. SS 
long neck sink cock of approved make similar to 
Jaquar Continental series including necessary socket, 
union, flange, etc., complete all as directed. 
  

16 Nos 

b Providing and fixing in position C.P. brass shower arm 
190 mm long round shape for wall mounted shower 
with wall flange similar to Jaquar - Cat  no. SHA :477 
and overhead shower similar to Jaquar - Cat no. OHS-
1989, 100 mm round shape single flow etc. complete 
all as directed. 

16 Nos 

c Providing and fixing in position 15mm dia. C. P. Brass 
concealed Angular Cock of approved make similar to 
Jaquar (Cat No 053KN)   including necessary socket, 
union etc. complete all as directed. 

48 Nos 

d Providing and fixing in position 15mm dia. C. P. Brass 
Bib cock of approved make similar to Jaquar florentine 
series including necessary socket, union etc. complete 
all as directed. 

32 Nos 

e Providing and fixing in position 15mm dia. C. P. Brass 
concealed Stop cock of approved make similar to 
Jaquar (Cat No. CON 083KN & ALD-CHR-083) 
including necessary socket, union, flange, etc., 
complete all as directed. 

48 Nos 

f C.P brass coat hook  Supplying and fixing in position 
C.P. Brass Double Coat Hook of approved make 
similar to Jaquar continental accessories (Cat No. 
1161N) with C.P. Brass screws, including drilling holes 
in the door shutters of Bathroom & W.C. with electric 
drilling machine, pvc grippers, etc. complete all as 
directed by the Bank’s Engineer. 

32 Nos 

g 600 MM long C.P Brass towel rod  Supplying and fixing 
in position C. P. brass Towel rail/rod of 600 mm length 
of approved make Jaquar  Continental accessories 
(Cat No. ACN1111SM) with CP brass brackets fixed 
with CP brass screws,  including drilling holes in the 
wall with electric drilling machine, PVC grippers etc. 
complete all as directed. 

16 Nos 
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h C.P. brass soap dish:- Providing and fixing in position 
C. P. Brass  Soap dish of approved make Jaquar  
Continental accessories (Cat No. 1131N) including 
drilling holes in the wall,  providing and fixing PVC 
gripper, steel screws etc.  Complete all as directed. 

16 Nos 

i Supplying and replacing the existing damaged check 
valve with new GM gate valve/master control valve 
conforming to IS “Leader” or any other approved ISI 
branch, The rate is inclusive of all operations viz. 
Taking out the suction pipe of any depth refixing it in 
the original position after replacement of valves 
complete as directed by Bank’s Engineer 
25 mm dia 

16 Nos 

j 15 MM x 450 MM P.V.C connection  
(Kohinoor/ Supreme make Hot/  
Cold)   

32 Nos 

k  Providing and fixing Acrylic / P.V.C type  Medicine 
chest /  Box (Bath room and wash bain area) of 
approved make  of size 400 mm X 300 mm X 100 mm 
in wash basin area including drilling holes in wall 
surface, necessary screws etc. complete all as 
directed. 
The sample to be got approved before fixing the same. 

16 Nos 

l  Providing and fixing 25 mm dia. aluminium heavy duty 
curtain rods of approved make with necessary sockets 
including S. S. screws, scaffolding etc. complete all as 
directed.  

180 Rmt 

m Providing and fixing good quality 6mm thick mirror 
(Modi, Asahi & Saint Gobain) of size 600 mm x 450 
mm with backing of 6 mm thick marine plywood of 
approved make, providing & fixing C.P. teakwood 
wooden moulding of size 30 mm x 20 mm on peripheral 
edge duly polished, including necessary nails, screws, 
hooks, etc. complete all as directed by the Bank’s 
Engineer.                                                                                                                                           

16 Nos 

n Corner Granite Shelf quarter round10” 
projection of 16mm thick as approved. 

48 Nos 
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17 GRANITE COOKING PLATFORM: Kitchen Platform 
of Size 2.90 Mt x 0.60 Mt x 0.90 Mt (Appx.) Providing 
and constructing 680 to 700 wide kitchen platform by 
using average 18 mm thick mirror polished, machine 
cut granite slab duly rested over minimum 25 mm thick 
cuddapah stone base (one side polished) for top  
resting on 4 nos. vertical supports of 25 mm thick 
cudapah stone slab. The end supports shall be of 
single piece of cuddapah stone and two intermediate 
vertical supports shall be sandwiched type. The gap 
between sandwiched type cuddapah stone vertical 
support and platform top shall be filled with cement 
mortar 1:4. All the exposed sandwiched surface shall 
be covered with required width of granite stone slab 
using necessary adhesive / neat cement paste. 

16 Flats 

The top round edge shall be kept 5 mm above the top 
surface of platform. Horizontal granite shelves shall be 
provided below the kitchen platform.  
The top horizontal facia shall be finished with round 
edge moulding. The top round edge shall be kept 5 mm 
above the top surface of platform. The basic price of 
granite shall be Rs. 2300/sqm inclusive of all taxes.                                            
The entire cooking worktop shall be provided with 
under counter cabinet with frame work made out of 
second class teak wood with finished size of 50 MM X 
50 MM duly painted with one coat of wood primer and 
two or more coats of synthetic enamel paint of 
approved shade and make. The shutters shall be 
made out of 12 MM thick marine ply finished with 1.00 
MM thick lamination of approved make and shade 
externally and internally finished with approved shade 
enamel paint.  

  

The shutters shall be provided with teak wood edge 
lipping of size 12 mm X 6 mm thick all-around. The 
shutters shall be fixed to the frame work by means of 
heavy duty concealed hinges of approved make. The 
shutters shall be provided with good quality handles 
and magnetic door- catcher. Providing and fixing 
minimum 16 mm thick granite shelves of approximate 
depth of 360-370 mm in kitchen wall cabinet properly 
embedded in ceramic tiles dado, rounding the exposed 
edges of shelves, etc. complete as per drawing 
(Approximate area of shelves per cabinet is  1.70 Sqm)  
Note: For this item, all the above works, have to be 
quoted as (LS)  
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18 Replacing the existing shutters of In-built cupboard 
(Bedroom) of approximate size 1.00 m X 2.30 m with 
new 18/19 mm thick BWR grade block board of 
approved brand in two leaves, duly provided with 1 mm 
thick laminate of approved brand and shade on both 
sides including 6 to 8 mm thick Teak wood patti around 
the edges of shutter with polishing/ painting, 6 nos. 3″ 
stainless steel hinges, S. S.  Screws, 2 nos. 5″  
aluminium heavy type handles, 2 nos.  6” aluminium 
tower bolts, 2 nos. ball catch, 1no. cupboard lock 
(Godrej make) of approved make Shalimar, 
Navbharat, godrej or equivalent complete all as 
directed by the Bank’s Engineer. The back walls and 
side walls of inside of the cupboard shall be covered 
with 6 mm cement bonded particle board of approved 
brand  with necessary screws etc.  
 

16 Nos 

19 Providing and fixing in position ‘Nirali’ make or 
approved equivalent Satin finish Stainless steel sink  of 
overall size  610 mm X 460 mm & bowl size 560 mm X 
410 mm X 254 mm including C.P. waste coupling, PVC 
drainage pipe etc. all complete as directed. The rate 
shall be inclusive of cutting the granite & cuddapah 
slab by machine as per size of sink and finished the 
edges with round moulding, polishing, filling the joints 
at the junction of sink and granite stone  
with white cement mixed with matching pigment, 
curing etc.,  complete all as directed by the Bank’s 
Engineer. 

16 Flats 
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20 REPAINTING WORKS : Repainting the entire flats 
including preparation of surface by thorough 
scrapping, providing and applying one coat of primer, 
Providing and Applying two or more coats of acrylic 
washable distemper paint of approved make and 
shade as per specifications to the interior surfaces of 
walls, ceiling, etc., providing and applying two coats of 
synthetic enamel paint  to all doors, and existing 
wardrobes, two coats of Synthetic enamel paint to  
balcony grills over a coat of primer of the same make 
after removing the rust, loose particles etc by sand 
papering, painting to all miscellaneous items such as 
polishing the pelmets, cloth drying brackets, kitchen 
shelves, meatsafe, pipelines, etc. Rate inclusive of wall 
putty to existing wall surface where ever required after 
removing the old paint to get smooth desired finish, 
cleaning, scaffolding, removing the debris, lifting etc. 
all complete as per direction. cleaning the entire flat/ 
removal of stains on the floor, wall and glass surfaces 
after completion of the repainting work etc., complete 
as directed.  

16 Flats 

Indicative quantities of each items per flat  are as 
under: 
 01. Acrylic Washable Distemper– 150 Sqm.  
 02. Synthetic enamel paint to woodwork – 28 Sqm.  
 03. Exterior Paint -20 sqm 04. SEP Walls :- 5 sqm                                                                                          
 Note: For this item, the amount quoted for the entire 
scope of works mentioned above shall be as lumpsum 
for each flat 

  

21 

Rebate for taking away the scrap/salvageable items 
generated from dismantling including existing old 
sanitary /plumbing fittings & fixtures, wooden shutters, 
pipelines etc. complete all as directed. 

Job 

L.S 

 
 
 
Note: The Rates quoted shall be inclusive of GST.                                                           
 
Name and address of the Contractor:   
Phone No.      
Signature of the contractor                 :   
Date                                                        :                      
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