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Reserve Bank of India

Estate Department, Kanpur

E-Tender

for

E-Tender for Supply, Installation, Testing and Commissioning of Fire
Retardant (FR) Sealed Maintenance Free (SMF) Valve Regulated Lead-
Acid (VRLA) Batteries for 120kVA and 40kVA UPS at Office Premises,
RBI Kanpur

Part |
Name of Tenderer
Address
Date of Pre-Bid Meeting (offline): June 01, 2026 at 11:00 Hrs.
Venue: 2"d Floor, Estate Department
Reserve Bank of India,
The Mall,
Kanpur -208001
Due date of submission of tender: June 03, 2026 to

June 15, 2026 (up to 02:00 PM)
Due date of opening of Part | of the Tender: June 15, 2026 at 03:00 PM

This document is the property of Reserve Bank of India. It may not be copied, distributed,
recorded or recorded on any medium, electronic or othervise without the RBI’'s written
permission, therof, even by the authorized personnel/agenicies for any purpose other
then the purpose specified herein, is strictly prohibited and shall amount to copyright
violation and thus shall be punisahable under the Indian law.




Schedule of Tender

e-Tender no.

RBI/Kanpur Regional Office/Estate/1/26-27/ET/65

Mode of Tender

Online e-tender through MSTC website

https://www.mstcecommerce.com/eprocn/index.jsp

Part | - Pre-qualification criteria and Techno-
Commercial Bid and

Part Il — Price/Financial Bid

Tender Value

(Estimated cost of work)

%22,73,000.00 (including GST)

iv. | Date from which tender| May 08, 2026 (05:00 PM onwards)
documents will be available for
download on MSTC website
v. | Date and time for Pre-Bid| Offline at 11.00 AM on June 01, 2026
Meeting with interested
tenderers (for providing
clarifications on queries)
vi. | Publication of minutes of pre- | June 02, 2026
bid meeting, clarification,
corrigendum, addendum, if any
vii. | Starting date for submission of | June 03, 2026 (05:00 PM onwards)
Techno-Commercial bid and
Price bid for the e-tender
viii. | Earnest Money Deposit (EMD) | ¥45,460/- (Rupees Forty Five Thousand Four
Hundred and Sixty only) from each bidder to be
deposited via NEFT.
Beneficiary: RBI Kanpur
Account: 186003001
IFSC: RBISOKNPAO1 (5th & 10th digit are zero)
Proof of submission of EMD should be uploaded on
MSTC portal and e-mailed to estatekanpur@rbi.org.in
(Note: EMD credited to any other account or paid
through any other mode of payment other than that
mentioned above will not be considered as
Bonafide EMD)
ix. | Tender Fees NIL
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Last date of submission of EMD | June 15, 2026 (up to 02:00 PM)

Xi.

Last date for submission of| June 15, 2026 (up to 02:00 PM)
Techno-Commercial bid and
Price bid for the e-tender

Xii.

Date & time of opening of| June 15, 2026 at 03:00 PM
Tender Part |

Part-ll (Price Bid) shall be opened on a later date
and same shall be intimated to the successful
bidders.

Xiii.

Transaction Fee (to be paid by | Please note that the vendors will have the access to
the vendor to MSTC) online e-tender only after payment of transaction fees.

Payment of Transaction fee (as mentioned in the
MSTC portal) is to be done through MSTC payment
gateway /NEFT/RTGS in favour of MSTC LIMITED

IMPORTANT INSTRUCTIONS FOR E-PROCUREMENT

Bidders are requested to read the terms & conditions of this tender before submitting their online

tender.

Process of E-tender:

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal
which is free of cost. Only after registration, the vendor(s) can submit his/their bids
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as
Price Bid over the internet, will be done. The Vendor should possess Class lll sighing
type digital certificate and digital encryption certificate. Vendors are to make their
own arrangement for bidding from a computer connected with Internet. MSTC/RBI is not
responsible for making such arrangement. (Bids will not be recorded without Digital
Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE ONLY AT MSTC E-Commerce (mstcecommerce.com) (Version

3)

1)

Vendors are required to register themselves online at MSTC E-Commerce
(mstcecommerce.com) as Vendor by filling up details and creating own user id and
password— Submit.

Vendors will receive a system-generated mail confirming their registration in their
email, which has been provided while filling the registration form

For further details, go to Download Guide / Visual / Registration Guide In case of any
clarification, please contact MSTC, (before the scheduled time of the e-tender).

Contact person (MSTC):

(Availability: 10 AM to 5:30 PM on all working days for all technical issues relating to
e-Auction, e-Tenders, System Settings etc.)

NRO helpdesk- 01123212357, 01123215163, 01123217850;
3
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email: mstcnro@mestcindia.co.in

) HO Central Help Desk: 07969066600
Email- helpdesk@mstcindia.in (Please mention "HO Helpdesk" as subject while
sending emails)

1)) Abhishek Chaudhary- 9662042884

Contact person (RBI):
(Availability: 09:30 AM to 5:30 PM on all working days

1. Mrs. Mansi Jain, A.M. (Electrical, Estate Department)
(mansij@rbi.org.in)

2. Mr. Sagar Singh Jadon, A.M.
(sagarsinghjadon@rbi.org.in)

3. Shri Aviral Shukla, (J.E. (Electrical), Estate Department)
(aviralshukla@rbi.org.in)

4. Shri Akshat Sharma (Assistant, Estate Department)
(akshatsharma@rbi.org.in)

Contact details: 0512-2303830/31/32/34/35/36/37 during Office working hours

B) System Requirements:
l. Windows XP-SP3 & above/Windows 7 Operating System
Il. IE-7 and above Internet browser.
. Signing type digital signature
V. JRE 7 update 9 and above software to be downloaded and installed in the system.

To disable “Protected Mode” for DSC to appear in the signer box following settings
may be applied.

Tools => Internet Options =>Security => Disable protected Mode If enabledi.e.,
Remove the tick from the tick box mentioning “Enable Protected Mode”.

Other Settings: Tools => Internet Options => General => Click on Settings under
“browsing history/ Delete Browsing History” => Temporary Internet Files =>
Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools—
Internet Options— custom level (Please run IE settings from the page at MSTC
E-Commerce (mstcecommerce.com)

For more details, vendor may refer to the Registration Guide and FAQ available
at MSTC E-Commerce (mstcecommerce.com)

C) Process of e-tender:

1. The Technical Bid and the Financial Bid shall have to be submitted online at
MSTC E-Commerce (mstcecommerce.com)

2. All entries in the tender should be entered in online Technical & Financial
formats without any ambiguity

3. Part | Techno-Commercial bid will be opened electronically on specified date
and time as given in the NIT.

4. Part Il Price bid will be opened electronically of only those bidder(s) whose
Part | Techno Commercial Bid is found to be Techno-Commercially acceptable

4
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by the Bank. Such bidder(s) will be intimated date of opening of Part Il Price
bid, through valid email confirmed by them.

All entries in the tender should be entered in online Technical & Commercial Formats without any
ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My
Menu” in the vendor login. The vendors have to select the particular tender from the event
dropdown box. The vendor shall have the facility of making the payment either through NEFT or
Online Payment. On selecting NEFT, the vendor shall generate a challan by filling up a form. The
vendor shall remit the transaction fee amount as per the details printed on the challan without
making change in the same. On selecting Online Payment, the vendor shall have the provision of
making payment using its Credit/ Debit Card/ Net Banking. Once the payment gets credited to
MSTC’s designated bank account, the transaction fee shall be auto authorized, and the vendor
shall be receiving a system generated mail. Transaction fee is non-refundable. A vendor will
not have the access to online e-tender without making the payment towards transaction fee.

NOTE: Bidders are advised to remit the transaction fee well in advance before the closing
time of the event to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the process
till finalization of tender. Hence the vendors are required to ensure that their Email ID provided is
valid and updated at the time of registration of vendor with MSTC. Vendors are also requested
to ensure validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

a) Earnest Money Deposit shall be remitted to Bank Account of Reserve Bank of India,
Kanpur. The account details for NEFT/RTGS transactions are as follows. Bidders are
advised to remit EMD well in advance to avoid last minute hassle.

Account Name: Reserve Bank of India Kanpur
Account type : Current Account
Account No : 186003001

IFSC Code: RBISOKNPAO1 (5th & 10th digit are zero)
Remarks: SITC of UPS Batteries at RBI Kanpur
Proof of remittance with transaction number (Scanned copy) shall be attached/ uploaded.

The bidders are also advised to send the proof of remittance with transaction number
(scanned copy) to estatekanpur@rbi.org.in.

A tender which is not accompanied by such EMD will not be considered. Scanned copy of
EMD shall be uploaded in MSTC site.

No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded by
the tender inviting authority in due course.

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid.
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d)

g)

h)

)

k)

D

The vendor(s) who have submitted transaction fee can only submit their Technical Bid and
Financial Bid through internet in MSTC website MSTC E-Commerce
(mstcecommerce.com)

The vendor should have running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
terms/Commercial specification and save the same. After that, they should click on the
Technical bid. If this JAVA application does not run, then the vendor will not be able to
save/submit his Technical bid.

Atfter filling the Technical Bid, vendors have to click ‘save’ for recording the same. Once
the Commercial Bid link becomes active and the details are filled up, vendors have to click
on “save” to record the Commercial bid. After both the Technical bid & Commercial bid
have been saved, vendor has to click on the “Final submission” button to register the bids

Vendors are instructed to use Aftach Doc button to upload documents. Multiple documents
can be uploaded.

In all cases, vendors are advised to use their own ID and Password along with Digital
Signature at the time of submission of their bids.

During the entire e-tender process, the vendors will remain completely anonymous to one
another and to everybody else.

The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

All electronic bids submitted during the e-tender process shall be legally binding on the
vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance
of the same by the Buyer will form a binding contract between Buyer and the Vendor for
execution of supply.

It is mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assigning any reason thereof.

m) No deviation of the terms and conditions of the tender document is acceptable.

n)

0)

Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms &
conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

The tender inviting authority has the right to cancel this e-tender or extend the due date
of receipt of bid(s) without assigning any reasons thereof.

Vendors are requested to read the vendor guide and see the video in the page MSTC E-
Commerce (mstcecommerce.com) to familiarize them with the system before bidding.

Vendors are requested to quote rate including GST for each item as specified in the portal.
No change in quoted rates will be accepted.
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The Regional Director
Reserve Bank of India
Estate Department,
Kanpur, UP-208001

Madam / Dear Sir

Section-l

Form of Tender

Place

Date

Having examined the specifications, drawings or designs and schedule of quantities relating to

the works specified in memorandum, hereinafter set out, and having visited and examined the

site of the works specified in the said memorandum and finally having acquired the requisite

information relating thereto as affecting the tender; we hereby offer to supply and execute the

works specified in the said memorandum, within the time specified in the memorandum, at the

rates mentioned in the price-bid and in all respects with the specifications, designs, drawings

and instructions in-writing referred to in conditions of tender, the Articles of ‘Agreement, Special

Conditions, Schedule of Quantities and conditions of Contract and with such materials as are

provided for by us, and in all other respects in accordance with such conditions so far as they

may be applicable.

MEMORANDUM

(a) | Description of works

E-tender: E-Tender for Supply, Installation, Testing
and Commissioning of Fire Retardant (FR) Sealed
Maintenance Free (SMF) Valve Regulated Lead-Acid
(VRLA) Batteries for 120kVA and 40kVA UPS at
Office Premises, RBI Kanpur.

Estimated cost of work

%22,73,000/- (inclusive of all)

%45,460/- (to be deposited by all the tenderers)

Performance Bank Guarantee

.| As per relevant tender clause

)

c) | Earnest Money
)
)

e) | Percentage to be deducted | :| As per relevant tender clause
from bills

(f) | Time allowed for completion of 75 days from 14" day of date of letter of award of work
the work

(9) | Liquidity Damages

0.25% per week subjected to maximum 10% of the
contract value




2. We also agree that our e-Tender will remain valid for acceptance by the Bank for 90 days
from the date of opening of Part | of the e-Tender and this period of validity can be

extended for such period as may be mutually agreed between the Bank and us in writing.

3. Should this e-Tender be accepted, |/we hereby agree to abide by and fulfil all the Terms and
Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your successors,
or assignees or nominees such sums of money as are stipulated in the conditions contained

in the e-Tender together with the written acceptance of the Contract.

4. 1/We understand that you reserve the right to accept or reject any or all the e-Tender either in

full or in part without assigning any reason therefor.

5. We have deposited a sum of 45,460/- through NEFT as earnest money with the Reserve
Bank of India, which amount is not to bear any interest. Should we fail to execute the Contract
within the prescribed time limit when called upon to do so, or withdraws the bid after opening
the commercial bid we do hereby agree that this sum shall be forfeited by us to the Reserve
Bank of India.

5. The e-Tender is submitted in two parts in separate sealed envelopes on MSTC portal. Part |
contains all commercial terms and conditions and technical particulars and Part Il contains

only the price bid in the Bank's proforma.

Dated this day of 2026.

For and on behalf of M/s

(Signature with seal)

Name

Designation

Place

Date




(Certified true copy of the Power of Attorney of the above signatory should be enclosed).

Witnesses

(1) Signature with

name, address and date

(2) Signature with

name, address, and date
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Section |l
Details of Tenderers

A. Particulars of Firm:

Sr. Particulars To be filled by Tenderer
No.

1. Whether Original Equipment
Manufacturer/ System Integrator

Or Authorized Dealer

(Please submit the certificate of Indicate Yes/ No for certificate of authority)
authority)

2. | Composition of the firm (Whether
partnership / proprietorship /Public
Ltd.)

3. Names of the proprietor/ partners /
Directors of the firm

4, GST Number

5. Address of the Firm

Telephone

Email

Mobile Nos:

11




B. The details of bankers are as below:

Sr. No. Particulars (submit the crossed To be filled by tenderer
cancelled cheque)

1 Name of the Bank

2 Branch Address

3 Telephone and fax number

4 Name of the contact person

5 Credit facility / overdraft facility enjoyed
by firm from the Bank

6 The period from which the firm has
been banking with Bank

C. Pre-qualification Criteria:
Following are our Clients for whom we have executed "eligible" works during last 5 years as per

the eligibility criteria (Please submit the documentary evidence in support of)

Sr. Details Client (1) Client (2) Client (3)
No.

1 Name of the Client
Organization / Firm:

Address:

Name of the Contact
Person:

His/her Mobile No.:

His/her Fax No.:

12




Sr. Details Client (1) Client (2) Client (3)
No.

His/her Telephone

No/s.:

His/her e-mail ID:

2 Name of the
"eligible" work with
brief particulars

3 Work order No. and
date

4 Cost of the "eligible"
work as per work
order / letter of
award:

5 Date of
commencement

6 Stipulated date of
completion

7 Actual date of
completion

8 Amount of
compensation levied
by the client for
delayed completion,
if any:

9 Gross value of the
work completed and
paid for:

D. Please also provide following details with supporting documents as per

prequalification criteria:

Work experience in years (please submit old
work order of any amount at least 5 years
from the date of publish of this tender)

13




2 Turnover of the firm for the last 3 years (year
wise) and submit the documentary evidence
in support of the same duly certified by
Chartered Accountant

(a) 2025-26

(b) 2024-25

(c) 2023-24

E. Service set up details in UP /Delhi /Delhi NCR division—

Signature of Tenderer with stamp/ Date
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Section Il
Commercial and General Conditions of Contract

3.1 E-tenders are invited from Original Equipment Manufacturers or their authorized
dealers/system integrators for the work of E-Tender for Supply, Installation, Testing and
Commissioning of Fire Retardant (FR) Sealed Maintenance Free (SMF) Valve Regulated
Lead-Acid (VRLA) Batteries for 120kVA and 40kVA UPS at Office Premises, RBI Kanpur

3.1.1 Online tenders will be allowed to view /download to all firms from 11 AM of ---. The firms
which do not comply with the following pre-qualification criteria and do not submit EMD
will not be considered for opening of their tender Part-Il.

3.1.2 Eligibility Criteria -Prequalifying documents

i)

Should be an Original Equipment Manufacturer (OEM)/ authorized dealer of the equipment.
AND
Work Experience: The intending tenderer must have minimum 5 years of experience in carrying

out similar type of work viz. Supply, installation testing commissioning of VRLA fire retardant
batteries of UPS for large office buildings / commercial Estate / industrial houses/Government
organization/PSU’s (Any one work order of said work completed on or before April 30, 2021)

AND
Qualifying criteria: The intending tenderer must and have executed successfully similar works
viz. Supply, installation, testing, commissioning of SMF VRLA UPS batteries during last five years
ending individually costing as under (works completed on or after April 30, 2021) of value as under:
Three works each costing not less than the amount equal to 40% of the estimated cost

OR
Two works each costing not less than the amount equal to 50% of the estimated cost
OR
One work costing not less than the amount equal to 80% of the estimated cost
AND
Turnover: Minimum yearly turnover of 100% of the estimated cost during last 3 financial years
supported by audited financial statements
AND.
Should have solvency certificate of value equal to estimated Cost of work
AND
Should have service setup through their authorized dealer at UP/Delhi/Delhi NCR division for
rendering after sales service

Tenderers should submit the following documents in respect of their eligibility:

>
>

Completion certificate and copy of work order to determine work experience criteria
Copies of detailed work order with completion certificates indicating scope and value of
qualifying works along with client certificate.

A certificate issued by Chartered Accountant indicating turnover for last three years along
with the audited Financial statement for the same period.

Should furnish solvency certificate issued by the Applicant’s banker, specifically for the
purpose of the empanelment/work, for an amount equal to estimated cost of the work.
Proof for service set up at mentioned location such as Electricity bill/Telephone bill/ Rent

Agreement etc. along with authorization letter (if applicable) In case of system integrator,
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all of the above documents on name of system integrator shall be submitted by the system
integrator.

Duly filled, stamped and signed Part 1 of the tender (All pages) and corrigendum if any (All
pages)

A Tender submitted by a firm who is found to be not satisfying the above criteria will be rejected.
Note: The client's certificate issued by the private organizations shall also accompany Tax
Deducted at Source (TDS) certificates. Applications/tenders uploaded without the above

certificates may be rejected.

3.1.3 e-Tender submission:

The e-Tender shall be prepared and submitted online in two parts, viz., Part | and Part Il clearly
indicating on the covers "Part | — Technical and Commercial" and "Part Il — Prices", respectively on
MSTC portal. Telegraphic, Fax and E-mail e-Tenders will not be accepted. Insertions, post-scripts,
additions and alterations shall not be valid unless confirmed by the e-Tenderers signature. All
copies of the e-Tenders should be complete in all respects with all attachments/ enclosures/
annexures. All copies of the e-Tenders should be complete in all respects with all attachments/
enclosures/ annexures.

Tenderers are advised to submit e-Tender on MSTC website (www.mstcecommerce.com) |If

applicants desire to submit additional information, they may upload the same on MSTC website on

their own letter head/ paper. Each page of the forms shall be signed and submitted.

3.1.4 Intending tenderers shall pay as earnest money NEFT (refer Section I) to Reserve Bank of

3.2

India, Kanpur. Tender without EMD (as applicable) will not be accepted. The earnest money will
be returned to the tenderer if his tender is not accepted but without any interest. The earnest money
of successful tenderer will be returned as per clause 3.12.

EMD shall be forfeited if the Bidder:

i. makes misleading or false representations in the forms, statements and attachments
submitted, has suppressed any material information, details of any legal proceedings
pending in the court which might otherwise have created any impact on the eligibility criteria;
or

ii. Withdraws his Bid during the period of Bid validity; or does not sign the contract after award
of Contract.

iii. Has been blacklisted by any Government agency and the blacklisting is still in force.
iv. If bidder fails to complete the work.

Pre-Bid Meeting: A pre-tender briefing meeting of the intending tenderers will be held at 11:00
hours on in Estate Department, Reserve Bank of India, Kanpur to clarify any
point/doubt raised by them in respect of the tender. No separate communication will be sent for
this meeting. All the intending tenderers are advised to be present and study the tender documents.
They may indicate any points/conditions/specifications which need to be clarified during the
meeting. These issues will be discussed, and all the tenderers will be advised suitably. The

tenderers are expected to get all the issues clarified during this meeting and therefore should desist
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3.3

3.4

from deviating from the Bank's tender conditions/specifications in their technical (Part I) and Price

bids (Part Il).
The E-Tender should be submitted / uploaded till 1:00 PM on ----------- . No tender will be
received/accepted after 1:00 PM on ------------- under any circumstances whatsoever.

On receipt of intimation from the Bank of the acceptance of his / their e-Tender, the successful
Tenderer shall be bound to implement the contract and within fourteen days thereof. The
successful Tenderer shall sign an agreement in accordance with the draft agreement and the
Schedule of Conditions but the written acceptance by the Reserve Bank of India of a e-Tender will
constitute a binding contract between the Reserve Bank of India and the person so Tendering

whether such formal agreement is or is not subsequently executed.

Part | — Technical & Commercial

3.5.1 Part | shall contain the unpriced e-Tender consisting of scope of works as specified and documents

and commercial terms and conditions, technical aspects of the tender such as equipment data

sheets, tests, and inspection, makes of materials, technical description, drawings etc.

3.5.2 Part | of the tender having EMD submission receipt and Pre-Qualification documents of the

e-Tender to be uploaded in MSTC portal shall contain the following over and above the documents

mentioned elsewhere in this tender document:

Power of Attorney/authorization with the seal of the company/firm in the name of the person signing
the e-Tender documents.

List of deviation, if any, in commercial/technical specification.

Detailed proposed full equipment details, relevant catalogues/leaflets/brochures of the
manufacturers of the equipment offered

A letter from the OEM, authorizing the bidder to participate in the e-Tender along with a copy of
the agreement with the OEM as regards to implementation of similar projects in India and their
after sales service (applicable only if bidder is an authorized dealer or system integrator)
Complete technical details and any special features proposed for incorporation must be given
for full technical evaluation. Supporting documents for the claimed facilities/ features shall also be
attached while submitting the technical bid.

Technical data sheet as given under Section IX shall be filled up giving full information.

Other Certificates / Declarations as per Annexures (A-J) enclosed to be submitted.
Duly filled in and signed copies of client’s reports (from the clients in the attached format, for whom

similar works is executed) and Banker’s certificate as per the sample format given in annexures

3.5.3 Tenderers are advised to visit the site of installation and acquaint themselves of the site conditions

before Tendering.

3.5.4 The Tenderers are advised to submit the e-Tender based strictly on the General Conditions of the

Contract and Technical Specifications contained in the e-Tender documents, and not to stipulate
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any deviations. If acceptance of the terms and conditions given in the e-Tender documents has
any price implications, the same should be considered and included in the quoted price. Any
Tender containing deviation from the terms and conditions is liable for rejection.

3.5.5 The e-Tenderers shall submit full details of the patent, trademark, registered design, intellectual
property rights, copy rights, industrial property rights held by them or used by them of any third
party about design or any part of the system, if applicable.

3.5.6 All information, correspondence letters shall be addressed to Regional Director, Reserve Bank

of India, Estate Department, Kanpur.

3.6 Partll - Price
Part Il — “Price bid”, supplied along with the e-Tender.

a. This part shall contain prices in Indian Rupees only with break-up of price as per format (Part
II). No other enclosure is permitted in Part Il. Change of terms and conditions and technical
deviations, if any, found in Part Il of the e-Tender will not be considered and will be treated as
null and void.

b. If any of the documents is missing or unsigned, the e-Tender may be considered invalid by the
Bank in its discretion.

c. All erasures and alterations made while filling the e-Tender must be attested by initials of the
Tenderer. Overwriting of figures is not permitted. Failure to comply with either of these
conditions will render the e-Tender void at the Bank's option.

d. No request for any change in rate or conditions after the opening of the part Il of the e-Tender
will be entertained.

e. The rates quoted shall be deemed to be for the finished work and shall be firm and binding
without any escalation whatsoever till the system is handed over to the Bank.

f. The rates quoted shall be firm and shall not be subjected to variations in exchange variation
in labour, transport. The rates shall be quoted for complete work, i.e. supply, installation,
testing and commissioning of the equipment and shall include charges for all taxes, duties,
levies, consumable, labour, transport, insurance for transit, storage as also workmen
compensation & 3rd party liability policies, erection etc. No concessional form for any levies
will be issued by the Bank. Similarly, no import license will be issued by the Bank.

g. Equipment, if required to be imported shall be arranged to be imported against the contractors

own import license. All payments will be made at Kanpur and will be in Indian rupees only.

3.7 Tenderers are advised to quote strictly as per Schedule of Quantity. The schedule of quantities is
based on probable quantities. The Contractor should note that unless otherwise stated the tender
is strictly on item rate basis and his attention is drawn to the fact that rates for each and every item
should be correct, workable and self-supporting. The quantities in the Schedule of Quantities

approximately indicate the total extent of work but may vary to any extent and may even be omitted
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depending upon the site conditions and requirements solely at the discretion of the Bank thus

altering the aggregate value of the Contract. No claim shall be entertained on this account

3.8 Opening of e- Tender
Part | of the e-Tenders will be opened online on , 2026 at 1500 hrs. Price bid (Part 1) of
only those e-Tenderers who are found eligible after scrutiny of their Part | of the Tenders will be

opened on a subsequent working day which will be intimated to all the eligible Tenderers.

3.9 Brief Scope of Work

3.9.1 The scope of work shall include the following.

o Supply, Installation, Testing and Commissioning of Fire Retardant SMF VRLA Batteries with Fire
retardant casing for 120kVA and 40kVA UPS at Office Premises, RBI Kanpur.

o Delivery of all the batteries (as per the specifications) including all accessories/ spares to Bank's
site including packing, handling, transporting, clearing, loading/unloading at ports in India and
unloading at site.

o Dismantling and removal of old SMF batteries of both 120KVA and 40 KVA UPS from the UPS
room/s and taking away the material as buyback.

o Erection, commission, testing & handing the same to Bank by providing new nut/ bolts, copper
lead wires etc. All associated works for installation and commissioning of the batteries
shall be included in the quoted rate.

o Providing all-inclusive complete replacement of faulty / weak battery failing IR Testing etc. during
DLP of Three years. Frequency of insulation resistance testing shall be every 02 months or
as per manufacturer guideline whichever is early.

o Removal of debris, sand, left over material, cover paper; plastic etc., will be part of scope of the
work of the bidder.

o Any other work, related to but not mentioned above, required for completion of the job will be
under the scope of work of contract.

3.9.3 The Tenderer should complete technical details while submitting the tender

3.9.4 The Tenderer shall carefully check the specifications and shall satisfy himself that the equipment
offered is suitable as per the Bank’s Technical Specifications.

3.9.5 Tenderer shall supply all tools, plants, scaffolding, labor and consumables etc. as required for
installation, testing and commissioning of the batteries.

3.9.6 The works may be carried out in extended hours if required for timely completion with prior

permission of bank and no extra claim is admissible in this regard.
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3.10 Validity of e-Tender
The e-Tender along with the prices shall remain valid initially for a period of 90 days from the date
of opening of Part | of e-Tender, which period may be further extended by mutual agreement in
writing by the Tenderer shall not cancel or withdraw the e-Tender during this period.

3.11 Lowest e-Tender not necessarily to be accepted

3.11.1The Bank is not bound to accept the lowest or any e-Tender or to assign any reason for non-
acceptance.

3.11.2 The Tenderers shall not be entitled to claim any costs, charges, damages and expenses of and
incidental to or incurred by him through or in connection with his submission of e-Tenders, even

though the Bank may elect to modify/withdraw the e-Tender.

3.12 Earnest Money, Security Deposit & Security during Defect liability period

3.12.1 Earnest Money-
All Tenderers shall deposit Earnest Money (as applicable) of 45,460/- through NEFT and details
of NEFT (scan copy) shall be uploaded with the tender or send through email at

estatekanpur@rbi.org.in before of last date of submission of e-tender. The EMD

paid by the tenderer shall be held by the Reserve Bank of India as security for the execution and
due fulfilment of the Contract. No interest shall be paid on the said deposit. Under no
circumstances, Earnest Money Deposit will be accepted in the form of fixed deposit receipts or
insurance guarantee or cheque or cash. The EMD of unsuccessful tenderer shall be released on
acceptance of the tender. For the contractor to whom the work is awarded, the EMD will be
released after submission of PBG as mentioned n clause 3.12.3.

3.12.2 Retention money of 5% of bill value shall be deducted from each RA bill of the contactor till the
total recovery amounts to 5% of contract value as security deposit that shall be returned after
successful completion of Defect liability period.

3.12.3 Performance Bank Guarantee- On award of contract, the successful tenderer shall furnish an
amount equal to 10% (ten percent) of the contract value (the Contract value mentioned in this
document means the total value of work, at which the work is awarded), in the form of a Bank
Guarantee from any scheduled Bank or amount equivalent to PBG through online mode
(NEFT / RTGS) ,which shall be submitted within fourteen days of the date of award of work
towards security deposit for the due fulfiiment of the contract.. The said PBG shall remain be
valid during entire currency of contract (execution period and + DLP of 3 years from the
date of Virtual Completion + 60 days for due fulfiiment of the Contractual obligations by
the contractor). In case of any delay in submission of the PBG or amount equivalent to PBG,
penalty will be deducted from the bills of the contractor at Bank rate. RBI Kanpur has the right to

invoke the PBG to compensate any fault/ penalty/ lapse in services by the contractor.

3.13 Terms of Payment
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The payment for the works to be executed under this contract shall be made as follows:

3.14

3.15

1. 80% of the quoted rate on pro-rata basis against delivery of materials(batteries,
interconnection cables and associated accessories) at site after checking the same and
on submission of the following documents:

(a) Manufacturer's Inspection and Test Certificates with serial number

(b) Contractor's Certificate that all components, parts, sub systems, consumables etc.
for successful installation, commissioning and testing of the systems including
maintenance have been received at site in good condition and if any shortfall is
noticed during installation, commissioning and testing they will be supplied free to
the Bank.

(c) Policies of insurance covering all the risk as mentioned at para 3.15

2. 15% of the quoted rate against erection, testing, commissioning and handing over of the
system to the Bank including submission of statutory approvals, if any.

3. 5% of the amount shall be kept as retention money/security deposit that shall be released
after end of 03 year of DLP only after submission of all the inspection reports during the
DLP Period.

4. Payment is liable to deduct GST/IT/TDS as per the state Law if applicable.

Taxes: The prices quoted shall be deemed to include GST. If the Tenderer fails to include such
taxes and duties in the e-Tender, no claim thereof will be entertained by the Bank afterwards. As
per Indian laws, tax will be deducted at source and a certificate for the same will be issued to the
contractor.

Insurance

The contractor shall, before commencement of the works, submit requisite insurance insure the
works at his cost and keep them insured until the virtual completion of reworks, against loss or
damage by fire with an office in the joint names of the employer and the contractor (the name
of the former i.e. RBI being placed first in the policy) for the full amount of the contract.
Such policy shall cover the property of the "Employer" only. The contractor shall deposit the copy
of policy and receipts for the premium with the employer preferably within fourteen days from

the date of award of work or before dispatch of material at site, whichever is earlier.

In default of the contractor, insuring as provided above, the employer may so insure the works
and may deduct the premium paid from any moneys due, penalty etc., or which may become due

to the Contractor without prejudice to the other rights of the Employer in respect of such default.

In case it becomes necessary to suspend the works, the Contractor shall as soon as the claim
under the policy is settled, or the work reinstated by the Insurance Office, should they elect to do
so, proceed with all due diligence with the completion of the works in same manner as though
the fire had not occurred and in all respects under the same conditions of Contract. The
Contractor in case of rebuilding or reinstatement after fire shall been titled to such extension of

time for completion as deems fit.
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3.16
3.16.1

3.16.2

3.16.3

3.17.

The contractor shall take all insurances, before commencement of work, at his cost to cover all
kinds of risks from the time the equipment’s/materials leave the manufacturer's works till handing
over the said system to the Bank, in the joint names of the Bank and the contractor and it shall
cover the following risks.

Contractor’s All Risk Policy.

Workmen compensation policy for the employees of the contractor working at site.

Third party liability policy for a total of Rs.10.00 lakh and with a limit of Rs. 2.50 lakh per

accident.

Completion Period

Time allowed for carrying out the work, as mentioned in the Memorandum, shall be strictly
observed by the Contractor and it shall be reckoned from the 14™ day after written order to
commence the work is issued.

Damages for non-completion

The work shall throughout the stipulated period of the contract be preceded with all the diligence
and if the contractor fails to complete the work within the specified period, he shall be liable to
pay liquidated damages at the rate 0.25% of contract amount per week for the period during
which the said works shall so remain incomplete subject to a maximum of 10% of the contract
amount and the Employer may deduct such damages from any money due to the Contractor.
Bank will provide storage space within the compound of the building. However, the responsibility
and safety of the materials stored will be with the contractor. No accommodation will be provided

for any worker by the Bank.

Defect Liability Period (DLP)

The equipment supplied shall be guaranteed against all types of defects for a period of 3 year
from the date of virtual completion. Any defects in the system/sub-assemblies, found within the
guarantee period, shall be rectified/ replaced by the tenderer without any additional cost to the
Bank. The rate should include at least bi-monthly inspections of batteries (including IR
testing) or as per manufacturer guideline whichever is earlier as well as attending any
number of breakdown calls. The cost of any spares including complete replacement of faulty
| weak battery failing IR Testing etc. shall be borne by the contractor during this warranty
period. Bank will not provide any assistance in the form of men/material during the currency of
the guarantee period. The retention money/ PBG will be released after 03 years only on
submission of the reports for the bi-monthly inspections.

3.18 Penalty for delay in service during defect liability period (DLP): -

e During the currency of the DLP contract, all care shall be taken so that the downtime
of the units is minimized. In case of failure of attending the complaint within stipulated
time, the penalty shall be imposed as per the amount given below subject to

maximum 100% of the annual maintenance charges -
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Complaint
attengling time Penalty
(@) | Not attending the defect /complaint on| 24 hours Rs 100/- per
receiving the complaint either through Day beyond
telephone or email stipulated time
(b) | If mandatory bi-monthly service/ Rs 2,000/- per
recommended as per manufacturer is service from
not done payable dues
(c) | Faulty Battery replacement time 10 days Rs 100 per day

In addition to this, if the system is not rectified within the period of 10 days, the Bank shall have
right to rectify the system at risk and cost of the contractor t be recovered from payable dues. The
Bank shall have also right to invoke the Bank Guarantee as a penalty for delay in rectifying the
system and terminate the contract, if service rendered by the contractor is found to be
unsatisfactory

3.19 Packing and Dispatch

The equipment shall be properly and securely packed in boxes and multiple handling and
transportation by sea/ air / rail / road under Indian conditions. All equipment/components shall be
delivered at the Bank's Office Building, Kanpur.

3.20 Signing of Contract Agreement

The General instructions to the Tenderers and special conditions, conditions hereinbefore
referred to Conditions of Contract and Technical Specifications and drawings enclosed with the
e-Tender documents, the subsequent correspondence exchanged between the Bank and the
Tenderer and the work order placed shall be the basis of the final contract to be entered into
with the successful Tenderer.

The Tenderer shall go through the terms and conditions given in the general conditions of
contract herewith and his offer shall be strictly in line with the terms specified therein. No
deviation from the terms and conditions specified shall be acceptable. Each page of the e-
Tender documents should be signed for his/their having acquainted himself/themselves in the
general conditions of contract, Technical specifications, etc.

The e-Tender submitted on behalf of a firm shall be signed by all the partners of the firm or a
partner who has the necessary authority on behalf of the firm to enter the proposed contract.
Otherwise, the e-Tender may be rejected.

On receipt of intimation from the Bank of the acceptance of his/their e-Tender, the successful
Tenderer shall be bound to implement the Contract and within fourteen days thereof, the
successful Tenderer shall sign an agreement in accordance with the draft agreement.
Notwithstanding the signing of the agreement the written acceptance by the Reserve Bank of
India of a e-Tender in itself will constitute a binding agreement between the Reserve Bank of
India and the person so e-Tendering, whether such contract is or is not subsequently executed.
The contractor shall not assign the contract. He shall not sublet any portion of the contract
except with the written consent of the Employer. In case of breach of these conditions, the
Employer may serve a notice in writing on the Contractor rescinding the contract whereupon the
security deposit shall stand forfeited to the Employer, without prejudice to his other remedies
against the Contractor.
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3.21 Right to Accept Part e-Tender: The Bank reserves the right to accept the e-Tender either in whole

3.22

3.23

3.24

3.25.

or in part at the same prices quoted by the Tenderer.

Evaluation of e-Tender

Eligible Tenders (Those qualify in Part | of tender) will be evaluated on the basis of total cost of
the work and considering the effect of rates quoted for non-comprehensive service contract for a
period of 9 years after the expiry of one year of defect liability / guarantee period.

e Tenderers offers shall be evaluated on the basis of the Net Present Value (NPV) of owning
the said System having 10 years of useful service life. The said NPV shall comprise:

1. Cost of total work Say (A)
2. Rebate for buyback of material Say(B)
3. Total Cost of Ownership (Net Cost) C=A-B
4. | The work will be awarded for the lowest value of total cost of ownership as

calculated at (C) above.

Total Cost of Ownership = Cost of work - Buyback

Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before e-Tendering as to the
correctness and sufficiency of his e-Tender for the works and of the prices stated in the Schedule
of Quantities and/or the Schedule of Rates and Prices which rates and prices shall cover all his
obligations under the Contract, and all matters and things necessary for the proper completion of
the works.

The quantities in the schedule of quantities approximately indicate the total extent of work but
may vary to any extent and even be omitted thus altering the aggregate value of the contract.
The successful tenderer is bound to carry out all items of work necessary for completion of the
job even though such items are not included in the quantities and rates. Schedule of instruction
in respect of such additional items and their quantities will be issued in writing by the Bank.

The Contractor must bear in mind that all the work shall be carried out strictly in accordance with
Specifications and also in compliance of the requirements of the local public authorities and to
the requirements of the Indian Electricity Rules and no deviation on any account will be permitted.
Any rate on account of it shall be included in the tender itself.

The rates quoted in the e-Tender shall include all charges for scaffoldings, watching and lighting
by night, guarding and protecting hoist way as well as day including Sundays and holidays,
protection of all other erections, matters or things and the Contractor shall take down and remove
any or all such centering, scaffolding etc. as occasion shall require or when ordered so as to do,
and fully reinstate and make good all matters and things disturbed during the execution of work
and to the satisfaction of the Bank.

Language: The e-Tender including all labels in drawings, documents, catalogues etc. shall be in
English language.

Other Issues-

The Contractor shall carry out all the work strictly in accordance with the approved drawing,
detailed specifications and instructions of the Bank’s engineer. If in the opinion of the Bank’s
engineer/consultant, nominal changes have to be made to suit the site condition and with the
prior approval in writing of the Employer, the Contractor shall carry out the same without any extra
charge.
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3.26. The Tenderer are requested to examine the drawings, inspect the site of the work, and acquaint

himself with all local conditions, means of access to the work, nature of the work etc. before
submission of e-Tender.

3.27. Factory Inspection at Site- Before dispatching the equipment to site, at the discretion of Bank,

3.28

the equipment may be inspected by the {Bank’s Engineer} Bank’s Technical officers in any grade
at the manufacturer’s site and then cleared for shipment. The contractor shall at his own expense,
offer to the Inspector all reasonable facilities as may be necessary for satisfying himself, that the
equipment/execution of work is being and/or have been manufactured/executed in accordance
with specifications laid down in the particular specifications attached to this tender document.
The Bank's Engineer shall have full and free access at any time during the execution of the
contract to the Contractor's works or site in case of execution of work for the purpose aforesaid,
and he may require the contractor to make arrangements for inspection or work or any part thereof
or any material at his premises or at any other place specified by the Bank's Engineer and if the
contractor has been permitted to employ the service of a sub-contractor, reserve to the Bank's
Engineer a similar right.

This will however, not in any way absolve the contractor of his responsibility about proper
performance of the system/components after erection & commissioning at the designated site.

The Bank's Engineer shall have the right to put all the equipment and materials forming part of
the same or any part thereof to such tests as he may think fit and proper. The contractor shall not
be entitled to object on any ground whatsoever to the method of testing adopted by the Inspector.
The contractor shall provide, without any extra charge, all materials, tools, labor and assistance
of every kind which the Bank's Engineer may demand of him for any test/inspection and
examination which he shall require to be so made on the contractor's premises and shall bear
and pay all costs attendant thereon. However, cost of traveling, boarding and lodging, of Bank's
Engineer (s) to the site of inspection shall be borne by the Bank.

3.29. Consequence of rejection: If on the equipment or the equipment or its part thereof, being

ii)

iv)

rejected by the Bank's Engineer the contractor fails to make satisfactory supplies or rectify the
faulty work thus executed within the stipulated period of delivery/completion period, the Bank
shall be at liberty to:

Allow the contractor to re-submit the equipment or parts in replacement of those rejected, within
a time to be specified, the contractor bearing the cost of freight if any, on such replacement
without being entitled to any extra payments on that account; or

Purchase/execute or authorise the purchase/execution of quantity/work of the equipment or
parts rejected or others of a similar description (when equipment or parts exactly complying with
specifications are not in the opinion of the Bank which shall be final, readily available) to the
contractor at his risk and cost and without affecting the contractor's liability as regards supply
under the contract; or

Cancel the contract and purchase/execute or authorise the purchase/execution of the
equipment or others of a similar description (when equipment or parts exactly complying with
specifications are not in the opinion of the Bank, which shall be final, readily available) at the
risk and cost of the contractor. In the event of action being taken under such clause (b) above
or this clause the provision of delivery clause applies as far as applicable.

Bank's Engineer decision as to rejection final: - The Bank's Engineer 's decision as regards the
rejection shall be final and binding on the contractor subject to contractor's appeal.

3.30. Inspector Authority to certify performance: - The Bank's Engineer shall have the power:

a)

b)

Before any equipment or part thereof are submitted for inspection to certify that they or any
portion thereof are not in accordance with the contract owing to adoption of any unsatisfactory
method of manufacture;

To reject any equipment or parts submitted as not being in accordance with the specification;
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3.31

To reject the whole of the equipment tendered for inspection, if after inspection of such portion
thereof as he may in his discretion think fit, he is satisfied that the same is unsatisfactory; and
To mark the rejected equipment or parts with a rejection mark so that it may easily be identified
if re-submitted.

. The contractor shall not be entitled to any compensation for any loss suffered by him on account
of delays in commencing or executing the work, whatever the cause of delays may be, including
delays arising out of modifications to the work entrusted to him or in any sub-contract connected
therewith or delays in awarding contracts for other trades of the project or in commencement or
completion of such works. The Employer does not accept liability for any sum besides the e-
Tender amount, subject to such variations as are provided for herein.

3.32. Labor License: The contractor shall abide by and fulfil all requirements laid down under the

3.33.

Contract Labor (Regulation and Abolition) Act, 1970 and the rules framed there under and all
other relevant statutory acts (such as Minimum Wages Act etc.). and fulfil all statutory
requirements if applicable. The quoted rate shall include the amount payable towards ESI, EPF,
Bonus or any other compensation etc. payable under various labor laws.

The successful Tenderer must co-operate with the other contractors appointed by the Bank so
that the work shall proceed smoothly with the least possible delay.

3.34 Settlement of disputes by Arbitration: All disputes and differences of any kind

whatever arising out of or in connection with the contract or the carrying out of the works
(whether during the progress of the works or after their completion and whether before
or after the determination abandonment or breach of the contract) shall be referred to
and settled by the Bank who shall state its decision in writing. Such decision may be in
the form of a final certificate or otherwise. The decision of the Bank with respect to any
of the excepted matters shall be final and without appeal as stated in Clause 33 hereof.
But if either the Contractor be dissatisfied on any matter on which a decision is taken by
the Bank as above, except any of the expected matter the Contractor may within 28 days
after receiving notice of such decision give a written notice to the other party requiring
that the matters in dispute be arbitrated upon. Such written notice shall specify the
matters, which are in dispute or difference of which such written notice has been given.
If both the parties agree, a single arbitrator would be appointed for the purpose. In case
no agreement could be reached on the appointment of single arbitrator, both the parties
will nominate one person each as an arbitrator on their behalf. The two arbitrators
nominated by the parties shall nominate one more person to act as third arbitrator or
umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise
any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters,
referred to in the preceding clause, and to determine all matters to dispute which shall be
submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one year (or
such further extended time as may be decided by him or them as the case may be with the consent
of the parties) from the date of entering on the reference. In case during the arbitration proceedings
the parties mutually settle or compromise their dispute or difference, on the parties filing their joint
memorandum of the settlement or compromise, the Arbitrator or the Arbitrators as the case may
be, shall make an award in terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who may
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determine the amount thereof or direct the same to be taxed as between the party and party, and
shall direct by whom and to whom and in what manner the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying out of the works by reason of
any such matter, question or dispute being referred to arbitration, but shall proceed with the works
with all due diligence and shall until the decision of the Arbitrator or Arbitrators, as the case may
be, is given, abide by the decision of the Bank. No award of the Arbitrator or Arbitrators, as the
case may be, shall relieve the Contractor of his obligations to adhere strictly to the Bank’s
instructions with regard to the actual carrying out of the works. The Employer and the Contractor
hereby also agree that arbitration under this Clause shall be a condition precedent to any right of
action under the Contract.

3.35 Right of technical scrutiny of final bill -The Employer shall have a right to cause a technical

3.36

3.37

3.38

examination of the works and the final bill of the contractor including all supporting vouchers,
abstracts, etc. to be made at the time of payment of the final bill. If as a result of this examination
of otherwise any sum is found to have been overpaid or over certified it shall be lawful for the
employer to recover the sum.

Employer entitled to cover compensation paid to workman If, for any reason, the Employer is
obliged, by virtue of the provisions of the Workmen’s Compensation Act, 1923, or any statutory
modification or re-enactment thereof to pay compensation to a workman employed by the
Contractor in execution of the works, the Employer shall be entitled to recover from the Contractor
the amount of compensation so paid, and without prejudice to the rights of the Employer under
the said Act. The Employer shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by the Employer shall not be bound to
contest any claim made against it under the said Act, except on the written request of the
Contractor and upon his giving to the Employer full security to the satisfaction of the Employer for
all costs for which the Employer might become liable in consequence of contesting such claim.

Abandonment of works- If at any time after the acceptance of the tender, the Employer
shall for any reasons whatsoever not requires the whole or any part of the works to be
carried out, the Bank shall give notice in writing to the Contractor who shall have no claim
to any payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the whole works.

Return of surplus materials- Notwithstanding anything to the contrary contained in any or all
the clauses of this Contact, where any material for the execution of the Contract is procured with
the assistance of the Employer by purchase made under orders or permits or licenses issued
by Government, the Contractor shall hold the said materials economically and solely for the
purpose of the Contract and not dispose of them without the prior written permission of the
Employer and return it to the Employer, if required by the Employer, at the price to be determined
by the Bank having due regard to the conditions of the materials, the price to be determined not
be exceed the purchase price thereof inclusive of sales tax, octroi and other such levies paid by
the Contractor in respect thereof, in the event of breach of the aforesaid condition, the Contractor
shall in addition to being liable to action for contravention of the terms of licenses or permit and/or
criminal breach of trust, be liable to Employer for all moneys, advantages or profits resulting or
which in the usual course would have resulted to his by reason of such breach.
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3.39

3.40

3.41

Right of employer to terminate contract in the event of death of Contractor or individual -
Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an
individual, dies, the Employer shall have the option of terminating the contract without incurring
any liability for such termination.

Non-disclosure Clause

The Contractor shall not disclose directly or indirectly any information, materials and details of
the Bank’s infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in strictest
confidence. The Contractor shall treat the details of the contract as private and confidential,
except to the extent necessary to carry out the obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the
works in any trade or technical paper or elsewhere without the previous written consent of the
Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer as
a result of disclosure of any confidential information. Failure to observe the above shall be treated
as breach of contract on the part of the Contractor and the Employer shall be entitled to claim
damages and pursue legal remedies.

Sexual harassment clause-

. The contractor shall be solely responsible for full compliance with the provisions of “the Sexual

Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. In case
of any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the Internal Complaints Committee constituted by the
contractor/Agency and the contractor.

Any complaint of sexual harassment from any aggrieved employee of the Service Provider
against any employee of the Bank or any employee of any other firm working in the Bank shall
be taken cognizance of by the Regional Complaints Committee constituted by the Bank.

. The contractor shall be responsible for any monetary compensation that may need to be paid in

case the incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employee or other firm’s employee, if sexual violence by the employee of the contractor
is proved.

. The contractor shall be responsible for educating its employees about prevention of sexual

harassment at work place and related issues.
The contractor shall provide a complete and updated list of its employees who are deployed within
the Bank’s premises.

3.42 Force Majeure: If either party is unable to perform its obligations under this Agreement due to the
occurrence of an event beyond its control (such as acts of God, war like situations, riots, labor strike,
government actions, earthquakes, cyclones, typhoons, and other natural calamities, etc.), that party
will not be deemed to have defaulted under this Agreement. Each party agrees to use all reasonable
efforts to enable performance under this Agreement to continue. If the period of non-performance
due to a force majeure event exceeds 30 days, the party whose ability to perform has not been so
affected may, by giving written notice, terminate this Agreement.

3.43

3.44

The clauses 40,41 & 42 will be part of agreement during DLP also.

Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office Memorandum (OM) F. No.

6/18/2019-PPD dated July 23, 2020 issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of India, the Public Procurement Orders issued in
furtherance thereto, and their subsequent revisions shall be mandatory. In this regard, Bidder shall
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submit a copy of Undertaking / Declaration / Certificate on their letter head duly sealed and signed
by the authorized signatory. If the Undertaking / Declaration / Certificate submitted by the bidder is
found to be false, his/her/its tender / work order will be immediately terminated, and legal action in
accordance with law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee /
Security Deposit may be initiated and the Bank may also debar the bidder from participating in the
tenders invited by the Bank in future

I/'We have understood all the above-mentioned conditions and they are acceptable to me/us.

Date: Signature of the firm

Place: (By a person holding the Authority/Power of attorney)
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11.

12.

13.

14.

SECTION IV

Safety Code

First aid appliances including adequate supply of sterilized dressings and cotton wool shall be
provided in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that cannot safely be
done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall
not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more
than 30 cm. When a ladder is used an extra labor shall be engaged for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench or half of
the depth of trench, whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing; minimum
height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of materials as to
render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder's protective eye-shields and
gloves.

No paint containing lead or lead products shall be used except in the forms of paste or readymade
paint. Suitable face masks shall be supplied for use by the workers when the paint is applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the period of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
support shall be in perfect condition. The ropes sued in hoisting or lowering material or a means
of suspension shall be of durable quality and adequate strength and free from defects.

The contractor shall provide all the safety gadgets to the workers for carrying out the work as per
statutory norms.

During the work execution necessary fire safety measures shall also be taken.
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FIRE SAFETY

i.  Cutting / drilling machine and other electrically operated equipment’s used at site shall be
plugged into correctly rated electrical outlets.

ii. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall be
informed and only after the site inspection by the Fire officers/Personnel, work shall be
started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipment’s such as safety shoes, hand gloves, welder's mask, ear
plug etc. depending upon the requirement of the work shall be provided by the contractor
to the workmen to prevent occupational health hazards.

x. The safety belt shall be provided by the contractor and used by the workmen while working
from height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any
kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis,
removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the

workmen while working beyond office hours.

Place:
Date: Seal & Signature of the Tenderer.
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SECTION V

The Conditions Herein before Referred To

In constructing these conditions, the specification, schedule of quantities and Contract

Agreement, the following words shall have the meaning herein assigned to them except

where subject or context otherwise requires.

a) "Employer”

b) In the case of company

c) "Site"

d) "This Contract"

e) "Notice in writing"

f) "Act of Insolvency"

g) "Net Prices"

Shall mean the Reserve Bank of India and shall include its

assignees and successors.

"Contractor shall mean a company incorporated
under and having its registered office at

and shall include its successors and assigns.

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for the

Contractor's use.

Shall mean the Article of Agreement, the special conditions,
the conditions, the Appendix, the schedule of quantities and

specifications attached hereto and duly signed.

Shall mean a notice in written, typed or printed or written
notice" characters sent (unless delivered personally
otherwise proved to have been received) by registered post
to the last known private or business address or registered
office of the addressee and shall be deemed to have been
received when in the ordinary course of post it would have

been delivered.

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial

insolvency Act or any Act amending such original Act.

If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of items in the

Tender any sum, either as a percentage or otherwise, then

32




net price of any item in their tender shall be the sum arrived
at by adding to or deducting from the actual figures
appearing in the Tender as the price of that the item a
similar percentage or proportionate sum provided always
that in determining the percentage or proportion of the sum
so added or deducted by the Contractor the total amount of
the any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the tender. The
expression "net rates" or "net prices" when used with
reference to the contract or account shall be held to mean

rates or prices so arrived at.

h) "The works" Shall mean Supply, installation, testing and commissioning
of Fully automatic Organic waste converter For Bank's
office premises and two numbers of residential colonies at

Kanpur

2. Scope of Contract: The contractor shall carry out and complete the said work in every

respect in accordance with this contract and with the directions of and to the satisfaction of

the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time to

time issue further drawings and/or written instructions, details, direction and explanations

which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or omission
or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing
and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the works by the Bank's
Engineer shall, if involving a variation, be confirmed in writing by the Contractor within seven
days, such shall be deemed to be Employer's instructions within the scope of the Contract.

The contractor shall submit a statement of variations giving quantity and rates duly supported

by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer
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shall form a supplementary tender. The Employer shall not be liable for payment of such

variations until these statements are sanctioned by him.

The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the
Contractor shall be entitled to one executed copy each for his use. The contractor shall
prepare the line diagram and Lay out plan of the site for carrying out the work. Before the
issue of the final certificate to the Contractor he shall submit to the Bank's Engineer all

Drawings and Specifications.

The Contractor shall provide at his cost everything necessary for the proper execution of the

works according to the intent and meaning of the Drawings, Schedule of Quantities and
specifications taken together, whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom, and if the
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's

Engineer, who shall decide which is to be followed.

. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act

of the Legislature relating to the works, and to the regulations and bye-laws of any authority,
and of any water, electricity supply and other companies and/or authorities with whose system
the structure is proposed to be connected, and shall, before making any variations from the
Drawings or Specifications that may be necessitated by so conforming, give to the architect
written notice, specifying the variation proposed to be made and the reason for making it and
apply for instructions thereon. In case the Contractor shall not within ten days receive such
instructions be shall proceed with the work conforming to the provisions, regulations, or bye-

laws in question, and any variation so necessitated shall be dealt with under clause 17 hereof.

The contractor shall bring to the attention of the Employer all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority or to any
public office all fees that may be properly chargeable-in respect of the works and lodge the

receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights, and
shall defend all actions arising from such claims and shall himself pay all royalties, license
fees, damages cost and charges of all and every sort that may be legally incurred in respect

thereof.

Setting out of work: The contractor shall set out the works and shall be responsible for the

true and perfect setting out of the same and for the correctness of the positions levels,
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10.

11.

dimensions and alignment of all parts thereof. If at any time any error in this respect shall
appear during the progress of the works or within a period of one year from the completion of
the works, the Contractor shall, if so required, at his own expense rectify such error to the

satisfaction of the Bank's Engineer.

Materials and Workmanship to conform to description: All materials and workmanship

shall so far as procurable be of the respective kinds described in the Schedule of Quantities
and/or specifications and in accordance with the contract and the Contractor shall furnish to
the Employer with all invoices, accounts, receipts and other vouchers to prove that the
materials comply therewith. The Contractor shall at his own cost arrange for and/or carry out

any test of any materials.

Contractor's superintendence and representative on the works: The Contractor shall give

all necessary personal superintendence during the execution of the works and so long
thereafter as the Employer may consider necessary until the expiration of the "Defects Liability
Period" stated in the Appendix hereto. The contractor shall, also during the whole time the
works are in progress employ a competent representative who shall be constantly in
attendance at the works while the men are to work. Any directions, explanations, instructions
or notice given by the Bank's Engineer to such representative shall be held to be given to the

Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer

immediately dismiss from the works any person employed thereon by him who may, in the
opinion of the Bank's Engineer, be incompetent or misconduct himself and such persons shall

not be again employed on the works without the permission of the Bank's Engineer.

Access to works: The Employer, shall at all reasonable times, have free access to the works

and/or to the workshops, factories or other places where materials are lying or from which
they are being obtained and the Contractor shall give every facility to the Employer necessary
for Inspections and examination and test of the materials and workmanship. No person not
authorized by the Employer except the representatives of public authorities shall be allowed

on the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid by

the Employer to inspect the works. The Contractor shall afford the Bank’s Engineer every
facility and assistance for inspecting the works and materials and for checking and measuring

time and materials.
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13.

14.

15.

The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor or to
his representative of non-approval or any work or materials and such work shall be suspended
or the use of such materials shall be discontinued. The work will from time to time be
examined by the Assistant General Manager (Tech.) but such examination shall not in any
way exonerate the Contractor from the obligation to remedy any defects which may be found
to exist at a stage of the works or after the same is completed. Subject to the limitations of

this clause the Contractor shall take instructions only from the Bank's Engineer.

Assignment_and Subletting: The whole of the works included in the Contract shall be

executed by the Contractor and the contractor shall not directly or indirectly transfer, assign
or under-let the Contract or any part share thereof or any interest therein without the prior
written consent of the Employer and not undertaking shall relieve the Contractor from the full
and entire responsibility of the Contract or from active superintendence of the works during

their progress.

No alteration, omission or variation shall vitiate this contract but in case the Bank's Engineer
thinks proper at any time during the progress of the works to make any alterations in, or
addition to, or omissions from the works or any alteration in the kind of quality of the materials
to be used therein and shall give notice thereof in writing under his hand to the Contractor,
the Contractor shall alter, add to, or omit from, as the case may be, in accordance with such
notice, but the contractor shall not do any work extra to or make any alterations or additions
to or omissions from the works or any deviation from any of the provisions of the Contract.
Stipulations, specifications or Contract Drawings without the previous consent in writing of the
Employer and the value of such extras alterations, additions or omission shall, in all cases,
be determined by the Employer in accordance with the provisions of Clause 17 hereof, and
the same shall be added to, or deducted from the Contract Amount, as the case may be

accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be

deemed to have been prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the schedule of quantities
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under
Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case may
be) provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule

of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied

himself before tendering as to the correctness and sufficiency of his tender for the works and
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16.

17.

of the prices stated in the Schedule of Quantities and/or the schedule of rates and prices
which rates and prices shall cover all his obligations under the contract, and all matters and

things necessary for the proper completion of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to the

contractor that he requires the works to be measured, and the Contractor shall forthwith attend
or send a qualified agent to assist Assistant Engineer in taking such measurements and

calculations and to furnish all particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the measurement
taken by the Bank's Engineer or a person approved by him shall be taken to be correct
measurement of the works. Such measurements shall be taken in accordance with the Mode

of Measurements detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may requires.
All authorized extra works, omissions and all variations made with the prior approval in writing

of Employer shall be included in such measurements.

Prices for extra: The Contractor may, when authorized and shall, when directed, in writing

by the Employer, add to, omit from or vary the works shown upon the drawings, or described
in the specification, or included in the schedule of Quantities, but the contractor shall make
no addition, omission or variation without such authorization or direction. A verbal authority
or direction by the Bank's Engineer shall, if confirmed by them in writing within seven days,

be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under provisions of
clause above hereof with the concurrence of the Employer herein mentioned. Any such extra
in herein referred to as authorized and shall be made in accordance with the following
provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work in similar character and executed under conditions
as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates given in
the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted
provided if omissions vary the conditions under which any remaining items of works

are carried out, the prices for the same shall be valued under sub-clause(c) hereof.
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19.

(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or additions
relative the amount of the whole of the Contract works or to any part thereof shall be
such that in the opinion of the Bank's engineer, the net rate or price contained in the
priced Schedule of Quantities or tender or for any item of the works involves loss or
expenses beyond that reasonably contemplated by the contractor or is by reason of
such omission or addition rendered unreasonable or inapplicable, the Bank's Engineer
shall fix such other rate or price as in the circumstances he shall think reasonable and
proper, with the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule
or Quantities or, if not so stated, then in accordance with the local day work rates and
wages for the district provided that in either case vouchers specifying the daily time
(the workmen's names) and materials employed be delivered for verification to the
Bank's Engineer at or before the end of the week following that in which the work has

been executed.
The measurement and valuation in respect of the Contract shall be completed within the
"period of final measurements" stated in the Appendix or if not stated then within six

months of the completion of the Contract works as defined in Clause 21 hereof.

Unfixed materials when considered to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer
has included the value of any unfixed materials included for and/or placed on or adjacent to
the works such materials shall become the property of the Employer and they shall not be
removed except for use upon the works, without the written authority of the Employer. The

Contractor shall be liable for any loss of, or damage to, such materials.

Removal of improper work : The Employer shall, during the progress of the works, have

power to order in writing from time to time the removal from the works within such reasonable
time or times as may be specified in the order of any materials which in the opinion of the
Bank's Engineer are not in accordance with the Specifications, the substitutions of proper
materials, and the removal and proper re-execution of any work executed with materials or
workmanship not in accordance with the drawings & specifications or instructions and the
contractor shall forthwith carry out such order at his own cost. In case of default on the part
of Contractor to carry out such order, the Employer shall have the power to employ any pay

other persons to carry out the same; and all expenses consequent thereon, or incidental
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21.

22.

thereto, shall be borne by the Contractor, or may be deducted by the Employer from any

moneys due, or that may become due, to the Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault which may

appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none stated
them during defects liability period after the virtual completion of the works, arising in the
opinion of the Employer from materials of workmanship not in accordance with the contract,
shall upon the direction in writing of the Employer, and within such reasonable time as shall
be specified therein, be amended and made good by the Con tractor, at his own cost and in
case of default the Employer may employ and pay other persons to amend and make good
such defects, shrinkage settlements or other faults, and all damages loss and expenses
consequent thereon are incidental thereto shall be made good and borne by the Employer or
may be deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from any
money due or that may become due to the Contractor, or the Employer may in lieu of such
amending and making good by the Contractor deduct from any money due to the Contractor
a sum, to be determined by the Employer equivalent to the cost of amending such work and
in the event of the amount retained under clause 32 hereof being insufficient, recover the
balance from the Contractor, together with any expenses the Employer may have incurred in
connection therewith. Should any defective work have been done or materials supplied by
any sub-contractor employed on the works who has been nominated as provided under
clause 12 and 22 hereof, the contractor shall be liable to make good in the same manner as
if such work or material had been done or supplied by the Contractor and been subject to the
provision of this clause 2 hereof. The contractor shall remain liable under the provisions of

this clause the signing of any certificate or the passing of any accounts by the Employer.

Certificate of virtual completion and defects liability period: The works shall not be

considered as completed until the Bank's Engineer has certified in writing that they have been
virtually completed. The defects liability period shall commence from the date of such

certificates.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing

any work of supplying and fixing any goods for which the prime cost prices or provisional
sums are included in the Schedule of Quantities and/or Specifications who may be nominated
or selected by the Employer or hereby declared to be sub-contractors employed by the

contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works against
the Contractor shall make reasonable objection are (save where the Architect and the

Contractor shall otherwise agree) who will not enter into contract providing.
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(a) That the nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of this
contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims in
respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the Contractor
or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his
receipt of the Employer's Certificate provided that before any Certificate is issued the
Contractor shall upon request furnish to the Bank proof that all nominated sub-
contractors accounts included in previous certificates have been duly discharged; in
default whereof the Employer may pay the same upon a Certificate of the Bank and
deduct the amount thereof from any sums due to the Contractor. The exercise of this

power shall not create private of contract as between Employer and Sub-Contractor.

Other persons employed by Employer: The Employer reserves the right to use premises

and any portion of the site for the execution of any work not included in this Contract which it
may desire to have carried out by other persons, and the Contractor shall allow all reasonable
facilities for the execution of such work but shall not be required to provide any plant or
material for the execution of such work except by special arrangement with the Employer.
Such work shall be carried out in such manner as not to impede the progress of the works
included in the Contract and the Contractor shall not be responsible for any damage or delay

which may happen to or occasioned by such work.

Insurance in_respect of damage to person and property: The Contractor shall be

responsible for all injury to persons, animals or things, and for all structural and decorative
damage to property which may arise from the operation or neglect of himself or of any
nominated sub-contractor or any employee of either, whether such injury or damage arises
from carelessness accident or any other clause whatever in any connected with the carrying
out of this Contract. This clause shall be held to include inter alia, any damage to buildings,
whether immediately adjacent or otherwise, and any damage to road, streets, foot-paths,
bridges or ways as well as damage caused to the buildings and works forming the subject of
this contract by frost, rain, win d or other inclemency of weather. The Contractor shall
indemnify the Employer and hold it harmless in respect of all and any expenses arising from
any such injury or damage to persons or property as aforesaid and also in respect of any
claim made in respect of injury or damage under any acts of any legislature or otherwise and

also in respect of any award or compensation or damages consequent upon such claim.
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The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver up the whole of the Contract works complete to and perfect in every respect and so

as to make good or otherwise satisfy all claims for damage to the property of third parties.

An insurance policy covering third party liability shall be taken by the contractor to cover the
loss/disablement of human life (persons not belonging to the contractor). This shall also cover
the risk of damages to other's materials/equipment/properties including those, if any of the
banks during construction/erection/commissioning of the said contract work at site. The value
of third party liability for compensation for loss of human life or full /partial disablement shall
be of required statutory value for full and partial disablement and shall nevertheless cover
such compensation as may be awarded by a court of law. Cover for damage to other's
equipment/property shall be as approved by the bank. The sub-contractors of the contractor
shall not be holders or beneficiaries in the policy nor shall they be named in the policy. The
bank shall be the principal holder of the policy along with the contractor. The bank reserves

the exclusive right to assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made against
the Employer be any member of the public or other third party in respect of anything which
may arise in respect of the works or in consequences thereof and shall at his own expenses
arrange to effect and maintain, until the virtual completion of the contract, with an approved
office a policy of insurance in the joint names of the Employer and the Contractor against
such risks and deposit such policy or policies with the Architect from time to time during the
currency of this contract. The Contractor shall also similarly indemnify the Employer, against
all claims which may be made upon the Employer whether under the Workmen's
Compensation Act or any other status in force during the currency of this contract or at
common law in respect of any employee of the Contractor or any Sub-Contractor and shall at
his own expenses effect and maintain, in the joint names of the Employer and the Contractor
against such risks and deposit such policy or policies with the Architect from time to time

during currency of the Contract.

The Contractor shall be responsible for any liability which may be executed from the Insurance
Policies above referred to and also for all other damage to any person, animal or property
arising out of the incidental to the negligent or defective carrying out of this Contract transit,
storage, erection, testing & commissioning policy. He shall also indemnify the Employer in
respect of any costs, charges or expenses arising out of any claim or proceedings and also

in respect of any award of compensation or damages arising therefrom.

The Employer shall be entitled to deduct the amount of any damage, compensation, costs,

charges and expense arising of accruing from or in respect of any such claims or damage
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from any or all sums due or to become due to the Contractor without prejudice to the
Employer's other rights in respect thereof. The Contractor shall at his own expense, arrange
to effect and maintain (until the virtual completion of the contract) with an approved office the
following insurance policy in the joint name of employer and himself with the employer being
first (Principal) and deposit such policy or policies with the employer from time during the

currency of this contract.

1. Contractor’s All Risk Policy (C.A.R. policy) for the total amount of contract.

2. Workmen compensation policy.

3. Third party liability policy with the limit as under: Rs. 10,00,000/- per annum

25.

26.

27.

Rs.2,50,000/- per occurrence

Insurance: The contractor shall, within 14 days from the date of commencement of the works,
insure the works at his cost and keep them insured until the virtual completion of works,
against loss or damage by fire with an office in the joint names of the employer and the
contractor (the name of the former being placed first in the policy) for the full amount
of the contract. Such policy shall cover the property of the "Employer" only. The contractor
shall deposit the policy and receipts for the premium with the employer within fourteen
days from the day of award of work. In default of the contractor, insuring as provided
above, the employer may so insure the works and may deduct the premium paid from any
moneys due or which may become due to the Contractor without prejudice to the other rights
of the Employer in respect of such default. In case it becomes necessary to suspend the
works, the Contractor shall as soon as the claim under the policy is settled, or the work
reinstated by the Insurance Office, should they elect to do so, proceed with all due diligence
with the completion of the works in same manner as though the fire had not occurred and in
all respects under the same conditions of Contract. The Contractor in case of rebuilding or

reinstatement after fire shall be entitled to such extension of time for completion as deems fit.

Date of commencement and completion: The Contractor shall be allowed admittance to

the site on "Date of Commencement” stated in the Appendix hereto, or each later date as
may be specified by the Employer and be shall thereupon and forthwith begin the works and
shall regularly proceed with and complete the same (except such painting or other decorative
work as the bank may desire to delay) or before the "Date of Completion" stated in the

Appendix subject nevertheless to provisions for extension of time hereinafter contained.

Damages for non-completion: If the Contractor fails to complete the works by the date

stated in the Appendix or within any extended time under Clause 26 and 20 here the
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated Damages"
for the period during which the said works shall so remain incomplete and the Employer may

deduct such damages from any money due to the Contractor.
42




28.

Delay and extension of time: If in the opinion of the Employer the works be delayed(a) by

force major or (b) by reason of any exceptionally inclement weather or c) by reason of
proceedings taken or threatened by or dispute with adjoining or neighboring owners or public
authorities arising otherwise than through contractor's own default or (d) by the works or
delays of other contractor or Tradesmen engaged or nominated by the Employer and not
referred to in the schedule of quantities and/or specifications or (e) by reasons of Bank's
Engineer instruction as per clause 17 hereof (f) by reason of civil commotion, local
combination of workmen or strike or lockout affecting any of the building trades or (g) in
consequence of the Contractor not having received in due time necessary instructions from
the Bank for which he shall have specifically applied in writing or (h) from other causes which
the Bank may certify as beyond the control of contractor or (1) in the event, the value of the
work exceed the value of the Priced Schedule of Quantities owing to variation, the Bank may
make a fair and reasonable extension of time for completion shall as soon as may be given
written notice thereof to the bank but the Contractor shall nevertheless constantly use his
endeavors to prevent delay and shall do all that may reasonably has required to the

satisfaction of Bank to proceed with work.

29.Contractor's failure to comply with Employers instruction: If the Contractor after

30.

receipt of written notice from the Employer requiring compliance within 10 days fails
to comply with such further drawings and/or Bank's instructions the Employer may
employ and pay other persons to execute any such work whatsoever that may be
necessary to give effect thereto, and all costs incurred in connection therewith shall
be recoverable from the Contractor by the Employer as a debt or may be deducted

by him from any moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or a firm

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated
company shall have an order for compulsory winding up made against it or pass an effective
resolution for winding up voluntarily or subject to the supervisions of the court and the Official
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall
be unable within seven days after notice to him requiring him to do so to show the reasonable
satisfaction of the Architect that he is able to carry out and fulfill the Contract and to give
security therefore, if so required by the Architect.

Or if the Contractor (whether an individual, first or incorporated company shall suffer execution
or other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the

creditors of the Contractors.
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Or shall assign to sublet this Contract without the consent in writing of the Employer first had
and obtained.
Or shall charge or encumber this Contract or any payments due or which may become due

to the Contractor hereunder.

(i) Has abandoned the Contract, or
(i) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving
from the Bank notice to proceed or
(iii) Has failed to proceed with the work with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or
(iv) Has failed to remove materials from the site or to pull down and replace work for seven
days receiving from the Bank written notice that the said materials or work were
condemned and rejected by the Bank's Engineer under these conditions' or
(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.
Then and in any of the said cases the Employer may, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, determine the Contract, the whole
of which shall continue in force as fully as if the Contract has not been so determined, and so
if the works subsequently execute had been executed by or on behalf of the Contractor. And
further, the Employer by his agents or servants may enter upon and taken possession of the
works and all plant, tools scaffoldings, sheds, machinery, steam and other power utensils
and materials lying upon the premises or the adjoining lands or roads, and use the same as
his own property or may employ the same by means of his own servants and workmen in
carrying on and completing the work or by employing any other Contractor or other person or
persons to complete the works, and the Contractor shall not in any way interrupt or do any
act matter or thing to prevent or hinder such other contractor or other person or persons
employed for completing and finishing or using the materials and plant for the works. When
the works shall be completed or as soon thereafter as convenient the Bank shall give a notice
in writing to the Contractor to remove his surplus materials and plant, and should the
Contractor fail to do so within a period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give credit to the Contractor for the net
amount realized. The employer shall thereafter ascertain and certify in writing under his hand
what of the said plant and materials so taken possessions or by the Employer and the
expenses or loss which the Employer shall have been put to in procuring the works to be

completed and the amount. If any, owing the Contractor and the amount which shall be so
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31.

32.

certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to the
Employer, as the case may be, and the Certificate of the Bank shall be final and conclusive

between the parties.

Termination of Contract by Contractor: If this payment of the amount payable by the

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as aforesaid shall have been
given by the Contractor to the Employer, or if the Employer interferes with or obstructs the
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the works
be stopped under the order of the Architect or the Employer or by any injunction or other
order of any court of Law, then and in any of the said cases the Contractor shall be in liberty
to determine the Contract by notice in writing to the Employer, and he shall be entitled to
recover from the Employer, payment for all works executed and for any loss he may sustain
upon any plant or materials supplied or purchased or prepared for the purpose or the Contract.
In arriving at the amount of such payment the net rates contained in the Contractor's original
Tender shall be followed or where the same may not apply valuation shall be made in

accordance with Clause 17 hereof.

Certificates and Payments: The Contractor shall be paid by the Employer from time to time

by installments under interim Certificate to be issued by the Bank's Engineer on account of
the works executed work to the approximate value named in the Appendix as 'Value of work
for Interim Certificate' has been executed in accordance with this Contract, subject, however,
to a retention of the percentage of such value named in the Appendix as "Total Retention
Money" after which time the installments shall be up to the full value of the work subsequently
so executed and fixed in the building. And when the works have been virtually completed, the
Contractor shall be paid by the Employer in accordance with the Certificate to be issued by
the Bank's Engineers the sum of money named in the Appendix as "installment after Virtual
Completion" being a part of the said Total Retention Money. And the Contractor shall be
entitled to the payment of the Final Balance in accordance with the final Certificate at the
expiration of the period referred to as 'the Defects liability Period' in the Appendix hereto from
the date of virtual completion or as soon as after expiration of such period as the works shall
have been finally completed and all defects made good according to the true intent and
meaning hereof whichever shall last happen provided always or at or after their completion
shall not relive the Contractor from his liability under clause 21 and 36 nor relieve the
Contractor of his inability in cases of fraud, dishonesty, or fraudulent concealment relating to
the works or materials or to any matter dealt with in the Certificate and in case of the all
defects and insufficiencies in the works or materials which a reasonable examination would

not have disclosed.
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33.

34.

35.

The Employer shall have power to withhold any Certificate if the works or any parts thereof

are not being carried out to his satisfaction.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid

within the 'period of honouring Certificates' names in the Appendix carry interest at the rate
named in the Appendix as the "Rate of interest for delayed payment" from the date upon

which sum ought to have been paid by the Employer until the payment.

The decision, opinion, direction Certificate (except for payment) with respect to all or any of
the matters under Clauses 2(a,b), 4,5, 14, 20 (a,b,c,d and f) hereof (which matters are herein
referred to as the excepted matters) shall be final and conclusive and binding on the parties
hereto and shall be without appeal. Any other decision, opinion, direction, shall be subject to
the right of Arbitration and review under the Clause 35 hereof in the same way in all respects

(including the provisions as to opening the reference).

Settlement of disputes by Arbitration: All disputes and differences of any kind whatever

arising out of or in connection with the contract or the carrying out of the works (whether
during the progress of the works or after their completion and whether before or after the
determination abandonment or breach of the contract) shall be referred to and settled by the
Bank who shall state its decision in writing. Such decision may be in the form of a final
certificate or otherwise. The decision of the Bank with respect to any of the excepted matters
shall be final and without appeal as stated in Clause 3.34 hereof. But if either the Contractor
be dissatisfied on any matter on which a decision is taken by the Bank as above, except any
of the expected matter the Contractor may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute be
arbitrated upon. Such written notice shall specify the matters, which are in dispute or
difference of which such written notice has been given. If both the parties agree, a single
arbitrator would be appointed for the purpose. In case no agreement could be reached on the
appointment of single arbitrator, both the parties will nominate one person each as an
arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one

more person to act as third arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
matters, referred to in the preceding clause, and to determine all matters to dispute which

shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one

year (or such further extended time as may be decided by him or them as the case may be
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with the consent of the parties) from the date of entering on the reference. In case during the
arbitration proceedings the parties mutually settle or compromise their dispute or difference,
on the parties filing their joint memorandum of the settlement or compromise, the Arbitrator
or the Arbitrators as the case may be, shall make an award in terms of such settlement or
compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who
may determine the amount thereof or direct the same to be taxed as between the party and
party, and shall direct by whom and to whom and in what manner the same shall be borne
and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of the
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall proceed
with the works with all due diligence and shall until the decision of the Arbitrator or Arbitrators,
as the case may be, is given, abide by the decision of the Bank. No award of the Arbitrator or
Arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere strictly
to the Bank’s instructions with regard to the actual carrying out of the works. The Employer
and the Contractor hereby also agree that arbitration under this Clause shall be a condition

precedent to any right of action under the Contract.

36.Right of technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works and the final
bill of the contractor including all supporting vouchers, abstracts, etc. to be made at the time
of payment of the final bill. If as a result of this examination of otherwise any sum is found to
have been overpaid or over certified it shall be lawful for the employer to recover the sum.

37.Employer entitled to cover compensation paid to workman

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen's
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the
Employer shall be entitled to recover from the Contractor the amount of compensation so
paid, and without prejudice to the rights of the Employer under the said Act. The Employer
shall be at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due by the Employer shall not be bound to contest any claim made
against it under the said Act, except on the written request of the Contractor and upon his
giving to the Employer full security to the satisfaction of the Employer for all costs for which

the Employer might become liable in consequence of contesting such claim.
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38. Abandonment of works

If at any time after the acceptance of the tender, the Employer shall for any reasons
whatsoever not requires the whole or any part of the works to be carried out, the Bank shall
give notice in writing to the Contractor who shall have no claim to any payment of
compensation or other-wise whatsoever on account of any profit or advantage which he might

have derived from the execution of the whole works.

39. Return of surplus materials

Notwithstanding anything to the contrary contained in any or all the clauses of this Contact,
where any material for the execution of the Contract is procured with the assistance of the
Employer by purchase made under orders or permits or licenses issued by Government,
the Contractor shall hold the said materials economically and solely for the purpose of the
Contract and not dispose of them without the prior written permission of the Employer and
return it to the Employer, if required by the Employer, at the price to be determined by the
Bank having due regard to the conditions of the materials, the price to be determined not be
exceed the purchase price thereof inclusive of sales tax, octroi and other such levies paid
by the Contractor in respect thereof, in the event of breach of the aforesaid condition, the
Contractor shall in addition to being liable to action for contravention of the terms of licenses
or permit and/or criminal breach of trust, be liable to Employer for all moneys, advantages or
profits resulting or which in the usual course would have resulted to his by reason of such

breach.

40.Right of employer to terminate contract in the event of death of Contractor or

41.

individual

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being
an individual, dies, the Employer shall have the option of terminating the contract without
incurring any liability for such termination.

Non-disclosure Clause

The Contractor shall not disclose directly or indirectly any information, materials and details
of the Bank’s infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in
strictest confidence. The Contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The Contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Employer. The Contractor shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part of the Contractor and
the Employer shall be entitled to claim damages and pursue legal remedies.

42. Sexual Harassment clause
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. The contractor shall be solely responsible for full compliance with the provisions of “the

Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act,
2013”. In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the contractor/Agency and the contractor.

b. Any complaint of sexual harassment from any aggrieved employee of the Service Provider

43.

44,

45.

against any employee of the Bank or any employee of any other firm working in the Bank
shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank.
The contractor shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary relief
to Bank’s employee or other firm’s employee, if sexual violence by the employee of the
contractor is proved.

. The contractor shall be responsible for educating its employees about prevention of sexual

harassment at work place and related issues.

. The contractor shall provide a complete and updated list of its employees who are deployed

within the Bank’s premises.
The clauses 41 & 42 will be part of agreement during AMC also.

Force Majeure: If either party is unable to perform its obligations under this Agreement due
to the occurrence of an event beyond its control (such as acts of God, war like situations,
riots, labor strike, government actions, earthquakes, cyclones, typhoons, and other natural
calamities, etc.), that party will not be deemed to have defaulted under this Agreement. Each
party agrees to use all reasonable efforts to enable performance under this Agreement to
continue. If the period of non-performance due to a force majeure event exceeds 30 days,
the party whose ability to perform has not been so affected may, by giving written notice,
terminate this Agreement

Compliance with the Rule 144(xi) of GFR 2017 inserted vide Office Memorandum
(OM) F. No. 6/18/2019-PPD dated July 23, 2020 issued by Public Procurement
Division, Department of Expenditure, Ministry of Finance, Government of India, the
Public Procurement Orders issued in furtherance thereto, and their subsequent
revisions shall be mandatory. In this regard, Bidder shall submit a copy of
Undertaking / Declaration / Certificate on their letter head duly sealed and signed by
the authorized signatory. If the Undertaking / Declaration / Certificate submitted by
the bidder is found to be false, his/her/its tender / work order will be immediately
terminated, and legal action in accordance with law including forfeiting of Earnest
Money Deposit / Performance Bank Guarantee / Security Deposit may be initiated
and the Bank may also debar the bidder from participating in the tenders invited by
the Bank in future

I/'We have understood all the above-mentioned conditions and they are acceptable to
me/us.

Place

Date Seal and signature of contractor
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APPENDIX HEREIN REFERRED

Defects liability Period

36 months from the date of issue of virtual

completion certificate.

Period of final measurement

3 months from the date of final

commissioning.

Date of commencement

14th day from the date of work order

Period of completion

75 days from the 14th day of work order

Liquidated Damages

Rs.0.25% of the contract value per week of
delay subject to a maximum of 10% of the

contract amount.

Value of work for Interim Certificate

50% of the contract value

Period of honoring bill

1 month for interim bill after submission of
necessary documents and 3 months for final
bill from the date of final measurement and

submission of bill

Place
Date

Seal and signature of contractor
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SECTION VI

Commercial Checklist

S.N. Description Bank's terms Whether acceptable
to the tenderer
(indicate YES or NO)
1. Validity 90 days from the date of opening Part I.
2. EMD Rs 45,460/-
3. Prices Shall remain firm for the entire period of
contract.
4. Completion period 75 days from 14th day of the date of issue
of work order.
5. Liquidated damages for | Rs.0.25% of the contract value per week
delay in completion of subject to maximum of 10% of contract
work value.
6 Defect liability period 36 months from the date of issue of virtual
completion certificate.
7 Penalty during DLP/ As per clause 3.18 of part | of tender
warranty period
8 Defect lability Period Three years from the date of virtual
completion.
9 Terms of payment As per tender terms and conditions
10 Insurance Shall include for
1. Contractor All Risk Policy.
2. Workmen compensation policy and
3. Third Party Liability policy as per
terms and conditions
11 Site visit The vendor shall visit the site before
quoting their rates. No extra charges will be
given after opening price bid.
14 | Retention Money As per Section 3.12
15. | Performance Bank As per section 3.12

guarantee

Signature of the contractor

Name of the firm

Seal of the firm
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Section Vi

Technical Specifications / Bank’s Requirements
(a) Technical Specification For SMF VRLA batteries:

e The Bank wants to install new Sealed Maintenance Free (SMF) Valve Regulated Lead-
Acid (VRLA) battery of 12V, 150 AH capacity and 12V, 100 AH capacity having Flame
retardant casing for replacement of old battery bank of 02x120 KVA UPS System and 1
nos of 40KVA UPS System.

e Battery must conform the IS 15549:2005 (or latest) / 1IS16220 or equivalent standard.

o The work involve supply, installing, testing and commissioning of new batteries
after removing the existing batteries in the existing battery racks, and installing the
new batteries by replacing using new copper flexible cables/lead wires of suitable
size with appropriate end terminals for interconnection of battery in the existing
battery racks including socketing and synchronization with the existing UPS
system. Take away all the old batteries on quoted rates.

¢ Non-compliance any of the above specs/requirements should be clearly mentioned in the
tender, point by point.

(b) Battery shall have the following technical parameters:

Nominal voltage 12 Volt

Nominal capacity As per battery specifications

Terminal Terminals shall be large surface area provide
maximum conductivity or manufacturer standard.

Terminal type: M8 x25mm Copper- Bolt or as per manufacturer
stand design.

Float charging voltage Min 13.5 volt per module@27 degree Celsius

Boost charging voltage Min 13.8 volt per module@27 degree Celsius

AH efficiency Above 90%

WH efficiency Above 80%

Battery case resin: Sealed Maintenance Free Flame retardant (V2 / V1/
VO class for safety) polypropylene co polymer

Type of positive and negative plate Flat Pasted

Self discharge per month @27 degree | < 4% of rated capacity

celsius

Temperature compensation +-18 mV/battery/degree Celsius (for standby use)
+-30 mV/battery/degree Celsius (for cyclic use)

Operating temperature range 0 to 45 degree Celsius

(c)

A. Specification for 12 volt, 150 AH Battery Bank:-

Nominal Capacity 150 AH at 27 degree Celsius

Internal resistance for fully charged condition | less than or equal to 5 Milli Ohm.
at 27 deg. Cent.:
Battery weight 45-50 kg

52




B.

Specification for 12 volt, 100 AH Battery Bank:-

Nominal Capacity 100 AH at 27 degree Celsius

Internal resistance for fully charged condition | less than or equal to 6 Milli Ohm.
at 27 deg. Cent.:

Battery weight 30-35

(c) All Battery should be of the approved make as mentioned in Tender.

(d) Scope of work and other conditions:-

>

Supply of batteries as per desired specifications and placing them at a location as
designated by engineer in charge. Loading or unloading charges or any other labor
required should be included in quoted rates.

The new batteries must be placed in the existing battery stand. Contractor should visit the
site to understand the dimensions of the existing battery stand and the new batteries shall
be fit in the same stand after replacement.

Dismantling and installation of battery bank in co-ordination with AMC vendor of the UPS,
to replace the existing battery bank after connecting all the batteries by providing new
terminal nuts & bolts and new flexible copper /lead wires of suitable size and
Copper end terminals for interconnection of batteries & synchronization with existing
UPS systems.

Batteries can be replaced in coordination with engineer in charge for getting shutdown of
the UPS supply.

In addition to supply and installation of battery the work also involves battery health
checking by inspection on bimonthly basis, discharging the batteries Quarterly, IR
testing & load testing on yearly basis from month of handing over installation of
batteries. Any faulty batteries shall be replaced free of cost for three years i.e. firm
has to provide three years warranty for batteries. No payment/part payment will be
made for replacement of the batteries

The Tenderer shall submit test certificates from the OEM regarding fire retardant
casing for SMF batteries.

The Tenderer shall visit the premises and ascertain site conditions, existing structures,
interconnection cables and other obstructions if any, and suitably allow for these
exigencies in his offer. No extra claims will be admissible later these grounds.

The contractor shall be required to get all the materials approved by Bank’s Engineer
before use at site. Any minor modification/changes suggested by the Bank’s Engineer
shall be affected without extra cost.

The work shall be guaranteed for a DLP of 3 years from the date of virtual completion of
work. Any defects or shortcomings, found in the work executed during the DLP, shall be
attended to by the contractor without any extra cost. In case of failure to do so within ten
days from such notice from the Bank, the Bank will get such rectification works carried out
through other agencies at the risk and cost of the contractor without giving any further
notice. Bank has the right to invoke the Performance Bank Guarantee to compensate

loses to the Bank.
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Any damage to walls, floors, etc. during installation and erection must be repaired by the
Contractor to match the original surface for which no extra amount will be paid.

All materials & equipment’s used in electrical installations shall confirm to Indian Standard
Specifications wherever exist. A list of approved materials is attached. Materials not
included in the list as well as any particular make not included in the list should be
approved by the Consultant or Engineer-in-charge before use. All required materials
covered under this specification shall be supplied and installed by the contractor complete
in all respect except in cases where it is clearly mentioned otherwise. The materials and
accessories required for completing the work will form part of the work although they have
not been specified separately. The work shall include all reasonable precautions and
provisions for safety of operation and maintenance personnel.

Workmanship:-Good workmanship and neat appearance are the pre-requisites for

(j) List

compliance with the various sections of these specifications. The work shall carry out
under direct supervision of a person holding certificate of competency issued by the State
Govt. and in accordance with the statutory rules and regulations in force. The relevant ISI
code of practice shall be followed wherever applicable.

of Approved Makes:-

Sr. No. Item Approved Makes

1.

Sealed Maintenance Free (SMF) having Fire | CSB/  Panasonic/  Exide/
Retardant Casing Battery 12 Volt, 150 AH Amara Raja (Amaron Quanta)

2.

Sealed Maintenance Free (SMF) having Fire
Retardant Casing Battery 12 Volt, 100 AH

The Detailed Technical specifications and Brochures of the quoted model shall be
uploaded along with tender documents.

If any accessories, parts, which are not mentioned above but are required to complete
the work, are in the scope of the tenderer.

I/We hereby declare that I/we have read and understood the above specifications.

Place:

Date:

Signature of bidder:
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SECTION Vil

Deviations (if any)

A) Schedule of Commercial Deviations

We confirm that all commercial terms and conditions of the Bank except for deviations listed
below are acceptable to us.

Sr. | Section No. Clause Deviation proposed
No. No.
1 2 3 4

B) Statement of deviations from Bank’s Technical Specification

The following are the particulars of deviations from the requirements of the Technical
Specification: -

Sr. Section Clause Deviation proposed Remarks
No. No. No. (including
justification)
1 2 3 4

Signature of the contractor

Name of the firm

Seal of the firm
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Section IX

(to be filled by the contractor)

Details of Technical parameters

Technical data to be furnished by the tenderer

Battery Specifications (each for 12V 100 Ah, and 12 V 150 Ah)-

Sr. No. Particulars Details to be given by tenderer
1. Make
2. Type and model No.
3. Rating
4, AH efficiency
5. WH efficiency
6. Self discharge per month
@27 degree celsius
7. Operating temp range:
8. Battery case resin:

Internal resistance for fully
charged condition at 27

deg. Cent.:

(separate sheet may be enclosed)

» Technical brochure from OEM needs to be attached for the model offered to
ensure the compliance with Bank’s requirements.

» The technical details called for to be furnished by the firms without fail. The tender of the
firm not furnishing the data is liable for rejection. Replies like ‘as per manufacturers
standard’, ‘shall be furnished later”, ‘as per propriety design” etc. shall not be considered
as it will not help in evaluation of the bid and tender will be considered incomplete

Signature and Seal of the tenderer
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Note:

Section X
Un-Priced Bill of Quantities

BOQ Description Quantity | Unit
item no.
1 Supply, Installation, (under replacement) Testing, and

Commissioning of handing over Valve regulated Lead Acid
Sealed Maintenance Free (SMF) with Fire Retardant
(FR)cases Batteries of following minimum technical
specifications complete with installation, new battery inter-
connection copper leads with appropriate terminal
connectors, SS nut bolts for interconnecting batteries all the
cable shall be dressed in a neat manner. Rates should be
inclusive of transportation, loading unloading cost/labour
charges for shifting at designated location, placement cost
etc and other taxes as applicable

a) 12V 150 AH (min.) for 2x120 KVA UPS system 124 Nos

b) 12V 100 AH (min.) for 40 KVA UPS system 40 Nos
Total (A)

2 Buyback for dismantling, disconnection and taking away old

SMF UPS Batteries along with interconnection cables
installed with the UPS on as where basis is, as per
instructions, standard, terms and conditions specified in Part-
l. (B)

a) 12V 150 AH (min.) for 2x120 KVA UPS system Quanta make 124 Nos

b) 12V 100 AH (min.) for 40 KVA UPS system Exide make 40 Nos

The amount/ rates quoted above should be inclusive of loading/ unloading
charges/shifting charges/labor charges for placing them at designated location, transit
cost, statutory taxes etc. as applicable

Total Cost of Ownership = Cost of work(A) - Buyback (B)

Lowest in Total Cost of ownership will be declared successful bidder/contractor/ tenderer
for award of work.

Bill shall be paid as per actual measurement basis for measurable items.

Place:

Date: Signature with seal:
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Annexure “A”
(Prof f Bank G tee for S ity d it)

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the
issuing bank)

No. Date

To:
The Regional Director
Reserve Bank of India

Mall Road Kanpur — 208001

Dear Sir

In consideration of your agreeing to accept the security depositof INR ___ (INR __only) furnish
able to you by Messer’s (hereinafter referred to as “the Contractor”) in terms of their
contract with you for (Name of work) per their Tender No.__ dated and your Special
Conditions of Contract and other tender documents relating thereto subject to the conditions and
alterations mutually agreed upon the set forth or referred to in your Contract dated in the
form of guarantee from us in the manner hereinafter contained, we ___ (Name of the Bank) do

hereby covenant and agree with you as follows :

We undertake to indemnify you and keep you indemnified from time to time to the extent of
INR INR( only) against any loss or damage caused to or suffered by or that
may be caused to or suffered by you by reason of any breach or breaches on the part of the
Contractor of any of the terms and conditions contained in the said Contract and in the event
of the Contractor making any default or default in carrying out any of the work under the said
Contract or otherwise in the observance and performance of any of the terms and conditions
relating thereto in accordance with the true intent and meaning thereof, we shall forthwith on
demand pay to you such sum or sums not exceeding in total the said sum of INR

(INR only) as may be claimed by you as your losses and/or damages, costs, charges
or expenses by reason of such default on the part of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor has
made any such default or defaults and the amount or amounts to which you are entitled
by reasons thereof will be binding on us and we shall not be entitled to ask you to establish
your claim or claims under this Guarantee but will pay the same forthwith on your demand
without any protest or demur.

3. This guarantee shall continue and hold good until it is released by you on the application
by the Contractor after expiry of the relative guarantee period of the said Contract and
after the contractor had discharged all his obligations under the said Contract and
produced a certificate of due completion of the work under the said contract and submitted
a “No Demand Certificate”, provided always that this guarantee shall in no event remain
in force after the day of without prejudice to your claim or claims arisen and
demanded from or otherwise notified to us in writing before the expiry of six months from
the said date which will be enforceable against us notwithstanding that the same is or are
enforced after the said date.

4, Should it be necessary to extend this guarantee on account of any reason whatsoever,
we undertake to extend the period of this Guarantee on your request till such time as may
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10.

11.

12.

13.

14.

15.

be required by you. Your decision in this respect shall be final and binding on us.

You will have the fullest liberty without effecting this guarantee from time to time to vary
any of the terms and conditions of the said contract or extend the time of performance of
the Contractor or to postpone for any time or from time to time any of your rights or powers
against the Contractor and either to enforce or forbear to enforce any of the terms and
conditions of the said Contract and we shall not be released from our liability under this
guarantee by the exercise of your liberty with reference to matters aforesaid or by reason
of any time being given to the Contractor or any other forbearance, act or omission on
your part or any indulgence by you to the Contractor or by any variation or modification of
the said contract or any other act, matter or things whatsoever, which under the law
relating to sureties would but for the provisions hereof have the effect of so releasing us
from our liability hereunder provided always that nothing herein contained will enlarge our
liability hereunder beyond the limit of INR

(INR only) as aforesaid.

This guarantee shall not in any way be affected by your taking or varying or giving up any
securities from the Contractor or any other person, firm or company on its behalf or by the
winding up, dissolution, insolvency or death as the case may be, of the Contractor.

In order to give full effect to the guarantee herein contained you shall be entitled to act as
if we were your principal debtors in respect of all your claims against the Contractor hereby
guaranteed by us as aforesaid and we hereby expressly waive all our rights of surety-ship
and other rights, if any, which are in any way inconsistent with any of the provisions of this
guarantee.

Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all your
claim or claims against the contractor from time to time arising out of or in relation to the
said contract and in respect of which your claim in writing is lodged on us before expiry of
six months from the date of expiry of this guarantee.

Any notice by way of demand or otherwise hereunder may be sent by special courier,
telex, fax or registered post to our local address as aforesaid and if sent by post, it shall
be deemed to have been given when the same has been posted.

This guarantee and the powers and provisions herein contained are in addition to and not
by way of limitation of or substitution for any other guarantee or guarantees heretofore
given to you by us (whether jointly with others or alone) and now existing un cancelled
and that this guarantee is not intended to and shall not revoke or limit such guarantee or
guarantees.

This guarantee shall not be affected by any change in the constitution of the contractor or
us nor shall it be affected by any change in your constitution or by any amalgamation or
absorption thereof or therewith but will ensure to the benefit of and be available to and
enforceable by the absorbing or amalgamated company or concern.

Any forbearance, act or omission on the part of the Bank in enforcing any of the conditions
of the said tender or showing of any indulgence by the Bank to the Tenderer shall not
discharge the Surety in any way and the obligations of the Surety under this guarantee
shall be discharged only on the intimation thereof being given to the Surety by the Bank.

This guarantee is irrevocable during the period of its currency and shall not be revoked
without your previous consent in writing.

We further agree and undertake to pay you without demur the amount demanded by you
in writing notwithstanding any difference or dispute or controversy that may exist or arise
between you and contractor or any other person.

Notwithstanding anything contained herein above our liability under this guarantee is
restricted to INR (INR only). Unless a written claim is lodged on us for
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16.

payment under this guarantee within six months from the date of expiry, including
extensions if any, of this guarantee all your rights under the guarantee shall be forfeited
and we shall be deemed to have been released and discharged from all liabilities there
under, irrespective of whether or not the original guarantee is returned to us.

We have power to issue this guarantee in your favour under the Memorandum and Articles

of Association of our Bank and the undersigned has full power to execute this Guarantee
under the Power of Attorney granted to him by the Bank.

SIGNED AND DELIVERED

(For & on behalf of the above named Bank)
For & on behalf of

(Banker’'s Name & Seal)

BRANCH MANAGER
(Banker’s Seal)

Address
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ANNEXURE B

CLIENT’s CERTIFICATE for PERFORMANCE OF CONTRACTOR

(for eligible workorders only)

On the Letter Head of company/firm/organization

Ref. No.

The Regional Director

Reserve Bank of India

Mall Road Kanpur — 208001

Dear Sir,

Name of Work:

We

Date:

Client’s Certificate regarding performance of the Contractor

confirm that M/s. (Name
have carried out the following work/s for us.

address of the contractor)

2. Other particulars are given below for your perusal and record-

Sr. Particulars Comments of the Client
No.
1 | Name of the eligible work with
brief particulars
2 | Work order No. and date
3 | Project/work cost
4 | Date of commencement of
work
5 | Stipulated date of completion
6 | Actual date of completion
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Sr.
No.

Particulars

Comments of the Client

Details of compensation levied
for delay (indicate amount), if
any

Gross amount of the work
completed and paid for

Whether the
employed
engineer/overseer
execution of work?

contractor
qualified
during

10

Performance Report:

Outstanding / Very Good / Good / Fair /
Satisfactory / Poor

(i) Quality of executed work
(indicate grading)

(i) If firm is maintaining the
system under Annual
maintenance Contract (AMC).
Indicate grading for
performance of AMC

11

Did the contractor
arbitration

go for

a) If yes, total amount of claim

b) Total amount awarded

12

Comments of the Client on the capabilities of the M/s.

(Indicate Grading): Outstanding / Very Good / Good / Fair / Satisfactory / Poor

(a)Technical proficiency

(b) Financial soundness

(c) Mobilization of Manpower

d) Mobilisation of adequate
T&P

e) General Behaviour
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Sr. Particulars Comments of the Client
No.
13 | Any other information which

you consider will help us in

making our decision.

Office Seal of the Client Yours faithfully,
(Signature of the Responding Officer®)
For S.E.(E)/ Executive Engineer (E)
Note:

* Responding Officer should be of the Rank of Superintending / Executive Engineer in respect of a
Government/Semi- Government organization or a PSU

* Responding Officer should be of the Rank of General Manager in respect of Private organizations

*

The matter written in italic not to be printed on the final Performance Certificate
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Annexure “C”

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK

On the Letter Head of Bank

Ref. No. Date:

The Regional Director
Reserve Bank of India
Mall Road, Kanpur — 208001
Dear Sir,
Name of Work:
Banker’s Certificate

We confirm that M/s. are banking with
us. They may be considered financially sound for entrusting with any contract to Rs.
(estimated cost).

2. Other particulars are given below for your perusal and record:

Sr. No. Particulars Comments of the Bank
1 Composition of the firm (Whether partnership | ................oocoiil.

/ proprietorship /Public Ltd.)

2 Names of the proprietor/ partners / Directors
of the firm

3 Credit facility / overdraft facility enjoyed by
them

4 Dealings

5 The period from which the firm has been

banking with your Bank
6 Any other remarks

3.  This certificate is issued without any Guarantee or responsibility on the bank or any of its
officers.

Yours faithfully,

Seal of the Bank (Signature)

Authorized Signatory
For the Bank

Note:

1. Bankers' certificates should be on letter head of the Bank, sealed in cover addressed
to enlistment authority.

2. In case of partnership firm, certificate to include names of all partners as recorded
with the Bank
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Annexure “D”

IR (Thel AR )

ARTICLES OF AGREEMENT (for successful bidder)

(On the Rs.100/- stamp paper)
Tg THAMT dqay aam Rwa 9%, smw (BE o zEs dme §F0 wEr STom)

1Ky (P& =8+ aTg “ShaTe” Fgl SATOM) &
e a1+ EIRE L NECRERIRIRIT

ARTICLES OF AGREEMENT made the day of

between the Reserve Bank of India, Kanpur (hereafter called “The Bank”) of the one part
and (thereinafter called
“the Contractor”) of the other part.

( ) S
3T o e v fAfor auie #1

WHEREAS The Bank is desirous of

(

) and has caused specifications describing the works to be

done.

S 36 FAferearsl o SIqaTe, |TAT ST Y@=l il =T 9T AT qIEAT il 3T T gearea 0
T |

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have
been signed by or on behalf of the parties hereto.

T SHATT 7 THeh AN ITodA (e eTat qAT T =l SATAT TAT 3o ahf o1 (rg) THF 0T 873
® F “ITh A FET TAT §) F e I A@Hl § T9TT U Sie/AT 3k fAf=aen § & afofa qon
TR T AT § airgfera At w5 1 399 Ay 220 F aqEm A owme ot g afer
I AT UHT =T T T, ST 37 372l @ 31 ( o9 T80 AW “I<h & ol L1 Fgl 14T )
AT FeAT = T 2

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions
set forth herein and to the Conditions set forth in the Special Conditions and in the
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter
referred to as “the said Conditions”) the works shown upon the said drawings and/or
described in the said specification and included in the Schedule of Quantities at the
respective rates therein set forth amounting to the sum as therein arrived at or such other
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sum as shall become payable thereunder (hereinafter referred to as ‘the said Contract

Amount’)

A9 =9 919 9% 9 a3g § 9gA &

NOWIIT IS HEREBY AGREED AS FOLLOWS:

1

36 orat ® fAfdw srafet & i Sorrett & 33 3o T AT F Taof ShaTT I AT IT
TAT 3o Tl T I vt § afhq To1 36 At ua TReATT it =t
H Sfeated AAT w7 Foarfad Fa o @ Far

IIn consideration of said Contract Amount to be paid at the times and in the manner

set forth in the said conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Drawings and described in the said Specifications and the
Schedule of Quantities.

a9 ShaTT T I a1 § ATy srafey § ot 339 Ay qorrelt & 3<% & & afer
o7 TEY TS 3= L9, ST 3T 2T ST, 3AET F |

The Bank shall pay the Contractor the said Contract Amount, or such other sum as
shall become payable, at the times and in the manner specified in the said
conditions.

I 9TAT T 3T Ik TTLITT T TH FTL o6 AN o 1T TST STUAT TAT TH F o
Tateerd JeT S<h 9TdT T 99T TToAT Fedl, ATA-3TTRT I T AT qAT 398
Sfeafera oat F srefie sroeT 3 & F F7 [Heure Fr

The said Conditions and Appendix thereto shall be read and construed as forming
part of this agreement and the parties hereto shall respectively abide by, submit
themselves to the said Conditions and perform the agreements on their part
respectively in the said Conditions contained.

O Ifeaafad T, FIT 3T TG T TTAaT F MY AT ST

The plans, agreement and documents mentioned herein shall form the basis of this
Contract.

g |iaaT T qr el uwged i @it 96T § 3T T & Beh? F1d 6l |9idaT,
EAGIREAGEY G

"% Tee § HA W YT FIA bl AdiaaT g e o a2 i gt o
AT TRATON § Ifeafad 220 92 IT 3 odi | Mag a2 9 Feqa: gara avmt
U 1 1| I D" | O - 1 I 0 R 1 e I 0 S =14

T TH HATT &7 FZEaT grm
This Contract is neither a fixed/ Lump sum Contract nor a Piece work Contract but
is a Contract to carry out the “ (Name of
work)
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10

11

” to be paid for according to actual measured quantities at the
rates contained in the Schedule of Rates and Probable quantities or as provided in
the said Conditions. Work order No shall
form part of this agreement.

aqad | 3T A share &1 fotae geeft et #1ar gq artee g aga wer
SR U UH AT % T &I & a1% aiarl [ 5el e Al g THATT &l 31 FHeAT
g

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works and other ancillary works in the manner laid down in the said

Conditions, and shall make good any damages done to walls, floors etc. after the
completion of such works.

d% =0 aqay ¥ faar Bl wahg F o sraErer w5 ® Gl of 51w e
ZETT A TS 31T FTF %l THId il G2 HT ATHT T@dT gl

The Bank reserves to itself the right of altering the Drawings and nature of the work
by adding to or omitting any items of work or having portions of the same carried
out without prejudice to this contract.

T I T AqST *F Tged Ul HILH o & | HIAT SATUAT, 3T Sha[e dr5e Fl G
F T ITE T TR F1F AT AT g F 14 i Fame sy amd grfr o
9Tt Ud TR e o STALTHI o SITET & TS oAl 6 LT Hrd U7 T aAqTY
q97 fFeq #F yragE g forfed ade (sraiq Ao 31 #3241 9590/ 64T &
ATETA-TET) o T ZRT o 9% A1 764 989 9gHd 2l

Time shall be considered as one of the important factor of this Contract, and the
Contractor hereby agrees to commence the work soon after the site is handed over
to him or from 14th day after the day of issue of formal works order as provided for
in the said Conditions, whichever is later, and to complete the entire work as
provided in said condition , subject nevertheless to the provisions for extension of
time in writing by such form (i.e by way of a deed of agreement or by exchange of
letters/emails)as may be mutually decided by the parties..

TH AqAY & dad a9 FIT Gl AT Hael HIAIE | 6T ST

All payments by The Bank under this Contract will be made only at Kanpur.

TH qHATT § 2 AT Rl AT 38 § IqH g arel G [Famai &l wEqe § 3o+
HTHT SITUT 1Y AT (MO had HAE H ATITAAT & ol TR & H AT

All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen at Kanpur and only Courts in Kanpur shall have jurisdiction
to determine the same.

= HiaaT & ATH el &1 Sha F 9 o 8 T97 3vg o =9 § 87 o 2|
That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.
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13

AR G SHAT 9% 6 FIAATGl SToA/TOTTrAT/STRIT AT T Tereq a7
AT T F TR T Y STentr, STaIT e gt & Rt Jie 9e7 &7 gorer Jai
T, ST 26 AHEAT o Gael H T HGGTcHT QA o [Magd o | ShaT &
Feol AT AT o ITH T ThdT g, 31¥ g THT T UL (3378 L) Share Fam gaeh
Ted AT T GIT T AT AN HILAL T TTAT HleA o6 (0 SAaeTH HAT o STATAT
aqay F feawor &1 a7 T Mo wTe Sher e f et o
AT & fodT R Y =TI A7 el I AT =T SWTgl 9¥ AT & fohet off
faaor T GeATET, THRTTAT I AT ST Tl QW11 Sehare Fohet o T 1 STehrr
& THRSIHLI o TOTHEART (FATHT &l g arer TRl o qaer & foro T
T AT HT| ITATH AT qTAT FA § [SRAAT I SHATT Al AT T A FT
SAHA HIET STUAT S [HITHT THATT HT ST Hd T FIAAT STATL I AR
TETT T FHATL G| ShaTT T FHATAT o T qHT =T HLATS HOT alieh
g AT RAT ST Toh o S0 THATT & qgd a1 GAATSAT T The[he T 7 Hed
& I T q4g | §qC g1 | T-THe 207 3T TAAIAT & dad H Shard
T Toreft o 0T & 38 FHATT i THIH AT 36 FHATT & S THAT & 918 AT
o T

Non-Disclosure clause: The Contractor shall not disclose directly or indirectly any
information, materials and details of the Bank's infrastructure/systems/equipment
etc., which may come to the possession or knowledge of the Contractor during the
course of discharging its contractual obligations in connection with this agreement,
to any third party and shall at all times hold the same in strictest confidence. The
Contractor shall treat the details of the contract as private and confidential, except
to the extent necessary to carry out the obligations under it or to comply with
applicable laws. The Contractor shall not publish, permit to be published, or
disclose any particulars of the works in any trade or technical paper or elsewhere
without the previous written consent of the Employer. The Contractor shall
indemnify the Employer for any loss suffered by the Employer as a result of
disclosure of any confidential information. Failure to observe the above shall be
treated as breach of contract on the part of the Contractor and the Employer shall
be entitled to claim damages and pursue legal remedies. The Contractor shall take
all appropriate actions with respect to its employees to ensure that the obligations
of non-disclosure of confidential information under this agreement are fully
satisfied. The Contractor's obligations with respect to non-disclosure and

confidentiality will survive even after the expiry or termination of this agreement for
whatever reason.

T IchiegT F Aha drefy STSY/ Prevention of Sexual harassment clause

SHRETT/TSTHT T T4) THATH, o 3w Fareor (rfafa=m 2013 § "z« &

F AT & WA & IO AT 6 (o0 O a8 e grft 5 & 9REw

& fiaT oo FHER & eTE A scftea @ B off foreraa % gmoer o

ShETT/TSHT T Aia stiaf forsrraa wfufa & aaer forswma a5 it JITusfy sfie

ShaTI/TSIET TR o G § Ih ATAHIH % Tgd I(od HILATS T2 H

o o forelt T =T o T Sehare & TRt ot i =T | we seftee i
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Rl

et ot forrraa &1 §% greT wiea eEhe forrraa i g gsme o s
7T THIT F FHATT T A4 Za1 Frferd 81 AT 2, ar Sehare et ofF wifas
AT & Torw SreRae R, o sear # FH=r artae g s fafq § spran
A T ATFLTHAT BT ThAT | SHATT TIT FHATL T FHIIEIT T JIT IS 6T
TIHATH AT HqETad qe o a1 7 forferag w2 % forg R gem)

he contractor/Agency shall be solely responsible for full compliance with the
provision of “the sexual Harassment of women at work place (Prevention,
Prohibition and Redressal) Act 2013”. In case of any complaint of sexual
harassment against its employee within the premises of Bank, complaint will be
filed before the Internal complaint committee constituted by the Contractor/Agency
and the Contractor/Agency shall ensure appropriate action under the said Act in
respect to the complaint. Any complaint of sexual harassment from any aggravated
employee of the contractor against any employee of the Bank shall be taken
cognizance of by the Regional Complaints Committee constituted by the Bank. The
Contractor shall be responsible for any monetary compensation that may need to
be paid in case the incident involves the employee, if sexual violence by the
employee of the contractor is proved. The contractor shall be responsible for
educating its employee about prevention of sexual harassment at work place and
related issue.

FTATFA Tt Ff< Fre off 77 ety f==ror & 9 FoReT oot & =fed giv & &1
TH AHEATT & dgd 9 TAcdl &l AT § a9 g (S 3 £96% & &1, g St
feafaat, 3w, afFE geae, aehil w1, J&d, ThaTd, e, s =T ITHias
AMTETY, S1(R), SH T&T I TH Aqael & Aqid Lehehal dgl HIAT STUIT| TeT 767
ST @ o0 =8 WATd F J8d TeH &l 917 Fi3d & forw adt 3t=a yaret
FT ITTRT X o ToIT TgHT g1 TTS TAATIT TSAT o FHTL0T I-T9 6T 7ater 30
AT & tfer 1 STt &, a7 S q1et 7 Y290\ T il a7ar sa-l TATad Tol g2
g, dg [orad ATfed I T qHSTd il T978 FT qhdT gl

Force Majeure: If either party is unable to perform its obligations under this
Agreement due to the occurrence of an event beyond its control (such as acts of
God, war like situations, riots, labour strike, government actions, earthquakes,
cyclones, typhoons, and other natural calamities, etc.), that party will not be
deemed to have defaulted under this Agreement. Each party agrees to use all
reasonable efforts to enable performance under this Agreement to continue. If the
period of non-performance due to a force majeure event exceeds 30 days, the party
whose ability to perform has not been so affected may, by giving written notice,
terminate this Agreement
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IN WITNESS WHEREOF The Bank and the Contractor have set their respective
hands to these presents and two duplicates hereof the day and year first
hereinabove written.
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IN WITNESS WHEREOF The Bank has set its hand to these presents through its
duly authorized official and the Contractor has caused its common seal to be
affixed hereunto and the said two duplicate/has caused these presents and the
said two duplicates hereof to be executed on its behalf, the day and year first
hereinabove written.

Signature Clause

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of

(2)
Address

Witnesses
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SIGNED AND DELIVERED BY

Witnesses

THE COMMON SEAL OF

Was hereunto affixed pursuant to
the resolutions passed

By its Board of Directors at the
meeting held on

In the presence of

If the part is a partnership firm or any individual
should be signed by all or on behalf of all the
partners.

If the Contractor signs under its common Seal
the signature clause should tally with their
sealing clause in the Articles of Associations.

The Contractor is signing by the hand of power
of attorney whether a company or individual.

The Contractor is signing by the hand of power
of attorney whether a company or individual.
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Directors who have signed these
presents in taken thereof in the
presence of

SIGNED AND DELIVERED BY the
Contractor by the hand Of

Shri

and duly constituted attorney.
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Annexure “E”
FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF
Application/Proposal
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We. ... s (Name
of the Bidder and

address of their registered office) do hereby constitute, appoint and authorise Mr. / Ms.
......................................................................................... (Name and

residential address of Power of Attorney holder) who is presently employed with us and holding
the POSItION Of ... as our attorney,
to do in our name and on our behalf, all such acts, deeds and things necessary in connection with
or incidental to our tender (Name of work) including signing and submission of all documents and
providing information / responses to Estate Department RBI, Kanpur representing us in all matters
before RBI Kanpur, and generally dealing with RBI Kanpur in all matters in connection with our
proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney

Pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid
attorney shall and shall always be deemed to have been done by us.

Note
Power of Attorney should be properly stamped and notarized
Power of Attorney furnished shall be irrevocable.

Signature/(s) of the Bidder

Name/s
Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).

73




ANNEXURE “F”

Undertaking to be included in tender regarding declaration of debarment by public
institution(s):

(To be submitted by the tenderer on their letterhead)

NamME Of W OTK: ..
1. MWe o (Name of the bidder) declares that —

I/'we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public
institution / entity in India or any other country ason ............. (last date of submission of bid).

a) I/ We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution / entity in India or any other
country in last three yearsason .................. (last date of submission of bid).

b) we will inform the Bank in writing, in case, I/we or any of our allied firm* is/are debarred /
suspended / blacklisted by any public institution / entity in India or any other country on or
before award of work for the captioned work.

c) I/ We or any of our allied firm* are not debarred by any procuring entity for violation of Public
Procurement (Make in India) Order 2017, ason ............. (last date of submission of bid).

2. IMWe ..o (Name of the bidder) declares that I/we or our allied firm*
........................... (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted
PY (Name and address of public institution in India or any other
country) and the same effective upto ............. (date). A copy of such letter is attached for
your information and record.

(seal and signature of the bidder)

Date

Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial

or majority shares are owned by the banned/ suspended firm and by virtue of this it has a
controlling voice. Further all successor firms will also be considered as allied firms.
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ANNEXURE G

Proforma for Undertaking / Declaration / Certificate by the Bidder regarding country
sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the authorized
signatory)

Name of Work:

/T We o, (Name and address, including Country of location of
bidder) have read and understood the contents of the Office Memorandum (OM) F. No.
6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by Public
Procurement Division, Department of Expenditure, Ministry of Finance, Government of India
regarding the restrictions on procurement from a bidder of a country which shares a land border
with India.

I / We certify that ............... (Name of the bidder) i. is not from a country sharing land border
with India, or ii. is from a country sharing land border with India and has been registered with
the Competent Authority, the certificate of which is enclosed, or iii. is from a country sharing land
border with India where Government of India has extended lines of credit, or iv. is from a country
sharing land border with India where Government of India is engaged in development projects.
(Strikeout whichever of the above is not applicable).

| /We further certify that ........................ (Name of bidder) fulfils all requirements in this
regard and is eligible to be considered under the provision of the above referred Office
Memorandum and its subsequent orders / revision. |/We also undertake that even in case of
contracts where we are permitted by the Bank/RBI to sub- contract l/lwe .................... (Name
of bidder) will not sub-contract any work to a contractor from country(ies) sharing land border
with India, unless such contractor fulfils all the requirements contained in the above referred
office memorandum / order.

I/'We know and understand that, if this Undertaking / Declaration / Certificate submitted by us is
found to be false, the Bank shall be free to reject / terminate our tender / Work Order and that
the Bank shall also be free to initiate any legal action in accordance with law including forfeiting
of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / or debarring
us from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder with Rubber Stamp

Date:
Place:
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Annexure H

Proforma for Letter of Authorization and Maintenance undertaking from the OEMs

(To be issued by the manufacturers of Battery separately on their letterhead and shall be
uploaded by the bidder with the tender)

To, Date:
The Regional Director

Reserve Bank of India
Mall Road, Kanpur — 208001

Dear Sir,

Name of Work: E-tender for Supply, Installation, Testing and Commissioning of Fire
Retardant (FR) Sealed Maintenance Free (SMF) Valve Regulated Lead-Acid (VRLA)
Batteries for 120kVA and 40kVA UPS at Office Premises, Kanpur -

We , (name and address of the manufacturer) the manufacturers of
having factories at (addresses of manufacturing /
development locations) do hereby authorize M/s

(name and address of the
tenderer) to bid, negotiate and conclude the contract with you against the above mentioned tender
for the above equipment developed by us.

In the unlikely event of M/s (tenderer) not remaining our
authorised dealer, we, the original equipment manufacturer, shall continue to provide support for
the products manufactured by us and provided under the scope of the captioned project, either
directly or through any of dealer inducted by the Bank for Maintenance of above system, in terms
of providing spares/ updates / technical man power etc. i.e. service to your satisfaction, for
minimum up to 3 years from the date of virtual completion of the captioned work or handing over
the Battery Bank.

Yours faithfully,
For and on behalf of

M/s (Name of the manufacturer)

Seal and Signature:
Name:

Designation:
Address:

Note: The Content of the letter should not be altered. If any addition or deletion or modification in
the content of this letter submitted by the tenderer is noticed, the tender is liable for rejection.
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Annexure ‘I’

Proforma for Indemnifying the Employer Against Non-Compliance to Contract labor Rules/
regulations.

(To be submitted by successful bidder on Non-Judicial Stamp Paper of appropriate value)
To, Date:

The Regional Director
Reserve Bank of India
Mall Road, Kanpur — 208001

Dear Sir,

Name of Work: E-tender for Supply, Installation, Testing and Commissioning of Fire
Retardant (FR) Sealed Maintenance Free (SMF) Valve Regulated Lead-Acid (VRLA)
Batteries for 120kVA and 40kVA UPS at Office Premises, Kanpur -

We, M/s ..ol (Name of contractor), hereby undertake that we shall comply with all the
statutory rules/ regulations with regard to the employment of contract labor and their payment.
We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India,
against payments to be made to the contract labor and for the observance of the laws in this
regard without prejudice to our right to claim indemnity from our sub-contractors. Yours faithfully,

Yours faithfully,
For and on behalf of
M/s (Name of the manufacturer)

Authorised signatory :-

Name and Address of The Contractor:
Sign & Seal of The Contractor:

Date:

Place:
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Annexure “J”

Declaration for Local Content

(To be given on Company Letter Head for tender value below Rs.10 Crores and by Statutory Auditor/Cost
Auditor/Cost Accountant/CA for tender valuing Rs.10 Crores or above)

Date:

To Whomsoever It May Concern

Subject: Declaration of Local Content

Tender Reference No:

Name of Tender / Work:

1. Country of Origin of Goods being offered:

2. We hereby declare that items offered has % local content which qualifies us as
(Class I Local/Class Il Local/Non-local) supplier:

3. Details of location at which local value addition will be made / made (Complete address to be
mentioned):

"Local Content" means the amount of value added in India which shall be the total value of the item
being offered minus the value of the imported content in the item (including all customs duties) as a
proportion of the total value, in percent.

"False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) of the General Financial
Rules for which a bidder or its successors can be debarred for up to two years as per Rule 151 (iii) of the
General Financial Rules along with such other actions as may be permissible under law."

Yours Faithfully,

{Signature of the Bidder, with Official Seal}
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Reserve Bank of India

Estate Department, Kanpur

e-Tender
For

E-Tender for Supply, Installation, Testing and Commissioning of Fire Retardant
(FR) Sealed Maintenance Free (SMF) Valve Regulated Lead-Acid (VRLA) Batteries
for 120kVA and 40kVA UPS at Office Premises, Kanpur

Part Il (Price Bid)

Name of Tenderer

Address
Due date of submission of tender: up to
Due date of opening of Part | of the Tender: up to
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Reserve Bank of India

Estate Department, Kanpur

BOQ Description Quantity | Unit Rate (%) Amount
item )
no.
1 Supply, Installation, (under
replacement) Testing, and

Commissioning of handing over
Valve regulated Lead Acid Sealed
Maintenance Free (SMF) with Fire
Retardant (FR)cases Batteries of
following minimum technical
specifications complete with
installation, new battery inter-
connection copper leads with
terminal connectors, SS nut bolts
for interconnecting batteries all the
cable shall be dressed in a neat
manner. Rates should be inclusive
of transportation, loading unloading
cost/labour charges for shifting at
designated location, placement cost
etc and other taxes as applicable.

a) 12V 150 AH (min.) for 2x120 KVA 124 Nos | To be quoted

UPS system on MSTC portal

b) 12V 100 AH (min.) for 40 KVA UPS 40 Nos | To be quoted
system on MSTC portal
Total (A)

2 Buyback for dismantling,
disconnection and taking away old
SMF UPS Battery along with
interconnection cables installed with
the UPS on as where basis is, as
per instructions, standard, terms
and conditions specified in Part-l.
(B)

a) 12V 150 AH (min.) for 2x120 KVA 124 Nos | To be quoted

UPS system Quanta make on MSTC portal
b) 12V 100 AH (min.) for 40 KVA UPS 40 Nos | To be quoted
system Exide make on MSTC portal

Buyback Total (B)
Total Cost of Ownership (A-B)

Note:

e The amount/rates quoted above should be inclusive of loading/unloading charges/shifting
charges to designated location in the bank/labor charges, transit cost, statutory taxes
etc.as applicable

e Total Cost of Ownership = Cost of work - Buyback
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Lowest in Total Cost of ownership will be declared successful bidder/contractor/ tenderer
for award of work.
Bill shall be paid as per actual measurement basis for measurable items.

Place

Date Signature with seal

N.B. — Price to be quoted in online mode, at MSTC portal only.
Bidders are advised to visit the site of installation and acquaint themselves of the site

conditions before quoting the rates.

Tender shall be evaluated based on the Total Cost of Ownership, as per Tender Part-l Para 3.22
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