
 

  

भारतीय �रज़वर् बैंक 
संपदा कक्ष, भायखला, मंुबई 

मंुबई के भायखला ��त �रज़वर् बैंक �ाफ़ �ाटर्सर् में 11 �ास-III फ़्लैट्स में अंदरूनी मर�त, 
दोबारा रंग-रोगन और उससे जुड़े िसिवल कायर् 

भारतीय �रजवर् बैंक, मंुबई बैंक के पैनल में शािमल ठेकेदारो ंसे िसिवल शे्रणी (ए) के कायर् के िलए ई-िनिवदा 
के मा�म से दो-भाग िनिवदा आमंित्रत करता है, िजसकी लागत ₹5 लाख से ₹10 लाख के बीच है, जो ‘मंुबई 
के भायखला ��त �रज़वर् बैंक �ाफ़ �ाटर्सर् में 11 �ास-III फ़्लैट्स में अंदरूनी मर�त, दोबारा रंग-रोगन 
और उससे जुड़े िसिवल कायर्" के िलए है। िनिवदा एमएसटीसी िलिमटेड के ई-िनिवदा पोटर्ल 
(http://mstcecommerce.com/eprocn) के मा�म से की जाएगी। सभी इ�ुक यो� पैनलबद्ध 
ठेकेदारो ंको िनिवदा प्रिक्रया में भाग लेने के िलए उपयुर्� वेबसाइट के मा�म से एमएसटीसी िलिमटेड के 
साथ अपना पंजीकरण कराना होगा। 

िनिवदा की अनुसूची 

कायर् का नाम मंुबई के भायखला ��त �रज़वर् बैंक �ाफ़ �ाटर्सर् में 
11 �ास-III फ़्लैट्स में अंदरूनी मर�त, दोबारा 
रंग-रोगन और उससे जुड़े िसिवल कायर् 

ई–िनिवदा नं.  RBI/Mumbai Regional Office/Estate/46/26-
27/ET/173 

िनिवदा का मा�म ई-खरीददारी प्रणाली- (ऑनलाइन भाग I – टे�ो 
वािण��क बोली एवं भाग II कीमत बोली 
(https://www.mstcecommerce.com/eprocn/) 
के मा�म से 

अनुमािनत लागत ₹9.49 लाख 

पािटर्यो ंद्वारा डाउनलोड हेतु NIT उपल� होने 
की तारीख (िनिवदा िदखने का समय) 

िदनांक 16 जून, 2026, शाम 02:00 बजे से 

पूवर्-बोली बैठक लागू नही ं

बयाना जमा लागू नही ं

िनिवदा शु� कोई िनिवदा शु� नही ं

ऑनलाइन टे�ो वािण��क बोली एवं कीमत 
बोली प्र�ुत करने हेतु ई-िनिवदा के प्रार� होने 
की ितिथ 

िदनांक 16 जून, 2026, शाम 02:00 बजे से 

ऑनलाइन टे�ो वािण��क बोली एवं कीमत 
बोली प्र�ुत करने की अंितम िदनांक 

िदनांक 22 जून, 2026, दोपहर 02:00 बजे 

भाग–I को खोलने की ितिथ व समय (टे�ो 
वािण��क बोली) 

22 जून, 2026 को दोपहर 03:00 बजे, ए�ेट सेल, 
भायखला, मंुबई 400008 

https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn/


 
 
 
 
भाग-II (मू� बोली) खोलने की ितिथ और 
समय 

िनिवदा भाग–I खोलने का �ान: संपदा कक्ष, 
भायखला, मंुबई – 08 
 
भाग-II खोलने की ितिथ और समय पात्र िवके्रताओ ं
को बाद में सूिचत िकया जाएगा। 

l. लेनदेन शु� एमएसटीसी िलिमटेड के पक्ष में एमएसटीसी भुगतान 
गेटवे/एनईएफटी/आरटीजीएस के मा�म से 
एमएसटीपी के अनुसार 

 
2. बैंक �ूनतम िनिवदा को �ीकार करने के िलए बा� नही ंहै और िकसी भी िनिवदा को पूणर् या आंिशक 
रूप से �ीकार करने का अिधकार सुरिक्षत रखता है। बैंक िबना कोई कारण बताए सभी िनिवदाओ ंको 
अ�ीकार करने का अिधकार भी सुरिक्षत रखता है।  
 
3. भिव� में जारी िनिवदा में कोई भी संशोधन   / शु�द्धपत्र, यिद कोई हो, केवल ऊपर दी गई आरबीआई 
वेबसाइट और एमएसटीसी वेबसाइट पर अिधसूिचत िकया जाएगा और समाचार पत्र में प्रकािशत नही ंिकया 
जाएगा। 
  
 

के्षत्रीय िनदेशक 
भारतीय �रजवर् बैंक 

मंुबई 
 
 
 
 
 



 

 
 
 
 

Reserve Bank of India 
Estate Cell, Byculla 

      Mumbai - 400 008 

  
Quotation For 

 
Internal Repairs, Re-painting and allied Civil works in 11 Nos. of 

vacant Class-III flats at Reserve Bank Staff Quarters, Byculla, 
Mumbai  

 

RBI/Mumbai Regional Office/Estate/ 

Part-I (Techno-Commercial Bid) 
 

(Containing Section I to Section IX) 
 

 

Name of Bidder    
 

 

Address   
 

 

          

 

E-tender:- RBI/Mumbai Regional Office/Estate/46/26-27/ET/173 

 

 

Last date of Submission of e-Tender - 02:00 PM on June 22, 2026   

 

 

 

 

 



 
 

RESERVE BANK OF INDIA 
ESTATE CELL, BYCULLA, MUMBAI 

 

Internal Repairs, Re-painting and allied Civil works in 11 Nos. of vacant Class-III flats 
at Reserve Bank Staff Quarters, Byculla, Mumbai    

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors 
empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in Civil Works category “A” and 
Steel fabrication work including MS and SS costing between ₹5 Lakh to ₹10 Lakh for the captioned 
work. The tendering would be done through the e-tendering portal of MSTC Ltd 
(https://www.mstcecommerce.com/eprocn). All interested eligible empaneled contractors must 
register themselves with MSTC Ltd through the above-mentioned website to participate in the 
tendering process. 

 
SCHEDULE OF TENDER (SOT) 

 

Name of work 

Internal Repairs, Re-painting and allied 
Civil works in 11 Nos. of vacant Class-III 
flats at Reserve Bank Staff Quarters, 
Byculla, Mumbai 

e-Tender no 
RBI/Mumbai Regional 
Office/Estate/46/26-27/ET/173 

Mode of Tender 

e-Procurement System 
(Online Part I - Techno-Commercial 
Bid and Part II -Price Bid through 

(https://www.mstcecommerce.com/epr
ocn/) 

Tender Value (Estimate Cost) ₹ 9.49 Lakhs 
Date of NIT available to parties to 
download (View Tender Time) 

June 16, 2026, from 05:00 PM 
onwards 

Pre-Bid Meeting Not Applicable 

Earnest Money Deposit Not Applicable 

Tender Fees No Tender Fees 

Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid  

June 16, 2026, from 05:00 PM 
onwards 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid 

June 22, 2026, at 02:00 PM  



 
 
 
 
 
 
 
 
 
 
 
 
2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either in full or 
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any 
reason therefor. 
  
3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI 
Website and MSTC Website as given above and will not be published in the newspaper. 
 
 

Regional Director 
Reserve Bank of India 

Mumbai 
  

Date & time of opening of Part-I (Techno-
Commercial Bid) 
 

The date and time of opening of Part-II 
(Price Bid)  

03:00 PM on June 22, 2026, at 
Estate Cell, Byculla, Mumbai 400008  
 
The date and time of opening of 
Part-II (Price Bid) shall be intimated 
to the eligible vendors subsequently. 

Transaction Fee 
As per MSTC through MSTC 
payment gateway/NEFT/RTGS in 
favour of MSTC LIMITED 



 

Important instructions for e-procurement 
 

Bidders are requested to read the terms & conditions of this tender before submitting online tender. 
 
1 Process of E-tender: 

Registration: The process involves vendor’s registration with MSTC e-procurement 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their 
bids electronically. Electronic Bidding for submission of Technical Bid as well as 
Commercial Bid will be done over the internet. The vendor should possess Class III 
signing type digital certificate. Vendors are to make their own arrangement for bidding 
from a P.C. connected with Internet. MSTC is not responsible for making such 
arrangement. (Bids will not be recorded without Digital Signature). 
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE 
SUBMITTED ON-LINE AT  https://www.mstcecommerce.com/eprocn . Vendors are 
required to register themselves online with 
www.mstcecommerce.com→ e-Procurement →PSU/Govtdepts→ Select RBI Logo- 
>Register as Vendor -- Filling up details and creating own user id and password→ 
Submit. 
2) Vendors will receive a system generated mail confirming their registration in their 
email which has been provided during filling the registration form. 
In case of any clarification, please contact RBI/MSTC, (before the scheduled time of 
the e- tender). 
Contact person (RBI): 
1.Shri.M.Gangatharan, Asst.Manager (Tech-Civil) – Mobile, Email id: 
mgangatharan@rbi.org.in for Technical Query Contact No. 9686680706 
2. Samrat Dutta, Asst. Manager – Mobile  8473913031, Email id:  
samratdutta@rbi.org.in  e-quotation/tender query. 
 

 Contact person (MSTC Ltd): 

1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No: 

8349894664 

2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in – Mobile – 

9458704037 

3. Mr. Abhishek Kr. Kanaujia, Executive – Mobile – 9953089772 

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789 

5. Helpdesk – Landline -- 022 22870471/022 22886266/033 22901004 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

System Requirement: 
i) Windows 7 or above Operating System 
ii) IE-7 and above Internet browser. 
iii) Signing type digital signature 

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in 
the system. 
To disable “Protected Mode” for DSC to appear in The signer box following settings 
may be applied. 
a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, 



 
 

 

 Tools => Internet Options => General => Click On Settings under “browsing 
history/Delete Browsing History” => Temporary Internet Files => Activate “Every time I 
Visit the Webpage”. 
To enable ALL active X controls and disable ‘use pop up blocker’ under 
Tools→ Internet Options → custom level (Please run IE settings from the page 
www.mstcecommerce.com once) 

2 The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on 
specified date and time as given in the Tender. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

4 Special Note towards Transaction fee: 
The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 
“My Menu” in the vendor login. The vendors have to select the particular tender from 
the event dropdown box. The vendor shall have the facility of making the payment 
either through NEFT or Online Payment. On selecting NEFT, the vendor shall generate 
a challan by filling up a form. The vendor shall remit the transaction fee amount as per 
the details printed on the challan without making change in the same. On selecting 
Online Payment, the vendor shall have the provision of making payment using its 
Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s designated 
bank account, the transaction fee shall be auto authorized, and the vendor shall be 
receiving a system generated mail. 
Transaction fee is non-refundable. 
A vendor will not have the access to online e-tender without making the payment 
towards transaction fee. 
NOTE 
Bidders are advised to remit the transaction fee well in advance before the closing time 
of the event so as to give themselves sufficient time to submit the bid. 

5 Information about tenders /corrigendum uploaded shall be sent by email only during the 
process till finalization of tender. Hence the vendors are required to ensure that their 
corporate email id provided is valid and updated at the time of registration of vendor 
with MSTC. Vendors are also requested to ensure validity of their DSC 
(Digital Signature Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in NIT. 
7 Bidding in e-tender : 

a) Vendor(s) need to submit necessary Tender fees and Transaction fees (If ANY) to 
be eligible to bid online in the e-tender. Tender fees and Transaction fees are non-
refundable.  
b) The process involves Electronic Bidding for submission of Technical and 
Commercial Bid. 
c) The vendor(s) who have submitted transaction fee can only submit their 
Technical Bid and Commercial Bid through internet in MSTC website 
www.mstcecommerce.com → e-procurement →PSU/Govt. depts.→ Login under 
RBI→ My menu→ Auction Floor Manager→ live event →Selection of the live event 

 

Remove the tick from the tick box mentioning “Enable Protected Mode”. 
b. Other Settings: 
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 d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common 
Terms/Commercial specification and save the same. After that click on the Technical 
bid. If this application is not run then the vendor will not be able to Save/submit his 
Technical bid. 
e) After filling the Technical Bid, vendor should click ‘save’ for recording their 
Technical bid. Once the same is done, the Commercial Bid link becomes active and 
the same has to be filled up and then vendor should click on “save” to record their 
Commercial bid. Once both the Technical bid & Commercial bid has been saved, 
the vendor can click on the “Final submission” button to register their bid 
f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded. 
g) In all cases, vendor should use their own ID and Password along with Digital 
Signature at the time of submission of their bid. 
h) During the entire e-tender process, the vendors will remain completely 
anonymous to one another and also to everybody else. 
i) The e-tender floor shall remain open from the pre-announced date & time and for 
as much duration as mentioned above. 
j) All electronic bids submitted during the e-tender process shall be legally binding 
on the vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the Buyer will form a binding contract between Buyer 
and the Vendor for execution of supply. 
k) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system. 
l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof. 
m) No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of 
terms & conditions for the tender. 

 Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

 No deviation to the technical and commercial terms & conditions are allowed. 

 The tender inviting authority has the right to cancel this e-tender or extend the due 
date of receipt of bid(s) without assigning any reason thereof. 

 Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome to familiarize them with the system before 
bidding. 

 
Important Note  

1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS WHO 

ARE EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW 

UNDER THE CATEGORY 05 to 10 LAKHS ARE ELIGIBLE TO PARTICIPATE IN THIS 

TENDER. BIDDERS ARE ADVISED TO CHECK WITH RBI REGARDING THEIR 

ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING. 
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2. In the price bid due to number of words limitation of 1000 characters, complete 

description could not be accommodated, and description given thereof is brief. Before 

quoting rates, all the contractors must read the complete details of each items given in 

the un-priced bill of quantities given in Part-I of the tender. 

 

 

  Date: -                                                         Signature and seal of the Tenderer   

 

  Place: -                                                                            Name and address: 

 

                                                                                                            Phone/Mobile no. 

 

                                                                                                             e-mail 
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RESERVE BANK OF INDIA 

ESTATE CELL, BYCULLA, MUMBAI 
 

Name of Work: - Internal Repairs, Re-painting and allied Civil works in 11 Nos. of vacant Class-
III flats at Reserve Bank Staff Quarters, Byculla, Mumbai   
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FORM OF TENDER 
      
                                                                             Date: 

The Regional Director  
Estate Cell                                                                                          Place: 
Reserve Bank of India  
Byculla, Mumbai  
 
Madam/Sir,  
 
Having examined the drawings, specifications, designs and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having examined the site of the works specified 
in the said memorandum and having acquired the requisite information relating thereto as affecting 
the tender, I/ We hereby offer to execute the works specified in the said memorandum within the time 
specified in the said memorandum at the rates mentioned in the attached schedule of quantities and 
in accordance in all respects with the specifications, designs, drawings and instructions in writing 
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule or 
Quantities and Conditions of Contract and with such materials as are provided                                                                                      
for, by and in all other respects in accordance with such conditions so far as they may be applicable. 

 
MEMORANDUM 

 
a Description of works Internal Repairs, Re-painting and allied Civil 

works in 11 Nos. of vacant Class-III flats at 
Reserve Bank Staff Quarters, Byculla, 
Mumbai   
 

b Estimated cost ₹ 9.49 lakhs 

c Time allowed for completion of the works 
from 10th   day after 
the date of written order to commence 
work 

45 days from the 10th day of the issue of 
work order. 

d Retention Money (Security Deposit) 5 % of the actual work done to be deducted 
from each bill of the firm.  

 
 
2.  Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and provisions 
of the said Conditions of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions. 
 
Should I/We fail to execute the contract when called upon to do so, I/We do hereby agree that this 
sum shall be forfeited by me/us to the Reserve Bank of India. 
 
3.  Our bankers (with full address) are:  
(i) 
(ii) 
 
The names of partners of our firm are:  
(i) 
(ii) 
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Name of person having Power of Attorney to sign the contract (Certified true copy of the Power Of 
Attorney should be attached) 
 
 

 Yours faithfully, 

 

Signature of the Bidder with seal 
 
Address: 
 
 
Contact Person :                       Cell No. 
Email: 
 

Signatures and addresses of witnesses 

 

Ser. Signature Address 

i.   

ii.   



Page no 11 of 60 
 

Draft Articles of Agreement 
 

      (On Non-Judicial Stamp Paper of appropriate value) 

 

यह करार कȧ शतɏ मुंबई मɅ ................................ को 
एक प¢ भारतीय ǐरजव[ बɇक  िजसका कɅ ġȣय काया[लय 

मुंबई-400001 म े िèथत हे  (इसके पæचात िजस ेबɇक 

कहा गया है) और दसूरा प¢ 

.............................................. है (िजसे इसके बाद 

ठेकेदार कहा गया है) के बीच हुआ है। 

ARTICLES OF AGREEMENT made the 

 .............................................................. day of 

between the Reserve Bank of India having its 

Central office at Mumbai- 400 001((hereinafter 

called “the Bank”) of the one part and ....  

 .............................................................. (herein

after ....................................................... called

 .............................................................. “the 

Contractor”) of the other part. 

चूंͩक ǓनयोÈता ǐरजव[ बɇक èटाफ Èवाट[र, भायकुला, 
मुंबई मɅ 11 ǐरÈत वग[-3 Ýलैटɉ मɅ आंतǐरक 
मरàमत, पुनः रंगाई और संबɮध ͧसͪवल कायɟ को 
पूरा करने का इÍछुक है और उसने ͩकए जाने वाले 
कायɟ का वण[न करने वाले ͬचğ और ͪवǓनदȶश तैयार 
ͩकए हɇ। 
काय[ को करवाने का इÍछुक है और  ͩकए जाने वाल ेकायɟ 
का वण[न करने वाल ेरेखाͬचğ और ͪवͧशçटताएं Ĥदान कȧ 
है।और जबͩक उÈत रेखाͬचğɉ, ͪवͧशçटताओं और माğाओ ं

कȧ अनुसचूी पर इसके प¢कारɉ ɮवारा या उनकȧ ओर स े

हèता¢र ͩकए गए हɇ।और जबͩक ठेकेदार यहाँ तय कȧ 
गई शतɟ, ͪवशेष शतɟ मɅ उिãलͨखत शतɟ तथा संͪ वदा कȧ 
शतɟ एवं माğाओं कȧ अनुसचूी मɅ बताई गई शतɟ पर 
(उÈत सभी को आग ेसामǑूहक Ǿप से “ उÈत शतɏ” कहा 
जाएगा), उÈत Ĝोͪवगं (रेखाͬचğ) मɅ दशा[ए और / या उÈत 

ͪवͧशçटताओं मɅ वͨण[त और उÈत माğाओं कȧ अनुसूची मɅ 
दशा[ए काय[, वहा ँपर तय कȧ गई दरɉ के अनǾुप, भुगतान 

के ͧलए देय राͧश या ऐसी अÛय राͧश जो उसके तहत देय 

हो (िजसको इसके बाद “ उÈत ठेका राͧश” के Ǿप म े

संदͧभ[त ͩकया जाएगा”) के अधीन काय[ करने के ͧलए 

सहमत है। 

WHEREAS the Employer is desirous of carrying 
out the work of Internal Repairs, Re-painting and 
allied Civil works in 11 Nos. of vacant Class-III 
flats at Reserve Bank Staff Quarters, Byculla, 
Mumbai and has caused drawings and 
specifications describing the works to be done. 

 
AND WHEREAS the said drawings, the 
Specifications and the Schedule of Quantities 
have been signed by or on behalf of the parties 
hereto. 

 
AND WHEREAS the Contractor has agreed to 
execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth in the 
Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of 
which are collectively hereinafter referred to as 
“the said Conditions”) the works shown upon the 
said Drawings and/or described in the said 
Specification and included in the Schedule of 
Quantities at the Respective rate therein set forth 
amounting to the sum as therein arrived at or 
such other sum as shall become payable there 
under (hereinafter referred to as “the said 
Contract Amount”). 

अब यहाँ स ेइस Ĥकार सहमǓत बनी है NOW IT IS HEREBY AGREED AS FOLLOWS: 

उÈत ͪवचारणीय राͧश के सदंभ[ मɅ, जो ͩक इस करार मɅ 
तय तरȣके के अनुसार भुगतान कȧ जाएगी, ठेकेदार ɮवारा 
उÈत रेखाͬचğɉ मɅ दशा[ए गए एवं उÈत ͪ वͧशçटताओ ंतथा 

In considerations of the said Contract Amount 
to be paid at the times and in the manner set 
forth in the said Conditions, the Contractor shall 
upon and subject to the said Conditions 
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माğाओ ंकȧ अनुसचूी मɅ वͨण[त काम को पणू[ करने एव ं

शतɟ को काया[िÛवत करने के अधीन होगी। 

execute and complete the work shown upon 
the said Drawings and described in the said 
Specifications and the Schedule of Quantities. 

ǓनयोÈता ठेकेदार को शतɟ म े उãलेͨ खत तरȣके के 

अनुसार संͪ वदा राͧश या ऐसी अÛय राͧश जो देय हो का 
समय पर भुगतान करेगा। 

The Employer shall pay the Contractor the said 

Contract Amount or such other sum as shall 

become payable, at the times and in the 

manner specified in the said Conditions. 

उÈत शतɟ मɅ "वाèतुकार" शÞद का अथ[ इस संͪ वदा के 

तहत नवीनीकरण कायɟ कȧ वाèतु योजना और 
ͫडजाइǓनगं आǑद के उɮदेæय स े'वाèतुकार' होगा। 

The term “Architect” in the said conditions shall 

mean ‘Architect’ for the purpose of architectural 

planning & designing etc. of the Renovation 

works under this contract. 

भारतीय ǐरज़व[ बɇक Ǔनमा[ण कायɟ के पय[व¢ेण, ǒबलɉ के 

Ĥमाणीकरण, भुगतान और संͪ वदा के ͪवͧभÛन Ǔनयमɉ, 
शतɟ और पूवा[प¢ेाओं के काया[Ûवयन के ͧलए सीध े

åयवèथा और Ĥबधं करेगा। 

The Reserve Bank of India shall administer and 

directly arrange for supervision of works, 

certification of bills, making payments and 

implementation of various terms, conditions and 

stipulations of the contract. 

यहाँ उãलेͨ खत शतɏ और ͪवͧभÛन अनुसूͬ चयɉ को इस 

करार के  आधार के Ǿप मɅ पढ़ा और समझा जाएगा और 

यहाँ मौजूद पाǑट[या ंअपनी ओर स ेउÈत शतɟ ɮवारा बंध े

हɇ, èवय ंको उÈत शतɟ को समͪप[त करते हɇ और उÈत 

शतɟ मɅ उãलेͨ खत अनुसार अपनी ओर स े करार का 
Ǔनçपादन करɅगे । 

The said conditions and various schedules shall 

be read and construed as forming part of this 

agreement, and the parties hereto shall 

respectively abide by, submit themselves to the 

said Conditions and perform the agreements on 

their part respectively in the said Conditions 

contained. 

करार और यहा ँ उिãलͨखत दèतावेज़ इस संͪ वदा का 
आधार बनाएँगे 

The agreement and documents mentioned herein 
shall form the basis of this Contract. 
 

यह अनुबंध न तो एक िनिʮत एकमुʱ रािश का अनुबंध है 

और न ही एक टुकड़ा कायŊ अनुबंध है, बİʋ यह įरज़वŊ 

बœक ːाफ ƓाटŊर, बायकुला, मंुबई मŐ 11 įरƅ वगŊ-3 

ɢैटो ं मŐ आंतįरक मरʃत, पुनः  रंगाई और संबȠ 

िसिवल कायŘ के संबंध मŐ कायŊ करने का अनुबंध है, 

िजसका भुगतान वाˑिवक मापी गई माũा के अनुसार दरो ं

की अनुसूची और संभािवत माũा मŐ िनिहत दर पर या उƅ 

शतŘ मŐ िदए गए अनुसार िकया जाएगा। 

This Contract is neither a fixed Lump sum contract 

nor a Piece Work Contract but is a Contract to 

carry out the work in respect of Internal Repairs, 

Re-painting and allied Civil works in 11 Nos. of 

vacant Class-III flats at Reserve Bank Staff 

Quarters, Byculla, Mumbai   to be paid for 

according to actual measured quantities at the 

rate contained in the Schedule of rates and 

Probable Quantities or as provided in the said 

Conditions. 

उÈत शतɟ मɅ Ǔनधा[ǐरत तरȣके के अनुसार  ठेकेदार 
ͧसͪवल Ǔनमा[ण कायɟ स ेसबंंͬ धत सभी कायɟ, सेनेटरȣ 

The Contractor shall afford every reasonable 
facility for the carrying out of all works relating to 
civil works, installation of sanitary work and 
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काय[ और ͩफǑटगं, èथायी जल आपǓूत[, ͪवɮयुत 

इÛसटालेशन, ͩफǑटंग, एयर कंडीशǓनगं और अÛय 

संबɮंध कायɟ स ेसंबंͬ धत सभी कायɟ को करने के ͧलए हर 
उͬचत सुͪ वधा Ĥदान करेगा और इस तरह के कायɟ के पूरा 
होने के बाद दȣवारɉ, फश[ आǑद को हुए ͩकसी भी नुकसान 

को पुन: ठȤक करेगा। 

fittings, permanent water supply, electrical 
installations, fittings, air conditioning and other 
ancillary works in the manner laid down in the 
said conditions and shall make good any 
damages done to walls, floors etc. after the 
completion of such works. 

ǓनयोÈता के पास इस संͪ वदा के पूवा[Ēह के ǒबना काय[ के 

ͩकसी भी वèतु (आइटम) को जोड़कर या हटाकर या उसी 
के कुछ भाग को बनाए  खकर रेखाͬचğ और काय[ कȧ 
ĤकृǓत को बदलने का अͬधकार सुरͯ¢त है। 

The Employer reserves to itself the right of altering 
the Drawings and nature of the work by adding to 
or omitting any items of work or having portions of 
the same arrived out without prejudice to this 
contract. 

 

इस कॉÛĚैÈट मɅ समय को सबस ेज़Ǿरȣ माना जाएगा 
और कॉÛĚैÈटर इस बात स ेसहमत है ͩक वह साइट 
ͧमलने के तुरंत बाद या शतɟ मɅ बताई गई काम शǾु 
करने कȧ तय तारȣख स,े जो भी बाद मɅ हो, काम 
शǾु कर देगा और वक[  ऑड[र के 10वɅ Ǒदन स े45 
Ǒदनɉ के अदंर पूरा काम पूरा कर देगा, लेͩ कन समय 
बढ़ाने के Ǔनयम लाग ूरहɅगे। 

Time shall be considered as the essence of this 

Contract and the Contractor hereby agrees to 

commence the work soon after the site is handed 

over to him or from the scheduled date of 

commencement as provided for in the said 

Conditions whichever is later and to complete the 

entire work within 45 days from the 10th day of the 

Work order subject nevertheless to the provisions 

for extension of time. 

इस संͪ वदा के तहत ǓनयोÈता ɮवारा सभी भुगतान केवल 

मुंबई मɅ हȣ ͩकए जाएंगे। 

All payments by the Employer under this 

Contract will be made only at Mumbai 

इस करार स ेजुड़े या ͩकसी भी तरह स ेउ×पÛन होने वाल े

सभी ͪववादɉ को मुंबई मɅ उ×पÛन माना जाएगा और उसका 
Ǔनधा[रण केवल मुंबई मɅ िèथत Ûयायालय के अͬधकार ¢ेğ 

मɅ होगा। 
 

All disputes arising out of or in any way connected 
with this agreement shall be deemed to have 
arisen at Mumbai and only Courts in Mumbai shall 
have jurisdiction to determine the same. 

यह ͩक इस संͪ वदा के कई अंशɉ को ठेकेदार ɮवारा पूरȣ तरह 

स ेपढ़ा और समझा गया है। ठेकेदार Ǔनͪवदा मɅ दȣ गई माğा 
स ेअͬधक माğा के भुगतान के ͧलए तब तक हकदार नहȣ ं
होगा जब तक ͩक बɇक के Ĥभारȣ अͧभयंता स े ͪवͧशçट 

ͧलͨखत अनुदेशɉ के तहत आदेश नहȣं Ǒदया जाता है। 
 
 

That the several parts of this Contract have 
been read by the Contractor and fully 
understood by the Contractor. The Contractor 
shall not be entitled for the payment for the 
quantities beyond the tendered quantities 
unless ordered for by specific written 
instructions from the Bank’s Engineer-in-
Charge. 

ठेकेदार बɇक के बुǓनयादȣ ढांचे  /  Ĥणाͧलयɉ  /  आǑद उपकरणɉ  

जानकारȣ भी ͩकसी से Ǿप अĤ×य¢ या Ĥ×य¢ मɅ बारे के , 

सामĒी और ͪववरण का ͩकसी भी तीसरे प¢ के साथ 

खुलासा नहȣं करेगा, जो ͩक इस  क़रार  के संबंध मɅ 
संͪ वदा×मक दाǓय×वɉ के Ǔनव[हन के दौरान  ठेकेदार  या 

The Contractor shall not disclose directly or 
indirectly any information, materials and details 
of the Bank's infrastructure/systems/equipment 
etc., which may come to the possession or 
knowledge of the Contractor during the course 
of discharging its contractual obligations in 
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उसके कम[चाǐरयɉ के Úयान मɅ या £ान मɅ आ सकता है, 

और हर समय उÛहɅ सÉत गोपनीय रखेगा। ठेकेदार   क़रार  
के ͪववरण को Ǔनजी और गोपनीय मानɅगे, ͧसवा इस सीमा 
के ͩक जो इसके तहत दाǓय×वɉ को पूरा करने के ͧलए या 
लाग ूकानूनɉ का पालन करने के ͧलए आवæयक है। ठेकेदार  

बɇक कȧ पूव[ ͧलͨखत सहमǓत के ǒबना ͩकसी भी åयापार या 
तकनीकȧ पेपर या अÛय जगहɉ पर काय[ कȧ ͪवशेषताओं को 
Ĥकाͧशत नहȣ करेगा, न हȣ Ĥकाͧशत करन ेकȧ अनुमǓत 

देगा या उजागर नहȣं करेगा। ठेकेदार ͩकसी भी गोपनीय 

जानकारȣ के Ĥकटȣकरण के पǐरणामèवǾप ǓनयोÈता को 
हुई ͩ कसी भी Ĥकार कȧ हाǓन के ͧ लए ǓनयोÈता को ¢ǓतपूǓत [ 
करेगा। उÈत का पालन करन ेमɅ ͪवफलता को ठेकेदार कȧ 
ओर स ेअनुबंध को भंग करने के Ǿप मɅ माना जाएगा और 

ǓनयोÈता नुकसान का दावा करने और कानूनी कदम उठान े

का हकदार होगा। 
 

ठेकेदार  इस बात को सǓुनिæचत करने के ͧलए अपन े

कम[चाǐरयɉ के संबधं मɅ सभी उͬचत काय[वाहȣ करेगा ͩक 

इस  क़रार  के तहत गोपनीय जानकारȣ के गैर -Ĥकटȣकरण  

है। रहा जा ͩकया सतुंçट से तरह पूरȣ को दाǓय×वɉ के  
 

गैर -के  ठेकेदार   मɅ संबंध के गोपनीयता और Ĥकटȣकरण 

कȧ  रारक़  इस वाले होने से कारण भी ͩकसी दाǓय×व  

connection with this agreement, to any third 
party and shall at all times hold the same in 
strictest confidence. The Contractor shall treat 
the details of the contract as private and 
confidential, except to the extent necessary to 
carry out the obligations under it or to comply 
with applicable laws. The Contractor shall not 
publish, permit to be published, or disclose any 
particulars of the works in any trade or 
technical paper or elsewhere without the 
previous written consent of the Employer. The 
Contractor shall indemnify the Employer for any 
loss suffered by the Employer as a result of 
disclosure of any confidential information. 
Failure to observe the above shall be treated 
as breach of contract on the part of the 
Contractor and the Employer shall be entitled 
to claim damages and pursue legal remedies. 
The Contractor shall take all appropriate 
actions with respect to its employees to ensure 
that the obligations of non-disclosure of 
confidential information under this agreement 
are fully satisfied. 
 
The Contractor's obligations with respect to non-
disclosure and confidentiality will Survive the 
expiry or termination of this agreement for 
whatever reason. 

15. काय[ èथल पर मǑहलाओ ंके यौन उ×पीड़न कȧ रोकथाम 

का खंड 

ए) फम[, बɇक के पǐरसर के भीतर अपने (फम[ के) कम[चारȣ 
के ͨखलाफ यौन उ×पीड़न कȧ ͩकसी भी ͧशकायत के मामल े

मɅ पूण[त: िजàमेदार हɉगी, भारतीय ǐरज़व[ बɇक ɮवारा ¢ğेीय 

सͧमǓत के सम¢ ͧशकायत दज[ कȧ जाएगी और बɇक  उस 

ͧशकायत के संबधं मɅ उÈत अͬधǓनयम के तहत  उͬचत 

काय[वाहȣ कȧ जाना सǓुनिæचत करेगा। 
 

बी.) बɇक के ͩकसी भी कम[चारȣ के ͪवǽɮध फम[ के ͩकसी भी 
कम[चारȣ कȧ तरफ स े यौन उ×पीड़न होने कȧ कोई भी 
ͧशकायत का बɇक ɮवारा गǑठत ¢ेğीय ͧशकायत सͧमǓत 

ɮवारा स£ंान ͧलया जाएगा। 
सी.) फम[ ͩकसी भी मौǑġक ¢ǓतपूǓत [ के ͧलए िजàमेदार 
होगा, िजस ेफम[ के कम[चाǐरयɉ को शाͧमल करने वालȣ 

15. Clause of Prevention of Sexual 
Harassment at Work place: - 
 

a) The firm shall be solely responsible in case of 

any compliant of sexual harassment against its 

employee within the premises of the Bank, the 

complaint will be filed before the Regional 

Committee constituted by the Reserve Bank of 

India and Bank shall ensure appropriate action 

under the said Act in respect of the complaint. 

b) Any complaint of sexual harassment from any 

aggrieved employee of the firm against any 

employee of the Bank shall be taken cognizance of 

by the Regional Complaint Committee constituted 

by the Bank. 
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घटना मɅ भुगतान करने कȧ आवæयकता हो सकती है, 

उदाहरण के ͧलए बɇक के कम[चारȣ को कोई भी मौǑġक 

राहत, अगर सͧमǓत ɮवारा  फम[ के कम[चारȣ ɮवारा यौन 

उ×पीड़न ͩकया जाना साǒबत होता है। 
 

डी)  फम[  काय[èथल पर यौन उ×पीड़न कȧ रोकथाम और 
संबंͬ धत मɮुदɉ के बारे मɅ अपन ेकम[चाǐरयɉ को ͧशͯ¢त 

करने के ͧलए िजàमेदार होगा। 
ई) फम[ बɇक पǐरसर मɅ Ǔनयोिजत अपन ेकम[चाǐरयɉ कȧ पूण[ 
एवं अÚयतन सूची उपलÞध कराएगा। 
 

c). The firm shall be responsible for any monetary 

compensation that may need to be paid in case the 

incident involves the employees of the firm, for 

instance any monetary relief to Bank’s employees, 

if sexual violence by the employee of the firm is 

proved. 

d)The firm shall be responsible for educating its 

employees about prevention of sexual harassment 

at work place and related issues. 

e) The firm shall provide a complete and updated 

list of its employees who are deployed within the 

Bank’s premises. 

ठेकेदार बɇक के बुǓनयादȣ ढांचे  /  Ĥणाͧलयɉ  /  आǑद उपकरणɉ  

जानकारȣ भी ͩकसी से Ǿप अĤ×य¢ या Ĥ×य¢ मɅ बारे के , 

सामĒी और ͪववरण का ͩकसी भी तीसरे प¢ के साथ 

खुलासा नहȣं करेगा, जो ͩक इस  क़रार  के संबंध मɅ 
संͪ वदा×मक दाǓय×वɉ के Ǔनव[हन के दौरान  ठेकेदार  या 
उसके कम[चाǐरयɉ के Úयान मɅ या £ान मɅ आ सकता है, 

और हर समय उÛहɅ सÉत गोपनीय रखेगा। ठेकेदार   क़रार  
के ͪववरण को Ǔनजी और गोपनीय मानɅगे, ͧसवा इस सीमा 
के ͩक जो इसके तहत दाǓय×वɉ को पूरा करने के ͧलए या 
लाग ूकानूनɉ का पालन करने के ͧलए आवæयक है। ठेकेदार  

बɇक कȧ पूव[ ͧलͨखत सहमǓत के ǒबना ͩकसी भी åयापार या 
तकनीकȧ पेपर या अÛय जगहɉ पर काय[ कȧ ͪवशेषताओं को 
Ĥकाͧशत नहȣ करेगा, न हȣ Ĥकाͧशत करन ेकȧ अनुमǓत 

देगा या उजागर नहȣं करेगा। ठेकेदार ͩकसी भी गोपनीय 

जानकारȣ के Ĥकटȣकरण के पǐरणामèवǾप ǓनयोÈता को 
हुई ͩ कसी भी Ĥकार कȧ हाǓन के ͧ लए ǓनयोÈता को ¢ǓतपूǓत [ 
करेगा। उÈत का पालन करन ेमɅ ͪवफलता को ठेकेदार कȧ 
ओर स ेअनुबंध को भंग करने के Ǿप मɅ माना जाएगा और 

ǓनयोÈता नुकसान का दावा करने और कानूनी कदम उठान े

का हकदार होगा। 
 

ठेकेदार  इस बात को सǓुनिæचत करने के ͧलए अपन े

कम[चाǐरयɉ के संबधं मɅ सभी उͬचत काय[वाहȣ करेगा ͩक 

इस  क़रार  के तहत गोपनीय जानकारȣ के गैर -Ĥकटȣकरण  

है। रहा जा ͩकया सतुंçट से तरह पूरȣ को दाǓय×वɉ के  
 
 

16. Non-Disclosure clause: The Contractor shall 

not disclose directly or indirectly any information, 

materials and details of the Bank's 

infrastructure/systems/equipment etc., which may 

come to the possession or knowledge of the 

Contractor during the course of discharging its 

contractual obligations in connection with this 

agreement, to any third party and shall at all times 

hold the same in strictest confidence. The 

Contractor shall treat the details of the contract as 

private and confidential, except to the extent 

necessary to carry out the obligations under it or to 

comply with applicable laws. The Contractor shall 

not publish, permit to be published, or disclose any 

particulars of the works in any trade or technical 

paper or elsewhere without the previous written 

consent of the Employer.  

The Contractor shall indemnify the Employer for 

any loss suffered by the Employer as a result of 

disclosure of any confidential information. Failure 

to observe the above shall be treated as breach of 

contract on the part of the Contractor and the 

Employer shall be entitled to claim damages and 

pursue legal remedies. The Contractor shall take 

all appropriate actions with respect to its 
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गैर -के  ठेकेदार   मɅ संबंध के गोपनीयता और Ĥकटȣकरण 

कȧ  क़रार  इस वाले होने से कारण भी ͩकसी दाǓय×व  

employees to ensure that the obligations of non-

disclosure of confidential information under this 

agreement are fully satisfied. The Contractor's 

obligations with respect to non-disclosure and 

confidentiality will survive the expiry or termination 

of this agreement for whatever reason. 

17. Ûयूनतम मजदरूȣ अͬधǓनयम : ठेकेदार लाग ू

Ûयूनतम मजदरूȣ अͬधǓनयम व Įम अͬधǓनयम का 
अनुपालन करɅगे। ͩकसी भी सांͪवͬधक Ǔनयम / अप¢ेाओ ं

के अनुसार जारȣ नोǑटस / दंड, यǑद कोई हो तो, का 
भुगतान ठेकेदार ɮवारा बɇक स ेͩकसी दावे के बगैर ͩकया 
जाएगा। 

17. Minimum Wages Act : - Contractor shall 

comply with minimum wage act and labour act in 

force. Notices /penalty, if any, issued /imposed by 

any statutory norms/requirements shall be paid by 

the contractor, without any claim to the Bank. 

 

18. कोͪवड -19 कȧ वत[मान महामारȣ कȧ िèथǓत मɅ 
पालन ͩकए जाने वाल ेĤोटोकॉल, Ǒहफ़ाजती उपाय और 
सुर¢ा मानदंड : ठेकेदारɉ को कोͪवड -19 कȧ वत[मान 

महामारȣ कȧ िèथǓत के दौरान बɇक ɮवारा Ǔनधा[ǐरत सभी 
सुर¢ा, Ǒहफ़ाज़ती मानदंडɉ और मानक Ĥोटोकॉल का 
पालन करना होगा जैसे ͩक माèक पहनना, हɇड 

सǓैनटाइज़र का उपयोग करना, Ǔनयͧमत Ǿप स ेसाबुन 

ͫडèपɅसर स ेहाथ धोना, हाथ के दèतान ेपहनना, केवल 

काय[ èथल स ेसंबंͬ धत Įͧमकɉ कȧ आवाजाहȣ, Ǔनयͧमत 

सुर¢ा जाचँ आǑद। इसका उãलंघन करने पर बɇक के 

ͧशçटाचार व सुर¢ा अͬधकारȣ ɮवारा Ĥ×येक अवसर पर 
जुमा[ना लगाया जा सकता है, जो ठेकेदारɉ को देय भुगतान 

स ेवसूल ͩकया जा सकता है। 

18. Protocols, safety measures and security 

norms of present pandemic situation of Covid-

19 to be followed: The contractors shall follow all 

security, safety norms and the standard protocol 

laid down by the Bank during the present pandemic 

situation of Covid -19 like wearing mass, using 

hand sanitizer, regularly washing hands with soap 

dispensers, wearing hand clauses, movement of 

the workers only pertaining to the work place, 

regular security checks etc. The violation of the 

same may be entitled for penalty on each occasion 

imposed by the Bank’s P & SO, which may be 

recovered from the payment due to the 

contractors.  

 

19. संͪ वदा कȧ समािÜत के कारण चूक के मामल े मɅ 
ठेकेदारɉ स ेवसूल कȧ जाने वालȣ ¢ǓतपूǓत [ : 
यǑद काय[/संͪ वदा के पूरा होने स ेपहले ͩकसी भी पाटȹ 
ɮवारा संͪ वदा को समाÜत कर Ǒदया जाता है। यह माना 
जाता है ͩक, ठेकेदार Ǔनधा[ǐरत समय अवͬध और èवीकृत 

ͪवèतार मɅ उपयु[Èत काय[ को पूरा करन ेमɅ ͪवफल रहे हɇ। 
बचा हुआ या शेष काय[ सीधे बɇक ɮवारा ठेकेदारɉ के 

जोͨखम और लागत पर ͩकया जाएगा। इस तरह कȧ 
जोͨखम और लागत राͧश यानी ठेकेदारɉ कȧ Ǔनͪवदा दरɉ 
के आधार पर लागत और काय[ पूरा करने के ͧलए बɇक 

19. Compensation to be recovered from the 

Contractors in case of default on account of 

termination of contract: 

 If the contract is terminated from either of the party 

before completion of work/contract. It is treated 

that; the contractors are failed to complete the 

captioned work in stipulated time period and the 

approved extension. The left over or balance work 

will be carried out directly by the bank at the risk 

and cost of the contractors. Such risk and cost 



Page no 17 of 60 
 

ɮवारा कȧ गई नई संͪ वदा कȧ दरɉ के अनुसार ĤाÜत राͧश 

के बीच अंतर कȧ गणना स ेĤाÜत राͧश। यह जोͨखम और 

लागत राͧश बɇक ɮवारा ठेकेदारɉ को देय ͩकसी भी राͧश 

जैसे अǓंतम ǒबल कȧ सकल राͧश, Ǔनçपादन बɇक गारंटȣ 
राͧश, संͪ वदा कȧ अɮयǓतत पǐरवǓत[त ĤǓतभǓूत जमा 
(ईएमडी और आरएमडी) इसके अǓतǐरÈत सभी संपदा 
Ĥकोçठɉ / काया[लय यानी संपदा काया[लय, फोट[, , 

भायखला क¢, बीकेसी क¢ इ×याǑद मɅ लǒंबत ͩकसी भी 
अÛय ǒबल / ǒबलɉ सǑहत के सम¢ देय राͧश मɅ स ेवसूल 

कȧ जाएगी, जो ͩक संͪ वदा कȧ जबरन समािÜत और काय[ 
को पूण[ करने मɅ åयथ[ हुए समय के कारण बɇक ɮवारा 
उठाया गया एक Ĥ×य¢ ͪवƣीय नुकसान है। 

amount i.e. amount arrived by evaluating the 

difference of cost between cost based on tender 

rates of the contractors and as per the rates of new 

contract engaged by the Bank for completion of 

work. This risk and cost amount will be recovered 

by the bank, which is a direct financial loss incurred 

by the bank on account of forced termination of 

contract and against the time lost in completion of 

the work from any amount payable to the 

contractors such as gross amount of final bill, 

Performance Bank Guarantee amount, up to date 

converted Security Deposit (RMD) of the contract 

further including amount payable against any other 

bill/bills pending at all the Estate Cells/Office i.e. 

Estate office, Fort, Mumbai, Byculla Cell, BKC Cell 

etc. 

इसके सा¢ मɅ, ǓनयोÈता और ठेकेदार ने अपने ͪवͬधवत 

अͬधकृत अͬधकारȣ के माÚयम स ेइन ͪवलखेɉ के ͧलए 

अपने भाग Ǔनधा[ǐरत ͩकए हɇ एवं दो कͬथत डुिÜलकेट को 
ǓनçपाǑदत ͩकये जा सकते हɇ, Ǒदन और वष[ पहले यहा ँ
ऊपर ͧलखɅ गये हɇ। (यǑद ठेकेदार एक साझदेारȣ या 
åयिÈतगत èवाͧम×व है) 

 

इसके सा¢ मɅ, ǓनयोÈता न े अपने ͪवͬधवत अͬधकृत 

अͬधकारȣ के माÚयम स ेइन ͪवलेखɉ  के ͧलए अपने भाग 

Ǔनधा[ǐरत ͩकए  हɇ और   ठेकेदार   ने अपनी आम मुहर 
को यहा ं लगाया है और इसके बाद उसकȧ ओर स े दो 
कͬथत डुिÜलकेट को ǓनçपाǑदत ͩकये जा सकत ेहɇ, Ǒदन 

और वष[ पहले यहा ँऊपर ͧलखɅ गये हɇ। 

IN WITNESS WHEREOF the Employer and the 

Contractor have set their respective hands to these 

presents and two duplicates hereof the day and 

year first hereinabove written.  (If the Contractor is 

a partnership or an individual) 

IN WITNESS WHEREOF the Employer has set its 

hands to these presents through its duly authorized 

officials and the Contractor has caused its common 

seal to be affixed hereunto and the said two 

duplicates/has caused these presents and the said 

two duplicates hereof to be executed on its behalf, 

the day and year first hereinabove written.  (If the 

Contractor is a Company) 

भारतीय ǐरजव[ बɇक ɮवारा हèता¢ǐरत और ͪवतǐरत SIGNED AND DELIVERED by the Reserve 
Bank of India by the hand of 

Įी ________ के ɮवारा  Shri ________ 

(नाम और पदनाम) (Name and Designation) 

इनकȧ उपिèथǓत मɅ - .................................... In the presence of  

सा¢ी - Witnesses – 

1. _______ 1. ________ 

पता: Address: 
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__________ __________ 
2. _________ 2. _________ 

पता: 
 
 
 

 Address: 

यǑद भाग साझेदारȣ फम[ या åयिÈतगत èवामी है, तो सभी के 

ɮवारा या सभी भागीदारɉ कȧ तरफ स ेहèता¢ǐरत होना चाǑहए  

If the part is a partnership firm or any individual 
should be signed by all or on behalf of all the 
partners. 

 

……………… के ɮवारा हèता¢ǐरत और ͪवतǐरत ͩकया 

गया था। 

सा¢ी  
1)………………………………………… 
………………………………………………………
…… 
……………………… 
2) ………………………………………….. 

पता  
………………………………………………………
…… 
……………………….. 

 

SIGNED AND DELIVERED BY 
………………………………………
……  
Witnesses – 
1)……………………………………
…… 
……………………………………………………
……… 
……………………… 
2) 
………………………………………
….. Address 
……………………………………………………
……… 
……………………….. 

 

Ǒदनांक ...................... को 

आयोिजत बठैक मɅ Ǔनदेशक 

मÖडल ɮवारा पाǐरत संकãप के 

अनुसरण मɅ आम मुहर यहा ँ के 

ͧलए लगाई जाती है।   
 
 
 

कȧ उपिèथती मɅ  
( 1
 ) 
……………………………
………………. 
( 2
 ) 
……………………………
………………. 

यǑद   ठेकेदार  न े आम 

मुहर के तहत हèता¢र 

ͩकये हɇ, तो उस हèता¢र 

का सèंथा के अंतǓन[यम मɅ 

मुहर Èलॉज के साथ 

ͧमलान करना चाǑहए। 
 
 
 
 
 

यǑद   ठेकेदार  कȧ तरफ स े

मÉुतारनामा ĤाÜत 

åयिÈत ने हèता¢र ͩकय े

हɇ, चाहे वह कंपनी हो या 

कोई åयिÈत 

THE COMMON 
SEAL OF 
Was hereunto affixed 
pursuant to the 
resolutions passed 
By its Board of 
Directors at the 
meeting held on 
………………………
………………………
…………… 
………………………
………………………
…………… 
……………. 
 
In the presence of 

 
( 1
 ) 
………………………
……………………. 
( 2
 ) 
………………………
……………………. 

If the Contractor signs 
under its common 
Seal the signature 
clause should tally 
with their sealing 
clause in the Articles 
of Associations. 
 
 
 
 
The Contractor is 
signing by the hand of 
power of attorney 
whether a company or 
individual. 
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Ǔनदेशक िजÛहɉने वहा ँमौजूद कȧ उपिèथǓत मɅ इन Ĥèतुतɉ पर  

हèता¢र ͩकये हɇ - 
(1) ................................................................ 
 
(2) .................................................................... 

Directors who have signed these presents in 
taken thereof in the presence of 
(1) …………………………………………. 

 
(2) ………………………………………… 

 

2. __________ 2. __________ 

यǑद   ठेकेदार  कȧ तरफ स ेमÉुतारनामा ĤाÜत åयिÈत न े

हèता¢र ͩकये हɇ, चाहे वह कंपनी हो या कोई åयिÈत 

If the Contractor is signed by the hand of Power 
of Attorney, whether of a company or an 
individual 

इनके ɮवारा हèता¢ǐरत और ͪवतǐरत-- 

इन के हाथ स े  ठेकेदार  ɮवारा 

Įी________ 

और ͪवͬधवत गǑठत वकȧल 

SIGNED AND DELIVERED BY - 
The Contractor by the hand of 
Shri ______ 
and duly constituted attorney. 
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GENERAL INSTRUCTIONS TO CONTRACTORS AND SPECIAL CONDITIONS 
 
Online e-tenders are invited for “Internal Repairs, Re-painting and allied Civil works in 
11 Nos. of vacant Class-III flats at Reserve Bank Staff Quarters, Byculla, Mumbai”. 
The tenders shall be submitted in online manner at MSTCE commerce web site. 
 
1. Tenders shall be submitted online in two parts viz. Part I contains technical and 

commercial details of the offer and Part II containing prices only.  
 

2. Tenders shall remain open to acceptance by the Bank for a period of three months from 
the date of opening of the tender Part-I, which period may be extended by mutual 
agreement and the tenderers shall not cancel or withdraw the tender during this period.  

 
3. The Reserve Bank of India does not bind itself to accept the lowest or any tender and    
reserves to itself the right to accept or reject any or all the tenders, either in whole or in part 
without assigning any reasons for doing so.  

4. 5% of the total value of work done will be recovered and withheld from their bills by the 
Bank as Retention Money (RM).  The R.M.D. amount shall be released after successful 
completion of 12 months of Defect Liability Period from the date of completion of the work, 
provided all the defects pointed out are rectified. The security deposit of the successful 
tenderer and R.M. will be forfeited if he/she/they fails to comply with any of the conditions 
of contract. No interest will be paid on Security Deposit and Retention Money withheld by 
the Bank.  

5. All compensation or other sums of money payable by the contractor to the Bank under 
the terms of this Contract may be deducted from his security deposit if the amount so 
permits and the contractor shall unless such deposit has become otherwise payable within 
ten days after such deductions make good in cash the amount so deducted. 

6. The Contractor shall not assign the Contract. He shall not sublet any portion of the 
contract except with the written consent of the Bank. In case of breach of these conditions, 
the Bank’s Engineer shall serve a notice in writing on the Contractor rescinding the contract 
whereupon the security deposit shall stand forfeited to the Bank, without prejudice to his 
other remedies against the Contractor. 

 
7. The Contractor shall carry out all the work strictly in accordance with drawing, details 
and instructions of the Bank’s Engineer if in the opinion of Bank’s Engineer and the 
structural Consultant change have to be made in the design and they desire the Contractor 
to carry out the same, the contractor shall carry out the same without any extra charge. 
The Bank’s Engineer’s/Bank’s decision in such cases shall be final and shall not be open 
to arbitration.  
 
8. A Schedule of probable Quantities in respect of each work and Specifications 
accompany these Special Conditions. The Schedule of probable Quantities is liable to 
alterations by omissions, deductions or additions at the discretion of the Bank’s Engineer. 
Each tender should contain not only the rates but also the value of each item of work 
entered in a separate column and all the amounts quoted against various items should be 
totaled in order to show the aggregate value of the entire tender.  
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9. Tenderer must obtain for himself on his own responsibility and at his own expense all 
the information which may be necessary for the purpose of making a tender and for entering 
into a contract and must examine the drawings, inspect the site of the work, acquaint 
himself with all local conditions, means of access of the work, nature of the work and all 
matters pertaining thereof.  

 
10.The rates quoted in the tender shall include all charges for clearing of site before 
commencement as well as during and after completion, water, electric consumption, 
meters, double scaffolding, fencing, hoarding, plant and equipment, storage sheds, 
watching and lighting by night as well as day including Sundays and Holidays, temporary 
plumbing and electric supply, protection of the public and safety of adjacent roads, streets, 
cellars, vaults, ovens, pavements, walls, houses, buildings and all other erections, matters 
or things and the Contractor shall take down and remove any or all such centering, 
scaffolding, staging etc., as occasion shall require or when ordered  to do so, and fully 
reinstate and make good all matters and things disturbed during the execution of work and 
to the satisfaction of Bank’s Engineer s. The rates quoted shall be deemed to be for the 
finished work to be measured at site. The rates shall also be firm and shall not be subject 
to exchange variations, labour conditions, fluctuations in railway freights or any conditions 
whatsoever. Tenderers must include in their rates GST. No separate claim in respect of 
GST shall be entertained by the Bank except if changed by the Central Govt., State Govt. 
or local authorities during the contract period.  
 
11. (a) The Contractor should note that unless otherwise stated the tender is strictly on item 
rate basis and his attention is drawn to the fact that rates for each and every item should 
be correct, workable and self-supporting. The quantities in the Schedule of Quantities 
approximately indicate the total extent of work but may vary to any extent and may even 
be omitted thus altering the aggregate value of the Contract. No claim shall be entertained 
on this account.  However, during actual execution of work if the quantities of any of the 
items of work exceeds by more than 25% of the tender quantities, the quantities of such 
items executed, by the authority of the Bank’s Engineer of the project in excess of 25% of 
the tender quantity shall be considered as an extra item of work for which the contractor 
shall submit fresh rates supported by rate analysis worked on the actual cost basis plus 
15% towards establishment charges, contractor’s overhead and profit. The rate for all such 
items of work, being current ones, will not be eligible for price adjustment due to increase 
or decrease in prices of materials and labour rates as per escalation formula, if any, given 
in the tender.    
b)  In case of difference in the basic rate of the material, the difference in actual purchase 
price including GST and excluding cartage, loading, unloading and the basic price including 
GST (as given in tender) with 15% contractor’s profit & overheads shall be adjusted. Copy 
of the invoices of materials so purchased shall be submitted to the Bank duly verified by 
the Bank’s engineer with the original. 

12. Time allowed for carrying out the work is 45 days from the 10th day of issue of 
work order. If the contractor fails to complete the work within the specified period they/he 
shall be liable to pay LD at the rate of 0.25 % per week i.e Rs 339 /- per day of estimated 
cost put to tender subject to a maximum of 10% of the contract amount for the entire work. 
The tenderer shall before be commencing work prepare a detailed work programme, 
which shall be approved by the Bank’s Engineer. 
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13.The successful tenderers should co-operate with the other contractors appointed by the 
Bank so that the work shall proceed smoothly with the least possible delay and to the 
satisfaction of the Bank’s Engineer. 
 
14. The contractor shall bear in mind that all the work shall be carried out strictly in 
accordance with the specifications made by Bank’s Engineer  and also in compliance of 
the requirements of the local public authorities and to the requirements of the Bank and no 
deviation on any account will be permitted. 
 
15. The successful tender should make his own arrangement to obtain all materials 
required for the work.  

 
16. The tenderers shall submit along with his tender a list mentioning the names of 
manufactures of specialized items (from the approved materials as per Annex), like plain & 
perforated board, paint, false ceiling sections, wooden slats etc. all materials including 
Aluminum sections, M.S structural members, wall/floor tiles/plumbing fixtures and fittings 
etc. which he proposes to use in the work if his tender is accepted. However, final approval 
of the materials to be used in the work shall be given by the Bank.  
 
17. The contractor is allowed to use the water available in the flat where the work is to be 
done and no recovery shall be made from the bills towards the water consumption charges 
for the work. However, contractor shall compensate this free service in the quoted rates.  

 
18.The Contractor shall strictly comply with the provision of safety code annexed hereto. 
 
19. The Security deposit (RMD) of the successful tenderer will be forfeited if he/they fails 
to comply with any of the conditions of contract.  
 
I/We hereby declare that I /We have read and understood the above instructions for the 
guidance of tenderers.  
 
Date: -                                                                           Signature and seal of the Tenderer   
 
Place: -                                                                          Name and address: 
                                                                                                                           
                                                                                       Phone/Mobile no. 
                                                                                        

                                                                                        e-mail 
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THE CONDITIONS HERE IN BEFORE REFERRED TO  
 

Interpretation of 
Clause 

1. In the contract (as hereinafter defined) constructing these 
Conditions, the specifications, Schedule of Quantities and Contract 
Agreement, the following words an expression shall have the 
meaning therein assigned to them except where the subject or 
context otherwise requires:  

(a) “Bank”   Shall mean The Reserve Bank of India and shall include its 
assigns and successors.  

(b) “Contractor” in 
the case of a 
partnership firm 

“Contractor” shall mean …………………….………………………… 
and …………………………………… partners in the name and style 
of 
……………………...…………………………………………………...... 
……………………………………………………………………………
……………………………………and having a place of business at 
………………………………………………………………………….....
and shall include the partners for the time being of the said firm the 
legal representatives of a deceased partner.  

In the case of 
Individual 

“Contractor” shall mean Shri …………………………………………... 
…………………………………………………………………………….. 
trading in the name and style of ………………………………………. 
…………………………………………………………………………….. 
…………………………………………………………………………….. 
…………………………………………………………………………….. 
………………….and shall include its heirs, successors and legal 
representatives. 

In the case of 
company 

“Contractor” shall mean ………………………………………………... 
…………………………………………………………………………….. 
a company incorporated under ………………………………………... 
19…….. / 20……… and having its registered office at 
…………………………………………………………………………….. 
…………………………………………………………………………….. 
and shall include his successors and assigns. 

(c)”Engineer “ 
 
 
(d ) “Site” 

Shall means the person appointed by the Bank to act as Engineer 
for the purpose of the contract and named as such in the conditions. 
 
Shall mean the site of the contract works including any building and 
erection thereon and any other land (inclusively) as aforesaid 
allotted by the Bank for the Contractor’s use. 

(e) “This  Contract” 
 
 
 
 
(f) specification “ 
 
 
 

Shall mean the Articles of Agreement, the Special conditions, the 
Conditions(part I and II) ,the Tender, the letter of acceptance, the  
Appendix, the Schedule of quantities and Specification  and such 
further documents as may be expressly incorporated in the letter of 
acceptance  or article of agreement attached hereto and duly 
signed. 
 



Page no 24 of 60 
 

Note: 
Words imparting persons include firms and corporations. Words imparting the singular 
also include the plural and vice versa where the context requires.  
 
Scope of Contract 2. The contractor shall carry out and complete the said work in   

every respect in accordance with this Contract and with the 
directions of and to the satisfaction of Bank’s Engineer. The 
Bank’s Engineer may in his absolute discretion and from time to 
time issue further drawing and/or written instructions, details 
directions and explanations which are hereafter collectively 
referred to as “Bank’s Instructions” in regard to:- 

(g) “Bill/ Schedule 
of Quantities “ 
 
(h)”Tender” 
 
 
 
 
(i) “Letter of 
acceptance” 

Means the specification of the works included in the Contract and 
any modification thereof or addition thereto made or submitted by 
the Contractor and approved by the Engineer. 
 
Means the priced and completed bill of quantities forming the part of 
Tender 
 
Means The Contractor’s priced offer to the Bank for the execution 
and completion of the works and remedying of any defects therein 
in accordance with the provisions of the contract, as accepted by 
the letter of acceptance. 
 
Means the formal acceptance by the Bank of the tender 

(f) “ Notice in 
writing” 

Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to 
have been received) by registered post to the last known private or 
business address or registered office of the addressee and shall be 
deemed to have been received when in the ordinary course of post 
it would have been delivered. 
 

(f) “Act of 
Insolvency” 

Shall mean any Act of insolvency as defined by the Presidency 
Town Insolvency Act or the Provincial Insolvency Act or any Act 
amending such original. 

(g) “Net Prices”  If in arriving at the contract amount the Contractor shall have added 
to or deducted from the total of the items in the Tender any sum, 
either as a percentage or otherwise, then the net price of any item 
in the tender shall be the sum arrived at by adding to or deducting 
from the actual figure appearing in the Tender as the price of that 
item a similar percentage or proportionate sum provided always that 
in determining the percentage or proportion of the sum so added or 
deducted by the Contractor the total amount of any Prime Cost items 
and provisional sums of money shall be deducted from the total 
amount of the tender. The expression “net rates” or “net prices” 
when used with reference to the contract or accounts shall be held 
to mean rates or prices so arrived at. 

(h) “The Works” Shall “Internal Repairs, Re-painting and allied Civil works in 11 
Nos. of vacant Class-III flats at Reserve Bank Staff Quarters, 
Byculla, Mumbai” as provided herein. 
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 (a) The variation or modification of the design, quality or quantity 
of works or the addition or omission or substitution of any 
work. 

(b) Any discrepancy in the Drawings or between the Schedule of 
Quantities and/ or Drawings and/or Specification. 

(c) The removal from the site of any material brought thereon by 
the Contractor and the substitution of any other material 
therefore.  

(d) The removal and/or re-execution of any works executed by 
the Contractor.  

(e) The dismissal from the works of any persons employed 
thereupon.  

(f) The opening up for inspection of any work covered up.  
(g) The amending and making good of any defects under clause 

19 thereof. 
 The Contractor shall forthwith comply with and duly execute 

any work comprised such Bank’s Engineer’s  instructions 
provided always that verbal instructions directions and 
explanations given to the Contractor or his representative 
upon the works by the Bank’s Engineer ’s shall, if involving a 
variation, be confirmed in writing by the Contractor within 
seven days, and if not dissented from in writing within a further 
seven days by Bank’s Engineer ’s  such shall be deemed to 
be Bank’s Engineer ’s instructions within the scope of the 
Contract. 

Variations to be 
approved by the 
Bank  

The Contractor shall submit a statement to variations giving 
quantity and rates duly supported by analysis of rates, vouchers, 
etc. The rates on scrutiny and final acceptance by Bank shall form 
a supplementary tender. The Bank shall not be liable for payment 
of such variations until these statements are sanctioned by it.  

Drawings, 
Schedule of 
Quantities and 
Agreement  

3. The Contract shall be executed in duplicate and the Bank’s 
Engineer, the Bank and the Contractor shall be entitled to one 
executed copy of each for his use. The Contractor on the signing 
hereof shall be furnished by the Bank’s Engineer   free of cost one 
copy of each of the said Drawings and of the specification and one 
copy of all further Drawings issued during the progress of the 
works. Any further copies of such Drawings required by the 
Contractor shall be paid for by him. The contractor shall keep one 
copy of all Drawings on the works and the Bank’s Engineer or his 
representative shall at all reasonable times have access to the 
same. Before the issue of the final certificate to the Contractor he 
shall forthwith return to the Bank’s Engineer all Drawings and 
Specifications. 

Contractor to 
provide everything 
necessary at his 
cost 

4. The contractor shall provide at his cost everything necessary for 
the proper execution of the work according to the intent and 
meaning of the drawing. Schedule of quantities and specification 
taken together with whether the same may or may not be 
particularly shown or described therein provided that the same can 
reasonably be inferred there from and it the contractor finds any 
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discrepancy in the drawings or between the drawings schedule of 
quantities and specifications he shall immediately and in writing 
refer same to the Bank’s Engineer who shall decide which is to be 
followed.  

Authorities, notices 
and patents 

5. The contractor shall conform to the provisions of any Act of the 
legislature relating to the works and to the regulations and bye-laws 
of any authority, and of any water, electric supply and other 
companies and/or authorities with whose, systems the structure is 
proposed to be connected, and shall, before making any variations 
form the drawings or Specifications that may be necessitated by so 
conforming, give to the Bank’s Engineer  written notice, specifying 
the variation proposed to be made and the reason for making it and 
apply for instruction thereon. In case the Contractor shall not within 
ten days receive such instructions he shall proceed with the work 
conforming to the provisions, regulations, or by-laws in question, 
and any variation so necessitated shall be dealt with under Clause 
13 thereof. 

 The Contractor shall bring to the attention of the Bank’s Engineer  
all notices required by the said Acts, regulations or bye-laws to be 
given to any authority and pay to such authority, or to any public 
office all fees that may be properly chargeable in respect of the 
works, and lodge the receipts with the Bank’s Engineer . 

 The contractor shall indemnify the Bank against all claims in 
respect of patent rights, and shall defend all action arising from 
such claims, and shall himself pay all royalties, license fees, 
damages, cost and charges of all and every sort that may be legally 
incurred in respect thereof. 

Setting out of 
works. 

6. The Contractor shall set out the works and shall be responsible 
for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of 
all parts thereof and got approved prior to proceeding of the work. 
If the contractor fails in their role, any errors/defects it shall be 
rectified at his own expense to the satisfaction of the Bank’s 
Engineer. 

Materials & 
workmanship to 
conform to 
description  

7. All materials and workmanship shall so far as procurable be of 
the respective kinds described in the Schedule of Quantities and/or 
Specifications and in accordance with the Bank’s Engineer’s 
instructions, and the Contractor shall upon the request of the 
Bank’s Engineer  furnish him with all invoices, accounts, receipts 
and other vouchers to prove that the materials comply therewith. 
The Contractor shall at his own cost arrange for and/or carry out 
test of any materials as per relevant IS provisions through the 
reputed laborites prior to use in the work. 

Contractor’s 
superintendence 
and representative 
on the works.  

8. The Contractor shall give all necessary personal 
superintendence during the execution of the works, and as long 
thereafter as the Bank’s Engineer may consider necessary until the 
expiry of the “Defects Liability Period” stated in the Appendix 
hereto. The Contractor shall also during the whole time the works 
are in progress employ a competent, qualified and experienced 
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Engineer who shall be constantly in attendance at the works while 
the men are at work. Any directions explanation, instructions or 
notices given by the Bank’s Engineer to such representative shall 
be held to be given to the Contractor. 

Dismissal of 
workmen. 

9. The Contractor shall on the request of the Bank’s Engineer  
immediately dismiss from the works any person employed 
thereon by him who may, in the opinion of the Bank’s Engineer , 
be incompetent or misconduct himself and such persons shall not 
be again employed on the works without the permission of the 
Consultant. 

Access to works 10. The Bank, the Bank’s Engineer and their respective 
representatives shall at all reasonable times have free access to 
the work and/ or to the workshops, factories or other places where 
materials are lying or from which they are being obtained and the 
Contractor shall give every facility to the Bank, the Bank’s Engineer 
and their representatives necessary for inspections and 
examination and test of the materials and workmanship. No person 
not authorized by the Bank or the Bank’s Engineer except the 
representatives of public authorities shall be allowed on the works 
at any time.  

Assistant 
Manager/ Manager  

11. The term Assistant Manager (Tech.)/ Manger (Tech.) shall 
mean the person appointed and paid by the Bank and acting under 
the orders of the Bank’s Engineer to inspect the works in the 
absence of the Bank’s Engineer; the contractor shall afford the 
Assistant manager (Tech.) every facility and assistance for 
inspecting the works and materials and for checking and measuring 
time and materials. Neither the Assistant Manager (Tech) nor any 
representative of the Bank’s Engineer shall have power to set out 
works or to revoke, alter, enlarge or relax and requirements of the 
Contract, or to sanction any day work, additions, alterations, 
deviations or omissions, or any extra work whatever except in so 
far as such authority may be specially conferred by a written order 
of the Bank’s Engineer with the prior concurrence in writing of the 
Bank.  

 The Assistant Manager (Tech)/ Manger (Tech.)  or any 
representative of the Bank’s Engineer , or the Bank shall have 
power to give notice to the Contractor or to his representative of 
non-approval of any work or materials and such work shall be 
suspended of the use of such materials shall be discontinued until 
the decision of the Bank’s Engineer   is obtained. The work will from 
time to time be examined by the Bank’s Engineer , the Assistant 
Manager (Tech)/ Manger (Tech.)  or the Bank’s Engineer ’s 
representative  but such examination shall not in any way 
exonerate the Contractor form the obligation to remedy any defects 
which may be found to exist at any stage of the works  after the 
same is completed. Subject to the limitation of this clause the 
Contractor shall take instructions only from the Bank’s Engineer.  
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Assignment and 
Subletting 

12. The whole of the works included in the Contract shall be 
executed by the contractor and the Contractor shall not directly or 
indirectly transfer, assign or under-let the Contract or any part / 
share thereof or any interest therein without the prior written 
consent of the Banks and no undertaking shall relieve the 
Contractor from the full and entire responsibility of the Contract or 
from active superintendence of the works during their progress. 

Alterations, 
additions, 
omission etc. 

13. No alteration, omission or variation shall vitiate this Contract 
but in case the Bank’s Engineer thinks proper at any time during 
the progress of the works to make any alterations in, or additions 
to, or omissions from, the works or any alteration in the kind or 
quality of the materials to be used therein and shall give notice 
thereof in writing under its hand to the Contractor. The Contractor 
shall alter, add to, or omit from, as the case may be, in accordance 
with such notice, but the Contractor shall not do any work extra to 
or make any alterations or additions to or omissions from the works 
or any deviation from any of the provisions of the Contract, 
Stipulation, Specification or Contract Drawings without the 
previous consent in writing of the Bank’s Engineer  and the value 
of such extras, alterations, additions or omissions shall in all cases 
be determined by the Bank’s Engineer   with the prior approval in 
writing of the Bank in accordance with the provisions of Clause 17 
hereof, and the same shall be added to or deducted from the 
Contract Amount, as the case may be.  

Schedule of 
Quantities. 

14. The Schedule of Quantities, unless otherwise stated shall be 
deemed to have been prepared in accordance with the Standard 
Method of Measurement. Any error in description or in quantity or 
in omission of items from the Schedule of Quantities shall not vitiate 
this contract but shall be rectified and the value thereof, as 
ascertained under Clause 17 hereof, shall be added to, or 
deducted, from the Contract Amount (as the case may be) provided 
that no rectification of errors, if any, shall be allowed in the 
Contractor’s Schedule of Rates. 

Sufficiency of 
Schedule of 
quantities 

15. The Contractor shall be deemed to have satisfied himself 
before tendering as to the correctness and sufficiency of his tender 
for the works and of the prices stated in the Schedule of Quantities 
and/ or the Schedule of Rates and Prices which rates and prices 
shall cover all his matters and things necessary for the proper 
completion of the works.  

Measurement of 
works 

16.The following procedure shall be adopted for taking & 
recording   the Measurements of works: 

i. The measurements shall be recorded and entered in 
computerized format in the first instance by the 
contractor, and a hard copy shall be submitted to the 
department. All entries shall be made exactly as per the 
extant procedure for recording conventional MBs. 

ii. These measurements shall be then 100% checked by the 
junior Engineer/ AM (Tech) If Junior Engineer/ AM(Tech 
) is not available , the AM ( Tech ) / Mgr.(Tech )   shall 
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perform 100% check of the measurements. The 
contractor shall incorporate all such changes or 
corrections, as may be done during these checks, to his 
draft computerized measurements and submit to the 
department, the corrected computerized measurement in 
the form of a book, duly hard bound with its page machine 
numbered. All the pages of this computerized MB shall 
have full signature with date of the authorized official of 
the contractor and the official of the bank with name and 
designation. 

iii. The test checking of these computerized measurements 
shall be carried out by the concerned officials as per 
extant instructions. This book shall be treated as 
computerized Measurement Book. 

iv. The computerized MB given by the contractor, duly 
bound, with its pages machine numbered, shall have no 
cutting or over- writing. In case of any error, the 
computerized MB shall be cancelled, and the contractor 
shall re-submit a fresh computerized MB, duly 
incorporating all corrections. This should be done before 
the corresponding bill is submitted to the department for 
payment. 

v. The concerned official shall record the necessary 
certificates    for their checks and test checks as per the 
extant procedure in the computerized MB. It shall be the 
responsibility of the concerned officials to ensure that all 
the corrections have been incorporated in the 
computerized MB before they record their certificates. 

vi. The computerized MB shall be allotted a serial number 
as per the register of computerized MB to be given by the 
Bank to the contractor. 

vii.  All the pages of the Finalized computerizes MB shall 
have full signature with date of the authorized official of 
the contractor and the official of the bank with name and 
designation.  
 

All measurements shall be taken in accordance with the Mode of 
Measurements detailed in the Specifications. Should the 
Contractor not attend or neglect or omit to take the measurements 
then the measurements taken by the Bank’s Engineer or a person 
approved by him shall be taken to be correct measurements of the 
works.  

 All authorized extra works, omissions and all variations made 
without the Bank’s Engineer ’s knowledge, of subsequently 
sanctioned by him  in writing (with the prior approval in writing of 
the Bank) shall be included in such measurements. 
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Prices for extras 
etc. ascertainment 
of 

17. The Contractor may, when authorized, and shall, when 
directed, in writing by the Bank’s Engineer   with the approval of the 
Bank add to, omit from or vary the works shown upon the drawings, 
or described in the specifications, or included in the Schedule of 
quantities, but the Contractor shall make no addition, omission or 
variation without such authorization or direction. A verbal authority 
or direction by the Bank’s Engineer s shall, if confirmed by them in 
writing within seven days, be deemed to have been given in writing.  

 No claim for an extra shall be allowed unless it shall have been 
executed under provisions of Clause 5 hereof or by the authority of 
the Bank’s Engineer s with the concurrence of the Bank as herein 
mentioned. Any such extra is herein referred to as authorized extra 
and shall be made in accordance with the following provisions.  

 a. (i) The net rates or prices in the original tender shall 
determine the valuation of the extra work where 
such extra work is of similar character and executed 
under similar conditions as the work priced therein. 

                        (ii) Rates for all items, wherever possible, should be        
                        Derived out of the rates given in the Priced             
                        Schedule of Quantities.  

 b. The net prices of the original tender shall determine 
the value of the items omitted if omissions vary the 
conditions under which any remaining items of 
works are carried out, the prices for the same shall 
be valued under sub-clause (c) hereof. 

 c. Where the extra works are not of similar character 
and/or executed under similar conditions as 
aforesaid or where the omissions vary the 
conditions under which any remaining items of 
works are carried out or if the amount of any 
omissions or additions relative to  the amount of the 
whole of the contract woks or to any part thereof 
shall be such that in the opinion of the Bank’s 
Engineer  the net rate of price contained in the 
Priced Schedule of Quantities or tender or for any 
item of the works involves loss or expense beyond 
that reasonably contemplated by the Contractor or 
is by reason of such omission or addition rendered 
unreasonable or inapplicable, the Bank’s Engineer  
shall fix such other rate or price as in the 
circumstances it shall think reasonable and proper 
with the prior approval in writing of the Bank.  

 d. Where extra work cannot be properly measured or 
valued the contactor shall be allowed day work 
prices as the net rates stated in the tender of the 
Priced Schedule of Quantities or, if not so stated, 
then in accordance with the local day work rates and 
wages for the districts provided that in either case, 
vouchers specifying the daily time (and if required 
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by the Bank’s Engineer , the workman’s names)                      
and materials employed be delivered for verification 
to the Bank’s Engineer  or his representative at or 
before the end of the week following that in which 
the work has been executed. 

e. The measurement and valuation in respect of the 
contract shall be completed within the “Period of 
final measurements” stated in the Appendix or if not 
stated the within three months of the completion of 
the Contract works as defined in clause 21 hereof.  

 f. It is further, clarified that for all such authorized extra 
items where rates cannot be derived from tender, 
the contractor shall submit rates, supported by rate 
analysis worked on the “actual cost basis”, plus 15% 
towards establishment charges, contractor’s 
overhead and profit. Such items will not be eligible 
for escalation. 

 g. The Contractor should note that unless otherwise 
stated the tender is strictly on item rate basis and 
his attention is drawn to the fact that rates for each 
and every item should be correct, workable and self-
supporting. The quantities in the Schedule of 
Quantities approximately indicate the total extent of 
work but may vary to any extent and may even be 
omitted thus altering the aggregate value of the 
contract. However, during the actual execution of 
the work if the quantities exceeds by more than 25% 
of the tender quantities, the quantity of such items 
executed, by the authority of the Engineer of the 
project and with the concurrence of the Bank, in 
excess of 25% of the tender quantity shall be 
considered as extra item of work for which 
contractor shall submit fresh rates supported by rate 
analysis worked on actual cost basis +15% towards 
the establishment charges ,contractors overhead & 
profit .The rates for all such items of work ,being 
current ones, will not be eligible for price adjustment 
due to increase or decrease in prices or materials 
and labour rates as per escalation formula, if any 
,given in the tender .If any of the items of work is 
omitted from the accepted tender at the sole 
discretion of Bank ,the contractor shall not be 
entitled to any claim on this account. 

Unfixed materials 
when taken into 
account to be the 
property of the 
Bank. 

18. Where in any Certificate (of which the Contractor has received  
payment), the Bank’s Engineer has included the value of any 
unfixed materials intended for and /or placed on or adjacent to the 
works such materials shall become the property of the Bank and 
they shall not be removed except for use upon the works, without 
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the written authority of the Bank’s Engineer. The Contractor shall 
be liable for any loss of or damage to, such materials. 

Removal of 
improper works 

19. The Bank  shall, during the progress of the works, have power 
to order in writing from time to time the removal of the works within 
such reasonable time or times as may be specified in the order, or 
any materials which in the opinion of the Bank’s Engineer  are not 
in accordance with the Specifications or the instructions of the 
Bank’s Engineer , the substitution of proper materials, and the 
removal and proper re-execution of any work executed with 
materials or workmanship not in accordance with the Drawings and 
Specifications or instruction and the Contractor shall forthwith carry 
out such order at his own cost. In case of default on the part of the 
contractor to carry out such order, the Bank shall have the power 
to employ and pay other persons to carry out the same; and all 
expenses consequent thereon, or incidental thereto, as certified by 
the Bank’s Engineer  shall be borne by the Contractor, or may be 
deducted by the Bank from any money due, or that may become 
due, to the Contractor.  

Defects after 
virtual completion. 

20. Any defect, shrinkage, settlement or other faults which may 
appear within the “Defects Liability Period” stated in the Appendix 
hereto or, if none stated, then within twelve months after the 
virtual completion of the works, arising in the opinion of the Bank’s 
Engineer  from materials or workmanship not in accordance with 
the contract, shall upon the directions in writing of the Bank’s 
Engineer  and within such reasonable time as shall be specified 
therein, be amended and made good by the Contractor, at his own 
cost and in case of default the Bank may employ and pay other 
persons to amend and make good such defects, shrinkage, 
settlement or other faults, and all damages loss and expenses 
consequent thereon or incidental thereon or incidental there to shall 
be made good and borne by the Contractor and such damage, loss 
and expenses shall be recoverable from him by the Bank or may 
be deducted by the Bank, upon the Bank’s Engineer ’s Certificate 
in writing from any money due or that may become due to the 
Contractor, or the Bank may in lieu of such amending and making 
good by the Contractor deduct from any moneys due to the 
Contractor a sum, to be determined by the Bank’s Engineer  
equivalent to the cost of amending such work and in the event of 
the amount retained under Clause 31 hereof being insufficient, 
recover the balance from the Contractor, together with any 
expenses the Bank may have incurred in connection therewith. 
Should any defective work have been done or material supplied by 
any sub-contractor employed on the works who has been 
nominated or approved by the Bank’s Engineer as provided in 
Clauses 12 and 22 hereof, the Contractor shall be liable to make 
good in the same manner as if such work or material had been 
done or supplied by the Contractor and been subject to the 
provisions of this Clause and Clause 2 hereof. The Contractor shall 
remain liable under the provisions of this Clause notwithstanding 
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the signing of any Certificate or the passing of any accounts, by the 
Bank’s Engineer. 

Certificate of 
virtual completion 
& defects liability 
period. 

21. The works shall not be considered as completed until the 
Bank’s Engineer has certified in writing that they have been virtually 
completed. The Defects Liability Period shall commence from the 
date of such Certificate. 

Nominated Sub-
Contractor. 

22. All Specialists, Merchants, Tradesmen and other executing any 
work of supplying and fixing any goods for which prime cost prices 
or provisional sums are included in the Schedule of Quantities 
and/or specification who may be nominated or selected by the 
Bank’s Engineer are hereby declared to be Sub-Contractors 
employed by the Contractor and are herein referred to as 
nominated Sub-Contractors.  

 No nominated Sub-Contractor shall be employed on or in 
connection with the works against the Contractor shall make 
reasonable objections or (Save where the “Bank’s Engineer and 
Contractor shall otherwise agree) who will not enter into a Contract 
providing. 

a) That the nominated Sub-Contractor shall indemnify the 
Contractor against the same obligations in respect of the 
Sub-Contract as the Contractor is under in the respect of 
this Contract. 

b) That the nominated Sub-Contractor shall indemnify the 
Contractor against claims in respect of any negligence by 
the Sub-Contractor, his servants or agents or any misuse by 
him or them of any scaffolding or other plants, the property 
of the contractor or under any Workman’s Compensation 
Act in force.  

c) Payment shall be made to the nominated Sub-Contractor 
within fourteen days of his receipt of the Bank’s Engineer ’s 
Certificate provided that before any Certificate provided that 
before any Certificate is issued, the Contractor shall upon 
request furnish, to the Bank’s Engineer  proof that all 
nominated Sub-Contractor’s accounts, included in previous 
Certificates have been duly discharged, in default whereof 
the Bank may pay the same upon a certificate of the Bank’s 
Engineer  and deduct the amount thereof from any sums 
due to the Contractor. The exercise of this power shall not 
create privacy of contract as between Bank and Sub-
Contractor.  

Other persons 
employed by Bank 

23. The Bank reserves the right with the concurrence of the Bank’s 
Engineer to use premises and any portions of the site for the 
execution of any work not included in this Contract which it may 
desire to have carried out by other persons and the Contractor shall 
allow all reasonable facilities for the execution of such work but 
shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the 
Bank. Such work shall be carried out in such manner as not to 
impede the progress of the works included in the Contract and the 
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Contractor shall not be responsible for any damage or delay which 
may happen to or occasioned by such work. 

Insurance in 
respect to 
damages to 
persons and 
property 

24. The Contractor shall be responsible for all injury or damage to 
persons, animals or things and for all damage to property which 
may arise from any factor omission on the part of the Contractor or 
any Sub-Contractor or any nominated Sub-Contractor or any of 
their employees. The liability under this clause shall cover also any 
damages to structures, whether immediately adjacent to the works 
or otherwise; any damage to roads, streets, footpaths, bridges as 
well as damage caused to the buildings and other structures and 
works forming the subject matter of this contract. The contractor 
shall also be responsible for any damage caused to the building 
and other structures and works forming the subject, matter of this 
contract due to rain, wind, frost or other inclemency of weather. The 
contractor shall, indemnify and keep indemnified the Bank and hold 
him harmless in respect of all and any loss and expenses arising 
from any such injury or damage to persons or property as aforesaid 
and also against any claim made in respect of injury or damage, 
whether under any statute or otherwise and also in respect of any 
award or compensation or damage consequent upon such claims.  
The Contractor shall, at his own expense, effect and maintain till 
issue of the virtual completion certificate under this contract, with 
an insurance company approved by the Bank, an All Risk Policy 
for Insurance for the full amount of the contract including 
earthquake risk in the joint names of the Bank and the contractor 
(the name of the former being placed first in the policy) against all 
risk policy for contractors and deposit such policy or policies with 
the Bank before commencing the works. 

 The contractor shall reinstate all damage of every sort mentioned 
in this Clause so as to do delivery of the whole of the works 
complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damage to property or third parties. 

 The Contractor shall also indemnify and keep indemnified the Bank 
against all claims which may be made against the Bank by any 
person in respect of anything which any arise in respect of the 
works or in consequence thereof and shall at his own expense, 
effect and maintain until the virtual completion of the contract, with 
an Insurance Company approved by the Bank a policy of Insurance 
in the joint names of the Bank and the Contractor (name of the 
former being placed first in the policy) against such risk and deposit 
such policy or policies before commencement of the works. The 
minimum limit of the coverage under the policy shall be Rs.2 lakh 
per person for any one accident or occurrence and Rs.5 lakh in 
respect of damage to property for any one accident or occurrence 
subject to an overall ceiling of Rs.10 lakh. The contractor shall also 
indemnify the Bank against all claim which may be made upon the 
Bank, whether under the Workmen’s Compensation Act or any 
other statute in force, during the currency of this contract or at 
Common Law in respect of any employee of the contractor or of 
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Sub-Contractor and shall  at his own expense effect and maintain 
until the virtual completion of the contract or with an Insurance 
Company, approved by the Bank, a policy of insurance against 
such risks and deposit such policy or policies with the Bank from 
time to time during the currency of this contract.  

 In default of the contractor insuring as providing above, the Bank 
may so insure and may deduct the premiums paid from any 
moneys due or which may become due to the contractor. 

 The contractor shall be responsible for any liability which may not 
be covered by the Insurance Policies referred to above and also 
for all other damages to any person, animal or defective carrying 
out of this contract, whatever, may be the reasons due to which 
the damage shall have been caused. 

 The contractor shall also indemnify and keep Indemnified the Bank 
against all and any costs, charges or expenses arising out of any 
claim or proceedings relating to the works and also in respect of 
any of damage or compensation arising there from. 

 Without prejudice to the other rights of the Bank against contractor 
in respect of such default, the Bank shall be entitled to deduct from 
any sums payable to the contractor the amount of any damages, 
compensation costs, charges and other expenses paid by the Bank 
and which are payable the contractor under this clause. 

 The Contractor shall upon settlement by the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild 
or repair the works destroyed of damaged. In this event all the 
monies received from the Insurer in respect of such damage shall 
be paid to the Contractor and the contractor shall not be entitled to 
any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 The contractor, in case of re-building or reinstatement after 
damage shall be entitled to such extension of time for completion 
as the Bank’s Engineer may deem fit, but shall, however, not be 
entitled to reimbursement by the Bank of any shortfall or deficiency 
in the amount finally paid by the insurer in settlement of any claim 
arising as set out herein.  
Without prejudice to his liability under this clause, the contractor 
shall also cause all nominated sub-contractors to effect, for their 
respective portions of the works, similar policies of insurance in 
accordance with the provisions of this clause and shall produce or 
cause to produce to the Bank such policies. The contractor shall 
not permit a nominated sub-contractor to commence work at 
the site unless the said insurance policies are submitted. In 
the event of failure of the sub-contractor to take out such a policy 
of insurance before commencing the works at the site, the 
contractor shall be responsible for any claim or damage 
attributable to the said sub-contractor. If the contractor fails to 
extend the insurance policies at any point of time, Bank will 
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take the insurance & triple of the insurance premium will be 
recovered from the contractor. 

Date of 
commencement 
and completion. 

25. The Contractor shall be allowed admittance to the site on the 
“Date of Commencement” stated in the Appendix hereto, or such 
later date as may be specified by the Bank’s Engineer  and he shall 
thereupon and forthwith begin the works and shall regularly 
proceed with and complete the same (except such painting or other 
decorative work as the Bank’s Engineer  may desire to delay on or 
before the “Date of Completion” stated in the Appendix subject 
nevertheless to the provisions for extension of time hereinafter 
contained. 

Liquidated 
Damage for non-
completion  

26. If the Contractor fails to complete the works within the stipulated 
time as in the Appendix or within any extended time under Clause 
27 hereof and the Bank’s Engineer  certifies in writing that in his 
opinion the same ought reasonably to have been completed the 
Contractor shall pay the Bank the sum named in the Appendix as 
“Liquidated Damages” for the period during which the said work 
shall so remain incomplete and the Bank may deduct such 
damages from any moneys due to Contractor.  

Delay and 
extension of time 

27. If in the opinion of the Bank’s Engineer   the works be delayed 
(a) by force Majuro or (b) by reason of any exceptionally inclement 
weather or (c) by reason of proceeding taken or threatened by or 
dispute with adjoining or neighboring owners or public authorities 
arising otherwise than through the Contractor’s own default or (d) 
by the works of delays of other Contractors or Tradesmen engaged 
or nominated by the Bank or the Bank’s Engineer  and not referred 
to in the Schedule of Quantities and/or Specification or (e) by 
reason of Bank’s Engineer ’s instructions as per Clause 2 of hereof 
or (f) by reason of civil commotion, local combination of workmen 
or strike or lockout affecting any of the building trades or (g) in 
consequences of the Contractor not having received in due time 
necessary instructions from the Bank’s Engineer  for which he  
specifically applied  in writing or (h) from other causes which the 
Bank’s Engineer   may certify as beyond the control of contractor 
or (i) in the even the value of work exceed the value of the priced 
scheduled of quantities owing to variation, the Bank’s Engineer  
may with previous approval in writing of the Bank make a fair and 
reasonable extension of time for completion of the Contractor 
Works; in case of such strike or lockout the Contractor shall 
nevertheless constantly use his endeavors to prevent delay and 
shall do all that may reasonably be required to the satisfaction of 
the Bank’s Engineer  to proceed with work. 
 

Failure by 
contractor to 
comply with 
Bank’s Engineer ’s 
instructions 

28. If the Contractor after receipt of written notice from the Bank’s 
Engineer   requiring compliance within ten days fails to comply with 
such further drawings and/or Bank’s Engineer  instructions the 
Bank may employ and pay other persons to execute any such work 
whatsoever that may be necessary to give effect thereto, and all 
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costs incurred in connection therewith shall be recoverable from 
the Contractor by the Bank on the Certificate of the Bank’s 
Engineer  as a debt or may be deducted by him from any money 
due to the Contractor.  

Termination of 
contract by the 
Bank  

29. If the contractor being an individual or a firm commits any “act 
of insolvency”, or shall be adjudged an insolvent or being an 
incorporated Company shall have an order for compulsory winding 
up made against it or pass an effective resolution for winding up 
voluntarily or subject to the supervision of the Court and the Official 
Assignee or the Liquidator in  such acts of insolvency or winding 
up, as the case may be, shall be unable within seven days after 
notice to him requiring him to do so, to show to the reasonable 
satisfaction of the Bank’s Engineer  that he is able to carry out and 
fulfill the Contract and to give security therefore, if so required by 
the Bank’s Engineer .  

 Or if the Contractor (whether an individual, firm or incorporated 
Company) shall suffer execution or other process of Court 
attaching property to be issued against the Contractor. 
Or shall suffer any payment under this Contract to be attached by 
or on behalf of any of the creditors of the Contractor. 

 Or shall assign or sublet this Contract without the consent in writing 
of the Bank first had and obtained.  

 Or shall charge or encumber this Contract or any payments due of 
which may become due to the Contractor hereunder.  

 Or if the Bank’s Engineer  shall certify in writing to the Bank that 
the Contractor, 

i. Has abandoned the Contract, or  
ii. Has failed to commence the works, or has without any 

lawful excuse under these Conditions suspended the 
progress of the works for fourteen days after receiving from 
the Bank’s Engineer  notice to proceed or 

iii. Has failed to proceed with the works with such due 
diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed 
upon or 

iv. Has failed to remove materials from the site or to pull down 
and replace work for seven days after receiving the Bank’s 
Engineer  written notice that the said materials or work were 
condemned and rejected by the Bank’s Engineer  under 
these conditions, or 

v. Has neglected or failed persistently to observe and perform 
all or any of the acts, matters of things by this Contract to 
be observed and performed by the Contractor for seven 
days after written notice shall have been given to the 
Contractor requiring the Contractor to observe or perform 
the same. 

 Then and in any of the said cases the Bank may, notwithstanding 
any previous waiver, after giving seven days’ notice in writing to the 
Contractor, determine the Contract, but without thereby affecting 
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the powers of the Bank’s Engineer  or the obligations and liabilities 
of the contractor, the whole of which shall continue in force as fully 
as if the Contract had not been so determined, and as if the works 
subsequently executed had been executed by or on behalf of the 
Contractor. And further, the Bank by his agents or servants may 
enter upon and take possession of the works and all plant, tools, 
scaffolding, sheds, machinery steam and other power utensils and 
materials lying upon the premises or the adjoining lands or roads, 
and use the same as its own property or may employ the same by 
means of his own servants and workmen in carrying on and 
completing the works or by employing any other Contractor or other 
person or persons to complete the works, and the Contractor shall 
not in any way interrupt or do any act, matter or thing to prevent or 
hinder such other Contractor or other person or persons employed 
for completing and finishing of using the materials and plant for the 
works. When the works shall be completed or as soon thereafter 
as convenient the Bank’s Engineer shall give a notice in writing to 
the Contractor to remove his surplus materials and plant, and 
should the Contractor fail to do so within a period of fourteen days 
after receipt thereof by him, the Bank may sell the same by public 
auction, and give credit to the Contractor for the net amount 
realized. The Bank’s Engineer  shall thereafter ascertain and certify 
in writing under his hand what (if anything) shall be due or payable 
to or by the Bank, for the value of the said plant and materials so 
taken possession of by the Bank and the expense or loss which the 
Bank shall have been put to in procuring the works to be completed 
and the amount, if any, owning to the Contractor and the amount 
which shall be so certified shall thereupon be paid by the Bank to 
the Contractor or by the Contractor to the Bank, as the case may 
be, and the Certificate of the Bank’s Engineer  shall be final and 
conclusive between the parties. 

Termination of 
Contracts by 
Contractor 

30. If the payment of the amount payable by the Bank under 
Certificate of the Bank’s Engineer  shall be in arrears and unpaid 
for thirty days after notice in writing requiring payment of the 
amount as a foresaid shall have been given by the Contractor to 
the Bank, or if the Bank interferes with or obstructs the issue of any 
such Certificate, or if the Bank shall repudiate the Contractor, of if 
the works be stopped for three months under the order of the 
Bank’s Engineer  or the Bank or by any injunction or other order of 
any Court of Law, then and in any of the said cases the Contractor 
shall be at Liberty to determine the Contract by notice in writing to 
the Bank through the Bank’s Engineer , and he shall be entitled to 
recover from the Bank, payment for all works executed and for any 
loss he may sustain upon any plant or materials supplied or 
purchased or prepared for the purpose of the Contract. 

 In arriving at the amount of such payment the net rates contained 
in the Contractor’s original Tender shall be followed or where the 
same may not apply valuation shall be made in accordance with 
Clause 17 hereof. 
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Certificates and 
payments 
 

31.(a) The Contractor shall be paid by the Bank from time to time 
by installments under Interim Certificates to be issued by the 
Bank’s Engineer  to the Contractor on account of the works 
executed when in the opinion of the Bank’s Engineer , work to the 
approximate value named in the Appendix as ‘Value of work for 
Interim Certificates” (or less at the reasonable discretion of the 
Bank’s Engineer ) has been executed in accordance with this 
Contract, subject, however, to a retention of the percentage of such 
value named in the Appendix hereto as “Retention Percentage for 
Interim Certificates” until the total amount retained shall reach the 
sum named in Appendix as     “Total “Retention Money”  after which 
time installments shall be up to the full value of the work 
subsequently so executed and fixed in the building. The Bank’s 
Engineer may in his discretion include the Interim Certificate such 
amount as he may consider proper on account of materials 
delivered upon the site by the Contractor for use in the works. And 
when the works have been virtually completed and the Bank’s 
Engineer   shall have certified in writing that they have been 
completed, the Contractor shall be paid by the Bank in accordance 
with the Certificate to be issued by the Bank’s Engineer the sum of 
money named in the Appendix as “Installment after Virtual 
Completion” being a part of the said Total Retention money. And 
the Contractor shall be entitled to the payment of the Final Balance 
in accordance with the Final Certificate to be issued in writing by 
the Bank’s Engineer   at the expiration  of the period referred to as 
“ the Defect Liability Period” in the Appendix hereto from the date 
of Virtual Completion or as soon as after the expiration of such 
period as the works shall have been finally completed and all defect 
made good according to the true intent and meaning hereof 
whichever shall last happen, provided always that the issue by the 
Bank’s Engineer  of any Certificate during the progress of the works 
or at or after their completion shall not relive the contractor from his 
liability under Clause 2 and 20 not relieve the contractor of his 
inability in cases of fraud, dishonesty, or fraudulent concealment 
relating of the works or material or to any matter dealt with in the 
Certificate, and in case of all defects and insufficiencies in the 
works or materials which a reasonable examination would not have 
disclosed. No certificate of the Bank’s Engineer shall of itself be 
conclusive evidence that any works or materials to which it relates 
are in accordance with the Contract neither will the Contractor have 
a claim for any amounts which the Bank’s Engineer might have 
certified in any interim bill and paid by the Bank and which might 
subsequently be discovered as not payable and in this respect the 
Bank’s decision shall be final and binding. 

 (b) The Contractor has to submit along with his all running account 
bills and final bill, a statement showing the details as well as the 
quantities of cement, steel and other building materials procured 
by him up to the date of the bill for verification of the same before 
settlement of such bills by the Bank. 
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 (c) The Bank’s Engineer shall have power to withhold any 
Certificate if the works or any parts thereof are not being carried 
out to his satisfaction. 

 (d) The Bank’s Engineer may make any correction in any previous 
Certificate which shall have been issued by him.  

 (f) No certificate of payment shall be issued by the Bank’s 
Engineer  if the Contractor fails to insure the works and keep 
them insured till the issue of the Virtual Completion Certificate. 

 (g) Payment upon the Bank’s Engineer’s Certificate shall be made 
within the periods named in the Appendix as “Period for  
honour of Certificates” after such Certificates have been 
delivered to the Bank. 

Delayed Payment  
 
 
 
 
 
 
Matters to be 
finally determined 
by Bank 

32. Any amounts payable by the Bank to the Contractor in 
pursuance of any certificate given by the Bank’s Engineer 
hereunder shall, if not paid within the “Period of honouring 
certificates” named in the Appendix, carry interest at the rate 
named in the Appendix as the “Rate of Interest for delayed 
payment” from the date upon which such sum ought to have been 
paid by the Bank until the payment. 
  
33. The decision, opinion, direction, Certificate (except for 
payment) with respect to all or any of the mattes under Clause 2 
(a), 2(b), 4,7,12,19,27 (a,c,d,e,f) hereof (which matters are herein 
referred to as excepted matters) shall be final and conclusive and 
binding on the parties hereto and shall be without appeal. Any other 
decision, opinion, direction, certificate or valuation of the Bank’s 
Engineer or any refusal of the Bank’s Engineer to give any of the 
same, shall be subject to the right of Arbitration and review under 
Clause 35 hereof in the same way in all respects (including the 
provisions as to opening the reference) as if it were a decision of 
the Bank’s Engineer. 

Settlement of 
disputes through 
arbitration 

34. All disputes and difference of any kind whatever arising out of 
or in connection with the contract or the carrying out of the works 
(whether during the progress of the works or within 12 months from 
the date of virtual completion of work and whether before or within 
12 months of determination abandonment or breach of contract) 
shall be referred to  giving inter-alia full details of the matter under 
dispute like quantities, rates, amount claimed and the reason 
thereto, and settled by the Bank who shall state its decision in 
writing. Such decision may be in the form of a final Certificate or 
otherwise. The decision of the Bank with respect to any of the 
expected matter shall be final and without appeal as stated in 
clause 33 hereof. But if the contractor be dissatisfied on any matter 
the contractor may within 28 days after receiving notice of such 
decision upon. Such written notice shall specify the matters, which 
are in dispute of difference of which such written notice has been 
given. If both the parties agree a single arbitrator would be 
appointed for the purpose. In case no agreement could be reached 
on the appointment of single arbitrator, both the parties will 
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nominate one person each as an arbitrator on their behalf. The two 
arbitrators nominated by the parties shall nominate one more 
person to act as third arbitrator or umpire. 

 The Arbitrator or Arbitrators, as the case may be, shall have power 
to open up, review and revise any certificate, opinion, decision, 
requisition or notice, save in regard to the excepted matters, 
referred to in the preceding Clause, and to determine all matters in 
dispute which shall be submitted to arbitration and of which notice 
shall have been given as aforesaid.  

 The arbitrator or Arbitrators, as the case may be, shall make his or 
their award within one year (or such further extended time as may 
be decided by him or them as the case may be with the consent of 
the parties) from the date of entering on the reference. In case 
during the arbitration proceedings the parties mutually settle, 
compromise their dispute of difference, on the parties filling their 
joint memorandum of the settlement of compromise, the arbitrator 
or the arbitrators as the case may be, shall make an award in terms 
of such settlement of compromise. 

 Upon any such reference, the decision on the cost incidental to the 
reference and award respectively shall be in the discretion of the 
Arbitrator or Arbitrators as the case may be, who may determine 
the amount thereof or direct the same to be taxed as between party 
and party, and shall direct by whom and whom and in what matter 
the same shall be borne and paid.  
This submission shall be deemed to be a submission to arbitration 
within the meaning of the Indian Arbitration and Conciliation Act, 
1996 or any statutory modification thereof. The award of the 
Arbitrator or Arbitrators, as the case may be, shall be final and 
binding on the parties. It is agreed that the Contractor shall not 
delay the carrying out of the works by reason of  any such matter, 
question or dispute being referred to arbitration, but shall proceed 
with the works with all due diligence and shall until the decision of 
the Arbitrator or Arbitrators is given, abide by the decision of the 
Bank. No award of the Arbitrator or Arbitrators, as the case may 
be, shall be relieve the Contractor of his obligations to adhere 
strictly to the Bank’s instructions with regard to the actual carrying 
out of the works. The Bank and the Contractor hereby also agree 
that arbitration under this clause shall be a condition precedent to 
any right of action under the contract. 
 

Right of Technical 
Scrutiny of Final 
Bill. 

35. The Bank shall have a right to cause a technical examination 
of the works by any of the persons or organization as appointed by 
the Bank and the final bill of the Contractor including all supporting 
vouchers, abstracts, etc. If as a result of this examinations or 
otherwise any sum is found to have been overpaid or over certified 
it shall be lawful for the Bank to recovery the sum from any payment 
due to the Contractor for this works or any other works being 
carried out by the contractors elsewhere under the RESERVE 
BANK OF INDIA. 
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Bank entitled to 
recover 
compensation paid 
to workmen. 

36. If, for any reason, the Bank is obliged, by virtue of the provisions 
of the Workmen’s Compensation Act, 1923, or any statutory 
modification or re-enactment thereof to pay compensation to a 
workman employed by the Contractor in execution of the works, 
the Bank shall be entitled to recover from the Contractor the 
amount of compensation so paid, and without prejudice to the 
rights of the Bank under the said Act. The Bank shall be at liberty 
to recover such amount or any part thereof by deducting it form the 
security deposit or from any sum due by the Bank to the Contractor 
under this contract or otherwise. The Bank shall not be bound to 
contest any claim made against it under the said Act, except on the 
written request of the contractor and upon his giving to the Bank for 
all cost for which the Bank might become liable in consequence of 
contesting such claim. 
 

Abandonment of  
works 
 

37. If at any time after the acceptance of the tender, the Bank shall 
for any reasons whatsoever not require the whole or any part of the 
works to be carried out, the Bank’s Engineer shall give notice in 
writing to the Contractor who shall have to claim to any payment of 
compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the 
whole works.  
 

Right of Bank 
To terminate the 
contract in the 
event of death of 
contractor if 
individual  

38.  Without prejudice to any of the right or remedies under this 
Contract, if the Contractor being an individual dies, the Bank shall 
have the option of terminating the Contract without incurring any 
liability for such termination. 
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APPENDIX HEREINBEFORE REFERRED TO 
 
Reference to Clauses in Conditions Herein before Referred to and reference to 
General Instruction to Contractor and Special conditions  

1 Defects Liability Period Twelve months 
2 
 

Validity of quoted rates 6 months from the date of opening of Part I 
of tenders  
 

3 Period of Final Measurement One month after the date of Virtual 
Completion.  
 

4 Date of Commencement Within 10 days from the date of issue of 
work order 
 

5 Date of Completion Time allowed for carrying out the work is 
45 days from the 10th day of issue of 
work order. 

6 Rate of Liquidated damages  
At the rate of   
  

LD at the rate of Rs 339/- per day the work 
subject to a maximum of 10% of the 
contract amount for the entire work. The 
tenderer shall before commence the work 
shall prepare and submit a detailed work 
programme, which shall be approved by the 
Bank’s Engineer. 

7 
 

Value of works for interim  
Certificates  

Rs. 4.00 lakh. 

8 Retention percentage 5% on each bill 
 

9 Period of honoring Certificate  
for payment     

One month for running A/c. bills and three 
months for the final bill.  
 

 
 
Date: -                                                                           Signature and seal of the Tenderer   
 
Place: -                                                                          Name and address: 
                                                                                                                       
                                                                                       Phone/Mobile no. 
                                                                                        

                                                                                        e-mail 
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SAFETY CODE 
 

1. There shall be maintained in a readily place First aid appliances including adequate 
supply of sterilized dressings and cotton wool.  

2. An injured person shall be taken to a nearby public hospital without loss of time, in 
cases where the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the 
side rails shall not be less than 30 cm. (clear) and the distance between two 
adjacent rungs shall not be more than 30 cm. When a ladder is used an extra labour 
shall be engaged for holding the ladder.  

5. The excavated material shall not be placed within 1.5 meters of the edge of the 
edge of the trench or half of the depth of trench whichever is more. All trenches and 
excavations shall be provided with necessary fencing and lighting.  

6. Every opening in the floor of a building or in a working platform is provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter.  

7. No floor, roof or other part of the structure shall be so overloaded with debris or 
materials as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber 
hand gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.  

10. (i) No paint containing lead products shall be used except in the form of paste or 
readymade paint.  
(ii) Suitable facemasks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lead paint dry rubbed and scrapped.  

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities 
shall be provided to enable the working painters to wash during the periods of 
cessation of work.  

12. Hoisting machines and tackles used in the works, including their attachments, 
anchorage and supports shall be in perfect working condition. 

13. The ropes used in hosting or lowering material or as means of supervision shall be 
of durable quality and adequate strength and free from defects.  

14. Additional safety net is to be provided to cover the external work and to avoid any 
injury to the occupants of the colony.  

15. All safety measures should be taken at site during heavy M.S structure work to 
avoid any injury of any workers and damage of nearby buildings etc.   

Place:                            Signature of Tenderer with seal 
Date:                  Name & Address: 
                                                                        Phone no./Mobile no.                    

               E-mail id                                                          
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SPECIAL INSTRUCTIONS 
 

1. Time Allowed for carrying out the work: 45 days from the 10th day of issue of work 
order. If the contractor fails to complete the work within the specified period, they/he 
shall be liable to pay LD at the rate of Rs 339/- per day subject to a maximum of 
10% of the contract amount for the entire work. The tenderer shall before 
commence work prepare a detailed work program, which shall be approved by the 
Bank’s Engineer Laborers will not be allowed to stay at site. 

2. Contractor will have to make his own arrangement to hoist all the material, tools 
and plants etc. at the place of work as well as lowering down the same along with 
debris and salvaged material without causing any dust, nuisance, spillage and 
safety hazards. For this purpose, the contractor will have to get his scheme 
approved well in advance from the Bank and shall have to incorporate any changes 
suggested. No debris more than a truckload shall be allowed to be accumulated at 
site. 

3. The Contractor at his own cost will have to put up proper and sufficient hoarding 
screen and fence during the time as may be necessary for safety and convenience 
of the staff, occupants and visiting public and maintain the same in good condition 
during work and where necessary cause such hoarding of fence to be well lighted 
during the night to prevent accidents. Contractor will have to make good without 
any extra payment, any damage done during the work. The tenderers are 
requested in their own interest to inspect the site to assess the nature and quantum 
of work.  

4. Contractor shall not be allowed to store any of the debris material inside the 
building. Necessary arrangements shall be made in advance with the prior approval 
of Engineer-in-charge to transport all debris to ground by means of suitable chutes 
and stack the same wherever directed prior to carting away from the Banks 
premises.  

5. Work platforms erected shall be such as to facilitate safe working of workers and 
supervisors as also to support man, materials and debris on at least three to four 
levels simultaneously.  

6. Contractor shall, before start of the work shall submit his/their time schedule for 
various activities carried out under the contract 

7. The contractor shall endeavor to keep dust and dirt noise/nuisance inside the 
building to minimum. Contractor should also provide at his cost to clean area on 
day-to-day basis to keep dust free environment. 

8. The work of repairs is required to be carried out with ongoing occupancy. Contractor 
shall be required to give his best possible co-operation to offer minimum of 
inconvenience to the occupants to the extent possible.  

9. The contractor shall make his own arrangement for taping the available 
water/electricity and the usage of the same shall be optimum usage. 

 
Date: -                                                   Signature of the contractor with name & seal   
Place: -                                                  Address: 
                                                             Phone/Mobile no. 
                                                             E-mail id 
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MATERIALS, SPECIFICATIONS AND MODE OF MEASUREMENTS MATERIALS 
 
01. QUALITY 
All materials to be used for works shall be confirm to relevant BIS & best quality of their 
respective kinds as specified herein and shall be approved make and shall comply strictly 
with the tests prescribed hereinafter or, where tests are not laid down in list Specification, 
with the requirements of the latest edition of the relevant India standards approved by the 
Engineer, 
 
02. INSPECTION AND TESTING  
All materials before being incorporated in to the Works shall be subjected to inspection and 
testing as provided in the Conditions of Contract and elsewhere in the Specifications. The 
cost of all samples for all tests relevant Standards shall be deemed to be included in the 
Contract rates. No materials shall be used in the works unless they have first been 
approved by the Engineer or his representative. Manufacturer test certificate for the 
material concern shall accompany the lot of material supplied at site which may be sent for 
testing if required by the Bank’s engineer. 
 
03. SAMPLES 
Samples of all materials proposed to be used or incorporated in the works and to be 
supplied by the Contractor may be called for at any time by the Engineer or his 
Representative.  
 
04. INDEPENDENT TESTS. 
Independent tests and analysis of any of the materials may be made from time to time by 
a Testing House or analyst appointed by the Engineer/ Bank in order to check the supplier’s 
works tests and analysis. The procedure for the testing and acceptance criteria will be as 
stated in the respective I.S codes. The contractor shall at his own expenses supply and 
deliver to a Testing House or Analyst such materials as may be directed by the Engineer. 
Should the result of any test be unsatisfactory to the Engineer or his Representative, the 
materials represented will be rejected. The costs of all the tests shall be borne by the 
contractor.   
 
05. MODE OF MEASUREMENT  
Unless otherwise specified, mode of measurement shall be as per latest version of IS: 1200 
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LIST OF APPROVED MATERIALS 
 

1. All materials shall be of the 1st quality materials conforming to tender conditions. 
2. If the approved brands mentioned are not available, equivalent make as may be approved 

by the Bank / Bank’s Engineer only to be used on the work.  
3. Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same 

shall be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure 
and time due to this shall be solely on contractor’s account and no claims whatsoever shall 
be entertained in this regard. 
 

Description Name of approved make/ manufacturers 
 

Primer and Paints Asian Paints, ICI Dulux, Nerolac, Berger or any 
other approved make 
 

For WALLS:  Asian Paints (Royal Luxury 
Emulsion), ICI Dulux (3 in 1), Nerolac 
(Impression Kashmir), Berger (Easy clean) or 
any other approved make 

Ready Mixed plaster Wall plast, Ultratech, ACC or any other approved 
make 

Structural repairs chemicals M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC 
Baushumie, M/s. STP, M/s. BASF, M/s. SIKA, 
M/s. Bal Endura or approved equivalent make. 

White Cement / White Cement 
putty 

Berger wall putty, Birla Wall putty JK Wall Putty, 
Magicrete or any other approved make  

Cement A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, 
Ramco, Coramandal or approved equivalent 
make. 

Tiles  H R Johnson, Kajaria, Nitco, RAK Ceramic or 
approved equivalent make 

Water proofing compound Dr.FIXT, BASF / PIDILITE / FOSROC / SIKA or 
approved equivalent make 

 
 
NOTE: All the materials should get approved from the “Bank’s Engineer” before 
using in the work. 
 
 
 
 
Place:                                                     Signature and seal of the Tenderer 
Date:           Name & address 
Phone/Mobile No. :                                    E-mail id: 
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Annexure -I 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE SECURITY DEPOSIT 
(NOT APPLICABLE) 

The Regional Director 

Reserve Bank of India, 

____________________ 

Madam/Sir, 

Internal Repairs, Re-painting and allied Civil works in 11 Nos. of vacant Class-III flats 
at Reserve Bank Staff Quarters, Byculla, Mumbai   
 
WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 
(hereinafter called the “Contract”) to M/S ____________________(Name of the 
Contractor) (hereinafter called “the said contractor” which expression shall include its 
successors and assigns). 

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance 
Security for a total amount of Rs____________________ 
(Rupees______________________ __________________only) (Amount in figures and 
words) for the due fulfilment by the said contractor of the terms and conditions contained 
in the contract.  

We, _______________________(Name of the Bank),  (hereinafter called “the Bank”), at 
the request of M/s____________________, the contractor, do hereby undertake to pay to 
the RBI an amount not exceeding Rs __________________ as Performance Guarantee 
for due fulfilment of the terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1. We ___________________(Name of the Bank) do hereby agree with and undertake 
to RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion 
that the Contractor has not performed his obligation under the said condition of the 
contract or have committed a breach thereof, which conclusion shall be binding on us 
all as well as the said contractor; we shall on demand by the RBI, pay without demur 
to the RBI, a sum of Rs._____________ (Rupees ___________________only) or any 
lower amount that may be demanded by the RBI. Our guarantee shall be treated as 
equivalent to the Performance Guarantee Amount for the due performance of the 
obligations of the Contractor under the said Contract, provided, however, that our 
liability against such sum shall not exceed the sum of Rs.________________(Rupees 
_____________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding 
Rs.__________ (Rupees________________________ only) as aforesaid shall be 
paid by us without any      demur or protest, merely on the demand from the RBI on 
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receipt of a notice in writing stating that the amount is due to them and we shall not 
ask for any further proof or evidence and the notice from the RBI shall be conclusive 
and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. The Bank shall pay to RBI any money so demanded not withstanding 
any dispute/disputes raised by the Contractor in any suit or proceedings pending 
before any court, Tribunal or Arbitrator/s relating thereto and the liability to pay the 
amount claimed by the RBI within a period of one week from the date of receipt of the 
notice as aforesaid.   

3. We confirm that our obligation to the RBI under this guarantee shall be independent 
of the agreement or agreements or other understanding between the RBI and the 
Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 
 
We hereby further agree that- 
a) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 
stipulated in the said Contract and/or hereunder or granting of any time or showing 
of any indulgence by the RBI to the Contractor or any other matters in connection 
therewith shall not discharge us in any way and our obligation under this 
guarantee. This guarantee shall be discharged only by the performance by the 
Contractor of their obligations and in the event of their failure to do so, by payment 
by us of the sum not exceeding Rs._________________________  (Rupees 
_____________________________only)  

b) Our liability under these presents shall not exceed the sum of Rs. 
______________ (Rupees. 
_______________________________________only) 

c) Our liability under this agreement shall not be affected by any infirmity or 
irregularity on the part of our said constituents/clients or their obligations 
thereunder or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ______________(60 days beyond the 
Defect liability period) provided that if so desired by the RBI, this guarantee shall 
be renewed for a further period as may be indicated by them on the same terms 
and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are 
renewed as provided hereinabove on the _______________ or on the day when 
our said constituents comply with their obligations, as to which a certificate in 
writing by the RBI alone is the conclusive proof whichever date is later. Unless a 
claim or suit or action is filed against us within _______________ or any extended 
period, all the rights of the RBI against us under this guarantee shall be forfeited 
and we shall be released and discharged from all our obligations and liabilities 
hereunder. 
 
In witness whereof I/We of the Bank have signed and sealed this guarantee on 
the _____ day of __________________ (Month)(Year) being herewith duly 
authorised.    

 
For and on behalf of __________________________________ (Name of the 
Bank) 
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Signature of authorised Bank official 
Name: 
Designation: 
Stamp/Seal of the Bank 
Signed, sealed and delivered for and on behalf of the Bank by above named in 
the presence of: 
 
 
Witness 1 

 
Signature................................. 
 
Name...................................... 
 
Address.................................... 
 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 
and shall be signed by the official whose signature and authority shall be verified). 
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RESERVE BANK OF INDIA 
ESTATE CELL, BYCULLA, MUMBAI 

 
Internal Repairs, Re-painting and allied Civil works in 11 Nos. of vacant Class-III flats 
at Reserve Bank Staff Quarters, Byculla, Mumbai   

 

PREAMBLE TO SCHEDULE OF QUANTITY 

 

1. The work is to be carried out in occupied premises and hence shall be executed 

with least disturbance to the occupants. All necessary measures shall be taken to 

keep the surrounding area in hygienic condition.  

2. Contractors, before filling the tender, shall inspect the site to understand the nature, 

scope of the work and working space available with any constraints to have the 

acquaintance of the site. 

3. All safety measures while working at site shall be followed and all workmen shall be 

provided like safety belts, hand glows, helmets, etc.  

4. Materials should be properly and carefully stacked and secured to avoid any 

accident/incident at site. 

5. No debris shall be kept on the adjoining municipal foot path or within the premises 

of the colony and same shall be removed periodically to avoid stacking. Debris 

formed in the work shall be brought down, stacked in suitably only at location 

specified by Bank’s Engineer.  

6. All the materials to be used in the work shall be got approved in advance from 

Bank’s engineer. The copies of delivery chalans of the materials delivered on site 

shall be regularly submitted to the Bank’s Engineer.  

7. Final selection of the brand of materials will be done exclusively by the Bank. The 

contractors need to quote their rates considering the above approved. 

8. Full time experienced site supervisor shall be deputed at site for supervising the 

work. He will be responsible for maintaining daily progress report, consumption of 

material register, labour report, safety etc. as directed by the Bank’s Engineer.  

9. During execution of the work, if any damages, so occurred to the Bank’s property 

same shall be got done good without any extra charges to the Bank. Failing to 

comply with this condition, same will be got done by Bank at the risk and cost of the 

contractors.  
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10.  After completion of the work, the entire area shall be cleaned/ cleared properly to 

the satisfaction of Bank’s engineer and no debris, etc. shall be left behind. If, not 

done so, then Bank will get it done at the firm’s risk and cost. 

11. The quoted rates shall be exclusive of GST. The applicable GST percentage, as 

per the Govt. of India (GOI) extant rules/regulations, shall be added at the end of 

the tender amount. 

12. All materials for the work shall be fire rated as per CFO / PWD / government / local 

bodies / salutatory authorities, or of any other authority’s norms as applicable. 

13. All wooden members, Veneer, plywood, E- board, gypsum board etc should be fire, 

termite and borer proof. 

14. All M. S. Frame works, brackets etc for the works shall be rust free, and treated with 

anti-corrosive treatment. 

15. The work is to be carried out at approx. 7.0m height. The quoted rates shall be 

inclusive of strong scaffolding as per site conditions. 

 

 

Place:                                                     Signature and seal of the Tenderer 

Date:           Name & address 

Phone/Mobile No. :                                    E-mail id: 
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Proforma for Undertaking I Declaration / Certificate by the Bidder regarding 
country Sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the 
authorized signatory) 
 
To,  
……………. 
 
Reserve Bank of India 
 
…………….. 
 
Name of Work:  
 
 

I/ We...........................................(Name and address, including Country of 

location of bidder) have read and understood the contents of the Office 

Memorandum (OM)F. No.6/18/2019-PPD dated July 23, 2020 and its 

subsequent orders / revision issued by Public Procurement Division, 

Department of Expenditure, Ministry of Finance, Government of India 

regarding the restrictions on procurement from a bidder of a country 

which shares a land border with India. 

 

2. I/We certify that .................. (Name of the bidder) 
 

i. Is not from a country sharing land border with India, or 

ii. Is from a country sharing land border with India and has been 

registered with the Competent Authority, the certificate of which 

is enclosed, or 

iii. Is from a country sharing land border with India where 

Government of India has extended lines of credit, or 

iv. Is from a country sharing land border with India where 

Government of India is engaged in development projects. 

(Strike out whichever of the above is not applicable). 
 
 

3. I/We further certify that  ............................... (Name of bidder) 

fulfils all requirements in this regard and is eligible to be 

considered under the provision of the above referred Office 

Memorandum and its subsequent orders / revision. I/We also 

undertake that even in case of contracts where we are permitted 

by the Bank /RBI to sub-contract 
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I/we ......................................................................................................... (Na

me of bidder)  will not sub-contract any work to a contractor from 

country(ies) sharing land border with India, unless such contractor 

fulfils all the requirements contained in the above referred office 

memorandum/ order. 

4. l/ We know and understand that, if this Undertaking / Declaration / 

Certificate submitted by us is found to be false, the Bank shall be free to 

reject / terminate our tender / Work Order and that the Bank shall also be 

free to initiate any legal action in accordance with law including forfeiting 

of Performance Bank Guarantee / Security Deposit and / or debarring us 

from participating in tenders invited by the Bank in future. 

 

 

   Signature and name of the authorized signatory of the Bidder 

 

With rubber stamp 

 

Place: 

 

Date: 
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Grounds for debarment of firms from bidding: 
 
A bidder is liable for debarment/ disqualification from bidding on the following grounds: 
 
1. If it is determined that the bidder has committed the following acts or omissions in 
contravention 
of the code of integrity: 
 
(i)  
 

a. making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that may impair the 

transparency, fairness and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with an 

intent to gain unfair advantage in the procurement process or for personal gain. 

e. any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract: which can affect 

the decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. making false declaration or providing false information for participation in a tender 

process or to secure a contract; 

i. failed to disclose conflict of interest. 

j. failed to disclose any previous transgressions made in respect of the provisions 

of subclause (i) with any public institution/ entity in India or any other country during 

the last three years or of being debarred by any public procuring institution/ entity. 

2. For any actions or omissions by the bidder other than violation of code of integrity, 
which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-
standard material, non-supply of material, abandonment of works, sub-standard quality of 
works, failure to abide terms of the tender etc. 
 
3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption 
Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for 
causing any loss of life or property or causing a threat to public health as part of 
execution of a public procurement contract. 
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Undertaking for declaration of debarment by public institution(s): . 
{To be submitted by the tenderer on their letterhead) 

 
 
Name of Work: ... .. ........ .. .... .... .... . 
 
 
1. I/We .... .. ....... .. .................... (Name of the bidder) declares that: 
 
a) I/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public 
institution / entity in India or any other country as on ... ....... .... (last date of submission of 
bid) . 
 
b) I/ We or any of our allied firm* have not made any transgression in respect of the code 
of integrity (as mentioned in the tender) with any public institution / entity in India or any 
other country in last three years as on .. ..... .......... . (last date of submission of bid). 
 
c) we will inform the Bank in writing, in case, I/we or any of our allied firm• is/are 
debarred/ suspended/ blacklisted by any public institution/ entity in India or any other 
country on or before award of work for the captioned work. 
 
 
2. I/We ...... ...... ... ........... ........ . (Name of the bidder) declare that I/we or our allied firm* 
... .... .......... .. ........ (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted 
by .. .. .. ...... .......... ........ (Name and address of public institution in India or any other 
country) and the same effective up to ............. (date). A copy of such letter is attached for 
your information and record. 
 
 
(seal and signature of the bidder) 
 
Date 
 
Place 
 
 
(Note: strike out one of the above two declarations which is not applicable) 
*Allied firm: A firm would be termed as "allied firm" if the management is common, or 
substantial or 
majority shares are owned by the banned/ suspended firm and by virtue of this it has a 
controlling 

voice. Further all successor firms will also be considered as allied firms 
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RESERVE BANK OF INDIA 
ESTATE CELL, MUMBAI 

 
 

Name of Work: Internal Repairs, Re-painting and allied Civil works in 11 Nos. of 
vacant Class-III flats at Reserve Bank Staff Quarters, Byculla, Mumbai 

 

Part-II 
 

SCHEDULE OF QUANTITY - UNPRICED BID 
 

Sr.No. Description Quantity Unit  

1 Structural Repairs to R.C.C Members: - 
 

Carefully chipping of unsound/weak concrete material including cement 
mortar plastering from RCC members such as slabs, beams, columns, lintels, 
etc. with manual Chisel and/ or by standard power driven percussion type or 
of approved make including tapering of all edges, making square shoulders 
of cavities, cleaning the exposed concrete surface and reinforcement with 
wire brushes etc. and disposing of debris from the colony premises including 
all lead and lifts, etc complete and as directed. 
 
a) Removal of rust on steel reinforcement: Providing & applying rust 
remover of approved make to clean reinforcement bars & allowing it to react 
for specified time and cleaning the reinforcement of total rust by tapping or 
using mechanical wire brush around the reinforcement bars to give it a totally 
rust free finished steel surface using suitable tools and equipment, etc. all 
complete and as directed by the Bank's Engineer. 
 
b) Passivator coat on steel reinforcement: Providing and applying one 
component, Polymer modified, cementitious anti-corrosive primer of 
approved make (having the technical parameters mentioned in material 
specifications) formulated to provide dual protection of a polymeric barrier 
and an integral corrosion-inhibiting system, to the existing steel and 
additional steel reinforcement provided before patching of damaged areas, 
using suitable tools and equipment inclusive of material, manpower and 
equipment, etc. all complete as directed. (Mode of measurement: concrete 
surface area with exposed reinforcement). 
 
c) Bond coat on old concrete surfaces: Providing and applying bond coat 
of approved make on exposed concrete surface by mixing high dispersion 
SBR latex like Master Emaco SBR2 of BASF or Nitobond SBR (Latex) of 
Fosroc with white cement in the ratio of 2:3, all complete as per the 
manufacturer's specification. The mixing should be done to a lump free 
consistency for bond coat and screed mortar to be applied once the bond 
coat is tacky. 
 

d) Polymer Modified Mortar (PMM) 20mm thick: - 
Providing and repairing the damaged concrete portion with single 
component, fibre reinforced, duel shrinkage-compensated, thixotropic, 
cementitious patch repair mortar of approved make (having the technical 
parameters mentioned in material specifications) capable of applying 20 mm 
thick in single layer initially by hand and finishing with trowel carefully 
compacting the same around the rebars and finishing to bring it in line with 
existing concrete surface with an average thickness of 20 mm inclusive of 
manpower, material, etc. all complete. 

30 SQM 
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Note: The Contractor should ensure that all stages (a to d) of structural repair 
works are executed as per the direction of the Bank's Engineer. 
The quoted rate should include for the cost all materials, labour, tools & 
plants, scaffolding, disposing off the debris from the colony premises 
including proper covering/protecting of all plumbing, carpentry & electrical 
fittings/fixtures, furniture, etc and cleaning of the area/floor, glass panes, etc. 
all complete as directed.  

  

2 Ready Mix Plaster:- 
Providing and applying average 12 mm to 20 mm thick ready mix cement 
plaster of approved make on damaged internal walls by carefully chipping & 
removal of damaged plaster from column, beams and walls & redoing it 
(Removing & redoing plaster) Identifying loose plaster by tapping and 
carefully, breaking and removing damaged plaster by chiselling including any 
other finishing layer including removing loose material etc. at any / all level 
with help of small chisel and hammer weighing not more than 5 pounds and 
as directed etc. all complete. The quoted rate shall include for surface 
preparation, cost all materials, labour, tools & plants, scaffolding, curing, 
disposing off the debris from the colony premises including proper 
covering/protecting of all plumbing, carpentry & electrical fittings/fixtures, 
furniture, etc and cleaning of the area/floor, glass panes, etc. all complete as 
directed.  

40 SQM 

3 Chemical Waterproofing coat on interior wall surfaces at dampness 
affected areas:- 
Providing and applying two or more coats of approved chemical treatment on 
the wall plaster surface wherever directed to prevent capillary seepage/ 
dampness including surface preparation by scrapping the thoroughly the top 
layers of paint/ putty to expose the plaster surface to the satisfaction of Bank's 
Engineer/ manufacturer, etc. all complete. The rate quoted should include for 
the cost all materials, labour, tools & plants, scaffolding, disposing off the 
debris from the colony premises including proper covering/protecting of all 
plumbing, carpentry & electrical fittings/fixtures, furniture if any and cleaning 
of the area/floor, glass pane, etc. complete as directed. 

70 SQM 

4 Providing & applying Putty over the entire ceilings/ wall surfaces: - 
 
Preparing the surface of ceilings/walls by thorough scrapping to remove the 
damaged paint, cleaning with wire brushes/sandpaper/ brooms, water jet, 
etc. to get a surface free of dust/ loose/ foreign matter to receive the primer/ 
putty/ paint finish. The unevenness on the surface may be removed by gently 
levelling the surface with very fine waterproof emery paper (not less than 500 
grit). The surface should be brought to proper line and level to such an extent 
that no undulations are visible and all the edges and corners should be 
finished in sharp lines. The work includes filling all the 
undulations/unevenness on the wall surface by PoP wherever required or as 
directed by the Bank's Engineer. Sand papering the PoP surface with Emery 
paper. Providing and applying average 1mm thickness two coats of putty 
over the entire internal wall surface (excluding ceiling surface) up to 
required/ desired thickness. Each coat of putty must be thoroughly scrapped 
to get smooth & uniform finish for receiving primer/ paint over the final coat 
of putty, etc. all complete as directed. The rate quoted should include for the 
cost all materials, labour, tools & plants, scaffolding, disposing off the debris 
from the colony premises including proper covering/protecting of all 
plumbing, carpentry & electrical fittings/fixtures, furniture, etc and cleaning of 
the area/floor, glass panes, etc. complete as directed. 
Note: Each coat of putty shall be of 1mm average thickness.  
(Approximate Quantity per flat is 141.47 Sq.m) 

11 Flat 
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5 CEILING: First Quality Acrylic Distemper (ready mixed) having low 
VOF:- 
Providing and applying two or more coats of first quality acrylic distemper 
of approved make and shade having low VOC (Volatile Organic Compound) 
content less than 50 gram/litre as per manufacturer specifications over the 
internal surfaces of ceiling  and finishing smoothly including surface 
preparation by thoroughly scrapping the old paint to the satisfaction of Bank's 
Engineer or as directed by the manufacturer etc. all complete as directed. 
The rate shall include for application of water thinnable cement interior 
primer of approved make over the ceiling surface as directed and as per 
manufacturer's specification before the application of paint. The rate quoted 
should include for the cost of all materials, labour, tools & plants, scaffolding, 
disposing off the debris from the colony premises including proper 
covering/protecting of all plumbing, carpentry & electrical fittings/fixtures, 
furniture, etc and cleaning of the area/floor, glass panes, etc. all complete as 
directed.  
(Approximate Quantity per flat is 41.55 Sq.m) 

11 Flat 

6 WALLS: LOW VOC Acrylic Emulsion Paint (FIRST QUALITY): - 
 
Providing and applying two or more coats of LOW VOC ACRYLIC 
EMULSION PAINT (FIRST QUALITY) durable smooth paint developed 
using the unique tough stain repellent, anti-bacterial, fungus guard 
technology having superior washability and having VOC content less than 50 
gm per litre of approved make and shade on internal wall surface up to the 
satisfaction of Bank's Engineer or as directed by the manufacturer. Providing 
and applying one coat of approved water thinnable cement interior primer 
over the internal wall surface all complete as per the manufacturer's 
specification. The rate quoted shall include for the cost of all materials, labour, 
tools & plants, scaffolding, disposing off the debris from the colony premises 
including proper covering/protecting of all plumbing, carpentry & electrical 
fittings/fixtures, furniture, etc and cleaning of the area/floor, glass panes, etc. 
complete as directed. 
 (Approximate Quantity per flat is 99.92 Sq.m) 

11 Flat 

7 Exterior paint for Balcony Area: - 
Providing and applying two or more coats of first quality 100% Acrylic smooth 
exterior paint of exterior quality having VOC content less than 50 gm per litre 
and of approved make and shade over a coat of exterior primer of approved 
make as per manufacturer's specification, etc. all complete as directed by the 
Bank's Engineer. 
Note: The quoted rate shall include for cost all materials, labour, tools & 
plants, scaffolding, disposing off the debris from the colony premises 
including proper covering/protecting of all plumbing, carpentry & electrical 
fittings/fixtures, furniture if any and cleaning of the area/floor, glass panes, 
etc. complete as directed. 
(Approximate Quantity per flat is 19.51 Sq.m) 

11 Flat 
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8 WOOD & STEEL WORKS including Aluminium framed doors, sliding 
windows & ventilators, wall surfaces, etc.: Synthetic enamel paint: - 
 
Providing and applying two or more coats of synthetic enamel paint  
(glossy finish) over a coat of primer of approved make and shade on walls, 
doors, windows and all Plumbing & sanitary lines, wooden brackets of cloth 
drying area, etc., with proper surface preparation by scrapping or any other 
method, scaffolding, proper covering of glass panes, cleaning of the stains, 
carting away the debris out of the premises, etc. all complete. 
 
Note: (i) Primer and painting shall be carried out only after the careful removal 
of existing aluminium sliding window shutters and the same shall be re-
installed upon drying of the paint. 
(ii) Painting coefficient for Panelled door is 1.30 (each side) & Flush door is 
1.10 (each side). For Aluminium sliding Five track windows with fully glass/SS 
mesh panes with is 2.0 (each side of overall window), for Aluminium sliding 
Three track windows with fully glass/SS mesh panes is 1.20 (each side of 
overall window), for fully glazed (fixed pane) window is 0.80 (each side), for 
Aluminium safety grill is 1.0 (for both side) and for Bath & WC door shutters 
i.e Aluminium frame with backlite/glass pane shutter is 1.00 (for both side). 

850 SQM 

9 Polishing to Main doors (Front Side), Loft shutters, Kitchen counter 
Shutters, etc.:- 
Providing and polishing on wood work (Main door with door frame), Loft 
shutters, Kitchen counter shutters, etc with two or more coats of French spirit 
polish of approved tint to obtain smooth and glossy finish as per manufacturer 
specifications including a coat of wood filler, etc. all complete and as directed 
including the cost of all materials, labour, tools & plants, scaffolding, proper 
covering of glass panes, cleaning of the stains, carting away the debris out 
of the premises, etc. all complete.  

70 SQM 

10 Replacement of broken Granite/Marble stone slab to the jambs/sills of 
Windows / Ventilators/ Kitchen platforms/ bathroom doors: - 
Suitably preparing the jambs/ sills/ soffits/Kitchen platforms/ bathroom doors 
by carefully dismantling and removing the existing broken/damaged 
granite/marble stone slab/patti with back mortar, plaster; providing and 
rendering cement plaster in using  ready mixed mortar of approved make 
admixed with water proof cement chemical, providing and fixing 16-18 mm 
thick approved quality and shade (Telephone black or any other approved 
shade) granite/marble slabs for jamb/ sill/ soffit lining (lengthwise in single 
piece without joints in the middle for each side) with metered joints -  these 
slabs shall be provided two step method  longitudinally and with 20 mm 
overlap for windows (throughout the length and pasted together with 
approved quality adhesive/resin of approved make, in the longitudinal 
direction as directed by the Bank’s Engineer to prevent entry of rain water 
through the joint between the granite sill/soffit/ jambs and aluminium windows 
to be fixed as per specifications furnished below) and without overlap i.e 
single slabs for ventilators set with neat cement paste and joints grouted with 
grey neat cement paste admixed with approved quality and make water 
proofing compounds and suitable pigments to match the colour of the granite 
etc as directed. All exposed edges of the slabs shall project beyond the face 
of the wall by 4 mm (both internal and external). They shall be bull nosed and 
machine polished to get the same finish of the pre-polished granite surface. 
Approximate width of the jamb/ sill/ soffit 100~300mm. The rate shall include 
mending the damages (both internal and external surfaces) generally 
matching with the surrounding finishes and re-painting of the affected areas, 
etc complete and as directed by the Bank's Engineer. Basic rate of granite 
is ₹ 2000/- per Sq.mt without GST/Taxes. 
(Note: Only exposed granite surface will be considered for 
measurement) 

10 SQM 
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11 Vitrified tiles flooring: - 
 
Carefully dismantling, and removing  the existing Marble Mosaic /IPS / 
ceramic or vitrified tile / Kota stone slab flooring in the  living room, bedroom, 
kitchen, passages and balcony including  bed mortar, by approved methods, 
so as to expose the RCC floor slab   without damaging the slab, thoroughly 
cleaning the surface using water, wire brush or any other approved methods, 
disposing off and carting away the debris out of the colony premises, 
preparing the surface to receive the new flooring by priming with cement 
slurry, providing and laying flooring/ border/ inlays in the approved pattern 
using 600 mm x 600 mm or approved size  vitrified tiles of approved make 
laid over a bedding of CM 1:4 for the required thickness to maintain the 
existing/adjacent floor tiles colour, shade & floor finishing level (FFL) and a 
floating coat of  grey cement slurry and joints pointed with water proof tile 
grouts of approved make and quality (or white cement admixed with pigments 
and water proof admixture) to match with the shade of the tile. The rate shall 
include making border/inlays of desired width/dimensions using different 
shades of tiles as directed, all wastages, transport, machine cutting, labour, 
all leads & lifts etc required for the finished work complete as directed by the 
Bank’s Engineer.   The Basic Price of Vitrified tile to be considered Rs. 
600/- Per Sq.m, without GST /Taxes 

3 SQM 

12 Vitrified tile Skirting: - 
Carefully dismantling, and removing  the existing Vitrified/ Marble Mosaic 
/IPS / ceramic/Kota stone slab skirting in the  living room, bedroom, kitchen, 
passages and balcony including  back mortar, by approved methods, so as 
to expose the wall surfaces  without damaging the walls, thoroughly cleaning 
the surface using water, wire brush or any other approved methods, 
disposing off and carting away the debris out of the colony premises, 
preparing the surface to receive the new Skirting by priming with cement 
slurry, Providing and fixing 100 mm height vitrified tiles skirting cut out of 600 
mm x 600 mm size of approved brand & manufacturer, in all colours and 
shade, laid over a backing plaster using ready-mix plaster for the required 
thickness, true to plumb and line, set with grey cement paste and joints 
pointed with water proof tile grouts of approved make and quality (or white 
cement admixed with pigments and water proof admixture) to match with the 
shade of the tile. The rate shall include machine grinding and buffing of the 
exposed edges, all wastages, transport, tools, labour, curing, all leads & lifts 
etc required for the finished work complete as directed by the Bank’s 
Engineer. The rate shall also include providing and rendering cement plaster 
using ready mixed mortar of approved make to make up the difference in 
height between the old skirting and new skirting to match with the adjacent 
surfaces. 
Basic Price of tile to be considered Rs.600/- Per Sq.m  
without GST /Taxes. 

5 RMT 
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13 Ceramic tiles flooring: - 
 
Carefully dismantling, and removing  the existing Marble Mosaic /IPS / 
ceramic or vitrified tile / Kota stone slab flooring in the  Bath & Toilet including  
bed mortar, by approved methods, so as to expose the RCC floor slab   
without damaging the slab, thoroughly cleaning the surface using water, wire 
brush or any other approved methods, disposing off and carting away the 
debris out of the colony premises, preparing the surface to receive the new 
flooring by priming with cement slurry, Providing and laying anti-skid ceramic 
tiles flooring using 300 mm x 300 mm or any other size ceramic tiles of 
approved make and shade laid over bed mortar in CM 1:4 and of required  
thickness admixed with water proof chemicals (approved make to be used as 
per the manufacturers specifications) set with a floating coat of neat cement 
slurry and joints pointed with water proof tile grouts of approved make and 
quality (or white cement admixed with pigments and water proof admixture) 
to match with the shade of the tile, including wastages, machine cutting 
required numbers of holes etc complete and directed by the Engineers of the 
Bank.  
(Basic price of tiles shall be Rs.375/-  Sq.m without GST.) 

5 SQM 

14 Ceramic dado tiles: - 
Carefully dismantling and removing the existing Marble Mosaic/IPS/ ceramic, 
glazed tile wall dado tiles in Kitchen, Bath & Toilet including backing mortar 
so as to expose the brick/ concrete wall surface without damaging plumbing 
& sanitary lines, fittings/fixtures, disposing off and carting away the debris out 
of the colony premises. Providing and fixing  ceramic dado tiles in proper line 
& plumb 200 x 300 mm or any other size ceramic tiles of approved make and 
shade over back mortar using ready cement mortar 1:4 ( 1 cement & 4 sand) 
of required thickness for wall dado in height a directed by Bank's engineer, in 
required pattern using two or more  colour tiles,  set with neat cement paste 
and joints pointed with water proof tile grouts of approved make and quality 
(or white cement admixed with pigments and water proof admixture) to match 
with the shade of the tile, including wastages, machine cutting etc complete 
and directed by the Engineers of the Bank. A base coat of cement slurry 
admixed with approved quality and make water proofing chemicals shall be 
rendered over the exposed brick wall before rendering the backing plaster. 
Basic price of tiles Rs.375/- Sq.m without Taxes. 

20 SQM 
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15 Grouting & pointing of existing flooring/skirting, wall dado tiles Joints 
after the mild acid washing of entire area of flooring & skirting & wall 
dado tiles: - 
 
i) Mild Acid washing of entire flooring/skirting/wall dodo tiles of flats shall be 
carried out prior to the grouting / pointing of tiles joints by using diluted 
hydrochloric/muriatic acid or specialized acidic cleaners, the process requires 
strict safety measures, precise dilution (often 1:5 ratio of acid to water), a 5-
15 minute application time, followed by thorough neutralising with baking 
soda and water to prevent damage, using proper gloves & mask as per 
requirement including proper covering/protecting the existing CP plumbing & 
sanitary, Carpentry & Electrical fittings/fixtures/lights/switches, etc. complete 
and as directed. 
 
ii) Carefully removing the old/existing pointing/grouting of vitrified 
flooring/skirting tiles, ceramic flooring & wall dado tiles joints by using 
specialized grout rake, diamond-tipped grout cutter, or oscillating multi-tool 
to a minimum 3-4 mm depth (or at least half the depth of the tile) and cleaning 
of the loose mortar, all dust/dirt, particles, etc., using a vacuum cleaner, 
brush, damp sponge, etc, complete. Preparation of surfaces shall be ensured 
that tiles are completely dry and free from any residues or oil-based 
contaminants, etc.  
 
iii) Grouting & pointing with polymer modified tile grout or epoxy grout into 
tiles joints using a hard rubber float moving diagonally across the tile joints to 
ensure tiles joints are packed fully, remove excess grout materials. The initial 
cleaning after 15-30 minutes tiles joints grouting shall be done by using damp 
sponge, scrubbing in a circular motion to shape the joints and remove excess 
grout, rinsing the sponge frequently. Final cleaning shall be performed with a 
clean, dry cloth or specialized haze remover to remove any residual film etc 
complete and as directed. 
  
a) Vitrified Tiles Flooring & skirting 
(Approximate area of each flat = 35.85 SQM) 
b) Ceramic tiles flooring in Bath & WC 
(Approximate area of each flat = 2.87 SQM 
c) Wall dado tiles (Ceramic/Vitrified tiles) in Bath/WC/kitchen & Wash 
Basin area. (Approximate area of each flat = 37.25 SQM) 
 
Note: Rate to be quoted including covering/protecting the electrical switch 
boards/ plumbing/carpentry fittings/fixtures, furniture /household things/ 
kitchen equipment/articles, etc by using polypropylene protective sheet or 
with plastic sheet while executing all the above works including carting away 
the debris from the colony premises. 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

11  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Flat  
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16 Buffing & Polishing of existing S.S Sink including Grouting & Pointing 
of Granite cooking platform/facia/sides: - 
 
i) Carefully removing the old/existing pointing/grouting of granite slab / 
facia/sides & skirting slab joints including joint between SS Sink & Granite 
slab by using specialized grout rake, diamond-tipped grout cutter, or 
oscillating multi-tool and cleaning of the old grouting/pointing materials, 
deteriorated filler, loose mortar, all dust/dirt, particles, etc., using a vacuum 
cleaner, brush, damp sponge, etc, complete. Preparation of surfaces shall be 
ensured that granite joints are completely dry and free from any residues or 
oil-based contaminants, etc. 
 
ii) Providing grouting & pointing with high quality epoxy grout into granite slab 
joints using a hard rubber float moving diagonally across the tile joints to 
ensure granite joints are packed fully, remove excess grout materials. Metal 
paste/araldite shall be used for the joint between the main counter and the 
vertical front facing(facia) including silicone sealant for sealing the gap 
between the granite and the SS Sink with drain board, curing, final cleaning 
of entire granite cooking platform, facia/sides etc. complete and as directed. 
Approximate area each flat Quantity of granite slab/facia/sides = 2.00 SQM. 
 
iii) Buffing & polishing (mechanised) of existing S.S Sink: - 
Mechanised buffing and polishing of existing SS Sink including through 
cleaning/wiping the entire sink & drain board, etc complete and as directed.  
Approximate size of each S.S Sink is 610 mm x 460 mm. 
Note: The rate shall be inclusive of carting away the debris from the colony 
premises. 

11 Flat 

       
17 DEEP CLEANING of flats and allied works before the handing over of 

flats:- 
i) Repairs/servicing of all type of Doors, windows, Kitchen counters, shelves, 
loft shutters, all Carpentry, Plumbing & Sanitary fittings/fixtures, Bath & Toilet 
fittings including providing minor spare parts such as screws/bolts, fevicol, 
solution, oil, white cement, bottom wheel of aluminium sliding shutters, etc. 
complete and shall be ensured that all are in properly working/serviceable 
condition & cleanness of the same and as directed.  All the existing/old 
painting dots, stains, black marks, oil, grease, dust/dirt, etc. if any on the 
windows & ventilators (both internal & external) and on the 
carpentry/plumbing fittings/fixtures shall be removed/cleaned with suitable 
cleaning agents/paint remover, cotton, etc., 
ii) Deep cleaning of flats shall be carried out by using specialized mopping 
for flooring/skirting/wall dado tiles including deep cleaning of Kitchen platform 
with counters, Marble/granite sill of Balcony Grill, loft, all windows, ventilators, 
doors, all plumbing & sanitary, carpentry and electrical fittings/fixing etc.  
Note: The rate shall be inclusive of carting away the debris from the colony 
premises.  

11 Flat 

  Sub Total Amount in ₹     

  CGST @ 9% in ₹     

  SGST @ 9% in ₹     

  Total Amount in ₹     

  Rounded off in ₹     
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  Important Note: - 
 
i)The Contractor should inform the Bank's Engineer about commencement and completion of each 
and every items/stage of work; so that work done measurements including hidden measurements/ 
material consumption shall be recorded during the execution of work at site. The contractor shall also 
obtain the signature of Bank's Engineer after the completion of each activity/ stage of work such as 
application of putty, application of primer, application of paint etc. 
 
ii)Any debris/ junk generated from the work shall be collected in proper on daily basis, removed from 
site & stored at the designated place in proper manner and dispose of from the colony premises. If 
the contractor fails to dispose of debris from the colony premises despite reminders, the Bank will be 
constrained to remove the debris from site through an external agency and deduct the amount form 
the contractor's bill. 
  
iii) Site Supervisor (Technical) shall be posted to site during the execution of work. The Contractor 
shall submit relevant technical qualification/experience certificate of the site supervisor to the Bank 
before commencement of Work. 

 
 

 
Place:  
Date:                                                               Signature of the contractor with seal 
 


