
 

 

भारतीय �रज़वर् बैंक 
संपदा कक्ष, भायखला, मंुबई 

आरबीआई सांताकू्रज़ �ाटर्सर्, सांताकू्रज़ (पि�म), मंुबई में 02 अिधकारी �ैटो ंका नवीनीकरण 
 
भारतीय �रज़वर् बैंक, मंुबई उपरो� कायर् के िलए ₹5 लाख से ₹10 लाख के बीच की लागत वाले काय� के िलए िसिवल 
शे्रणी (ए) में भारतीय �रज़वर् बैंक, संपदा कायार्लय, फोटर्, मंुबई के पैनल में शािमल ठेकेदारो ंसे ई-िनिवदा मोड द्वारा 
दो-भागीय िनिवदा आमंित्रत करता है। िनिवदा एमएसटीसी िलिमटेड के ई-िनिवदा पोटर्ल के मा�म से की जाएगी। 
सभी इ�ुक पात्र सूचीबद्ध ठेकेदारो ंको िनिवदा प्रिक्रया में भाग लेने के िलए एमएसटीसी िलिमटेड पर �यं को 
पंजीकृत करना होगा।  

िनिवदा की अनुसूची 

कायर् का नाम आरबीआई सांताकू्रज़ �ाटर्सर्, सांताकू्रज़ (पि�म), मंुबई में 02 
अिधकारी �ैटो ंका नवीनीकरण 

ई–िनिवदा नं.  RBI/Mumbai Regional Office/Estate/69/25-26/ET/467 
िनिवदा का मा�म ई-खरीददारी प्रणाली - (ऑनलाइन भाग I – टे�ो वािण��क 

बोली एवं भाग II कीमत बोली 
https://www.mstcecommerce.com/eprocn/) के मा�म से 

अनुमािनत लागत ₹7.60 लाख 
बोली पूवर् बैठक लागू नही।ं 
i) बयाना जमा 
 
ii) िनिवदा शु�  

i) लागू नही ं
 
ii) शू� िनिवदा शु�  

ऑनलाइन टे�ो वािण��क बोली एवं कीमत 
बोली प्र�ुत करने हेतु ई-िनिवदा के प्रार� 
होने की ितिथ 

11.09.2025 को शाम 06:00 बजे से 
  

बयाना रािश जमा करने की अंितम ितिथ लागू नही ं
ऑनलाइन टे�ो वािण��क बोली एवं कीमत 
बोली प्र�ुत करने की अंितम िदनांक 

03.10.2025 को अपराह्न 02:00 बजे तक 

भाग–I को खोलने की ितिथ व समय (टे�ो 
वािण��क बोली) 
 
 
भाग-II (मू� बोली) खोलने की ितिथ और 
समय 

03.10.2025 को अपराह्न 03:00 बजे  
िनिवदा भाग–I खोलने का �ान: संपदा कक्ष, भायखला, मंुबई–400 
008 
 
भाग-II  खोलने की ितिथ और समय पात्र िवके्रताओ ंको बाद में सूिचत 
िकया जाएगा। 

लेनदेन शु� एमएसटीसी िलिमटेड के पक्ष में एमएसटीसी भुगतान 
गेटवे/एनईएफटी/आरटीजीएस के मा�म से एमएसटीपी के 
अनुसार 

 
  

https://www.mstcecommerce.com/eprocn/


 

2. बैंक �ूनतम िनिवदा को �ीकार करने के िलए बा� नही ंहै और िकसी भी िनिवदा को पूणर् या आंिशक रूप से 
�ीकार करने का अिधकार सुरिक्षत रखता है। बैंक िबना कोई कारण बताए सभी िनिवदाओ ंको अ�ीकार करने का 
अिधकार भी सुरिक्षत रखता है।  
 
3. भिव�  में  जारी  िनिवदा  में  कोई  भी  संशोधन     / शु�द्धपत्र, यिद  कोई  हो, केवल  ऊपर  दी  गई  आरबीआई  वेबसाइट  
और एमएसटीसी वेबसाइट पर अिधसूिचत िकया जाएगा और समाचार  पत्र में प्रकािशत नही ंिकया जाएगा। 
  
 

के्षत्रीय िनदेशक 
भारतीय �रज़वर् बैंक 

मंुबई 
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Reserve Bank of India 

Estate Cell, Byculla 

Mumbai - 400 008 

  

e-TENDER FOR 

Renovation of 02 Nos. of Officer’s flats at RBI Santacruz Quarters, 
Santacruz(West), Mumbai 

RBI/Mumbai Regional Office/Estate/69/25-26/ET/467 
Part-I (Techno-Commercial Bid) 

 

(Containing Section I to Section IX) 
 

 

 

Name of Bidder    
 

 

 

 

Address   
 

 

 

 

Last date of Submission of e-Tender -   02:00 PM on 03.10.2025 

Date and time of opening of e-Tender -   03:00 PM on 03.10.2025 
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RESERVE BANK OF INDIA 
ESTATE CELL, BYCULLA, MUMBAI 

Renovation of  02 Nos. of Officer’s flats at RBI Santacruz Quarters, Santacruz (West), 

Mumbai 

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the 

contractors empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in 

civil category (A) of the works costing between ₹5 Lakh to ₹10 Lakh for the captioned 

work. The tendering would be done through the e-Tendering portal of MSTC Ltd 

(http://mstcecommerce.com/eprochome/rbi). All interested eligible empaneled 

contractors must register themselves with MSTC Ltd through the above-mentioned 

website to participate in the tendering process. 

 

SCHEDULE OF TENDER (SOT) 

 

Name of work Renovation of 02 Nos. of Officer’s flats at RBI 
Santacruz Quarters, Santacruz (West), Mumbai 

e-Tender no RBI/Mumbai Regional Office/Estate/69/25-26/ET/467 

Mode of Tender e-Procurement System 

(Online Part I - Techno-Commercial Bid and Part II -

Price Bid through 

(https://www.mstcecommerce.com/eprocn/) 

Tender Value (Estimate Cost)  Rs. 7.60 Lakh 

Pre-Bid meeting Not Applicable 

i) Earnest Money Deposit 

 

ii) Tender Fees 

i)   Not Applicable 
 
ii) No Tender Fees 

Date of Starting of e-Tender for 

submission of online Techno-

Commercial Bid and price Bid  

06:00 PM on 11.09.2025  

Last date of submission of EMD Not Applicable 

Date of closing of online e-tender for 

submission of Techno-Commercial 

Bid & Price Bid 

02:00 PM on 03.10.2025 

Date & time of opening of Part-I 

(Techno-Commercial Bid) 

 

The date and time of opening of 

Part-II (Price Bid)  

03:00 PM on 03.10.2025 at Estate Cell, Byculla, 
Mumbai 400008  
 

 
The date and time of opening of Part-II (Price Bid) 
shall be intimated to the eligible vendors 
subsequently) 

Transaction Fee As per MSTP through MSTC payment 

gateway/NEFT/RTGS in favour of MSTC LIMITED 
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2. The Bank is not bound to accept the lowest Tender and reserves the right to accept 
either in full or in part any tender. The Bank also reserves the right to reject all the 
tenders without assigning any reason therefor. 
  

3. Any amendments / corrigendum to the tender, if any, issued in future will only be 

notified on the RBI Website and MSTC Website as given above and will not be 

published in the newspaper. 

 

 

Regional Director 

Reserve Bank of India 

Mumbai 
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भारतीय ररज़र्व बैंक 

संपदा कक्ष, भायखला, म ंबई 

भारतीय ररजर्व बैंक सांताकू्रज़ क्वार्वसव, सांताकू्रज़ (पश्चिम), म ंबई में 02 अश्चिकारी फै्लर्  ंका नर्ीनीकरण 

भारतीय ररज़र्व बैंक, म ुंबई उपरोक्त कायव के लिए ₹5 िाख से ₹10 िाख के बीच की िागत र्ािे कायों के लिए 

लसलर्ि शे्रणी (A) में भारतीय ररज़र्व बैंक, सुंपदा कायाविय, फोर्व, म ुंबई के पैनि में शालमि ठेकेदारोुं से ई-लनलर्दा 

मोड द्वारा दो-भागीय लनलर्दा आमुंलित करता है। लनलर्दा एमएसर्ीसी लिलमरे्ड के ई-लनलर्दा पोर्वि के माध्यम 

से की जाएगी। सभी इच्छ क पाि सूचीबद्ध ठेकेदारोुं को लनलर्दा प्रलिया में भाग िेने के लिए एमएसर्ीसी लिलमरे्ड 

पर स्वयुं को पुंजीकृत करना होगा।  

श्चनश्चर्दा की अन सूची 

कायव का नाम आरबीआई साुंतािूज़ क्वार्वसव, साुंतािूज़ (पलिम), म ुंबई में 02 

अलिकारी फै्लर्ोुं का नर्ीनीकरण 

ई – लनलर्दा नुं.   RBI/Mumbai Regional Office/Estate/69/25-

26/ET/467 

लनलर्दा का माध्यम ई-खरीददारी प्रणािी- (ऑनिाइन भाग I – रे्क्नो र्ालणज्यिक 

बोिी एर्ुं भाग II कीमत बोिी 

(https://www.mstcecommerce.com/eprocn/) के 

माध्यम से 

अन मालनत िागत ₹ 7.60 िाख 

बोिी पूर्व बैठक िागू नही ुं। 

i) बयाना जमा 

 

ii) लनलर्दा श ल्क  

i) िागू नही ुं 

 

ii) शून्य लनलर्दा श ल्क  

ऑनिाइन रे्क्नो र्ालणज्यिक बोिी एर्ुं 

कीमत बोिी प्रस्त त करने हेत  ई-लनलर्दा 

के प्रारम्भ होने की लतलि 

11.09.2025 को शाम 06:00 बजे से 

  

बयाना रालश जमा करने की अुंलतम लतलि िागू नही ुं 

ऑनिाइन रे्क्नो र्ालणज्यिक बोिी एर्ुं 

कीमत बोिी प्रस्त त करने की अुंलतम 

लदनाुंक 

03.10.2025 को अपराह्न 02:00 बजे तक 

भाग –I को खोिने की लतलि र् समय 

(रे्क्नो र्ालणज्यिक बोिी) 

 

 

भाग- II (मूल्य बोिी) खोिने की लतलि 

और समय 

03.10.2025 को अपराह्न 03:00 बजे  

लनलर्दा भाग–I खोिने का स्थान: सुंपदा कक्ष, भायखला, म ुंबई– 

400 008 

 

भाग-II  खोिने की लतलि और समय पाि लर्िेताओुं को बाद में 

सूलचत लकया जाएगा। 
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िेनदेन श ल्क एमएसर्ीसी लिलमरे्ड के पक्ष में एमएसर्ीसी भ गतान 

गेर्रे्/एनईएफर्ी/आरर्ीजीएस के माध्यम से एमएसर्ीपी के 

अन सार 

 

2. बैंक नू्यनतम लनलर्दा को स्वीकार करने के लिए बाध्य नही ुं है और लकसी भी लनलर्दा को पूणव या आुंलशक रूप से स्वीकार 

करने का अलिकार स रलक्षत रखता है। बैंक लबना कोई कारण बताए सभी लनलर्दाओुं को अस्वीकार करने का अलिकार 

भी स रलक्षत रखता है।  

 

3. भलर्ष्य में जारी लनलर्दा में कोई भी सुंशोिन   /श ज्यद्धपि, यलद कोई हो, केर्ि ऊपर दी गई आरबीआई रे्बसाइर् 

और एमएसर्ीसी रे्बसाइर् पर अलिसूलचत लकया जाएगा और समाचार पि में प्रकालशत नही ुं लकया जाएगा। 

  

 

के्षत्रीय श्चनदेशक 

भारतीय ररजर्व बैंक 

म ंबई 
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Important instructions for e-procurement 

Bidders are requested to read the terms & conditions of this tender before submitting online tender.  
1 Process of E-tender: 

Registration: The process involves vendor’s registration with MSTC e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his/their bids 

electronically. Electronic Bidding for submission of Technical Bid as well as Commercial 

Bid will be done over the internet. The vendor should possess Class III signing type digital 

certificate. Vendors are to make their own arrangement for bidding from a P.C. connected 

with Internet. MSTC is not responsible for making such arrangement. (Bids will not be 

recorded without Digital Signature). 

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi 1).Vendors are 

required to register themselves online with 

www.mstcecommerce.com→ e-Procurement →PSU/Govtdepts→ Select RBI Logo- 

>Register as Vendor -- Filling up details and creating own user id and password→ 

Submit. 

2) Vendors will receive a system generated mail confirming their registration in their 

email which has been provided during filling the registration form. 

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of the 

e- tender). 

Contact person (RBI): 

1. Shri Pappu Kumar, Asst. Manager (Tech-Civil) – Mobile 9990808590, Email id: 

pappukumar@rbi.org.in for Technical Query.  

2.  Smt. Arti Yadav (A. Manager – (022) 2302 8190) –artiyadav@rbi.org.in for e-tender query. 

 

 e-tender query contact person (MSTC Ltd.) 

1. Ms Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No:  

8349894664 

2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in – Mobile – 9458704037 

3. Mr. Abhishek Kr. Kanaujia, Executive – Mobile – 9953089772 

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789 

5. Helpdesk – Landline -- 022 22870471/022 22886266/033 22901004 

Google hangout ID- (for text chat)- mstceproc@gmail.com 

System Requirement: 

i) Windows 7 or above Operating System 

ii) IE-7 and above Internet browser. 

iii) Signing type digital signature 

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the 

system. 

To disable “Protected Mode” for DSC to appear in The signer box following settings may 

be applied. 

a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, 

Remove the tick from the tick box mentioning “Enable Protected Mode”. 

b. Other Settings: 

Tools => Internet Options => General => Click On Settings under “browsing history/Delete 

http://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/
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2 The Techno-commercial Bid and the Price Bid shall have to be submitted online at 

www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on 

specified date and time as given in the Tender. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

4 Special Note towards Transaction fee: 

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 

“My Menu” in the vendor login. The vendors have to select the particular tender from the 

event dropdown box. The vendor shall have the facility of making the payment either 

through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a 

challan by filling up a form. The vendor shall remit the transaction fee amount as per the 

details printed on the challan without making change in the same. On selecting Online 

Payment, the vendor shall have the provision of making payment using its Credit/ Debit 

Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank account, 

the transaction fee shall be auto authorized and the vendor shall be receiving a system 

generated mail. 

Transaction fee is non-refundable. 

A vendor will not have the access to online e-tender without making the payment towards 

transaction fee. 

NOTE 

Bidders are advised to remit the transaction fee well in advance before the closing time 

of the event so as to give themselves sufficient time to submit the bid. 

5 Information about tenders /corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their 

corporate email id provided is valid and updated at the time of registration of vendor with 

MSTC. Vendors are also requested to ensure validity of their DSC 

(Digital Signature Certificate). 

6 E-tender cannot be accessed after the due date and time mentioned in NIT. 

7 Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) 

to be eligible to bid online in the e-tender. Tender fees and Transaction fees are non-

refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be 

refunded by the tender inviting authority. 

b) The process involves Electronic Bidding for submission of Technical and Commercial 

Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their Technical 

Bid and Commercial Bid through internet in MSTC website www.mstcecommerce.com 

→ e-procurement →PSU/Govt. depts.→ Login under 

RBI→ My menu→ Auction Floor Manager→ live event →Selection of the live event 

 

Browsing History” => Temporary Internet Files => Activate “Every time I Visit the 

Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→ Internet 

Options → custom level (Please run IE settings from the page www.mstcecommerce.com 

once) 

http://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
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 d) The vendor should allow running JAVA application. This exercise has to be done immediately 

after opening of Bid floor. Then they have to fill up Common Terms/Commercial specification 

and save the same. After that click on the Technical bid. If this application is not run then the 

vendor will not be able to Save/submit his Technical bid. 

e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. 

Once the same is done, the Commercial Bid link becomes active and the same has to be filled 

up and then vendor should click on “save” to record their Commercial bid. Once both the 

Technical bid & Commercial bid has been saved, the vendor can click on the “Final submission” 

button to register their bid 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple documents 

can be uploaded. 

g) In all cases, vendor should use their own ID and Password along with Digital Signature at 

the time of submission of their bid. 

h) During the entire e-tender process, the vendors will remain completely anonymous to one 

another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above. 

j) All electronic bids submitted during the e-tender process shall be legally binding on the 

vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance of the 

same by the Buyer will form a binding contract between Buyer and the Vendor for execution of 

supply. 

k) It is mandatory that all the bids are submitted with digital signature certificate otherwise the 

same will not be accepted by the system. 

l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full 

or part as the case may be without assigning any reason thereof. 

m) No deviation of the terms and conditions of the tender document is acceptable. Submission 

of bid in the e-tender floor by any vendor confirms his acceptance of 

terms & conditions for the tender. 

 Any order resulting from this tender shall be governed by the terms and conditions mentioned 

therein. 

 No deviation to the technical and commercial terms & conditions are allowed. 

 The tender inviting authority has the right to cancel this e-tender or extend the due 

date of receipt of bid(s) without assigning any reason thereof. 

 Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding. 

 

 
Important Note  

1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS WHO ARE 

EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN BELOW UNDER THE CATEGORY 

5-10 LAKHS ARE ELIGIBLE TO PARTICIPATE IN THIS TENDER. BIDDERS ARE ADVISED TO CHECK 

WITH RBI REGARDING THEIR ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING. 

http://www.mstcecommerce.com/eprochome
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2. In the price bid due to number of words limitation of 1000 characters, complete description 

could not be accommodated, and description given thereof is brief. Before quoting rates, all the contractors 

must read the complete details of each items given in the un-priced bill of quantities given in Part-I of the 

tender. 

 

 

  Date: -                                                           Signature and seal of the Tenderer   

 

  Place: -                                                                      Name and address: 

 

                                                                                     Phone/Mobile no. 

 

                                                                                     e-mail 
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RESERVE BANK OF INDIA 

ESTATE CELL, BYCULLA, MUMBAI 

 

Name of Work: - Renovation of  02 Nos. of Officer’s flats at RBI Santacruz Quarters, 

Santacruz (West), Mumbai 
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FORM OF TENDER 

      

                                                                            Date: 

The Regional Director  

Estate Cell                                                                                          Place: 

Reserve Bank of India  

Byculla, Mumbai  

 

Madam/Sir,  

 

Having examined the drawings, specifications, designs and schedule of quantities relating to the works 

specified in the memorandum hereinafter set out and having examined the site of the works specified in the 

said memorandum and having acquired the requisite information relating thereto as affecting the tender, I/ 

We hereby offer to execute the works specified in the said memorandum within the time specified in the 

said memorandum at the rates mentioned in the attached schedule of quantities and in accordance in all 

respects with the specifications, designs, drawings and instructions in writing referred to in conditions of 

tender, the Articles of Agreement, Special Conditions, Schedule or Quantities and Conditions of Contract 

and with such materials as are provided                                                                                                                                                                                                                                                                                                                                                                                                                              

for, by and in all other respects in accordance with such conditions so far as they may be applicable. 

MEMORANDUM 

 

(a) Description of works : E-Tender for Renovation of  02 Nos. of Officer’s 

flats at RBI Santacruz Quarters, Santacruz(West), 

Mumbai 

 
(b) Estimated cost : ₹ 7.60 lakh 

(c) Time allowed for completion of the 

works from 10
th   

day after 

the date  of written order to 

commence work 

: 45 days  

(d) Retention Money (Security 
Deposit) 

: 5 % of the actual work done to be deducted from each 
bill of the firm.  

 

 
2.  Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and provisions 

of the said Conditions of Contract annexed hereto so far as they may be applicable or in default thereof 

to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions. 
 

Should I/We fail to execute the contract when called upon to do so, I/We do hereby agree that this 

sum shall be forfeited by me/us to the Reserve Bank of India. 
 

3.  Our bankers (with full address) are:  

(i) 

(ii) 
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The names of partners of our firm are:  

(i) 

(ii) 

 

 

 

 

Name of person having Power of Attorney to 

sign the contract (Certified true copy of the 

Power Of Attorney should be attached) 
 

 

 Yours faithfully, 

 

Signature of the 

Bidder with seal 

 

Address: 

 

 

Contact Person :                       

Cell No. 

Email: 

 

Signatures and addresses of witnesses 

 Signature Address 

(i) 

 
(ii) 
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Draft Articles of Agreement 
 

      (On Non-Judicial Stamp Paper of appropriate value) 

 

यह करार की शतें म ुंबई में ................................ 

को एक पक्ष भारतीय ररजर्व बैंक  लजसका कें द्रीय 

कायाविय म ुंबई-400001 मे ज्यस्थत हे  (इसके पिात 

लजसे बैंक कहा गया है) और दूसरा पक्ष 

.............................................. है (लजसे इसके बाद 

ठेकेदार कहा गया है) के बीच हुआ है। 

ARTICLES OF AGREEMENT made the 

 .............................................................. da

y of between the Reserve Bank of India 

having its Central office at Mumbai- 400 

001((hereinafter called “the Bank”) of the 

one part and ..........................................  

 .............................................................. (he

reinafter

 .............................................................. call

ed

 .............................................................. “th

e Contractor”) of the other part. 

जबलक लनयोक्ता भारतीय ररजर्व बैंक साुंतािूज़ 

क्वार्वसव, साुंतािूज़ (पलिम), म ुंबई में 02 अलिकारी 

फै्लर्ोुं का नर्ीनीकरण कायव को करर्ाने का इच्छ क 

है और  लकए जाने र्ािे कायों का र्णवन करने र्ािे 

रेखालचि और लर्लशष्टताएुं  प्रदान की है। 

और जबलक उक्त रेखालचिोुं, लर्लशष्टताओुं और 

मािाओुं की अन सूची पर इसके पक्षकारोुं द्वारा या 

उनकी ओर से हस्ताक्षर लकए गए हैं। 

और जबलक ठेकेदार यहााँ तय की गई शतों, लर्शेष 

शतों में उज्यिज्यखत शतों तिा सुंलर्दा की शतों एर्ुं 

मािाओुं की अन सूची में बताई गई शतों पर (उक्त 

सभी को आगे सामूलहक रूप से “ उक्त शतें” कहा 

जाएगा), उक्त डर ोलर्ुंग (रेखालचि) में दशावए और / या 

उक्त लर्लशष्टताओुं में र्लणवत और उक्त मािाओुं की 

अन सूची में दशावए कायव, र्हााँ पर तय की गई दरोुं के 

अन रूप, भ गतान के लिए देय रालश या ऐसी अन्य 

रालश जो उसके तहत देय हो (लजसको इसके बाद “ 

WHEREAS the Employer is desirous of 
carrying out the work of Renovation of  02 
Nos. of Officer’s flats at RBI Santacruz 
Quarters, Santacruz(West), Mumbai and 
has caused drawings and specifications 
describing the works to be done. 

 

AND WHEREAS the said drawings, the 

Specifications and the Schedule of 

Quantities have been signed by or on behalf 

of the parties hereto. 

 

AND WHEREAS the Contractor has agreed 

to execute upon and subject to the 

Conditions set forth herein and to the 

Conditions set forth in the Special 

Conditions and in the Schedule of 

Quantities and Conditions of Contract (all of 

which are collectively hereinafter referred to 

as “the said Conditions”) the works shown 

upon the said Drawings and/or described in 

the said Specification and included in the 

Schedule of Quantities at the Respective 

rate therein set forth amounting to the sum 

as therein arrived at or such other sum as 

shall become payable there under 
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उक्त ठेका रालश” के रूप मे सुंदलभवत लकया जाएगा”) 

के अिीन कायव करने के लिए सहमत है। 

(hereinafter referred to as “the said Contract 

Amount”). 

अब यहााँ से इस प्रकार सहमश्चत बनी है NOW IT IS HEREBY AGREED AS 

FOLLOWS: 

उक्त लर्चारणीय रालश के सुंदभव में, जो लक इस करार 

में तय तरीके के अन सार भ गतान की जाएगी, 

ठेकेदार द्वारा उक्त रेखालचिोुं में दशावए गए एर्ुं उक्त 

लर्लशष्टताओुं तिा मािाओुं की अन सूची में र्लणवत 

काम को पूणव करने एर्ुं शतों को कायावज्यित करने के 

अिीन होगी। 

In considerations of the said Contract 

Amount to be paid at the times and in the 

manner set forth in the said Conditions, the 

Contractor shall upon and subject to the 

said Conditions execute and complete the 

work shown upon the said Drawings and 

described in the said Specifications and 

the Schedule of Quantities. 

लनयोक्ता ठेकेदार को शतों मे उिेज्यखत तरीके के 

अन सार सुंलर्दा रालश या ऐसी अन्य रालश जो देय हो 

का समय पर भ गतान करेगा। 

The Employer shall pay the Contractor the 

said Contract Amount or such other sum as 

shall become payable, at the times and 

in the manner specified in the said 

Conditions. 

उक्त शतों में "र्ास्त कार" शब्द का अिव इस सुंलर्दा 

के तहत नर्ीनीकरण कायों की र्ास्त  योजना और 

लडजाइलनुंग आलद के उदे्दश्य से 'र्ास्त कार' होगा। 

The term “Architect” in the said conditions 

shall mean ‘Architect ’ for the purpose of 

architectural planning & designing etc. of 

the Renovation works under this contract. 

भारतीय ररज़र्व बैंक लनमावण कायों के पयवरे्क्षण, लबिोुं 

के प्रमाणीकरण, भ गतान और सुंलर्दा के लर्लभन्न 

लनयमोुं, शतों और पूर्ावपेक्षाओुं के कायावियन के लिए 

सीिे व्यर्स्था और प्रबुंि करेगा। 

The Reserve Bank of India shall administer 

and directly arrange for supervision of works, 

certification of bills, making payments and 

implementation of various terms, conditions 

and stipulations of the contract. 

यहााँ उिेज्यखत शतें और लर्लभन्न अन सूलचयोुं को इस 

करार के  आिार के रूप में पढ़ा और समझा जाएगा 

और यहााँ मौजूद पालर्वयाुं अपनी ओर से उक्त शतों 

द्वारा बुंिे हैं, स्वयुं को उक्त शतों को समलपवत करते 

हैं और उक्त शतों में उिेज्यखत अन सार अपनी ओर 

से करार का लनष्पादन करें गे । 

The said conditions and various schedules 

shall be read and construed as forming part 

of this agreement, and the parties hereto shall 

respectively abide by, submit themselves to 

the said Conditions and perform the 

agreements on their part respectively in the 

said Conditions contained. 

करार और यहााँ उज्यिज्यखत दस्तारे्ज़ इस सुंलर्दा का 

आिार बनाएाँ गे 

The agreement and documents mentioned 
herein shall form the basis of this Contract. 
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यह सुंलर्दा न तो एक लनलित एकम श्त सुंलर्दा है और 

न ही एक िघ  कायव सुंलर्दा है, बज्यल्क भारतीय ररजर्व 

बैंक साुंतािूज़ क्वार्वसव, साुंतािूज़ (पलिम), म ुंबई में 

02 अलिकारी फै्लर्ोुं का नर्ीनीकरण का कायव के 

लिए एक सुंलर्दा है। लजसके लिए र्ास्तलर्क मापी गई 

मािाओुं के अन सार दरोुं और सुंभालर्त मािाओुं की 

अन सूची में लनलहत दर पर या उक्त शतों में प्रदान की 

गई दर पर भ गतान लकया जाना है। 

This Contract is neither a fixed Lump sum 

contract nor a Piece Work Contract but is a 

Contract to carry out the Renovation of  02 

Nos. of Officer’s flats at RBI Santacruz 

Quarters, Santacruz(West), Mumbai work in 

respect of to be paid for according to actual 

measured quantities at the rate contained in 

the Schedule of rates and Probable 

Quantities or as provided in the said 

Conditions. 

उक्त शतों में लनिावररत तरीके के अन सार  ठेकेदार 

लसलर्ि लनमावण कायों से सुंबुंलित सभी कायों, सेनेर्री 

कायव और लफलर्ुंग, स्थायी जि आपूलतव, लर्द्य त 

इन्सर्ािेशन, लफलर्ुंग, एयर कुं डीशलनुंग और अन्य 

सुंबुंद्ध कायों से सुंबुंलित सभी कायों को करने के लिए 

हर उलचत स लर्िा प्रदान करेगा और इस तरह के 

कायों के पूरा होने के बाद दीर्ारोुं, फशव आलद को 

हुए लकसी भी न कसान को प न: ठीक करेगा। 

The Contractor shall afford every reasonable 

facility for the carrying out of all works relating 

to civil works, installation of sanitary work and 

fittings, permanent water supply, electrical 

installations, fittings, air conditioning and 

other ancillary works in the manner laid down 

in the said conditions and shall make good 

any damages done to walls, floors etc. after 

the completion of such works. 

लनयोक्ता के पास इस सुंलर्दा के पूर्ावग्रह के लबना 

कायव के लकसी भी र्स्त  (आइर्म) को जोड़कर या 

हर्ाकर या उसी के क छ भाग को बनाए  खकर 

रेखालचि और कायव की प्रकृलत को बदिने का 

अलिकार स रलक्षत है। 

The Employer reserves to itself the right of 

altering the Drawings and nature of the work 

by adding to or omitting any items of work or 

having portions of the same arrived out 

without prejudice to this contract. 

 

समय को इस सुंलर्दा  के तत्व के रूप में माना 

जाएगा और ठेकेदार एतदद्वारा साइर् को सौुंपे जाने 

के त रुं त बाद या उक्त शतों में उज्यिज्यखत कायावरुंभ 

की लनिावररत लतलि से, जो भी बाद में हो, काम श रू 

करने और तिालप समय लर्स्तार प्रार्िानोुं के अिीन 

समू्पणव कायव को पूरा 45 लदन के भीतर पूणव करने के 

लिए सहमत है। 

Time shall be considered as the essence of 

this Contract and the Contractor hereby 

agrees to commence the work soon after the 

site is handed over to him or from the 

scheduled date of commencement as 

provided for in the said Conditions whichever 

is later and to complete the entire work within 

45 days subject nevertheless to the 

provisions for extension of time. 
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इस सुंलर्दा के तहत लनयोक्ता द्वारा सभी भ गतान 

केर्ि म ुंबई में ही लकए जाएुं गे। 

All payments by the Employer under 

this Contract will be made only at 

Mumbai 

इस करार से ज डे़ या लकसी भी तरह से उत्पन्न होने र्ािे 

सभी लर्र्ादोुं को म ुंबई में उत्पन्न माना जाएगा और 

उसका लनिावरण केर्ि म ुंबई में ज्यस्थत न्यायािय के 

अलिकार के्षि में होगा। 

 

All disputes arising out of or in any way 

connected with this agreement shall be 

deemed to have arisen at Mumbai and only 

Courts in Mumbai shall have jurisdiction to 

determine the same. 

यह लक इस सुंलर्दा के कई अुंशोुं को ठेकेदार द्वारा पूरी 

तरह से पढ़ा और समझा गया है। ठेकेदार लनलर्दा में 

दी गई मािा से अलिक मािा के भ गतान के लिए तब 

तक हकदार नही ुं होगा जब तक लक बैंक के प्रभारी 

अलभयुंता से लर्लशष्ट लिज्यखत अन देशोुं के तहत आदेश 

नही ुं लदया जाता है। 

 

 

That the several parts of this Contract have 

been read by the Contractor and fully 

understood by the Contractor. The 

Contractor shall not be entitled for the 

payment for the quantities beyond the 

tendered quantities unless ordered for by 

specific written instructions from the Bank’s 

Engineer-in-Charge. 

ठेकेदार बैंक के ब लनयादी ढाुंचे / प्रणालियोुं / 

उपकरणोुं आलद के बारे में प्रत्यक्ष या अप्रत्यक्ष रूप से 

लकसी भी जानकारी, सामग्री और लर्र्रण का लकसी भी 

तीसरे पक्ष के साि ख िासा नही ुं करेगा, जो लक इस  

क़रार  के सुंबुंि में सुंलर्दात्मक दालयत्वोुं के लनर्वहन के 

दौरान  ठेकेदार  या उसके कमवचाररयोुं के ध्यान में या 

ज्ञान में आ सकता है, और हर समय उन्हें सख्त 

गोपनीय रखेगा। ठेकेदार   क़रार  के लर्र्रण को लनजी 

और गोपनीय मानेंगे, लसर्ा इस सीमा के लक जो इसके 

तहत दालयत्वोुं को पूरा करने के लिए या िागू कानूनोुं 

का पािन करने के लिए आर्श्यक है। ठेकेदार  बैंक 

की पूर्व लिज्यखत सहमलत के लबना लकसी भी व्यापार या 

तकनीकी पेपर या अन्य जगहोुं पर कायव की 

लर्शेषताओुं को प्रकालशत नही करेगा, न ही प्रकालशत 

करने की अन मलत देगा या उजागर नही ुं करेगा। 

ठेकेदार लकसी भी गोपनीय जानकारी के प्रकर्ीकरण 

के पररणामस्वरूप लनयोक्ता को हुई लकसी भी प्रकार 

की हालन के लिए लनयोक्ता को क्षलतपूलतव करेगा। उक्त 

का पािन करने में लर्फिता को ठेकेदार की ओर से 

अन बुंि को भुंग करने के रूप में माना जाएगा और 

लनयोक्ता न कसान का दार्ा करने और कानूनी कदम 

उठाने का हकदार होगा। 

 

 

 

 

 

 

ठेकेदार  इस बात को स लनलित करने के लिए अपने 

कमवचाररयोुं के सुंबुंि में सभी उलचत कायवर्ाही करेगा 

The Contractor shall not disclose directly or 

indirectly any information, materials and 

details of the Bank's 

infrastructure/systems/equipment etc., 

which may come to the possession or 

knowledge of the Contractor during the 

course of discharging its contractual 

obligations in connection with this 

agreement, to any third party and shall at 

all times hold the same in strictest 

confidence. The Contractor shall treat the 

details of the contract as private and 

confidential, except to the extent necessary 

to carry out the obligations under it or to 

comply with applicable laws. The 

Contractor shall not publish, permit to be 

published, or disclose any particulars of 

the works in any trade or technical paper 

or elsewhere without the previous written 

consent of the Employer. The Contractor 

shall indemnify the Employer for any loss 

suffered by the Employer as a result of 

disclosure of any confidential information. 

Failure to observe the above shall be 

treated as breach of contract on the part of 

the Contractor and the Employer shall be 

entitled to claim damages and pursue legal 

remedies. 

The Contractor shall take all appropriate 

actions with respect to its employees to 
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लक इस  क़रार  के तहत गोपनीय जानकारी के गैर-

सुंत ष्ट लकयाप्रकर्ीकरण के दालयत्वोुं को पूरी तरह से  

जा रहा है। 

 
 

गैर -प्रकर्ीकरण और गोपनीयता के सुंबुंि में   

ठेकेदार  के दालयत्व लकसी भी कारण से होने र्ािे इस  

रार  की समाज्यि या समापन को बचाक़ । 

ensure that the obligations of non-

disclosure of confidential information 

under this agreement are fully satisfied. 

 

The Contractor's obligations with respect to 
non-disclosure and confidentiality will 
Survive the expiry or termination of this 
agreement for whatever reason. 

15. कायव स्थल पर मश्चहलाओ ंके यौन उत्पीड़न की 

र कथाम का खंड 

ए) फमव, बैंक के पररसर के भीतर अपने (फमव के) 

कमवचारी के ज्यखिाफ यौन उत्पीड़न की लकसी भी 

लशकायत के मामिे में पूणवत: लजमे्मदार होुंगी, भारतीय 

ररज़र्व बैंक द्वारा के्षिीय सलमलत के समक्ष लशकायत दजव 

की जाएगी और बैंक  उस लशकायत के सुंबुंि में उक्त 

अलिलनयम के तहत  उलचत कायवर्ाही की जाना 

स लनलित करेगा। 

 

 

 

 

 
बी.) बैंक के लकसी भी कमवचारी के लर्रुद्ध फमव के 

लकसी भी कमवचारी की तरफ से यौन उत्पीड़न होने की 

कोई भी लशकायत का बैंक द्वारा गलठत के्षिीय 

लशकायत सलमलत द्वारा सुंज्ञान लिया जाएगा। 

 

 

 

 

सी.) फमव लकसी भी मौलद्रक क्षलतपूलतव के लिए लजमे्मदार 

होगा, लजसे फमव के कमवचाररयोुं को शालमि करने र्ािी 

घर्ना में भ गतान करने की आर्श्यकता हो सकती है, 

उदाहरण के लिए बैंक के कमवचारी को कोई भी 

मौलद्रक राहत, अगर सलमलत द्वारा  फमव के कमवचारी 

द्वारा यौन उत्पीड़न लकया जाना सालबत होता है। 

 

 

 

डी) फमव  कायवस्थि पर यौन उत्पीड़न की रोकिाम 

और सुंबुंलित म द्दोुं के बारे में अपने कमवचाररयोुं को 

लशलक्षत करने के लिए लजमे्मदार होगा। 

 

 

 

ई) फमव बैंक पररसर में लनयोलजत अपने कमवचाररयोुं की 

पूणव एर्ुं अध्यतन सूची उपिब्ध कराएगा। 

15. Clause of Prevention of Sexual 
Harassment at Work place:- 

 
a) The firm shall be solely responsible in case 

of any compliant of sexual harassment against 

its employee within the premises of the Bank, 

the complaint will be filed before the Regional 

Committee constituted by the Reserve Bank of 

India and Bank shall ensure appropriate action 

under the said Act in respect of the complaint. 

b) Any complaint of sexual harassment from 

any aggrieved employee of the firm against 

any employee of the Bank shall be taken 

cognizance of by the Regional Complaint 

Committee constituted by the Bank. 

c). The firm shall be responsible for any 

monetary compensation that may need to be 

paid in case the incident involves the 

employees of the firm, for instance any 

monetary relief to Bank’s employees, if sexual 

violence by the employee of the firm is proved. 

d)The firm shall be responsible for educating 

its employees about prevention of sexual 

harassment at work place and related issues. 

e) The firm shall provide a complete and 

updated list of its employees who are 

deployed within the Bank’s premises. 



18 of 147  

 

ठेकेदार बैंक के ब लनयादी ढाुंचे / प्रणालियोुं / 

 के बारे में प्रत्यक्ष या अप्रत्यक्ष रूप सेउपकरणोुं आलद 

लकसी भी जानकारी, सामग्री और लर्र्रण का लकसी भी 

तीसरे पक्ष के साि ख िासा नही ुं करेगा, जो लक इस  

क़रार  के सुंबुंि में सुंलर्दात्मक दालयत्वोुं के लनर्वहन के 

दौरान  ठेकेदार  या उसके कमवचाररयोुं के ध्यान में या 

ज्ञान में आ सकता है, और हर समय उन्हें सख्त 

गोपनीय रखेगा। ठेकेदार   क़रार  के लर्र्रण को लनजी 

और गोपनीय मानेंगे, लसर्ा इस सीमा के लक जो इसके 

तहत दालयत्वोुं को पूरा करने के लिए या िागू कानूनोुं 

का पािन करने के लिए आर्श्यक है। ठेकेदार  बैंक 

की पूर्व लिज्यखत सहमलत के लबना लकसी भी व्यापार या 

तकनीकी पेपर या अन्य जगहोुं पर कायव की 

लर्शेषताओुं को प्रकालशत नही करेगा, न ही प्रकालशत 

करने की अन मलत देगा या उजागर नही ुं करेगा। 

ठेकेदार लकसी भी गोपनीय जानकारी के प्रकर्ीकरण 

के पररणामस्वरूप लनयोक्ता को हुई लकसी भी प्रकार 

की हालन के लिए लनयोक्ता को क्षलतपूलतव करेगा। उक्त 

का पािन करने में लर्फिता को ठेकेदार की ओर से 

अन बुंि को भुंग करने के रूप में माना जाएगा और 

लनयोक्ता न कसान का दार्ा करने और कानूनी कदम 

उठाने का हकदार होगा। 

 

 

 

ठेकेदार  इस बात को स लनलित करने के लिए अपने 

कमवचाररयोुं के सुंबुंि में सभी उलचत कायवर्ाही करेगा 

लक इस  क़रार  के तहत गोपनीय जानकारी के गैर-

प्रकर्ीकरण के दालयत्वोुं को पूरी तरह से सुंत ष्ट लकया 

जा रहा है। 

 

 

 

 

 

गैर -प्रकर्ीकरण और गोपनीयता के सुंबुंि में   

ठेकेदार  के दालयत्व लकसी भी कारण से होने र्ािे इस  

क़रार  की समाज्यि या समापन को  बचायेंगे। 

16. Non-Disclosure clause: The Contractor 

shall not disclose directly or indirectly any 

information, materials and details of the 

Bank's infrastructure/systems/equipment etc., 

which may come to the possession or 

knowledge of the Contractor during the course 

of discharging its contractual obligations in 

connection with this agreement, to any third 

party and shall at all times hold the same in 

strictest confidence. The Contractor shall treat 

the details of the contract as private and 

confidential, except to the extent necessary to 

carry out the obligations under it or to comply 

with applicable laws. The Contractor shall not 

publish, permit to be published, or disclose 

any particulars of the works in any trade or 

technical paper or elsewhere without the 

previous written consent of the Employer.  

The Contractor shall indemnify the Employer 

for any loss suffered by the Employer as a 

result of disclosure of any confidential 

information. Failure to observe the above shall 

be treated as breach of contract on the part of 

the Contractor and the Employer shall be 

entitled to claim damages and pursue legal 

remedies. The Contractor shall take all 

appropriate actions with respect to its 

employees to ensure that the obligations of 

non-disclosure of confidential information 

under this agreement are fully satisfied. The 

Contractor's obligations with respect to non-

disclosure and confidentiality will survive the 

expiry or termination of this agreement for 

whatever reason. 
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17. नू्यनतम मजदूरी अश्चिश्चनयम : ठेकेदार िागू 

नू्यनतम मजदूरी अलिलनयम र् श्रम अलिलनयम का 

अन पािन करें गे। लकसी भी साुंलर्लिक लनयम / 

अपेक्षाओुं के अन सार जारी नोलर्स / दुंड, यलद कोई 

हो तो, का भ गतान ठेकेदार द्वारा बैंक से लकसी दारे् 

के बगैर लकया जाएगा। 

17. Minimum Wages Act : - Contractor shall 

comply with minimum wage act and labour act 

in force. Notices /penalty, if any, issued 

/imposed by any statutory 

norms/requirements shall be paid by the 

contractor, without any claim to the Bank. 

 

18. क श्चर्ड -19 की र्तवमान महामारी की स्थस्थश्चत 

में पालन श्चकए जाने र्ाले प्र र् कॉल, श्चहफ़ाजती 

उपाय और स रक्षा मानदंड : ठेकेदारोुं को कोलर्ड 

-19 की र्तवमान महामारी की ज्यस्थलत के दौरान बैंक 

द्वारा लनिावररत सभी स रक्षा, लहफ़ाज़ती मानदुंडोुं और 

मानक प्रोर्ोकॉि का पािन करना होगा जैसे लक 

मास्क पहनना, हैंड सैलनर्ाइज़र का उपयोग करना, 

लनयलमत रूप से साब न लडस्पेंसर से हाि िोना, हाि 

के दस्ताने पहनना, केर्ि कायव स्थि से सुंबुंलित 

श्रलमकोुं की आर्ाजाही, लनयलमत स रक्षा जााँच आलद। 

इसका उिुंघन करने पर बैंक के लशष्टाचार र् स रक्षा 

अलिकारी द्वारा प्रते्यक अर्सर पर ज मावना िगाया जा 

सकता है, जो ठेकेदारोुं को देय भ गतान से र्सूि 

लकया जा सकता है। 

18. Protocols, safety measures and 

security norms of present pandemic 

situation of Covid-19 to be followed: The 

contractors shall follow all security, safety 

norms and the standard protocol laid down by 

the Bank during the present pandemic 

situation of Covid -19 like wearing mass, using 

hand sanitizer, regularly washing hands with 

soap dispensers, wearing hand glauses, 

movement of the workers only pertaining to 

the work place, regular security checks etc. 

The violation of the same may be entitled for 

penalty on each occasion imposed by the 

Bank’s P & SO, which may be recovered from 

the payment due to the contractors.  

 

19. संश्चर्दा की समास्थि के कारण चूक के मामले 

में ठेकेदार  ंसे र्सूल की जाने र्ाली क्षश्चतपूश्चतव : 

यलद कायव/सुंलर्दा के पूरा होने से पहिे लकसी भी 

पार्ी द्वारा सुंलर्दा को समाि कर लदया जाता है। यह 

माना जाता है लक, ठेकेदार लनिावररत समय अर्लि 

और स्वीकृत लर्स्तार में उपय वक्त कायव को पूरा करने 

में लर्फि रहे हैं। बचा हुआ या शेष कायव सीिे बैंक 

द्वारा ठेकेदारोुं के जोज्यखम और िागत पर लकया 

जाएगा। इस तरह की जोज्यखम और िागत रालश यानी 

ठेकेदारोुं की लनलर्दा दरोुं के आिार पर िागत और 

कायव पूरा करने के लिए बैंक द्वारा की गई नई सुंलर्दा 

19. Compensation to be recovered from the 

Contractors in case of default on account 

of termination of contract: 

 If the contract is terminated from either of the 

party before completion of work/contract. It is 

treated that, the contractors are failed to 

complete the captioned work in stipulated time 

period and the approved extension. The left 

over or balance work will be carried out directly 

by the bank at the risk and cost of the 

contractors. Such risk and cost amount i.e. 

amount arrived by evaluating the difference of 

cost between cost based on tender rates of the 
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की दरोुं के अन सार प्राि रालश के बीच अुंतर की 

गणना से प्राि रालश। यह जोज्यखम और िागत रालश 

बैंक द्वारा ठेकेदारोुं को देय लकसी भी रालश जैसे 

अुंलतम लबि की सकि रालश, लनष्पादन बैंक गारुंर्ी 

रालश, सुंलर्दा की अद्यलतत पररर्लतवत प्रलतभूलत जमा 

(ईएमडी और आरएमडी) इसके अलतररक्त सभी 

सुंपदा प्रकोष्ोुं / कायाविय यानी सुंपदा कायाविय, 

फोर्व, , भायखिा कक्ष, बीकेसी कक्ष इत्यालद में िुंलबत 

लकसी भी अन्य लबि / लबिोुं सलहत के समक्ष देय रालश 

में से र्सूि की जाएगी, जो लक सुंलर्दा की जबरन 

समाज्यि और कायव को पूणव करने में व्यिव हुए समय 

के कारण बैंक द्वारा उठाया गया एक प्रत्यक्ष लर्त्तीय 

न कसान है। 

contractors and as per the rates of new 

contract engaged by the Bank for completion 

of work. This risk and cost amount will be 

recovered by the bank, which is a direct 

financial loss incurred by the bank on account 

of forced termination of contract and against 

the time lost in completion of the work from any 

amount payable to the contractors such as 

gross amount of final bill, Performance Bank 

Guarantee amount, up to date converted 

Security Deposit (EMD and RMD) of the 

contract further including amount payable 

against any other bill/bills pending at all the 

Estate Cells/Office i.e. Estate office, Fort, 

Mumbai, Byculla Cell, BKC Cell etc. 

इसके साक्ष में, लनयोक्ता और ठेकेदार ने अपने 

लर्लिर्त अलिकृत अलिकारी के माध्यम से इन 

लर्िेखोुं के लिए अपने भाग लनिावररत लकए हैं एर्ुं दो 

कलित ड ज्यिकेर् को लनष्पालदत लकये जा सकते हैं, 

लदन और र्षव पहिे यहााँ ऊपर लिखें गये हैं। (यलद 

ठेकेदार एक साझेदारी या व्यज्यक्तगत स्वालमत्व है) 

 

इसके साक्ष में, लनयोक्ता ने अपने लर्लिर्त अलिकृत 

अलिकारी के माध्यम से इन लर्िेखोुं  के लिए अपने 

भाग लनिावररत लकए  हैं और   ठेकेदार   ने अपनी 

आम म हर को यहाुं िगाया है और इसके बाद उसकी 

ओर से दो कलित ड ज्यिकेर् को लनष्पालदत लकये जा 

सकते हैं, लदन और र्षव पहिे यहााँ ऊपर लिखें गये 

हैं। 

IN WITNESS WHEREOF the Employer and 

the Contractor have set their respective hands 

to these presents and two duplicates hereof 

the day and year first hereinabove written.  (If 

the Contractor is a partnership or an 

individual) 

IN WITNESS WHEREOF the Employer has 

set its hands to these presents through its duly 

authorized officials and the Contractor has 

caused its common seal to be affixed hereunto 

and the said two duplicates/has caused these 

presents and the said two duplicates hereof to 

be executed on its behalf, the day and year 

first hereinabove written.  (If the Contractor is 

a Company) 

भारतीय ररजर्व बैंक द्वारा हस्ताक्षररत और लर्तररत SIGNED AND DELIVERED by the Reserve 

Bank of India by the hand of 

श्री ________ के द्वारा  Shri ________ 

(नाम और पदनाम) (Name and Designation) 

इनकी उपज्यस्थलत में - .................................... In the presence of  

साक्षी - Witnesses – 

1. _______ 1. ________ 
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पता: Address: 

 

__________ __________ 

2. _________ 2. _________ 

पता: 

 

 

 

 Address: 

यलद भाग साझेदारी फमव या व्यज्यक्तगत स्वामी है, तो सभी 

के द्वारा या सभी भागीदारोुं की तरफ से हस्ताक्षररत होना 

चालहए  

If the part is a partnership firm or any 
individual 
should be signed by all or on behalf 
of all the partners. 

 

……………… के द्वारा हस्ताक्षररत और लर्तररत लकया गया 

िा। 

साक्षी  

1)………………………………………… 
…………………………………………………………… 
……………………… 

2) ………………………………………….. पता  
…………………………………………………………… 
……………………….. 

 

SIGNED AND DELIVERED
 BY 
………………………………………
……  

Witnesses – 
1)……………………………………
…… 
…………………………………………………………
… 
……………………… 
2) 
………………………………………….. 
Address 
…………………………………………………………
… 
……………………….. 

 

लदनाुंक ...................... को 

आयोलजत बैठक में लनदेशक 

मण्डि द्वारा पाररत सुंकल्प 

के अन सरण में आम म हर 

यहााँ के लिए िगाई जाती है।   

 

 

 

की उपज्यस्थती में  

( 1
 ) 
……………………………………
………. 
( 2

यलद   ठेकेदार  ने आम 

म हर के तहत हस्ताक्षर 

लकये हैं, तो उस हस्ताक्षर 

का सुंस्था के अुंतलनवयम 

में म हर क्लॉज के साि 

लमिान करना चालहए। 

 

 

 

 

 

यलद   ठेकेदार  की तरफ 

से म ख्तारनामा प्राि 

THE COMMON SEAL 
OF 
Was hereunto affixed 
pursuant to the 
resolutions passed 
By its Board of 
Directors at the 
meeting held on 
………………………………
…………………………… 
………………………………
…………………………… 
……………. 
 
In the presence of 

 

If the 

Contractor 

signs under its 

common Seal 

the signature 

clause should 

tally with their 

sealing clause 

in the Articles 

of 

Associations. 
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 ) 
……………………………………
………. 

व्यज्यक्त ने हस्ताक्षर लकये 

हैं, चाहे र्ह कुं पनी हो या 

कोई व्यज्यक्त 

( 1
 ) 
………………………………
……………. 
( 2
 ) 
………………………………
……………. 

 

 

The 

Contractor is 

signing by the 

hand of power 

of attorney 

whether a 

company or 

individual. 

लनदेशक लजन्होुंने र्हााँ मौजूद की उपज्यस्थलत में इन प्रस्त तोुं 

पर  हस्ताक्षर लकये हैं - 

(1) ................................................................ 

 

(2) .................................................................... 

Directors who have signed these 
presents in taken thereof in the 
presence of 
(1) …………………………………………. 

 
(2) ………………………………………… 

 

2. __________ 2. __________ 

यलद   ठेकेदार  की तरफ से म ख्तारनामा प्राि व्यज्यक्त ने 

हस्ताक्षर लकये हैं, चाहे र्ह कुं पनी हो या कोई व्यज्यक्त 

If the Contractor is signed by the hand 

of Power of Attorney, whether of a 

company or an individual 

इनके द्वारा हस्ताक्षररत और लर्तररत-- 

इन के हाि से   ठेकेदार  द्वारा 

श्री________ 

और लर्लिर्त गलठत र्कीि 

SIGNED AND DELIVERED BY - 

The Contractor by the hand of 

Shri ______ 

and duly constituted attorney. 
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GENERAL INSTRUCTIONS TO CONTRACTORS AND SPECIAL 

CONDITIONS 

 

Online e-tenders are invited for “Renovation of  02 Nos. of Officer’s flats at 

RBI Santacruz Quarters, Santacruz(West), Mumbai”. The tenders shall be 

submitted in online manner at MSTCE commerce web site. 

1. Tenders shall be submitted online in two parts viz. Part I containing technical 

and commercial details of the offer and Part II containing prices only.  

2. Tenders shall remain open to acceptance by the Bank for a period of three 

months from the date of opening of the tender Part-I, which period may be 

extended by mutual agreement and the tenderers shall not cancel or withdraw 

the tender during this period.  

 

3. The Reserve Bank of India does not bind itself to accept the lowest or any 

tender and    reserves to itself the right to accept or reject any or all the tenders, 

either in whole or in part without assigning any reasons for doing so.  

4. 5% of the total value of work done will be recovered and withheld from their 

bills by the Bank as Retention Money (RM).  The R.M.D. amount shall be 

released after successful completion of 12 months of Defect Liability Period 

from the date of completion of the work, provided all the defects pointed out are 

rectified. The security deposit of the successful tenderer and R.M. will be 

forfeited if he/she/they fails to comply with any of the conditions of contract. No 

interest will be paid on Security Deposit and Retention Money withheld by the 

Bank.  

5. All compensation or other sums of money payable by the contractor to the 

Bank under the terms of this Contract may be deducted from his earnest money 

and security deposit if the amount so permits and the contractor shall unless such 

deposit has become otherwise payable within ten days after such deductions 

make good in cash the amount so deducted. 

6. The Contractor shall not assign the Contract. He shall not sublet any portion 

of the contract except with the written consent of the Bank. In case of breach of 

these conditions, the Bank’s Engineer shall serve a notice in writing on the 

Contractor rescinding the contract whereupon the security deposit shall stand 

forfeited to the Bank, without prejudice to his other remedies against the 

Contractor. 

 

7. The Contractor shall carry out all the work strictly in accordance with drawing, 

details and instructions of the Bank’s Engineer if in the opinion of Bank’s 

Engineer and the structural Consultant change have to be made in the design and 

they desire the Contractor to carry out the same, the contractor shall carry out the 
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same without any extra charge. The Bank’s Engineer’s/Bank’s decision in such 

cases shall be final and shall not be open to arbitration.  

 

8. A Schedule of probable Quantities in respect of each work and Specifications 

accompany these Special Conditions. The Schedule of probable Quantities is 

liable to alterations by omissions, deductions or additions at the discretion of the 

Bank’s Engineer. Each tender should contain not only the rates but also the value 

of each item of work entered in a separate column and all the amounts quoted 

against various items should be totaled in order to show the aggregate value of 

the entire tender.  

 

9. Tenderer must obtain for himself on his own responsibility and at his own 

expense all the information which may be necessary for the purpose of making 

a tender and for entering into a contract and must examine the drawings, inspect 

the site of the work, acquaint himself with all local conditions, means of access 

of the work, nature of the work and all matters pertaining thereof.  

 

10.The rates quoted in the tender shall include all charges for clearing of site 

before commencement as well as during and after completion, water, electric 

consumption, meters, double scaffolding, fencing, hoarding, plant and 

equipment, storage sheds, watching and lighting by night as well as day 

including Sundays and Holidays, temporary plumbing and electric supply, 

protection of the public and safety of adjacent roads, streets, cellars, vaults, 

ovens, pavements, walls, houses, buildings and all other erections, matters or 

things and the Contractor shall take down and remove any or all such centering, 

scaffolding, staging etc., as occasion shall require or when ordered  to do so, 

and fully reinstate and make good all matters and things disturbed during the 

execution of work and to the satisfaction of Bank’s Engineer s. The rates quoted 

shall be deemed to be for the finished work to be measured at site. The rates 

shall also be firm and shall not be subject to exchange variations, labour 

conditions, fluctuations in railway freights or any conditions whatsoever. 

Tenderers must include in their rates GST. No separate claim in respect of GST 

shall be entertained by the Bank except if changed by the Central Govt., State 

Govt. or local authorities during the contract period.  

 

11. (a) The Contractor should note that unless otherwise stated the tender is 

strictly on item rate basis and his attention is drawn to the fact that rates for 

each and every item should be correct, workable and self-supporting. The 

quantities in the Schedule of Quantities approximately indicate the total extent 

of work but may vary to any extent and may even be omitted thus altering the 

aggregate value of the Contract. No claim shall be entertained on this account.  

However, during actual execution of work if the quantities of any of the items 

of work exceeds by more than 25% of the tender quantities, the quantities of 

such items executed, by the authority of the Bank’s Engineer of the project in 
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excess of 25% of the tender quantity shall be considered as an extra item of 

work for which the contractor shall submit fresh rates supported by rate analysis 

worked on the actual cost basis plus 15% towards establishment charges, 

contractor’s overhead and profit. The rate for all such items of work, being 

current ones, will not be eligible for price adjustment due to increase or 

decrease in prices of materials and labour rates as per escalation formula, if any, 

given in the tender.    

b)  In case of difference in the basic rate of the material, the difference in actual 

purchase price including GST and excluding cartage, loading, unloading and 

the basic price including GST (as given in tender) with 15% contractor’s profit 

& overheads shall be adjusted. Copy of the invoices of materials so purchased 

shall be submitted to the Bank duly verified by the Bank’s engineer with the 

original. 

12. Time allowed for carrying out the work is 45 days from the 10th day of 

issue of work order. If the contractor fails to complete the work within the 

specified period they/he shall be liable to pay LD at the rate of 0.25 % per week 

of contract amount put to tender subject to a maximum of 10% of the contract 

amount for the entire work. The tenderer shall before be commencing work 

prepare a detailed work programme, which shall be approved by the 

Bank’s Engineer. 

13.The successful tenderers should co-operate with the other contractors 

appointed by the Bank so that the work shall proceed smoothly with the least 

possible delay and to the satisfaction of the Bank’s Engineer. 

 

14. The contractor shall bear in mind that all the work shall be carried out 

strictly in accordance with the specifications made by Bank’s Engineer  and 

also in compliance of the requirements of the local public authorities and to the 

requirements of the Bank and no deviation on any account will be permitted. 

 

15. The successful tender should make his own arrangement to obtain all 

materials required for the work.  

 

16. The tenderers shall submit along with his tender a list mentioning the names 

of manufactures of specialized items (from the approved materials as per 

Annex), like plain & perforated board, paint, false ceiling sections, wooden 

slats etc. all materials including Aluminum sections, M.S structural members, 

wall/floor tiles/plumbing fixtures and fittings etc. which he proposes to use in 

the work if his tender is accepted. However, final approval of the materials to 

be used in the work shall be given by the Bank.  

 

17. The contractor is allowed to use the water available in the flat where the 

work is to be done and no recovery shall be made from the bills towards the 
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water consumption charges for the work. However contractor shall compensate 

this free service in the quoted rates.  

 

18.The Contractor shall strictly comply with the provision of safety code 

annexed hereto. 

 

19. The Security deposit (EMD + RMD) of the successful tenderer will be 

forfeited if he/they fails to comply with any of the conditions of contract.  

 

I/We hereby declare that I /We have read and understood the above instructions 

for the guidance of tenderers.  

 

Date: -                                                                           Signature and seal of the 

Tenderer   

 

Place: -                                                                          Name and address: 

                                                                                                                           

                                                                                       Phone/Mobile no. 

                                                                                        

                                                                                        e-mail 
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THE CONDITIONS HERE IN BEFORE REFERRED TO  

 

Interpretation of 

Clause 

1. In the contract (as hereinafter defined ) constructing these 

Conditions, the specifications, Schedule of Quantities and Contract 

Agreement, the following words an expressions  shall have the 

meaning therein assigned to them except where the subject or 

context otherwise requires:  

(a) “Bank”   Shall mean The Reserve Bank of India and shall include its assigns 

and successors.  

(b) “Contractor”  

in the case of a 

partnership firm 

“Contractor” shall mean 

…………………….………………………… 

and …………………………………… partners in the name and 

style of 

……………………...………………………………………………

…......………………………………………………………………

…………………………………………………and having a place 

of business at 

………………………………………………………………………

….....and shall include the partners for the time being of the said firm 

the legal representatives of a deceased partner.  

In the case of 

Individual 

“Contractor” shall mean Shri 

…………………………………………...…………………………

…………………………………………………..trading in the name 

and style of 

……………………………………….……………………………

………………………………………………..……………………

………………………………………………………..……………

……………………………………………………………….. 

………………….and shall include its heirs, successors and legal 

representatives. 

In the case of 

company 

“Contractor” shall mean 

………………………………………………... 

………………………………………………………………………

……..a company incorporated under 

………………………………………... 

19…….. / 20……… and having its registered office at 

………………………………………………………………………

……..………………………………………………………………

…………….. 

and shall include his successors and assigns. 

(c)”Engineer “ 

 

 

 

Shall means the person appointed by the Bank to act as Engineer for 

the purpose of the contract and named as such in the conditions. 
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(d ) “Site” Shall mean the site of the contract works including any building and 

erection thereon and any other land (inclusively) as aforesaid allotted 

by the Bank for the Contractor’s use. 

(e) “This  

Contract” 

 

 

 

 

(f) specification “ 

 

 

 

(g) “Bill/ Schedule 

of Quantities “ 

 

(h)”Tender” 

 

 

 

 

(i) “Letter of 

acceptance” 

Shall mean the Articles of Agreement, the Special conditions, the 

Conditions(part I and II) ,the Tender, the letter of acceptance, the  

Appendix, the Schedule of quantities and Specification  and such 

further documents as may be expressly incorporated in the letter of 

acceptance  or article of agreement attached hereto and duly signed. 

 

Means the specification of the works included in the Contract and 

any modification thereof or addition thereto made or submitted by 

the Contractor and approved by the Engineer. 

 

Means the priced and completed bill of quantities forming the part 

of Tender 

 

Means The Contractor’s priced offer to the Bank for the execution 

and completion of the works and remedying of any defects therein in 

accordance with the provisions of the contract, as accepted by the 

letter of acceptance. 

 

Means the formal acceptance by the Bank of the tender 

(f) “ Notice in 

writing” 

Or written notice shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to 

have been received) by registered post to the last known private or 

business address or registered office of the addressee and shall be 

deemed to have been received when in the ordinary course of post it 

would have been delivered. 

 

(f) “Act of 

Insolvency” 

Shall mean any Act of insolvency as defined by the Presidency Town 

Insolvency Act or the Provincial Insolvency Act or any Act 

amending such original. 

(g) “Net Prices”  If in arriving at the contract amount the Contractor shall have added 

to or deducted from the total of the items in the Tender any sum, 

either as a percentage or otherwise, then the net price of any item in 

the tender shall be the sum arrived at by adding to or deducting from 

the actual figure appearing in the Tender as the price of that item a 

similar percentage or proportionate sum provided always that in 

determining the percentage or proportion of the sum so added or 

deducted by the Contractor the total amount of any Prime Cost items 

and provisional sums of money shall be deducted from the total 

amount of the tender. The expression “net rates” or “net prices” when 
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Note: 

Words imparting persons include firms and corporation. Words imparting the singular 

also include the plural and vice versa where the context requires.  

 

Scope of Contract 2. The contractor shall carry out and complete the said work in   every 

respect in accordance with this Contract and with the directions of and to 

the satisfaction of Bank’s Engineer. The Bank’s Engineer  may in his 

absolute discretion and from time to time issue further drawing and/or 

written instructions, details directions and explanations which are 

hereafter collectively referred to as “Bank’s Instructions” in regard to:- 

 (a) The variation or modification of the design, quality or quantity of 

works or the addition or omission or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of 

Quantities and/ or Drawings and/or Specification. 

(c) The removal from the site of any material brought thereon by the 

Contractor and the substitution of any other material therefore.  

(d) The removal and/or re-execution of any works executed by the 

Contractor.  

(e) The dismissal from the works of any persons employed thereupon.  

(f) The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under clause 19 

thereof. 

 The Contractor shall forthwith comply with and duly execute any work 

comprised such Bank’s Engineer’s  instructions provided always that 

verbal instructions directions and explanations given to the Contractor 

or his representative upon the works by the Bank’s Engineer ’s shall, if 

involving a variation, be confirmed in writing by the Contractor within 

seven days, and if not dissented from in writing within a further seven 

days by Bank’s Engineer ’s  such shall be deemed to be Bank’s 

Engineer ’s instructions within the scope of the Contract. 

used with reference to the contract or accounts shall be held to mean 

rates or prices so arrived at. 

(h) “The Works” Shall “ Renovation of  02 Nos. of Officer’s flats at RBI Santacruz 

Quarters, Santacruz(West), Mumbai” as provided herein. 
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Variations to be 

approved by the 

Bank  

The Contractor shall submit a statement to variations giving quantity and 

rates duly supported by analysis of rates, vouchers, etc. The rates on scrutiny 

and final acceptance by Bank shall form a supplementary tender. The Bank 

shall not be liable for payment of such variations until these statements are 

sanctioned by it.  

Drawings, 

Schedule of 

Quantities and 

Agreement  

3. The Contract shall be executed in duplicate and the Bank’s Engineer, the 

Bank and the Contractor shall be entitled to one executed copy of each for 

his use. The Contractor on the signing hereof shall be furnished by the 

Bank’s Engineer   free of cost one copy of each of the said Drawings and of 

the specification and one copy of all further Drawings issued during the 

progress of the works. Any further copies of such Drawings required by the 

Contractor shall be paid for by him. The contractor shall keep one copy of 

all Drawings on the works and the Bank’s Engineer or his representative 

shall at all reasonable times have access to the same. Before the issue of the 

final certificate to the Contractor he shall forthwith return to the Bank’s 

Engineer all Drawings and Specifications. 

Contractor to 

provide everything 

necessary at his 

cost 

4. The contractor shall provide at his cost everything necessary for the 

proper execution of the work according to the intent and meaning of the 

drawing. Schedule of quantities and specification taken together with 

whether the same may or may not be particularly shown or described therein 

provided that the same can reasonably be inferred there from and it the 

contractor finds any discrepancy in the drawings or between the drawings 

schedule of quantities and specifications he shall immediately and in writing 

refer same to the Bank’s Engineer who shall decide which is to be followed.  

Authorities, 

notices and patents 

5. The contractor shall conform to the provisions of any Act of the 

legislature relating to the works and to the regulations and bye-laws of any 

authority, and of any water, electric supply and other companies and/or 

authorities with whose, systems the structure is proposed to be connected, 

and shall, before making any variations form the drawings or Specifications 

that may be necessitated by so conforming, give to the Bank’s Engineer  

written notice, specifying the variation proposed to be made and the reason 

for making it and apply for instruction thereon. In case the Contractor shall 

not within ten days receive such instructions he shall proceed with the work 

conforming to the provisions, regulations, or by-laws in question, and any 

variation so necessitated shall be dealt with under Clause 13 thereof. 

 The Contractor shall bring to the attention of the Bank’s Engineer  all 

notices required by the said Acts, regulations or bye-laws to be given to any 

authority and pay to such authority, or to any public office all fees that may 

be properly chargeable in respect of the works, and lodge the receipts with 

the Bank’s Engineer . 

 The contractor shall indemnify the Bank against all claims in respect of 

patent rights, and shall defend all action arising from such claims, and shall 

himself pay all royalties, license fees, damages, cost and charges of all and 

every sort that may be legally incurred in respect thereof. 
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Setting out of 

works. 

6. The Contractor shall set out the works and shall be responsible for the 

true and perfect setting out of the same and for the correctness of the 

positions, levels, dimensions, and alignment of all parts thereof and got 

approved prior to proceeding of the work. If the contractor fails in their role, 

any errors/defects it shall be rectified at his own expense to the satisfaction 

of the Bank’s Engineer. 

Materials & 

workmanship to 

conform to 

description  

7. All materials and workmanship shall so far as procurable be of the 

respective kinds described in the Schedule of Quantities and/or 

Specifications and in accordance with the Bank’s Engineer’s instructions, 

and the Contractor shall upon the request of the Bank’s Engineer  furnish 

him with all invoices, accounts, receipts and other vouchers to prove that 

the materials comply therewith. The Contractor shall at his own cost arrange 

for and/or carry out test of any materials as per relevant IS provisions 

through the reputed laborites prior to use in the work. 

Contractor’s 

superintendence 

and representative 

on the works.  

8. The Contractor shall give all necessary personal superintendence during 

the execution of the works, and as long thereafter as the Bank’s Engineer 

may consider necessary until the expiry of the “Defects Liability Period” 

stated in the Appendix hereto. The Contractor shall also during the whole 

time the works are in progress employ a competent, qualified and 

experienced Engineer who shall be constantly in attendance at the works 

while the men are at work. Any directions explanation, instructions or 

notices given by the Bank’s Engineer to such representative shall be held to 

be given to the Contractor. 

Dismissal of 

workmen. 

9. The Contractor shall on the request of the Bank’s Engineer  

immediately dismiss from the works any person employed thereon by him 

who may, in the opinion of the Bank’s Engineer , be incompetent or 

misconduct himself and such persons shall not be again employed on the 

works without the permission of the Consultant. 

Access to works 10. The Bank, the Bank’s Engineer and their respective representatives shall 

at all reasonable times have free access to the work and/ or to the workshops, 

factories or other places where materials are lying or from which they are 

being obtained and the Contractor shall give every facility to the Bank, the 

Bank’s Engineer and their representatives necessary for inspections and 

examination and test of the materials and workmanship. No person not 

authorized by the Bank or the Bank’s Engineer except the representatives 

of public authorities shall be allowed on the works at any time.  

Assistant Manager/ 

Manager  

11. The term Assistant Manager (Tech.)/ Manger (Tech.) shall mean the 

person appointed and paid by the Bank and acting under the orders of the 

Bank’s Engineer to inspect the works in the absence of the Bank’s Engineer; 

the contractor shall afford the Assistant manager (Tech.) every facility and 

assistance for inspecting the works and materials and for checking and 

measuring time and materials. Neither the Assistant Manager (Tech) nor 

any representative of the Bank’s Engineer shall have power to set out works 

or to revoke, alter, enlarge or relax and requirements of the Contract, or to 



32 of 147  

sanction any day work, additions, alterations, deviations or omissions, or 

any extra work whatever except in so far as such authority may be specially 

conferred by a written order of the Bank’s Engineer with the prior 

concurrence in writing of the Bank.  

 The Assistant Manager (Tech)/ Manger (Tech.)  or any representative of the 

Bank’s Engineer , or the Bank shall have power to give notice to the 

Contractor or to his representative of non-approval of any work or materials 

and such work shall be suspended of the use of such materials shall be 

discontinued until the decision of the Bank’s Engineer   is obtained. The 

work will from time to time be examined by the Bank’s Engineer , the 

Assistant Manager (Tech)/ Manger (Tech.)  or the Bank’s Engineer ’s 

representative  but such examination shall not in any way exonerate the 

Contractor form the obligation to remedy any defects which may be found 

to exist at any stage of the works  after the same is completed. Subject to 

the limitation of this clause the Contractor shall take instructions only from 

the Bank’s Engineer.  

 

Assignment and 

Subletting 

12. The whole of the works included in the Contract shall be executed by 

the contractor and the Contractor shall not directly or indirectly transfer, 

assign or under-let the Contract or any part / share thereof or any interest 

therein without the prior written consent of the Banks and no undertaking 

shall relieve the Contractor from the full and entire responsibility of the 

Contract or from active superintendence of the works during their progress. 

Alterations, 

additions, 

omission etc. 

13. No alteration, omission or variation shall vitiate this Contract but in case 

the Bank’s Engineer thinks proper at any time during the progress of the 

works to make any alterations in, or additions to, or omissions from, the 

works or any alteration in the kind or quality of the materials to be used 

therein and shall give notice thereof in writing under its hand to the 

Contractor. The Contractor shall alter, add to, or omit from, as the case may 

be, in accordance with such notice, but the Contractor shall not do any work 

extra to or make any alterations or additions to or omissions from the works 

or any deviation from any of the provisions of the Contract, Stipulation, 

Specification or Contract Drawings without the previous consent in writing 

of the Bank’s Engineer  and the value of such extras, alterations, additions 

or omissions shall in all cases be determined by the Bank’s Engineer   with 

the prior approval in writing of the Bank in accordance with the provisions 

of Clause 17 hereof, and the same shall be added to or deducted from the 

Contract Amount, as the case may be.  

Schedule of 

Quantities. 

14. The Schedule of Quantities, unless otherwise stated shall be deemed to 

have been prepared in accordance with the Standard Method of 

Measurement. Any error in description or in quantity or in omission of items 

from the Schedule of Quantities shall not vitiate this contract but shall be 

rectified and the value thereof, as ascertained under Clause 17 hereof, shall 

be added to, or deducted, from the Contract Amount (as the case may be) 
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provided that no rectification of errors, if any, shall be allowed in the 

Contractor’s Schedule of Rates. 

Sufficiency of 

Schedule of 

quantities 

15. The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the works 

and of the prices stated in the Schedule of Quantities and/ or the Schedule 

of Rates and Prices which rates and prices shall cover all his matters and 

things necessary for the proper completion of the works.  

Measurement of 

works 

16.The following procedure shall be adopted for taking & 

recording   the Measurements of works: 

i. The measurements shall be recorded and entered in 

computerized format in the first instance by the contractor, 

and a hard copy shall be submitted to the department. All 

entries shall be made exactly as per the extant procedure 

for recording conventional MBs. 

ii. These measurements shall be then 100% checked by the 

junior Engineer/ AM (Tech) If Junior Engineer/ AM(Tech 

) is not available , the AM ( Tech ) / Mgr.(Tech )   shall 

perform 100% check of the measurements. The contractor 

shall incorporate all such changes or corrections, as may 

be done during these checks, to his draft computerized 

measurements and submit to the department, the corrected 

computerized measurement in the form of a book, duly 

hard bound with its page machine numbered. All the pages 

of this computerized MB shall have full signature with date 

of the authorized official of the contractor and the official 

of the bank with name and designation. 

iii. The test checking of these computerized measurements 

shall be carried out by the concerned officials as per extant 

instructions. This book shall be treated as computerized 

Measurement Book. 

iv. The computerized MB given by the contractor, duly 

bound, with its pages machine numbered, shall have no 

cutting or over- writing. In case of any error, the 

computerized MB shall be cancelled, and the contractor 

shall re-submit a fresh computerized MB, duly 

incorporating all corrections. This should be done before 

the corresponding bill is submitted to the department for 

payment. 

v. The concerned official shall record the necessary 

certificates    for their checks and test checks as per the 

extant procedure in the computerized MB. It shall be the 

responsibility of the concerned officials to ensure that all 

the corrections have been incorporated in the computerized 

MB before they record their certificates. 
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vi. The computerized MB shall be allotted a serial number as 

per the register of computerized MB to be given by the 

Bank to the contractor. 

vii.  All the pages of the Finalized computerizes MB shall have 

full signature with date of the authorized official of the 

contractor and the official of the bank with name and 

designation.  

 

All measurements shall be taken in accordance with the Mode of 

Measurements detailed in the Specifications. Should the Contractor not 

attend or neglect or omit to take the measurements then the measurements 

taken by the Bank’s Engineer or a person approved by him shall be taken to 

be correct measurements of the works.  

 All authorized extra works, omissions and all variations made without the 

Bank’s Engineer ’s knowledge, of subsequently sanctioned by him  in 

writing (with the prior approval in writing of the Bank) shall be included in 

such measurements. 

 

Prices for extras 

etc. ascertainment 

of 

17. The Contractor may, when authorized, and shall, when directed, in 

writing by the Bank’s Engineer   with the approval of the Bank add to, omit 

from or vary the works shown upon the drawings, or described in the 

specifications, or included in the Schedule of quantities, but the Contractor 

shall make no addition, omission or variation without such authorization or 

direction. A verbal authority or direction by the Bank’s Engineer s shall, if 

confirmed by them in writing within seven days, be deemed to have been 

given in writing.  

 No claim for an extra shall be allowed unless it shall have been executed 

under provisions of Clause 5 hereof or by the authority of the Bank’s 

Engineer s with the concurrence of the Bank as herein mentioned. Any such 

extra is herein referred to as authorized extra and shall be made in 

accordance with the following provisions.  

 a. (i) The net rates or prices in the original tender shall determine the valuation 

of the extra work where such extra work is of similar character and 

executed under similar conditions as the work priced therein. 

                        (ii) Rates for all items, wherever possible, should be         

                        Derived out of the rates given in the Priced             

                        Schedule of Quantities.  

 b. The net prices of the original tender shall determine the value of the items 

omitted if omissions vary the conditions under which any remaining items 

of works are carried out, the prices for the same shall be valued under sub-

clause (c) hereof. 

 c. Where the extra works are not of similar character and/or executed under 

similar conditions as aforesaid or where the omissions vary the conditions 

under which any remaining items of works are carried out or if the amount 
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of any omissions or additions relative to  the amount of the whole of the 

contract woks or to any part thereof shall be such that in the opinion of the 

Bank’s Engineer  the net rate of price contained in the Priced Schedule of 

Quantities or tender or for any item of the works involves loss or expense 

beyond that reasonably contemplated by the Contractor or is by reason of 

such omission or addition rendered unreasonable or inapplicable, the 

Bank’s Engineer  shall fix such other rate or price as in the circumstances 

it shall think reasonable and proper with the prior approval in writing of 

the Bank.  

 d. Where extra work cannot be properly measured or valued the contactor 

shall be allowed day work prices as the net rates stated in the tender of the 

Priced Schedule of Quantities or, if not so stated, then in accordance with 

the local day work rates and wages for the districts provided that in either 

case, vouchers specifying the daily time (and if required by the Bank’s 

Engineer , the workman’s names)                      and materials employed be 

delivered for verification to the Bank’s Engineer  or his representative at or 

before the end of the week following that in which the work has been 

executed. 

e. The measurement and valuation in respect of the contract shall be 

completed within the “Period of final measurements” stated in the 

Appendix or if not stated the within three months of the completion of the 

Contract works as defined in clause 21 hereof.  

 f. It is further, clarified that for all such authorized extra items where rates 

cannot be derived from tender, the contractor shall submit rates, supported 

by rate analysis worked on the “actual cost basis”, plus 15% towards 

establishment charges, contractor’s overhead and profit. Such items will 

not be eligible for escalation. 

 g. The Contractor should note that unless otherwise stated the tender is strictly 

on item rate basis and his attention is drawn to the fact that rates for each 

and every item should be correct, workable and self-supporting. The 

quantities in the Schedule of Quantities approximately indicate the total 

extent of work but may vary to any extent and may even be omitted thus 

altering the aggregate value of the contract. However, during the actual 

execution of the work if the quantities exceeds by more than 25% of the 

tender quantities, the quantity of such items executed, by the authority of 

the Engineer of the project and with the concurrence of the Bank, in excess 

of 25% of the tender quantity shall be considered as extra item of work for 

which contractor shall submit fresh rates supported by rate analysis worked 

on actual cost basis +15% towards the establishment charges ,contractors 

overhead & profit .The rates for all such items of work ,being current ones, 

will not be eligible for price adjustment due to increase or decrease in prices 

or materials and labour rates as per escalation formula, if any ,given in the 

tender .If any of the items of work is omitted from the accepted tender at 
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the sole discretion of Bank ,the contractor shall not be entitled to any claim 

on this account. 

Unfixed materials 

when taken into 

account to be the 

property of the 

Bank. 

18. Where in any Certificate (of which the Contractor has received  

payment), the Bank’s Engineer has included the value of any unfixed 

materials intended for and /or placed on or adjacent to the works such 

materials shall become the property of the Bank and they shall not be 

removed except for use upon the works, without the written authority of the 

Bank’s Engineer. The Contractor shall be liable for any loss of or damage 

to, such materials. 

Removal of 

improper works 

19. The Bank  shall, during the progress of the works, have power to order 

in writing from time to time the removal of the works within such 

reasonable time or times as may be specified in the order, or any materials 

which in the opinion of the Bank’s Engineer  are not in accordance with the 

Specifications or the instructions of the Bank’s Engineer , the substitution 

of proper materials, and the removal and proper re-execution of any work 

executed with materials or workmanship not in accordance with the 

Drawings and Specifications or instruction and the Contractor shall 

forthwith carry out such order at his own cost. In case of default on the part 

of the contractor to carry out such order, the Bank shall have the power to 

employ and pay other persons to carry out the same; and all expenses 

consequent thereon, or incidental thereto, as certified by the Bank’s 

Engineer  shall be borne by the Contractor, or may be deducted by the Bank 

from any money due, or that may become due, to the Contractor.  

Defects after 

virtual completion. 

20. Any defect, shrinkage, settlement or other faults which may appear 

within the “Defects Liability Period” stated in the Appendix hereto or, if 

none stated, then within twelve months after the virtual completion of the 

works, arising in the opinion of the Bank’s Engineer  from materials or 

workmanship not in accordance with the contract, shall upon the directions 

in writing of the Bank’s Engineer  and within such reasonable time as shall 

be specified therein, be amended and made good by the Contractor, at his 

own cost and in case of default the Bank may employ and pay other persons 

to amend and make good such defects, shrinkage, settlement or other faults, 

and all damages loss and expenses consequent thereon or incidental thereon 

or incidental there to shall be made good and borne by the Contractor and 

such damage, loss and expenses shall be recoverable from him by the Bank 

or may be deducted by the Bank, upon the Bank’s Engineer ’s Certificate in 

writing from any money due or that may become due to the Contractor, or 

the Bank may in lieu of such amending and making good by the Contractor 

deduct from any moneys due to the Contractor a sum, to be determined by 

the Bank’s Engineer  equivalent to the cost of amending such work and in 

the event of the amount retained under Clause 31 hereof being insufficient, 

recover the balance from the Contractor, together with any expenses the 

Bank may have incurred in connection therewith. 
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Should any defective work have been done or material supplied by any sub-

contractor employed on the works who has been nominated or approved by 

the Bank’s Engineer as provided in Clauses 12 and 22 hereof, the Contractor 

shall be liable to make good in the same manner as if such work or material 

had been done or supplied by the Contractor and been subject to the 

provisions of this Clause and Clause 2 hereof. The Contractor shall remain 

liable under the provisions of this Clause notwithstanding the signing of 

anyftime Certificate or the passing of any accounts, by the Bank’s Engineer. 

Certificate of 

virtual completion 

& defects liability 

period. 

21. The works shall not be considered as completed until the Bank’s 

Engineer has certified in writing that they have been virtually completed. 

The Defects Liability Period shall commence from the date of such 

Certificate. 

Nominated Sub-

Contractor. 

22. All Specialists, Merchants, Tradesmen and other executing any work of 

supplying and fixing any goods for which prime cost prices or provisional 

sums are included in the Schedule of Quantities and/or specification who 

may be nominated or selected by the Bank’s Engineer are hereby declared 

to be Sub-Contractors employed by the Contractor and are herein referred 

to as nominated Sub-Contractors.  

 No nominated Sub-Contractor shall be employed on or in connection with 

the works against the Contractor shall make reasonable objections or (Save 

where the “Bank’s Engineer and Contractor shall otherwise agree) who will 

not enter into a Contract providing. 

a) That the nominated Sub-Contractor shall indemnify the Contractor 

against the same obligations in respect of the Sub-Contract as the 

Contractor is under in the respect of this Contract. 

b) That the nominated Sub-Contractor shall indemnify the Contractor 

against claims in respect of any negligence by the Sub-Contractor, 

his servants or agents or any misuse by him or them of any 

scaffolding or other plants, the property of the contractor or under 

any Workman’s Compensation Act in force.  

c) Payment shall be made to the nominated Sub-Contractor within 

fourteen days of his receipt of the Bank’s Engineer ’s Certificate 

provided that before any Certificate provided that before any 

Certificate is issued, the Contractor shall upon request furnish, to the 

Bank’s Engineer  proof that all nominated Sub-Contractor’s 

accounts, included in previous Certificates have been duly 

discharged, in default whereof the Bank may pay the same upon a 

certificate of the Bank’s Engineer  and deduct the amount thereof 

from any sums due to the Contractor. The exercise of this power shall 

not create privacy of contract as between Bank and Sub-Contractor.  

Other persons 

employed by Bank 

23. The Bank reserves the right with the concurrence of the Bank’s Engineer 

to use premises and any portions of the site for the execution of any work 

not included in this Contract which it may desire to have carried out by other 

persons and the Contractor shall allow all reasonable facilities for the 
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execution of such work but shall not be required to provide any plant or 

material for the execution of such work except by special arrangement with 

the Bank. Such work shall be carried out in such manner as not to impede 

the progress of the works included in the Contract and the Contractor shall 

not be responsible for any damage or delay which may happen to or 

occasioned by such work. 

Insurance in 

respect to damages 

to persons and 

property 

24. The Contractor shall be responsible for all injury or damage to persons, 

animals or things and for all damage to property which may arise from any 

factor omission on the part of the Contractor or any Sub-Contractor or any 

nominated Sub-Contractor or any of their employees. The liability under 

this clause shall cover also any damages to structures, whether immediately 

adjacent to the works or otherwise; any damage to roads, streets, footpaths, 

bridges as well as damage caused to the buildings and other structures and 

works forming the subject matter of this contract. The contractor shall also 

be responsible for any damage caused to the building and other structures 

and works forming the subject, matter of this contract due to rain, wind, 

frost or other inclemency of weather. The contractor shall, indemnify and 

keep indemnified the Bank and hold him harmless in respect of all and any 

loss and expenses arising from any such injury or damage to persons or 

property as aforesaid and also against any claim made in respect of injury 

or damage, whether under any statute or otherwise and also in respect of 

any award or compensation or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till issue of 

the virtual completion certificate under this contract, with an insurance 

company approved by the Bank, an All Risk Policy for Insurance for the 

full amount of the contract including earthquake risk in the joint names of 

the Bank and the contractor (the name of the former being placed first in the 

policy) against all risk policy for contractors and deposit such policy or 

policies with the Bank before commencing the works. 

 The contractor shall reinstate all damage of every sort mentioned in this 

Clause so as to do delivery of the whole of the works complete and perfect 

in every respect and so as to make good or otherwise satisfy all claims for 

damage to property or third parties. 

 The Contractor shall also indemnify and keep indemnified the Bank against 

all claims which may be made against the Bank by any person in respect of 

anything which any arise in respect of the works or in consequence thereof 

and shall at his own expense, effect and maintain until the virtual 

completion of the contract, with an Insurance Company approved by the 

Bank a policy of Insurance in the joint names of the Bank and the Contractor 

(name of the former being placed first in the policy) against such risk and 

deposit such policy or policies before commencement of the works. The 

minimum limit of the coverage under the policy shall be Rs.2 lakh per 

person for any one accident or occurrence and Rs.5 lakh in respect of 

damage to property for any one accident or occurrence subject to an overall 
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ceiling of Rs.10 lakh. The contractor shall also indemnify the Bank against 

all claim which may be made upon the Bank, whether under the 

Workmen’s Compensation Act or any other statute in force, during the 

currency of this contract or at Common Law in respect of any employee of 

the contractor or of Sub-Contractor and shall  at his own expense effect and 

maintain until the virtual completion of the contract or with an Insurance 

Company, approved by the Bank, a policy of insurance against such risks 

and deposit such policy or policies with the Bank from time to time during 

the currency of this contract.  

 In default of the contractor insuring as providing above, the Bank may so 

insure and may deduct the premiums paid from any moneys due or which 

may become due to the contractor. 

 The contractor shall be responsible for any liability which may not be 

covered by the Insurance Policies referred to above and also for all other 

damages to any person, animal or defective carrying out of this contract, 

whatever, may be the reasons due to which the damage shall have been 

caused. 

 The contractor shall also indemnify and keep Indemnified the Bank against 

all and any costs, charges or expenses arising out of any claim or 

proceedings relating to the works and also in respect of any of damage or 

compensation arising there from. 

 Without prejudice to the other rights of the Bank against contractor in 

respect of such default, the Bank shall be entitled to deduct from any sums 

payable to the contractor the amount of any damages, compensation costs, 

charges and other expenses paid by the Bank and which are payable the 

contractor under this clause. 

 The Contractor shall upon settlement by the insurer pursuant to a policy 

taken under this clause, proceed with due diligence to rebuild or repair the 

works destroyed of damaged. In this event all the monies received from the 

Insurer in respect of such damage shall be paid to the Contractor and the 

contractor shall not be entitled to any further payment in respect of the 

expenditure incurred for rebuilding or repairing of the materials or goods 

destroyed or damaged. 

 The contractor, in case of re-building or reinstatement after damage shall be 

entitled to such extension of time for completion as the Bank’s Engineer 

may deem fit, but shall, however, not be entitled to reimbursement by the 

Bank of any shortfall or deficiency in the amount finally paid by the insurer 

in settlement of any claim arising as set out herein.  
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Without prejudice to his liability under this clause, the contractor shall also 

cause all nominated sub-contractors to effect, for their respective portions 

of the works, similar policies of insurance in accordance with the provisions 

of this clause and shall produce or cause to produce to the Bank such 

policies. The contractor shall not permit a nominated sub-contractor to 

commence work at the site unless the said insurance policies are 

submitted. In the event of failure of the sub-contractor to take out such a 

policy of insurance before commencing the works at the site, the contractor 

shall be responsible for any claim or damage attributable to the said sub-

contractor. If the contractor fails to extend the insurance policies at any 

point of time, Bank will take the insurance & triple of the insurance 

premium will be recovered from the contractor. 

Date of 

commencement 

and completion. 

25. The Contractor shall be allowed admittance to the site on the “Date of 

Commencement” stated in the Appendix hereto, or such later date as may 

be specified by the Bank’s Engineer  and he shall thereupon and forthwith 

begin the works and shall regularly proceed with and complete the same 

(except such painting or other decorative work as the Bank’s Engineer  may 

desire to delay on or before the “Date of Completion” stated in the Appendix 

subject nevertheless to the provisions for extension of time hereinafter 

contained. 

Liquidated 

Damage for non-

completion  

26. If the Contractor fails to complete the works within the stipulated time 

as in the Appendix or within any extended time under Clause 27 hereof and 

the Bank’s Engineer  certifies in writing that in his opinion the same ought 

reasonably to have been completed the Contractor shall pay the Bank the 

sum named in the Appendix as “Liquidated Damages” for the period during 

which the said work shall so remain incomplete and the Bank may deduct 

such damages from any moneys due to Contractor.  

Delay and 

extension of time 

27. If in the opinion of the Bank’s Engineer   the works be delayed (a) by 

force Majuro or (b) by reason of any exceptionally inclement weather or (c) 

by reason of proceeding taken or threatened by or dispute with adjoining or 

neighboring owners or public authorities arising otherwise than through the 

Contractor’s own default or (d) by the works of delays of other Contractors 

or Tradesmen engaged or nominated by the Bank or the Bank’s Engineer  

and not referred to in the Schedule of Quantities and/or Specification or (e) 

by reason of Bank’s Engineer ’s instructions as per Clause 2 of hereof or (f) 

by reason of civil commotion, local combination of workmen or strike or 

lockout affecting any of the building trades or (g) in consequences of the 

Contractor not having received in due time necessary instructions from the 

Bank’s Engineer  for which he  specifically applied  in writing or (h) from 

other causes which the Bank’s Engineer   may certify as beyond the control 

of contractor or (i) in the even the value of work exceed the value of the 

priced scheduled of quantities owing to variation, the Bank’s Engineer  may 

with previous approval in writing of the Bank make a fair and reasonable 

extension of time for completion of the Contractor Works; in case of such 



41 of 147  

strike or lockout the Contractor shall nevertheless constantly use his 

endeavors to prevent delay and shall do all that may reasonably be required 

to the satisfaction of the Bank’s Engineer  to proceed with work. 

 

Failure by 

contractor to 

comply with 

Bank’s Engineer ’s 

instructions 

28. If the Contractor after receipt of written notice from the Bank’s Engineer   

requiring compliance within ten days fails to comply with such further 

drawings and/or Bank’s Engineer  instructions the Bank may employ and 

pay other persons to execute any such work whatsoever that may be 

necessary to give effect thereto, and all costs incurred in connection 

therewith shall be recoverable from the Contractor by the Bank on the 

Certificate of the Bank’s Engineer  as a debt or may be deducted by him 

from any money due to the Contractor.  

Termination of 

contract by the 

Bank  

29. If the contractor being an individual or a firm commits any “act of 

insolvency”, or shall be adjudged an insolvent or being an incorporated 

Company shall have an order for compulsory winding up made against it or 

pass an effective resolution for winding up voluntarily or subject to the 

supervision of the Court and the Official Assignee or the Liquidator in  such 

acts of insolvency or winding up, as the case may be, shall be unable within 

seven days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Bank’s Engineer  that he is able to carry out 

and fulfill the Contract and to give security therefore, if so required by the 

Bank’s Engineer .  

 Or if the Contractor (whether an individual, firm or incorporated Company) 

shall suffer execution or other process of Court attaching property to be 

issued against the Contractor. 

Or shall suffer any payment under this Contract to be attached by or on 

behalf of any of the creditors of the Contractor. 

 Or shall assign or sublet this Contract without the consent in writing of the 

Bank first had and obtained.  

 Or shall charge or encumber this Contract or any payments due of which 

may become due to the Contractor hereunder.  

 Or if the Bank’s Engineer  shall certify in writing to the Bank that the 

Contractor, 

i. Has abandoned the Contract, or  

ii. Has failed to commence the works, or has without any lawful excuse 

under these Conditions suspended the progress of the works for 

fourteen days after receiving from the Bank’s Engineer  notice to 

proceed or 

iii. Has failed to proceed with the works with such due diligence and 

failed to make such due progress as would enable the works to be 

completed within the time agreed upon or 

iv. Has failed to remove materials from the site or to pull down and 

replace work for seven days after receiving the Bank’s Engineer  
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written notice that the said materials or work were condemned and 

rejected by the Bank’s Engineer  under these conditions, or 

v. Has neglected or failed persistently to observe and perform all or 

any of the acts, matters of things by this Contract to be observed and 

performed by the Contractor for seven days after written notice shall 

have been given to the Contractor requiring the Contractor to 

observe or perform the same. 

 Then and in any of the said cases the Bank may, notwithstanding any 

previous waiver, after giving seven days’ notice in writing to the Contractor, 

determine the Contract, but without thereby affecting the powers of the 

Bank’s Engineer  or the obligations and liabilities of the contractor, the 

whole of which shall continue in force as fully as if the Contract had not 

been so determined, and as if the works subsequently executed had been 

executed by or on behalf of the Contractor. And further, the Bank by his 

agents or servants may enter upon and take possession of the works and all 

plant, tools, scaffolding, sheds, machinery steam and other power utensils 

and materials lying upon the premises or the adjoining lands or roads, and 

use the same as its own property or may employ the same by means of his 

own servants and workmen in carrying on and completing the works or by 

employing any other Contractor or other person or persons to complete the 

works, and the Contractor shall not in any way interrupt or do any act, matter 

or thing to prevent or hinder such other Contractor or other person or 

persons employed for completing and finishing of using the materials and 

plant for the works. When the works shall be completed or as soon thereafter 

as convenient the Bank’s Engineer shall give a notice in writing to the 

Contractor to remove his surplus materials and plant, and should the 

Contractor fail to do so within a period of fourteen days after receipt thereof 

by him, the Bank may sell the same by public auction, and give credit to the 

Contractor for the net amount realized. The Bank’s Engineer  shall 

thereafter ascertain and certify in writing under his hand what (if anything) 

shall be due or payable to or by the Bank, for the value of the said plant and 

materials so taken possession of by the Bank and the expense or loss which 

the Bank shall have been put to in procuring the works to be completed and 

the amount, if any, owning to the Contractor and the amount which shall be 

so certified shall thereupon be paid by the Bank to the Contractor or by the 

Contractor to the Bank, as the case may be, and the Certificate of the Bank’s 

Engineer  shall be final and conclusive between the parties. 

Termination of 

Contracts by 

Contractor 

30. If the payment of the amount payable by the Bank under Certificate of 

the Bank’s Engineer  shall be in arrears and unpaid for thirty days after 

notice in writing requiring payment of the amount as a foresaid shall have 

been given by the Contractor to the Bank, or if the Bank interferes with or 

obstructs the issue of any such Certificate, or if the Bank shall repudiate the 

Contractor, of if the works be stopped for three months under the order of 

the Bank’s Engineer  or the Bank or by any injunction or other order of any 
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Court of Law, then and in any of the said cases the Contractor shall be at 

Liberty to determine the Contract by notice in writing to the Bank through 

the Bank’s Engineer , and he shall be entitled to recover from the Bank, 

payment for all works executed and for any loss he may sustain upon any 

plant or materials supplied or purchased or prepared for the purpose of the 

Contract. 

 In arriving at the amount of such payment the net rates contained in the 

Contractor’s original Tender shall be followed or where the same may not 

apply valuation shall be made in accordance with Clause 17 hereof. 

Certificates and 

payments 

 

31.(a) The Contractor shall be paid by the Bank from time to time by 

installments under Interim Certificates to be issued by the Bank’s Engineer  

to the Contractor on account of the works executed when in the opinion of 

the Bank’s Engineer , work to the approximate value named in the Appendix 

as ‘Value of work for Interim Certificates” (or less at the reasonable 

discretion of the Bank’s Engineer ) has been executed in accordance with 

this Contract, subject, however, to a retention of the percentage of such 

value named in the Appendix hereto as “Retention Percentage for Interim 

Certificates” until the total amount retained shall reach the sum named in 

Appendix as     “Total “Retention Money”  after which time installments 

shall be up to the full value of the work subsequently so executed and fixed 

in the building. The Bank’s Engineer may in his discretion include the 

Interim Certificate such amount as he may consider proper on account of 

materials delivered upon the site by the Contractor for use in the works. And 

when the works have been virtually completed and the Bank’s Engineer   

shall have certified in writing that they have been completed, the Contractor 

shall be paid by the Bank in accordance with the Certificate to be issued by 

the Bank’s Engineer the sum of money named in the Appendix as 

“Installment after Virtual Completion” being a part of the said Total 

Retention money. And the Contractor shall be entitled to the payment of the 

Final Balance in accordance with the Final Certificate to be issued in writing 

by the Bank’s Engineer   at the expiration  of the period referred to as “ the 

Defect Liability Period” in the Appendix hereto from the date of Virtual 

Completion or as soon as after the expiration of such period as the works 

shall have been finally completed and all defect made good according to the 

true intent and meaning hereof whichever shall last happen, provided 

always that the issue by the Bank’s Engineer  of any Certificate during the 

progress of the works or at or after their completion shall not relive the 

contractor from his liability under Clause 2 and 20 not relieve the contractor 

of his inability in cases of fraud, dishonesty, or fraudulent concealment 

relating of the works or material or to any matter dealt with in the 

Certificate, and in case of all defects and insufficiencies in the works or 

materials which a reasonable examination would not have disclosed. No 

certificate of the Bank’s Engineer shall of itself be conclusive evidence that 

any works or materials to which it relates are in accordance with the 
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Contract neither will the Contractor have a claim for any amounts which the 

Bank’s Engineer might have certified in any interim bill and paid by the 

Bank and which might subsequently be discovered as not payable and in 

this respect the Bank’s decision shall be final and binding. 

 (b) The Contractor has to submit along with his all running account bills 

and final bill, a statement showing the details as well as the quantities of 

cement, steel and other building materials procured by him up to the date of 

the bill for verification of the same before settlement of such bills by the 

Bank. 

 (c) The Bank’s Engineer shall have power to withhold any Certificate if 

the works or any parts thereof are not being carried out to his satisfaction. 

 (d) The Bank’s Engineer may make any correction in any previous 

Certificate which shall have been issued by him.  

 (f) No certificate of payment shall be issued by the Bank’s Engineer  if the 

Contractor fails to insure the works and keep them insured till the issue of 

the Virtual Completion Certificate. 

 (g) Payment upon the Bank’s Engineer’s Certificate shall be made within 

the periods named in the Appendix as “Period for  honour of 

Certificates” after such Certificates have been delivered to the Bank. 

Delayed Payment  

 

 

 

 

 

 

Matters to be 

finally determined 

by Bank 

32. Any amounts payable by the Bank to the Contractor in pursuance of any 

certificate given by the Bank’s Engineer hereunder shall, if not paid within 

the “Period of honouring certificates” named in the Appendix, carry interest 

at the rate named in the Appendix as the “Rate of Interest for delayed 

payment” from the date upon which such sum ought to have been paid by 

the Bank until the payment. 

  

33. The decision, opinion, direction, Certificate (except for payment) with 

respect to all or any of the mattes under Clause 2 (a), 2(b), 4,7,12,19,27 

(a,c,d,e,f) hereof (which matters are herein referred to as excepted matters) 

shall be final and conclusive and binding on the parties hereto and shall be 

without appeal. Any other decision, opinion, direction, certificate or 

valuation of the Bank’s Engineer or any refusal of the Bank’s Engineer to 

give any of the same, shall be subject to the right of Arbitration and review 

under Clause 35 hereof in the same way in all respects (including the 

provisions as to opening the reference) as if it were a decision of the Bank’s 

Engineer. 

Settlement of 

disputes through 

arbitration 

34. All disputes and difference of any kind whatever arising out of or in 

connection with the contract or the carrying out of the works (whether 

during the progress of the works or within 12 months from the date of virtual 

completion of work and whether before or within 12 months of 

determination abandonment or breach of contract) shall be referred to  

giving inter-alia full details of the matter under dispute like quantities, rates, 

amount claimed and the reason thereto, and settled by the Bank who shall 

state its decision in writing. Such decision may be in the form of a final 
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Certificate or otherwise. The decision of the Bank with respect to any of the 

expected matter shall be final and without appeal as stated in clause 33 

hereof. But if the contractor be dissatisfied on any matter the contractor may 

within 28 days after receiving notice of such decision upon. Such written 

notice shall specify the matters, which are in dispute of difference of which 

such written notice has been given. If both the parties agree a single 

arbitrator would be appointed for the purpose. In case no agreement could 

be reached on the appointment of single arbitrator, both the parties will 

nominate one person each as an arbitrator on their behalf. The two 

arbitrators nominated by the parties shall nominate one more person to act 

as third arbitrator or umpire. 

 The Arbitrator or Arbitrators, as the case may be, shall have power to open 

up, review and revise any certificate, opinion, decision, requisition or 

notice, save in regard to the excepted matters, referred to in the preceding 

Clause, and to determine all matters in dispute which shall be submitted to 

arbitration and of which notice shall have been given as aforesaid.  

 The arbitrator or Arbitrators, as the case may be, shall make his or their 

award within one year (or such further extended time as may be decided by 

him or them as the case may be with the consent of the parties) from the 

date of entering on the reference. In case during the arbitration proceedings 

the parties mutually settle, compromise their dispute of difference, on the 

parties filling their joint memorandum of the settlement of compromise, the 

arbitrator or the arbitrators as the case may be, shall make an award in terms 

of such settlement of compromise. 

 Upon any such reference, the decision on the cost incidental to the reference 

and award respectively shall be in the discretion of the Arbitrator or 

Arbitrators as the case may be, who may determine the amount thereof or 

direct the same to be taxed as between party and party, and shall direct by 

whom and whom and in what matter the same shall be borne and paid.  

This submission shall be deemed to be a submission to arbitration within 

the meaning of the Indian Arbitration and Conciliation Act, 1996 or any 

statutory modification thereof. The award of the Arbitrator or Arbitrators, 

as the case may be, shall be final and binding on the parties. It is agreed that 

the Contractor shall not delay the carrying out of the works by reason of  

any such matter, question or dispute being referred to arbitration, but shall 

proceed with the works with all due diligence and shall until the decision of 

the Arbitrator or Arbitrators is given, abide by the decision of the Bank. No 

award of the Arbitrator or Arbitrators, as the case may be, shall be relieve 

the Contractor of his obligations to adhere strictly to the Bank’s instructions 

with regard to the actual carrying out of the works. The Bank and the 

Contractor hereby also agree that arbitration under this clause shall be a 

condition precedent to any right of action under the contract. 
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Right of Technical 

Scrutiny of Final 

Bill. 

35. The Bank shall have a right to cause a technical examination of the 

works by any of the persons or organization as appointed by the Bank and 

the final bill of the Contractor including all supporting vouchers, abstracts, 

etc. If as a result of this examinations or otherwise any sum is found to have 

been overpaid or over certified it shall be lawful for the Bank to recovery 

the sum from any payment due to the Contractor for this works or any other 

works being carried out by the contractors elsewhere under the RESERVE 

BANK OF INDIA. 

 

Bank entitled to 

recover 

compensation paid 

to workmen. 

36. If, for any reason, the Bank is obliged, by virtue of the provisions of the 

Workmen’s Compensation Act, 1923, or any statutory modification or re-

enactment thereof to pay compensation to a workman employed by the 

Contractor in execution of the works, the Bank shall be entitled to recover 

from the Contractor the amount of compensation so paid, and without 

prejudice to the rights of the Bank under the said Act. The Bank shall be at 

liberty to recover such amount or any part thereof by deducting it form the 

security deposit or from any sum due by the Bank to the Contractor under 

this contract or otherwise. The Bank shall not be bound to contest any claim 

made against it under the said Act, except on the written request of the 

contractor and upon his giving to the Bank for all cost for which the Bank 

might become liable in consequence of contesting such claim. 

 

Abandonment of  

works 

 

37. If at any time after the acceptance of the tender, the Bank shall for any 

reasons whatsoever not require the whole or any part of the works to be 

carried out, the Bank’s Engineer shall give notice in writing to the 

Contractor who shall have to claim to any payment of compensation or 

otherwise whatsoever on account of any profit or advantage which he might 

have derived from the execution of the whole works.  

 

Right of Bank 

To terminate the 

contract in the 

event of death of 

contractor if 

individual  

38.  Without prejudice to any of the right or remedies under this Contract, 

if the Contractor being an individual dies, the Bank shall have the option of 

terminating the Contract without incurring any liability for such 

termination. 
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APPENDIX HEREINBEFORE REFERRED TO 

 

Reference to Clauses in Conditions Herein before Referred to and reference to 

General Instruction to Contractor and Special conditions  

21 Defects Liability Period Twelve months 

3 

 

Validity of quoted rates 6 months from the date of opening of Part I 

of tenders  

 

16 Period of Final Measurement One month from the date of Virtual 

Completion.  

 

25 Date of Commencement Within 10 days from the date of issue of 

work order’ 

 

25 Date of Completion Time allowed for carrying out the work is 

45 days from the 10th day of issue of work 

order. 

26 Rate of Liquidated damages  

At the rate of   

  

LD at the rate of 0.25% of contract amount 

per week subject to a maximum of 10% of 

the contract amount for the entire work. The 

tenderer shall before commencing the work 

shall prepare and submit a detailed work 

programme, which shall be approved by the 

Bank’s Engineer. 

31 

 

Value of works for interim  

Certificates  

NA 

5 Retention percentage 5% from each bill 

 

31 Period of honoring Certificate  

for payment     

One month for running A/c. bills and three 

months for the final bill.  

 

 

Date: -                                                                           Signature and seal of the Tenderer   

Place: -                                                                          Name and address: 

                                                                                                                       

                                                                                       Phone/Mobile no. 

                                                                                                                                                                           

                                                                                       e-mail 
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SAFETY CODE 

1. There shall be maintained in a readily place First aid appliances including 

adequate supply of sterilized dressings and cotton wool.  

2. An injured person shall be taken to a nearby public hospital without loss of 

time, in cases where the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works 

that cannot safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between 

the side rails shall not be less than 30 cm. (clear) and the distance between 

two adjacent rungs shall not be more than 30 cm. When a ladder is used an 

extra labour shall be engaged for holding the ladder.  

5. The excavated material shall not be placed within 1.5 meters of the edge of 

the edge of the trench or half of the depth of trench whichever is more. All 

trenches and excavations shall be provided with necessary fencing and 

lighting.  

6. Every opening in the floor of a building or in a working platform is provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall be one meter.  

7. No floor, roof or other part of the structure shall be so overloaded with debris 

or materials as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement 

mortar or concrete and lime mortar shall be provided with protective footwear 

and rubber hand gloves. 

9. Those engaged in welding works shall be provided with welder’s protective 

eye-shields and gloves.  

10. (i) No paint containing lead products shall be used except in the form of paste 

or readymade paint.  

(ii) Suitable facemasks should be supplied for use by the workers when the 

paint is applied in the form of spray or surface having lead paint dry rubbed 

and scrapped.  

11. Overalls shall be supplied by the Contractor to the painters and adequate 

facilities shall be provided to enable the working painters to wash during the 

periods of cessation of work.  

12. Hoisting machines and tackles used in the works, including their attachments, 

anchorage and supports shall be in perfect working condition. 

13. The ropes used in hosting or lowering material or as means of supervision 

shall be of durable quality and adequate strength and free from defects.  

14. Additional safety net is to be providing to cover the external work and to avoid 

any injury to the occupants of the colony.  

15. All safety measures shall be taken at site during heavy M.S structure work to 

avoid any injury of any workers and damage of nearby buildings etc.   

Place:                            Signature of Tenderer with seal 

Date:                  Name & Address : 

E-mail id                                                         Phone no./Mobile no 
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SPECIAL INSTRUCTIONS 

 

1. Time Allowed for carrying out the work: 45 days from the 10th day of issue of work 

order. If the contractor fails to complete the work within the specified period 

they/he shall be liable to pay LD at the rate of 0.25% of contract amount per week  

subject to a maximum of 10% of the contract amount for the entire work. The 

tenderer shall before commencing work prepare a detailed work program, which 

shall be approved by the Bank’s Engineer Laborers will not be allowed to stay at 

site. 

2. Contractor will have to make his own arrangement to hoist all the material, tools 

and plants etc. at the place of work as well as lowering down the same along with 

debris and salvaged material without causing any dust, nuisance, spillage and safety 

hazards. For this purpose, the contractor will have to get his scheme approved well 

in advance from the Bank and shall have to incorporate any changes suggested. No 

debris more than a truckload shall be allowed to be accumulated at site. 

3. The Contractor at his own cost will have to put up proper and sufficient hoarding 

screen and fence during the time as may be necessary for safety and convenience 

of the staff, occupants and visiting public and maintain the same in good condition 

during work and where necessary cause such hoarding of fence to be well lighted 

during the night to prevent accidents. Contractor will have to make good without 

any extra payment, any damage done during the work. The tenderers are requested 

in their own interest to inspect the site to assess the nature and quantum of work.  

4. Contractor shall not be allowed to store any of the debris material inside the 

building. Necessary arrangements shall be made in advance with the prior approval 

of Engineer-in-charge to transport all debris to ground by means of suitable chutes 

and stack the same wherever directed prior to carting away from the Banks 

premises.  

5. Work platforms erected shall be such as to facilitate safe working of workers and 

supervisors as also to support man, materials and debris on at least three to four 

levels simultaneously.  

6. Contractor shall, before start of the work shall submit his/their time schedule for 

various activities carried under the contract 

7. The contractor shall endeavor to keep dust and dirt noise/nuisance inside the 

building to minimum. Contractor shall also provide at his cost to clean area on day 

to day basis to keep dust free environment. 

8. The work of repairs is required to be carried out with ongoing occupancy. 

Contractor shall be required to give his best possible co-operation to offer 

minimum of inconvenience to the occupants to the extent possible.  

9. The contractor shall make his own arrangement for taping the available 

water/electricity and the usage of the same shall be optimum usage. 

Date:-                                                   Signature of the contractor with name & seal   

Place:-                                                  Address: 

                                                             Phone/Mobile no. 

                                                             E-mail id 
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MATERIALS, SPECIFICATIONS AND MODE OF MEASUREMENTS 

MATERIALS 

 

01. QUALITY 

All materials to be used for works shall be confirm to relevant BIS & best quality of their 

respective kinds as specified herein and shall be approved make and shall comply strictly 

with the tests prescribed hereinafter or, where tests are not laid down in list Specification, 

with the requirements of the latest edition of the relevant India standards approved by the 

Engineer, 

 

02. INSPECTION AND TESTING  

All materials before being incorporated in to the Works shall be subjected to inspection 

and testing as provided in the Conditions of Contract and elsewhere in the Specifications. 

The cost of all samples for all tests relevant Standards shall be deemed to be included in 

the Contract rates. No materials shall be used in the works unless they have first been 

approved by the Engineer or his representative. Manufacturer test certificate for the 

material concern shall accompany the lot of material supplied at site which may be sent for 

testing if required by the Bank’s engineer. 

 

03. SAMPLES 

Samples of all materials proposed to be used or incorporated in the works and to be supplied 

by the Contractor may be called for at any time by the Engineer or his Representative.  

 

04. INDEPENDENT TESTS. 

Independent tests and analysis of any of the materials may be made from time to time by a 

Testing House or analyst appointed by the Engineer/ Bank in order to check the supplier’s 

works tests and analysis. The procedure for the testing and acceptance criteria will be as 

stated in the respective I.S codes. The contractor shall at his own expenses supply and 

deliver to a Testing House or Analyst such materials as may be directed by the Engineer. 

Should the result of any test be unsatisfactory to the Engineer or his Representative, the 

materials represented will be rejected. The costs of all the tests shall be borne by the 

contractor.   

 

05. MODE OF MEASUREMENT  

Unless otherwise specified, mode of measurement shall be as per latest version of IS: 1200 

 

06. Contractor to include in his rates 

The contractor shall include in his rates for all the items listed in the schedule of quantities. 

 

0.7 Contractor to Inspect Site 

The contractor shall visit and examine the construction site and satisfy himself as to the nature 

of the existing roads or other means of communications, the character of the soil and the 

excavations, the extent and magnitude of the work and facilities for obtaining materials and 

shall obtain generally his own information on all matters affecting the execution of the work. 
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No extra charge made in consequence of any misunderstanding or incorrect information on 

any of these points or on the ground of insufficient description will be allowed. 

 

All expenses incurred by the contractor in connection with obtaining information for 

submitting this tender including his visits to the site or Bycullas in compiling the tender 

shall be borne by the tenderer and no claims for reimbursement thereof shall be entertained. 

 

0.8 Access to site  
The contractor is to include in his rates for forming access to the site, with all 

temporary roads and gangways required for the works. 

  

0.9 Setting Out  
The contractor shall set out the building in accordance with the plans. All grid/ centre 

lines shall be pegged out to the satisfaction of the Architects. The contractor shall be 

responsible of the correctness of the lining out and any inaccuracies are to be rectifies 

at his own expense. He will be responsible for taking ground levels of the site before 

setting out and recording them without any extra charge. 

 The contractor shall construct and maintain proper benches at the intersection of all 

main walls, columns etc. in order that the lines and levels may be accurately checked 

at all times.  

  

10.0 Treasure Trove  
Should any treasure, fossils, minerals or works of art of an quarial interest be found 

during excavation or while carrying out the works, the contractor shall give 

immediate notice to the Bank’s Engineer of any such discovery and shall make over 

such finds to the Employer. 

  

10.1 Access for Inspection  
The contractor is to provide at all times during the progress of the works and the 

maintenance period proper means of access, with ladders, gangways etc. and the 

necessary attendance to move and adapt as directed for the inspection of measurement 

of the works by the Architects of their representatives. 

  

10.2  Attendance upon all trades  
The  Contractors shall be required to attend on all the tradesman or sub-Contractors/ 

Contractors appointed by the Employer for water supply and sanitary, electrical 

installation, lifts, air conditioning, security equipment, hardware, telephone and other 

specialist Contractors. The rates quoted shall be inclusive of all attendance and also 

allow the other Contractors, appointed by the Employer, use of his scaffolding and 

retain until such time the relevant sub-contract works are completed. 

 

10.3  Water supply  
Water shall be arranged in accordance with Clause 06 of Special Conditions of 

Contract.  
10.4  Electric supply  

Shall be arranged in accordance with Clause 07 of Special Conditions of the Contract.  

  

10.5   Gatekeeper and watchman  
The contractor from the time of being placed in possession of the site must make 

arrangements for watching, lighting and protecting the work, all materials, workmen 
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and the public by day and night on all days including Sundays and holidays at his 

own cost. 

  

10.6  Storage for materials  
The Contractor shall provide for all necessary temporary sheds of adequate dimension 

for storage and protection of materials like cement, lime, timber and such other 

materials including tools and equipment which are likely to deteriorate by the action 

of sun, wind, rain or other natural causes due to exposure in the open.  

 All such sheds shall be cleared away and the whole area left in good order on 

completion of the contract to the satisfaction of the Architects. 

 All materials which are stored on the site such as bricks, aggregates etc. shall be 

stacked in such a manner so as to facilitate rapid and easy checking of quantities of 

such materials. 

  

10.7  Cost of Transportation  
The Contractor shall allow in his cost for all transporting, unloading, stacking and 

storing of supplies of good and materials for this work on the site and in the places 

approved from time to time by the Bank’s Engineer. The Contractor shall allow in his 

price for transport of all materials controlled or otherwise to the site. 

  

10.8 WC and Sanitary Accommodation & Office Accessories and Accommodation  
The Contractor shall provide at his own cost and expense adequate closet and sanitary 

accommodation complying in every respect to the rules and regulations in force of 

the local authorities and other public bodies, for his workmen, for the workmen of the 

nominated sub-Contractors and other Contractors working in the building, the Bank’s 

Engineer and other employer’s agents connected with this building project and 

maintain the same in good working order. 

  

10.9 Materials, workmanship & samples  
Materials shall be of approved quality and the best of their kind available and shall generally 

conform to IS specifications. The Contractor shall order all the materials required for the 

execution of work as early as necessary and ensure that such materials are on site well ahead 

of requirement for use in the work. The work involved calls for high standard of workmanship 

combined with speed and to the entire satisfaction of the Bank’s Engineer. 

  

 10.10 Rates for non-tender items 

 Rates of items not included in Schedule of Quantities shall be settled by the Bank as 

mentioned in the variation clause 40 of the General Conditions of the contract. 

  

 10.11 Rate to include 

 The rates quoted shall be for all heights, level and depths and for finished work. 

  

 10.12 To ascertain from Contractors for the other trades 

 The contractor shall ascertain from other Contractors as directed by the Bank’s Engineer , all 

particulars relating to their work with regard to the order of its execution and the position in 

which chases, holes and similar items will be required, before the work is taken in hand as no 

claims for extras will be allowed for cutting away work already executed in consequences of 

any neglect by the Contractors to ascertain these particulars beforehand. 

 Before ordering materials, the contractor shall get the samples approved from the Bank’s 

Engineer well in time. 

   
10.11 Testing of work and material 
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 The contractor shall arrange to test all the materials to be used on work and works or portions 

of works at his cost in order to prove their soundness and efficiency if so required by the 

Bank. Before sending the samples of materials for testing the samples shall be sealed and 

signed jointly by the contractor and the representative from the Bank and each sample shall 

be given distinct identification mark. On receipt of the various test reports, proper record shall 

be maintained for all the tests carried out showing respective identification marks of the 

samples and results. If after any such tests, the work or portion of works is found to be 

defective or unsound in the opinion of the Bank’s Engineer, the Contractor shall pull down 

and redo such works at their own cost. The materials which are found not conforming to the 

relevant IS provisions after testing, shall be immediately removed from the site by the 

Contractor. 

 In case, the Contractor fails to get the work/portion of works/ materials tested at appropriate 

time, the employer will arrange for getting such testing done and all testing charges and other 

incidental expenditure incurred by the employer in connection with such tests shall be 

recovered from the Contractor. 

  

10.12. The Contractor will be required to provide and maintain in working order the following power 

driven equipments during the construction work. 

 1. Pumps for bailing out water. 

 2. Any other machinery ordered by the Bank’s Engineer. 

  

Supervisor ,Skilled and unskilled labour  

10.13. All skilled and unskilled labours shall be experienced men properly equipped with suitable 

tools for carrying out all the work of carpentry, plumbing, masonry and joinery and other 

specialist trades in a first class manner and where the Bank’s Engineer deem necessary, the 

Contractor shall provide any such tools, special or ordinary, which are considered necessary 

for carrying out of the work in a proper manner. 

 All such skilled and unskilled labour shall work under an experienced and properly trained 

Supervisor, who shall be capable of reading and understanding all drawings, pertaining to 

this work and the contractor shall also comply with other conditions set out in the special 

Conditions of the Contract. 

  

Work Programme/ Weekly Progress Report 

10.14. The Contractor shall prepare and submit to the Bank for approval, a PERT/CPM programme 

chart showing the activities of construction for various items, fitted within the period 

stipulated for completion, within 30 days of the communication of the acceptance of the 

tender. The contractor shall also furnish necessary particulars to the Bank’s Engineer for 

compiling weekly progress reports in the form advised by the Bank’s Engineer. Approved 

programme chart shall be the basis for monitoring the progress of work. The Contractors also 

should up date and re-analyse the PERT/CPM chart as often as required as per direction of 

the Bank to assess and reassess the progress of work done and take corrective measures for 

making out any deficiency. 

  

Clearing of site 

10.15. The Contractor shall after completion of the work clear the site of all debris and left over 

materials at his own expense to the entire satisfaction of the Bank’s Engineer and Municipal 

or other public authorities in accordance to clause 12 of special conditions. 

Preparation of building for occupation and use on completion 

10.16 The whole of the work shall be thoroughly inspected by the Contractors and all deficiencies 

and defects put right. On completion of such inspection, the Contractor shall inform the 

Bank’s Engineer in writing that he has finished the work and it is ready for the Bank’s 

Engineer’s inspection. On completion, the contractor shall clean all windows and doors and 

all glass panes including cleaning of all floors, staircase and every part of the building 

including oiling of all hardware. He will leave the entire building neat and clean and ready 

for immediate occupation and to the satisfaction of the Bank’s Engineer 
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Vouchers 

10.17. The Contractor shall preserve & furnish on request the Bank’s Engineer with appropriate 

vouchers, tax invoices, delivery challans, to prove that the materials are as specified, procured 

for the bonafide uses of work and to indicate the rates at which the materials are purchased 

in order to work out the rate analysis of the non-tender items which he may be called upon to 

carry out thereafter. 

  

Protection 

10.18 The contractor shall properly cover up and protect all work throughout the duration of work 

until completion, particularly masonry/finish, mouldings, steps terrazzo or special floor 

finishes, staircases and balustrades, doors and windows frames, plaster angles, lighting and 

sanitary fittings, glass, paint work and all finishing. 

  

11.0  Materials 

1. Materials shall be of the best approved quality obtainable and they shall comply with the 

respective latest IS specification. 

2. Samples of all materials shall be got approved before placing an order and the approved 

sample shall be deposited with the Bank’s Engineer. 

3. In case of non-availability of materials in metric sizes, the nearest size in FPS units shall not 

be provided with the prior approval of the Bank’s Engineer for which neither extra will be 

paid nor shall any rebate be recovered. 

4. Materials shall be tested in any testing laboratory approved by the Bank’s Engineer if so 

required by the Bank, as per the latest Indian Codes and standards if so required by the Bank. 

Results of such tests in original issued by the laboratory shall be submitted to the Bank’s 

Engineer. The entire charges connected with such testing including for repeated tests if 

ordered by the Bank’s Engineer shall be borne by the Contractor. 

5. It shall be obligatory for the Contractor to furnish certificate, if demanded by the Bank’s 

Engineer, from manufacturer or the material supplier that the work has been carried out by 

using their materials and as per their recommendations. 

6. All materials supplied by the Employer/ any other specialist firm shall be properly stored and 

the Contractor shall be responsible for its safe custody until they are required on the works 

and till the completion of work. 

7. All equipments and facilities for carrying out field test on materials shall be provided by the 

Contractors without any extra cost. 

8. Unless otherwise mentioned in the Schedule of Quantities or Special Conditions, the quality 

of materials, workmanship dimensions etc. shall be as specified herein under. 
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TECHNICAL SPECIFICATIONS 

 

A. Repairs / Renovation / External Repairs/ re-painting works 

 

DISMANTLING AND DEMOLITION WORKS  

 

LIST applicable INDIAN STANDARDS CODES 

 

GENERAL: 

1-All materials obtained from dismantling or demolition shall 

be the property of the EMPLOYER unless otherwise specified 

and shall be kept in safe custody until they are handed over 

to the Engineer-in-charge. 

2-The demolition shall always be well planned before hand and 

shall generally be done in reverse order of the one in which the 

structure was constructed. The operations shall be got 

approved from the Engineer-in-charge before starting the work. 

3-Due care shall be taken to maintain the safety measures prescribed in IS 

4130. 

4-Necessary propping, shoring and or under pinning shall be 

provided to ensure the safety of the adjoining work or property 

before dismantling and demolishing is taken up and the work 

shall be carried out in such a way that no damage is caused 

to the adjoining work or property. Wherever specified, 

temporary enclosures or partitions and necessary scaffolding 

with suitable double scaffolding and proper cloth covering 

shall also be provided, as directed by the Engineer-in-charge. 
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5-Necessary precautions shall be taken to keep noise and dust 

nuisance to the minimum. All work needs to be done under the 

direction of Engineer-in-charge. Helmets, goggle, safety belts 

etc. should be used whenever required and as directed by the 

Engineer-in-charge. 

6-The demolition work shall be proceeded with in such a way 

that it causes the least damage and nuisance to the 

adjoining building and the public. 

7-Dismantling shall be done in a systematic manner. 

8-Any serviceable material, obtained during dismantling or 

demolition, shall be separated out and stacked properly as 

directed by the Engineer-in-charge within a lead of site 

boundary. All unserviceable materials, rubbish etc. shall be 

disposed of out of premises as directed by the Engineer-in-

charge at place permitted by municipal authority. 

9-The contractor shall maintain/disconnect existing 

services, whether temporary or permanent, where required 

by the Engineer-in-charge. 

10-No demolition work should be carried out at night. 

11-Screens shall be placed where necessary to prevent injuries due to 

falling pieces. 

12-Water may be used to reduce dust while demolishing. 

13-Safety belts shall be used by labourers while working at 

higher level to prevent falling from the structure. 

14-First-aid equipment shall be got available at all demolition works of any 

magnitude. 

 

RECOMMENDATIONS FOR DEMOLITION OF CERTAIN SPECIAL TYPES AND ELEMENTS OF STRUCTURES 

 In-situ Reinforced Concrete 

i) Before commencing demolition, the nature and condition 

of the concrete, the condition and position of 

reinforcement, and the possibility of lack of continuity of 

reinforcement should be ascertained. 

ii) Attention should be paid to the principles of the structural 
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design to determine which parts of the structure depend on 

each other to maintain overall stability. 

iii) Demolition should be commenced by removing partitions and 

external non-load bearing cladding. It should be noted that in 

some buildings the frame may rely on the panel walls for 

stability. 

iv) Where hard demolition methods are to be used, the following 

procedures should be used. 

a. Reinforced Concrete Beams: For beams, a supporting rope 

should be attached to the beam. Then the concrete should be 

removed from both ends by pneumatic drill and the 

reinforcement exposed. The reinforcement should then be 

cut in such a way as to allow the beam to be lowered under 

control to the floor. 

b. Reinforced Concrete Columns: For columns, the 

reinforcement should be exposed at the base after 

restraining wire guy ropes have been placed round the 

member at the top. The reinforcement should then be cut in 

such a way as to allow the column to be pulled down to the 

floor under control. 

c. Reinforced Concrete Walls: Reinforced concrete walls 

should be cut into strips and demolished as for columns. 

d. In case of foundations/footings /plinth column/plinth 

beams the required area to be excavated and RCC to be 

demolished by mechanical means as approved by 

Engineer in charge. 

MEASUREMENTS 

(i) All work shall be measured net in the decimal system, as fixed 

in its place, subject to the following limits, unless otherwise stated 

hereinafter. 

a) Dimensions shall be measured correct to a cm. 

b) Areas shall be worked out in sqm correct to two places of decimal. 

c) Cubical contents shall be worked out to the nearest 0.01 cum. 

 

(ii) Elements of work required to be dismantled/demolished shall 

only be measured and no allowance for increase in bulk. Excavation 

for exposing foundations/RCC elements will not be measured and 

paid under this item as already included in the excavation items. 
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RATES 

"The rate shall include the cost of all labour involved and tools, 

equipment used in demolishing and dismantling including 

shoring/strutting/ scaffolding, dewatering etc. The rate shall also 

include the charges for separating out and stacking the serviceable 

material properly and shall be disposed off out of premises as directed 

by the Engineer-in-charge at place permitted by municipal authority. 

"The rate shall also include for temporary shoring for the safety of 

portions not required to be pulled down, or of adjoining property, and 

providing temporary enclosures or partitions, where considered 

necessary." 

1. CONCRETE AND ALLIED WORKS 

It shall be very clearly understood that the specifications given herein are 

brief and do not cover minute details. However, all works shall have to be 

carried out in accordance with the relevant standards and codes of 

practices or in their absence in accordance with the best accepted current 

Engineering practices or as directed by ENGINEER-IN-CHARGE from time 

to time. The decision of ENGINEER-IN-CHARGE as regards the 

specification to be adopted and their interpretation and the mode of 

execution of work shall be final and binding on CONTRACTOR and no claim 

whatsoever will be entertained on this account. 

a. APPLICABLE CODES AND SPECIFICATIONS 
The following specifications, standards and codes, including all 

official amendments/revisions and other specifications & codes referred 

to therein, should be considered a part of this specification. In all cases 

the latest issue/edition/revision shall apply. 

 

 Materials 
 

a) IS:269 Specification for 33 grade ordinary Portland cement. 

b) IS:455 Specification for Portland slag cement. 

c) IS:1489 Specification for Portland pozzolana cement (Parts 1 & 2) 

d) IS:8112 Specification for 43 grade ordinary Portland cement. 

e) IS:12330 Specification for sulphate resisting Portland Cement. 

 

f) 
 

IS:383 Specification for coarse and fine aggregates from natural sources 

for concrete. 
g) IS:432 Specification for mild steel and medium tensile (Parts steel bars 

and hard drawn steel wires for 1 & 2) concrete reinforcement. 

 

h) 
 

IS:1786 
 

Specification for high strength deformed steel bars and wires for 

concrete reinforcement. 

i) IS:1566 Specification for hard drawn steel wire fabric for (Parts II) concrete 

reinforcement. 
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j) IS:9103 Specification for admixtures for concrete. 

k) IS:2645 Specification for integral cement waterproofing compounds. 

 

l) 
 

IS:4900 
 

Specification for plywood for concrete shuttering work. 

m) IS:4926 Ready mixed concrete 

n) IS:12269 Specification for 53 grade ordinary Portland cement. 

 

o) 
 

IS:8041 
 

Specification for rapid hardening cement. 

p) IS:12600 Specification for low heat cement. 

q) IS:6909 Specification for super sulphated cement. 

r) IS:12089 Specification for granulated ground blast furnace slag. 

s) BS:6699 Specification for granulated ground blast furnace slag. 

t) BS:6073 Specifications for precast concrete masonry units (Part 1) Methods 

for specifying precast concrete masonry (Part 2) 

u) IS 

13620- 
1993 

Specification for Fusion bonded epoxy coated reinforcing bars 

 

 Material Testing 
 

a) IS:4031 Methods of physical tests for hydraulic cement. (Parts 1 to 15) 

 

b) 
 

IS:4032 
 

Method of chemical analysis of hydraulic cement. 

c) IS:650 Specification for standard sand for testing of cement. 

d) IS:2430 Methods for sampling of aggregates for concrete. 

e) IS:2386 Methods of test for aggregates for concrete (Parts 1 to 8) 

f) IS:3025 Methods of sampling and test (physical and chemical) water used 

in industry.(Part 1 to 51) 

g) IS:6925 Methods of test for determination of water soluble chlorides in 

concrete admixtures. 

 Material Storage 

  
a) "IS:4082" Recommendations on stacking and storing of construction 

materials at site 
 

 Concrete Mix Design 
 

a) IS:10262 Recommended guidelines for Concrete Mix Design. 

b) "SP:23 " Handbook on Concrete Mixes. 

 Concrete Testing 
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a) IS:1199 Method of sampling and analysis of concrete. 

b) IS:516 Method of test for strength of concrete. 

c) IS:9013 Method of making, curing and determining compressive 

strength o f  a c c e l e r a t e d   cured concrete test 

specimens. 

d) IS:8142 Method of test for determining setting time of concrete by 

penetration resistance. 

e) IS:9284 Method of test for abrasion resistance of concrete. 

f) IS:2770 Methods of testing bond in reinforced concrete. 

 Equipment 
 

a) IS:1791 Specification for batch type concrete mixers. 

b) IS:2438 Specification for roller pan mixer. 

c) IS:4925 Specification for concrete batching and mixing plant. 

d) "IS:5892" Specification for concrete transit mixer and agitator. 

e) IS:7242 Specification for concrete spreaders. 

f) IS:2505 General Requirements for concrete vibrators: Immersion type. 

 

g) 
 

IS:2506 
 

General Requirements for screed board concrete vibrators. 

h) IS:2514 Specification for concrete vibrating tables. 

i) IS:3366 Specification for pan vibrators. 

j) IS:4656 Specification for form vibrators for concrete. 

k) IS:11993 Code of practice for use of screed board concrete vibrators. 

l) IS:7251 Specification for concrete finishers. 

m) IS:2722 Specifications for portable swing weigh batcher for concrete 

(single and double bucket type). 

n) IS:2750 Specifications for steel scaffoldings 

 Codes of Practice 
 

 
 

b) IS:457 Code of practice for general construction of plain and reinforced 

concrete for dams and other massive structures. 

c) IS:3370 Code of practice for concrete structures for storage of liquids (Parts 

1 to 4) 

d) IS:3935 Code of practice for composite construction. 

e) IS:2204 Code of practice for construction of reinforced concrete shell roof. 

a) IS:456 Code of practice for plain and reinforced concrete. 
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f) IS:2210 Criteria for the design of reinforced concrete shell structures and 

folded plates. 

g) IS:2502 Code of practice for bending and fixing of bars for concrete 

reinforcement. 

h) IS:5525 Recommendation for detailing of reinforcement in reinforced 

concrete works. 

i) IS:2751 Code of practice for welding of mild steel plain and deformed bars 

used for reinforced concrete construction. 

j) IS:9417 Specification for welding cold worked bars for reinforced concrete 

construction. 

k) IS:3558 Code of practice for use of immersion vibrators for consolidating 

concrete. 

l) IS:3414 Code of practice for design and installation of joints in buildings. 

m) IS:4326 Code of practice for earthquake resistant design and construction of 

buildings. 

n) IS:4014 Code of practice for steel tubular scaffolding. (Parts 1 & 2) 

o) IS:2571 Code of practice for laying in situ cement concrete flooring 

p) "IS:7861" Part 1 - Recommended practice for hot weather concreting 

Part 2 – Recommended practice for cold weather concreting 

q) "IS:3370" Code of practice for concrete structures for the storage of liquid (Part 

I to IV) 
 

 Construction Safety 
 

a) IS:3696 Safety code for scaffolds and ladders.(Parts 1 & 2) 

b) IS:7969 Safety code for handling and storage of building materials. 

c) IS:8989 Safety code for erection of concrete framed structures. 

 

b. GENERAL 

ENGINEER-IN-CHARGE shall have the right at all times to 

inspect all operations including the sources of materials, 

procurement, layout and storage of materials, the concrete 

batching and mixing equipment, and the quality control system. 

Such an inspection shall be arranged, and ENGINEER-IN-

CHARGE’s approval obtained, prior to starting of concrete 

work. This shall, however, not relieve CONTRACTOR of 

any of his responsibilities. All materials, which do not conform 

to this specification, shall be rejected. 

Materials should be selected so that they can satisfy the design 

requirements of strength, serviceability, safety, durability and 
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finish with due regards to the functional requirements and the 

environmental conditions to which the structure will be 

subjected. Materials complying with codes/standards shall only 

be used. 

c. MATERIALS 

 Cement 

(a) Unless otherwise specified or called for by 

ENGINEER-IN-CHARGE, cement shall be ordinary Portland 

cement conforming to IS: 269, IS: 8112 or IS: 12269. 

(b) If used, The Portland pozzolana cement shall conform 

to IS: 1489 and it shall be used as directed by ENGINEER-IN-

CHARGE. Where Portland pozzolana cements are used, it shall 

be ensured that consistency of quality is maintained and there 

will be no adverse interactions between the materials and the 

finish specified is not marred. 

(c ) Only one type of cement shall be used in any one mix 

unless specifically approved by ENGINEER-IN-CHARGE. 

(d)  Cement, which is not used within 90 days from its date 

of manufacture, shall be tested at a laboratory approved by 

ENGINEER-IN-CHARGE and until the results of such tests are 

found satisfactory, it shall not be used in any work. 

 Aggregates 

(a) Aggregates shall consist of naturally occurring stones 

and gravel (crushed or uncrushed) and manufactured sand (M 

sand) from approved source. They shall be chemically inert, 

strong, hard, clean, durable against weathering, of limited 

porosity, free from dust/silt/organic impurities/deleterious 

materials and conform to IS: 383. Aggregates such as slag, 

crushed over burnt bricks, bloated clay ash, sintered fly ash and 

tiles shall not be used. 

 

(b) Aggregates containing reactive materials shall be used 

only after tests conclusively prove that there will be no adverse 

effect on strength, durability and finish, including long term 

effects, on the concrete. 

(c)  The fineness modulus of manufactured sand (M sand)   

shall be neither less than 2.2 nor more than 3.2. The 

CONTRACTOR shall be allowed to use river sand with the 

prior approval of ENGINEER-IN-CHARGE, if the 

manufactured sand is not available / shortage. 

 

(d) The maximum size of coarse aggregate shall not be 
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greater than 1/4 of the minimum thickness of the member, if the 

concrete can be placed without difficulty to surround all 

reinforcement thoroughly and fill the corners of the form. For 

most of work 20mm downgraded aggregate is suitable. 

(e) In concrete elements with thin sections, closely spaced 

reinforcements or small cover, consideration should be given to 

the use of 10mm nominal maximum size. 

(f) Plums 150 mm and above of a reasonable size may be 

used where directed. Plums shall not constitute more than 40% 

by volume of concrete unless specified by ENGINEER-IN- 

CHARGE. 

 Water 

a) Water used for both mixing and curing shall conform 

to IS: 456. Potable water is generally satisfactory. Water 

containing any excess of acid, alkali, sugar or salt shall not be 

used. 

b) The pH value of water shall not be less than 6. 

c) Seawater shall not be used for concrete mixing and curing. 

d) The proposed admixtures shall comply with 

requirements of Specification for admixture. 

 Reinforcement 

a) Reinforcement bars shall conform to IS: 1786 and 

welded wire fabric to IS: 1566 as shown on the drawing. 

b) All reinforcement shall be clean, free from pitting, oil, 

grease, paint, loose mill scales, rust, dirt, dust or any other 

substance that will destroy or reduce bond. 

c) The reinforcing bars to be provided with Fusion 

Bonded Epoxy coating shall conform to the and relevant I.S. 

specifications specified in the subsequent para with the prior 

approval of ENGINEER-IN-CHARGE. 

 Samples and Tests 

a) All major materials used for the works shall be tested 

before use as per relevant IS standards. Decision of 

ENGINEER-IN-CHARGE on testing of such materials is final 

and binding. 

b) Sampling and testing of aggregates shall be as per IS: 

2386 under the supervision of ENGINEER-IN-CHARGE. The 

cost of all tests, sampling, etc. shall be borne by 

CONTRACTOR. For coarse aggregate crushing value shall be 

tested. 
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c) Water to be used shall be tested to comply with Clause 5.4 of IS: 

456. 

d) CONTRACTOR shall furnish manufacturer’s test 

certificates and technical literature for the admixture proposed 

to be used. If directed, the admixture shall be got tested at an 

approved laboratory at no extra cost. 

 Storing Of Materials 

a) All material shall be stored in a manner to prevent its 

deterioration and contamination, which would preclude its use 

in  the  works. Requirements of IS: 4082 shall be complied  with 

b) CONTRACTOR will have to make his own 

arrangements for the storage of adequate quantity of cement. If 

such cement is not stored properly and has deteriorated, the 

material shall be rejected. Cement bags shall be stored in dry 

weatherproof shed with a raised floor, well away from the outer 

walls and insulated from the floor to avoid moisture from 

ground. Not more than 15 bags shall be stacked in any tier. 

ENGINEER-IN-CHARGE shall approve storage arrangement. 

Storage under tarpaulins shall not be permitted. Each 

consignment of cement shall be stored separately and consumed 

in its order of receipt. CONTRACTOR shall maintain record of 

receipt, consumption and current stock of cement. 

c) Each size of coarse and fine aggregates shall be 

stacked separately and shall be protected from dropping leaves 

and contamination with foreign material. The stacks shall be on 

hard, clean, free draining bases, draining away from the 

concrete mixing area. 

d) CONTRACTOR shall make his own arrangements for 

storing water at site in tanks of approved capacity. The tanks 

shall be cleaned at least once a week to prevent contamination. 

 

e) The reinforcement shall be stacked on top of timber 

sleepers to avoid contact with ground/ water. Each type and size 

shall be stacked separately. 

d. CONCRETE 

 General 

Concrete grade shall be as designated on drawings. Concrete 

in the works shall be “DESIGN MIX CONCRETE”. All concrete 

works of up to grade M20 can be NOMINAL MIX CONCRETE 

whereas all other grades, M20 above, shall be DESIGN MIX 

CONCRE 
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 Design Mix Concrete 

a) Design Mix Concrete are classified in three categories, 

viz. "Normal Concrete (M)", "Heavy Concrete (H)", "Super 

Heavy Concrete (SH)". A prefix and two numbers shall identify 

each class of concrete. Prefix "M" would denote Normal 

Concrete, prefix "H" would denote heavy concrete and prefix 

"SH" would denote super heavy concrete. The Number would 

denote the crushing strength of cube at 28 days in N/sq.mm 

b) Normal concrete shall have a net dry unit weight of not 

less than 25 KN/cum, for the finished structure after curing. 

Heavy concrete shall have a net dry unit weight of not less than 

36.30 KN/cum, for the finished structure after curing. Special 

heavy concrete shall have a net dry unit weight of not less 

than 41 KN/cum for the finished structure after curing. 

c) Mix Design & Testing: For Design Mix Concrete, the 

mix shall be designed as per any of four methods given in SP: 23 

to provide the grade of concrete having the required workability 

and characteristic strength not less than appropriate values 

given in IS: 456. The design mix shall in addition be such that 

it is cohesive and does not segregate during placement and 

should result in a dense and durable concrete capable of giving 

the specified finish. For liquid retaining structures, the mix shall 

also result in watertight concrete. The CONTRACTOR shall 

exercise great care while designing the concrete mix and 

executing the works to achieve the desired result. 

d) The minimum grade of concrete shall be as per Table 

5 of IS: 456 for various exposure conditions of concrete. For 

various environmental conditions, refer Table 3 of IS: 456. 

e) The minimum cement content for Design Mix 

Concrete shall be as per Table 5 of IS: 456 or as given below, 

whichever is higher. 

 
GRADE OF 

CONCRETE, M 
 
Minimum Cement content in 

kg/cum. of concrete 

 

20 

 

300 

25 320 

30 340 

35 360 

40 360 
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45 400 

 

f) T

he minimum cement content stipulated above shall be adopted 

irrespective of whether the CONTRACTOR achieves the desired 

strength with less quantity of cement. The CONTRACTOR’s 

quoted rates for concrete shall provide for the above eventuality 

and nothing extra shall become payable to the CONTRACTOR 

on this account. Even in the case where the quantity of cement 

required is higher than that specified above to achieve desired 

strength based on an approved mix design, nothing extra shall 

become payable to the CONTRACTOR. 

g) It shall be CONTRACTOR’s sole responsibility to 

carry out the mix designs at his own cost. He shall furnish to 

ENGINEER-IN-CHARGE for approval at least 30 days before 

concreting operations, a statement of proportions proposed to be 

used for the various concrete mixes and the strength results 

obtained. The strength requirements of the concrete mixes 

ascertained on 150 mm cubes as per IS: 516 shall comply with 

the requirements of IS: 456. 

 

Grade of Concrete M Minimum Compressive 

strength 

Specified characteristic 

compressive strength 

 N/sq.mm at 7 days N/sq.mm at 28 days 

15 10.00 15.00 

20 13.50 20.00 

25 17.00 25.00 

30 20.00 30.00 

35 23.50 35.00 

40 27.00 40.00 

45 30.00 45.00 

h) A range of slumps recommended for various types of 

construction, unless otherwise instructed by the ENGINEER-IN-

CHARGE, shall be as given below: 
 

 

Structure / Member 
Slump in 
Millimeters 

Maximum Minimum 

Reinforced foundation walls and footings 75 25 

Plain footings, caissons and substructure walls 75 25 
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T.G. and missive compressor foundations 50 25 

Slabs, Beams and reinforced walls 50 25 

Pumps & miscellaneous equipment Foundations 75 25 

Building Columns 50 25 

Pavements 50 25 

Heavy Mass Construction 50 25 

Liquid retaining / conveying structures 50 25 

 

(NOTE: These values are not meant for pumped concrete) 

i) Where single size graded coarse aggregate are not available, 

aggregates of different sizes shall be properly combined. The 

CONTRACTOR ‟s mix design shall show that combined grading 

of coarse aggregate meets the requirements of Table 2 of IS: 383 

for graded aggregates. 

j) Design mix adopted shall be got checked by the approved 

proof checking consultant, appointed by the Employer. 

 Batching & Mixing of Concrete 

a) Proportions of aggregates and cement, as per approved 

concrete mix design, shall be by weight. These proportions shall 

be maintained during subsequent concrete batching by means of 

weigh batchers capable of controlling the weights within ±2% for 

cement and ±3% for aggregate. The batching equipment shall be 

calibrated at the frequency decided by ENGINEER-IN-

CHARGE. 

b) Amount of water added shall be such as to produce dense 

concrete of required consistency, specified strength and 

satisfactory workability and shall be so adjusted to account for 

moisture content in the aggregates. Water- cement ratio specified 

for use by ENGINEER- IN-CHARGE shall be maintained. Each 

time the work stops, the mixer shall be cleaned out, and while 

recommencing, the first batch shall have 10% additional sand and 

cement to allow for sticking in the drum. 

c) Arrangement should be made by the CONTRACTOR to have 

the cubes tested at his own expense in an approved laboratory or 

in field with prior consent of ENGINEER-IN-CHARGE. 

Sampling and testing of strength and workability of concrete shall 

be as per IS: 1199, IS: 516 and IS: 456. It is preferable to cast 

additional cubes (minimum 3 specimen) for testing at 7 days and 

28 days. Concrete cube compressive strength which shall be 

reported & carried out as per relevant IS code e.g. IS 456:2000 



68 of 147  

etc. in addition to following parameters: 

(i) Ultrasonic Pulse Velocity Measurements on Cubes (2 

measurements from opposite faces where load is not to be 

applied) before evaluating the 28-day Compressive Strength of 

Cubes 

– 5 Samples 

(ii) 28-day Compressive Strength of Cylinders: As per IS: 516 – 

1959 (Reaffirmed2004) – 5 Samples 

(iii) Modulus of Elasticity: As per IS: 516 – 1959 (Reaffirmed 2004) – 5 

Samples. 

(iv) Tensile Strength: As per IS: 5816 – 1999 (Reaffirmed 2004) – 5 Samples 

(v) Hydraulic Permeability: As per IS: 3085 – 1965 (Reaffirmed 2002) – 5 

Samples 

 

NOMINAL MIX CONCRETE 

 Mix Design & Testing 

Mix Design and preliminary tests are not necessary for Nominal 

Mix Concrete. However, works tests shall be carried out as per 

IS: 456. Proportions for Nominal Mix Concrete and w/c ratio 

may be adopted as per Table 9 of IS: 456. However, it will be 

CONTRACTOR‟s sole responsibility to adopt appropriate 

nominal mix proportions to achieve the specified characteristic 

strength. 

 Batching & Mixing of Concrete 

Based on the adopted nominal mixes, aggregates shall be 

measured by volume. However cement shall be by weight 

only. Appropriate correction shall be made for bulking of sand 

after testing. 

QUALITY CONTROL 

ENGINEER-IN-CHARGE may furnish quality control formats 

for concrete works after award of work. CONTRACTOR shall 

note that it is required to adopt all such formats 

Alternatively, if CONTRACTOR has his own QC formats he may 

adopt them subjected to such modifications considered necessary 

and approval by ENGINEER-IN-CHARGE. 

In either case CONTRACTOR shall submit his detailed Quality 

Assurance Plan after the award of contra ct. This would be 

reviewed, appropriately modified and approved by ENGINEER-

IN-CHARGE. 
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INSPECTION 

All materials, workmanship and finished construction shall be 

subject to continuous inspection and approval of ENGINEER-

IN-CHARGE. Materials rejected by ENGINEER-IN-CHARGE 

shall be expressly removed from site within 3 (three) working 

days and shall be replaced by CONTRACTOR immediately at 

no extra cost to OWNER. 

CLEAN-UP 

Upon the completion of concrete work, all forms, equipment, 

construction tools, protective coverings and any debris, scraps 

of wood, etc. resulting from the work shall be removed and 

the premises left clean. 

5. MASONRY, PLASTERING AND PAINTING WORKS: 

This specification covers the general requirements for building 

works comprising Autoclaved Aerated Concrete blocks, brick 

and stone masonry, pointing plastering, Gypsum plastering 

/POP cladding, painting and such other related works forming 

a part of this job, which may be required to be carried out. The 

work under this specification shall consist of furnishing of all 

tools, plants, labour, materials, and everything necessary for 

carrying out the work 

 APPLICABLE IS CODES AND SPECIFICATIONS 

The following codes, standards and specifications are a part of 

this specification. All standards, specifications, codes of practice 

referred to herein shall be as per the latest editions including all 

applicable official amendments and revisions. 

In case of discrepancy between the specification and those 

referred to herein, these IS specification shall govern. 
 

i
. 
IS:110/1983 Ready mixed paint, brushing, and grey filler, for 

enamels for use over primers. 

i
i
. 

IS:269/1989 Specification for 33 grade ordinary Portland 
cement. 

i
i
i 

IS:280/1978 Specification for mild steel wire for general 

engineering purposes. 

v
. 

IS:337/1975 Varnish, finishing interior. 

v
i
. 

IS:348/1968 French polish. 

v
i
. 

IS:383/1970 Specification for coarse and fine aggregates 

from natural sources for concrete. 
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v
i
i 

IS:412/1975 Expanded metal steel sheets for general 
purposes. 

i
x 

IS:419/1967 Specification for putty for use on window frames. 

x
. 

IS:428/1969 Distemper, oil emulsion, colour as required. 

x
. 

IS:702/1988 Specification for industrial bitumen. 

X
i 

IS:712/1984 Specification for building limes. 

x
i
i
. 

IS:733/1983 Wrought aluminium and aluminum alloys, bars, 

rods and sections for general engineering 

purposes. 

 
IS:1077/1992 Specification for common burnt clay building 

bricks. 

x
i
v
. 

IS:1124/1974 Method of test for determination of water 

absorption, apparent specific gravity and 

porosity of natural building stones. 

X
v 

IS:1322/1993 Bitumen felts for water- proofing and damp 
proofing. 

 
IS:1397/1990 Specification for Kraft paper. 

X
v
i 

IS:1477/1971 Code of practice for painting of ferrous metals in 

buildings (Part 1). 

 IS:1477/1971 - do- (Part 2) 

x
v 

IS:1542/1992 Specification for sand for plaster. 

X
i
x 

IS:1580/1991 Specification for bituminous compounds for 

water- proofing and caulking purposes. 

X
x 

IS:1597/1992 Code of practice for construction of stone 

masonry: Part 1 Rubble stone masonry. 

x
x
i 

IS:1661/1972 Code of practice for application of cement and 

cement- lime plaster finishes. 

X
x
i
i 

IS:1834/1984 Specification for hot applied sealing compound 

for joint in concrete. 

x
x
i
i
i 

IS:1838/1983 Specification for preformed fillers for expansion 

joint in concrete pavements and structures (non 

extruding and resilient type): Part 1 Bitumen 

impregnated fibre. 
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x
x
i
v 

IS:2074/1992 Ready mixed paint, air drying, red oxide-zinc 

chrome, and priming. 

xxv IS:2116/1980 Specification for sand for masonry mortars. 

 IS:2185/1967 Specification for concrete masonry units (Parts 1, 
2 & 3). 

 IS:2212/1991 Code of practice for brickwork. 

 IS:2250/1981 Code of practice for preparation and use of 

masonry mortars. 

 IS:2339/1963 Aluminum paint for general purposes, in dual 
container. 

 IS:2395/1994 Code of practice for painting Concrete, masonry 

and plaster surfaces (Part 1). 

 IS:2395/1994 -DO- Part 2 

 IS:2402/1963 Code of practice for external rendered finishes. 

 IS:2572/1963 Code of practice for construction of hollow 

concrete block masonry. 

 IS:2750/1964 Specification for steel scaffoldings. 

 IS:2932/1993 Specification for enamel, synthetic, exterior type 

(a) undercoating, (b) finishing. 

 IS:3495/1992 Method of test for burnt clay building bricks: Part 
1 to 4. 

 IS:3536/1966 Specification for ready mixed paint, brushing, 

wood primer, pink. 

 IS:3696/1987 Safety code of scaffolds and ladders (Part 1). 

 IS:3696/1991 -DO- (Part 2). 

 IS:4443/1980 Code of practice for use of resin type chemical 

resistant mortars. 

 IS:4832/1969 Specification for chemical resistant mortars (Part 
2). 

 IS:4860/1968 Specification for acid resistant bricks. 

 IS:4948/1974 Specification for welded steel wire fabric for 
general use. 

 IS:5410/1992 Cement paint, colour as required. 

 IS:15489/2004 Specification for plastic emulsion paint . 

 IS:6041/1985 Code of practice for construction of autoclaved 

cellular concrete block masonry. 
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 IS:6042/1969 

 

 
IS 6441(part 

1,2,4,5,6,8) 

Code of practice for construction of light weight 

concrete block masonry 

Methods of tests for autoclaved cellular 

concrete products 

 IS:8042/1989 Specification for white Portland cement. 

 IS:8543 Methods of testing plastics (all Parts/ all Section ) 

  
IS:12200/1987 

 
Code of practice for provision of water-stops at transverse 
contraction joints in masonry and concrete dams. 

 

 GENERAL 

(a) The work to be built plumb, curved, or batters as may 

be required by the design and to be carried out in a thoroughly 

workman like manner and to the entire satisfaction of the 

Engineer-in-charge The Contractor to provide at his own 

expense all moulds, templates, centering, scaffolding etc. as 

may be required for the proper execution of the work which shall 

be included in the prices of the work, as no separate change to 

be made for them. 

(b) All stones to be thoroughly cleaned and wetted with 

fresh water before being put into the work and the mortar to be 

used stiff. 

(c) The work to be kept wet (curing) while in progress to 

the entire satisfaction of the Engineer-in-charge till the mortar 

is properly set. On Sundays and other holidays also when the 

work is stopped, the top of all unfinished masonry to be kept 

flooded and labourers to be employed for this purpose. 

Watering& Curing to be done carefully so as not to wash the 

mortar out of the joints. The Engineer-in-charge shall be at 

liberty to employ labourers for watering curing of the works, if 

the contractors fail to do the same to his (the Engineer’s) 

satisfaction. 

(d) Should the mortar perish that is becomes dry, white or 

powdery through neglect of watering, the work shall be pulled 

down and rebuilt at the contractor’s expense. 

(e) As a rule the whole of the masonry work in any structure 

to be carried up at one uniform level throughout but where 

breaks are unavoidable the joint to be made in good long steps, 

so as to prevent cracks arising between the new and old work. 

All junctions of walls to be formed at the time the walls are 

being built, and cross walls to be carefully bonded into the main 

walls. 
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(f) When new work is to be added to existing structure, 

the old work must be prepared to receive the new and both must 

be carefully bonded together. 

(g) During the rains, the work to be carefully covered 

without extra charge, so as to avoid the fresh mortar being 

washed away. 

(h) Where the word cement is used it is to be understood 

Portland cement of the best description, specified under the 

head of the Cement. 

 

 AUTOCLAVED AERATED CONCRETE BLOCK MASONRY  

 Materials 

(a) Masonry units of Autoclaved Cellular Concrete blocks 

shall conform to the requirements of IS: 2185 (Part 3). 

(b) The height of the concrete masonry units shall not 

exceed either its length or Four times its width. 

(c) The nominal dimensions of concrete block shall be as under. 

(i) Length - 600 mm. 

(ii) Height- 100 or 200 mm. 

(iii) Width- 100 to 300 mm in 50 mm increments 

(iv) Half blocks shall be in lengths of 200, 250 or 300 mm to 

correspond to the full-length blocks. Actual dimensions shall be 

10 mm short of the nominal dimensions. 

(d) The maximum variation in the length of the units shall not be 

more than + /-5mm and maximum variation in height or width of 

the units shall not be more than +/- 3mm. 

(e) Concrete blocks shall be solid blocks. Concrete blocks shall 

be sound, free of cracks, chipping or other defects which impair 

the strength or performance of the construction. Surface texture 

shall be as specified. The faces of the units shall be flat and 

rectangular, opposite faces shall be parallel and all arises shall be 

square. The bedding surfaces shall be at right angles to the faces 

of the block. 

(f) Concrete blocks shall be stored at site suitably to avoid any 

contact with moisture from the ground and covered to protect 

against wetting. 

(g) Concrete blocks shall be of approved manufacture, which 

satisfy the limitations in the values of water absorption, drying 

shrinkage and moisture movement, as specified for the type of 
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block as per relevant IS code. CONTRACTOR shall furnish the 

test certificates and also supply the samples, for the approval of 

Engineer-in-Charge. 

Workmanship 

(a) The type of the concrete block, thickness and grade based on 

the compressive strength for use in load bearing and/or non-load 

bearing walls shall be as specified in the respective items of work. 

The minimum nominal thickness of non-load bearing internal 

walls shall be 100 mm. The minimum nominal thickness of 

external panel walls in framed construction shall be 200 mm. 

(b) The workmanship shall generally conform to the requirements 

of IS: 2572 for concrete block masonry and IS: 6041 for 

autoclaved cellular concrete block masonry works. 

(c) From considerations of durability, generally concrete block 

masonry shall be used in superstructure works above the damp-

proof course level. 

(d) Concrete blocks shall be embedded with a mortar which is 

relatively weaker than the mix of the blocks in order to avoid the 

formation of cracks. Cement mortar of proportion 1:6 shall be 

used for the works unless otherwise specified in the respective 

items of work. Preparation of mortar shall be as specified. 

(e) The thickness of both horizontal and vertical joints shall be 10 

mm. The first course shall he laid with greater care, ensuring that 

it is properly aligned, levelled and plumb since this will facilitate 

in laying succeeding courses to obtain a straight and truly vertical 

wall. For the horizontal (bedding) joint, mortar shall be spread 

over the entire top surface of the block including front and rear 

shells as well as the webs to a uniform layer of 10 mm. For 

vertical joints, the mortar shall be applied on the vertical edges of 

the front and rear shells of the blocks. The mortar may he applied 

either to the unit already placed on the wall or an the edges of the 

succeeding unit when it is standing vertically and then placing it 

horizontally, well pressed against the previously laid unit to 

produce a compacted vertical joint. In case of two cell blocks with 

slight depression on the vertical sides these shall also be filled up 

with mortar to secure greater lateral rigidity. To assure 

satisfactory bond, mortar shall not be spread too far ahead of 

actual laying of the block as the mortar will stiffen and lose its 

plasticity. Mortar while hardening shrinks slightly and thus pulls 

away from the edges of the block. The mortar shall be pressed 

against the units with a jointing tool after it has stiffened to effect 

intimate contact between the mortar and the unit to obtain a 

weather tight joint. The mortar shall be raked to a depth of 10 mm 

as each course is laid to ensure good bond for the plaster. 
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(f) Dimensional stability of hollow concrete blocks 

greatly affected by variations of moisture content in the units. 

Only well dried blocks should be used for the construction. 

Blocks with moisture content/water absorption more than 

permissible limits specified in the relevant IS shall not be used. 

The blocks should not be wetted before or during laying in the 

walls. Blocks should be laid dry except slightly moistening their 

surface on which mortar is to be applied to obviate absorption 

of water from the mortar. 

(g) As per the design requirements and to effectively 

control cracks in the masonry, RCC bond beam, joint 

reinforcement shall he provided at locations as per details 

indicated in the construction drawings. Joint reinforcement shall 

be fabricated either from welded wire fabric/MS steel /high 

strength deformed bars as per the drawings. 

(h) Concrete Block for partition walls shall be stacked 

adjacent to the structural member to pre-deflect the structural 

member before the wall is taken up for execution. Further, the 

top most course of walls abutting against either a de-shuttered 

slab or beam shall be built only after any proposed masonry wall 

above the structural member is executed to cater for the 

deflection of the structural element. All Block work shall be 

built tightly against columns, floor slabs or other structural 

members 

(i) For jambs of doors, windows and openings where solid 

concrete blocks provided the holdfasts of doors/windows should 

be arranged so that they occur at block course level. 

(j) At intersection of walls, the courses shall be laid up at the 

same time with a true masonry bond between at least 50% of 

the concrete blocks. The treatment at the top of load bearing 

walls to overcome the possibility of development of cracks in 

the block masonry following measures shall be adopted. 

(I) For resting RCC slabs, the bearing surface of masonry wall 

shall be finished on top with 12 mm thick cement mortar 1:3 

and provided with 2 layers of Kraft paper Grade 1 as per IS:1397 

or 2 layers of 50 micron thick polyethylene sheets. 

(II) RCC/steel beams resting on masonry wall shall be 

provided with plain or reinforced concrete bed blocks of 

dimensions as indicated in the drawings duly finished on top 

with 2 layers of Kraft paper Grade 1 as per IS:1397 or 2 layers of 

50 micron thick polyethylene sheets. 

(k) Reinforced cement concrete transoms and mullions of 

dimensions as indicated in the construction drawings are 

generally required to be provided in 100mm concrete block 
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partition walls. Reinforced concrete for transoms and mullions 

will not be measured separately. 

 

(l) Curing of the mortar joints shall be carried out for at least 7 

days. The walls should only be lightly moistened and shall not 

be allowed to become excessively wet. 

(m) Double scaffolding shall be adopted for execution of 

block masonry work. Double scaffolding having two sets of 

vertical supports shall be provided to facilitate execution of the 

masonry works. The scaffolding shall be designed adequately 

considering all the dead, live and possible impact loads to 

ensure safety of the workmen, in accordance with the 

requirements stipulated in IS:2750 and IS:3696 (Part 1). 

Scaffolding shall be properly maintained during the entire 

period of construction. 

(n) Cutting of the units shall be restricted to a minimum. 

All horizontal and vertical dimensions shall be in multiples of 

half length and full height of units respectively, adapting 

modular co-ordination for walls, opening locations for doors, 

windows etc. 

(o) During inclement weather conditions, newly built 

block masonry works shall be protected by tarpaulin or other 

suitable covering to prevent mortar being washed away by rain. 

(p) CONTRACTOR shall note that the unit rates quoted 

for the Concrete block masonry work shall be deemed to include 

for the installation of miscellaneous inserts such as pipe sleeves, 

bolts, steel sections with anchors etc and providing pockets, 

leaving openings, cutting chases etc. in accordance with the 

construction drawings. Miscellaneous inserts shall be furnished 

by the CONTRACTOR. Any of the miscellaneous inserts which 

are required to be fabricated and supplied by the 

CONTRACTOR and cement concrete to be provided in the 

pockets for the hold fasts of door/window frames etc. 

 Measurement 

Measurement shall be in cum correct up to two places of 

decimal for walls of thickness 200 mm and above. 

Measurement shall be in sqm correct up to two places of 

decimal for walls of 100mm/150mm in thickness. 

Measurement shall be for the quantities for actually executed 

duly deducting for openings as per IS1200. The rate quoted 

shall be for the type of masonry blocks specified in the 

respective items of work which shall include for the specific 

sequential operations as stipulated in the construction 

drawings. 
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 CEMENT PLASTERING WORK  

 Materials 

The proportions of the cement mortar for plastering shall be 

1:4 (one part of Cement to four parts of Coarse Sand) for 

external work and 1:4(one part of Cement to four parts of fine 

Sand) for internal work, unless otherwise specified under the 

respective item of work. Cement and Sand (Manufactured 

sand) shall be mixed thoroughly in dry condition and then 

water added to obtain a workable consistency. The quality of 

water and cement shall be as per relevant IS. Cement shall 

be of Ordinary Portland Cement, 43 Grade of approved 

make. The quality and grading of Manufactured Sand for 

plastering shall conform to IS: 1542 & IS 383. Manufactured 

Sand shall be approved by Engineer-in-Charge and if so 

directed it shall be washed/screened to meet specification 

requirements. The mixing shall be done thoroughly in a 

mechanical mixer unless hand mixing is specifically permitted 

by the Engineer-in-Charge. The mortar thus mixed shall be 

used as soon as possible preferably within 30 minutes from 

the time water is added to cement. In case the mortar has 

stiffened due to evaporation of water this may be re- 

tempered by adding water as required to restore 

consistency, but this will be permitted only upto 30 minutes 

from the time of initial mixing of water to cement. Any mortar 

which is partially set shall he rejected and removed forthwith 

from the site. Droppings of plaster shall not be re- used under 

any circumstances. 

 Workmanship 

(a) Preparation of surfaces and application of plaster 

finishes shall generally confirm to the requirements specified in 

IS: 1661 and IS: 2402. 

(b) Plastering operations shall not be commenced until 

installation of all fittings and fixtures such as door/window 

panels, pipes, conduits etc. are completed as per drawing. 

(c) All joints in masonry shall be raked as the work 

proceeds to a depth of l0mm/20mm for block/stone masonry 

respectively with a tool made for the purpose when the mortar 

is still green. The masonry surface to be rendered shall be 

washed with clean-water to remove all dirt, loose materials, etc., 

Concrete surfaces to be rendered shall be roughened suitably by 

hacking or bush hammering for proper adhesion of plaster and 

the surface shall be evenly wetted to provide the correct 

suction. The masonry surfaces should not be too wet but only 

damp at the time of plastering. The dampness shall be 

uniform to get uniform bond between the plaster and the 

masonry surface. Render with a mortar of specified parts of 

Portland cement and fine sand of specified thickness and 
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rough but do not beat. Float or set with a thin coat 3 mm of 

Portland cement and polished well immediately with a trowel 

or flat board. The cement mortar to be used within 30 

minutes after it leaves the mixing board or mill. Before work 

is started patches of plaster 150 x 150 mm. should be put 

on about 3 meters apart as gauges. By this means an even 

thickness is ensured. The finishing surface should be as 

specified and directed 

 

(d) Exterior Sand Faced Plaster - This plaster shall be 

applied in 2 coats of total thickness of 20mm. The first coat shall 

be 12mm thick and the second coat shall be 8mm thick. The first 

coat or the rendering coat shall be approximately 12mm thick. 

The rendering coat shall be applied except finishing it to a true 

and even surface and then lightly roughened by cross scratch 

lines to provide bond for the finishing coat. The rendering coat 

shall be cured for at least two days and then allowed to dry. The 

second coat or finishing coat shall be 8 mm thick. Before 

application of the second coat, the rendering coat shall be evenly 

damped. The second coat shall be applied from top to bottom in 

one operation without joints and shall be finished leaving an 

even and uniform surface. The mortar proportions for the coats 

shall be as specified in the respective item of work. The finished 

plastering work shall be cured for at least 7 days. M-Sand for 

the finishing work shall be coarse and of even size and shall be 

dashed against the surface and sponged. The mortar proportions 

for the first and second coats shall be as specified in the 

respective items of work. 

(e) Smooth Cement Plaster (to internal surface) - This 

plaster shall be laid in a single coat of 12mm thickness. The 

mortar shall be dashed against the prepared surface with a 

trowel. The dashing of the coat shall be done using a strong 

whipping motion at right angles to the face of the wall or it may 

be applied with a plaster machine. The coat shall be troweled 

hard and tight forcing it to surface depressions to obtain a 

permanent bond and finished to smooth surface. Interior plaster 

shall be carried out on jambs, lintel and sill faces, etc. as shown 

in the drawing and as directed by the Engineer-in-Charge. Rate 

quoted for plaster work shall be deemed to include for plastering 

of all these surfaces. 

(f) Wherever more than 20mm thick plaster is required, 

which is intended for purposes of providing beading, bands, drip 

moulds, etc. as per drawings this work shall be carried out in 

two or three coats as directed by the Engineer-in-Charge duly 

satisfying the requirements of curing each coat 

(rendering/floating) for a minimum period of 2 days and curing 
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the finished work for at least 7 days. Rate quoted for this 

deemed to have been included in the external plastering item no 

extra payment will be made on this account. 

(g) In the case of pebble faced finish plaster, pebbles of 

approved size and quality shall be dashed against the final coat 

while it is still green to obtain as far as possible a uniform 

pattern all as directed by the Engineer-in-Charge. 

(h) Where specified in the drawings, rectangular grooves 

of the dimensions indicated shall be provided in external plaster 

by means of timber battens when the plaster is still in green 

condition. Battens shall be carefully removed after the initial set 

of plaster and the broken edges and corners made good. All 

grooves shall be uniform in width and depth and shall be true to 

the lines and levels as per the drawings. 

(i) Curing of plaster shall be started as soon as the applied plaster 

has hardened sufficiently so as not to be damaged when 

watered. Curing shall be done by continuously applying water 

in a fine spray and shall be carried out for at least 7 days. 

(j) When the specification items of work calls for waterproofing 

plaster the CONTRACTOR shall provide the waterproofing 

compound as specified while preparing the cement mortar. Cost 

of water-proofing compound shall be included in the rate for 

plastering work. 

(k) For external plaster, the plastering operations shall be 

commenced from the top floor and carried downwards. For 

internal plaster, the plastering operations for the walls shall 

commence at the top and carried downwards. Plastering shall be 

carried out to the full length of the wall or to natural breaking 

points like doors/windows etc. Ceiling plaster shall be 

completed first before commencing wall plastering. 

(l) Double scaffolding to be used shall be as specified in clause 5.2.2.(m). 

(m) The finished plaster surface shall not show any 

deviation more than 4mm when checked with a straight edge of 

2m length placed against the surface. 

(n) To overcome the possibility of development of cracks 

in the plastering work following measures shall be adapted. 

(o) Plastering work shall be deferred as much as possible 

so that fairly complete drying shrinkage in concrete and 

masonry works takes place. 

(p) GI/Steel wire fabric shall be provided at the junction 

of block masonry and concrete to overcome reasonably the 

differential drying shrinkage/thermal movement. This GI/steel 
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wire mesh cost shall be included in the rate of plastering work. 

(q) Ceiling plaster shall be done, with a trowel cut at its 

junction with wall plaster. Similarly trowel cut shall be adopted 

between adjacent surfaces where discontinuity of the 

background exists. 

 Measurement 

Measurement for plastering work shall be in sqm correct to 

two places of decimal for finished exposed surface. Unless a 

separate item is provided for grooves, mouldings, etc., these 

works are deemed to be included in the unit rates quoted for 

plastering work. The quantity of work to be paid for under 

these items shall be calculated by taking the projected 

surface of the areas plastered after making necessary 

deductions for openings for doors, windows, fan openings 

etc. The plaster work carried out on jambs/sills of windows, 

openings, etc. shall be measured as per IS: 1200 for 

payment. 

READY MIX PLASTER  

Material 
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Ready-Mix Plaster is ready to use by just mixing water at site. This 
process eliminates job-site mixing practices. Hence it gives consistent 
quality with required sand mesh sizes in exact proportion which is most 
important for compactness of plaster. The ready mix plaster is available 
in market in different brand names and the characteristics of ready mix 
plaster in mentioned as below.
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 Measurement 

 Measurement for plastering work shall be in sqm correct to 
two places of decimal for finished exposed surface. Unless a 
separate item is provided for grooves, mouldings, etc., these 
works are deemed to be included in the unit rates quoted for 
plastering work. The quantity of work to be paid for under 
these items shall be calculated by taking the projected 
surface of the areas plastered after making necessary 
deductions for openings for doors, windows, fan openings 
etc. The plaster work carried out on jambs/sills of windows, 
openings, etc. shall be measured as per IS: 1200 for payment 

 CEMENT POINTING 

 Materials 

The cement mortar for pointing shall be in the proportion of 

1:3 (one part of cement to three parts of fine sand (M-Sand) 

unless otherwise specified in the respective items of work. 

Sand shall be of sound, hard, clean and durable particles. M- 

Sand shall be approved by Engineer- in-Charge and if so 
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directed it shall be washed/screened to meet specification 

requirements. 

.2 Workmanship 

(a) Where pointing of joints in masonry work is specified 

on drawings/respective items of work, the joints shall be raked 

at least 15mm/20mm deep in stone/stone masonry respectively 

as the work proceeds when the mortar is still green. 

Any dust/dirt in the raked joints shall be brushed out clean 

and the joints shall be washed with water. The joints shall be 

damp at the time of pointing. Mortar shall be filled into joints 

and well pressed with special steel trowels. The joints shall 

not be disturbed after it has once begun to set. The joints of 

the pointed work shall be neat. The lines shall be regular and 

uniform in breadth and the joints shall be raised, flat, sunk 

or 'V' as may be specified in the respective items of work. No 

false joints shall be allowed. 

(b) The work shall be kept moist for at least 7 days after 

the pointing is completed. Whenever coloured pointing is to be 

done, the colouring pigment of the colour required shall be 

added to cement in such proportions as recommended by the 

manufacturer and as approved by the Engineer-in-Charge. 

5.6.3 Measurement 

The quantity of work to be paid for under this Item shall be 

measured in sqm correct to two places of decimal by taking 

the projected surface of the area pointed after making 

necessary deductions for openings, etc. as per IS 1200. 

WATER-PROOFING ADMIXTURE 

Water-proofing admixture shall conforming to the 

requirements of IS: 2645 and shall be of approved 

manufacture/ make and to be used in both coats of 

plastering work. The admixture shall not contain calcium 

chloride. The quantity of the admixture to be used for the 

works and method of mixing etc. shall be as per 

manufacturer's instructions and as directed by the Engineer-

in-Charge. Cost of approved water proofing compound 

admixture shall be included in the rate for the plastering 

work. 

 

PAINTING WORKS 

 General 

(a) The painting work is to be executed according to the 

valid standards, codes and regulations on their latest revision. 

The following standards, codes and regulations shall be taken 

into consideration: 
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(b) The contractor has to deliver all the materials and work 

tools which are needed for performing the job. For instance, 

painting, cleaning solvents, dilution solvents, brushes, special 

equipment, scaffolding, ladders, collective protection material 

etc. Painting jobs are considered as high risk jobs and a safety 

and environment prevention plan has to be set up by the 

contractor before start of the work. 

(c) Storage of the paints/ coatings and solvents: The 

coatings and solvents shall be stored in a ventilated 

container or storage room and in an ambient temperature 

(d) Method of appliance of the layers: On the surfaces 

shall the layer been applied one after each other and between 

the appliance of each layer shall a drying time been respected 

according to the technical specification of the paint/coating 

manufacturer. The minimum thickness as stated in the technical 

specifications of the manufacturer and in this specification shall 

be respected. 

(e) General precautions: Bolts, nuts, stud bolts, screws 

shall not been painted and temporarily protected for accidental 

paint, unless otherwise asked by the Client. Tag plates, name 

plates shall not been painted and temporarily protected for 

accidental paint. The contractor collects all removed dust, rust, 

spilled solvents and paints and any leftovers of paint and 

solvents and removes them from the site of the contractor. All 

these materials are destroyed or deposit conform the local 

regulations. The contractor shall avoid any spill of paint and / or 

solvent on parts or surfaces belonging to the site of the client. To 

avoid spills on these parts, the contractor shall cover during the 

execution of the painting work (when needed) the parts. 

(f) Cleaning and removal of rust or other foreign matters: 

Cleaning of steel and removal of rust: All the surfaces which 

shall be protected by a coating shall thoroughly been cleaned 

and prepared with as objective to remove dust, mill scale, 

protective coating applied during the rolling process, rust, 

greases, oil, humidity and other foreign matters to assure that 

the coating adhere on the surface and that should last as long as 

the normal lifetime is expected. 

(g) When painting on wood, the work shall first be cleared 

of all such projections as glue or whiting spots being carefully 

removed with the stopping knife and duster, after which all 

knots shall be filled with one or more layers of oil and white zinc 

and size of glue laid on warm and rubbed down when dry with 

sand paper or pumice stone. 

(h) The Concrete/plastered surface shall be thoroughly 

dried before the priming coat is applied. 
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(i) The steel work shall when be primed shall be either as 

per manufacturer’s specifications or by providing with a coat of 

four parts by weight of white zinc mixed with one part twice 

boiled linseed oil. 

(j) In wood works all holes, cracks and nail heads shall 

then be stopped with putty, and irregularities reduced with sand 

paper and pumice stone. 

(k) Iron work shall be first thoroughly cleaned from rust 

and dirt, after which red lead alone shall be used as a primer. 

(l) For other materials when the work is to be finished in 

a dark colour the priming may be zinc colour, if to be finished 

orange, red and similar tints the priming may be pink. 

(m) All colour to be laid on evenly and properly with 

English made or best approved brushes. Each coat of colour to 

be allowed to dry thoroughly before the next is laid on and all, 

except the last coat to be slightly rubbed down with pumice 

stone. 

(n) No hair marks from the brush shall be left on the work 

or puddle in the corners of panels, angle of mouldings etc. 

(o)   White paint to be made of the best mineral white zinc 

paint and double boiled linseed oil properly ground and 

mixed together with a small quantity of turpentine. A small 

quantity of Victoria blue to be added if directed. 

(p) Linseed oil used shall be of best-approved quality 

limpid, pale and brilliant, yellow and sweet to the taste with 

every little small, and shall boiled twice. 

(q) Putty shall be made of best whiting and oil, the whiting 

to be specially dry and passed through a sieve of 43 mashes to 

the inch, and then mixed with as much raw linseed oil as will 

form it into a stiff paste, this after being well needed, shall be 

left for twelve hours and worked up in small pieces till quite 

smooth. If the putty become dry it should be restored by heating 

and working it up again while hot. 

(r) When tinted colour are required, a small quantity of 

the proper tint should be first prepared to serve as a guide by 

which to mix the whole quantity. The ground white zinc shall 

first be well mixed with a portion of the oil, and then the tinting 

colour shall be added to match the pattern thoroughly after 

which the remaining portion of the oil or turpentine is to be 

added, and the whole passed through fine canvas or a fine sieve. 

The consistency shall be that of cream so as to work easily. 

(s) Varnish to be done with copal varnish or such other as 

may be specified by the Engineer. 
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(t) Wood oiling, when employed as a substitute for 

painting timber work to be of linseed oil with a small quantity 

of dammer oiled up with it or red ochre. 

(u) In case of doubt regarding the quality, the paints 

supplied by the contractor shall be tested in an approved 

laboratory as described in IS 101-1964 if considered necessary 

by the Engineer-in-charge. 

 

(v) Paints, oils, varnishes etc. of approved brand and 

manufacture shall be used. Only ready mixed Paint as received 

from the manufacturer without any admixture shall be used. If 

for any reason, thinning is necessary in case of ready mixed 

Paint, the brand of thinner recommended by the manufacturer or 

as instructed by the Engineer-in-Charge shall be used. 

 

(w) Approved Paints, oil or varnishes shall be brought to 

the site of work by the contractor in their original containers in 

sealed condition. The material shall be brought in at a time in 

adequate quantities to suffice for the whole work or at least a 

fortnight’s work. The empties shall not be removed from the site 

of work, till the relevant item of work has been completed and 

permission obtained from the Engineer-in-Charge. 

 

(x) Commencing Work: Painting shall not be started until 

the Engineer-in-Charge has inspected the items of work to be 

painted, satisfied himself about their proper quality and given his 

approval to commence the painting work. Painting of external 

surface should not be done in adverse weather condition like hail 

storm and dust storm. Painting, except the priming coat, shall 

generally be taken in hand after practically finishing all other 

building work. The rooms should be thoroughly swept out and 

the entire building cleaned up, at least one day in advance of the 

Paint work being started. 

(y) Preparation of Surface: The surface shall be 

thoroughly cleaned and dusted off. All rust, dirt, scales, smoke 

splashes, mortar droppings and grease shall be thoroughly 

removed before painting is started. The prepared surface shall 

have received the approval of the Engineer-in-Charge after 

inspection, before painting is commenced 

(z) Before pouring into smaller containers for use, the 

Paint shall be stirred thoroughly in its containers, when applying 

also, the Paint shall be continuously stirred in the smaller 

containers so that its consistency is kept uniform. 
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(aa) Where so stipulated, the painting shall be done by 

spraying. Spray machine used may be (a) high pressure 

(small air aperture) type, or (b) a low pressure (large air 

gap) type, depending on the nature and location of work to 

be carried out. Skilled and experienced workmen shall be 

employed for this class of work. Paints used shall be brought 

to the requisite consistency by adding a suitable thinner. 

(bb) Spraying should be done only when dry condition 

prevails. Each coat shall be allowed to dry out thoroughly 

and rubbed smooth before the next coat is applied. This 

should be 
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facilitated by thorough ventilation. Each coat except the last 

coat, shall be lightly rubbed down with sand paper or fine 

pumice stone and cleaned off dust before the next coat is laid." 

(cc) The painting shall be laid on evenly and smoothly by 

means of crossing and laying off, the latter in the direction of 

the grains of wood. The crossing and laying off consists of 

covering the area over with Paint, brushing the surface hard 

for the first time over and then brushing alternately in opposite 

direction, two or three times and then finally brushing lightly 

in a direction at right angles to the same. In this process, no 

brush marks shall be left after the laying off is finished. The 

full process of crossing and laying off will constitute one coat. 

(dd) No left over Paint shall be put back into the stock tins. 

When not in use, the containers shall be kept properly closed. 

No hair marks from the brush or clogging of Paint puddles in 

the corners of panels, angles of mouldings etc. shall be left on 

the work. 

(ee) In painting doors and windows, the putty round the glass 

panes must also be painted but care must be taken to see that 

no Paint stains etc. are left on the glass. Tops of shutters and 

surfaces in similar hidden locations shall not be left out in 

painting. However, bottom edge of the shutters where the 

painting is not practically possible, need not be done nor any 

deduction on this account will be done but two coats of primer 

of approved make shall be done on the bottom edge before 

fixing the shutters. 

(ff) On painting steel work, special care shall be taken while 

painting over bolts, nuts, rivets overlaps etc. The additional 

specifications for primer and other coats of Paints shall be as 

according to the detailed specifications under the respective 

headings. 

(gg) Brushes and Containers: After work, the brushes shall be 

completely cleaned of Paint and linseed oil by rinsing with 

turpentine. A brush in which Paint has dried up is ruined and 

shall on no account be used for painting work. The containers 

when not in use, shall be kept closed and free from air so that 

Paint does not thicken and also shall be kept safe from dust. 

When the Paint has been used, the containers shall be washed 

with turpentine and wiped dry with soft clean cloth, so that 

they are clean, and can be used again. 

 

(hh) Measurements (as per IS 1200) 

The length and breadth shall be measured correct to a cm. The 

area shall be calculated in sqm (correct to two places of 

decimal), except otherwise stated. Small articles not exceeding 

10 sq. decimetre (0.1 sqm) of painted surfaces where not in 

conjunction with similar painted work shall be enumerated. 

Painting upto 10 cm in width or in girth and not in conjunction 

with similar painted work shall be given in running metres and 
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shall include cutting to line where so required. Note : 

Components of trusses, compound girders, stanchions, lattices 

and similar work shall, however, be given in sq. metres 

irrespective of the size or girth of members. Priming coat of 

painting shall be included in the work of painting works. 

(ii) In measuring painting, varnishing, oiling etc. of joinery and 

steel work etc. The coefficients as indicated in following tables 

shall be used to obtain the area payable. The coefficients shall 

be applied to the areas measured flat and not girthed. 

Make Plain Areas of Uneven Surface 

 

S
N
O
. 

Description of work How measured Multiplying coefficients 

1 2 3 4 

I
. 

Wood work doors, windows Etc.  

Measured flat (not 

girthed including) 

Chowkhat or frame, 

Edges, chocks, 

cleats, etc. shall be 

deemed to be 

included in the item. 

 

1.30 (for each side) 
1
. 
Panelled or framed and braced 

Ledged and battened or ledged, 

battened and braced doors, 

windows etc 

2 Flush doors etc. -do- 1.20 (for each side) 

3 Partl panelled and part glazed or 

gauzed doors, window etc. 

-do- 1.00 (for each side 

4
. 
Fully glazed or gauzed doors, 

windows etc. (Excluding painting of 

wire gauze portion) 

-do- 0.80 (for each side) 

5
. 
Fully venetioned or louvered doors, 

windows etc. 

-do- 1.80 (for each side) 

6
. 
Trellis (or Jaffri) work one way or 

two way 

Measured flat 

overall, no 

deduction shall be 

made for open 

spaces, supporting 

members shall not 

be measured 

separately 

2 (for painting all over) 

7
. 
Carved or enriched work Measured flat 2 (for each side) 

8
. 
Weather boarding Measured flat (not 

girthed supporting 

frame work shall not 

be measured 

1.20 (for each side) 
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separately 

9 Wood shingle roofing Measured flat (not 
girthed) 

1.10 (for each side) 

1
0
. 

Boarding with cover fillets and 

match boarding 

Measured flat (not 
girthed) 

1.05 (for each side) 

1
1
. 

Tile and slate battening 
Measured flat 

overall no 

deductions shall be 

made for open 

spaces 

0.80   (for

 painting all 

over) 

I
I
. 

Steel work doors, windows Etc.  

Measured flat (not 

girthed) including 

frame edges etc. 

 

1.10 (for each side) 

1
3
. 

Plain sheeted steel doors or 
windows 

1
4
. 

Fully glazed or gauzed steel doors 

and windows (excluding painting of 

wire gauze portion) 

-do- 0.50 (for each side) 

1
5
. 

Partly panelled and partly glazed or 

gauzed doors and windows 

(excluding painting of wire gauze 

portion) 

-do- 0.80 (for each side) 

1
6
. 

Corrugated sheeted steel doors or 

windows 

-do- 1.25 (for each side) 

1
7
. 

Collapsible gates  
Measured flat 

1.50   (for

 painting all 

over) 

1
8
. 

Rolling shutters of interlocked laths Measured flat (size 

of opening) all over; 

jamb guides, bottom 

rails and locking 

arrangement etc. 

shall be included in 

the item (top cover 

shall be measured 

separately) 

1.10 (for each side) 

I
I
I
. 

General 
 
 
Measured flat 

overall; no 

 
 

 
1 (for Paint all over) 
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1
9
. 

Expanded metal, hard drawn steel 

wire fabric of approved quality, grill 

works and gratings in guard bars, 

balustrades, railing partitions and 

MS Bars in windows frames. 

deduction shall be 

made for open 

spaces; supporting 

members shall not 

be measured 

separately 

2
0
. 

Open palisade fencing and gates 

including standards, braces, rails 

stays etc. in timber or steel 

-do- (see note No. 
12) 

1 (for Paint all over) 

2
1
. 

Corrugated iron sheeting in roofs, 

side cladding etc. 

-do- Measured

 flat

 (not girthed) 

1.14 (for each side) 

2
2
. 

AC corrugated sheeting in roofs, 

side cladding etc. 

-do- 1.20 (for each side) 

2
3
. 

AC semi corrugated sheeting in 

roofs, side cladding etc. or Nainital 

pattern using plain sheets 

-do- 1.10 (for each side) 

2
4
. 

Wire gauze shutters including 

painting of wire gauze 

-do- 1.00 (for each side) 

 

Explanatory Notes 

 

1. Measurements for doors windows etc., shall be taken flat (and 

not girthed) overall including chowkhuts or frames, where 

provided. Where Chowkhuts or frames are not provided, the 

shutter measurements shall be taken. 

2. Where doors, windows etc., are of composite types other than 

those included in Table 1 the different portion shall be measured 

separately with their appropriate coefficients, the centre line of the 

common rail being taken as the dividing line between the two 

portions. 
 

3. The coefficients for door and windows shall apply irrespective of 

the size of frames and shutter members. 

4. In case steel frames are used the area of doors, windows shutters 

shall be measured flat excluding frames. 

 

5. When the two faces of a door, window etc. are to be treated with 

different specified finishes, measurable under separate items, the 

edges of frames and shutters shall be treated with the one or the 

other type of finish as ordered by the Engineer-in-Charge and 

measurement of this will be deemed to be included in the 

measurement of the face treated with that finish. 

6. In the case where shutters are fixed on both faces of the frames, 
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the measurement for the door frame and shutter on one face shall 

be taken in the manner already described, while the additional 

shutter on the other face will be measured for the shutter only 

excluding the frame. 

7. Where shutters are provided with clearance at top or/and bottom 

each exceeding 15 cm height, such openings shall be deducted 

from the overall measurements and relevant coefficient shall be 

applied to obtain the area payable. 

 

8. Collapsible gates shall be measured for width from outside to 

outside of gate in its expanded position and for height from 

bottom to top of channel verticals. No separate measurements 

shall be taken for the top and bottom guide rails rollers, fittings 

etc. 

 

9. Coefficients for sliding doors shall be the same as for normal 

types of doors in the table. Measurements shall be taken outside 

to outside of shutters, and no separate measurements shall be 

taken for the painting guide rails, rollers, fittings etc. 

10. Measurements of painting as above shall be deemed to 

include painting all iron fittings in the same or different shade for 

which no extra will be paid. 

 

11. The measurements of guard bars, expanded metal, hard 

drawn steel wire fabric of approved quality, grill work and 

gratings, when fixed in frame work, painting of which is once 

measured elsewhere shall be taken exclusive of the frames. In other 

cases the measurements shall be taken inclusive of the frames. 

 

(jj)    Width of moulded work of all other kinds, as in hand 

rails, cornices, architraves shall  be measured by girth. 

(kk) For trusses, compound girders, stanchions, lattice girders, 

and similar work, actual areas will be measured in sq. metre 

and no extra shall be paid for painting on bolt heads, nuts, 

washers etc. even when they are picked out in a different tint 

to the adjacent work. 

(ll) Painting of rain water, soil, waste, vent and water pipes 

etc. shall be measured in  running metres of the particular 

diameter of the pipe concerned. Painting of specials such as 

bends, heads, branches, junctions, shoes, etc. shall be included 

in the length and no separate measurements shall be taken for 

these or for painting brackets, clamps etc. 

(mm) Measurements of wall surfaces and wood and other work 

not referred to already shall be recorded as per actual. 
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(nn) All furnitures, fixtures, glazing, floors etc. shall be 

protected by covering and stains, smears, splashings, if any 

shall be removed and any damages done shall be made good 

by the contractor at his cost. 

(oo) Rate: Rates shall include cost of all labour and materials 

involved in all the operations described above and in the 

particular specifications given under the several items. 

(pp) PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACES 

 

(1) Primer: The primer for wood work, iron work or plastered 

surface shall be as specified in the description of item. 

 

(2) Primer for plaster/wood work/Iron & Steel/Aluminum, etc 

surfaces shall be as specified below: 

 

S
. 

Surfaces Primer to be used 

1
. 

Wood work (hard and soft wood) Pink conforming to IS 3536 

2
. 

Resin wood and plywood Aluminum primer conforming to IS 3585 

3
. 

(A) Aluminum and light alloys Zinc chromate primer conforming to IS 104 

(B) Iron, Steel and Galvanized 

steel 

Red Oxide/ Zinc chromate Primer 

conforming relevant IS code 

4
. 

Cement / Concrete / RCC / 

concrete blocks/brick work, 

Plastered surfaces, non-asbestos 

surfaces to receive Oil bound 

distemper or Paint finish. 

Cement primer conforming to IS 109 

 

The primer shall be ready mixed primer of approved brand and 

manufacture. 

Where primer for wood work is specified to be mixed at site, it 

shall be prepared from a mixture of red lead, white lead and 

double boiled linseed oil in the ratio of 0.7 kg : 0.7 kg : 1 litre. 

Where primer for steel work is specified to be mixed at site, it 

shall be prepared from a mixture of red lead, raw linseed oil 

and turpentine in the ratio of 2.8 kg : 1 litre : 1 litre. 

 

(qq) The specifications for the base vehicle and thinner for 

mixed on site primer shall be as follows: 

1) White Lead : The White lead shall be pure and free 

from adulterants like barium sulphate and whiting. It shall 

conform to IS 103. 
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2) Red Lead: This shall be in powder form and shall be pure 

and free from adulterants like brick dust etc. It shall conform to 

IS 102. 

3) "Raw Linseed Oil: Raw linseed oil shall be lightly 

viscous but clear and of yellowish colour with light brown tinge. 

Its specific gravity at a temperature of 30 degree C shall be 

between 0.923 and 0.928." 

Note: The oil shall be mellow and sweet to the taste with very 

little smell. The oil shall be of sufficiently matured quality. Oil 

turbid or thick, with acid and bitter taste and rancid odour and 

which remains sticky for a considerable time shall be rejected. 

The oil shall conform in all respects to IS 75. The oil shall be 

of approved brand and manufacture. 

4) Double Boiled Linseed Oil: This shall be more viscous 

than the raw oil, have a deeper colour and specific gravity between 

0.931 and 0.945 at a temperature of 30 degree C. It shall dry with 

a glossy surface. It shall conform in all respects to IS 77. The oil 

shall be of approved brand and manufacture. 

5) Turpentine: Mineral turpentine i.e. petroleum distillate 

which has the same rate of evaporation as vegetable turpentine 

(distillate product of oleeresin of conifers) shall be used. It shall 

have no grease or other residue when allowed to evaporate. It shall 

conform to IS 533. 

All the above materials shall be of approved manufacture and 

brought to site in their original packing in sealed condition. 

(rr) The number of coats shall be as stipulated in the item. The 

Paint will be applied in the usual manner with brush, spray or 

roller. The Paint dries by evaporation of the water content and 

as soon as the water has evaporated the film gets hard and the 

next coat can be applied. The time of drying varies from one 

hour on absorbent surfaces to 2 to 3 hours on non- absorbent 

surfaces. The thinning of emulsion is to be done with water and 

not with turpentine. Thinning with water will be particularly 

required for the under coat which is applied on the absorbent 

surface. The quantity of water to be added shall be as per 

manufacturer’s instructions. The surface on finishing shall 

present a flat velvety smooth finish. If necessary, more coats 

will be applied till the surface presents a uniform appearance. 

(ss) QUALITY ASSURANCE 

For Quality Assurance the Contractor shall ensure that color 

and texture of finish coats, shall match the approved sample. 

Also, 

i) Color of priming coat shall be lighter than body coat. 

ii) Color of body coat shall be lighter than finish coat. 

iii) Color prime and body coats as required so as not to show 
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through the finish coat and to mask surface imperfections. 

Before starting application of each type of paint, the Contractor 

shall apply the paint to a specimen area, not to exceed 10 

square meter and get finish and texture approved and shall 

use it as a sample for the remainder of the work. 

PAINTING OF CONCRETE MASONRY & PLASTERED SURFACES 

 Materials 

(a) Acrylic emulsion paint shall be of an approved manufacture. 

(b) Plastic emulsion paint shall conform to IS: 15489-2004. 

(c) All the materials shall be of the best quality from an 

approved manufacturer. CONTRACTOR shall obtain prior 

approval of the Engineer-in-Charge for the brand of manufacture 

and the colour/shade. All materials shall be brought to the site of 

works in sealed containers. 

 Workmanship 

(a) CONTRACTOR shall obtain the approval of the 

Engineer-in-Charge regarding the readiness of the surfaces to 

receive the specified finish, before commencing the work on 

painting. 

(b) Painting of new surfaces shall be deferred as much as 

possible to allow for thorough drying of the sub-strata. 

(c) The surfaces to be treated shall be prepared by 

thoroughly brushing them free from dirt, mortar droppings and 

any loose foreign materials. Surfaces shall be free from oil, grease 

and efflorescence. Efflorescence shall be removed only by dry 

brushing of the growth. Cracks shall be filled with Gypsum. 

Workmanship of painting shall generally conform to IS: 2395. 

The surface shall ordinarily not be painted until it has dried 

completely. Trial patches of primer shall be laid at intervals and 

where drying is satisfactory, painting shall then be taken in 

hand. Before primer is applied, holes and undulations, shall be 

filled up with plaster of paris and rubbed smooth. 

(d) Surfaces of doors, windows etc. shall be protected 

suitably to prevent paint finishes from splashing on them. 

(e) Oil Bound Distemper: The prepared surfaces shall be dry 

and provided with one coat of alkali resistant primer by brushing. 

The surface shall be finished uniformly without leaving any brush 

marks and allowed to dry for atleast 48 hours. A minimum of two 

coats of oil bound distemper having VOC (Volatile Organic 

Compound) content less than 50 grams/ litre shall be applied as 

specified in the item of work. The first coat shall be of a lighter tint. 

Atleast 24 hours shall be left after the first coat to become 
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completely dry before the application of the second coat. Broad, 

stiff, double bristled distemper brushes shall be used for the work. 

The operations for brushing each coat shall be as detailed in 

5.9.2(e) 

(f) Plastic Emulsion Paint: Plastic Emulsion Paint as per IS 

15489 of approved brand and manufacture and of the required 

shade shall be used. The plastic emulsion Paint is not suitable for 

application on external, wood and iron surface and surfaces which 

are liable to heavy condensation. These Paints are to be used on 

internal surfaces except wooden and steel. 

Plastic emulsion paint of interior grade, having VOC (Volatile 

Organic Compound) content less than 50 grams/ litre of 

approved brand and manufacture in approved shade color 

including applying additional coats wherever required to 

achieve even shade and color. The prepared surface shall be 

dry and provided with one coat of primer which shall be a 

thinned coat of emulsion paint. The quantity of thinner shall be 

as per manufacturer's instructions. The paint shall be laid an 

evenly and smoothly by means of crossing and laying off. The 

crossing and laying off consists of covering the area with paint, 

brushing the surface hard for the first time over and then 

brushing alternately in opposite directions two or three times 

and then finally brushing lightly in a direction at right angles. 

In this process, no brush marks shall be left after the laying off 

is finished. The full process of crossing and laying off 

constitutes one coat. The next coat shall be applied only after 

the first coat has dried and sufficiently become hard which 

normally takes about 2 to 3 hours. A minimum of 2 finishing 

coats of the same colour shall be applied unless otherwise 

specified in the item of work. Paint may also be applied using 

rollers. 

The surface on finishing shall present a flat velvety smooth 

finish and uniform in shade without any patches. 

(g) Acrylic Emulsion Paint: Acrylic emulsion paint of 

interior grade, having VOC (Volatile Organic Compound) content 

less than 50 grams/ litre of approved brand and manufacture in 

approved shade/color including applying additional coats 

wherever required to achieve even shade and color. This shall be 

applied in the same way as for plastic emulsion paint. A minimum 

of 2 finishing coats over one coat of primer shall be provided 

unless otherwise specified in the item of work. 

(h) Premium Acrylic Textured Emulsion exterior paint: The 

surface shall be prepared in the similar fashion as specified under 

lime and colour wash. In addition any existing fungus or mound 

growth shall be completely removed by thoroughly scrapping and 

rubbing down with bristle brush and sand paper and then washing 

down with clean water and allowed to dry. The surface shall be 

brushed with a soft bristle to remove any dust particles 24 hours 
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after the wash. 

(A) Wi

th 100% 

Acrylic 

Emulsion 

paint 

Preparation 

The ready mixed exterior quality 100% Acrylic Emulsion paint 

shall be prepared strictly according to the manufacturer's 

specification. 

Application of painting 

The painting shall be carried out as follows. 

• Apply one coat of specified primer of approved quality. 

• Apply first coat of paint as per manufacturer's specification. 

After allowing the first coat to dry, the excessive air holes, 

indentations, cracks etc. should be made up with approved fillers 

to yield uniform plain surface. 

• After overnight drying and light sand papering of surface, apply 

second coat of Emulsion paint of final approved shade. 

• If directed by the Engineer additional coat of paint should be 

given to bring the surface to uniform shade and tone at no extra 

cost. 

 Measurement 

Measurement shall be in sq.m correct to two places of decimal. 

Measurement shall be for the areas as executed duly deducting 

for any openings etc. as detailed in the IS: code. Rate quoted 

shall take into account the provision of necessary enabling 

works such as double legged scaffolding, painter's cradle etc. 

Measurement shall be as per IS 1200 

 PAINTING OF IRON AND STEEL SURFACES 

 Materials 

(a) Red oxide/Zinc chrome primer shall conform to IS: 2074. 

(b) Synthetic enamel paint shall conform to IS: 2932. 

(c) Aluminium paint shall conform to IS: 2339. 

(d) Chlorinated Rubber Paint 

(e) Epoxy micaceous Iron oxide paint 

(f) All the materials shall be of the best quality from an 
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approved manufacturer. CONTRACTOR shall obtain prior 

approval of the Engineer-in-Charge for the brand of manufacture 

and the color/shade. All the materials shall be brought to the site 

in sealed containers. 

 Workmanship 

(a) Painting work shall be carried out only on thoroughly dry surfaces. 

Painting shall be applied either by brushing or by spraying. 

CONTRACTOR shall procure the appropriate quality of paint for 

this purpose as recommended by the manufacturer. The 

workmanship shall generally conform to the requirement of IS: 

1477 (Part 2). 

(b) The type of paint, number of coats etc. shall be as 

specified in the respective items of work. 

(c) Primer and finish paint shall be compatible with each 

other to avoid cracking and wrinkling. Primer and finish paint 

shall be from the same manufacturer. 

(d) All the surfaces shall be thoroughly cleaned of oil, 

grease, dirt, rust and scale. The methods to be adopted using 

solvents, wire brushing, power tool cleaning etc., shall be as per 

IS: 1477 (Part-1) and as indicated in the item of work. 

(e) It is essential to ensure that immediately after preparation 

of the surfaces, the first coat of red oxide-zinc chrome primer shall 

be applied by brushing and working it well to ensure a continuous 

film without “holidays”. After the first coat becomes hard dry, a 

second coat of primer shall be applied by brushing to obtain a film 

free from holidays. 

(f) After the second coat of primer is hard dry, the entire 

surface shall be wet rubbed cutting down to a smooth uniform 

surface. When the surface becomes dry, the undercoat of synthetic 

enamel paint of optimum thickness shall be applied by brushing 

with minimum of brush marks. The coat shall be allowed to hard 

dry. The under coat shall then be wet rubbed cutting down to a 

smooth finish, taking adequate care to ensure that at no place the 

undercoat is completely removed. The surface shall then be 

allowed to dry. 

(g) The first finishing coat of paint shall be applied by 

brushing and allowed to hard dry. The gloss from the entire 

surface shall then be gently removed and the surface dusted off. 

The second finishing coat shall then be applied by brushing. 

(h) At least 24 hours shall elapse between the applications of 

successive coats. Each coat shall vary slightly in shade and this 

shall be got approved by the Engineer-in-Charge. 
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(i) All rust and scales shall be removed by scrapping or by 

brushing with steel wire brushes. Hard skin of oxide formed on 

the surface of wrought iron during rolling which becomes loose 

by rusting, shall be removed. All dust and dirt shall be thoroughly 

wiped away from the surface. If the surface is wet, it shall be dried 

before priming coat is undertaken. 

(j) Treatment on Steel for Aggressive Environment: A 

second coat of ready mixed red oxide zinc chromate primer may 

be applied where considered necessary in aggressive environment 

such as near Industrial Establishment and Coastal regions where 

the steel members are prone to corrosion. The second coat (which 

shall be paid for separately) is to be applied after placing the 

member in position and just before applying Paint. The second 

coat of primer is not necessary in case of painting with synthetic 

enamel Paint as it is applied over an under coat of ordinary Paint. 

 Measurement 

Measurement shall be in sqm correct to two place of decimal 

for the finished work including primer. Rate shall be inclusive 

of enabling works such as double scaffolding, etc. 

Measurement shall be as per IS 1200. 

WOODEN SURFACES: 

The wood work to be painted shall be dry and free from 

moisture. The surface shall be thoroughly cleaned. All 

unevenness shall be rubbed down smooth with sand paper and 

shall be well dusted. Knots, if any shall be covered with 

preparation of red lead made by grinding red lead in water and 

mixing with strong glue sized and used hot. Appropriate filler 

material conforming to IS 345 with same shade as Paint shall 

be used where specified. The surface treated for knotting shall 

be dry before Paint is applied. After obtaining approval of 

Engineer- in-Charge for wood work, the priming coat shall be 

applied before the wood work is fixed in position. After the 

priming coat is applied, the holes and indentation on the 

surface shall be stopped with glazier’s putty or wood putty. 

Stopping shall not be done before the priming coat is applied 

as the wood will absorb the oil in stopping and the latter is 

therefore liable to crack. 

 

PAINTING WITH SYNTHETIC ENAMEL PAINT : Synthetic 

Enamel Paint (conforming to IS 2933) of approved brand and 

manufacture and of the required colour & finish(matt/glossy)shall 

be used for the top coat and an undercoat of ordinary Paint of 

shade to match the top coat as recommended by the same 

manufacturer as far the top coat shall be used 

POLISHING & VARNISHING 

 (a) Melamine Polish: 
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For the item of melamine polish, the item includes all the sand 

papering required to be carried out and wiped properly for 

cleaning all the loose dust particles. Necessary masking tapes 

are to be provided where different finishing work is to be 

carried out, so that the melamine polish does not spread to the 

other surfaces. Care should be taken while removing the 

masking tape, so that the surface is not damaged. Cost of 

melamine polish includes the cost of providing and removing 

the masking tapes wherever required. The surface shall be 

sand papered using emery paper no. 180, 320 and 400 as 

required. Any staining required shall be carried out by applying 

approved stain & wood filler, to achieve the required colour and 

shade as directed by the Engineer-in-Charge. The item of 

melamine polish is deemed to include cost of such staining. 

Nothing extra shall be payable on this account. Melamine polish 

shall be applied with spray machine. 

 (b) French Polishing 

French spirit polish shall be of an approved make conforming to 

IS 348. if it has to be prepared on site, polish shall be made by 

dissolving 0.7 Kg of best shellac in 4.5 liters of methylated 

spirit without heating. To obtain required shade pigment may 

be added and mixed. 

Surface shall be cleaned. All unevenness shall be rubbed down 

smooth with sand paper and well dusted. Knots, if visible, shall 

be covered with a preparation of red lead and glue. Resinous or 

loose knots and gaps shall be filled with seasoned timber 

pieces and made level with rest of the surface. Holes and 

indentations on surface shall be filled with putty made of 

whiting and linseed oil. Surface shall be given a coat of filler 

made of 2.25 Kg of whiting in 1.5 liter of methylated spirit. 

When it dries, surface shall again be rubbed down perfectly 

smooth with sand paper and wiped clean. 

Surface shall be prepared as described under "French 

Polishing" except that the final rubbing shall be done with sand 

paper which has been slightly moistened with linseed oil. 

Mixture or polish shall be applied evenly, with a clean cloth pad 

in such a way that no blank patches are left and rubbed 

continuously for half an hour. When the surface is quite dry, a 

second coat shall be applied in the same manner and rubbed 

continuously for an hour or until the surface is dry. Final coat 

shall than be applied and rubbed for two hours or more if 

necessary, until the surface has assumed a uniform gloss and 

is quite dry showing no sign of stickiness when touched. Gloss 

of the polish depends on amount of rubbing, therefore rubbing 

must be continuous and with uniform pressure and frequent 

change in direction. 

 Varnishing 

Surface shall be prepared as described above. After preparation 

of surface, two coats of clean boiled linseed oil shall be applied 

at sufficient interval of time. After the linseed oil has dried, two 



Page no 102 of 147 

 

coats of varnish obtained from approved manufacturer shall be 

applied at sufficient interval of time. If the surface fails to 

produce the required gloss an additional coat shall be applied 

without any extra cost. 

Piece of clean fine cloth and cotton wool made into shape of pad 

shall be used to apply polish. The pad shall be moistened with 

polish and rubbed hard on the surface applying the polish 

sparingly but uniformly and completely over the entire surface. 

It shall be allowed to dry and another coat applied in the same 

way. To give finishing coat, the pad shall be covered with a 

fresh piece of clean fine cotton cloth, slightly damped with 

methylated spirit and rubbed lightly and quickly with a circular 

motion, till the finished surface attains uniform texture and 

high gloss. 

 Wax Polishing 

Wax polish shall either be prepared on site or obtained 

readymade from market. Polish made on the site shall be 

prepared from a mixture of pure bees wax, linseed oil, 

turpentine oil and varnish in the ratio of 2:1.5:1:1/2 by weight. 

The bees wax and the boiled linseed oil shall be heated over a 

slow fire. When the wax is completely dissolved, the mixture 

shall be cooled till it is just warm and turpentine oil and varnish 

added to it in the required proportions and the entire mixture 

is well stirred. 

6. WATER PROOFING TREATMENT  

INTEGRAL CEMENT BASED TREATMENT FOR   

WATER PROOFING ON HORIZONTAL 

SURFACE OF UNDER-GROUND STRUCTURE AT ALL 

DEPTH 

 Water Proofing of Horizontal Internal Surfaces of Under-ground Structure 

i) Preparation of Surface 

The Water Proofing Treatment over the lean concrete/leveling 

course surface should adhere to the surface firmly, the surface 

of leveling course should be roughened properly when the 

concrete is still green. In case the surface is not made rough 

before the concrete is set, the work of water proofing should 

not be executed till proper key is provided for the base layer 

of Cement Mortar 1:3. 

ii) Blending Cement/Water with Water Proofing Compound 

The required quantity of cement bags to be used for a 

particular portion of work should be emptied on a dry platform. 

Water proofing compound bearing ISI mark and conforming to 

IS 2645 should then be mixed properly with the cement. The 

quantity of water proofing compound to be mixed should be as 

prescribed by the manufacturer but not exceeding 3% by 

weight of cement. The quantity of cement and water proofing 
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compound thus mixed should be thoroughly blended and the 

blended cement should again be packed in bags. 

For the water proofing compound in liquid form, the blending 

is to be done with water. This can be done by taking the just 

required quantity of water to be mixed in the particular batch 

of dry cement mortar. 

The required quantity of water thus collected per batch of dry 

cement mortar to be prepared should be mixed with liquid 

water proofing compound from sealed tins with ISI mark. The 

water thus mixed with water proofing compound shall be 

thoroughly stirred so that the water is blended with water 

proofing compound properly. 

iii) Rough Shahabad Stone 22 to 25 mm Thick 

The stone slabs to be used for this item shall be in thickness 

of 22 mm to 25 mm. Larger size of stone slabs i.e. 575 mm x 

575 mm or 575 mm x 875 mm shall be used to minimize the 

number of joints. 

 

(iv) Preparation of Cement Slurry 

Cement slurry shall be prepared by using 2.2 kg of blended 

cement per sqm. area. Each time only that much quantity shall 

be prepared which can be covered on the surface and the 

surface in turn would be covered with 25 mm thick cement 

mortar base within half an hour. Slurry prepared and remained 

unused for more than half an hour shall be totally rejected. 

(v) Preparation of Cement Mortar 

Cement mortar 1:3 (1 blended cement: 3 coarse sand) shall 

be prepared with cement/ water duly blended as explained in 

clause 6.1.1(ii) Only that much quantity of cement mortar 

which can be consumed within half an hour, shall be prepared. 

Any cement mortar that is prepared and remains unused for 

more than half an hour shall not be used in the work and shall 

be rejected. 

(vi) Laying Water Proofing Course 

Before laying the base course of cement mortar 1:3, the lean 

concrete surface shall be cleaned neatly with water. Cement 

slurry prepared as per clause 6.1.1 (ii), shall be applied only on 

the area of the concrete surface, that can be covered with the 

cement mortar (1:3) base course within half an hour. The 

cement slurry should cover every spot of the surface and no 

place shall remain uncovered. Just after the application of 

cement slurry on the surface, the cement mortar prepared as 

per clause 6.1.1 (v) should be used for laying the base course. 

Base Course should be laid to a perfect level with 

wooden/aluminum straight edge of at least 2 mtrs. long. The 

top surface of cement mortar should be finished neatly and 

later scratched when green with a suitable instrument before 
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the base course dries and gets hard that is just before the base 

course takes up initial set. 

When the 25 mm thick base course is just getting set the 

cement slurry prepared as per clause 6.1.1(iv) should be 

spread over the base course up to the area that shall be 

covered with just two to three stone slabs. The cement slurry 

shall be spread in such a way that the area of base course to 

be covered immediately shall be covered with slurry without 

any gap or dry spots. Immediately on applying cement slurry 

on the base course the Rough Shahabad Stone slab shall be laid 

over the base course and pressed gently so that the air gap can 

be removed. The slurry applied on the surface which gets 

spread when the stone slab is pressed shall get accumulated 

in the joints of adjacent stone slabs and if any gap still remains 

between the stone slabs the same should also be filled with 

additional quantity of cement slurry. For laying the stone slabs 

in perfect level, two stone slabs at adjacent concerns/ends shall 

be fixed firmly to the required level and a string stretched over 

the two slabs, the intermediate slabs shall then be set to the 

level of the string. 

After filling all the joints of the Rough Shahabad stone Slabs 

with cement slurry the area of stone slab shall be laid with 

cement mortar 1:3. The surface of stone slabs shall be cleaned 

and lightly watered. Cement mortar 1: 3 prepared as per 

clause 6.1.1(iv) shall be used for laying this course. For laying 

this course 25 mm high wooden strips shall be used and the 

top surface shall be finished smooth without using additional 

cement or slurry. 

After laying 3rd course and before the mortar layer takes the 

initial set, Stone aggregate of 10 mm to 12 mm nominal size 

shall be uniformly spread and lightly pressed into the finished 

surface @ 8 cudm./sqm. The aggregates shall not be 

embedded totally inside the mortar and shall be visible on the 

top surface. 

In cases where slope is to be provided for the water proofing 

layer, grading with additional cement concrete/cement mortar 

shall be provided and then the water proofing layer shall be 

laid on the graded surface. Extra payment shall however be 

made for the grading course. 

(vii) Curing 

Immediately after completing the fourth layer, arrangements 

shall be made for the top RCC slab as quickly as possible and 

in the meantime till the top slab is casted the water proofing 

treatment shall be kept wet continuously. In case the 

concreting of slab gets delayed for more than 2 weeks the 

curing can be stopped after 14 days. 

(viii) Measurement 
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Length and breadth shall be measured along the finished 

surface correct to a cm and the area shall be worked out to 

nearest 0.01 sqm. 

(ix) Rate 

The rate shall include the cost of all labour& materials involved 

in all the operations described above. The cost of grading with 

cement concrete / cement mortar shall be paid for separately. 

INTEGRAL CEMENT BASED WATER PROOFING 

TREATMENT ON THE VERTICAL SURFACE OF UNDER 

GROUND STRUCTURES. 

(i) Preparing the Surface 

The surface of the structure to be treated shall be roughed 

either by raking of joints in case of brick/ stone masonry or by 

hacking the cement concrete surface with a specifically made 

hacking tool just after removing shuttering. Alternately, the 

surface should be roughened by providing spatter dash key as 

explained under clause 6.1.1 (i). While doing water proofing to 

vertical faces from inside, it shall be ensured that water 

proofing treatment of floor slab is not damaged. Preferably, 

water proofing of vertical surface shall be done before that of 

horizontal surface. 

(ii) Blending Cement/Water with 

Water Proofing Compound Same as under 

clause 6.1.1(ii). 

(iii) Rough Shahabad Stone Slab 

Same as explained under clause 6.1.1(iii). 

(iv) Prepara

tion of Cement 

Slurry Same as 

explained 

under clause 

6.1.1(iv). 

(v) Preparat

ion of Cement 

Mortar Same as 

explained under 

clause 6.1.1(v). 

(vi) Laying Water Proofing Course 
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Same as explained under clause 6.1.1(vi). Further Rough 

Shahabad stone are not sufficiently rough to remain in vertical 

position held by cement slurry. Therefore, the grip for the stone 

slab has to be increased and this can be done by planting 12 

mm to 15 mm nominal size stone aggregate fixed with araldite 

on surface of each sand stone slab. 

(vii) Curing 

Same as explained under clause 6.1.1(vii). Further till the 

water proofing work on vertical face is in progress, the water 

proofing work done on floor slab shall be kept wet for a 

minimum period of 14 days. Immediately after completion of 

water proofing on vertical faces of side walls, the water tank 

shall be gradually filled with water for testing. 

(viii) Measurement 

Same as explained under clause 6.1.1(viii). 

(ix) Rate 

Same as explained under clause 6.1.1(ix). 

CONCRETE WATER PROOFING BY CEMENTITIOUS 

CRYSTALLIZATION WATER PROOFING: 

These products comprise mineral based hydraulically setting 

products, which when applied to concrete as a cementious slurry 

which reacts with concrete to form a crystalline structure deep 

within the capillary and pore structures, thereby blocking voids 

and producing a water proofing effect. Cement and sand used in 

the product are used as a carrying agent for the chemicals. The 

active components in slurry react with the by-products of cement 

hydrations and give rise to insoluble crystals. The system 

becomes permanent, integral part of the concrete itself. There is 

no other preparation of concrete required beyond the cleaning of 

surface. Such treatments can be used as solution to dampness due 

to capillary action of poorly executed plinth damp course. For 

better results however, downwardly inclined holes are to be bored 

in the masonry where the liquid compound can be grouted. This 

will diffuse into the masonry and give plinth protection from 

dampness. 

Method of Application 

 

In this process cementitious Crystallization water proofing 

powder compound sprinkled onto the surface of concrete (1 kg 

powder per sqm.) with the use of a mechanical spreader, sieve 

or similar device after concrete is placed, consolidated, and 

leveled. As new concrete has high moisture content, the 

crystalline penetration is immediate with accelerates crystal 

growth due to chemical reaction. The powder is then worked 

into the surface of the slab during the normal finishing process 
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with a trowel. If application is being done in direct sunlight, it 

is extremely important to cover the slab after final troweling 

with a rigid sheet of polythene. Take care to see that the sheet 

is not in contact with the surface of the slab. This can be done 

by placing the sheet on bricks to ensure a gap between the 

slab and the sheet, which will allow air circulation. Remove the 

sheet after 48 hours and water pond the treated area to cure 

regularly. 

WATER PROOFING TREATMENT TO VERTICAL AND 

HORIZONTAL SURFACE OF DEPRESSED PORTION OF 

WC, KITCHEN AND THE LIKE 

 Before the Water Proofing Treatment 

Before the water proofing treatment, the internal plaster of 

ceiling and walls of WC block leaving the portion for 

dado/skirting should be completed. Grooving / chasing for 

doing the concealed work of GI/CI pipes/Electrical conduits 

should be completed. Cleaning the depressed/sunken portion 

of WC of all debris, extra mortar sticking to the vertical and 

horizontal surface etc. Necessary holes for ‘P’ trap /Nahani 

trap/Water escape pipe etc should be completed. 

 Preparing Surface and Fixing Pipes and Fittings 

Before the water proofing treatment work, proper key in the 

concrete surface should be provided. The depressed/sunken 

portion should be hacked by a hacking tool, after the concrete 

slab is cast and when this concrete is still green. 

The vertical surfaces of the depressed /sunken portion should 

be hacked with a hacking tool just after the shuttering is 

removed. 

Fixing the ‘P’ trap in position and all other pipes work including 

the water escape pipe shall be fixed properly and the holes 

should be plugged carefully before taking up the water 

proofing work. 

 1st Course 

Cement duly blended with water proofing compound as 

explained in clause 6.1 shall be used for preparing the cement 

slurry. 

The consistency of the slurry should be such that 4.4 kg. of 

blended cement with water proofing compound is used per sqm 

area of surface to be treated. The slurry should be started from 

the vertical faces towards the bottom of the floor. Particular 

care should be taken to see that the slurry is applied to corners 

without leaving any gap. 

 

 2nd Course 
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Immediately on applying the blended cement slurry on the 

surface to be treated cement plaster 20 mm thick in CM 1:3 (1 

blended cement: 3 coarse sand) shall be applied both on 

vertical and horizontal surfaces taking particular care to 

complete the entire depressed/ sunken portion of WC within a 

day so that the plaster can be done without any joint. Junctions 

shall be properly rounded. The surfaces of the plaster shall be 

left rough but finished in one plain and cured for a week. 

On completion of the curing period both horizontal and vertical 

surfaces shall be cleaned properly and gently and allowed to 

dry. 

 3rd Course 

Only after the surface is completely dried the blown or residual bitumen 

shall be applied @ 

1.7 kg. of bitumen per sqm area. 

 4th Course 

PVC sheet 400 micron thick shall be spread evenly without any 

kink immediately, so that the PVC sheet sticks to the surface 

firmly. PVC sheet shall be continued to be laid over the main 

slab up to 100 mm. 

Overlapping of PVC sheet should be done with a minimum 

overlap of 100 mm, duly pasting the overlapped sheet with an 

application of bitumen @ 1.7 kg./sqm. 

The projections of pipes and ‘P’ trap outlet etc. inside the 

depressed/sunken portion of WC shall also be cladded with 

water proofing treatment layer upto a height of 150 mm, using 

a coat of bitumen with PVC sheet complete. 

The surfaces of depressed/sunken portion of WC shall not be 

left without covering with specified filling material and base 

concrete, otherwise the PVC sheet layer may be tampered by 

the labour working in the vicinity. 

Fixing up of WC pan, filling specified material and the top base 

concrete should be done as early as possible (filling paid under 

separate item) and the top horizontal layer of water proofing 

may be taken up later i.e. just before laying the floor tiles. 

 Measurement 

Length and breadth shall be measured along the finished 

surface correct to a cm. and area shall be worked out to 

nearest 0.01 sqm. No payment however shall be made for the 

100 mm overlap of PVC Sheet over the roof slab. 

 Rate 

The rate shall include the cost of labour and materials involved 

in all the operations described above. 

 GRADING ROOF WITH CEMENT CONCRETE SCREED 
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 Materials 

Over the geo-textile layer concrete screed of M20 (RMC) mixed 

with polypropylene fibers laid. This screed will provide the 

required protection to insulation and waterproofing system. 

The thickness of screed at shall be 75mm (average). Screed 

shall be laid in panels and finished to a smooth surface. Curing 

of the screed shall be done for a minimum of 10 days by 

ponding. 

 Preparation of the Surface 

The surface shall be cleaned properly with brooms bruch, cloth 

to remove all dirts, dust, mortar droppings. 

 

 Laying 

Before laying cement concrete for grading, the level markings 

to the required slope/gradient shall be made only with cement 

concrete on the surface of the slab at suitable spacing with the 

help of string and steel tape (Measuring tape) so that the 

mason can lay the concrete to the required thickness, slope / 

gradient easily in between the two level markings. 

On getting the level marking approved by the Engineer-in-

charge the surface should be sprinkled with thick cement slurry 

and the concrete should be laid carefully, without throwing 

from height, in predetermined strips. 

The concrete should be consolidated by specially made wooden 

tamping. After the tamping is done the surface should be 

finished to required slope/gradient with wooden trowels 

without leaving any spots of loose aggregates etc. 

The mixed cement concrete must be laid in position, within half 

an hour of its mixing. In case any quantity of concrete remains 

unused for more than half an hour the same should be rejected 

and removed from the site. Except that screed shall be tamped 

with wooden and steel trowels and surface finished with steel 

trowel. 

 Finishing 

(i) The slope of finished surface shall not be more than 1 in 100 

unless a steeper slope is specified in the item of work. 

(ii) The finished surface of the grading shall present a 

smooth surface with correct slopes and uniform rounding 

wherever they are provided. The screed surface shall be free of 

cracks. Excess trowelling shall be avoided. 

 

 Thickness 

The minimum thickness of Screed/cement mortar grading at the 

junction with khurra or parapet wall shall be 50 mm. The screed 
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cement mortar shall be rounded at the junction of roof slab 

and parapet. It is desirable to provide a haunch/gola/filler at 

the junction of parapet wall and the roof slab. 

 Curing 

Curing shall be done either by spreading straw/Hessian cloth 

over the screed graded surface, keeping the same wet for full 

10 days or flooding the graded area with water by making 

kiaries with weak cement mortar, for 10 days. Occasional 

curing by simply spraying water now and then shall not be 

permitted under any circumstances. 

6.5.6 PROVIDING WATER STOPS in Water tanks 

(i) Water stops conforming to IS 12200 for 

construction/expansion joints should be fabrication from a plastic 

compound, the basic resin of which shall be polyvinyl chloride. 

The compound shall contain additional resin/ plasticizer inhibitors 

or other materials such that when the materials is compounded 

itshall meet the requirement given in IS 15058. 

(ii) Type of Joints for which Water Bars are provided: The water bars are 

provided 

only for 

the movement of joints in a water retaining structure. 

(iii) Rate quoted under relevant item for underground/overhead 

water tank work shall include providing water stops. 

.6.7 WATER-PROOFING ADMIXTURE 

Water-proofing admixture shall conform to the 

requirements of IS: 2645 and shall be of approved 

manufacture. The admixture shall not contain calcium chloride. 

The quantity of the admixture to be used for the works and 

method of mixing etc. shall be as per manufacturer's 

instructions and as directed by the ENGINEER-IN-CHARGE. 

Rate for admixture shall be included in the relevant item of 

work. 

6.7.1 Water Proofing Treatment 

Note: The Make of materials and authorized applicator 

for the Waterproofing treatment shall be approved by 

Engineer-in charge before the commencement. The contractor 

shall give the Performance Guarantee of the entire 

Waterproofing works for 10 Years as per the prescribed 

Proforma on Non-judicial stamp paper of required value. 

 

7. FLOORING AND DADO WORKS 

THE FOLLOWING CODES, STANDARDS AND 

SPECIFICATIONS ARE A PART OF THIS SPECIFICATION. 

ALL STANDARDS, SPECIFICATIONS, CODES OF 
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PRACTICE REFERRED TO HEREIN SHALL BE THE 

LATEST EDITIONS INCLUDING ALL APPLICABLE 

OFFICIAL AMENDMENTS AND REVISIONS. 
 

1. IS 13712:2006 - Ceramic Tiles- definitions, classifications, 

characteristics and marking 

2. IS15622-2006 - Pressed ceramic tiles - specification 

3. I.S. 1130-1969 - Specification for marble (blocks, slabs and tiles) 

4. IS: 777/1988 - Specification for glazed earthenware tiles. 

5. IS: 4457/1982 - Specification for ceramic unglazed vitreous acid 

resisting tile. 

6. IS: 1443/1972 - Code of practice for laying and finishing of cement 

concrete flooring tiles. 

7. IS: 2571/1970 - Code of practice for laying in-situ cements concrete 

flooring. 

8. IS: 2690/1993 - Specification for burnt clay flat terracing tiles: Part 1 

Machine made. 

9. IS: 4631/1986 - Code of practice for laying epoxy resin floor toppings 

10
. 

IS: 5318/1969 - Code of practice for laying of flexible PVC sheet and 

tile flooring 

11
. 

IS: 5491/1969 - Code of practice for laying of in-situ granolithic 

concrete floor 

12
. 

IS 1124/
 1974 

(Reaffirm

ed 2003) 

- Method of test for determination of water absorption, 

apparent specific gravity and porosity of natural 

building 
stones 

 GRANITE STONE SLAB/TILES WORK 

(a) The slabs shall be of approved selected quality, hard, 

sound, dense and homogenous in texture, free from cracks, decay, 

weathering and flaws. The percentage of water absorption shall 

not exceed 5 percent as per test conducted in accordance with IS: 

1124. 

 

(b) The type, size, thickness and colour/shade etc. of the 

slabs for flooring/dado/ skirting shall be as specified in the 

respective items of the work in the schedule of quantity. 

(c) Granite stone slabs shall be handled carefully to prevent 

any damage. The stone slab procured shall be free of any surface 

defect or any edge damage. The damaged stones shall not be 

allowed to be used in the work. So the Contractor shall procure 

additional such quantities, to cover such contingencies. However 

nothing extra shall be payable on this account. The stone slabs 

shall not be waxed or touched up with dyes / colours. 
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(d) Slabs shall be supplied to the specified size with 

machine cut edges or fine chisel dressed to the full depth. All 

angles and edges of the slabs shall be true and square, free from 

any chipping giving a plane surface. Slabs shall have the top 

surface machine polished (first grinding/ mirror polished) before 

being brought to site. The slabs shall be washed clean before 

laying. Machine polishing and cutting to required size shall be 

done with water (as lubricant) only. Sawing shall also be done 

preferably with water as lubricant but as a special case, the 

Engineer-in-charge may permit, at his discretion, oil or kerosene 

as lubricant subject to all kerosene or oil in the body and surface 

of tiles / slabs being thoroughly dried in ovens. Tiles / slabs with 

stains or patches due to the use of oil or otherwise, either before or 

after installation, shall be rejected and shall be replaced by the 

Contractor at his own cost. Nothing extra shall be payable on this 

account 

(e) Before starting the work, the Contractor shall procure 

and submit the samples of granite stone slab for the approval of 

the Engineer-in-charge. The granite stone slabs to be procured for 

the work shall match the samples shown to the Contractors. The 

samples shall be submitted along with the following details: 

i) Two/three representative samples for each type of granite stone specified. 

ii) Details of physical characteristics such as dimensional tolerances 

(within the specified limits), water absorption, compressive 

strength, Mohs Hardness, Specific gravity with reference to IS 

standards. 

 

iii) Source of supply and confirmation of availability in full quantity 

and uniformity of colour, tone and textures. 

 

iv) The decision of the Engineer-in-charge as regards the approval of 

the samples for the various types of the granite stones shall be final 

and binding on the Contractor. No claim of any kind whatsoever 

shall be entertained from the Contractor on this account. The 

Contractor shall then procure and get the mock up prepared at site 

of work for approval of quality of workmanship and the granite 

stone as specified. The mock up shall be prepared on one of the 

floors at the location as decided by the Engineer-in- charge. The 

size of the stones shall be as per the Engineer-in-charge 

architectural drawings. If the quality of the workmanship and the 

material is as per the required standards, the mock up shall be 

allowed as part of the work and measured for payment and shall 

not be dismantled. Otherwise, it shall be dismantled by the 

contractor as directed by the Engineer-in-charge and taken away 

from the site of the work at his own cost. Nothing extra shall be 
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payable on this account. 

(f) The entire supply for each type of granite stone slab shall 

be procured from one location and supplied preferably, in one lot 

to keep variations to the minimum. The Contractor shall also 

segregate and sort the slabs according to colour, shade, texture 

and size of grains etc. to keep variation(s) in stones used at any one 

floor to the minimum. Any slab with variation in the colour, shade, 

texture and size of grains etc., not acceptable to the Engineer-in-

charge, shall not be used in the work and shall be removed and 

replaced by the Contractor. Nothing extra shall be payable on 

these accounts. Also no claim of any kind shall be entertained 

from the Contractor on this account. 

(g) The stone work may be required to be carried out in 

patterns, design and / or in combination with granite stones of 

different colour and shade with or without borders and in 

combination of different stone slabs / ceramic tiles for which 

nothing extra shall be payable. The stones shall be provided in 

sizes and shapes as per the approved architectural drawings and 

wastages and incidental costs, if any, shall be deemed to be 

covered in the cost of the relevant items. Nothing extra shall be 

payable on this account. For the purpose of payment, only the 

actual area of each type of granite stone provided and fixed shall 

be measured separately under the relevant items as specified in 

Schedule of quantity. 

(h) The following tolerances shall be allowed in the dimension of granite stone 

slab: 

Slabs: Tolerance 

a). Length ± 1mm 

b). Width ± 1mm 

c). Thickness - 1mm 

d). Angularity at corners ± 0.25% 

 

 

The stones (slab and tiles) not meeting the above tolerance 

limits shall be rejected and not permitted to be used in the 

work. Nothing extra shall be payable on this account. 

(i) Stones slabs shall have uniform thicknesses with-in the 

tolerance limits and linear items like treads, sills and jambs, 

coping, risers, urinal partitions, kitchen / wash basin platforms, 

vanity counters, facias and other similar locations etc. shall have 

edge polished calibrated thickness i.e. exposed edges shall have 

edge polished uniform thickness throughout the length of the 

work. Nothing extra shall be payable on this account. 
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(j) The flooring work shall be carried out as per the architectural 

drawings in design and pattern (geometric, abstract etc.) and in 

linear and / or curvilinear portions and in combination with stones 

of different colour and shade and ceramic tiles etc. For the flooring 

portions curved in plan, the stone slabs (at the edge) shall be cut 

to the required profile and shape as per the architectural drawings. 

Nothing extra shall be payable on this account and any consequent 

wastages and incidental charges on such accounts shall be deemed 

to be included in the cost of such items. For the purpose of 

payment, the actual area of each type granite stone as laid shall be 

measured separately under the relevant items. 

(k) For the granite flooring in the curvilinear profile of the steps in 

the building the same shall be negotiated in segmental manner 

(using trapezoidal shaped granite stone pieces with straight edges 

for treads and rectangular stone pieces for the risers) and not in 

curved profiles as specified earlier. However, the granite stone 

slabs shall be cut to required sizes and shapes, as per the Engineer-

in-charge architectural drawings, to negotiate the curved steps in 

segmented manner. The risers shall also be cut to required sizes 

and shapes and the edges chamfered at the joints, all as per the 

approved architectural drawings. However, the Contractor shall 

prepare the detailed shop drawings for the same and commence 

work only after the approval by the Engineer-in-charge. The rate 

shall also include any consequent wastage, incidental charges 

involved in this work. Nothing extra shall be payable on this 

account. For the purpose of payment, the actual area of each type 

of granite stone as laid shall be measured. 

(l) For the steps (risers and treads) in the linear profile, the granite 

stone shall be provided in single pieces up to 2.0m as per the 

architectural drawings, unless otherwise specifically permitted 

by the Engineer-in-charge. Wherever grooves are required to be 

provided the same is to be done as per architectural drawings and 

as directed by the Engineer-in-charge. Wherever required, the 

joints shall be provided as per the architectural drawings and as 

directed by the Engineer-in-charge. Nothing extra shall be 

payable on these accounts. 

(m) The granite slabs used for providing and fixing in the 

sills, soffits and jambs of doors, windows, ventilators and similar 

locations shall be in single piece unless otherwise directed by the 

Engineer-in-charge. Wherever stone slab other than in single 

piece is allowed to be fixed, the joints shall be provided as per the 

architectural drawings and as per the directions of the Engineer-

in-charge. In the cabin areas, the joints in sills shall preferably be 

provided in line with the partition wall. Depending on the number 

of joints, as far as possible, the stone slabs shall be procured and 

fixed in slabs of equal lengths as per the architectural drawings 
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and as directed by Engineer-in-charge. 

(n) While fixing the granite slabs in sills, soffits and jambs of doors, 

windows, ventilators etc., rebates shall be made by overlapping the 

stones at the required places for fixing shutters for doors, windows 

and ventilators etc. as shown in the Architectural drawings and as 

per the directions of the Engineer-in-charge. Epoxy based 

adhesives shall be used for fixing the granite stones to each other, 

as per the manufacturer’s recommendations. The authorized 

overlap as per the Engineer-in-charge architectural drawings or as 

directed by the Engineer- in-charge shall be measured for 

payment under the same item. However, any extra mortar 

thickness required due to the overlap arrangement shall be 

deemed to have been included in the rate of this item. Nothing 

extra shall be payable on this account. The cut exposed edges of 

the granite stones shall be polished, moulded edges / nosing as per 

the Architectural drawing of the granite work and such cost shall 

not be payable. 

(o) The granite stone slab shall be fixed over low level storage 

cabinets using necessary adhesive as per the manufacturer’s 

specification. The stone shall have uniform thickness and shall be 

provided in sizes as per the Architectural drawings. The stone slab 

shall have uniformly levelled surface after fixing. All the joints 

shall be finished smoothly in a workmanlike manner. 

(p) Granite stone in flooring , skirting and in stair area as covered 

under the scope of work shall be laid and fixed in portion using 

suitable adhesive /cement mortar as specified in the schedule of 

the item in profile, design and pattern as per the approved 

drawings and direction of the Engineer-in-charge, for which 

nothing extra shall be paid. 

(q) The granite work shall be adequately protected by a layer of 

Plaster of Paris, which shall be maintained throughout and 

removed just before handing over of the works, cleaning, disposal 

of debris and for which nothing extra shall be payable. 

(r) Wherever the granite stone slab dry cladding is provided exposed 

to environment, both the surfaces of the granite stone slabs shall 

be treated to make the surfaces hydrophobic by applying water 

repellent/hydrophobic clear coating of water soluble siliconate 

based impregnating agent of approved make. The formulation 

shall be prepared and applied as per the manufacturer’s 

recommendations. Before applying the formulation, the surface 

preparation shall be done as per the manufacturer’s 

recommendations. The surface shall be cleaned using water and 

the formulation shall be applied on the damp surface. The 

payment for this treatment to the granite stone slabs shall be 

included under relevant item. 
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(s) It shall be applied by spray application before installation of 

stone on vertical surface has been completed and after necessary 

surface preparation. The Contractor shall impart training to his 

supervisors and labour to take adequate precautions and 

safeguards as per the manufacturer’s specifications while 

handling the chemical. He shall also provide required gears and 

protective accessories like face masks, gloves, goggles, 

respiratory masks etc. for the labour for executing the work. 

Nothing extra shall be payable on this account. 

(t) Before the slab/tiling work is taken up, the base concrete or 

structural slab/masonry shall be cleaned of all loose materials, 

mortar droppings, dirt, laitance etc. using steel wire brush and 

well wetted without allowing any water pools on the surface. A 

layer of average thickness of cement mortar (specified in item) 

consisting of one part of cement to 6 parts of sand shall be 

provided as bedding for the tiles over the base concrete. The 

thickness of bedding mortar shall not be less than 10 mm at any 

place. The quantity of water to be added for the mortar shall be 

just adequate to obtain the workability for laying. Sand for the 

mortar shall conform to IS: 2116 and shall have minimum fineness 

modulus of 1.5. The surface shall be left rough to provide a good 

bond for the tiles. The joints shall be in straight lines and shall 

normally be 1.5mm wide. On completion of laying of the tiles in 

a room, all the Joints shall be cleaned and washed fairly deep with 

a stiff broom/wire brush to a minimum depth of 5mm. The day 

after the tiles have been laid, the joints shall be filled with cement 

grout of the same shade on the colour of the matrix of the tile. For 

this purpose, white cement or grey cement with or without 

approved pigments shall be used. The flooring should be kept 

moist and left undisturbed for 7 days for the bedding/joints to set 

properly. Heavy traffic shall not be allowed on the floor for atleast 

14 days after fixing of the tiles. 

 

(u) slab/tile dado work shall be executed only after laying tiles on 

the floor. For dado and skirting work, the vertical wall surface 

shall be thoroughly cleaned and wetted. Thereafter it shall be 

evenly and uniformly covered with specified thick backing of 1:4 

cement sand mortar. The back of each slab/tile to be fixed shall be 

covered with a thin layer of neat cement paste and the tile shall 

then be gently tapped against the wall with a wooden mallet. 

Fixing shall be done from the bottom of the wall upwards. The 

joints shall be in straight lines and shall normally be 1.5mm wide. 

Any difference in the thickness of the slab/tiles shall be evened 

out in the backing mortar or cement paste so that the tile faces are 

in conformity & truly plumb. Slab/Tiles for use at the corners shall 

be suitably cut with beveled edges to obtain a neat and true joint. 

After the work has set, hand polishing with carborundum stones 
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shall be done so that the surface matches with the floor finish. The 

thickness of the slabs for dado/skirting work shall not be more than 

25mm. Slabs shall be so placed that the back surface is at a 

distance of 12mm. If necessary, slabs shall be held in position 

temporarily by suitable method. After checking for verticality, the 

gap shall be filled and packed with cement Sand mortar of 

proportion 1:3.After the mortar has acquired sufficient strength, 

the temporary arrangement holding the slab shall be removed. 

Marble/Granite dado work if any shall be carried out with 

requisite brass clamps and keys in required sizes and pattern as 

directed. 

(v) Measurement 

Measurement for floor slab and dado shall be in sq.m correct 

to two places of decimal. Actual quantity of slab/tiles work as 

laid shall be measured for payment as per the respective items 

of work after making deductions for openings etc. 

 VITRIFIED/SEMI VITRIFIED/ GLAZED/ANTI-SKID CERAMIC 
TILES/VITRIOUS 

(a) VITRIFIED TILES shall be approved manufacture and 

shall conform to table 12 of IS 15622 (Tiles with water absorption 

E ≤ 0.08 per cent Group B I a) and the joint thickness in flooring 

shall not be more than 1mm. Ceramic tiles shall be of approved 

manufacture and shall generally conform to IS 15622 . The tiles 

shall be square or rectangular of nominal size. 

Glazed earthenware tiles shall be approved manufacture and 

conform to the requirements of IS: 777. 

The Tiles shall be flat, and true to shape and free from blisters 

crazing, pinholes, chips, welts, crawling or other imperfections 

detracting from their appearance and shall have ribs or 

indentations for a better anchorage with the bedding mortar. 

Dimensional tolerances shall be as specified in relevant IS. 

 

(b) The size, thickness, colour, with or without designs 

etc of the tiles for flooring/dado/skirting shall be as specified 

in the respective items of work. The Ceramic / Vitrified tiles, 

shall be of approved manufacturer and shall include laying 

them in desired pattern and colour/combination and to proper 

slope. The samples of tiles for flooring and dadoing etc. shall 

be got approved and tested before laying. 

(c) The total thickness of glazed tile finish including the 

bedding mortar shall be as specified in item in 

flooring/dado/skirting. The minimum thickness and proportion 

of bedding mortar for flooring and for dado/skirting work as 

specified in item of schedule of quantity Sand mixed with just 

sufficient water to obtain proper consistency for laying. Sand for 
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the mortar shall conform to IS: 2116 and shall have minimum 

fineness modules of 1.5 

(d) Where full size tiles cannot be fixed, tiles shall be 

cut to the required size using special cutting device and the 

edges rubbed smooth to ensure straight and true joints. 

 

(e) Coloured tiles with or without designs shall be 

uniform and shall be preferably procured from the same 

batch of manufacture to avoid any differences in the 

shade. 

 

(f) Tiles for the flooring shall be laid over hardened 

concrete base. The surface of the concrete base shall be cleaned 

of all loose materials, mortar droppings etc well wetted without 

allowing any water pools on the surface. The bedding mortar 

shall then be laid evenly over the surface, tamped to the desired 

level and allowed to harden sufficiently to offer a fairly rigid 

cushion for the tiles to be set and to enable the mason to place 

wooden plank across and squat on it. The top surface shall be 

left rough to provide a good bond for the tiles. For skirting and 

dado work, the backing mortar shall be roughened using a wire 

brush. 

 

(g) Neat cement slurry using 3.3 kg cement per one sq.m 

of floor area shall be spread over the hardened mortar bed over 

such an area as would accommodate about 20 tiles. Tiles shall 

be fixed in this slurry one after the other, each tile being gently 

tapped with a wooden mallet till it is properly bedded and in 

level with the adjoining tiles. For skirting and dado work, the 

back of the tiles shall be smeared with cement slurry for setting 

on the backing mortar. Fixing of tiles shall be done from the 

bottom of the wall upwards. The joints shall be in perfect straight 

lines and as thin as possible, For vitrified tiles it shall not be more 

than 1mm wide. The surface shall be checked frequently to 

ensure correct level/required slope. Floor tiles near the walls 

shall enter skirting/dado to a minimum depth of 10mm. Tiles 

shall not sound hollow when tapped. 

(h) In bath, toilet W.C. kitchen and balcony/verandah 

flooring, suitable tile drop or as shown in drawing shall be 

given in addition to required slope to avoid spread of water. 

Further tile drop will also be provided near floor trap. 

(i) All the joints shall be cleaned of grey cement with 

wire brush to a depth of at least 3mm and all dust, loose mortar 

etc. shall be removed. White cement with or without pigment 

shall then be used for flush pointing the joints. Curing shall then 
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be carried out for a minimum period of 7 days for the bedding 

and joints to set properly. The surface shall then be cleaned 

using a suitable detergent, fully washed and wiped dry. 

(j) Specials consisting of caves, internal and external 

angles, cornices, beads and their corner pieces shall be of 

thickness not less than the tiles with which they are used. 

(k) All tile work in skirting, facia and dado shall include 

scaffolding, working platforms, etc. and the cost of 

bedding/backing materials. Tiles shall be set in cement paste 

and joints filled with cement slurry for matching shade (e.g. 

white tile joints to be filled with white cement). 

(l) The rate shall include provision for extra bedding 

thickness to have the same finished levels when flooring is done 

with two different materials e.g. Kotah stone/ Granite, Vitrified 

tiles for adjoining areas, and laying to the required slope, gradient 

etc. Rate shall include all cuttings and wastage of tiles, curing, 

cleaning finished surfaces and adequate protection of 

vitrified/ceramic flooring work by a layer of Plaster of Paris 

which shall be maintained throughout and removed just before 

handing over of the works, cleaning, disposal of debris and for 

which nothing extra shall be payable. 

(m) Measurement 

Measurement for repairs, painting, floor tiling and dado 

shall be in sq.m correct to two places of decimal. Actual 

quantity of tiling work as laid shall be measured for 

payment as per the respective items of work after making 

deductions for openings etc. 

         

         

     

 

Place:                                                       Signature and seal of the 

Tenderer 

Date:                     Name & address 

Phone/Mobile No. :                               

  

E-mail id: 
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LIST OF APPROVED MATERIALS 

 

1. All materials shall be of the 1st quality materials conforming to tender conditions. 

2. If the approved brands mentioned are not available, equivalent make as may be approved by 

the Bank / Bank’s Engineer only to be used on the work.  

3. Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same 

shall be done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure 

and time due to this shall be solely on contractor’s account and no claims whatsoever shall 

be entertained in this regard. 

4.  

Sl no Items Approved list 

1 Water proofing chemicals 
Dr.Fixit, Sika, Fosroc, MC-Bouchemie, BASF or any 
other equivalent approved 

2 
E.W.C. Pan, Wash basin and other 
chinaware fittings 

Hindware, Parryware, Jaquar, Roca, Cera, RAK, 
Kohler or any other equivalent approved 

a) EWC Pan Jaquar CNS-WHT-551PSPP or equivalent approved 

b) Flushing Cistern Jaquar WHC-WHT-184NL or equivalent approved 

c) Health Faucet Jaquar ALD-CHR-577 or equivalent approved 

d) 2 Way Bib-cock Jaguar FLP-CHR-5041PM or equivalent approved 

e) Wash Basin 
Parryware Tapti, Oxford, C04034(22x18), Hindware 
Delta 10008 or equivalent approved 

f) Pillar Tap Jaquar FLP-CHR-5011PM  or equivalent approved 

g) Sink Cock Jaguar CON-CHR-347KNM or equivalent approved 

3 Ceramic tiles 
Johnson, RAK, Kajaria or any other equivalent 
approved 

4 Vitrified tiles 
Johnson, RAK, Kajaria or any other equivalent 
approved 

5 C.P. fittings & accessories 
Jaquar, Hindware, Kohler, Toto, Plumber, Gem, 
Marc, or any other equivalent approved 

a) C.P. brass long nose bib cock Jaquar FLR-5047N or equivalent approved 

b) angle stop cock 15 mm Jaquar FLR-5053N or equivalent approved 

c) 
Single Lever Exposed Parts Kit of 
Hi-flow Diverter - Chrome 

Jaquar FLP-CHR-5079NKPM or equivalent 
approved 

  
Concealed Body for Single Lever 
High Flow Diverter 

jaguar ALD-CHR-079N or equivalent approved 

d) Soap Dish Holder Jaquar ACN-1131N or equivalent approved 

e) C.P. brass bib cock Jaquar CON-047KN or equivalent approved 

f) C.P. brass shower rose Jaquar OHS-1989 or equivalent approved 

g) Shower arm Jaquar SHA-477 or equivalent approved 

h) Glass Shelf 600mm Long Jaquar ACN-1171N or equivalent approved 

i) Corner Glass Shelf (with Bracket) Jaquar ACN-1173 or equivalent approved 

j) 
Medicine Chest Box (size 400mm 
x 300mm) 

Navrang or equivalent approved 

k) 600 mm long towel rail  Jaquar ACN-1111SM or equivalent approved 

6 Mirror 
Modiguard, Atul, Saint Gobain or any other 
equivalent approved 

7 Stainless steel sinks 
Nirali, Diamond, Anupam, Jayna, Neelkanth or any 
other equivalent approved 
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8 Night latch  Godrej 8812 or equivalent approved 

9 Gate Valve Zoloto or equivalent approved 

10 Aluminium Section Jindal, Hindalco, Indal or equivalent approved 

11 Cement based Putty 
Birla white, berger, Asian paint or equivalent 
approved 

12 
OBD/Acrylic Emulsion/ Synthetic 
Emulsion Paint 

Asian paint, Berger, ICI Paints, Shalimar Paints, 
Nerolac or equivalent approved 

13 Cement 
A.C.C, Ultratech, Coramandal, Ramco, Birla, Ambuja 
or approved equivalent  

14 White cement Birla White, J.K. White or approved equivalent  

16 CPVC/ PVC specials/ pipes 
Supreme, Finolex, Prince, Star, Astral or equivalent 
approved 

17 Marine plywood (BWP Grade) Green Ply, Anchor, Kitply, Century approved 

18 Glue/adhesive Fevicol, Araldite, Vamicol approved 

 

NOTE: All the materials should get approved from the “Bank’s Engineer” before 

using in the work. 

 

 

 

 

Place:                                                     Signature and seal of the Tenderer 

Date:           Name & address 

Phone/Mobile No. :                                    E-mail id: 
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ANNEXURE – I 

Draft of Bank Guarantee for Earnest Money Deposit 

The Regional Director,               Place: 

Reserve Bank of India, 

ESTATE CELL,                                                                 Date: 

BYCULLA, Mumbai. 

      

Madam/Sir, 

 

Renovation of  02 Nos. of Officer’s flats at RBI Santacruz Quarters, Santacruz(West), 

Mumbai 

 

WHEREAS The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh 

Road, Mumbai (hereinafter called the ‘Employer’) has invited tenders for the “Renovation 

of  02 Nos. of Officer’s flats at RBI Santacruz Quarters, Santacruz(West), Mumbai”, 

(hereinafter called “the said tender”) on the terms and conditions mentioned in the tender 

documents. 

 

1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank 

Guarantee for a sum of Rs. __________ (Rupees _________________________ only) 

as Earnest Money Deposit. 

2. M/s _____________________________, (hereinafter called as Tenderer), who are our 

constituents to submit their tender for the said work and have requested us to furnish 

guarantee to the Employer in respect of the said sum of Rs. __________ (Rupees 

_________________________ only). 

 

NOW THIS GUARANTEE WITNESSETH 

 

1. We ______________ (Bank) do hereby agree with and undertake to Reserve Bank of 

India, their Successors, Assigns that in the event of the Reserve Bank of India coming to 

the conclusion that the Tenderer have not performed their obligations under the said 

conditions of the tender or have committed a breach thereof, which conclusion shall be 

binding on us as well as the said Tenderer, we shall on demand by the Reserve Bank of 

India, pay without demur to the Reserve Bank of India, a sum of Rs. __________ (Rupees 

_________________________ only) or any lower amount that may be demanded by the 

Reserve Bank of India.  Our guarantee shall be treated as equivalent to the Earnest Money 

Deposit for the due performance of the obligations of the Tenderer under the said 

Conditions, provided, however, that our liability against such sum shall not exceed the 

sum of Rs. __________ (Rupees _________________________ only). 
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2. We also agree to undertake to and confirm that the sum not exceeding Rs. __________ 

(Rupees _________________________ only) as aforesaid shall be paid by us without 

any demur or protest, merely on demand from the Reserve Bank of India on receipt of a 

notice in writing stating the amount is due to them and we shall not ask for any further 

proof or evidence and the notice from the Reserve Bank of India shall be conclusive and 

binding on us and shall not be questioned by us in any respect or manner whatsoever.  

We undertake to pay the amount claimed by the Reserve Bank of India within a period 

of one week from the date of receipt of the notice as aforesaid. 

 

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall 

be independent of the agreement or agreements or other understandings between the 

Reserve Bank of India and the Tenderer. 

 

This guarantee shall not be revoked by us without prior consent in writing of the Reserve 

Bank of India. 

 

We hereby further agree that – 

 

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing 

the conditions of the said agreement or in compliance with any of the terms and 

conditions stipulated in the said tender and / or hereunder or granting of any time or 

showing of any indulgence by the Reserve Bank of India to the Tenderer or any other 

matters in connection therewith shall not discharge us in any way and our obligation 

under this guarantee.  This guarantee shall be discharged only by the performance by 

the Tenderers of their obligations and in the event of their failure to do so, by payment 

by us of the sum not exceeding Rs. __________ (Rupees 

_________________________ only). 

 

b) Our liability under these presents shall not exceed the sum of Rs. __________ 

(Rupees _________________________ only). 

 

 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents in tendering for the said work or their obligations 

there under or by dissolution or change in the constitution of our said constituents. 

 

d) This guarantee shall remain in force up to ___________(date of  Completion of work) 

provided that if so desired by the Reserve Bank of India, this guarantee shall be 

renewed for a further period as may be indicated by them on the same terms and 

conditions as contained herein. 

 

 

e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the _____________ or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the Reserve Bank 
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of India alone is the conclusive proof whichever date is later.  Unless a claim or suit 

or action is filed against us within six months from the date of any extended period, 

all the rights of the Reserve Bank of India against us under this guarantee shall be 

forfeited and we shall be released and discharged from all our obligations and 

liabilities hereunder. 

 

Yours faithfully, 

 

For and on behalf of 

 

________________________ 

Bank. 

 

Authorized official (with seal) 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 

 

Place: _________________ 

Date: __________________ 
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Annexure -II 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

DEPOSIT (NOT APPLICABLE) 

The Regional Director 

Reserve Bank of India, 

____________________ 

Madam/Sir, 

Renovation of  02 Nos. of Officer’s flats at RBI Santacruz Quarters, Santacruz(West), 

Mumbai 

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 

(hereinafter called the “Contract”) to M/S ____________________(Name of the 

Contractor) (hereinafter called “the said contractor” which expression shall include its 

successors and assigns). 

AND whereas the contractor is bound by the said Contract to submit to RBI a Performance 

Security for a total amount of Rs____________________ 

(Rupees______________________ __________________only) (Amount in figures and 

words) for the due fulfilment by the said contractor of the terms and conditions contained in 

the contract.  

We, _______________________(Name of the Bank),  (hereinafter called “the Bank”), at the 

request of M/s____________________, the contractor, do hereby undertake to pay to the 

RBI an amount not exceeding Rs __________________ as Performance Guarantee for due 

fulfilment of the terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1. We ___________________(Name of the Bank) do hereby agree with and undertake to 

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion 

that the Contractor has not performed his obligation under the said condition of the 

contract or have committed a breach thereof, which conclusion shall be binding on us 

all as well as the said contractor; we shall on demand by the RBI, pay without demur to 

the RBI, a sum of Rs._____________ (Rupees ___________________only) or any 

lower amount that may be demanded by the RBI. Our guarantee shall be treated as 

equivalent to the Performance Guarantee Amount for the due performance of the 

obligations of the Contractor under the said Contract, provided, however, that our 

liability against such sum shall not exceed the sum of Rs.________________(Rupees 

_____________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.__________ 

(Rupees________________________ only) as aforesaid shall be paid by us without 

any      demur or protest, merely on the demand from the RBI on receipt of a notice in 
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writing stating that the amount is due to them and we shall not ask for any further proof 

or evidence and the notice from the RBI shall be conclusive and binding on us and shall 

not be questioned by us in any respect or manner whatsoever. The Bank shall pay to 

RBI any money so demanded not withstanding any dispute/disputes raised by the 

Contractor in any suit or proceedings pending before any court, Tribunal or Arbitrator/s 

relating thereto and the liability to pay the amount claimed by the RBI within a period 

of one week from the date of receipt of the notice as aforesaid.   

3. We confirm that our obligation to the RBI under this guarantee shall be independent of 

the agreement or agreements or other understanding between the RBI and the 

Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

 

We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said Contract and/or hereunder or granting of any time or showing 

of any indulgence by the RBI to the Contractor or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this guarantee. 

This guarantee shall be discharged only by the performance by the Contractor of 

their obligations and in the event of their failure to do so, by payment by us of the 

sum not exceeding Rs._________________________  (Rupees 

_____________________________only)  

b) Our liability under these presents shall not exceed the sum of Rs. ______________ 

(Rupees. _______________________________________only) 

c) Our liability under this agreement shall not be affected by any infirmity or 

irregularity on the part of our said constituents/clients or their obligations thereunder 

or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force upto ______________(60 days beyond the 

Defect liability period) provided that if so desired by the RBI, this guarantee shall 

be renewed for a further period as may be indicated by them on the same terms and 

conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed 

as provided hereinabove on the _______________ or on the day when our said 

constituents comply with their obligations, as to which a certificate in writing by the 

RBI alone is the conclusive proof whichever date is later. Unless a claim or suit or 

action is filed against us within _______________ or any extended period, all the 

rights of the RBI against us under this guarantee shall be forfeited and we shall be 

released and discharged from all our obligations and liabilities hereunder. 

 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the 

_____ day of __________________ (Month)(Year) being herewith duly authorised.    

 

For and on behalf of __________________________________ (Name of the Bank) 
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Signature of authorised Bank official 

Name: 

Designation: 

Stamp/Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by above named in the 

presence of: 

 

 

Witness 1 

 

Signature................................. 

 

Name...................................... 

 

Address.................................... 

 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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RESERVE BANK OF INDIA 

ESTATE CELL, BYCULLA, MUMBAI 

 

Renovation of  02 Nos. of Officer’s flats at RBI Santacruz Quarters, Santacruz(West), 

Mumbai 

 

PREAMBLE TO SCHEDULE OF QUANTITY 

1. The work is to be carried out in occupied premises and hence shall be executed with 

least disturbance to the occupants. All necessary measures shall be taken for keeping 

the surrounding area in hygienic condition.  

2. Contractors, before filling the tender, shall inspect the site to understand the nature, 

scope of the work and working space available with any constraints to have the 

acquaintance of the site. 

3. All safety measures while working at site shall be followed and all workmen shall be 

provided like safety belts, hand glows, helmets, etc.  

4. Materials should be properly and carefully stacked and secured to avoid any 

accident/incident at site. 

5. No debris shall be kept on the adjoining municipal foot path or within the premises 

of the colony and same shall be removed periodically to avoid stacking. Debris 

formed in the work shall be brought down, stacked in suitably only at location 

specified by Bank’s Engineer.  

6. All the materials to be used in the work shall be got approved in advance from Bank’s 

engineer. The copies of delivery chalans of the materials delivered on site shall be 

regularly submitted to the Bank’s Engineer.  

7. Final selection of the brand of materials will be done exclusively by the Bank. The 

contractors need to quote their rates considering the above approved. 

8. Full time experienced site supervisor shall be deputed at site for supervising the work. 

He will be responsible for maintaining daily progress report, consumption of material 

register, labour report, safety etc. as directed by the Bank’s Engineer.  

9. During execution of the work, if any damages, so occurred to the Bank’s property 

same shall be got done good without any extra charges to the Bank. Failing to comply 
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with this condition, same will be got done by Bank at the risk and cost of the 

contractors.  

10.  After completion of the work, the entire area shall be cleaned/ cleared properly to 

the satisfaction of Bank’s engineer and no debris, etc. shall be left behind. If, not done 

so, then Bank will get it done at the firm’s risk and cost. 

11. The quoted rates shall be exclusive of GST. The applicable GST percentage, as per 

the Govt. of India (GOI) extant rules/regulations, shall be added at the end of the 

tender amount. 

12. All materials for the work shall be fire rated as per CFO / PWD / government / local 

bodies / salutatory authorities, or of any other authority’s norms as applicable. 

13. All wooden members, Veneer, plywood, E- board, gypsum board etc should be fire, 

termite and borer proof. 

14. All M. S. Frame works, brackets etc for the works shall be rust free, and treated with 

anti-corrosive treatment. 

15. The work is to be carried out at approx. 7.0m height. The quoted rates shall be 

inclusive of strong scaffolding as per site conditions. 

 

 

Place:                                                     Signature and seal of the Tenderer 

Date:           Name & address 

Phone/Mobile No. :                                    E-mail id: 
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Proforma for Undertaking I Declaration / Certificate by the Bidder regarding 

country Sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the 

authorized signatory) 

 

To,  

……………. 

 

Reserve Bank of India 

 

…………….. 

 

Name of Work:  

 

 
I/ We...........................................(Name and address, including Country of 

location of bidder) have read and understood the contents of the Office 

Memorandum (OM)F. No.6/18/2019-PPD dated July 23, 2020 and its subsequent 

orders / revision issued by Public Procurement Division, Department of 

Expenditure, Ministry of Finance, Government of India regarding the restrictions 

on procurement from a bidder of a country which shares a land border with India. 

 

2. I/We certify that .............. (Name of the bidder) 

 

i. Is not from a country sharing landborder with India,or 

ii. Is from a country sharing landborder with India and has been registered 

with the Competent Authority, the certificate of which is enclosed,or 

iii. Is from a country sharing land border with India where Government of 

India has extended lines of credit,or 

iv. Is from a country sharing landborder with India where Government of India 

is engaged in development projects. 

(Strike out whichever of the above is not applicable). 

 

 

3. I/We further certify that  ............................... (Name of bidder) fulfils  

all requirements in this regard and is eligible to be considered under the 

provision of the above referred OfficeMemorandum and its subsequent 

orders / revision. I/We also undertake that even in case of contracts where 

we are permitted by the Bank /RBI to sub-contract I/we

 (Name of bidder)  will not sub-contract any work to a contractor 

from country(ies) sharing land border with India, unless such 
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contractor fulfils all the requirements contained in the above 

referred office memorandum/ order. 

4. l/ We know and understand that, if this Undertaking / Declaration / 

Certificate submitted by us is found to be false, the Bank shall be free to reject / terminate 

our tender / Work Order andthat the Bank shall also be free to initiate any legal action in 

accordance with law including forfeiting of Earnest Money Deposit / Performance Bank 

Guarantee / Security Deposit and / or debarring us from participating in tenders invited 

by the Bank in future. 

 

 

   Signature and name of the authorized signatory of the Bidder 

 

With rubber stamp 

 

Place: 

 

Date: 
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Grounds for debarment of firms from bidding: 

 

A bidder is liable for debarment/ disqualification from bidding on the following grounds: 

 

1. If it is determined that the bidder has committed the following acts or omissions in 

contravention 

of the code of integrity: 

 

(i)  

a. making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

b. any omission or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided. 

c. any collusion, bid rigging or anticompetitive behavior that may impair the 

transparency, fairness and the progress of the procurement process. 

d. improper use of information provided by the procuring entity to the bidder with an 

intent to gain unfair advantage in the procurement process or for personal gain. 

e. any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract: which can affect 

the decision of the procuring entity directly or indirectly. 

f. any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process. 

g. obstruction of any investigation or auditing of a procurement process. 

h. m_aking false declaration or providing false information for participation in a 

tender process or to secure a contract; 

i. failed to disclose conflict of interest. 

j. failed to disclose any previous transgressions made in respect of the provisions of 

subclause (i) with any public institution/ entity in India or any other country during 

the last three years or of being debarred by any public procuring institution/ entity. 

2. For any actions or omissions by the bidder other than violation of code of integrity, 

which in the opinion of the Bank warrants debarment, for the reasons like supply of sub-

standard material, non-supply of material, abandonment of works, sub-standard quality of 

works, failure to abide terms of the tender etc. 

 

3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption 

Act, 1988; or (b) the Indian Penal Code or any other law for the time being in force, for 

causing any loss of life or property or causing a threat to public health as part of execution 

of a public procurement contract. 
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Undertaking for declaration of debarment by public institution(s): . 

{To be submitted by the tenderer on their letterhead) 

 

 

Name of Work: ... .. ........ .. .... .... .... . 

 

 

1. I/We .... .. ....... .. .................... (Name of the bidder) declares that: 

 

a) I/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public 

institution / entity in India or any other country as on ... ....... .... (last date of submission of 

bid) . 

 

b) I/ We or any of our allied firm* have not made any transgression in respect of the code 

of integrity (as mentioned in the tender) with any public institution / entity in India or any 

other country in last three years as on .. ..... .......... . (last date of submission of bid). 

 

c) we will inform the Bank in writing, in case, I/we or any of our allied firm• is/are 

debarred/ suspended/ blacklisted by any public institution/ entity in India or any other 

country on or before award of work for the captioned work. 

 

 

2. I/We ...... ...... ... ........... ........ . (Name of the bidder) declare that I/we or our allied firm* 

... .... .......... .. ........ (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted 

by .. .. .. ...... .......... ........ (Name and address of public institution in India or any other 

country) and the same effective upto ............. (date). A copy of such letter is attached for 

your information and record. 

 

 

(seal and signature of the bidder) 

 

Date 

 

Place 

 

 

(Note: strike out one of the above two declarations which is not applicable) 

*Allied firm: A firm would be termed as "allied firm" if the management is common, or 

substantial or 

majority shares are owned by the banned/ suspended firm and by virtue of this it has a 

controlling 
voice. Further all successor firms will also be considered as allied firms 
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RESERVE BANK OF INDIA 

ESTATE OFFICE 

BYCULLA, MUMBAI 

 

 

 

Quotation Part II 

(Unpriced Schedule of Quantities) 

 

Part-II 

 

Renovation of  02 Nos. of Officer’s flats at RBI Santacruz Quarters, 

Santacruz (West), Mumbai 

 

Issued to  

 

                   ________________________________________________ 

 

                   _________________________________________________ 

 

        _________________________________________________ 

 

                    _________________________________________________ 

 

 

 

Last date of submission of Quotation: 03/10/2025 up to 2.00 p m 
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Item 

No. 

Description of Item of Works Quantity Unit  

1 Structural Repairs to R.C.C Members: - 50.00 Sqm 

  Carefully chipping of unsound/weak concrete material including 

cement mortar plastering from RCC members such as slabs, 

beams, columns, lintels, etc. with approved methods including 

tapering of all edges, making square shoulders of cavities, 

cleaning the exposed concrete surface and reinforcement with 

wire brushes etc. and disposing of debris from the colony 

premises including all lead and lifts, etc complete and as directed.  

    

a) Removal of rust on steel reinforcement: Providing & applying 

approved rust remover to clean reinforcement bars & allowing it 

to react for specified time and cleaning the reinforcement of total 

rust by tapping or using mechanical wire brush around the 

reinforcement bars to give it a totally rust-free finished steel 

surface using suitable tools and equipment, etc complete and as 

directed. 

b) Passivator coat on steel reinforcement: Providing and applying 

the one component, Polymer modified, cementitious anti-

corrosive primer formulated to provide dual protection of a 

polymeric barrier and an integral corrosion-inhibiting system, to 

the existing steel and additional steel reinforcement provided 

before patching of damaged areas, using suitable tools and 

equipment inclusive of material, manpower and equipment etc 

complete  

c) Bond coat on old concrete surfaces: Providing and applying 

bond coat on concrete surface by mixing high dispersion SBR 

latex with white cement in the ratio of 2:3, etc complete.  The 

mixing should be done to a lump free consistency for bond coat 

and screed mortar to be applied once the bond coat is tacky. 

d) Polymer Modified Mortar (PMM) on average 15 mm thick: - 

Providing and repairing the damaged concrete portion with single 

component, fibre reinforced, duel shrinkage-compensated, 

thixotropic, cementitious patch repair mortar  capable of applying 

15 mm thick in single layer initially by hand and finishing with 

trowel carefully compacting the same around the rebars and 

finishing to bring it in line with existing concrete surface with an 

average thickness of 15 mm inclusive of Manpower, Material and 

Equipment.  

Note: No extra payment will be made if thickness is more as per 

site conditions. 

The rate quoted should include for the cost all materials, labour, 

tools & plants, scaffolding, disposing off the debris from the 

colony premises including proper covering/protecting of all 

plumbing, carpentry & electrical fittings/fixtures, furniture, etc 

and cleaning of the area/floor, glass panes, etc. complete as 

directed. 
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2 Ready Mix Plaster: 120.00 Sqm 

  Carefully chipping & removal of  plaster from Column, 

beams,ceiling and walls & redoing it, Identifying loose plaster by 

tapping and carefully, breaking and removing damaged plaster by 

chiselling including any other finishing layer including removing 

loose material etc. of any thickness at any / all level with approved 

methods, lowering down debris, stacking and carting away the 

same from the site and disposing the same etc. complete and 

providing internal plaster using ready mixed plaster in required 

thickness including surface preparation, scaffolding, curing, 

carting away the debris out of the premises, etc. complete as 

directed. The rate quoted should include for proper 

covering/protecting of all plumbing, carpentry & electrical 

fittings/fixtures, furniture, etc. 

    

3 Chemical waterproofing coat to interior wall surfaces at 

dampness affected area: 

150.00 Sqm 

  Providing and applying two or more coats of approved chemical 

treatment on the wall plaster surface to prevent capillary seepage/ 

dampness including surface preparation by scrapping the 

thoroughly the top layers of paint/ putty/plaster as per requirement 

to expose the plaster/brick surface to the satisfaction of Bank's 

engineer/ manufacturer, etc. all complete. 

    

The rate quoted should include for the cost all materials, labour, 

tools & plants, scaffolding, disposing off the debris from the 

colony premises including proper covering/protecting of all 

plumbing, carpentry & electrical fittings/fixtures, furniture if any 

and cleaning of the area/floor, glass pane, etc. complete as 

directed 

4 Providing & applying PoP/ Putty (2 coats) on entire walls 

surface area: - 
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  Preparing the surface of ceiling (where plaster work has been 

carried out) and walls (entire surface) by thorough scrapping to 

remove the damaged paint, cleaning with wire brushes/sand 

paper/ brooms, water jet, etc. to get a surface free of dust/ loose/ 

foreign matter to receive the primer/ putty/ paint finish.The 

unevenness on the surface may be removed by gently levelling 

the surface with very fine water proof emery paper (not less than 

500 grit). The surface should be brought to proper line and level 

to such an extent that no undulations are visible and all the edges 

and corners should be finished in sharp lines. The work includes 

filling all the undulations/unevenness on the wall surface by PoP 

wherever required or as directed by the Bank's Engineer. 

Sand papering the PoP surface with Emery paper and provide and 

apply two coats of putty over entire wall and ceiling areas to 

required/ desired thickness. Each coat of putty must be 

thoroughly scrapped to get smooth & uniform finish for 

receiving primer/ paint over the final coat of putty, etc 

complete as directed.The rate quoted should include for the cost 

all materials, labour, tools & plants, scaffolding, disposing off the 

debris from the colony premises including proper 

covering/protecting of all plumbing, carpentry & electrical 

fittings/fixtures, furniture, etc and cleaning of the area/floor, glass 

panes, etc. complete as directed.  

i)Approximate area for each A, B, C type flat: 153.04 SQM 

ii)Approximate area for each D, E, F type flat: 133.67 SQM 

    

 a) For A-01 1.00 Each 

 b) For D-48 1.00 Each 

        

5 CEILING: Acrylic Distemper (ready mixed) having low 

VOC: - 

    

  Providing and applying two or more coats of acrylic distemper 

having low VOC (Volatile Organic Compound) content less than 

50 gram/litre of approved make and shade as per manufacturer 

specifications on interior surfaces of  ceilings  and finishing 

smoothly including surface preparation by thoroughly scrapping 

damaged paint to the satisfaction of Bank's engineer or as directed 

by the manufacturer etc. complete and as directed. The rate should 

include for application of primer as directed and as per 

manufacturers specification before the application of 

paint,opening of cracks and filling the same with approved putty/ 

crack sealant as per manufacturer's specifications. The rate quoted 

should include for the cost all materials, labour, tools & plants, 

scaffolding, disposing off the debris from the colony premises 

including proper covering/protecting of all plumbing, carpentry 

& electrical fittings/fixtures, furniture, etc and cleaning of the 

area/floor, glass panes, etc. complete as directed.  

i)Approximate area for each A, B, C type flat: 70.75 SQM 

ii)Approximate area for each D, E, F type flat: 53.94 SQM 

    

 a) For A-01 1.00 Each 

 b) For D-48 1.00 Each 
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6 WALLS: LOW VOC Acrylic Emulsion Paint (FIRST 

QUALITY):- 

    

  Providing and applying two or more coats of LOW VOC 

ACRYLIC EMULSION PAINT (FIRST QUALITY) durable 

smooth paint developed using the unique tough stain 

repellant, anti-bacterial, fungus guard technology having 

superior washability and having VOC content less than 50 gm 

per litre of approved make and shade on walls including surface 

preparation by thoroughly scrapping the old damaged paint to the 

satisfaction of Bank's engineer or as directed by the manufacturer, 

providing and applying a coat of approved primer all as per 

manufacturer specification, opening of cracks and filling the same 

with approved putty/ crack sealant as per manufacturer's 

specifications. The rate quoted should include for the cost all 

materials, labour, tools & plants, scaffolding, disposing off the 

debris from the colony premises including proper 

covering/protecting of all plumbing, carpentry & electrical 

fittings/fixtures, furniture, etc and cleaning of the area/floor, glass 

panes, etc. complete as directed.     

Note- The rate shall include applying choice 

colour/highlighter paint (as selected by the occupant/ Bank's 

Engineer) and no separate rate shall be paid for the same.        

i)Approximate area for each A, B, C type flat: 153.04 SQM 

ii)Approximate area for each D, E, F type flat: 133.67 SQM 

                     

    

 a) For A-01 1.00 Each 

 b) For D-48 1.00 Each 

        

7 WOOD & STEEL WORKS: Synthetic enamel paint: -     

  Providing and applying two or more coats of synthetic enamel 

paint (glossy finish) of approved make and shade on walls, door, 

windows, fans, steel cupboard  and all Plumbing & sanitary lines, 

wooden brackets of cloth drying area, etc., with proper surface 

preparation by scrapping or any other method, putty as per 

requirement, primer,scaffolding, proper covering of glass panes, 

carting away the debris out of the premises, etc. all complete. 

i)Approximate area for each A, B, C type flat: 77.94 SQM 

ii)Approximate area for each D, E, F type flat: 67.62 SQM 

    

 a) For A-01 1.00 Each 

 b) For D-48 1.00 Each 

        

8 Polishing to Main doors: -     
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  Providing and polishing on wood work (Main door with door 

frame) with two or more coats of French spirit polish of approved 

tint to obtain smooth and glossy finish as per manufacturer 

specifications including a coat of wood filler, etc complete and as 

directed including scaffolding, proper covering of glass panes, 

cleaning of the stains, carting away the debris out of the premises, 

etc. all complete. 

i)Approximate area for each A, B, C type flat: 7.32 SQM 

ii)Approximate area for each D, E, F type flat: 7.42 SQM 

    

 a) For A-01 1.00 Each 

 b) For D-48 1.00 Each 

        

9 Exterior paint for Balcony Area: -     

  Providing and applying two or more coats of first quality 100% 

Acrylic smooth exterior paint of exterior quality having VOC 

content less than 50 gm per litre and of approved make and shade 

over a coat of approved primer, including surface preparation as 

per manufacturer's specification, etc. complete. 

    

  Note: The rate quoted should include for the cost all materials, 

labour, tools & plants, scaffolding, disposing off the debris from 

the colony premises including proper covering/protecting of all 

plumbing, carpentry & electrical fittings/fixtures, furniture if any 

and cleaning of the area/floor, glass panes, etc. complete as 

directed. 

    

  Note: After completion of painting work, deep cleaning of entire 

flat and carting away the debris from the colony premises should 

be carried out.  All existing/old painting dots, stains, black marks, 

oil, grease, dust/dirt, etc. if any shall be removed/cleaned with 

suitable cleaning agents/paint remover, cotton, etc.,in the 

aforesaid items/areas and shall be ensured that all are in properly 

working/serviceable condition & cleaness of the same, etc 

complete and as directed. 

i)Approximate area for each A, B, C type flat: 24.53 SQM 

ii)Approximate area for each D, E, F type flat: 19.43 SQM 

    

 a) For A-01 1.00 Each 

 b) For D-48 1.00 Each 

        

10 Vitrified tiles flooring: - 25.00 Sqm 
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  Carefully dismantling, and removing  the existing Marble Mosaic 

/IPS / ceramic or vitrified tile / Kota stone slab flooring in 

the  living room, bedroom, kitchen, passages and balcony 

including  bed mortar, by approved methods, so as to expose the 

RCC floor slab   without damaging the slab, thoroughly cleaning 

the surface using water, wire brush or any other approved 

methods, disposing off and carting away the debris out of the 

colony premises, preparing the surface to receive the new flooring 

by priming with cement slurry, providing and laying flooring/ 

border/ inlays in the approved pattern using 600 mm x 600 mm or 

approved size  vitrified tiles of approved make laid over a bedding 

of CM 1:4 for the required thickness to maintain the 

existing/adjacent floor tiles colour, shade & floor finishing level 

(FFL) and a floating coat of  grey cement slurry and joints pointed 

with water proof tile grouts of approved make and quality (or 

white cement admixed with pigments and water proof admixture) 

to match with the shade of the tile. The rate shall include making 

border/inlays of desired width/dimensions using different shades 

of tiles as directed, all wastages, transport, machine cutting, 

labour, all leads & lifts etc required for the finished work 

complete as directed by the Bank’s Engineer.   The Basic Price of 

Vitrified tile to be considered Rs. 650/- Per Sq. Mtr, without GST 

/Taxes 

    

11 Vitrified tile skirting: - 20.00 RMT 

  Carefully dismantling, and removing the existing Marble 

Mosaic/IPS/ ceramic/vitrified tile/Kota stone slab skirting in the  

living room, bedroom, kitchen, passages and balcony including  

backing mortar so as to expose the brick/ concrete surface,   

without damaging them disposing off and carting away the debris 

out of the colony premises, preparing the surface to receive the 

new skirting by watering and cleaning, providing and fixing 100 

mm height  skirting cut out of 600 x 600 mm  or approved size 

fully vitrified tiles of  approved make laid over a backing plaster 

using ready mixed mortar of approved make for the required 

thickness, true to plumb and line, set with grey cement paste and 

joints pointed with water proof tile grouts of approved make and 

quality (or white cement admixed with pigments and water proof 

admixture) to match with the shade of the tile. The rate shall 

include machine grinding and buffing of the exposed edges, all 

wastages, transport, machine cutting, labour, curing, all leads & 

lifts etc required for the finished work complete as directed by the 

Bank’s Engineer. The rate shall also include repairs to the plaster 

damaged during dismantling of the skirting and providing and 

rendering cement plaster using ready mixed mortar of approved 

make to make up the difference in height between the old skirting 

and new skirting to match with the adjacent surfaces.  

Basic Price of Vitrified tile to be considered Rs. 650/- Per Sq. Mtr, 

without GST /Taxes 

    

12 Ceramic tiles flooring: - 5.00 Sqm 
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  Carefully dismantling, and removing  the existing Marble Mosaic 

/IPS / ceramic or vitrified tile / Kota stone slab flooring in 

the  Bath & Toilet including  bed mortar, by approved methods, 

so as to expose the RCC floor slab   without damaging the slab, 

thoroughly cleaning the surface using water, wire brush or any 

other approved methods, disposing off and carting away the 

debris out of the colony premises, preparing the surface to receive 

the new flooring by priming with cement slurry, Providing and 

laying anti skid ceramic tiles flooring using 300 mm x 300 mm or 

any other size ceramic tiles of approved make and shade laid over 

bed mortar in CM 1:4 and of required  thickness admixed with 

water proof chemicals (approved make to be used as per the 

manufacturers specifications) set with a floating coat of neat 

cement slurry and joints pointed with water proof tile grouts of 

approved make and quality (or white cement admixed with 

pigments and water proof admixture) to match with the shade of 

the tile, including wastages, machine cutting required numbers of 

holes etc complete and directed by the Engineers of the Bank. 

(Basic price of tiles shall be Rs.600.00/ Sqm. without GST.) 

    

13 Ceramic dado tiles: - 35.00 Sqm 

  Carefully dismantling and removing the existing Marble 

Mosaic/IPS/ ceramic, vitrified tile wall dado tiles in Kitchen, Bath 

& Toilet including backing mortar so as to expose the brick/ 

concrete wall surface without damaging plumbing & sanitary 

lines, fittings/fixtures, disposing off and carting away the debris 

out of the colony premises. Providing and fixing ceramic dado 

tiles in proper line & plumb 200 x 300 mm or any other size 

ceramic tiles of approved make and shade over back mortar using 

ready mixed mortar of approved make of required thickness for 

wall dado in height a directed by Bank's engineer, in required 

pattern using approved make and shade tiles,  set with neat cement 

paste and joints pointed with water proof tile grouts of approved 

make and quality (or white cement admixed with pigments and 

water proof admixture) to match with the shade of the tile, 

including wastages, machine cutting etc complete and directed by 

the Engineers of the Bank. A base coat of cement slurry admixed 

with approved quality and make water proofing chemicals shall 

be rendered over the exposed brick wall before rendering the 

backing plaster. 

 Basic price of tiles Rs.600.00/ Sqm. without Taxes 

    

        

14 WATERPROOFING WORK     

 

a)  

Carefully dismantling  & removing brick bat coba, lime concrete, 

cinder filling, plaster etc. completely exposing the base slab and 

side brick work of wall to receive fresh plaster, before carrying 

out waterproofing treatment from sunken floor/floors of toilet, 

bath, kitchen, etc., wherever required including w.c. pan, traps, 

pipes, etc.; stacking the scrap material at designated place.  

4.00 Cum 
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b)  

 PU Coating for BATH/ WC sunken portion  :- 

Providing and applying single component Polyurethane resins  

bonded elastomeric waterproofing liquid membrane with 

chemical  

of approved make, properties on top of well-prepared parent  

concrete surface in three coats. One coat of self-priming of  

Polyurethane resines bonded elastomeric waterproofing liquid  

(dilution with water in the ratio of 3:1 or as per manufacturers  

specification) and two coats of undiluted Polyurethane resins 

bonded elastomeric waterproofing liquid at a consumption rate of  

500 gm per square metre per coat with brush/roller application. 

The operation shall be carried out after scrapping and properly 

cleaning the surface to remove loose particles with wire brushes, 

complete in all respect finish as per the manufacturers 

specifications and as directed by the Bank`s Engineer. (The 

coating shall be done on walls up to 300mm above the floor level.) 

Mode of Measurement Application Area should be measured and 

paid for. 

Note: Contractor shall furnish Leak proof performance guarantee 

in  

the form of "Bank Guarantee for Waterproofing Performance" for 

10 years for all the waterproofing treated areas on stamp paper. 

10.00 Sqm 

c) Waterproof Cement Plaster: - The top surface of the PU coating 

and walls up to floor level shall be applied with average 15 mm 

thick using ready-mix plaster admixed with waterproof chemical 

compound from approved manufacturer equivalent as per 

manufacturer`s specification including cement float coat 

finishing, curing, etc. complete all as directed by the Bank`s 

Engineer. Sunken portion shall be tested by ponding water for at 

least three days so as to ensure no leakages/seepages of water 

from the bottom of the slab. Note: Contractor shall furnish Leak 

proof performance guarantee in the form of "Bank Guarantee for 

Waterproofing Performance" for 10 years for all the 

waterproofing treated areas on stamp paper 

10.00 Sqm 

d) Brickbat Coba:- Providing, laying and filling sunken area of 

toilet block with well burnt bricks or sliced brick bats of approved 

size in required layers using ready-mix plaster mixed with 

approved waterproofing compound as per manufacturer's 

specifications including proper curing etc. complete all as 

directed by the Bank`s Engineer. Mode of Measurement - Actual 

Volume of the Brickbat should be measured and paid for. Note: 

Contractor shall furnish Leak proof performance guarantee in the 

form of "Bank Guarantee for Waterproofing Performance" for 10 

years for all the waterproofing treated areas on stamp paper. 

4.00 Cum 
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e) IPS Final Coat: Providing and laying top IPS finish layer in 40 

mm thickness to proper slope using ready-mix plaster by adding 

10mm down aggregates mixed with approved waterproofing 

compound as per manufacturer's specifications including proper 

curing etc. complete all as directed by the Bank`s Engineer and 

finishing the same to rough / Smooth finish to receive flooring 

tiles, etc. complete. Note: Mode of measurement - only plan area 

will be measured and paid for. Note: Contractor shall furnish Leak 

proof performance guarantee in the form of "Bank Guarantee for 

Waterproofing Performance" for 10 years for all the 

waterproofing treated areas on stamp paper. 

10.00 Sqm 

15 CPVC Pipe     

  Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes (SDR-11) , having thermal stability for hot & cold water 

supply and all CPVC plain & brass threaded fittings, including 

fixing the pipe with clamps at 1.00 m spacing. This includes 

jointing of pipes & fittings with one step CPVC solvent cement 

and testing of joints complete as per direction of Engineer in 

Charge. Internal work - Concealed in wall including machine 

chasing, laying, concealing and repairing with CM for further 

treatment 

    

All the plumbing fixtures shall be superior quality latest design of 

approved make/model/brand/manufacture.  

a 20mm diameter pipe (Basic pipe excluding GST Rs.125/- per 

metre) 

25.00 RM 

b 25mm diameter pipe (Basic pipe excluding GST Rs.206/- per 

metre) 

10.00 RM 

16 PVC Waste Pipe     

  Providing, laying and fixing in position proper line & slope, 

approved quality & make PVC  pipes (Pressure rating 6 

Kg/sqcm.) for concealed / exposed work using pipes in required 

length with specials for soil / waste line  with all fittings and 

specials like bends, junctions with or without door Tee, Y 

junction, etc., with sealant caulked, sealant, silicone, solvent, 

adhesive, joints, making connection with PVC trap, existing lines, 

gully traps, manholes, cutting holes in the walls,  closing the same 

with cement concrete and finishing with cement mortar, providing 

and fixing heavy quality required clamps, etc. The contractor has 

to be sealed all the joints junctions so that no leakage seepage 

should happen after installation. The rate shall also include for 

scaffolding (internal and external side of building), testing, 

curing,  etc. all complete as directed by the Engineer-in-charge. 

    

a) 40mm diameter   10.00 RM 

b) 50mm diameter  5.00 RM 

c) 110mm diameter  6.00 RM 
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17 Nahani Trap     

  Providing and fixing in position and testing 110 mm diameter 

approved heavy quality PVC floor trap along with heavy quality 

CP Grating including making connection with the existing/ new 

pipe with sealant, silicone, solvent, adhesive, jointing, etc. 

complete as directed by the Engineer-in-charge, etc.,  all complete 

as directed by Bank's Engineer in-charge. 

4.00 Each 

18 Wash basin     

  (i) Providing and fixing white colour wash hand basin of approx 

size 550-600mm X 400-440 mm of approved make  with C.I. / 

M.S. brackets, providing and fixing required length of 6kg/ Sq. 

Cm P.V.C waste pipe outlet of required diameter with necessary 

specials, painting of M.S. fittings and brackets, cutting and 

making good the walls wherever required etc. 

(ii)The rate shall i/c providing & fixing of 32 mm half thread C.P 

brass waste coupling 

(iii) The rate shall i/c providing & fixing of C.P. brass bottle trap 

of approved make 32 mm size with 300 mm long wall connection 

pipe 

(iv) The rate i/c providing & fixing of 15 mm C. P. brass basin 

(pillar cock)  

2.00 Each 

        

19 Water Closet     

  Providing & fixing approved make & quality white vitreous china 

Floor Mounted  Single set European Water closet with  Slim Seat 

cover, Cover Hinges, Dual Flush Cistern Fitting,  heavy quality 

connection pipe of 15mm dia, fixing accessories, trap, connection 

to plumbing/sanitary pipe line etc. all complete including cutting, 

making good the walls, floors, slab wherever required as per 

direction of Bank's engineer. 

2.00 Each 

Basic rate of Water closet – Rs.2500 /each-(excluding GST) 

20 Toilet Fittings     

  Providing, fixing and testing following approved make & quality/ 

model C.P. brass bath room and other fittings with flange 

wherever applicable: 

    

a) 15mm dia two ways bib cock of approved make  (basic rate Rs. 

1706/- excluding GST) 

2.00 Each 

b) Angular Stop Cock of approved make  (basic rate Rs.902/- 

excluding GST) 

8.00 Each 

c) Health faucet with 8mm dia. 1 mt. long flexible tube & wall hook 

matching with other fittings, of approved make. (basic rate 

Rs.1215/- excluding GST) 

2.00 Each 

d) Button Spout with Button Attachment of approved make(basic 

rate Rs.2000/- excluding GST) 

2.00 Each 
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e) Shower head/rose round shape with shower arm casted 190mm 

long including base plate etc (basic rate Rs. 2400/- excluding 

GST) 

2.00 Each 

f) Hand shower with bracket of approved make (basic rate Rs.1950/- 

excluding GST) 

2.00 Each 

g) Single towel rail 600mm long basic rate Rs.1068/- excluding 

GST)  of approved make 

2.00 Each 

h) Towel ring square basic rate Rs. 805/- excluding GST) of 

approved make 

2.00 Each 

i) Soap dish holder of approved make (basic rate Rs.395/- excluding 

GST) 

4.00 Each 

j) Tumbler holder of approved make (basic rate Rs.1310/- excluding 

GST) 

2.00 Each 

k) Double coat hook of approved make (basic rate Rs.450/- 

excluding GST) 

4.00 Each 

l) Glass shelf 600 mm long of approved make (basic rate Rs.1000/- 

excluding GST) 

2.00 Each 

m) Corner glass shelf (with bracket) of approved make (basic rate 

Rs.1110/- excluding GST) 

2.00 Each 

n) 15mm diameter 300 to 450mm long PVC connection with CP 

Brass nuts and washers of approved make. 

8.00 Each 

0) Medicine chest acyrilic of approved make (basic rate Rs.1900/- 

excluding GST) 

2.00 Each 

p) Washing machine bib cock of approved make (basic rate 

Rs.1125/- excluding GST) 

2.00 Each 

q) Toilet Paper Holder with stainless steel flap of approved make 

(basic rate Rs.966/- excluding GST) 

2.00 Each 

r) Single lever Hi-Flow diverter consisting of operating lever, 

cartridge sleeve, wall flange (with seals), button assembly sleeve 

and button (both concealed body & exposed part & compatible 

with other fittings of assembly) of approved make (basic rate 

excluding GST of concealed body-Rs.3060/- per pc, exposed 

part- Rs.2500/- per pc) 

2.00 Each 

s)  Stop Cock :Providing and fixing Jaguar or equivalent make 

Concealed Stop Cock in inlet lines including cutting, threading 

necessary taplon etc. all complete i/c exposed and concealed part 

as directed. 

 4.0  Each 

21 Mirror     

  Providing and fixing 5.0 mm thick good quality and approved 

manufacturers'  mirror (bevel edges) of size 600mm x 600mm 

with 6 mm thick fibre cement board or waterproof ply duly 

painted, fixing each unit over the ceramic/vitrified tiles' dado with 

four nos. stainless steel stud of required size, making required 

holes in mirror unit, walls, etc. carefully, mending good the 

damages, etc. all complete as directed by Bank's  engineer.  

2.00 Sqm. 
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22 WC & Bath door granite stone frame: - i)Providing and fixing 

18mm thick machine cut one side mirror polished jet black granite 

stone in two pieces of each 100 mm wide for soffit and jambs with 

neat coat cement paste by covering the entire backing 800mm x 

2050mm lapped in ‘Z’ pattern lapped by at least 15mm using 

synthetic resin ‘Araldite’ to obtain in all 185mm wide frame to 

receive door shutters, providing 8-12mm thick or as per site 

requirement backing plaster, using ready mixed plaster of 

approved make, for leveling the jamb & soffit surface after all 

local repairs, finishing the either side edges neatly, cleaning the 

granite stone surface, polishing the sharp edges etc, all complete 

in workmanlike manner as directed by the Bank’s Engineer. 

Consider two door openings in each flat one for WC & one for 

bath i.e. total 2 frames per flat. (Note: granite shall be provided in 

single piece in each side of door). 

ii) Providing and fixing 100 mm wide and 18 mm thick 

‘Telephone black’ shade granite strips in single piece as door sill 

for the toilet, bath room & main door of the flat using approved 

quality adhesives of approved make after removing the existing if 

any. The rate shall include cutting, fixing in position, grinding of 

sharp edges, wastages  

etc. as directed by the of the Bank's Engineers 

Basic Price of granite slab to be considered Rs.2500/- Per Sq. Mtr, 

without GST /Taxes. 

2.00 Per Flat 

 23 Granite Door Sill:-  

Providing and fixing 100 mm wide and 18 mm thick ‘Telephone 

black’ shade granite strips in single piece as door sill for the toilet, 

bath room & main door of the flat using approved quality 

adhesives of approved make after removing the existing if any. 

The rate shall include cutting, fixing in positiongrinding of sharp 

edges , wastages etc. as directed by the of the Bank's Engineers . 

Basic Price of granite slab to be considered Rs.2500/- Per Sq. Mtr, 

without GST /Taxes. 

4.00 Rmt 

24 Prividing & fixing new FRP doors for WC and bath     
 

Single Leaf FRP Door Shutter for Bath and WC:- 

Providing and fixing in position 35 mm thick FRP panelled door 

of approved make, shade and design in single leaf. The FRP skin 

shall not be les than 1.5 mm thk, shall be moulded around wooden 

frame of approx size 32 mm x 50 mm and the core material shall 

be polyurethane foam.The shutter shall be fixed on the granite 

door frame (paid separately under relevant item) by using 100mm 

heavy quality brass hinges (3 Nos), tabular lock of approved 

make(1 No.), 150 mm long brass tower bolt (2 Nos.) , etc. 

complete and as directed by the Bank's Engineer.  Approx. size of 

bath & WC door shutter size is 0.75m x 2.10m. 

8.00 Sqm 

 25  Flat Cleaning and joint filling of vitrified/ceramic 

flooring/dado tiles 

 2 Rach  
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Carefully cleaning the exisiting vitrified/ceramic dado/flooring 

laid in flat (main flooring, washrooms, toilets, kitchen etc) using 

suitable means, opening and cleaning the tile/dado joints, of  

approved wash chemicals using  with proper dilution without 

damaging the exisiting tiles/fittings, using proper gloves, mask as 

per requirement. The joints shall be filled and finished neat with 

white cement grout with matching colour pigments as per 

specifications etc complete as directed by Bank's Engineer. The 

rate shall include proper covering/protecting the exising 

granite/CP sanitory fittings/lights/switches etc. and disposing 

waste out of Bank's premises 

 

 

 

Place:  

                                                                                            Signature of contractor with seal. 

Date: 

 


