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RESERVE BANK OF INDIA
Estate Department
Bengaluru

Tender

For

Providing, fabricating and fixing M.S. grill and allied works on the

boundary wall at Staff Quarters, Nandini Layout, RBI Bengaluru

Name of Tenderer:

Address:

Part - | (Techno - Commercial Bid)

Activity Date
Date of availability of Tender for viewing and
1 | downloading in RBI Website and MSTC June 24, 2026; 12:00 PM onwards
Portal
2 | Bid Start Date July 01, 2026; 12:00 PM onwards
3 | Due date for submission of Tender July 08, 2026 at 10:00 AM
4 | Date of opening of Tender July 08, 2026 at 11:00 AM

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or
recorded on any medium, electronic or otherwise, without the RBI’'s written permission thereof, except
for the purpose of responding to RBI for the said purpose. The use of the contents of this document,
even by theauthorized personnel / agencies for any purpose other than the purpose specified herein, is
strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the Indian

Law.
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DISCLAIMER

Reserve Bank of India (RBI), Estate Department, Bengaluru, has prepared this document to
give background information on the Project to the interested parties. While RBI has taken
due care in the preparation of the information contained herein and believe it to be in order,
neither RBI nor any of its authorities or agencies nor any of their respective officers,
employees, agents or advisors give any warranty or make any representations, express or
implied as to the completeness or accuracy of the information contained in this document or

any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make their
own inquiries and they do not rely only on the information provided by RBI in submitting the
Tender. The information is provided on the basis that it is non - binding on RBI or any of its

authorities or agencies or any of their respective officers, employees, agents or advisors.

RBI reserves the right not to proceed with the Project or to change the configuration of the
Project, to alter the timetable reflected in this document or to change the process or procedure
to be applied. It also reserves the right to decline to discuss the matter further with any party
expressing interest. No reimbursement of cost of any type will be paid to persons or entities

expressing interest.
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NOTICE INVITING TENDER

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at
Staff Quarters, Nandini Layout, RBI Bengaluru

Reserve Bank of India, Bengaluru invites e- tenders for the captioned work from Bank’s
empanelled vendors/contractors under the said category of the work costing up to 50.00
Lakh. The tendering would be done through the e-Tendering portal of MSTC Ltd

(https://www.mstcecommerce.com/eprocn). All interested empanelled vendors /contractors

must register themselves with MSTC Ltd through the above-mentioned website to participate

in the tendering process. The Schedule of e-Tender is as follows:

a. Name of Work Providing, fabricating and fixing M.S. grill and allied
works on the boundary wall at Staff Quarters, Nandini
Layout, RBI Bengaluru

b. Estimated Cost of the Work | ¥34.65 lakh inclusive of GST

c. e-Tender no RBI/BangaloreRegionalOffice/Estate/6/26-27/ET/190

d. Mode of Tender e-Procurement System

(Online: Part | - Techno-Commercial Bid and
Part Il - Price Bid through
(https://www.mstcecommerce.com/eprocn)

e. Earnest Money Deposit Z69,300/- (Rupees Sixty-Nine Thousand and Three

Hundred only) in the form of DD or Bank Guarantee
(BG) issue by a Scheduled Bank (validity of BG at

least up to validity of bid), drawn in favor of Reserve

Bank of India, Bengaluru to be delivered in physical form
at Estate Department., Reserve Bank of India, 10 - 38,
Nrupathunga Road, Bengaluru - 560001

OR

NEFT- ¥69,300/- (Rupees Sixty-Nine Thousand and
Three Hundred only) towards

Beneficiary Name: Reserve Bank of India, Bengaluru
IFSC: RBISOBGPAO1
Account No: 8692299
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f. Date of NIT available to |June 24, 2026; 12.00 PM onwards
parties to download

g. Date of Pre-Bid Meeting June 29, 2026 at 11:00 AM
h. Date of starting of e-Tender |July 01, 2026; 12:00 PM onwards

for submission of Techno-

Commercial Bid and price Bid
in MSTC Portal

i. Date and time of closing of | July 08, 2026 till 10:00 AM
online e-tender for submission
of Techno-Commercial Bid &
Price Bid

j. Last date and time of | July 08, 2026 till 10:00 AM
submission of EMD

k. Date and time of opening of | July 08, 2026; 11:00 AM
tender

I. Transaction Fee As charged by MSTC Ltd.

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the

RBI Website and MSTC Website as given above and will not be published in the newspaper.
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Important instructions for E-Procurement

Bidders are requested to read the terms & conditions of the Techno-Commercial Bid before

submitting your online tender.

Process of e-Tender:

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal

which is free of cost. Only after registration, the vendor(s) can submit his / their bids
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as Price
Bid will be done over the internet. The vendor should possess Class Il signing type Digital
Certificate. Vendors must make their own arrangement for bidding from a PC connected with
internet. MSTC is not responsible for making such arrangement. (Bids will not be recorded

without Digital Signature).

Special Note: The Techno-Commercial Bid and Price Bid must be submitted on-line through

https://www.mstcecommerce.com/eprocn

1) Vendors are required to register themselves online with www.mstcecommerce.com =>

e-Procurement => PSU/ Govt. depts. => Select RBI Logo => Register as Vendor =>

Filling up details and creating own user id and password => Submit.

2) Vendors will receive a system generated mail confirming their registration in their e-
mail which has been provided during filling the registration form. In case of any
clarification, vendors may contact RBI / MSTC before the scheduled time of the e-
tender.

Contact person (RBI):

1. Shri Mitesh Kumar Singh (Assistant Manager, Tech-Civil, Estate Department)
080-22180256

2. Smt. Deepika Purohit (Assistant Manager, Estate Department)
080-22180272 / 080-22180588
Contact person (MSTC Ltd):

1. Shri. J. Damodaran, Branch Manager:
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080-22287356 / 9841002253 (jdamodaran@mstcindia.co.in)

2. Raveendranath, 76764 56095
3. Arnab Sarkar 9986036012

Google hangout ID- (for text chat)- mstceproc@gmail.com

MSTC central helpdesk no: 033-23400020/23400021/23400022
Email: helpdesk@mstcindia.co.in

B) System Requirements:

i) Windows 7 or above Operating System.

ii) IE-7 and above Internet browser.

iii) Signing type Digital Signature

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the

system.

To disable “Protected Mode” for DSC to appear in the signer box following settings may

be applied.

e Tools => Internet Options => Security => Disable protected Mode If enabled- i.e,

Remove the tick from the tick box mentioning “Enable Protected Mode”.

Other Settings:
e Tools => Internet Options => General => Click on Settings under “browsing history
| Delete Browsing History” => Temporary Internet Files => Activate “Every time |
Visit the Webpage”.
To enable ALL active X controls and disable ‘use pop up blocker’ under Tools => Internet

Options => custom level (Please run IE settings from the page www.mstcecommerce.com

once)

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at

www.mstcecommerce.com/eprocn. Tenders will be opened electronically on specified date

and time as given in the tender.
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All entries in the tender should be entered in online Technical & Commercial Formats without

any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” link under “My
Menu” in the vendor login. The vendors have to select the particular tender from the event
dropdown box. The vendor shall have the facility of making the payment either through NEFT
or online payment. On selecting NEFT, the vendor shall generate a challan by filling up a
form. The vendor shall remit the transaction fee amount as per the details printed on the
challan without making change in the same. On selecting online payment, the vendor shall
have the provision of making payment using its Credit / Debit Card / Net Banking. Once the
payment gets credited to MSTC’s designated Bank account, the transaction fee shall be auto

authorized and the vendor shall be receiving a system generated mail. Transaction fee is

non-refundable. A vendor will not have the access to online e-tender without making the

payment towards transaction fee.

Note
Bidders are advised to remit the transaction fee well in advance before the closing time of

the event so as to give themselves sufficient time to submit the bid.

Information about tenders / corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their e-mail
ID provided is valid and updated at the time of registration of vendor with MSTC. Vendors are
also requested to ensure validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-Tender:

a) The process involves Electronic Bidding for submission of ‘Techno-Commercial Bid’
and ‘Price Bid'.
b) The vendor(s) who have submitted transaction fee can only submit their Bids through

internet in MSTC website www.mstcecommerce.com => e-procurement => PSU /
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Govt. depts. => Login under RBI => My menu => Auction Floor Manager => live event
=> Selection of the live event.

c) The vendor should have running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common terms /
Commercial specifications and save the same. After that, they should click on the
‘Techno-Commercial Bid'. If this JAVA application does not run, then the vendor will
not be able to save / submit his “Techno-Commercial Bid'.

e) After filling the “Techno Commercial Bid’, vendors must click ‘save’ for recording the
same. Once the ‘Price Bid’ link becomes active and the details are filled up, vendors
have to click on “save” to record the ‘Price Bid’. After both the ‘Techno-Commercial
Bid’ & ‘Price Bid’ have been saved, vendor must click on the “Final submission” button
to register the bids.

f) Pages of Part | (Techno-Commercial Bid) of the tender where details shall be filled in
and signed, shall be downloaded from the uploaded tender documents, details filled
in, signed and uploaded. Vendors are instructed to use ‘Attach Doc’ button to upload
documents. Multiple documents can be uploaded.

g) In all cases, vendors are advised to use their own ID and Password along with Digital
Signature at the time of submission of their bids.

h) During the entire e-tender process, the vendors will remain completely anonymous to
one another and also to everybody else.

i) The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

j) All electronic bids submitted during the e-tender process shall be legally binding on
the vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the ‘Buyer’ will form a binding contract between ‘Buyer’
and the ‘Vendor’ for execution of the work.

k) It is mandatory that all the bids are submitted with Digital Signature Certificate
otherwise the same will not be accepted by the system.

[) ‘Buyer’ reserves the right to cancel or reject or accept or withdraw or extend the tender

in full or part, without assigning any reason thereof.

No deviation of the terms and conditions of the tender document is acceptable after

opening of Part | of the tender. Submission of bid in the e-tender floor by any vendor
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confirms his acceptance of terms & conditions for the tender. Any order resulting from
Techno-Commercial Bid (Part |) shall be governed by the terms and conditions mentioned
therein. The tender inviting authority has the right to cancel this e-tender or extend the due

date of receipt of bid(s) without assigning any reasons thereof.

Vendors are requested to read the vendor guide and see the video in the page

https://www.mstcecommerce.com/eprocn to familiarize them with the system before bidding.

Vendors are requested to quote rates without GST on ‘Works Contract’ and the GST may be
explicitly indicated in the column/ row specifically meant for that. No Change in quoted rates

will be accepted.

Important Note
In the price bid due to number of words limitation of 1000 characters, complete description

could not be accommodated, and description given thereof is brief. Before quoting rates, all
the contractors must read the complete details of each item given in the schedule of quantities
and other specifications/terms and conditions given in the Techno-Commercial Bid (Part I).
For execution and rate purpose, the details given in schedule of quantities in the Techno-

Commercial Bid (Part I) will be implemented.
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To

FORM OF TENDER

Regional Director,

Reserve Bank of India,

Estate Department,
10/3/8, Nrupathunga Road,
Bengaluru 560001

Madam/ Dear Sir,

Having examined the specifications, designs and Schedule of Quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of
the works specified in the said memorandum and having acquired the requisite information
relating thereto as affecting the tender, | / We hereby offer to execute the works specified in
the said memorandum within the time specified at the rates mentioned in the attached
Schedule of Quantities, specifications, and in accordance, in all respects, with the
specifications, Designs, Drawings (if any) and instructions in writing referred to in Articles of
Agreement, Special Conditions, Schedule of Quantities and General Conditions of Contract,

Annexures and with such materials as are provided for, by and in all other respects in

Date

Place

accordance with such conditions so far as they may be applicable.
MEMORANDUM

(@)

Name of work

Providing, fabricating and fixing M.S. grill and
allied works on the boundary wall at Staff
Quarters, Nandini Layout, RBI Bengaluru

Estimated cost

¥34.65 lakh inclusive of GST

Earnest Money Deposit

¥69,300/- (Rupees Sixty-Nine Thousand
and Three Hundred only) shall be
deposited by all the bidders.

Retention Money to be
deducted from the bills

5% from each bill (Maximum of 5% of
contract amount).

(e)

Time allowed for completion
of the work

60 days from the 10th day of issue of work
order

(f)

Liquidated Damages for
delay in completion of the
work

0.25 % of the ‘Contract Amount’ per week
subject to a ceiling of 10% of the ‘Contract
Amount’.
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(g) | Defects Liability Period One Year from the date of *Virtual
Completion’ of the work.

| / We agree to:

1. Should this tender be accepted, | / we hereby agree to abide by and fulfil the terms
and provisions of the said conditions of the contract annexed here so far as they may
be applicable or in default thereof to forfeit and pay to the Reserve Bank of India, the
amount mentioned in the said conditions.

2. |/ we have deposited a sum of ¥69,300/- (Rupees Sixty-Nine Thousand and Three
Hundred only) as Earnest Money Deposit with the Reserve Bank of India, which
amount is not to bear any interest. Should | / We fail to execute the contract when
called upon to do so or after acceptance of work order, | / We do hereby agree that

this sum shall be forfeited by me / us to the Reserve Bank of India.

Name of the firm:
Signature of Authorized signatory along with date:

Address of the firm:

Page 12 of 90

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI

Bengaluru- Part |



INSTRUCTIONS TO BIDDERS

1. E-tenders comprising Part | (Techno-Commercial Bid) and Part |l (Price Bid) of the
tender should be submitted in MSTC portal under RBI Portal for the work of “Providing,
fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters,
Nandini Layout, RBI Bengaluru” not later than July 08, 2026 ;10:00 AM. Telegraphic,
Fax, e-mail and any other mode of tenders shall not be accepted. No tender received
after July 08, 2026 ;10:00 AM shall be accepted by MSTC portal.

2. Bidders may get their doubts clarified during pre-bid meeting in Main office. Any
change in mode of meeting shall be intimated to bidders in advance. The Bank
discourages stipulation of any additional conditions by the tenderers. However, in case
the tenderers wish to include any condition / clarification, it shall be separately
uploaded in MSTC Portal in their letter head. The clarifications / conditions etc.
uploaded if any will be examined and after discussions with all the tenderers, the
conditions that are acceptable to the Bank will be intimated to the tenderers. No
request for any change in rate or conditions after the opening of the tender will be
entertained. However, decision of the Bank on acceptance of conditions put by the

bidders is final and binding.

3. Bidders may choose to present for Tender Opening Event in the Bank’s Main Office
at scheduled date and time. Part | (Techno-Commercial Bid) of the tender shall be
opened at 11:00 AM on July 08, 2026. Part Il (Price Bid) shall be opened on a
subsequent date and time which shall be intimated to the bidders who are successfully

qualified in Part | of tender.

4. All information, correspondence letters, shall be submitted through e-mail on email id

estatebangalore@rbi.org.in and addressed to the Regional Director, Reserve Bank of

India, Estate Department, Bengaluru.

5. Tenders shall remain valid for acceptance by the Bank for a period of three months
from the date of opening of Part | of the tender which period may be extended by

mutual agreement and the tenderer shall not cancel or withdraw the tender during this
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period. If Earnest Money Deposit (EMD) is submitted in the form of Bank Guarantee

(BG), it will also be extended for the same period.

6. The rates quoted shall be based on the Part-ll (Price-Bid) of tender and shall be firm

and binding without any escalation whatsoever till the completion of the contract. Due
to limitation in number of words in price bid in MSTC portal, full description may not be
available. However, tenderer shall read all specifications/drawings/conditions from the

Techno-Commercial Bid (Part I).

7. For any item, if the rate and amount do not tally with respect to the bill of quantities,

then the amount arrived on the basis of quoted rates shall only be considered.

8. Digital Signatures may be used to submit the tender in token of his / their acquainted

himself / themselves with the terms and conditions of the Techno-Commercial Bid.

9. If any of the document is missing, the tender may be considered invalid by the Bank
at its discretion. No advice of any change in rate or conditions after opening of the

tender will be entertained.

10.The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines
for e-procurement’. Transaction fee is non-refundable. A vendor will not have the

access to online e-tender without making the payment towards transaction fee.

11.Earnest Money Deposit for a sum of ¥69,300/- (Rupees Sixty-Nine Thousand and
Three Hundred only) shall be submitted on or before July 08, 2026 till 10:00 AM.
EMD of the unsuccessful bidders shall be refunded/returned without any interest.

12.A tender which is not accompanied by EMD in the form Bank Guarantee, Demand
Draft or proof of payment of the EMD amount vide NEFT/ RTGS will not be considered.

13. The successful bidder shall also submit a Performance Bank Guarantee for 5% of the
accepted Contract Value, valid initially for the stipulated date of completion plus three
months beyond that for due fulfilment of the contractual obligations by the contractor.
In case the time for completion of work gets extension, the contractor shall get

the validity of Performance Bank Guarantee (PBG) extended to cover such
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extended time for completion of work. After recording of the completion
certificate for the work by Bank’s Engineer, the Performance Bank Guarantee
(PBG) shall be returned to the contractor. The EMD paid by the successful bidder
shall be released without any interest after successful execution of the contract
agreement and submission of Performance Bank Guarantee (PBG) for 5% of the

accepted Contract Value as provided above.

14. The EMD shall not be accepted in any form other than the one mentioned in the tender
notice. The EMD shall be forfeited in case the contractor fails to commence the work

awarded to him / them within the prescribed time limit

15.The Reserve Bank of India does not bind itself to accept, the lowest or any tender and
reserve to itself the right to accept or reject any or all the tenders, either in whole or in
part, without assigning any reasons for doing so. The Earnest Money will be refunded
to the bidder if his tender is not accepted but without any interest. Under no
circumstance Earnest Money Deposit will be accepted in the form of fixed

deposit receipt of Bank or Insurance Guarantee or cheque or Cash.

16.0n receipt of intimation from the Employer of acceptance of his / their tender, the
successful bidder shall be bound to implement the contract and within fourteen days
thereof the successful bidder shall sign an agreement in accordance with the draft
agreement and the Schedule of Conditions but the written acceptance by the Reserve
Bank of India of a tender will constitute a binding contract between the Reserve Bank
of India and the person so tendering, whether such formal agreement is or is not

subsequently executed.

17. In addition to the Performance Bank Guarantee for 5% of the accepted ‘Contract
Value’ as per Clause 13 here as above, as a further security for the due fulfilment of
the contract by the Contractor, 5% of the value of the work done will be deducted by
the Employer from each payment and bills to be made to the Contractors towards
Retention Money. This Retention Money to be deducted plus the Performance Bank
Guarantee for 5% of the accepted Contract Value submitted by the successful bidder
will be termed as ‘“Total Security Deposit’. On the Bank’s Engineers issuing a certificate

of Virtual Completion of the works, the Performance Bank Guarantee for 5% of the
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accepted ‘Contract Value’ will be released and balance Security Deposit, i.e. Retention
Money, will be released by the Employer after successful completion of the Defect
Liability Period including rectification of the defects observed during the Defects

Liability Period. This amount retained by the Employer shall not bear any interest.

18. All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the Security Deposit if the
amount so permits and the Contractor shall, unless such deposit has become
otherwise payable, within ten days after such deduction make good in cash the amount

so deducted.

19.The whole of the works included in the contract shall be executed by the contractor
and the contract or any part/share thereof or any interest therein shall not be sublet
without the written consent of the Bank. Engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall not be deemed to
be subletting. In case of breach of these conditions, the Bank may serve a notice in
writing on the contractor rescinding the Contract whereupon the security deposit shall
stand forfeited to the Bank.

20.The Contractor shall carry out all the work strictly in accordance with Design and
drawings (if any), details, specifications and instructions of the Bank’s Engineer. If in
the opinion of the Bank's Engineer changes have to be made in the design and with
the prior approval in writing of the Employer, they desire the Contractor to carry out
the same, the contractor shall carry out the same without any extra charge. The Bank's

decision in such cases shall be final and shall not be open to arbitration.

21.A Schedule of Probable Quantities in respect of each work and specifications
accompany these Instructions to Bidders. The Schedule of Probable Quantities is

liable to alteration by omissions, deductions or additions at the discretion of the Bank.

22.The tenderer must obtain for himself on his own responsibility and at his own expenses

all the information which may be necessary for the purpose of making a tender and for
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entering into a contract and must examine the drawings (if any) and must inspect the
site of the work and acquaint himself with all local conditions, means of access to the

work, nature of the work and all matters appertaining thereto.

23.The rates quoted in the tender shall include all charges for clearing of site before
commencement as well as after completion, double scaffolding, plant and equipment,
temporary lines for drawing plumbing and electricity supply arrangements (water and
electricity may be made available at the available sources within the Bank’s Premises),
protection of the public and safety of walls, buildings and all other erections, matters
or things and the Contractor shall take down and remove any or all such scaffolding,
etc. as occasion shall require or when ordered so to do and fully reinstate and make
good all matters and things disturbed during the execution of work and to the
satisfaction of the Bank. The rates quoted shall be deemed to be for the finished work
to be measured at site. The rates shall also be firm and shall not be subject to
exchange variations, Labour conditions, fluctuations in freight charges or any

conditions whatsoever.

24.The rates for each item in Part Il (Price Bid) in MSTC Portal shall be quoted
excluding GST. Total Amount including GST shall be automatically calculated
by the MSTC Portal and the total amount for all the items including the G.S.T will
be taken as the total Contract Value. Each invoice / bill shall indicate amongst other
things, the contractor's PAN and GST Registration Number. Any change in GST on
works contract will be adjusted. The contract value will also be subject to TDS /
Withholding Tax as per statutes. While submitting the bill/ invoice for the work, the
contractor shall clearly indicate the various components of GST involved in the work

value.

25.The quantities in the Schedule of Quantities approximately indicate the total extent of
work but may vary to any extent and may even be omitted thus altering the aggregate
value of the Contract. However, during actual execution of work, if the quantities of
any of the items of work exceeds by more than 25% of the tender quantities, the
quantities of such items executed, by the authority of the Bank’s Engineer, in excess

of 25% of the tender quantity, shall be considered as an extra item of work for which
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the Contractors shall submit fresh rates supported by rate analysis worked on the
actual cost basis plus 15% towards establishment charges, contractor's overheads
and profit. The rates for all such items of work, being current ones, will not be eligible
for price adjustment due to increase or decrease in prices of materials and Labour
rates. If any of the items of work is omitted from the accepted tender at the sole
discretion of the employer, the contractor shall not be entitled to any claim on this
account.

26.Time allowed for carrying out the work as mentioned in the Memorandum shall be
strictly observed by the Contractor and it shall be reckoned from the 10" day of issue

of written order to commence the work.

27.The work shall throughout the stipulated period of the contract be proceeded with all
due diligence and if the Contractor fails to complete the work within the specified
period, he shall be liable to pay compensation as defined in Clause 27 of the General
Conditions of the Contract. The tenderer shall before commence the work, prepare a
detailed work programme which shall be approved by the employer. If the contractor
fails to continue the work as per the detail work program or fails to deploy Labours as
required for the smooth flow of the work, Bank reserves right to cancel the contract

agreement entered into.

28. Tenders will be considered only from list of contractors empanelled by the Bank in the

trades concerned.

29. The Contractor shall not be entitled to any compensation for any loss suffered by him
on account of delays in commencing or executing the work, whatever the cause of
delays may be, including delays arising out of modifications to the work entrusted to
him or in any sub-contract connected therewith or delays in awarding contracts for
other trades of the project or in commencement or completion of such works or in
procuring Government controlled or other building materials or in obtaining water and
power connections for construction purposes or for any other reason whatsoever and
the Employer shall not be liable for any claim in respect thereof. The Employer does
not accept liability for any sum besides the tender amount, subject to such variations

as are provided for herein.
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30. The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and
rates. Schedule of instructions in respect of such additional items and their quantities

will be issued in writing by the Bank’s Engineer.

31.The successful tenderer must co-operate with the other Contractors appointed by the
Employer so that the execution of work shall proceed smoothly with the least possible

delay and to the satisfaction of the Bank’s Engineer.

32.The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with the Specifications, design drawings (if any) made by the Bank and
also in compliance of the requirements of the local public authorities and to the
requirements of the Bank and no deviation on any account will be permitted. Quality
of the work should be satisfactory to the Bank as per work specifications. Contractor

shall make good the Bank for any low quality of work executed.

33.The successful tenderer should make his own arrangement to obtain all materials
required for the work. The materials as far as procurable shall be first / premium quality

as approved by Bank’s Engineer conforming to relevant Indian standards.

34.The tenderer shall have to use materials of the makes / manufacturers specified in the
list of material of approved brand and / or manufacture contained in the e-tender

clauses.

35. Electricity and water shall be provided free of cost for execution of the work at one
point within the premises. Contractor shall make their own arrangements for conveying
the same to the required locations. The contractor shall, however, take care to ensure
that no undue wastage of electricity & water is caused. Necessary safety measures
shall be taken by the contractor to avoid any mishap. The contractor shall be penalized

by the Bank if any laxity on his part is observed in this matter.
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36.The Contractor shall strictly comply with the provisions in the Safety & Fire Safety

Codes annexed hereto.

37.1S Code numbers wherever mentioned in the tender shall be the latest version as on

the date of opening of tenders.

38. Total Security Deposit (Performance Bank Guarantee + Retention Money) of the
successful tenderer will be forfeited if he / they fail to comply with any conditions of the

Contract.

39.Errors, Omission and Descriptions:

a) In case of discrepancy between the Schedule of Quantities, specification and/or the
Drawings, the following order of preference shall be observed i) Description of
Schedule of Quantities ii) Specifications in Techno-Commercial Bid (Part 1) and
Special Condition, if any iii) Drawings
b) In case of difference between the rates mentioned in figures and words, the rate
adopted for working out the total amount of item in the original tender form, shall be

taken as correct. In all other cases the correct rate would be that which is lower.

40. Clarifications if any with respect to General Conditions, Special Conditions, Scope of
work, specifications, design & drawings (if any) or any other matter required for
submitting the tender shall be obtained from the Bank during working hours of the
Bank, before submitting the tenders. Once a tender is submitted, the matter will be
decided according to conditions in the tender in the absence of such authentic pre-

clarification.

41.The contractor shall abide by and fulfil all requirements laid down under various
provisions of Contract Labour (Regulation and Abolition) Act, 1970 and the rules
framed there-under. The contractor shall submit to the Bank the maximum number of
Labours to be engaged on a single day in the job. Any subsequent increase should be

informed to the Bank without delay. The contractor shall obtain the license from the
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Regional Labour Commissioner as per prevailing norms, wherever applicable. The
contractor should ensure payment of minimum wages to all Laborers / workmen staff

employed by him and maintain record of Labours employed for the work.

42.Contractor should ensure that the instructions/ directions issued by Central as well as
State Government, and also by the Bank in connection with Covid-19 Pandemic are
followed scrupulously by the workmen deployed at the Bank. Workmen from
containment area or under quarantine should not be deployed for work. Further, you
are required to closely monitor the staff deployed to the Bank and in case of any
staff/family member of staff is found ‘Covid’ infected, action to be taken to replace the
staff at once. Staff should be sensitised to follow strict social distancing norms while
they remain deployed. You shall provide them with necessary gloves, masks, sanitizer,
etc., at no extra cost to the Bank. Further, you shall indemnify and keep indemnified
the Bank from any financial/ legal liability arising out of your failure, fault or negligence
in complying-with the above instructions. Any hindrance to the work due to COVID-19

pandemic or any other reasons shall be intimated to the Bank’s engineer.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Date : Signature of Authorized signatory with
seal.

Place :
Name and Address:
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GENERAL CONDITIONS OF CONTRACT

The Conditions Hereinbefore Referred To

1. In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them except

where the subject or context otherwise requires.

a) "Bank" Shall mean Reserve Bank of India, Estate
Department, Bengaluru having its Central Office
at Shahid Bhagat Singh Road, Mumbai 400001

b) "Employer" Shall mean the Regional Director, Reserve Bank
of India, Estate Department, Bengaluru and shall

include its assigns and successors.

c) “Contractor” "Contractor shall mean the individual, firm or a
company whether incorporated or not,
undertaking the works and shall include the legal
personal representative of such individual or the
persons composing such firm or company, or the
successors of such firm or company and the
permitted assignees of such individual, firm or
company.

e) “Banks Engineer” Shall means the person appointed by the
Employer to act as Bank’s Engineer for the
purpose of the contract and named as such in the
conditions. [AM (Tech)/ Manager (Tech)/ AGM
(Tech)].
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f) "Site" Shall mean the site of the contract works including
any building and erection thereon and any other
land (inclusively) as aforesaid allotted by the

Employer for the Contractor's use.

g) "This Contract" Shall mean all the documents forming the tender
and acceptance thereof, together with any
correspondence leading thereto and the formal
Agreement executed between the Competent
Authority on behalf of the Employer and the
Contractor, together with the documents referred
to therein, including the instructions to the
bidders, the special conditions, the general
conditions, the Appendix/Annexures, the
schedule of quantities and specifications, design
drawings (if any), correspondences exchanged
and instructions issued from time to time by the
Bank’s Engineer/Employer. All these documents
taken together, shall be deemed to form one
contract and shall be complementary to one

another.

h)” Specifications” Means the specification of the works included in
the Contract and any modification thereof or
addition thereto made or submitted by the

Contractor and approved by the Engineer.

i)"Notice in writing" Shall mean a notice in written, typed or printed or
written notice" characters sent (unless delivered
personally otherwise proved to have been
received) by registered post/e-mail to the last

known private or business address or registered
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office/ e-mail id of the addressee and shall be
deemed to have been received when in the
ordinary course of post/ e-mail, it would have

been delivered.

j) “Schedule of Means the priced and completed schedule of
Quantities” quantities forming the part of Tender
k)" Tender” Means The Contractor's priced offer to the

Employer for the execution and completion of the
works and remedying of any defects therein in
accordance with the provisions of the contract, as

accepted by the letter of acceptance.

1) “Day” Shall mean calendar day

m) “Month” Shall mean calendar month

n) “Year” Shall mean the calendar year

0)” Letter of acceptance” Means the formal acceptance by the employer of
the tender

p) "Act of Insolvency" Shall mean any Act of insolvency as defined by

the Presidency Town Insolvency Act, or the
provincial insolvency Act or any Act amending

such original Act.
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q) "Net Prices"

r) "The works"

Note: Words imparting persons include firms and corporations. Words imparting the singular

If in arriving at the contract amount the Contractor
shall have added to or deducted from the total of
items in the Tender any sum, either as a
percentage or otherwise, then net price of any
item in their tender shall be the sum arrived at by
adding to or deducting from the actual figures
appearing in the Tender as the price of that the
item a similar percentage or proportionate sum
provided always that in determining the
percentage or proportion of the sum so added or
deducted by the Contractor the total amount of
the any Prime Cost items and provisional sums of
money shall be deducted from the total amount of
the tender. The expression "net rates" or "net
prices" when used with reference to the contract
or account shall be held to mean rates or prices

so arrived at.

Shall mean ‘Providing, fabricating and fixing M.S.
grill and allied works on the boundary wall at Staff
Quarters, Nandini Layout, RBI Bengaluru as

provided herein

only also include the plural and vice versa where the context requires.

2. Scope of Contract: The contractor shall carry out and complete the said work in every

respect in accordance with this contract and with the directions of and to the satisfaction
of the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time-
to-time issue further drawings and/or written instructions, details, direction and
explanations which are hereafter collectively referred to as "Bank's Engineer's instruction
in regard to":

a) The variations or modifications of the design, quality or works or the addition or

omission or substitutions of any work.
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b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or drawing
and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 & 21 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such

Bank's Engineer's instructions provided always that verbal instructions, directions and

explanations given to the Contractor or his representative upon the works by the Bank's

Engineer shall, if involving a variation, be confirmed in writing by the Contractor within

seven days, such shall be deemed to be Employer's instructions within the scope of the

Contract.

3. Variations/deviations to be approved by the Employer: The contractor shall submit a

statement of variations/deviations giving quantity and rates duly supported by analysis of
rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall
form a supplementary tender. Minor alterations (of the order of a few centimeters) as per
site conditions may be carried out during execution with respect to the drawings. The
Employer shall not be liable for payment of such variations until these statements are
sanctioned by him.

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and the

Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy
of each for his use. The Contractor on the signing hereof shall be furnished by the Bank’s
Engineer free of cost one copy of the specifications and drawings, etc., issued during the
progress of the works. Any further copies of such Drawings required by the Contractor
shall be paid for by him. The contractor shall keep one copy of all Drawings on the works
and the Bank’s Engineer or his representative shall at all reasonable times have access
to the same. Before the issue of the final certificate to the Contractor he shall forthwith
return to the Bank’s Engineer all Drawings and Specifications.

5 Contractor to provide everything necessary at his cost: The contractor shall provide

at his cost everything necessary for the proper execution of the work according to the
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intent and meaning of the drawing. Schedule of quantities and specification taken
together with whether the same may or may not be particularly shown or described
therein provided that the same can reasonably be inferred there from and if the contractor
finds any discrepancy in the drawings or between the drawings schedule of quantities
and specifications he shall immediately and in writing refer same to the Bank’s Engineer
who shall decide which is to be followed. Between drawings and specifications/ schedule

of Quantities, schedule of quantities will prevail.

[}

Authorities, notices and patents: The contractor shall conform to the provisions of any

Act of the legislature relating to the works and to the regulations and bye-laws of any
authority, and of any water, electric supply and other companies and / or authorities with
whose, systems the structure is proposed to be connected, and shall, before making any
variations from the drawings (if any) or Specifications that may be necessitated by so
conforming, give to the Bank’s Engineer written notice, specifying the variation proposed
to be made and the reason for making it and apply for instruction thereon. In case the
Contractor shall not within ten days receive such instructions, he shall proceed with the
work conforming to the provisions, regulations, or by-laws in question, and any variation

so necessitated shall be dealt with under Clause 18 thereof.

The contractor shall bring to the attention of the Employer all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority or to
any public office all fees that may be properly chargeable-in respect of the works and
lodge the receipts with the Employer.

The Contractor shall indemnify in the proforma given in the Annexure-7 the Employer
against all claims in respect of patent rights and shall defend all actions arising from such
claims and shall himself pay all royalties, license fees, damages cost and charges of all

and every sort that may be legally incurred in respect thereof.

7. Setting out of work: The Contractor shall set out the works and shall be responsible for

the true and perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and got approved prior to proceeding of the
work. If the contractor fails in their role, any errors/defects shall be rectified at his own

expense to the satisfaction of the Bank/ Employer
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8.

Materials and Workmanship to conform to description: All materials and workmanship

shall so far as procurable be of the respective kinds described in the Schedule of
Quantities and/or Specifications and in accordance with the Bank’s Engineer’s
instructions, and the Contractor shall upon the request of the Bank’s Engineer furnish him
with all invoices, accounts, receipts and other vouchers to prove that the materials comply

therewith.

Contractor's superintendence and representative on the works: The Contractor shall

give all necessary personal superintendence during the execution of the works, and as
long thereafter as the Bank’s Engineer may consider necessary until the expiry of the
“Defects Liability Period” stated in the Appendix hereto. The Contractor shall also during
the whole time the works are in progress employ a competent, qualified and experienced
Supervisor who shall be constantly in attendance at the works while the men are at work.
Any directions explanation, instructions or notices given by the Bank’s Engineer to such

representative shall be held to be given to the Contractor.

10.Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer

11.

immediately dismiss from the works any person employed thereon by him who may, in
the opinion of the Bank’s Engineer, be incompetent or misconduct himself and such
persons shall not be again employed on the works without the permission of the

Consultant.

Access to works: The Employer, the Bank'’s Engineer and their respective

representatives shall at all reasonable times have free access to the work and / or to the
workshops, factories or other places where materials are lying or from which they are
being obtained and the Contractor shall give every facility to the Employer, the Bank’s
Engineer and their representatives necessary for inspections and examination and test of
the materials and workmanship. No person not authorized by the Employer or the Bank’s
Engineer except the representatives of public authorities shall be allowed on the works at

any time.

12. Assistant Manager (Tech)/ Manager (Tech)/ AGM (Tech): The term "Assistant Manager

(Tech)/ Manager (Tech)/ AGM (Tech) shall mean the person appointed and paid by the
Employer to inspect the works. The Contractor shall afford Assistant Manager (Tech)/
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Manager (Tech)/ AGM (Tech) every facility and assistance for inspecting the works and

materials and for checking and measuring time and materials.

Assistant Manager (Tech)/ Manager (Tech)) AGM (Tech) or the Employer shall have
power to give notice to the Contractor or to his representative of non-approval or any work
or materials and such work shall be suspended, or the use of such materials shall be
discontinued. The work will from time to time be examined by the Assistant Manager
(Tech)/ Manager (Tech)/ AGM (Tech) but such examination shall not in any way
exonerate the Contractor from the obligation to remedy any defects, which may be found
to exist at any stage of the works or after the same is completed. Subject to the limitations

of this clause the Contractor shall take instructions only from the Bank's Engineer.

13.Assignment and Subletting: The whole of the works included in the Contract shall be

executed by the Contractor and the contractor shall not directly or indirectly transfer,
assign or under-let the Contract or any part share thereof or any interest therein without
the prior written consent of the Employer and not undertaking shall relieve the Contractor
from the full and entire responsibility of the Contract or from active superintendence of the

works during their progress.

14. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate

this contract except instructions/ notice of Employer (through Bank’s Engineer) at any time
during the progress of the works to make any alterations in, or addition to, or omissions
from the works or any alteration in the kind of quality of the materials to be used therein
and shall give notice thereof in writing under its hand to the Contractor. The Contractor
shall alter, add to, or omit from, as the case may be, in accordance with such notice, but
the contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the Contract,
Stipulations, specifications or Contract Drawings without the previous consent in writing
of the Employer and the value of such extra alterations, additions or omission shall, in all
cases, be determined by the Employer in accordance with the provisions of Clause 18
hereof, and the same shall be added to, or deducted from the Contract Amount, as the

case may be accordingly.
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15.Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be

deemed to have been prepared in accordance with the Standard Method of Measurement

specified in relevant IS code.

Any error in description or in quantity or in omission of items from the schedule of
quantities shall not vitiate this contract but shall be rectified and the value thereof, as
ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract
Amount (as the case may be) provided that no rectification of errors, if any, shall be

allowed in the Contractor's schedule of rates.

16.Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have

satisfied himself before tendering as to the correctness and sufficiency of his tender for
the works and of the prices stated in the Schedule of Quantities and/or the schedule of
rates and prices which rates and prices shall cover all his obligations under the contract,

and all matters and things necessary for the proper completion of the works.

17.Measurement of works: The Bank's Engineer may, from time to time, intimate to the

contractor that he requires the works to be measured, and the Contractor shall forthwith
attend or send a qualified agent to assist the Bank’s Engineer in taking such
measurements and calculations and to furnish all particulars or to give all assistance

required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
measurement taken by the Bank's Engineer or a person approved by him shall be taken
to be correct measurement of the works. Unless otherwise stated in the tender, such
measurements shall be taken in accordance with the Method of Measurements detailed

in the latest relevant IS Codes of practice.

The Contractor or his Agent may at the time of measurement take such notes and

measurement as he may require.

All authorized extra works, omissions and all variations made with the Bank’s Engineer’s

instructions, subsequently conveyed in writing shall be included in such measurements.
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18.Prices for extra etc. ascertainment of: The Contractor may, when authorized and shall,

when directed, in writing by the Employer, add to, omit from or vary the works shown upon
the drawings, or described in the specification, or included in the schedule of Quantities,
but the contractor shall make no addition, omission or variation without such authorization
or direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by

them in writing within seven days, be deemed to have been given in writing.

However, during actual execution of work if the quantities of any of the items of work
exceeds by more than 25% of the tender quantities, the quantities of such items executed,
by the authority of the Bank's Engineer, in excess of 25 % of the tender quantity shall be
considered as an extra item of work for which the contractors shall submit fresh rates
supported by rate analysis worked on the actual cost basis plus 15% towards
establishment charges, contractor’'s overhead and profit. The rates for all such items of
work, being current ones, will not be eligible for price adjustment due to increase or
decrease in prices of materials and Labor rates. If any of the items of work is omitted from
the accepted tender at the sole discretion of the employer, the contractor shall not be

entitled to any claim on this account.

No claim for an extra/deviation shall be allowed unless it shall have been executed
under provisions of clause 3 and 6 hereof with the concurrence of the Employer herein

mentioned.

Any such extra/deviation herein referred to as authorized and shall be made in

accordance with the following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work in similar character and executed under

conditions as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates given

in the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted
provided if omissions vary the conditions under which any remaining items of works
are carried out, the prices for the same shall be valued under sub-clause(c) hereof.

Page 31 of 90

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI

Bengaluru- Part |



(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items of works are carried out or if the amount of any omissions or
additions relative the amount of the whole of the Contract works or to any part
thereof shall be such that in the opinion of the Bank's engineer, the net rate or price
contained in the priced Schedule of Quantities or tender or for any item of the works
involves loss or expenses beyond that reasonably contemplated by the contractor
or is by reason of such omission or addition rendered unreasonable or inapplicable,
the Bank's Engineer shall fix such other rate or price as in the circumstances he

shall think reasonable and proper, with the prior approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule
or Quantities or, if not so stated, then in accordance with the local day work rates
and wages for the district provided that in either case vouchers specifying the daily
time (the workmen's names) and materials employed be delivered for verification
to the Bank's Engineer at or before the end of the week following that in which the
work has been executed. The measurement and valuation in respect of the

Contract shall be completed within the "period of final measurements".

(e) It is further, clarified that for all such authorized extra items where rates cannot be
derived from tender, the contractor shall submit rates, supported by rate analysis
worked out based on CPWD schedule of rate analysis or for items not available in
CPWD schedule, based on market rate with “actual cost basis”, plus 15% towards
establishment charges, contractor’'s overheads and profit. Such items will not be
eligible for price adjustment/escalation due to increase or decrease in prices of

materials and labour rates.

19.Unfixed materials when taken into account to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials included for and/or placed on or
adjacent to the works such materials shall become the property of the Employer and they
shall not be removed except for use upon the works, without the written authority of the

Employer. The Contractor shall be liable for any loss of, or damage to, such materials
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20.Removal of improper work : The Employer shall, during the progress of the works, have

21.

power to order in writing from time to time the removal from the works within such
reasonable time or times as may be specified in the order of any materials which in the
opinion of the Bank's Engineer are not in accordance with the Specifications, the
substitutions of proper materials, and the removal and proper re-execution of any work
executed with materials or workmanship not in accordance with the drawings (if any) &
specifications or instructions and the contractor shall forthwith carry out such order at his
own cost. In case of default on the part of Contractor to carry out such order, the Employer
shall have the power to employ and pay other persons to carry out the same; and all
expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or
may be deducted by the Employer from any moneys due, or that may become due, to the

Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault which

may appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none
stated them within twelve months after the date of issue of virtual completion certificate of
the work, arising in the opinion of the Employer from materials and/or workmanship not in
accordance with the contract, shall upon the direction in writing of the Employer, and
within such reasonable time as shall be specified therein, be amended and made good
by the Contractor, at his own cost, or in case of default, the Employer may employ and
pay other persons to amend and make good such defects or other faults, and all damages,
loss and expenses consequent thereon or incidental thereto shall be made good and
borne by the Contractor or may be deducted by the Employer, upon the Bank's Engineer's
Certificate in writing, from any money due or that may become due to the Contractor, or
the Employer may in lieu of such amending and making good by the Contractor deduct
from any money due to the Contractor a sum, to be determined by the Bank's Engineer
equivalent to the cost of amending such work and in the event of the amount retained as
security deposit being insufficient, recover the balance from the Contractor, together with
any expenses the Employer may have incurred in connection therewith. Should any
defective work have been done or materials supplied by any sub-contractor employed on
the works who has been nominated as provided under clause 13 and 23 hereof, the
contractor shall be liable to make good in the same manner as if such work or material

had been done or supplied by the Contractor and been subject to the provision of this
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clause and clause 2 hereof. The contractor shall remain liable under the provisions of the

clause notwithstanding the signing of any certificate or the passing of any accounts by the

Employer.

22.Certificate of virtual completion and defects liability period: The works shall not be

considered as completed until the Bank's Engineer has certified in writing that they have

been virtually completed. The defects liability period shall commence from the date of

issue of virtual completion certificate.

23.Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others

executing any work of supplying and fixing any goods for which the prime cost prices or

provisional sums are included in the Schedule of Quantities and/or Specifications who

may be nominated or selected by the Employer or hereby declared to be sub-contractors

employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works

against the Contractor shall make reasonable objection are (save where the Employer

and the Contractor shall otherwise agree) who will not enter into contract providing.

(a)

(c)

That the nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of

this contract.

That the nominated sub-contractor shall indemnify the contractor against claims
in respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the

Contractor or under any Workmen's Compensation Act in force.

Payment shall be made to the nominated sub-contractor within fourteen days of
his receipt of the Employer's Certificate provided that before any Certificate is
issued the Contractor shall upon request furnish to the Bank proof that all
nominated sub-contractors accounts included in previous certificates have been
duly discharged; in default whereof, the Employer may pay the same upon a

Certificate of the Bank and deduct the amount thereof from any sums due to the
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Contractor. The exercise of this power shall not create private of contract as

between Employer and Sub-Contractor.

24.0ther_persons _employed by Employer: The Employer reserves the right to use

premises and any portion of the site for the execution of any work not included in this
Contract which it may desire to have carried out by other persons, and the Contractor
shall allow all reasonable facilities for the execution of such work but shall not be required
to provide any plant or material for the execution of such work except by special
arrangement with the Employer. Such work shall be carried out in such manner as not to
impede the progress of the works included in the Contract and the Contractor shall not be

responsible for any damage or delay which may happen to or occasioned by such work.

25.Insurance in respect of damage to person and property: The Contractor shall be

responsible for all injury or damage to persons, animals or things and for all damage to
property which may arise from any factor omission on the part of the Contractor or any
Sub-Contractor or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also, inter-alia any damages to structures, whether
immediately adjacent to the works or otherwise; any damage to roads, streets, footpaths,
bridges as well as damage caused to the buildings and other structures and works forming
the subject matter of this contract. The contractor shall also be responsible for any
damage caused to the building and other structures and works forming the subject, matter
of this contract due to rain, wind, frost or other inclemency of weather. The contractor
shall, indemnify and keep indemnified the Employer and hold him harmless in respect of
all and any loss and expenses arising from any such injury or damage to persons or
property as aforesaid and also against any claim made in respect of injury or damage,
whether under any statute or otherwise and also in respect of any award or compensation

or damage consequent upon such claims.

The Contractor shall, at his own expense, effect and maintain till completion of Defect
Liability Period (DLP) under this contract, with an insurance company approved by the
Employer, an All-Risk Policy for Insurance for the full amount of the contract in the
joint names of the employer and the contractor (the name of the former being placed
first in the policy) against all risk policy for contractors and deposit such policy or

policies with the employer before commencing the works.
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The Contractor shall also indemnify and keep indemnified the Employer against all
claims which may be made against the Employer by any person in respect of anything
which may arise in respect of the works or in consequence thereof and shall at his
own expense, effect and maintain until completion of Defect Liability Period (DLP) of
the contract, with an Insurance Company approved by the employer a policy of
Insurance in the joint names of the Employer and the Contractor (name of the former
being placed first in the policy) against such risk and deposit such policy or policies
before commencement of the works. The minimum limit of the coverage under the
policy shall be %2 lakh per person for any one accident or occurrence and %5 lakh in
respect of damage to property for any one accident or occurrence subject to an overall
ceiling of 210 lakh. The contractor shall also indemnify the employer against all claim
which may be made upon the Employer, whether under the Workmen’s
Compensation Act or any other statute in force, during the currency of this contract
or at Common Law in respect of any employee of the contractor or of Sub-Contractor
and shall at his own expense effect and maintain until the completion of Defect
Liability Period (DLP) of the contract or with an Insurance Company, approved by the
Employer, a policy of insurance against such risks and deposit such policy or policies

with the Employer from time to time during the currency of this contract.

In default of the contractor insuring as providing above, the employer may so insure and
may deduct the premiums paid from any moneys due or which may become due to the
contractor.

The contractor shall be responsible for any liability which may not be covered by the
Insurance Policies referred to above and also for all other damages to any person, animal
or defective carrying out of this contract, whatever, may be the reasons due to which the
damage shall have been caused.

The contractor shall also indemnify and keep Indemnified the Employer against all and
any costs, charges or expenses arising out of any claim or proceedings relating to the
works and also in respect of any of damage or compensation arising there from.

Without prejudice to the other rights of the employer against contractor in respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages, compensation costs, charges and other expenses paid by

the employer and which are payable the contractor under this clause.
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The Contractor shall upon settlement by the insurer pursuant to a policy taken under this
clause, proceed with due diligence to re-build or repair the works destroyed of damaged.
In this event all the monies received from the Insurer in respect of such damage shall be
paid to the Contractor and the contractor shall not be entitled to any further payment in
respect of the expenditure incurred for re-building or repairing of the materials or goods

destroyed or damaged.

The contractor, in case of re-building or reinstatement after damage shall be entitled to
such extension of time for completion as the Bank’s Engineer may deem fit, but shall,
however, not be entitled to reimbursement by the employer of any shortfall or deficiency

in the amount finally paid by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also clause all
nominated sub-contractors to effect, for their respective portions of the works, similar
policies of insurance in accordance with the provisions of this clause and shall produce
or cause to produce to the employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at the site unless the said insurance
policies are submitted. In the event of failure of the sub-contractor to take out such a
policy of insurance before commencing the works at the site, the contractor shall be
responsible for any claim or damage attributable to the said sub-contractor

The Contractor shall at his own expense, arrange to effect and maintain (until the virtual
completion of the contract) with an approved office, the following insurance policies in the
joint name of employer and himself with the employer being first (Principal) and deposit
such policy or policies with the employer from time during the currency of this contract.
a) Workmen compensation policy. b) CAR Policy c) Third party liability policy

All policies shall be taken before commencement of work and shall be maintained without
any gap till completion of Defect Liability Period (DLP).

26.Date of commencement and completion: The Contractor shall be allowed admittance

to the site on "Date of Commencement shall be as stated in the Appendix hereto, or later
date as may be specified by the Employer and be shall thereupon and forthwith begin the

works and shall regularly proceed with and complete the same (except such painting or
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other decorative work as the Bank may desire to delay) or before the "Date of Completion”
stated in the Appendix subject nevertheless to provisions for extension of time hereinafter

contained.

27.Liquidated damages for non-completion: If the Contractor fails to complete the works

by the date stated in the Appendix or within any extended time under Clause 28 here the
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated
Damages" for the period during which the said works shall so remain incomplete and the

Employer may deduct such damages from any money due to the Contractor.

28.Delay and extension of time: If in the opinion of the Employer the works be delayed (a)

by force majeure or (b) by reason of any exceptionally inclement weather or c) by reason
of proceedings taken or threatened by or dispute with adjoining or neighboring owners or
public authorities arising otherwise than through contractor's own default or (d) by the
works or delays of other contractor or Tradesmen engaged or nominated by the Employer
and not referred to in the schedule of quantities and/or specifications or (e) by reasons of
Bank's Engineer instruction as per clause 2 hereof (f) by reason of civil commotion, local
commotion of workmen or strike or lockout affecting any of the building trades or (g) in
consequence of the Contractor not having received in due time necessary instructions
from the Bank for which he shall have specifically applied in writing or (h) from other
causes which the Bank may certify as beyond the control of contractor or (I) in the event,
the value of the work exceed the value of the Priced Schedule of Quantities owing to
variation, the Bank may make a fair and reasonable extension of time for completion.
Contractor shall immediately give written notice thereof to the Bank but the Contractor
shall nevertheless constantly use his endeavors to prevent delay and shall do all that may
reasonably has required to the satisfaction of Bank to proceed with work. Decision of the

Bank if delay is due to force majeure or not shall be final and binding on the contractor.

29.Contractor's failure to comply with Employer’s instruction: If the Contractor after

receipt of written notice from the Employer requiring compliance within 10 days fails to
comply with such further drawings and/or Bank's instructions the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to

give effect thereto, and all costs incurred in connection therewith shall be recoverable
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from the Contractor by the Employer as a debt or may be deducted by him from any

moneys due to the Contractor.

30.Termination of Contract by the Employer: If the Contractor being an individual or a firm

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated
company shall have an order for compulsory winding up made against it or pass an
effective resolution for winding up voluntarily or subject to the supervisions of the court
and the Official Assignee or the Liquidator in such acts of insolvency or winding up, as
the case may be, shall be unable within seven days after notice to him requiring him to do
so to show the reasonable satisfaction of the Employer that he is able to carry out and

fulfil the Contract and to give security therefore, if so required by the Employer.

Or if the Contractor whether an individual, first or incorporated company shall suffer

execution or other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of

the creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer

firsthand and obtained.

Or shall charge or encumber this Contract or any payments due or which may become

due to the Contractor hereunder.
Or if the Bank’s Engineer shall certify in writing that the Contractor,
(i) Has abandoned the Contract, or

(i) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving

from the Bank notice to proceed or

(i)  Has failed to proceed with the work with such due diligence and failed to make
such due progress as would enable the works to be completed within the time

agreed upon, or
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(iv)  Has failed to remove materials from the site or to pull down and replace work for
seven days receiving from the Bank written notice that the said materials or work

were condemned and rejected by the Bank's Engineer under these conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor
for seven days after written notice shall have been given to the Contractor requiring

the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days’ notice in writing to the Contractor, determine the contract,
the whole of which shall continue in force as fully as if the Contract has not been so
determined, and so if the works subsequently execute had been executed by or on behalf
of the Contractor. And further, the Employer by his agents or servants may enter upon
and taken possession of the works and all plant, tools scaffoldings, sheds, machinery,
steam and other power utensils and materials lying upon the premises or the adjoining
lands or roads, and use the same as his own property or may employ the same by means
of his own servants and workmen in carrying on and completing the work or by employing
any other Contractor or other person or persons to complete the works, and the Contractor
shall not in any way interrupt or do any act matter or thing to prevent or hinder such other
contractor or other person or persons employed for completing and finishing or using the
materials and plant for the works. When the works shall be completed or as soon
thereafter as convenient the Bank shall give a notice in writing to the Contractor to remove
his surplus materials and plant, and should the Contractor fail to do so within a period of
fourteen days after receipt thereof by him, the Employer may sell the same by public
auction, and give credit to the Contractor for the net amount realized. The employer shall
thereafter ascertain and certify in writing under his hand what of the said plant and
materials so taken possessions or by the Employer and the expenses or loss which the
Employer shall have been put to in procuring the works to be completed and the amount.
If any, owing the Contractor and the amount which shall be so certified shall thereupon
be paid by the Employer to the Contractor or by the Contractor to the Employer, as the
case may be, and the Certificate of the Bank shall be final and conclusive between the

parties.
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31.Termination of Contract by Contractor: If this payment of the amount payable by the

Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as aforesaid shall have been
given by the Contractor to the Employer, or if the Employer interferes with or obstructs the
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the
works be stopped for three months under the order of the Employer or by any injunction
or other order of any court of Law, then and in any of the said cases the Contractor shall
be in liberty to terminate the Contract by notice in writing to the Employer, and he shall be
entitled to recover from the Employer, payment for all works executed and for any loss he
may sustain upon any plant or materials supplied or purchased or prepared for the

purpose of the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's
original Tender shall be followed or where the same may not apply valuation shall be

made in accordance with Clause 18 hereof.

32.Certificates and Payments:

a. The Contractor shall be paid by the Employer from time to time by instalments under
Interim Certificates to be issued by the Bank’s Engineer to the Contractor on account
of the works executed when in the opinion of the Bank’s Engineer , work to the
approximate value named in the Appendix as ‘Value of work for Interim Certificates’
(or less at the reasonable discretion of the Bank’s Engineer) has been executed in
accordance with this Contract, subject, however, to a retention of the percentage of
such value named in the Appendix hereto as ‘Retention Percentage for Interim
Certificates’ until the total amount retained shall reach the sum named in Appendix as
‘Total “Retention Money’ after which time instalments shall be up to the full value of
the work subsequently so executed and fixed in the building. And when the works have
been virtually completed and the Bank’s Engineer shall have certified in writing that
they have been completed, the Contractor shall be paid by the Employer in
accordance with the Certificate to be issued by the Bank’s Engineer the sum of money
named in the Appendix as ‘Instalment after Virtual Completion’ being a part of the said

Total Retention money. And the Contractor shall be entitled to the payment of the final
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balance in accordance with the Final Certificate to be issued in writing by the Bank’s
Engineer at the expiration of the period referred to as the ‘Defect Liability Period’ in
the Appendix hereto from the date of Virtual Completion or as soon as after the
expiration of such period as the works shall have been finally completed and all defect
made good according to the true intent and meaning hereof whichever shall last
happen, provided always that the issue by the Bank’s Engineer of any Certificate
during the progress of the works or at or after their completion shall not relieve the
contractor from his liability under Clause 2 and 21, in cases of fraud, dishonesty, or
fraudulent concealment relating of the works or material or to any matter dealt with in
the Certificate, and in case of all defects and insufficiencies in the works or materials
which a reasonable examination would not have disclosed. No certificate of the Bank’s
Engineer shall of itself be conclusive evidence that any works or materials to which it
relates are in accordance with the Contract neither will the Contractor have a claim for
any amounts which the Bank’s Engineer might have certified in any interim bill and
paid by the Employer, and which might subsequently be discovered as not payable

and in this respect the Employer’s decision shall be final and binding.

b. The contractor, on signing an undertaking on stamp paper in the proforma given at
Annex 8, shall be entitled to be paid during the progress of the execution of the work
up to 75% of the assessed value of any materials or an amount not exceeding 75% of
the material element cost in the tendered rate of the finished item of the work,
whichever is lower ,which are in the opinion of the Engineer-in- Charge non-
perishable, nonfragile and non-combustible and are in accordance with the contract
and which have been brought on the site in connection therewith and are adequately
stored and/or protected against damage by weather or other causes but which have
not at the time of advance been incorporated in the works. When materials on account
of which an advance has been made under this sub-clause are incorporated in the
work, the amount of such advance shall be recovered/deducted from the next payment
made under any of the clause or clauses of this contract. The decision of the Engineer-
in-Charge shall be final and binding on the contractor in this matter. No secured
advance, shall however, be paid on high-risk materials such as ordinary glass, sand,

petrol, diesel etc.
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c. The Contractor has to submit along with his all running account bills and final bill, a
statement showing the details as well as the quantities of cement, steel and other
building materials procured by him up to the date of the bill for verification of the same

before settlement of such bills by the Bank.

d. The Bank’s Engineer shall have power to withhold any Certificate if the works or any

parts thereof are not being carried out to his satisfaction.

e. The Bank’s Engineer may make any correction in any previous Certificate which shall

have been issued by him.

f. No certificate of payment shall be issued by the Bank’s Engineer, if the Contractor fails
to insure the work and keep them insured till the completion of Defect Liability Period
(DLP).

g. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods
named in the Appendix as ‘Period for honor of Certificates’ after such Certificates have

been delivered to the Employer
The following terms of payment only are applicable for the work.

On account bills shall be made as under detailed item-wise measurement will be taken
and payment shall be made based on completion of specific item of work basis on the

quoted rate. All payment shall be subject to recovery of 5% towards Retention Money &

applicable taxes as per the statuary requirements. Contractor shall note that the interim

value of work done towards payment of running bill is 50% of Contract Value.

33.Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not

paid within the 'period of honoring certificates' named in the Appendix carry interest at the
rate named in the Appendix as the "Rate of interest for delayed payment" from the date
upon which sum ought to have been paid by the Employer until the payment subject to

production of all required information/ clarifications by the contractor.

34.Matters to be finally determined by Bank: The decision, opinion, direction Certificate

(except for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13,
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17,18, 19, 20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as
the expected matters) shall be final and conclusive and binding on the parties hereto and
shall be without appeal. Any other decision, opinion, direction, shall be subject to the right
of Arbitration and review under the Clause 35 hereof in the same way in all respects
(including the provisions as to opening the reference) as if it were a decision of the Bank’s

Engineer.

35. Settlement of disputes by Arbitration: All disputes and differences of any kind

whatever arising out of or in connection with the contract or the carrying out of the works
(whether during the progress of the works or after their completion and whether before or
after the determination abandonment or breach of the contract) shall be referred to and
settled by the Bank who shall state its decision in writing. Such decision may be in the
form of a final certificate or otherwise. The decision of the Bank with respect to any of the
excepted matters shall be final and without appeal as stated in preceding clauses. But if
either, the Contractor be dissatisfied on any matter the Contractor may within 28 days
after receiving notice of such decision give a written notice to the other party requiring that
the matters in dispute be arbitrated upon. Such written notice shall specify the matters,
which are in dispute or difference of which such written notice has been given. If both the
parties agree a single arbitrator would be appointed for the purpose. In case no agreement
could be reached on the appointment of single arbitrator, both the parties will nominate
one person each as an arbitrator on their behalf. The two arbitrators nominated by the

parties shall nominate one more person to act as third arbitrator or umpire.

The arbitrator or arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the
excepted matters, referred to in the preceding clause, and to determine all matters to
dispute which shall be submitted to arbitration and of which notice shall have been given

as aforesaid.

The arbitrator or arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may

be with the consent of the parties) from the date of entering on the reference. In case
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during the arbitration proceedings the parties mutually settle or compromise their dispute
or difference, on the parties filing their joint memorandum of the settlement or
compromise, the arbitrator or the arbitrators as the case may be, shall make an award in

terms of such settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and award
respectively shall be in the discretion of the arbitrator or arbitrators as the case may be,
who may determine the amount thereof or direct the same to be taxed as between the
party and party, and shall direct by whom and to whom and in what manner the same

shall be borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of
the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The
award of the arbitrator or arbitrators, as the case may be, shall be final and binding on the
parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall
proceed with the works with all due diligence and shall until the decision of the arbitrator
or arbitrators is given, abide by the decision of the Bank. No award of the arbitrator or
arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere
strictly to the Bank's instructions with regard to the actual carrying out of the works. The
Employer and the Contractor hereby also agree that arbitration under this clause shall be
a condition precedent to any right of action under the contract.

36._Right of technical scrutiny of final bill: The Employer shall have a right to cause a

technical examination of the works by any of the persons or organization as appointed by
the employer and the final bill of the Contractor including all supporting vouchers,
abstracts, etc. If as a result of this examinations or otherwise any sum is found to have
been overpaid or over certified it shall be lawful for the Employer to recover the sum from
any payment due to the Contractor for this works or any other works being carried out by
the contractors elsewhere under the RESERVE BANK OF INDIA.

37._Employer entitled to cover compensation paid to workmen: If, for any reason, the

Employer is obliged, by virtue of the provisions of the Workmen's Compensation Act,

1923, or any statutory modification or re-enactment thereof to pay compensation to a
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workman employed by the Contractor in execution of the works, the Employer shall be
entitled to recover from the Contractor the amount of compensation so paid, and without
prejudice to the rights of the Employer under the said Act, the Employer shall be at liberty
to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due to the Contractor. The Employer shall not be bound to contest any
claim made against it under the said Act, except on the written request of the Contractor
and upon his giving to the Employer full security to the satisfaction of the Employer for all
costs for which the Employer might become liable in consequence of contesting such

claim.

38._Abandonment of works: If at any time after the acceptance of the tender, the Employer

shall for any reasons whatsoever not requires the whole or any part of the works to be
carried out, the Bank shall give notice in writing to the Contractor who shall have no claim
to any payment of compensation or other-wise whatsoever on account of any profit or

advantage which he might have derived from the execution of the whole works.

39.Return of surplus materials: Notwithstanding anything to the contrary contained in any

or all the clauses of this Contact, where any material for the execution of the Contract is
procured with the assistance of the Employer by purchase made under orders or permits
or licenses issued by Government, the Contractor shall hold the said materials
economically and solely for the purpose of the Contract and not dispose of them without
the prior written permission of the Employer and return it to the Employer, if required by
the Employer, at the price to be determined by the Bank having due regard to the
conditions of the materials, the price to be determined not be exceed the purchase price
thereof inclusive of GST and other such levies paid by the Contractor in respect thereof,
in the event of breach of the aforesaid condition, the Contractor shall in addition to being
liable to action for contravention of the terms of licenses or permit and/or criminal breach
of trust, be liable to Employer for all moneys, advantages or profits resulting or which in

the usual course would have resulted to his by reason of such breach.

40.Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any

information, materials and details of the Bank's infrastructure / systems / equipment etc.,
which may come to the possession or knowledge of the Contractor during the course of

discharging its contractual obligations in connection with this agreement, to any third party
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41.

42.

and shall at all times hold the same in strictest confidence. The Contractor shall treat the
details of the contract as private and confidential, except to the extent necessary to carry
out the obligations under it or to comply with applicable laws. The Contractor shall not
publish, permit to be published, or disclose any particulars of the works in any trade or
technical paper or elsewhere without the previous written consent of the Employer. The
Contractor shall indemnify the Employer for any loss suffered by the Employer as a result
of disclosure of any confidential information. Failure to observe the above shall be treated
as breach of contract on the part of the Contractor and the Employer shall be entitled to
claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure
that the obligations of non-disclosure of confidential information under this Agreement is

fully satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality will survive

the expiry or termination of this agreement for whatever reason.

Right of employer to terminate contract in the event of death of Contractor if

individual: Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of terminating

the contract without incurring any liability for such termination.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, or the modifications

thereof or any other relevant laws and the rules made thereunder from time to time.

43.The contractor shall abide by and fulfill all requirements laid down under the Contract

Labor (Regulation and Abolition) Act, 1970 and the rules framed there under.

44.The contractor should ensure payment of minimum wages to all laborers/workmen staff

employed by him. Contractor should submit a certificate to the effect that, he has actually
paid all the dues of all the laborers of all descriptions engaged by him for completion of
the awarded job/work/project at the rate which is not less than the one prescribed under
Minimum Wages Act, 1948 and he has complied with the provisions of CLRA Act with
regard to providing the essential amenities to the contract laborers. Further, he may

facilitate Bank’s representative to verify the veracity of such certificate.
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45.The contractor shall comply with the provisions of the Employee Provident Fund and
Miscellaneous Provision Act, 1952.

46.The contractor shall comply with the provisions of the Building and Other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and Building and
Other Construction Workers’ Welfare Cess Act, 1996 and to take steps to obtain
registration of the Bank from the Competent Authority (Labor Department); ensure timely
filing of returns; make the payment of cess as per the Notification issued by the Central

Government.
47. Sexual Harassment of women at workplace

a) The contractor / agency shall be solely responsible for full compliance with the provisions
of “the Sexual Harassment of women at work place (Prevention, Prohibition and Redressal)
Act, 2013”. In case of any complaint of sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate

action under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional Complaint

Committee constituted by the Bank.

c) The contractor shall be responsible for any monetary relief that may need to be paid in
case the incident involves the employees of the contractor, for instance any monetary relief

to the Bank’s employee, if sexual violence by the employee of the contractor is proved.

d) The contractor shall be responsible for educating its employees about prevention of sexual
harassment at work place and related issues.
e) The contractor shall provide a complete and updated list of its employees who are

deployed within the Bank’s premises.

48. The bid and contract must show the GST tax rates and GST amount explicitly and
separate from the bid/contract price (exclusive of GST). Contract shall stipulate that all taxes,

levies, and cess including labour cess as may be applicable in respect of the contract shall
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be payable by the contractor and Bank shall not entertain any claim whatsoever in this

respect.

49. Clarification & Evaluation of bids:
Bank after opening the bids would examine and evaluate the bids as below:

(i) Only those tenders, which meet the criteria set out in this tender shall be processed further.
After verification of the correctness / legality and adequacy of the information and supporting
documents furnished, etc. and price-bids of only those bidders who are technically qualified
as per Part | of tender shall be opened.

(i) The price-bids of unqualified bidders will not be opened, and no communication will be
sent in this regard.

(iif) Amount quoted for each item shall be considered during verification / scrutiny.

(iv) To assist in the examination, evaluation and comparison of the bid, the Bank may ask the
bidders individually for clarifications. The request for clarification and the response shall be
in writing. No change in the price or substance of the bid shall be sought, offered or permitted
except as required during the evaluation of bids in accordance with tender clauses.

(v) In the case of any tender where amount quoted/ unit rate of any item(s) appears
unrealistic, such tender will be considered as unbalanced and in case the tenderer is unable
to provide satisfactory explanation, such a tender is liable to be disqualified and rejected.

(vi) In case the lowest tendered amount (worked out based on quoted rates of Individual
items) of two or more bidders is same, then such lowest bidders may be asked to submit a
revised offer quoting percentage discount on their already quoted tender amount which shall
be applicable on all tender items except buy-back amount. The lowest tender shall be decided
based on the revised offer. Further, if any such lowest bidder does not revise his bid on lower
side, his original bid shall remain valid for further processing.

50. Materials at Basic Prices/ Basic rates

i. For carrying out certain items of work, the tender provides for procurement of certain

materials at “Basic Prices/ Basic Rates” as specified in the tender document.

ii. Wherever the ‘basic rate’ for the material is specified, the contractor shall furnish all the
paid bills for Employer’s verification. In absence of these documents, his claim for positive
adjustment in Basic rates/Prices shall not be considered. The material and purchase rate

shall be got approved in writing from the Engineer-in-charge before purchasing. The
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adjustment in price shall be made only on measured quantity for the finished items of
work. No overhead and profit shall be considered on the cost difference. The basic prices
are ex-godown and are excluding taxes, duties, etc, as well as transportation to site,
loading, unloading, storing, insurance, labour, wastage and handling etc. The rate quoted

for the items shall include above excluded parameters.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Date : Signature of Authorized signatory with
seal.

Place :
Name and Address:
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APPENDIX HEREIN BEFORE REFERRED

1. Defects liability Period

1 Year from the date of issue of virtual completion
certificate.

2 .Date of commencement

10" day from the date of award of work

3. Date of completion

60 days from the date of commencement

4. Earnest money deposit
(EMD)

All bidders shall deposit Earnest Money Deposit (EMD)
equal to ¥69,300/- (Rupees Sixty-Nine Thousand and
Three Hundred only) in the form of DD or BG (validity
of BG at least up to validity of bid) issued by a
Scheduled Bank, drawn in favor of Reserve Bank of
India, Bengaluru to be delivered in physical form at Estate
Department., Reserve Bank of India, 10/3/8,
Nrupathunga Road, Bengaluru - 560001

OR

¥69,300/- (Rupees Sixty-Nine Thousand and Three
Hundred only) specification_towards

Beneficiary Name: Reserve Bank of India, Bengaluru
IFSC: RBISOBGPAO1

Account No: 8692299

5.Performance Security

Successful tenderer shall submit Performance Security in
the form of Bank Guarantee for a value equal to 5% of the
total Contract value in the prescribed format which shall
be valid till the stipulated date of completion of work plus
3 months. In case the time for completion of work gets
extension, the contractor shall get the validity of the
Performance Bank Guarantee (PBG) extended to cover
such extended time for completion of work. Performance
security will be released after issue of virtual completion
certificate of work.

6. Liquidated Damages

0.25% of the contract amount per week subject to a
maximum of 10% of the total accepted contract value.

7. Value of work for
Interim Certificate

50% of Contract Value

8. Percentage of retention
money to be deducted
from bills (R.M.) Total
Retention Money

5% of the value of bill

5% of the contract value
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9. Total Security Deposit | Performance Bank Guarantee (5%) of the total contract

(SD = RM + [ amount + RM (5%) of contract value
Performance Bank
Guarantee)

10. Installment of Security | Performance Bank Guarantee
Deposit to be refunded
after virtual completion

11.  Security deposit | After successful expiry of defects liability period.
(Retention Money)

12.Period of honoring | 38 days if bill is acceptable and payable

interim
certificate
13. Period of honoring | 3 Months
final
certificate

14. Interest for delayed | 3% (three percent) per annum

payment
Place: Signature of the Contractor
Date: With the seal of their Company
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1.

SPECIAL CONDITIONS OF CONTRACT

Since the work has to be carried out in secured campus, entry pass to any labor/staff of
vendor will only be provided after proper identity verification. The Contractor shall have
the addresses, identity card and photographs of their workmen being engaged by them
for the said work. The entry of workmen will be allowed inside the campus only on
producing the photo pass issued by the Bank and also have to subject themselves to
the security restrictions imposed by the Bank. Waiting time for issue of entry pass, needs

to be considered while quoting the rates.

The work has to be carried out in occupied residential campus which may restrict the
availability of work fronts during working hours. The tenderers are therefore advised to
plan for execution of work accordingly. The above aspect may be kept in mind while

submitting the tender.

. The Contractor should have valid Labor License from Labor commissioner, wherever

applicable.

. No Laborers shall be permitted to stay inside the campus after working hours.

Rate quoted should include for all necessary testing of materials as required and
directed by Bank’s Engineer, conforming to relevant coding practice from the approved
laboratory. The contractor shall use only approved materials as specifically stated in the
Schedule of Quantities, approved makes/ list of materials indicated in Part - | of the
tender. The Bank will be at liberty to choose any makes of materials from the approved
makes/ manufacturers in the list. Samples of any materials used in any of the works
should be got approved by Bank’s Engineer before proceeding with bulk purchase. The
work shall be carried out as per manufacturer’s application guide/ method statement,

specifications for the complete work.

The contractor shall submit a properly planned & prepared work programme to the Bank
before commencement of the work so as to enable the Bank to intimate other agencies
in advance for smooth working, progress and coordination and the time schedule in the

work programme should be strictly adhered to.
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7. All the materials shall be first/premium quality confirming to IS and other standards

prescribed by the manufacturers.

8. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for
inspection of quality and measurement of quantity of the materials. This quantity of the
material brought at site and consumed shall be cross checked with the actual

requirement as specified in the technical specification of the work.
9. The Contractor shall make their own arrangements for storing of their materials at site.

10.The Contractor shall also be responsible for safety & security of their materials & also
for ensuring fire prevention steps at all the times in working premises including their part

of work.

11.The Registers/ Documents - Hindrance Registers / Site Order Book, Material
consumption register etc., shall be maintained at site by the Contractor at his own cost

and updated regularly as instructed by the Bank’s Engineer.

12.The entire work involved shall be carried out with least disturbance to other agencies
carrying out the work in premises and also day-to-day cleaning of the debris / dust

generated has to be carried out by the Contractor.

13.Contractor should post a suitable qualified supervisor for day-to-day work. The work

shall be carried out through the manufacturer’s authorized applicator only. Authorization

letter need to be submitted before commencement of work.

14.No lapses from the Contractors side, which may cause damage to the property and
injury to the occupants/neighbors in the opinion of the Bank's Engineer, shall be

permitted.

15. Any damage caused to any of Bank's property shall be made good by the Contractor at

their own risk and cost.
16.The completion period mentioned in the tender is inclusive of monsoon period and
holidays including Sundays / Saturdays falling within in the contract period. The
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contractors shall comply with statutory requirements to work on holidays at their own

risk & cost and indemnify the Banks for any risks associated with it.

17.The contractor shall furnish A-4 size, computerized sheets printed in the format of a
conventional Measurement Book (MB), duly machine numbered pages and with a
provision for providing an MB number. The contractors shall incorporate necessary
corrections in these sheets as directed by Bank’s Engineer. After making necessary
correction the contractor shall submit new copies. All pages of the finalized
computerized MB sheets, after due check / test check measurements shall have full
signature with date of the authorized official of the contractor. The measurement sheets
approved as ‘final’ shall be bound in the form of a MB at the cost of the Contractor and
submitted to the Bank.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Date: Signature of Authorized signatory with
seal.
Place : Name and Address:
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10.

11.

12

SAFETY CODE

. There shall be maintained in a readily accessible place with first aid appliances including

adequate supply of sterilized dressings and cotton wool.

An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that cannot
safely be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm(clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged
for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench or
half of the depth of trench, whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening and working platform shall be provided with suitable means to prevent the
fall of persons or materials by providing suitable fencing or railing; minimum height shall
be one meter.

No part of the structure shall be so overloaded with debris of materials as to render it
unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields
and gloves.

i) No paint containing lead or lead products shall be used except in the forms of paste or
readymade paint.

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied
in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities shall

be provided to enable the working painters to wash during the period of cessation of work.

. Hoisting machines and tackle used in the works, including their attachments, anchorage

and support shall be in perfect condition.
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13. The ropes sued in hoisting or lowering material or a means of suspension shall be of
durable quality and adequate strength and free from defects.
14. Any other safety norms to be followed for the work shall be as per relevant Standards/

Construction practices.

| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Date: Signature of Authorized signatory with
seal.
Place: Name and Address:
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Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

Xiv.

XV.

XVi.

FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipment used at site
shall be plugged into correctly rated electrical outlets.

LPG used in ‘oxy-acetylene’ gas cutters shall be ‘industrial type’.

Only ISI marked 3 pin plug and other appliances and equipment shall be used.
Electrical power cables / wires used shall not have any joints and shall be
properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, Bank’s
Officer shall be informed and only after the site inspection, work shall be started.
Two buckets of water and sand shall be kept in an easily accessible area on
the site.

Fire extinguishers recommended and issued by fire officers shall be kept on the
site.

Used paint drums shall be stored in specified store only after closing them
properly.

None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

None of the fire extinguishers shall be removed / shifted from its designated
location.

Power supply shall be switched off from the mains when equipment is not in
use.

Wood-shavings and saw-dust generated from the work shall be collected on
daily basis, removed from site and stored at the designated place in proper
manner.

Any debris generated from the work shall be collected on daily basis, removed
from site and stored at the designated place in proper manner

Battery operated emergency light / torches shall be provided by the contractor
to the workmen while working beyond office hours.

All the electrical/mechanical/electro-mechanical appliance shall be connected

to sufficiently rated circuit breakers before tapping to a power source.
Page 58 of 90

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI

Bengaluru- Part |



| / We hereby declare that | / we have read and understood the above instructions for

guidance of tenderers and accept the same.

Date: Signature of Authorized signatory with
seal.

Name and Address:
Place :
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Technical Specifications

The scope of work covers execution, completion and testing of the work of ‘Providing,
fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters,
Nandini Layout, RBI Bengaluru’ in accordance with drawings (if any) and specifications
prepared by the Bank’s Engineer and tothe satisfaction of the Bank’s Engineer.

1. Introduction

The technical specification of work covers execution and completion of the work of ‘Providing,
fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters,
Nandini Layout, RBI Bengaluru’ in accordance with drawings (if any) and specifications

prepared by the Bank’s Engineer and to the satisfaction of the Bank’s Engineer.

2. Quality

Materials to be used for the work shall confirm to relevant BIS Codes as far as procurable &
best quality of their respective kinds as specified herein and shall be of approved make and
shall comply strictly with the tests prescribed hereinafter or, where tests are not laid down,
with the requirements of the latest edition of the relevant Indian standards approved by the

Engineer.

3. Inspection and Testing

Materials before used in the Works shall be subjected to inspection as provided in the
Conditions of Contract and elsewhere in the Specifications. Contractor shall submit to
Engineer-in-Charge the material testing certificate (s) (MTC) provided by Manufacturer for
every supply by Manufacturer to Contractor supported by substantiating document
(acceptable to Engineer-in-Charge) linking material supplied by Manufacturer to its MTC. in
case the procured material is observed unsure, or Contractor is not able to furnish MTC of
manufacturer as specified here above, the material shall be tested to ensure its conformity to
the relevant Code (s) of BIS or as applicable. Type of test (s) to be performed shall be decided
by Engineer-in-Charge for a particular material conforming to the procedure, sampling,
frequency etc. specified in the relevant Code (s). All the charges and costs in this regard shall
bear by the Contractor. . No materials shall be used in the works unless they have first been

approved by the Engineer or his representative.

Page 60 of 90

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI

Bengaluru- Part |



4. Samples

Samples of all materials proposed to be used or incorporated in the works and to be supplied
by the Contractor may be called for at any time by the Engineer or his Representative.
Technical specifications of work to be executed

1. The Structural steel work in built up sections (welded)

The Structural steel work in built up sections (welded) such as in columns, beams, trusses,

framework etc., is specified in this clause.

1.1 Fabrication:

Fabrication shall generally be done as specified in IS 800. Great accuracy shall be observed
in the fabrication of various members, so that these can be assembled without being unduly
packed, strained or forced into position and when built up, shall be true and free from twist,
kinks, buckles or open joints. The ends of the steel members shall also be marked for cutting

as per required dimensions.

The steel section shall be straight or to be straightened or flattened by pressure unless
required to be of curvilinear form and shall free from twists. These shall be cut square either
by shearing or sawing to correct length and measured by steel tape. No two pieces shall be

welded or joined to make up for the required length of member.

1.2 Assembly:

Before welding is commenced, the members to be welded shall first be brought together
and firmly clamped or tack welded to be held in position. This temporary connection has to
be strong enough to hold the parts accurately in place without any disturbance. Tack welds
located in places where final welds will be made later shall conform to the final weld in
quality and shall be cleaned off slag before final weld is made. Inspection and testing of

welds shall be as per IS 822.
1.3Welding:

Welding shall generally be done by electric arc process as per IS 816 and IS 823. Where

electricity for public is not available generators shall be arranged by the contractor at his own
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cost unless otherwise specified. Gas welding shall only by resorted to using oxyacetylene
flame with specific approval of the Engineer-in- charge. Gas welding shall not be permitted
for structural steel work Gas welding required heating of the members to be welded along
with the welding rod and is likely to create temperature stresses in the welded members.
Precautions shall therefore be taken to avoid distortion of the members due to these
temperature stresses. As far as possible every effort shall be made to limit the welding that
must be done after the structure is erected so as to avoid the improper welding that is likely
to be done due to heights and difficult positions on scaffolding etc. apart from the aspect of
economy. The maximum dia. of electrodes for welding work shall be as per IS 814. Joint

surfaces which are to be welded together shall be free from loose mill scale.

1.4 Precautions:

All operation connected with welding and cutting equipment shall conform to the safety
requirements given in IS 818 for safety requirements and Health provision in Electric and gas

welding and cutting operations.
1.5 Erection:

(i) Steel members shall be hoisted and erected in position carefully, without any damage
to itself, other structures and equipment and injury to workmen. The method of hoisting and
erection proposed to be adopted by the contractor shall be got approved from the Engineer-
in-charge in advance. The contractor however shall be fully responsible for the work being
carried out in a safe and proper manner without unduly stressing the various members and

proper equipment such as derricks, lifting tackles, winches, ropes etc. shall be used.

(i) The work of erection may be done in suitable units as may be directed by the Engineer-
in-charge. Fabricated members shall be lifted at such points so as to avoid deformation or
excessive stress in members. The structure or part of it placed in position shall be secured

against over-turning or collapse by suitable means.

(i)  During execution, the steel members shall be securely bolted or otherwise fastened
when necessary, temporarily braced to provide for all loads including those due to erection

equipment and its operation to be carried safely by structure during erection. The steel
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members shall be placed in proper position as directed by Bank’s Engineer, final welding

shall be done only after proper alignment has been checked and confirmed.

(iv)  The specification shall be as described above that while erecting a welded structure
adequate means shall be employed for temporary fastening the members together and
bracing the framework until the joints are welded. Such means shall consist of applying of
erection bolts, tack welding or other positive devices imparting sufficient strength and stiffness
to resist all temporary loads and lateral forces including wind. Different members which shall
be fillet welded, shall be brought into as close contact as possible. The gap due to faulty
workmanship or incorrect fit if any shall not exceed. 1.5 mm if gap exceeds 1.5 mm or more
occurs locally the size of fillet weld shall be increased at such position by an amount equal to

the width of the gap
1.6 Painting:

All surfaces which are to be painted, oiled or otherwise treated shall be dry and thoroughly
cleaned to remove all loose scale and loose rust. Surfaces not in contact but inaccessible
after shop assembly, shall receive the full specified protective treatment before assembly.
This does not apply to the interior of sealed hollow sections. Part to be encased in concrete
shall not be painted or oiled. A priming coat of approved steel primer such as Zinc Chromate
primer conforming to IS 2074 shall be applied before any member of steel structure are placed

in position or taken out of workshop.
1.7 Measurements:

The work as fixed in place shall be measured in running meters correct to a millimeter.
Weights shall be calculated for checking the specifications, on the basis of standard tables
correct to the nearest kilogram. The standard weight of steel sections shall conform to IS 808
with tolerance in sizes as per IS 1852. Steel sections shall be acceptable within tolerance
limits. Steel sections having weight variations lower than permissible variation shall not be
acceptable. Cleats, brackets, packing pieces, bolts, nuts, washers, distance Dpieces,
separators, diaphragm gussets (taking overall square dimension) fish plates, etc. shall not be
measured separately. The weight of steel sheets, plates and strips shall be taken from

relevant Indian standards based on 7.85 Kg/m2 for every millimeter sheet thickness. For

Page 63 of 90

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI

Bengaluru- Part |



rolled sections, steel rods and steel strips, weight given in relevant Indian Standards shall be

used. Payment for the item shall be made as per the measurements specified in the schedule

of quantities.
1.8 Rate:

The rate shall include the cost of materials and labour involved in all the operations described

above.
1.10 Drawing. The drawings of typical MS framework sections are attached for reference.
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B. LIST OF APPROVED MAKES
SI.No Description of Items Approved Brands
1 Cement Ultratech, A.C.C, Coramandal, or approved
equivalent.
2 Mild steel built-up sections/ Tata Steel, JSSW Steel Ltd., SAIL, APL
Structural steel sections Apollo Tubes Ltd, RINL or approved
equivalent
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3 Steel Primer Asian, Nerolac, Berger, Dulux or approved
equivalent
4 Enamel Paint Asian, Nerolac, Berger, Dulux or approved
equivalent
5. Aluminum Composite Panel Maple, EuroBond, Alucobond, Alstone or
approved equivalent
Note:

1)

Equivalent means equivalent in Cost and Quality.

2) The tenderer shall quote his rates on the basis of the price of quality and grade of the

3)

4)

product of the brand /make stipulated in the schedule of quantities and as described
in the list of approved makes.

Bank reserves the right to select any of the brands indicated in the list of approved
makes or alternate equivalent brand of the material other than the one specified in the
list of approved makes. The decision of Engineer-in-Charge shall be final in this
regard. The Contractor shall obtain prior approval from the Engineer-in-charge before
placing order for any specific material.

In case of non-availability of the brand specified in the contract the Contractor shall
approach Engineer-in-charge to acquiring alternate equivalent brand of the material
subject to submission of documentary evidence of non- availability of the specified
brand. Any additional expenditure and time because of this shall be solely on
contractor’s account and no claims whatsoever shall be entertained by the Employer
in this regard.

Place: Signature / Digital Signature of tenderer

Date:
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Annexure - 1

Articles of Agreement

ARTICLES OF AGREEMENT made the day of between

the Reserve Bank of India, Bengaluru (hereafter called “Employer”) of the one part and

(hereinafter called “the

Contractor”) of the other part.

WHEREAS the Bank is desirous of carrying out the “Providing, fabricating and fixing M.S.
grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI Bengaluru”
and has prepared drawing and/or Schedule of Quantities showing and describing the work to

be done under the direction of Bank’s Engineer.

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been

signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set
forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as
“the said Conditions”) the works shown upon the said drawings and/or described in the said
specification and included in the Schedule of Quantities at the respective rates therein set
forth amounting to the sum as therein arrived at or such other sum as shall become payable

there-under (hereinafter referred to as ‘the said Contract Amount’)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of said Contract Amount to be paid at the times and in the manner set
forth in the said conditions, the Contractor shall upon and subject to the said Conditions
execute and complete the work shown upon the said Drawings and described in the said
Specifications and the Schedule of Quantities.

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.

3. All the documents forming the tender and acceptance thereof, together with any
correspondence leading thereto and the formal Agreement executed between the
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9.

Competent Authority on behalf of the Employer and the Contractor, together with the
documents referred to therein, including the instructions to the bidders, the special
conditions, the general conditions, the Appendix/Annexures, the schedule of quantities
and specifications, design drawings (if any), correspondences exchanged and instructions
issued from time to time by the Bank’s Engineer/Employer shall be read and construed as
forming part of this agreement and the parties hereto shall respectively abide by, submit
themselves to the said Conditions and perform the agreements on their part respectively

in the said Conditions contained.

. The plans, agreement and documents mentioned herein shall form the basis of this

Contract.

This Contract is neither a fixed Lump sum Contract nor a Piece Work Contract but is a
Contract to for the complete work to be paid for according to actual measured quantities
at the rates contained in the Schedule of Rates and Probable quantities or as provided in
the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works and other ancillary works in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors etc. after the
completion of such works.

The Bank reserves to itself the right of altering the Drawings, specifications and nature of
the work by adding to or omitting any items of work or having portions of the same carried
out without prejudice to this contract.

Time shall be considered as the essence of this Contract, and the Contractor hereby
agrees to commence the work from tenth day of date of work award letter and to complete
the entire work within 60 days, subject nevertheless to the provisions for extension of time
in writing by such form (i.e., by way of a deed of agreement or by exchange of letters/
emails) as may be mutually decided by the parties.

All payments by The Bank under this Contract will be made only at Bengaluru

10.All disputes arising out of or in any way connected with this agreement shall be deemed

to have arisen at Bengaluru and only Courts in Bengaluru shall have jurisdiction to

determine the same.

11.That the several parts of this Contact have been read by the Contractor and fully

understood by the Contractor.
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If the contractor is a Partnership or an

Individual

If the contractor is a Company

Signature Clause

SIGNED AND DELIVERED BY THE
Reserve Bank of India by the hand of
Shri

IN WITNESS WHEREOF The Bank and the
Contractor have set their respective hands to
these presents and two duplicates hereof the
day and year first hereinabove written.

IN WITNESS WHEREOF The Bank has set its
hand to these presents through its duly
authorized official and the Contractor has
caused its common seal to be affixed
hereunto and the said two duplicate/has
caused these presents and the said two
duplicates hereof to be executed on its behalf,
the day and year first hereinabove written.

(name and designation)
in the presence of

(1)
Address

(2)
Address

Witnesses

SIGNED AND DELIVERED BY

of

(1)
Address

(2)
Address

If the party is a partnership firm

in the presence or an individual should be

signed by all or on behalf of all
the partners.
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Witnesses

THE COMMON SEAL OF

was hereunto affixed pursuant to the
resolutions passed by its Board of Directors
at the meeting held on
in the presence of

(1)

(2)

Directors, who have signed these presents in If the Contractor signs under its

token thereof in the presence of common seal, the signature
clause should tally with sealing
clause in the Articles of
Association.

(1)

(2)

SIGNED AND DELIVERED BY If the Contractor is signing by

the hand of power of attorney,
whether a company or
individual.

The Contractor by the hand of

Shri

And duly constituted attorney.
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Annexure 2

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID
SECURITY

(On Non-Judicial Stamp Paper of appropriate value)

Place:
Date:

The Regional Director

Estate Department

Reserve Bank of India

Bengaluru

Dear Sir / Madam,

Name of Work: Providing, fabricating and fixing M.S. grill and allied works on the

boundary wall at Staff Quarters, Nandini Layout, RBlI Bengaluru

WHEREAS
The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Marg, Mumbai
(hereinafter called the ‘RBI’) has invited tenders for the captioned work (Hereinafter called

“the said tender”) on the terms and conditions mentioned in the said tender documents.

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee

for a sum of . (Rupees only) as Earnest Money Deposit (EMD).

M/s. (Name of the Tenderer / Bidder) , (hereinafter called as ‘the Tenderer / Bidder’),
who are our Clients / Constituents intend to submit their tender / Bid for the said work and
have requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs.

(Rupees only) in respect of EMD.

NOW THIS GUARANTEE WITNESSETH

1. We (Name of the Bank) do hereby agree with and undertake to RBI,

their Successors, Assigns that in the event of the RBI coming to the conclusion that the

Page 70 of 90

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI

Bengaluru- Part |



Tenderer have not performed their obligations under the said conditions of the tender or
have committed a breach thereof, which conclusion shall be binding on us as well as the
said Tenderer, we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.
(Rupees only) or any lower amount that may be demanded by the RBI. Our guarantee shall
be treated as equivalent to the Earnest Money Deposit for the due performance of the
obligations of the Tenderer under the said Conditions, provided, however, that our liability

against such sum shall not exceed the sum of Rs. (Rupees only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. __ (Rupees
_______only) as aforesaid shall be paid by us without any demur or

protest, merely on demand from the RBI on receipt of a notice in writing stating that the
amount is due to them and we shall not ask for any further proof or evidence and the notice
from the RBI shall be conclusive and binding on us and shall not be questioned by us in any
respect or manner whatsoever. We undertake to pay the amount claimed by the RBI within

a period of one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the

agreement or agreements or other understandings between the RBI and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that:

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
tender and/or hereunder or granting of any time or showing of any indulgence by the RBI to
the Tenderer or any other matters in connection therewith shall not discharge us in any way
and our obligation under this guarantee. This guarantee shall be discharged only by the

performance by the Tenderers of their obligations and in the event of their failure to do so,

by payment by us of the sum not exceeding Rs. (Rupees only).
b) Our liability under these presents shall not exceed the sum of Rs. (Rupees
only).
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c) Our liability under this agreement shall not be affected by any infirmity or irregularity on
the part of our said constituents/clients in tendering for the said work or their obligations
there under or by dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force up to provided that if so desired by the

RBI, this guarantee shall be renewed for a further period as may be indicated by them on
the same terms and conditions as contained herein.
e) Our liability under these presents will terminate unless these presents are renewed as

provided hereinabove on the or on the day when our said constituents

comply with their obligations, as to which a certificate in writing by the RBI alone is the
conclusive proof whichever date is later. Unless a claim or suit or action is filed against us
within or any extended period, all the rights of the RBI against us under this guarantee shall
be forfeited and we shall be released and discharged from all our obligations and liabilities

hereunder.

Yours faithfully,

For and on behalf of

Authorised Official (with seal)
NB: This guarantee will require stamp duty as applicable in the state, where it is
executed and shall be signed by the official whose signature and authority shall be

verified).
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Annexure 3
PROFORMA OF BANK GUARANTEE FOR PERFORMANCE

(On Non-Judicial Stamp Paper of appropriate value)

Place:
Date:
The Regional Director,
Reserve Bank of India,
Estate Department,

Bengaluru.

Dear Sir/Madam,

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at

Staff Quarters, Nandini Layout, RBI Bengaluru

WHEREAS Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road,
Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned work

(hereinafter called the "Contract") to (Name of the Contractor) (hereinafter

called " the said Contractor" which expression shall include its successors and assigns.

AND Whereas the Contractor is bound by the said contract to submit to RBI a Performance

Security for a Total amount of 3 (Rupees___ only) for due fulfilment by the said
contractor of the terms and conditions contained in the contract. We, (Name
of the Bank),(hereinafter called the “Bank”), at the request of M/s , the
contractor, do hereby undertake to pay to RBI an amount not exceeding X as

Performance Guarantee for due fulfilment of the terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH

1. We (name of the Scheduled Bank) do hereby agree with

and undertake to the RBI, their successors, Assigns that in the event of the RBI coming to
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the conclusion that the Tenderer have not performed their obligations under the said
conditions of the tender or have committed a breach thereof, which conclusion shall be
binding on us as well as the said contractor, we shall on demand by the RBI, pay without

demur to the RBI a sum of (Rupees only) or any lower

amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to
the Performance Bank Guarantee amount for the due performance of the obligations of the
Contractor under the said contract, provided, however, that our liability against such sum

shall not exceed the sum of ¥ (Rupees only).

2. We also agree to undertake to and conform that the sum not exceeding X

(Rupees only) as aforesaid shall be paid by us without any demur
or protest, merely on demand from the RBI on receipt of a notice in writing stating the amount
is due to them and we shall not ask for any further proof or evidence and the notice from the
RBI shall be conclusive and binding on us and shall not be questioned by us in any respect
or manner whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding
any dispute/disputes raised by the contractor in any suit or proceedings pending before any
Court, Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be
absolute and unequivocal. We undertake to pay the amount claimed by the RBI within a

period of one week, from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the

agreement or agreements or other understandings between the RBI and the Tenderer.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

5. We hereby further agree that:

(a) Any forbearance or commission on the part of the RBI in enforcing the conditions of
the said agreement or in compliance with any of the terms and conditions stipulated
in the said contract and/or hereunder or granting of any time or showing of any
indulgence by the RBI to the Contractor or any other matters in connection therewith

shall not discharge us in any way and our obligation under this guarantee. This
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guarantee shall be discharged only by the performance by the Contractor of their

obligations and in the event of their failure to do so, by payment by us of the sum not

exceeding % (Rupees only)
(b) Our liability under these presents shall not exceed the sum of X (Rupees
only)

(c) Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents/clients or their obligations thereunder or by

dissolution or change in the constitution of our said constituents.

(d) This guarantee shall remain in force up to three months from provided that if
so desired by the RBI, this guarantee shall be renewed for a further period as may be

indicated by them on the same terms and conditions of our said herein.

(e) Our liability under this presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents
comply with their obligations, as to which a certificate in writing by the Reserve Bank
of India alone is the conclusive proof whichever date is later. Unless a claim or suit or
action is filed against us within __ months from that date under clause (d) above
or any extended period, all the rights of the RBI against us under this guarantee shall
be forfeited and we shall be released and discharged from all our obligations and

liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the

day of (Month and Year) being herewith duly authorized.

For and on behalf of

(Seal of the Scheduled Bank)
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Signature of the Authorised Bank Official

(Name, designation, stamp/seal etc.)

Signed, sealed and delivered for and on behalf of the Bank by the above named in the

presence of:

Witness 1

Note - This guarantee will require stamp duty as applicable in the State, where it is

executed and shall be signed by the official whose signature and authority shall be verified.
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Annexure 4

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY

(On Non-Judicial Stamp Paper of appropriate value)

To,
The Regional Director
Estate Department

Reserve Bank of India

Dear Sir/Madam,

.......... (Name of work)

VB (Name of the Tenderer and address
of their registered office) do hereby constitute, appoint and authorize Mr. / Ms.
......................................................................................... (Name and residential
address of Power of Attorney holder) who is presently employed with us and holding the
POSIION  Of o as our
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in
connection with or incidental to our bid for the captioned Project, including signing and
submission of all documents and providing information / responses to the Reserve Bank of
India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all

matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid

attorney shall and shall always be deemed to have been done by us.

Page 77 of 90

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI

Bengaluru- Part |



Signature/(s) of the Tenderer

Name/(s)

Stamp/Seal of the Tenderer

Note:

Power of Attorney should be properly stamped and notarized

Power of Attorney furnished by Tenderer shall be irrevocable.
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Annexure 5

(Proforma for providing input for NEFT Payment

RTGS/NEFT/ECS — MANDATE AUTHORISATION FORM

1. Contractor’s Name:

2. Contractor’'s Name as per Bank Records:

3A. Contractor’s Code 3B. Contractor’s PAN Number: #

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-
2008, hence ensure to fill- up this and also send a photocopy of PAN duly self-
attested. If there is any difference between the name given in the supplier's name and
name given in the PAN card, then a note to explain the reason for the difference and
the correlation between both.

4. Contractor’s Complete Postal Address:

Door No. Street:
Location: District:
City: State PIN

5. Contractor’s E-mail ID:

6. Contractor’s Telephone Number & Mobile Phone Number:

7. Name of the Bank:

3ank (Branch) Postal
8. Address:

9. RTGS*/NEFT** /MICR- Code of the Branch:

RTGS:

NEFT:

MICR:

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”.
MICR-Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of
each Branch — “ Indian Financial Services Code”. For some Branches boththe codes are
the same and some Banks, may maintain one Code No. for RTGS and another Code No.
for NEFT. Hence, please fill-up both the rows, even if it is the same.

10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the
balance two accounts)

‘ ‘ ‘ J Current ‘ ‘
Saving Bank Cash Credit Account: |  Account:
Account:
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11. Bank Account Number of the Contractor: ©

© Fill up from the 15t column. For the balance left out blank columns, please mention ‘X’
mark.
We hereby declare that the particulars given above are correct and complete. If the

transaction is delayed for reasons of incomplete or incorrect information, we would not
hold MDL responsible.

Authorized Signature of the Contractor:

Date: Contractor’s Seal:

Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our
records.

Date: Bank’s Stamp Authorized Signature of the Officer of the Bank.
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Annexure 6

Proforma for Indemnifying the Employer against Contract labour Rules/requlations

(On Non-Judicial Stamp Paper of appropriate value)
To

The Regional Director
Estate Department
Reserve Bank of India

Dear Sir/Madam

...... (name of work)

We, M/s ...t (Name of contractor), hereby undertake that we shall comply with all
the statutory rules/ regulations with regard to the employment of contract labour and their
payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e., Reserve Bank of
India, against payments to be made to the contract labour and for the observance of the laws

in this regard without prejudice to our right to claim indemnity from our sub-contractors.

Yours faithfully,

For

Authorised signatory
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Annexure 7

Proforma for Indemnifying the Employer against Patent Rights

(On Non-Judicial Stamp Paper of appropriate value)

To,

The Regional Director
Estate Department
Reserve Bank of India

Dear Sir/Madam

............ (Name of work)

We, M/s (Name of Contractor) hereby undertake to fully indemnify and keep

indemnified the Employer i.e. Reserve Bank of India against any action, claim or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights
and shall ourselves pay any royalties, licence fees etc. which may be payable in respect of any
article or part thereof included in the contract or damages, cost and charges of all and every

sort that may be legally incurred in respect thereof.

In the event of any claims made under or action brought against Employer in respect of any
such matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any
dispute or conduct any litigation that may arise therefrom, provided that we shall not be
liable to indemnify the Employer if the infringement of the patent or design or any alleged
patent or design right is the direct result of an order passed by the Engineer-in-Charge in this
behalf.

Yours faithfully,

For
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Authorised signatory

NAME AND ADDRESS OF THE CONTRACTOR:

SIGN & SEAL OF THE CONTRACTOR:
Date:
Place:
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Annexure 8

Undertaking in connection with

Payment of advance on materials consumed in ready to install parts delivered by the

Contractor at the site

(On Non-Judicial Stamp Paper of appropriate value)

To,
The Regional Director
Estate Department

Reserve Bank of India

Dear Sir/Madam

............ (name of work)

This undertaking made this day of by M/s

(Name of the Contractor) hereinafter referred as Contractor.

The Employer and the Contractor have entered into an Agreementdated  hereinafter
called as the said Agreement and in terms of Clause No.32 in the General Conditions of
Contract, the Employer has agreed at his discretion on the request of Contractor that the
Contractor will be paid an advance of up to 75% of the cost of materials consumed in ready
to install parts delivered by the Contractor to the site (hereinafter called as Material) for

installation in the works.

The Contractors have applied to the Employer that they be allowed advances on the security
of materials absolutely belonging to him and brought by him to the site of work. The Employer

has agreed to do so on the terms and conditions hereinafter set out.

Now this letter of Undertaking witnesses that in consideration of the said Agreement, and in

consideration of the amount paid/payable to the Contractors by the Employer and of any
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further advances as may be made to the Contractor as aforesaid, the Contractor hereby

agrees with the Employer and undertake as under:

1. The amount advanced by the Employer to the Contractor as aforesaid and all or any further
sum or sums advanced shall be employed by the Contractor in or towards expending the

execution of the said Works and for no other purpose whatsoever.

2. That the materials which have been offered to and accepted by the Employer as security
are absolutely the Contractor's own property and free from encumbrances of any kind and
the Contractor will not make any application for or receive a further advance on the security
of materials which are not absolutely his own property and not free from encumbrances of
any kind and the Contractors indemnifies the Employer against all claims in respect of which

an advance has been made to them as aforesaid.

3. That the materials on the security of which any further advance or advances may hereafter
be made as aforesaid (hereinafter called the said Materials) shall be used by the Contractors
solely in the execution of the said Works in accordance with the directions of the Bank’s

Engineer and in the terms of the said Agreement.

4. That the Contractor shall make at his own cost all necessary and adequate arrangement
for the proper watch, safe custody and protection against all risk of the said Materials and
that until used in installation as aforesaid, the said Materials shall remain at the site of the
said Works in the Contractor's custody and on their own responsibility and shall at all times
be open to inspection by the Bank's Engineers or any officer authorized by the Engineer-in-

Charge.

In the event of the said Materials or any part thereof being stolen, destroyed or damaged, the
Contractor will forthwith replace the same with other materials of like quality or repair and

make good the same complete in all respect conforming to the specifications of Contract.

5. That the said materials shall not on any account be removed from the site of the said Works

except with the written permission of the Engineer-in-Charge.
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6. That the advances shall be repayable in full when or before the Contractors received
payment from the Employer of the price payable to them for the said Works under the terms
and the provisions of the said Agreement provided that if any intermediate payments are
made to the Contractors on account of work done, then on the occasion of each such
payment the Employer will be at liberty to make a recovery from the Contractor's bill for such
payment by deducting therefrom the value of the said Materials the actually used in the
construction and in respect of which recovery has not been made previously the value for this
purpose being determined in respect of each description of materials at the rates at which

the amounts of the advances made under these presents were calculated.

7. That if Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said Agreement or of the presents, the
total amount of the advance or advances that may still be owing to the Employer shall
immediately on the happening of such default be repayable by the Contractor to the Employer
together with interest thereon at twelve percent per annum from the date or respective dates
of such advance or advances to the date of repayment and with all costs, charges, damages
and expenses incurred by the Employer in or for the recovery thereof or the enforcement of
this security or otherwise by reason of the default of the Contractor and the Contractor hereby
covenants and agree with the Employer to repay and pay the same respectively to him

accordingly.

8. That the Contractor hereby charges all the said Materials with the repayment to the
Employer of the sum or sums, advances as aforesaid and all cost, charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and
declared that notwithstanding anything in the said Agreement and without prejudice to the
powers contained therein if and whenever the covenant for payment and repayment
hereinbefore contained shall become enforceable and the money owing shall not be paid in
accordance therewith, the Employer may at any timecn thereafter adopt all or any of the

following courses as he may deem best.
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(a) Seize and utilize the said materials or any part thereof in the completion of the said Works
on behalf of the Contractor in accordance with the provisions in that behalf contained in the
said Agreement, debiting the Contractor with the actual cost of effecting such completion and
the amount due in respect of advances under these presents and crediting the Contractor
with the value of work done as if he had carried it out in accordance with the said Agreement
and at the rates thereby provided. If the balance is against the Contractor, he is to pay same

to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from sale retain all the sums aforesaid repayable or payable to the Employer

under these presents and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the money owing out of the security deposits or any sum due to

the Contractor under the said Agreement.

9. That except in the event of such default on the part of the Contractor as aforesaid interest

on the said Advance shall be payable.

10. That in the event on any conflict between the provisions of these presents and the said
Agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction of effect of these presents the settlement of which
has not been hereinbefore expressly provided for, the same shall be referred to the Employer
whose decision shall be final and no appeal shall lie against his decision before any court,

arbitrator or authority.

11. The provision of this undertaking shall be deemed to be supplemental to the said

Agreement.

IN WITNESS WHEREOF the Contractor have set their hands to these presents the day and

year first hereinabove written.

SIGNED, SEALED AND DELIVERED
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BY THE CONTRACTOR
IN THE PRESENCE OF

Witness One

Signature

Name

Address

Witness Two

Signature

Name

Address
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Annexure 9
Undertaking regarding declaration of debarment by public institution(s)
(To be submitted by the tenderer on their letterhead)

Name of Work: ..............

1. /We ..o, (Name of the bidder) declares that
a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any
public institution / entity in India or any other country ason .............. (last date of

submission of bid).

b) I/ We or any of our allied firm* have not made any transgression in respect of the
code of integrity (as mentioned in the tender) with any public institution / entity in India or
any other country in last three yearsason .................. (last date of submission of bid).
c) we will inform the Bank in writing, in case, |/we or any of our allied firm* is/are
debarred / suspended / blacklisted by any public institution / entity in India or any other

country on or before award of work for the captioned work.

2. IWe .o (Name of the bidder) declare that I/we or our allied
firm* . (Name of the allied firm(s)) is/ are debarred / suspended /
blacklisted by ................coo (Name and address of public institution in India or any
other country) and the same effective upto ............. (date). A copy of such letter is

attached for your information and record.

(seal and signature of the bidder)
Date
Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as “allied firm” if the management is common, or
substantial or majority shares are owned by the banned/ suspended firm and by virtue of
this it has a controlling voice. Further all successor firms will also be considered as allied

firms.
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Check list

A. List of Documents duly signed and certified and to be submitted to the Reserve Bank of

India on or before last date and time of submission be scanned and uploaded within the

period of bid submission:

SI.No. | Description of Documents Submitted
Yes / No
Al Form of tender
ii UTR No. of NEFT Transaction for submission / Bank Guarantee
(BG) as per prescribed format for EMD.
ii. Tenderer's Undertaking Addressed to the Bank
iii. Annex 2
iv. Annex 4
V. Annex 5
Vi. Annex 6
Vii. Annex 7
viii. Annex 9
iX. Any other document as specified in the NIT and tender.
B. Original documents in physical form and duly signed to be
submitted before scheduled date
i Bank Guarantee / DD for EMD if BG/DD has been provided
against EMD.
i. All documents as above

Page 90 of 90

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff Quarters, Nandini Layout, RBI

Bengaluru- Part |



RESERVE BANK OF INDIA
Estate Department
Bengaluru

Tender

For

Providing, fabricating and fixing M.S. grill and allied works on the

boundary wall at Staff Quarters, Nandini Layout, RBI Bengaluru

Name of Tenderer:

Address:

Schedule of Quantities/ Part Il - Price Bid

Activity Date
Date of availability of Tender for viewing and .
1| downloading in RBI Website and MSTC Portal | VU"® 24: 2026; 12.00 PM onwards
2 | Bid Start Date July 01, 2026; 12.00 PM onwards
3 | Due date for submission of Tender July 08, 2026; till 10.00 AM
4 | Date of opening of Tender July 08, 2026; 11:00 AM

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or
recorded on any medium, electronic or otherwise, without the RBI's written permission thereof, except
for the purpose of responding to RBI for the said purpose. The use of the contents of this document,
even by theauthorized personnel / agencies for any purpose other than the purpose specified herein,
is strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the

Indian Law.
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RESERVE BANK OF INDIA, BENGALURU

ESTATE DEPARTMENT

Providing, fabricating and fixing M.S. grill and allied works on the boundary wall at Staff
Quarters, Nandini Layout, RBI Bengaluru

Part-ll /Price Bid

Item Particulars of the work Qty Unit | Rate | Amount
no ®) ()
1 Carefully dismantling existing MS sections and barbed 1 LS

wire by mechanical and manual means without damaging
the boundary wall, electric wire, cable, pipes,etc and
repairing the damages done to the wall with using cement
concrete (1:2:4) and cement mortar (1:5) complete as
directed for all leads and lift in proper line level and good
workmanship.

Note: The rate quoted should be inclusive of disposal of
debris away from Bank's premises at a place permissible
by municipal authority, etc, and scaffolding, ladder,etc
requied for the work

2 Mild Steel Compound Grill- Providing,fabricating and | 690 | Sgm
erecting in position and welding the MS rolled steel
structural members such as plates, channels, cleat
angles, flats, stiffners, tees, rods, inserts plates, angles,
etc., and MS structural steel built up tubular sections of all
sizes and shapes conforming to relevant BIS code as per
drawings for boundary wall, including necessary
machining /grinding smoothening of members /joints
wherever required to give a neat appearance. The rate
also includes the seamless arc welding throughout, using
welding electrodes, except for spikes where tack-welding
may be used, wastage to obtain finished sizes, erection
machinery/equipment, temporary supporting structure
and members required for erection, etc complete as
directed by the Bank's Engineer.
a) Providing, fabricating and fixing Mild Steel (MS)
frame with 50mm x 50mm x 2mm SHS, 40x 6mm flat
section, 12mm square rod, as per drawing, and direction
of Bank's Engineer. The rate shall be inclusive of factory
pressing 12mm square rod at top in the shape of
arrow/spikes as shown in the drawing.
b) Vertical MS section shall be properly fixed to the
top of the existing compound wall by excavating pit of
size 200 x 200 x 100 to 450 mm (as per site condition),
welding 2 Nos. 10mm dia. TMT bar (100mm long) to
vertical MS section in horizontal direction at required
spacing and filling the pit with plain cement concrete (M15
grade) with coping finish on top as per drawing and
directed by the Bank's Engineer, etc complete.
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c¢) Providing and applying two or more coats of
approved make and shade high sheen satin finish
epoxy paint over a coat of approved make zinc
chromate primer as per manufacturer
specifications/instructions and as directed by the Bank's
Engineer, over the exposed surfaces and both sides of
the M.S sections, to get the required finish and sheen.
Rate shall include preparing the surface by removing the
mill scales, rust, dust, etc by sand papering dusting etc.
The scope of work shall also include application of two or
more coats approved make nitro-cellulose-based lacquer
paint of golden shade over the epoxy painted surface on
spikes of 12 mm squarer rod
Note: The rate quoted should be inclusive of scaffolding,
proper welding with grinding the edges and projections.
The entire work should be done in proper line level with
good workmanship.
Finished elevation area in sgm with multiplying factor as 1
will be measured for payment.

Providing and fixing concertina wire with following
specification:

(a). Providing and fixing MS angle of 50x50x4mm in Y
shape (finished height is 900mm) welded to the top of MS
grill to fix the concertina wire at 1200mm to 1800mm apart.
(b). Providing and fixing medium barb Gl steel
concertina coil 600 mm dia. above wall on MS Section
up to approved height, length and diameter tied with
necessary fittings to, including necessary bolts or G.I.
barbed wire tied to angle iron, as per drawing and direction
of Engineer-in-charge.
(c) Providing and fixing 6 nos. 12mm square rod in
horizontal direction at suitable spacing as per drawing
and direction of Engineer-in-charge.
(d) Providing and applying two or more coats of
approved make and shade high sheen satin finish
epoxy paint over a coat of approved make zinc
chromate primer as per manufacturer
specifications/instructions and as directed by the Bank's
Engineer, over the exposed surfaces and both sides of
the M.S sections, to get the required finish and sheen.
Rate shall include preparing the surface by removing the
mill scales, rust, dust, etc by sand papering dusting etc.
Note: The rate quoted should be inclusive of scaffolding,
proper welding with grinding the edges and projections, if
any. The entire work should be done in proper line level
with good workmanship.
Finished length in running meter with multiplying factor as
1 will be measured for payment.

470
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ACP Sheet Panelling: Providing and fixing 4mm thick
ACP sheet of approved make and finish on MS Grill frame
of the boundary wall. The rate quoted should be inclusive
of sealant joints, necessary rivets for punching and
additional MS sections (in comparison to item no.1), if any,
required as per site-condition for fixing ACP sheet on MS
grill in proper line and level in proper workmanship and as
per manufacturer specifications and direction of the Banks
Engineer,etc. at all heights complete as per specification
and as directed by the Bank's Engineer/ Architect.
Basic rate of ACP sheet ¥1,200 per Sgm. excl. GST.
Note: The rate quoted should be inclusive of scaffolding.
Finished elevation area in sgqm with multiplying factor as 1
will be measured for payment

170

Sgm

Sub Total (%) (A)

Add CGST 9% (%)

Add SGST 9% (%)

Total (%) (B)

Scrap value for taking away the salvageable items:
Scrap value for taking away the reusable / salvageable
items removed and stacked under any of the items from 1
to 4 above, which are not required to be re-used in the
work under any of the items above inclusive of G.S.T. &
T.C.S.

1 Lot

L.S.
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