
 
 
 

 

 

 
 

भारतीय �रज़वर् बैंक  
संपदा िवभाग 

 

अहमदाबाद 
िनिवदा आमंित्रत करने की सूचना (एनआईटी) 

(केवल ई-खरीद के मा�म से) 
िनिवदा अनुसूची (एसओटी) 

 
भारतीय �रज़वर् बैंक,अहमदाबाद के नवरंगपुरा में बैंक की "पराग" कॉलोनी में सोलर फोटो वो�ाइक 

आधा�रत 20 kWp के िग्रड इंटरै��व सौर ऊजार् संयंत्र के िडज़ाइन, आपूितर्, �ापना, परीक्षण और 
कमीशिनंग का कायर् 
 

1. भारतीय �रज़वर् बैंक, अहमदाबाद अपने "पराग" कॉलोनी में सोलर फोटो वो�ाइक आधा�रत 20 kWp के 
िग्रड इंटरै��व सौर ऊजार् संयंत्र के िडज़ाइन, आपूितर्, �ापना, परीक्षण और कमीशिनंग के कायर् के िलए पात्र 
एवं इ�ुक फ़म� से ई-िनिवदाएँ आमंित्रत करता है। कायर् की अनुमािनत लागत ₹8,60,000/- मात्र (जी.एस.टी 

सिहत) है। 
2. यह एक खुली ई-िनिवदा है। केवल वे इ�ुक एवं पात्र फ़म� जो िक CPPP पोटर्ल पर पंजीकृत हैं, ई-िनिवदा 

प्रिक्रया में भाग ले सकें गी। िनिवदा द�ावेज़ वेबसाइट www.rbi.org.in पर डाउनलोड के िलए उपल� हैं।  
3. िनिवदा दो भागो ंमें ऑनलाइन प्र�ुत की जाएगी। िनिवदा के भाग – I में प्र�ािवत कायर् के िलए बैंक की मानक 

तकनीकी और वािण��क शत� होगंी, िजनपर िनिवदाकतार् को सहमत होना होगा। ई-िनिवदा के भाग-II में 
बैंक की मात्राओ ंकी अनुसूची िनधार्�रत की जाएगी और िनिवदाकतार् द्वारा मू� बोली ऑनलाइन प्र�ुत की 
जाएगी।  

4. पात्रता मानदंड को पूरा करने वाली फ़म� और कायर् के आवंटन के िलए िवचार िकए जाने की इ�ुक 
िनिवदाकतार् को पूवार्ह्न बजे तक या उससे पहले सभी आव�क द�ावेज़ो ं को CPPP 
(https://etenders.gov.in/eprocure/app) पर अपलोड करना होगा।  

5. िनिवदा के भाग-I को 11 अ�ूबर 2026 को दोपहर 03:30 बजे CPPP portal पर खोला जाएगा। िनिवदा की 
समय-सारणी िन�ानुसार है:-  

(क) ई-िनिवदा सं RBI/AHMEDABAD/ESTATE/N/26-27/1 
(ख) िनिवदा प्रणाली ई-प्रापण प्रणाली (ऑनलाईन) 

https://etenders.gov.in/eprocure/app 
(ग) अनुमािनत लागत ₹8,60,000/- (रूपये आठ लाख साठ हज़ार मात्र)  
(घ) िनिवदा द�ावेज़ बैंक की वेबसाइट से 

डाउनलोड करने की प्रार��क ितिथ  
31 अग� 2026 को शाम 05:00 बजे From CPPP 
(https://etenders.gov.in/eprocure/app) 

(ड़) बयाना रािश (केवल NEFT के मा�म से)  ₹17,200/- (रुपये सतरह हज़ार दो सौ मात्र) 
लाभाथ� का नाम- भारतीय �रज़वर् बैंक 
खाता सं�ा: 186003001 
IFSC Code: RBIS0AHPA01 (पांचवा और दसवां अंक 
शू� है)  
नोट: कृपया एनईएफटी लेनदेन िट�िणयो ंमें अपना 
नाम/कंपनी का नाम बताएं। 

(च) बोली पूवर् बैठक की ितिथ एवं समय 28 िसत�र 2026 को सुबह 11:00 बजे 
�ान : संपदा िवभाग, चतुथर् तल, मु� कायार्लय भवन, 
भारतीय �रज़वर् बैंक, अहमदाबाद 

http://www.rbi.org.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


   

 
(छ) https://etenders.gov.in/eprocure/app 

पर ई-िनिवदा (तकनीकी-वािण��क बोली 
और मू� बोली) प्रारंभ होने की ितिथ 

30 िसत�र 2026, शाम 05:00 बजे से 

(ज) बयाना रािश जमा करने की अंितम ितिथ 11 अ�ूबर 2026 
(झ) ई-िनिवदा (तकनीकी-वािण��क बोली एवं  

मू� बोली) बंद होने की ितिथ 
12 अ�ूबर 2026 दोपहर 03:00 बजे तक  

(ञ) i) ई-िनिवदा का भाग – I (तकनीकी-
वािण��क बोली) खोलने की ितिथ  
ii) भाग II – (मू� बोली) खोलने की ितिथ 

13 अ�ूबर 2026 दोपहर 03:30 बजे 
भाग I में अपलोड िकए गए द�ावेज़ो की समीक्षा के बाद 
भाग II केवल उ�ी ं बोलीदाताओ ं का खोला जाएगा, 
िजनके भाग I के साथ अपलोड िकए गए द�ावेज़ो ंकी 
जांच के प�ात �ीकायर् पाया जाएगा िजसकी सूचना पात्र 
बोलीदाताओ ं को ईमेल/पत्र के मा�म से अलग से दी 
जाएगी।  

(ट) अंतरण फीस अंतरण फीस का भुगतान CPPP भुगतान गेटवे / 
एनईएफटी/ आरटीजीएस के मा�म से एमएसटीसी 
िलिमटेड के पक्ष में िकया जाएगा 

 

सभी इ�ुक कंपिनयो ं/ एजेंिसयो ं/ फम� को CPPP (https://etenders.gov.in/eprocure/app) के मा�म से 
उपयुर्� वेबसाइट के द्वारा िनिवदा प्रिक्रया में भाग लेने के िलए अपना पंजीकरण कराना होगा। कृपया यह भी 
�ान दें  आगे का प�रिश� केवल भारतीय �रज़वर् बैंक की वेबसाइट और CPPP वेबसाइट पर प्रकािशत िकया 
जाएगा। 

बैंक सबसे कम िनिवदा को �ीकार करने के िलए बा� नही ंहै और िकसी भी िनिवदा को पूणर् या आंिशक रूप 
से �ीकार करने का अिधकार सुरिक्षत रखता है। बैंक को िबना कोई कारण बताए िकसी भी िनिवदा या सभी 
िनिवदाओ ंको अ�ीकार करने का अिधकार सुरिक्षत है। 

के्षत्रीय िनदेशक 
भारतीय �रज़वर् बैंक, अहमदाबाद 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


                                                      1- Tender for DSITC of 20 kWp solar power plant at  RBI Ahmedabad 

 
 
 

 
भारतीय �रज़वर् बैंक /Reserve Bank of India 

स�दा िवभाग / Estate Department 
अहमदाबाद /Ahmedabad 

 
भारतीय �रज़वर् बैंक,अहमदाबाद के नवरंगपुरा में बैंक की "पराग" कॉलोनी में सोलर फोटो वो�ाइक 

आधा�रत 20 KWp के िग्रड इंटरै��व सौर ऊजार् संयंत्र के िडज़ाइन, आपूितर्, �ापना, परीक्षण और 
कमीशिनंग के कायर् हेतु ई-िनिवदा 

 

Tender for Design, Supply, Installation, Testing and Commissioning of solar 
photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 

“PARAG” colony in Navrangpura, Ahmedabad 
 

e-Tender No: RBI/AHMEDABAD/ESTATE/N/26-27/1 
(भाग I तकनीकी-वािण��क बोली) / (Part-I Techno-commercial Bid) 

 

बोलीदाता का नाम:   _________________________________________ 
पता:    _________________________________________ 
ईमेल:    _________________________________________ 
दूरभाष:    _________________________________________                    
बोली पूवर् बैठक का समय एवं �ान 28 िसत�र 2026 को सुबह 11:00 बजे  

�ान : संपदा िवभाग, चतुथ तल, मु� कायार्लय 
भवन, भारतीय �रज़वर् बैंक, अहमदाबाद 

बोली प्र�ुत करने की अंितम ितिथ :  

िनिवदा का भाग I अथार्त तकनीकी-वािण��क 
बोली खोलने की ितिथ: 

 

 

Note: This is an-e tender. Hence, signed & scanned Part I must be uploaded to CPPP 
website. Part II/price bid will be directly filled at the CPPP site. 
Bidder/Contractor/Tenderer means those who are participating in the tendering 
process. Successful bidder/contractor/Tenders mean who quote Lowest rates after 
evaluating the                           Part I and Part II of tender. 
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अ�ीकरण /  
DISCLAIMER 

 
भारतीय �रज़वर् बैंक, सम्पदा �वभाग, अहमदाबाद ने इच्छुक पक्षों को कायर् क� पषृ्ठभू�म क� जानकार� 
देने के �लए यह दस्तावज़े तैयार �कया है। जब�क भारतीय �रज़वर् बैंक ने इसमें �न�हत जानकार� को 
तैयार करने में उ�चत सावधानी बरती है और इसे सट�क मानते हैं, न तो भारतीय �रज़वर् बैंक और न ह� इसके 
�कसी भी प्रा�धकरण या एजें�सयों और न ह� उनके संबिन्धत अ�धका�रयों, कमर्चा�रयों, एजेंटों या सलाहकारों 
में से कोई भी इस दस्तावेज़ में �न�हत जानकार� क� पूणर्ता या सट�कता के संबंध में कोई वारंट�  या नुमाइंदगी, 
व्यक्त या �न�हत प्रदान करता है।  
Reserve Bank of India, Estate Department, Ahmedabad, has prepared this document to give 
background information on the work to the interested parties. While Reserve Bank of India 
has taken due care in the preparation of the information contained herein and believe it to be 
accurate, neither Reserve Bank of India nor any of its authorities or agencies nor any of their 
respective officers, employees, agents or advisors give any warranty or make any 
representations, express or implied as to the completeness or accuracy of the information 
contained in this document or any information which may be provided in association with it. 
इस दस्तावेज़ का प्रयोजन सम्पूणर् जानकार� प्रदान करने का नह�ं है। इच्छुक पा�टर्यों से अपनी स्वयं से 
पूछताछ करना अपे�क्षत है। इस ई-�न�वदा के प्रत्यथ� को अपनी स्वयं क� पूछताछ करने क� आवश्यकता है 
और उन्हें केवल खाल� ई-�न�वदा दस्तावेज़ों / फाम� में �न�हत जानकार� पर भरोसा नह� ंकरना चा�हए। य�द 
उत्तरदाताओ ंद्वारा सम्यक उद्यम का पालन नह� ं�कया जाता है तो भारतीय �रज़वर् बैंक िज़म्मेदार नह� ंहोगा।  
The information is not intended to be exhaustive. Interested parties are required to make 
their own inquiries. Respondents to this tender are required to make their own inquiries and 
they should not rely solely on the information contained in the blank tender documents / 
forms. The Reserve Bank of India is not responsible if no due diligence is performed by the 
Respondents. 
यह जानकार� इस आधार पर प्रदान क� जाती है �क यह भारतीय �रज़वर् बैंक या इसके �कसी भी प्रा�धकरण या 
एजें�सयों या उनके संबिन्धत अ�धका�रयों, कमर्चा�रयों, एजेंटों या सलाहकारों पर बाध्यकार� नह� ंहै। 
The information is provided on the basis that it is non-binding on Reserve Bank of India or 
any of its authorities or agencies or any of their respective officers, employees, agents or 
advisors.  
 
भारतीय �रज़वर् बैंक प�रयोजना के साथ आगे बढ़ने या प�रयोजना के �वन्यास को बदलने, इस दस्तावेज़ में 
प�रल�क्षत समय सा�रणी को बदलने या लागू होने वाल� प्र�क्रया को बदलने का अ�धकार सु�रक्षत रखता है। यह 
रू�च व्यक्त करने वाले �कसी भी पक्ष के साथ मामले पर आगे चचार् करने से इनकार करने का अ�धकार भी 
सु�रक्षत रखता है। रू�च व्यक्त करने वाले व्यिक्तयों या संस्थाओं को �कसी भी प्रकार क� लागत क� प्र�तपू�त र् 
का भुगतान नह� ं�कया जाएगा।  
Reserve Bank of India reserves the right not to proceed with the Project or to change the 
configuration of the Project, to alter the timetable reflected in this document or to change the 
process or procedure to be applied. It also reserves the right to decline to discuss the matter 
further with any party expressing interest. No reimbursement of cost of any type will be paid 
to persons or entities expressing interest. 
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भारतीय �रज़वर् बैंक /Reserve Bank of India 

स�दा िवभाग / Estate Department 
अहमदाबाद /Ahmedabad 

 
E-Tender Notice 

 
भारतीय �रज़वर् बैंक,अहमदाबाद के नवरंगपुरा में बैंक की "पराग" कॉलोनी में सोलर फोटो वो�ाइक 

आधा�रत 20 KWp के िग्रड इंटरै��व सौर ऊजार् संयंत्र के िडज़ाइन, आपूितर्, �ापना, परीक्षण और 
कमीशिनंग का कायर् 
 

1. भारतीय �रज़वर् बैंक, अहमदाबाद अपने "पराग" कॉलोनी  में सोलर फोटो वो�ाइक आधा�रत 20 KWp के 
िग्रड इंटरै��व सौर ऊजार् संयंत्र के िडज़ाइन, आपूितर्, �ापना, परीक्षण और कमीशिनंग के कायर् के िलए पात्र 

एवं इ�ुक फ़म� से ई-िनिवदाएँ आमंित्रत करता है। कायर् की अनुमािनत लागत ₹8,60,000/- मात्र 

(जी.एस.टी सिहत) है। 
2. यह एक खुली ई-िनिवदा है। केवल वे इ�ुक एवं पात्र फ़म� जो िक CPPP पोटर्ल पर पंजीकृत हैं, ई- िनिवदा 

प्रिक्रया में भाग ले सकें गी। िनिवदा द�ावेज़ वेबसाइट www.rbi.org.in  पर डाउनलोड के िलए उपल� हैं।  
3. िनिवदा दो भागो ंमें ऑनलाइन प्र�ुत की जाएगी। िनिवदा के भाग – I में प्र�ािवत कायर् के िलए बैंक की 

मानक तकनीकी और वािण��क शत� होगंी, िजनपर िनिवदाकतार् को सहमत  होना होगा। ई-िनिवदा के    
भाग- II में बैंक की मात्राओ ंकी अनुसूची िनधार्�रत की जाएगी और िनिवदाकतार् द्वारा मू� बोली ऑनलाइन 
प्र�ुत की जाएगी।    

4. पात्रता मानदंड को पूरा करने वाली फ़म� और कायर् के आवंटन के िलए िवचार िकए जाने की इ�ुक 
िनिवदाकतार् को  पूवार्ह्न  बजे तक या उससे पहले सभी आव�क द�ावेज़ो ं को  CPPP 
(https://etenders.gov.in/eprocure/app) पर अपलोड करना होगा।  

5. िनिवदा के भाग-I को 11 अ�ूबर 2026 को दोपहर 03:30 बजे CPPP portal पर खोला जाएगा। िनिवदा 
की समय-सारणी िन�ानुसार है:- 

        
(क) ई-िनिवदा सं RBI/AHMEDABAD/ESTATE/N/26-27/1 

(ख) िनिवदा प्रणाली 
ई-प्रापण प्रणाली (ऑनलाईन) 
https://etenders.gov.in/eprocure/app 

(ग) अनुमािनत लागत ₹8,60,000/- (रूपये आठ लाख साठ हज़ार मात्र)   

(घ) 
िनिवदा द�ावेज़ बैंक की वेबसाइट 
से डाउनलोड करने की प्रार��क 
ितिथ  

31 अग� 2026 को शाम 05:00 बजे From CPPP 
(https://etenders.gov.in/eprocure/app) 

(ड़) 
बयाना रािश (केवल NEFT के 
मा�म से)  

₹17,200/- (रुपये सतरह हज़ार दो सौ मात्र) 
लाभाथ� का नाम- भारतीय �रज़वर् बैंक 
खाता सं�ा: 186003001 
IFSC Code: RBIS0AHPA01 (पांचवा और दसवां अंक 
शू� है)  

http://www.rbi.org.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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नोट: कृपया एनईएफटी लेनदेन िट�िणयो ंमें अपना नाम/कंपनी 
का नाम बताएं। 

(च) बोली पूवर् बैठक की ितिथ एवं समय 28 िसत�र 2026 को सुबह 11:00 बजे  
�ान : संपदा िवभाग, चतुथर् तल, मु� कायार्लय भवन, 
भारतीय �रज़वर् बैंक, अहमदाबाद 

(छ) https://etenders.gov.in/epro
cure/app पर ई-िनिवदा 
(तकनीकी-वािण��क बोली और 
मू� बोली) प्रारंभ होने की ितिथ 

30, �सतम्बर 2026, शाम 05:00 बजे से 

(ज) बयाना रािश जमा करने की अंितम 
ितिथ 

11 अ�ूबर 2026 

(झ) ई-िनिवदा (तकनीकी-वािण��क 
बोली एवं मू� बोली) बंद होने की 
ितिथ 

12 अ�ूबर 2026 दोपहर 03:00 बजे तक  

(ञ) i) ई-िनिवदा का भाग – I (तकनीकी-
वािण��क बोली) खोलने की ितिथ  
ii) भाग II – (मू� बोली) खोलने की 
ितिथ 

13 अ�ूबर 2026 दोपहर 03:30 बजे 
भाग I में अपलोड िकए गए द�ावेज़ो की समीक्षा के बाद 
भाग II केवल उ�ी ं बोलीदाताओ ं का खोला जाएगा, िजनके 
भाग I के साथ अपलोड िकए गए द�ावेज़ो ं की जांच के 
प�ात �ीकायर् पाया जाएगा िजसकी सूचना पात्र बोलीदाताओ ं
को ईमेल/पत्र के मा�म से अलग से दी जाएगी।  

(ट) अंतरण फीस अंतरण फीस का भुगतान CPPP भुगतान गेटवे / 
एनईएफटी/ आरटीजीएस के मा�म से एमएसटीसी िलिमटेड 
के पक्ष में िकया जाएगा 

 
सभी इ�ुक कंपिनयो ं/ एजेंिसयो ं/ फम� को CPPP (https://etenders.gov.in/eprocure/app) के मा�म से 
उपयुर्� वेबसाइट के द्वारा िनिवदा प्रिक्रया में भाग लेने के िलए अपना पंजीकरण कराना होगा। कृपया यह भी 
�ान दें  आगे का प�रिश� केवल भारतीय �रज़वर् बैंक की वेबसाइट और CPPP वेबसाइट पर प्रकािशत िकया 
जाएगा। बैंक सबसे कम िनिवदा को �ीकार करने के िलए बा� नही ं है और िकसी भी िनिवदा को पूणर् या 
आंिशक रूप से �ीकार करने का अिधकार सुरिक्षत रखता है। बैंक को िबना कोई कारण बताए िकसी भी 
िनिवदा या सभी िनिवदाओ ंको अ�ीकार करने का अिधकार सुरिक्षत है। 
 
 
 

के्षत्रीय िनदेशक 
भारतीय �रज़वर् बैंक, अहमदाबाद 

 
 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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भारतीय �रज़वर् बैंक /Reserve Bank of India 

स�दा िवभाग / Estate Department 
अहमदाबाद /Ahmedabad 

 

E-Tender Notice 
 

Design, Supply, Installation, Testing and Commissioning of solar photo voltaic 
(SPV) based 20 kWp grid interactive solar power plant at Bank’s “PARAG” 
colony in Navrangpura, Ahmedabad 
 
Reserve Bank of India, Ahmedabad (the Bank) invites e-tender from eligible and willing firms 
for undertaking “Design, Supply, Installation, Testing and Commissioning of solar photo 
voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s “PARAG” colony in 
Navrangpura, Ahmedabad”. The work is estimated to cost ₹ 8.60 Lakh /- (including GST) 
only. 
 
2. It is an open e-tender. Only those interested and eligible firms, which are registered on 
CPPP portal will be able to take part in the tender process. The tender document is available 
on website www.rbi.org.in for download.  
 
3. E-Tender shall be submitted online in two parts. Part-I of the e-tender will contain the 
Bank’s standard technical and commercial conditions for the proposed work, which must be 
agreed to by the tenderers. Part-II of the e-tender will contain the Bank’s schedule of 
quantities and tenderer’s price bid to be submitted online. 
 
4. The firms fulfilling the eligibility criteria and desirous of being considered for award of the 
work should upload all the required documents at CPPP portal 
(https://etenders.gov.in/eprocure/app) 
 
5. Part-I of the e-tender will be opened on October 13, 2026, at 03:30 PM on 
https://etenders.gov.in/eprocure/app  The timeline of the tender is as follows:  
 

A E-Tender No. RBI/AHMEDABAD/ESTATE/N/26-27/1 

B Mode of Tender Online through 
https://etenders.gov.in/eprocure/app 

C Estimated Cost ₹8,60,000/- (Rupees eight lakhs sixty          
thousand only) 

D 
Date of availability of E-
Tender Document for 
download on CPPP  

August 31, 2026, from 05:00 PM onwards 

E Earnest Money Deposit 
(Only through NEFT)  

  ₹17,200.00 (Rs. Seventeen Thousand two 
hundred only) by NEFT to 
Beneficiary Name: RBI Ahmedabad 

http://www.rbi.org.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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Beneficiary A/c No: 186003001 
   IFSC: RBIS0AHPA01 (5th and 10th being zero) 
  Note:  Kindly   mention   your   name/                    

company name in the NEFT Transaction   
remarks. 

F Date and time of pre-bid 
meeting 

September 28, 2026 (Monday) at 11:00 AM 
at 4th Floor, Estate Department, Main office 
Building, RBI, Ahmedabad 

G Starting date of e-tender 
for submission of Part-I 
(Techno-Commercial Bid) 
and Part-II (Price Bid) at 
https://etenders.gov.in/epro
cure/app 

September 30, 2026, from 05:00 PM 
onwards 

H Last date of submission of 
EMD 

October 11, 2026  

I Closing Date of e-tender 
for submission of Techno-
Commercial Bid & Price 
Bid 

October 12, 2026 (till 3:00 PM) 

J a. Date and Time of 
opening of   Part-I 
(Techno-Commercial Bid)  
b. Date of opening of Part II 
(Price Bid) 

October 13, 2026 at 3:30 PM 
After review of the documents uploaded in 
Part I, Part II will be opened only for those 
bidders who are found acceptable after 
scrutiny pf the documents uploaded along 
with Part I which will be communicated to 
bidders through email/letter. 

K Transaction fee Payment of transaction fee through CPPP 
payment gateway / NEFT in favour of 
CPPP. 

  
All interested companies/agencies/ firms must register themselves with CPPP portal. 
Through the above-mentioned website to participate in the tendering process. Please also 
note that further Addendum / corrigendum will be published only on RBI website and CPPP 
portal 
The Bank is not bound to accept the lowest tender and reserves the right to accept either 
in full or in part any tender. The Bank reserves the right to reject any tender or all tenders 
without assigning any reason. 
 

 
 

Regional Director 
Reserve Bank of India, Ahmedabad 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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ई-िनिवदा की अनुसूची 

 
1. ई-िनिवदा नंबर RBI/AHMEDABAD/ESTATE/N/26-27/1 

2. कायर् का िववरण भारतीय �रज़वर् बैंक,अहमदाबाद के नवरंगपुरा में 
बैंक की "पराग" कॉलोनी में सोलर फोटो वो�ाइक 
आधा�रत 20 KWp के िग्रड इंटरै��व सौर ऊजार् 
संयंत्र के िडज़ाइन, आपूितर्, �ापना, परीक्षण और 
कमीशिनंग के कायर् 

 3.  ई-िनिवदा का प्रकार ई-प्रापण प्रणाली (ऑनलाईन) 
(https://etenders.gov.in/eprocure/app) 

4. वेबसाइट पर ई-िनिवदा शुरू होने की ितिथ उपल� 
NIT की तारीख 

31 अग� 2026 को शाम 05:00 बजे 
From CPPP  

5. बोली पूवर् बैठक की ितिथ एवं समय 
28 िसत�र 2026 को सुबह 11:00 बजे  
�ान : संपदा िवभाग, चतुथ तल, मु� कायार्लय 
भवन, भारतीय �रज़वर् बैंक, अहमदाबाद 

6. अनुमािनत लागत 
 

8.60 Lakh (आठ लाख साठ हजार) 

7. बयाना रािश (केवल NEFT के मा�म से)  17,200.00 (सतरह हज़ार दो सौ) 
 

8. बयाना रािश जमा करने की अंितम ितिथ 11 अ�ूबर 2026 
9.परफॉम�स बैंक गारंटी (PBG) अनुबंध रािश का 5%. 

10. काम शुरू करने के िल�खत आदेश की तारीख से 
दसवें िदन से काम पूरा करने के िलए समय की 
अनुमित 

60 िदन 

11. ऑनलाइन ई-टेंडर शुरू होने की तारीख (टे�ो-
कमिशर्यल िबड और फाइनेंिशयल िबड जमा करने के 
िलए)  https://etenders.gov.in/eprocure/app 

30 �सतम्बर 2026, शाम 05:00 बजे से 

12. टे�ो-कमिशर्यल बोली और मू� बोली प्र�ुत 
करने के िलए ऑनलाइन ई-िनिवदा के बंद होने की 
ितिथ 

12 अ�ूबर 2026 दोपहर 03:00 बजे तक 

13. भाग-I (अथार्त टे�ो-कमिशर्यल बोली) के खुलने 
की ितिथ और समय 

13 अ�ूबर 2026 दोपहर 03:30 बजे 

14. भाग-II (अथार्त मू� बोली) के खुलने की 
ितिथ और समय 

भाग I में अपलोड िकए गए द�ावेज़ो की समीक्षा के 
बाद भाग II केवल उ�ी ंबोलीदाताओ ंका खोला 
जाएगा, िजनके भाग I के साथ अपलोड िकए गए 
द�ावेज़ो ंकी जांच के प�ात �ीकायर् पाया जाएगा 
िजसकी सूचना पात्र बोलीदाताओ ंको ईमेल/पत्र के 
मा�म से अलग से दी जाएगी। 

 

https://etenders.gov.in/eprocure/app
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Important instructions for e-Procurement 
 

This is an e-procurement event of RBI. The e-procurement Service 
Provider/Contractor is the Central Public Procurement Portal (CPPP). 
https://etenders.gov.in/eprocure/app 
 
Process of E-tender: Bidder manual kit is available on home page. 
 
Registration for new bidder: The process involves vendor’s registration with CPP 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their 
bids electronically. Electronic Bidding for submission of Technical Bid as well as Price 
Bid over the internet will be done. The Vendor should possess Class III signing and 
encryption type digital certificate. Vendors are to make their own arrangement for 
bidding from a P.C. connected with Internet. RBI is not responsible for making such 
arrangement. (Bids will not be recorded without Digital Signature). 
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page 
 
For any technical related queries please call at 24 x 7 Help Desk Number 
0120 - 4001 002 
0120 - 4001 005 
0120 - 4493 395 
International Bidders are requested to prefix +91 as country code. 
 
Email Support: 
For any Issues or Clarifications relating to the published tenders, bidders are 
requested to contact the respective Tender Inviting Authority 
Technical   - support-eproc@nic.in 
Policy Related  - cppp-doe@nic.in 
 
 
Contact person at RBI, Ahmedabad 
 
Sl. No. Contact Person Email Mobile 

1 Pankaj Dandaliya pdandaliya@rbi.org.in  9657002065 
2 Ronak Thakkar rthakkar@rbi.org.in 9033813875 

 
 
You are requested to read and understand the Notice Inviting Tender and 
subsequent corrigenda if any, before submitting your online tender. 
 
 
 
 
 
 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
mailto:pdandaliya@rbi.org.in
mailto:rthakkar@rbi.org.in
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System Requirements: 
 
Operating 
System 

Window 7 and above, BOSS Linux 

Java Java 8 Update 161 (Recommended version – available under 
Downloads section) 

Browser Firefox 
Google Chrome 
Microsoft Edge 

Digital 
Signature 

Class 3 – Signature certificate 
Class 3 – Encipherment certificate 

Internet 
Connectivity 

Dedicated Internet Broadband Connection with minimum 1 MBPS 
speed and above 

Others MS Office, WinRAR, DSC Drivers, PDF Reader/ Creator 
 
 
For details, vendor may refer to Bidder manual kit, available on home page. 
 
https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page 
 
• The vendors are required to ensure that their corporate email I.D. provided is valid 

and updated at the time of registration of vendor with the CPP portal. Vendors are 
also requested to ensure validity of their class III signing and encryption type of 
DSC (Digital Signature Certificate). 

• All bidders are requested to get themselves registered well in advance and no 
extra time will be considered for submission of bids for delay in online vendor 
registration, if any. 

• Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided in e-tender website and no other format is acceptable. 
If the BOQ file is found to be modified by the bidder, the bid will be liable to be 
rejected. 

• All costs towards participation in the Bid shall be borne by the bidder. 
• E-tender cannot be accessed after the due date and time mentioned in NIT 

(Notice inviting tender). 
 
Important Note  
The rates are to be quoted Online. In the online price bid, due to number 
of words limitation of 1000 characters, complete description could not be 
accommodated, and description given thereof is brief. Before quoting 
rates online, all the contractors must read the complete details of each 
items given in the un-priced bill of quantities (BOQ) given in Part-I of the 
tender document. For execution and rate purpose, the details given in 
Unpriced Bill of Quantities in Part-I of the tender document will be 
implemented 
 

 
 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page
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Section I - Form of Tender 
 
 

Place _______________ 
      Date ________________ 

  
Regional Director 
Reserve Bank of India 
Estate Department 
Ahmedabad-380009. 
 

Madam, 

We have carefully examined the specifications, designs and schedule of quantities 
relating to the works specified in the memorandum hereinafter set out and have 
visited and examined the installation site of the works specified in the said 
memorandum and have acquired the requisite information relating thereto as 
affecting the tender. We hereby offer to execute the works specified in the said 
memorandum within the time specified in the said memorandum at the rates 
mentioned in the attached Schedule of Quantities and in accordance in all respects 
with specifications, designs and instructions in writing referred to in articles of 
agreement, general instructions to the tenderers and special conditions, conditions 
hereinbefore referred to, specifications, schedule of works, data sheet and schedule 
of quantities and with such materials as are provided for, by  and in all other respects, 
in accordance with such conditions so far as they may be applicable. Design, Supply, 
Installation, Testing and Commissioning of solar photo voltaic (SPV) based 20 kWp 
grid interactive solar power plant at Bank’s “PARAG” colony in 
Navrangpura,Ahmedabad. 
 
 

MEMORANDUM 
(a) Description of the work Design, Supply, Installation, Testing and 

Commissioning of solar photo voltaic (SPV) 
based 20 kWp grid interactive solar power 
plant at Bank’s “PARAG” colony in 
Navrangpura, Ahmedabad. 
 

(b) Estimated cost of the work ₹8.60 lakh (Rupees Eight Lakh Sixty 
Thousand only) 
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(c) Earnest Money Deposit (EMD) All the bidders shall deposit Earnest Money 
Deposit (EMD) equal to 2% of the total 
estimated cost of work i.e. ₹ 17,200/- (Rupees 
Seventeen Thousand Two Hundred only) 
through NEFT. Any tender submitted without 
prescribed EMD shall be null and void and 
shall not be opened. As per relevant clause of 
General Instructions to Contractors and 
Special Conditions. The firms having MSMEs 
Udyam Registration Number (Udyog Aadhar 
Memorandum Number) irrespective of the 
category are exempted for submission of 
EMD. However, to avail the same, the firms 
shall provide valid documentary proof on or 
before last date of submission of Part-I tender. 

(d) Performance Security Successful tenderer shall submit Performance 
Security in the form of Bank Guarantee (Bank 
guarantee for security deposit) for a value 
equal to 5% of the contract capital cost. The 
Bank Guarantee against the security 
deposit for due fulfilment of contract shall 
be valid for the contract completion period 
up to the date of handing over of the solar 
power plant. (Refer to para 12.2.1 for details). 

(e) Time allowed for completion of 
work from tenth day after the 
date of letter advising 
acceptance of tender. 

60 Days 

(f) Liquidated Damages 0.25% per week of the cost of work executed, 
subject to a maximum of 10% of the Contract 
amount 

2. We also agree that our tender will remain valid for acceptance by the Bank for 90 

days from the date of opening of Part I of the tender and this period of validity 

can be extended for such period as may be mutually agreed between the Bank 

and us in writing.  We also agree to keep the Bank Guarantee towards earnest 
money valid during the entire period of validity of tender, as per enclosed 

proforma (Annexure II). 

3.  Should this Tender be accepted, we hereby agree to abide by and fulfil all the 

Terms and Conditions of the Tender and in default thereof, to forfeit and pay to 

you or your successors, or assignees or nominees such sums of money as are 
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stipulated in the conditions contained in the tender together with the written 

acceptance of the Contract.   

4.   We understand that you reserve the right to accept or reject any or all the tender 

either in full or in part without assigning any reason therefor. 

5. The Tender is submitted in two parts. Part I contains all commercial terms and 

conditions and technical particulars and Part II contains only the price bid in the 

Bank's proforma. 

 
Dated this _____ day of _____ 2026. 
 
For and on behalf of M/s ____________________________________ 
 
_________________________________ 
(Signature with seal) 
 
Name   ________________________________________ 
Designation ________________________________________ 
Place  ________________________________________ 
Date  ________________________________________ 
 
(Certified true copy of the Power of Attorney of the above signatory should be 
enclosed). 
 
Witnesses 
 
(1) Signature with     _______________________________ 
name, address and date   _______________________________ 
      _______________________________ 
(2) Signature with    _______________________________ 
name, address and date   _______________________________ 
      _______________________________ 
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Section II 
Instructions and General Conditions of Contract 

 
1.0  Instructions to Tenderers 

1.1. E-tenders comprising duly filled in details of both Part I and Part II of the 

tender should be uploaded in CPPP portal under RBI Portal for the work of 

Design, Supply, Installation, Testing and Commissioning of solar photo 

voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 

“PARAG” coly in Navrangpura , Ahmedabad. 

1.2. The work is estimated to cost ₹8.60 lakhs and is to be completed within 

2(two) months.  
1.3. The tenderers are advised to submit the tender strictly based on the General 

Conditions of the Contract and Technical Specifications contained in the 

tender documents and not to stipulate any deviations.  

 

1.4. Eligibility Criteria: 

Intending tenderer should meet the following eligibility conditions to qualify for 
participation in the tender: 

(i) The intending bidder should have minimum 05 years of experience in the field of 
undertaking Design, supply, installation, testing and commissioning (DSITC) of 
SPV based grid interactive solar power plant for large office buildings/ 
institutional buildings/ commercial premises (work completed on or before 
August 31, 2021). A Work order of similar work issued/completed before 
August 31, 2021 to prove the experience of five years in this field is to be 
submitted. 

And 

(ii) The tenderer should have executed and completed successfully similar 
work(s) of SITC of solar photo voltaic (SPV) based grid interactive solar power 
plant for large office buildings/ commercial premises/ residential premises/ 
industrial houses during last 5 years (works completed on or after August 01, 
2021) individually costing as: 

a) Three works each costing not less than the amount equal to 40% of the 
estimated cost 

OR 
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b) Two works each costing not less than the amount equal to 50% of the 
estimated cost 

                                   OR 

c) One work costing not less than the amount equal to 80% of the estimated cost     

(Similar work: Supply, Installation, Testing & Commissioning of grid 
interactive solar photo voltaic (SPV) based solar power plant)       

 And 

(iii) The tenderer should have a minimum annual turnover of ₹8,60,000/- during the 
last 3 financial years supported by audited financial statements. Annual turnover 
certificate audited by CA may be submitted. 

And 

(iv) Bankers Certificate: The intending tenderer should furnish Banker’s certificate 
issued by the respective banker for an amount equal to the estimated cost of 
the work ₹8,60,000/-॰ 

    Tenderers should upload the following documents in respect of fulfilling their 
eligibility with suitable file names as indicated. Further, the contractor should 
submit the original of the documents to the Bank when demanded to qualify for 
further tendering process. 

a) Copies of detailed work order (as mentioned above) indicating scope and value of 
works for indicating the experience. The work orders for the purpose of eligibility 
should be in the name of the participating firm only. A Work order of similar work 
issued / completed before August 31, 2021 to prove the experience of five years in 
this field is to be submitted.  

b) List of completed works with all the details as in the format of Annexure-I. 
c) Client’s Certificate (as per Annexure-II): Completion certificate obtained from 

their clients for whom they have carried out "eligible works" in terms of the eligibility 
(Pre-qualification) criteria explained in this notice. 

 The client's certificate shall be accepted only when the same is signed by an 
official of the rank of Executive engineer/Superintendent Engineer or equivalent 
in respect of a Government/Semi Government organization or a PSU and they 
are supported by adequate proof of payment received by the contractor for the 
work done by him. The client's certificate issued by the private organizations shall 
also accompany Tax Deducted at Source (TDS) certificates. The Bank shall 
have the right to independently verify these certificates. 

d) Proof of remittance of EMD 
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e) Banker’s Certificate as per Annexure-VI from their banker/bankers. The certificates 
should be addressed to Regional Director, Estate Department, Reserve Bank of 
India, Ahmedabad 

f) Audited financial statement for last 3 years  
g) The particulars/Catalogues and the names of manufacturers of PV modules, 

inverter, other electrical switchgear and cables etc. 
h) Details of Bankers as per Annexure. 
i) Copy of Power of Attorney as per Annexure-VII. 
j) Technical details of proposed system as per the data sheet in Section VII. Detailed 

specifications of each of the offered items such as SPVs, Arrays, PCUs, control 
panels, control & monitoring systems, cables etc. matching with the specifications 
contained under this contract along with manufacturer's catalogue / product 
brochure. If there are some variations in specifications and dimensions of the 
equipment / products as contained under the manufacturer’s catalogue / product 
brochures vis-a-vis those given under the specifications contained under this 
tender document, the specifications and dimensions given in this tender 
document shall prevail. 

k) Site  Visit Declaration as per Annexure-XII. 
l) Certificate by the bidder regarding country sharing land border with India Annexure-X. 
m) Undertaking regarding declaration of debarment by public institution(s) 
n) Undertaking for Maintenance Confirmation by the Bidder as per Annexure-V 
o) Indemnity for the Employer against non-compliance to Contract labour Rules 

Regulations as per Annexure-XIII 
p) Indemnity for Employer against Patent Right violations as per Annexure-XIV 
q) Any other information relevant to the proposed work 
r) Product support for Twenty-five (25) years shall be given. Tenderer shall 

specifically indicate the product support offered against this tender & submit an 
undertaking in this regard. (Annexures – V & XV) 

 

1.5. i. The applicants/tenderers have to submit in CPPP portal before the last date of 
submission of part-I. 

ii. The Part-II, i.e., Price-bid will be opened at a later date as intimated by the Bank 
in respect of only those contractors/bidders who satisfy all criteria stipulated in 
Part-I. The Bank reserves the right to accept or reject any or all e-Tenders without 
assigning any reasons thereof.   

iii. The Bank shall evaluate the said reports before evaluation of price bid of the 
tenders. If any tenderer is not found to possess the required eligibility for 
participating in the tendering process at any point of time and/or his performance 
reports received from his clients and/or his bankers are found unsatisfactory, the 
Bank reserves the right to reject his offer even after opening of Part-I of the 
tender. The Bank is not bound to assign any reason for doing so. 
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iv. The Bank is not bound to accept the lowest tender and reserves the right to 
accept either in full or in part any tender and reserves the right to reject all the 
tenders without assigning any reason there for. 

v.  Bank reserves the right to accept or reject any or all Bids without assigning any 
reasons and also reserves the right to relax any of the terms and conditions. No 
Contractor shall have any cause of action or claim against the Bank for rejection 
of his Bid. 

vi. Applicants intending to apply will have to satisfy the Bank by furnishing 
documentary evidence in support of their possessing required eligibility and in the 
event of their failure to do so, the Bank reserves the right to reject their 
candidature. Tenders without EMD will not be accepted under any 
circumstances. 

vii. All the tenderers may please note that any amendments / corrigendum to the 
e-tender, if any, issued in future will only be notified on the Bank’s Website and 
CPPP portal as given above and will not be published in the newspaper. 

 
1.6    A pre-tender briefing meeting cum site visit for the intending tenderers will be 

held offline at 11:00AM at 4th floor Estate Department, Main Office Building, RBI, 
Ahmedabad on September 28, 2026, to clarify any point / doubt raised by them in 
respect of the tender. No separate communication will be sent for this meeting. All 
the intending tenderers are advised to study the tender document and to be 
present in the above meeting. These issues will be discussed and all the 
tenderers will be advised suitably. The pre-bid meeting shall be followed by a visit 
to the site. The tenderers are expected to get all the issues clarified during the 
above meeting and should desist from deviating from the Bank's tender 
conditions/specifications in their tender (Part–I and Part–II). 

1.7 All information, correspondence letters shall be submitted and addressed to the 
Regional Director, Reserve Bank of India, Estate Department, Ahmedabad. 

 

 

2.0  Submission of Tender 

The tenderer shall upload the necessary documents as specified in the 

technical and commercial clause of the tender document before the due date of 

submission.  

2.1 Intending tenderers shall remit an amount of ₹17,200/- by way of NEFT or 

Bank Guarantee or a Demand Draft (DD) drawn on scheduled bank payable 
to Reserve Bank of India, Ahmedabad on or before October 11, 2026. 

The Earnest Money Deposit of the successful tenderer shall be held by the 

Reserve Bank of India. No interest shall be paid on the said deposit. Under no 
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circumstances Earnest Money Deposit will be accepted in the form of fixed 

deposit receipts or insurance guarantee or cheque or cash. EMD will be 

released on submission of Bank guarantee for security deposit. 

2.2 On communication by the Bank about acceptance of tender, the successful 

tenderer shall be bound to implement the contract and within fourteen days 

thereof the successful tenderer shall sign an agreement in accordance with the 

draft agreement and the Schedule of Conditions.  The written acceptance by 

the Reserve Bank of India of a tender will constitute a binding contract between 

the Reserve Bank of India and the tenderer whether such formal agreement is 

or is not subsequently executed. 

2.3 All compensation or other sums of money payable by the contractor to the 

Bank under the terms of this Contract may be deducted from his earnest money 

and the security deposit if the amount so permits and the Contractor shall, 

unless such deposit as become otherwise payable, within ten days after such 

deduction make good in cash the amount so deducted. 

 
3.0 Part I – Technical & Commercial 

3.1 Part I - This part shall contain the unpriced tender consisting of complete 

technical specification including drawings and documents and commercial terms 

and conditions technical aspects of the tender such as equipment data sheets, tests 

and inspection, makes of materials, technical description, drawings. 

.  

3.2      Part I of the tender as submitted shall also contain the following: 

a) Documents to prove eligibility as per eligibility criteria mentioned in clause 

no 1.4 of Section-II, Instructions and General Conditions of Contract as per 

Annexure I 
b) Earnest Money Deposit in the form of NEFT / DD / Bank Guarantee (BG) 

issued by a scheduled Bank in India as per Proforma at Annexure II. 

c) Power of Attorney / authorization with the seal of the company/firm in the 

name of the person signing the tender documents. 

d) List of deviation, if any, in technical specification/commercial as per format 

given in section VI of the tender document. Deviation mentioned elsewhere 
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shall not be considered. 

e) Detailed proposed layout drawing and full equipment details. 

f) The contractor shall furnish an undertaking as per the enclosed proforma 

(Annexure V) that they will maintain the solar plant satisfactorily for a 

minimum period of 05 years of defect liability period. 

g) Tenderers shall indicate their service set up details in Ahmedabad/Vadodara 

from where the proposed solar panels will be serviced. The details shall 

include number of technical personnel, phone/mobile numbers and 

addresses for contact/lodging of service requests and also the details of 

emergency service/after/before office hours available. 

h) Guaranteed DC power generation capacity of the entire system in KWp. 

i) Detailed specifications of each of the offered items such as SPVs, Arrays, 
PCUs, control panels, control & monitoring systems, cables etc. matching 
with the specifications contained under this contract along with 
manufacturer's catalogue / product brochure. If there are some variations in 
specifications and dimensions of the equipment / products as contained 
under the manufacturer’s catalogue / product brochures vis-a-vis those given 
under the 

j) Complete technical details and any special features proposed for 
incorporation must be given for full technical evaluation. Supporting 
documents for the claimed facilities/ features shall also be attached while 
submitting the technical bid. 

k) Technical data sheet shall be submitted with full information. 
l) Product support for Twenty-five (25) years shall be given. Tenderer shall 

specifically indicate the product support offered against this tender & submit 
an undertaking in this regard. (Annexures V & XV) 

m) Other Certificates / Declarations as per Annexures enclosed to be submitted. 

n) Duly filled in and signed copies of client’s reports (from the client(s) in the 
attached format, for whom similar qualifying works is/are executed) and 
Banker’s certificate in separately sealed envelopes. 

3.3    The Tenderers are advised to visit the site of installation and acquaint 

themselves of the site conditions before tendering. 

3.4    The tenderers are advised to submit the tender based strictly on the 

General Conditions of the Contract and Technical Specifications contained in 

the tender documents, and not to stipulate any deviations. If acceptance of 
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the terms and conditions given in the tender documents has any price 

implications, the same should be considered and included in the quoted 

price. A tender containing deviation from the terms and conditions is 
liable for rejection. 

 
3.5 The tenderers shall submit full details of the patent, trademark, registered 

design, intellectual property rights, copy rights, industrial property rights held by 

them or used by them of any third party with regard to design or any part of the 

system. 

3.6 All information, correspondence letters shall be addressed to Deputy 

General Manager, Reserve Bank of India, Estate Department, Ahmedabad. 

 

4.0    Part II - Price 
 

(b) (a) This part shall contain prices in Indian Rupees only as per format 

(Part II). No other enclosure is permitted in Part II. Tender in which prices 

are quoted in any other currency will not be considered. No request for 

any change in rate or conditions after the opening of the tender will be 

entertained.  

(c) This contract is neither a fixed lump sum contract nor a piece work contract but 
is a contract to carry out the work in respect of to be paid for according to 
actual measured quantities Tender for Design, supply, installation, testing & 
commissioning of solar photovoltaic based 20 kWp grid interactive solar power 
plant at Bank’s “PARAG” colony in Navrangpura, Ahmedabad at the 
rates/quantities provided in the schedule of rates (Part II).  

(d) The rates quoted shall be deemed to be for the finished work and shall be firm   
and binding without any escalation whatsoever till the system is handed over to 
the Bank. 

(e) The lowest bidder declared by e tendering website may not be always actual 
lowest bidders. Manually all calculations shall be rechecked by the Bank and 
by mare declaration of L1 bidder on e-tendering website does not entitle a 
contractor to claim any order. 
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5.0  Opening of Tender  
5.1 Part I of the tenders will be opened on October 13, 2026 at 3:30 PM  

 in the presence of tenderers. Price bid (Part II) of only such of those tenderers who 

are found eligible after scrutiny of their Part I of the tenders will be opened 

subsequently, the date of which will be intimated to all the eligible tenderers.  

The tenderers are advised to remain present during the opening of Part I and 

Part II of the tenders.  
 

6.0  Scope of Work 
6.1 The scope of work shall include the following.  

• Design of 20 kWp grid interactive solar photo voltaic (SPV) based solar power 
plant etc., complete with SPV modules, MPPT inverter, mounting structure, 
cabling and power distribution panels/ boards as per tender specifications and 
factory inspection. 

• Delivery of all components, equipment and material for the captioned work to 
the Bank's site at Ahmedabad including insurance, packing, handling, 
transporting, clearing, loading/ unloading at ports in India and unloading at site 
in   Ahmedabad. 
 

• Installation, testing & commissioning of solar power plant as per technical 
specifications, obtaining operating approval of local statuary authorities for 
connection to the grid and handing over the same to Bank. 

• Providing all-inclusive service including all spares, etc. during warranty/defect 
liability period of five years from the date of handing over of the new solar 
power plant installation to the Bank.  

• All engineering, equipment, labour, and permits required to satisfactorily 
complete solar power plant installation required by this Specification. 

• Any other work, related to but not mentioned above, required for completion 
 

6.2 The tenderer should indicate in his tender the complete description of the 

working of the system /sub systems and their power requirements of solar 

system with all relevant brochures/literature etc. in addition to those called for 

in the Technical Specifications. 

 

6.3 The Tenderer shall carefully check the specifications and shall satisfy himself 

that the equipment offered is suitable as per the enclosed Technical 

Specifications and shall take full responsibility for the efficient operation of the 
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equipment offered. Tenderer shall supply all tools, plants, labour and 
consumables etc as required for installation, testing and commissioning 
of the solar power plant. 

 
6.4   Responsibility for obtaining approval from competent authority related to 

connection of solar power plant with the grid lies with the Contractor. The 

contractor shall obtain and pay for necessary fee/ charges levied by the 

Government and / or any other authorities and obtain necessary approvals as 

required and also conduct such tests as are called for by the regulation of the 

authorities without any extra cost to the Employer. All such fee/ charges will be 

reimbursed by the Bank on submission of the original receipt issued by the 

competent authority. 

 

7.0  Drawings and Documents 
7.1    The successful tenderer shall submit, in duplicate, on receipt of acceptance of 

the tender, detailed working drawings and specifications showing the complete 

details of all work required within 10 days of issue of work order. The tenderer 

shall be responsible for any discrepancies, errors and omissions in the 

drawing or particulars submitted by him even if these have been approved by 

the Bank. The drawings will be scrutinized by the Bank and returned to the 

tenderer within two weeks of receipt, duly approved or with observations. 

 

8.0       Packing and Dispatch  
8.1    The equipment shall be properly and securely packed in boxes suitable for 

export (wherever applicable) and multiple handling and transportation by sea/ 

air / rail / road under Indian conditions.  All equipment/components shall be 

delivered on Duty Delivery Paid (DDP) basis at the Bank's site (RBI Officers’ 

Quarters at Navrangpura) at Ahmedabad. 

 

9.0      Taxes 
9.1 The prices quoted for the work shall include GST and other applicable taxes or 

any other taxes/duties imposed by Central /State Government/ Local Bodies, 

charges for labour, transport, insurance charges etc till the work is finally 
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handed over to the Bank. If RBI is required to discharge the liability of any 

taxes on the transaction like TDS(IT), under reverse mechanism or any other 

similar taxes, which is or becomes payable by RBI, the same shall be 

deducted from the bills of the contractor. If the Tenderer fails to include such 

taxes and duties in the tender, no claim thereof will be entertained by the Bank 

afterwards.  As per Indian laws, income tax and tax/GST on works contract 

etc. whatever applicable will be deducted at source.  
9.2 The rates quoted for the work of DSITC of solar power plant shall be firm till 

handing over of the system. No claim in respect of any statutory variations in 

the existing tax/duties/ imposition of new tax etc. shall be entertained during 

execution of the work. 

9.3  Bank doesn’t intend to avail any subsidy for this project. Therefore the prices 

are to be quoted accordingly 

 

10.0  Validity of Tender 
10.1  The Tender along with the prices shall remain valid initially for a period of 90 

days from the date of opening of Part I of tender, which period may be further 

extended by mutual agreement in writing by the Tenderer and the Tenderer 

shall not cancel or withdraw the tender during this period.  

 

11.0  Language 
11.1 The Tender including all labels in drawings, documents, catalogues etc. shall 

be in English or Hindi. 

 

12.0    Earnest Money & Security Deposit 
12.1 Earnest Money Deposit 
12.1.1 The tender must be accompanied by Earnest Money for ₹17,200/- in the form 

of DD//NEFT/ an irrevocable Bank Guarantee issued by a scheduled bank in 

India in favour of Reserve Bank of India payable at Ahmedabad. The Bank 

Guarantee shall be in a format given at Annexure II and shall remain un-

discharged for such period as may be specified for keeping the tender open.   

 

Details of NEFT are as below: 
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A/c Name: Reserve Bank of India, Ahmedabad 
A/c Number: 186003001 
IFS Code: RBIS0AHPA01 
(Please read 5th and 10th character of IFSC Code as “Zero”) 

 

12.1.2 Validity of BG for EMD: The Bank Guarantee submitted towards EMD shall 

remain valid for 3 months from the due date of opening of the tender Part 
I. 

12.1 3 If the Tenderer, after opening of price bid, deviates from his offer or modifies 

the terms and conditions thereof, the EMD shall be liable to be forfeited.  

12.1.4 Tender not accompanied by appropriate EMD is liable to be rejected.  

12.1.5  The above Bank Guarantee shall be discharged on acceptance of the tender, 

and on production of a new Bank Guarantee towards security deposit in the 

enclosed format (Annexure IV) or on non-acceptance of tender. 

 

12.1.6   Should the Invitation to Tender be withdrawn or cancelled by the Bank, which 

shall have the right to do so at any time, the EMD will be discharged. 

 

12.1.7   Should the successful Tenderer fail to furnish the Security Deposit, the Bank 

Guarantee towards EMD shall be enforced without prejudice to his being liable 

for any further loss or damage incurred in consequence, by the Bank.  

The Bank Guarantee towards EMD shall be suitably extended, if necessary, 

by the successful Tenderer till the date fixed by the Bank for furnishing the 

Bank Guarantee towards Security Deposit. 

 

12.2 Security Deposit:  
12.2.1 Bank Guarantee during execution of work: On award of contract, the 

successful tenderer shall furnish an amount equal to 5% (Five percent) of the 

contract value (The Contract value mentioned in this document means the 

total value of capital cost of work, at which the work is awarded), in the form of 

a Bank Guarantee from any scheduled Bank in the form prescribed by the 

Bank as per Annexure IV or payment of amount equivalent to PBG through 

online mode (NEFT) towards security deposit for the due fulfilment of the 

contract.  
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          The Bank Guarantee against the security deposit for due fulfilment of contract 

shall be valid for the contract completion period up to the date of handing over 

of the solar plant. Such Performance Bank Guarantee (PBG) should be 

submitted to the Bank within 10 days of the issue of work order. Submission of 

PBG shall be ensured as stipulated in the tender. In case of delays in 

submission in unavoidable circumstances, charges for delay in submission of 

PBG shall be recovered from the bills of the contractor at Bank rate. If the 

tenderer fails to furnish the Performance Bank Guarantee within stipulated 

time, their tender is liable to be cancelled. 

 Electronic Bank Guarantee (e-BG): Bidders are encouraged to furnish their 

Earnest Money Deposit / Bid Security and/or Performance Bank Guarantee in 

the form of an Electronic Bank Guarantee (e-BG), i.e., a dematerialised Bank 

Guarantee issued and processed on the platform of National e-Governance 
Services Limited (NeSL), in lieu of the conventional paper-based Bank 

Guarantee. An e-BG so issued shall be treated as a valid Bank Guarantee for 

all purposes of this tender and of the Contract arising therefrom. 
 

12.2.2 Bank Guarantee during Defect Liability Period : After Completion of works 

but before expiry of the BG submitted for due fulfilment of execution of work, 

the tenderer shall furnish a new BG, in the form prescribed by the Bank as per 

Annexure IV or payment of amount equivalent to PBG through online mode 

(NEFT / RTGS), for due fulfilment of the terms and obligations of the DLP of 5 

years. 

   

12.2.3 All compensation or other sums of money payable by the Contractor to the 

Employer under the terms of this Contract may be deducted from the security 

deposit, if the amount so permits unless the contractor deposits such amounts 

in cash within ten days of issue of demand notice by the Bank. 

 

13.0    Lowest Tender Not Necessarily To Be Accepted 
13.1 The Bank is not bound to accept the lowest /any tender or to assign any 

reason for non-acceptance. 
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13.2 The tenderer whose tender is not accepted shall not be entitled to claim any 

costs, charges, damages and expenses of and incidental to or incurred by him 

through or in connection with his submission of tenders, even though the Bank 

may elect to modify/withdraw the tender. 

 
14.0    Right to Accept Part Tender 
14.1   The Bank reserves the right to accept the tender either in whole or in part at 

the prices quoted by the Tenderer. 

 
15.0 Evaluation of Tender  
15.1   The tenders will be evaluated based on Total capital cost of the solar plant. 

 
16.0 Signing of Contract Agreement 
 
16.1  The General instructions to the tenderers and special conditions, conditions 

hereinbefore referred to, Conditions of Contract and Technical Specifications, 
schedule of works enclosed with the tender documents and the subsequent 
correspondence exchanged between the Bank and the tenderer shall be the 
basis of the Purchase Order/final contract to be entered into with the 
successful tenderer. 

 
16.2   The Tenderer shall go through the terms and conditions given in the general 

conditions of contract herewith and his offer shall be strictly in line with the 
terms specified therein.  No deviation from the terms and conditions specified 
shall be acceptable. Each page of the tender documents should be signed for 
his/their having acquainted himself/themselves with the general conditions of 
contract, Technical specifications, etc. 

 
16.3 The tender submitted on behalf of a firm shall be signed by all the partners of 

the firm or a partner who has the necessary authority on behalf of the firm to 
enter into the proposed contract. Otherwise, the tender may be rejected. 

 
16.4 On receipt of intimation from the Bank of the acceptance of his/their tender, 

the successful tenderer shall be bound to implement the Contract and within 
fourteen days thereof, the successful tenderer shall sign an agreement in 
accordance with the draft agreement.  The agreement should be on a non-
judicial stamp paper of required value as per applicable stamp act and 
the cost for the same shall be completely borne by the tenderer. 
Notwithstanding the signing of the agreement, the written acceptance by the 
Reserve Bank of India of a tender in itself will constitute a binding contract 
between the Reserve Bank of India and the tenderer so tendering, whether 
such agreement is or is not subsequently executed. 



                                                      28- Tender for DSITC of 20 kWp solar power plant at  RBI Ahmedabad 

 
 
 

16.5 The contractor shall not assign the contract. He shall not sublet any portion of 
the contract except with the written consent of the Employer. In case of breach 
of these conditions, the Employer may serve a notice in writing on the 
Contractor rescinding the contract whereupon the security deposit shall stand 
forfeited to the Employer, without prejudice to his other remedies against the 
Contractor. 

 
17.0 Import and Export Licence 
17.1 Import Licence, if required, will be obtained by the Tenderer. All necessary 

documents/fees required to be submitted/paid to the relevant authorities, for 
obtaining the import licence shall be the sole responsibility of the tenderer. 

 
17.2 The Tenderer shall obtain and maintain the necessary license for importing 

machines into India from the competent authorities and shall pay all costs and 
fees connected therewith. Failure to obtain and maintain licence shall not be 
considered as Force Majeure. In case the Tenderer fails to obtain or maintain 
the licenses, or if the licenses are withdrawn, the tenderer shall restore them 
within two months from the date of such cancellation/withdrawal. If the 
tenderer fails to restore the licence, the Bank shall have the right to cancel the 
contract in whole or in part and the Tenderer shall forthwith return to the Bank 
all the amounts paid by the Bank to the Tenderer in respect of the supplies 
and services cancelled, together with all damages suffered by the Bank.  In 
this regard the decision of the Bank shall be final and binding. 

 
18.0    Inspection of materials/work at site 
18.1 Before dispatching the equipment to site, the equipment may be inspected by 

the Bank's engineer at the manufacturers' works and then cleared for 
shipment. The contractor shall offer to the inspector, at contractor’s cost all 
reasonable facilities as may be necessary for inspection and satisfying 
himself, that the equipment is being or have been manufactured in accordance 
with specifications laid down in the particular specifications attached to this 
tender document. All the expenditure for Bank’s engineer visit and stay shall 
be borne by the Bank. The Bank’s engineer shall inspect the materials at site 
also after delivery before the same is used in the work. 

 
18.2 The Bank's engineer shall have free and full access at any time during 

execution of the contract to the contractor's works or site in case of the 
execution of work for the aforesaid purpose, and he may require the contractor 
to make arrangements for inspection of work or any part thereof or any 
material at his premises or at any other place specified by the Bank's Engineer 
and if the contractor has been permitted to employ the service of a sub-
contractor, reserve to the Bank's Engineer a similar right. 

 
18.3 The above will, however, not in any way absolve the contractor of his 

responsibility about proper performance of the system/ components after 
erection and commissioning at the designated place.  
 

18.4 The Bank's Engineer shall have the power- 
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a) Before any equipment or part thereof are submitted for inspection to certify 

that they or any portion thereof are not in accordance with the contract 
owing to adoption of any unsatisfactory method of manufacture;  

b) To reject any equipment or parts submitted as not being in accordance with 
the specification; 

c) To reject the whole of the equipment tendered for inspection, if after 
inspection of such portion thereof as he may in his discretion think fit, he is 
satisfied that the same is unsatisfactory; and  

d) To mark the rejected equipment or parts with a rejection mark so that it 
may easily be identified if re-submitted. 

 
18.5 Consequence of rejection: If on the equipment or a part thereof, being rejected 

by the Bank's Engineer, the contractor fails to make satisfactory supplies or 

rectify the faulty work thus executed within the stipulated period of 

delivery/completion period, the Bank shall be at liberty to: 

i) Allow the contractor to re-submit the equipment or parts in replacement 

of those rejected, within a time to be specified, the contractor bearing 

the cost of freight if any, on such replacement without being entitled to 

any extra payments on that account; or 

ii) Purchase/execute or authorise the purchase/execution of quantity/work 

of the equipment or parts rejected or others of a similar description 

(when equipment or parts exactly complying with specifications are not, 

in the opinion of the Bank which shall be final, readily available) to the 

contractor at his risk and cost and without affecting the contractor's 

liability as regards supply under the contract; or  

iii) Cancel the contract and purchase/execute or authorise the 

purchase/execution of the equipment or others of a similar description 

(when equipment or parts exactly complying with specifications are not 

in the opinion of the Bank, which shall be final, readily available) at the 

risk and cost of the contractor. In the event of action being taken under 

such clause (ii) above or this clause, the provision of delivery clause 

apply as far as applicable. 

 

18.6 Bank's Engineer's decision as to rejection final: - The decision of Bank’s 

Engineer as regards the rejection shall be final and binding on the contractor 

subject to contractor's appeal. 
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19.0 Completion Period 

19.1 Time allowed for carrying out the work, as mentioned in the Memorandum, 

shall be strictly observed by the Contractor and it shall be reckoned from the 

10th day after written order to commence the work is issued. The work shall 

throughout the stipulated period of the contract be proceeded with all the due 

diligence and if the contractor fails to complete the work within the specified 

period, he shall be liable to pay liquidated damages as defined in “section V, 

the conditions herein after referred to” of the contract.  

19.2 The contractor shall submit a Bar Chart/Gantt’s chart for completion of the 

work within the contractual completion period from the tenth day of letter of 

intent. Such chart shall include all activities like the date of supply of material 

at site, item wise completion of work etc.  

19.3 Bank will provide storage space within the compound of the building. However, 

the responsibility and safety of the materials stored will be with the contractor. 

No accommodation will be provided for any worker by the Bank. 

19.4 Damages for non-completion: The work shall throughout the stipulated 
period of the contract be preceded with all the diligence and if the contractor 
fails to complete the work within the specified period, he shall be liable to pay 
liquidated damages as defined in “Appendix herein before referred to” of the 
contract at the rate 0.25% of cost of work executed per week for the period 
during which the said works shall so remain incomplete subject to a maximum 
of 10% of the contract amount and the Employer may deduct such damages 
from any money due to the Contractor. 

 

20.0 Insurance 

20.1 The contractor shall, within 10 days from the date of issue of work order, 

insure the works at his cost and keep them insure until the virtual completion 

of reworks, against loss or damage by fire with an office in the joint names of 

the employer and the contractor (the name of the former i.e. RBI being placed 

first in the policy) for the full amount of the contract. Such policy shall cover the 

property of the "Employer" only. The contractor shall deposit the policy and 

receipts for the premium with the employer within ten days from the 
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commencement of the works. In default of the contractor, insuring as provided 

above, the employer may so insure the works and may deduct the premium 

paid from any moneys due, penalty etc., or which may become due to the 

Contractor without prejudice to the other rights of the Employer in respect of 

such default. In case it becomes necessary to suspend the works, the 

Contractor shall as soon as the claim under the policy is settled, or the work 

reinstated by the Insurance Office, should they elect to do so, proceed with all 

due diligence with the completion of the works in same manner as though the 

fire or any other calamities had not occurred and in all respects under the 

same conditions of Contract. The Contractor in case of rebuilding or 

reinstatement after fire shall been titled to such extension of time for 

completion as deems fit.  

          The contractor shall take all insurances at his cost to cover all kinds of risks 

from the time the equipment’s/materials leave the manufacturer's works till 

handing over the said system to the Bank, in the joint names of the Bank and 

the contractor and it shall cover the following risks: 

 

           ▪ Contractor’s All Risk policy for the full Contract Value, including earthquake 

and fire risk and any other calamities  

           • Transit insurance for transportation from manufacturer's works to site (By 

Air/sea/Road etc. as applicable). 

           • Workmen compensation policy for the employees of the contractor at site. • 

Third party liability policy for a total of Rs 10.00 lakh and with a limit of Rs. 2 

lakh per person per accident.  

           

           Note: These policies shall be valid till the completion of the work & in the joint 

name of RBI with RBI’s name being the first one. If the contractor does not 

provide these policies, the Bank reserves the right to take the above insurance 

policies themselves and recover the cost thereof from the bill of the contractor 

or any other action. 

 
21.0 Warranty and All Inclusive Maintenance Contract 
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21.1 The entire solar power plant shall be warrantied for 05 years from the date of 
completion and handing over to be free from defective workmanship or 
materials and any defects that may appear within 05 years which in the 
opinion of the Employer have arisen from bad workmanship or materials, shall 
upon intimation by the Employer, be made good by the Contractor within 2 
days of the observation without any additional cost to the Bank.  

21.2 During the said period of 05 years, the contractor (successful tenderer) shall 
make periodical inspection of the working of the solar power plant at least 
once a month or earlier, if required, and attend to the breakdown calls and 
such other service that may be required. Report of each visit shall be 
submitted to the Bank. 

21.3  Supply and replacement of all spares, consumables and parts required for 
smooth operation and serviceability of the system shall be the responsibility of 
the contractor during this period. In this respect the contractor shall maintain 
sufficient spares/consumables for immediate replacement of defective / 
damaged part during day-to-day routine maintenance / breakdown 
maintenance. Cost of these spares and any other spares which may be 
required during maintenance is deemed to be included in the rates quoted by 
the contractor. 

21.4 Penalty for delay in rectification of fault during DLP: There will be a 
penalty of Rs. 500/- per day, if the defect in the system is not rectified within 
the period of 2 days during the DLP period. Any penalty during the DLP shall 
be recovered from any dues payable to the contractor or invoke from the bank 
guarantee. 

21.5 PV modules used in solar power systems / systems must be warranted for 
their output peak watt capacity, which should not be less than 90% at the end 
of 10 years and 80% at the end of 25 years. 

21.6 As mentioned under the foregoing paragraphs, the successful tenderer is 
required to commit a guaranteed average annualized energy of specified kWh 
per year at synchronization point. Failure to do so will make the contractor 
liable to pay compensation at double the rate of the prevailing tariff of 
electricity supply agency for shortfall of every KWH or part thereof of the 
power generated.  
Penalty shall be derived as per the following formula: 
Actual output for the year under reference = A (kWh) 
Guaranteed output of the system as per the contract = B (kWh) 
Compensation to be paid to the Bank in case of reduced generation (Rs) 

= (B-A)X(Tariff X 2) 
  
 

21.7 Penalty for delay in service during defect liability period (DLP of 5 years) : 
- During the Defect liability period of 05 years, any fault in the system shall be 
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rectified within 2 days of receipt of intimation of the defect in the system. The quoted 
rates shall, therefore, take into account all the cost, including travel cost from the 
nearest service station. There will be a penalty of Rs. 500/- per day , if the defect in 
the system is not rectified within the period of 2 days during the Defect liability as 
stated above. Any penalty during the DLP shall be recovered from any dues payable 
to the contractor or invoke from the bank guarantee. 
 
The successful tenderer is required to commit a guaranteed average annualized 
energy of specified kWh per year at synchronization point. Failure to do so will make 
the contractor liable to pay compensation at double the rate of the prevailing tariff of 
electricity supply agency for shortfall of every KWH or part thereof of the power 
generated.  
Penalty shall be derived as per the following formula: 
Actual output for the year under reference = A (kWh) 
Guaranteed output of the system as per the contract = B (kWh) 
Compensation payable to the Bank in case of reduced generation = (B-A)X(Tariff X 
2) 
 
Penalty for not carrying out monthly preventive maintenance= ₹1,000/- (exclusive of 
GST) per instance 
 
  
22.0 Terms of Payment 

 
The payment for the works to be executed under this contract shall be made as 
follows:  
 
a. First Stage Payment: 60% of the quoted rates pro rata against Delivery of material 
at site and on submission of following: 

i) Submission of the test certificates of the various equipment as listed in the 
tender. 
ii) Submission of Contractor’s Certificate that all components, parts, sub systems, 
consumables etc. for successful installation, commissioning and testing of the 
systems have been delivered at site in good condition and if any shortfall is 
noticed during installation, commissioning and testing they will be supplied without 
any additional charge to the Bank. 
iii) All the Insurance Policies as per tender. 
iv) Bank Guarantee towards Security Deposit (Annexure IV) 

b. Second Stage Payment:  30% of the quoted rate pro rata against installation, 
testing and commissioning of solar power plant. 
c. Final Stage Payment: Balance 10% payment shall be released after handing over 
of the plant including completion of connection of the plant with grid, and submission of 
Bank guarantee for Defect liability period of 5 years 
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The date of installation of solar meter from the discom and connection of solar 
power plant with the grid shall be reckoned as the date of handing over of solar 
power plant. 

 
Other Issues 
 

23. The contractor shall furnish an undertaking as per the enclosed proforma, that they 
will maintain the solar power plant satisfactorily for a minimum period of 05 years of 
defect liability period.  

24. The Contractor shall carry out all the work strictly in accordance with drawing, 
details and instructions of the Bank’s engineer. If in the opinion of the Bank’s 
engineer, nominal changes have to be made to suit the site condition and with the 
prior approval in writing of the Employer, they desire the Contractor to carry out the 
same, the Contractor shall carry out the same without any extra charge.  

25. The tenderer must obtain for himself on his own responsibility and at his own 
expense, all the information which may be necessary for the purpose of making a 
tender and for entering into a contract and must examine the drawings, inspect the 
site of the work, and acquaint himself with all local conditions, means of access to 
the work, nature of the work and all matters pertaining thereto. The Employer’s 
decision in such cases shall be final and shall not be open to arbitration.  

26. A Schedule of Probable Quantities in respect of each work and Specifications 
accompany these Special Conditions. The Schedule of Probable Quantities is liable 
to alteration by omissions, deductions or additions at the discretion of the Employer. 
Each tender should contain not only the rates but also the value of each item of 
work entered in a separate column and all the items should be totalled in order to 
show the aggregate value of the entire tender. 

27. The contractor shall not be entitled to any compensation for any loss suffered by 
him on account of delays in commencing or executing the work, whatever the cause 
of delays may be, including delays arising out of modifications to the work entrusted 
to him or in any sub-contract connected therewith or delays in awarding contracts 
for other trades of the project or in commencement or completion of such works. 
The Employer does not accept liability for any sum besides the tender amount, 
subject to such variations as are provided for herein. 

28. The successful tenderer is bound to carry out all items of work necessary for 
completion of the job even though such items are not included in the quantities and 
rates. Schedule of instruction in respect of such additional items and their quantities 
will be issued in writing by the Bank. 

29. The successful tenderer must co-operate with the other contractors appointed by 
the Bank so that the work shall proceed smoothly with the least possible delay. He 
should make his own arrangement for storage and protection of all materials 
supplied by him. 

30. The work has to be carried out in occupied premises. Therefore, due care should be 
taken to avoid inconvenience to the occupants/office working. 
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I/We hereby declare that I/we have read and understood the above instructions for the 
guidance of the tenderers. 
  
  
Witness Signature of tenderer 
  
Address and Date      Address and date 
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Section III - Safety Code 
 

GENERAL SAFETY  
 

1. First-aid appliances, including adequate supply of sterilized dressings and cotton 
wool, shall be maintained in a readily accessible place. 

 
2. The injured person shall be taken to a nearest hospital without loss of time, in 

cases where the injury necessitates hospitalisation. 
 
3. Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from ground. 
 
4. No portable single ladder shall be over 8 meters in length, the width between the 

side rails not less than 30 cm (clear) and the distance between two adjacent 
rungs shall not be more than 30 cm. When a ladder is used, an extra labour shall 
be engaged for holding the ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more. All trenches and 
excavations shall be provided with necessary protection of minimum height of one 
meter. 

 
6. Every opening in the floor of a building or a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be one metre. 

 
7. No floor, roof or other part of the structure shall be so over-loaded with debris or 

materials as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, 

mortar or concrete and lime mortar shall be provided with protective footwear and 
rubber hand-gloves. 

 
9. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves. 
 
10.  No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
 
11. Suitable face masks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 
 
12. Hoisting machines and tackles used in the work, including their attachments, 

anchorage and supports shall be in perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall 

be of durable quality and adequate strength and free from defects. 
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14. The staff Working during execution of work shall be provided with all the required 
safety gadgets and their safety shall be ensured by the contractor. The work shall 
be carried out under the supervision of Contractor’s supervisor. 

 
FIRE SAFETY  

 
i. Cutting / drilling machine and other electrically operated equipment used at 

site shall be plugged into correctly rated electrical outlets. 

ii. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

iii. Electrical power cables/wires used shall not have any joints and shall be 

properly rated. 

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be 

safely and securely earthed to prevent leakage current while in operation.  

v. Before commencing the welding work for the first time on any day, fire section 

shall be informed and only after the site inspection by the Fire 

officers/Personnel, work shall be started.  

vi. Two buckets of water and sand shall be kept in an easily accessible area on 

the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on 

the site. 

viii. Used paint drums shall be stored in specified store only after closing them 

properly.  

ix. Personal protective equipments such as safety shoes, hand gloves, welder’s 

mask, ear plug etc. depending upon the requirement of the work shall be 

provided by the contractor to the workmen to prevent occupational health 

hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen 

while working from height. 

xi. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

xii. Both the staircase doors shall be normally kept closed.  

xiii. None of the fire extinguishers shall be removed/shifted from its designated 

location. 

xiv. Power supply shall be switched off from the mains when equipment is not in 

use.  
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xv. Wood-shavings and saw-dust generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper 

manner.  

xvi. Any debris generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner.   

xvii. Battery operated emergency light/torches shall be provided by the contractor 

to the workmen while working beyond office hours. 

 
 
 
PLACE:                                               SIGNATURE AND SEAL OF THE 
CONTRACTOR 
DATE  : 
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Section IV - The Conditions Hereinafter Referred To 
 
Interpretation Clause 
 
1. In construing these Conditions, the Specifications, Schedule of Quantities and 

Contract Agreement, the following words shall have the meanings herein 
assigned to them except where the subject or context otherwise required. 

 
(a) “Employer” Shall mean The Reserve Bank of India and shall include its 

assigns and successors. 
(b) “Contractor”  

(in the case of a 
partnership) 

“Contractor” shall mean 
_________________________________ and 
________________________ trading in the name and style of 
___________________________ and having a place of 
business at ______________________ and shall include the 
partners for the time being of the said firm and the legal 
representatives of a deceased partner. 

 (in the case of 
individual) 

“Contractor” shall mean Shri _______________________ 
trading in the name and style of 
___________________________ and shall include his heirs, 
successors and legal representatives. 

 (in the case of 
Company) 

“Contractor” shall mean ______________________ a 
company incorporated under _________________ and having 
its registered office at ___________ and shall include its 
successors and assigns. 

(c) “Site” Shall mean the site of the contract works including any 
building and erections thereon and any other land (inclusively) 
as aforesaid allotted by the Employer for the Contractor’s use. 

(d) “This Contract” Shall mean the Articles of Agreement, the Special Conditions, 
the Conditions, the Appendix, the Schedule of Quantities and 
Specifications etc. attached hereto and duly signed. 

(e) “Notice in writing” Or written notice shall mean a notice in written, typed or 
printed characters sent (unless delivered personally or 
otherwise proved to have been received) by registered post to 
the last known private or business address to have been 
received when in the ordinary course of post it would have 
been delivered. 

(f) “Act of 
Insolvency” 

Shall mean any Act of Insolvency as defined by the 
Presidency Towns Insolvency Act or the Provincial Insolvency 
Act or any Act amending such original. 

(g) “Net Prices” If in arriving at the contract amount, the Contractor shall have 
added to or deducted from the total of the items in the Tender 
any sum, either as a percentage or otherwise, then the net 
price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the 
Tender as the price of that item a similar percentage or 
proportion of the sum so added or deducted by the Contractor 
the total amount of any Prime Cost items and provisional 
sums of money shall be deducted from the total amount of the 
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tender. The expression “net rates” or “net prices” when used 
with reference to the contract or accounts shall be held to 
mean rates or prices so arrived at. 

(h) “The works” Shall mean the Design, Supply, Installation, Testing and 
Design, Supply, Installation, Testing and Commissioning of 
solar photo voltaic (SPV) based 20 kWp grid interactive solar 
power plant at Bank’s “PARAG” colony in Navrangpura , 
Ahmedabad 

 
Word importing persons include firms and corporations. Word importing the singular 
only also include the plural and vice-versa where the context requires. 
 
Scope of Contract 
 

2. The work includes the complete installation of solar plant. The Contractor shall 
carry out and complete the said work in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The 
Employer may in his absolute discretion and from time to time issue further 
drawings and/or written instructions, details, directions and explanations, 
which are hereafter collectively referred to as ”Employer’s Instructions” in 
regard to : 

 
(a) The variation or modification of the design, quality or quantity of works 

or the addition or omission or substitution of any work. 
(b) Any discrepancy in the Drawings or between the Schedule of Quantities 

and/or Drawings and/or Specifications. 
(c) The removal from the site of any materials brought thereon by the 

Contractor and the substitution of any other material therefor. 
(d) The removal and/or re-execution of any works executed by the 

Contractor. 
(e) The dismissal from the works of any persons employed thereupon. 
(f) The opening up for inspection of any work covered up. 
(g) The amending and making good of any defects under Clause 29 

hereof. 
 

The Contractor shall forthwith comply with and duly execute any work 
comprised in such Employer’s instructions provided always that verbal 
instructions, directions and explanations given to the Contractor or his 
representatives upon the works by the Employer shall, if involving a variation, 
be confirmed in writing by the Contractor within seven days, and if not 
dissented from in writing within a further seven days by the Employer, such 
shall be deemed to be Employer’s instructions within the scope of the 
Contract. 
 
For the purpose of entering day to day instructions by the employer the 
contractor shall maintain at his own cost, a “Site instruction Book” in triplicate 
in which the instructions shall be entered by the employer and to be 
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maintained by the engineer-in-charge of the contractor. Instructions to the 
contractor shall be issued through Bank’s engineer/ engineer-in-charge. 

3. Scope of contract includes, but is not limited to, the following: 
 

a) The coordination, scheduling and management of work of component 
suppliers and subcontractors. 

 
 
 
 
Contractor’s Duties 

4. Contractor’s duties include the following: 
a) Provide and pay for labour, materials and equipment, tools, construction 
equipment and machinery and other facilities and services necessary for the 
proper execution and completion of the specified works. 
b) Secure and pay for required permits, statutory workmen’s compensation 
insurance, fees and licenses necessary for proper execution and completion of 
required work. 
c) Give required notices. 
d) Promptly submit written notice to the Employer of observed variance of this 
Specification from legal requirements. 
e) Enforce strict discipline and good order among employees. Do not employ 
persons unskilled in assigned task. 

 
Variations to be approved by Employer 
 
5. The Contractor shall submit a statement of variations giving a quantity and 

rates duly supported by analysis of rates, vouchers etc. The rates on scrutiny 
and final acceptance by the Employer shall form a supplementary tender. The 
Employer shall not be liable for payment of such variations until these 
statements are sanctioned by it. 

 
Drawings, Schedule of Quantities & Agreement 
 
6. The Contract shall be executed in duplicate and the Contractor shall be 

entitled to one executed copy for his use. Before the issue of the final 
certificate to the Contractor, he shall forthwith return to the Employer all 
Drawings and Specifications. 

 
Work sequence 
 
7. The successful Contractor shall include all costs in the tender to complete the 

works in the time schedule as given by him in the work schedule table.  By 
submitting a tender, the Contractor agrees that they have reviewed the project 
specifications and drawings, toured the jobsite, and will complete all work in 
accordance with the overall time frame of 60 days from the date of issue of 
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work order as per the approved schedule.  The schedule time frame starts 
after a notice to proceed or contract is received from the Employer. The 
Contractor shall provide a detailed construction schedule, in accordance with 
the time frame approved as per the work task schedule, prior to award of the 
project. 

 
Contractor's use of Estate 
 
8. The site of the work is an occupied building. Contractor's use of Estate shall 
be subject to following: - 

• Confine operations at the site to areas permitted by law, ordinances, permits, 
Specification, and Employer’s specific instructions. 

• Do not unreasonably encumber the site with materials or equipment. Staging area 
shall be located as directed by the Employer. 

• Assume full responsibility for protection and safekeeping of tools and products 
stored on or off Estate. 

• Move stored products which interfere with operations of building or the operations 
of other trades. 

• Obtain and pay for use of additional storage or work areas needed for operations. 
 
Contractor to provide everything necessary at his cost 
 
9. The Contractor shall provide at his cost, everything necessary for the proper 

execution of the works according to the intent and meaning of the Drawings, 
Schedule of Quantities and Specifications taken together whether the same 
may or may not be particularly shown or described therein provided that the 
same can reasonably be inferred therefrom, and if the Contractor finds any 
discrepancy in the Drawings or between the Drawings, Schedule of Quantities 
and Specifications, he shall immediately and in writing refer same to the 
Employer who shall decide which is to be followed. The Contractor shall 
provide all works under this specification in full accordance with Health and 
Safety Regulations. 

 
No disruption to normal functions of colony 
 
10.  It is essential that the Contractor gives special attention and priority to all 

matters concerning safety, protection from dust and loose materials, reduction 
of noise levels, protection from water and air infiltration into building, and 
maintenance of neat and orderly conditions in and around work areas inside 
and outside of building.  Packaging, scrap materials and demolition debris 
shall be promptly removed from the building and site on a daily basis. 

11. If the contract includes works, which will be disruptive and would be 
dangerous to building occupants, said works shall be performed during hours 
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as the Employer dictates.  Examples of such work include, without limitation, 
saw cutting of concrete, jack hammering, welding, metal cutting, pouring 
concrete, erecting steel or hoisting equipment over occupied portions of the 
building or performing tests requiring in solar panels. The Contractor shall 
perform such work during Employer dictated hours and shall include all costs 
in its tender. 

12 The Contractor shall keep noise levels below 75 dB during normal building 
hours.  When it is necessary to produce noise above this level, the Contractor 
shall advise the Employer of such needs and times will be scheduled as 
directed.  The Contractor shall anticipate any excessive noise generating 
procedures and include an allowance for it in the tender. 

 
Protection of Work and Property 

13 The Contractor shall install a suitable protective covering on all finished floors 
in areas where the works are being performed. No material handling 
equipment shall be permitted on or over finished floors unless said floors have 
been protected in a manner approved by the Employer.  Any damage to 
building finishes caused by the Contractor shall be refinished at no additional 
cost to the Employer. The Contractor shall take photographs of any adjacent 
finishes that may be damaged during the works for a photographic record. 

 
Authorities, Notices and Patents 
 
14. The Contractor shall conform to the provisions of any Act of the Legislature 

relating to the works, and to the regulations and bye-laws of any authority, and 
of electric supply and other companies and/or authorities with whose systems, 
the installation is proposed to be connected and shall, before making any 
variations from the Drawings or Specifications that may be necessitated by so 
conforming, give to the Employer, written notice, specifying the variation 
proposed to be made and the reason for making it and apply for instructions 
thereon. In case the Contractor shall not receive such instructions within ten 
days, he shall proceed with the work conforming to the provisions, regulations 
or bye-laws, in question, and any variation so necessitated shall be dealt with 
under Clause No. 22 thereof. 

  
The Contractor shall bring to the attention of the Employer, all notices required 
by the said Acts, regulations or bye-laws to be given to any authority and pay 
to such authority, or to any public office, all fees that may be properly 
chargeable in respect of the works, and lodge the receipts with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of 
rights, and shall defend all actions arising from claims, and shall himself pay 
all royalties, license fees, damages, cost and charges of all and every sort that 
may be legally incurred in respect thereof. 
 

Setting out of work 
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15. The Contractor shall set out the works and shall be reasonable for the true and 

perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof. If at any time any error in this 
respect shall appear during the progress of the works within a period of one 
year from the completion of the works, the Contractor shall, if so required, at 
his own expense, rectify such error to the satisfaction of the Employer. 

 
Materials and workmanship to conform the descriptions 
 
16. All materials and workmanship shall so far as procurable be of the respective 

kinds described in the Schedule of Quantities and/or Specifications and in 
accordance with the Employer’s instructions, and the Contractor shall upon the 
request of the Employer furnish him with all invoices, accounts receipts and 
other vouchers to prove that the materials comply therewith. The Contractor 
shall at his own cost arrange for and/or carry out any test of any materials 
which the Employer may require. 

 
Contractor’s superintendence and representative on the works 
 
17. The Contractor shall give all necessary personal superintendence during the 

execution of the works, and as long thereafter as the Employer may consider 
necessary until the expiration of the “Defects Liability Period” stated in the 
Appendix hereto. The Contractor shall also during the whole time the works 
are in progress, employ a competent representative who shall be constantly in 
attendance at the works while the men are at work. Any directions, 
explanations, instructions or notices given by the Employer to such 
representative shall be held to be given to the Contractor. 

 
Dismissal of Workmen 
 

18. The Contractor shall on the request of the Employer, immediately dismiss from 
the works, any person employed thereon by him who may, in the opinion of 
the Employer, be incompetent or misconduct himself and such persons shall 
not be again employed on the works, without the permission of the Employer. 

 
 
Access to Works 
 
19. The Employer and their respective representatives shall at all reasonable 

times have free access to the works and/or the workshops, factories or other 
places where materials are lying or from which they are being obtained and 
the Contractor shall give every facility to the Employer and their 
representatives necessary for inspection and examination and test of the 
materials and workmanship. No person not authorised by the Employer except 
the representatives of public authorities shall be allowed on the works at any 
time. 

 
Assistant Manager (Tech)/Manager (Tech) 
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20. The term “Assistant Manager (Tech)/Manager (Tech)” shall mean the person 

appointed and paid by the Employer to inspect the works, the Contractor shall 
afford the Assistant Manager(Tech)/Manager(Tech), every facility and 
assistance for inspecting the works and materials and for checking and 
measuring time and materials. The Assistant Manager (Tech)/Manager (Tech) 
shall have power to set out works or to revoke, alter, enlarge or relax any 
requirements of the Contract or to sanction any work, additions, alterations, 
deviations or omissions or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order with the prior 
concurrence in writing of the Employer. 

 
The Assistant Manager (Tech)/Manager (Tech) or any representative of the 
Employer shall have power to give notice to the Contractor or to his 
representative of non-approval of any work or materials and such work shall 
be suspended or the use of such materials shall be discontinued by the 
Assistant Manager(Tech)/Manager (Tech) but such examination shall not in 
any way exonerate the Contractor from the obligation to remedy any defects 
which may be found to exist at any stage of the works or after the same is 
completed. 

 
Assignments and Sub-letting 
 
21. The whole of the works included in the Contract shall be executed by the 

Contractor and the Contractor shall not directly or indirectly transfer, assign or 
under-let the Contract or any part share thereof or any interest therein without 
the prior written consent of the Employer, and no undertaking shall relieve the 
Contractor from the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 

 
22. No alteration, omission or variation shall vitiate this Contract but in case the 

Employer thinks proper at any time during the progress of the works to make 
any alterations in or additions to or omissions from the works or any alteration 
in the kind or quality of the materials to be used therein and shall give notice 
thereof in writing under his hand to the Contractor, the Contractor shall alter, 
add to or omit from, as the case may be, in accordance with such notice but 
the Contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the 
provisions of the Contract, Stipulation, Specifications or Contract Drawings 
without the previous consent in writing of the Employer and the value of such 
extras, alterations, additions or omissions shall in all cases be determined with 
the prior approval in writing of the Employer in accordance with the provisions 
of Clause 26 hereof, and the same shall be added to or deducted from the 
Contract Amount, as the case may be, accordingly. 

 
Schedule of Quantities 
 
23. The Schedule of Quantities, unless otherwise stated, shall be deemed to have 

been prepared in accordance with the Standard Method of Measurement. 
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 Any error in description or in quantity or in omission of items from the 

Schedule of Quantities shall not vitiate this contract but shall be rectified and 
the value thereof as ascertained under Clause 26 hereof, shall be added to, or 
deducted from the Contract Amount (as the case may be) provided that no 
rectification of errors, if any, shall be allowed in the Contractor’s Schedule of 
Rates. 

 
Sufficiency of Schedule of Quantities 
 
24. The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the prices 
stated in the Schedule of Quantities and/or the Schedule of Rates and Prices 
which rates and prices shall cover all his obligations under the Contract, and 
all matters and things necessary for the proper completion of the works. 

 
Measurement of Works 
 
25. The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate 

to the Contractor and the Employer that he requires the works to be 
measured, and the Contractor shall forthwith attend or send a qualified Agent 
to assist the Assistant Manager (Tech)/Manager (Tech) in taking such 
measurements and calculations and to furnish all particulars or to give all 
assistance required by any of them. 

  
Should the Contractor not attend or neglect or omit to send such Agent, then 
the measurement taken by the Assistant Manager(Tech)/Manager (Tech) shall 
be taken to be correct measurements of the works. Such measurements shall 
be taken in accordance with the Mode of Measurement detailed in the 
Specifications.  

 
 The Contractor or his Agent may at the time of measurement take such notes 

and measurements as he may require. 
  
 All authorised extra works, omissions and all variations made with the prior 

approval in writing of the Employer shall be included in such measurements. 
 
 
Prices for extra  
 
26. The Contractor may, when authorised by Employer, add to, omit from, or vary 

the works shown upon the drawings, or described in the Specification, or 
included in the Schedule of Quantities, but the Contractor shall make no 
addition, omission or variation without such authorisation or direction. A verbal 
authority or direction by the Employer shall, if confirmed by him in writing 
within seven days, be deemed to have been given in writing. 

  
 No claim for any extra shall be allowed unless it shall have been executed 

under provisions of Clause 09 hereof with the concurrence of the Employer as 
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herein mentioned. Any such extra is herein referred to as authorised extra and 
shall be made in accordance with the following provisions. 

 
 (a) (i) The net rates or prices in the original tender shall determine the 

valuation of the extra work where such extra work is of similar 
character and executed under similar conditions as the work priced 
therein. 

  (ii) Rates for all items, wherever possible, should be derived out of the 
rates given in the Priced Schedule of Quantities. 

 (b) The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions vary the conditions under which any 
remaining items of works are carried out, the prices for the same shall be 
valued under sub-clause (c) hereof. 

 (c) Where the extra works are not of similar character and/or executed under 
similar conditions as aforesaid or where the omissions vary the conditions 
under which any remaining items of works are carried out or if the amount 
of any omission or additions relative to the amount of the whole of the 
Contract works or to any part thereof shall be such that in the opinion of the 
Employer the net rate or price contained in the Priced Schedule of 
Quantities or tender or for any item of the works involves loss or expense 
beyond that reasonably contemplated by the Contractor or is by reason of 
such omission or addition rendered unreasonable or inapplicable, the 
Employer shall fix such other rate or price as in the circumstances he shall 
think reasonable and proper. 

 (d) Where extra work can not be properly measured or valued, the Contractor 
shall be allowed day work prices at the net rates in accordance with the 
local day work rates and wages for the district, provided that in either case 
vouchers specifying the daily time and materials employed, be delivered for 
verification to the Employer at or before the end of the week following that in 
which the work has been executed plus 15% towards establishment 
charges, contractor’s overhead and profits. 

  
 The measurement and valuation in respect of the Contract shall be completed 

within the “period of final measurement” stated in the Appendix, or if not stated, 
then defined in Clause 30 hereof. 

 
Unfixed materials when taken into account to be the property of the Employer 
 
27. Where in any Certificate (of which the Contractor has received payment) the 

Employer has included the value of any unfixed materials intended for and/or 
placed on or adjacent to the works, such materials shall become the property 
of the Employer and they shall not be removed except for use upon the works, 
without the written authority of the Employer. The Contractor shall be liable for 
any loss of or damage to such materials. 

 
Removal of improper work 
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28. The Employer shall, during the progress of the works, have power to order in 
writing from time to time the removal from the works within such reasonable 
time or times, as may be specified in the order, of any materials which in the 
opinion of the Employer are not in accordance with the Specifications or the 
instructions of the Employer, the substitution of proper materials, and the 
removal and proper re-execution  of any work executed with materials or 
workmanship not in accordance with the Drawings and Specifications or 
instruction, and the Contractor shall forthwith carry out such order at his own 
cost. In case of default on the part of the Contractor to carry out such order, 
the Employer shall have the power to employ and pay the other persons to 
carry out the same, and all expenses consequent thereon, or incidental thereto 
shall be borne by the Contractor, or may be deducted by the Employer from 
any moneys due, or that may become due, to the Contractor. 

 
Defects after virtual completion 
 
29. Any defect, shrinkage, settlement or other faults which may appear within the 

“Defects Liability Period” stated in the Appendix hereto, if none stated, then 
within 05 years after the virtual completion of the works, arising in the opinion 
of the Employer from materials or workmanship not in accordance with the 
contract, shall upon the directions in writing of the Employer, and within such 
reasonable time as shall be specified therein, be amended and made good by 
the Contractor, at his own cost and in case of default, the Employer may 
employ and pay other persons to amend and make good such defects, other 
faults, and all damages, loss and expenses consequent thereon or incidental 
thereto shall be made good and borne by the Contractor and such damage, 
loss and expenses shall be recoverable from him by the Employer or may be 
deducted by the Employer from any moneys due or that may become due to 
the Contractor, or the Employer may in lieu of such amending and making 
good by the Contractor deduct from any money due to the Contractor a sum to 
be determined by the Employer equivalent to the cost of amending such work 
and in the event of the amount retained as Security Deposit being insufficient, 
recover the balance from the Contractor, together with any expenses the 
Employer may have incurred in connection therewith. Should any defective 
work have been done or material supplied by any Sub-Contractor employed 
on the works who has been nominated or approved by the Employer as 
provided in various clauses hereof, the Contractor shall be liable to make good 
in the same manner as if such work or material had been done or supplied by 
the Contractor and been subject to the provisions of this Clause and Clause 2 
hereof. The Contractor shall remain liable under the provision of this Clause, 
notwithstanding the signing of any certificate or the passing of any accounts, 
by the Employer. 

 
Certificate of virtual completion and Defects Liability Period 
 
30. The works shall not be considered as completed until the Employer has 

certified in writing that they have been virtually completed. The Defects 
Liability Period shall commence from the date of such Certificate. 
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Nominated Sub-Contractor  
 
31. All Specialists, Merchants, Tradesman and others executing any work of 

supplying and fixing any goods, for which prime cost prices or provisional sums 
are included in the Schedule of Quantities and/or Specifications, who may be 
nominated or selected by the Employer are hereby declared to be Sub-
Contractors employed by the Contractor and are herein referred to as 
nominated Sub-Contractors. 

 
 No nominated Sub-Contractors shall be employed on or in connection with the 
works against whom the Contractor shall make reasonable objection or (save 
where the Employer and Contractor shall otherwise agree) who will not enter 
into Contract providing. 

  
 (a) That the nominated Sub-Contractors shall indemnify the Contractor 

against the obligation in respect of the Sub-Contractor as the Contractor 
is under in respect of this Contract. 

 (b) That the nominated Sub-Contractor shall indemnify the Contractor 
against claims in respect of any negligence by the Sub-Contractor, his 
servants or agents or any misuse by him or them of any scaffolding or 
other plant, the property of the Contractor or under any Workmen’s 
Compensation Act in force. 

 (c) Payment shall be made to the nominated Sub-Contractor within fourteen 
days provided that all nominated Sub-Contractor’s accounts included in 
previous Certificates have been duly discharged, in default whereof, the 
Employer may pay the same and deduct the amount thereof from any 
sums due to the Contractor. The exercise of this power shall not create 
privity of contract as between Employer and Sub-Contractor. 

 
Other persons employed by Employer  
 
32. The Employer reserves the right to use the Estate and any portions of the site 

for the execution of any work not included in this Contract, which it may desire 
to have carried out by other persons, and the Contractor shall allow all 
reasonable facilities for the execution of such work but shall not be required to 
provide any plant or materials for the execution of such work. Such work shall 
be carried out in such manner as not to impede the progress of the works 
included in the Contract and the Contractor shall not be responsible for any 
damage or delay which may happen to or occasioned by such work. 

 
Insurance in respect of damage to person and property  
 
33. The Contractor shall be reasonable for all injury to persons, animals or things, 

and for all structural and decorative damage to property which may arise from 
the operation or neglect of himself or of any nominated Sub-Contractor or any 
employee or either, whether such injury or damage arises from carelessness, 
accident or any other cause whatever, in any way connected with the carrying 
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out of this Contract.  This liability under this clause shall be held to include inter 
alia, any damage to buildings, whether immediately adjacent or otherwise, and 
any damage to roads, streets, footpaths, bridges or ways as well as all damage 
caused to the buildings and other structures and works forming the subject 
matter of this Contract. The contractor shall also be responsible for any 
damage caused to the buildings and other structures and works forming the 
subject matter of this Contract by frost, rain, wind or other inclemency of 
weather. The Contractor shall indemnify and keep indemnified the Employer 
and hold him harmless in respect of all and any loss and expenses arising from 
any such injury or damage to persons or property as aforesaid and also against 
any claim made in respect of injury or damage, whether under any Statute or 
otherwise and also in respect of any award of compensation or damages 
consequent upon such claim. The contractor shall, at his own expense, 
effect and maintain till issue of the completion certificate under this 
contract, with an insurance company approved by the Employer, an All 
Risks Policy for insurance for an amount equal to the amount of the 
contract including earthquake risk in the joint names of the Employer and 
the contractor ( the name of the former being placed first in the policy) 
against all risks as per the standard all risk policy for contractors and 
deposit such policy or policies with the employer before commencing the 
works. The Contractor shall reinstate all damage of every sort mentioned in 
this Clause, so as to do delivery of the whole of the Contract works complete 
and perfect in every respect and so as to make good or otherwise satisfy all 
claims for damage to the property of third parties. The Contractor shall also 
indemnify and keep indemnified the Employer against all claims which may be 
made against the Employer by any person/ member of the public or other third 
party in respect of anything which may arise in respect of the works or in 
consequence thereof and shall at his own expense arrange to effect and 
maintain, until the completion of the Contract, with an Insurance 
company approved by the employer a policy of Insurance in the joint 
names of the Employer and the Contractor( the name of the former being 
placed first in the policy) against such risks and deposit such Policy or 
Policies with the Employer before commencement of the work. The 
minimum limit of coverage under the policy shall be as defined elsewhere 
under General instructions to the tenderer. The Contractor shall also similarly 
indemnify the Employer against all claims which may be made upon the 
Employer whether under the Workmen Compensation Act or any other 
statute in force during the currency of this contract or at Common Law in 
respect of any employee of the Contractor or any Sub-Contractor and shall at 
his own expenses effect and maintain, until the completion of the 
Contract, with an Insurance company approved by the employer a policy 
of Insurance in the joint names of the Employer and the Contractor( the 
name of the former being placed first in the policy) against such risks 
and deposit such Policy or Policies with the Employer from time to time 
during the currency of the Contract. In default of the contractor ensuring as 
provided above, the employer may so ensure and may deduct the premiums 
paid from any money due or which may become due to the contractor. 
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 The Contractor shall be responsible for any liability which may be excluded 
from the Insurance Policies above referred to and also for all other damages to 
any person, animal or property arising out of and incidental to the negligent or 
defective carrying out of this Contract, whatever may be the reasons due to 
which the damage shall have been caused. He shall also indemnify and keep 
indemnified the Employer in respect of all and any costs, charges or expenses 
arising out of any claim or proceedings relating to the works and also in respect 
of any award of compensation or damages, arising therefrom. Without 
prejudice to the other rights of the employer against contractor in respect of 
such default, the Employer shall be entitled to deduct from any sums payable 
to the Contractor the amount of any damage, compensation, costs, charges 
and other expenses paid by the employer and which are payable by the 
contractor under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under 
this clause proceed with due diligence to rebuild or repair the works destroyed 
or damaged. In this event all the money received from the insurer in respect of 
such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payments in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 
The contractor, in case of re-building or reinstatement after damage shall be 
entitled to such extension of time for completion as the Employer may deem fit, 
but shall, however, not be entitled to reimbursement by the employer of any 
shortfall or deficiency in the amount finally paid by the insurer in settlement of 
any claim arising as set out herein.  

 
34 Without prejudice to his liability under this clause, the contractor shall also 

cause all nominated sub-contractors to effect, for their respective portions of 
works similar policies of insurance in accordance with the provisions of this 
clause and shall produce or cause to produce to the employer such policies. 
The contractor shall not permit a nominated sub-contractor to commence work 
at site unless said insurance policies are submitted. In the event of failure, of 
the sub-contractor to take out such policy or policies of insurance before 
commencing the works at site, the contractor shall be responsible for any claim 
or damage attributable to the said sub-contractor. 

 
Date of Commencement And Completion  
 
35. The Contractor shall be allowed admittance to the site on the “Date of 

Commencement” stated in the Appendix hereto or such later date as may be 
specified by the Employer and he shall thereupon and forthwith begin the 
works and shall regularly proceed with and complete the same (except such 
painting or other decorative work as the Employer may desire to delay) on or 
before the “Date of Completion” stated in the Appendix subject nevertheless to 
the provisions for extension of time hereinafter contained. 

 
Damages for Non-completion  
 
36. If the Contractor fails to maintain the required progress of the works and fails to 

complete the works by the completion time stipulated in the Contract or within 
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any extended time under time extension Clause 37 hereof and the employer 
certifies in writing that in his opinion the same ought reasonably to have been 
completed, the Contractor shall pay the Employer the sum named as “Liquidated 
Damages” for the period during which the said works shall so remain incomplete 
and the Employer may deduct such damages from any moneys due to the 
Contractor. The contractor hereby specifically agrees and authorizes the 
Employer to deduct such liquidated damages, if any, from any instalment of 
payment becoming due and payable to the contractor in terms of this contract or 
from the retention money. Liquidated damages at the rate of 0.25% per week of 
the actual value of the work shall be levied for the delay attributable to the 
contractor, subject to the ceiling of 10% of the contract value. 

  
 

Delay And Extension of Time  
37. If in the opinion of the Employer, the works be delayed (a) by force majeure or 

(b) by reason of any exceptionally inclement weather or (c) by reason of 
proceedings taken or threatened by or dispute with adjoining or neighbouring 
owners or public authorities arising otherwise than through the Contractor’s 
own default or (d) by the works or delays of other Contractors or Tradesmen 
engaged or nominated by the Employer and not referred to in the Schedule of 
Quantities, and/or Specification or (e) by reason of Employer’s instructions as 
per Clause 2 hereof or (f) by reason of civil commotion, legal combination of 
workmen or strike or lock-out affecting any of the building trades or (g) in 
consequence of the Contractor not having received in due time, necessary 
instructions from the Employer for which he shall have specifically applied in 
writing or (h) from other causes which the Employer may certify as beyond the 
control of Contractor or (i) in the event the value of the work exceeds the value 
of the Priced Schedule of Quantities owing to variation, the Employer may 
make a fair and reasonable extension of time for completion of the Contract 
works. In case of such strike or lock-out the Contractor shall nevertheless 
constantly use his endeavours to prevent delay and shall do all that may 
reasonably be required to the satisfaction of the Employer to proceed with 
work. 

           
           If the contractor needs an extension of time for completion of the work or if the 

completion of work gets delayed for any reason beyond the due date of 
completion stipulated in the contract, the contractor shall apply to the employer 
for extension of time in writing at least 7 days before the expiry of the 
scheduled time and while applying for extension of time, contractor shall 
furnish the reasons in detail and his justification along with documentary 
evidence (copy of relevant pages of hindrance register), if any, for delays. Only 
that period of extension of time as granted by the employer (on receipt of the 
application from the contractor or even in absence of any such application 
certification as to the reasonableness of the grounds for delay) will qualify for 
exemption of imposition of liquidated damages. For the balance period in 
excess of original stipulated period and an authorised extension of time 
granted by the employer, the provision of liquidated damages as stated under 
clause 36 will become applicable. 
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 Further, the contract shall remain in force even for the period beyond the due 

date of completion irrespective of whether the contractor has applied or not, for 
the grant of extension of time for completion unless the employer decides to 
terminate the contract. The delay for completion of work for any reason will not 
entail any right to the contractor to claim any revision of rates or any extra 
compensation for any reason. 

 
Failure by Contractor to comply with Employer’s instructions  
38. If the Contractor after receipt of written notice from the Employer requiring 

compliance within ten days fails to comply with such further drawings/ 
instructions and the Employer may employ and pay other persons to execute 
any such work whatsoever that may be necessary to give effect thereto, and all 
costs incurred in connection therewith shall be recoverable from the Contractor 
by the Employer as a debt or may be deducted by him from any moneys due to 
the Contractor. 

 
Termination of Contract by the Employer  
39. If the Contractor being an individual or a firm commits any “act of insolvency”, 

or shall be adjudged an insolvent or being an Incorporated Company shall 
have an order for compulsory winding up made against it or pass an effective 
resolution for winding up voluntarily or subject to the supervision of the Court 
and the Official Assignee or the Liquidator, in such acts of insolvency or 
winding up, as the case may be, shall be unable, within seven days after notice 
to him requiring him to do so, to show the reasonable satisfaction of the 
Employer that he is able to carry out and fulfil the Contract and to give security 
therefor, if so required by the Employer. 

  
 Or if the Contractor (whether an individual, firm or Incorporated Company) shall 
suffer execution or other process of Court attaching property to be issued 
against the Contractor, 

  
 Or shall suffer any payment under this Contract to be attached by or on behalf 
of any of the creditors of the Contractor, 

  
 Or shall assign or sublet this Contract without the consent in writing of the 
Employer first had and obtained, 

  
 Or shall charge or encumber this Contract or any payments due or which may 
become due to the Contractor hereunder, 

  
 Or if the Employer determine that the Contractor 
  
 (i) has abandoned the Contract, or 
 (ii) has failed to commence the works, or has without any lawful excuse 

under those Conditions suspended the progress of the works for 14 
days after receiving from the Employer notice to proceed, or 
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 (iii) has failed to proceed with the works with such due diligence and failed 
to make such due progress as would enable the works to be completed 
within the time agreed upon, or 

 (iv) has failed to remove materials from the site or to pull down, and replace 
work for seven days after receiving written notice that the said materials 
or work were condemned and rejected by the Employer under these 
Conditions or 

 (v) has neglected or failed persistently to observe and perform all or any of 
the acts, matters or things by the Contract to be observed and 
performed by the Contractor for seven days after written notice shall 
have been given to the Contractor requiring the Contractor to observe 
or perform the same. 

  
Then and in any of the said cases, the Employer may notwithstanding any 
previous waiver, after giving seven days’ notice in writing to the Contractor, 
determine the Contract and liabilities of the Contractor, the whole of which shall 
continue in force fully as if the Contract had not been so determined, and as if 
the works subsequently executed had been executed by or on behalf of the 
Contractor and further, the Employer by his agents or servants may enter upon 
and take possession of the works and all plant, tools, scaffoldings, machinery 
and materials lying upon the Estate or the adjoining lands or roads, and use 
the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by 
employing any other Contractor or other person or persons to complete the 
works, and the Contractor shall not in any way interrupt or do any act, matter or 
thing to prevent or hinder such other contractor or other person or persons 
employed for completing and finishing or using the materials and plant for the 
works. When the works shall be completed or as soon thereafter as 
convenient, the Employer shall give a notice in writing to the Contractor to 
remove his surplus materials and plant, and should the Contractor fail to do so 
within a period of fourteen days after receipt thereof by him, the Employer may 
sell the same by public auction, and give credit to the Contractor for the net 
amount realised. The Employer shall thereafter ascertain and certify in writing 
under his hand what (if anything) shall be due or payable to, or by the 
Employer, for the value of the said plant and materials so taken possession of 
by the Employer and the expense or loss which the Employer shall have been 
put to in procuring the works to be completed, and the amount, if any, owing to 
the Contractor and the amount which shall  be so certified shall thereupon be 
paid by the Employer to the Contractor or by the Contractor to the Employer, 
as the case may be, and the decision of the Employer shall be final and 
conclusive between the parties. 

 
 
Termination of Contract by Contractor 
40. If payment of the amount payable by the Employer under certificate of the 

Bank’s engineer shall be in arrears and unpaid for thirty days after notice in 
writing requiring payment of the amount as aforesaid shall have been given by 
the Contractor to the Employer or if the Employer shall repudiate the Contract, 
or if the works be stopped for three months under the order of the Employer or 



                                                      55- Tender for DSITC of 20 kWp solar power plant at  RBI Ahmedabad 

 
 
 

by any injunction or other order of any Court of Law, then and in any of the said 
cases, the Contractor shall be at liberty to determine the Contract by notice in 
writing to the Employer and he shall be entitled to recover from the Employer, 
payment for all works executed and for any loss he may sustain upon any plant 
or materials supplied or purchased or prepared for the purpose of the Contract. 

  
 In arriving at the amount of such payment, the net rates contained in the 
Contractor’s original Tender shall be followed, or where the same may not 
apply, valuation shall be made in accordance with Clause 26 hereof. 

 
Certificates and Payments 
41. The Contractor shall be paid by the Employer from time to time by instalments 

under Interim Certificate to be issued by the Bank’s engineer on account of the 
works executed, work to the approximate value named in the Appendix as 
“Value of work for Interim Certificates” (or less at the reasonable discretion of 
the Employer) has been executed in accordance with this Contract. The 
Employer may, at his discretion, include in the Interim Certificate such amount 
as he may consider proper on account of materials delivered upon the site by 
the Contractor for use in the works. And when the works have been virtually 
completed and the Employer shall have certified in writing that they have been 
completed, the contractor shall be paid the balance amount by the employer in 
accordance with the certificate to be issued by the Bank’s engineer. The 
Contractor shall be entitled to the release of the Bank guarantee towards 
Security Deposit in accordance with the Final certificate to be issued in writing 
by the Employer at the expiration of the period referred to as “the Defects 
Liability Period” in the Appendix hereto from the date of Virtual Completion or 
as soon after the expiration of such period as the works shall have been finally 
completed and defects made good according to the true intent and meaning 
hereof, whichever shall last happen,  provided  always  that  the  issue  by  the  
Employer of any certificate during the  progress of the works at or after their 
completion shall not relieve the Contractor from his liability under Clause 2 and 
29 nor relieve the Contractor of his inability in cases of fraud, dishonesty or 
fraudulent concealment relating to the works or materials or to any matter dealt 
within the Certificate, and in case of all defects and insufficiencies in the works 
or materials, which a reasonable examination would not have disclosed. No 
Certificate shall of itself be conclusive evidence that any works or materials, to 
which it relates, are in accordance with the Contract neither will the Contractor 
have a claim for any amounts which the Employer might have certified in any 
interim bill and paid by the Employer and which might subsequently be 
discovered as not payable and in this respect the Employer’s decision shall be 
final and binding. 

  
 The Employer shall have power to withhold any Certificate if the works or any 
parts thereof are not being carried out to his satisfaction. 

  
 The Employer may by any Certificate make any correction in any previous 
certificate which shall have been issued by him. 
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 Payments shall be made within the period named in the Appendix as “Period 
for honouring Certificates” after such Certificates have been delivered to the 
Employer. 

 
Delayed Payment 
42. Any amounts payable by the Employer to the Contractor if not paid within the 

“Period for honouring Certificates” named in the Appendix, carry interest at the 
rate named in the Appendix as the “Rate of interest for delayed payment” from 
the date upon which such sum ought to have been paid by the Employer until 
the payment. 

 
Matters to be finally determined by Employer  
43. The decision, opinion, direction, Certificate (except for payment), with respect 

to all or any of the matter under Clauses 2, 9,16,21,28,39, 41 hereof (which 
matters are herein referred to as the excepted matters) shall be final and 
conclusive and binding on the parties hereto and shall be without appeal. Any 
other decision, opinion, direction, Certificate or valuation of the Employer or 
any refusal of the Employer to give any of the same shall be subject to the 
right of arbitration and review under Clause 44 hereof in the same way in all 
respects (including the provision as to opening the reference) as if it were a 
decision of the Employer. 

 
Settlement of dispute by Arbitration  
44. All disputes and differences of any kind whatever arising out of or in 

connection with the contract or the carrying out of the works (whether during 
the progress of the works or after the completion and whether before or after 
the determination, abandonment or breach of the contract) shall be referred to 
and settled by the Employer who shall state its decision in writing. Such 
decision may be in the form of a final certificate or otherwise. The decision of 
the Employer with respect to any of the excepted matters shall be final and 
without appeal as stated in Clause 43 hereof. But if either party be dissatisfied 
on any matter, except the excepted matter as above, the party may within 28 
days after receiving notice of such decision give a written notice to the other 
party requiring that the matters in dispute be arbitrated upon. Such written 
notice shall specify the matters, which are in dispute or difference of which 
such written notice has been given. If both the parties agree a single arbitrator 
would be appointed for the purpose. In case no agreement could be reached 
on the appointment of single arbitrator, both the parties will nominate one 
person each as an arbitrator on their behalf. The two arbitrators nominated by 
the parties shall nominate one more person to act as third arbitrator. 

 
The arbitrator or arbitrators, as the case may be, shall have power to open up, 
review and revise any certificate, opinion, decision, requisition or notice, save 
in regard to the excepted matters, referred to in the preceding clause, and to 
determine all matters to dispute which shall be submitted to arbitration and of 
which notice shall have been given as aforesaid. 

 
The arbitrator or arbitrators, as the case may be, shall make his or their award 
within one year (or such further extended time as may be decided by him or 
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them as the case may be with the consent of the parties) from the date of 
entering on the reference. In case during the arbitration proceedings, the 
parties mutually settle or compromise their dispute or difference, on the parties 
filing their joint memorandum of the settlement or compromise, the arbitrator or 
the arbitrators, as the case may be, shall make an award in terms of such 
settlement or compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference 
and award respectively shall be in the discretion of the arbitrator or arbitrators, 
as the case may be, who may determine the amount thereof or direct the 
same to be taxed as between the party and party, and shall direct by whom 
and to whom and in what manner the same shall be borne and paid. 

 
This submission shall be deemed to be a submission to arbitration within the 
meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory 
modification thereof.  

 
 The award of the arbitrator or arbitrators, as the case may be, shall be final 

and binding on the parties. It is agreed that the Contractor shall not delay the 
carrying out of the works by reason of any such matter, question or dispute 
being referred to arbitration, but shall proceed with the works with all due 
diligence and shall until the decision of the arbitrator or arbitrators is given, 
abide by the decision of the Bank. No award of the arbitrator or arbitrators, as 
the case may be, shall relieve the Contractor of his obligations to adhere 
strictly to the Bank's instructions with regard to the actual carrying out of the 
works. The Employer and the Contractor hereby also agree that arbitration 
under this clause shall be a condition precedent to any right of action under 
the contract. 

 
 The venue of arbitration shall be Ahmedabad, INDIA. 
 
Right of technical scrutiny of final bill  
45. The Employer shall have a right to cause a technical examination of the works 

and the final bill of the Contractor including all supporting vouchers, abstracts 
etc. to be made at the time of payment of the final bill. If as a result of this 
examination or otherwise, any sum is found to have been overpaid or over-
certified, it shall be lawful for the Employer to recover the sum. 

 
Employer entitled to recover compensation paid to workmen  
46. If, for any reason, the Employer is obliged, by virtue of the provision of the 

Workmen’s Compensation Act,1923, or any statutory modifications or re-
enactment thereof to pay compensation to a workman employed by the 
Contractor in execution of the works, the Employer shall be entitled to recover 
from the Contractor the amount of compensation so paid, and without prejudice 
to rights of the Employer under the said Act. The Employer shall be at liberty to 
recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by the Employer to the Contractor under this 
Contract or otherwise. The Employer shall not be bound to contest any claim 
made against it under the said Act, except on the written request of the 
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Contractor and upon his giving to the Employer full security to the satisfaction 
of the Employer for all costs for which the Employer might become liable in 
consequence of contesting such claim. 

 
Abandonment of Works   
47. If at any time after acceptance of the tender, the Employer shall, for any 

reasons whatsoever, not require the whole or any part of the works to be 
carried out, the Employer shall give notice in writing to the Contractor who shall 
have no claim to any payment of compensation or otherwise whatsoever on 
account of any profit or advantage which he might have derived from the 
execution of the whole works. 

 
Return of surplus materials  
48. Notwithstanding anything contained to the contrary in any or all the Clauses of 

this Contract, where any material for the execution of the Contract is procured 
with the assistance of the Employer by purchases made under orders or 
permits or licenses issued by Government, the Contractor shall hold the said 
materials economically and solely for the purpose of the Contract and not 
dispose of them without the prior written permission of the Employer and return 
it to the Employer, if required by the Employer, at the  price  to be determined 
by the  Employer having due  regard  to the  condition  of  the materials, the 
price to be determined not to exceed the purchase price thereof inclusive of 
any tax and other such levies paid by the Contractor in respect thereof. In the 
event of breach of the aforesaid condition, the Contractor shall, in addition to 
being liable to action for contravention of the terms of licenses or permits 
and/or criminal breach of trust, be liable to the Employer for all moneys, 
advantages or profits resulting, or which in the usual courses would have 
resulted to him, by reason of such breach. 

 
 
Right of Employer to terminate Contract in the event of death of Contractor, if 
individual  
49. Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Employer shall have the option of 
terminating the Contract without incurring any liability for such termination. 

 
Accident Reports 
 
50. In the event of accidents of any kind, the Contractor shall furnish the report to 

Bank with copies of all accident reports. The reports shall be sent without 
delay and at the same time that they are forwarded to any other parties. 

 
Marginal Notes  
 
51. The notes in the box and in the catch lines hereto and in the annexures hereto 

are meant only for convenience of reference and shall not in any way be taken 
into account in the interpretation of these presents and the annexures hereto. 

  
SPECIAL CONDITIONS 
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Progress of Work 

52. Upon award of work, the Contractor shall submit the bar chart/Gantt’s chart for 
completion schedule within 15 days from the 10th day of issue of work order. 

53. The Contractor shall submit, in writing, monthly reports showing current 
equipment delivery dates and anticipated completion dates for individual units. 

 
54.       SEXUAL HARASSSMENT OF WOMEN AT WORKPLACE 

 
A) The Contractor /Agency shall be solely responsible for full compliance with the 

provisions of the ‘’ Sexual Harassment of the women at workplace (Prevention, 

Prohibition and Redressal) Act, 2013”. In case of any sexual harassment against its 

employee within the premises of the Bank, the complaint will be filed before the 

internal complaints committee constituted by the contractor / Agency and the 

Contractor / Agency shall ensure appropriate action under the said Act in respect to 

the complaint.   

B) Any complaint of sexual harassment from any aggrieved employee of the 

contractor against any employee of the Bank shall be taken cognizance of the 

Regional Complains Committee constituted by the Bank, 

C) The contactor shall be responsible for any monetary compensation that may need 

to be paid in case the incident involves the employees of the contractor, for instance 

any monetary relief to Bank’s employee, if sexual violence by the employee of the 

contractor is proved. 

D) The contractor shall be responsible for educating its employees about prevention 

of sexual harassment at workplace and related issues. 

E) The contractor shall provide a complete and updated list of employees who are 

deployed within the Bank’s premises. 

 

55. NON-DISCLOSURE CLAUSE 

The contractor shall not disclose directly or indirectly any information, materials and 

of the Bank’s infrastructure/ system/equipment etc. which may come to the 

profession or knowledge of the contractor during the course of discharging its 

contractual obligations in connection with the agreement, to any third party and shall 

at all times hold the same in strictest confidence. The contractor shall treat the details 
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of the contract as private and confidential, except to the extent necessary to carry out 

the obligations under it or to comply with applicable laws. The contractor shall not 

publish, permit to be publish, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Employer. 

The contractor shall indemnify the Employer for any loss suffered by the Employer as 

a result of disclosure of any confidential information. Failure to observe the above 

shall be treated as breach of contract on the part of the contractor and the Employer 

shall be entitled to claim damages and pursue legal remedies. 

The contractor shall take all appropriate actions with respect to its employees to 

ensure that the obligations of non-disclosure of confidential information under this 

agreement are fully satisfied. 

The contractor’s obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 

56. BOCW Act and BOCWWC Act : 

The contractor shall ensure registration and compliance with the terms and 

conditions of the Building and Other Construction Workers (R&E&CS) Act, 1996 and 

Buildings & Other Construction Workers Welfare Cess Act 1996 (BOCWWC) as per 

the applicability. 

57. Outsourcing (onshore/ offshore) of works/ purchases/ operations: 

The contractor cannot undertake outsourcing of works/ purchases/ operations 

onshore or offshore without prior written permission of the Bank. 

58. Sub-contracting  

No performance of this contract may be subcontracted by the contractor without the 

express written consent of the Bank. Any attempt by the firm to subcontract any 

performance of the contract without the express written consent of the Bank shall be 

invalid and shall constitute a breach of this contract.  

59. Adherence to the provisions of applicable labour laws 
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Adherence to the provisions of applicable labour laws such as Contract Labour 

(Regulation & Abolition) Act 1970, Minimum Wages Act 1948, Employees State 

Insurance Act 1948, Equal Remuneration Act 1976; Employees State Insurance Act; 

Workman’s Compensation Act, 1923; Payment of Wages Act, 1936; The Employees 

Provident Fund (and Miscellaneous Provisions) Act, 1952;  Payment  of  Bonus  Act, 

1965;  The  Minimum  Wages  Act,  1948; Employer’s Liability Act, 1938; 

Employment of Children Act, 1938, Maternity Benefit Act and/or any other 

rules/regulations and/or statues that may be applicable to them and rules made there 

under. 

60. Successful tenderer shall employ only reliable workers and carry out police 

verification at their own cost. In case of any untoward incident on the part of worker, the 

contractor will be totally responsible and initiate action to set it right. 

 

I/We hereby declare that I/we have read and understood the above instructions for 
guidance of tenderers. 
 
 
 
Place:                                                    Signature of tenderer with seal: 
 
Date: 
                                             
                                                         

     

 
Address: 
 
Contact nos.: 
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Section (V) - Appendix Hereinbefore Referred To 
 
 

1. Defects Liability Period 05 Years from the date of Virtual 
Completion Certificate . 

2. Period of Final Measurement 
 
 

3 months 

3. Date of Commencement 
 
 

10th day from the date of letter of award of 
work. 

4. Date of Completion 
 
 

The date of installation of solar meter 
from the discom and connection of solar 
power plant with the grid shall be 
reckoned as the date of handing over of 
solar power plant. 

5. Liquidated damages for delay in 
completion of work 
 
 
 

@0.25% per week of the actual value of 
the work for the delay attributable to the 
contractor, subject to the ceiling of 10% of 
the contract value. 
. 

7. Period for honouring certificates 
 
 

3 months 

8. Interest for delayed payment 
 
 

3% per annum 
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Section VI- Technical Specifications and Schedule of Work 
 
6.0 Scope of Work 
The extent of the work shown and specified hereunder is defined to include all 
labour, materials, equipment, and supervision required for the design, fabrication, 
supply, installation, testing and commissioning of the complete solar power 
generation system, and subsequent upkeep and maintenance as defined.  

 

A. The 20 kWp Solar PV System shall be installed on the terrace of the residential 
block at Bank’s Parag Colony, Navrangpura, Ahmedabad,Gujarat. The system 
shall be installed as per the site requirements, either as a single 20 kWp Solar 
PV System or as two separate systems of suitable capacity, collectively 
aggregating to 20 kWp, or as otherwise directed by the Bank’s Engineer. 

B. The final configuration, arrangement and installation methodology shall be 
decided based on the available terrace space, site conditions and technical 
requirements, with the approval of the Bank’s Engineer.  

C. The necessary provision for ensuring adequate mechanical strength and 
structural stability of the system shall be entirely within the scope of the firm. 
Accordingly, the firm shall provide all necessary standard mechanical supports, 
additional supports, brackets, reinforcements, or modifications to the existing 
supports, as required for proper and safe installation of the system. 

D. All such works shall be deemed to be included in the scope of the firm, and no 
additional payment shall be made by the Bank on this account. 

E. Generation of Solar Energy: 3.2876 kWh per day/kWp, conversion of the 
same to AC power with a guaranteed annual generation of 24,000 kWh per year 
during the first ten years of operation at Bank’s power grid synchronization point 
including: 

 
(a) Design, Manufacturing, Factory Acceptance Test (FAT), supply, installation, 

testing and commissioning of bifacial Solar PV Modules (inclusive of 
Electrical, Electronic and Mechanical features) along with Power 
Conditioning Units (PCUs), as required and specified. Installation shall 
consist of terminators, cables, JBs, MCBs, Relays, CTs, PTs, SPDs, 
Gateway interfaces etc. as per requirement to make the system operational 
in all respect and should be able to convey meaningful data. 

(b) Design, Supply and installation of Module mounting structure / super 
structure on identified locations. The successful tenderer shall design their 
SPV Panel structure with Hot dipped galvanised steel and cement concrete 
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(CC) foundation suitable for site condition. Design of SPV structure shall be 
certified /vetted by a recognized Govt. Engineering College viz. IIT / NIT etc. 
or by a reputed structural consultant and submitted for approval before taking 
up the structure and foundation works. The successful tenderer shall carry 
out Shadow Analysis at the site and accordingly design strings & arrays 
layout considering optimal usage of space, material and labour. The bidder 
should submit the array layout drawings along with Shadow Analysis Report 
to Bank before start of work at site. 

(c) Supply, installation, testing and commissioning of three phase Power 
Conditioning Units (PCU) (i.e., inverter plus local grid synchronizing system), 
DC/ AC distribution panels, electrical switchgears, inverters, metering and 
connecting the system to the switch gear (MCB/Distribution Board) provided 
by the Bank for load and connecting up the system to the electrical grid, 
surge protection units, earthing etc. as required. 

(d) Supply and laying of all power and control cables, as per site requirement, on 
prefabricated GI cable trays including supply of cable trays, their installation, 
hangers, supports, cable terminations and all fixing accessories. 

(e) Earthing: Chemical Earthing: Supply and installation of 03 nos. Chemical 
earthing system with a copper bonded (on low carbon, high tensile steel rod) 
earthing electrode minimum 3 m long and 80 mm dia with copper coating of 
minimum 250 micron as per IEC 62561-2 with back filling compound as per 
IEC 62561-7. 25x5 mm GI earth strip shall be provided from earthing station 
to the entire system. Earthing stations shall be provided with testing point for 
every pits as per relevant IS with proper clamping and bolting using copper 
clamps and brass nut- bolts, including cutting of roads / paved areas & 
making good the damages as in original shape. 
The cap over the Cu bonded electrode and earth test point, connection shall 
be housed in a masonry chamber 6” above normal ground level of size, and 
including making an earth test point using 25 mm x 3 mm copper strip 
(approx. 200 mm in length). The masonry chamber shall be provided with 
MS Chequered plate 6 mm thick x 300mm L x 300 mm B inspection cover 
with hinges resting over a MS. frame, embedded in masonry and as per IS 
3043. 

(f) Testing and commissioning of the entire system including synchronizing with 
power grid and operation as required. The installation shall include the 
electrical switchgears, cabling, terminations, cable trays, inverters, metering 
and connecting the system to the electrical grid. 

(g) The PV modules shall be installed with the necessary tilt with the most 
effective orientation 

(h) All related & required civil works will be the responsibility of successful 
tenderer. 

(i) Solar System capacity shall be demonstrated to the Bank’s Engineer. 
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(j) Onsite training to RBI Engineers and Workmen for proper operation, 
maintenance and trouble shooting. 

(k) Provision for periodic cleaning of the solar panels considering the ambient 
conditions of the site once in a month during Defect liability period of 05 
years. Water connection at the same floor at one point shall be provided by 
Bank. 

(l) Lightning arrester: Supply and installation of spike Lightning arrestor (multi 
point charge collector) connected to dedicated earthing station with copper 
coating of min 250 micron on low carbon steel, with support rod of 14-20 mm 
dia. and base plate of min 75mm x 75mm as per IEC 62305 standards. 

(m)The scope shall also include the required liaison with local electricity 
authority / Supply Company and / or with any other applicable authority for 
the connection of solar power plant in existing bi-directional meter for HT 
supply in the building. The bidder will pay the fees / charges, if any, to the 
power supply authority or any other authority as applicable for providing Net 
Metering for this work and the Bank will reimburse the said fees / charges on 
production of original receipts of such payment. 

(n) The bidder must take approval/NOC from the concerned local supply 
authority/any other statutory authority as applicable for above cited grid tied 
solar plant towards connectivity required if any. and submit the same to the 
Bank before commissioning of SPV plant. 

F. All Inclusive Upkeep & Maintenance during Defect Liability  
During the Defect Liability period of 05 years , the contractor shall provide 
the all-Inclusive Upkeep & Maintenance services of the entire system as 
provided, including all spares and consumables. The system shall be 
maintained by the contractor for a period of minimum 05 years from the date 
of handing over. In addition to the monthly cleaning of the Panels, qualified 
engineer of the contractor shall pay visit to the site at least once a quarter to 
check the system thoroughly and conduct preventive maintenance. 

 
Service to be provided by the Bank: 
 
Unless otherwise agreed by RBI, only the following services shall be 
provided in connection with this work: 
(a) Single point water source for cleaning of SPV panels near to the solar 

system. Further plumbing for distribution of water to various array 
locations, if required, to be provided by the contractor. 

(b) Provision of necessary switchgear in the LT distribution panel for 
connecting the solar energy based AC power to the grid. However, the 
termination of cable to the switchgear shall be in the scope of the 
successful tenderer. 
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6.1 MINIMAL TECHNICAL REQUIREMENTS / STANDARDS FOR SPV ITEMS / 
SYSTEMS 
6.1.1 PV Modules/ Power Conditioning Units (PCU): 

(a) The PV modules must confirm to the latest edition of any of the following 
IEC/ equivalent BIS Standards for PV module design qualification and type 
approval: 
Bifacial Mono PERC (Passivated Emitter and rear cell) Silicon Terrestrial PV 
Modules: IEC 61215 (Ed. 2)/ IS14286 
(b) The Solar PV modules should be supplied from the list of manufacturers 
and models of solar PV modules under ALMM order of Ministry of New and 
Renewable Energy (MNRE), Government of India, as on dated 31/08/2024 or 
updated afterwards. 
(c) In addition, the modules must conform to IEC 61730 Part 1- requirements 
for construction & Part 2 - requirements for testing, for safety qualification or 
Equivalent IS. 
(d) PV modules shall be suitable to be used in a highly corrosive atmosphere 
(coastal areas, etc.) must qualify Salt Mist Corrosion Testing as per IEC 61701 
/ IS 61701. 
(e) PCU must follow all the national/international standards, safety standards. 
The Bank will be checking all the standard certificates. 
(f) PCU shall be designed as per the number of PV modules. 
(g) PCU shall be as per latest specification as per instructions/guidelines of 
MNRE applicable at the time of submission of bid and also at the time of 
supply. 
(h) The total capacity of the PCU shall not be less than the capacity of the Solar 
Power Plant. 
(i) PCU shall be capable of complete automatic operation including wake-up 
synchronization & shutdown. 
(j) The output of power factor of PCU is suitable for all voltage ranges or sink of 
reactive power, inverter should have internal protection arrangement against 
any sustainable fault in feeder line and against the lightning on feeder. 
(k) Anti-islanding (Protection against Islanding of grid): The PCU shall have anti 
islanding protection in conformity to IEEE 1547/UL 1741/ IEC 62116/IS16169 or 
equivalent BIS standard. 
(l) In PCU, there shall be a direct current isolation provided at the output by 
means of a suitable isolating transformer. 
(m) The MPPT units environmental testing should qualify IEC 60068-2 (1, 2, 14, 
30)/ Equivalent BIS std. The junction boxes/ enclosures should be IP 65 (for 
outdoor)/ IP 54 (indoor) and as per IEC 529 specifications. 
(n) If Micro Inverters are used then there is no requirement of DC Cables, 
DCDB and AJB 
(o) The PCU should be installed near the SPV module and should have 
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protection from water & dust and shall withstand at a temperature of 65 degree 
Centigrade. 

 
6.2 RELEVENT STANDARD OF SYSTEM/ COMPONENTS/ ITEMS 
6.2.1 The system/ components/ items of the SPV power systems/ systems 
deployed must conform to the latest edition of IEC/ Equivalent BIS Standards/ 
MNRE specifications / as specified below: 

System/ components/ 
items 

Applicable BIS /Equivalent IEC Standard Or 
MNRE Specifications 

 Standard Description Standard Number 
Charge Controller / 

Maximum peak power 
transfer (MPPT) units 

Environmental Testing IEC 60068-2 (1,2,14,30) 
/ Equivalent BIS Std. 

 
Power Conditioners/ 
Inverters including 
(Maximum peak power 
transfer) MPPT and 
Protections 

Efficiency 
Measurements 

IEC 61683 / IS 61683 

Environmental Testing IEC 60068-2 (1, 2, 14, 
30) /Equivalent BIS Std. 

Procedure of islanding 
prevention measures 

IEC 62116 

Cables General Test and 
Measuring Method 
PVC insulated cables 
for working voltage up 
to and including 1100 
V and UV resistant for 
outdoor installation 

IEC 60227 / IS 694 
IEC 60502 / IS 1554 (Pt. 
I & II) 

 

Switches/Circuit 
Breakers /Connectors 

General Requirements 
connectors – safety 
A.C. /D.C. 

IEC 60947 part I, II, III / 
IS 60947 Part I, II, III EN 
50521 

Junction Boxes/ 
Enclosures for Inverters/ 
Charge Controllers/ 
Luminaries 

General Requirements IP 65(for outdoor)/ IP 
21(for indoor) as per 
IEC 529 
 

Earthing Pit and distribution IS 3043:2018 
   
 
6.3 AUTHORISED TESTING LABORATORIES / CENTERS 
6.3.1 The PV modules must be tested and approved by one of the IEC authorized 
test centres. Test certificates can be issued by any of the NABL / BIS Accredited 
Testing / Calibration Laboratories. 
6.3.2 Test certificates for the system/ components/ items from any of the NABL / 
BIS Accredited Testing Calibration Laboratories / MNRE approved test centres to 
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be submitted to the Bank. 
 
6.4 IDENTIFICATION AND TRACEABILITY 
Each PV module used in the solar power project must use a RF identification tag 
(RFID), which must contain the following information. The RFID can be inside or 
outside the module laminate but must be able to withstand harsh environmental 
conditions. 

a) Name of the manufacturer of PV Module 
b) Name of the Manufacturer of Solar cells of PV Module 
c) Month and year of the manufacture (separately for solar cells and module). 
d) Country of origin (separately for solar cells and module) 
e) I-V curve for the module 
f) Peak Wattage, Im, Vm and field factor (FF)for the module 
g) Unique Serial No. and Model No. of the module 
h) Date and year of obtaining IEC PV module qualification certificate 
i) Name of the test lab issuing IEC certificate 
j) Other relevant information on traceability of solar cells and module as per ISO 

9000 series. 
Note: - The RFID must be placed inside the module laminate. 
 
6.5 The contractor shall execute the whole & every part of the work in the most 
substantial manner and both as regard to materials and otherwise in every respect 
in strict accordance with the specifications. The contractor shall also confirm the 
execution of work exactly, fully and faithfully to designs, drawings & instructions in 
writing in respect of the work assigned by the Bank’s Engineer. 
 
6.6 ACTIONS TO BE TAKEN BY THE SUCCESSFUL TENDERER AFTER 
AWARD OF WORK 
6.6.1 Considering that time is the essence of the contract, the successful tenderer 
shall take the following actions immediately – 

a) They shall contact the Bank’s Engineer in charge of the work, immediately 
after award of work and submit the agreement on non-judicial stamp paper of 
adequate value as per the relevant stamp act and the cost of the same shall 
be completely borne by the tenderer. 

b) All the required submittals must be completed within 15 days from the date of 
issue of work order. 

c) A programme chart shall be prepared for execution of the work within 
specified time and submitted to the Bank. The work-schedule chart/ bar-chart 
shal also include the time schedule for commencement of various activities 
of work like inspection & delivery of materials, commencement of work, 
completion of work etc. required for the execution & timely completion of 
work. 
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6.6.2 All activities for execution of work shall strictly follow the programme chart so 
finalized unless advised otherwise by the Bank’s Engineer in writing. It shall be the 
responsibility of the contractor to adhere to this work-schedule and complete the 
work in the specified time. Any deviation from this schedule, for any reason, shall 
be brought to the notice of the Bank’s Engineer immediately to enable him to take 
necessary corrective action(s). Failure to submit the work schedule chart within the 
specified time or meeting the various committed deadlines shall be treated as delay 
on the part of the tenderer. 
6.6.3 Drawings indicating the design of Solar Power Generation System proposed 
along with designs for structures / foundations for SPV array shall be submitted to 
the Bank’s Engineer, for approval, within fifteen (15) days of the receipt of work 
order. The drawings shall indicate all relevant details about the 
component/equipment etc. The contractor shall submit all equipment information, 
which should include but not limited to the following and obtain approval: 

a) General arrangement and dimensional layout 
b) Schematic Drawing showing the SPV System, Power conditioning Unit(s), 

Circuit breakers, Junction Boxes, AC and DC Distribution Boards, meters 
etc. 

c) Structural drawing along with foundation details for the structure. 
d) Itemised bill of material for complete SPV system covering all the components 

and associated accessories. 
6.7 Testing of equipment/system: Type test certificates for all the tests specified 
for the factory built Solar PV modules and the component parts shall be submitted 
by the Bidder along with the bid. 
6.8.1 Factory Acceptance Test (FAT) of equipment: Delivery of equipment is to 
be made to the site in accordance with the programme finalized in consultation with 
Bank’s Engineer. The equipment shall be delivered only after pre-delivery 
inspection has been carried out by RBI’s authorized representative. Pre-delivery 
inspection of equipment shall be carried at the factory premises of Factory. The 
Bank shall be informed of such inspection at least 07 days in advance. 
6.8.2 Testing at site after completion of installation: On completion of the 
installation, the tenderer shall conduct a system acceptance test. The tenderer shall 
propose a detail system acceptance test plan, which shall be jointly reviewed by 
RBI and the tenderer. 

a) All units shall on their completion, be subjected to a performance test followed 
by an acceptance inspection and tests to determine that all parts of the 
installation confirm to the requirement and that all equipments function as 
required and the work has been carried out as specified. 

b) Tests and inspections shall be made by the contractor in the presence of the 
Bank’s Engineer. Contractor shall notify the Bank’s Engineer in writing before 
the date of testing in order to facilitate arrangements for Bank’s Engineer to 
be present. 
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c) The contractor shall submit proposed testing procedure to the Bank’s 
Engineer before the date of testing. 

d) All test instruments and personnel to carry out the testing and commissioning 
shall be provided by the contractor. Adequate supervision of the tests shall 
also be maintained. 

e) Corrective measures, if necessary, shall be carried out at no cost to the Bank. 
 

f) Performance Test at Site: After installation of the complete system, its 
operating capability shall be demonstrated. The contractor shall provide 
personnel, tools, etc. for testing. The performance test shall be conducted in 
the presence of Bank’s Engineer or his authorized representative for a 
minimum of (10) ten hours for ten working days as per the following: - 
(i) Measurement of peak DC & AC power generated shall be taken every 

day for 10 working days at available load condition. 
(ii) Auto operation of the complete system Correction of unsatisfactory 

operation during test period, if any deficiencies or variations in the design, 
fabrication or operation causing unsatisfactory performance is noticed, 
then same shall be corrected to provide satisfactory performance. 
Manufacturer / Contractor shall have appropriate 

(iii) service personnel at site during the test period to service or adjust the 
systems equipment as required. 

6.8.3 Acceptance of system: After completion of the system performance tests a 
joint acceptance inspection shall be carried out by Bank’s Engineer and the 
representative of the contractor. The purpose of this inspection shall be to 
determine that the system has been furnished and installed as specified. If the 
system is not acceptable for reasons of non-compliance to the drawings and 
specifications, the contractor shall make immediate corrections within the 
construction schedule. A final acceptance inspection shall be done to determine all 
corrections have been made. 
 
6.9 TRAINING 
The contractor shall include in his tender cost of training of Bank’s technical staff. 
Initial training of operating and maintenance personnel shall be provided at site to 
ensure competence in the operation and maintenance of the system provided. The 
training programme shall include but not limited to the following elements: 

 6.9.1 OPERATING TRAINING 
a) System description including electrical, electronic and mechanical sub-

system and their functions. 
b) System operating procedures. 
c) System operating characteristics. 
d) System limitations. 
e) On-site system operation. 
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6.9.2 MAINTENANCE TRAINING 
a) System description including electrical, electronic and mechanical sub-

systems and their functions. 
b) System and component trouble-shooting 
c) On-site inspection, operation and maintenance 
d) Schedule of maintenance, safety checks and procedures. 

 
6.10 DETAILED SPECIFICATIONS 
Solar PV system shall consist required number of PV modules, module mounting 
structures, Power Conditioning Unit (PCU) with data logger, Junction box and 
distribution boards, cables and hardware, earthing, surge arrestors, tool kit, related 
civil works, and control & monitoring system etc. The specifications of these items 
are as under: 
6.10.1 Bifacial Solar PV Modules: 

a) The bifacial solar photo-voltaic module of ≥500 Wp power output under 
STC to be provided with high efficiency of more than 20% Bifacial Mono 
passivated and rear cell (PERC) solar cells. 

b) The solar cell shall have surface anti-reflective coating to help to absorb 
more light in all weather conditions. 

c) It should have rugged design to withstand tough environmental conditions 
and high wind speeds (over 150 km/h). It shall perform satisfactorily in 
relative humidity up to 95% and temperature between 10 deg C and 85 
deg C. 

d) PV modules must be designed for their output peak watt capacity, which 
should not be less than 90% at the end of 10 years and 80% at the end of 
25 years. 

e) The PV module should be IEC 61215-Ed 2 & 61730-1&2 / UL certified 
and with MNRE (GOI)-SEC test certificate or from other accredited / 
approved labs. The I-V characteristics of all suitable modules as per 
specifications, to be used in the systems are required to be submitted at 
the time of supply. 

6.10.2 Module Mounting Structures: 
a) The module mounting structure to be designed in such a way that it will 

occupy minimum space without sacrificing the output from suitable 
number of solar modules in series. 

b) The structure shall be designed to allow easy replacement of any module 
& shall be in line with the site requirements. The structure design shall 
also ensure that bifacial property of the Solar panels are not hindered. 

c) The frames and leg assemblies of the mounting structure should be of 
standard M.S. sections of angle, channel, tubes and any other sections 
conforming to IS: 2062. These structures should be hot dip galvanized for 
the long life in external weather conditions. 
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d) The mounting structure should be of Fixed Type, Tilt angle suitable to 
site, Foundation PCC, Fixing type with SS 304 fastener with clamp fitted 
to provide rigidity to the structure. 

e) Galvanized Steel Structural must be considered for all type structural 
steel proposed for the power system. 

f) The array structure shall be grounded properly using earthing kit. 
g) Design drawings with material selected shall be submitted for prior 

approval of Bank. 
6.10.3 PCU / MPPT/ INVERTER: 

a) PCU/ MPPT and 3 phase with neutral inverter shall be supplied as 
integrated unit depending upon the size of the solar power system. It 
should conform to IEC61683 and must additionally conform to the 
relevant national/ international Electrical Safety Standards IEC60068-2. 
To minimize power losses the PCU should be microprocessor & micro 
controller based having inverter, which converts DC energy produced by 
the solar array to 3 phase with neutral AC energy. 

b) The PCU shall be mounted either on a suitable MS stand on the floor or 
on the wall with proper supports in the control room. All cable entry to and 
from the PCU shall be fully sheathed to prevent access of rodents, 
termites or other insects into the PCU from bottom/top of the PCU. 

c) PCU should preferably be communicating on the Modbus TCP Protocol 
and should be provided with Ethernet port(s) for communication. The 
Modbus register mapping details of the inverter shall be provided to the 
Bank along with the technical specifications of the PCU in the tender 
Part-I.  

d) The PCU should provide the following minimum Indications (through 
LEDs & LCD display) 
• Inverter ON 
• Grid ON 
• Inverter under voltage/over voltage 
• Inverter over load 
• Inverter over temperature.  

e) Protections: 
• Over voltage both at input & output 
• Over current both at input & output 
• Over/under Grid frequency 
• Over temperature 
• Short circuit 
• Protection against lightening 
• Surge voltage induced at output due to external source. 

f) The inverter shall be designed for continuous, reliable power supply as 
per specifications. The inverter shall have high conversion efficiency from 
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25 percent load to the full rated load. Output Sine wave with less than 3% 
THD from no load to full load at 0.8 pf lag or lead. The efficiency of the 
inverter shall be more than 92% at full load and more than 80% at partial 
load (50%-75%). The supplier shall specify the conversion efficiency in 
the offer. 

g) The inverter should be capable of operating under ambient temperature 
0- 55 deg C, Humidity 0-95% RH 

h) The inverter shall have internal protection arrangement against any 
sustained fault in the feeder. The inverter shall have provision for input & 
output isolation. 

i) Inverter shall be tested for islanding protection performance and should 
be provided. When the mains power is off, the PCU should also get 
automatically off so that back-feeding to the grid is not possible. 

j) The software (Plant Manager & PC for remote monitoring through LAN) 
and hardware except PC, required for interfacing the system are to be 
supplied. 

OR 
The SIM based tracker device with the SIM registered in the name of the 
firm is to be provided for each inverter system. The relevant charges for 
the same during DLP period of 05 years may be included in the bid to be 
submitted for the tender. 

k) Maximum Power Point Tracker (MPPT) shall be integrated into the PCU 
to maximize energy drawn from the Solar PV array. The details of 
working mechanism of MPPT shall be furnished. Each solid-state 
electronic device shall have to be protected to ensure long life of the 
inverter as well as smooth functioning of the inverter. 

l) The dimension, weight, foundation, makes details etc. of the PCU shall 
be clearly indicated in the detailed technical document. Good quality & 
reputed proven makes having minimum two years of trouble-free 
successful functioning in similar solar PV system should be supplied. 

m) The PCU shall be capable of complete automatic operation, including 
wake-up, synchronization & shut down 

n) Built-in with data logging to remotely monitor system performance 
through external PC shall be provided (PC shall be provided by Bank) 

OR 
Built-in with data logging to the SIM based tracker device to monitor 
system performance through App. Also refer para 7.1.1 for PCU. 
 

6.10.4 Junction box and distribution boards: 
a) The junction boxes should be dust, vermin & waterproof & made of 

FRP/ABS plastic for outdoor use and IP 65 rated (for outdoor) / IP 21 (for 
indoor) and IEC 62208, for long-term use in PV systems. In addition, the 
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direct connection between the strings and the spring clamp connectors 
should ensure a durable and safe installation. 

b) The junction boxes shall have suitable cable entry points fitted with cable 
glands of appropriate sizes for both incoming & outgoing cables. Suitable 
markings shall be provided on the bus bar for easy identification & cable 
ferrules shall be fitted at the cable termination points for identification. 

 
6.10.5 Cables and hardware: 

a) Flexible copper cables of appropriate size and voltage rating of 660/1000V 
to be used in the system and shall conform to IS 694/1554 standards. The 
cable should have excellent resistance to heat, cold, water, oil, abrasion, 
UV radiation. 

b) Required sizes of flexible copper cables between array interconnections, 
array to junction boxes, junction boxes to Inverter and copper armoured 
cable from inverter / AC DB to location of propose Net Meter/ power 
synchronise etc. shall be so selected to keep the voltage drop (power loss) 
of the entire solar system to the minimum. The cables (as per IS) should 
be insulated with a special grade PVC compound formulated for outdoor 
use. 

c) Cable Routing/ Marking: All DC cable/wires are to be routed in a GI cable 
tray and suitably tagged and marked with proper manner by good quality 
ferule or by other means so that the cable easily identified. 

d) As per site requirement Cable laying through underground / across the 
road by providing necessary GI pipe is within the scope of work of the 
tenderer. 

e) The Cable should be so selected that it should be compatible up to the life 
of the solar PV panels i.e. 25 years. 
 

6.10.6 Instrumentation, measurement and monitoring:- 
The scope of work shall be compatible with PCU. The scope of work shall 
include for supply and installation of pyrometer, temperature probes for 
recording the solar panel temperature, anemometer for measuring the 
wind speed. All these instruments shall be integrated and the data should 
be logged for viewing on the PC screen. Necessary software also shall be 
provided for the same. 
Data Logging Provision for system monitoring, time and date stamped 
system data logs for analysis shall me made. 
Metering and Instrumentation for display of systems parameters and 
status indication to be provided. 
PV array energy production: Digital Energy Meters to log the actual 
value of AC/ DC voltage, Current & Energy generated (each day / 
cumulatively) by the PV system shall be provided. Energy meter along 
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with CT/PT should be of 0.2 accuracy class or accuracy class as supplied 
by the distribution company shall be provided. 
Solar Irradiance: An integrating Pyranometer (Class II or better) shall be 
provided, with the sensor mounted in the plane of the array. Readout 
integrated with data logging system. 
Temperature: Temperature probes for recording the Solar panel 
temperature and ambient temperature to be provided complete with 
readouts integrated with the data logging system. 
Wind Speed: An integrated wind speed measurement unit to be provided. 
 
All major parameters available on the digital bus and logging facility for 
energy auditing shall be available on the PC display. 
The following parameters should be accessible via the operating interface 
display. 

 
a) AC Voltage. 
b) AC Output current. 
c) Output Power 
d) DC Input Voltage. 
e) DC Input Current. 
f) Time Active 
g) Time disabled. 
h) Time Idle 
i) Temperatures (oC). 
j) Inverter Status. 

6.11.1 System protections requirements: Protective function limits (Viz-AC Over 
voltage, AC Under voltage, over frequency, under frequency, ground fault, PV 
starting voltage, PV stopping voltage, over voltage delay, under voltage delay, 
Ground fault delay, PV starting delay, PV stopping delay) shall be provided. 
 
6.11.2 In addition to above, the system shall be provided with the following: 

a) Earthing: The structure of the PV arrays will be grounded properly using 
adequate number of earthing. All metal casing / shielding of the system 
shall be thoroughly grounded to ensure safety of the solar systems. 

b) Lightning and O/V protection: The SPV systems shall be provided with 
lightning & over voltage protection. The main aim in this protection shall be 
to reduce the over voltage to a tolerable value before it reaches the PV or 
other sub- system components. The source of over voltage can be 
lightning, atmosphere disturbances etc. 

c) All wiring/cables should be in proper conduit or suitable casing and wires 
should not be hanging loose. 

d) All connections are to be made through suitable 
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cable/lug/terminals; crimped properly & with use of Cable Glands. 
e) Switches / Circuit Breakers / Connectors-safety IS/ IEC 60947 part I, II & III, 

EN 50521 
f) Fuses to be provided to protect against short circuit conditions. 
g) Details of solar power system design and layout for all systems shall be 

submitted along with Technical bid (Part-I). 
h) All the components of the systems viz PV modules, Electronics, etc should 

have type approval / test certificates as per MNRE guide lines. 
i) All components and materials used in the system should be of good quality 

& conform to the BIS / IEC standards / specifications, wherever available / 
applicable. 

j) Each system should have number plate with name & logo of the 
manufacturer and the month / year of installation. 

k) Operation and Maintenance / Instruction Manual (with Do’s and Don’ts) to 
be provided with each system. 

l) Danger boards should be provided as and where necessary as per IE Act/ 
IE rules as amended up to date. 
 

6.11.3 ENVIRONMENT/MAINTENANCE/ SAFETY DESIGN PARAMETERS 
(i) Environment 

All components and materials are to be designed and selected for long 
service life under local environment conditions. 

(ii) Maintenance consideration 
a) Particular attention shall be given to keep components simple, rugged 

and easily accessible for routine maintenance and components 
replacement. 

b) Major assemblies and components such as, electrical 
components/controls shall be interchangeable and easily 
removable/replaceable without extensive dismantling of other 
assemblies of components. 

c) All wiring shall be of a uniform colour coding and marking system 
throughout indicating wiring terminations to permit rapid effective 
tracing and trouble shooting. Maintenance manual shall reflect said 
colour coding/markings. 

d) To facilitate identification, each item of equipment shall have a name 
plate of corrosion resistant metal attached in a conspicuous location. 

(iii) Safety considerations 
All components shall be designed to have fail proof performance. In the 
event of an equipment failure or external influence such as improper 
operation, power failure or other adverse conditions affecting the proper 
function of the system or equipment, the said system or equipment shall 
revert to a safe state. Inverter shall be tested for islanding protection 
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performance. When the Grid mains power is off, the PCU should also get 
automatically off so that back-feeding to the grid is not possible. 

 
 
 
Place: 
Date:       Seal & signature of the Tenderer 
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Section (VII) 
Schedule of Technical Information & Technical Checklist 

(To Be filled by the Bidder) 
 
Table A. Schedule of Technical Information 

i) Enclose a write up on the system design 
proposed for this project specifically indicating 
how the power generated from the solar energy 
will be synchronized with the local grid. 

 

ii) Enclose a single line diagram (SLD) / 
schematic layout for the proposal indicating the 
ratings and quantity of major components viz. 
SPV Modules, nos. of arrays, AC & DC 
distributions, PCUs etc. 

 

iii) Enclose the proposed layout of the SPV 
module array showing the spacing between 
arrays, walk way width etc. 

 

iv) Confirm the minimum guaranteed 
annualized energy (KWH/year) that will be 
generated from solar energy source and 
available for internal use for 20 years. 

Table B 

v) Confirm the area required by the bidder for 
installation of SPV panels along with its 
structure, maintenance, walk ways to provide a 
generating capacity of per KWp basis as 
required in the tender. 

Total area in sqm.    

vi) Enclose drawing showing typical arrangement 
for mounting of SPV modules along with 
dimension and nature of foundation. 

(plan, elevation         and section to 
be enclosed) 

vii) Confirm the total quantum of AC power to be 
available from the installed SPV Modules 

………..kVA 

viii) Confirm the location of meters to be provided 
for continuous measurement of AC power 
generated. 

 

ix) Please confirm the acceptance test 
procedures to be adopted during FAT for the 
SPV Modules. Also indicate the standard to be 
followed. 

 

x) Please confirm the acceptance test procedure to 
be adopted on completion of the work for the 
major components and the complete system at 
site. 
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A SPV MODULE  
i. Manufacture’s Name & Address  

ii. Type of Modules with cat. Reference  
iii. Design of module at standard test condition  
 a) Peak power watt  
 b) Peak power voltage  
 c) Peak power current  
 d) Open circuit voltage  
iv. No. of SPV Modules proposed to achieve 

minimum kWp DC power 
 

v. Short circuit current of PV module (Amp.)  
vi. Open circuit voltage of PV Module (V)  
vii. Max. power rating of one PV Module (KWp) (not 

less than 500 Wp) 
 

viii. Photo electrical conversion efficiency of SPV 
module (not less than 15%) 

 

ix. Fill factor of the SPV module (> 0.70)  
x Designated life of the SPV modules  
xi. Overall dimensions (in mm)  
xii. Weight  
xiii Frame materials  
xiv. Reference of Standards / approval, if any  
xv. Life of SPV Module (Years of Operation)  
B PV ARRAY CAPACITY  
i. Number of Module in series in each array  
ii. Peak power rating of one array  
iii. Number of arrays considered to achieve the 

specified output 
 

C MODULE MOUNTING STRUCTURE  
i) Type of structure and its materials used in frame 

and accessories 
 

ii) Type of mounting structures (Fixed or any other 
type) 

 

iii) Overall dimensions  
iv) Type of mounting  
v) Surface azimuth angle of PV Modules  
vi) Tilt angle (Slope) of PV module  
vii) Confirm structure & module frame shall be 

designed at wind speed 150 km/hr. 
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D POWER CONDITIONING UNITS (PCUs)  
i. Manufacturer’s name & address  
ii. Type of PCU (Centralized or string type)  
iii. Number of units proposed for each set of solar 

plant. 
 

iv. Rated capacity of PCU  
v. Input DC Voltage range  
vi. Output voltage  
vii. Frequency  
viii Minimum efficiency at full load  
ix. Location (outdoor / indoor)  
x Output wave shape  
xi. Dimensions in mm  
xii. IP protection level  
xiii Type of cooling required  
xiv Type of mounting  
xv Suitability for specified Ambient Temp. range & 

Humidity 
 

xvi Type of Protection provided at  
 a. Over Load Condition Yes/No 
 b. Short Circuit Protection Yes/No 
 c. Low/High Voltage Protection Yes/No 
 d. Power Electronic Component Protection Yes/No 
E. METERING  
i. Nos. of meters proposed to be provided for 

measurement of actual value of AC/ DC voltage, 
Current & Energy generated (each day / 
cumulatively) by the PV system shall be provided. 

 

ii. Location of meters  
iii. Manufacturer’s name & address  
iv. Confirm compliance with laid down specification  

 
 
Place:                                                     Signature and seal of the contractor 
Date: 
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Table B: Minimum guaranteed annualized energy (KWH/year) from solar power 
plant for 25 years. 

Year Total (kWh) of guaranteed generation 
Year 1  
Year 2  
Year 3  
Year 4  
Year 5  
Year 6  
Year 7  
Year 8  
Year 9  

Year 10  
Year 11  
Year 12  
Year 13  
Year 14  
Year 15  
Year 16  
Year 17  
Year 18  
Year 19  
Year 20  
Year 21  
Year 22  
Year 23  
Year 24  
Year 25  
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Table C: List of make of materials offered 
(To be filled by the bidder and submitted along with Part – I) 

Sr.
No. 

Name of Item Approved Makes Makes offered   
by contractor 

1  Solar Panels Adani , Tata , Waaree   

2 AC/ DC cables/ wires Finolex/ Polycab/ Lapp or approved 
equivalent 

 

3. MCBs/ RCCBs/ DBs/ 
Contactors/ Surge 
Protection Devices. 

Legrand/ Schneider/ ABB / Siemens/ 
Hager/ L&T/ Eaton or approved 
equivalent 

 

4 Conduits and PVC 
boxes 

Precision/ Prestoplast/ BEC/ AKG/ 
Anchor/ Finolex or approved equivalent 

 

5 Chemical earthing OBO Betterman or approved equivalent  

6 DCDB Junction box Phoenix/ Eaton/ Legrand/ Hensel or 
approved equivalent 

 

7 ACDB Junction box Schneider/Phoneix/ 
Legrand or approved equivalent 

 

8 Lugs & glands Dowell/ Comet or approved equivalent  
9 PCU/ Solar Inverter/ 

MPPT 
 

EnPhase/ SMA/ Solar Edge/ Hitachi/ 
Yaskawa/ Delta/ ABB/ Fronius/ 
Mitsubishi/ Vertiv/ Siemens or approved 
equivalent 

 

 
 
Place:                                                     Signature and seal of the contractor 
Date: 
 
 



                                                      83- Tender for DSITC of 20 kWp solar power plant at  RBI Ahmedabad 

 
 
 

Table D: Schedule of Technical Deviations if any 
 

We confirm that all technical terms and conditions and specifications of the Bank 
except for deviations listed below are acceptable to us. 
 

 
 
 
 
Seal of companySignature 

Name 
Designation 
Date 

 
 

Sr. No. Section No. Clause No. Deviation proposed 

1 2 3 4 
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Section (VIII) 
 

Commercial Check List  
 

Design, Supply, Installation, Testing and Commissioning of solar photo voltaic (SPV) 
based 20 kWp grid interactive solar power plant at Bank’s “PARAG” colony in 

Navrangpura , Ahmedabad 
 
Sr. 
No. 

Description Bank’s Terms Acceptance of Bank’s 
terms by Tenderer 
(Yes/No) 

1 Validity 90 days from the date of 
opening of Part – I 

 

2 EMD ₹ 17,200/-  
3 Terms of payment  As per clause 22 , Section II of 

the tender document 
 

 
4 Technical specifications As per tender, Section VII  
5 Warranty Period 05 years from the date of 

handing over of the solar power 
plant including defective material 
& workmanship. 

 

7 Service after sales As per clause 21.7 , Section II of 
the tender document 

 

 8 Completion period 60 days from 10th day of letter 
of award of work.  

 

9 Liquidated damages As per clause 19.4 , Section II of 
the tender document 

 

10 Penalty for delay in 
providing maintenance 
service  

As per clause 21.7 , Section II of 
the tender document 

 

11 Service facility Shall be available at 
Ahmedabad,Gujarat and 
approachable on telephone, 
mobile ,e-mail 

 

 

 

Part II should not contain any terms and conditions but only priced bill of quantity. Terms 

and conditions, if any, incorporated in Part II, will make the tender liable for rejection. 

   

  Place  
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  Date                                                        Signature of Contractor with Seal of the firm        

                                  Name & Designation
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Section (IX) 
Unpriced Bill of Quantity  

 
Design, Supply, Installation, Testing and Commissioning of solar photo voltaic (SPV) 

based 20 kWp grid interactive solar power plant at Bank’s “PARAG” colony in 
Navrangpura , Ahmedabad 

Sr. 
No 

Description of Item Qty UoM 

1 Design, manufacturing, supply, installation, Testing and 
Commissioning of solar photovoltaic based 20 KWp capacity grid 
interactive rooftop Solar Power plant at Bank's “PARAG” colony in 
Navrangpura., Ahmedabad,Gujarat The system shall have 
guaranteed annualized AC energy output of 24,000 Kilo watt hour 
(kWh) per year during the first ten years of operation. The rate 
shall include for all the material required including required 
quantities of SPV modules (min. module efficiency= 20% & min. 
module capacity of 500 Wp) formed into arrays, their mounting 
arrangement, power conditioning units, required DC & AC 
distribution panels with MCB/ MCCBs, surge protection units, AC 
and DC cabling work (up to AC distribution panel), data loggers 
along with PC based arrangement for system performance 
monitoring, three sets of Chemical/ Compound earthing using 
copper coated earth electrode of dia. 80mm & length approx. 3.0 
meter at least at a depth of 10 feet, 50 kg of earth enhancing 
compound for each earthing including earthing chamber with GI 
cover plate (IS: 3043: 2018 amended till date) & supply and laying 
of earth strip with 25x5 mm GI strip laid up to lightning arrestors, 
body earth and neutral earth as per requirements, lighting arrester 
and as directed by Banks engineers, safety arrangements, related 
civil work, additional mechanical support to the solar structures, 
connection of the system with grid in co-ordination with Torrent 
Power Limited (including installation of bidirectional net metering (if 
required) & solar meter), and  training etc. as defined in the scope 
of work, technical specification and in accordance with the laid 
down functional requirement and specification to provide a 
composite operational system. Rate quoted shall be inclusive of 
data charges for the remote data monitoring system throughout the 
life of solar power plant. The rate shall include for all the taxes, 
duties, levies, insurance, transportation, loading, unloading of the 
material etc. 

30 kWp 

2 Supply & laying 4C x 10 sqmm, 1100 V XLPE FRLSH armoured 
copper cable along (between ACDB and LT panel via solar meter) 
below ground , on wall with accessories such as saddles, 04 nos. 
terminations using copper lugs & glands of approved make.  
Rate inclusive of GST, as applicable. 

50 RM 

A Gross Capital Cost = (1) + (2)     



                                                      87- Tender for DSITC of 20 kWp solar power plant at  RBI Ahmedabad 

 
 
 

 
 

Signature of Tenderer: 
 

Date  
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Annexure-I 

 
 
 

Proforma of Details for Pre-Qualification 
 

1 Proforma for minimum 5 years of experience 
 

Copy of work/purchase order (work completed on or before August 31, 2021) of 
similar works and its completion certificate (of any amount) to be attached to prove 
the experience of five years in this field.  

Sr. 
No. 

Name of 
work and 
location 

Name, Address and 
Contact details of the 
principal employer 

Work order 
ref. No. & 
date 

Stipulated 
date of 
completion 

Actual 
date of 
completion 

 
 
 

     

 
 

     

 
 

     

 
2 Proforma for similar work* executed during last 5 years  

 
List of similar Works executed by the applicant during last five Years (i.e., during 
the period 01.08.2021 to 30.07.2026), to be considered for meeting the eligibility 
criteria as per format given below: 

Sr. 
No. 

Name of 
work 
and 
location 

Name, 
Address and 
Contact 
details of the 
principal 
employer 

Work 
order 
ref. 
No. & 
date 

Value 
of 
work  

Stipulated 
date of 
completion 

Actual 
date of 
completi
on 

Reason, if 
any, for 
delay in 
completion 
of work. 

        
        
        

 
Similar Work*: Design, Supply, Installation, Testing and Commissioning of SPV 
based grid interactive solar power plant for large office buildings/ commercial 
premises/ institutional buildings during last 5 years (works completed on or after 
August 01, 2021 to July 30, 2026) 
 
3. Financial Turnover details 
S. No. Financial Year Turnover (Rs.) 
1 2025-26  
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2 2024-25  
3 2023-24  

 
 
4 Details of Service Set up in (or near) Ahmedabad,Gujarat. 
 
S. 
No. 

Address 
of Service 
Centre 

Details of Contact 
Person (Name, 
Designation, 
email-id, Contact 
No. etc.) 

Details of Contact 
Person for first level 
escalation (Name, 
Designation, email-
id, Contact No. etc.) 

Details of Contact Person 
for Second level 
escalation (Name, 
Designation, email-id, 
Contact No. etc.) 

     
     
     

 
 

5 Proforma for Details of Bankers 
 
Sr. 
No. 

Particulars Banker 
1 

Banker 
2 

Banker 
3 

1 Address    

2 Contact Person    
3 E-mail    

4 Telephone Number    
 
 
6 Complaint Escalation Matrix:  

 
Sr.No: Support Level Name Phone No. Email ID 

1     
2     
3     
4     

 
 
 
 
Signature of Tenderer:        Date: 
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Annexure-II 
 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 
  
  
  
 

 1 (a)   Name of work with brief particulars 

(b) Nos. and capacity of each solar power 

plant 

  

 2 Work Order No. and date   

 3 Contract amount   

 4 Date of commencement of work   

 5 Stipulated date of completion   

 6 Actual date of completion   

 7 Details of compensation levied for delay 

(indicate amount) if any 

  

 8 Gross amount of the work completed and 

paid 

  

 9 Name and address of the authority under 

whom works executed 

  

 10 Whether the contractor employed qualified 

Engineer/Overseer during execution of work? 

 

  

 11 i)     Quality of work (indicate grading)  Outstanding/Very Good/ 
Good/Satisfactory/poor 
 

  ii)    Amt. of work paid on reduced rates, if 
    any. 

  

12  i)    Did the contractor go for arbitration?   
  ii)   If yes, total amount of claim   
  iii)   Total amount awarded 

 

  

Name & address of the Client 

Contact No. & Email ID of the client 
  
Details of Works executed by M/s  
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 13 Comments on the capabilities of the 

contractor. 

  

  a)    Technical proficiency  Outstanding/Very Good/ 
Good/Satisfactory/poor 

  b)    Financial soundness  Outstanding/Very Good/ 
Good/Satisfactory/poor  

  c)     Mobilization of adequate T&P  Outstanding/Very Good/ 
Good/Satisfactory/poor  

  d)    Mobilization of manpower  Outstanding/Very Good/ 
Good/Satisfactory/poor  

  e)    General behaviour 
  

Outstanding/Very Good/ 
Good/Satisfactory/poor  

  
Note : All columns should be filled in properly                                                      * 
countersigned” 

 

Reporting Officer* with Office seal 

  
 *Officer of the rank of executive engineer/Superintending Engineer or equivalent 

• TDS certificate to be submitted for the works carried out for PVT. Firms/ 
organisations. 
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Annexure-III 
 

Proforma for Bank Guarantee in lieu of Earnest Money Deposit 
(To be submitted on non-judicial stamp paper of appropriate value purchased in the 

name of the issuing Bank) 
This deed of guarantee made this _____ day of ____ two thousand _____ between 
_____ (Name of Banker) having its registered office at _____ (place) and one of its 
local offices at ____ (hereinafter referred to as the Surety), and Reserve Bank of 
India, a Corporation constituted by the Reserve Bank of India Act, 1934, having its 
Central Office at Central Office Building, Shahid Bhagat Singh Road, Mumbai-400 
001 INDIA (hereinafter referred to as the Bank). 
 
WHEREAS _______ (Tenderer’s name hereinafter referred to as ‘Tenderer’), a 
Company registered under _____ and having its registered office at ______ is bound 
to deposit with the Bank by way of earnest money INR ___________ (INR 
___________ _______________ only)  in connection with its tender for “Design, 
Supply, Installation, Testing and Commissioning of solar photo voltaic (SPV) 
based 20 kWp grid interactive solar power plant at Bank’s “PARAG” colony in 
Navrangpura , Ahmedabad” and the specifications and terms and conditions 
enclosed therein. 
 
WHEREAS the tenderer as per clause No._____ Section II of Instructions to 
tenderers and special conditions has agreed to furnish a Bank Guarantee valid up to 
___________ instead of deposit of earnest money in cash. 
 
NOW THIS GUARANTEE WITNESSETH: 
 

1. That the Surety in consideration of the above Tender made by the Tenderer to the 
Bank hereby undertakes to guarantee payment on demand without demur to the 
Bank the said amount of INR ___________ (INR ___________ _______________ 
only)   within one week from the date of receipt of the demand from the Bank on 
presentation of this deed of guarantee, which the Tenderer is bound to deposit with 
the Bank by way of earnest money in connection with his Tender. 

 
2. This guarantee shall not be affected by any infirmity or irregularity on the part of the 

Tenderer or by the dissolution or any change in the constitution of the Bank, 
Tenderer or the Surety. 

 
3. The Bank shall be eligible to make any claim under this guarantee if the Tenderer 

after submitting his Tender, rescinds from his offer or modifies the terms and 
conditions thereof in a manner not acceptable to the Bank or expresses his 
unwillingness to accept the order after the Bank has decided to place order with the 
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tenderer for “Design, Supply, Installation, Testing and Commissioning of solar 
photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 
“PARAG” colony in Navrangpura , Ahmedabad”. The Banks’ decision in this 
regard shall be final and binding. 

 
4. The Surety shall not and cannot revoke this guarantee during its currency except 

with previous consent of the Bank in writing. 
 
5. Notwithstanding anything contained in the foregoing, the Surety’s liability under the 

guarantee is restricted to INR ___________ (INR ___________ _______________ 
only). 

 
6. This guarantee shall remain in force and effective up to _____________ and shall 

expire and become ineffective thereafter. 
 
7. The Surety will make the payment pursuant to the demand notice issued by the 

Bank, notwithstanding any dispute that may exist or arise between the Tenderer 
and the Bank or any other person. 

 
8. Any forbearance, act or omission on the part of the Bank in enforcing any of the 

conditions of the said tender or showing of any indulgence by the Bank to the 
tenderer shall not discharge the Surety in any way and the obligations of the Surety 
under this guarantee shall be discharged only on the intimation thereof being given 
to the Surety by the Bank. 

 
9. Notwithstanding anything contained hereinabove, unless a demand or claim under 

this guarantee is made on the Surety in writing on or before _____________ till 2:00 
PM (Indian Standard Time), the Surety shall be discharged from all liabilities under 
guarantee thereafter and the guarantee ceases to be in effect in all respects 
whether or not the original Bank Guarantee is returned to the surety. The guarantee 
is to be returned to the surety within 15 days from the date it ceases to be in force. If 
the guarantee is not received by the surety within that date, it shall be deemed to be 
automatically cancelled. 

 
10. The Surety has the power to issue this guarantee under its Memorandum and 

Articles of Association and the person who is hereby executing this deed has the 
necessary powers to do so under the Power of Attorney granted to him by the 
Surety. 

SIGNED AND DELIVERED     For and on behalf of  
For and on behalf of above named Bank.  (Banker’s Name and Seal) 
         Branch Manager 

                                                         (Banker’s seal) 
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Annexure-IV 
Proforma of Bank Guarantee for Security Deposit 

 
(To be submitted on non-judicial stamp paper of appropriate value purchased in the 
name of the issuing bank) 
 
No. _____________                  Date ___________ 
 
To 
The Regional Director 
Reserve Bank of India, 
Estate Department 
Ahmedabad 
 
Dear Sir 
 
In consideration of your agreeing to accept the security deposit of INR ____ (INR  
________ only) furnishable to you by Messrs ____________________ (hereinafter 
referred to as “the Contractor”) in terms of their contract with you for its Design, 
Supply, Installation, Testing and Commissioning of solar photo voltaic (SPV) 
based 20 kWp grid interactive solar power plant at Bank’s “PARAG” colony in 
Navrangpura , Ahmedabad . as per their Tender No. __________ and your Special 
Conditions of Contract and other tender documents relating thereto subject to the 
conditions and alterations mutually agreed upon the set forth or referred to in your 
Contract No. ____ dated _____  in the form of guarantee from us in the manner 
hereinafter contained, we ____ (Name of the Bank) do hereby covenant and agree 
with you as follows : 
 
1. We undertake to indemnify you and keep you indemnified from time to time to 

the extent of INR _______________ ( INR___________________ only) 
against any loss or damage caused to or suffered by or that may be caused to 
or suffered by you by reason of any breach or breaches on the part of the 
Contractor of any of the terms and conditions contained in the said Contract 
and in the event of the Contractor making any default or default in carrying out 
any of the work under the said Contract or otherwise in the observance and 
performance of any of the terms and conditions relating thereto in accordance 
with the true intent and meaning thereof, we shall forthwith on demand pay to 
you such sum or sums not exceeding in total the said sum of INR 
______________  ( INR__________________ only) as may be claimed by 
you as your losses and/or damages, costs, charges or expenses by reason of 
such default on the part of the Contractor. 
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2. Notwithstanding anything to the contrary, your decision as to whether the 
Contractor has made any such default or defaults and the amount or amounts 
to which you are entitled by reasons thereof will be binding on us and we shall 
not be entitled to ask you to establish your claim or claims under this 
Guarantee but will pay the same forthwith on your demand without any protest 
or demur. 
 

3. This guarantee shall continue and hold good until it is released by you on the 
application by the Contractor after expiry of the relative guarantee period of 
the said Contract and after the contractor had discharged all his obligations 
under the said Contract and produced a certificate of due completion of the 
work under the said contract and submitted a “No Demand Certificate”, 
provided always that this guarantee shall in no event remain in force after the 
day of ___________________ without prejudice to your claim or claims arisen 
and demanded from or otherwise notified to us in writing before the expiry of 
six months from the said date which will be enforceable against us 
notwithstanding that the same is or are enforced after the said date. 
 

4. Should it be necessary to extend this guarantee on account of any reason 
whatsoever, we undertake to extend the period of this Guarantee on the 
request of M/s  _____________________________till such time as may be 
mutually decided by you and M/s____________________.  
 
 

5. You will have the fullest liberty without effecting this guarantee from time to 
time to vary any of the terms and conditions of the said contract or extend the 
time of performance of the Contractor or to postpone for any time or from time 
to time any of your rights or powers against the Contractor and either to 
enforce or forbear to enforce any of the terms and conditions of the said 
Contract and we shall not be released from our liability under this guarantee 
by the exercise of your liberty with reference to matters aforesaid or by reason 
of any time being given to the Contractor or any other forbearance, act or 
omission on your part or any indulgence by you to the Contractor or by any 
variation or modification of the said contract or any other act, matter or things 
whatsoever, which under the law relating to sureties would but for the 
provisions hereof have the effect of so releasing us from our liability hereunder 
provided always that nothing herein contained will enlarge our liability 
hereunder beyond the limit of INR  ________ (INR _______ only) as 
aforesaid.  
 

6. This guarantee shall not in any way be affected by your taking or varying or 
giving up any securities from the Contractor or any other person, firm or 
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company on its behalf or by the winding up, dissolution, insolvency or death as 
the case may be, of the Contractor. 

7. In order to give full effect to the guarantee herein contained you shall be 
entitled to act as if we were your principal debtors in respect of all your claims 
against the Contractor hereby guaranteed by us as aforesaid and we hereby 
expressly waive all our rights of suretyship and other rights, if any, which are in 
any way inconsistent with any of the provisions of this guarantee. 
 

8. Subject to the maximum limit of our liability as aforesaid, this guarantee will 
cover all your claim or claims against the contractor from time to time arising 
out of or in relation to the said contract and in respect of which your claim in 
writing is lodged on us before expiry of six months from the date of expiry of 
this guarantee. 
 
 

9. Any notice by way of demand or otherwise hereunder may be sent by special 
courier, telex, fax or registered post to our local address as aforesaid and if 
sent by post, it shall be deemed to have been given when the same has been 
posted. 
 

10. This guarantee and the powers and provisions herein contained are in addition 
to and not by way of limitation of or substitution for any other guarantee or 
guarantees heretofore given to you by us (whether jointly with others or alone) 
and now existing un-cancelled and that this guarantee is not intended to and 
shall not revoke or limit such guarantee or guarantees. 
 
 

11. This guarantee shall not be affected by any change in the constitution of the 
contractor or us nor shall it be affected by any change in your constitution or 
by any amalgamation or absorption thereof or therewith but will endure to the 
benefit of and be available to and enforceable by the absorbing or 
amalgamated company or concern. 
 

12. Any forbearance, act or omission on the part of the Bank in enforcing any of 
the conditions of the said tender or showing of any indulgence by the Bank to 
the Tenderer shall not discharge the Surety in any way and the obligations of 
the Surety under this guarantee shall be discharged only on the intimation 
thereof being given to the Surety by the Bank. 
 
 

13. This guarantee is irrevocable during the period of its currency and shall not be 
revoked without your previous consent in writing. 
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14. We further agree and undertake to pay you without demur the amount 
demanded by you in writing notwithstanding any difference or dispute or 
controversy that may exist or arise between you and contractor or any other 
person. 
 
 

15. Notwithstanding anything contained herein above our liability under this 
guarantee is restricted to INR _____ (INR _______only).  Unless a written 
claim is lodged on us for payment under this guarantee within six months from 
the date of expiry, including extensions if any, of this guarantee all your rights 
under the guarantee shall be forfeited and we shall be deemed to have been 
released and discharged from all liabilities thereunder, irrespective of whether 
or not the original guarantee is returned to us. 
 

16. We have power to issue this guarantee in your favour under the Memorandum 
and Articles of Association of our Bank and the undersigned has full power to 
execute this Guarantee under the Power of Attorney granted to him by the 
Bank. 
 

 
 
 
 
signed and delivered 
(For & on behalf of the above named Bank)                   For & on behalf of  
                  (Banker’s Name & 
Seal) 
                          
 
 
 

   BRANCH MANAGER 
        (Banker’s Seal) 

Address _______________
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Annexure-V 
Proforma of undertaking for maintenance confirmation by the tenderer during 

defect liability period 
 
To 
The Regional Director 
Reserve Bank of India, 
Estate Department 
Ahmedabad  
 
Madam/Dear Sir, 
 
Design, Supply, Installation, Testing and Commissioning of solar photo voltaic 
(SPV) based 20 kWp grid interactive solar power plant at Bank’s “PARAG” 
colony in Navrangpura , Ahmedabad 
 
We hereby undertake to maintain the 20 kWp grid interactive solar power plant to be 
installed by us in your above premises satisfactorily, for a period of not less than 05 
years (defect liability/ warranty period) at the quoted rates towards terms and 
conditions as per the contract conditions in the tender document.  
  
We shall not fail to provide support in terms of spares etc. due to technological 
obsolescence or for any reason. We shall continue to provide all-inclusive service to 
your satisfaction for the  for the period accepted as above. 
 
Yours faithfully, 
 
 
 
For _________________________ 
  
 
Authorised signatory 
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           Annexure-VI 
 

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK 
(On Bankers’ Letter Head)  

To, 
The Regional Director 
Reserve Bank of India, 
Estate Department 
Ahmedabad 
   

This is to certify that to the best of our knowledge and information M/s /Shri.............. 

…., a customer of our bank having marginally noted address, are/is respectable and 

can be treated as good for  any engagement up to a limit of ₹..............(Rupees 

..........................  ..................................). This certificate is issued without any 
guarantee or responsibility on the bank or any of its officers.     
    

    

  

For the Bank with Name, Designation & Seal   

 

Note:- (i) Bankers' certificates should be on letter head of the Bank  
(ii) In case of partnership firm, certificate to include names of all partners as 
recorded with the Bank. 
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Annexure - VII 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
(On Non-Judicial Stamp Paper of appropriate value)  

 
 

Know all men by these presents, We………………………….………………………….(Name 

of the Bidder and address of their registered office) do hereby constitute, appoint and 

authorise Mr. / Ms. ………………………… ……………………………………..…… 

………(Name and residential address of Power of Attorney holder) who is presently 

employed with us and holding the position of 

………………………………………………………….………………. 

as our attorney, to do in our name and on our behalf, all such acts, deeds and things 

necessary in connection with or incidental to our bid for the tender for Design, Supply, 
Installation, Testing and Commissioning of solar photo voltaic (SPV) based 20 kWp 
grid interactive solar power plant at Bank’s “PARAG” colony in Navrangpura , 
Ahmedabad on Item Rate Contract basis for Reserve Bank of India including signing and 

submission of all documents and providing information / responses to the Bank, 

representing us in all matters before the Bank, and generally dealing with the Bank in all 

matters in connection with our proposal for the said Project.   

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our 

aforesaid attorney shall and shall always be deemed to have been done by us. 

 

 

Note:  

Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished shall be irrevocable. 
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Annexure-VIII 

करारनामा का प्रारूप / Draft Articles of Agreement 
(₹100/- �ा� पेपर पर) / (On ₹100/- stamp paper) 

(केवल सफल बोलीकतार् हेतु) / (Only for successful bidder) 
 
यह करार वषर् 2024 के........... वें �दन एक पक्ष के तौर पर भारतीय �रज़वर् बैंक, अहमदाबाद 

(िजसे इसके बाद “बैंक” कहा गया है) और दसूरे पक्ष _________________  (िजन्हें इसके 

बाद “सं�वदाकतार्” कहा गया है) के बीच �नष्पा�दत �कया गया।  

ARTICLES OF AGREEMENT made the ____________ day of 

______________ between the Regional Director, Estate Department, Reserve 

Bank of India, Ahmedabad (hereafter called “The Bank”) of the one part and 

_______________ ___________________ (thereinafter called “the Contractor”) 

of the other part. 

 

चूं�क, �नयोक्ता, भारतीय �रज़वर् बैंक,अहमदाबाद के नवरंगपुरा में बैंक की "पराग" कॉलोनी में सोलर फोटो 

वो�ाइक आधा�रत 20 KWp के िग्रड इंटरै��व सौर ऊजार् संयंत्र के िडज़ाइन, आपूितर्, �ापना, परीक्षण और 

कमीशिनंग के कायर् का इच्छुक है   और  (िजसे आगे उक्त कायर् कहा जाएगा)उसने �नधार्�रत कायर् का 

वणर्न करते हुये ड्राइंग, �व�शष्टताओं और प�रमाणों क� सूची आमं�त्रत क� है। तथा चू�ंक संख्या 

________ से, ………………. तक क� उक्त ड्राइंग, �व�शष्टताओं, और प�रमाणों क� सूची पर 

पा�टर्यों या उनक� ओर से हस्ताक्षर �कए गए हैं। 
 
WHEREAS the Employer is desirous of Design, Supply, Installation, Testing and 
Commissioning of solar photo voltaic (SPV) based 20 kWp grid interactive 
solar power plant at Bank’s “PARAG” colony in Navrangpura , Ahmedabad -
380009 (hereinafter called “the said work”) and has caused drawings, specifications 
and schedule of quantities describing the work to be done.  AND WHEREAS the 
said drawings from Numbers _____  to_____, the specifications, and the 
schedule of quantities have been signed by or on behalf of the parties hereto. 
और चूं�क सं�वदाकतार् �नधार्�रत शत� और �वशेष प�रिस्थ�तयों में �नधार्�रत शत� के अनुसार और 

सं�वदा क� प�रमाणों क� सूची और संशो�धत शत� के अधीन काम करन ेके �लए सहमत हो गया है और 

अं�तम रूप से दोनों पक्षों द्वारा स्वीकृत है  (िजसे आगे सामू�हक रूप से “उक्त शत�” कहा जाएगा), 

उक्त ड्राइंग में दशार्ए गए और / या उक्त �व�शष्टताओ ंमें व�णर्त काय� और इसमें �नधार्�रत दरों पर 
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प�रमाणों क� सूची में शा�मल, रा�श के बराबर या इस तरह का अन्य योग (िजसे आगे "उक्त अनुबंध 

रा�श" कहा जाएगा) इसके �लए देय हो जाएगा। 
AND WHEREAS the Contractor has agreed to execute upon the subject work to the 
conditions set forth herein and to the conditions set forth in the special conditions and 
in the schedule of quantities and conditions of Contract as modified and finally 
accepted by both the parties ( all of which are collectively hereinafter referred to as 
"the said Conditions") the works shown upon the said drawings and/or described in 
the said Specifications and included in the Schedule of quantities at the respective  
rates therein set forth, amounting to the sum as therein arrived at or such other sum 
as shall become payable there under (hereinafter referred to as "the said Contract 
Amount"). 
 

अतः अब उनके बीच �नम्न�ल�खत रूप से करार �कया जाता है/ 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. उक्त शत� में �न�दर्ष्ट अव�धयों में और प्रणाल� से देय ठेके क� रा�श के बदले ठेकेदार 

उक्त शत� पर तथा उनके अधीन और उक्त आरेखनों में द�शर्त तथा उक्त �व�नद�शों एव ं

प�रमाणों क� अनुसूची में उिल्ल�खत �नमार्ण कायर् �नष्पा�दत करेगा और पूरा करेगा। 
In consideration of the said Contract amount to be paid at the times and in the 
manner set forth in the said conditions, the Contractor shall, upon and subject to the 
said conditions, execute and complete the work shown upon the said drawings and 
described in the said specifications and the schedule of quantities. 
 

2.1. �नयोक्ता सं�वदाकतार् को उक्त सं�वदा रा�श या �कसी अन्य रा�श का भुगतान करेगा जो उस 

समय और उक्त शत� में �न�दर्ष्ट तर�के से देय हो। 
The Employer shall pay the Contractor the said Contract amount or such other sum 
as shall become payable at the times and in the manner specified in the said 
conditions. 
 
2.2. उक्त शत� में "आ�कर् टेक्ट" शब्द का अथर् मुख्य महाप्रबंधक, प�रसर �वभाग, कें द्र�य कायार्लय, 

भारतीय �रजवर् बैंक, से है और �कसी भी कारण से इस अनुबंध के प्रयोजन हेतु उनको आ�कर् टेक्ट नह�ं 

होने पर, ऐसे अन्य व्यिक्त या व्यिक्तयों को �नयोक्ता द्वारा उक्त प्रयोजन के �लए ना�मत �कया 

जाएगा, जो ऐसा व्यिक्त नह�ं होगा िजस पर सं�वदाकतार् �कसी कारण से आपित्त उठाए और 

�नयोक्ता उसे उपयुर्क्त माने,  बशत� �क कोई व्यिक्त अथवा व्यिक्तयों िजसे बाद में आ�कर् टेक्ट के रूप 

में �नयुक्त �कया गया हो उस समय �ल�खत में �दए गए �कसी भी �पछले �नणर्यों या अनमुोदन या 

�नद�श को अनदेखा या ओवररूल करने का अ�धकार नह�ं होगा।   
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The  term "Architect" in the said conditions shall  mean CGM, Premises Department, 
Central Office, Reserve Bank of India, Mumbai  and on his ceasing to be  the 
architect for the purpose of this Contract for whatever reason, such other person or 
persons as shall be nominated for that purposes by  the Employer, not being a 
person to whom the Contractor shall  object for reasons considered to be sufficient by 
the Employer provided always  that no person or perhaps persons  subsequently 
appointed to  be  architect  under  this  Contract  shall  be  entitled  to disregard  or 
 overrule any previous decisions  or  approval  or direction given or expressed in 
writing by the architect for  the time being. 
 
2.3. उक्त शत� और प�र�शष्ट और उक्त कायर् के संबंध में �न�वदा स्वीकृ�त पत्र क� �त�थ तक 

�नयोक्ता और सं�वदाकतार् के बीच में हुये �कसी भी पत्राचार को इस करार का �हस्सा माना जाएगा 

और पक्षकारों द्वारा इनका क्रमशः पालन �कया जाएगा, स्वय ंको उक्त शत� के समक्ष प्रस्तुत करेंगे 

और उक्त शत� के अनुसार करार का �नष्पादन करेंगे। 
The said conditions and Appendix thereto and any correspondence exchanged 
between the Employer and the contractor in connection with the said work till the date 
of letter of acceptance of their tender shall be read and construed as forming part of 
this Agreement and the parties hereto shall respectively abide by, submit themselves 
to the said Conditions and perform the agreements on their part respectively in the 
said Conditions contained. 
 
2.4. उक्त शत� और उसके प�र�शष्ट को इस करार के एक भाग के रूप में माना जाएगा और इसके 

पक्षकार उक्त शत� का पालन करेंगे और शत� के अनुसार इस करार को �नष्पा�दत करेंगे। 
The said Conditions, Annexures and Appendix thereto shall be read and construed 
as forming part of this agreement and the parties hereto shall respectively abide by, 
submit themselves to the said conditions and perform the agreements on their part 
respectively in the said conditions contained. 
 

2.5. मूल �न�वदा दस्तावजे क� धारा II, III, IV, V, VI, VII, VIII, IX, X और XI तक  के साथ यहां 

उिल्ल�खत ड्राइंग, करार और दस्तावजे और बैंक द्वारा उक्त प्रणाल� के रखरखाव हेतु सं�वदाकतार् को 

भ�वष्य में जार� �कए जानेवाले सभी व्यापक वा�षर्क रखरखाव अनुबंध कायर् आदेश इस अनुबंध का 

आधार रहेंगे, जो �न�वदा दस्तावेज में उिल्ल�खत उपकरणों के जीवनकाल तक मान्य रहेंगे। 
The drawings, agreement and documents mentioned herein along with the Sections 
II, III, IV, V, VI VII, VIII, IX, X and XI of the original tender document, Appendix and 
Annexures, work orders that would be issued by the Bank to the Contractor for the 
said work shall form the basis of this Contract which will be valid as mentioned in the 
tender document. 



                                                      104- Tender for DSITC of 20 kWp solar power plant at  RBI Ahmedabad 

 
 
 

2.6. यह सं�वदा न तो �नधार्�रत एकमुश्त रा�श क� सं�वदा है और न ह� फूटकर कायर् क� 

सं�वदा,परंतु भारतीय �रज़वर् बैंक,अहमदाबाद के नवरंगपुरा में बैंक क� "पराग" कॉलोनी में 

सोलर फोटो वोल्टाइक आधा�रत 20 KWp के �ग्रड इंटरैिक्टव सौर ऊजार् संयंत्र के �डज़ाइन, 

आपू�तर्, स्थापना, पर�क्षण और कमीश�नगं के कायर् हेतु ई-�न�वदा है, िजसके �लए दरों क� 

अनुसूची तथा संभाव्य प�रमाणों में उिल्ल�खत दरों  ₹_________________ /- पर या 

उक्त शत� में �न�दर्ष्ट दरों पर वस्तुतः �हसाब लगायी गयी मात्राओं के अनुसार अदायगी क� 

जाएगी।    
This Contract is neither a fixed lump sum contract nor a piece work but is a contract 
to carry out the work in respect of provision of Design, Supply, Installation, Testing 
and Commissioning of solar photo voltaic (SPV) based 20 kWp grid interactive solar 
power plant at Bank’s “PARAG” colony in Navrangpura , Ahmedabad -380009, for 
₹___________ to be paid for at the rates/amount contained in the Schedule of Rates 
and Probable Quantities or as provided in the Said Conditions.  
 
2.7. सं�वदाकतार् उक्त शत� में �नधार्�रत तर�के से �स�वल काय�, �वद्युत अ�धष्ठापन, �फ�टगं और 

अन्य सहायक काय� से संबं�धत सभी काय� को परूा करन ेके �लए हर उ�चत सु�वधा को वहन करेगा 

और ऐसे काय� के पूरा होन ेके बाद द�वारों, फशर् आ�द को हुये �कसी भी नुकसान को ठ�क करेगा । 
The Contractor shall afford every reasonable facility for carrying out of all works 
relating to civil works, electrical installations, fittings and other ancillary works in the 
manner laid down in the said conditions, and shall make good any damages done to 
walls, floors, etc., after the completion of such works. 
 
2.8. �नयोक्ता इस सं�वदा क� अव�ध के दौरान �कसी भी समय कायर् के स्वरूप और ड्राइंग में कुछ 

जोड़कर अथवा कुछ हटाकर अथवा उसके कुछ भाग को रखकर प�रवतर्न करन ेका स्वय ंअ�धकार 

सुर�क्षत रखता है जो इस सं�वदा पर प्र�तकूल प्रभाव डाले �बना होगा।  
The Employer reserves to itself the right of altering the drawings and nature of the 
work by adding to or omitting any items of work or having portions of the same 
carried out at any time during the currency of Contract, without prejudice to this 
Contract. 
 
2.9. समय अव�ध इस करार का सबसे महत्वपूणर् कारक माना जाएगा और सं�वदाकतार् यहाँ 

सहम�त व्यक्त करता है �क उक्त �नयम एवं शत� के अनुसार कायर् आदेश/स्वीकृ�त पत्र जार� होने के 

14वें �दन से कायर् प्रारम्भ कर देगा और समय के �वस्तार के प्रावधानों के अधीन सम्पूणर् कायर् 60 
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�दन के भीतर पूरा करेगा, अन्यथा �नयोक्ता उक्त शत� के अनुसार प�रसमापन क्ष�त क� वसूल� 

करने का हकदार होगा।  
 
Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work from the tenth day of issue of works order/letter of 
acceptance as provided for in the said Conditions and to complete the entire work 
within 60 days subject nevertheless to the provisions for the extension of time, failing 
which the employer shall be entitled to recover liquidated damages as per the said 
conditions.  
 
2.10. इस करार के अंतगर्त �नयोक्ता द्वारा सभी भुगतान भारतीय �रज़वर् बैंक, अहमदाबाद में 

ह� �कए जाएंगे।  
All payments by the Employer under this Contract will be made only at Reserve Bank 
of India, Ahmedabad. 
 
2.11. इस करार या इससे संबं�धत सभी �ववाद अहमदाबाद में उत्पन्न माने जाएंगे और इनके 

�नधार्रण का क्षेत्रा�धकार �सफर्  अहमदाबाद में िस्थत न्यायालयों को होगा। 
All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen at Ahmedabad and only Courts in Ahmedabad shall have 
jurisdiction to determine the same. 

 
2.12. यह �क इस सं�वदा के सभी भागों को सं�वदाकतार् द्वारा पढ़ और परू� तरह से समझ �लया 

गया है।  
That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 
 
2.13. गरै प्रकट�करण खंड Non-disclosure clause:  

सं�वदाकतार् और उसका कमर्चार� प्रत्यक्ष अथवा परोक्ष रूप से ऐसी कोई भी सूचना, सामग्री 

और बैंक क� आधारभूत संरचना/ �सस् टम / उपकरण आ�द का �ववरण जो इस करार से जुड़ े

अपने  दा�यत्वों का �नवहर्न करते समय उसके कब्जे या संज्ञान में आई हों, �कसी अन् य पक्ष 

के साथ साझा नह�ं करेगा और हर समय उसे अत्यंत गोपनीय रखेगा। सं�वदाकतार् करार के 

�ववरण उस सीमा तक �नजी और गोपनीय रखेगा जब तक �क इसके तहत दा�यत्वों का 

�नवर्हन करन ेअथवा प्रयोज्य काननूों के पालन हेतु अन्यथा अपे�क्षत न हो।  सं�वदाकतार् 

�नयोक्ता क� �ल�खत पवूार्नुम�त के �बना कायर् के �कसी भी �ववरण को �कसी व्यावसा�यक 

या तकनीक� पत्र अथवा अन्यत्र न तो प्रका�शत करेगा, न ह� प्रकाशन क� अनुम�त देगा 
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अथवा उसका खुलासा ह� करेगा।  �कसी गोपनीय सूचना के प्रकटन के कारण �नयोक्ता को 

होने वाले नकुसान हेतु सं�वदाकतार् द्वारा �नयोक्ता को क्ष�तपू�रत �कया जाएगा। उपयुर्क्त का 

पालन करन ेमें �वफलता को सं�वदाकतार् के स्तर से सं�वदा का उल्लंघन माना जाएगा और 

�नयोक्ता को हक होगा �क वह हुए नुकसान का दावा करे और कानूनी कारर्वाई  शुरू कर दे। 

सं�वदाकतार् इस करार के तहत गोपनीय जानकार� के गैर प्रकट�करण के दा�यत्व को परू� तरह से 

सु�निश्चत करने के �लए अपने कमर्चा�रयों के संबधं में उ�चत कारर्वाई करेगा। गैर प्रकट�करण तथा 

गोपनीयता के संबंध में सं�वदाकतार् क� बाध्यता, जो भी कारण हो, इस करार को समाप्त होने से 

बचाए रखेगी ।   
 
The contractor shall not disclose directly or indirectly any information, materials and 
of the Bank’s infrastructure/ system/equipment’s etc. which may come to the 
profession or knowledge of the contractor during the course of discharging its 
contractual obligations in connection with the agreement, to any third party and shall 
at all times hold the same in strictest confidence. The contractor shall treat the details 
of the contract as private and confidential, except to the extent necessary to carry out 
the obligations under it or to comply with applicable laws. The contractor shall not 
publish, permit to be publish, or disclose ant particulars of the works in any trade or 
technical paper or elsewhere without the previous written consent of the Employer. 
The contractor shall indemnify the Employer for any loss suffered by the Employer as 
a result of disclosure of any confidential information. Failure to observe the above 
shall be treated as breach of contract on the part of the contractor and the Employer 
shall be entitled to claim damages and pursue legal remedies. The contractor shall 
take all appropriate actions with respect to its employees to ensure that the 
obligations of non-disclosure of confidential information under this agreement are 
fully satisfied. The contractor’s obligations with respect to non-disclosure and 
confidentiality will survive the expiry or termination of this agreement for whatever 
reason. 
 
2.14. यौन उत्पीड़न खंड Sexual harassment Clause:  

अ) सं�वदाकतार्, “कायर् स्थल पर म�हलाओं का यौन उत्पीड़न (रोकथान, �नषेद और �नवारण) 

अ�ध�नयम, 2013” के प्रावधानों के पणूर् अनुपालन के �लए प�ूर  तरह से िजम्मेदार होगा। बैंक के 

प�रसर में अपने कमर्चार� के �खलाफ यौन उत्पीड़न क� �कसी भी �शकायत के मामले में, �शकायत 

सं�वदाकतार् / एजेंसी या स्थानीय �शकायत स�म�त  द्वारा ग�ठत आंत�रक �शकायत स�म�त के 

समक्ष दजर् क� जाएगी जैसे भी मामला हो और सं�वदाकतार् / एजेंसी के �शकायत के संबंद में उक्त 

अ�ध�नयम के तहत उ�चत कायर्वाई स�ुनिश्चत करेगा । 
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आ) बैंक के �कसी कमर्चार� या बैंक में कायर्रत �कसी अन्य फमर् के �कसी भी कमर्चार� के �खलाफ सेवा 

प्रदाता के �कसी भी पी�डत कमर्चार� से यौन उत्पीड़न क� �कसी भी �शकायत पर बैंक द्वारा ग�ठत 

क्षेत्रीय �शकायत स�म�त द्वारा संगयान �लया जाएगा ।  

इ) स�ंवदाकतार् �कसी भी मौ�द्रक मआुवजे के �लए िजम्मेदार होगा, िजसका भुगतान करन े क� 

आवश्यकता हो सकती है । य�द घटना में सं�वदाकतार् के कमर्चार� शा�मल हैं, उदाहरण के �लए बैंक के 

कमर्चार� या अन्य  फमर् के  कमर्चार� को कोई मौ�द्रक राहत, य�द सं�वदाकतार् के कमर्चार� द्वारा यौन 

�हसंा सा�बत होती हैं ।  

ई) कायर्स्थल पर यौन उत्पीड़न क� रोकथाम और संबं�धत मुद्दों के बारे में अपने कमर्चा�रयों को 

�श�क्षत करन ेके �लए स�ंवदाकतार् िजम्मेदार होगा । 

उ) स�ंवदाकतार् बैंक के प�रसर में तैनात कमर्चा�रयों क� पूर� और अद्यतन सूची उपलब्ध कराएगा । 
  
a) The contractor shall be solely responsible for full compliance with the provisions of 
“the Sexual Harassment of women at work place (Prevention, Prohibition and 
Redressal) Act, 2013. In case of any complaint of sexual harassment against its 
employee within the premises of the Bank, the complaint will be filed before the 
internal complaints committee constituted by the contractor/Agency or Local 
Complaints committee as the case may be and the contractor/ agency shall ensure 
appropriate action under the said Act in respect of the Complaint. 
b) Any complaint of sexual harassment from any aggrieved employee of the service 
provider against any employee of the Bank shall be taken cognizance of by the 
Regional Complaints Committee constituted by the Bank. 
c) The Contractor shall be responsible for any monetary compensation that may need 
to be paid in case the incident involves the employees of the contractor, for instance 
any monetary relief to Bank’s employee or other firm’s employee, if sexual violence 
by the employee of the contractor is proved. 
d) The Contractor shall be responsible for educating its employees about prevention 
of sexual harassment at work place and related issues. 
e) The Contractor shall provide a complete and updated list of employees who are 
deployed within the Bank’s premises. 
 
2.15. अप्रत्या�शत घटना Force Majeure:  

इस करार के तहत दा�यत्वों को पूरा करने में �कसी चूक के �लए कोई भी पाट� िजम्मेदार नह�ं मानी 

जाएगी,  य�द चूक �कसी पाट� के �नयतं्रण से परे कायर् के प�रणामस्वरूप हुई हो (जैसे दैवी संकट, युद्ध 

क� िस्थ�त, �वद्रोह, महदरू हड़ताल, �कसी सरकार� कायर्,  भूकंप, तूफान, टाइफून और अन्य प्राकृ�तक 

आपदा आ�द)।  प्रत्येक पक्ष इस करार के तहत �नष्पादन �कए जान ेवाले काय� को जार� रखने के 
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सभी संभव प्रयास करने के �लए सहम�त व्यक्त करती है।  य�द अप्रत्या�शत घटनाओ ंके कारण कायर् 

�नष्पादन में बाधा क� अव�ध 30 �दनों से अ�धक हो जाती है, तो पाट� िजसक� कायर् �नष्पादन क्षमता 

प्रभा�वत नह�ं हुई है, �ल�खत सूचना देत ेहुए इस करार को �नरस्त कर सकती है।  
If either party is unable to perform its obligations under this Agreement due to the 
occurrence of an event beyond its control (such as acts of God, war like situations, 
riots, labour strike, government actions, earthquakes, cyclones, typhoons, and other 
natural calamities, etc.), that party will not be deemed to have defaulted under this 
Agreement. Each party agrees to use all reasonable efforts to enable performance 
under this Agreement to continue. If the period of non-performance due to a force 
majeure event exceeds 30 days, the party whose ability to perform has not been so 
affected may, by giving written notice, terminate this Agreement. 
 
2.16 सं�वदाकतार् द्वारा तैनात �कए गए सभी श्र�मक या कमर्चार� सं�वदाकतार् के कमर्चार� 

मान ेजाएंगे और ऐसे श्र�मकों/कमर्चा�रयों के संबंध में भारतीय �रज़वर् बैंक का �कसी भी प्रकार 

का कोई दा�यत्व नह�ं होगा। ठेकेदार अपने द्वारा �नयोिजत श्र�मकों को न्यूनतम मजदरू� 

अ�ध�नयम के अनुसार उ�चत मजदरू� से कम मजदरू� का भुगतान नह�ं करेगा।अपने द्वारा 

�नयोिजत श्र�मकों को सीधे न्यूनतम मजदरू� अ�ध�नयम के अनुसार उ�चत मजदरू� से कम 

मजदरू� का भुगतान नह�ं करेगा।उ�चत मजदरू� अथार्त वह मजदरू� िजसमें साप्ता�हक अवकाश 

के �दन क� मजदरू� और अन्य भत्ते शा�मल होंगे, और समय अथवा कायर् के भाग के �लए 

अन्य भी शा�मल होंगें। यह भी आसपास �दये दए जा रहे ऐसे ह� रोजगार के �लए च�लत 

बाजार दर के आधार पर �दये जाएगंें ले�कन यह भी न्यूनतम मजदरू अ�ध�नयम के अंतगतर् 

�नधार्�रत मजदरू� से कम नह�ं होगी।   

All the workers or employees deployed by the contractor shall consider the 

employees of contractor and RESERVE BANK OF INDIA shall not have any 

liability whatsoever in nature in regard to such workers / employees. The 

Contractor shall pay to labour employed by him directly wages not less than 

fair wages as per Minimum Wages Act.  Fair Wage means wages, which 

shall include wages for weekly day of rest and other allowances whether for 

time or piece work, after taking into consideration prevailing market rates for 

similar employment in the neighbourhood but shall not be less than the 

minimum rates of wages fixed under the payment of Minimum Wages Act.  
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2.17 सं�वदाकार अपने या अपने उप- सं�वदाकार द्वारा �नयोिजत श्र�मकों के संबंध में 

बोल�दाता श्रम �व�नयमन का अनुपालन करेगा या उसमें प्रदान �कए गए सभी मामलों के 

संबंध में अनुपालन कराएगा। सं�वदाकार मज़दरू� अ�ध�नयम, 1936, न्यूनतम मज़दरू� 

अ�ध�नयम, 1948, �नयोक्ता दा�यत्व अ�ध�नयम, 1938 के प्रावधानों का पालन करेगा।  

श्र�मक मुआवजा अ�ध�नयम, 1923, औद्यो�गक �ववाद अ�ध�नयम, 1947, माततृ्व लाभ 

अ�ध�नयम, 1970, कायर्स्थल पर म�हलाओं का यौन उत्पीड़न (रोकथाम, �नषेध और 

�नवारण) अ�ध�नयम, 2013, या उसमें कोई संशोधन या उससे संबं�धत कोई अन्य कानून, 

कमर्चार� राज्य बीमा/कमर्चार� भ�वष्य �न�ध योगदान आ�द और वहां समय-समय पर बनाए 

गए �नयम का पालन करेगा। सं�वदाकार इन के संबंध में भारतीय �रज़वर् बैंक के पक्ष में बीमा 

करवाएगा और उसे लागू रखेगा:  

The Contractor shall in respect of labour employed by him or his sub-

contractor comply with or cause to be complied with the Bidder Labour 

Regulation in regard to all matters provided therein. The contractor shall 

comply with the provisions of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employers Liability Act, 1938.  Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefit Act, 1970, Sexual 

Harassment of Women at work place (Prevention, Prohibition and Redressal) 

Act, 2013, or any modification thereof, EPF / ESI contribution, etc.  any 

other law relating thereto and rules made there under from time to time. The 

Contractor shall indemnify and keep indemnified the RESERVE BANK OF 

INDIA against:  

a. कायर् के �नष्पादन के दौरान/के कारण तीसरे पक्ष के नुकसान/जीवन या संपित्त को 

हुई क्ष�त से उत्पन्न कोई भी दावा।  

Any claim arising out of third-party loss / damage to life or property caused 

by / during execution of the work.  

b. कायर् के �नष्पादन के दौरान सं�वदाकार द्वारा �नयुक्त श्र�मकों को हुई हा�न / क्ष�त से 

उत्पन्न कोई     भी दावा।  

Any claim arising out of loss / damage to the workmen engaged by the 

contractor during execution of the work.    
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c. लागू पीएफ/श्रम कानूनों, ईएसआई �नयम आ�द के गैर-अनुपालन के कारण कोई भी दावा। 

Any claim due to non-compliance of applicable PF / Labour laws, ESI. 

regulations etc. 

सं�वदाकतार् को काम शुरू करने से पहले अपनी लागत पर भारतीय �रज़वर् बैंक के साथ 

आवश्यक बीमा कवर (यानी श्र�मक मुआवजा नी�त, सीएआर (कॉन्टै्रक्टर ऑल �रस्क) 

पॉ�लसी, ततृीय पक्ष देयता, अिग्न और पारगमन बीमा इत्या�द) लेना होगा।  

The contractor shall take necessary insurance covers (i.e. Workmen 

Compensation Policy, CAR (Contractor’s all risk) Policy, Third Party Liability, 

Fire and Transit Insurance etc) with Reserve Bank of India as the first name, 

at their cost, before commencement of the work.  

सं�वदाकतार् 'सं�वदा श्रम अ�ध�नयम' के सभी प्रावधानों का पालन करेगा ,अं�तम �बल जार� 

करने से पहले, सं�वदाकतार् इस आशय का एक प्रमाण पत्र प्रस्तुत करेगा �क उसने वास्तव में 

उसके द्वारा काम पर लगाए गए सभी प्रकार के श्र�मकों को यह कायर् परूा करने के �लए उस 

दर पर जो न्यूनतम वेतन अ�ध�नयम, 1949 के तहत �नधार्�रत दर से कम नह�ं है, पर पूरा 

बकाया भुगतान कर �दया है, और अनुबं�धत श्र�मकों को आवश्यक स�ुवधाएं प्रदान करने के 

संबंध में CLRA अ�ध�नयम के प्रावधानों का अनुपालन �कया है।   

The Contractor shall comply with the all the provision of the Contract Labour Act  

Before release of final bill, the contractor shall submit a certificate to the 

effect that he has actually paid the entire dues to the labourers of all 

descriptions engaged by him, for completion of this work at the rate, which 

is not less than the one prescribed under the Minimum Wages Act, 1949 

and has complied with the provisions of CLRA Act with regard to providing 

the essential amenities to the Contract Labour. 

सं�वदाकतार् बैंक के प�रसर में तनैात अपने कमर्चा�रयों क� पूर� और अद्यतन सचूी प्रदान 

करेगा।  

The Contractor shall provide a complete and updated list of its employees 

who are deployed within the Bank’s premises. 
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2.18 अनुबंध की समा�� / Termination of Contract:  
यहां ऊपर दी गई बातो ंपर प्रितकूल प्रभाव डाले िबना, बैंक अपने एकमात्र और पूणर् िववेक पर, िबना 
कोई कारण बताए और िबना िकसी मुआवजे के भुगतान के इस समझौते को तुरंत समा� करने का 
हकदार होगा, यिद बैंक की राय में (िजसे नही ं बुलाया जाएगा) ठेकेदार द्वारा प्र� और ठेकेदार पर 
बा�कारी होगा) :- 
Without prejudice to what is contained hereinabove, the Bank shall at its sole and 
absolute discretion, be entitled to terminate this agreement forthwith without 
assigning any reason and without payment of any compensation, if in the opinion of 
the bank (which shall not be called into question by the contractor and shall be 
binding on the contractor):- 
  
(i) संिवदाकतार् बैंक की संतुि� के अनुसार इस समझौते को लागू करने में िवफल रहता है या मना कर 
देता है। यिद ठेकेदार िनिवदा शत� के अनुसार �ैट/�ैट में सेवा देने से बचता रहता है या काम नही ं
करता है। 
The contractor fails or refuses to implement this agreement to the Bank's satisfaction. 
If the contractor keeps on avoiding or non-performing the service in flats/flat as per 
the tender conditions.  
and/or  
ii. यिद संिवदाकतार् का ���/कमर्चारी िकसी कदाचार में पाया जाता है जैसे िक िनवासी के ह�ाक्षर 
की जालसाजी, डू्यटी के दौरान शराब पीना। 
If contractor’s person/workers found in any malpractice such as forgery of resident 
signature, drinking of alcohol while in duty.  
and/or  
iii संिवदाकतार् इस अनुबंध के िकसी भी िनयम और शत� का उ�ंघन करता है। 
The contractor commits a breach of any terms and conditions of this agreement. 
 and/or 
 iv. संिवदाकतार् को िदवािलया घोिषत कर िदया गया है या उसके द्वारा अपने लेनदारो ंके साथ समझौता 
िकया गया है या यिद संकट या िन�ादन या अ� प्रिक्रया पर लगाया गया है या ठेकेदार की संपि� या 
संपि� के िकसी िह�े का �रसीवर िनयु� िकया गया है। 
The contractor is adjudged an insolvent or a compromise is entered by him with his 
creditors or if distress or execution or other process is levied upon or receiver is 
appointed of any part of the assets or property of contractor. 
 and/or  
v. िकसी भी कारण से, संिवदाकतार् इस समझौते के तहत अपने दािय�ो ंको पूरा करने के िलए कानूनन 
अयो� हो जाता है। 
For any reason whatsoever, the contractor becomes disentitled in law to perform his 
obligations under this agreement. 
 and/or  
vi. संिवदाकतार् या उसके �वसाय के �ािम�/साझेदारी या प्रबंधन में इस तरह के बदलाव के िलए 
बैंक की िल�खत पूवर् अनुमित के िबना कोई िभ�ता है। 
There is any variation in the ownership/partnership or management of the contractor 
or his business without the prior approval in writing of the Bank to such variation.  
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2.19 संिवदाकार िन� के संबंध में भारतीय �रजवर् बैंक के पक्ष में बीमा करवाएगा/संब��त द�ावेज़ 
जमा करेगा और उसे लागू रखेगा: 
i) कायर् के िन�ादन से ��� या संपि� को हुये नुकसान से / दौरान होने वाली तीसरी पाट� के 
नुकसान / उ�� कोई भी दावा; 
ii) कायर् के िन�ादन के दौरान संिवदाकार द्वारा िनयोिजत श्रिमको ंको होने वाली हािन/क्षित से उ�� 
होने वाला कोई भी दावा। 
iii) लागू पीएफ/श्रम कानूनो,ं ईएसआई, िविनयमो ंआिद के गैर-अनुपालन के कारण कोई भी दावा। 
The Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA 
against: 

i) Any claim arising out of third party loss/ damage to life or property caused by/during 
execution of the work.  

ii) Any claim arising out of loss/ damage to the workmen engaged by the contractor 
during execution of the work.  

iii) Any claim due to non-compliance of applicable PF/ Labour laws, ESI, regulations 
etc. 
 
य�द स�ंवदाकतार् एक साझेदार� 
फामर् अथवा व्यिक्त हो   
If the Contractor is a 
partnership or an individual 
 
 
 

गवाह िजनक� मौजूदगी में ऊपर उिल्ल�खत �दनांक और वषर् को 
�नयोक्ता और सं�वदाकतार् दोनों न े इस करार को �नष्पा�दत 
करने हेतु हस्ताक्षर �कया है और यह डुप्ल�केट में तैयार क� गई 
है।  
IN WITNESS WHEREOF the Employer and the Contractor 
have set their respective hands to these presents and two 
duplicates hereof the day and year first herein above 

 
 य�द सं�वदाकतार् एक कंपनी हो  

 
 
 
If the Contractor is a 
company 

गवाह िजनक� मौजूदगी में ऊपर उिल्ल�खत �दनांक और वषर् को 
इस करार को �नष्पा�दत करन े हेतु �नयोक्ता और सं�वदाकतार् 
दोनों न े अपने  �व�धवत प्रा�धकृत अ�धका�रयों के माध्यम से 
मुहर स�हत हस्ताक्षर �कया है तथा यह डुप्ल�केट में तैयार क� 
गई है 
 
IN WITNESS WHEREOF the Employer has set its 
hands to these presents through its duly authorized 
official and the Contractor has caused its common 
seal to be affixed hereunto and the said two 
duplicates / has caused these presents and the said 
two duplicates hereof to be executed on its behalf, 
the day and year first hereinabove written. 

 
हस्ताक्षर खण्ड  
Signature Clause: 
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भारतीय �रज़वर् बैंक क� ओर से �नम्न�ल�खत द्वारा हस्ताक्षर और सुपुदर् �कया गया। 
SIGNED AND DELIVERED by the Reserve Bank of India by the hand of 
 
श्री /Shri …………………………………………………………   )नामऔरपदनाम( /(Name 

and designation)                           

…………………………………………………… 

…………………………………………………..क� उपिस्थती में/in the presence of 

(1) 
------------------------------------------------- 

)पदनाम और नाम (  
(Name & Designation) 
संपदा �वभाग 
Estate Department 
भारतीय �रज़वर् बैंक, अहमदाबाद कायार्लय 
Reserve Bank of India, Ahmedabad,Gujarat   (गवाह/Witness) 
(2) 
------------------------------------------------- 

)पदनाम और नाम (  
(Name & Designation) 
संपदा �वभाग 
Estate Department 
भारतीय �रज़वर् बैंक, अहमदाबाद कायार्लय 
Reserve Bank of India, Ahmedabad,Gujarat   (गवाह/Witness) 
 
द्वारा हस्ताक्ष�रत और सपुुदर् SIGNED AND DELIVERED BY     

   
----------------------------------------             
 
 
य�द पाट� साझेदार� फ़मर् या एक व्यिक्त है तो सभी साझेदारों द्वारा या उन सभी क� ओर से 
हस्ताक्ष�रत �कया जाना चा�हए 
If the party is a partnership firm or an Individual should be signed by all or on behalf 
of all the Partners 
�नम्न क� उपिस्थती में In the presence of:     
(1) 
--------------------------------------------- 
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पता/Address: -------------------------- 
---------------------------------------------   (गवाह/Witness) 
 
(2) 
--------------------------------------------   
पता/Address: ------------------------- 
--------------------------------------------   (गवाह/Witness) 
 
 
Note:  
बैंक, सं�वदाकतार् के साथ करार से पहले करार क� शत� में संशोधन करने का अ�धकार सरु�क्षत रखता 
है । 
Bank reserves the right to modify the contents of the Articles of the Agreement before 
the agreement is entered with the contractor. 
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Annexure IX 
 

Draft Articles of Agreement for Defect liability period 
(on Rs 100 non judicial stamp paper from successful bidder only) 

 
ARTICLES OF AGREEMENT made on ____ day of________ between the 
Reserve Bank of India, Ahmedabad,Gujarat having its Central Office at Mumbai 
(hereinafter called "the Employer") of the one part and (hereinafter called "the 
Contractor") on the other part.  

 
WHEREAS the Contractor has agreed to execute upon the subject work to the 
conditions set forth herein and to the conditions set forth in the special conditions 
and in the schedule of quantities and conditions of Contract as modified and finally 
accepted by both the parties ( all of which are collectively hereinafter referred    to    
as    "the    said    Conditions")    the    works    shown    upon    the said drawings 
and/or described in the said Specifications and included in the Schedule of 
quantities at the respective rates therein set forth, amounting to the sum as therein 
arrived at or such other sum as shall become payable there under (hereinafter 
referred to as "the said Contract Amount"). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

 
1. Scope of works during Defect Liability Period  
The scope of work shall include the following: 
(i) Routine servicing/ troubleshooting/ setting/ adjustments/ cleaning/ checking of 
entire system and its components/ sub-assemblies etc. to ensure its smooth and 
trouble-free working. The system shall be inspected, upkeep/serviced periodically. 
The periodicity shall be monthly or earlier depending upon the weather conditions. 
(ii) Repairs/ replacement to the Solar Power Plant including re-loading software etc. 
in the event of any malfunctioning including replacement of spares/ components/ 
sub-system/ cards/ and any other component, part or whole, which may need 
replacement/ repairs. This includes PV modules, inverters/ PCUs, surge protection 
devices, switchgear (MCB/ MCCB), wire/ cables and any other component needed 
for ensuring proper functioning of the system. 
(iii) Procurement, including Import, wherever required, of spares and stocking them 
shall be responsibility of the tenderer. Non-availability of spares/ components will not 
be accepted as a reason for waiving of penalty towards delay in rendering prompt 
service. 
(iv) All manufacturers preventive maintenance schedules/ replacement periodicity of 
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components like electrical/ electronic parts including checking of protection 
switchgear, protections phase reversal, load testing etc. shall be strictly followed as 
per the manufacturer's periodicity or as required in addition to the scope of 
maintenance indicated above. 
(v) The scope of maintenance in addition to periodic maintenance will also include 
attending to any number of breakdown calls. 
(vi) Inspection along with measurement of earth resistance of all the earth stations 
and report to be submitted to the concerned RBI office once in a year. 
(vii) The contactor shall also ensure that the required spares etc. for proper 
maintenance are readily available with them for the complete life span of the system. 
(viii) The rates shall also include the charges for the insurance of the workmen for 
carrying out the maintenance/ repair works. 

 
2. Penalty for delay in service during defect liability period of 05 years: - During the 05 

years of Defect liability period, any fault in the system shall be rectified within 2 days 
of receipt of intimation of the defect in the system. The quoted rates shall, therefore, 
take into account all the cost, including travel cost from the nearest service station. 
There will be a penalty of Rs. 500/- per day, if the defect in the system is not rectified 
within the period of 2 days during the DL period as stated above. Any penalty during 
the DLP shall be recovered from any dues payable to the contractor or invoke from 
the bank guarantee. 

 
The successful tenderer is required to commit a guaranteed average annualized 
energy of specified kWh per year at synchronization point. Failure to do so will make 
the contractor liable to pay compensation at double the rate of the prevailing tariff of 
electricity supply agency for shortfall of every KWH or part thereof of the power 
generated.  
Penalty shall be derived as per the following formula: 
Actual output for the year under reference = A (kWh) 
Guaranteed output of the system as per the contract = B (kWh) 
Compensation payable to the Bank in case of reduced generation = (B-A)X(Tariff X 
2) 
 
Penalty for not carrying out monthly preventive maintenance= ₹1,000/- (exclusive of 
GST) per instance 

 
 
3. Performance Bank Guarantee:  
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After Completion of works but before expiry of the BG submitted for due fulfilment of 
execution of work, the contractor shall furnish a new BG, in the form prescribed by the 
Bank as per Annexure IV, for due fulfilment of the terms and obligations of the DLP of 
05 years, for an amount equal to 5% of the Capital cost of work for DLP of 05 years. 
The BG shall be renewed 2 weeks before expiry of the previous one failing which the 
above Bank Guarantee shall be enforced without prejudice to his being liable for any 
further loss or damage incurred in consequence, by the Bank. 
 
All payments by the Employer under this Contract will be made only at 
Ahmedabad,Gujarat. 
 
All disputes arising out of or in any way connected with this Agreement shall be deemed 
to have arisen at Ahmedabad,Gujarat and only Courts in Ahmedabad shall have 
jurisdiction to determine the same. 
 
That the several parts of this Contract have been read and fully understood by the 
Contractor. 
 
IN WITNESS THEREOF the Employer has set its hand to these presents through its 
duly authorised official and the Contractor has caused its common seal to be affixed 
hereunto and the said two duplicates / has caused these presents and the said two 
duplicates hereof to be executed on its behalf, the day and year first hereinabove 
written. 
 
4. Prevention of Sexual Harassment of Women: 

 
a) The contractor shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of women at workplace (Prevention, Prohibition and 
Redressal) Act, 2013”. In case of any complaint of sexual harassment against its 
employee within the premises of the Bank, the complaint will be filed before the 
Internal Complaints Committee constituted by the contractor/Agency or Local 
Complaints Committee as the case may be and the contractor Agency shall 
ensure appropriate action under the said Act in respect of the Complaint. 

 
b) Any complaint of sexual harassment from any aggrieved employee of the Service 

Provider against any employee of the Bank shall be taken cognizance of by the 
Regional Complaints Committee constituted by the Bank. 
 

c) The contractor shall be responsible for any monetary compensation that may 
need to be paid in case the incident involves the employees of the contractor, for 
instance any monetary relief to Bank’s employee or other firm’s employee, if 
sexual violence by the employee of the contractor is proved. 
 

d) The contractor shall be responsible for educating its employees about prevention 
of sexual harassment at workplace and related issues. 
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e) The contractor shall provide a complete and updated list of its employees who 

are deployed within the Bank’s premises. 
 

i. Non – Disclosure clause: 
The contractor shall not disclose directly or indirectly any information, materials 
and details of the Bank’s infrastructure/systems/equipment etc., which may come 
to the possession or knowledge of the Service Provider and /or the DB Developer 
during the course of discharging their contractual obligations in connection with 
this agreement, to any third party and shall at all times hold the same in strictest 
confidence.  The contractor shall treat the details of the contract as private and 
confidential, except to the extent necessary to carry out the obligations under it or 
comply with applicable laws.  The contractor shall not publish, permit to be 
published, or disclose any particulars of the works in any trade or technical paper 
or elsewhere without the previous written consent of the Second Party.  Failure to 
observe the above shall be treated as breach of contract on the part of the 
contractor, as the case may be, and the Second Party shall be entitled to claim 
damages and pursue legal remedies.  

a) The contractor shall take all appropriate action with respect to its employees to 
ensure that the obligations of non-disclosure of confidential information under this 
agreement are fully satisfied.  

The obligations of the Service Provider and, without prejudice to the contract 

Agreement, the obligations of the contractor with respect to non-disclosure and 

confidentiality shall survive the expiry or termination of this agreement for whatever 

reasons 

 
Signature Clause: 

 
SIGNED AND DELIVERED by Reserve Bank of India, Ahmedabad 
 
* _________________ (Name and 

Designation) 
 

In the presence of - 
 

Witnesses - 
1.     

Address    
 
 
 

Address    
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If the party is a partnership firm or 
individual 

 
SIGNED AND DELIVERED BY    

 
 

In the presence of witnesses: 
 

1.     
 

Address    
 
 
 

2.     
 

Address    
 
 
 
 

THE COMMON SEAL OF    
 
 
 

was hereunto affixed pursuant to the resolutions passed by its Board of 
Directors at the meeting held on 

 
 

In the presence of - 
Witness - 
1.    

 
2.    

 
If the Contractor Directors who have 
signed these signs under common presents in token 
thereof in the seal, the signature presence of - 
clause should tally 
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with the sealing 1.___________ clause in the 
articles 
of association. 2.    

 
If the Contract is  SIGNED AND 
DELIVERED BY - signed by the hand the 
Contractor by the hand of 
of power of attorney, Shri     whether a company or            an individual.  
and duly constituted attorney. 
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Annexure X 
 

Proforma of Undertaking / Declaration / Certificate by the Bidder regarding 
country sharing land border with India 

(To be submitted by the bidders on their letter head duly sealed and signed by the 
authorised signatory) 

 
To 
Regional Director 
Reserve Bank of India 
Ahmedabad,Gujarat 
 
Name of Work: Design, Supply, Installation, Testing and Commissioning of solar 
photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 
“PARAG” colony in Navrangpura , Ahmedabad 
 
I/We ___________________ (Name and address, including country of location of 

bidder) have read and understood the contents  of the Office Memorandum (OM) F.No. 

6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by 

Public Procurement Division, Department of Expenditure, Ministry of Finance, 

Government of India regarding the restrictions on procurement from a bidder of a 

country which shares a land border with India. 
 

2. I/We certify that ________________ (Name of the bidder) 

i. Is not from a country sharing land border with India, or 

ii. Is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or 

iii. Is from a country sharing land border with India where Government of India has 

extended lines of credit, or 

iv. Is from a country sharing land border with India where Government of India is 

engaged in development projects. 

(strikeout whichever of the above is not applicable) 

3. I/ We further certify that _________________ (Name of the bidder) fulfils all 

requirements in this regard and is eligible to be considered under the provision of the 

above referred Office Memorandum and its subsequent orders / revision. I/We also 

undertake that even in case of contracts where we are permitted by the Bank to sub-
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contract I/We ___________________ (Name of the bidder) will not sub-contract any 

work to a contractor from country(ies) sharing land border with India, unless such 

contractor fulfils all the requirements contained in the above referred office 

memorandum/ order. 

4. I/We know and understand that, if this Undertaking / Declaration / Certification / 

Certificate submitted by us is found to be false, the Bank shall be free to reject / 

terminate our tender / Work Order and that the Bank shall also be free to initiate any 

legal action in accordance with law including forfeiting of Earnest Money Deposit / 

Performance Bank Guarantee / Security Deposit and / or debarring us from 

participating in tenders invited by the Bank in future. 

 
Signature and name of the authorised signatory of the Bidder with stamp 
Date: 
Place: 
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Annexure XI 
 

Undertaking regarding declaration of debarment by public institution(s) 
(To be submitted by the tenderer on their letter head) 

 
Name of Work: Design, Supply, Installation, Testing and Commissioning of solar 
photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 
“PARAG” colony in Navrangpura , Ahmedabad 
 

1. I / We ____________________ (Name of the bidder) declares that,  

a) I / We or any of our allied firm* is / or not debarred / suspended / blacklisted by any 

public institution / entity in India or any other country as on ______ (last date of 

submission of bid). 

b) I / We or any of our allied firm* have not made any transgression in respect of the 

code of integrity (as mentioned in the tender) with any public institution / entity in India 

or any other country in last three years as on __________ (last date of submission of 

bid). 

c) We will inform the Bank in writing, in case, I / We or any of our allied firm* is / are 

debarred / suspended / blacklisted by any public institution / entity in India or any other 

country on or before award of work for the captioned work. 

 

2. I / We ____________________ (Name of the bidder) declares that, I / we or any of 

our allied firm* ___________________ (Name of the allied firm(s)) * is / are debarred / 

suspended / blacklisted by __________________ (Name and address of the public 

institution in India or any other country) and the same effective up to ________ (date). 

A copy of such letter is attached for your information and record. 

 

 

(Seal and Signature of the bidder) 

Date: 

Place: 

(Note: Strike out one of the above two declarations which is not applicable) 
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* Allied firm: A firm would be termed as “allied firm” if the management is common, or 

substantial or majority shares are owned by the banned / suspended firm and by virtue 

of this it has controlling voice. Further all successors firms will also be considered as 

allied firms 
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Annexure XII 
 

Undertaking Regarding Site Visit by The Tenderer in Order to Understand the 
Work 

  
To, Date 
  
The Regional Director   
Reserve Bank of India   
Estate Department 
Ahmedabad 
 
Dear Sir,  
  
NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of 
solar photo voltaic (SPV) based 20 kWp grid interactive solar power plant at 
Bank’s “PARAG” colony in Navrangpura , Ahmedabad. 
 

 

We,  _____________________________________________, the tenderer for the 

above work confirm that we have visited the site and understood the proper details of 

existing site conditions for installation of SPV based 20 kWp solar power plant  and also 

the scope of work for the proposed solar power plant.  

 
Yours faithfully,  
  
  
 (                               )  
Authorized signatory 
 (Name and address of the company with Company Seal) 
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Annexure XIII 
Proforma for Indemnifying the Employer against non-compliance to Contract 

labour Rules / Regulations 
(On Non-Judicial Stamp Paper of appropriate value) 

 
To  
The Regional Director  
Reserve Bank of India 
Estate Department 
Ahmedabad- 380009 
 
Dear Sir, 
Name of Work: Design, Supply, Installation, Testing and Commissioning of solar 
photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 
“PARAG” colony in Navrangpura , Ahmedabad. 
 
We, M/s ……………… (Name of contractor), hereby undertake that we shall comply 
with all the statutory rules / regulations with regard to the employment of contract labour 
and their payment. We also hereby fully indemnify and keep indemnified the Employer, 
i.e., Reserve Bank of India, against payments to be made to the contract labour and for 
the observance of the laws in this regard without prejudice to our right to claim 
indemnity from our sub-contractors. 
 
Yours faithfully, 
 
 For _________________________ 
Authorised Signatory  
Name and address of the bidder  
Sign & seal of the bidder 
Date:  
Place: 
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Annexure XIV 
Proforma for Indemnifying the Employer against Patent Right 

(On Non-Judicial Stamp Paper of appropriate value) 
 

To  
The Regional Director  
Reserve Bank of India 
Estate Department 
Ahmedabad : 380009 
 
Dear Sir, 
Name of Work: Design, Supply, Installation, Testing and Commissioning of solar 
photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 
“PARAG” colony in Navrangpura , Ahmedabad. 
 
We, M/s ___________ (Name of Contractor) hereby undertake to fully indemnify and 
keep indemnified the Employer, i.e., Reserve Bank of India against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall ourselves pay any royalties, license fees, etc., which may be 
payable in respect of any article or part thereof included in the contract or damages, 
cost and charges of all and every sort that may be legally incurred in respect thereof. 
 
In the event of any claims made under or action brought against Employer in respect of 
any such matters as aforesaid, we shall, on being notified thereof, at our own expense, 
settle any dispute or conduct any litigation that may arise therefrom, provided that we 
shall not be liable to indemnify the Employer if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the 
Engineer-in-Charge in this behalf.  
 
 
Yours faithfully,  
For _________________________  
Authorised signatory  
Name and address of the bidder: 
Sign & seal of the bidder:  
Date:  
Place 
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Annexure XV 
Undertaking by manufacturer of SPV Modules and PCUs regarding the 

manufacture’s obligation to extend uninterrupted after sales service to RBI 
(To be submitted for SPV Modules and PCU separately) 

 
Dear Sir, 
 
Name of Work: Design, Supply, Installation, Testing and Commissioning of solar 
photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 
“PARAG” colony in Navrangpura , Ahmedabad 
 
We, the manufacturer of Solar Power System Component(s) undertake to provide 
continued after sales service including but not restricted to the following services:  

i) To guarantee uninterrupted supply of spare parts throughout the designed life of 
SPV modules and PCUs. The designed life of SPV modules and PCUs shall be as 
indicated elsewhere in the technical bid. 
ii) To assist RBI in investigation of failure/malfunctioning of any part or system as and 
when called for by RBI during and after defects liability period. 
iii) We shall propose with cost estimate, any modification / up gradation of safety 
features, design modification / improvements to be incorporated in the SPV modules 
and PCU subsequent to completion of the contract and suggest a time schedule to 
implement the same to enhance performance, reliability / life of SPV modules and 
PCU. 
iv) We hereby undertake to provide the above services and respond to RBI’s 
queries/requests in reasonable time notified by RBI during the design life of the SPV 
modules and PCU. 
v) Any breach of above undertaking will entail RBI to take any or all actions 
mentioned below as deemed fit by RBI. 

a) To place on record the performance of firm either in the RBI website or other 
publications. 
b) Intimate the Regulatory Authorities / bodies or other Banks. 
c) Restrict the firm’s participation in further tendering in RBI. 

 
 
 
Date:            (Name and address of the company with 
Company Seal) 
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Note: This undertaking shall be furnished by the manufacturer of SPV Modules and 
PCUs. In case the manufacturers of these two items are different, separate 
undertakings must be furnished by the respective manufacturer. 
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भारतीय �रज़वर् बैंक /Reserve Bank of India 
स�दा िवभाग / Estate Department 

अहमदाबाद /Ahmedabad 
 

भारतीय �रज़वर् बैंक,अहमदाबाद के नवरंगपुरा में बैंक की "पराग" कॉलोनी में सोलर फोटो वो�ाइक 

आधा�रत 20 KWp के िग्रड इंटरै��व सौर ऊजार् संयंत्र के िडज़ाइन, आपूितर्, �ापना, परीक्षण और 
कमीशिनंग के कायर् हेतु ई-िनिवदा 

 

Tender for Design, Supply, Installation, Testing and Commissioning of solar 
photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 

“PARAG” colony in Navrangpura, Ahmedabad 
 

e-Tender No: RBI/Ahmedabad Regional Office/Estate/ 

 
(भाग II मू� बोली) / (Part-II Price Bid) 

  
बोलीदाता का नाम:   _________________________________________ 
पता:    _________________________________________ 
ईमेल:    _________________________________________ 
दूरभाष:    _________________________________________                    
बोली पूवर् बैठक का समय एवं �ान   

�ान : संपदा िवभाग, चतुथ तल, मु� कायार्लय भवन, भारतीय 
�रज़वर् बैंक, अहमदाबाद 

बोली प्र�ुत करने की अंितम ितिथ :  

िनिवदा का भाग I अथार्त तकनीकी-वािण��क 
बोली खोलने की ितिथ: 

 

Note: This is an-e tender. Hence, signed & scanned Part I must be uploaded to CPPP 
website. Part II/price bid will be directly filled at the CPPP site. 
Bidder/Contractor/Tenderer means those who are participating in the tendering process. 
Successful bidder/contractor/Tenders mean who quote Lowest rates after evaluating the                           
Part I and Part II of tender. 
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This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed, or recorded 
on any medium, electronic, or otherwise, without the RBI’s written permission thereof, except for the 
purpose of responding to RBI for the said purpose. The use of the contents of this document, even by the 
authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly prohibited, 
and shall amount to copyright violation and thus, shall be punishable under the Indian Law. 
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भारतीय �रज़वर् बैंक / Reserve Bank of India 

सम्पदा �वभाग / Estate Department  
अहमदाबाद / Ahmedabad  

 
Unpriced Bill of Quantity  

(Rates to be submitted in Price Bid Excel on CPPP Portal) 
 

 
Design, Supply, Installation, Testing and Commissioning of solar photo 
voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s 

“PARAG” colony in Navrangpura , Ahmedabad. 
Sr. 
No 

Description of Item Qty UoM 

1 Design, manufacturing, supply, installation, Testing and 
Commissioning of solar photovoltaic based 20 KWp capacity grid 
interactive rooftop Solar Power plant at Bank's “PARAG” colony in 
Navrangpura., Ahmedabad The system shall have guaranteed 
annualized AC energy output of 24,000 Kilo watt hour (kWh) per 
year during the first ten years of operation. The rate shall include 
for all the material required including required quantities of SPV 
modules (min. module efficiency= 20% & min. module capacity of 
500 Wp) formed into arrays, their mounting arrangement, power 
conditioning units, required DC & AC distribution panels with 
MCB/ MCCBs, surge protection units, AC and DC cabling work 
(up to AC distribution panel), data loggers along with PC based 
arrangement for system performance monitoring, three sets of 
Chemical/ Compound earthing using copper coated earth 
electrode of dia. 80mm & length approx. 3.0 meter at least at a 
depth of 10 feet, 50 kg of earth enhancing compound for each 
earthing including earthing chamber with GI cover plate (IS: 3043: 
2018 amended till date) & supply and laying of earth strip with 
25x5 mm GI strip laid up to lightning arrestors, body earth and 
neutral earth as per requirements and as directed by Banks 
engineers, safety arrangements, related civil work, connection of 
the system with grid in co-ordination with Torrent Power Limited 
(including installation of bidirectional net metering (if required) & 
solar meter), and  training etc. as defined in the scope of work, 
technical specification and in accordance with the laid down 
functional requirement and specification to provide a composite 
operational system. Rate quoted shall be inclusive of data 
charges for the remote data monitoring system throughout the life 
of solar power plant. The rate shall include for all the taxes, 
duties, levies, insurance, transportation, loading, unloading of the 

20 kWp 
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material etc. 

2 Supply & laying 4C x 10 sqmm, 1100 V XLPE FRLSH armoured 
copper cable along (between ACDB and LT panel via solar meter) 
with accessories such as saddles, 04 nos. terminations using 
copper lugs & glands of approved make.  
Rate inclusive of GST, as applicable. 

50 RM 

A Capital Cost = (1) + (2)     
 

 
 

        Signature of Tenderer: 
 

                                    Date  
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	53. The Contractor shall submit, in writing, monthly reports showing current equipment delivery dates and anticipated completion dates for individual units.
	Section VI- Technical Specifications and Schedule of Work

	Section (VII)
	Schedule of Technical Information & Technical Checklist
	(To Be filled by the Bidder)
	Section (VIII)
	Commercial Check List
	Signature of Tenderer:
	5 Proforma for Details of Bankers
	Signature of Tenderer:        Date:
	Annexure-II
	Annexure-III
	Proforma for Bank Guarantee in lieu of Earnest Money Deposit
	Proforma of Bank Guarantee for Security Deposit





	करारनामा का प्रारूप / Draft Articles of Agreement
	Annexure IX
	(on Rs 100 non judicial stamp paper from successful bidder only)
	Undertaking Regarding Site Visit by The Tenderer in Order to Understand the Work

	To, Date
	The Regional Director
	Reserve Bank of India
	Estate Department
	Dear Sir,
	NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of solar photo voltaic (SPV) based 20 kWp grid interactive solar power plant at Bank’s “PARAG” colony in Navrangpura , Ahmedabad.
	We,  _____________________________________________, the tenderer for the above work confirm that we have visited the site and understood the proper details of existing site conditions for installation of SPV based 20 kWp solar power plant  and also th...
	Yours faithfully,
	(                               )
	Authorized signatory
	(Name and address of the company with Company Seal)
	Note: This is an-e tender. Hence, signed & scanned Part I must be uploaded to CPPP website. Part II/price bid will be directly filled at the CPPP site.
	Signature of Tenderer:





